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Directorate of Ports & Inland Water Transport,  
Zone-A, Ground Floor, Fortune Tower, 

Chandrasekharpur, Bhubaneswar-751023 
Phone: 0674-2300885, Fax:0674-2396885 Email: - portsniwt.od@nic.in 

 

NOTICE INVITING TENDER (NIT) 

Bid Identification No: - DPIWT –  03/ 2026-27 

01. The Director, Ports and I.W.T. Odisha, Bhubaneswar on behalf of the Governor of 
Odisha invites Percentage Rate Bid for “Construction of Fishing Harbor Stage-
II at Astaranga (Nuagarh) in Puri district of Odisha” as detailed in the table 
given below in Double Cover System ON LINE bidding, from Super Class 
contractors registered with the State Government and contractors of equivalent 
Grade / Class registered with Central Government / MES / Railways for execution of 
Civil works, on production of definite proof from the appropriate authority. The 
scanned copy of proof of registration from the appropriate authority should be 
uploaded along with the bid. If successful, the bidder who has not registered under 
the state government has to register under the state PWD in appropriate class of 
eligibility before signing of the agreement. 

02. The bidders may submit bids for the following work; 
 

 
Sl 
No 

 
Name of Work 

Approxima
te Value of 

Work 
(In Rs.) 

Name of the 
Concerned 

Division 

 
EMD/Bid 
Security 

Cost of 
Document 
through 
Online 
(In Rs.) 

Period of 
Completion 

1 2 3 4 5 6 7 
01. Construction of Fishing 

Harbor–Stage II at 
Astaranga (Nuagarh) in 
Puri district of Odisha 

 

 
Rs.142.87 

Crore 

Executive 
Engineer, Fishery 

Engineering 
Division, 

Bhubaneswar 

 
Rs.1,42,87,200/- 

 

 
Rs.10,000/- 

 
24 

(Twenty 
four 

months) 

03. Bid documents consisting of plans, specifications, the schedule of quantities and the 
set of terms & conditions of contract and other necessary Documents can be seen in 
the website http://tendersodisha.gov.in 

04. The bidder shall transfer the required amount of E.M.D / Bid Security and cost of Bid 
document as mentioned for the specified work in Column- 5 & 6 respectively of above 
Table by online through a process as mentioned DTCN failing which the bid shall be 
rejected. 

05. As per Works Department O.M. No.4281/W, dated 05.03.2025, no exemption on EMD or 
concessional Performance Security is allowed for MSMEs or Start-ups, as these benefits 
have been withdrawn by the Government of Odisha.
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06. The Bid documents will be available in the http://tendersorissa.gov.in from Dt. 
15.07.2026  to 20.08.2026 up to 05.00 P.M. 

07. Bid Clarification Date from 15.07.2026 to 21.07.2026, 03.00 P.M.  

08. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II 
or Class-III. 

09. Pre-Bid Meeting will be held on 24.07.2026 at 11.30 AM in the Conference Hall of 
O/o the Director, Ports & IWT, Zone-A, Ground Floor, Fortune Tower, 
Bhubaneswar. 

10. Bids shall be received only in “on line” on or before 05.00 P.M. of  20.08.2026.  

11. Bids received on “on line” shall be opened (Cover-I) at 11.30 A.M on 21.08.2026                      
in the Directorate of Ports & IWT, Zone-A, Fortune tower (Ground Floor), 
Chandrasekharpur, Bhubaneswar-23 in presence of bidders who wish to attend. 
Bidders who participated in the bid can witness the opening of bids after logging on to 
the site through their DSC. If the office happens to be closed on the date of opening of 
Bids as specified, the bids will be opened on the next working day. 

12. If any of the intending Bidders wish to withdraw from participation in the Bid. The 
Bidder can freely withdraw from the participation before scheduled date and time of 
closure, failing which action as deemed fit as per relevant Codal practice will be taken 
against them. 

13. The authority will not be held responsible for any technical problem/ failure of 
network, Server during the schedule dates of online bidding. 

14. Any corrigendum/ Addendum will be displayed in the e-procurement website of Govt. 
of Odisha  

15. Other details can be seen in the bidding documents. 

16. The authority reserves right to cancel any or all bids without assigning any reason. 

 
 
 
 
 

Memo No. 2531 /, Dtd. 13.07.2026 // 

Sd://- 
Director 

Ports & IWT, Odisha 

Copy forwarded to the Deputy Director (Advertisement), I&PR Department, 
Odisha, Bhubaneswar for kind information with a request to publish the notice in 2(Two) 
leading Odia Daily and 2(Two) English National Daily News Paper on or before 14.07.2026 
for wide circulation. The cost of advertisement may kindly be paid by I&PR Deptt. 
Soft copy of “e” Procurement Notice is attached with e-mail for advertisement in daily 
newspapers. 

Sd://- 
Director 

Ports & IWT, Odisha 



DTCN Page 5  

Memo No. 2532 /, Dtd. 13.07.2026 // 
Copy forwarded to the Director, Printing Stationary and Publication, Government of 

Odisha, Madhupatana, Cuttack–10 for information and necessary action. He is requested to 
arrange for publication in next issue of Odisha Gazette. 

 

 
 

 
Memo No. 2533 /, Dtd. 13.07.2026 // 

Sd://- 
Director 

Ports & IWT, Odisha 

Copy forwarded to the Head State portal group, IT Centre Department of Information 
and Technology, Odisha, Bhubaneswar with a request to display the tender call notice in the 
Website of Government of Odisha i.e. in http://odisha.gov.in/tenders with facilities so as to 
enable the interested contractor to participate in the tender till the last date of sale and receipt 
i.e, Dt. 20.08.2026 up to 5.00 PM. 

 
 

 
Memo No. 2534 /, Dtd. 13.07.2026 //

Sd://- Director 
Ports & IWT, Odisha 

Copy submitted to the Joint Secretary to Government, Fisheries & ARD 
Department, Odisha, Bhubaneswar for favour of information.  

 

 
 

 
Memo No. 2535 /, Dtd. 13.07.2026 // 

Sd://- 
Director 

Ports & IWT, Odisha 

 
 Copy submitted to the Director of Fisheries, Odisha, Cuttack for 
favour of information. 

 
 

 
Memo No. 2536 /, Dtd. 13.07.2026 // 

Sd://- 
Director 

Ports & IWT, Odisha 

Copy forwarded to the Executive Engineer, Fishery Engineering Division, 
Bhubaneswar for information and necessary action. 

Sd://- 
Director 

Ports & IWT, Odisha 
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Memo No. 2537(2) /, Dtd. 13.07.2026 // 
Copy submitted to the Collector and District Magistrate, Khurda / Superintendent of 

Police, Khurda for favour of kind information and necessary action. 
 

Sd://- 
Director 

Ports & IWT, Odisha 

Memo No. 2538 (2) /, Dtd. 13.07.2026 // 
Copy forwarded to the Superintending Engineer (Mech), Ports & IWT, Mechanical 

Division, Cuttack/ Superintending Engineer (Civil), Ports & IWT, Civil Division, 
Berhampur for information & wide circulation. 

Sd://- 
Director 

Ports & IWT, Odisha 

Memo No. 2539 /, Dtd. 13.07.2026 // 

            Copy to Officer in Charge, Maitri Vihar Police Station, Bhubaneswar for information and 
necessary action. 

Sd://- 
Director 

Ports & IWT, Odisha 

Memo No. 2540(2) /, Dtd. 13.07.2026 // 

              Copy to Guard File for record and reference / Office Notice Board for wide circulation. 

 
Sd://- 

Director 
Ports & IWT, Odisha 
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Directorate of Ports & Inland Water Transport,  
Zone-A, Ground Floor, Fortune Tower, 

Chandrasekharpur, Bhubaneswar-751023 
Phone: 0674-2300885, Fax:0674-2396885 Email: - portsniwt.od@nic.in 

 
 

e-PROCUREMENT NOTICE 
 

Bid Identification No. DPIWT –   03/2026-27 
 

01. Name of the Work :- 
Construction of Fishing Harbour Stage-II at 
Astaranga (Nuagarh) in Puri District. 

    
02. No. of Covers :- Double Cover 
    
03. Approximate Value of Work :- Rs. 142.87 Crore 
    
04. Bid Cost :- Rs.10,000.00 (Online) 
    
05. Period of completion :- 24 (Twenty-Four) Calendar Months 
    

06. 
Date & Time of availability of Bid 
Document in the portal :- 

Dt. 15.07.2026  11.30 AM to  20.08.2026  up to 
05.00 P.M. 

    
07. Date & Time of Bid Clarification :- Dt. 15.07.2026 to  21.07.2026 up to 03.00 P.M. 
    

08. Date & Time of Pre-Bid Meeting :- 
Dt. 24.07.2026 at 11.30 AM in the Conference Hall of 
O/o the Director, Ports & IWT, Odisha. 

    

09. Last Date/Time for receipt of Bids 
in the portal 

:-  Dt. 20.08.2026 up to 05.00 P.M. 

    
10. Class of Contractor :- ‘Super’ Class Contractor 
    

11. 
Date & Time for opening of 
Technical Bid (Cover-I) 

:-  Dt. 21.08.2026  at 11.30 A.M. 

    

12. 
Name and Address of the Officer 
Inviting Tender (O.I.T) 

:- 

Director, Ports & Inland Water Transport, 
Fortune Tower, Ground Floor, Zone-A, 
Chandrasekharpur, Bhubaneswar, Odisha, 
Pin-751023 
Phone-0674-2390355, Fax-2396885. 
e-Mail: - portsniwt.od@nic.in 

    
Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 
 

The Addendum / Corrigendum if any will be hosted in the website only. 
Sd://- 

Director 
Ports & IWT, Odisha 

 
 



DTCN Page 8  

CHECKLIST TO BE ENSURED BY THE BIDDER 
 

 
Sl. 
No 

 
Particulars 

Reference to DTCN 
Clause no. 

Whether 
furnished 

Reference 
to 

Page No. 

Yes No  

01. Cost of tender paper of Rs.10,000.00 (Online) 
No.4 

   

02. EMD for Rs. 1,42, 87,200/-  (Online) (Scanned copy of financial 
instrument shall be furnished)  

No.4     

03. Copy of valid Registration Certificate No.5(i)    

04. Copy of GSTIN No.5(i)     

05. Copy of PAN Card No.5(i)     

06. No Relationship Certificate in Schedule – A No.36    

07. Works Experience: List of projects under Progress that are similar in 
nature to the work (Schedule-B) & List of projects 
executed that are similar in nature to the work (Schedule-D) 

No.49    

08. Gross Annual Turnover certified by the Chartered Accountant & other 
eligibility criteria 

No.104(f) (i)    

09. 
(A) 

Information regarding current litigation, debarring/ expelling of the tender 
or abandonment of the work by the bidder 
(Schedule-E) 

No.50    

(B) Affidavit (Schedule-F) No.50    

10. Bid Capacity 
Total value of Civil Engineering construction work performed in the last five 
year with certificate from chartered Accountant. Existing commitments and 
on going works in Scheduled–J 

 
No.104 [f(iv)] 

   

11. Tools & Plants and machineries as per the requirement in Schedule-C 
(Proof of ownership of Tools & Plants and machineries is to be furnished 
in shape of copy of invoices/required sale deed in case of 2nd purchase/ 
required lease deed with owner ship documents of the leaser duly attested 
/ affidavit showing the possession. 
In case of centering & shuttering materials an Affidavit to that effect is to be 

furnished). 

 
 

 
No.8&104(d) 

   

 List of Plants and equipment’s Requirement    

(i)  Hydraulic Grab 1 Set.    

(ii) Piling plant & equipment 2 Set.    

(iii) Truck & Tipper 4 Nos.    

(iv) Tractor with Taylor 2 Nos.    

(v) Water Tanker (10 KL) 4 Nos.    

(vi) Welding Machine 2 Nos.    

(vii) Generator 2 Nos.    

(viii) Concrete mixer 4 Nos.    

(ix) Excavator 2 Nos.    

(x) Concrete Vibrator: (Needle and Plate type) 4 Nos. 
(2 Nos. each) 

   

(xi) Complete staging, shuttering, centering arrangement 1000 Sqm.    

(xii) Hydra Crane (55 T) 1 Nos    

(B) Certificate by the Executive Engineer under whom the 
machineries/equipment’s are deployed as per Annexure - 
III of Schedule-C 

    

(C) Time schedule for movement of 
Equipment’s / machineries available with the tenderer from 
one site to work site as per Annexure -IV of Schedule-C 

    

12 MOU (Memorandum of Understanding duly Notarized) with eligible 
registered Electrical Contractor having valid H.T / L.T./ M.V License 

No 104 (e)    
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CONTRACT DATA 
 

A. GENERAL INFORMATIONS 
 

Sl. No. Item Details 
1. Name of the Work Construction of Fishing Harbour Stage-II at 

Astaranga (Nuagarh) in Puri District. 
2. Officer Inviting & Accepting the Tender Director, Ports & IWT, Odisha, Bhubaneswar 
3. Executive Engineer concerned with head 

quarters authorised as Engineer-in-charge 
of this work. 

Executive Engineer, Fishery Engineering Division, 
Bhubaneswar 

4. Estimated Cost 
Civil Composite Works 

Rs. 1,42,87,12,459.00 

5. Nearest Quarry  

 a. Sweet Sand From Bauriakana – 17 km. 
 b. Saline Sand From– 34 km. 
 c. Stone and Stone Products From Parichhal, Begunia  – 102 Km 
 d. Fly Ash Brick From Nimapada - 41 Km. 
 e. Moorum From Kalibeti, Khordha – 103 KM 
 f. Steel From Nimapada - 41 KM 
 g. Cement From Nimapada - 41 KM 
 h. Bitumen Drums From Haldia – 437 KM 
 i. Marble & Tiles From Nimapada - 41 KM 
 j. Wood & Wood Product From Nimapada - 41 KM 
 k. Bulky Materials & Hume Pipe From Bhubaneswar – 82 Km. 
 l. Bitumen Emulsion From Haldia – 437 KM 
 m. Aluminium Extrude Silver 

Modified Adhesive 
From Nimapada - 41 KM 

 n. Ply Wood & Moulded Wood 
products 

From Nimapada - 41 KM 

 o. Maxphalt From Haldia – 437 KM 

 
B. BID INFORMATION 

 
1 Intended completion period/Time 

period assigned for Completion 
24 (Twenty four) Calendar Months 

2 Last Date & time of submission of Bid Up to 5.00 P.M. 
Date: 20.08.2026       

3. Last Date & time of Clarification of the 
Tender 

Up to 3.00 P.M. 
Date: 21.07.2026            

4 Cost of Bid Document  

i Amount (To be remitted online) Rs.10,000.00 
 

5 Bid Security (EMD)  

 i Amount (To be remitted online) Rs.1,42,87,200/- 

6 Bid validity period 90 days 
7 Currency of Contract INR 
8 Language of Contract English 
9. Project Management Consultancy 

(PMC) 
Government of Odisha has appointed IIT, 

Madras, Chennai as Project Management 
Consultant (PMC) for the above work. 



DTCN Page 
10 

 

 
 
 
 
 
 

 
Instruction To Bidders (ITB) 

e-procurement 



DTCN Page 10  

Instruction to Bidders for e-procurement 
(Relevant clauses in the DTCN/Bid document shall be superseded) 

A. GENERAL 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender of composite 
bids. He will also nominate the Executive Engineer who will deal with all matters relating 
to the bids in the invitation of bids. 

1.2. For composite tender, besides indicating the combined estimated cost put to tender, should 
clearly indicate the estimated cost of each component separately. The eligibility of bidders 
will correspond to the combined estimated cost of different components put to tender. 

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules / amendments issued there under from time to time. If he fails to do so, it will be 
considered a breach of the contract and the Superintending Engineer/Executive Engineer 
may in his discretion without prejudice to any other right or remedy available in law, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising 
on account of any violation by him of the provisions of the said Act. 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all of 
which shall, except in so far as it is otherwise provided in the Contract, cover all his 
obligations under the Contract (including those in respect of the supply of goods, 
materials, plant & services or of contingencies for which there is a Provisional Sum) and 
all matters and things necessary for the proper execution and completion of the work and 
the remedy of any defects therein. 

1.5. The successful bidder shall complete the works by the intended completion date specified 
in the Contract data. 

1.6. Throughout these bidding documents, the terms ‘’ bid and tender‘’ EMD and Bid Security 
and their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous. 

1.7. In case the tender for composite work includes in addition to main work / building work 
all other ancillary works such as sanitary and water supply installations, drainage 
installation, electrical work, horticulture work, roads and paths and gate works in dams 
and canals etc. , the bidder apart from being a registered civil Contractor of appropriate 
class must associate himself for the said work with agencies of appropriate class those 
who is eligible to tender, electrical and horticulture works in the composite tender. 
Intending purchasers are required to produce documents viz. Contractor Registration 
Certificate, Pan card, GST, of self and the contractor with whom associated for execution 
of Composite work for verification purpose in the later stage. Furnishing copy of such 
documents is mandatory along with the tender documents otherwise, his/her bid shall be 
declared as non-responsive and thus liable for rejection. The Successful lowest Bidder is 
required to produce the originals of all the scanned documents in the office of Director, 
Ports and Inland Water Transport, Odisha, Bhubaneswar for verification within 
5(five)days of opening of the financial bid. In the eventuality of failure on the part of the 
lowest successful bidder to produce the original documents, he will be debarred in future 
from participating in tender for 3 years and will be black listed by the competent authority. 
In such a situation, successful L-2 bidder will be required to produce his original 
documents for consideration of his tender at the negotiated rate equal to L-1 bidder. The 
Successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of the concerned Executive Engineer / Bank Guarantee 



DTCN Page 11  

in favour of the concerned Executive Engineer, from any Nationalized/ Scheduled Bank in 
India counter guaranteed by its local branch at Bhubaneswar within 7 days of issue of 
Letter of Acceptance (LoA), otherwise the bid of the successful bidder shall be cancelled 
and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceedings for 
blacklisting shall be initiated against the bidder. 

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL:   
 The Contractor/Bidder intending to participate in the bid is required to 
register in the Portal using his/her active personal/official e-mail ID as his/her Login 
ID and attach his/her valid Digital signature certificate (DSC) to his/her unique 
Login ID. He/ She has to submit the relevant information as asked for about the 
firm/contractor. The portal registration of the bidder/firm is to be authenticated by 
the State Procurement Cell after verification of original valid 
certificates/documents such as (i)PAN card (ii)Registration Certificate (RC)/ GST 
Certificate (for procurement of goods) of the concerned bidder. The time period of 
validity in the portal is at par with validity of RC/GST Clearance. Any change of 
information by the bidder is to be re authenticated by the State procurement cell. 
After successful authentication bidder can participate in the online bidding 
process. The DSC used must be of appropriate class (Class II or Class III) issued from 
a registered Certifying Authorities (CA)as stipulated by Controller of Certifying 
Authorities (CCA), Government of India such as n-Code, Sify, TCS, MTNL, e-Mudra 
and is mandatory for all users. 

1.8.1. Bidder participating through joint venture shall declare the authorised signatory 
through memorandum of understanding duly registered and enroll in the portal in 
the name and style of the joint venture company. It is mandatory that the DSC 
issued in the name of the authorised signatory is used in the portal. 

1.8.2. Any third party/company/person under a service contract for operation of e- 
Procurement system in the state or his/her subsidiaries or the parent companies 
shall be ineligible to participate in the procurement process that are undertaken 
through the e-procurement system irrespective of who operates the system. 

1.8.3. To log on to the portal the Contractor/Bidder is required to type his/her username 
and password. The system will again ask to select the DSC and confirm it with 
the password of DSC as a second stage authentication. For each login, a user’s 
DSC will be validated against its date of validity and also against the Certificate 
Revocation List (CRL) of respective CAs stored in system database. The system 
checks the unique ID, password and DSC combination and authenticates the login 
process for use of portal. 

1.8.4. The tender documents uploaded by the Tender Inviting Officer in the website 
www.tendersorissa.gov.in will appear in the section of “Upcoming Tender” 
before the due date of tender sale. Once the due date has arrived, the tender will 
move to “Active Tender” Section of the homepage. Only a small notification will 
be published in the newspaper specifying the work details along with mention of 
the specific website for details. The publication of the tender will be for specific 
period of time till the last date of submission of bids as mentioned in the 
‘Invitation for Bid’ after which the same will be removed from the list of Active 
tenders. Any bidder/Guest Users can view or down load the bid documents from 
the web site only after the due date & time of sale. 

1.8.5. Contractor exempted from payment of EMD will be able to participate in the 
tender directly by uploading documentary evidences in shape of affidavit towards 
his eligibility for such exemption. 

1.8.6. The software application has the provision of payment of cost of tender document 
through payment gateways of authorized bankers by directly debiting the account 
of the bidders, bidders will be required to avail on-line payment. 
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1.9. The bidder intending to participate in the bid on-line shall have to remit their Earnest 
Money deposit/Bid Security and cost of bid document of the amount specified for the 
work in the table col.6 and col.7 of the Tender Call Notice in online mode, The bidders 
with pending or failure payment status shall not be able to submit their bid. State 
Procurement Cell, NIC, Designated Banks shall not be held responsible for such pendency 
or failure 

1.10. In the case of any failure, malfunction, or breakdown of the electronic system used during 
the e-procurement process, the tender inviting officer shall not accept any responsibility 
for failures or breakdowns other than in those systems strictly within their own control. 
For all-purpose, the server time displayed in the e-Procurement portal shall be the time to 
be followed by all the users. 

2. ELIGIBLE BIDDERS: 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 
registered with the State Governments and Contractors of Equivalent Grade / Class 
Registered with Central Government / MES / Railways for execution of civil works. The 
Bidders are required to enclose the proof of registration from the registering authority 
along with the Bid subject only to the registration in the portal using his/her DSC for on- 
line bids. Contractors not registered with Government of Odisha, can participate in the 
e- procurement after necessary enrolment in the portal but have to subsequently 
register themselves with the appropriate registering authority of the State 
Government before award of work as per registration norms of the state. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been 
associated, directly or indirectly, with the Consultant or any other entity that has prepared 
the design, specifications, and other documents for the Project or being proposed as 
Project Manager for the Contract. A firm that has been engaged by the Engineer-in- 
Charge to provide consulting services for the preparation or supervision of the works, and 
any of its affiliates shall not be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant 
Engineer/Under Secretary and above in the State Government of Odisha in the concerned 
Department, he shall inform the same in the bid mentioning the exact details in a covering 
letter along with the tender, failing which his bid will not be considered. Also, if the fact of 
relationship subsequently comes to light, his contract will be rescinded. The bid security 
or the performance security will be forfeited and he shall be liable to make good any loss 
or damage resulting from such cancellation. In case the bidder has no relationship with 
any of the officers mentioned above he shall have to furnish with his bid a certificate. 

2.4. He shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relatives to any gazetted officer in 
the concerned Department. Any breach of this condition by the contractor would render 
him liable for penal action for suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of Odisha is 
allowed to work for contractor for a period of two years after his retirement from 
Government service, without prior permission of the Government of Odisha in writing. 
Such a contract is liable to be cancelled if either the contractor or any of his employees is 
found any time to be such a person who had not obtained the permission of the 
Government of Odisha as aforesaid before submission of the tender for engagement in the 
contractor’s service. 



DTCN Page 13  

3. QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up load the 
scanned copy/copies of document listed under clause 3.2 in prescribed format wherever 
warranted in support of qualification information. All bidder shall have to produce the 
original documents in support of the scanned copies and statements uploaded in the 
portal for verification in the office of Director, Ports and Inland Water Transport, 
Odisha, Bhubaneswar within 5(five) working days of opening of the technical-bid. 

3.2. The bid shall include following information and documents. 

a. Copy of valid contractor’s registration certificate, PAN card, GST should 
accompany the technical bid. 

b. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the 
signatory. 

c. Major construction equipment to be deployed to carry out the Contract. The 
contractors are required to furnish evidence of ownership of principal machineries 
/ equipment’s for only those machineries / equipment’s asked for in the tender 
documents. 

d. In case the contractor executing several works he is required to furnish a time 
schedule for movement of equipment/machinery from different site to this work 
site when work is to be executed. 

e. The contractor shall furnish ownership documents for those machineries which he 
is planning to deploy for the tendered work as per requirement. 

f. The contractor intending to hire/lease equipment’s/machineries are required to 
furnish proof of ownership from the company/person providing 
equipment’s/machineries on hire/lease along with contracts/ agreements/lease 
deed and duration of such contract/ agreement/ lease deed and any of the 
documents of Lessor having his signature authenticity like PAN /Driving 
License/Contract Registration Certificate/ Passport along with proof of ownership 
documents for machineries (Tax Invoice) of the Company/ person providing 
equipment/ lease deed. The contracts/ agreements/ lease deed should be on long 
term basis for a minimum period of 1(one) year from the 1st date of the bidding 
of tender. Non submission of above specified documents in proper shape the bid 
document will be summarily rejected. 

g. Details of work under progress along with List of similar nature of Work in 
Schedule-D as per Clause No.49 of the DTCN and Bid Capacity at the expected 
time of bidding as per Clause No.128 i. Relationship Declaration as per Schedule- 
A and Clause No.2.3 of Instruction to bidder for e-procurement. 

h. Scanned copy for information regarding current litigation, debarring / expelling of 
the applicant or abandonment of work by the applicant in schedule “F” and 
scanned copy of affidavit to that effect including authentication of tender 
documents in schedule “G”. Non furnishing of Schedule-F & G will be liable for 
rejection 
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3.3 The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements. 

b. Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. 

c. Participated in the previous bidding for the same work and had quoted 
unreasonable prices and could not furnish rational justification to the Engineer-in- 
Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 
e. Been black listed/suspended by the competent authority. 

4. ONE BID PER BIDDER: 

4.1. Each bidder shall submit only one bid for one package. A bid is said to be complete if 
accompanied by cost of bid document and appropriate bid security. The system shall 
consider only the last bid submitted through the E-Procurement portal. 

5. COST OF BIDDING: 

5.1 The bidder shall bear all costs associated with the preparation and submission of his bid, 
and the Engineer-in-Charge will in no case be responsible and liable for those costs. 

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 
Conveyance. The rates of item basing on which estimated cost has been derived are 
excluding GST on different components to arrive at such rates. GST as applicable on 
Works Contract shall be paid over the bill amount at the time payment of bill. 

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be considered 
as per latest Govt. Circular. 

5.4 The successful bidder shall make his own arrangement for all materials unless otherwise 
specified in the conditions of contract. 

6. SITE VISIT: (Revised/substituted as per Works Deptt. Office Memorandum No.12366 
dt.8.11.2013) 

6.1. Every bidder is expected before quoting his rate to inspect the site of proposed work. The 
bidder should also inspect the quarries and approach roads to quarries and satisfy 
himself/themselves about the quality and availability of materials. In every case the 
materials must comply with the relevant specifications. Complaints in future date that the 
availability of materials at quarries has been misjudged can not be entertained. Bidders are 
advised to satisfy themselves before submitting their tenders as to the nature of the ground 
and sub-soil (so far as practicable), the form and nature of the site, the means of access to 
the site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. The Bidder shall be responsible for arranging and maintaining 
at his own cost all materials, tools & plants, water, electricity access, facilities for workers 
and all other services required for executing the work unless otherwise specifically 
provided for in the contract documents. Submission of a bid by a bidder implies that he 
has read this notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done and of conditions and rates at which tools 
and plant, etc. will be issued to him by the Government and local conditions and other 
factors having a bearing on the execution of work. 
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6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the 
Contract Data, supplemented by any information available to the bidder. 

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data 
on requisition by the intending Bidder. The bidder may ask question in the e-procurement 
portal using his DSC; provided the questions are raised before the date mentioned in the 
home page under critical dates. 

 
 

B. BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

7.1 The description of the work is as mentioned under Invitation for Bid. 

7.2 The bids uploaded by the Tender Inviting Officer shall consist of general arrangements 
drawings or typical sections of the project. Bidder may down load these drawings and take 
out the print for detail study. Any other drawings and documents pertaining to the works 
available with the officer inviting the Bid will be open for inspection by the bidders. The 
bidder is required to down load all the documents including the drawings for preparation 
of his bid. It is not necessary for the part of the Bidder to up-load the drawings other Bid 
documents (after signing) while up-loading his bid. He is required to up load documents 
related to his qualification information and Bill of Quantities duly filled in. It is assumed 
that while participating in the bid, the bidder has referred all the drawings and documents 
uploaded by the Officer Inviting the Bid. Seeking any revision of rates or backing out of 
the bid claiming for not having referred to any or all documents provided in the Bid by the 
Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in 
such cases the bid security shall be forfeited. 

7.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, and technical specifications, bill of quantities, forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. 

 
8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1. The bidder may ask question related to tender online in the e-procurement portal using 
his/her DSC, provided the questions are raised within the period of seeking clarification as 
mentioned in Tender call notice/Bid. The officer inviting the Bid/Procurement 
officer- Publisher will clarify queries related to the tender. 

8.2. No paper copy of the bid shall be sold. 

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid 
before issue of bid documents. If the documents are issued to the intending bidder without 
having been so filled in & completed, he shall request the officer inviting the bid to have 
this done before he completes and delivers his bid. 

 
9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the 
bidding documents by issuing addenda. 

9.2. Any addendum/corrigendum thus issued shall be part of the bidding documents and shall 
be notified in the website www.tendersorissa.gov.in / notice board and through paper 
publication. 
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9.3. The system generates a mail to those bidders who have already uploaded their tenders and 
those bidders if they wish can modify their tenders. The bidders are required to watch the 
website till last date and time of bid submission for any addendum/ corrigendum/ 
cancellation thereof. Tender inviting authority is not responsible for communication 
failure of system generated mail. 

9.4. To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in- 
Charge with the permission of the higher authority may, at his discretion, extend as 
necessary the dead line for submission of bids. 

 
C. PREPARATION OF BIDS 

 
10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids 
submitted in any other language shall be summarily rejected. 

 
11. DOCUMENTS COMPRISING THE BID: 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the 
bid. 

(i) Invitation for Bids (IFB) 
(ii) Procedure for Electronic Receipt. 
(iii) Instructions to bidders (ITB) 
(iv) Conditions of Contract 
(v) Contract Data 
(vi) Specifications 
(vii) Drawings 

11.1.1. All the volumes/documents shall be provided in the portal by the Officer 
inviting the bid. The bidder shall carefully go through the document and 
prepare the required documents and up load the scanned documents in 
Portable Document Format to the portal in the designated locations of 
Technical Bid. He will fill up the rates of items or percentage in the BOQ 
down loaded for the work in designated Cell and up loads the same in 
designated locations of Financial Bid. Submission of document shall be 
effected by using DSC of appropriate class. 

A. Cost of “Bid document” & “Bid Security” shall comprise 
(i) Cost of Bid Document (Online) 
(ii) Bid Security (Online) 

B. “Technical Bid” shall comprise. 
(i) Declaration under the Official Secret Act, 1923 
(ii) Qualification Information and supporting documents, 
(iii) Certificates, undertakings, affidavits, 

C. “Financial Bid “shall comprise. 
(i) Priced Bill of Quantities 
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12. PROPOSAL BY THE BIDDER: 

12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format (in 
.xls format) shall be made available to the bidder. 

12.2. For Item rate tenders the bidder shall fill in rates in figures and should not leave any cell 
blank. The line item total in words and the total amount shall be calculated by the system 
and shall be visible to the bidder. 

12.3. In case of percentage tender, the bidder shall write his name in the space provided in the 
specified location in the protected Bill of Quantities (BoQ) and type percentage excess or 
less up to two decimal places only in the designated cell and activate “less” or “excess” 
to indicate how much his price offer is excess or less than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. The 
Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance. 
The rates of item basing on which estimated cost has been derived are excluding GST on 
different components to arrive at such rates. GST as applicable on Works Contract shall 
be paid over the bill amount at the time of payment of bill. 

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the Conditions of Contract basic technical design as indicated in the 
drawing and specification. Conditional offer or alternative offers will not be considered in 
the process of bid evaluation. 

12.6. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 
Conveyance. The rates of item basing on which estimated cost has been derived are 
excluding GST on different components to arrive at such rates. GST as applicable on 
Works Contract shall be paid over the bill amount at the time of payment of bill. 

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be 
considered as unbalanced and in case the bidder is unable to provide satisfactory 
explanation such a tender is liable to be disqualified and rejected. 

12.8. The contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of 
which shall, except in so far as it is otherwise provide in the Contract, cover all his 
obligations under the Contract (including those in respect of the supply of goods, 
materials, plant & services or of contingencies for which there is a Provisional Sum) and 
all matters and things necessary for the proper execution and completion of the work and 
the remedying of any defects therein. 

12.9. The contractor shall confirm in all respects, by giving all notices and paying all fees, with 
the provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye- 
law of any local or other duly constituted authority in relation to the execution 
and completion of the works and remedying of any defects therein, and 
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(ii) The rules and regulations of all public bodies and companies whose property 
rights are affected or may be affected in any way by the works. 

 
13. CURRENCIES OF BID AND PAYMENT: 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

 
14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the 
Contract Data, from the date of opening as specified in the notice inviting the Bid. A Bid 
valid for a shorter period shall be rejected by the Engineer-in-charge as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting 
the Bid may request the bidders to extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable or by 
e-mail. A bidder may refuse the request without any risk of forfeiture of his bid security. 

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but 
will be required to extend the validity of his bid security for the period of the extension. 

 
15. (A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY: 

15.1  The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 
under NIT/Contract Data. Bidder intending to participate in the bid on-line shall have 
to remit their Earnest Money deposit/Bid Security of the amount specified for the 
work in the table col.6 of the Tender Call Notice in online mode, The bidders with 
pending or failure payment status shall not be able to submit their bid. State 
Procurement Cell, NIC, Designated Banks shall not be held responsible for such 
pendency or failure. 

The Successful bidder who has quoted less bid price / rates than the estimated cost put 
to tender shall have to furnish the Additional Performance Security (APS) in shape of 
N.S.C./ Post Office Savings Bank Account/ Post Office Time Deposit Account/ Kishan 
Vikas Patra Bank Guarantee in favour of the Divisional Officer from any Nationalized 
Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar/ e-Bank 
Guarantee executed on the National e-Governance Services Limited (NeSL) Digital 
Document Execution Portal/ Insurance Surety Bond issued by an Insurance Company 
authorized by the Insurance Regulatory and Development Authority of India (IRDAI) 
within 7 days of issue of Letter of Acceptance (LoA), otherwise the bid of the successful 
bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. 
Further proceedings for blacklisting shall be initiated against the bidder.  

The Additional Performance Security shall be in the favour of officer as named in 
Contract Data and shall be valid for a period of 45 days beyond the validity of the bid. 

 

15.3 Combined bid security for more than one work is not acceptable. 

15.4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co- 
operatives Societies, Diploma or Degree holders in Engineering who are registered with 
the Government of Odisha, the rules framed by government from time to time about Cost 
of Bid documents, Bid security, availing price preference facilities, performance security 
will apply. 
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15.5 The Bid Security may be forfeited 

a. If the bidder withdraws the bid after opening of the bid but within the period of 
validity. 

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not 
having referred to any or all documents provided in the Bid by the Officer 
Inviting the Bid 

c. If the Bidder fails to submit the original documents with in the stipulated date 
pursuant to clause 3.1, 

d. In the case of a successful bidder, if the bidder fails within the specified time limit 
to 
(i) Sign the Agreement 
(ii) Furnish the required Performance Security including additional 

performance security if any. 

 
16. (B) FORMAT AND SIGNING OF BID: 

16.1. The bidder can download the tender of his choice and save it in his system and undertake 
the necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. The bidder shall only submit 
single copy of the required documents and Price Bid in the portal. In the Financial bid, the 
bidder cannot leave any figure blank. He has to only write the figures, the words will be 
self-generated. The Bidders are advised to up load the completed Bid document well 
ahead of the last date & time of receipt to avoid traffic rush failure in the network 

. 
16.2. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
, price bid etc. and store in the system. 

16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the 
documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place he clicks the submit button to submit the bid to the portal. 
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 16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and 
time. Therefore only after satisfying that all the documents have been 
uploaded, the Bidder should activate submit button. 

16.3.2. In the e-procurement process each processes are time stamped. The 
system can identify each individual who has entered in to the portal for 
any bid and the time of entering in to the portal. 

16.3.3. The “online bidder” shall digitally sign on all the documents, certificates 
uploaded by him, owing responsibility for there correctness/authenticity 
as per IT ACT 2000.If any of the information furnished by the bidder is 
found to be false /fabricated/bogus, his EMD/Bid Security shall stand 
forfeited and his registration in the portal shall be blocked and the bidder 
is liable to be blacklisted. 

16.3.4. The Bidder should ensure clarity of the document up loaded by him to 
the portal especially the scanned documents by taking out sample 
printing. Non-submission of legible documents may render the bid non- 
responsive. However, the Officer inviting the Bid if so desires can ask 
for legible copies or original copies of scanned documents only for 
verification with in a stipulated period provided such document in no 
way alters the Bidder’s price bid. If the Bidder fails to submit the original 
documents and Additional Performance Security within the stipulated 
date as defined in tender call notice, his bid security shall be forfeited. 

D. SUBMISSION OF BIDS 

17. BID SUBMISSION 

17.1. The system shall require all the mandatory forms and fields filled up by the contractor 
during the process of submission of the bid/tender. 

i. The bidder shall carefully go through the tender and prepare the required 
documents. The bid shall have a Technical Bid & a Financial Bid. The Technical 
bid generally consists of GST/ PAN, Registration Certificates, Affidavits, Joint 
venture agreement along with other required documents as per Clause No.1.7 of 
Instruction to the bidder for e- procurement, Works in hand, List of machineries 
along with the proof of ownership, the lease deed along with proof of ownership 
documents (i.e. Tax Invoice) for machineries of the Company/ person providing 
equipment/ lease deed and any other information required by OIT. The financial 
bid shall consist of the Bill of Quantities (BOQ). 

17.2. Bidder are to submit original BoQ (in .xls format) uploaded by procurement officer 
publisher (Officer inviting tender) after entering the relevant fields without any 
alteration/deletion/modification. Multiple BoQ submission by the bidder shall lead to 
cancellation of bid. In case of item rate tender, bidders shall fill in there rates other than 
zero value in the specified cell without keeping it blank. In the percentage rate tender the 
bidder quoting zero percentage is valid and will be taken at par with the estimated rate of 
work put to tender. The Successful bidder who has quoted less bid price / rates than the 
estimated cost put to tender shall have to furnish the Additional Performance Security 
(APS) in shape of Term Deposit Receipt pledged in favour of the concerned Executive 
Engineer / Bank Guarantee in favour of the concerned Executive Engineer, from any 
Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at 
Bhubaneswar within 7 days of issue of Letter of Acceptance (LoA), otherwise the bid of 
the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security 
shall be forfeited. Further proceedings for blacklisting shall be initiated against the bidder 
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17.3. The bidder shall upload the scanned copy/copies of document in support of eligibility 
criteria and qualification information in prescribed format in portable document format 
(PDF) to the portal in the designated locations of Technical Bid. 

17.4. The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BoQ) published by the officer inviting tender. The bidder 
shall type rates in figure only in the rate column of respective items without any blank cell 
in the rate column in case of item rate tender and type percentage excess or less up to 
two decimal place only in case of percentage rate tender. 

17.5. The Bidder should ensure clarity/legibility of the document uploaded by him in the portal. 

17.6. The bidder should check the system generated confirmation statement on the status 
of submission. 

17.7. The Bid shall be received in encrypted format by the system which can only be decrypted 
/ opened by the authorized openers only on or after the due date and time. 

18. DEADLINE FOR SUBMISSION OF THE BIDS : 

18.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be 
viewed, retrieved or corrected. The bidder should ensure correctness of the bid prior to 
uploading and take print out of the system generated summary of submission to confirm 
successful uploading of bid. The bid can not be opened even by the OIT or the 
Procurement Officer Publisher/Opener before the due date and time of opening. 

18.2. The online bidding will remain active till the last date and time of the bid submission. 
Once the date and time (Server date and time) is over, the bidder will not be able to submit 
the bid. The date & time of bid submission shall remain unaltered even if the specified 
date for the submission of bids declared a holiday for the Officer inviting the Bid. 

18.3. The officer inviting the bid may extend the deadline for submission of bids by issuing an 
amendment in accordance with Sub-Clause 9, in which case all rights and obligations of 
the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
19. LATE BIDS : 

19.1. The system shall reject submission of any bid through portal after closure of the receipt 
time. For all purpose the server time displayed in the e-procurement portal shall be the 
time to be followed by the bidder and concerned officers. 

20. MODIFICATION AND WITHDRAWAL OF BIDS : 

20.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before 
the final date and time of submission. The bidder shall have to log on to the system and 
resubmit the documents as asked for by the system including the price bid afresh. In doing 
so, the bids already submitted by the bidder will be removed automatically from the 
system and the latest bid only will be admitted. But the bidder should avoid modification 
of bid at the last moment to avoid system failure or malfunction of internet or traffic jam 
or power failure. If the bidder fails to submit his modified bids with in the pre-defined 
time of receipt, the system shall consider only the last bid submitted. 

20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write 
a letter with appropriate reasons for his withdrawal addressed to the Officer inviting the 
bid citing reasons for withdrawal and up load the scanned document to portal in the 
respective bid before the closure of receipt of the bid. The system shall not allow any 
withdrawal after expiry of the closure time of the bid. 
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20.3. The bidder should avoid submission of bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam or power failure etc. 

 
E. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

21.1. Bid opening dates are specified during tender creation or can be extended vide 
corrigendum. These dates are available in IFB, tender document as well as the home page 
of portal. Bid opening can be done by the authorized users which 
are defined during the tender publication / approval stage. The bids are encrypted using 
there public keys and can be decrypted only on or after the Bid Opening due date. The bid 
openers private key will be required to open the bids and all the openers have to log on to 
the portal during that time to decrypt the bid submitted by the bidder. Bids cannot be 
opened before the specified date and time. 

21.1.1. The bidders who participated in the on line bidding can witness opening of the 
bid from any system logging on to the portal with the DSC away from opening 
place. Contractors are not required to be present during the bid opening at the 
opening location if they so desire. 

21.1.2. Each activity is date and time stamped with user details. For time stamping, 
server time is taken as the reference. 

21.2. In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/Engineer-in- Charge, the bids will be opened at the appointed time on the 
next working day. 

21.3. In case bids are invited for more than one package, the order for opening of the “Bid” 
shall be that in which they appear in the “Invitation for Bid”. 

21.4. The Additional Performance Security shall be verified regarding the genuineness of the 
financial instruments from the concerned banks / Post Offices of branch of the banks / 
post offices located at the place of signing of agreement or at the nearest branch of the 
bank / post office. 

21.4.1. Combined bid security for more than one work is not acceptable. 

21.5. The Bid openers; who have been pre-defined shall log on to the portal with their 
respective DSC. Unless all the Officers who have been declared as Opening officers, log 
on the portal with their DSC the Tender can not be opened. 

21.5.1. All the opened bids shall be downloaded and printed for taking up evaluation. 
The officer authorized to open the tender shall sign and number on each page of 
the documents downloaded and furnish a certificate that “the documents as 
available in the portal containing---_nos of pages” 

215.2. The electronically submitted bids may be permitted to be opened by the 
predefined Bid opening officer from their new location if they are transferred 
after the issue of Notice Inviting Bid and before bid opening. Further, action on 
bid documents shall be taken by the new incumbent of the post. 

21.5.3. Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in 
the system for the bid, will finalize the list of responsive bidders. They will log on 
to the site with their DSC and record their comments on the Technical evaluation 
page in the system. The Officer Inviting the Bid if also the accepting authority, 
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shall log on to the system with his digital signature and check the technical 
evaluation. He can either accept or pass on to the evaluating officers for re- 
evaluation. Upon acceptance of technical evaluation by the Accepting authority in 
the system, the system shall automatically generate letter to all the responsive 
bidders and the system shall forward the letter to all the responsive bidder that 
their technical bid has been evaluated responsive with respect to the 
data/information furnished by him and the letter shall also intimate him the date 
& time of opening of financial bid. The Successful bidder who has quoted less bid 
price / rates than the estimated cost put to tender shall have to furnish the 
Additional Performance Security (APS) in shape of Term Deposit Receipt 
pledged in favour of the concerned Executive Engineer / Bank Guarantee in 
favour of the concerned Executive Engineer, from any Nationalized/ Scheduled 
Bank in India counter guaranteed by its local branch at Bhubaneswar within 7 
days of issue of Letter of Acceptance (LoA), otherwise the bid of the successful 
bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be 
forfeited. Further proceedings for blacklisting shall be initiated against the bidder. 
The system shall also inform the non-responsive bidders in their e-mail ID that 
their bid has been found non-responsive. 

21.6. The Technical evaluation of all the bids will be taken up only as per the information 
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder 
from checking their original documents and if at a later date the bidder is found to have 
misled the evaluation through wrong information, action as per clause No. 127 shall be 
taken against the bidder/contractor. 

21.7. After technical evaluation of the bidders and selection of the qualified bidders, the 
financial bids of the technically qualified bidders shall be opened on the due date of 
opening. Members of the bid opening committee log on to the system in sequence and 
open the financial bids for the technically qualified bidders. The opening of financial bid 
by the opening officer using their DSC shall decrypt the financial bids. 

21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of 
other qualification information asked for in the bid pursuant to Clause-3. 

21.7.2. The Financial Bid will be opened on the notified date & time in the presence of 
bidders or their authorised representative who wish to be present. 

21.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose bids 
were found responsive will be announced. The bids of only those bidders will be 
opened. The remaining bids will be rejected. 

21.7.4. The responsive bidders’ names, the bid prices, the item wise rates the total 
amount of each item, any discounts and withdrawals, and such other details as the 
officer inviting the tender may consider appropriate, will be announced by him or 
his authorized representatives at the opening. 

21.7.5. Special rebate/discount offer if any uploaded to the system shall be declared and 
recorded first. 

21.7.6. The Financial bid of the bidders shall be opened one by one by the designated 
officers. Procurement officer- Openers shall sign on each page of the downloaded 
BoQ and Comparative Statement and furnish a certificate to that respect. The 
system shall auto-generate the Comparative statement. 

21.7.7. The Bidder can witness the principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with his DSC from 
anywhere. 
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21.7.8. In case of non-responsive tender the officer inviting tender should complete the e- 
procurement process by uploading the official letter for cancelled/re-tender. 

21.7.9. System provides an option to Procurement Officer, Publisher for reconsidering 
the rejected bid with the approval of concerned Chief Engineer/Head of 
Department. 

 
22. PROCESS TO BE CONFIDENTIAL: 

22.1. Information relating to the examination, clarification, evaluation, and comparison of bids 
and recommendations for the award of a contract shall not be disclosed to bidders or any 
other persons not officially concerned with such process until the award to the successful 
bidder has been announced. Any effort by a bidder to influence the officer inviting the bid, 
processing of bids or award decisions may result in the rejection of his bid. 

 
23. CLARIFICATION OF BIDS: 

23.1 To assist in the examination, evaluation, and comparison of bids, the officer inviting the 
bid may, at his discretion, ask any bidders in writing/online (in their registered e-mail ids) 
to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 
respect to any doubts or illegible documents. The officer inviting tender may ask for any 
other document of historical nature during Technical Evaluation of the tender, Provided in 
all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non 
submission of legible documents may render the bid nonresponsive. The authority inviting 
bid may reserve the right to accept any additional document. The bidder will respond in 
not more than 7(seven) days of issue of the clarification letter, failing which the bid of the 
bidder will be evaluated on its own merit. 

23.2 Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any 
matter relating to his bid from the time of the opening to the time the contract is awarded. 
If the bidder wishes to bring additional information to the notice of the officer inviting the 
bid, it should do so in writing. 

 
24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 
determine whether each bid:- 
a. Whether the Bid security is confirmed by issuing institution/bank. 
b. Has submitted legible documents for evaluation 
c. Meets the eligibility criteria defined in Clause 3 and; 
d. Is substantially responsive to the requirements of the bidding documents. 

24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications and drawings. 

24.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, 
conditions, and specifications of the bidding documents, without material deviation or 
reservation. A material deviation or reservation is one 
(a) Which affects in any substantial way the scope, quality, or performance of the 

works. 

(b) Which limits in any substantial way, inconsistent with the bidding documents, the 
right of the officer inviting the bid or the bidder’s obligations under the contract 
or 

(c) Whose rectification would affect unfairly the competitive position of other 
bidders presenting substantially responsive bids. 
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24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer 
inviting the bid, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

24.5. On opening of the price bid the system shall arrange the financial bids in order of their 
value (L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status 
(Sheet) will be visible to all the participating bidders after opening on their respective 
logins. Each activity is recorded in the system with date and time stamping. 

24.6. For examination, evaluation and comparison of bids, the officer inviting the bid may, at 
his discretion, ask the lowest bidder for clarification of his rates including reduction of 
rate on negotiation and breakdown of unit rates. 

 
F. AWARD OF CONTRACT 

25. AWARD CRITERIA: 

25.1. The officer in charge will award the contract to the bidder whose bid has been determined 
to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated price. 

25.2. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of 
the validity period by cable, telex or facsimile or e mail confirmed by registered letter. 
This letter of acceptance will state the sum that the Engineer-in-Charge will pay the 
contractor in consideration of execution completion of the Works by the contractor as 
prescribed by the contract & the amount of Performance Security and Additional 
Performance Security required to be furnished. The issue of the letter of Acceptance shall 
be treated as closure of the Bid process and commencement of the contract. 

25.3. On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Engineer-in- 
Charge. 

25.4. Competent Authority on behalf of Governor of Orissa reserves to himself the right of 
accepting the whole or any part of the bid and the bidder shall be bound to perform the 
same at the rate quoted. 

25.5. The successful bidder registered under other State Government / MES / Railways / CPWD 
in equivalent rank has to register under state PWD before signing of the agreement. 

 
26. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

26.1 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred from participation in bidding for 3(three)years and action will be taken 
to blacklist the contractor. Besides the consortium/JV/Firm where such an agency/firm 
already happens to be or is going to be a partner/member/proprietor, he/they shall neither 
be allowed for participation in bidding for three years nor his/there application will be 
considered for registration and action will be initiated to blacklist him/them. In that case, 
the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for 
execution of work subject to condition that the L-2 bidder negotiates at par with the rate 
quoted by the L-1 bidder and furnish the required Additional Performance Security (If 
required), otherwise the tender will be cancelled. 

26.2 The bidding process shall be deemed to be complete till the date of issue of letter of 
acceptance. If the bidder fails to sign the agreement with in the stipulated period 
mentioned under clause 27.2, his bid security shall stand forfeited. 
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27. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

27.1 The competent authority on behalf of the Governor of Odisha does not bind him to accept 
the lowest or any other tender and reserves to him the authority to reject any or all the 
tenders received without assigning any reason. 

27.2 All bids in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the bidder shall be summarily rejected. 

 
28. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

28.1. In the E-Procurement Portal, the system shall generate the template of award letter, the 
Officer Inviting the Bid shall mention the amount of Performance Security and additional 
security required to be furnished in the letter, and intimate the bidders in his e-mail ID. 
The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

28.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance 
security in the prescribed form & the work programme & shall sign the agreement in 
prescribed format, failing which the Engineer-in-Charge shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. 
The agreement will incorporate all agreements between the officer inviting the bid and the 
successful bidder. 

28.2.1. Following documents shall form part of the agreement. 
a. The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence & 
documents leading thereto & required amount of performance security including 
additional performance security as per sub clause 27.2 hereof. 

b. Standard Bid Document P.W.D. Form F2/P1 as the case may be 

28.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after 
signing of the agreement. The notification of award will constitute the formation of the 
contract subject only to the furnishing of performance security and additional performance 
security in accordance with the provisions of the agreement. 

28.4. On acceptance of the composite bids by the competent authority the letter of award will be 
issued by the Engineer-in-Charge of the major component of the work on behalf of the 
Governor of Odisha, making it clear in the letter of award that the contractor will have to 
execute separate agreements for different components of work with the concerned officers 
of the respective discipline (Designation to be given). 

28.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will 
promptly notify the other bidders that their bids have been unsuccessful. 

 
29. CORRUPT OR FRAUDULENT PRACTICES: 

29.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 
recommended for award has been engaged in corrupt or fraudulent practices in competing 
for the contract in question. He will report to the Officer Inviting Bid / next higher 
authority. Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing will be 
liable for rejection. 
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30. BLOCKING OF PORTAL REGISTRATION 

30.1. If the registration certificate of the contractor is cancelled/suspended by the registering 
authority/blacklisted by The competent authority his portal registration shall be blocked 
automatically on receipt of information to that effect. 

30.2. The portal registration blocked in the ground mentioned in the above Para-30.1 shall be 
unblocked automatically in receipt of revocation order of cancellation/ suspension/ 
blacklisting from the concerned authority. 

30.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the 
date of issue of show cause notice. Thereafter the officer inviting tender is required to 
issue intimation to the defaulting bidder about his unsatisfactory reply and recommend to 
the Chief Manager (Tech.) for blocking of portal registration within 10 days of intimation 
to the defaulting bidder regarding his unsatisfactory reply with intimation to the 
Registering Authority and concerned Chief Engineer/ Heads of Office if any of the 
following provisions are violated. 

30.3.1. Fails to furnish original Technical/Financial (Tender Paper Cost, EMD/Bid 
security) instruments before the designated officer within the stipulated date and 
time. 

30.3.2. Backs out from the bid on any day after the last date of receipt of tender till 
expiry of the bid validity period. 

30.3.3. Fails to execute the agreement within the stipulated date. 
30.3.4. If any of the information furnished by the bidder is found to be false/fabricated 

bogus. 
Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) 
State Procurement Cell, Odisha for blocking of portal registration of bidder and 
simultaneously action shall also be initiated by OFFICER INVITING TENDER for 
blacklisting as per Appendix-XXXIV of OPWD Code, Volume-II. 

 
31. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

31.1. UNBLOCKING OF PORTAL REGISTRATION: 
Unblocking of portal registration of a contractor shall be done by a Committee consisting 
of the following members. 
EIC(Civil)-cum-CPO - Chairman 
Engineer-in-Chief (WR) - Member 
Concerned Chief Engineer - Member 
Sr.Manager (Finance), SPC - Member 
Officer Inviting Tender - Member 
Chief Manager (Technical), SPC - Convener 

31.2. The Chief Manager (Tech.) State Procurement Cell will be the convener and he will 
maintain all records for this purpose. The Committee shall meet not less than once in a 
month if required and shall consider the recommendation of the Officer Inviting Tender 
for unblocking of portal registration. The quorum of the meeting will be four. 

31.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 
days. After blocking of Portal Registration, the contractor whose portal registration has 
been blocked may file application to the concerned officer inviting tender showing 
sufficient ground for unblocking of his portal registration along with a Treasury challan 
showing deposit of Rs.10,000/- (Rupees ten thousand) only (non-refundable) under the 
head of account ‘0059-Public Works’ as processing fees. The officer inviting tender shall 
forward the application filed by the contractor to the Chief Manager (Tech.), State 
Procurement Cell. 
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31.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of 
challan as mentioned above, the Chief Manager (Tech.) being the member Convener of 
the Committee shall place the case before the Committee for examination and taking a 
decision in this regard. After examination the committee may recommend for unblocking 
of the portal registration of said contractor if the Committee is satisfied that the fault 
committed by the contractor is either unintentional or done for the first time. 

31.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a 
contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may not 
consider his case to be placed before the Committee and may advice the concerned officer 
inviting tender to issue show cause notice to the contractor asking him to explain as to 
why his portal registration shall not remain blocked. On receipt of show cause reply from 
the contractor the officer inviting tender shall examine the same and if considered proper 
he may report to the Chief Manager (Tech), SPC along with his views furnishing the copy 
of the show cause reply for placement of the same before the Committee for taking a 
decision in respect of blocking/unblocking. If the committee found that the contractor is in 
habit of committing such fault again and again intentionally the committee may advice the 
concerned officer inviting tender to initiate proceeding for blacklisting as per the existing 
rule. 

 
32. PRE-BID CONFERENCE 

32.1 A Pre-Bid Meeting, open to all prospective bidders, will be convened by the Director, 
Ports and Inland Water Transport, Odisha, Bhubaneswar on Dt. 24.07.2026 at 11.30 
A.M. in the Conference Hall of the Directorate of Ports & IWT. 

 
32.2 The purpose of this meeting will be to discuss and answer to the queries on any matter 

that may be raised by the bidder at that stage. 

32.3 The bidders are requested to submit any query in writing, on-line through e-mail to 
reach the office of Director, Ports and Inland Water Transport, Odisha, 
Bhubaneswar during the clarification seeking period as mentioned in NIT before pre-bid 
meeting. 

32.4 Any modification of the bid documents that may become necessary as a result of the Pre- 
Bid Meeting shall be made by the Employer, by issuing an addendum to Bid Documents, 
which eventually become a part of the Agreement. 

 
32.5 The proceedings of the pre-bid Meeting will be uploaded in the designated location of 

website and shall be treated as a part of bid document. No further information relating to 
pre-bid shall be provided to the bidder. 

 
32.6 Non-attendance at the pre-bid meeting shall not be a cause for disqualification of the 

bidder. 
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PROCEDURE FOR ELECTRONIC RECEIPT, ACCOUNTING AND 
REPORTING OF COST OF TENDER PAPER AND EARNEST MONEY DEPOSIT 

ON SUBMISSION OF BIDS 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids 
through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through payment gateway of designated banks 
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 
outline as well as accounting and reporting structure are indicated below : 
a) It will be carried out through a single banking transaction by the bidder for multiple 

payments like Cost of Tender Paper and Earnest Money Deposit on submission of 
bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and 
their Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 
d) Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 
3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. The 
bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting 
authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such 
pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated 
with e- Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of 
Cost of Tender Paper and Earnest Money Deposit on submission of bids will 
nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e- 
Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account in any of the 
bank's branches while making payment. 

 
5. Procedures of bid submission using electronic payment of Tender Paper Cost and EMD by 

bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e- 
Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 
certificate and then search and then select the required active tender from the "Search 
Active Tender" option. Now submit button can be clicked against the selected tender so 
that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the 
required Prequalification /Technical/Financial bid, as mentioned in the bidding document 
and in line with Works Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and 
submit the bank name as available in the payment options; 
i. A bidder shall make electronic payment using his/her internet banking enabled 

account with designated Banks or their aggregator banks. 
ii. A bidder having account in other Banks can make payment using NEFT/RTGS 

facility of designated Banks. 
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Online NEFT/RTGS payment using internet banking of the bank in which the bidder 
holds his account, by adding the account number as mentioned in the challan as an 
interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 
successful transaction by bidder the system will activate the 'Freeze Bid Submission' 
button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System 
will generate an acknowledgement receipt for successful bid submission. The bidder 
should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking 
their bid status. 

 
6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 
(SPC). The MIS will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell shall generate 
Bank-wise-head-wise Challans separately for Cost of Tender Paper and instruct the 
designated Banks to remit the money to the State Government account under different 
heads. In respect of the cost of tender paper received through the e-procurement portal, the 
remittance to the Cyber Treasury account will be made to the Head of Account 0075- 
Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237- Cost of 
Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment 
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will 
be facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local 
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the 
State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper 
collected with reference to Bid Identification Number. The State Procurement Cell shall 
generate Bank-wise list of challans and instruct the designated Banks to remit the money 
through the Odisha Treasury portal. The cost of tender papers will be credited to the 
registered Bank account of the concerned State PSUs, Statutory Corporations, 
Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the 
tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per 
direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids is enclosed in the Annexure. 

 
7. Settlement of Earnest Money Deposit on submission of bids: 

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to 
respective bidders accounts as per direction received from TIA through e-procurement system. 

 
8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 
various reasons. 
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement 

portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to 
the registered account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited 
Earnest Money Deposit on submission of bid, in the State Government Treasury under 
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the appropriate head (8782-Cash Remittances and Adjustments between the officers 
rendering accounts to the same Accounts Officer-102- P.W. Remittances-1683-Remittances- 
91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash 
Book under the head 0075-Misc. General Services-00-101 – Unclaimed Deposits-0097- 
Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a 
deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow 
the evaluator to edit the initiation after clicking the submit button. Forfeiture option can be 
carried out in phased manner like one bidder at a time. 

9. Role of the Banks: 
a) Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful 
transactions during online payment processes and redirect them to e-Procurement website 
with necessary transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government 
Head/current account of PSUs/ULBs within the next bank working day as per the 
directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry 
out their role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on 
the next bank working day from the date of generation of the XML file and also provide a 
confirmation to NIC on the same. 

10. Role of State Procurement Cell: 
a) Communicate requirements of Government departments/ State PSUs/ Autonomous 

Bodies/ ULBs online payment requirements to National Informatics Centre / the 
authorized Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e- 
Procurement portal to ascertain the tender paper cost received in the e-Tendering process 
separately bank-wise for the Government Department and the PSUs/ULBs. The SPC shall 
generate bank-wise separate online challans from the Odisha Treasury portal and make the 
remittance through over the counter facility or NEFT/RTGS (as and when this 
functionality is available in Treasury portal) and issue instruction to the bank for 
remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in 
respect of the remittance towards tender paper cost to the Tender inviting authorities for 
their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. 
State Procurement Cell shall monitor and send monthly progress reports to the 
Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as 
an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to 
pull the encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund 
and settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 
a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 

Account. 
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c) NIC will provide an interface to organizations to download the electronic receipt data. 
d) Enable automatic generation of daily XML files from e-Procurement system and ensure 

delivery of the same to the authorized Banks for enabling automatic refund/settlement of 
funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 
Procurement Cell in order to make remittance of the tender paper cost to the State 
Government account using the Odisha Treasury portal. 

12. Role of Cyber Treasury: 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which 

will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as 
per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of 
accounting and reconciliation of the electronic remittances made to the State Government 
account. 

 
13. Redressal of Public grievances : 

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have 
an effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any 
mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and 
EMD, either suomoto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for 
rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, 
Odisha and the State Procurement Cell, Odisha will notify the contact number and address of the 
Help Desk for resolution of any dispute regarding e-Receipt. 

 
14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest 
deposit will be applicable for electronic submission of bids through e-procurement portal. Existing 
provisions regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR 
would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks 
and the State Procurement Cell, firming up of Banking arrangements and technical integration 
between designated Bank and e-Procurement Portal. 
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ANNXURE-I 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper 
and Earnest Money Deposit on submission of bids. 

 
 Cost of Tender Paper on submission of bids Earnest Money Deposit on submission of bids 

Government 
Departments 

I. The payment towards the cost of tender 
paper, in case Government Departments 
shall be collected in separate pooling 
accounts opened in Focal point Branch 
called e-FPB of respective designated 
banks [as stated in Para 2] at 
Bhubaneswar on T+1_day 

I. In case of tenders of Government Departments, 
amount towards Earnest Money Deposit on 
submission of bids shall be collected in a pooling 
account opened for this purpose at Focal Point 
Branch called e-FPB of respective designated 
banks at Bhubaneswar and the banks will remit 
the amount to respective bidder’s account within 
two working days on receipt of instruction from 
TIA through refund and settlement of e- 
procurement system. 

II. In case of forfeiture of Earnest Money Deposit on 
submission of bids, the e- Procurement portal 
will direct the Bank to transfer the EMD value 
from the Pooling Account of SPC to the 
registered account of the tender inviting 
authority within two working days of receipt of 
instruction from TIA. 

 
II. With reference to the notice inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head of 
Account 0075-Misc. General Services- 
800-Other Receipts-0097-Misc. Receipts - 
02237-Cost of Tender paper through 
Odisha Treasury Portal after opening of 
bid. 

 Cost of Tender Paper on submission of bids Earnest Money Deposit on submission of bids 
State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on submission of 
bids shall be collected in separate pooling 
accounts opened in Focal Point Branch 
called e-FPB of respective designated 
Banks at Bhubaneswar on T+1 days. 

I. Amount towards EMD on submission of bids 
shall be collected in a separate pooling account 
of Focal Point Branch called e-FPB of respective 
designated banks at Bhubaneswar and the banks 
will remit the amount to respective bidder’s 
account on receipt of instruction from TIA 
through refund and settlement of e-procurement 
system within two working days from receipt of 
such instruction. 

 II. The Paper cost will be transferred to the 
respective current accounts of concerned 
State PSUs, Statutory Corporation, 
Autonomous Bodies and Local Bodies 
etc. after opening of bid. 

II. In case of forfeiture of Earnest Money deposit on 
submission of bids, the e-Procurement portal 
will direct the Bank to transfer the EMD value 
from the Pooling Account of SPC to the 
registered account of the tender inviting 
authority within two working days of receipt of 
instruction from TIA. 
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DETAILED TENDER CALL NOTICE 
 

1. Sealed Percentage Rate Bids are invited in Double Cover System from the (Super) 
Class contractors registered with the State Government and contractors of equivalent 
Grade / Class registered with Central Government / MES / Railways for execution of Civil 
works, on production of definite proof from the appropriate authority. in prescribed firm 
to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of Fishing 
Harbor – Stage II at Astaranga (Nuagarh) in Puri district of Odisha” at an estimated 
cost of Rs.1,42,87,12,459/- (Rupees One Hundred Forty Two Crore Eighty Seven 
Lakhs Twelve Thousand Four Hundred Fifty Nine only). 

a) This tender is consisting of composite work (Civil, Electrical & Plumbing) work only. 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part 
of the contract and agreement. 

c) Joint venture & Subletting contractors are not allowed to participate. 

2. The Bid documents are available on official website of Government i.e. 
http://tenders.ori.nic.in. from 15.07.2026 to 20.08.2026 up to 17.00 hours. The last date and time 
of submission of Bid is as per contract data. 

3. Bids received on “on line” shall be opened at 11.30 A.M. on 2 1 . 0 8 . 2 0 2 6 in Directorate, 
Ports & IWT, Zone-A, Fortune tower (Ground Floor), Chandrasekharpur, Bhubaneswar-23 in 
presence of bidders who wish to attend. 

4. The cost of bid documents of Rs.10,000/- remitted online Bid Security/EMD for 
Rs.1,42,87,200/- should be made online only. No other mode of payment towards cost of Bid 
Documents is acceptable and liable for rejection.  

5. The bidder must possess compatible Digital Signature Certificate (DSC) of Class II or Class-III. 
The bid is to be submitted in two covers. 

i. Cover-I is to contain scanned copy of Registration Certificate, PAN / GSTIN, MoU for 
electrical. List of similar nature of works, work in hand, list of machineries, affidavit, 
and all other documents required as per the relevant clauses of this DTCN. The 
contractor belonging to outside state of Odisha and not started business should submit an 
undertaking in the form of an Affidavit indicating therein that they are not registered 
under GSTIN as they have not started any business in the state and they have no liability 
under the Act. But before award of final contract, such bidders will have to produce 
the GSTIN clearance certificate in form GSTIN 612. 

ii. Cover-II is to contain the PRICE BID duly filled in and signed by the bidder and 
scanned copy of Additional Performance Security as per the relevant clauses of this 
DTCN. 

6. The intending bidders are required to produce documents viz Original Registration Certificate, 
GSTIN, PAN Card after opening of Bid for verification purpose in the latter stage along with the 
original documents relating to ownership and hiring of plants and machineries mentioned at 
Schedule-C as per Annexure-I, preferably within 05 (Five) working days after opening of the 
Technical Bid i. Furnishing scanned copy of such documents along with the Technical Bid is 
mandatory otherwise his / her bid shall be declared as non responsive and thus liable for rejection. 

7.  
(i) The Contractors are required to furnish evidence of ownership of principal machineries/ 

equipments in Schedule-C as per Annexure-I for which contractor shall have to secure 
minimum 80% of marks failing which the tender shall be liable for rejection. 

(ii) In case the contractor executing several works he is required to furnish a time schedule for 
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movement of equipment/machinery from one site to work site of the tendered work in Annexure- 
IV of Schedule-C. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to 
deploy for the tendered work if these are not engaged and produce certificate from the Executive 
Engineer as per Annexure – III of Schedule-C under whom these are deployed at the time of 
tendering as to the period by which these machines are likely to be released from the present 
contract. Certificate from the Executive Engineer of Government of Odisha or Engineer-in-Charge 
of the project (in case of non-Government projects) under whose jurisdiction the work is going on, 
shall not be more than 90 day s old on the last date of receipt of tender 

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender 
document, owned or hired but deployed out side the State, he/she is required to furnish additional 
1% EMD /Bid Security . The entire bid security including the additional bid security shall stand 
forfeited in case the contractor fails to mobilize the machineries within a period as to be able to 
execute an item of work as per original programme which will be part of the agreement. 

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of 
ownership from the company /person providing equipments/machineries on hire/lease along with 
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease 
deed should be on long term basis for a minimum period of as mentioned in contract data from 
the last date of receipt of Bid documents. 

8. The companies or individuals registered with State Government and contractors of equivalent 
Grade/class registered with Central Government / MES / Railways having registration for Civil 
works having both legal competency and expertise in Civil works need put tenders for this work 
and the documentary evidence under appropriate Act in support of their legal competency and 
expertise to execute Civil work invariably should accompany their tender papers. The tender 
papers shall bear signature of authorized person of the bidder, the letter of authorization should 
accompany tender papers. The authorization should clearly indicate the name of legal person to 
sign and enter in to agreement and receiving payment and will be responsible for all contractual 
obligations for execution of Civil work to the Engineer-in- Charge. 

9. (i) The contract will be drawn in P.W.D. P-1 contract form and will constitute as follows. 

For Civil items of works 
The contract shall be drawn & signed by the Executive Engineer, Fishery Engineering 
Division, Bhubaneswar on behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Schedule of quantities of the Agreement shall be 
supervised and check measured by the PMC as well as Executive Engineer, Fishery 
Engineering Division, Bhubaneswar 

10. If an individual makes the application, the individual should sign (with DSC) above his full type 
written name and current address. 

11. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & 
furnish full type written name and the full name of his firm with its current address in a forwarding 
letter. 

12. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner 
holding power of attorney for the firm in which case a certified copy of the power of attorney shall 
accompany the application. A certified copy of the partnership deed and current address of all 
partners of the firm shall also accompany the application. 

13. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a 
duly authorized person holding power of attorney for signing the application in which case a 
certified copy of the power of attorney shall accompany the application. Such limited company or 
corporation will be required to furnish satisfactory evidence of its existence along with the 
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technical bid. 

14. The tender should be strictly in accordance with the provisions as mentioned in the tender 
schedule. Any change in the wordings will not be accepted. 

15. The work is to be completed in all respects within (24) twenty four Calendar Months from the 
date of issue of work order. Bidder whose tender is accepted must submit a programme of 
work immediately after issue of work order for approval of Engineer-in-Charge. 

16. All tenders received will remain valid for a period of 90 days from the last date prescribed for 
receipt of tenders and validity of tenders can also be extended if agreed by the bidders and the 
Department. 

17. The bidder shall carefully study the tentative drawings and specifications applicable to the contract 
and all the documents, which will form a part of the agreement to be entered in to, by the accepted 
bidder and detailed specifications for Odisha, and other relevant specifications and drawings, 
which are available. Complaint at a future date that the bidders have not seen plans and 
specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the tendered 
rates quoted by the bidder will hold good in case of such modification of drawings during the time 
of execution and shall in no way invalidate the contract and no extra monetary compensation will 
be entertained. The work shall however be executed as per final approved drawing to be issued by 
the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a bidder will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work, about the quality and availability of the required 
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff 
etc., and that rates quoted by him in the tender will be adequate to complete the work according to 
the specifications attached there to and that he had taken in to account all conditions and 
difficulties that may be encountered during its progress and to have quoted rates including labour 
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all 
materials and all other charges necessary for the completion of the work, to the entire satisfaction 
of the Engineer-in Charge of the work and his authorized subordinates. After acceptance of the 
contract rate Government will not pay any extra charges for any reason in case the contractor 
claims later on to have misjudged as regard availability of materials, labour and other factors. 

20. (i) The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the 
award prior to expiration of the validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) 
will state the sum that the Engineer-in-charge will pay the contractor in consideration of the 
execution, completion and maintenance of the Works by the contractor as prescribed by the 
contract (Hereinafter and in the contract called the “Contract Price”). 

(ii) Initial Security Deposit 2% over value of the tender will be deposited by the successfully 
bidder in form of N.S.C / Post Office Savings Bank Account/ Post Office Time Deposit 
Account/ Kishan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer from any 
Nationalized Bank in India counter guaranteed by its local branch at Bhubaneswar/ e-Bank 
Guarantee executed on the National e-Governance Services Limited (NeSL) Digital 
Document Execution portal/ Insurance Surety Bond issued by an Insurance Company 
authorized by the Insurance Regulatory and Development Authority of India (IRDAI). 
Initial Security Deposit/ any other security deposit from the contractor or supplier duly 
pledged in favour of the Executive Engineer, Fishery Engineering Division, Bhubaneswar & 
Payable at Bhubaneswar and in no other form, during signing the agreement in the P.W.D. 
form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the 
Executive Engineer, Fishery Engineering Division, Bhubaneswar or as directed. In addition 
to 2% ISD, the Executive Engineer, Fishery Engineering Division, Bhubaneswar will deduct from 
the running bill an amount at the rate of 3% of the total gross value of each bill, as an additional 
security deposit. The initial security deposit amount withheld according to the provision of P-1 
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agreement shall be retained as security for the due fulfillment of this contract and additional 
performance security in accordance with the provisions of the agreement. 

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in 
Charge and the successful bidder within 7 days following the notification of award along with the 
Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer- 
in Charge. Following documents shall form part of the agreement. 

a) The notice-inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence leading thereto & required amount of performance 
security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. No contract (tender) shall be finally 
accepted until the required amount of initial security money is deposited. The security will be 
refunded after 24 (Twenty four) months of completion of the work and payment of the 
final bill and will not carry any interest. 

21. The tender should be accompanied with the Scanned copies of the valid Registration certificate, 
valid GST and PAN card which are mandatory and the original certificates are to be produced 
within Five (5) working days after the date of opening of the Technical Bid in the office of 
undersigned for verification, otherwise his/her bid shall be declared as non-responsive and thus 
liable for rejection. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 
rejection and quotations should be strictly in accordance with the items mentioned in the Tender 
Call Notices. Any change in the wording will not be accepted. 

23. The department reserves the right of authority to reject any or all tenders received without 
assigning any reason whatsoever. 

24. The earnest money will be retained in the case of successful bidders and will be dealt with as per 
terms and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful 
bidder on application after intimation is sent to rejection of their tenders. The retention of E.M.D. 
with the Department will carry no interest. 

27. The contractor should be abiding to fully indemnify the Department for payment of compensation 
under workmen compensation act. VIII of 1923 on account of the workmen employed by the 
contractor and full amount of compensation paid will be recovered from the contractor. 

28. Bidders are required to liable by fair wages clause as introduced by Govt. of Odisha, Works 
Department Letter No.12606/W dated 24.12.2012. 

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 
work in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi and alL other taxes including 
prevailing sale tax / GST from time to time. Ferry tolls, conveyance charges and other cost 
on account of land buildings including temporary building required by the bidder for 
collection of materials, storage, housing of staff or other purpose of the work are to be 
borne by the contractor at his own cost. No rent will be payable to Govt. for temporary 
occupation of land owned by govt. at the site of the work for bonafide use of the land for 
work and all such construction of temporary nature by the contractor shall be done after 
obtaining written permission from the Engineer-in-Charge of Civil portion of the work 
and all such construction shall have to be demolished and debris removed and ground 
made good and cleared after completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K 
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 
entertained as the recovery of royalty is being credited to revenue. 
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c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities 
shall have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the 
staff and labour as well as for the execution of the work is sole responsibility of the 
Contractor and no extra cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne 
by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in 
risky operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at 
work and approaches in order in project the public and employees from accident has to be 
provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out 
of execution of the work and also any sum, which may become payable due to operation 
of the workmen compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever 
necessary at his own cost. 

30. No payment will be made for layout, Benchmark, level pillars, profiles and benching and levelling 
the ground required, which has to be carried out by the contractor at his own cost. The rates to be 
quoted should be for finished items of work inclusive of carriage of all materials and all incidental 
items of work. 

31. After the work is finished all surplus materials should be removed from the site of work, 
preliminary work such as GST, mixing platforms, etc. should be dismantled and all materials 
removed from the site and premises left neat and this should be inclusive in the rates. No extra 
payment will be made to the Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 
works quantity of any item besides estimate amount unless written order is obtained from the 
competent authority and rate settled before the extra items of work or extra quantity of any 
items of work is taken up. 

33. The bidders shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, 
Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57. 

34. No part of the contract shall be sublet without written permission of the competent authority, or 
transfer to be made by the power of attorney authorizing others to receive payment on contractor’s 
behalf. 

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in all the offices issuing the 
documents and office of the under signed during office hours every day expect on Sundays and 
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain 
further information at the same address. But it must be clearly understood that tenders must be 
received in order and according to instructions in complete shape. Incomplete tender is liable for 
rejection. 

 
36. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to 
any officer in the rank of an Assistant Engineer & above or Under/Deputy Secretary & above in 
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the concerned Department. If the fact subsequently proved to be false, the contract is liable to be 
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make 
good to damages the loss or damages resulting for such cancellations. The proforma for no 
relationship certificate is contained in a separate sheet vide Schedule-A. 

37. 37 Price Adjustment (vide Works Deptt O.M NO 15847/W 19.11.19 ) 

37.1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with the following principles and procedures 
and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in 
the contract data up to end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 
given in following Paras 

(c) Following expressions and meanings are assigned to the work done during each 
month: 

R= Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of secured 
advance recovered, if any during the month. It will exclude value for works 
executed for extra items under variations. 

37.2. To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs The formula (e) for adjustment of prices are: 

37 (a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, 
steel, bitumen , pipe and POL procured by the contractor shall be paid in accordance with 
the following formula: 

VM= 0.85 X Pm/100 X R x (M-I-M0)/M0 
VM = Increase or decrease in the cost of work during the month under consideration due 
to changes in rates for local materials other than cement, steel, bitumen and POL. 
M0= The all India wholesale price index(all commodities) on 28 days preceding the date 
of opening of Bids, as published by the Ministry of Commerce and Industry .Government 
of India, New Delhi. 
Mi= The all India wholesale price index (all commodities) for the month under 
consideration as published by the Ministry of Commerce and Industry , Government of 
India, New Delhi. 
Pm = Percentage of local material component (other than cement, steel, bitumen and POL) 
of the work 

 
37(a) (ii)   Adjustment for cement component. 

Price adjustment for increase or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula: Vc= O.85xPc/1OOxRx(Ci-C0)/C0 
Vc = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates fo_ cement 
C0= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 
preceding the date of opening of Bids as published by the Ministry of Commerce and 
Industry , Government of India, New Delhi. 
C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the 
month under consideration as published by the Ministry of Commerce and Industry, 
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Government of India, New Delhi. 
Pc = Percentage of Cement Component of the work 

37(a) (iii)  Adjustment for steel component 
Price adjustment for increase or decrease in the cost of steel procured by the contractor 
shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (Sr S0)/S0 
Vs = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for steel 
S0= The all India wholesale price index for s1eel (Mild Steel long products) on 28 days 
preceding the date of opening of Bids as published by the Ministry of Commetce and 
Industry , Government of India, New Delhi 
Si= The all India wholesale price index for steel (Mild Steel long products) for the month 
under consideration as published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 
Ps = Percentage of steel component of the work 

 
Note: For the application of this clause, index of (Mile Steel long products) has been 
chosen to represent steel group. 

37(a) (iv) Adjustment of Bitumen Component 
Price adjustment for increase or decrease in the cost of bitumen shall be paid in 
accordance with the following formula: 
Vb= 0.85 x Pb/100xRx(B1- B0)/B0 
Vb = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rate for bitumen. 
Bo= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on 
the day 28 days prior to date of opening of Bids. 
Bi = The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 
15th day of the month under consideration. 
Pb = Percentage of bitumen component of the work 

37(a) (v): Adjustment towards differential cost of pipes 

Price adjustment for increase or decrease in cost of Pipe shall be paid in accordance with 
the following formula. 
Vpi = 0.85 x Ppi/100 x R x (PM- Pi0)/Pio 
Vp, = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or 
recovered during the month under consideration. Ppi = Percentage of pipe component of 
the work 
Pn = All India Whole sale price index of pipe for the period under consideration as 
published by the Ministry of Commerce and Industry , Government of India, New Delhi 
Pio = All India Whole sale price index of pipe on 28 days preceding the date of opening 
of Bids as published by the Ministry of Commerce and Industry , Government of India, 
New Delhi 

 
37 (b): Adjustment of Labour component: 

Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the Allowing formula: 
VL = 0.85 x P, /100 x R x (Li— L0)/L0 
VL = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for local labour. 
L0= The minimum wages for unskilled labouras Notified by Government of Odisha as 
prevailed on the last stipulated date of receipt of tender including extension, if any. Li = 
The minimum wages for unskilled labour as Notified by Government of Odisha as 
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prevailed on the last date of the Month previous to the one under consideration, 
Pi = Percentage of labour component of the work. 

37 (c): Adjustment of POL (fuel and lubricant ) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in 
accordance with the following formula: 

Vf= 0.85 x Pf/100 x R x (Fr F0)/F0 
Vf = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for fuel and lubricants. 
Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps 
of IOC / BPCL/ HPCL at nearest center on the day 28 days prior to the date cf opening of 
Bids. 
F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL/ 
HPCL at nearest center for the 15th day of the month under consideration. 
Pf = Percentage of fuel and lubricants component of the work 

Note For the application of this clause, the price of High Speed Disel oil has been 
choosen to represent fuel and lubricant group. 

37 (d): Adjustment for Plant and Machinery Spares Component 

Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the Contractor shall be paid in accordance with the following formula: 
Vp- 0.85 x Pp/100 x R x (Pr P0)/Po 
Vp- Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for plant and machinery spares 
Po.  The all  India wholesale  price index for manufacture of machinery for 
mining, quarrying and construction on 28 days preceding the date of opening of Bids as 
published by the Ministry of Commerce and Industry , Government of India, New Delhi 
Pi . The all India wholesale price index for manufacture of machinery for 
mining, quarrying and construction for the month under consideration as published by the 
Ministry of Commerce and Industry , Government of India, New Delhi. 
Pp- Percentage of plant and machinery spares component of the work 

Note: For the application of this clause, index of manufacturing of machinery for mining, 
quarrying and construction has been chosen to represent the Plant and machinery Spares 
group. 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 
adjustment, due to change of base year of WPI from 199394 to 2004-05 & 2011-12, it is 
observed that, the commodity ‘Bars and Rod’, 'Cement', ‘Heavy machinery and parts' 
included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 
& 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series 
shall be considered corresponding to items in WPI 1993-94 series: 

 
 

SI. No. Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 
series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 
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3. Heavy Machinery & 
parts 

Construction Machinery Manufacture of machinery 
for mining, quarrying & 

construction 

37 (e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of 
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents 
as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorized representative of Government and further, 
shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner 
as the Engineer-in-Charge may require any document and information kept. The contractor shall 
within a reasonable time of 15 days of his becoming aware of any alteration in the price of such 
material, wages of labour and /or price of P.O.L. give notice thereof to the Engineer-in-Charge 
stating that the same is given pursuant to this condition along with information relating to there 
to which he may be in a position to supply. 

 

 
Sl. 
No. 

 

 
Category of Works 

% Component (Cost-wise) 

 
Labour 

(P1) 

 
POL 
(P1) 

Steel (Ps) + Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi)+ Plant 

& Machinery Spare & 
Component (Pp) + Other 

Materials* 

1 
R & B Works 

(%) of 
Component 

Road Works 5 5 90 
Bridge Works 5 5 90 

Building Works 5 5 90 

2 
Irrigation 

Works (%) of 
Component 

Structure Work 5 5 90 
Earth, Canal & 

Embankment Work 5 5 90 

 
3 

 
P.H. Works 

Structural Work 5 5 90 

Pipeline Work 5 5 Pipe-70% 
*Machinery+ Other material-20% 

Sewer Line 5 5 Pipe-70% 
*Machinery+ Other material-20% 

Appendix to Bid 
Schedule of Adjustment Data 

[ For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, 
Pipes, Other materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated 
for each work separately during preparation of estimate, shall be approved by the authority during technical 
sanction as a “ Schedule of Adjustment Data” and shall form part of the Bid Document] 

 
 
 

Cl. No- 31 of 
F2/P1 
contracts Sl 
No. 

Index 
description 

Source of Index Base 
value* 

Base 
Date* 

Weightage 
of Item** 

37 (a) (i) Other materials All India Whole sale price index (all 
commodities) as published by the 
Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry 

  
66.02 % 

37 (a) (ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as published 
by the office the Economic Advisor to 
the  Govt.  of  India,  Ministry  of 
Commerce and Industry. 

  
4.84 % 
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37 (a) (iii) Steel Wholes sale price index for Steel (Mild 
Steel-Long Products) as published by 
the Office of the Economic Advisor to 
the Govt. of India, Ministry of 
Commerce and Industry. 

  
17.29 % 

37 (a) (v) Pipes Whole sale price index for the type of 
pipe under consideration, as published by 
the office the Economic Advisor to the 
Govt. of India, Ministry of Commerce 
and Industry 

  
1.85% 

37 (b) Labour Minimum wages notified by the 
Labour  and Employee’s State 
Insurance Department of 
Government of Odisha, India. 

  
5.00% 

37 (c) POL Official retail price of HSD at 
nearest  IOCL/HPCL/BPCL  Consumer 
pump depot 

  5.00% 

37 (d) Plant & 
Machinery 

Whole sale price index for Manufacture 
and machinery for Mining, Quarrying 
and Construction as published by the 
office the Economic Advisor to the 
Govt. of India, Ministry of Commerce 
and Industry 

  
 

10.20% 

   Total  100% 

*Values to be filled up at the time of drawal of contract. 
** Values to be filled up in the bid document. 

 
 

38. If any advance / Secured advance is granted by the Department the same will bear interest at the 
rate of 18% P.A. 

39. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed 
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design 
criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MORT&H., 
Government of India, Compacting shall have to be carried out with help of mechanical vibrators 
from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

40. Centring & Shuttering shall be with suitable steel shutters in side of which shall be lined with 
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 
sealed preferably with P.V.C. joints sealing tapes & compounds. 

41. Form work including complete false work shall be designed by the Contractor without any extra 
cost to employer and the Department will have the right to inspect the scaffolding, centring and 
shuttering made for the work and can reject partly of fully such structures, if found defective in 
their opinion. Any eventually such as loss of lives or properly due to failure of centring and 
shuttering shall be the responsibility of the Contractor regarding compensation of all claims 
thereof. 

42. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time 
to time. 

43. The bidders shall make all arrangements for proper storage of materials but no cost for raising shed 
for store and pay of security guard etc. will be borne by the Department. The department is not 
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if 
the bidder stops the work he shall have to pay the full penalty as per clauses of the contract. 

44. Approach road to site of work for transport of materials to site of work is sole responsibility of the 
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Contractor. Statutory traffic restriction in the town area for Transport of construction material to 
site of work is to be taken in to consideration before tendering and no consideration for extra time 
or compensation thereof shall be considered. 

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take 
care of the safety of workers. 

46. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables excluding boring of piles 

47. The machineries if available, with the department may be supplied on hire as per charges noted in 
the enclosed statement and may be changed from time to time subject to the condition that the 
contractor will execute in advance an agreement with the Engineer-in-Charge. 

48. No claim whatsoever will be entertained for supply of machineries. No extension of time will be 
granted to the contractor under this ground under any circumstances 

49. The bidder should furnish along with their tender a list of works executed during the last five years 
duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil 
works as per the proforma enclosed in a separate sheet of Schedule-D and list of ongoing works 
as per porforma enclosed in a separate list as Schedule-B. 

50. The bidder or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last five years prior to the date of Bid shall be debarred from 
qualification. The bidder is to furnish an affidavit at the time of submission of tender paper about 
the authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F 
and information in Schedule-E. 

51. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 
directed by the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of 
the contractor in the presence of responsible officer of the rank not lower than that of an 
Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so 
involved in testing. The test specimen in cube should be carried out in any authorised 
quality control laboratory (approved by Govt.).Test should be carried out in accordance 
with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of 
taking test specimen and no plea shall be entertained later on the grounds that the casting 
of the test specimen was faulty and that the result of the specimen did not give a correct 
indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in any Govt approved 
Quality Control Laboratory. Cost of testing of all specimens and samples will be borne 
by the Contractor. 

52. The rates quoted should be inclusive of carriage of water required in connection with execution of 
the work. No claim for carriage of water whatsoever will be entertained. 

53. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice 
at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be 
selected by the Director, Ports & IWT. The period of employment will commence within one 
month after the date of work order and would last till the date, when 90% of the work is completed. 
The fair wage to be paid to the apprentices should not be less than the emolument of personnel of 
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equivalent qualification employed under Government. The number of apprentices to be employed 
should be fixed by the Director in the manner so that the total expenditure does not exceed one 
percent of the tendered cost of the work. 

54. List of tool & plants in running condition in possession of contractor is to be furnished in a 
separate sheet of Schedule-C. 

 
55. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 

56. For submission of a tender for the work, the bidder will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work about the quality and availability of the 
required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by 
him in the tender will be adequate to complete the work according to the specifications attached 
thereto and that he had taken in to account all conditions and difficulties that may be encountered 
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other 
duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the 
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his 
authorized subordinates. After acceptance of the contract rates Government will not pay any extra 
charges for any reason in case the contractor finds later on to have misjudged the conditions as 
regards the availability of materials, labour and other factors. The contractor will be responsible for 
any misuse, loss or damages due to any reasons whatsoever of any departmental material during 
the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of 
the materials will be deducted from the bills or his other dues. 

57. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax 
will be deducted from the contractor’s bill. 

58. a) Prevailing rate of GST on the gross amount of the bill will be deducted from the 
Contractor’s bill, where Agreement Value is One Lakh and above. 

b) CESS @1% of the amount of estimated cost as per Tender Notification read with latest 
corrigendum if any will be proportionately deducted from the contractor bill at the time of 
making payment of each bill. 

59. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 
additional dues if any payable for the work executed and final bill pending disposal due to any 
reason whatsoever. 

60. No extra payment will be made for removing spreading and consolidating salvaged metals and 
materials. 

61. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing 
authorities of labour Department. 

62. Performance Security / Additional Performance Security: 

62.1 The selected  bidder shall deposit  Additional  Performance  Security  on an incremental 
basis for low  bid  prices, in accordance with Office Memorandum  No. 173 dated  03.01.2026  
and Office Memorandum No. 632 dated 09.01.2026  issued by the Works Department  as 
under. 

62.2 Where the bid price is  below 0%  but not below 10% of the project  cost put to bid, no 
additional  performance  guarantee/security percentage is required. 

  
62.3 -  Where   the bid price is below 10% but not below 20% of the project  cost  put to bid, 
the additional performance  guarantee/security  percentage shall be incremented by 0.1 % 
for every percentage   of bid price below   10% of the project cost put to bid starting at  11 % 
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with the additional   bid performance  guarantee being 0.1 % and this additional performance 
guarantee percentage  shall  be applied  on the bid price; 
 
62.4 -  Where   the   bid price is  20%  or  more below of the project  cost  put  to bid,  the 
additional performance guarantee   percentage   shall be  incremented    by 0.2% for every 
percentage   of bid price  below  20%  of the  project cost  put to bid in addition to  I%  of the 
bid price  and this additional   performance  guarantee  percentage  shall be applied  on the 
bid price 
 
62.5 -  The   additional   performance   guarantee percentage   shall be rounded off to  the next   
lower percentage   based on whether  the decimal  point of the percentage of bid price is  
below  0.5% or next  higher  percentage  based on whether the decimal point of the 
percentage  of bid price  is 0.5% or more. 
 
62.6 The additional   performance   security  shall   be treated as part  of the performance  
security. 
 
62.7 If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), 
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender 
accepting authority will finalize the tender through a transparent lottery system, where all the concerned 
bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional 
Accounts Officer (DAO) will remain present.  
 
62.8 If the rate quoted by the SC ST Category contractors comes to the rate quoted by the L1 bidder 
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference 
as per Para 2 of Works Department Resolution No.27748, dated 11.10.1977, the tender shall be 
finalized by the tender accepting authority through a transparent lottery system along with other 
catagories of contractors. 
 
62.9 Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for the 
approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid 
price, in combination with other elements of the Bid, appears so low that it raises material concerns as 
to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such 
cases, seek written clarifications from the bidder, including detailed price analyses of the Bid price in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other 
requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines 
that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered 
price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable to fix a 
normative percentage below the estimated cost, which would automatically be considered as abnormally 
low bid. 
 

63. Sample of all material - The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be requiring by the concerned 
Director. 

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 
holders belonging to the State of Odisha. Special class contractor shall employ under him one 
graduate Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class 
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 
state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments, which 
shall not be less than the emoluments of the personnel of equivalent qualification employed under 
the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor 
with names of such unemployed Graduate engineers and Diploma Holders if such help is sought 
for by the contractor. The names of such Engineering personnel appointed by the Contractors 
should be intimated to the tender receiving authority along with the tender as to who would be 
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supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be 
accompanied by an employment Roll of the Engineering personnel together with a Certificate of 
the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work 
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91- 
15384 dated 9.7.91). The required certificate is to be furnished in the tender documents vide 
Schedule-G. 

 
65. An engineering personnel of the executing agency should be present at work site at the time of visit 

of High level Inspecting officers in the rank of Chief Engineer and above. 

66. All reinforced cement work should conform to Odisha Detailed specification and should be of 
proportion as per Contract Agreement having desired compressive strength (in work test) in 15 Cm 
cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516. 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. 
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will 
be made for benchmarks. Level pillars, profiles and benching and levelling the ground wherever 
required. The rates quoted should be for finished items of works inclusive of these incidental items 
of work. It should be understood clearly that no claims whatsoever would be entertained. 

68. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

69. The Contractor will have to submit to the Executive Engineer, Fishery Engineering Division, 
Bhubaneswar, monthly return of labour both skilled and unskilled employed by him on the work. 

70. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be 
of best quality and conform to relevant I.S. specification and should be got approved by the 
Engineer-in-charge of the respective wing before they are used on the work. 

71. The Bidder should furnish along with their tender 1. A list of works, which are at present in their 
hand (Schedule-C) 2. List of T&P (Schedule-C as per Annexure-I) and 3. List of work executed 
(Schedule-D) in the prescribed proforma (s) enclosed herewith in appropriate place of bid 
document. 

72. All reinforced cement concrete works should be finished smooth Extra charges for plastering if 
required to any R.C.C. structures like roof slab, Columns, Chhaja’, fins, parapets, shelves etc. shall 
not be paid. 

73. The contractor has to arrange the samples of materials required for execution to be got tested and 
approved by the Department before taking up the work and during course of execution required 
from time to time. All such samples will be tested at any of the Departmental Control and Research 
Laboratories, at the cost of the Contractor with no extra cost to the Department. 

74. If there is any damage or any imperfection becomes apparent to the work due to natural calamities 
like flood or cyclone or any other cause during the course of execution or up to 6 months from the 
date of final certificate of completion of work the contractor shall make good of all such damages 
at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 
entertained. 

75. The K. B. Bricks should be well burnt and of good qualities. The bricks should be approved by the 
Engineer-in-Charge before use in the work and should confirm to the minimum strength and other 
criteria as per National Building Code. 

76. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 
undertakes execution of work through labour should produce valid license from the licensing 
authority of labour Department. 

77. Standard co-efficient for linear measurement will be adopted while calculating consumption of 
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steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The 
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear 
measurements. 

78. Engineer Contractor desirous to avail the facility of exemption of ISD is required to submit an 
affidavit to the effect that he has not yet availed the facility / participated in the tender for more 
than two works (Excluding this work) during the current financial year. The name of work for 
which participated and the authority to whom the tender was submitted must be mentioned in the 
affidavit, failing which the tender will be rejected. 

79. That for the purpose of jurisdiction in the event of disputes if any of the contract would be finalize 
by the Project Management Consultancy. It is bind to obey both the party i.e, Contractor as well as 
Government as per the final decision of the PMC. 

80. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of 
quantities and also the finished items of work where tests are applicable shall have to be 
tested through the Engineer-in-charge of the respective wing at appropriate Laboratories 
according to the relevant I.S. specifications of the materials and the said items of works 
and the cost of all such tests shall have to be borne by the Contractor and the rates of the 
items of works should be inclusive of cost of such tests. 

(II) The tests have to be planned & carried out such that the progress of work is not hampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. 
However, these are not exhaustive and the Engineer-in-charge has the right to prescribe 
other required test if any as will be considered from time to time. 

81. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under 
P-1 contract form shall be governed by the clauses of the D.T.C.N. 

82. Schedule of quantities is accompanied in Bid documents. It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in 
the conditions of the contract and such omissions, deductions, additions or alternations shall no 
way invalidate the contract and no extra monetary compensation, will be entertained. 

83. In case of any complaint by the labour working about the non payment or less payment of his 
wages as per latest minimum Wages Act, the Executive Engineer, Fishery Engineering Division, 
Bhubaneswar will have the right to investigate and if the contractor is found to be in default, he 
may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The 
decision of the Executive Engineer, Fishery Engineering Division, Bhubaneswar is final and 
binding on the contractor. 

84. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 
quality and specification at his own cost for completion of the work with the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement 
of materials. 

85. The bidder will be responsible for the loss or damage of any departmental materials during transit 
and in the execution of the work due to reasons what-so-ever and the cost of such materials will be 
recovered from the bills at stock issue rates or market rates whichever is higher. 

86. If the contractor removes Government materials supplied to him from the site of work with a view 
to dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal 
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the 
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materials according to the stock issue rate or market rate whichever is higher. The penalty so 
imposed shall be recovered at any time from any sum that may then or at any time thereafter 
become due to the contractor or from his security deposit or from the proceeds of sale thereof. 

87. The selected contractor may take delivery of departmental supply according to his need for the 
work issued by the Sub-Divisional officer in-charge subject to the availability of the materials. 
The bidder shall make all arrangement for proper storages of materials but no cost for raising shed 
for storage, pay of security guard etc. will be borne by the Department. The Department is not 
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such 
plea if the bidder stops the work, he shall have to pay the full penalty as per clause of 
P1 agreement. 

88. The contractor must have to arrange by themselves cement, steel, bitumen and every sort of 
materials from approved manufacturer, get it tested in the Departmental Laboratory and approved 
by the Department before use. No extension of time or escalation of price on such account shall be 
entertained in future. 

89. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% 
over the lowest quotation or tender as laid down in Works and Transport Department Resolution 
No-285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference 
to the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) 
provided they express willingness to execute the work after reduction of rates by negotiation. 

90. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Executive Engineer, Fishery 
Engineering Division, Bhubaneswar with their bills, falling which the amount towards royalties 
of different materials as utilised by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department. 

91. Any defects, shrinkage or other faults which may be noticed within 12(Twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are 
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at 
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they 
ought to be paid for and in case of default Department may recover from the contractor the cost of 
making good the works. 

92. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and 
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the 
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property 
happening from any neglect, default, want of proper care or misconduct on the part of the 
contractor or any one in his employment during the execution of the work. Also no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 
natural or incidental damages so caused will have to be made good by the contractor at his own 
cost. 

93. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 
latest provision of relevant. I.S. Code / I.R.C. code / MORT&H specifications. 

94. Where it will be found necessary by the Department, the Engineer-in charge of the work shall issue 
an order book to the contractor to be kept at the site of the work with pages serially numbered. 
Orders regarding the work whenever necessary are to be entered in this book by the Engineer-in- 
Charge with their dated signatures and duly noted by the contractor or his authorized agents with 
their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 
considered to have been duly given to the contractor for following the instructions of the 
Department. The order Book shall be the property of the Department and shall not be removed 
from the site of work without written permission of the Engineer-in-charge and to be submitted to 
the Engineer-in charge every month. 

95. The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to his registration. 
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96. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 
portion of the approved document during download of the bid document, the decision of the officer 
inviting the bid will be binding on the bidder. 

97. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, 
P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site 
etc. are the responsibility of the contractor. 

98. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due 
to percolation of water. The quoted rates will be inclusive of this. 

99. The contractor shall make requisition of claim book from the date of commencement of the work 
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in 
order to record items of works are not covered by his contract and claimable as extra. Claims shall 
be entered regularly in this book under the dated signature of the contractor or his duly authorized 
agents at the end of each month. A certificate should be furnished along with the claim to the effect 
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to 
record, a certificate to that effect should be furnished by the contractor in the claim book. Each 
claim must be defined and should be given as for as possible regarding the quantities as well as the 
total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 
16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work is 
liable to be summararily rejected. The claim book is the property of the Department and shall be 
surrendered by the contractor to the Engineer-in-charge after completion of the work or before 
recession of the contract by the Department whichever is earlier for record. 

 
100. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the construction 

of roads / bridges / buildings or any other structural works will be conducted in any Govt. Test 
House/Departmental laboratories/reputed material testing laboratory as to be decided by the 
Engineer-in-charge. Testing charges including expenditure for collection / transportation of 
samples /specimens etc. will be borne by the contractor. The collection of samples and testing are 
to be conducted for both prior to execution and during execution as may be directed by the 
Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

101. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if 
enquired by the Department 

(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 

102. In case the 1st lowest bidder or even the next lowest bidders withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives 
with forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate 
action for black listing the bidders shall also be taken apart from dis-incentivising the bidder. 

103. The following documents which are not submitted with the Bid will be deemed to be part of the 
Bid. 

 
Sl. No Particulars 
1 Notice Inviting tender 
2 Instruction to the Bidders 
3 Conditions of Contract. 
4 Contract data 
5 Specifications 
6 Drawings 
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104. ELIGIBILITY CRITERIA: 

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the 
following particulars shall be treated as ineligible. 

a. Scanned copy of documents cost and required E.M.D as per the Clause No. 4 & 5 (i) of DTCN. 

b. Scanned copy of valid Registration Certificate, GST, PAN card along with the other tender 
documents and furnish the Original Registration Certificate, GST and PAN Card & other 
documents for verification within 5 (Five) working days after opening of the 
Technical Bid during working hour in the office of the Director of ports & IWT. 

c. License criteria as per Clause No.8 of DTCN. 

d. Information regarding (i) Evidence of ownership of principal machineries / 
equipments in Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of 
Schedule-C & 
(iii) Annexure-IV of Schedule-C if required as per Clause No.8. scanned copy of all 
documents are to be furnished with the bid. 
 

e. The civil contractor / Fi r ms / in order to take part in the composite tender should enter 
into an M.O.U. (Memorandum of Understanding duly notarized) with eligible 
registered electrical contractor having valid H.T. / L.T. licence; for execution of electrical 
installation and other electrical works and a copy of such M.O.U. should be attached with 
the tender as per the proforma Schedule K which shall form a part of tender. A copy of 
electrical licence should also be enclosed with the tender papers, the original of which need 
to be furnished during verification. The above M.O.U. is not required in case of the civil 
contractor having valid registration in H.T. / 

L.T. electrical licence with the same name & style. 
 

f. To qualify for award of the contract, each bidder in its name should have in 
the last five years (2021-22 to 2025-2026). 

 
(i) Achieved in any one financial year out of last 5 (five) years, a minimum annual 

financial turnover (in all classes of civil work of 80% of the Tendered value i.e, 
Rs.114.30 cr. Turnover certificate from Chartered Accountant mentioned in 
UDIN must be enclosed with the bid and failure to produce the certificate in 
support with UDIN will result in non- consideration of tender. 

(ii) Financial turnover and cost of completed works of previous years shall be given 
weightage of 5% per year based on rupee value to bring to 2025-2026 price 
level. 

(iii) The bidder Should have satisfactorily completed similar nature of works 1/3rd 
of the Estimated Amount put to tender i . e . ,  4 7 . 6 2  C r .  in a  single 
contract ( G o v e r n m e n t )  w o r k  o n l y  during last five years before the last 
date of the bid submission. Experience Certificates from the concerned Officer 
not below the rank of Superintending Engineer/ Executive Engineer or 
Equivalent need to be furnished by the bidder as per Schedule-D. (Similar 
nature of works means construction of Shore based / river-based Harbour 
infrastructures/ Jetties/ Water front structure/ Quay/ slipway and other 
onshore structures including building works with Electrical installations and 
P.H.) 
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QUALIFYING QUANTITY 
Bidder should have executed the following items and quantity in multiple 
contracts during last five years before the last date of the bid submission. 

 
(a) Cement Concrete (Both P.C.C. & R.C.C.) :- 14,000 Cum 

(b) Construction of Cast in Situ Piles of 450 mm 
dia & above 

:- 558 Nos. 
 

(c) Filling (Both Earth & Sand ) :- 1,20,611 cum 

(d)         Construction of cast-in-situ Diaphragm wall                           
600mm & above thickness using hydraulic grab 

:- 312 m 

 
The tenderer is required to submit attested copy of authentic record duly 
certificated by the concerned Executive Engineer or equivalent in support of 
such experience. Failure to produce proof in support will result in non- 
consideration of the tender. 

 
(iv) Bid Capacity 

Applicants who meet the minimum qualification criteria will be qualified only if 
their available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as 
under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

A=  Maximum value of works executed in any one year during the last five 
years (updated to the current price level)rate of inflation may be taken as 
10 per cent per year (escalation factor) which will take into account the 
completed as well as works in progress, 

B= Value of current price level of the existing commitments and ongoing 
works to be completed during the next years (Period of completion of 
works for which bids are invited); and 

N= Number of years prescribed for completion of the works for which the 
bids are invited. 

Note- I:- In case of a joint venture, the available bid capacity will be 
applied for each partner to the extent of his proposed 
participation in the execution of the works. 

Note- II:- The statement showing the value of existing commitments and 
ongoing works as well as the stipulated period of completion 
remaining for each of the works listed should be countersigned 
by the Engineer-in-Charge not below the rank of an Executive 
Engineer. 

Note-III:- The information on Bid Capacity as on the date of this bid is to 
be furnished as per the format in Schedule–J. 

 
(v) The base year shall be taken as indicated in Contract Data. 

Following enhancement factors will be used for the costs of works executed and 
the financial figures to a common base value for works completed in India. 

 



DTCN Page 
524 

 

 
 
 

Year before  Multiplying factor 
One  1.10 
Two  1.21 
Three  1.33 
Four  1.46 
Five  1.61 
(Applicant should indicate actual figures of costs and amounts for the work 
executed by them without accounting for the above mentioned factors) 
In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, current 
market exchange rate (State Bank of India BC selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of amount in 
foreign currency into Indian rupees. 

 
Total value of Civil Engineering construction work performed in the last five 
years are to be furnished for which certificate from Chartered Accountant is 
to be furnished. 
 
2021-2022 
2022-2023 
2023-2024 
2024-2025 
2025-2026 

 
105. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 

No.8310 dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 

i) The Director / Engineer-in-Charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as 
closure of the Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to 
the Engineer-in- Charge for approval a Programme showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly 
cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be 
bound in all cases in which the time allowed for any work exceeds one month to 
complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of 
the whole of the work before ½ of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed 
under the contract has elapsed. 

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of 
the work does not conform to the programme to which consent has been given the 
Contractor shall produce, at the request of the Engineer-in-Charge, a revised 
programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value from the next payment 
certificate and continue to withhold this amount until the next payment after the 
date on which the overdue Programme has been submitted. 
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v) An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and submit it 
to the Engineer-in-Charge again at any time. A revised Programme is to show the 
effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 

i) The time allowed for execution of the works as specified in the Contract data 
shall be the essence of the Contract. The execution of the works shall commence 
from the 15th day or such time period as mentioned in letter of Award after the 
date on which the Engineer-in-Charge issues written orders to commence the 
work or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as 
aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance 
guarantee / Security deposit absolutely. 

ii) As soon as possible after the Agreement is executed, the Contractor shall submit 
the Time & Progress Chart for each milestone and get it approved by the 
Department. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Engineer-in- Charge and the Contractor within the limitations of time imposed in 
the contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per milestone given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the 
Contractor shall immediately give notice thereof in writing to the Engineer-in- 
Charge but shall nevertheless use constantly his best endeavours to prevent or 
make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

(1) Force majeure, or 

(2) Abnormally bad weather, or 

(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout 
affecting any of the trades employed on the work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by Engineer- 
in-Charge in executing work not forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion 
to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost, or 

(7) Any other cause, which, in the absolute discretion of the authority 
mentioned, in Contract data is beyond the Contractors control. 
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iv) Request for reschedule and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within fourteen days of the happening 
of the event causing delay. The Contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work 
may be given. Such extension shall be communicated to the Contractor by the 
Engineer-in-Charge in writing, within 3 months of the date of receipt of such 
request. Non-application by the contractor for extension of time shall not be a bar 
for giving a fair and reasonable extension by the Engineer-in-Charge and this 
shall be binding on the contractor. 

c) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 
Contract or to complete the work and clear the site on or before the contract or extended 
date of completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Director, Ports & IWT (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value 
of the work for every completed day / month (as applicable) that the progress remains 
below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion 
has been specified. Compensation @ 1.5% per month of for delay of work, delay to be 
completed on per Day basis. Provided always that the total amount of compensation for 
delay to be paid under this condition shall not exceed 10% of the Tendered Value of work 
or to the Tendered Value of the item or group of items of work for which a separate period 
of completion is originally given. The amount of compensation may be adjusted or set-off 
against any sum payable to the Contractor under this or any other contract with the 
Government. In case, the contractor does not achieve a particular milestone mentioned in 
contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown 
against that milestone shall be withheld, to be adjusted against the compensation levied at 
the final grant of extension of time. Withholding of this amount on failure to achieve a 
milestone shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However, no interest whatsoever shall be payable on such 
withheld amount. 

d) Bonus for early completion ((Works Department Office memorandum No.12366 
dt.08.11.2013. 

Amendment to Para 3.5.5 (v ) Note – iii of OPWD Code Vol.-I by inclusion. 
For availing incentive clause in any project which is completed before the stipulated date 
of completion, subject to other stipulations it is mandatory on the part of the concerned 
Executive Engineer to report the actual date of completion of the project as soon as 
possible through FAX or e-mail so that the report is received within 7 days of such 
completion by the concerned Superintending Engineer, Chief Engineer & the 
Administrative Department. The incentive for timely completion should be on a graduated 
scale of one percent to 10 percent of the contract value. Assessment of incentives may be 
worked out for earlier completion of work in all respect in the following scale. 

 Before 30% of the contract period = 10% of contract value. 
 Before 20% to 30% of the contract period = 7.5% of contract value. 
 Before 10% to 20% of the contract period = 5 % of contract value. 
 Before 5% to 10% of the contract period = 2.5% of contract value. 
 Before 5% of the contract period = 1% of contract value. 
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The amount of bonus, if pay able shall be paid along with final bill after completion of 
work. 

e) Management Meetings 

i) PMC will conduct a monthly review meeting on last week of every month. 

ii) Either the Engineer or the Contractor may require the other to attend a 
management meeting. The business of management meetings shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

ii) The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works 
Department, Odisha):- To rescind the contract (of which rescission notice in writing to the 
contractor under the hand of the Executive Engineer, shall be conclusive evidence), 20% of the 
value of left over work will be realized from the contractor as penalty. 

106. The bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 
clauses mentioned here in before tendering. 

107. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works 
Department, Odisha. As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/threatening of Departmental & supervisory officers during execution of 
work/tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones on insufficient and imaginary grounds and 
non-adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the 
State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

108. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 
percentage rate tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In 
figures as well as words) in the prescribed format appended to the tender document. 

ii) Contractors participated in the tender for more than one work may offer conditional 
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and 
recorded first. The rebate so offered shall be considered after opening of all packages 
called in the same Tender Notice. The Contractors who wish to tender for two or more 
works shall submit separate tender for each. Each tender shall have the Bid Identification 
No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the 
envelope. 
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iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should 
be accurately filled-in figures and words, so that there is no discrepancy. 

(1) If any discrepancy is found in the percentage quoted in words and figures, then 
the percentage quoted by the Contractor in words shall be taken as correct 

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less 
and the total amount quoted by the Contractor, then percentage will be taken as 
correct. 

(3) The percentage quoted in the tender without mentioning excess or less and not 
supported with the corresponding amount will be treated as excess. 

(4) The percentage quoted in the tender without mentioning excess / less supported 
with corresponding amount does not tally with either to percentage excess or less 
then it will be treated as percentage excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported 
with corresponding amount if tallied with the percentage then it will be treated as 
to which side the amount tallies. 

(6) The Contractor will write percentage excess/ less up to one decimal point only. If 
he writes the percentage excess / less up to two or more decimal points, the first 
decimal point shall only be considered without rounding off. 

(7) The tender shall be written legibly and free from erasures, over writings or 
corrections of figures. Corrections, over writings & interpolations where 
unavoidable should be made by making out, initialling, dating and rewriting. 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate 
of progress specify in the contract. 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual 
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 
above prior approval of competent authority is mandatory before making any payment. 

vi) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual 
items only and the percentage excess or less shall be added or subtracted from the gross 
amount of the bill. 

109. Guidelines laid down in Office Memorandum No.7885, Dated.23.07.2013, No.12366 
Dated.08.11.2013 and other Memorandum/ Circular/ Notifications issued by Works Department, 
Odisha will be followed scrupulously for online bidding system. 

110. Government of Odisha has appointed to IIT, Madras, Chennai as Project Management Consultancy 
for “Construction of fishing harbor – Stage II at Astaranga (Nuagarh) in Puri district of 
Odisha”, who will be assigned with the following scope of work. 

To carryout preparation of Tender Documents, assistance to Directorate of Ports & Inland Water 
Transport, Odisha & Executive Engineer, Fishery division, Odisha in selecting the contractor and 
rendering Project Management and construction supervision services. 

(a) Phase I : Finalization of Tender Process & Award of Contract 
(b) Phase II: Execution of Work 
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(A) Preparation of Tender Document, Contacts, Agreement and Review of Detail Design. 

(i) Preparation of detail month-wise work schedule of physical and financial target. 

(ii) Preparation of tender document and assisting Directorate of Ports & Inland Water 
Transport, Odisha in selecting contractor for “Construction of fishing harbor 
– Stage II at Astaranga (Nuagarh) in Puri district of Odisha”. 

(iii) Evaluation of tenders , attending pre-bid meetings, clarifications to the queries, if 
any, from the intending tenderers (Contractors) and make modifications, if 
necessary, by issuing amendments etc and Short-listing of tenderers for the 
execution of the project. 

(iv) Review of working drawings made by the contractor for the construction of jetty. 

 
(v) Assisting the Directorate of Ports & Inland Water Transport, Odisha in the 

conclusion of contracts with the shortlisted tenderers. 

(vi) Assisting the Directorate of Ports & Inland Water Transport, Odisha conducting 
the meetings, negotiations with the tenderers, if required. 

 
(B) Project Management and Construction Supervision Services. 

Consultants shall provide the construction management & supervision services for the 
project including: 

(i) Review Contractor’s Works Schedules and submit recommendations to the 
Executive Engineer, Fishery division, Odisha. 

(ii) Review of monthly & weekly progress reports submitted by Contractor. 

(iii) Monitoring of the project activities as per the contractual schedules. 

(iv) Review of work procedures. 

(v) Locating all reference points and checking of the setting out of the Works by the 
Contractor. 

(vi) Monitoring construction work to ensure compliance with codes and design 
drawings. 

(vii) Inspection / checking and witness testing where required, of work executed at 
site, materials & equipment received at site with recommended spares as per 
contract. 

(viii) Organizing site meetings to review construction progress and HOLD status. 

(ix) Checking and measuring quantities of accepted items of Works and making 
recommendations for milestone payments to Contractor. 

(x) Recommending Executive Engineer, Fishery division, Odisha, any changes in 
the design or specifications which may be proven necessary or desirable 
during the course of the Contract. 
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(xi) Notifying the Executive Engineer, Fishery division, Odisha of any requirement 
for a variation and estimated cost of the Variation Order. 

(xii) Providing all available information and support in assisting the Executive 
Engineer, Fishery division, Odisha in the assessment and resolution of claims 
of the Contractor. 

(xiii) Carry out final inspection prior to the final commissioning of the jetty and 
submission of final completion drawing. 

111. As per Clause 111, any clarification/ queries during tender process period/ execution period the 
bidder/ successful bidder may be correspondence with Project Management Consultancy i.e., IIT, 
Madras, Chennai with a copy to Director, Ports & IWT. 

. 
 

Clauses 111 (One Hundred Eleven) Only 
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TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATION 

 
01. Need for Establishment of fishing harbour & allied structures at Astaranga in 

Puri district, Odisha 

1.1. The existing fishery harbour at Astarang (Nuagarh) in Puri district is 
situated on the right bank of Devi River about 4 km upland of confluence 
point to Bay of Bengal. The Stage I construction of the fishery harbour was 
completed during 1993-94. During August 1991, the river Devi was in 
floods caused severe damage to the jetty under construction. 

1.2. The Government of Odisha has proposed for construction of Stage II of 
fishery harbour at Astaranga (Nuagarh) to provide fish landing facilities to 
the increased number of fishing vessels along with the fishermen of 
Nuagarh and surrounding fishing villages.  

1.3. The project comprise the following principal components  

o Provision of safe landing and berthing facilities for mechanised 
fishing vessels (MFVs) to operate throughout the fishing season.  

o Construction of shore-based establishments and organisation of 
distribution and marketing arrangements for prawn and fish 
products through the Fishery Terminal Organisation (FTO) to be 
setup.  

 
The Department of Fisheries (DoF), Government of Odhisa (GoO) had sent a 
proposal to the Department of Fisheries, Ministry of Fisheries, Animal 
Husbandry and Dairying (MoFAH&D), Government of India (GoI) for developing 
the Stage II fishery harbour at Nuagarh under the Centrally Sponsored Scheme 
(CSS).  
 
The proposed fishing harbour could be designed for a total fleet size of 
1960 Nos. comprising of 268 Nos. of 15m trawlers, 64 Nos. of 12m 
purse seiner and 1628 Nos. of 9m motorised/ traditional crafts. 

 
Particulars Details 
Name of Project Proponent Directorate of Fisheries, GoO 
Category of the Project 7(e)- Ports & Harbour, Category-B 
Location Astaranga, Puri, Odisha 
Fish Landing Capacity 55,876.00 TPA 
Land  17.39 acre 
Harbour Design capacity  1960 mechanized fishing vessels 

 1628 numbers of 9M Motorized Craft 
 64 numbers of 12.0 m purse seiner 
 268 numbers of 15.0 m trawlers 

Power Requirement 60 kWh/Day load will be required for operation / 
illumination of Harbour Complex. The Power Supply 
will be made available from Public Distribution system 
of NESCO 

Water Requirement 230 KLD 
Manpower Requirement During Construction- 100 

During Operation-200 
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Employment Generation 
(Direct and Indirect) due to 
the project 

About 3685 fishermen and fish merchants are directly 
engaged in the day long operation inside the Harbour 
and 10,000 people will be indirectly benefited in 
engaging different fishing related activities for their 
livelihood. 

Estimated project cost INR 142.58 Crores 
 

 
02. Environmental Data 

Tides 

Tide data was continuously collected for a period of 17 days at 15 minutes interval and 
carried out Harmonic Tidal Analysis for short period observations during the Stage I 
engineering investigations. The computed tide levels were compared with the nearby 
fishery harbour viz. Paradip, and found compatible.  
The following values of tide levels are adopted for the site. 
◻ MHWS = + 2.40 m 
◻ MHWN = + 2.00 m 
◻ MSL = + 1.65 m 
◻ MLWN = + 1.30 m 
◻ MLWS = + 0.90 m 

Rainfall 

The proposed location has cool breeze flowing from the Bay of Bengal which makes the 
hot and tropical weather of Puri during the summer tolerable in compare to the places of 
interior of Odisha. The weather here remains humid in summers which is said to be 
between the months of March and June. In the months of July to August the temperature 
remains mode stand the months between October and January are said to be winter 
season. During the month of June proposed location witnesses the south west monsoon 
and the temperatures tends to fall to around 28° C up to the month of October.  

Cyclone 

As the district lies on the coastal belt of Bay of Bengal, the district tends to have threat to 
cyclone and tidal disasters. Cyclones ordinarily bring in their trail heavy rains causing 
severe floods and saline inundation.  

Wind 
Winds are fairly strong particularly in the coastal regions in the summer and monsoon 
months. The wind speeds are less in the post-monsoon months and the cold season. In 
the post-monsoon and the cold seasons winds blow from a northerly or north easterly 
direction in the mornings and veer to a southerly or south-easterly direction in the 
afternoons. In the summer and monsoon month’s winds are mainly south-westerly or 
southerly, the afternoon winds being more southerly than in the mornings. 
Survey 
In order to arrive at the bed contours of River Devi at the harbour site, hydrographic 
survey was conducted. While conducting the lead line sounding, water depths were 
measured with the help of echo-sounder from an outboard engine. The position of the 
boat where soundings were taken was recorded using DGPS instrument set-up in the 
boat. In the shallow portions viz. near banks of rivers, where sounding could not be taken 
by echo-sounder, the bed levels were taken by extending tacheometric survey to such 
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areas. After reducing the sounding to the survey datum, the river bed contours were 
plotted at regular intervals to represent the bathymetry. 

 
03. Planning of water front and navigation facilities 

General 

The size of the Quay proposed at Astaranga is decided on the basis of dimension of the 
largest vessel it is required to accommodate mooring facilities, utility services for passengers 
and river current. 

 
c Landing quay - 200 m 
c Repair quay - 47 m 
c Outfitting quay - 60 m 
c Idle berthing quay - 205 m 

The criteria for fixing of the top level of the fish landing quay is that it should 
facilitate easy unloading of fish baskets/boxes by manual labour during mean high 
water of springs. Similarly, it will be very difficult for the boats to unload fish 
alongside the quay at mean low waters of springs, if the top of the quay is more than 
a man’s height from the deck level of fishing vessel. Keeping in view the requirement 
of 15 m and 12 m vessels and the tide levels prevailing during spring high and low 
waters at site, the crest level of the fish landing and other quays like outfitting, idle-
berthing and repair quay are calculated as below: Mean High Water Springs 
(MHWS) = + 2.40 m Allowance for Surface water/Storm Surge/wave ripples = + 0.60 
m Allowance for clear free board = + 0.50 m Top Level of Quay = + 3.50 m Also, as 
per Admiralty chart, Table V Part-2, the Highest Astronomical Tidal (HAT) level for 
the site is +2.90 m (i.e. at Devi River Entrance) considering free board of +0.50 m, 
the top level can be fixed at +3.40 m. In the existing fishing harbour (Stage – I), the 
top level is kept at +3.60 m. Hence, for uniformity, top level of quay is proposed at 
+3.60 m for the Stage – II development. The low level platform will be connected to 
top of high level quay of +4.50 m with a series of leading RC steps of 2.5 m wide. The 
differential landing platforms would, thus, enable the 14 m and the 12 m vessels to 
land their fish catch during both high and low waters. The quays are provided with 
bollards and mooring rings/hooks for securing the boats to the quays rigidly. C.I. 
bollards are spaced at closer interval of 10 m with mooring rings/hooks. Used rubber 
tyre fenders are provided at regular interval all along the fish landing quays to absorb 
the impact of fishing boats while docking and undocking operations. 

 
Vessel Sizes 

The vessel specifications considered for the proposed jetty is given in the Table 2. The 
design vessel specification is taken from IS 4651 (Part-III) 1974. 

Table1 Vessel sizes expected at the facilities 

                         

 
Facilities Planning 

The salient features of the proposed facilities would be as follows: 
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Table 2 Summary of Proposed Facilities 
 

S. NO SUMMARY OF PROPOSED FACILITIES Area 

1 RCC Diaphragm wall 624m 
2 Reclamation Up to (+) 3.6m 
3 R.C. sloping hard ramp 1680 sqm 
4 Fish loading and vehicle parking area 5243 sqm 
5 Internal road 19920 sqm 
6 Main track & Repair track 2700 sqm & 7200 

Sqm 
7 Fish handling and auction hall 2627 sqm 
8 Fishery administrative office 181.64 sqm 
9 Fisherman gear shed (4nos) 645.90 sqm 
10 Net mending shed (2nos) 1000.00 sqm 
11 Fisherman rest shed 213.50 sqm 
12 Boat repair shop 100.45 sqm 
13 Restaurant 127.65 sqm 
14 Fish merchant dormitory 320.90 sqm 
15 Radio communication tower 199.82 sqm 
16 Navigational aids 2 nos 
17 Public toilet (3nos) 490.71 sqm 
18 Guard house with main gate 31.62 sqm 
19 Fresh water overhead tank 125000 litre 
20 Sea water overhead tank 20000 litre 
21 Underground sump 50000 litre 
22 Electrical power supply and general lighting - 
23 Greenery 324 sqm 
24 CC surface 2858 Sqm 
25 WBM surface 22304 Sqm 
26 Beach revetment 533 Rm 
27 Market complex (2nos) 896.00 sqm 
28 Merchant hall (2nos) 713.60 sqm 

 
04. General Design Considerations 

The main considerations followed the design of structures are: 
a. Structural safety and stability. 
b. Availability of material, equipment and 
expertise. c. Constructability and ease of 
maintenance. 
d. Durability. 
e. Maximum DWT of ship, which be berthed during life time of the structure. 
 

Grade of Concrete and Steel 

Concrete and steel grade will be as per IS: 456-1978 which is as follows 
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Table 3 Grade of Concrete and Steel 
 

Structures Materials 

 Concrete Steel 

Piles M35 Fe500D 

Diaphragm wall M35 Fe500D 

Beams M35 Fe500D 

Deck slab M35 Fe500D 

Wearing Coat M35 - 

 
Cover to Main Reinforcement 
The cover to the main reinforcement used for the design of facilities is used as 
follows: 
Piles : 75 mm 
D – wall               :              75 mm 
Pile muff : 60mm 
Beams : 50 mm 
Deck Slab : 40mm 

 
05. METHODOLOGY 

 
Design Codes and Standards 

The design has been carried out in accordance with the applicable Indian codes and 
standards. Whenever, Indian standards are not available for a particular 
application, other reputed International codes or guidelines may be used. List of 
recommended codes and standards is given below in the Table 4. 

 
Table: 4 - Indian Standards, Codes and Publications 

 

IS: 456 Code of Practice for Plain and reinforced Concrete 

IS: 1893 Part 1 Criteria for Earthquake resistant Design of structures 

IS: 875 Part 3 Code of Practice for Design Loads for Building and Structures Wind Load 

IS:4651 Part 2 Code of Practice for Planning and Design of Ports and Harbours- Earth 
Pressure 

IS: 4651 Part 3 Codeof Practice for Planning and Design of Ports and Harbours-Loadings 
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IS: 4651 Part 4 Code of Practice for Planning and Design of Ports and Harbours-General 
Design Considerations 

IS: 4651 Part 5 Code of Practice for Planning and Design of Ports and Harbours-Layout and 
Functional requirements 

IS:2911Partl/Sec2 
Code of Practice for Design and Construction of Pile Foundations-Bored Cast 
in situ piles 

SP16 Design aids to IS: 456 

SP34 Handbook on Concrete reinforcement and Detailing 

Analysis 

3D analysis has been carried out using conventional STAAD ProV8i package for 
various critical load combinations. The P-δ analysis shall be carried out and Soil– 
Structure interaction analysis is performed by using springs as a representation 
of soil. The analysis of the structure is carried out using STAAD PRO, by 
idealizing the soil support using springs for piles. The spring is placed at 1.0 m 
interval for piles. 

 
Design Methodology 

The various components of the structures are designed according to various standards 
mentioned in section 5.1. All the elements are designed as per Limit State of Collapse 
and checked for Limit State of Serviceability. 

Deflection 

Deflection due to all loads including creep and shrinkage should not exceed span/250 
as given in Clause 23.2 of IS 456:2000 and also as per vendor requirements. 

Crack width 

Crack width is checked in accordance with IS 4651 (Part 4)-2014 As a guide, assessed 
surface width of cracks at points nearest to the main reinforcement should not exceed 
0.004 times the cover of the main reinforcement or maximum crack width in different 
zones given in Table8.2, whichever is minimum. Limit State of Serviceability 
load combinations is considered for crack width calculation. 

Table 5 - Maximum Crack Width in Different Zone 
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DESIGN LOADS 

The following loads are considered to be acting on the structure. 
 

Dead Loads 

Dead load consists of the weights of structure. Unit weight of various materials used in 
the structural members is taken as follows: 

a. Water - 10.0 kN/m3 
b. Seawater - 10.25 kN/m3 
c. RCC - 25 kN/m3 
d. PCC - 24 kN/m3 
e. Steel - 78.5 kN/m3 

Live Loads 
Live load considered for the design of the deck system is given below as per IS 4651 part 

 
 

Load Berth 

Uniformly distributed load 
considered on the deck 

1 T/m2 

 
Seismic Force 

Seismic force is calculated according to IS 1893-2016, considering 100 % dead load + 50 % live 
load acting on the structure. As per IS code, Odisha is under Zone II and the basic horizontal 
seismic coefficient is calculated accordingly. The seismic force calculations are given 
below. Design Horizontal seismic Coefficient 

Ah= x x 

 
Where, Z = 0.1, Zone factor (Table 3 ofIS1893-2016) 

I = 1.5, Importance factor(Cl. 6.4.2 of IS 1893-2016) 
R = 3.0, Response reduction factor (Table 9 ofIS1893-2016) 
 Sa/g = Average Response acceleration coefficient (Cl. 6.4.2) 
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Berthing Force 

Berthing loads are calculated in accordance with IS 4651 (part III) - 1974.. 
 

Mooring Load 

Mooring loads are calculated in accordance with IS 4651 (part III) –1974. 

 
Current Load 

The current loads on the structure shall be applied on the submerged parts of the structure 
assuming the maximum current velocity as 4.0m/s 

 
Calculation of Soil Spring Values 

The soil springs are used to idealize the soil support for pile. The following formula be used to 

calculate the individual spring constants 

 

 

 
Where, 
B 
L 

= 
= 

Diameter of pile 
Segment length of pile (Spacing between springs) 

Diameter = 1.0 m 
Ks = Modulus of sub grade 

 
 
 

Load Combinations 
Load combination factors for the analysis is in accordance with IS 4651 (PART4)- 
2014. 
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The following load combination is considered in the analysis and is shown in Table 7. 
 

Governing Forces 

The governing STAAD Results for Main Beam and Diaphragm wall have been 
summarized as below: 

Quay structure 
 

Main Beam 
STAAD Data - Collapse Condition 

   

Design bending moment (Sagging-Botttom) = 215 kNm 

Corresponding Torsion = 0 kNm 

Design bending moment (Hogging-Top) = 364 kNm 

Corresponding Torsion = 0 kNm 

Design Shear force = 386 kN 
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Corresponding Torsion = 0 kNm 
    

STAAD Data - Serviceability Condition    

Design bending moment (Sagging-Botttom) = 143 kNm 

Corresponding Torsion = 0 kNm 

Design bending moment (Hogging-Top) = 245 kNm 

Corresponding Torsion = 0 kNm 

 
Diaphragm wall 
STAAD Data - Collapse Condition 

   

Design bending moment (Tension) = 728 kNm 

Corresponding Torsion = 0 kNm 

Design bending moment (compression) = 45 kNm 

Corresponding Torsion = 0 kNm 

Design Shear force = 449 kN 

Corresponding Torsion = 0 kNm 
    

STAAD Data - Serviceability Condition    

Design bending moment (Tension) = 488 kNm 

Corresponding Torsion = 0 kNm 

Design bending moment (compression) = 30 kNm 

Corresponding Torsion = 0 kNm 

 
7.0. GEOTECHNICAL INVESTIGATION DATA 

 
The subsoil investigations were carried out at two land side locations, 
approximately 200 m and 300 m from the eastern end of existing quay towards east 
side. The coordinates of these two locations i.e. borehole no. 1 are 2208590.75 N 
430961.60 E and borehole no. 2 are 2208494.78 N 431025.20 E.  
 
The Standard Penetration Test (SPT) is the most extensively used in- situ test. The 
test is carried out in a borehole using a split spoon sampler. The test furnishes data 
about resistance of the soils to penetration which can be used to evaluate standard 
strength data such as N value (number of blows per 30 cm of penetration using 
standard split spoon sampler) of the soil. The test is carried out as per IS 2131 1981. 
The procedure of Standard Penetration Test is given below: The borehole is 
advanced to the depth at which the SPT has to be performed. The bottom of the 
borehole is cleaned. The split spoon sampler resting on the bottom of the borehole 
shall be allowed to sink under its own weight. The sampler shall be seated 15 cm 
with the blows of the 63.5 kg hammer falling through a height of 75 cm. Thereafter 
the sampler shall be driven by 30 cm or 50 blows. The number of blows required for 
each 15 cm penetration is recorded. The first 15 cm of drive may be considered as 
seating drive. The total number of blows required for second and third 15 cm of 
penetration is called the penetration resistance “N”. The Split Spoon Sampler is used 
to obtain disturbed samples.
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From the soil investigation it is observed that on analyzing the Lab result sheet, it is 

seen that in BH-I from +3.00 m. Ground level to -20 Mt, At the location of borehole 

no.1, the soil properties vary from sandy clayey silt with traces of clay to silty sand.  

 

Table 4.1 Sub Soil Description 

BH No Depth 
in m 

 
Soil Description 

SPT ‘N’ value 
from bore log 

1 2.3 Grey silty clay 
                    

 7 

1 4.0 Grey clayey sand 16 

1 6.0 
Grey silty sand 

19 

1 8.0 14 

1 10.0 Grey silty sand 14 

1 12.0 Grey silty sand 7 

1 14.0 Grey silty sand 17 

1 16.0 Brownish sandy silt 37 

1 18.0 Grey silty sand 18 

1 20.0 Grey silty sand 16 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are 

expected to possess and be well conversant with the following IS standard and code of 

practice. 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be selected 

by the Engineer-in-Charge of work and compressive cube test before 

commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 

curing 

Shall be clean, free from injurious amount of oil, salt, acid, vegetable 

materials and other substances and harmful to concrete in conformity 

to I.S. 456 and I.S. 2025. 

6. Sand/ Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures 

for joinery works 

Conforming to I.S. 7452/82 strictly confirm to I.S. specification 

and as per direction of Engineer-in-Charge. 

 
Note : For road work (Approach Road) specification as per road and bridges (latest edition) 

published by I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 

specification I.S. shall be referred (Indian standard). 

 
ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 
2. Foundation shall be with conformity to I.S.1080. 
3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 
4. C.R. Masonry shall be with conformity to I.S.1597. 
5. Brick masonry shall be with conformity to I.S.2212. 
6. Cement plastering shall be with conformity to I.S.9103 & 6925. 
7. Mortar shall be with conformity to I.S.2250 
8. White and colour washing shall be with conformity to I.S.6278. 
9. CC in foundation shall be with conformity to I.S.2571. 
10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 
11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 
12. DPC shall be with conformity to I.S.3067 
13. Tarfelt treatment shall be with conformity to I.S.1346 
14. Mosaic flooring with conformity to I.S.2114 
15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK 

 
A. WATER SUPPLY & SANITARY INSTALLATIONS: 

Materials of following standard manufacturers are to be used in the work. The contractor shall 

indicate, in the offer, the brand or make of the materials, for which the rates are quoted. 

a. Sanitary fixtures: 

b. To be of best quality vitreous ware of porcelain. 

i. Indian water closet 

ii. Foot Rests 

iii. Wash Hand Basin 

iv. Kitchen Sink Hindware/Parry Ware / Neycer/ ISI marked 

v. Urinals 

vi. Drain Board 

vii. Odisha Closet 

viii. European Water Closet & Low Level Flushing Cistern. 

 
a. C.I. High Level Flushing Cisterns : Sushila Industries Prabhat Iron Foundry / East 

India Steel / I.S.I. marked. 

b. H.C.I. Soil Waste Pipes: : Confirming to I.S.I. 1729-1954, having I.S.I. Mark 

c. C.P. Bath Room Fittings : Plaza/ Jaquar I.S.I. marked & confirming to-latest 

ISS 

d. Brass Fittings : Shakti/Anupama /Luster/1.S.I.Marked 

e. Gunmetal Valves : Anupama / Leader / B.S.I.S.l. marked 

f. G.I. Pipes (Medium Class) : Manufactured by TATA / JINDAL / B.ST. having 

I.S.I. Mark 

g. Galvanised Iron fittings Galvanised : I.S.I. marked C/R brand 

Iron fittings 

h. Paints : Asian / Berger / Jonson/Confirming to l.S.S 

i. Cast Iron Manhole cover frame : Sushila Industries / Prabhat Iron Foundry / East 

India Steel make confirming to lSS 7.26 

j. Stone Ware Pipes & Fittings : Manufactured by Odisha Ceramic Industries / 

Odisha industries / Keshab Ceramic confirming to 

I.S.S. Specification No.651 / 1980 {Grade A) 

k. P.V.C. (S.W.R.) & P.V.C (Rigid.) 

Pipe/Fittings 

: Manufactured by the Supreme Industries Ltd., 

Bombay / Oriplast, Balasore Duroplast confirming 

to I.S. Specification No. 4985/81 (Class IV) 
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B. BUILDING MATERIALS: 

a. Bricks 

Bricks shall be of locally available best quality fly ash bricks. Bricks shall be well 

burnt, uniform deep red, cherry or copper coloured, free from cracks and flows, well 

shaped, uniform in size, homogeneous in textures and shall omit a clear metallic sound 

when struck, bricks shall have a minimum crushing strength 75 Kg/Cm² and shall not 

absorb water more than 20% by weight. 

b. Cement Mortar 

Mortar shall be well mixed to a uniform colour and consisting in the proportion as 

specified in the items of work. Sand shall be measured on the basis of its dry volume and 

the quantity shall be adjusted for bulking of damp sand. Cement shall be mixed, taking 50 

kg. or 0.035 Cum. in volume only required quantity that can be consumed within 30 

minutes of adding water shall be mixed at one time. 

c. Cement 

Cement should confirm to IS-269/IS-455 

d. Sand: 

Locally available best river sand medium size 

e. Coarse Aggregates 

The course aggregate shall be of hard granite stone and shall generally confirm to 

I.S. 389. Porous Course aggregate shall not be used. The aggregate shall be free from clay 

films and other adherent coatings. Aggregate containing clay films over the stone 

materials shall be thoroughly washed. The aggregate shall be from approved quarry and 

crusher broken. Course aggregates shall be composed of particles ranging between the 

sizes 2.36 to the maximum size as may be specified in the relevant item of work, within 

the range, the aggregates shall be well graded so as to produce a dense concrete. 

f. Reinforcements: 

Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile 

strength will be used as reinforcement as per drawing and design and directions. Mild 

steel bars shall confirm to I.S.;226/1962 standard quality or IS:432/1966 - Grade-l. 

Black annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be 

used) 
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 TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS 
 
 

A. Sanitary Ware & allied fittings: 

1. General 

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan 

Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-in-charge of the 

G.P.H. Wing before use. 

 
2. Squatting Pattern W.C. (pan) (Odisha Pattern Closets): 

 
The water closet shall be of vitreous China of specified size and pattern, with an integral flushing 
rim. It shall have the flushing inlet at the back. The Odisha closet should be of approved quality 
confirming to I.S.S.-2656 (Part-Ill). 

The squatting type Indian Water Closet (Odisha Closet) shall be sunk in floor sloped towards the 
pan in a workmanship like manner. The closet shall be fixed on a proper cement concrete base of 
1.3.6 proportion, taking care that the cushion is uniform and even, without closet, to receive the 
specified thickness of the floor finishing. The joint between the Closet and the P.V.C. (S.W.R) trap 
shall be made with W.C. ring and rubber lubricant and shall be leak proof. 

 
3. Flushing Cistern 

The flushing of the Indian water closet (Odisha Closet) shall be done by C.I. or Polyaterine High 
Level low-level porcelain valve-less syphonic flushing cistern of approved brand and quality 
I.S.I. Marked and capacity as specified. The connection between the cistern and water closet shall 
be made by 32 dia O.l. flush pipe, made from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as 
specified in the tender schedule. The flush pipe with an offset should be fixed to wall by using C.I. 
Holder Bat Clamps. The capacity of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of 
low-level cisterns. The Cistern shall be fixed on cast Iron or Rolled Steel Cantiliver Brakets (Bulltin 
type), which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided 
with 20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into mosquito proof 
coupling secured in a manner that will permit it to be readily cleaned or renewed. 

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type 
joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and the 
Offset as required in the Flush pipe shall be made cold. The inside of the Cistern shall be painted 
with two coats of approved black bitumen paint. The Outer face of the Cistern, Brackets Overflow 
pipe and Flush Pipe etc., shall be painted with two coats of any synthetic enamel paint of approved 
shade and make, over a coat of priming. The cost of the rate quoted for the flushing cistern. The 
inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type 
connection Pipe. 

 
4. Wash Hand Basin 

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and brand 
I.S.I, marked. It shall be one-piece construction with an integral combined overflow. The size 
of the basin shall be as specified. Each basin shall be provided with one 15 mm dia C.R Brass 
Pillar Tap, 32mm dia C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast 
complete in all respects of approved quality. 
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The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) 
embedded and fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to 
the required shade with two coats of approved synthetic enamel paint over a coat of priming. 

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified. 
One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle 
trap is to be connected to the waste pipe to discharge the waste to the Pipe, to discharge the waste to 
the aforesaid floor trap. The inlet connection to the Basin shall be made with 450mm Long 
15mm dia Heavy type P.V.C. connection pipe. 

 
5. Kitchen Sink 

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous 
China or fire clay as specified and approved quality, make a brand, confirming to T.S.S, It shall 
be of one piece construction with integral combined overflow. The size of the sink and Drain 
Board shall be as specified. 

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste 
with overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of 
approved quality. 

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) embedded 
or fixed in position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required 
shade with two coats of approved synthetic enamel paint over a coat of priming. The waste should 
discharge into a floor Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to 
the waste of the Sink with a Brass union nut. 

 
6. Standing Urinals 

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China 
and one piece construction with internal flushing box rim of an approved make and brand as 
specified. It shall be fixed in the position by*using wooden plug embedded in the wall with screws 
of proper size. Each Urinal shall be connected to a 40mm dia RV.C. Waste Pipe, which shall 
discharge into a channel of floor trap. The lip of Urinals shall be kept at 525mm from floor level, 
while fixing the Urinal on wall. 

Where no. of Urinals are fixed in a line, the distance between the centres to centre of each Urinal 
shall be kept 750mm. and each Urinal should be separated from one to other by a partition plate. 
The centre to centre of partition plates shall be kept 750mm apart. The partition plate shall be of 
one-piece 25mm thick marble plates, cut to size and front corners rounded. The partition 
plates shall be embedded in wall with cement concrete and finished smooth. The bottom of the 
partition plate should be kept 350mm above floor level and top should be kept at 1250mm 
above floor level. The plates should project 600mm from wall surface. The width of the plates to 
be embedded inside the wall should not be less than 100mm. The thickness of the plates shall be 
minimum 25mm. 

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe (Medium 
Class), One of this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and 
putty where as the other end is connected either with a Tee or Bend with the 25mm dia size Water 
Pipe Line fixed on the wall horizontal above the Urinals. In each 20mm dia flush pipe one 20mm 
dia cum-metal Gate value, the water will flow to thermal of Urinal through the inlet pipe and flush 
the Urinal. After flush, the valve can be closed to avoid wastage of water. One 40mm dia 
P.V.C. Waste Pipe shall be connected to the waste of each Urinal, to discharge the Waste into the 
Channel of Trap. One end of this Waste pipe shall be made a cup size to fit into the projected waste 
and tightened with screws. 
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7. Squatting Urinal Plates 

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 
450 X 350mm of approved make and brand as specified. There shall be white vitreous channel with 
stop and outlet pieces in front. These plates shall be fixed on C.C. at 75mm to 100mm above floor 
level. 

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be 
fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch Pipe shall be taken 
down up to t200mm from floor level just at the centre of each plate, in which one 20mm dia Gate 
Valves is fixed at 350mm above floor level. At 1200mm height, the 20mm dia flush pipe 
shall be divided into two branches shall be taken downward and connected to the inlets of the 
urinals plate at floor level. By operating the valve as above, the water will rush into the rims of the 
urinal plate and flush it. 

Where there are number of urinals fixed in a line, each urinal should be separated by a partition 
plate fixed in the centre of two urinal plates. The centre-to-centre distance of the partition plates 
shall be kept 750mm. 
The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners 
rounded. The plates are to be embedded in wall with cement concrete and finished smooth. The 
bottom of the partition plates shall be kept flushed to urinal top level and the top level of partition 
plate shall be kept at 1200mm from the urinal plate top and the projection from the wall shall be 
600mm. The width of the plate to be embedded inside the wall should not be less than 100mm. 

B. Soil and Waste Pipes and fittings 
 

1. H.C.I. Pipe Fittings 

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as 
specified (under specification of materials), confirming to I.S.S. 3989-1970 and ISI marked with 
approved clamps are to be used. The pipes and fittings shall be free from cracks, laps, pinholes, and 
other imperfection and carefully cited. The access door fittings shall be designed and made so as to 
avoid dead space in which filth may accumulate and door shall be provided with 3mm thick rubber 
insertion packing when closed and bolted. 

 
WEIGHT OF HCI PIPES 

2. Dia of Pipe in MM Thickness in mm Length of pipe & width piece 
 1.8 Mtr. D/s 1.8 Mtr. 

50 mm 5 mm 16.00 Kg. 15.00 Kg. 
75 mm 5 mm 13.83 Kg. 16.52 Kg. 

100 mm 8 mm 24.00 Kg. 22.00 Kg. 
150 mm 8 mm 26.70 Kg. 31.82 Kg. 

  Tolerance 10%  

 
3. The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 99.94. The spigot 

and of Pipes and Fittings should enter into the socket end. The annular space shall be packed 
with spun yarn gasket, compacted so as to leave a depth for receiving required quantity of lead in a 
continuous pouring from ladder. After pouring lead in the joints in full, caulking is to be done three 
times round with the caulking chisels, so that the joints may be sealed with lead. The depth of lead 
in a point should be 35mm and the rest depth of the joint should be packed with spun yarn Gasket. 

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint) 

Dia of pipe in mm Lead in Kg. Gasket in Kg. 
(Same for lead & cement joint) 

Cement Kg. 

100 1.2 Kg. 0.13 Kg. 0.12 Kg. 
50 0.36 Kg. 0.06 Kg. 0.06 Kg. 
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5. The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of 
approved quality. Where the pipe and fittings are laid below the ground, the outer surface of the 
pipes and fittings shall also to be painted with two coats of black anticorrosive paint of approved 
quality. On completion of the work, the exposed pipes and fittings are to be painted with two coats 
of synthetic enamel paint of approved colour & quality over a coat of red oxide primer. The cost of 
paint should include in the rates. 

6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be 
carried to such a height, at least above roof level, to prevent damage to health by commission of 
foul air, The pipe shall terminate as open and protected by a cowl. 

7. The waste water pipe shall be connected with the nearest yard gully or a surface drain. 

8. The traps should be of hard cast iron and should have a water seal at least 50mm deep. 

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire, 
satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke- 
test the materials usually burat greases cotton waste, which gives out a clear pungent smoke, 
which is easily detected by sight and small. Smoke shall be pumped to the drains from the lower 
end from a smoke machine, which consists of lower, and burner. 

a) P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings 

The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples 
joints), shall be of make & brand as specified (Under Specification of materials) confirming to 
I.S.S., B.S.S. & DIN are tube used. 
The main specification of P.V.C. Soil & Waste pipes and fittings are as below. 

 
a) Materials : Un-plasticized Poly Vinyl-Chloride (UPVC) 
b) Color : Grey 
c) Dimensions 

i. Diameter : Fittings - 75mm/110mm/63mm & 63mm 
Pipes : 75mm, 110mm, on lengths of 3.or 6 mtr 

d) Wall thickness : Fittings - Minimum 3.2mm at any port 
Pipes : As per application 
For Rainwater : 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm 
Waste & Soil : 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm, 63mm 
Underground drainage with light / 
NIL – Traffics 

: 110mm - 2.5 to 3mm 

Light / NIL in Heavy Traffic : 110mm 3.7 to 4.3mm 
e) Standard Confirming to Attributes Confirms to Standard No. 

i. Fittings & Wall B.S.4514, 
10531 thickness 

DIN : DIN 19534 I.S.7834 - PVC (Rigid) 

ii. Pipe Wall thickness : IS 4905 
iii. Rubber ring : IS 5382 
iv. Fitting dimensions : DIN 19531 - P.V.C., 

DIN 19534 – S.W.R. 
  IS - 7834 V.C. (Rigid) 
v. Pipe Dimensions : IS 4985 
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a. Laying instructions & Jointing Procedure 

1. Jointing of P.V.C. (S.W.R.) Pipes & Fittings 

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the rubber 
lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, containing sealing ring, until 
fully homed. Mark and position of the Socket edge with pencil on the pipe, then withdraw the pipe from the 
socket by approx. 10mm towards thermal expansion gap. 

2. Fixing of the Pipes and fittings on wall surface 

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips, specially 
made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of more than 10 times 
the outside diameter of the pines. In vertical lines the clips are to be spaced at intervals of one meter to a 
maximum of two metres according to pipe diameter. 

3. Jointing of P.V.C. (Right) Pipe Fittings 

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where 2 plain 
ended pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on the outer surface of the pipe 
end and inside surface of either the coupler of the socket and pass the pipe end into the socket of the fittings. 
Up to full depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up to half depth on the end 
of one pipe and the outer half of the coupler should be pushed to the end of other pipe and thus, both pipes are 
jointed. 

4. Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc. 

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into the slots, 
without a cement base, have to be applied first with a thin coat of P.V.C. Solvent cement, followed by sprinkling 
of dry sand (medium size). Allow it to dry. This process gives a sound base for cement concrete fixation, around 
the pipes/fittings while mending the damages. 

5. Anti-syphonage Pipes 

All the anti syphonage pipes and fittings to be used are of 63mm. If these are not available under the items of 
P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right) materials can be used, 
since the raw materials for both is same. 

6. All traps should have a minimum water seal of 50mm as per I.S. 5329 and IS 2556 (Part XIII). Where anti 
syphonage connection is required, the traps to be supplied and used should have a 50mm anti syphonage gent 
horn on the outlet side. All the Traps used with the closets, should be of the size 125mm X 110mm i.e. Inlet 
(Socket end) of 125mm & outlet (spirit end) of 110mm only. 

7. Installation of Water Closet 

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by pouring concrete on 
a slab. Bedding can be carried out by pouring concrete around the trap, ensuring that the traps outlet is left clear of 
concrete. Place the W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber lubricant on 
W.C. Connector ring as well as outer side of water closet (connection point) and now complete the joint by pushing 
the W.C. to home of 125rnm socket of the trap. 

8. P.V.C. (Rigid) Pipes and Fittings 

63mm (O.D.) P.V.C. Pipes to be used for these work either in anti syphonage system or elsewhere, should 

be of “Quick Fit” Pipes Class 2 (4kg. F/Cm²), Quick Fit, Pipes have one end socketted. The P.V.C. (Rigid) 
fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc. used in the work, should be of 
injection-moulded fittings. 

9. One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the cost of 
therein will not be added in the joint. 

 
10. Measurement 

All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as bends, junctions, 
traps etc. The length shall be taken along the counter line of the pipes and fittings. Fittings will be counted extra over. 
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11. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm² for pipes 

under I.S.-1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under I.S. 3989-1970 without 
showing any sign of leakage, sweating of or her defect of any kind. The pressure should be 
applied internally and shall be maintained for not less than 15 seconds. 

 
c) Water Supply Pipes and Fittings 

 
1. Materials. 

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium 
quality confirming to I.S.S. and bearing ISI Marks manufactured by reputed Firms and approved 
brands as specified. The pipes shall confirm to LS.1239 (Part-!) -1975. All G.I. Fittings shall be of 
‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahmadabad and ‘C’ brand manufactured by 
Present Engineering works or equivalent best quality. 

 
2. Laying of Pipes 

The lay out of the mains and service pipe set etc., will be done in accordance with the drawings. The 
contractor is to mark out the exact position of the pipes and fittings at site and take approval of the 
Engineer In-charge, before taking up the work. 

3. Where the Pipes are laid, underground these must not be laid less than 450mm below ground level 
and coated with one coat of approved black bituminous paint. For laying the G.I. pipes and fittings 
below ground level, the width and the depth of the trenches for different dimensions for the pipes 
shall be given as below : 

 
Dia of Pipe Width of Trench Depth of trench 

15 mm to 50 mm 300 mm 600 mm 
65 mm to 100 mm 450 mm 750 mm 

 
The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above pipes 
and the remaining portion of the trench shall then be filled up with proper ramming as described in 
“GSTIN and refilling”. The surplus earth shall be disposed of as directed. Thrust or anchor blocks of 
cement concrete 1.2.4 in hard granite chips shall be constructed on all bends or branches to transmit the 
hydraulic pressure without impairing the ground and spreading it over a sufficient area. Pipes shall not be 
laid to pass through manholes, catch pit, drain, where, it is unavoidable the pipes shall be carried in sleeve 
pipe of M.S./G.I., as approved by the Engineer-in- charge. The rate should include such a situation. 

 
4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps / M.S. Hooks 

as below. 

 
Dia of pipe in mm 15 20 25 32 40 50 

Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m 
Vertical line 2.5m 3m 3m 3m 3.5m 3.5m 

 
Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these 
must pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the 
rates. In case the pipes are embedded in walls and floors it should be painted with one coat of 
anticorrosive paint of approved quality. 

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors 
& roof slabs etc. the holes shall be made by filling with chisels or jumper and not by dismantling the 
brickwork or concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and 
properly finished with C. Plaster 1.4 to match the adjacent surface. Union Nuts are to be provided in 
each of the vertical riser or drop on and from G.l. Tank and near the Valve and as and 
where necessary. The long screw fittings of 3 mtrs. for long horizontal lines and inside the 
GSTIN / Kitchen etc. 
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5. After laying and jointing the pipes and fittings shall be inspected under working condition of 
pressure and flow. Any joint found leaking pipes should be removed and replaced without extra 

cost. The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/Cm2. The 
test pressure should maintain without loss of for at least half an hour. 

6. Painting 

On completion of the test, the exposed pipes and fittings are to be painted with two costs of 
synthetic enamel paint of approved colour and brand over a coat of priming. 

7. Measurement 

The length shall be measured in running meter. Correct to centimetre for the finished work, which 
shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun- 
metal fixture like tap, Cooks, Valves, PVC connection pipes etc. 

8. Ball Valve 

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall 
confirm to I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of 
Pipe for which it is used. The Bal valve shall be of brass or gun-metal and the float for low pressure 
polyethylene and for high pressure in copper. Each and every ball valve while in closed position 

shall withstand and internally applied hydraulic pressure of 20 Kg/Cm² for a minimum period of 
two minutes without leakage or sweating. 
Every high pressure ball valve when assemble in working condition, with the float immersed to 

not more than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm² and a 

low pressure ball valve against a test pressure of 5.3 Kg/Cm2. 

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with 
do jointing adhesive jointing parts. The minimum thickness of the copper sheet used for making 
copper floats shall be of 0.45 mm. The thickness of materials of the float shall be uniform 
throughout. 

 
9. Ferrule 

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and shall be 
of nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of 
complete cutting off the supply to the connected pipe as and when required. For fixing the ferrule, 
the C.I. main shall be drilled and tapped during non-supply hour at 45 to the connected Pipe as that 
when required. The ferrule must be so fitted, that no portion of the sunk shall be left projecting 
within the main on which it is fitted. After the ferrule is connected, one C.I. bell mouth cover or 
with bricks (as specified) shall be kept over the ferrule to cover the ferrule to protect it and the cost 
thereof is to be included in the item, even if there is no mention. 

10. Non-return Valve (Check Valves) 
The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type 
and of the size as specified and confirm to I.S. 7810-1959 and I.S. 778-1957. The approximate 
weights of the valves are given below. 

 
Dia in mm Horizontal type (in Kg) Vertical type (in Kg) 

15 0.30 0.25 
20 0.55 0.25 
25 0.90 0.75 
32 1.25 0.90 
40 1.70 1.20 
50 2.90 1.45 
65 5.25 2.15 
80 7.70 4.10 

 + Tolerance 5%  
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11. Foot Valve 

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent 
the suction pipe from empting. On vertical non-return valve may also be fixed in place of foot- 
valve. The foot valve shall confirm to I.S.038-1967. 

 
12. Water meters (Domestic types) 

Water meter up to 50m nominal size shall confirm to I.S.-779-1968.The meter body shall be of 
bronze/ Gun-metal and marked to read in liters complete with registration box and lid. The water 
meters shall be provided with Strainers. Strainers shall be of material, which is not susceptible to 
electrolyte, clean and shall be fitted on the inlet side of water meter. It shall be possible to remove 
and clean the strainer and not permit disturbing the registration box. The offer should include the 
same. The water meters shall bear ISI Mark. 

 
13. Bibcock & Stopcock 

These shall confirm to I.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a 
horizontal inlet and free outlet and stopcock is a valve with a suitable means of connection for 
Insertion in a pipeline for controlling or stopping the flow. This shall be of screw down type. The 
cock shall open in anti-clockwise direction. The stopcocks should be of C.P open type/concealed 
type/angle valves type as specified in tender schedule. Bibcock should be also C.P Brass bibcock. 

14. Full way Valve (Brass) 

Full way valve is a valve with suitable means of connection for insertion in a pipeline for 
controlling or stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and shall 
be of gate valve type confirming to I.S, 780-1960, opening Full way and of the size as specified. 

 
Dia in mm Flanged End Valves in Kg Screwed End Valve in Kg 

15 1.021 0.567 
20 1.503 0.680 
25 2.498 1.077 
32 5.232 1.559 
40 6.082 2.268 
50 6.691 3.232 
65 10.149 6.840 
80 13.281 8.845 

 
15. Gun Metal Full way Valve 

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way. 
This shall confirm to I.S, 778-1971. Class I. The Valves should bear ISI Mark. 



DTCN Page 84  

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC 
 
 

1. Stoneware Pipes (Materials) 

The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes shall be 
sound, free from visible defects such as fire crack or hair crack and flow or blister. The pipes shall 
give a sharp clear line when struck with a light hammer and should be perfectly salt glazed. 

 
Internal dia of pipe in mm. Thickness of the Barrel in mm. Weight of each pipe in Kg. 

100 12 14 
150 16 23 
200 17 33 
230 19 44 
250 20 52 
300 25 79 
350 30 100 
400 35 125 
450 38 147 

The length of pipes is 600 mm exclusive of the internal depth of socket. 

2. GSTIN of Trench for laying Sewer Pipes 

The trenches for the pipes shall be GSTIN to the lines & level as directed. The bed of the trench 
shall have to be evenly dressed throughout from one change of grade to the next. The gradient is 
to stout by means of sight rails and boning rods and required depth be GSTIN at any point. The 
depth of the trench shall not less than one meter, measured from top of the pipe to the surface of the 
ground under roads and not less than 0.75mm elsewhere. The width of the trench shall be the 
nominal diameter of the pipe plus 350m. The bed of the trench if in soft or made up earth, shall be 
well watered and rammed before laying the pipes and the depressions if any shall be properly 
filled with sand and consolidated in 200mm layers. Depending on soil condition, piling may even 
be necessary if so desired by the Engineer In-charge. If rock is met with, it shall be removed 150 
mm below the level of the pipe and the trench will be refilled with sand and consolidated. 

The GSTIN materials shall not be placed within One Mtr. or half of the depth of the trench 
whichever is greater from the edge of the trench. The trench shall be kept free from water. Shoring 
and shuttering shall be provided wherever required. GSTIN below water label shall be done after 
dewatering the trenches. 
After the GSTIN of the trench is completed, foundation of cement concrete 1.4.8 in hard granite 
metal (size 40mm) shall be laid with proper level all along under the length of the pipe with 
launching on all around concrete as per drawing. 

 
3. Laying, Jointing, hunching of the Pipes and fittings. 

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to the 
even gradients as shown in the layout drawings. The socket and of the pipes shall face stream. Adequate 
care shall be exercised in setting out and determining the level of the pipes and the contractor 
shall provide suitable instruments, templates, sight rails, boning rods and other equipments necessary for 
the purpose. In the case of pipes with joints to be made with loose collars, the collars shall be slipped 
on before the next pipe is laid. In those joints, a tight ring of twisted tarred jute soaked in cement mortar 
filling to ensure proper alignment and prevent. Cement entering the pipes, Cement compound joints is to 
be finished with proportion 1.1 with 45 beveling. The joints are to be kept wet with wet bag until the 
same are properly set with. The cement mortar joints shall be cured at least for 7 (Seven) days. 
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In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of required 
diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in with wooden chisel and 
finishing bevelled at outside at 45 degree. Instead of jute of hump rubber gasket of proper size may also be used. 
The whole joint must be cured for not less than three days. In case of pipes less than 250m dia, joints should be 
made at ground level with three pipes at a time and for larger ones two pipes at a time and after curing they should 
be soiled in foundation with the help of the ropes. All pipes should be properly launched with cement concrete 
1.3.6 with washed gravel where the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is 
to be done to 150 mm thick over the barrel of the pipe. The whole of the drain work shall be tested when laid, and 
at the completion of the contract, to the satisfaction of the Engineer-in-charge and shall be retested if necessary 
until found satisfactory. The test shall be made by means of water under pressure at the highest point of the 
Section under test and providing an air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) 
must be maintained. 

4. GSTIN and refilling. 

GSTIN for drain and pipe trenches shall be straight and to correct depth and gradient. The trench 
bottom shall be of required width as per specification to allow working space for pipe jointing. 

GSTIN materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable precautions 
are to be taken to prevent in flow of water into the GSTIN area, during construction. 

The contractor at his own expense shall pump out or otherwise remove any or all water which during the 
continuance of contract may be found in the GSTIN trenches to keep the trench clear of water during the 
work under progress. The pipeline shall not be refilled and covered, until the line therein has been passed and 
tested. 

5. Buried Services 

All pipes, cable mains and other services exposed by the GSTIN shall be effectively supported by timbering 
or other means for which no extra payment will be allowed. The contractor shall be responsible for any 
damage occurring to buried services and make good the same at his own cost to the satisfaction of the 
Engineer-in-charge. 

6. Trench condition 

Where a trench is GSTIN and refilled after laying the pipe, settlement of the earth in the refilled trench take 
place. The filling above the top of pipe, settles relatively, more than the sides of the trench, thereby 
developing frictional resistance. The contractor is required to take special precaution against this, while 
refilling the trenches. Procedure for backfilling as stipulated earlier should be strictly followed. 

7. Inspection Chambers/Manholes 

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection 
Chamber. The maximum distance between manhole chamber shall be 30 metres for the line laid straight. 

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q. The 
depth of invert shall be fixed to the gradient. The foundation for Manhole shall be 175mm thick & with 
cement concrete 1.3.6 in hard stone metal / granite metal of 40mm size. The concrete shall project 150mm 
beyond the external faces of the brickwork. 

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick wall 
should be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall thickness shall be 
maintained 375mm.The inside surface of the walls of the chamber, shall be finished with cement plaster 1.3 
and outside with cement pointing 1.3. In addition to this, the inside surface should also be provided with 
cement punning. 
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On the top of base concrete channelling on C.C. 1.2.4 with granite chips is to be done keeping the 
diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel, 
‘should be done longitudinally at the centre, connecting both the ends of the pipe. The 
channel is to be hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping 
upwards from the edge of channel to meet the side of chamber at gradient of 1.6. The channel and 
benching are to be finished smooth and cement mortar 1.3 and punning unless it is unavoidable. 
The branch should deliver sewerage in the Manhole in the direction of main flow and the junction 
must be made with care so that the flow in the main is not impeded. Channels for drains coming 
from the side of the Manhole Chamber, shall be curved to meet the main drainage channels. 

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness 
100mm to 150mm according to the requirement at site. One C.I. Manhole cover of diameter and 
weight as stipulated in the tender schedule shall be fixed, on the cover slab. Unless otherwise 
mentioned the C.I. Cover and Frames and shall confirm to I.S. 1726/1960. Heavy duty covers etc., 
under heavy vehicular traffic condition and capable of bearing wheel loads up to 11.25 tons, are to 
be used and medium duty under light type wheel traffic loads and light duty for domestic premises 
are to be used. Covers and Frames shall be clearly cast, double water seal type and they shall be 
free from all and sand holes. The cover shall be gas tight and water tight with proper water-seal. 
The C.I. Cover and frame shall be coated with two coats of black bituminous paint. The frame of 
Manhole cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 
100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated in the bill of quantity of the 
tender schedule. 

 
8. Gully Trap Chamber 

The size of chamber for 100mm HCI yard gully shall be of 250mm X 250mm (Inside). Foundation 
with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface 
of wall and Brick work in cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The 
finishing of masonry wall both inside and outside should be done in cement mortar 1.4 cement 
punning should be provided on the inner surface the trap should be burried in cement concrete 1.2.4 
in H.G. chips up to the mouth and one hinged C.I. Grating of size 300mm x 300mm are to be fixed 
on the top of mouth of Gully trap to arrest rubbishes shall be provided. The foundation, should 
project 75mm from outer. 

 
9. Kota/ Marble Stone flooring 

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with 
edges absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or 
concrete base. The sides of the stones shall be arranged to butt against each other truly so as to came 
the joints practically invisible and certainly not more than 0.8mm in width anywhere. The joints 
shall not be filled with mortar but may afterwards be grouted with neat white cement mixed with 
matching colour pigment. When the floor has completely set, it, should be polished with pumice 
stone and finally with pads of felt. 

 
10. Glazed tile dado 

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges 
absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 
using cement slurry over pre-cement plastered base. The sides of the tiles shall be arranged to but 
against each other truly so as to make the joints practically invisible. However, the joints may be 
granted with white cement mixed with colouring materials to match the tiles and neatly cleaned 
leaving no trace of excess grouting materials. The tiled surface and edges should be perfectly 
vertical and straight. The corner points must be normally right angled unless the site condition 
demands otherwise. 
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ADDITIONAL APPENDIX TO BILL OF QUANTITY 
(For P.H. Items of Work) 

1. The quantities of items mentioned in the tender schedule may increase or decrease during 
execution of works but the contractor will complete the work as per his tendered rates in 
accordance with the instruction of Engineer in charge of G.P.H. wing. 

2. Specification: The standard PHD and PWD specification will be followed for execution of 
work. During the course of execution of work, the instructions of the Engineer in charge shall 
be final and binding. 

 
3. The Sales Tax element should not be added to the analysis of rates and the previous practice 

should be followed as per the Works Department letter No.IIT.22-89-18170 dt.18.7.1989. 
 

4. There should be no clause either in the tender or in agreement for payment of any additional 
claim on account of Sales Tax on completed works which will be deemed to be recovered by 
existing omnibus stipulation as per the works Department letter No.TIT 22/89-18170 dt.18.7.89. 

 
5. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing 

commissioning and handing over for which no extra payment towards watch and ward will be 
paid, 

 
6. The contractor shall maintain a separate site order book for P.H. portion of work. 

 
7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle 

(R&B) Odisha, Bhubaneswar and the higher authorities and instructions imparted during the 
course of Inspection should be binding on the contractor. 

 
8. Materials not covered by any of the above categories of items in the bill of quantity have to be 

approved by the competent authorities before utilizing the ‘same in works. In such event, the 
payment of such item will be made as per actual on due approval by the competent authority. 

 
9. All materials required for the work shall be supplied by the contractor as per standard 

specifications appended with due approval by the Engineer in charge of G.P.H. Wing. 
 

10. In case the materials as per make specified are not available, the materials of equivalent make 
and as per I.S. Specifications or of best quality when not covered by I.S. Specifications can be 
utilized on prior approval of concerned S.E./ E.E., GPHD (R&B) Circle/Division or the 
officers duly authorized. It is binding on the part of the contractor to use such items of materials 
which are available in the Departmental store and in such case the deduction from the bills will be 
made at stock issue rates. 
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TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS 

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are 

indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n these 

drawings are only for the guidance of the supplier and the actual position of these shall be mutually 

decided between the supplier and the purchaser. The supplier shall submit the purchaser of his 

consideration and approval all runs of wiring and the exact position of all the points and the switch 

boxes first marked on the points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, 

code of practice adopted by CPWD and other standard practices prevalent in the part of the country. For 

the purpose of the specification the terminology used shall be as defined in IS:732 and IS:1356 of the 

definition of points wiring. The installation shall be carried out in conformity to all requirements of IE Act, 

1910 and IE Rules 1956. 

a. Ceiling rose in (in case of ceiling and exhaust fan) 

b. Ceiling rose or connector ( in case of pendants except stiff pendant points) 

c. Bank plate (in case of stiff pendant) 

d. Socket outlet (in case of socket outlet points) 

e. Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other fittings) 

f. Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet 

for bell push, where no ceiling rose / socket outlet its provided. 

The following shall be deemed to be included in the point wiring 

a. Switch and ceiling rose are required 

b. In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c. Bushed conduit for porcelain tubing where cables pass through walls. 

d. All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those 

required for fan regulator but excluding those under the distribution board and main control 

switch. 

e. Earth wire from 3 pin socket point to the common earth including connection to the earth dolley. 

f. Earth wire of 16SWG/14 SWG/G.I./Copper wire for loop earthing of the fixture 

g. All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. 

as required 

h. Joint for junction boxes and connecting the same as required 

i. Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc 

 
The point wiring in case of fan and light points shall mean the distance between the control switch and 

ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the fittings measured 

along the runs of wiring irrespective of the number of wires in run. In the case of socket outlet points, the 

length shall mean the distance between the socket outlet and the tapping point of live wire on the nearest 

switchboard or junction box, as the case may be. 
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In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction provided 

for extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. In case 

of call bell / buzzer points the length shall mean the distance between the call bell and the ceiling rose / 

socket outlet or the bell push (when the ceiling rose / socket outlet is not used). 

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution board 

B.B. such wiring has been classified on the basis of length. For the internal lighting, either surface conduct 

wiring system or recessed conduit or batten wiring system shall be provided as specific in the bill of 

quantities and working drawings. 

Conduit wiring 

 
For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before the 

casting of the slab or column. The conduit pipes shall be properly positioned and fixed so that it will 

not be displaced at the time of concreting. The junction boxes provided shall be so arranged that its cover 

will be flushed with the finished surface of the ceiling or column. 

 
For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the conduit in 

a desired manner. The conduit pipe shall be fixed by means of staple or saddles not more than 600mm 

apart. Fixing of standard bends or elbows shall be avoided and all curves maintained by bending the 

conduit itself with a long radius will permit easy drawing of the conductors. Suitable inspection boxes 

shall be provided to permit periodical inspection and removal or replacement of wires if necessary. There 

shall be mounted flush with the wall with holes in the cover of the box. 

 
The switch or regulator box shall be made of metal on all sides except on the front where backlight sheet 

or Perspex cover painted to match the colours of the wall shall be used I case of surface wiring 

system. For recessed wiring system, these boxes shall be made flush with the conduit of each conduit or 

section shall be completed before conductors are drawn in. The entire system of conduit after 

installation shall be tested or mechanical strength and electrical continuity throughout the earthing of the 

entire installation shall be carried out in accordance with I.E. Rules and standards. The number of wires 

drawn in the conduits shall not exceed the numbers those specified in Indian standard specification No.732. 

 
Main and Sub distribution Boards: 

 
The position of main boards for lighting and sub distribution board for different buildings are approximate 

and the exact location shall be given to the successful tenderer at the time of installation. The scope of this 

specification includes installation of the panel boards and distribution boards and making necessary 

connections. The installation of the boards shall be done strictly in accordance with the details supplied 

with the specifications; the instructions supplied by the switchgear manufacturer, Indian standard 

specifications and H.E. rules. The supplier shall submit the details of installations to the purchaser for his 

consideration and approval, prior to installation. 
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When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron 

framework. All the metal supports etc. shall be protected against corrosion. The mounting height for such 

switchboards shall be such that it can be conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian Electricity Rules and the 

relevant rules and regulations of electrical supply authorities. The complete earthing work for the installation 

covered by this specifications shall also be provided taking into account Indian Standard Specification 

No.IS:732 and IS: 3043. The earthing system adopted shall also have adequate mechanical strength. 

 
The work shall include earthing o noncurrent carrying metallic parts of all the equipment, light fittings, conduit 

pipes, cable and cable supports and earth strips ( the design to be approved by the purchaser) and all the inter 

connection between the earthing system to a value mutually agreed upon\ between the purchasers and the 

supplier. 

 
Installation, testing and commissioning: 

 
The supplier shall be responsible for the installation testing the commissioning of all the equipment and 

materials supplied by him against this specification. This shall also include the provision of miscellaneous 

wiring and supports and earthing in compliance with Indian Electricity rules and to the full satisfaction of 

the Government Electrical Inspector. All small items such as clamps, bolts, nuts, racks, supports, 

miscellaneous wiring etc. required to make the installation complete, shall constitute the part of major 

items specified in the bill of quantities and the tenderer should quote for each item taking these into 

consideration. 

The responsibility of the supplier shall include receiving all the equipment and materials at site, storage for 

required period, handling the same at the site of erection, final execution, erections, revisions of 

equipment, if any, testing and commissioning and handing over the installation complete in all respect to 

the entire satisfaction of the purchaser’s authorized representative. The supplier shall make good of all the 

damaged equipment and materials during this period at his own expense. The supplier shall submit sample 

of each and every equipment and materials for the final approval of the purchaser’s representatives 

immediately after the acceptance of offer. All the equipments and materials shall be supplied exactly as 

per to the approved samples. If at any stage the purchaser brings to the notice of the supplier any 

discrepancy or defect the supplier shall replace the same at his own expense. 

 
The supplier shall render all reasonable assistance to the purchaser in getting the installation approved by 

the Government Electrical Inspector prior to the energisation and supply necessary drawings, test 

certificates and both for tests carried out at the factory and site as well as the tests which the inspector may 

demand. In case any addition of alternations are required, to be made in the installation or in the 

equipment as per the directive of the Government Electrical Inspector / Local Authorities, he same will 

have to be carried out by the supplier, at his own expense. 



DTCN Page 91  

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in the 

drawings are only indicative. The actual position of these shall be decided at site at the time of execution 

joints by the supplier and the purchaser’s authorized representative. The position of light fittings, pipes 

and board if required, to be changed / shifted due to the change in the building design etc by the 

purchaser’s authorized representative, the same shall be carried out at no extra cost. 

 
All the materials supplied to the contractor according to the Contract condition will be subject to inspection 

and approval of the officer or his representative from time to time. The contractor will provide all facilities 

of such inspections free of cost. At the time of inspection, the owner of his representative will have full 

liberty to reject any such materials, which does not conform to the specification / requirement. No claim for 

any rejected materials will be entertained by the owner. The contractor will remove all rejected materials 

from site at his own cost. No surplus materials procured by the contractor will be accepted by the owner. 

The contractor will be responsible to get the Electric installations cleared by the Electrical Inspector of 

Odisha Government. Only the inspection fee will be reimbursed by Department on production of challan 

copy. 

Installation and Maintenance Tools 

 
The supplier along with the tender shall furnish a complete list of tools, appliances and accessories 

required for the installations of switch grass, light fittings, pipes cables and wires. 

Drawings 

 
All drawings, test certificates, instructions manuals etc. shall be in English Language and all dimensions 

and weights shall be in metric units. 

 
The tenderer shall submit with the tender general arrangement drawings for the installations work, typical 

methods and cabling and cables supports pipe work and pipe supports, typical methods of earthing and 

fixing of light fittings earthing etc. as offered by him in the tender. 

 
The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings as 

well as the typical details of all types of installation work in three sets before commencing the manufacture 

and the site installations work well in advance so that the site work shall not suffer. 

 
After obtaining approval of the above drawings the contractor shall supply three sets of the following 

drawings: 

a. The arrangement and support of conduit pipe 

b. The position of light fittings, switches / plug socket and switch boards 

c. Earthing installations 

d. Layout plan showing the entire cable network 
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On completion of work, the successful tenderer shall supply one set of tracing in transparent linen and five 

sets of prints of all drawings incorporating all the changes / modifications affected during the execution of 

the contact. All wiring diagrams shall indicate clearly, the switch board, the runs of main and sub main 

wiring and the position of all the points with their controls. All the circuits shall be clearly indicated and 

numbered in a accordance with IS:375. The technical literatures and operating instructions and the 

maintenance manuals shall also be supplied in triplicate to the purchasers after the completion of the 

installations work. 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall be 

carried out on all the equipment and accessories covered by this specification so as to ensure efficient and 

satisfactory performances of all the components and also the equipment as a whole under working 

conditions at site. The tenderer shall submit a complete list of all such tests. If the purchaser, if so desired 

for special tests, to be carried out, under certain conditions the same shall be made by the successful 

tenderer at his own expenses. All equipment shall be tested at site before the commissioning in 

accordance with the adopted standard and Indian Electricity Rules. Voltage test shall be carried out on 

each circuit on completion of wiring and cabling. 

Technical Data: 

 
The tederers shall submit with their tender all such technical data, which are required for complete 

evaluation of the equipment offered. The suppliers shall give complete technical information of the 

equipment as detailed in Annexure and relevant Indian standards. The tenderer should supply such details 

of all equipment and materials offered specially with regard to the following. 

a. Fuse switch board and distribution boards 

b. Light fittings 

c. Conduits and the accessories for them 

d. Switches / plug sockets 

e. Cable and wires 

The tender shall give along with his tender the following details: 

a. Complete details of earthing electrodes, earthing station and earthing conductors 

b. Details of conduit supports 

c. Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and workmanship. It 

is, however, understood the certain manufacturers may not be able to offer as specified in every case, 

where the tenderer may find it necessary to deviate from the exact letter and not the intent of the 

specification, he must specifically state what these deviations may be at the time he submits the 

tender. All deviations must be grouped in one statement. No deviations other than those includes in the 

tender will be permitted. 



DTCN Page 93  

PVC insulated Cables and Wires: 

 
For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These 

cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium/ copper conductors. 

The wires used in the lighting installation shall be PVC insulated and PVC sheathed copper / aluminium 

wire in case of conduits wiring and of 660V grade. Wires of different colours shall be made use of for 

quick\ identification of phase wire / neutral wire etc. All cable of wires shall comply with the requirements 

regarding the manufacture and testing etc as specified in India Standard Specification IS: 1554 and 

IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative and the Successful 

tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run of cables, 

which can be covered by a possible drum length of cables. 

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under climatic 

conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to IS:1567/4064 with 

regard to design and constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall be 

provided to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position. 

Means shall, however, be provided for releasing the interlock to permit closing of switch with cover 

open for testing purposes. Designs with normal conventional position of switch handles, i.e. with switch 

handle up in the ‘ON’ position and down I the ‘OFF’ position shall be preferred. All live parts inside 

the switch shall be properly surrounded and inter phase barrier shall be provided. 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work so 

that they can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall 

mounted type or floor mounted type as specified in the bill of quantities or drawings. Necessary 

supporting metal frame of approved design shall be provided for all panel boards 

The arrangements of work boards shall be such that the operational handle of the top mounted switches are 

within the convenient of operators (about 1.2 M from the finished floor level) and proper space shall be 

provided for the termination of the cable in the switches provided below the bus-bars. 

 
The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. 

The bus bars with aluminium conductors shall be provided and PVC sleeves of different colour shall be 

mounted on them for easy identification, Clamped joints for taking the riser connections, instead of bolted 

type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches 

shall be connected with suitable size earth wire to the main earthing terminals of the switchboard. Hanger 

Board and shock treatment / charts shall be supplied wherever required. At the incoming side of each pen 

phase, 3-neon type indicating lamps should be provided at the main board. 
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Switches and Plug Sockets 

 
Switches provided for control of light points shall conform to IS:1087 and shall be rated for 5A/15A 

250V 

 
Ceiling Fans and Exhaust Fans: 

 
Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be supplied with 

all standard accessories like regulator and capacitors etc. 

The performances rating of the propeller fans shall in accordance with stipulations of IS:2312. All fans 

shall be robust in design and construction and shall be supplied complete with wall brackets / clamps etc. 

 
Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be complete with all standard 

accessories like choke, starter and capacitor etc. The type of enclosure provided for the fittings shall 

be of that specified in the bill of quantities and the working drawings. The materials of construction for 

fittings used for outdoor installations and for use in the work anodes shall be such that they shall withstand 

the atmospheric condition in that area. Lamp holders used shall be fully shock proof, spring-loaded 

rotary type to ensure positive lamp locking. It should also be not possible to touch live parts of the lamp 

holder both after the lamp has been taken out and during the insertion or removal of the lamp. The starters 

shall be designed to give designed starting characteristics that shall promote full lamp life. Starter shall 

have high mechanical strength and topic proof construction. It should be incorporated with radio 

suppression capacitor o adequate rating and\ capacity. Power factor improvement capacitors are provided 

with hermetically sealed housing to ensure long and trouble fee service. Terminal soldering tango shall be 

provided for easy electrical connections. The capacitors in general shall confirm to IS:1569-1963 and P.F 

improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent light fittings is to 

be maintained. 

 
The ballast provided in the fluorescent fittings shall generally be in accordance to IS:1534.The ballast 

should incorporate the following design features. 

a. Low working temperature 

b. Correct pre heating current for the electrodes 

c. Proper wave foam 

d. Small in dimensions 

e. Correct power supply to the lamp 

f. No hum. 

g. Easy connection leads. 
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All the metal construction of the fittings shall be such that they shall: 

1. Withstand the atmospheric condition prevailing in the area 

2. Provide maximum mechanical protection to the tubes and fittings accessories. Assists in 
maximum and uniform light distribution. All fittings shall be provided complete with florescent 
lamps. All lamps shall confirm to IS:2418. 

 
Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure and bill of 

quantities, deviation if any regarding design, construction of materials should be specified clearly. All the metal 

parts used in construction of the fittings shall have no effect due to dust / fumes / gases likely to exist in the 

atmosphere. All the bolts, clamps, nuts and guard wire etc shall be galvanized. The wall fittings shall be 

provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall / ceiling etc as 

detailed in the bill of quantities and the working drawings. Light fittings shall be suitable for connection with 

19mm dia. Conduit pipe as required. If fittings are to be connected through PVC cables, glands of adequate size 

and capacity shall be provided. The lamp holders provided in the fittings shall confirm to IS:1528. 

 
CODES 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a. Indian Boiler Act, 1923 and Rules and Regulations made their under 

b. Indian Electricity Act, 1923 and Rules and Regulations made there under 

c. Indian Factories Act, 1948 and Rules and Regulations made there under 

d. The minimum wages Act 

e. The Women’s Compensation Act 

f. The Payment of Wages Act 

g. The Fatal Accident Act 

h. The Industrial Employment Act 

i. The Employment provident Fund Act 

j. Indian Explosive Act 1984 the Rules and Regulations made there under 

k. Indian Petroleum Act 1934, and Rules and Regulations made there under 

l. A.S.M.E. Test Codes 

m. AIRE Test, Codes 

n. American Society of Materials Testing Codes 

o. Standards of the Indian Standards Institution 



DTCN Page 96  

1. Low Tension Circuit Breakers IS 2516-1955 Part-I, Sec-I 

2. Switchgear Bus Bars IS 375-1963 

3. HRC fuse links IS 2208-1962 

4. Distribution fuse boards IS2675-1966 

5. Enclosure for Low Voltage switchgear IS214701962 

6. PVC Cables IS1554-1975 

7. Tabular fluorescent lamps for Cameral lighting service IS2418-1963 

8. Tungsten Filament Lamps for cameral service IS415-1963 

9. Ceiling Fans IS274-1966 

10. Flood lights IS1947-1961 

11. Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 

12. Water Tight Electric Light Fittings IS3553-1956 

13. Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 

14. Fittings for Rigid Steel conduit IS2667-1979 

15. Rigid steel circuits for electrical wiring IS3837-1966 

16. Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 

17. Switch Socket Outlets IS3837-1966 

18. PVC Wiring IS694-1977 

19. Switches for domestic and similar purpose IS3854-1966 

20. PVC wiring IS694-1977 

21. Call Bell and Buzzers IS2268-1966 

22. Straight through joint boxes and leads sleeves or 

paper insulated cables- EID-0032-1964 

23. Earthing IS3043-1966 

24. Electrical Wiring installations IS732-1963 

25. Switchgear IS3072-1965 (Part I) 

26. Lighting protection IS2309 –1969 

27. Public Address system IS1882-1962 

28. Low Tension switch use units IS4064-1978 

29. Code of Practice for Automatic FIRE ALAM system IS2189-1970 

30. Specification for Heat Sensitive Fire Detectors IS2175-1977 

31. Guide for Safety procedure in Electric work IS5216-1969 

32. Rubber Mats for Electric works IS5424-1969 

Other internationally approved standards and / or Rules and Regulations touching the 

subject matter of the contract 
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GENERAL CONDITIONS 
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GENERAL CONDITIONS 
 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free 

of cost two copies of each of the drawings specifications, descriptive schedules and other details 

necessary for execution of the work. All further drawings and details as may be prepared by the 

department from time to time for reasonable development of the work described in the contract 

documents and reasonably necessary to explain and amplify the contract drawings and to enable the 

contractor to execute and complete the work shall also be supplied in duplicate to contractor free 

of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The 

contractor shall keep one copy of all the drawings specifications, price schedule of items and 

quantities at work site and the Engineer-in-charge or his authorized representative shall at all 

reasonable times have access to the same. 

2. Contractor’s Responsibility 

a. The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and quantities and 

specifications taken together, if the same is not particularly shown or described therein, provided 

that the same can reasonably be inferred there from, if the Contractor finds any discrepancy in 

the drawings or between the drawing and schedule of quantities and specifications, he shall 

.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final & 

binding. 

b. Any work done at any time or even before receipt of such details shall be removed/replaced by 

the contractor without any expense to the department If the work is not in order and if so 

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions 

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for his 

decision All drawings, bill of quantities and specifications and copies therefore furnished by the 

department, are their property. They shall not be used on any other work and shall be returned to 

the Department on request on completion and before issue of final certificate or termination of 

the contract. 

 
c. All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 

contractor must satisfy himself about the same while furnishing samples for approval of the 

Engineer-in-charge before incorporation in the works. 
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d. The Engineer-in-charge may from time to time cause at his discretion such tests on samples of 
materials or workmanship of all/any materials and work, as he may consider necessary at 
places of manufacture, fabrication, on the site or at such other places. The expenditure incurred 
for all such tests shall be borne by the contractor. 

 
e. All approved samples are to be preserved by the contractor in a regular manner in the site 

office for inspection and verification of the Engineer-in-charge or his representative from time to 
time. 

3. Alteration / Addition & Omissions 

a. The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or 

any part thereof that may be in his opinion be necessary and for that purpose or if for any, other 

reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so and 

the Contractor shall do any or allot followings: 

i. Increase or decrease the quantity of any work included in the contract. 

ii. Omit any such work. 

iii. Change the levels, lines, position and dimensions of any part of the works, and 

iv. Execute additional works of any kind necessary for the completion of the work. No such variation 

shall in any way validate or invalidate the contract, but the value of all such variations shall be 

taken into account and shall be added to or deducted from the contract sum accordingly, but no 

such variation shall be made by the contractor without prior written instruction from the Engineer- 

in-charge. 

v. The Schedule of quantities/rates shall be deemed to have been prepared and included in 

accordance with the method of measurement of work set out and as per the relevant specifications 

or in its absence relevant I.S. code of practice Any error in the specification or in quantity or 

omission of any item from the schedule of quantities/ rates shall not violate the contract, but he 

adjusted by adding to or deduction from the contract sum provided that no rectification of errors, if 

any, shall be allowed in the contract schedule of rates. 

4. Valuation of variations 

a. All extra or additional work done or work omitted shall be valued at the rates and price set 

out in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract 

sum, the Contractor have added to or deducted from the total of the items in the tender 

any sum either as a percentage or proportion, then the same percentage of proportion shall 

apply to all items or works in the prices schedule as also for valuation of variation. 

b. If the contract does not contain any rate or price applicable to the extra or additional work, 

or the rate or price in the priced schedule of quantities has become inapplicable in the opinion 

of the Engineer-in-charge by virtues of such addition or omission, then suitable rates or price 

shall be agreed such rates shall be derived by analysis based on standard schedule of rates of 

State P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with 

the various elements valued at local market price plus 15 (fifteen) percent towards over-heads. 
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5. The Offers are also to include 

 
a. To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 

construction equipments, tools and plants etc., as required for proper execution of all the items of 

the work as per drawing and specification. 

b. To provide all incidental items not shown or specified in particular, but reasonable or necessary 

for successful completion of the work in accordance with the drawings, specifications and schedule 

of quantities. 

c. Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 

GSTIN. 

d. Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e. De-watering as required and directed. 

f. GSTIN at all depths (Unless otherwise mentioned in schedule), stacking separately usable and 

disposal of surface earth and materials from site as directed. 

g. Curing of ail concrete and cement works as per specification and direction, 

h. Centring, shuttering as required for all concrete work. 

i. Bending, binding, tying the grill & placing in position, including supply of all materials & 

labour etc 

j. To provide water and power required for construction testing and commissioning, 

k. Testing of materials and works as per specification and direction 
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SPECIAL CONDITION OF CONTRACT 

 
01. The contractor should work out suitable measures to execute the work and the procedure so 

suggested shall be got approved by the competent authority / Engineer-in-charge. The levels to be 
carried out from the TBM fixed by the department will be shown at the time of lay out of the work 
to fix the cut off level & founding level of the proposed jetty. 

 
02. The founding depths, levels, etc. shown in the tender drawings are tentative only and may 

be modified in the final design due to changed sub-soil conditions etc. The contractor must take 
into account such contingencies while quoting for the job. 

 
03. Before commencing the work on the contract, the contractor shall supply to the Engineer-in- 

charge for his approval the plan of work giving his proposed organization and temporary 
installation, information regarding construction plant, machinery and equipment, a brief details of 
the methods, techniques and devices to be employed by him for the various items of operations 
and works during the work in the contract as detailed under various sub-heads. The plan of works 
and works shall not deviate with those indicated in the tender. Along with the tender, the 
contractor should submit a master-plan control network (CPM activities / PERT chart) showing 
the critical path (preliminary and secondary critical paths). Tenders received without such CPM 
/ PERT chart shall be liable for rejection. 

 
04. The equipment & accessories to be mobilized by the 

(i) Contractor shall be capable to meet the specified requirement of the works involved in the 
contract in all respect. 

 
 

Other R.C.C. for Piling, Slab, Beam, Lintel, Chajja etc. 

05. All reinforced cement concrete work should conform to Odisha detailed Specification and 
should be of M-30 grade having a minimum compressive strength (in work test) 300 Kg/cm2 in 
15 cm cubed at 28 days after mixing and test conducted in accordance with IS-456 and IS-516 
using 12 mm to 20 mm size black hard crusher broken granite chips (20 mm size black hard 
crusher broken granite chips (20 mm size not to exceed 25%) 

 
TIMBER: 

06. All timber for the choukaths and shutters of doors, windows and ventilators shall be of the 
best quality; it shall be sound straight, well seasoned, free from sap, clots, radical cracks, cup 
shakes, large loose or dead knots, or other imperfections and shall show a clean surface when cut. 

 
07. Timber shall be carefully stored at all times and precautions shall be taken to restrict drying 

out of cut ends. 
 

08. All timber shall be subject to inspection on the site piece by piece, and shall be to the approval of 
the Engineer-in-charge who may reject such pieces as are considered by him to be under the 
quality specified. The timber submitted for inspection shall be stacked in convenient parcels, so 
as to admit of inspection being made without unnecessary delay. The contractors shall provide 
all labour and plant required for the inspection of timbers to the satisfaction of the Engineer, 
without additional charge. 

09. Scantlings cut from bulk timber shall hold the full specified dimensions, but similar materials 
cut from deals, planks or battens will require to hold only the nominal dimensions due to their 
requiring to be cut from this class of timber, reasonable allowance for saw-cut being made. 

10. All joint work is to be wrote and finished with a clean, even and smooth face. 

11. Wrote matched and V-jointed boarding is to be cut from deals. Rough boarding may be cut 
from battens. 
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12. Shuttering and centring shall be with seasoned sal wood planks, the inside of which shall be 
lined with suitable sheeting and leak proof and water tight or alternatively steel shuttering and 
centring may be used. 

13. The contractor shall make all arrangement for proper storage of materials. But, no cost for 
raising shed for the storage of materials and pay of watchman etc. will be borne by Department. 
These are all to be borne by the contractor. The Department is not responsible for considering 
theft of materials at site. It is at contractor’s risk. Under any such plea, if the contractor stops the 
work, he shall have to pay penalty as per Clauses of the F2 contract. 

14. For the purpose of jurisdiction in the event of dispute if any contract should be deemed to 
have entered in to within the state of Odisha and it is agreed that, neither party to the contract nor 
the agreement will be competent to bring a suit in regard to the matters covered by this contract 
at any place outside the State of Odisha. 

15. The contractor shall not interface with the execution of water supply or electrical 
fittings arrangements and any other works entrusted to any other agency by the Department 
at any time during the progress of work. 

16. The Department will have the right to inspect the scaffolding and centring made for the work and 
can reject partly or fully such structures if found defective in their opinion. 

17. The contractor will have to arrange for water supply for all works and make sanitary 
arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting 
arrangements for night works whenever necessary at his own cost. 

18. Cement concrete in roof slabs, beams and wherever prescribed by the Engineer-in-Charge shall 
be machine mixed and vibrated and the contractor should arrange his own concrete mixer, 
vibrator, and pumps etc. for the purpose. 

19. It should be understood clearly that, no claims whatever will be entertained. 

 
20. The tender shall have be abide by the C.P.W.D. safety code introduced by the Government of 

India, Ministry of Works, Housing and Supply in their standing orders No. 44 to 46 dtd 
25.11.57, which can be seen in the office of the Executive Engineer on working hours and days. 

21. The contractor will abide by the fair wages clause as introduced by the Government. 
 

22. The Department will have the right to supply at any time in the interest of work, any Deptt 
materials to be used in the work and the contractor shall use such materials without any 
controversy or dispute on that account. The rates of such materials will be at the stock issue rates 
fixed by the department plus storage charges or market rates whichever is higher. 

23. The Contractor will be responsible for the loss or damage if any departmental materials, 
equipments supplied to him under Clause-28 during execution of the work due to reasons 
whatsoever and the cost of such materials will be recovered from him at the prevailing stock 
issue plus storage charges or market rates whichever is higher. 

 
24. The contractor should arrange at his own cost necessary tools and plants, pumps, vibrator, 

concrete mixer etc. required for the efficient execution of the work and rates quoted should be 
inclusive of the running charges of such plant & cost of consumables. 

 
25. The contractor will have to submit the monthly return of labour both skilled & unskilled by him 

on the work to the Executive Engineer. 
 

26. The bidders are required to go through each clause of P.W.D. form F2 in addition to 
clauses mentioned herewith before tendering. 
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27. Cement shall be used by bags and weight of one cubic meter of cement being taken as 14.30 
quintal. 

 
28. In the event of any delay in the supply of detailed structural designs for unavoidable 

reasons, reasonable extension of time will be granted on the application of the contractor, but no 
claim for monetary compensation will be entertained under any circumstances. 

 
29. No contractors will be permitted to furnish their tender in their own manuscript paper. 

 
30. Every tender is expected before quoting his rates to inspect the site of proposed work. He should 

also inspect the quarries and specify himself about the quality, availability of materials, medical 
aids, labour and food stuffs etc. and the rates may be inclusive of these items of work. In every 
case the materials must comply with the relevant specification. 

 
31. All fittings for doors and windows to be supplied by the contractor should be of best quality 

and should be got approved by the Engineer-in-Charge before they are used on the work. 

32. After completion of the work, the contractor shall arrange at his own cost all requisite equipments 
for testing building if found necessary and bear the entire cost of such test. 

 
33. Letters etc. found in the tender box, raising or lowering rates of dealing with any point in 

connection with the tender will not be considered. 
 

34. Tenders may at their opinion quote reasonable rate for each item of work carefully, so that in 
one item it is not unworkably low and other too high. 

35. Under no circumstances interest is chargeable for the dues or additional dues if any payable for 
the work. 

 
Clauses 35 (Thirty five) only 

 
 

 
SPECIAL CONDITIONS 

 
 

 If contractor is not able to complete the work within scheduled period i.e. 24 months 
they will pay 6.00 Lakhs (Rupees six Lakhs) + GST per Month to IITM Towards 
PMC charges beyond 24 months till completion of work. 

 Contractor should submit detailed methodology of construction of work along with 
month- wise work schedule of different components of the project 

 

 
              Sd://- 

Director 
Ports & IWT, Odisha  

Bhubaneswar 
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SCHEDULE A to K 
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SCHEDULE – A 

 
CERTIFICATE OF NO RELATIONSHIP 

 
I/We hereby certify that I/We* am/are* related / not related (*) to any officer of P.W.D of the rank of 
Assistant Engineer & above and any officer of the rank of Deputy / Under Secretary and above of the 
Commerce & Transport Department/ Fisheries & ARD Department, Govt. of Odisha I/We* am/are* 
aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 
forfeiture of E.M.D and security deposit and 

I/We* shall be liable to make good the loss or damage resulting from such cancellation.  

 

 

(*) - Strike out which is not applicable 
Signature of the Bidder 
Date:- 

 

SCHEDULE – B 
 
 

WORKING EXPERIENCE 
LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 
Name of 

Employer 
Name of 
location 

and 
name of 

work 

Contract 
price in 
Indian 

Rupees/ 
Agreement 

No. 

Major 
Items 

of 
works 

Date of 
starting 

the work 
as per 

Agreement 

Stipulated 
date of 

completion 
of the work 

as per 
Agreement 

Revised 
target date 

of 
completion 
of the work, 

if any 

Reasons for 
slow 

progress, 
if any, 

with the 
updated 
billing 

amount 

1 2 3 4 5 6 7 8 

 
Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of 
Executive Engineer. 

 

 
Signature of the Bidder 
Date……………… 
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SCHEUDLE – C 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE 
ON THE WORK 
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 d
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(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14) 
              

 
A. Construction Equipments 
B. Vehicle Trucks etc. 

Reference Annexure I for list of essential equipments for contracts 
1.If leased indicate the date when the current lease expires 

 
Signature 
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Annexure: I (Schedule-C) 
 

(List of Plants &Equipments to be deployed on contract work) 
 

Sl. 
No 

 
Type of Equipments 

No. of machineries 
required 

% of Marks to be 
taken for valuation 

(i) Hydraulic Grab 1 Set. 10 
(ii) Piling pant & equipment 2 Set. 10 
(iii) Truck & Tipper 4 Nos. 10 
(iv) Tractor with Taylor 2 Nos. 10 
(v) Water Tanker (10 KL) 4 Nos. 10 
(vi) Welding Machine 2 Nos. 5 
(vii) Generator 2 Nos. 5 
(viii) Concrete mixer 4 Nos. 5 
(ix) Excavator 2 Nos. 10 
(x) Concrete Vibrator: (Needle and Plate type) 4 Nos. 

(2 Nos. each) 
10 

(xi) Complete staging, shuttering, centring arrangement 1000 Sqm. 10 
(xii) Hydra Crane (55 T) 1 Nos 5 

NOT E: 
1. Capacity of each plant and equipment should be as per specification attached separately . 
2. The above equipment should either be owned or av ailed on long-term lease ex tended beyond the 

duration of the work , the authority of which in either case is to be substantiated before award of 
the work . 

3. The equipment mentioned above must be included in Schedule “C ” and clearly indicated as 
“Owned/leased.” 

4. The above list is not exhaustive. All other machinery /equipments as will be required for 
satisfactory completion of the work shall have to be deployed by the agency . 

5. For deploying additional sophisticated machinery by the agency for completion of the work , no 
claim shall be entertained. 

 
Annexure: II (Schedule-C) 

Capacity of Plant and Equipment 
 

    

01. (a) Truck Having capacity of 12 tonnes. 
 (b) Tipper Having capacity of 12 tonnes. 

02.  Tractor with Taylor The tractor should have a minimum capacity of 22 to 50 H.P 
03.  Water tanker The water tanker should be a truck/tractor mounted one or as a 

trailing unit having minimum capacity of 6000 litres 
04.  Welding Machine Having Capacity of 8-15 KW. Immersion type with vibrating 

Needle of 40mm/ 50mm / 60mm & 4 meter length. 
05.  Generator Having capacity of 32 K.W. 
06.  Concrete mixer Batch type Concrete Mixer as per IS-1791 / 1985 for capacity of 

15 Cum / hour (Tilting drum type) with power operated side 
loaded revolution counter, automatic shaker, Gear mounted on 
steel chassis with 4 MS wheels complete with suitable prime 
mover. 

07.  Excavator Bucket Capacity 0.91 Cum chain mounted. 
08.  Pilling equipment Piling plant should have drum piling winch, sludge pump, 

Tremie pipe, Tripod, Piling Rig, Pile Hammer and Metal 
Hopper. 

09.  Hydraulic Grab Max. weight for grab with full load upto 25,000 Kg. 
10.  Hydra Crane Having capacity of 55 tonnes. 



DTCN Page 108  

Annexure: III (Schedule-C) 

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER 
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 

(Not issued prior to 90 days of receipt of tender) 
 
 
 
 
 
 

 
(1) (2) (3) (4) (5) (6) (7) (8) 

 
 
 
 
 
 
 
 
 
 

Certified that, 
 

1. I have verified the ownership documents with the identification no. of the Machineries / 
Equipments. 

2. Machines are currently utilized exclusively for the work under the Division. 
3. The facts provided are true as on the date of issue of this document to the best of my 

knowledge. 
 
 
 
 

                                                                          SUPERINTENDING/EXECUTIVE ENGINEER 
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Annexure: IV (Schedule-C) 
 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH 
THE TENDERER 

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL 
WORKS 

 

 
Name of the 
place where 
equipments 

and 
machineries 

deployed 

Time schedule 
for 

movement of 
equipment/ 

machineries to 
work site for 

use in 
tendered work 

(i) Hydraulic Grab                                    
(ii) Piling equipment 
(iii) Truck & Ti 
(iv) Tractor with Taylor 
(v) Water Tanker (10 KL) 
(vi) Welding Machine 
(vii) Generator 
(viii) Concrete mixer 
(ix) Excavator 
(x) Concrete Vibrator: 

(Needle and Plate type) 
(xi) Complete staging, 

shuttering, centring 
arrangement 

               (xii)      Hydra crane 

(6) (7) 

 
SCHEUDLE – D 

 
WORK EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 
 

Name of 
Employer 

Name of 
location 
and 
name of 
work 

Contract 
price in 
Indian 
Rupees/ 
Agreement 
no. 

Major 
Items 
of 
works 

Date of 
starting 
the work 
as per 
Agreeme 
nt 

Stipulated 
date of 
completion 
of the work 
as per 
Agreement 

Revised 
target date 
of 
completion 
of the work, 
if any 

Reasons for 
slow 
progress, if 
any, with 
the 
updated 
billing 
amount 

1 2 3 4 5 6 7 8 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of 
Executive Engineer. 

 
Signature of the Bidder 
Date. 

 

 

Sl. Name of 

No. Equipment & 
Machineries 

 

 
Required 

No. 

Name of the 
work for 

which 
Equipment 

& 
Machineries 

deployed 

Name of the 
Division under 

whose 
jurisdiction 

Equipment & 
Machineries 

deployed 

(1) (2) (3) (4) (5) 
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SCHEDULE – E 
 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
BIDDER OR ABANDONMENT OF WORK BY THE BIDDER 

1. a) Is the bidder currently involved Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2. Has the bidder or any of its 
constituent partners been debarred/ Yes / No 
expelled by any agency in India 
during the last 5 years. 

3. a) Has the bidder or any of its Yes / No 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 

b) If yes, give details: 

Note: If any information in this schedule is found to be incorrect or concealed, qualification application 
will summarily be rejected. 

 
Signature of the Bidder 
Date. 
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SCHEDULE – F 
AFFIDAVIT 

(On Non-Judicial Stamp Paper only) 
 

I, the undersigned, Sri/Miss/Smt._________________________, aged_____ years, S/o / D/o / W/o 
______________________________, Proprietor/Partner/Authorized Signatory of 
M/s.________________, do hereby solemnly affirm and declare as follows; 
 

That I do hereby certify that all the statements made in the required attachments submitted  
in connection with the bid for the work, “Construction of Fishing Harbour Stage-II at Astaranga  
(Nuagarh) in Puri District. (Retender)” vide Bid Identification No. DPIWT- 03/2026-27 are true and  
correct to the best of my knowledge and belief.  

1. That I further certifies that neither my / our firm / company / individual entity namely M/s. 
__________________________________, nor any of its constituent partners/directors have abandoned 
any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for 
such works have been rescinded during the last five years prior to the date of this bid. 

2. That I hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 
information as deemed necessary and as requested by the Department to verify this statement or regarding 
my (our) competency and general reputation. 

3. That I understands and agrees that further qualifying information may be requested by the Department 
and I undertake to furnish any such information at the request of the Department as and when required.  

4. The undersigned undertakes that if the above declarations are found to be false or incorrect at any stage, 
our firm shall be liable for disqualification, termination of contract, and any other penal action as deemed 
fit by the competent authority, including blacklisting and legal proceedings. 

 
(Signature of Bidder) 
Name of Firm 
Date: 
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SCHEDULE - G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 

I / We hereby certify that at present, the following Engineering personnel are working with me/in our firm / 
company and their bio-data are furnished below. 

 
 

Sl. Name of Qualification Date of Monthly Whether full If they are 
No. Engineering  Appointment emolument time superannuated / 

 personnel    engagement retired / dismissed or 
 appointed    and Removed 
 for    continuous personnel from 
 supervising     state Govt./ 
 contractor’s     Central Govt. / 
 work with     Public Sector 
 address     Undertaking / 
      Private 
      Companies and 
      or any one 
      ineligible for 
      Government 
      Service. 

1 2 3 4 5 6 7 
       

 
 
 

 
Signature of the Bidder 
Date. 
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SCHEDULE – H 

SAMPLE FORMATS 
 
 

UNDER TAKING 

                        This is to certify that 
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity 

that has prepared the design, specifications, and other documents for the Project nor has any person 
associated with been proposed as Project Manager for the Contract. 

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 
provide consulting services for the preparation or supervision of this work. 

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from 
Government service during last two years without prior permission of the Government of Odisha in 
writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if 
either I or any of my employees is found any time to be such a person who had not obtained the 
permission of the Government of Odisha as aforesaid. 

4. That I/we agree to abide by all the terms, conditions, and obligations contained in the Tender Document 
and shall execute the work in conformity with the scope, specifications, and timelines mentioned 
therein, if the contract is awarded to us. 

5. That I/we will produce the original documents for verification as and when required by the tender 
inviting authority. 

6. I/We hereby declare that I/We shall comply with all statutory requirements such as GST, EPF, ESI, and 
Labour Laws applicable under the contract and shall submit relevant documents when required. 

7. I/We agree that the decision of the Tender Accepting Authority with regard to 
qualification/disqualification of my/our bid shall be final and binding. 

 
 

 
Signature of the Bidder. 
Date:- 

 
Note: i. Strike out whichever is not applicable 

ii. In case any person is under his employment with due permission from Government, the 
same may be cited in a separate letter. 
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SCHEDULE – I 
 

RELATIONSHIP DECLARATION 
To, 
The Tender Inviting Officer, 

Subject: (Name of the Work) 

Reference: (Bid reference number) 
Sir, 
Pursuant to DTCN, it is to inform that I have relative(s) employed as an Officer in the rank of an 
Assistant Engineer/Under Secretary under the   Department. His (Their) details are as 
follows. 
Relationship: 

Name: 

Designation 

Office 

Address 

Pursuant to DTCN, I am to submit herewith the names of persons who are working under my firm having 
near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the 
 Department. 

 
Sl 
No 

Name of the my employee 
and his designation in the 

firm 

Presently 
working at 

Details of his relatives working in the 
Department 

   Relationship 
Name: 
Designation 
Office 
Address 

   Relationship 
Name: 
Designation 
Office 
Address 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in 
the rank of an Assistant Engineer/Under Secretary in the   Department. I am aware that any 
breach of this condition would render my firm liable for penal action for suppression of facts. 

 
Yours Sincerely 

 
Signature of the Bidder. 
Date:- 
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SCHEDULE – J 

Existing commitments and on-going works: 
 

Description Place & 
of Works  State 

 
Contract 

No. 

Name & 
Address of 
Employer 

Value of Contract 
Value of Contract 

(Rs. in Lakh) 

Stipulated 
period of 
Completion 

Value of 
works* 

remaining to 
be completed 

Anticipated 
date of 

Completion. 

(1) (2) (3) (4) (5) (6) (7) (8) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

*Attach certificate(s) from the Engineer(s)-in-Charge 
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SCHEDULE –K 

MEMORANDUM OF UNDERSTANDING (MOU) 

 
First Party I Sri/Smt.………………………, Aged …. years, S/O- 

………………………….………., At / P.O. / Dist ...................... (hereinafter called the First Part) 
 

 
AND 

 
Second Party I Sri/Smt.………………………, Aged …. years, S/O ................................................. , 

At / P.O. / Dist-…………… (hereinafter called the Second Part) having H.T. / L.T. license 

registration No…………. valid upto ………….. 

 
AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for 

the tender work, “ .......................................... ” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 
NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction 
of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned 
work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of 
above said matter. 

 
In witness where of both the party have signed in presence of 

 
WITNESS 

 
W1 - 

 

 
W2 - 


