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FOR 2 NOS OF CIVIL WORKS

1. CONST OF OFFICE BUILDING & ONE 50MT GODOWN AT KHAGESWAR SETH
PACS, TALPADAR GP.

2. CONST OF OFFICE BUILDING & ONE 50MT GODOWN AT GANTHIAPALI PACS,
GANTHIAPALI GP.

Bid Identification No.BID ID NO.—BID 02 OF 2026-27

JULY 2026

PANCHAYAT SAMITI,
BIJEPUR




Section

CONTENTS OF
__ DETAILED TENDER CALL NOTICE (DTCN)

Description

 DTCN Part - I: General & Technical- Bid o

~ Section-1 Notice Invili_ng Tender

Section-2(A) Details of the Documents to be Furnished for Online Bidding

S“_‘_i“f“z(m Instructions to Bidders

Section-2(C) Data Sheet

Section-2(D) Letter for Submission of Tender

~ Section-3 | Conditions of Contract

Section-4 Special Conditions of Contract
Section-5 Scope of Work
Section-6 Deptt. Issue of materials to contractor
Section-7 Technical Specifications & Design Criteria
Schedule-A to F Formats for furnishing Information by the Bidder
P Guideli_nwfl’medure. to be followed in introduction of e-
irement in Govt. of Odisha
Appendix - 11 Procedure for Electronic Receipt, Accounting and Reporting of

pf Tender Paper and Earnest Money Deposit on submission of bids




Government Of Odisha

OFFICE OF THE PANCHAYAT SAMITI,BIJEPUR, BARGARH

INVITATION FOR BIDS (IFB)

Bid Identification No. 02/2025-26
Block Development Officer,Bijepur., Bargarh on behalf of Governor of Odisha invites percentage rate bids for the
works details in the table from class of contractors mentioned in Col.-4 below registered with the State Govermnment and
contractors of equivalent grade / class registered with Central Government / MES / Railways to be eventually drawn up in
PWD F-2 (Now P-1) form for execution of civil works, on production of definite proof from the appropnate authority But
successful bidder of other State / MES / Railway / CPWD in equivalent rank has to register under the State PWD before
signing the agreement. The bidders may submit bid for the following works.

; Table-A
| Approximat c of E.M.D. Cost of Period of

s“] Nameof work ::::_Tmof} Contraa?tor (Rs.) DTR:'.';QM completion.
:__1 | 2 3 i 4 6 7 8
" ICONST OF OFFICE BUILDING e _
|1 F ONE 50MT GODOWN AT 2384630 |y O 8 238461 | 6000~ | Coiomues onths |
' |KHAGESWAR PACS
r ONST OF OFFICE BUILDING . ]

2 |& ONE 50MT GODOWN AT 2384830 [ S8 238060 | 6000 | (ieries monthe

ANTHIAPALI PACS

1. Bids must also be accompanied by self-attested Photo copy of valid GSTIN, PAN card and valid contract
registration certificate.

2. Bid documents can be Downloaded from the official website of Government of Odisha
(https://tendersodisha.gov.in/) start from Dt. 20.07.2026, 11 AM to Dt. 03.08.2026, 5 PM. The bidders who have downloaded
the bidding documents from the internet site will have to pay the cost of the tender document and EMD as indicated in TCN.

3. The Bids will be opened on the Dt. 04.08.2026 at 11.00 AM in the office of the undersigned, in the presence of
the members of tender committee of Panchayat Samiti Office, Bijepur, bidders or their authorized agents who wish to attend
at the Conference hall of Panchayat Samiti Office, Bijepur. If the office happens to be closed on the last date of receipt/
opening as specified, the bids will be received / opened in the next working day at the same time and venue specified in the
notification. Other details can be seen in the bidding documents.

4. The companies or individuals registered with State Government and contractors of equivalent Grade / class

registered with Central Government / MES having registration for Civil Works having both legal competency and expertise
in Civil Engineering works need put tenders for this work and the documentary evidence under appropriate Act.

5. The contract will be drawn in P.W.D. P1 contract Form.

6. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany
the tender.

7. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change
inthe wordings will not be accepted.

&  The work is to be completed in all respects as per NIT Col No. 8 from the date of issue of work order. Tenderer
whose tender is accepted must submit a program of work immediately afler issue of work order for approval of Engineer-in-

Charge.



9 All tenders received will remain valid for a period of 120 days from the last date prescribed for receipt of tenders

and vahdity of tenders can also be extended if agreed by the tenderers and the Department.

10. In case of Engineering contractors secking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current financial year with exemption of EMD along with an application to avail the

same for this work and will submit copy of original contract license and produce the original license at the time of opening of
tender. otherwise the tender will be rejected.

I'1. Bidders shall provide their e-mail id, correspondence address, Mobile No. (What's App) along with scan copy of
valid GSTIN. PAN. and other documents as per DTCN Clause

12. The authority will not be held responsible for any technical problem / failure of Network, Server during the
schedule dates of online bidding

13. The authority reserves the right to cancel any or all bids ‘
Blo elopm
Bijepur
Memo No. 9| O G /Dt [L]/oq-/ggg

Copy submitted to Deputy Secretary, PR & DW Deptt. Odisha, Bhubaneswar for kipg information and necessary
action.

Bijepur

MemoNo.:Q]DG!Dt. II“/D‘_r"" °2~C

Copy submitted to the Collector & DM, Bargarh favour of kind information.

Bloc v ent Officer

Bijepur



CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of the Work: -

] [ ——
Sl Partical Reference to | Whether furnished | Reference to
L A Clause no. [ Yes | No |Pageno.
01 | Cost of tender paper (Online remittance) As per TCN
| |
02 \ EMD online receipt D.T.C.N Clause
No.2(B)
1703 | Copy of valid Registration Certificate D.T.C.N Clause
\ No.2(A).a.v
|04. | Copy of valid GST D.T.C.N Clause
| No.2(A)a.ii
05. | Copy of PAN Card D.T.C.N Clause
|l No.2(A)aiv
[706. | Information regarding current litigation, Schedule-C
) ing / expelling of the tender or abandonment of
rk by the tenderer
(b) [ Declaration Schedule-D
| (c) | Affidavits Schedule-E
Pd} Structure &Organization Schedule-A
L i
CONTRACT DATA

Al GENERAL INFORMATIONS

[ SN Item Details ' 1

"I | Bid Identification No. BID 02 OF 2026-27 i
‘2 | Name of the Work. AS PER DTCN ‘
'_ 3 \ Officer invil_ing tender. B‘ik Development Officer, Bijepur, Bargarh

Executive Engineer concerned with head § : . . .
\rs authorized as Engineer-in-charge of this work. Assistant Executive Engineer, Bijepur, Bargarh

[ 5 Executive Engineer with head quarter ‘?g::::;al Executive Officer (Tech), Zilla Parishad

6 | Accepting Authority

Block Development Officer, Bijepur, E;HT ‘
7 | Estimated Cost AS PER DTCN

o &




B. BID INFORMATION

i Intended -.‘ﬁmplc_lﬂm pcrl;rdf_ﬁ-nrc;uﬁ T o
) ‘ assigned for Completion AS PER DTCN
|9 Last Date & time of submission of Bid 17:00 Hrs. of 03.08.2026
110 | Cost of Bid Document As per DTCN
i 1 -Ban_l\hdrg amount As per DTCN
‘ )] In favour of Block Development Officer, Bijepur, Bargarh
::i )_ ] P_a.\_'al;lc at Bijepur
[ [ oidsoouriny
o Amount EMD online receipt in prescribed format
i i) Pledged in favour of Block Development Officer, Bijepur, Bargarh
riii} Payable at Block Development Officer, Bijepur, Bargarh
'u\-') Type of instrument As specified in the Bid document
'i Bid validity period 120 days after opening of Bid
El 13 }?:f;::{:;’:n‘:zgdm°:c;?::;::_’ agreement/lease | ¢ cir ) Calendar Month
',_14 Currency of Contract Indian Rupees
15 | Language of Contract English
SECTION- 2(A)
DETAILS OF THE DOCUMENTS TO BE FURNISHED
FOR ONLINE BIDDING
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in the website

www.lendersorissa.gov.infailing which the tender will be cancelled.

i Remittance of Cost of Bid Document (Online).

i. Submission of EMD online receipt.

i, GST Registration Certificate.

. PAN Card.

v Registration certificate.
vi

conditions / free from criminal proceedings etc ( Schedule-E&D)
vii Letter of submission of tender.

viil
1%
X

will not be consider for rejection

(h)

Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ Acceptance of tender

BAR CHART SHOWING SCHEDULE OF EXECUTION OF WORK
Any other relevant required document, if any.

Non submission of any other documents as per clauses not relevant to the nature of the work as per BOQ

Scanned Copies of the Certificates / Formats showing details of information to be furnished as per the enclosed

formats whould be uploaded in appropriate place afler converting the same to PDF.

bt




Schedule A SMructure & Orpanisation (Vahd email 1d & Mobile Nos)

Schedule B Listof plant & equipment proposed to be deployed in the work
Schedule C - Information regarding current litigation/debarment ctc
Schedule D - Declaration

Schedule b - AfMidavit,

Schedule I - EMD online receipt,

(The details of the Format is enclosed in the DTCN)

() Uploaded documents of valid successful bidders will be verified with the original before acceptance of offer.

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the
TCN. The bidders. who disagree on the conditions of DTCN, cannot participate in the tender.

(e) Cost of Bid Document will be paid on online mode by the Bidder,failing which the bidder will be disqualified.

SECTION- 2(B)
INSTRUCTIONS TO BIDDERS
A. GENERAL
I Definitions:
a) “Employer” means the Office of the Panchayat Samiti, Bijepur of the Government of Odisha represented

y the Block Development Officer, Bijepur, Bargarh or his authorised representative with whom the selected Contractor signs
e contract for the services.

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning throughout the DTCN and
ontract
c) “Contract” means the contract / agreement signed by the parties along with all attached documents listed in

e DTCN (Tender Document Part-1 & II).

d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment conditions
nd evaluation of the bid.

e) “Day” means a calendar day.

f “Government” means the Government of Odisha.

g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all information needed to
repare their proposals.

h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer.

i) “Personnel” means professionals and support staff provided by the Contractor and assigned to perform the

ervices in full or in any part thereof.

1) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document).

k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of contractor.
1) “Govt”., means Govt. of Odisha or Govt. of India as the case may be.

2, Introduction / Selection Procedure:

The Employer named in the Data Sheet will select a contract farm Lo execute the work as described in the scope of work
nd in the Data sheet.

I
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ihe Contractor shall bear all costs associated with the execution of the work on Percentage Rate Bids The Employer 1o

hound 10 accept any proposal, and reserves the right to annul the selection process at any ime prior to contract award without
ot neurming any hability 1o the Contractor

_ Location of the Project:
Ihe place of action is at Bijepur Block area in the State of Odisha

1 Source of Funding:
The work will be funded by Government of Odisha.

5. Eligibility:
51 A Bidder shall be deemed to have the nationality of India.
52 Govermment-owned enterprises shall be cligible only if they can establish that they are legally and financially

\onomous and operate under commercial law.

53. Registered C_cmh'a.ctor of Odisha State PWD or equivalent class of CPWD / Railway / MES / Central or other
iie Govt. and Reputed Engineering Farms. Proof of registration is to be furnished along with the tender.

6. History of Litigation and Criminal Record:

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of submitting the
vder, then the tender shall be summarily rejected. In such a case, the Contractor shall submit an affidavit to the effect that the
story of litigation. criminal cases pending against him/her/partners furnished by him/her is true.

6.2.  In case it is detected at any stage that the affidavit is false, he will abide by the action taken by the Block
evelopment Officer, Bijepur,Bargarh without approaching any court whatsoever for redress. He will however, be given
itable opportunity to offer his explanation before action is taken against him.

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an Assistant
1rineer / Assistant Executive Engineer of the State of Odisha.

8. Other Requirements:

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is found to have misled or
ade false representation in the form of any of the statements submitted in proof of the eligibility and qualification
quirements.

8.2. The tender shall also be summarily rejected if he has a record of performance such as absconding from work,
orks not properly completed as per contract, inordinate delays in completion, financial failure.

8.3. In addition to the above, even while executing the work, if it is found that he produced false / fake, certificates in
s tender, he will be blacklisted.

84 The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt Restructuring
“DR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from Financial Institutions or those are facing
ickness and under consideration of Board for Industrial & Financial Reconstruction (BIFR) are not eligible for qualification.
elf declaration Certificate by the bidder in the form of affidavit is to be submitted.

9. Original Certificates:
Original documents/certificates shall be produced as and when required to verify the copies of statements and other
iformation furnished along with tender. Failure to produce original documents in time will lead to disqualification.

10. Cost of Tendering:
The Contractor shall bear all expenses associated with the preparation and submission of his tender. Block Development
Mficer, Bijepur,Bargarh shall in no case be responsible or liable for reimbursement of such expenses.

11, Site Visit:
The contractor is advised to visit and examine the site area and its surroundings and obtain for himself all information that
1ty be necessary for preparing the tender and quoting rates at his cost and responsibility.



g TENDER DOCUMENTS

1o lender Docoments:
v A <ot of Tender Documents comprising of the DTCN & BOO includes the following together with all Addenda
which may be issued m accordance with Clause 2(B) 13 and Clause 2(B) 14

Section I Description
DTCN Part - 1 General & Technical- Bid
| Section-| ) Nniicc Inviting Tender _ N o )
&TF[“H'Z(@' - Dct:.li_l-.::\l'lhc_ l;cszmcnui t(.a-l:b_e-.l-‘ur_ni;;\c:iz;(_)n_linc_Bidding -
itilﬂng(fl - I;u:_lmc_l;nns 1o [!i_ﬁidcrs - ‘
Sect mn_»_Z((‘)— o ﬁaia Sheet - ] -
 Section-2(D) Letter for Submission of Tendér ) -
Sect io_r3-3 Conditions of Contract _
Section-4 Special Conditions of Contract _
|_Section-5 Scope of Work |
_§eclion-6 Technical Specifications & D;esign Criteria :
S_ecﬂon-? Payment Schedule |
Schedule-A to F Formats for furnishing Informaﬁon by the Bidder
Jroma— Oglgjiesl]:l;es/ﬁocedure to be followed in introduction of e-Procurement in
. |_ Procedure for Electronic Receipl,'Accountirfg ?md Rep.orli ng of Cost of
I Paper and Earnest Money Deposit on submission of bids

DTCN Part — II: Bill of Quantity

122, The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, forms,
ppendices to tender, addenda in the tender documents. Failure to comply with the requirements of tender submission will be at
e contractor’s own risk.

13. Clarification of Tender Documents:

The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and matters.
‘hich may in any way affect the work or the cost thereof. Should a Contractor find any discrepancy in or omission from the
pecification or any other of the tender documents or should he be in doubt as to their meaning, he should immediately address a
larification online as per the critical dates mentioned in the DTCN.

14. Amendment of Tender Documents:

14.1. At any time prior to the dead line for submission of tenders, Block Development Officer, Bijepur, Bargarh
13y for any reason, whether at its own initiative or in response to the clarifications requested by the prospective Contractor,
10dify the tender documents by issuing an Addendum.

142 Such addenda will be notifying in the website and will be binding upon them.

143 In order to afford prospective Contractor reasonable time to take such addenda into account in preparing their
enders, Block Development Officer, Bijepur, Bargarh at his discretion, may extend the dead line for the submission of
Enders. if necessary.

C. PREPARATION OF TENDER DOCUMENT

Guidelines for preparation of bids on line mode has been issued by Government in Works Department letter
“0.1027 dated 24.01.09 and appended at last part of this document. The bidders are required to go through the
irucedure before preparation of bids.



s | anguage of the Documents

Al documents relating 10 the Tender shall be i the Faglish language

6 Documents Comprising the Tender:

. Detmled Tender Call Notice(D1¢ ‘N)
“ Bl of Quantities
" Al documents stipulated elsew here in the DTON

I Sufficiency of Tender:

ihe Contractor shall be deemed 1o hay
ot for the services to be provided and of th
1 and all matters

¢ satisfied himsell before tendering as to the correctness and sufficiency of his

¢ prices quoted in the financial bid, which shall cover all his obligations under the

ntras and things necessary for the successful accomplishment of the work.

18 Preparation of Proposal:

151 The ﬁ(wpqsal lsec Section-2(B) Clause 1(1)] as well as all related correspondence exchanged by the employer &
- Contractor shall be written in the language specified in the Data Sheet.

182 - In P"‘-‘_I‘aﬁ"E _Lh_e Pl'OpqsaL the Contractor is expected to examine in detail the documents comprising the DTCN
atcrial deficiencies in providing the information requested may result in rejection of a proposal.

18.3.  Site Inspection by tenderer.

The tenderer sh_a" inspe_c{. the silc‘ at his own cost and shall satisfy himself with regard to the nature and extent of the work
volved. the actual site conditions, existing facilities and shall collect any other information which may be required before

bmitiing the tender. Any further data required during execution of the work / scheme shall be ascertained by the contractor at
< own cosl

19, Technical Proposal Format and Content:

The Contractor should have sufficient man power to execute & complete the work within the time schedule. He should
v e sufficient financial background / machinery and equipment required for execution of the work / free from litigation / have
od working record of completion of the works in time. It may be noted that the contractor should satisfy the minimum eligible
iteria for award of Contract. The Technical Proposal shall provide the information indicated in the following paragraphs
lause 2(B) 19.1 to 2(B)19.8] using the attached Standard Forms. A page is considered to be one printed side of A4 or letter size
per.

19.1  The Contractor has to furnish the structure & organisation details in Schedule-‘A”’.

19.2 A description of the approach, methodology and work plan for performing the assignment.

193  The list of the key machinery & equipment to be deployed in the work with owner proof or agreement with the
shtful owner in Schedule- ‘B’.

19.4  Copy of GST Registration Certificate.

19.5  Copy of PAN Card.

196  Copy of Contractor’s Registration Certificate.

19.7  General Power of Attorney if required in favour of the authorised signatory.

19.8  Other information as required.

20. Bill of Quantities:

20.1.  The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already supplied in the
ender

20.2.  The offer shall be inclusive of all costs associated with the assignment including cost of all materials to be
ilized as per scope of work cost of T&P, consumables, infrastructure backup etc. The offer shall also be inclusive of all duties.
vies. taxes of the Central and State Govt. Further it shall also include all other expenses incidental thereto for successful
complishment of the assignment in conformity with the DTCN.

203.  The contractor should make realistic assessment of the exhaustive nature of work and the extent of expert
<lnical and managerial inputs and resources required to carry out the work diligently to complete the work within the
'pulated time and quote their offer accordingly .

204, The rate quoted by the farm shall be farm.

21 Tender Validity: _ X o
21 The proposal must remain valid for 120 (One Hundred Twenty)days from the date of opening of Bid.



‘" A Comtracton agrecing

10 the request of extending the validity period of the proposal will not be required or
ared 10 modihy his tender, but wil
st 18

I'be required 1o extend the validity of his EMD

Authorisation, Corrections, Frasures
' Ihe tender document shall be digitally
hed m the form ol a certified copy of P :

etc. in Tender Papers:
signed by a person duly authorized to do sa. Prool of authorization <hall
1 wer of Attorney, which shall accompany the tender

I The completed tender shall be submitted without any alterations, inter-relations or erasures except those which
i with instructions given by the Block Development Officer, Bijepur,Bargarh

-3 Only one tender shall be submitted by a contractor. Submission of bids through e-Procurement portal the system
11 consider only the last bids submitted through portal

23 Earnest Money Deposit / ISD / SD / Additional Perform Security &GST Registration:

231 Earnest Money Deposit:

The Eamnest Mnrw{ Deposit (EMD) Qr I % of Estimated has been exempted as per Memorandum of Works Department
§c No S984/W. Dated. 27.04.2021, wherein the bidder has to submit a “EMD online receipt” in prescribed format in Schedule

232, Initial Security Deposit:

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit (ISD) equal to 1%
ne percent) of the accepted value of the tender in shape of NSC/Postal Saving Pass Book /Post Office Time Deposit /Kishan
\ash Patra/Deposit Receipt in Schedule Bank duly pledged in favour of the Block Development Officer.

jcpur.Bargarh Payable atBIJEPUR within 7(seven) days of receipt of intimation failing which their tender shall be cancelled
4 appropriate action as deemed fit will be taken.

23.3.  Additional Performance Security:

Additional Pe_rformance Security (APS) i.e. the differential cost of the estimated cost put to tender minus the quoted
Jount shall be obtained only from the successful bidder when the bid amount is less than the estimated cost put to tender.

In view of Works Department Letter No.4559/W Dt.05.04.2021, the said condition of providing Additional Performance
curity of the amount of difference can be imposed only for a successful bidder.

On intimation from the tender inviting authority, the Successful bidder shall submit the required amount of Additional
rformance Security in shape of NSC/ Postal Saving Pass Book /Post Office Time Deposit /Kishan Vikash Patra /Deposit
-ceipt in Scheduled Bank duly pledged in favour of Block Development Officer, Bijepur, Bargarh Payable at BIJEPUR
fore issuance of Letter of Acceptance (LoA). As per scheduled below

i _SL N Range of Difference between the estimated cost APS to be deposited by the
| 0 put to tender and bid amount Successful bidder
|0l Below 5% No APS
| 50% of the difference between
02 From 5% and above and below 10% rted cost put to tender and bid
| nt
150% of the difference
03 From 10% and above en estimated cost put to tender
d amount

234, GST Clearance Certificate:
Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ GST Registration Certificates
ong with their tenders, failing which their tenders will not be considered.

23.5.  Security Deposit

In addition to above, 3% of gross value will be deducted from bill(s) of the contractor toward Security Deposit (SD)
fich will be refunded afier the defect liability period subject to payment of final bill. (Revised from 05% to 35 as per Office
lemorandum of Works Department Vide No.5992/W, dated 27.04.2021 till 31.12.2021)

-

t
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‘16 Ihe hrdder shall be blackhisted, of, (1) & contractor withdraws the tender during the validity period of tender or
L the farm il o furmsh ISD within due time or () the successiul tenderer fails to sign the Agreement for whatever reason

In consideration of the Executive Officer / Government 1o investigate and 1o take inta account cach tender and in
wderaton of the work thereby involved, the bidder will be blacklisted in the event of such tenderer either modifyng or
owing his tender athis instance within the validity period

24 Signing of Tenders / Bid

Al tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall digitally
y on all statements. documents, certificates, uploaded by him, owing responsibility for their correctness / authenticity as per
At 2000 1t any of the information furnished by the bidder is found to be false / fabricated / bogus, the bidder is liable to be
chlisted

241 Ifthe tender is made by an individual, it shall be signed with his own Digital Signature Certificate (DSC).

242 If the tender is made by a corporation / company, it shall be signed by a duly authorized officer who shall
duce with his tender satisfactory cvidence of his authorization. Such a corporation / company may be required before the
Jiract 1s executed. to furnish evidence of its corporate existence.

The tender shall contain no alterations or additions, except those to comply with instructions issued by the Tender
Jting Officer, or as necessary to correct errors made by the Tenderer, in which case all such corrections shall be digitally
ned

243 No alteration made by the tenderer in the contract form, the conditions of the contract, statements / formats
-ompanying the tender shall be recognized and in case of any alterations made by the tenderer, the tender will be void.

244 All documents furnished by the contractor along with the tender are to be digitally signed by the bidder.

25 Clarification on an Amendment to DTCN Document:

25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number of days
jicated in the Data Sheet before the proposal submission date. Any request for clarification must be sent online in the portal.
e Employer will respond to this online through the same portal. Should the Employer deem it necessary to amend the DTCN
a result of a clarification, it shall do so following the procedure under para.2 (B) 25.2.

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by issuing an
dendum/corrigendum which shall be published in the portal. The addendum/corrigendum shall be binding for the bidders. To
ve the bidders a reasonable time to take into account the amendment into their proposals the Employer may. if the amendment
substantial, extend the deadline for the submission of proposals. The purpose of this is to clarify issues on any matter. a
wderer may raise concerning the tendering of the works.

D. SUBMISSION OF TENDERS

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works Department
Tice Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 12.03.2008 & 1027/W Dt.24.01.2009 following
anges/ modification/ addendum shall be effected.

26.1. Bid Documents:

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids will be through the e-
ocurement portal. The bidders shall prepare the documents & up load the scanned document to the portal in appropriate place
PDF format.

262.  Documents Comprising the Bids:
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the scanned copy of the documents

the designated locations of the DTCN & BOQ. Submission of document shall be effected using Digital Signature Certificate
YSC) of appropriate class and thus shall be in encrypted form.

263.  Bid Price: (BoQ)

Bill of Quantity in Microsofi Excel format shall be made available to the bidder. The bidder shall down load that
articular Excel sheet and fill in rates in figures at the appropriate location. The bidder will only fill in the designated cell and
lvale “less” or “excess” to indicate whether his price offer is how much excess or less than the estimate amount. The bidder
not supposed to change or modify the format of the excel sheet in any form.

i



wi Bid Security/EMD;
o Ihe brdder shall remit bad securnity for the amount shown in Col § of the table of Notice Inviting Tender (NITT)
snline mode

() Ihe EMD will be forfeited in any of the following case

) Il the Bidder withdraws the Bid afier Bid opening during the period of Bid validity

b) 11 the Bidder does not accept the correction of the Bid Price.

o) In the case of a successful Bidder, If the Bidder fails within the specified time limit to

N Sign the Agreement / contract or

i Furmish the required ISD and Performance Security.

N In case of submission of Bids through the e-Procurement Portal, if any of the statements.

uments, and certificates up loaded by the bidder is found to be false/ fabricated/ bogus, the bidder will be blacklisted and his
(1 Bid Security shall be forfeited.

26.5 Submission of Bid:

In case of submission of bids though e-Procurement portal on the bidder shall upload the scanned copy/copies of
.uments as required as per DTCN. The on line bidder shall have to produce the original documents in support of scanned
Jes & statements up-loaded in the portal on demand by the employer prior to award of contract-failing which action as per
"\ will be initiated.

In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit single copy of the
~yment. He is required to check the documents uploaded with the requirement asked for in the bid. Only after satisfying that
the documents have been uploaded, he should activate submit button. His bids shall not be considered responsive and action
per relevant clause shall be taken if he does not provide the required documents or provided illegible document. Clarity of the
cument may be ensured by taking out a sample printing.

266. Late Bids:

In case of submission of Bids through the e-Procurement Portal, the system shall reject submission of any bid through
ral after closure of the receipt time. For all purpose the portal time displayed in the system shall be the time to be followed by
= bidder.

27. Modification & Withdrawal of Bid:

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. The bidder shall have to
> on to the system and resubmit the documents as asked for by the system including the price bid. In doing so, the bids already
bmitied by the bidder will be removed automatically from the system and the latest bid only will be admitted. But the bidder
ould avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam. If the bidder
I to submit his modified bids with in the designated time of receipt, the bids already in the system shall be taken for
aluation.

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. The bidder has to click on
e ~withdraw” button and record the necessary justification for the same in the space provided. In addition to this, he has to
rile a letter addressed to the Officer inviting the bid and up load the scanned document to portal in respective bid. The system
all not allow any withdrawal after expiry of the closure time of the bid.

28. Bid Opening: )
In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the online bidding can

iness opening of the bid from any system logging on to the portal away from opening place. The bids can only be opened by
¢ pre-designated officials only after the opening time mentioned in the bid.

29, Award of Work:

In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award of Contract letter
i intimate the bidders in his e-mail.
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FOLENDER OPENING AND EVALUATION

i 1 ender Opening:

A Ihe Mlock Development Officer, Bijepur, Bargarh will open the tenders electromcally on the date & 1ime
Lroned i the Notice Inviting Tender (NIT).

Y A) { tender shall be rejected if;

1) RO 1s not enclosed

") Cost of tender document has not remitted online on submission of bid

) I MD as per Clause 2(B) 23.1 has not submitted in Schedule-F

n) Proof of eligibility is not enclosed

V) Copy of GST Registration,PAN. License is not enclosed

i) Copy of EPF Registration/ undertaking

) AfTidavit is not enclosed as in Schedule-E.

vind Scheduled A.B. C & D in appropriate format duly signed in token of acceptance.

in) If the rate quoted by the bidder is less than 15% of the tendered amount.

302 B) Tenderer should up load other required documents as stipulated in the Section-2(A) of DTCN,

303, The Block Development Officer, Bijepur,Bargarhmay prepare, for his own record, minutes of the tender
-ning. including the tender opening summary which shall be posted in the portal.

31. Clarification on Tenders from Tenderers:

To assist in the scrutiny, evaluation and comparison of the tenders, the Block Development Officer,
epur,Bargarhmay ask contractor individually for clarification on their tenders. The request for clarification and response
11 be in writing or by mail. However, no change in the tender amount/ rate or substance shall be sought, offered or permitted
the Block Development Officer, Bijepur,Bargarhduring the evaluation of the tenders.

32. Determination of Responsiveness:
32.1 Prior to the detailed evaluation of tenders, Block Development Officer, Bijepur,Bargarh will determine
.ether each tender has been submitted in the proper form and whether it is substantially responsive to the requirements of the

,der documents.

32.2 Any tender which is not substantially responsive to the requirements of the tender documents as mentioned in
_2(A) will be rejected by the Block Development Officer, Bijepur,Bargarh such a tender shall not be allowed subsequently
be made responsive by the contractor by correcting or withdrawing the non-conforming deviation(s) or reservation(s). ’

323 33. Proposal Evaluation:
33.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor should not contact
. client on any matter related to its proposal except any required in Clause-2(B)31.

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the examination.
aluation, ranking of proposals, and recommendation for award of the contract may result in the rejection of the contractor’s

pposal.

333 Evaluation of the Bid:
3331 The Evaluation Committee shall evaluate the Bids on the basis of their responsiveness to the DTCN.

1332 A Bid shall be rejected at this stage if it does not respond to required aspects of the TCN / DTCN.

3333  The bids determined to be substantially responsive will be checked by the employer for any arithmetic error(s).

3334  The Evaluation Committee will correct any computational errors. When correcting computational errors, in case
" discrepancy between a partial amount and the total amount or between words and figures, the amount in words will prevail.

3335  If the bid price increases as a result of these corrections, the amount as stated in the bid will be the bid price and

)y increase will be treated as rebate. If the bid price decreases, the decreased amount will be treated as bid price.

334 Selection of Contractor:




If the rate quoted by the bidder 15 less than 15% of the tendered amount.then such a hid shall be rejected and the tender
1| he finalised basing on merits of rest bids. But 1f more than one bid 1s quoted at 14.99% (Decimals up to two aumbers will
glon for all prachic al purposes) less than the estimated cost. the tender accepting authority will finalize the tender through a
srent lottery system. where all bidders/their authorised representatives, the concerned Executive Engineer and Fxecutive
weer will remam present. (As per Amendments to Appendix-1X, Clause-36 of OPWID Code, Vol-11 by inclusion vide
o1 O0f Odisha, Works Deptt. Office Memorandum No - 12366, Dtd- 08.11.2013).

10

In case of Percentage Rate Contract, the contactor shall write percentage excess or less up to one decimal point only . If he
e« the pereentage excess or less up 1o two or more decimal points, the first decimal point shall only be considered without
g off. (As per Para No. 3.55.(V) of OPWD Code Vol-I).

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement portal
e tadder shall dt“\_T\ll‘ﬂd that particular excel sheet and fill in the rates both in words and figures for all items at the appropriate
ation The bidder is not supposed to change or modify the format of the excel sheet in any form.

(h) In percentage rate contracts the schedule of quantities shall mention estimated rate of each item and amount
reio. The tenderer has to mention percentage excess over/ less than the estimated cost (in figures and words) in the prescribed
mat appended to the tender document. The tenderer who participates in the tender for more than one work will offer
\ditional rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate
ered shall be considered after opening of all packages called in the tender notice. The tenderer who wish to tender for two or
rc work shall submit separate tender for each. Each tender shall have the name and number of the works to which they refer,
itten on the envelope.

In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the tenderer
111 be accurately filled in figures and words, so that there is no discrepancy. If any discrepancy is found in the percentage
oted in words and figures, then the percentage quoted by the tenderer in words shall be taken as correct. If any discrepancy is
ind in the percentage quoted in percentage excess/less and total rate quoted by the tenderer then percentage will be taken as
rect. The percentage rate quoted in the tender without mentioning excess or less and not supported with the corresponding
\ount will be treated as excess. The tenderer will write percentage excess or less up to two decimal point only. If he writes the
rcentage excess or less up to three or more decimal point, the first two decimal points shall only be considered without
inding off. Where the tenderer has omitted to quote the Percentage rates either in figures or in words, the Officer opening the
der should record the omission.

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for individual items
bject to maximum of 5% over the estimated cost. If it exceeds this limit prior approval of competent authority is mandatory
fore payment

(d) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with the
e approval from next higher authority.

34 Negotiations:
Negotiations will be held if required with the lowest valid tenderer. In the event of the L, tenderer has furnished
y condition which grossly affects the tender value / contains such conditions which make the value of the offer indefinite. he
ay be given an opportunity to withdraw such condition(s) to make the tender definite. Failure to withdraw such condition(s)
ay lead 10 rejection of the tender as in consistent / non responsive. In such case the employer may explorer the possibility of
nsidering the next valid tender as L.

If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred from
riicipation in bidding for three years and action will be taken to black list the contractor. In case, the L2 bidder ,if fulfils, other
quired criteria would be called for drawing agreement for execution of work subject to condition that L2 bidder negotiates at
r with the rate quoted by the L1 bidder otherwise the tender will be cancelled. (As per the Government of Odisha, Works
epartment Office Memorandum No.12366 dated 08.11.2013 on amendment to Para No. 3.5.14, Note-1 of OPWD Code

Y
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L AWARD OF CONTRACT

s Award ( ritena:

is CToacveplance o ‘
| \fter acceptance of the bid by competent authority, the selected contractor will be intimated ahout
y ACVOPANCC

a

152 The contractor 1s expected (o commence the work on the date and at the location specilied in the (a1

16 Right to Accept or Reject any or all Tenders:

s a Y
Notwithatanding Clause 2(B)3S. the Block Development Officer, Bijepur,Bargarh/ Government of Odisha reserves
e hit 1o accept of reject any tender, annul the tendering process, reject all tenders at any time or any stage prior to the award

csrrtract without thereby incurring any liability to the affected bidders
17 Process to be Confidential:
371 Afier the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to examination, clarification,

Justion and comparison of tenders .and recommendations, concerning to the award of contract shall not be disclosed to the
tractor or any other persons. officially not concerned with the process. until the award of the contract to the successful
tractor has been announced.

37.2.  Any effort by any contractor to influence the Department officials in scrutiny, clarification, evaluation and
»panson of tenders. and in any decisions concerning award of a contract, may result in the rejection of their Tender.

I8 Notification of Award & signing of Agreement:

a) The E_mployeff Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity period by
Jc. telex or facsimile or e-rna1l_ confirmed by registered letter. This Letter of acceptance will state the sum that the Engineer-
~harge will pay the contractor in consideration of the execution & completion of the works by the contractor as prescribed by
contract & the amount of performance security and additional performance security required to be furnished. The issue of the
er of acceptance shall be treated as closure of the Bid process and commencement of the contract.

. b) The contra?or after fumnishing the required acceptable performance security and additional performance
urity. "Lgtter to Proceed” or “Work Order” shall be issued by the Engineer-in-charge with copy thereof to the procurement
ficer-Publisher. The Procurement Officer-Publisher shall up load the summary and declare the process as complete.

c) In the e-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the
{ shall mention the amount of Performance Security and additional security required to be fumished in the letter and intimate
. bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid process and

nmencement of the contract.

€) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security &
jitional Performance security (if any) in the prescribed form & the work programme & shall sign the agreement in prescribed
mat failing which the Engineer-in-Charge shall without prejudice to any other right or remedy available in law, be at liberty
forfeit the Bid Security absolutely. The agreement will incorporate all agreements between the officer inviting the bid and the

=cessful bidder.

f If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred
m participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2 bidder. if
fils, other required criteria would be called for drawing agreement for execution of work subject to the condition that L.2
ider negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black
ed it will be widely published and intimated to all departments of Government and also to Govt. of India agencies working in
- slate.

(Amendment to Para-3.5.14 Note-1 of OPWD Code Vol.-1 by inclusion)

£) Following documents shall form part of the agreement

. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
rming the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence & documents
uding thereto & required amount of performance security including additional performance security as per sub clause 37.B.c.

creof

" Srandard Bid Document P.W.D. Form P-1.
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hall be sssued by Fngineer-n-charge only after sigmng of the agreement

Ihe letter to proceed with the work
y 1o the furmishing ol performance security andd

m
ardd will constitute the formation of the contract subject onl

nonbicaton of aw

Lronal performance secunty an accordance with the provisions of the agreement

On aceeptance of the composite bids by the competent authority the letter of award will be vued by the

LA
harge of the major component of the work on behal [ of the Governor of Odisha

Lals w Ll

SECTION- 2(C)

DATA SHEET

’ Ref ). No. | Description
-
‘ Name of the Work: As per DTCN
Scope of Works: As per DTCN
Section-5
Name of the Employer: Office of the Panchayat Samiti, Bijepur under PR & DW Deptt., Govt. of
h. Bhubaneswar.
2(B)1.(a)
Method of selection: Qualifying in the Bid (L1).
| 2(B)33.4
!
Single Bid System: To be submitted as detailed at Clause-2(B)26.
2(B)26.
L
' Proposals shall be submitted in the following language: English
|2(B)15.
|
‘ AB)21 Offers must remain valid for 120 (One Hundred Twenty) days after the date of opening of Bid.
II
i 1.7
‘AB)25.1 | Clarifications may be requested on-line til 17.00 Hrs. OF At (2026
| i
| AB)30 \ The tender will be opened on following date and time: Dt-11:00 AM of L‘ B 2024

/
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SECTION 2 (D)

LETTER FOR SUBMISSION OF TENDER
[To be filled in by the Bidder|

tdditional conditions appended to the tender will make the tender liahle for rejection

Nl i)
[0 Nonesubmission of EMD an proper shape and other required documents as detailed
hereimatier shall make the tender lable for rejection
Refl No /Dated
1o
The Block Development Officer,
Bijepur, Bargarh
Sub Tender for the Work * "

Ref Identification No.BID 2 OF 2025-26 .BIJEPUR BLOCK published in the website www.tlendersorissa.gov.in

Dear Sir.
with reference to the above, we are to inform you that in response to your above referred TCN. we have downloaded the

a1led Tender Call Notice (DTCN) Part-1 & Il and that after having thoroughly examined the same, we hereby tender for the
. 1o execute the work within the stipulated time and in conformity with the relevant clauses of the DTCN along with all
\ted statutory rules and regulations for the amounts as quoted in the accompanying BOQ.

2) I/'We have studied, acquainted and satisfied ourselves with the site and its working conditions for the
cessful and timely completion of the work.

3) I/We are submitting herewith Bar Chart to complete the work in time.

4) Our offer is unconditional and is in conformity with the requirements of the DTCN. We understand that
. additional condition put by us in the tender shall make our tender liable for rejection.

5) I/We understood that you are not bound to assign any reason in case of rejection of our tender.

6) I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) days from the date of

_ning of the Bid. Further extension of validity will be our prerogative.

Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and provisions of this
tailed Tender Call Notice (DTCN).

Thanking you.
Yours faithfully,

Name and Signature
of the authorised signatory
along with seal and address of the farm.



SECTION 3
CONDITIONS OF CONTRAC |

' 1 Decision of Block Development Officer is Final:
1he party whose tender 1< aceepted hereinafier called the contractor 1s to provide everything ot every sort and kind (with
€ vcepnions noted 10 the schedule attached) which may be necessary and requisite for the due and proper execution of the
€ | wwork e g lnded inthe contract according 1o the true intent and Ir;cnmnu of the drawings and specification taken 1 'ﬂt'ihu-
vic b oare 1o be signed by the Block Development Officer,Bijepur,Bargarhhcrcin after called the Executive Officer and the
¥317 +o tor whether the same may or may not be particularly described in the specification or shown on the drawing provided that
<ame arc reasonably and obviously to be inferred there from and in case of any discrepancy between the drawings and ”;t'
o 1reations the I xecutive Engineer is to decide which shall be followed

3.2 amendment of Errors during Progress of Work:

The contractor is to sct out the whole of the works in conjunction with an officer to be deputed by the Executive Engincer
1 during the progress of lh-.I works 1o alnl:nq on the requisition of the Executive Engineer any errors which may arise thercin
i provide all the :L‘Ch:i‘-alf\‘ ﬂl‘:"‘ll; and materials for doing. The contractor is to provide all plant labour and materials (with the
¢ puron noted in Schedule), which may be necessary and requisite for the works. All materials and workmanship are to be the

<1 of their respective kinds. The contractor is to leave the works in all respects clean and perfect at the completion thereof.

3.3 Fair Wage Clause:

The ._-onlral::olr_';hall n?l employ for the purpose of this contract any person who is below the age of fourteen years, and
'al_l pay 1o caq:h_l:”;a:‘:j urcﬂr]. or the work done by such labourer, fair wages. Fair wages means wages whether for time or
ecowork. prescri _b} e State P.W.D. provided that where higher rates have been prescribed under the minimum wages Act.
>4 &, wages at such higher rates should constitute fair wages.

The Executive Engineer shall have the right to enquire into and to decide any complaint alleging that the wages paid by
& contractor to any labourer for the work done by such labourer is less than the wages paid for similar work in the

=i hbourhood.

The Officer-in-charge of the work shall have the right to decide whether any labourer employed by the contractor is
-1ow the age of fourteen years and to refuse to allow any labourer whom he decides to be below the age of fourteen years, to be

nployed by the contractor.

34. Approved Drawings & Specification of Site with Contractors Agent:
Complete copies of the drawing and specifications signed by the Executive Engineer and the same or copies thereof are to
= kept with the works in-charge of the contractor’s agent which is to be constantly kept on the ground by the contractor and to

#hom instructions can be given by the Executive Engineer.

3:5: Work not to be Sublet:
The work should not be sublet. During execution of work if it is found that the work/ part of the work is sublet, the

x ecutive Engineer may there upon by notice in writing, rescind the contract and the security deposit of the contractor shall
yercupon stand forfeited and be absolutely at the disposal of Government. In addition, the contractors shall not be entitled to
.o ver or be paid for any work thereafter actually performed under the contract.

Deviation from Approved Drawing and Specifications:

The contractor is not to vary or deviate from the drawings or specifications or execute any extra work of any kind
jha1socyer unless upon the authority of the Executive Engineer to be sufficiently shown by any order in writing, by any plan or
s ing expressly given and signed by him as an extra or variation or by any subsequent written approval signed by him. In case
£ daily labour all vouchers for the same are to be delivered to the Executive Engineer or the Officer-in-Charge at least during
we week following that in which the work may have been done and no day work shall be allowed unless authorised by the
xecutive Engineer and no such authority shall be given if the work is capable of being measured and being paid for at an aéreed

aLc

3.6.

3.7 Rate for Extra Work.
Any authority given by the Executive Engineer, for any alterations or additions in or to the works, is not to vitiate

onuract. But all additions, omissions or variations made in carrying out the works are to be measured and valued and cenified by
ne Executive Engineer and added to or deducted from the amount of the contract as the case may be. For new items the same
hall be paid at the rates. in accordance with the sanctioned schedule of rates, in force at the time, when the particular item of
ork was commenced. In those cases in which rates do not exist, the Additional Executive Officer (Technical), Zilla
s rishad, Bargarh will fix the rates to be paid and his decision shall be final.




3 } atension of Time:
an extension ol time for completion of the work on the ground of s having been came

v wath unayordable hindmnce inats execution or any other grounds he shall apply in wnting to | xecutive Engineer within

Ao « of the date of the hindrance on account of which he desires such extension as aforesaid and the authority <hall if 1 his
authonized such extension of ime 1 any - as may in his

1 the contractor shall desire

b <hall be final) as reasonable ground be shown thereol
The authority shall at the same time inform the contractor whether the authority claims
1o non-availability of stock matenals or land or rise in cost of

A ovn (whn
sy o e Necessan  of proper
L <atron for delay, i case there 1s any delay i execution due
e ale and labour of any reason whatsoever beyond the control of authority, the contractor 1s hound to execute the waork as per
{ ratcs 10 the contract and no monetary claim on such account will be acceptable to the authority but extension of
v proporvonate 1o the delay 1n execution may be granted by the authority considering the merit of the case. The competent
sty resenves the nght to take any expert advice of any Committee/ Secretary/ Legal Advisor while considering the
~11 catron of the contractor for extension of time and can impose any condition which shall be binding on the contractor.

10 Works & Materials at Site to be Property of Government of Odisha.

A1l works and materials brought and Iefl at site by the contractor or by his orders for the purpose of forming part of the
rb < are 1o be considered to be the property of the Governor of Odisha and the same are not to be removed or taken away by
- contractor or any other person without the specific permission in writing of the Executive Engineer but the Governor of
fa<ha will not be hable for any loss or damage which may happen to or in respect of any such work or materials either by the
e being lost or stolen or injured by weather or otherwise.

110 Supply of Materials:

The contractor shall at his own expense provide all materials required for the work. The materials supplied hy the
rtractor shall conform to relevant latest editions of the specification and codes of practices of the Bureau of Indian Standards

in their absence to other specifications as may be specified by the Engineer-in-charge. The contractor shall furnish necessary
i ficates in support of the quality of the materials as may be required by the Engineer-in-charge.

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time through any reputed
Soraton at the cost of contractor. The contractor shall not be eligible for any claim or compensation either arising out of any
2@~ 1n the work or due to any corrective measures required to be taken on account of and as a result of testing of materials.

The Executive Engineer has full power for removal from the premises of all materials which, in his opinion, are not in
—~ordance with the specification and in case of default, the Executive Engineer is to be at liberty to sell such materials and to
aploy other persons to remove the same without being answerable or accountable for any loss or damage that may happen or
.<e 10 such materials. The Executive Engineer is also to have full power to require other proper materials to be substituted and

case of default. the Executive Engineer may cause the same to be supplied and all costs which may attend such removal and
betitution are to be borne by the contractor and may be recovered from the sale proceeds of such rejected materials when

e <san . the balance, if any, being kept in deposit in the contractor’s favour.

AL B

PO AN

3.10.1 The successful bidder is to purchase materials necessary for execution of work contract Srom local SS1
girs & MS Enterprises having valid rate contract & ISI mark.

3.11. Execution with Defective Workmanship & Improper Materials.
If in the opinion of the Executive Engineer any of the works have been executed with improper materials or defective

ori-manship. the contractor is then required by the Executive Engineer forthwith to re-execute the same and to substitute proper
arerials and workmanship and in case of default of the contractor in so doing within a week, the Executive Engineer is to have
11 power 10 employ other agency 10 re-execute the work and the cost thereof shall be borne by the contractor.

3.12.  Rectification of Defects within Guarantee Period:

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the completion of the work
ising out of defective or improper materials or workmanship are upon the direction of the Executive Engineer to be amended
»d made good by the contractor at his own cost unless the Executive Engineer for reasons to be recorded in writing shall decide
a1 they ought to be paid for and in case of default, the Governor of Odisha may recover from the contractor the cost of making
»od the works.

3.13. Responsibility of the Contractor during Execution of Work:

From the commencement of the works to the completion of the same they are to be under the contractor’s charge. The
ynitracior is to be held responsible for and to make good all injuries, damages and repairs occasioned or rendered necessary to
e same by fire or other causes and they are to hold the Governor of Odisha harmless from any claims for injuries to persons or
r structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
rytractor or of any one of his employees during the execution of the works.

3.14. Execution of Works in the Site by Other Workmen:
The Executive Engineer is to have full powers to send workmen upon the premises to execute fittings and other works not
wcluded in the contract for whose operations the contractor is to afford every reasonable facility during ordinary working hours



N rcbend that such operations shall be caroed onon such o manner as not to impede the progress of the work included 1n the

Vet bt the contracton 18 not o be responsible tor any damage which may happen to or he occasioned by any such fithings or

T works

18 ¢ ompensation for Delay:

(n) ihe time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
1 <hall be rechoned from the date on which the written order to commence work 1s given 1o the contractor. The wark shall
csurghout the sipulated penod of the contract, be carmied on with all due diligence (lime being deemed 1o he essence of the
stract on the part of the contractor) and the contractor shall pay, as compensation, an amount equal to '/, percent of the amount
the catimated cost. 1f the whole work as shown by the tender for every day that the work remains un-commenced. or un-
yshed after the proper dates (The work should not be considered finished until such date as the Executive Engincer shall
<11+ as the date on which the work is finished afier necessary rectification of defects as pointed out by the Executive Engineer
hi« authonsed agents, are fully complied with by the contractor to the Executive Engineer’s satisfaction). And further to
curre good progress during the execution of the work, the contractor shall be bound. in all cases in which the time allowed for
v work exceeds one month. to complete one-fourth of the whole of the work before one fourth of the whole time allowed
der the contract has elapsed. one half of the work, before the half of such time has elapsed, and three fourth of work before
e fourths of such time has elapsed. in the event of the contractor failing to comply with the condition he shall be liable to pay
compensation an amount equal to one-third percent on the said estimated cost of the whole work for every day that the due
anun of work remains incomplete. Provided that the entire amount of compensation to be paid under the provision of this
su<c shall not exceed 10% (Ten Percent) of the estimated cost of the work as shown in the tender.

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of the estimated
<t_ or in any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay
s pensation amounting to the whole of his security deposit in the hands of Government (whether paid in the sum or deducted

instalments) the Executive Engineer on behalf of the Governor of Odisha, shall have power to adopt any of the following
yurscs. as he may deem best suited to the interest of the Government.

1) To rescind the contract (of which recession notice in writing to the contractor under the hand of the Executive
Fficer shall be conclusive evidence) 20% of the value of the left over work will be realized from the contractor as penalty.

i) To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the work, or any part
- the work. debiting the contractor with the cost of the labour and the price of the materials (of the amount of which the cost and
s ce centificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value
- the work done, in all respect in the same manner and at the same rates as if it had been carried out by the contractor under the

s of his contract: the certificate of the Executive Engineer as to the value of the work done shall be final and conclusive

yainst the contractor.

iii) To measure up the work of the contractor and to take such part of the work of the contract, as shall be
wex ecuted out of his hands and to give it to another contractor to complete, in which case any expenses which may be incurred
. excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (of the
nount of which excess the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid
y the original contractor and may be deducted from any money due to him by Government under the contract or otherwise or
om his security deposit or the proceeds of sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer the contractor shall have no claim to
ympensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any
agagements, or made any advance on account of with a view to the execution of the work or the performance of the contract.
ind in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be paid
py sum for any work there 1o for actually performed under this contract, unless and until the Executive Engineer shall have
ertified in writing the performance of such work and the value payable in-respect thereof and he shall only be entitled to be paid
ve value so Certified.

3.16. Circumstances for Rescission of Contract:

If the contractor shall become bankrupt or compound with or make any assignment for the benefit of his creditors or shall
uspend or delay the performance of his part of the contract (except on account of cause mentioned in Clause 3.15 or in
onsequence of not having proper instructions for which the contractor shall have duly applied) the Executive Engineer may give
., the contractor or his assignee or trustee as the case may be notice requiring the works to be proceeded with and in case of
yefault on the pan of the contractor for a period of seven days, it shall be lawful for the Executive Engineer to rescind the

7



trmct o mecessany . and 1o enter upon and 1ake possession of the work and 1o employ any other peron 1o carry an and
s lete the same and 1o authorsse ham or them 1o use the plant. matenials and property of the contractor upon the waorks and the
to and the Charge incurred i any way in carmying on and completing the said works are 1o he paid to the Fxecutive | ngineer
the contracton or may be set off by the Txecutive Fngineer against any money due of 1o become due 1o contractor [f the
orvee o trustee of the Contractor proceeds with the work, the conditions of this contract shall be binding upon the el

TSR S S ML TN TR

117 Payment Certificate.

A Certificate of the Executive Officer or an award of the refer hereinafler referred to as the case may be showing the final
ance due or pavable to the contractor s to be conclusive evidence of the works having been duly completed and that the
e actor as entitled to receive payment of the final balance, but without prejudice to the liability of the contractor under the
N asions of Clause-3.11L

IR The Executive Officer shall make payment of work in full or part thereof thase shall have been certified, subject
v anlability of Letter of Credit (LoC).

119 Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum No.12606/W dt.24.12.2012)
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen.
we~. POL & other material component in accordance with the following principles and procedures as per formula given below:

(a) (1) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER
1 AN (STEEL. CEMENT. BITUMEN. PIPES & P.O.L)

“If during the progress of the work the price of any materials (excluding the cost of steel, cement, bitumen & POL)
-orporated in the work (not being materials supplied from the Engineer-in-charge’s store) in accordance with clause there of
reases or decreases as a result of increase or decrease in the Average Wholesale Price Index (all commodities), and the
ntractor thereupon necessarily and properly pays in respect of that materials incorporated in the work such increased or
~reased price, then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an amount. as
111 be equivalent to the plus or minus difference of 85% in between the Average Wholesale Price Index (all commodities)
jich is operating for the quarter under consideration and that operated for the quarter in which the bid was received (last date
receipt) as per the formula indicated below provided that the work has been carried out within the stipulated time or extension
reof as are not attributable to him. If penalty is levied for delayed completion of the work, the contractor shall not be eligible
get price escalation on the above materials on the value of works executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of completion is more than 18
ymths.

In the situation where the period of completion is initially stipulated in the agreement as less than 18 (eighteen) months
. subsequently the completion period has been validly extended on the ground that the delay in completion is not attributable
the contractor and in the result the total period including the extended period stands more than 18 (eighteen) months or more.
ce escalation for other materials is admissible only for the remaining period excluding 18 (eighteen) months there from.

Formula to calculate the increase or decrease in the price of material:-

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL procured
the contractor shall be paid in accordance with the following formula:

Vm=  0.85xPm/ 100 x R x (M;-Mo)/ Mo

V., = Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
terials other than cement, steel, bitumen, pipes and POL.

R = value of work done during the quarter under consideration excluding the work executed under extra items if any
prevailing schedule of rate/ derived rates.

M, - The all India wholesale Price Index (all commodities) prevailed during the quarter of last date of receipt of bids
. published by the Economic Adviser to Govt. of India, Ministry of Industry and Commerce, New Delhi).

M, The all India wholesale price index (all commodities) for the quarter under consideration as published by
onomic Adviser. Govt. of India, Ministry of Industry and Commerce, New Delhi. In respect of the justified period extended
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completion of the work the index prevanling at the time of sipulated date of completion or the prevaling mdex of the period
Ao conaderatnon. whchever s less shall be conadered

i Percentage of matenal Component (other than cement. steel. hitumen. pipes and POL) of the work as indicated
¢ Imuse LAYy Below

CAY O REIMBURSEMENT © RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES o))
INCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) AF[Ip
BALISSION OF TENDIER

11 after submission of the tender, the prices of steel, cement. hitumen and pipes (not being supplied by the Department)
re ases  decreases beyond the price (s) prevailing at the time of the last date for submission of tenders including extension for
w ork the contractor shall be eligible to get difTerential cost due to such hike on the value of works executed during the
pulated penod and during the extended period when the reason of delay in completion of the work s not attributable 1o the
niractor 1 penalty 1s levied for delayed completion of the work, the contractor shall not be eligible to get price variation on
= above materials on the value of works executed during the extended period.
Remmbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to he made by
> E xecutive Engineer with prior approval of tender accepting authority subject to following conditions:

1 Contractors have to submit the vouchers showing procurement of different materials from
thonzed dealers for the said work.
2 Differential cost will be allowed only for the works which are progressed as per the approved work

ogramme - revised work programme duly approved by the Engineer-in-charge.

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by concerned Executive
yzineer from the Contractor immediately.

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / recovery shall be determined as
llows

a) Adjustment towards differential cost of cement

V. = (C-Co) / Co x Actual quantity of cement utilised in the work during the quarter under consideration x base price of
sment as prevailing on the last stipulated date of receipt of tender including extension, if any.

V. = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered

C. = All India wholesale price index for cement for the quarter under consideration as published by Economic Adviser,
+vermment of India, Ministry of Industry and Commerce, New Delhi.

C. = All India wholesale price index (as published by Economic Adviser, Government of India, Ministry of Industry and
ym merce. New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

b) Adjustment towards differential cost of Steel

V. = (S,-Su) x Actual quantity of steel utilised in the work during the quarter under consideration

V. = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered

S, = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of India.
S, = Base price of steel prevailing as on the last date of submission of tender including extension, if any.

) Adjustment towards differential cost of Bitumen.

V., - (B-Bo) x Actual quantity of Bitumen utilised in the work during the quarter under consideration

v, - Different cost of bitumen i.e. amount of increase or decrease in rupees o be paid or recovered

I3 Average Cost of Bitumen prevailed during the period under consideration as fixed by I0CL/ BPCL/HPCL

I4  Base price of Bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any.



dy Adjustment towards differential cost of Pipes
\ O8RS P 100N R PPy

LT v
\ P erent cost of Pipe re amount of increase or decrease n rupees (o he paid or recovered dunng the quarter under

VS cTatuwn
i° Pereentage of pipe component of the work as indicated in the Clause - (d)

R\ alue of work done during the quarter under consideration excluding the value of work executed under extra jtems f
~ a1 pres ailing schedule of rates or derived rate

P All India Wholesale Price Index for the period under consideration as published by Economic Advisor. Government
“Undia, Mimstry of Industry & Commerce, New Delhi for the type of pipe under consideration

P All India “-’holesalc Price Index (as published by Economic Advisor, Government of India, Ministry of Industry &
ormmeree. New Delhi) as on the last stipulated date of receipt of tender including extension, if any, for the type of pipe under

sn<i1deration

(B) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY
O\ ERNMENT

If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into
e of any fresh law. or statutory rule or order beyond the wages prevailing at the time of the last date of submission of tenders
. luding extensions. the contractor shall be eligible to get escalation due to such hike on the value of works executed during the
ipulated period and during the validly extended period when the delay in completion is not attributable to the contractor. If
~rialty 1s levied for delayed completion of the work, the contractor shall not be eligible to get escalation on labour on the value
r wworks executed during the extended period.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of any such
ages of labour. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together
ith all information relating thereto which he may be in a position to supply. Engineer-in-Charge may call books of account and
ther relevant documents from the contractor to satisfy himself about reasonability of increase in prices of wages and actual
sy ment thereof. For this purpose, the labour component of the work executed during period under consideration shall be the

~rcentage (as specified in table below) of the value of the work done during that period and the increase / decrease in labour
wall be considered on the cost of minimum daily wages of any unskilled Labourer, fixed by the Government of Odisha under

§inimum Wages Acl.

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi=  0.85 xP1/100) x R x (Li— Lo }/Lo

V,=  Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
yimimum wages.

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any
| prevailing schedule of rate / derived rates.

Lo~  ‘TheMinimisn Wages for labopeiasinetificd by Se: Grvenument, 2 prevailing on the last stipulated date of
-ceipt of tender including extension, if any. _
o The minimum wages for labour as notified by State Govemnment & as prevailed on the last date of the quarter

under consideration. In respect of the justified period extended, the minimum wage prevailing on the last
ate of quarter previous to the quarter pertaining to sl?pu!ated date of completion or the minimum wage prevailing on the last
ate of the quarter prev jous to the one under consideration, whichever is less, shall be considered.

P - percentage of labour component of the work, as indicated in the Clause (d).

rey jous Lo the one

(C) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L:
Similarly, if during the progress of work, the Prices ofDiesel, Petrol, Oil & Lubricants increases or decreases as a result
f the price fixed thereof by the Government of India anq the contractor there upon necessarily and properly pays such increased
s decreased price towards Diesel, Petrol, Oil & Lubricants used in the execution of the work, then he shall be entitled to
e imbursement or liable to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus
%% in between the price of P.O.L, which is operating for the quarter under consideration and that operated for the

i fTference of 85 U ; : o1
per the formula indicated below provided that the work has been carried out within the

wuartcr of last date of receipt of bids as

\
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tated time o extension there of as are not atinbutable 1o him 1 penalty 15 levied for delayed completion of the waork the
ractor shall not be ehimble (o pet price escalation on 1P O 1 on the value of works exceuted during the extended period

}F ormula to caleulate the increase or decrease in (he price of I.O.1:

\ ORSA P 100N R (F, 1)/1

\ Increase or decrease in the cost of work duning the quarter under consideration due 1o changes in rates for PO)]

N Percentage of POL component of the work, as indicated in Clause -~ (d)below

R \ alue nl. work done during the quarter under consideration excluding the work executed under extra items if any
o mbing schedule of rate / denved rates

| All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for the quarter under

<adoration as publlshcq by Economic Adviser, Government of India, Ministry of Industry & Commerce. New Delhi In
~eo 1 of the justified period extended. the rates prevailing at the time of stipulated date of completion or the prevailing rates of
penoed under consideration, whichever is less, shall be considered.

i All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last
sulated date of receipt of tender including extension, if any.

(D) The following percentages will govern the price adjustment for the entire contract for different types of works as
slicable given in the following table.

Percentage Table i} o
| SL | Category of works % Component (cost wise)
lo. Labour P.O.L (P) Steel + Cement+
' (P1) umen+ other materials *
1. R&B works (% Road works 5 5 90
'f component) Bridge works 25 5 70
| Building works 25 - 75
l 2. Irrigation works Structural work 20 5 75
of component)
Earth, Canal & 25 10 65
mbankment work
3. P.H. Work Structural work 25 5 70
Pipeline work 5 - Pipe - 70%
* other material -25%
Sewer line 10 - Pipe — 70%
| * other material -20%

*Note: ;Funhcr break up may be worked out considering the consumption of Cement, Steel, Bitumen and Pipe in the
ncemed works for the period under consideration.

(E) APPLICATION OF ESCALATION CLAUSE:

i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel,
qumen. cement, pipe. POL and wages, keq_:p such books of accqunt an!:l other documents as are necessary to show that the
nount of increase claimed or reduction available and shall .ta[low inspection of the same by a duly_aum?nscd representative of

 ernment and further, shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the
E . neer-in-Charge may require any document and information kept. The contractor shall within a reasonable time of 15 days of
;g]bcmming aware of any alteration in the price of such material, wages of labour and I or price of P.O.L give notice thereof to
< ¥ ngincer-in-Charge stating that the same is given pursuant to this condition along with information relating thereto which he

gy be in a position 10 supply.

(ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to
<t of work done as per bills paid during the three calendar months of the said quarter. The first such payment shall be made
after the month (excluding the month in which tender was accepted) and thereafter at three months
pletion of the work, the last period for payment might become less than 3 months, depending on the

e CO
¢ the end of three months
serval At the time of com
c1us! date of completion.

320 [f at any time after the commencement of the work the Governor of Odisha shall for any reason whatsoever not
ire the whole thereof as specified in the tender to be carried out the Engineer-in-charge shall give notice in writing of the
/

/

(=



Lty the contractor who shall have no clmm (o any payment or compensalion whatsoever on account of any prolit or
antace which he might have denved from execution of the work n full but which he did not denve in consequence of the
L menount of the work not having been carmied out, neither shall he have any claim for compensation by reason of any
S ome g been made i the ongimal speaification, deawings, designs and instruction which shall involve any curtailment
N <o ol the work as orgmally contemplated

s Incentive for Early Completion
1o avmling meentive clause i any project which is completed before the stipulated date of completion, subject 10 other
sorh tvons s mandatony on the part of the concerned Executive Engineer to report the actual date of completion of the project
PN as possible through fax or e-Mail so that the report is received within 7 days of such completion by the concerned SF.
K the Admmstrative Departiment

I'he incentne for imely completion should be on a graduated scale of 1 (one) percent to 5 (Five) percent of the contract
e Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale

Before 30% of contract period = 5% of contract value
Refore 20 1o 30% of contract period = 4% of contract value
Before 10 to 20% of contract period - 3% of contract value
Before 5 10 10% of contract period = 2% of contract value

Before 5% of contract period 1 % of contract value

A« amended in Works Department letter No.5288/W dt.4.05.2016 to Para-3.5.5 (V) Note-1il of OPWD Code. Vol.I)

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in-charge.

5.22 Defects Liability Period:

3.23 Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate:

If the contractor or his work people or servants shall break, deface, injure or destroy any part of a building or structure in
yich they may be working or any building, road, fence, enclosure or grass land cultivated ground continue to the premises on
+ich the work or any part of it is being executed or in any damage shall happen to the work while in progress from any cause
sat<ocyer or any imperfection become apparent in it within six months from the date of the final certificate of its completion
=11 have been given by the Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own expenses or in
4= ult the Engineer-in-charge may cause the same to be made good by other workman and deduct the expenses of which the
avificale of the Engineer-in-charge shall be final from any sums that may be then or at any time thereafter may become due to
e contractor or from his security or the proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable

pa> of the expenses not so recovered by the Engineer-in-charge.

3.24 Action where No Specification is mentioned:

In the case of any class or items of works for which there is no such specification as mentioned in file, if such work shall
. —arried oul in accordance with the detailed standard specification of Odisha, as followed by the State PWD and in the event of
. mn in the said standard specification of Odisha for such items of work, then in such case the said

. being no specifications bo [ i 5 T .
eTC of wﬁrk shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge

per obtaining approval from competent authority.
125  Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted Monthly:

A bill shall be submitted by the contractor each month on or before the date ﬁ.xed by the Engineer-in-charge for all works
cecuted in the previous month and the Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in immediate
rk shall take the requisite measurements for the purpose of having the same verified, and the claims for as
if possible before the expiry of ten days from the presentation of the bill. [f the contractor does not submit
fixed as aforesaid, the Engineer-in-charge and/or his Engineering subordinates shall measure up the said
ork in the presence of the conu-aclor._whose counter signature to the measurement list will be sufficient warrant, and the

, neer-in-charge and/or Assistant Engineer and/or his Engineering subordinates shall prepare a bill from such list which shall

nﬁ. nding on the contractor in all respects. Payment shall be made to the contractor in all respects.
P I'he Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill prepared and submitted by the
eprviractor. if any, on account of works done, and such sum or sums to be held in deposit as a further security for the due
erdormance of the condition of the contract provided always that the Executive Engineer may refuse to make such monthly
gy rricnts if in his opinion, the progress of the work or the conduct of the contractor is not satisfactory or the contractor has in
E ¢ or neglect W do anything as to make it appear doubtful to the authority as to whether the works will be

gy ther may don s o ; : . : :
s pheied by the contractor in accordance with his co);.rm, or has failed to comply with any instruction or order of Engineering
omipleied : ¥ !

pary < of the wo
gemi ssible adjuswd_
e bill within the time
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wcomnncl AT such ntenm paviments from hime to time shall be regarded as payments by way of advance aganst the final
mvent only and not as pavments of work actually done and completed and shall not preclude the requirement of bhad. unsound
- wmpertect o unshilful work 10 be removed and taken away and for reconstructed of re-erected, or e considered as an
assion of the due performance of the contract, of any part thereof in any respect, or accrual of any « laim not shall it conclude
cerne of aflect moany way the powers of Engineer-in-charpe and/or Assistant Engineer and/or the Junior Fogineer under
«o condition or any of them as 1o the final settlement of adjustment of the accounts or otherwise or in any other way vary or
=t this contract  The contractor shall submit the final bill within one month of the date for completion of the waork failing
voh the | ngineer-in=charge or his authorized representatives in the presence of the contractor shall prepare the final hill  For
srdhing final measurement of the work, the Engineer-in-charge or his authorized representative shall serve a notice upon the
qtroctor stipulating therein the date fixed for recording such measurement. If the contractor fails to attend the recording of
+1 mcasurement by the Engineer-in-charge or his authorized representative on the date as stipulated, the Engineer-in-charge
v ot his discrenion get the measurements recorded ex-parte or [ix up another dalc as per his own convenience  Such
asurements and the total amount payable to the contractor as certified by the Engineer-in-charge shall be final and bhinding on
parics

3.26. Black Listing:

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-11 on rules for
ck listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said amendment a
~tractor may be blacklisted.

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

<) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
cifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e., any action that jeopardizes the security of the State.

) Submission of false/ fabricated / forged documents for consideration of a tender.

3.27. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the
der shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals upto two numbers
1 be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender
>ugh a transparent lottery system, where all bidders / their authorized representatives, the concemned Executive Engineer and

O will remain present.
(As included in Appendix — IX, Clause — 36 of OPWD Code Volll vide Works Department letter No.]2366/W

/8. 11.2013).

3.28 If L, bidder does not turn up for agreement after finalization of the tender, then he shall be debarred
n participation in bidding for three years and action will be taken to b]acklist‘the contractor. In that case, the L. bidder, if
qls. other required criteria would be called for drawing agreement for execution of work subject to the condition that L-
der negotiates at par with the rate quoted by the L, bidder otherwise the tender will be cancelled. In case a contractor is black
~d_ it will be widely published and intimated to all Departments of Government and also to Government of India agencies

rking in the State. )
(As included in Para 3.5.14 Note-1 of OPWD Code Vol I vide Works Department letter No.12366/W dr.18.11.2013).

3.29 Before acceptance of tender, the successful bidder will be required to submit a work programme and
estone basing on the financial achievement so as to complete t.he wx_:rk within the stipulated time and in case of failure on the
¢ of the agency to achieve the milestone liquidated damaged will be imposed.

(As included in Para 3.5.18 Note-VIIl of OPWD Code Vol I vide Works Department letter No. 12366/W dt.18.11.2013).

b
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SECTION A
SPECIAL CONDITIONS OF CONTRAC ]

 hanges in Constitution of Firm

v the case of tender by a - i
‘ ' ‘| ’ . o “I . partnership i any change i the constitution of the Tiem shall be Torth with nogifie g | "
. o i : ; ed hy th
the AGGNIoRS ‘T""“‘ Officer (Tech).Zilla Parishad, Bargarh for s information In case of falure 1 por
5 vihe constitution within 15 davs. the Addinonal | xecutive Oficer( Technical).Zilla Panshad. Bargarh may by po
Ay BY notice

cscind the contr “:d":‘ the secunty deposit of the contractor shall thereupon stand forferted and be absolutely at 1}
(L N TR sha g . . S . L W
W Lwon e \l !I: ( 1h 2 and the samu consequence <hall ensure as 1l the contract had been rescinded 'hl.‘ftnl and in
L} . i} Nt ¥ WY . g = - 7 : F
v the contractor shall not be entitled to recover or be paid for any work there for actually performed under the contrac

A 2 Fngineer's Access to Work:
Th vecutne nginee ave al ; . i i
1‘ Executive Engi i‘” 15 to have at all imes access (o the works, which are to be entirely under his control He may
. i . 3 ;
e it C ‘..mlr.l:mr |||.\lL iIsmiss any person an the contractor’s employee upon the works who may be incomperent ar
- " v - - - - c CO - 1 -, H T
< ydloct hime-selt and the contractor 1s forthwith 1o comply with such requirements. Other supervising officers shall have all
¥ hOOss 10 [hg' \I(\fkk & ave |

43 Workmen Compensation Act V111 of 1923:
| Hl‘hu‘ G cm‘;ir n‘l‘l(ﬁ_rsha t:h:ll be cnllllgi to recover in full from contractor any amount that the Governor of Odisha may
table 10 pay under Workman's Compensation Act VIII of 1923 to any workman employed in course of execution of any part
the work covered by this contract. g

a4 Jurisdiction in the Event of Dispute:
- 1:1‘31}‘" the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have been entered into
than the State of Ddlsha and it is agreed that neither party to this agreement will be competent to bring a suit in regard to the
mt1or covered by this contract at any place outside Odisha.

4.5 Lighting & Sanitary Arrangement:
: Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at his own cost for his
Oour camp

1.6 Payment of TAXES:

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges and Tollages where nece. &
o+ ¢ rnment of Odisha shall not entertain any claim whatsoever in this respect. Statutory deduction of Taxes as applicabsl?z 1l
. done from each running bill. a

4.7 The Building & Other Construction Workers Welfare Cess Act 1996.

In accordance with the provisions under the said Act 1% (One) of the approved agreement value will be deducted from
¢ R A Bill at the time of making payment to the contractor and such amount shall be remitted in favour of The Odisha Building

O her Construction Workers Welfare Board.

18 Site Clearance:
Afier the work is finished or completed, surplus materials and debris are to be removed by Contractor at his own cost and

~lirrinary works such as vats, mixing platforms, level pillars, temporary sheds and go-downs etc. are to be dismantled and all
— matenals removed from site. The site involved in the construction activities should be cleared and dressed properly with
v ard slope away form the structure. After the work is completed in all respects as per the contract, the contractor shall vacate
~ site within three months from the date of completion & commissioning, by making good the damages if any.

49 Works to be Carried Out:
I'he work to be carried out under the contract shall include all materials, labour, tools and plants, equipment and transport
L ich may be required in preparation of and for in the full and entire execution and completion of the works. The description
. e in the schedule of quantities/scope of work shall, unless otherwise stated, be held to include wastage on materials, carriage
carage carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in ind
the full and entire execution and completion of the work as aforesaid in accordance with good practice and recognized

r
N 1 plct

410 Sufficiency of Tender:

e contractor shall be deemed 1o have satisfied himself before tendering as to the correctness and suftticiency of his
o for the works and of the rates prices quoted in the schedule of quantities (DTCN Part-11 Price Bid). which catea .mJ
o hall cxcept as otherwise provifled, cover all his obligations under the contract and all matters and things necessary for
- proper completion and commissioning of the works. ]

-



Rates

Aerer shall guote thew . i
| enderc ] oller on rice Bid

ercentage Rate’ (excess or less) over the estimated cost in the r
ended 10 the tender docoment for complete work in all respects The estimated cost is excluding GST. I'he rates of item
ing O which estimated cost has been derived are excluding GST on different components to arrive af such rates. The
hall he inclusive of cost of all matenials, labour, &P including the building and other construction workers welfare ces

— jollages. rtovalbies, packing and torwarding, transportation, insurance, loading & unloading, storage. watch and
of the matenals to the site ¢te and all other expenses incidental thereto for successlul completion. testing &

T he

jelivery ¢
g of the work

81 asapplicable on works contract shall be paid over the hill amount at the time of Payment of Bill.

;13 Transporiation:
ihe contractor shall be responsible for the transportation of all materials, tools and plant. equipment and machinery to the

A wic as may be required at site

113 Custody of the Materials:
Ihe contractor shall be responsible for safe custody of the materials at site and the Governor of Odisha will not be
nonsible for any loss or damage of the property at site.

114 Construction Schedule:

The contractor shall submit a detailed work schedule in the form of Bar Chart along with his tender indicating the
Jiled break-up of the job. This will include all operations from submission of design & drawing, procurement of materials.
Lctruction to final testing & commissioning at site to be indicated in detail with reference to the time period for each.

The construction schedule as submitted by the contractor shall be revised by the Executive Engineer and approved with
c<sany modification if any after acceptance of the tender. However the Engineer-in-Charge shall reserve the right to modify
scquence of execution of different items/components/sub-items of the project as and when found necessary & in such cases it
| be obligatory on the part of the successful bidder to abide by such changes in construction schedule/bar chart as per
ection of EIC. No claim and/or condition should either be put forth in any manner by the successful bidder or shall be

-eptable 1o the EIC.
414 (a) Progress reports — submission by the contractor

(1) The contractor shall submit monthly progress report of the work in a computerised form. The progress report
11 contain the following, apart from whatever else may be required as specified:

(1) Project information, giving the broad features of the contract.

(ii) Introduction, giving a brief scope of the work under the contract, and the broad structural or other
ails

(1) Construction schedule of the various components of the work through a bar chart for the next three
arters (or as may be specified), showing the milestones, targeted tasks and up to date progress.

(iv) Progress chart of the various components of the work that are planned and achieved, for the month as
Il as cumulative up to the month, with reasons for deviations, if any, in a tabular format.

(v) Plant and machinery statement, indicating those deployed in the work, and their working status.

(vi) Man-power statement, indicating individually the names of all the staff deployed in the work, along

th their designations.
(vii) Financial statement, indicating the broad details of all the running account payments received up to

te. such as gross value of work done, advances taken, recoveries affected, amounts withheld, net payments, details of cheque
yments received, etc.

(vini) A statement showing the extra and substituted items submitted by the contractor, and the payments
ceived against them, items pending for sanction /decision by the Department, broad details of the bank guarantees, indicating
carly their validity periods, broad details of the insurance policies taken by the contractor, if any, the advances received and
Justed

(ix) Progress photographs, in colour, of the various items/ components of the work done upto date, to

dicatc visually the actual progress of the work.
(x) Quality assurance and quality control tests conducted during the month, with the results thereot.

tor shall be checked and certilied by the Junior Engineer and the

2) The progress report submitted by the contrac
Engineer and the Superintending Engineer, over their dated

wwistant Lngineer, and has o be reviewed by the Execulive

Vi



\ Woork ol wmque importance and character arre ipective of the value ol the work . should have videography
e shoen st vanous slages of construochion nght from the day of start of work o date of completion  occupabion. covening all

) cvents napechions visits by digmitanes, et

s Initinl Security Deposil
I he tenderer whose tender s selected tor acceptance shall have to deposit 1% (One percent) ol the accepted ender
| e Imitial Security Deposit (1ISD) within 7 (seven) days of receipt of Letter of Acceptance (LoA) and sign th

. 1 on the presenbed form wathin 10 (ten) days of receipt of Letter ol Acceptance alter depositing the 1SD The 150 <hall
Aepoated n shape of NSC /7 POTD / Post Office Savings Bank Account / KVP/ Deposit Receipt in Schedule Bank duly
4 I v tavour of the Block Development Officer, Bijepur, Bargarh No tender shall be accepted unless required amount of

Iy MOnNe 1S ||\‘p|\~ll\‘d

I'he secunty deposit of the contractor shall be refunded only 12 (1welve) months afler the date of completion of the work
.~ rdded the final bill has been paid and defects if any rectified

11 however there is inevitable delay in payment of final bill, the earnest money deposit and initial security deposit forming
1 the secunty deposit may be refunded on orders of competent authority.

116 Monitoring of the Project:

Time is the essence of the contract. The execution of the project shall be closely monitored to ensure that quality. cost &
~e of the project are not compromised in any manner.

The contractor shall submit monthly progress reports in a format as may be prescribed by the Engineer-in-charge. The
smihly progress report shall be evaluated by the Executive Engincer vis-a-vis the approved Bar chart & PERT Chart and any
ficiency observed thereto shall be communicated to the contractor. The contractor shall have to make up the deficiencies
thin the specific time period communicated to him by the Executive Engineer failing which the contractor shall be liable for

tron as per Clause -4.26.

In addition. the contractor shall submit monthly day-wise work program one month in advance to Executive Engineer for
proval under intimation to the Executive Officer, Zilla Parishad, Bargarh to ensure speedy implementation of the work and
e tiv ¢ monitoring at all levels. Failing to do so shall also invite action under Clause-4.26.

417 Site Order Book:

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his representative. The contractor shall
- this Book always at site and any special order or instruction to be issued to the contractor shall be recorded in this Book by
_ £ naoineer-in-charge o his representative. The contractor shall sign all orders and instructions as token of his knowledge about
" —arme. The site Order Book shall be the property of the department but will remain during the period of the progress of the
© e+ with the contractor. The safe custody of the site Order Book during this period shall be the responsibility of the contractor.

Fier completion of the work. the Book shall be returned back by the contractor to the Engineer-in-charge, which will be
losed in the final bill.

418 Guarantee:
Defect liability period is 12 (twelve) months from the date of final acceptance of the work conforming to provisions in

op< of work. During this period, the contractor shall replace the defective materials if any or rectify the defects if any at his
..-r- cost as pointed out by the Engineer-in-charge to the satisfaction of the later.

419 Land:
The Department may provide land if available for construction of site office to the contractor on payment of usual rent.

420 Unilateral Stoppage of Work:
Unilateral stoppage of work by the contractor without prior written permission of the Engineer-in-charge shall be

yrv- 1dered as breach of contract and the Govermor of Odisha reserves the right to take such actions as it may be deemed fit.

421 Resident Engineer:
e contractor shall engage for this work competent, qualified and authorised resident Engineers and Assistants to the
{acuon of the Engineer-in-charge. The Resident Engineer shall represent the contractor in his absence in receiving directions

i of the Department, which will be binding on the contractor.

OfT officers

422 Force Majeure:

either the contractor nor the Executive Engineer shall be considered in default in delayed performance of its obligation
- guch performance 1s prevented or delayed because of work to hostilities, revolution, civil gommotion, epidemic, accident, fire,
L clone flood, carthquake or because of any law and order proclamation, regulations or ordinance of the Government thereof or
e cust of any act of God or for any cause beyond reasonable control of the party aflected. Should one or both the parties be

e ented from fulfilling their contractual obligations a state of force majeure lasting continuously for a period of 6 months, the
hall consult each other regarding the future execution of the contract for mutual settlement

/
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1 3 Damages to Persons and Property:
Ihe contractor shall take every precantion not to damage or injure adjoming or other property of any persons e <hall
ity and keep indemmbied the employee agmnst all claims for imjuries or damages 10 any person o any such praperty
bosdhing surtace o land or crops in site) which may anse out of or n consequence ol any neghigence or default on rh;
datin cs and agamst all clam, demands proceedings damages, costs, charges and expenses whatsoever in re spect of or in
trosm thercte The “t‘[‘:‘lﬁll‘lt‘l“ does not take any rt.‘\pnn-.qmlm- on this accoumt

1 24 Attention to Urgent Works:
11 any urgent work in the opimion of Engincer-in-charge becomes necessary to be exccuted and the contractor 15 ypahle
vinawailing at once to carry oul. the Engincer-in-charge may by his own or through other agency carry it out. as he may
< der necessan - All expenses incurred on it shall be recoverable from the contractor or be adjusted against any sum payahle

mrm

425 Safety Devices:

1) Scaffolding: Suitable scafTolding shall be provided for workmen for all works that can not be safely done from
ground or solid construction except S{lCh short period of work as can be done safely from the ladders. When a ladder is used
-~ tra labour shall be engaged for holding the ladder and if the ladder is used in carrying the materials, suitable foot holds and
dholds shall be provided on the ladder.

The Engincer-in-charge will have the right to inspect the scaffolding and centring etc. for the work and can reject partly
w1l such structure if found defective in his opinion.

1n) Working I‘Iat_forms: Working platforms, gangways and stairways shall be constructed such that they do not sag
luly or unequally. If the height of the platforms or gangway or stairway is more than 3.25 meters above the ground or floor
~1_ 1t shall be closely guarded. have adequate width and suitably fenced.

) Safe means of access: Safe means of access shall be provided to all working platform and other working places.

n) Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent danger from electrical
sipment. Hand lamps shall be provided with Mesh guard, wherever required.

V) Preventing Public from Accident: No materials on any of the sites shall be so stacked or placed as to cause

yg er or inconvenience to any person or public. The contractor shall provide all necessary fencing and light to protect public
~ accident and shall be bound to bear expenses of defence or any suit action or other proceedings at law that may be brought
any persons for injury sustained owing to neglect of the above precaution and to pay any damages and cost which may be
arded in any such suit action or proceedings to any such person or which may with the consent of the contractor, be paid to
npromise any claim by any such person. The contractor not to come cause blockage of traffic /disruption of the traffic.
Demolition: Before any demolition work is commenced and also during process of work:

vi)

a) all roads and open areas adjacent to the work site shall either be closed or suitably protected,

b) no electric cable or apparatus which is liable to be a source of danger shall remain electrically charged,

c) all practical steps shall be taken to prevent danger to persons employed from the risk of fire, explosion or
oding.

d) no floor roof or other parts of the building shall be so over loaded with debris or materials as may render it
safe.

vii) Personal safety equipment: All personal safety equipment shall be made adequately available by the contractor

~use of persons employed at the site of work and maintained in a condition suitable for immediate use. The contractor shall

e adequate steps 10 ensure proper use of the equipment by persons concerned.
viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be provided at the work site to

kle situations of fire.

4.26. Rescission of Contract:

Subject to other provisions contained in this clause the Executive Engineer of the Department may without prejudice to
anv other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for damages
4/or any other provisions of this contract or otherwise, and whether the date of completion has or has not elapsed, recommend
. accepling authority to rescind the contract in any of the following cases:

i) If the contractor having been given by the Executive Engineer a notice in writing to rectify. reconstruct or
Jlace any defective work or that the work is being performed in an inefficient or otherwise improper or un-workmen like
nner shall omit to comply with the requirement of such notice for a period of seven days thereafter.

i) If the contractor being a company shall pass a resolution on the court shall make an order that the company shall

wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall arise which entitle
. court or the creditor to appoint a receiver or a manager or which entitle to court to make a winding up order.

i) If the contractor has, without reasonable cause, suspended the progress of the work with due diligence so that in
. opinion of the Executive Engineer (which shall be final & binding) he will be unable to secure completion of the work by the
1e of completion and continues to do so after a notice in writing of seven days from the Executive Engineer.




1 the contractorn tale 1o comply wath the provisions of Clanse 4 18 & other o i
ciey

bacwhere in this [RAR N
v) 11 the contractor fals to complete the work within the stipulated date or 1tems of the work with indiy
. alo LIRSS (TR
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L1l eni I

date ol

oo s en i writing i that behall by the Executive Fngimeer ipecilied in

When the contractor has made himsell Table for action under any of the cases aforesaid. the accepling authorj
my e the powers to rescind the contract (of which rescission notice in writing 1o the contractor under the h m:l“ Iﬂn“ o
Mg oeer <hall be conclusive evidence), 20% of the value of the left over work will be realized from the Lﬁnll’:;t.lnr“'nll':ll.l‘ ‘ll:“‘
b -nany
V26 1 In case of rescission of contract as per Clause-4.26 the contractor shall have no claim to compensat
x loss sustamed by him by regions of having purchased or procured any materials or entered any engagement ”"plt e
31t 4 vrew 1o execute the work / performance of the contractor ' account of or

1 27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders:

N All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. However, pursuant (o
v Constitution (46™ Amendment) Act. 1982, if any further tax or levy is imposed by Statute, after the last stipulated da'lc for
he receipt of tender including extensions if any and the contractor thereupon necessarily and properly pays such taxes/levies the
srriractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the Additional
- x ecutive Officer. Zilla Parishad, Bargarh (whose decision shall be final and binding on the contractor) attributable to delay
+ e xecution of work within the control of the contractor. -

i) The contractor shallvkccp necessary books of accounts and other documents for the purpose of this condition as
sas  be necessary and shall allow inspection of the same by a duly authorised representative of the Department and/ or the
ngt neer-in-Charge and further shall furnish such other information/ document as the Engineer-in-Charge may require from time
» Tame s s

) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, pursuant to the
“onstitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to the Engineer-in-Charge that the same is given
wr<uant to this condition, together with all necessary information relating thereto.

4.27(b) Other statutory Taxes such as LT., etc, will be deducted at sources from the bills of the contractor and
e posited with concerned authority.

4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and deposited with
o~ncermed authority.

4.28 Fair Wages Clause:
(a) The contractor shall not employ for the purpose of this contract any person who is below the age of fourteen
«ar< and shall pay to each labourer for work done by such labourers fair wages.

Explanation—Fair Wage” means wages, whether for time or piece work prescribed by the State Public Works
)epartment provided that where higher rates have been prescribed under the minimum wages Act 1948 wages at such higher
sie< should constitute fair wages.

The Executive Engineer shall have the right to enquire into and decide any compliant alleging that the wages paid by the
ynitractor to any labourer for the work done by such labourer is less than the wages as per sub-paragraph-| above.

(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause to be paid a fair
age to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in connection with the
id work. as if. the labourers had been immediately employed by him.

(c) In respect of all labour directly or indirectly employed in the works for the performance of the
yntractor’s part of this agreement, the contractor shall comply with or cause to be complied with all regulations made by
v ernment in regard to payment of wages, wage period deductions from wages, recovery of wages not paid and deductions
sauthorisedly made, maintenance of wage register, wage cards, publication of scale of wages and other terms of employment,
spcction and submission of periodical returns and all other matters of a like nature.

(d) The Executive Engineer or Sub-Divisional Officer concemned shall have the right to deduct, from the
omev due to the contractor, any such required or estimated to be required for making good the loss suffered by a worker or
ork ers by reason of non-fulfilment of the conditions of the contract for the benefit of the workers non-payment of wages or of
_duction made from his or their wages, which are not justified by their terms of the contract or non-observance of the
gulations. Money so deducted should be transferred to the workers concerned.

/



Viseavis, the (
TS i ¢ Crovernm
ent ol Oxhishia 1he comtractonr shall he |||'1|11.|l||\ liable for all payments 1o he

mcte vnder and 1or the observance of the reg ¥ _
sulations aloresand withowt prequdice 1o s oght o claim mdemnity from by b

Y 1

(N e regulations ores
i ad shall be deeme
cemed 10 be a s -
mnch of this aontract be a part of this conteact and any breach thereol <hall be

Ovdisha PWD 7 Electricity Department Contractor's Lahour Regulations

U8 1 Short title Ihese regulations ma :
: ay be called “The Odi w L
g>= riment Contractor's Regulations” ( disha Public Works Department / Electricity

1,282 fimtions — In these Regulat e - .
. Del ese Regulations, unless otherwise expressed or indicated the following words and expressions
w11 have the meaning here by assigned to them respectively., that is to say '

' “Labour ok worker employed by a contractor of the Odisha Public Works Department / Electricity
spartment directly or '"d""ﬁf'-" through a sub-contractor or other person, or by an agent on his behalf. '
i) “Fair Wages™ means wages whether for time or picce work prescribed by the State Public Works Department

o aded that where higher rates have been prescribed under the minimum wages Acl, 1948 wages at such higher rates should
m<nitute farr wages N -

i) “Contractor” shall include every person whether a sub-contractor or headman or agent employing labour on the
»rh taken on contracl.
n) “Wages” shall have the same meaning as defined in the payment of Wages Act and include time and piece rate

voos. ifany

4.28.3. Display of Notices regarding Wages, etc.:

The contractor shall:-

a) - Before he cn.:’mmenoe.s.his Tvork on contract display and correctly maintain and continue to display and
~rcctly maintain, in a clem? a;_id legible condition, in conspicuous places on the work, notices in English and in the local [ndian
yguage spoken by the majority of the workers, giving the rate of wage prescribed by the State Public Works Department /
~ctricity Department for the district in which the work is done. .

b) Send a copy of such notices to the Engineer-in-charge of the work.

4.284. Payment of wages:
(1) Wages due to every worker shall be paid to him direct.

(2) All wages shall be paid in current coin or currency or in both

4.28.5. Fixation of wage period:

1) The contractor shall fix the wage period in respect of which the wages be payable.

2) No wage period shall exceed one month.

3) Wages of every workman employed on the contract shall be paid before the expiry of ten days, after the
1 day of the wage period in respect of which the wages are payable.

4) When the employment of any worker is terminated by or on behalf of the contractor, the wages earned

him shall be paid before the expiry of the day succeeding the one on which his employment is terminated. )
5) All payments of wages shall be made on a working day.

4.286. Wage book and wages cards, etc.:
(1) The contractor shall maintain a wage book of each worker in such form as may be convenient, but the same shall

Jude the following particulars-
Rate of daily or monthly wages.

”

:bJJ Nature of work on which employed

(c) Total number of days worked during each wage period

(d) Total amount payable for the work during each wage period.

(¢) All deductions made from the wages with an indication in each case of the ground for which the
fuction 1s made.

(f) Wage actually paid for each wage period.

(2) I'he contractor shall also maintain a wage card for each worker employed on the work.

(3) The Executive Engineer may grant an exemption form the maintenance of wage bond, wage cards to a contractor

. 1n his opinion - may nol directly or indirectly employ more than 100 persons on the work.

/
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1ines and deduction which may be made from wages

i 'S

q Phe wages of a worker shall be pad 10 him withowt and deduction of any kind except the following

’ Fings

( B Deductions for absence from duty, 1o Trom the |1|-"|u' ol places wherchy the lerma ol hy

g vornvent he o regured 1o work s The amount of deductions shall be in proportion to the penod for which he was aboen o
o) Deduchons for damage 10 or loss of pood expressly entrusted 1o the employed person for
~ for foss of money for which he s required 10 account where such damage or loss is directly attnbutable 1o his peglecr
Any other deductions which the Odisha Government may from hme (o time allow
(vin No hines shall be imposed on a worker and no deduction for damage or loss shall be made from his wages unnl

wn cvrhoer has been given an opportunity of showing cause against such fines or deduction
(i) Ihe total amount of fines which may be imposed in any one wage period on a works shall not exceed an amount
o) 1o five paise i a rupee of the wages payable to him in respect of that wage period

() No fine imposed on any worker shall be recovered from him by instalments, or afier the expiry of 60 days from
Aate on which it was imposed.

1 28 & Register of fines, etc.

w The contractor shall maintain a register of fines and of all deduction for damage or loss. Such register shall
rveson the reason for which fine was imposed or deduction for damage or loss was made.
() The contractor shall maintain a list in English and in the local Indian language, clearly defining acts and

i <<ions for which penalty of fine can be imposed. It shall display such list and maintain it in a clean and legible condition in
v <picuous places on the work.

4 289 Preservation of register:
The wage register, the wage cards and the register of fines, deduction required to be maintained under the regulations
.11 be preserved for 12 (twelve) months after day of the last entry made in them.

4 28.10. Powers of Labour Welfare Officers to make investigation or enquiry:

The Labour Welfare Officers or any other persons authorized by the Government of Odisha on their behalf shall have
-7 10 make enquiries with a view to ascertaining and enforcing due and proper observance of the fair wage clauses and the
.~ 1<ions of these regulations. He shall investigate into any complaint regarding default made by the contractor, sub-contractor

~c o ard 1o such provisions.

4.28.11. Report of Labour Welfare Officers: ) .
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the results of his investigation or
to the Executive Engineer concerned, indicating the extent, if any, to which the default has been committed with a note

i
e from the contractor bill be made and the wages and other dues be paid to the labourers concerned.

: mecessary deductions

4 .28.12. Appeal against the decision of Labour Welfan_-, Officer:

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other person so authorized
" appc.al against such decision to the Labour Commissioner within 30 Qays from the date of decision forwarding
. franeously a copy of his appeal to the Executive Engineer concerned but subject to such appeal, the decision of the officer

11 be final and binding upon the contractor.

4 28 13. Inspection of register: |
T-hc contractor shall also allow inspection of the wage book and wage cards to any of his workers or to his agent at a

me and place after due notice is received, or to the Labour Commissioner or any other person authorized by the

3 1u
Ve of Odisha on his behalf.

vierT ment of

4 28 14 Submission of return: . . |
I'he contractor shall submit periodical retumns as may be specified from time to time.

4 28 15. Amendments: . '
The Government of Odisha may from time to time, add to or amend these regulations and on any question as to the

Jic ation. interpretation of effect of these regulations, the decision of the Labour Commissioner or any other person authorized
slicats

(b (sovernment of Odisha in that behalf shall be final.
" Ihe terms and conditions of the agreement have been read by Me/Us and I/We certify that I/'We clearly

der-tand them and agree (o abide by them,



SECTION 0§

G NERAL SCOPE OF WORK

I he mmtent of this Secthion s 1o spe ;
peaily the work items 10 be covered on Percentage Rate Bids i conformiry wih 1

spevificanons as enumerated in the subsequent clauses for the work As per DTCN
L 1Y

| ocathion:
]..unr, ; OFFICE OF THE PANCHAYAT SAMITL BLIEPUR
District : Bargarh
State : Odisha
[ ») Items of Work to be Exccuted (Broad Scope of works):
1) As per BOQ

nrkahm':: ;«;pe of \:ohr:: is noi. exhaustive !JII( gives only an idea about the type of work involved. Any other
< 'works. whic Ilw.-'no en _speclﬁtally mentioned but required for completeness and soundness of the systems,
=11 be automatically covered within the scope of work & no extra claim shall be entertained due to such coverage.

_ The'above works shall have to be executed in accordance with the detailed design criteria & specifications given in
~ction-7 and other conditions mentioned elsewhere in the DTCN & subsequent correspondences made if any.

3 Site Visit:

The tendcre_r bef(_)re tendering shall inspect the site at his own cost in consultation with Junior Engineer in Charge of work
\d shall sansfy him with regard to the nature and extent of the work involved, the actual site conditions, existing facilities &
a!l collect any other information which may be required before submitting the tender. Any claim afterwards by the tenderer
.a'l not be entertained on account of the ignorance of the site conditions.

5.4, Format Language and Units:
The language of all documents shall be in English. Units of measurement in the documents, on the drawings, and the

Brnissions shall be in S.I/ Metric Units.

5.5. Quality of Material and Workmanship:

All the materials supplied by the contractor shall be best of their respective kinds and shall comply with latest revisions of
4:2n Standards/ International Standards/ Water Supply & Public Health regulations stipulated by Govt. of India, AWWA, State
Jlution Control & Prevention Board, Indian Electricity Rules and other statutory requirements of Govt. of India and Govt. of

disha
The contractor shall be responsible for the quality of materials and workmanship. The contractor shall guarantee the

4 faction functioning & performance of the structure. If any modification/ replacement is necessitated during trial-run and
aranice period. the same shall be carried out immediately free of cost.

26 Construction & Erection Facilities:
W ater. power, accommodation and storage of materials for construction, erection and fabrication at site shall be arranged
the contractor al his own cost. The power supply & consumption during the construction stage shall be the responsibility of
. contraclor & no extra payment shall be made on account of this. Department will be responsible for supply of water for

+ 1 trial running & commissioning.

5.7 lnspection & Testing:



b ow wlt matenals the contractor shall turmsh Manutacturer « test comilicate with each conmgnment. At site. Testing and
aall e carmed ot as per Indian standard</ International Standards in presence of Eogineer in-( harge, contractor and

e The contractor shall detal out the codes and standards in accordance with which the testing shall be carried ot

ames on by the Enganeer-in-charge of the Departiment shall not relieve the contractor of his halility for rectiily ing the
which may subsequently appear or be detected durimg testing and commissioning or subsequent operation Afer
o of the detects or replacement, the equipments shall be re-tested to the satisfaction of the Department

A1l eguipments., labour, tools & tackles, nstruments and other facilities for testing shall be provided by the contractor. He
ey marntain records of all the tests and fumish copies of the same to the Department.

W henever untested matenals are used, written permission from the Engineer-in-Charge shall be obtained. Manufacturer
—ecrrificates shall be furnished by the contractor for such equipments and materials used.

I'he Department reserves the right to test any material at any of the reputed laboratories if necessity arises & the cost of
te<t(<) <hall be borne by the contractor & rejected materials shall have to be replaced by the contractor by approved material

Mas COosl

58 Completion Schedule:
The time is the essence of this contract. The entire job is to be completed within a time frame of as per DTCN
-1+ the date of issue of work order by the Executive Officer, Zilla Parishad, Bargarh. The tenderer shall submit a Bar Chart
icanng starting and completion dates of each activity such as submission of designs & drawings, site mobilization,
-+~ urement of materials and equipments, transportation, execution, assembly/ erection, testing, trial running and commissioning
41 hout which the tender shall be liable for rejection.

59 Pavment Criteria
Since the contract is on percentage rate basis, running bills shall be prepared as per the actual quantities of item of works
« ——uted at the accepted offered rates.

*EERE

SECTION — 06

DEPARTMENTAL ISSUE OF MATERIALS TO CONTRACTOR

61 D.I pipes shall be issued to the contractor by the department.

62 All other materials required for the work will have to be supplied by the contractor. .
The materials to be supplied by the contractor shall be of best description and quality in strict accordance with the
=1+ ant IS specification approved by the Engineer-in-charge of the work.

63 As per Court Order No-07 Dated 18.12.2012 passed in WP(C) No-18565/2012 by Hon’ble Odisha High Cagrt.
e successful bidder shall purchase materials necessary for execution of work contract from local rate contract holders having
< 1 mark so that the interest of SSI Units and M.S Enterprises is protected.

64 As per standing instructions of the Chief Engineer(PH) vide Letter No-9806 'Dl 31.08.2013, the DU/CI fittings,
21+ & specials should confirm relevant 1S Specifications and should be used after pre-delivery inspection by EPM/BIS/ISO
i - ANV SABCE Cenificate.

L I'he contractor/agency afier issue of work order should arrange for watching materials at their own cost at the
4 it eic ull the work is completed in all respect and handed over to the department.

-
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SECTION 07
TECHNICAL SPECIFICATIONS & DESIGN (€ RITERIA

A = <hall lu‘ [1\ \ILl‘ltt' coni L1 1 ale- ¥ 4 L L =y L o ()
SR M 00 the a L* I L
1 1) tro hure s } |
] | wmimg 1o state-o | rie h"l‘ opy& practice |||l| h1 cd on the I et
m

1 i the standard text books ¢
s conforming to latest BIS Code, pls &

nles ¢ pumeralc

| General Conditions:

e ment shall not be le : >
Cement s ( less than O P.C-53 grade of reputed manufactures confirming to relevant 1S
py Remntoreement to confirm Fe-415 and 1S s i
2 and IS specification (SAIL/TATA)
&5 As & when required. th - -
q ¢ steel/cement & other building materials will be tested by Department ar 11
) t nt at the

W contractor 10 ensure proper quahity as per IS specification

el o

d) Machine mix shall be used in con
S crete work fo i i i
B D iy w1 e e r all structure. Design mix of concrete will be preferred
e All the structures a i
) re to be designed as permanent type and shall have aesthetic clevation.
N Form work shall
be of steel plates and frame, sound seasoned timber or any approved materials as

-1ded by Engineer-in-charge to be used for the centring and shuttering of the structures
a) Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat of primer

h) All electrical work / carthings i i iri

. ‘ I < gs including wiring of pump h

-cclﬁ_calmn and Indian Electrical Rules. Single phase wiring shall be done for Fl)ighLFi)ngm:isc l:; ;et:one e v f"’-'[ﬂani i
sne for running pump motors & wherever necessary. PPe RS g sl be

)] All the valves are to conform relevant IS specification and of reputed make.

1) The surplus earth and debris should be lifted aft i
~ecied by Engineer-in-charge without any extra claim. R i b
k) Pumps and motors to be of reputed and approved make.

1 All the work including supply of materials to be executed as per relevant IS specification and directi f
irection o

i neer-in-charge.

m) Foundation of all structure including supply of i i
) - y of materials shall be designed d i
,le / subsoil condition. In no case the Depth of foundation below virgin soil shall be less lhanglnﬁ m;lﬂ:;l':;:ﬁec‘:l:iirg;md e
. . aces.

n) All equipments, accessories, auxiliaries, pipi ical i i

Z . ) _ » acc , , piping, electrical instruments i :

ildings cl.:,_mclud!ng all mef:hamcal, electrical & civil engineering works covered under the soo;;e ::?;?I?ﬁ?sémfggmcmn'

_subject 1o inspection & testing b'y the [?cpartrn?nt for its material, quality, workmanship and the performance. The oeanall

all arrange and carryout all such inspection, testing, trial run etc. and demonstrate in presence of the Engineer- -in ch::;:nfc:r? :
L 0 e

cpmncnl

o)
5p|un5|bi|il)’ of
all exclusively

. 1;:1'(::151 tzzt§UChul';]s]pwi0;‘ testing, trial run, demonstration etc. shall be borne by the contractor. All
such inspection, testing, trial run, demonstration etc. and any damage/loss that i e
rest with the contractor. ¥ § may cause directly or indirectly

Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of their

p)
’tf“'[-‘ for replacing / rectifying any defects, which may subsequently appear or be detected during erection and guarantee
i Od )

Q) All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at

cosl in acoordanqe with relevant Infiian Standards/International Standards. The contractor shall furnish all test
Jated to the quality of all the materials to the Department along with the delivery of the materials at site wilho;n
hall be released. However, such test certificates, quality assurance certificate shall not relieve the contractor

j,,uiaclurcr's
:__rg‘fu_a,tt.'s elc. re
fich no paymcnl S|



place o
¢ s « ohhgabon ;li‘ ace torth with any mstrument/matenials found defective dunng tests at works trial running
ranice Peri

eroowt ik

N Festing for performance of equipments shall be carried out and be checked with the approved
. and performance charactenstic curves for the purpose of acceplance

Inspection and testing of other materials
t o all other matenals, the contractor shall furnish Manufacturer's test certificate with cach consignment. At site, Testing
« rnspoection shall be carmnied out as per Indian standards/ Intemational Standards in presence of Engineer-in-Charge. contractor
o« manufacturer The contractor shall detail out the codes and standards in accordance with which the testing shall be carried

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his liability for rectifying the
g1~ which may subsequently appear or be detected during testing and commissioning or subsequent operation. After
1 ficanon of the defects or replacement. the equipments shall be re-tested 1o the satisfaction of the Department.

A1l equipments. labour, tools & tackles, instruments and other facilities for testing shall be provided by the
miractor He shall also maintain records of all the tests and furnish copies of the same to the Department.

W henever untested materials are used, written permission from the Engineer-in-Charge shall be obtained. Manufacturer’s
< ceruficates shall be furnished by the contractor for such equipments and materials used.

The Department reserves the right to test any material at any of the reputed laboratories if necessity arises & the cost of
,oh test(s) shall be borne by the contractor & rejected materials shall have to be replaced by the contractor by approved material
[ hi= cosL

7.3 The agency has to submit Bar Chart for execution of work along with the tender

All provisions of the technical scope of work & terms & conditions of the contract have been read by Me/Us and
W e certifv that I/We clearly understand them & agree to abide by them.

Witness Contractor

el A



SCHEDULE - A
STRUCTURE & ORGANISATION

General Information
) Name of Applicant

h) Head Oflice Address

oMl Address
I clephone No

Fax
c) Regional Office Address (if any)
e-Mail Address:
Telephone No. -
d) Local Office (if any)
e-Mail Address:
Telephone No. Fax -

e) Class of contractor / farm and year of incorporation
(attach copy of certificate of registration)

N Name and Address of Bankers
2) Main Lines of Business
h Establishment details:
Signature of the bidder
7



1 ast of plants &
cquipmenis

I M -
Concrete Hopper Mixer 15

ir

Mac Slu_d \ ibrator

SCHEDULE
LIST OF PLANT & LOQUIPMENT
Proposed to be deployed by the Applicant for use in the work
(Additional equipments if any may be added)
'| Owned

Leased

not furnished not furnished

Nos. Ownership Nos. Lease deed along with the
ficate furnished / rship certificate furnished / '

Remarks

N cedle Vibrator

| _\\ ater Tanker

W cigh baiching plant

l‘:ca\ ator (Hydraulic)

W ater Tank

Truck (10 Tonne capacity)

Generator (32KW
i)

Compressive testing
ine

- Slump test apparatus

Theodolite

Levelling instrument

Dewatering Pump set from
0 HP capacity

Steel shuttering plates (600
Dmm) with steel scaffoldings

' Transponation trolley

]

Signature of the bidder



SCHEDULE ¢

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER OF
ABANDONMENT OF WORK BY TENDER

(a) Isthe apphicant currently involved in any litigation relating to any contract works - Yes/No

(b Hves, pive detals

Y (a) Has the applicant or any of its constituent partners have been debarred / expelled by any agency in India during
~ last S vears - Yes/No

b If ves. give details

3 (a)  Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any contract work
|ndiz during the last S years - Yes/No

(b)  If yves. give details

Note  If any information in this schedule is found to be incorrect or concealed pre-qualification application will be
mmarih rejected.

p Signature of the bidder



SCHEDULE_D
DECLARATION BY THE TENDERER

I'We have visited the site and have fully been acquainted myselfiourself with the Tocal <ityation
materals. labour and the factors pertaiing 1o the work before submitting the tender
I'We have carcfully studied the conditions of the contract, specification and other documents of th
L | W e agree to execute the same accordingly

I/'We solemnly pledge that 1'We shall be sincere in discharging my/our duties as responsible contractor

enplete the work within the prescribed time limit. 1/We shall submit detailed construction programme with target dates for

- . stems and stages of work keeping in view the time limit and shall accordingly arrange for necessary labours, materials

cguipments ete., punctually. In case there are deviations from the construction programme, I/We shall abide by the decision
i | neineer-in-charge for revision of the programme and shall arrange for labour, materials, equipments etc

. 1/We shall follow all rules and regulations of the state in force with regard to engagement of labour for
"W ""L

5 The documents furnished with the tender are correct to the best of my/our knowledge and belief and if
. snformation found to be incorrect in future, the Department has the liberty to take any action as deemed fit.

b Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and provisions of
». said conditions and special conditions of the contract annexed hereto or in default thereof to forfeit and pay to the Governor
1 Odisha the sums of money mentioned in the said conditions and in the event of such default the transaction effected by this

«~Jcr shall cease and determine.

Date

Signature of the Tenderer

Place Name/Organisation

Seal

bt —

SCHEDULE - F



AFEIDAVE

I W
cortily that all information furmished 15 true and agree 1h WMoy
- y

wder shall he repected o1 we am 7 are found o
0

have .
S Supplementany miomation and misled or made false representation in the form of any of the

OF Stalements .
W e hmve a recond of poor performance such as ah submitted in proof of the ehigibility and qualification fequirements
b is -II\('t‘nl|IT‘Il! from work. work < not properly completed as per contract in

and /oo L
Nk 7 Rave participated in previous Tendening for the same waork .« and

sod unreasonahle high Tender premiyn
: ? v Inaddition 1/
we shall he blacklisted and the k he
. . CNe -0 . § ¢ wor taken over
wise of the General conditions of contracy and conditions ol particular apphcation e

Aclay «n completion, hinancial fanlure

I We

3 certif ‘1 me
e of submitting the Tender y that no criminal cases are pending against me/us partners at

I We
o o accept that my / our [
~cnding against me us partners of the farm at the ime nfsuhnﬁplling the %cnrlll::rr Dk oute et s

1 I We N
— o AR i itigati i :
- me us Partners furnished by me/us is false, | / We GPR e hISt\a\«c‘irI); ;::;“:':l'18);"l“h’;-az:;'"ma:(cjla;)‘;*'hpc:('];n;
c

Deprt . without approaching any court whatsoever for redre i i i
r explanation befoes athion 1 iaken it e ss. However, I/We shall be given suitable opportunity to offer

5 | We .
. TP a o A ————— certify that the following addenda issued by the CDO-cum-
(¢ Officer. Zilla Parishad, Bargarh have been received by meus and in . ;gn O o Tt y the CDO-cum

dated

4

A dated

. ‘ dated
( Add if the addenda issued are more than 3)

6 Further l/\\'/e " : certify that no near relatives in the cadre of an Assjstant
¢ - nieer or above are working in the Zilla Parishad, Bargarh in Govt. Odisha.

7 1/ We certify that the technical specification fi i
s oo raie is as per the requirement of the DTCN. Pe on for which 1 have

Dmed this ... ... coccovnevne o @B O i s v sinenoiwe 0
Signature .. ... ... .o eew cew oo oee een .o ... in the capacity of .. ... ... ... ... ... ... duly authorized to si
« and on behalf of Rpithe: Fensler
(Block Capitals)
Signature of Witness: Deponent

Name of Witness:

Address of Witness



FORMAT FOR EMD ONLINE RECEIPT FROM BIDDERS IN LIEU OF EMD

' We. the authonsed signatory of M/s . participating in the

ader for the work vide Hid

Lentification No.P.M.04/2022-23 do hereby declare:

That in the event l/we withdraw/ modify our bid during the period of validity or I/we fail to execute formal
niract agreement within the given timeline or I/we commit any breach of tender conditions/ contract which attracts penal
von of forfeiture of EMD and I/we will be suspended from being eligible for bidding / award of all future contract(s) of

.vemment of Odisha for a period of three year from the date of committing such breach.

Signature of the Bidder
Name of the Bidder:
Mobile No.:

Email Id:



INNEXURE

Gooidelines Procedure 10 be followed in introduction of

e-Procurement in Goy ernment of ()disha
Government of Odisha
Waorks Department
) Office Memorandum
File No.FA-R-3/08 - 1027 W, Dated 24.01.2009

Sub:  Guidelines/ Procedure to be followed in introduction of e-Procurement in Government of Odisha

g “mo . ists of .
| s office memc f-'\mlqm consists of the procedural requirement of ¢-Procurement and shall be made part of the
tsled Tender Call Notice or Instruction to Bidder for all “Works™ tenders hosted in the portal "

2 The ¢-Procurement portal of the Govemment of Odisha is “https// tendersodisha.gov.in”

A Use of valid Digital Signature Certificate of appropriate class (class Il or Class 1) issued from a registered

cruvfving Authority (CA) as slipulalcd by Controller of Certifying Authorities. (CCA i :
. TCS. MTNL. e-Mudhra etc is mandatory for all users, g tes. ( ), Government of India such as n-Code.

4 The DSC issued to the Department users is valid for the period of two ears only. All
5 : A the D 3
ponsible ta revalidate their DSC prior to expiry. e 4 e =IRpTImERt dee e
S For all purpose, the server time displayed in the ¢-procurement portal shall be the time to be followed by all the
O™
6 Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the e-

-acurement portal. This will be applicable across all Engineering Departments such as Works Department, Benartmigit ot
ater Resources, Rural Development and Housing & Urban Development Department. Government of Qdisha also welcomes
ssting of tenders by any other departments, authority, corporations, local bodies etc of the State with prior approval from
formation Technology Department.

7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts Code/
overnment statutes including any amendments brought from time to time to suit to the requirement of the best national
actice.

7. Registration in the e-procurement portal is without levy of any charges but Government reserves the ri ght to levy

v charges for such value added services in future.

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after necessary
wrolment in the portal but have to subsequently register themselves with the appropriate registering authority of the State
overnment before award of the work as per prevalent registration norms of the State.

10. For the role management “Department”, is the Administrative Department, Organisation or wing is the Chief
ngineer or highest tender accepting authority or equivalent officer under the Administrative Department, Division-I1 is the
xecutive Engineer or equivalent officer, Division is the Executive Engineer or equivalent officer and sub-division is the

ssistant Engineer or equivalent officer.

1. The e-procurement software assigns role for operation of the module for specific function. The terminologies
w=d in the Portal and their respective functions in the software are as follows:

a. Application Administrator: (NIC and State Procurement Cell)
1, Master Management

1 Nodal officer creation
i Repont Generation
" Transfer and blocking of officers.

b Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank)
) Creation of Users
" Role Assignment

J

i S



Lransfers and hloc kg of OfMicers

c Procurement Officer-Publisher: (OfMce
Publishing of Tender
Publishing of Corrigendum / addendum/ cancellation ol Tender
Bid Clarification

Uploading of pre-Bid Minutes

Report generation

r having Tender inviting power at any level)

Procurement Officer - Administrator: (Generally sub-ordinate officer to Officer inviting the tender)
1 Creation of Tender

Creation of corrigendum / addendum/ cancellation of Tender

Report generation

< Procurement officer — Opener: (Generally sub-ordinate officer to officer inviting the Tender).
1 Opening of Bid

f Procurement Officer-Evaluator: (Generally sub-ordinate officer to officer inviting the Tender).
Evaluating Bid

]

Procurement Officer—Auditor: (Procurement Officer — Publisher and/or Accounts Officer/ Finance
‘Ticer)

i To take up auditing,

12 NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB):
a ‘ _T‘ne Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as applicable to
onventional Bids and will be finalized/ approved by the officers competent as in the case of conventional Bids.

b The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal.
imultaneously. a notification should also be published in the newspapers, as per existing rules preferably, in the following
ormat. 1o effect economy:-

Government of Odisha “e” Procurement Notice
Bid Identification No:

1. Name of the Work:
2. Estimated cost Rs.
3. Period of completion:
4. Date & time of availability of bid document in the portal
5 Last date/ time for receipt of bids in the portal:
6 Name and address of the Officer inviting Bid:
@ - o |
Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in
¢ All the volumes/ documents shall be uploaded in the portal by the Procurement Officer Administrator

nd published by Procurement Officer Publisher (Officer inviting tender) using their DSCs in appropriate format so that the
‘tument is not tampered with.

d The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the
“cbsile hitps://tendersodisha.gov.in will appear in the “Latest Active Tenders”, The Bidders/ Guest Users can downloaded the
“ud documents only after the due date & time of sale. the publication of the tender will be for specific period of time till the last
e of submission of bids as mentioned in the *Notice Inviting Bid" after which the same will be removed from the list of Latest

UVE Len

13 . ISSUE OF ADDENDA/ CORRIGENDA/ (IANCEL!A'!‘ION NOTICE:

a The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum

llation of tender in the website hitps:/tendersodisha.gov.in, notice board and through paper publication and such notice

Horm pant of the bidding documents,

Yo

=
-~



t The sy stem shall gencerate a manl to those bedders wha have already uploaded therr tenders and those Sddder
ey warsh can modihy thew tonder

1 PARTICIPATION IN RID
3 H)R' Al R}(-ISFR\II(I\ The « ONUractowr Midder imtending to participate 1n the baud g
<S¢ n the portal using his her active personal  ofTicial e-mail 1D as his her Login 1D and attach hie her valid [hgna
warure certificate (DSO) 10 s her umique Login 1D He  she will enter relevant information as asked for about the farr
srractor This s a one ime activity for registening in Portal

idders partcipating through Joint Venture shall declare the authonzed signatory through Memorandum
saer~tanding duly registered and enroll in the portal in the name and style of the Joint Venture Company 11 1s mandatory 1hy
S issued in the name of the authonzed signatony is used in the portal

- Any third party company ' person under a service contract for operation of e-procurement system in the State or
< their subsidianes or their parent compamies shall be inehgible 1o participate in the procurement processes that are undertaken
-1 the e-procurement sy stem imespective of who operates the sy stem

b LOGGING TO THE PORTAL: The Contractor’ Bidder 1s required to type his her Login ID and
—weword  The system will again ask to select the DSC and confirm it with the password of DSC as a second stage
nentcanon. For each login. a user’s DSC will be validated against its date of validity and also against the Certificate
2on ocanon List (CRL) of respective CA stored in system database. The system checks the unique Login ID. password & DSC
smbinanon and authenticates the login process for use of portal.

c DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 10
_ndertak¢ necessany preparatory work off-line and upload the completed tender at his convenience before the closing date and
mec of submission

d CLARIFICATION ON BID: The bidder may ask question online in the e-procurement pornal using his
~er DSC. provided the questions are raised within the period of seeking clarification as mentioned in tender call notice Bid. The
-7 cer invinng the bid’ procurement officer- publisher will clarify queries related to the tender.

c PREPARATION OF BID:

i The bids may consist of general arrangements drawings or typical or any other drawing relevant to the
. ork for which bid has been invited. Bidder may download these drawings and take out the print for detail study and preparation
- his bid. Any other drawings and documents pertaining to the works available with the officer inviting the Bid will be open for
~<nection by the bidders.

i The bidder shall go through the Bid carefully and list the documents those are asked for submission. He
_nz1] prepare all documents including cost of Bid document, Bid security. Declaration form. price bid etc and store in the system

f PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

i) The Bidder shall furnish. as part of his Bid. a bid security for the amount mentioned under NIT' Contract Data.

~- bidder shall scan all the written / printed pages of the bid security and upload the same in portal document format (PDF) 1o
= svstem in designated piece of the technical Bid. Furnishing scanned copy of such documents is mandatory otherwise his her
~.d shall be declared as non-responsive and liable for rejection.

i) The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as
-entioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in the bid document. Any
~.d not accompanied by an acceptable Bid Security and not secured as indicated in the bid document shall be rejected as non-
—.nonsive. The bid security shall be retained till such time the successful bidder fumishes Initial Security Deposit (I1SD) or
performance security acceptable to the officer inviting the Bid. Failure of the successful Bidder to comply with the requirements
shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. The Bid secunty in the form

{ FD BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the Bid. Bid Secunty in other
form 1s acceptable if the bid documents provides for it.

i) I'he Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice i respect of
f_armest Money Deposit / Bid Secunty and the Bank Draft in respect of cost of Bid are 10 be scanned and uploaded in portable
socument format (PDF) along with the bid.

) I'he bidder shall provide the cost of bid and the Bid Secunty in a sealed cover supersenpting the name of the
work {or which the instruments are intended and the Oflicer Inviting the Bid. He' she is not required to write his her name on



he cover  The ongmal FDBRGARD <hall be physically

produced hel ot - : ) ¢ "
yvaon- 1L Chel Eogimeer belore () ore the OfMicer inviting the B or the concerne Ihvision

¢ specilied pe .
I _ pe peniod mentioned i the bid. which in no case shall be less than three 1
soluding the last date of submission and opening of day

ds (Technical : sc { ove ’
sbdder s also allowed o submit the ongimal FO/IG) cal cover opeming m case of Douhle Cover System) The

1D by Re wredd Powt/ . live
vt date & time of opening of tender cgistered Post/ Speed post or any other delivery sy stem hefor, the

v) The ofhicers authorized by the P
v clopes carclully 1o the Procurement Officer
woonode signed recerpt with date and time for hay

rocurement Officer Publisher (Officer Inviting Tender) shall transmt the wealed
Publisher prior 1o opening of the Bid The Procurement Officer Publisher 4411
ng received the number of sealed envelopes

, Ihe Procurement OfTie s - )
Vi) e nt Officer Publisher (Officer Inviting the Tender) or other concerned officers author e 1,

; ring id Sec " e
coeive the Onginal Bid Security and Bid Cost on behalf of the Procurement Officer—Publisher shall not be responsible for
.»<tal delay and’ or non-receipt of the original copy of the hid sec

wd secunty within the designated period shall
~wistration shall be blocked. His name shall al

: ) any
urity on or before specified date and time. Non submission of

debar the bidder from participating in the on-linc bidding system and his portal

so be informed to the registering authority for cancellation of his registration as
sntractor

vil) Contractor exempted from payment of EMD will be able to articipate in the tender direc
) S tly b ading
iocumentany evidence towards his eligibility for such exemption. f : % ¥ uplostiog

viii)  Government of Odisha has been activel
o cost of Bid and Bid Security/ Eamest Money Deposi
L1s established.

y considering integrating e-payment gateway into the portal for payment
L. The process of using e-payment gateway shall be issued separately afier

15. SUBMISSION OF BID:

a. .'I‘he bidder shall carefully go through the tender and prepare the required documents. The Bid shall have 3
Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, EMD/ Bid Security, GST, PAN,
rI’\. Registration Certificate, Affidavits, Profit Loss Statement, Joint Venture Agreement. List of similar nature works, work in
yand. list of machineries, and any other information required by OIT. the Financial Bid shall consist of the Bill of Quantities
BoQ) and any other price related information/ undertaking including rebates.

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer — Publisher for the Bid is the
wuthentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to cancellation of Bid.

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and
jualification information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of
"echnical Bid.

d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of
Juantities (BoQ) published by the officer inviting tender. the bidder shall type rates in figure only in the rate column of
espective item(s) without leaving any blank cell in the rate column in case of item rate tender and type percentage excess or less
ipto one decimal place only in case of percentage rate tender.

€. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for uploading the
locuments in appropriate place one by one simultaneously checking the documents.
i) Bids can not be submitted after due date and time. The bids once submitted can not be viewed, retrieved or

orrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system generated
ummary of submission to confirm successful uploading of bid. The bids can not be opened even by the OIT or the Procurement
)MTicer—Publisher/Opener before the due date and time of opening.

i) Each process in the e-procurement is time stamped and the system can detect the time of log in of each user
ncluding the Bidder.

1) The Bidder should ensure clarity / legibility of the document uploaded by him to the portal.

iv) The system shall require all the mandatory forms and fields filled up by the contractor during the process of
ubmission of the bid/ tender.

V) The bidder should check the system generated confirmation statement on the status of the submission

Vi
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v The tender inviting ofTicer 1s not responsible lor any larlure, malfunction, or breakdown ol the electronic oy sem
o duning the ¢-procurement process

Vi The Bidder 18 required 1o up load documents related to his cligibility criteria and qualification information and

il of Quantines duly filled in 1t s not necessary for the part of the Bidder 1o up-load the drawings and other Bid documents

Mer siming ) while up-loading his bid. 1t is assumed that the bidder has referred all the drawings and documents uploaded by

we OfMicer inviting the Bid ’

n) Sccking any revision of rates or backing out of the bid claiming for not having referred to any or all documents

seonaded in the Bid by the Officer inviting the Bid will be construed as plea to disrupt the bidding process and in such cases the
wd secunty shall be forfeited.

\) The hi.ddcr wil_l npl be able to Slfbrnit his bid afier expiry of the date and time of submission of Bid (server time)
he date & time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a
soliday for the Officer inviting the Bid.

f SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates.
iploaded by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
‘urmished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid security shall stand forfeited and the bidder is
h1able to be blacklisted.

16. SECURITY OF BID SUBMISSION:

a. All bid uploaded by the Bidder to the portal will be encrypted.

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or afier the due date and
1me.

17: RESUBMISSION AND WITHDRAWAL OF BIDS:

a: Resubmission of bid by the bidders for any number of times before the final date and time of submission is
Ilowed.

b. Resubmission of bid shall require uploading of all documents including price bid afresh.

C. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system shall

onsider only the last bid submitted.

d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of
niernet or traffic jam or power failure etc.

e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned

opy of a leuer addressing to the Procurement Officer—Publisher (Officer Inviting Tender) citing reasons for withdrawal. The
vstem shall not allow any withdrawal after expiry of the closure time of the bid.

18. OPENING OF THE BID:
Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids

an not be opened before the specified date & time.

b. All bid openers have 1o log on to the portal to decrypt the bid submitted by the bidders.

C. The bidders & guest users can view the summary of opening of bids from any system. Contractors are not
cquired to be present during the bid opening at the opening location if they so desire.

d In the event of the specified date of bid opening being declared a holiday for the officer inviting the Bid, the
side will be opened at the appointed time on the next working day.

© In case bids are invited for more than one package, the order for opening of the “Bid™ shall be that n which
hey appear in the “Invitation for Bid"

&
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10 EVALUATION OF BIDS:

a All the opened bids shall be down loaded and printed for taking up cvaluation. The Procurement Officer

Openers shall sign on cach page of the documents downloaded and furnish a certificate that the documents as available inithe
portal for the tender have been down loaded

b Thc ‘Procu‘rcmenl ‘Oﬁ'lcer-Evalualors shall take up evaluation of bids with respect to the qualification
information and other information fumished subject 1o confirmation of the bid security by the issuing institutions.

¢ /I\ﬁcr receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Officer Inviting
Tender may ask for any other document of historical nature during Technical evaluation of the tender. Provided in all such cases,

furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible documents may render the bid
non-responsive.

d The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of
the bidder will be evaluated on its own merit.

e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But evaluation
of bids does not exonerate bidders from checking their original documents at later date. If the bidder is found to have misled the
evaluation through wrong information, action as per relevant clause of DTCN / ITB shall be taken against the bidder/ contractor.

f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders.

2. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer — Openers shall log on to the system in sequence and open the financial bids.

i The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

il. At the time of opening of “Financial Bid", bidders whose technical bids were found responsive will be opened.

4l The responsive bidders name, bid prices, item wise rates, total amount of each item in case of item rate tender
and percentage above or less in case of percentage rate tenders will be announced.

b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the comparative statement

and furnish a certificate to that respect.

c. Bidder can witness principal activities and view the documents/ summary reports for that particular work by
logging on to the portal with his DSC from any where.

20. NEGOTIATION OF BIDS:
a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion. ask
the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates.

21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity period
by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of A_cccplance will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the cxccut'!o_n & completion of the Works by the Contractor as
prescribed by the contract & the amount of performance security and additional performance security required to be furnished
T'he issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

/—/—-‘_—“—H'
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. Office Memorandum

File Na.07556900012016 172547W DL0S.12.2017

sub Electronic receipt, accounting and re

 bid porting of Cost of Tender Paper and Earnest Money Deposit on
subhmassion of bds,

1 Ihe State Govemment have formulated rules and procedures for Electronic receipt, accounting and reporting of

the receipt of Fl““ of Icn'l'jcr Paper and I""*fm':" Money Deposit on submission of bids through the e-procurement portal of
Con emment of Odisha 1.c. "https://tendersodisha.gov in®

2. Flectronic receipt n.l“cns'-l Oll“iL‘ndcr paper has been successfully tested through SBI payment gateway. Now it has
been decided 1o introduce ci‘cctr(‘\mc receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State

pPSUs Statutory C'L"‘P(‘m“““f'- Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as
well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of
Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks
a« well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities

indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or failure payment
status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall
not be held responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement
portal of Government of Odisha (https://tendersodisha.gov.in).

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper

and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to
collect and collate all e-Receipts. Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding the
fact that the bidder might have debited his account in any of the bank's branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https:/Aendersodisha.gov.in) using his/her digital signature certificate and then search and then select the required active tender
from the "Search Active Tender" option. Now, submit button can be clicked against the selected tender so that it comes 1o the
"My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works Department office
memorandum no.7885. dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank
name as available in the payment options

I A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks
or their aggregator banks.

il. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks.

. Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account. by
adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only afier receipt of intimation at the e-Procurement portal regarding successful transaction by
bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission process.

P
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n) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper. the
Proscurement portal <hall gl:l'll.'fa.lll.‘ a MIS for the State Procurement Cell (S ). The MIS will contain an abstract of “"_‘“' il
render paper collected with Il‘lt..‘rcncc o Bid Identification Number. [he State Procurement Cell shall generate li.lr.1|.-u.| .
head-wise challans scparately !m Cost of Tender Paper and instruct the designated Banks to remit the money 1o the Hm-.
Caony crmment .u'\'l“""l “’“'_‘-" different heads. In respect ol the cost of tender paper received through the e-procurement portal |I|u
remittance (o the Cyber Treasury account will be made 1o the Head of Account 0075-Misc, General Services-RB00-Other Receipts

0007 Ahise Receipts-02237-Cost of Tender Paper

b) For the time hc'.np' the State Pm‘}"ﬁ"“'"“' Cell (SPC) will use over the counter payment facility of the Odisha
breasuny portal. Thereafler. remittance through NEFT & RTGS will be facilitated through the Odisha Treasury portal
<) Similarly, n case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc, Cost of

Tender f'l_lll('r- the L‘-_PI‘OCUI'CT“?“I portal shall gencerate a MIS for the State Procurement Cell (SPC). The MIS will contain an
abstract of the cost 0_1 tender paper Collc_ctcd with reference to Bid Identification Number. The State Procurement Cell shall
generate Bank-wise Dist of challans and instruct the designated Banks to remit the money through the Odisha Treasury portal

The cost of [cndc.r papers will be crcdllcd to the registered Bank account of the concerned State PSUs, Statutory Corporations,
vutonomeus Bodies and Local Bodies elc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee. EMD to
the bidder. in case the tender is cancelled before opening of Bid as per direction received from TIA through e-procurement
syvstem

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
<ubmission of bids is enclosed in the Annexure.

7 Settlement of Earnest Money Deposit on submission of bids:
a) The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.

8. Forfeiture of EMD :
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various reasons,
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the

Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash Remittances and
Adjustments between the officers rendering accounts to the same Accounts Officer-102-P.W.Remittances- 1 683-Remittances-
91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc.
General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to

DAG (Bargarh) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit
the initiation afier clicking the submit button. Forfeiture option can be carried out in phased manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds as
per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online

payment processes and redirect them (o e-Procurement website with necessary transaction reference details enabling them to

submit their bids.
The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of

c)
pSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated
below
A
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<) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
acunvany

N e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted
refund and settlement details in XML file against a day.

) Similarly. payment gateway (PG) provider will provide a web service to pull the refund and settlement status
agamst a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to
cnable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

<) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to
the authorised Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to

make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for
by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.
3 b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of
the electronic remittances made to the State Government account.
13. Redressal of Public grievances:
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective

procedure for dealing with, public complaint for e-Receipt related maters. In case, any mistake is detected by any of the
stakeholders in reporting of receipt of tender paper cost and EMD,_ either suo moto or on being brou_ght to its notice, the State
Procurement Cell. Odisha, National Informatics Centre., (')diﬁha unit, Cyber '!‘reasury and lhle bank will pror.nptly take steps for
rectification. The e-Focal Point Branch of the participating Banks, National Informatics C_entre. Odis_ha and the State
Procurement Cell. Odisha will notify the contact number and address of the Help Desk for resolution of any dispute regarding e-

Receipt
14. Applicability and modification of existing rules / orders: o ‘
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission_ a|_1d rejection of bid,
acceptance of Bids as well as refund and forfeiture.ofearnest deposit will be applicable for electronic submission of bids through
e-procurement portal. Existing provisions regulating cost of tender paper, eamest money deposit in OPWD Code and OGFR
would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State
Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and e-Procurement

Portal.

I This shall take effect from the date of issue of this Office Memorandum.
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Sdms.12.2017
F.LC-cum-Secretary to (;nvt,

¥ or any Technical related queries please call at Help desk numbers of State Procurement Cell (SPC), Govt. of Odisha
~ 1800 3456 765, (0674) 2530998 / 2530996/
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