GOVERNMENT OF ODISHA

PR & DW Dept.

E-Bid No.01 Champua (KJR/2026-27) Dt. 10.07.2026

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE

(For e-procurement tender) through Single Cover System

Name of the work: “Construction of Addl. Class room at
Tuntuna ME School, Sarei GP“.

OFFICE OF THE BLOCK DEVELOPMENT OFFICER
PANCHAYAT SAMITI, CHAMPUA, KEONJHAR.

e-mail ID:ori-champua@od.gov.in
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OF ODISHA]
BLOCK DEVELOPMENT OFFICER
PANCHAYAT SAMITIL, CHAMPUA.

E-mail - ori-champua@od.gov.in Phone-

INVITATIONS FOR BIDS (I.F.B.)
e-Procurement Notice

IDENTIFICATION No. E-Bid No.01 Champua (KJR/2026-27), Dt. 10.07.2026

The Block Development Officer, Panchayat Samiti, Champua, Dist.: Keonjhar on behalf of Govt. of
Odisha invites Percentage Rate bid in Single Cover System in ONLINE MODE for the constfruction of
Building works (Civil) as detailed in the Detailed Tender Call Notice (D.T.C.N) from the eligible class of
contractors.

No. of works: — 29 (Twenty Nine) Nos.
Cost of Tender Paper: — Rs.6,000/- (Rupees Six Thousands) only
Class of contractor: — “D” & “C” Class

Date & Time of available in web site & receipt online: — 12:00 Hrs. of 22/07/2026 to
17:00HTrs. of 04/08/2026.

Date of opening of Technical Bid: —12:00 Hrs. of 05/08/2026

The Bidders have to participate in ONLINE bidding only. Further details can be seen from the
State Govt. Portal welbsite https://tendersodisha.gov.in

Any corrigendum / Addendum will be displayed in the welbsite https://tendersodisha.gov.in only

By order of BDO, Champua
Sd/-

Block Development Officer,
Panchayat Samiti, Champua,

Memo No. / Dated
Copy submitted to the Director, | & P.R. Department, Odisha, Bhubaneswar with a request to get it

published in two leading Oriya Daily and one no. of English Daily News Paper for one instance only within a financial
limit of Rs.5000/-(Rupees Five Thousand) only each for wide circulation of the Tender call notice. Complimentary copy
of the News Papers containing the Tender Call Notice may be sent fo this office for reference and record.

Sd/-
Block Development Officer,
Panchayat Samiti, Champua,
Memo No. / Dated
Copy submitted to the Collector-cum-DM, Keonjhar/CDO-cum-EQ, ZP, Keonjhar for kind information

and necessary action.

Sd/-
Block Development Officer,
Panchayat Samiti, Champua,
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[GOVERNMENT OF ODISHA]
BLOCK DEVELOPMENT OFFICER
PANCHAYAT SAMITIL, CHAMPUA.
E-mail - ori-champua@od.gov.in Phone-
INVITATIONS FOR BIDS (I.F.B.)
e-Procurement Notice

IDENTIFICATION No. E-Bid No.01 Champua (KJR/2026-27), Dt. 10.07.2026

The Block Development Officer, Panchayat Samiti, Champua, Dist.: Keonjhar on behalf
of Govt. of Odisha invites Percentage Rate bid in Single Cover System for the construction of work as
detailed in the table, from the class of eligible contractors as mentioned in column-5 (five) registered
with the State Governments and Contractors of equivalent Grades/ Class Registered with Central
Government / MES / Railways for execution of Building works. The proof of registration from the
appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not
registered under state government has to register under the state PWD in appropriate class of eligibility
before signing of the agreement.

The bidders may submit bids for the following works.
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Cost of
Apbroximate Bid tender Last date &
sI p\? Period of | Class of . document time of
. aluve of . Security X
No Name of the Work Work Completion | Contract (On-line (Non online
fundable)| receipt of
(Excl. 18% GST) (In Months) or payment) re . !
(On-line Bids
payment)
1 2 3 4 5 é 7 8
Construction of Addl. Class room 17,00 HRS
1| At-Kundaposi Govt. UP School, 1453395.05 6 D&C | 14540.00 | 6000.00 | o
Bhanda GP 04.08.2026
Construction of Addl. Class room
: : 17.00 HRS
, | 2t Badanai Nodal school, Badanai |, /-3395 o5 6 D&C | 14540.00 | 6000.00 of
GP 04.08.2026
Construction of Addl. Class room
at-Basudevpur Govt. UP school 17.00 HRS
3 ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
Bhanda GP 04.08.2026
Construction of Addl. Class room
at-Uchabali Govt. ME School 17.00 HRS
4 . ! 1453395.05 6 D &C | 14540.00 | 6000.00 of
Uchabali GP 04.08.2024
Construction of Addl. Class room
at Nandapur Govt UP school 17.00 HRS
5 . ! 1453395.05 6 D &C | 14540.00 | 6000.00 of
UChabaIl GP 04.08.2024
Construction of Addl. Class room
at Padmapur Govt. UP school 17.00 HRS
6 . ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
Uchabali GP 04.08.2024
Construction of Addl. class room 17.00 HRS
7 | of Tunutuna ME School, Sarei GP 1453395.05 6 D & C | 14540.00 | 6000.00 of
04.08.2026
Construction of Addl. Class room
at Urtty Chhack High School 17.00 HRS
8 . 1453395.05 6 D & C | 14540.00 | 6000.00 of
Tunutuna, Sarei GP 04.08.2026
Construction of Addl. Class room
at Subhadradeipur Govt UP 17.00 HRS
9 1453395.05 6 D &C | 14540.00 | 6000.00 of
SChOOl, Bhanda GP 04.08.2024
Construction of Addl. Class room
. . 17.00 HRS
1o | 3t Gambharia Pry school, Badanai | ) 330¢ oe 6 D &C | 14540.00 | 6000.00 of
GP 04.08.2026
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Construction of Addl. Class room
. . 17.00 HRS
7 | 3t Sananai Pry. School, Badanai | ) /2390 oo 6 D&C | 14540.00 | 6000.00 of
GP 04.08.2026
Construction of Addl. Class room
at Ranipur Pry. School, Badanai 17.00 HRS
12 ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
GP 04.08.2026
Construction of Addl. Class room
: 17.00 HRS
3 | and boundary wall At . 1453395.05 6 D&C | 14540.00 | 6000.00 of
Tolaknanda Pry. School, Sarei GP 04.08.2026
Construction of Addl. Class room
at-Nishagadia UGUP School 17.00 HRS
14 ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
Padua GP 04.08.2026
Const of Addl class room BNK
High School, At-Purusottampur 17.00 HRS
15 . ! ! 1588229.17 6 D &C | 15890.00 | 6000.00 of
Kutariposi GP 04.08.2026
Construction of Addl class room
at-Indraprastha Pry. School 17.00 HRS
16 ] ! 1465831.23 6 D & C | 14660.00 | 6000.00 of
Sunaposi GP 04.08.2026
Construction of Addl Class room
at Banko High School, Banko 17.00 HRS
17 . ! ! 1465831.23 6 D & C | 14660.00 | 6000.00 of
Sunaposi GP 04.08.2026
Construction of Addl. class room 17.00 HRS
18 | at Kasira Pry. School, Sunapsoi GP | 1465831.23 6 D &C | 14660.00 | 6000.00 of
04.08.2026
Construction of Addl. Class room
at-Tianshiposi UGUP school 17.00 HRS
19 . ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
Rangamatia GP 04.08.2026
Construction of Addl. Class room
at-Rangamatia Pry school 17.00 HRS
20 . ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
Rangamatia GP 04.08.2026
Construction of Addl. Class room
At-Silipunji Pry School, C.S. Pur 17.00 HRS
21 ! 1453395.05 6 D & C | 14540.00 | 6000.00 of
GP 04.08.2026
{5}
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Construction of Addl. Class room

. 17.00 HRS
2o | 3t Pokharia Pry. UGME School, 1453395.05 D&C | 14540.00 | 6000.00 of
Rangamatia GP 04.08.2024
Construction. Of Additional
Classroom Building at 17.00 HRS
23 | Raruangoda UGUP School, 1453395.05 D &C | 14540.00 | 6000.00 of
Rangamatia GP 04.08.2026
Construction of Additional
; 17.00 HRS
o4 | Classroom at Kemundia UP 1453395.05 D&C | 14540.00 | 6000.00 of
SChOOl, Uchabali GP 04.08.2024
Construction of Addl. Class room
. . 17.00 HRS
25 | 3t Laxmiposi Pry. School, C.SPur | 10e,55 45 D&C | 14360.00 | 6000.00 of
GP 04.08.2026
Construction of Additional Class 17.00 HRS
26 Room at Kalikaprasad Primary 1483910.74 D & C | 14840.00 | 6000.00 of
School 04.08.2026
Construction of Additional Class 17.00 HRS
27 Room at Govt. Primary School 1431618.64 D &C | 14320.00 | 6000.00 of
Block Colony, Champua NAC 04.08.2026
Protection of Govt. with Barbed
wire fencing at Mouza-Karanjia, 17.00 HRS
28 Khata No.321 1669240.1 D&C | 16700.00 | 6000.00 of
Plot No.1076-Area in Ac. 7.00 04.08.2026
Plot No. 1083-Area In Ac. 11.00
. . . 17.00 HRS
g9 [cONStruction of ACR at Biranchi | feqq3; 39 D &C | 15700.00 | 6000.00 of
Narayan Govt. High School, Sarei 04.08.2026

2)

3)

4)
5)
6)

Bid documents consisting of specifications, the schedule of quantities and the set of Terms & Conditions
of tender/contract & other necessary Documents can be seen in the website www.tendersodisha.gov.in.

Bids must be accompanied by Earnest Money Deposit/ Bid security of the amount specified for the works
and it should be submitted through on-line mode specified in tendersodisha.gov.in. The Tender Paper
Cost and EMD shall be given in favour of BDO Champua in shape of DD Only.

The Bid documents will be available in the websitehttps://tendersodisha.gov.infrom 12:00 Hrs. of
22/07/2026 to 17:00 Hrs. of 04/08/2026.

The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class Il or Class lll.
Bids shall be received only “On-line"” on or before 17.00 Hrs. of 04/08/2026.

Bids received “on-line” shall be opened at 12.00 Hrs. on 05/08/2026 in the office of the BLOCK
DEVELOPMENT OFFICER, PANCHAYAT SAMITI CHAMPUA, Odisha in the presence of bidders who wish to
aftend. Bidders who participated in the bid can witness the opening of bids after logging on fo the site

CONTRACTOR
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through their DSC. If the office happens to be closed on the sfipulated date of opening of Bids as
specified, the bids will be opened on the next working day at the same time and venue.

7) Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to while

submitting the tender papers.

8) Engineer Contractor desirous to avail the facility of exemption of E.M.D. is required to submit an
affidavit in original to the effect that he has not yet availed the facility for more than two works
during the current financial year. The name of work for which and the authority fo which
the tender is being submitted must be mentioned in the affidavit.

9) Any bidders desirous to avail any facility as per certain circular/order of Government have to apply for

the same in writing along with the tender paper. The responsibility of furnishing the copy of the circular or G.O.
for allowing special facility if any shall lie on the bidder. Claim at the time of opening of tender or later stage
will not be entertained.

10)  Other details can be seen in the bid documents.

11)  This notice is to be read with all the Clauses / addendum to the “Procedure to participation on-line
bidding.”

12) If any of the intending bidders wish to withdraw from participation in the bid, he/she can freely
withdraw from the participation before scheduled date and fime of closure,
failing which action as deemed fit as per relevant Codal practice will be taken against him/her.

13)  Any Corrigendum/ Addendum will be displayed in the website www.odisha.gov.in&
https://tendersodisha.gov.in only.

14) The bidders have to submit the Additional Performance security amount (i.e. Reference to Letter
No0.07764600022025-173/W, Bhubaneswar Dt.03/01/2026 of Work Department, Govt.,, of Odisha
infroduced the Amendment of Codal & Contractual Provision to the Appendix-IX, Clause (36) of OPWD
Code Volume-ll, detailed mentioned in the DTCN Clause 26) in shape of valid Term Deposit Receipt/
Bank Guarantee covering the period af least for one year or may be extended if required duly pledged
in favour of BDO Champua in shape of DD Only, payable at Champua from
any Naftionalized/Scheduled Bank in Original before acceptance of tender, if their quoted amount is
less than the estimated cost.

15) If after opening of the tender it is seen that, the tender has to be decided through a transparent lottery
system then the lottery date will be intimated through email, WhatsApp no. and speed post. The lottery will
be held even if no bidder remains present.

16)  The authority will not be held responsible for any technical problem / failure of Network, Server during
the schedule dates of online bidding.

17)  The authority reserves the right to accept or reject any or all tenders, full or part of
the tenders without assigning any reason what-so-ever and no intimation will be given
fo the bidder. On this account, no dispute will be entertained. Any dispute arises subject
fo Keonjhar jurisdiction only.

18)  Bidders shall provide their e-mail ID, correspondence address, Mobile No. (WhatsApp) along with
scan copy of valid GSTIN, PAN, Experience Certificate, Machinery documents, and other documents
as per DTCN Clause.

Sd/-
Block Development Officer,
Panchayat Samiti, Champua

Memo No. Dated
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Copy submitted to the Director, Printing Stafionary and Publication, Government of
Odisha, Madhupatna, Cuttack-10/ NIC, Odisha, Bhubaneswar for information and necessary
action. He is requested to arrange for publication in the next issue of Orissa Gazette.

Sd/-
Block Development Officer,
Panchayat Samiti, Champua

Memo No. Dated

Copy submitted to the CDO-cum-EO, Zilla Parishad, Keonjhar/ Collector-cum-DM,
Keonjhar for favour of kind information and necessary action.

Sd/-
Block Development Officer,
Panchayat Samiti, Champua

Memo No. Dated

Copy submitted to the District Education Officer, Keonjhar for information and necessary
action.
Sd/-
Block Development Officer,
Panchayat Samiti, Champua

Memo No. Dated

Copy to Finance Section/Guard file/Notice board of Block Development Office,

Champua, Keonjhar for information.
Sd/-

Block Development Officer,
Panchayat Samiti, Champua
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Government of Odisha
CHECKLIST TO BE ENSURED BY THE BIDDER

Whether Reff.
SI. Particulars Reference to Clause No Furnished | to
No. Page
Yes | No
no.
01. Cost of tender paper as per Tender call Notice IIDILCN Clause No.03& No.
. . D.T.C.N Clause No.05& No.
E.M.D as required as per Tender call Notice 1198 122
02. [ OR
. . . N . D.T.C.N Clause No.05&
E.M.D as required in case of deploying machineries outside the State Clause No.9(V)& No. 122
03 Copy of valid Registration Certificate (along with online CDMS D.T.C.N Clause No.04 &
" | generated certificate) and Sub contract license if any as required 06,126
04. | Copy of Valid GST Registration Certificate and GSTIN D.T.C.\ Clause No.048. 06
05. | Copy of PAN Card D.T.C.N Clause No.04& 128
06. | No Relation Certificate in Schedule-A D.T.C.N Clause No0.11& 128
07. | Works Experience- D.T.C.N Clause No.12&128
List of projects executed that are similar in nature to the work(i.e
(A) Composite building work) executed in the last financial years upto NA
2017-18 must not be less than 30% of amount put to tender
(Schedule-D1)
(B) Works in hand-List of projects in progress that are similar in nature NA
to the work (Schedule-D2)
Information regarding current litigation, debarring / expelling of the
08. tender or abandonment of the work by the tenderer (Schedule-E) D.T.C.N Clause No.10&128
(A) | Affidavit (Schedule-F) o:T.C:N Clause No.10, 122
Tools & Plants and machineries as per the requirement in Schedule-C
09. (Proof of ownership of Tools & Plants and machineries is to be
(A) | furnished in shape of copy of invoices / required sale deed in case of NA
2nd purchase / required lease deed with owner ship documents of
the leaser duly attested.
List of plants and equipment’s with valid Fitness as required NA
W k
ater tanker 1 no.
Truck / Tipper 1 no
Tractor with Trolly 1 no.
Concrete mixer 2 no.
Concrete needle vibrator (60mm)(complete set) 1 Set.
Concrete plate vibrator (40mm)(complete set) 1 set.
Complete stage shuttering, centering arrangement (Quantity in shape
of Sgft Or Sgm only are consider)
JCB or Excavator 1 no.
AS PER CONDITIONS OF ANNEXURE I OF SCHEDULE C
The detail of plant and machinery equipment’s required for each work
of the tender call notice as per Annexure-I of schedule C of Detailed Not Required
Tender Call Notice.
10 Details of quarry for stone product, sand & moorum if any for | D.T.C.N Clause No 23 as per
procurement by contractor as per Annexure - V Annexure- V
{9}
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For ‘A’ Class contractor he/she should submit the details of
11 employment of 02 diploma holder or 01 graduate engineer belonging NA
to state of Odisha.

Note:-It is directed to upload online the relevant documents as per the check list in sequential order along with filled
checklist and upload the same in online and care should be taken while uploading the documents to maintain the
scan copy 200 DPI or more for clear vision.

CONTRACT DATA
A. GENERAL INFORMATION

SL .

No. Item Details

1 Bid Identification No. E-Bid No.01 Champua (KJR/2026-27), Dt. 10.07.2026
“Construction of Addl. Class room

2 Name of the work

at Tuntuna ME School, Sarei GP”

Block Development Officer, Panchayat Samiti,

3 Officer Inviting authority Champua, Keonjhar

4 Estimated cost . Rs. 1453395.00/-

B. BID INFORMATION

Intended completion period / Time

> period assigned for Completion.

06 (Six) Calendar Months

6i Last Date and Time of submission of Bid | 17.00 Hours, Dt.04.08.2026

ii Opening of Bid (Technical) 12.00 Hours, Dt.05.08.2026
7 Cost of Bid document (Clause No-3 of
DTCN)
i To be remitted online Rs. 6,000/~
8 Bid security (Clause No. 5 of DTCN)
i To be remitted online As specified in the Bid document
iv Type of instrument As specified in the Bid document
9 Additional Performance Security (Clause
26 of DTCN)
Reference to the Letter No.07764600022025-173/W,
Bhubaneswar Dt.03/01/2026 of Work Department, Govt.,
I Amount of Odisha infroduced the Amendment of Codal &
Contractual Provision to the Appendix-IX, Clause (36) of
OPWD Code Volume-ll,
I Pledged in favour of Block Developm_ent Officer, Panchayat Samiti,
Champua, Keonjhar
IIT | Payable at Champua
IV | Type of instrument As specified in the Bid Document
10 | Bid validity period 120 days
Minimum period of contract / agreement
11 / lease deed of equipment and 12(Twelve) calendar months

machineries as per Clause No. 09 (v) of
DTCN

{10}
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12 | Currency of payment for Contract Indian Rupees
13 | Language of Contract English
{11}
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Procedure to participate in online bidding

e-procurement
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL.:

a). The Contractor/Bidder intending to participate in the bid is required to register in the Portal
using his / her active personal/ official e-mail ID as his Login ID and attach his/her valid
Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of
appropriate class (Class II or Class III) issued from a registered Certifying Authority such
as n-code, Sify, TCS, MTNL etc. He/ She have to submit the relevant information as asked
for about the firm/ contractor. The portal registration of the bidder/ firm is to be
authenticated by the State Procurement Cell after verification of original valid certificates/
documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration
Certificate and GSTIN (for procurement of goods) of the concerned bidder. The time period
of validity in the portal is at par with validity of RC/ GST Registration Certificate and GSTIN.
Any change of information by the bidder is to be re-authenticated by the State Procurement
Cell. After successful authentication bidder can participated in the online bidding process.
Contractor not registered with Government of Odisha can participate in the e-procurement
after necessary enrolment in the portal but have to subsequently register themselves with
the appropriate registering authority of the State Government before award of the work as
per prevalent registration norms of the State.

b).To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user’s DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.

c). The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the
due date of tender sale. Once the due date has arrived, the tender will move to “Active
Tender” Section of the homepage. Only a small notification will be published in the
newspaper specifying the work details along with mention of the specific website for details.
The publication of the tender will be for specific period of time till the last date of submission
of bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from
the list of Active tenders. Any bidder can view or down load the bid documents from the
web site.

d). Contractor exempted from payment of EMD will be able to participate in the tender directly
by uploading documentary evidences towards his eligibility for such exemption.

e). The software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders.

f). Furnishing scanned copy of such documents is mandatory along with the tender documents
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
Bidders participating through Joint Venture shall declare the authorized signatory through
Memorandum of Understanding duly registered and enroll in the portal in the name and
style of the joint venture company. It is mandatory that the DSC issued in the name of the
authorized signatory is used in the portal.

g).In the case of any failure, malfunction, or breakdown of the electronic system used during
the e-procurement process, the tender inviting officer shall not accept any responsibility
for failures or breakdowns other than in those systems strictly within their own control.
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h). Any third party/company/person under a service contract for operation of e-procurement
system in the State or his/their subsidiaries or their parent companies shall be ineligible to
participate in the procurement processes that are undertaken through the e-procurement
system irrespective of who operates the system.

i). For submission of Bids through the E-Procurement Portal, the bidder shall up load the
scanned copy/copies of document in prescribed format wherever warranted in support of
eligibility criteria and qualification information. The on-line bidder shall have to produce
the original documents in support of the scanned copies and statements uploaded in the
portal before the specified date as per DTCN.

j). Each bidder shall submit only one bid for one package. A bid is said to be complete if
accompanied by cost of bid document and appropriate bid security. The system shall
consider only the last bid submitted through the E-Procurement portal.

k). The bidder may ask question related to tender online in the e-procurement portal using
his/her DSC, provided the questions are raised within the period of seeking clarification as
mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer-
Publisher will clarify quarries related to the tender.

). The details of drawings and documents pertaining to the works available with the officer
inviting the Bid as well as in the office of the District Project Coordinator as mentioned in
the Contract Data will be opened for inspection by the bidders. The bidder is required to
down load all the documents for preparation of his bid. It is not necessary for the part of
the Bidder to up-load other Bid documents (after signing) while up-loading his bid. He is
required to up load documents related to his eligibility criteria and qualification information
and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the
bidder has referred all the drawings and documents. Seeking any revision of rates or
backing out of the bid claiming for not having referred to any or all documents provided in
the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited.

m). Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in, notice board and through paper publication and such notice
shall form part of the bidding documents.

n). The system generates a mail to those bidders who have already uploaded their tenders
and those bidders if they wish can modify their tenders. The bidders are required to which
the website till last date and time of bid submission for any addendum/ corrigendum/
cancellation thereof. Tender inviting authority is not responsible for communication failure
of system generated mail. All the volumes/documents shall be uploaded / provided in the
portal by the Officer inviting the bid.

0). The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format to the portal in the
designated locations of Technical Bid. He will fill up the rates of items or percentage in the
BOQ down loaded for the work in designated Cell and up loads the same in designated
locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher
after entering the relevant fields without any alteration/deletion/modification. Multiple BoQ
submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in
their rates other than Zero value in the specified cells. In the percentage rate tender, the
bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of
document shall be effected by using DSC of appropriate class.
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2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

a). The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data in online mode. Non-submission of bid security within the designated
period shall debar the bidder from participating in the online bidding system and his portal
registration shall be cancelled. His nhame shall also be informed to the registering authority
for cancellation of his registration.

b). The EMD or Bid Security payable along with the bid is 1% of the estimated contract value
(ECV) or as mentioned in the bid document.

c). Deleted.

d). The tender accepting authority will verify the originals of all the scanned documents of the
successful lowest bidder only within 5 days of opening of the tender (price bid). In the
eventuality of failure on the part of the lowest successful bidder to procedure the original
documents, he will be debarred in future from participating in tender for 3 years and will
be black listed by the competent authority. In such as situation, successful L-2 bidder will
be required to produce his original documents for consideration of his tender at the
negotiated rate equal to L1 bidder.

e). Contractor exempted from payment of EMD will be able to participate in the tender directly
by uploading documentary evidences towards his eligibility for such exemption.

f). Government of Odisha has introduced e-payment gateway in to the portal for payment of
cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment
gateway is mentioned in the “Procedure for Electronic receipt, accounting and
reporting of Cost of Tender Paper and Earnest Money Deposit on submission of
bids”. .

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-

a). The Contractor/ Bidder is required to type his/her Login ID and Password. The system will
again ask to select the DSC and confirm it with the password of DSC as a second stage
authentication. For each login, a user’s DSC will be validated against its date of validity
and also against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique Login ID, Password and DSC combination and
authenticates the login process for use of portal.

b). The bidder can download the tender of his choice and save it in his system and undertake
the necessary preparatory work off-line and upload the completed tender at his
convenience within the final date and time of submission. The bidder shall only submit
single copy of the required documents and Price Bid in the portal. In the Financial bid, the
bidder cannot leave any figure blank. He has to only write the figures, the words will be
self generated. The Bidders are advised to up load the completed Bid document well ahead
of the last date & time of receipt to avoid any last moment problem of power failures etc.

c). The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including Declaration form, price bid etc and
store in the system.

d). The bidder shall log on to the portal with his DSC and move to the desired tender for up
loading the documents in appropriate place one by one simultaneously checking the
documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place he clicks the submit button to submit the bid to the portal.

e). The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened
and cannot be submitted after due date and time. Therefore only after satisfying that all
the documents have been uploaded, the Bidder should activate submit button.
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f).

g)-

In the e-procurement process each processes are time stamped. The system can identify
each individual who has entered in to the portal for any bid and the time of entering in to
the portal.

The Bidder should ensure clarity of the document up loaded by him to the portal especially
the scanned documents by taking out sample printing. Non-submission of legible
documents may render the bid non-responsive. However, the Officer inviting the Bid if so
desires can ask for legible copies or original copies for verification with in a stipulated
period provided such document in no way alters the Bidder’s price bid. If the Bidder fails
to submit the original documents with in the stipulated date, his bid security shall be
forfeited.

4. SUBMISSION OF BIDS:-

a).

b).

c).

d).

e).

f).

g)-

h).
. The system shall require all the mandatory forms and fields filled up by the contractor

3)-

The bidder shall carefully go through the tender and prepare the required documents. The
bid shall have a Technical Bid and a Financial Bid. The Technical bid generally consists of
GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint venture
agreement, List of similar nature of works, work in hand, list of machineries and any other
information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ)
and any other price related information/ undertaking including rebates.

Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any
alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to
cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than
zero value in the specified cells without keeping it blank. In the percentage rate tender the
bidder quoting zero percentage is valid and will be taken at par with the estimated rate of
the work put to tender.

The bidder shall upload the scanned copy/ copies of document in support of eligibility
criteria and qualification information in prescribed format in Portable Document Format
(PDF) to the portal in the designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall
type rates in figure only in the rate column of respective items(s) without any blank cell in
the rate column in case of item rate tender and type percentage excess or less up to two
decimal place only in case of percentage rate tender.

The bidder shall log to the portal with his/ her DSC and move to the desired tender for up
loading the documents in appropriate place one by one simultaneously checking the
documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be
viewed, retrieved or corrected. The Bidder should ensure correctness of the Bid prior to
uploading and take print out of the system generated summery of submission to confirm
successful uploading of bid. The bids cannot be opened even by the OIT or the Procurement
Officer Publisher/ opener before the due date and time of opening.

Each process in the e-procurement is time stamped and the system can defect the time of
log in of each user including the Bidder.

The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

during the process of submission of the bid/ tender.

The bidder should check the system generated confirmation statement on the status of the
submission.
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k). The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and
failure in the network.

). The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of
the electronic system used during the e-procurement process.

m). The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for the part
of the bidder to upload the drawing and the other Bid documents (after signing) while
uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Officer Inviting the Bid.

n). The Bidder will not be able to submit his bid after expiry of the date and time of submission
of bid (server time). The date and time of bid submission shall remain unaltered even if
the specified date for the submission of bids declared as a holiday for the Officer Inviting
the Bid.

0). The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded
by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any
of the information furnished by the bidder is found to be false/ fabricated/ bogus, his
EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked
and the bidder is liable to be blacklisted.

5. SECURITY OF BID SUBMISSION:

a). All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

b). The Bid shall be received in encrypted format by the system which can only be decrypted
/ opened by the authorized openers only on or after the due date and time.

6. DEADLINE FOR SUBMISSION OF THE BIDS:
The online bidding will remain active till the last date and time of the bid submission. Once
the date and time (Server date and time) is over, the bidder will not be able to submit the
bid. The date & time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer inviting the Bid.

7. RESUBMISSION AND WITHDRAWAL OF BIDS:
a). Resubmission of bid by the Bidders for any number of times before the final date and time
of submission is allowed.
b). Resubmission of bid shall require uploading of all documents including price bid afresh.
c). If the bidder fails to submit his modified bids within the pre-defined time of receipt, the
system shall consider only the last bid submitted.

8. LATE BIDS:The system shall reject submission of any bid through portal after closure of the
receipt time. For all purpose the server time displayed in the e-procurement portal shall be
the time to be followed by the bidder and concerned officers.

9. MODIFICATION AND WITHDRAWAL OF BIDS:

a). In the E-Procurement Portal, it is allowed to modify the bid any number of times before
the final date and time of submission. The bidder shall have to log on to the system and
resubmit the documents as asked for by the system including the price bid. In doing so,
the bids already submitted by the bidder will be removed automatically from the system
and the latest bid only will be admitted. But the bidder should avoid modification of bid at
the last moment to avoid system failure or malfunction of internet or traffic jam or power

{16}
CONTRACTOR BLOCK DEVELOPMENT OFFICER



failure. If the bidder fails to submit his modified bids with in the designated time of receipt,
the bid already in the system shall be taken for evaluation.

b). In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write
a letter with appropriate reasons for his withdrawal addressed to the Officer inviting the
bid and up load the scanned document to portal in the respective bid before the closure
date and time of receipt of the bid. The system shall not allow any withdrawal after expiry
of the closure time of the bid.

10. OPENING OF THE BID:

a). Bid opening date is specified during tender creation or can be extended with corrigendum.
This date is available in IFB, tender document as well as the home page of portal. Bid
opening can be done by the authorized users which are defined during the tender
publication / approval stage. The bids are encrypted using their public keys and can be
decrypted only on or after the Bid Opening due date and time. The bid openers private key
will be required to open the bids and all the openers have to log on to the portal during
that time.

b). The bidders who participated in the on-line bidding can witness opening of the bid from
any system logging on to the portal with the DSC away from opening place. Contractors
are not required to be present during the bid opening at the opening location if they so
desire.

c). Each activity is date and time stamped with user details. For time stamping, server time is
taken as the reference.

d).In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the
next working day.

e). In case bids are invited for more than one package, the order for opening of the “Bid” shall
be that in which they appear in the “Invitation for Bid".

f). The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal
with their DSC the Tender cannot be opened.

g).In case of non-responsive tender the officer Inviting tender should complete the e-
Procurement process by uploading the official letter for cancellation/ re-tender.

11. EVALUATION OF BIDS:-

a). All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. of pages”.

b). After opening of technical bid, the bidder may be asked in writing / online (in their
registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid,
if necessary, with respect to any doubts or illegible documents required for Technical
Evaluation. The Officer Inviting Tender may ask for any other document of historical nature
during Technical Evaluation of the tender. Provided in all such cases, furnishing of any
document in no way alters the bidders price bid. Non submission of legible documents may
render the bid non-responsive. The authority inviting bid may reserve the right to accept
any additional document.

c). The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit.
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d). Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the
system for the bid, will finalize the list of responsive bidders. They will log on to the site
with their DSC and record their comments on the Technical evaluation page in the system.
The Officer Inviting the Bid if also the accepting authority, shall log on to the system with
his digital signature and check the technical evaluation. He can either accept or pass on to
the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the
Accepting authority in the system, the system shall automatically generate letter to all the
responsive bidders and the system shall forward the letter to all the responsive bidder that
their technical bid has been evaluated responsive with respect to the data/information
furnished by him and the letter shall also intimate him the date & time of opening of
financial bid. The system shall also inform the non-responsive bidders in their e-mail ID
that their bid has been found non-responsive.

e). The Technical evaluation of all the bids shall be carried out as per the information furnished
by the Bidders. But evaluation of the bid does not exonerate the bidders from checking
their original documents and if at a later date the bidder is found to have misled the
evaluation through wrong information, action as per relevant clause of DTCN shall be taken
against the bidder/contractor.

f). The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information.

g). The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open
the financial bids.

h). The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

i). At the time of opening of “Financial Bid”, the names of the bidders whose technical bids
were found responsive will be announced and the bids of only those bidders will be opened.
The remaining bids will be rejected.

j). The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each
item in case the item rate tender and percentage above or less in case of percentage rate
tenders will be announced. any discounts and withdrawals, and such other details as the
officer inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the time of opening.

k). Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

). The Financial bid of the bidders shall be opened one by one by the designated officers and
the system shall auto-generate the Comparative statement.

m). The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from anywhere.

n). Procurement Officer-Openers shall sigh on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

0). System provides an option to Procurement Officer Publisher for reconsidering the rejected
bid with the approval of concern Chief Engineer/ Head of Department.

12. CLARIFICATION AND NEGOTIATION OF BIDS:

a). For examination, evaluation, and comparison of bids, the officer inviting the bid may, at
his discretion, ask the lowest bidder for clarification of his rates including reduction of rate
on negotiation and breakdowns of unit rates.

b). On opening of the price bid the system shall arrange the financial bids in order of their
value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status
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(Sheet) will be visible to all the participating bidders after opening on their respective
logins. Each activity is recorded in the system with date and time stamping.

13. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a). In the E-Procurement Portal, the system shall generate the template of award letter and
the Officer Inviting the Bid shall mention the amount of Performance Security and
additional security required to be furnished in the letter and intimate the bidders in his e-
mail ID.

b). The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of
the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This
letter of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor
in consideration of execution and completion of the works by the contractor as prescribed
by the contract and the amount of performance security and Additional Performance
Security required to be furnished. The issue of the letter of Acceptance shall be treated as
closure of the Bid process and commencement of the contract.

c). The Contractor after furnishing the required acceptable Performance Security and
Additional Performance Security, “Letter of Proceed” or “Work Order” shall be issued by
the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher. The
Procurement Officer-Publisher shall up load the summery and declare the process as
complete.

d). If the L1 bidder does not turn up for agreement after finalization of the tender then he
shall be debarred from participation in bidding for three years and action will be taken to
blacklist the contractor. Besides the consortium/ JV/firm where such an agency/ firm
already happens to be or is going to be a partner/ member/ proprietor , he/ they shall
neither be allowed for participation in bidding for three years nor his/ their application will
be considered for registration and action will be initiated to blacklist him/ them. In that
case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement
for execution of work subject to condition that the L2 bidder negotiates at par with the
quoted by the L1 bidder, otherwise the tender will be cancelled.

14. BLOCKING OF PORTAL REGISTRATION

a). If the registration Certificate of the contractor is cancelled/ suspended by the registering
authority/ blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

b). The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be
unblocked automatically in receipt of revocation order of cancellation/ suspension/
blacklisting from the concerned authority.

c). The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the
date of issue of show cause notice. Thereafter the Officer Inviting Tender is required to
issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend
to the Chief Manager (Tech) for blocking of portal registration within 10 days of intimation
to the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions
are violated.

i. Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.
ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of
the bid validity period (including till the extended bid validity period)
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iii. Fails to execute the agreement within the stipulated date.

iv. If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

v. Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech)
State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for
blacklisting as per Appendix-XXXIV of OPWD code Volume-II. The minimum period of
blocking of Portal Registration shall in no case be less than 180 days.

Procedure for Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt,
accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit
on submission of bids through the e-procurement portal of Government of Odisha i.e.
"https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process
outline as well as accounting and reporting structure are indicated below:

a) It will be carried out through a single banking transaction by the bidder for multiple
payments like Cost of Tender Paper and Earnest Money Deposit on submission of
bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money
Deposit on submission of bids would be eligible to participate in the tender/bid process. The
bidders with pending or failure payment status shall not be able to submit their bid. Tender
inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held
responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank / HDFC Bank) payment gateway are being integrated
with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit on submission of bids will
nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-
Receipts. Each such branch will act as the Receiving branch and Focal Point Branch
notwithstanding the fact that the bidder might have debited his account in any of the bank's
branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost and
EMD by bidder:
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a)

b)

)

d)

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature

certificate and then search and then select the required active tender from the "Search

Active Tender" option. Now submit button can be clicked against the selected tender so

that it comes to the "My Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have to upload

the required Prequalification /Technical/Financial bid, as mentioned in the bidding

document and in line with Works Department office memorandum no.7885, dt.23.07.2013.

Electronic payment of tender paper cost and EMD: Then the bidders have to select

and submit the bank name as available in the payment options.

I. A bidder shall make electronic payment using his/her internet banking enabled
account with designated Banks or their aggregator banks.

II. A bidder having account in other Banks can make payment using NEFT/RTGS facility
of designated Banks

e Online NEFT/RTGS payment using internet banking of the bank in which the bidder
holds his account, by adding the account number as mentioned in the challan as an
interbank beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding

successful transaction by bidder the system will activate the 'Freeze Bid Submission' button
to conclude the bid submission process.

System generated acknowledgement receipt for successful bid submission:
System will generate an acknowledgement receipt for successful bid submission. The
bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for
tracking their bid status.

6. Settlement of Cost of Tender Paper;

a)

b)

d)

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC).
The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise-head-wise
challans separately for Cost of Tender Paper and instruct the designated Banks to remit
the money to the State Government account under different heads. In respect of the cost
of tender paper received through the e-procurement portal, the remittance to the Cyber
Treasury account will be made to the Head of Account 0075-Misc, General Services-800-
Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be
facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the
State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper
collected with reference to Bid Identification Number. The State Procurement Cell shall
generate Bank-wise list of challans and instruct the designated Banks to remit the money
through the Odisha Treasury portal. The cost of tender papers will be credited to the
registered Bank account of the concerned State PSUs, Statutory Corporations, Autonomous
Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the
tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per
direction received from TIA through e-procurement system.
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e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest
Money Deposit on submission of bids is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids.
The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to
respective bidder’s accounts as per direction received from TIA through e-procurement
system.

8. Forfeiture of EMD:
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is
occasioned for various reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement
portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to
the registered account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited
Earnest Money Deposit on submission of bid, in the State Government Treasury under
the appropriate head (8782-Cash Remittances and Adjustments between the officers
rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683-
Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed
Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG
(Puri) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow
the evaluator to edit the initiation after clicking the submit button. Forfeiture option can be
carried out in phased manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online
payments / refunds as per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful
transactions during online payment processes and redirect them to e-Procurement website
with necessary transaction reference details enabling them to submit their bids.

c) The bank shall ensure transfer of funds from the pooling account to the Government
Head/current account of PSUs/ULBs within the next bank working day as per the directions
generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out
their role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the
next bank working day from the date of generation of the XML file and also provide a
confirmation to NIC on the same.

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous
Bodies/ ULBs online payment requirements to National Informatics Centre / the authorized
Banks for mapping/ customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering process
separately bank-wise for the Government Department and the PSUs/ULBs. The SPC shall
generate bank-wise separate online challans from the Odisha Treasury portal and make
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11.

the remittance through over the counter facility or NEFT/RTGS (as and when this
functionality is available in Treasury portal) and issue instruction to the bank for remittance
of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in
respect of the remittance towards tender paper cost to the Tender inviting authorities for
their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement
Cell shall monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an
end of the day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to
pull the encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day.

h) e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of
Account.

c) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure
delivery of the same to the authorized Banks for enabling automatic refund/settlement of
funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State
Procurement Cell in order to make remittance of the tender paper cost to the State
Government account using the Odisha Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which
will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as
per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting
and reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances:

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB
will have an effective procedure for dealing with, public complaint for e-Receipt related
matters. In case, any mistake is detected by any of the stakeholders in reporting of receipt
of tender paper cost and EMD, either suomoto or on being brought to its notice, the State
Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and
the bank will promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State Procurement Cell,
Odisha will notify the contact number and address of the Help Desk for resolution of any
dispute regarding e-Receipt.
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14. Applicability and modification of existing rules / orders:
The modalities prescribed in this Office Memorandum for downloading of tender paper,
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest
deposit will be applicable for electronic submission of bids through e-procurement portal.
Existing provisions regulating cost of tender paper, earnest money deposit in OPWD Code and
OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated
Banks and the State Procurement Cell, firming up of Banking arrangements and technical
integration between designated Bank and e-Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost
of Tender Paper and Earnest Money Deposit on submission of bids.

Cost of Tender
submission of Bids

Paper on

Earnest Money Deposit on submission of
bids

Local Bodies.

in Focal Point Branch called e-FPB of
respective designated Banks at
Bhubaneswar on T+1 days.

Government | I. The payment towards the cost of | I. In case of tenders of Government
Departments | Tender Paper, in case Government | Departments, amount towards Earnest
Departments shall be collected in | Money Deposit on submission of bids shall be
separate Pooling accounts opened in | collected in a pooling account opened for this
Focal Point Branch called e-FPB of | purpose at Focal Point Branch called e-FPB of
respective designated banks [as | respective designated banks at Bhubaneswar
stated in Para 2] at Bhubaneswar on | and the banks will remit the amount to
T+1_day. respective bidder’s account within two
working days on receipt of instruction from
TIA through refund and settlement of e-
procurement system.
II. With reference to the Notice | II. In case of forfeiture of Earnest Money
Inviting Tender/ Bid Identification | Deposit on submission of bids, the e-
Number, the amount so realized is to | Procurement portal will direct the Bank to
be remitted to Government Account | transfer the EMD value from the Pooling
under the Head Of Account 0075- | Account of SPC to the registered account of
Misc. General Services-800-Other | the tender inviting authority within two
Receipts-0097-Misc. Receipts- | working days of receipt of instruction from
02237-Cost of Tender Paper through | TIA.
Odisha Treasury Portal after opening
of the bid.
State PSUs I. In case of State PSUs, Statutory | I. Amount towards EMD on submission of bids
Statutory corporations, Autonomous Bodies | shall be collected in a separate pooling
Corporations | and Local Bodies etc. the amount | account of Focal Point Branch called e-FPB of
, towards Cost of Tender Paper, on | respective designhated banks at Bhubaneswar
Autonomous | submission of bids shall be collected | and the banks will remit the amount to
Bodies and in separated pooling accounts opened | respective bidder’s account on receipt of

instruction from TIA through refund and
settlement of e-procurement system within
two working days from receipt of such
instruction.

I1. The Paper cost will be transferred
to the respective current accounts of
concerned State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

II. In case of forfeiture of Earnest Money
deposit on submission of bids, the e-
Procurement portal will direct the Bank to
transfer the EMD value from the Pooling
Account of SPC to the registered account of
the tender inviting authority within two
working days of receipt of instruction from
TIA.

CONTRACTOR
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DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS

% % %k Xk %k %k

Sealed percentage rate bids are invited ONLINE in SINGLE cover system from the "D & C”
Class of eligible contractors registered with the State Government and contractors of equivalent
Grade / class registered with Central Government / MES / Railways having registration for
execution of Civil works on production of definite proof from the appropriate authority in

prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “Construction

of AddlI. Class room at Tuntuna ME School, Sarei GP” During the
Year 2026-27".The adopted format for percentage rate is same as that of the form adopted
for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the
contract will be named as P-1. Contractors not registered with Government of Odisha, should be
registered under Odisha Government with required Class of Contractor as per Tender Call Notice
before award of contract.

1.

The Bid documents are available in the official website of Government:
http: //www.tendersorissa.gov.in as per Contract Data and Tender Call Notice for
online bidding.

The Bid documents will be opened by the assigned officer in the office of the BLOCK
DEVELOPMENT OFFICER, PANCHAYAT SAMITI, CHAMPUA, KEONJHAR, Odisha as
per Contract Data and Tender Call Notice in the presence of the bidders or their authorized
representatives who wish to attend.

The cost of Bid documents is to be remitted online for Rs 6,000.00 towards cost of each
bid respectively.

The bid is to be submitted in following formats.
Cover-I:-The scanned copy of registration certificate, PAN card, GST Registration
Certificate (along with online CDMS generated certificate is mandatory) and GSTIN,
undertaking/certificates duly filled-in and documents required as per the relevant clauses
of this DTCN. (in .pdf format). along with price bid duly filled in and signed by the bidder
(in .xls format).

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified
in the Contract Data. Bidders desirous to hire machineries or equipments from outside the
State or owned but deployed outside the State are required to furnish the EMD/bid security
online as specified in the Contract Data and as per the above terms and conditions.
The lowest preferred bidder is required to produce documents viz original Registration, GST
Registration Certificate (along with online CDMS generated certificate), GSTIN, PAN card
after opening of Technical Bid for verification purpose in the latter stage along with the
original documents relating to ownership and hiring of plants and machineries mentioned
at Annexure-I of Schedule-C, within five days from the date of opening of the tender (price
bid). Furnishing scanned copy of such documents is mandatory otherwise his/ her bid shall
be declared as non responsive and liable for rejection.

Furnishings of original documents are mandatory, failing which the bid shall be liable
for rejection. The action will be taken for non-furnishing of the original documents as per
clause No. 126 of Detailed Tender Call Notice.
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Furnishing of such documents along with the Technical Bid is mandatory otherwise
his/ her bid shall be declared as non responsive and thus liable for rejection. No reference
to any documents of ownership and hiring and plant of machineries submitted in any
previous tender case will be entertained. Contractor exempted for payment of EMD will be
availed to participate in the tender directly by uploading the documentary evidence towards
his / her eligibility for such exemption.

7. The work is to be completed in all respects within the scheduled time as mentioned in
contract data and tender call notice from the date of issue of work order. Bidders whose
bid is accepted must submit a work programme at the time of execution of Agreement.

8. All tenders received will remain valid for a period of 90 (Ninety) days from the last date
prescribed for receipt of tenders and validity of tenders can also be extended if agreed by
the tenderers and the Department.

I). If the Machineries are required then the Contractors are required to furnish evidence
of ownership of principal machineries/equipments in Schedule-C as per Annexure-I for
which contractor shall have to secure minimum 80% of marks for evaluation of
Technical Bid failing which the tender shall be liable for rejection.

II). In case the contractor executing several works he / she is required to furnish a time
schedule for movement of equipment/machinery from one site to work site of the
tendered work in Annexure-IV of Schedule-C.

III). The contractor shall furnish ownership documents for those machineries which he /
she is planning to deploy for the tendered work if these are not engaged and produce
certificate from the District Project Coordinator as per Annexure - III of Schedule-
C under whom these are deployed at the time of tendering as to the period by which
these machines are likely to be released from the present contract. Certificate from
the District Project Coordinator of Government of Orissa or Engineer-in-Charge of the
project (in case of non-Government projects) under whose jurisdiction the work is
going on, shall not be more than 90 days old on the last date of receipt of tender.

IV). In-case the contractor proposes to engage machineries and equipments as asked for
in the tender document, owned or hired but deployed outside the State, he/she is
required to furnish additional 2% EMD /Bid Security. The entire bid security including
the additional bid security shall stand forfeited in case the contractor fails to mobilize
the machineries.

V). The contractor intending to hire/lease equipments/machineries are required to furnish
proof of ownership from the company/person providing equipments/machineries on
hire/lease along with contracts/ agreements/lease deed and duration of such contract.
The contracts/agreements/lease deed should be on long term basis for a minimum
period as per contract data from the last date receipt of bid documents.

10.An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five years, prior to the date of the
bid, shall be debarred from qualification. The tenderer is to furnish an affidavit at the time
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of submission of tender paper about the authentication of tender documents. An affidavit
to this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of
information in Schedule-E and required affidavit in Schedule-F, the bid document will be
summarily rejected (The affidavit should be prepared on or after the date of notification
and on or before the last date of receipt of the Bid for the tendered work.)

11.No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he /she is
not related to any officer in the rank of an Assistant Engineer & above in the State Head
quarter, PR&DW Deptt., Bhubaneswar/Under Secretary & above in the PR&DW Deptt, Govt
of Odisha/ ASO & above in the PR&DW Deptt. Govt of Odisha/Office of the Zilla Parishad,
Keonjhar/District Education Office, Keonjhar/ Block Development Office, Panchayat Samiti,
Champua. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he / she shall be liable to make
good the loss or damages resulting for such cancellations. The Performa for no relationship
certificate is contained in a separate sheet vide Schedule-A.

12.Each bidder is to submit along with bid a note regarding his experience on construction of
Road / Bridge/ Building Works. (Not Applicable for this Project)
a) Name of the Road/ Building/ Bridge: -
b) Estimated Cost: -
c) Total Length: -
d) Major Item of works: -
e) Quantity of items i) As per Agreement: -
ii) As per execution: -
f) Date of Commencement:
g) Stipulated date of Completion: -
h) Actual date of completion: -
i) Other details if any. : -

13. If an individual makes the application, the individual should sign above his full type written
name and current address.

14.1f the application is made by proprietary firm, it shall be signed by the proprietor above his
full type written name and the full name of his firm with its current address.

15.1If the application is made by a firm in partnership, it shall be signed by all the partners of
the firm above their full type written names and current address, or alternatively by a
partner holding power of attorney for the firm in which case a certified copy of the power
of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

16.If the application is made by a limited company or a corporation, it shall be signed by duly
authorized person holding power of attorney for signing the application in which case a
certified copy of the power of attorney shall accompany the application. Such limited
company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.
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17.The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

18.No bidder will be permitted to furnish their bid in their own manuscript papers. All
information should be submitted in English. The applicants name should appear on each
page of the application along with his signature or the signature of his authorized
representative at the bottom of each page.

19.Submission of more than one tender by a bidder for a particular work will liable for rejection
of all such tender papers.

20.Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006

and Works Department 0.M 7885 Dt. 23.07.2013and In case of Percentage Rate

tender:-

I). The contractor has to quote percentage excess over or less than the estimated cost in
the prescribed format appended to the tender document. The estimated cost is
excluding GST. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. Bidders are to submit
only the original BOQ (Bill of Quantities) in .xls format uploaded by Procurement
officer, Publisher (Officer inviting tender) after entering the relevant fields without any
alteration / deletion / modification. Multiple BOQ submission by bidder shall lead to
cancellation of bid.

II). The Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in separate letter duly scanned shall be
opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish
to tender for two or more works shall submit separate tender for each.

III). The Contractor will quote percentage excess/less up to two decimal points
only. If he writes the percentage excess/less up to three or more decimal
points, the second decimal point shall only be considered without rounding
off as per Works Department O.M 7885 Dt. 23.07.2013.

IV). Inthe contract P-1 time is the essence. The contractor is required to maintain a certain
rate of progress specified in the contract.

V). The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

VI). The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

VII). Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the
gross amount of the bill.

VIII). GST as applicable on works contract shall be paid over the bill amount at the time of
payment of bill.

21.The bidder shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents which will form a part of the agreement to be entered in to
by the accepted bidder and detailed specifications for Orissa and other relevant

29}
CONTRACTOR BLOCK DEVELOPMENT OFFICER



specifications and drawings which are for sale. Complaint at a future date that plans and
specifications have not been seen by the bidders can’t be entertained.

22.The drawings if any furnished with the bid are tentative and subject to revision or

modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rate quoted by the bidder will hold good in case of such
modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and
when required.

23.Every bidder is expected before quoting his/ her rate to inspect the site of the proposed

work. The bidder should also inspect the quarries and approach roads to quarries and
satisfy himself/themselves about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the
availability of materials at quarries has been misjudged can't be entertained.

24.The offer of bidder shall be inclusive of cost of construction and maintenance of island,

ferry service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and
derrick stand etc. as required for the work.

25.1t must be definitely understood that the Government does not accept any responsibility

for the correctness and completeness of the trial borings shown in the Cross Section.

26. Amendment to the Clause :- Additional Performance Security shall be obtained from

1.

the bidder when the bid amount is less than estimated cost put to tender. In such an event,
only the successful bidder who has quoted less bid price/ rates than the estimated cost put
to tender shall have to furnish the ADDITIONAL PERFORMANCE SECURITY (APS)
amount as

Additional performance security shall be taken on an incremental basis from the

Selected bidder for low bid prices in the project works as under:

l. Where the bid price is below 0% but not below 10% of the project cost put to bid,

No Additional performance guarantee/security percentage is required.

Il. Where the bid price is below 10% but not below 20% of the project cost put to bid,

The additional performance guarantee/security percentage shall be incremented by

0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with
the additional bid performance guarantee being 0.1% and this additional performance guarantee
percentage shall be applied on the bid price;

1. Where the bid price is 20% or more below of the project cost put to bid, the additional

performance guarantee percentage shall be incremented by 0.2% for every Percentage of
bid price below 20% of the project cost put to bid in addition to 1% of the Bid price and
this additional performance guarantee percentage shall be applied on the Bid price;
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V. The additional performance guarantee percentage shall be rounded off to the next lower
Percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
Bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance
security.
VL. Justification for abnormally low bids shall be scrutinized by the Departmental
Technical Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the
estimated cost, which would automatically be considered as an abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.
3. Accordingly, the relevant existing codal/contractual provision stands modified with effect
from the date of issue of this O.M.
4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025

27.Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour
of the BLOCK DEVELOPMENT OFFICER, PANCHAYAT SAMITI Champua within seven days,
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further,
proceeding for blacklisting shall be initiated against bidder as per Works Department Office
Memorandum No.14299 dtd.03.10.2017.
If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be
imposed.

28.1In case of any discrepancy in printing or omissions of statutory specifications or any other
part or portion of the approved document during download of the bid document, the
decision of the officer inviting the bid will be binding on the bidder.

29.The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any
change in the wording will not be accepted.

30.
I). Schedule of quantities are accompanied in (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness
or completeness of this schedule and that this schedule is liable for alternation or
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omissions, deductions or alternations set forth in the conditions of the Contract and
such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will be entertained.

II). The quantity mentioned can be increased or decreased to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above, prior approval of competent authority is mandatory before
making any payment.

31.The authority reserves the right to reject any or all the tenders received without assigning
any reasons there-of what so ever.

32.The bid security (earnest money) will be retained and dealt with as per the terms and
conditions of the OPWD Code.

33.

I). The bidder/tenderer whose bid has been accepted will be notified of the award by the
Engineer-in- charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will
pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price”).

II). The Notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) and additional
performance security as per clause 26 of DTCN in form of Fixed Deposit receipt
of Kissan Vikash Patra / Post Office Savings Bank Account/National Savings Certificate
/ Post Office Time Deposit Account/ Bank Guarantee from any Nationalized bank, duly
pledged in favour of the BLOCK DEVELOPMENT OFFICER, PANCHAYAT SAMITI
CHAMPUA, KEONJHAR and in no other form, which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered
amount (excluding 2% deposited towards hiring of equipments / machineries from
outside the state if any) and sign the agreement in the P.W.D. form No. P-1
(Schedule XLV No. 61) for the fulfillment of the contract in the office of the BLOCK
DEVELOPMENT OFFICER, PANCHAYAT SAMITI CHAMPUA and payable at
Champua. The security deposit together with the earnest money and the amount
withheld according to the provision of P-1 agreement shall be retained as security for
the due fulfillment of this contract and additional performance security in accordance
with the provisions of the agreement.

III). The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder within 15 days following the
notification of award along with the Letter of Acceptance, the successful bidder will
sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence
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leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendment
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract
(Amendment as per letterNo.10639 dt.27.05.2005 of Works Department,
Odisha)

IV). Failure to enter in to the required agreement and to make the security deposit as
above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender)
shall be finally accepted until the required amount of initial security deposit and
additional performance security deposit are received by the Engineer-in-Charge. The
security will be refunded after one year of completion of the work and payment of the
final bill and will not carry any interest.

V). As concurred by Law Department & Finance Department In their U.O.R. No 848
dtd.21.05.97 J.0.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be
forfeited in case, where bidders/tenderers back out from the offer before acceptance
of tender by the competent authority.

34.That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this
contract at any place outside the State of Odisha.

35.The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

36.Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha,
Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5)
Dtd.27.09.61 as amended from time to time.

37.In case of any complaint by the labour working about the non-payment or less payment of
his wages as per latest minimum Wages Act, the District Project Coordinator will have the
right to investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the District Project Coordinator is final and binding on the
contractor.

38.The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category as per rule time to time
fix by Govt. Rent, royalties and other charges of materials, octroi duty, all other taxes
including sales tax, labourcess ferry, tolls conveyance charge and other cost on account of
land and building including temporary building and temporary electric connection to work
site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the bidders for Collection of materials, storage, housing
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of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of the work.

I). Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local health authorities.

II). Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for the work.

III). Fees and duties levied by the municipal, canal or water supply authorities.

IV). Suitable equipments and wearing apparatus for the labour engaged in risky
operations.

V). Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

VI). Compensation including the cost of any suit for injury to persons or property due
to neglect of any major precaution also become payable due to operation of the
workmen compensation act.

VII). The contractor has to arrange adequate lighting arrangement for the work where
ever necessary at his own cost.

39.After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the
rate.

40.No payment will be made for bench marks, level pillars profiles and benching and leveling
the ground where required. The percentage rate to be quoted should be inclusive of
carriage of all materials and incidental item of works.

41.1t should be understood clearly that no claim what-so-ever will be entertained to
extra items of works, extra quantity of any item besides agreement quantity
unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.

42.The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dtd.25.11.57.

43.Bid documents consisting specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in the e-
procurement portal till last date of sale and receipt of bid documents. Interested bidders
may obtain further information at the same address. But it must be clearly understood that
the bids must be received in order and according to the instructions.

44.Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition
to the clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D
Form P-1 with latest amendments shall supersede the condition of D.T.C.N.
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45.All reinforced cement concrete work should conform to IRC Code and Bridge Code section
I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically for
road and bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road
&Bridge work (Latest Revision) shall be the guiding book for execution, quality assurance,
specification and measurement for all items of Road & Bridge works.

46.Steel shuttering & centering shall be used which shall be lined with suitable sheeting and
made leak proof and water tight.

47.The Department will have the right to inspect the scaffolding, centering and shuttering
made for the work and can reject partly or fully such structures if found defective in their
opinion.

48.Concrete should be machine mixed unless otherwise ordered in writing by the Block
Development Officer. The contractor should arrange his own concrete mixer, vibrator, and
pumps etc, for this purpose at his own cost.

49.Cement shall be used by bags and weight of one bag of cement being taken as fifty (50)
Kg.

50.The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the bidder due to delay
in procurement of materials.

51.The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what - so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is
higher.

52.If the bidder removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonestly, he shall be in addition to any other liability civil
or criminal arising out of his contract be liable to pay a penalty equivalent to five times of
the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the bidder or from his security deposit or
from the proceeds of sale thereof.

53.The selected bidder may take delivery of departmental supply according to his need for the
work issued by the Sub-Divisional office in-charge subject to the availability of the
materials. The bidder shall make all arrangement for proper storages of materials but no
cost for raising shed for storage, pay of watchman etc. will be borne by the Department.
The Department is not responsible for considering the theft of materials at site. It is the
contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay
the full penalty as per clause of P-1 agreement.
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54.The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials will
be at the stock issue rates inclusive of storage charges or rates fixed by the Department
or current market rate whichever is higher.

55.All the materials which are to be supplied from P. W. D. store will be as per availability of
stock and the contractor will have to bear the charges of straightening, cutting, jointing,
welding etc. to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists
etc. After issue from the P. W. D. store the materials may be under the custody of the
contractor and the contractor will be responsible for its safety and storage.

56.Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department before use.

57.TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall
be measured in length of different diameter, size and specification as actually used
(including hooks and cranks) in the work correct to an inch or cm. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge.

58.The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the right to shift the actual bridge position within a
reasonable range in both U/s and D/s.

59.The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges
of each plant and cost of conveyance.

60.After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing one unplugged well and specified span free of cost as directed by
the Engineer-in-Charge and bear the entire cost of the test.

61.Measurement of earth work in road embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power road roller and sheep
foot roller at optimum moisture condition and no extra payment will be made for the jungle
clearance for taking earth from the borrow areas. Earth work from cutting shall be
economically utilized in filling.

62.The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M
which will be taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured
in the suitable stacks with deduction for voids @ 1/6 of volume or more depending upon
the looseness of stacking which would be determined on actual observation and deduction.
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63.The machineries, if available, with the department may be supplied on hire as per normal
hire charges of Government in force at the time of execution of work subject to the
condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge.

64.1n the event of any delay in the supply of Department road roller for unavoidable reasons,
no extension of time will be granted to the contractor under any circumstances.

65.Gradation of ingredients: - The coarse and fine aggregate shall meet the grade requirement
as per the latest provision of relevant IS code / IRC code / MoRT&H specifications.

66.Shrinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge
works (Latest Revision).

67.All method of sinking including pneumatic sinking by employment of divers and other
equipment shall be included in the rate. Removal of trees, logs of trees or isolated boulders
and de-silting of sand or earth from existing well, rectification of tilt and shift if any, etc.
shall also be included within the rate.

68.The depth of foundation indicated on the drawing are provisional but these may be altered
if necessary in the light of the nature of strata indicated by boring which must be taken in
advance of actual execution of the foundation.

69.When resort has to be made for sinking the wells by air lock and vacuum chamber method
rates there of shall be pre-decided by authority accepting the tender.

70.Construction of coffer dam or island or the work of open excavation or dressing or labour
for laying well curbs shall be included in the rate.

71.For concreting the bottom plugs of well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in
charge with 10% extra cement to be used for under water concreting without any extra
cost to the Department.

72.No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.

73.No part of the bearing for the superstructure shall be allowed to rest on the noses of the
piers.

74.TOR Steel mesh reinforcement shall be provided in the concrete of the girders on the caps
of the piers abutments immediately in contact with the bearing to ensure proper
distributions of heavy load.

75.Lugs and grooves shall be provided in the bearings to prevent them from skewing and
getting out of alignment.
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76.Inspection by the Director General of Supplies and Disposals of the bearing during
manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 inches
and load testing of bearing if considered necessary shall have to be carried out at the
contractor’s cost. The same procedure for testing may have to be followed for ribbed
bearing manufactured by widening.

77.
I). It should be clearly understood that the joints of the bars are to be provided with
lapping, welds or bolts nuts as will be directed by the Engineer-in-charge.

II). Concrete test specimens 150mm X 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by
a representative of the contractor in the presence of responsible officer of the rank
not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Quality Control and Research Laboratory
of Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-III.

III). Test specimens shall be formed carefully in accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds that
the casting of the test specimen was faulty and that the result of the specimen did
not give a correct indication of the actual quality of concrete.

IV). Plain concrete and reinforced concrete specimens will be tested in Government
Test Houses at Alipore or Quality Control and Research Laboratory at
Bhubaneswar. Cost of testing of all specimens and samples will be borne by
the Contractor.

V). The construction of well staining by injecting cement or grout in coarse aggregate
placed in position shall not be permitted.
78.The thickness of cement concrete in top plugging should be as per Departmental drawing.

79.1n well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm
to the normal direction. Where it is not feasible to work these tolerance the contractor shall
carry out. suitable remedial measures as may be directed by the Engineer-in-charge to
overcome the adverse effects of tilts and shifts without any extra cost to the Department
and without any damages to the well. Any additional work necessary consequent upon the
excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.

80.Concrete of strength below of the required strength (as determined by actual tests) shall
not be accepted.

81.If the well is beyond rectification the well shall be rejected, the well has to be abandoned
and another well to be sunk at a suitable location at the cost of the Contractor. The tilt and
shift of the well including compensation is to be abided as per the clauses of MOSRT&H
Specification for Roads & Bridge works (Latest Revision).

82.No claim for carriage of water what-so-ever will be entertained.
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83.The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be
less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

84.Super class contractor shall employ under himself two Graduate Engineer and two
Diploma holders belonging to the State of Orissa. Special class contractor shall employ
under him one graduate Engineer and two Diploma Holder belonging to the state of Orissa.
Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or
two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments
of the personnel of equivalent qualification employed under the State Govt. of Orissa. The
Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the
contractor. The names of such Engineering personnel appointed by the Contractors should
be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the Performa contained in a separate sheet vide Schedule-B.

85.1t is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

86.0rissa Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974 .The Orissa Bridge and Construction Corporation will also be allowed
a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

87.Amendment of existing Clauses :- By admission of a tender for the work, a tenderer
will be deemed to have satisfied himself by actual inspection of the site and locality of the
work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted
by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted rates including labour and
materials with taxes , octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire
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satisfaction of the Engineer-in —Charge of the work and his authorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials,
labour and other factors.

88.The prevailing percentage of I. T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor’s bill.

89.Prevailing rate of TDS on GST as applicable under act on the gross amount of the bill will
be deducted from the contractor’s bill, as tax deduction at source (TDS) as per rule.

90.Construction Workers Welfare Cess @ 1 (one) % of the amount of estimated cost put to
tender as per tender notification and in conformity with latest Labour Employment
Department Circular will be proportionately deducted from the contractor’s bill at the time
of making payment.

91.The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned Block Development Officer
with their bills, falling which the amount towards royalties of different materials as utilized
by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

92.Under no circumstances interest is chargeable for the dues or additional dues if any payable
for the work.

93.Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from
licensing authorities of labour Department.

94.Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
District Project Coordinator.

95.Trial Boring - The foundation level as indicated in the body of the departmental drawing is
*purely tentative and for the general guidance only. The Department has no responsibility
for the suitability of actual strata at the foundation level. The contractor has to conduct his
own boring before starting the work and get the samples tested at his own cost to ascertain
the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender
the contractor shall take in to account of the above aspects.

96.Any defects, shrinkage or other faults which may be noticed within 12( twelve) months
from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and
made good by the contractor at his own cost unless the Engineer for reasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Department
may recover from the contractor the cost of making good the works. The defect liability
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period for the work is 12 (twelve) calendar months from the date of successful
completion of the work.

97.From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Orissa harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution
of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused will
have to be made good by the contractor at his own cost.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of
price adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-
12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and
parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI
2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12
series shall be considered corresponding to items in WPI 1993-94 series:

Sl. No. | Item in WPI 1993-94 | Item in WPI 2004-05 | Item in WPI 2011-12 series
Series series

1 Cement Grey Cement Ordinary Port land cement

2 Bars & rods Rebars Mild steel long products

3 Heavy Machinery & | Construction Machinery | Manufacture of machinery for
parts mining, quarrying &

construction.
98. For diversion road the contractor will have to make his own arrangement to make the same

in private land if necessary for which agreement of such land by the side of C.D. works and
the rental charges for such private land shall be borne by the contractor including the
proper maintenance with lighting arrangements during the night time and signaling during
day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost
will be paid to the contractor for the above rental charges etc. His rate in the tender shall
include this arrangement, rental charges for the land and maintenance, lighting and
removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

99. The contractor has to arrange the land required for borrowing earth if necessary for the
road work at his cost. No extra payment by the Department will be made on this account
and no claim what-so-ever will be entertained on this ground. The rate quoted by the
contractor should be inclusive of all such charges.
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100.

101.

102.

103.

104.

105.

106.

107.

108.

109.

110.

Where it will be found necessary by the Department, the Officer-in-Charge of the work
shall issue an Site Order book to the contractor to be kept at the site of the work with
pages serially numbered. Orders regarding the work whenever necessary are to be entered
in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to
the contractor for following the instructions of the Department. The Site Order Book shall
be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer (District Project Coordinator) and to be submitted to
the Engineer-in-charge every month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level
and abutments location and furnish the test results in conformity with I.R.C. code at his
own cost before execution of the work and rate quoted by the contractor should be inclusive
of such bores and S.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per Clause 11
of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Orissa P.W.D. Code, Bridge code and MoSRT&H Specifications
with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Block
Development Officer or transfer be made by power of Attorney authorizing others to receive
payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own
cost. The Department will not be any way responsible for the same and will not pay any
cost towards the repair done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the
bridge site etc. are the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at
his own cost. No future complaint on this account shall be entertained.

{42}

CONTRACTOR BLOCK DEVELOPMENT OFFICER



111. The contractor shall make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper P.W.D. form with pages serially
numbered in order to record items of works are not covered by his contract and claimable
as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should
be furnished by the contractor in the claim book. Each claim must be defined and should
be given as for as possible regarding the quantities as well as the total amount claimed.
The claim book must be submitted by the contractor regularly by 10th and 16th days of
each month for orders of the Engineer-in-Charge or competent authority. Claims not made
in this manner or the claim books not maintained from the commencement of the work are
liable to be summarily rejected. The claim books are the property of the P.W.D. and shall
be surrendered by the contractor to the Engineer-in-charge after completion of the work
or before recession of the contract by the Department whichever is earlier for record.

112. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted
in any Govt. Test House / Departmental laboratories/reputed material testing laboratory
as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost
shall be borne by the contractor.

113.

I). Besides, the firm / contractor shall install fully fledged field laboratory at work site
for conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost
for providing sufficient opportunity for checking from time to time.

II). Engineering personnel of the executing agency should be present at work site at the

time of visit of high level inspecting officers in the rank of Chief Engineer and above.

III). After completion of the road in all respects the road furniture’s should be affixed by
the executing agency indicating locations like school, hospital, No-horn etc.

114. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these can
be spared without inconvenience to the Department. The Sanction of the Superintending
Engineer shall be necessary in each case. The contractor shall arrange his programme of
work according to the availability of the plant & machinery & no claim will be entertained
for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regularly and the final payment for
the work including refund of security deposit will not be made until the total amount due
to the Government on account of hire of machinery etc. is recoverable in full. Full amount
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of hire charges due from the contractor at any contract at any time shall be recovered from
his next subsequent bill. All transit and incidental charges in connection with the dispatch
of tools and plants and machineries from workshop shed/ deposit return there to, will be
borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the
date, the plant and machinery is made over up to and inclusive of the date of its return,
even though the same day it may not have been utilized for any reason except for a major
break down which may take more than 72 hours for repairs. The contractor shall
immediately intimate in writing to the Engineer —-in-charge when any plant or machinery
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any
other machinery requiring similar preparation the working hour will include the time
required to make up the boiler temperature and bring plant to the operating conditions
before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the operating and maintenance staff will be leviable. These charges will be
fixed by the Engineer-in-charge from time of time. In no case the tools and plants shall be
operated beyond 8 hours in any shift without prior written permission of the Engineer-in-
charge.

The contractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any labour and water source
for washing the plants. In the case of Concrete mixtures, pavers and similar such type of
equipments, the contractor shall arrange to get the hopper cleaned and the drums etc.
washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him
on account of lack of arrangement of labour and material etc. on his part. The same will
be returned only when they do not require or when in the option of Engineer-in-charge the
work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his
sole risk and responsibility for damages and / or loss except fair wear and tear. The damage
or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as to the extent of damage or the value of article lost, the decision
of superintending Engineer shall be final. The contractor shall on or before the supply of
plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation
for loss of life, injury or damages to property etc. arising from any cause what-so-ever.
The contractor shall provide full time choukidar for guarding the plant and machinery at
site.

If the articles are not returned within the date originally specified or extended by
the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10%
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of the hire charges will be levied for the period that the machinery is not returned. Such
period will be treated as working time. In the event of the non-return of the machinery,
the full value of the articles at the current market price will be recovered from the
contractor’s outstanding bills or any bills that may become due in respect of his other work
under the state public works Department. The decision of the superintending Engineer shall
be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the
form attached.

Log Books for recording the hours of daily works for each of the plant and machinery
supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of
the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall
be final and binding on him. Hire charges will be calculated according to the entries in the
logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as
“the hirer” which expression shall unless excluded by or repugnant to the context include
his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa
(here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department
of the Orissa Govt. and more particularly specified in the schedule here under between
here in after referred to as “the tools and plants”. And whereas Government has agreed to
let in hire the tools and plants to the hirer on the terms and conditions here in after
mentioned.

Now it is here by and between the parties here to as follows:-

a)In consideration of agreement that hire charges be recovered from their bill for work
executed on which this machinery will be used or any other than standing in the names of
contractors in the book of the Department or any other Government Department. The
Govt. agrees to let the hirer tools and plants for the period to be computed from the date
of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Keonjhar.

b) The rate of higher charges will be as per Government order in vogue.

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants
or any part there-of without the previous written approval of the B.

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the
Public Works Department. & workshop / store at Keonjhar in the same good condition in
which they were received by him.
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e)In the event of the tools and plants not being returned on the expiry of the above-
mentioned period, the hirer shall without prejudice and any other liability pay to the
Government on account equivalent to the rate of hire specified for the working period and
an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the
Government.

g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts
of 8 hours each per day without the prior sanction of the Engineer-in-charge. If the hirer
operates the tools and plants beyond the aforesaid limit without the prior sanction of the
Assistant Engineer, he shall pay to Government additional hire charges as well as over time
charges for staff for such excess operation at the rate approved by the Engineer-in-charge
from time to time.

h)In case of breakdown, repairable at the site within a period of three days hire charges as
specified in the schedule will be levied except in case of major repairs.

i) Normally the tools and plants will be supplied with operating staff.

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or
damage to property etc. arising due to any causes what-so-ever during the period of the
machinery is in his charge.

k) All municipal or other dues and taxes payable on account of the use or operation of the
tools and plants for the period of hire shall be defrayed by the hirer.

1) The hirer shall make good any loss or damages arising out of causes other than fair wear
and tear to the tools and plants during the period of hire. The cost recoverable from the
hirer shall be the full replacement value as determined by the Engineer-in-charge .In the
event of any loss or damage not being made good by the hirer to the satisfaction of the
said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-
in-charge such an amount as shall be necessary to make good the loss or damage failing
which the same will be recovered from his dues as in case of hire charges.

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-
charge shall be entitled to demand the return of tools and plants and the hirer shall return
the tools and plants within 72 hours from the date of receipt of such order in writing .In
case of failure on the part of the hirer to comply with such order he shall be liable to pay
such penalty as may be imposed by the Engineer-in-charge for the period the tools and
plant are detained provided that the maximum penalty shall not exceed the cost
replacement of the tools and plants.

n) In case of any disputes between the hirer and the Government, the decision

of the Superintending Engineer shall be final.

0) This agreement shall be operated by the Engineer-in-charge on behalf of
the Government and the term Engineer-in-charge shall include all officers
duly authorized by him to exercise power on his behalf.

THE SCHEDULE

Serial No. | Description and Name of the articles. | No. | Amount of hire per hour. | Remarks.
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115.

116.

117.

118.

119.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the
Governor of the State has set their respective hand, the day and the year here in above
written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.

The agency will be responsible for traffic management and maintenance of the stretch of
the road (for which the tender has been invited) at his own cost during the period of
execution.

Even qualified criteria are meets; the bidders can be disqualified for the following reasons,
if enquired by the Department

a). Making a false statement or declaration.

b). Past record of poor performance.

c). Past record of abandoning the work half way/ recession of contract.

d). Past record of in-ordinate delay in completion of the work.

e). Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all
respects to successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back
out is furnished. Appropriate action for black listing the tenderers shall also be taken apart
from disincentivizing the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P-1 Contract :- TIME CONTROL (Vide Works Department Office
Memorandum No0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

118.1. Progress of work and Re-scheduling programme.
118.1.1. The Engineer- in- Charge of Zilla Parishad shall issue the letter of acceptance to the

successful contractor. The issue of the letter of acceptance shall be treated as closure
of the Bid process and commencement of the contract.

118.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to

the Engineer-in Charge for approval a Programme commensurate to Clause No.
120.1.3 showing the general methods, arrangements, and timing for all the activities
in the Works along with monthly cash flow forecast.

118.1.3. To ensure good progress during the execution of the work the contractors shall be

bound in all cases in which the time allowed for any work exceeds one month to

complete, 1/4th of the whole time allowed under the contract has elapsed, Y2 of the

whole of the work before V2 of the whole time allowed under the contract has elapsed,
{47}
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3/4th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed.

118.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress
of the work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

118.1.5. An update of the Programme shall be a Programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

118.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-
in-Charge again at any time. A revised Programme is to show the effect of Variations
and Compensation Events.

118.2. Extension of the Completion Date.

118.2. 1.The time allowed for execution of the works as specified in the Contract data shall
be the essence of the Contract. The execution of the works shall commence from the
15th day or such time period as mentioned in letter of Award after the date on which
the Engineer-in-Charge issues written orders to commence the work or from the date
of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

118.2. 2. As soon as possible after the Contract is concluded the Contractor shall submit the
Time & Progress Chart for each milestone and get it approved by the Department.
The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the Engineer-in-Charge and
the Contractor within the limitations of time imposed in the contract documents, and
further to ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data.

118.2. 3. In case of delay occurred due to any of the reasons mentioned below, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
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shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works.

a) Force majeure, or

b) Abnormally bad weather, or

c) Serious loss or damage by fire, or

d) Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work,  or.

e) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

f) In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

g) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

118.2. 4.Request for reschedule and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

118.2.5. In any such case a fair and reasonable extension of time for completion of work
may be given. Such extension shall be communicated to the Contractor by the Engineer-
in-Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

118.3.Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract
or to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the
law to the Government on account of such breach, pay as agreed compensation the
amount calculated at the rates stipulated below as the Chief Engineer (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day / month (as applicable) that the progress remains below
that specified in Clause 2of P-1 contract or that the work remains incomplete. This will
also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on
per Day basis. Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Government. In case, the
contractor does not achieve a particular milestone mentioned in contract data, (which is in
this case the original work programme furnished by the Contractor and approved by the
Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in
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terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

118.4. Management Meetings.

118.4.1. Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

118.4.2. The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility
of the parties for actions to be taken to be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all
who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Recession of Contract
(Amendment as per letter No0.10639 dt.27.05.2005 of Works Department,
Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the District Project Coordinator shall be conclusive evidence), 20% of the value of
left over work will be released from the contractor as penalty.

120. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD
Code Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of
Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

I). Rule - 14.3 (ii) (a) Appendix-IX (A) of OPWD Code, Volume -II
“Tender cost, EMD, VAT, PAN, Contractor RC"” under the column "“Document
Description” shall be modified as "GSTIN, PAN, Contractor RC".
II). Rule- 16.1 in Appendix- IX (A) of OPWD Code Volume - I1
The statement “The Technical bid generally consists of cost of bid documents,
EMD/Bid Security, VAT, PAN / TIN, RC, Affidavits, Profit Loss statement, work in hand,
list of machineries and any other information required by OIT” shall be modified as
“The technical bid generally consists of GSTIN, PAN, Registration Certificate,
Affidavits, Profit Loss statement, work in hand, list of machineries and any other
information required by OIT.
III). Rule- 23.3.1 in Appendix- IX (A) of OPWD Code Volume - II

The statement “Fails to furnish blocking of Portal Registration shall in no case be less
than 90 days” shall be modifies as “The original Technical / Financial (Tender paper
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cost/ EMD/Bid Security) instruments before the designated officer within the
stipulated date and time”

IV). Rule- 24.3 in Appendix- IX (A) of OPWD Code Volume - I1

121.

122,

I).

II).

III).

IV).

The statement “The minimum period of minimum period of blocking of Portal
Registration shall in no case be less than 180 days”.

a) This shall take from the date of issue of this Office Memorandum.

b) Accordingly, relevant existing codal / contractual provision exist vide Office
Memorandum No. 7885/W Dt.23.07.2013 of Works Department stands modified
with effect from the date of issue of this Office Memorandum.

c) This has been concurred in by the Finance Department vide Dt.06.07.2017.

The authority reserves the right to negotiate with the lowest tenderer.

Amendment of codal / contractual provisions as per Works Department OM No.
12366 Dt. 08.11.2013.

Amendment to Para - 3,4, 16 (a)(vii) of OPWD code, Vol 1 by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously,
Engineers in charge would be responsible for ensuring the quality of the materials
supplied. The contractors would, however, be responsible for procurement of materials
from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of quarry
for procurement while submitting the bids.

Amendment to Para - 3,4,,14 Note-I of OPWD code, Vol-I by inclusion

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for three years and action will be taken to
blacklist the contractor. In that case the L2 bidder, if fulfills, other required criteria would
be called for drawing agreement for execution of work subject to the condition that L2
bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled. In case a contractor is blacklisted, it will be widely publicized and intimated
to all departments of Govt. and also to Govt. of India agencies working in the state.
Amendment to Appendix — IX, Clause — 36 of OPWD code, Vol-II by inclusion

If the rate quoted by the bidder is less than 15% of the tendered amount, than such
a bid will shall be rejected and the tender shall be finalized basing on merits of
rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers
will be taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalize the tender through a transparent lottery system, where all bidders /
their authorized representatives, the concerned Engineer-in- Charge, Panchayat
Samiti & Tender Inviting Committee will remain present.

(A) - Amendment to Para 3,5,5(v) Note — IT of OPWD code, Vol-I by substitution
Amendment to Para 3 .5 .5 (v) Note - ii of OPWD Code Vol.-I by modification)

Additional Performance Security shall be obtained from the bidder when the bid amount
is less than estimated cost put to tender. In such an event, only the successful bidder who
has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish
the exact amount mentioned in the clause (26) of DTCN as Additional Performance
Security (APS) in shape of Term Deposit Receipt pledged in favour of the Block
Development Officer, Champua within seven days, otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be
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V).

123.

124,

125,

initiated against bidder as per Works Department Office Memorandum No0.14299
dtd.03.10.2017
B) - Amendment to Para 3,5,5(v) Note - III of OPWD code, Vol-I by inclusion.
For availing incentive clause in any project which is completed before the stipulated date
of completion, subject to other stipulation it is mandatory on the part of the concerned.
Block Development Officer to report the actual date of completion of the project as
soon as possible through FAX or E-mail so that the report is received with 7 days of such
completion by the concerned Administrative Department. The incentive for timely
completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the
contract value. Assessment of incentives may be worked out for earlier completion of work
in all respect in the following scale.

1. Before 30% of the contract period = 5% of contract value.

2. Before 20% to 30% of the contract period = 4% of contract value.

3. Before 10% to 20% of the contract period = 3% of contract value.

4. Before 5% to 10% of the contract period = 2% of contract value.

5. Before 5% of the contract period = 1% of contract value.
The amount of bonus, is payable shall be paid along with final bill after completion of
work.

Amendment to Para - 3,5,18 Note-VIII of OPWD code, Vol-I
Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the
mile stone liquidated damage will be imposed.

Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit
an affidavit to the effect that he has not yet been awarded more than two works in any
department with exemption of EMD (excluding this work) during the current financial year.
The name of works awarded with EXEMPTION OF EMD and the tender inviting authority
must be mentioned in the affidavit, failing which the tender will be rejected. The contractors
belongs to scheduled caste and scheduled tribe interested for availing concession on price
as per relaxation of Rule Para 3.5.14 of the OPWD Code and vide Works department
resolution No. 27748 Dt. 11.10.1977 is required to submit an affidavit in this regard.

In case of the first lowest tenderer or even the next lowest tenderers withdraw in
series one by one, there by facilitating a particular tender for award then they shall
be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from disincentives against the tenderer.

Additional clauses regarding codal provisions regarding e-procurement as per Works
Department, Govt. of Odisha O.M No. 7885 / W Dt. 23.07.2013 shall be referred before
participating in the tender.

It is mandatory to submit other related bid documents in original for verification within the
schedule time as per tender call notice / Detailed tender call notice, failing which the
participated tenderer shall debar from participating in the on-line bidding system and his
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126.

127.

I).

II).

DSC will be blocked by competent authority as per Clause No. 24 of Works Department
0O.MNo. 7885/ W Dt. 23.07.2013& O.M. No. OM No. 12366 Dt. 08.11.2013.

Even Qualifying criteria are meets; the bidders can be disqualified for the following reasons,
if enquired by the Department.

1. Making a false statement or declaration.

2. Past record of poor performance.

3. Past record of abandoning the work half way/recession of contract.

4. Past record of in-ordinate delay in completion of the work.

5. Past history of litigation.
The companies or individuals registered with State Government and contractors of
equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H. works having both legal competency and expertise
in Civil, Public Health and Electrical Engineering works need put tenders for this composite
work and the documentary evidence under appropriate Act in support of their legal
competency and expertise to execute Civil, Electrical and P.H. work invariably should
accompany their tender papers. The Civil Contractor in order to take part in the Composite
tender should enter into a sub-contract agreement in shape of an affidavit with eligible
Registered Electrical Contractors having valid H.T. /L.T/MV license (Associate with the sub-
contractor). Scanned copy of such agreement and the Electrical License copy should must
be uploaded in the tender for the work. The Original agreement and the Original Electrical
License should be produced during verification of Opening of Cover-I (Technical Bid) of the
tender. This agreement with the electrical contractor shall also form a part of the tender.
If the Civil Contractor is having registration in Electrical works under the same name and
style, the question of joint venture does not arise. The tender papers shall bear signature
of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter
in to agreement and receiving payment and will be responsible for all contractual
obligations for execution of work for Civil, P.H. and Electrical Items of work to the Engineer-
in- Charge.

The contract will be drawn in P.W.D. P-1 contract form and will constitute 3

parts as follows.

a).Part-1I : For Civil items of works
b). Part - II : For Electrical. items of works
c). Part - III : For P.H items of work

The contract shall be drawn & signed by Block Development Officer, Panchayat Samiti,
Champua on behalf of the PR&DW Dept. of Govt of Odisha.
The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works
(both internal & external) as per part-II of Schedules of quantities and P.H. items of works
(both internal & external) as per Part-III of the Scheduled of quantities of the Agreement
shall be supervised measured and check measured by the Asst. Engineer and Asst.
Executive Engineer of Panchayat Samiti, Champua respectively.
In the interest of expeditious execution of work, payment of interim bills (Running
A/c bills) shall be made by the Block Development Officer in respect of Electrical and
Public Health works respectively and nil final bill for final adjustment and compilation of
accounts. However a safety certificate shall be furnished from a registered
electrical contractor relating to electrical installation work and concerned bidder
shall be responsible for proper and timely execution of their respective items of works and
implementation of the terms and condition of the contract both for PH and Electric work.
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The contractor shall be bound to receive and act as well according to the direction of the
Engineer-in-Charge for General Electrical / General Public Health Authority concerned.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical
works and take care of the safety of workers.

III). Any deviation in execution of Civil, P.H. and E.I. items of respective agreement will mean
deviation to the composite work as a whole. The concerned dept. counterparts/authorities
will keep note and deal such deviation as per relevant clauses of P1 Agreement and DTCN
/ Code at their level. The financial implications thereby must be informed by them to the
concerned District Project Coordinator, for proper action.

IV). Similarly, extension of time if applied by the contractor to the Block Development
Officer, Champua for their part, it will mean and amount to extension of time for the
composite work as a whole and thus will be dealt with by concerned Block Development
Officer, Champua as per relevant clause of P1 agreement & DTCN / Code.

V). In case of necessity felt by the Block Development Officer, Champua regarding slow
progress of work or otherwise, then in co-ordination with each other, a meeting may be
convened suitably asking the contractor for a revised work programme and to remove the
bottlenecks of any sort on the way to completion of the composite work.

128. The following documents which are not submitted with the bid will be deemed to be part

of the bid.
S.L No. Particulars

Notice inviting Tender and corrigendum if any.

2. Instruction to the Bidders vide clause no 126 of Detailed tender call
notice.

3. Conditions of Contract in the Detailed tender call notice

4, Contract Data.

5. Specifications

6. Drawings.

129. EIGIBILITY CRITERIA: - To be eligible for qualification in technical bid (cover-I),
applicants/bidder shall furnish the minimum documents as per detailed tender call notice.
However the tender inviting authority reserves the right to accept or reject any tender
received basing on the decision in tender evaluation committee meeting in the interest of
Govt. works.

1) Required E.M.D and tender paper cost as per the clause No. 05& 03.

2) Copy of valid Registration Certificate with CDMS (Contractor Data Management
System) registration Certificate/ Slip, Valid GST clearance certificate, GSTIN, PAN
card along with the tender documents as per Clause No.06 and 04. Falling which
bid will be liable for rejection.

3) Required additional Performance Security as per clause No. 26.

4) Information regarding (i) Evidence of ownership of principal machineries /
equipments in Schedule-C as per Annexure-I of Schedule-C as per Clause No.09.

5) Information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “"E” and in schedule “F” as per

clause 10.
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6)

7)

8)

9)

10)

Information regarding experience of works in Schedule D-1 & Schedule - D2 as
per Clause No.12.

The relevant document from competent authority of Govt. shall be furnished in
online tender.

Submission of original bid security and tender paper cost within schedule time as
per clause no 05& 03. of detailed tender call notice and contract data.

The Civil Contractor in order to take part in the Composite tender should enter
into a sub-contract agreement in shape of an affidavit with eligible Registered
Electrical Contractors having valid H.T. /L.T/ M.V. license (Associate with the sub-
contractor). Scanned copy of such agreement and the Electrical License copy
should must be uploaded in the tender for the work as per clause no 126.

Other requirements as per Detailed tender call notice. The scan copy of all

relevant documents shall be uploaded in online.
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that I/We* am/are* related/not related(*) to any officer of

Assistant Engineer & above in the State Head quarter, PR&ADW Deptt., Bhubaneswar/Under
Secretary & above in the PR&DW Deptt, Govt of Odisha/ ASO & above in the PR&DW Deptt.
Govt of Odisha/Office of the Zilla Parishad, Keonjhar/District Education Office, Keonjhar/

Block Development Office, Panchayat Samiti, Champua/Tahsil, Champua. I/We* am/are*

aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded

with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the

loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable

for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS (Mandatory for ‘A’ Class Contractor)

(For Super class / special class / A class contractors only)
I / We hereby certify that at present the following Engineering personnel are working
with me / in our firm / company and their bio-data are furnished below

Sl. Name of Qualifica Date of Monthly Whether full If they are superannuated /
No. Engineering tion Appointment | emolument time retired / dismissed or removed
personnel engagement personnel from state Govt./
appointed for and Central Govt./ Public Sector
supervising continuous. | Undertaking / private Companies
contractor’s work and s or any one ineligible for
with address. Government service.
1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for

rejection

CONTRACTOR

Signature of the tenderer.

Date
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ANNEXURE — I OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUM REQUIREMENT)

List of plants and equipments

Requirement

Total marks

Water tanker 1 no. NA
Truck / Tipper 1nos. NA
Tractor with Trolly 1 no. NA
Concrete mixer 2 no. NA
Concrete needle vibrator (60mm )(complete set) 1 Set. NA
Concrete plate vibrator (40mm)(complete set) 1 set. NA
Complete stage shuttering, centering arrangement 700 Sgm. OR NA
(Quantity in shape of Sqgf. Or Sgm only are consider) 7532sgf

JCB or Excavator 1 no. NA

NOTE:

1) Capacity of each plant and equipment should be as per specification attached

separately.

2) The above equipment should either be owned or availed on long-term lease

extended beyond the duration of the work, the authority of which in either

case is to be substantiated before award of the work.

3) The equipment mentioned above must be included in Schedule “"C” and clearly

indicated as “Owned/leased.”

4) The above list is not exhaustive. All other machinery/equipments as will be

required for satisfactory completion of the work shall have to be deployed by

the agency.

5) For deploying additional sophisticated machinery by the agency for

completion of the work, no claim shall be entertained.
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ANNEXURE - II OF SCHEDULE-C

CAPACITY OF PLANTS AND EQUIPMENTS (NA)

1.a) | Tractor/Tipper The tractor should have a minimum capacity of 22 to 50 H.P.
b) | Water Tanker The water tanker should be a truck mounted one or as a trailing unit
having minimum capacity of 5000 liters
¢) | Smooth Weight from 8 tonnes to 10 tonnes
wheeled Roller Un-ballasted : 8 tonnes Approx.
Water Ballasted : 9 tonnes approx.
Sand Ballasted : 10 tonnes Approx.
2.a) | Compressor Having capacity of 450 CFM
b) | Water Pump Having capacity of 5H.P. to 27 H.P.
c) | Jack Hammer Having capacity of 2 tonnes.

d) | Winch with
grab

Winch having capacity of 5 tonne and grab having 1 tonne capacity.

3.a) | Concrete Mixer | Batch type Concrete Mixer as per 1S-1791 / 1985 for capacity of 15 Cum /
hour (Tilting drum type) with power operated side loaded revolution
counter, automatic shaker, Gear mounted on steel chassis with 4 MS wheels

complete with suitable prime mover.

b) | Welding Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40
generator mm/ 50mm / 60mm &4 meter length.
4.a) | Diesel Having capacity of 32 K.W.
Generator
b) | Truck Having capacity of 12 tonnes.
c) | Jeep Diesel jeep having capacity of 16 H.P. with trailer.

ANNEXURE - III OF SCHEDULE-C
CERTIFICATE TO BE ISSUED BY THE AUTHORITY
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. (NA)
(Not issued prior to 90 days of receipt of tender

Name of the Identification | Capacity Year of Condition Since When it is
machineries/ No. / Engine / purchase| (Working / when likely to be
equipments Chassis No. breakdown) deployed released from
under him current
assignment
2 3 4 5 6 7 8
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Certified that,
I have verified the ownership documents with the identification no. of the Machineries /

Equipments.

Machines are currently utilized exclusively for the work under the Division.
The facts provided are true as on the date of issue of this document to the best of my

knowledge.

ANNEXURE - IV (A) OF SCHEDULE-C
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE
WITH THE TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR
IS EXECUTING SEVERAL WORKS (NA)

Name of ITla_n'_me of the Name of the Time schedule for
the work Division under
Name of ; place where movement of
Equipment Required for which whose equipments equipment/
Sl. No quip 9 Equipment jurisdiction quip d .p .
& No. . and machineries to
L & Equipment & o .
Machineries . . . machineries work site for use
Machinerie Machineries deploved in tendered work
s deployed deployed ployed.
01
02

Certified that, the above machineries shall be available solely for this work from the date
mentioned against them

Signature of the tenderer

ANNEXURE - IV (B)
SCHEDULE “C”

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON
THE WORK (NA)

Total . . Equipment to
. Equipment in hand quip
requirement be procured
Reference
Sl. | Name of = c to
No | equipme | £ % S S = S % Whether documenta
quip T|E|Z|®8|sLes 8| 8| & | @ | documen
nt > S S| | - 3o O o o = t ry R
5| S |2|%| 892387 = kS o =y ary evidence €m
: © © A R L =~ I = ] © 3 id Kk
S o O o > 5 a 8 g o O E evidence arks
= E zZ S %) zZ i furnished
E [a
1 2 3 4 5 6 7 8 9 10 11 12 13 14

A. Construction Equipments
B. Vehicle Trucks etc.

CONTRACTOR
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Reference Annexure I for list of essential equipments for contracts .
If leased indicate the date when the current lease expires

Signature of the tenderer

ANNEXURE -V

Name of the work : to be write by bidder

For which the materials to be used.

L Distance / lead
Sl. No Type of product Name of the quarry Name of the District to work site
01
02
03

Certified that, the above materials will be procured or collected from the above
quarry for the above noted work.
(Note: Non submission of this format duly filled & signed should summarily be rejected)
Name of the contractor

Signature of the tenderer

SCHEDULE-D1

WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED (NA)

. Actual Reasons for
Name of Contract Date of Stipulated date .
. L Items . ) date of delay in
Name of location price in starting the of completion of . X
) of completion starting/
Employer | and name Indian work as per the work as per .
works of the completion,
of work Rupees Agreement Agreement )
work if any
1 2 3 4 5 6 7 8

(Note: Non submission of this format duly filled & signed should summarily be rejected)

Signature of the tenderer

SCHEDULE-D2

WORKING EXPERIENCE
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS (NA)

Revised Reasons for
Name of . Date of .
. Contract price . Stipulated date of target date of | slow progress,
Name of location and . . Items of starting the . . . .
in Indian completion of the work | completion of if any, with
Employer name of works work as per .
Rupees as per Agreement the work, if the updated
work Agreement .
any billing amount
1 2 3 4 5 6 7 8

(Note: Non submission of this format duly filled & signed should summarily be rejected)

CONTRACTOR

Signature of the tenderer
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SCHEDULE-"E"”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

1.a)
b)
2.a)

3.a)

Note:

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved in any litigation relating to the works. Yes / No
If yes: give details:

Has the tenderer or any of its constituent partners been debarred/ expelled Yes / No
by any agency in India during the last 5 years.

Has the tenderer or any of its constituent partners been debarred/ expelled Yes/ No
by any agency in India during the last 5 years.

Has the tenderer or any of its constituent partners failed to perform on any Yes/ No
contract work in India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature of the tenderer

SCHEDULE -"F"”
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2.The
M/s

undersigned also hereby certifies that neither our firm
nor any of its constituent partners / I have

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any
contract awarded to us / me for such works have been rescinded during the last five
years prior to the date of this bid.

3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation
to furnish pertinent information as deemed necessary and as requested by the
Department to verify this statement or regarding my (our) competency and general
reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or Bidder)
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PART -1

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK (NA)

Materials of following specification are to be used in work. The tenderer are expected
to possess and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per 1.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube
test before commencement of work in each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator 1.S. 7246

4. | Aggregate I.S. 383, I.S. 515

5. Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid,

curing vegetable materials and other substances and harmful to concrete
in conformity to I.S. 456 and I.S. 2025.

6. | Sand / Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 (galvanized minimum 1 mm)

8. Rain water pipe 1.S. 2527

9. Construction joints I.S. 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for

works
joinery

Conforming to I.S. 7452/82 strictly conform to I.S. specification
and as per direction of Engineer-in-Charge.

Note : For road work (Approach Road) specification as per road and bridges (latest edition)
published by I.R.C & M.0.S.T. shall be followed. In case of any doubt and absence of
provision, regarding specification I.S. shall be referred (Indian standard).

OO NV WN -

ITEM OF WORK

. Concrete shall be with conformity to 1.5.456.

. Foundation shall be with conformity to I.S.1080.

. Stone masonry (R.R.) shall be with conformity to I.S5.1597 (Part-I)
. C.R. Masonry shall be with conformity to 1.5.1597.

. Brick masonry shall be with conformity to 1.5.2212.

. Cement plastering shall be with conformity to I.S5.9103 & 6925.

. Mortar shall be with conformity to 1.5.2250

. White and colour washing shall be with conformity to 1.5.6278.

. CC in foundation shall be with conformity to 1.5.2571.

10. Anti-Termite Treatment shall be with conformity to I.5.6813. (Part - I & Part - II)
11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part - I & Part - II)
12. DPC shall be with conformity to 1.5.3067

13. Tarfelt treatment shall be with conformity to 1.S5.1346

14. Mosaic flooring with conformity to 1.5.2114

15. Steel painting shall be with conformity to 1.5.1477 (Part - I & Part - II) 1.S5.1661

CONTRACTOR

Sd/-
Block Development Officer,

Panchayat Samiti, Champua
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PART-II
TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION
WORKS

The details of internal wiring, the position of fittings, fans, switches and plug sockets
etc. are indicated in the layout drawings. The position of light fittings, fans, switchboards
etc. indicated n these drawings are only for the guidance of the supplier and the actual
position of these shall be mutually decided between the supplier and the purchaser. The
supplier shall submit the purchaser of his consideration and approval all runs of wiring and
the exact position of all the points and the switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard
specification/Rules, code of practice adopted by CPWD and other standard practices
prevalent in the part of the country. For the purpose of the specification the terminology
used shall be as defined in 1S:732 and 1S:1356 of the definition of points wiring. The
installation shall be carried out in conformity to all requirements of IE Act,1910 and IE
Rules 1956.

a). Ceiling rose in (in case of ceiling and exhaust fan).

b). Ceiling rose or connector (in case of pendants except stiff pendant points)

c). Bank plate (in case of stiff pendant).

d). Socket outlet (in case of socket outlet points)

e). Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar
other fittings)

f). Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose
/ socket outlet for bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring
a). Switch and ceiling rose are required

b). In case of wall brackets, bulk head fittings, cables as required up to the lamp
holders]

¢). Bushed conduit for porcelain tubing where cables pass through walls.

d). All wood or metal blocks, boards and boxes, R.]J. Boxes sunks or surface type
including those required for fan regulator but excluding those under the
distribution board and main control switch.

e). Earth wire from 3 pin socket point to the common earth including connection to the
earth dolley.

f). Earth wire of 16S§WG/14 SWG/I.G. wire for loop earthing of the fixture

g). All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round
blocks etc. as required

h). Joint for junction boxes and connecting the same as required

i). Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan
regulators etc

The point wiring in case of fan and light points shall mean the distance between the
control switch and ceiling rose, connect or back plate, socket outlet or lamp holder
depending upon the fittings measured along the runs of wiring irrespective of the number
of wires in run. In the case of socket outlet points, the length shall mean the distance
between the socket outlet and the tapping point of live wire on the nearest switchboard or
junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring,
any junction provided for extending the wiring beyond the point referred to, shall be treated
as the nearest tapping point. In case of call bell / buzzer points the length shall mean the
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distance between the call bell and the ceiling rose / socket outlet or the bell push (when
the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up
to sub distribution board B.B. such wiring has been classified on the basis of length. For
the internal lighting, either surface conduct wiring system or recessed conduit or batten
wiring system shall be provided as specific in the bill of quantities and working drawings.

Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling /
columns etc. before the casting of the slab or column. The conduit pipes shall be properly
positioned and fixed so that it will not be displaced at the time of concreting. The junction
boxes provided shall be so arranged that its cover will be flushed with the finished surface
of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made
neatly to fix the conduit in a desired manner. The conduit pipe shall be fixed by means of
staple or saddles not more than 600mm apart. Fixing of standard bends or elbows shall be
avoided and all curves maintained by bending the conduit itself with a long radius will
permit easy drawing of the conductors. Suitable inspection boxes shall be provided to
permit periodical inspection and removal or replacement of wires if necessary. There shall
be mounted flush with the wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front
where backlight sheet or Perspex cover painted to match the colours of the wall shall be
used I case of surface wiring system. For recessed wiring system, these boxes shall be
made flush with the conduit of each conduit or section shall be completed before conductors
are drawn in. The entire system of conduit after installation shall be tested or mechanical
strength and electrical continuity throughout the earthing of the entire
installation shall be carried out in accordance with I.E. Rules and standards

The number of wires drawn in the conduits shall not exceed the numbers those
specified in Indian tandard specification No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different
buildings are approximate and the exact location shall be given to the successful tenderer
at the time of installation.

The scope of this specification includes installation of the panel boards and
distribution boards and making necessary connections. The installation of the boards shall
be done strictly in accordance with the details supplied with the specifications; the
instructions supplied by the switchgear manufacturer, Indian standard specifications and
H.E. rules.

The supplier shall submit the details of installations to the purchaser for his
consideration and approval, prior to installation.

When the switchboards are wall / column mounted top, they shall, be mounted on
a suitable angle iron framework. All the metal supports etc. shall be protected against
corrosion. The mounting height for such switchboards shall be such that it can be
conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian
Electricity Rules and the relevant rules and regulations of electrical supply authorities. The
complete earthing work for the installation covered by this specificationsshall also be
provided taking into account Indian Standard Specification No.IS:732 and 1S:3043. The
earthing system adopted shall also have adequate mechanical strength.
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The work shall include earthing non current carrying metallic parts of all the
equipment, light fittings, conduit pipes, cable and cable supports and earth strips ( the
design to be approved by the purchaser) and all the inter connection between the earthing
system to a value mutually agreed upon\ between the purchasers and the supplier.

Installation, testing and Commissioning:

The supplier shall be responsible for the installation testing the commissioning of all
the equipment and materials supplied by him against this specification. This shall also
include the provision of miscellaneous wiring and supports and earthing in compliance with
Indian Electricity rules and to full satisfaction of the Government Electrical Inspector. All
small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required
to make the installation complete, shall constitute the part of major items specified in the
bill of quantities and the tenderer should quote for each item taking these into
consideration.

The responsibility of the supplier shall include receiving all the equipment and
materials at site, storage for required period, handling the same at the site of erection,
final execution , erections, revisions of equipment, if any, testing and commissioning and
handing over the installation complete in all respect to the entire satisfaction of the
purchaser’s authorized representative. The supplier shall make good of all the damaged
equipment and materials during this period at his own expense.

The supplier shall submit sample of each and every equipment and materials for the
final approval of the purchaser’s representatives immediately after the acceptance of offer.
All the equipments and materials shall be supplied exactly as per to the approved samples.
If at any stage the purchaser brings to the notice of the supplier any discrepancy or defect
the supplier shall replace the same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the
installation approved by the Government Electrical Inspector prior to the energisation and
supply necessary drawings, test certificates and both for tests carried out at the factory
and site as well as the tests which the inspector may demand. In case any addition of
alternations are required, to be made in the installation or in the equipment as per the
directive of the Government Electrical Inspector / Local Authorities, he same will have to
be carried out by the supplier , at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and
cables shown in the drawings are only indicative. The actual position of these shall be
decided at site at the time of execution joints by the supplier and the purchaser’s authorized
representative. The position of light fittings, pipes and board if required, to be changed /
shifted due to the change in the building design etc by the purchaser’s authorized
representative, the same shall be carried out at no extra cost.

All the materials supplied to the contractor according to the Contract condition will
be subject to inspection and approval of the officer or his representative from time to time.
The contractor will provide all facilities of such inspections free of cost. At the time of
inspection, the owner of his representative will have full liberty to reject any such materials,
which does not conform to the specification / requirement. No claim for any rejected
materials will be entertained by the owner. The contractor will remove all rejected materials
from site at his own cost. And No surplus materials procured by the contractor will be
accepted by the owner.

The contractor will be responsible to get the Electric installations cleared by the

Electrical Inspector of Orissa Government.
Only the inspection fee will be reimbursed by Department on production of challan copy.
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Installation and Maintenance Tools:

The supplier along with the tender shall furnish a complete list of tools, appliances
and accessories required for the installations of switch grass, light fittings, pipes cables and
wires.

Drawings:

All drawings, test certificates, instructions manuals etc. shall be in English Language

and all dimensions and weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the
installations work, typical methods and cabling and cables supports pipe work and pipe
supports, typical methods of earthing and fixing of light fittings earthing etc. as offered by
him in the tender.

The contractor shall submit for the purchaser’s approval all layout, the general
arrangement drawings as well as the typical details of all types of installation work in three
sets before commencing the manufacture and the site installations work well in advance
so that the site work shall not suffer.

After obtaining approval of the above drawings the contractor shall supply three
sets of the following drawings:
(a) The arrangement and support of conduit pipe
(b) The position of light fittings switches / plug socket and switch boards
(c) Earthing installations
(d) Layout plan showing the entire cable network

On completion of work, the successful tenderer shall supply one set of tracing in
transparent linen and five sets of prints of all drawings incorporating all the changes /
modifications affected during the execution of the contact. All wiring diagrams shall indicate
clearly, the switch board, the runs of main and sub main wiring and the position of all the
points with their controls. All the circuits shall be clearly indicated and numbered in a
accordance with IS:375. The technical literatures and operating instructions and the
maintenance manuals shall also be supplied in triplicate to the purchasers after the
completion of the installations work.

Test:

Manufactures standard tests in accordance with Indian Standard and other
standards, adopted shall be carried out on all the equipment and accessories covered by
this specification so as to ensure efficient and satisfactory performances of all the
components and also the equipment as a whole under working conditions at site. The
tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for
special tests, to be carried out, under certain conditions the same shall be made by the
successful tenderer at his own expenses.

All equipment shall be tested at site before the commissioning in accordance with
the adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each
circuit on completion of wiring and cabling.

Technical Data:

The tenderers shall submit with their tender all such technical data, which are
required for complete evaluation of the equipment offered. The suppliers shall give
complete technical information of the equipment as detailed in Annexure and relevant
Indian standards. The tenderer should supply such details of all equipment and materials
offered specially with regard to the following.

a) Fuse switch board and distribution boards
b) Light fittings

¢) Conduits and the accessories for them

d) Switches / plug sockets

e) Cable and wires
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The tender shall give along with his tender the following details:
a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports
c) Details of all the equipment and accessories to be supplied
Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials
and workmanship. It is, however, understood the certain manufacturers may not be able
to offer as specified in every case, where the tenderer may find it necessary to deviate
from the exact letter and not the intent of the specification, he must specifically state what
these deviations may be at the time he submits the tender. All deviations must be grouped
in one statement. No deviations other than those includes in the tender will be permitted.
These deviations should be listed as per Annexure.

PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be
used. These cables shall be heavy-duty class, PVC insulated and PVC sheathed with
aluminum/copper conductors. The wires used in the lighting installation shall be PVC
insulated and PVC sheathed copper wire/aluminum wire in case of conduits wiring and of
660V grade. Wires of different colours shall be made use of for quick) identification of phase
wire / neutral wire etc. All cable of wires shall comply with the requirements regarding the
manufacture and testing etc as specified in India Standard Specification IS: 1554 and
IS:694. The length of cables indicated in the bill of quantities and drawings are only
indicative and the Successful tenderer will be paid for the exact length of cables laid at site.
No joint shall be allowed in a run of cables, which can be covered by a possible drum length
of cables.

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use
under climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in
general to 1S:1567/4064 with regard to design and constructional / features.

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and
interlocks shall be provided to ensure that the switch cover cannot be opened unless the
switch is in the ‘OFF’ position. Means shall, however, be provided for releasing the interlock
to permit closing of switch with cover open for testing purposes. Designs with normal
conventional position of switch handles, i.e. with switch handle up in the *ON’ position and
down I the ‘OFF’ position shall be preferred. All live parts inside the switch shall be properly
surrounded and inter phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary
metal fame work so that they can be mounted on wall / columns structure etc. as desired.
The panel boards, shall be wall mounted type or floor mounted type as specified in the bill
of quantities or drawings. Necessary supporting
metal frame of approved design shall be provided for all panel boards . The arrangements
of work boards shall be such that the operational handle of the top mounted switches are
within the convenient of operators (about 1.2 M from the finished floor level) and proper
space shall be provided for the termination of the cable in the switches provided below the
bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the
riser connection. The bus bars with aluminum conductors shall be provided and PVC sleeves
of different colour shall be mounted on them for easy identification, Clamped joints for
taking the riser connections, instead of bolted type shall be preferred. Two bolted type
earthing terminals shall be provided on the switch boards. All individual switches shall be
connected with suitable size earth wire to the main earthing terminals of the switchboard.
Hanger Board and shock treatment / charts shall be supplied wherever required. At the
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incoming side of each pen phase, 3-neon type indicating lamps should be provided at the
main board.
Switches and Plug Sockets

Switches provided for control of light points shall conform to IS:1087 and shall be
rated for 5A/15A 250V
Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans
shall be supplied with all standard accessories like regulator and capacitors etc. The
performances rating of the propeller fans shall in accordance with stipulations of 1S:2312.
All fans shall be robust in design and construction and shall be supplied complete with wall
brackets / clamps etc.

Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to 1S:1913 and shall be
complete with all standard accessories like choke, starter and capacitor etc. The type of
enclosure provided for the fittings shall be of that specified in the bill of quantities and the
working drawings. The materials of construction for fittings used for outdoor installations
and for use in the work anodes shall be such that they shall withstand the atmospheric
condition in that area.

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure
positive lamp locking. It should also be not possible to touch live parts of the lamp holder
both after the lamp has been taken out and during the insertion or removal of the lamp.
The starters shall be designed to give designed starting characteristics that shall promote
full lamp life. Starter shall have high mechanical strength and topic proof construction. It
should be incorporated with radio suppression capacitor o adequate rating and\ capacity.
Power factor improvement capacitors are provided with hermetically sealed housing to
ensure long and trouble fee service. Terminal soldering tango shall be provided for easy
electrical connections. The capacitors in general shall confirm to 1S:1569-1963 and P.F
improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent
light fittings is to be maintained. The ballast provided in the fluorescent fittings shall
generally be in accordance to 1S:1534.

The ballast should incorporate the following design features.
i) Low working temperature
ii) Correct pre heating current for the electrodes
iii) Proper wave foam
iv) Small in dimensions
v) Correct power supply to the lamp
vi) No hum.
vii) Easy connection leads.
All the metal construction of the fittings shall be such that they shall:
1) Withstand the atmospheric condition prevailing in the area
2) Provide maximum mechanical protection to the tubes and fittings accessories.
3) Assists in maximum and uniform light distribution.
4) All fittings shall be provided complete with florescent lamps. All lamps shall confirm
to 1S:2418.
Incandescent Fittings:

The incandescent fittings shall be supplied strictly as per the details given in the
enclosed annexure and bill of quantities, deviation if any regarding design, construction of
materials should be specified clearly. All the metal parts used in construction of the fittings
shall have no effect due to dust / fumes / gases likely to exist in the atmosphere. All the
bolts , clamps, nuts and guard wire etc shall be galvanized. The wall fittings shall be
provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall /
ceiling etc as detailed in the bill of quantities and the working drawings.
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Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as
required. If fittings are to be connected through PVC cables, glands of adequate size and
capacity shall be provided. The lamp holders provided in the fittings shall confirm to
1S:1528.

CODES
Codes shall mean the following including the latest ascendants and / or replacement if any.
a) Indian Boiler Act, 1923 and Rules and Regulations made their under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under
¢) Indian Factories Act, 1948 and Rules and Regulations made thereunder
d) The minimum wages Act
e) The Women’s Compensation Act
f) The Payment of Wages Act
g) The Fatal Accident Act
h) The Industrial Employment Act
i) The Employment provident Fund Act
j) Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under
[) A.S.M.E. Test Codes
m) AIRE Test, Codes
n) American Society of Materials Testing Codes
0) Standards of the Indian Standards Institution

1) Low Tension Circuit Breakers : IS 2516-1955 Part I Sec.1
2) Switchgear Bus Bars IS 375-1963
3) HRC fuse links IS 2208-1962
4) Distribution fuse boards 1S2675-1966
5) Enclosure for Low Voltage switchgear 1S214701962
6) PVC Cables 1S1554-1975
7) Tabular fluorescent lamps for Cameral lighting service 1S2418-1963
8) Tungsten Filament Lamps for cameral service 1S415-1963
9) Ceiling Fans 1S274-1966
10) Flood lights 1S1947-1961
11) Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)
12) Water Tight Electric Light Fittings 1S3553-1956
13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969
14) Fittings for Rigid Steel conduit 1S2667-1979
15) Rigid steel circuits for electrical wiring 1S3837-1966
16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966
17) Switch Socket Outlets I1S3837-1966

18) PVC Wiring 1S694-1977
19) Switches for domestic and similar purpose 1S3854-1966
20) PVC wiring 1S694-1977
21) Call Bell and Buzzers 1S2268-1966

22) Straight through joint boxes and leads sleeves or paper insulated cables-
EID-0032-1964

23) Earthing I1S3043-1966
24) Electrical Wiring installations 1S732-1963
25) Switchgear 1S3072-1965 (Part I)

26) Lighting protection 1S2309 -1969
27) Public Address system 1S1882-1962
28) Low Tension switch use units 1S4064-1978
29) Code of Practice for Automatic FIRE ALAM system 1S2189-1970
30) Specification for Heat Sensitive Fire Detectors 1S2175-1977
31) Guide for Safety procedure in Electric work 1S5216-1969
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32) Rubber Mats for Electric works 1S5424-1969
p) Other internationally approved standards and / or Rules and Regulations touching
the subject matter of the contract.

PART-III

10.

ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)

The quantities of items mentioned in the tender schedule may increase or decrease
during execution of works but the contractor will complete the work as per his
tendered rates in accordance with the instruction of Engineer in charge of G.P.H. wing.

Specification: The standard PHD and PWD specification will be followed for execution
of work. During the course of execution of work, the instructions of the Engineer in
charge shall be final and binding.

The Sales Tax element should not be added to the analysis of rates and the previous
practice should be followed as per the Works Department letter No. IIT.22-89-18170
dt. 18.7.1989

There should be no clause either in the tender or in agreement for payment of any
additional claim on account of Sales Tax on completed works which will be deemed to
be recovered by existing omnibus stipulation as per the works Department letter
No.TIT 22/89-18170 dt. 18.7.89/

It is the responsibility of the Contractor to arrange watch and ward to the installations
until testing commissioning and handing over for which no extra payment towards
watch and ward will be paid,

The contractor shall maintain a separate site order book for P.H. portion of work.

The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle
(R&B) Orissa, Bhubaneswar and the higher authorities and instructions imparted
during the course of Inspection should be binding on the contractor.

Materials not covered by any of the above categories of items in the bill of quantity
have to be approved by the competent authorities before utilizing the ‘same in works.
In such event, the payment of such item will be made as per actual on due approval
by the competent authority.

All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge .

In case the materials as per make specified are not available, the materials of
equivalent make and as per 1.S. Specifications or of best quality when not covered by
I.S. Specifications. Can be utilized on prior approval of S.E. / E.E., G.P.H.D, (R & B),
Sambalpur or the officers duly authorized by him. It is binding on the part of the
contractor to use such items of materials, which are available in the Departmental
store, and in such case the deduction from the bills will be made at stock issue rates.

TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK

A)

(i)

WATER SUPPLY & SANITARY INSTALLATIONS :

Materials of following standard manufacturers are to be used in the work. The
contractor shall indicate, in the offer, the brand or make of the materials, for which
the rates are quoted.

Sanitary fixtures :

To be of best quality vitreous ware of porcelain.
(a) Indian water closet

(b) Foot Rests
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(c) Wash Hand Basin

(d) Kitchen Sink Hindware/Parry

(e) Urinals Ware / Neycer/ ISI marked
(f) Drain Board

(g) Orissa Closet

(h) European Water Closet &Low Level Flushing Cistern.

(ii) C.I. High Level Flushing Cisterns :Sushila Industries Prabhat Iron Foundry/East
India Steel / I.S.I. marked. *
(iii) H.C.I. Soil Waste Pipes: Confirming to I.S.1. 1729-1954, having 1.S.I.Mark.
(iv) C.P. Bath Room Fittings:Plaza/ / Jaquar 1.S.I. marked & confirming to-latest ISS
(v) Brass Fittings : Shakti/Anupama /Luster/1.S.1.Marked.
(vi) Gunmetal Valves :Anupama / Leader / B.S.1.S.l. marked.
(vii) G.I. Pipes (Medium Class):Manufactured by TATA / JINDAL / B.ST. having 1.S.1.
Mark.
(viii) Galvanised Iron fittings :1.S5.1. marked C/R brand.
(ix) Paints:Asian / Berger / Jonson/Confirming to |.S.S
(x) Cast Iron Manhole cover frame:Sushila Industries / Prabhat Iron Foundry / East
India Steel make confirming tol.S.S. 7.26
(xi) Stone Ware Pipes &Fittings :Manufactured by Orissa Ceramic Industries / Orissa
industries / Keshab Ceramic confirming to 1I.S.S. Specification No.651 / 1980 {Grade
A)
(xii) P.V.C. (S.W.R.) &Manufactured by the Supreme Industries
(xiii)P.V.C (Rigid.) Pipe/Fittings:Ltd., Bombay / Oriplast, Balasore Duroplast
confirming to I.S. Specification No. 4985/81(Class IV)
(B) BUILDING MATERIALS:
(i)Bricks:
Bricks shall be of locally available best quality kiln burnt. Bricks shall be well
burnt, uniform deep red, cherry or copper colored, free from cracks and flows,
well shaped, uniform in size, homogeneous in textures and shall omit a clear
metallic sound when struck, bricks shall have a minimum crushing strength 75
Kg/Cm? and shall not absorb water more than 20% by weight.

(ii)Cement Mortar:

Mortar shall be well mixed to a uniform colour and consisting in the proportion
as specified in the items of work. Sand shall be measured on the basis of its dry
volume and the quantity shall be adjusted for bulking of damp sand. Cement
shall be mixed, taking 50 kg. or 0.035 Cum. in volume only required quantity
that can be consumed within 30 minutes of adding water shall be mixed at one
time.

(iif)Cement: Cement should confirm to IS-269/1S-455.
(iv)Sand: Locally available best river sand medium size.
(v) Course Aggregates:

The course aggregate shall be of hard granite stone and shall generally confirm
to I.S. 389. Porous Course aggregate shall not be used. The aggregate shall be
free from clay films and other adherent coatings. Aggregate containing clay films
over the stone materials shall be thoroughly washed. The aggregate shall be
from approved quarry and crusher broken. Course aggregates shall be
composed of particles ranging between the sizes 2.36 to the maximum size as
may be specified in the relevant item of work, within the range, the aggregates
shall be well graded so as to produce a dense concrete.

(vi)Reinforcements:
Mild steel Round Bars, coild twisted and deformed bars of steel of medium tensile
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strength will be used as reinforcement as per drawing and design and directions.

Mild steel bars shall confirm to 1.S.;226/1962 standard quality or 1S:432/1966
- Grade-l. Black annealed wire (Not thinner than 24 gauge for tying the
reinforcements shall be used).

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS
(A) Sanitary ware & allied fittings :

1.

General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured
by Hindustan Sanitary Ware / Parryware / Nycer, These should be approved by the
Engineer-in-charge of the G.P.H. Wing before use.

Squatting Pattern W.C. (pan) (Orissa Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an
integral flushing rim. It shall have the flushing inlet at the back. The Orissa closet
should be of approved quality confirming to 1.S.5.-2656 (Part-Ill).

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped
towards the pan in a workmanship like manner. The closet shall be fixed on a proper
cement concrete base of 1.3.6 proportion, taking care that the cushion is uniform and
even, without closet, to receive the specified thickness of the floor finishing. The joint
between the Closet and the P.V.C. (S.W.R) trap shall be made with W.C. ring and
rubber lubricant and shall be leak proof.

Flushing Cistern :

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or
Polyaterine High Level low-level porcelain valve-less syphonic flushing cistern of
approved brand and quality I.S.I. Marked and capacity as specified. The connection
between the cistern and water closet shall be made by 32 diaO.l. flush pipe, made
from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender schedule.
The flush pipe with an offset should be fixed to wall by using C.I. Holder Bat Clamps.
The capacity of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of low-
level cisterns. The Cistern shall be fixed on cast Iron or Rolled Steel Cantilever Brakets
(Bulltin type), which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern
shall be provided with 20mm dia P.V.C. Overflow Pipe with fittings, which shall
terminate into mosquito proof coupling secured in a manner that will permit it to be
readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of
approved type joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat
Clamps. The bend and the Offset as required in the Flush pipe shall be made cold.
The inside of the Cistern shall be painted with two coats of approved black bitumen
paint. The Outer face of the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall
be painted with two coats of any synthetic enamel paint of approved shade and make,
over a coat of priming. The cost of the rate quoted for the flushing cistern.

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia
P.V.C. Heavy type connection Pipe.

Wash Hand Basin :

The WashHandBasin shall be of the White Vitreous China of approved quality, make
and brand I.S.I, marked. It shall be one-piece construction with an integral combined
overflow. The size of the basin shall be as specified. Each basin shall be provided with
one 15 mm dia C.R Brass Pillar Tap, 32mm dia C.R Waste, C.R. Chain and Rubber
Plug, Unions, Joints, C.P Bottletrap cast complete in all respects of approved quality.
The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in
type) embedded and fixed in wall with cement concrete, 1.2.4. These brackets shall
be painted to the required shade with two coats of approved synthetic enamel paint
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over a coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle
traps as specified. One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the
Basin & the outlet of the bottle trap is to be connected to the waste pipe to discharge
the waste to the Pipe, to discharge the waste to the aforesaid floor trap. The inlet
connection to the Basin shall be made with 450mm Long 15mm dia Heavy type P.V.C.
connection pipe.

Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of
white Vitreous China or fire clay as specified and approved quality, make a brand,
confirming to T.S.S, It shall be of one piece construction with integral combined
overflow. The size of the sink and Drain Board shall be as specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body,
40mm C.P. Waste with overflow C.P. Chain & Rubber Plug, unions etc., complete in
all respects as specified and of approved quality.

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type)
embedded or fixed in position in the wall by Cement Concrete 1.2.4. The brackets
shall be painted to required shade with two coats of approved synthetic enamel paint
over a coat of priming. The waste should discharge into a floor Trap or Channel. The
waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of the Sink with a
Brass union nut.

Standing Urinals :

The Urinals shall be flat pattern lipped front basin of required dimension of White
Vitreous China and one piece construction with internal flushing box rim of an
approved make and brand as specified. It shall be fixed in the position by*using
wooden plug embedded in the wall with screws of proper size. Each Urinal shall be
connected to a 40mm dia RV.C. Waste Pipe, which shall discharge into a channel of
floor trap. The lip of Urinals shall be kept at 525mm from floor level, while fixing the
Urinal on wall.

Where no. of Urinals are fixed in a line, the distance between the centre to centre of
each Urinal shall be kept 750mm. and each Urinal should be separated from one to
other by a partition plate. The centre to centre of partition plates shall be kept 750mm
apart. The partition plate shall be of one-piece 25mm thick marble plates, cut to size
and front corners rounded. The partition plates shall be embedded in wall with cement
concrete and finished smooth. The bottom of the partition plate should be kept
350mm above floor level and top should be kept at 1250mm above floor level. The
plates should project 600mm from wall surface. The width of the plates to be
embedded inside the wall should not be less than 100mm. The thickness of the plates
shall be minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe
(Medium Class), One of this pipe shall be inserted into the inlet of the Urinal and
jointed with Jute and putty where as the other end is connected either with a Tee or
Bend with the 25mm dia size Water Pipe Line fixed on the wall horizontal above the
Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate value, the water
will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush,
the valve can be closed to avoid wastage of water. One 40mm dia P.V.C. Waste Pipe
shall be connected to the waste of each Urinal, to discharge the Waste into the
Channel of Trap. One end of this Waste pipe shall be made a cup size to fit into the
projected waste and tightened with screws.

Squatting Urinal Plates :

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of
size 450 X 350mm of approved make and brand as specified. There shall be white
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(B)

4,
Dia

5.

vitreous channel with stop and outlet pieces in front. These plates shall be fixed on
C.C. at 75mm to 100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size)
shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch
Pipe shall be taken down up to t200mm from floor level just at the centre of each
plate, in which one 20mm dia Gate Valves is fixed at 350mm above floor level. At
1200mm height, the 20mm dia flush pipe shall be divided into two branches shall be
taken downward and connected to the inlets of the urinals plate at floor level. By
operating the valve as above, the water will rush into the rims of the urinal plate and
flush it.

Where there are number of urinals fixed in a line, each urinal should be separated by
a partition plate fixed in the centre of two urinal plates. The centre-to-centre distance
of the partition plates shall be kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and
front corners rounded. The plates are to be embedded in wall with cement concrete
and finished smooth. The bottom of the partition plates shall be kept flushed to urinal
top level and the top level of partition plate shall be kept at 1200mm from the urinal
plate top and the projection from the wall shall be 600mm. The width of the plate to
be embedded inside the wall should not be less than 100mm.

Soil and waste pipes and fittings

H.C.I. Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make
and brand as specified (under specification of materials), confirming to I.S.S. 3989-
1970 and ISI marked with approved clamps are to be used. The pipes and fittings
shall be free from cracks, laps, pinholes, and other imperfection and carefully cited.
The access door fittings shall be designed and made so as to avoid dead space in
which filth may accumulate and door shall be provided with 3mm thick rubber
insertion packing when closed and bolted.

WEIGHT OF HCI PIPES
Dia of Pipe in mm Thickness in mm Length of pipe & width piece
1.8mtr. D/s 1.8mtr.
50 mm 5mm 16.00kg. 15.00 kg.
75 mm 5mm. 13.83kg. 16.52kg.
100 mm 8mm 24.00kg. 22.00kg.

150mm 8mm 26.70 kg. 31.82kg.
Tolerance 10%

The jointing should be done with pig lead confirming to I.S. 782-1966 - grade
99.94.The spigot and of Pipes and Fittings should enter into the socket end. The
annular space shall be packed with spun yarn gasket, compacted so as to leave a
depth for receiving required quantity of lead in a continuous pouring from ladder.
After pouring lead in the joints in full, caulking is to be done three times round with
the caulking chisels, so that the joints may be sealed with lead. The depth of lead in
a point should be 35mm and the rest depth of the joint should be packed with spun
yarn Gasket.

Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

of pipe in mm. Lead in kg. Gasket in kg. Cement kg.
(same for lead & cement joint)

100 1.2kg. 0.13kg. 0.12kg.
50 0.36 kg. 0.06 kg. 0.06 kg.

The inside of the pipes and fittings shall be well coated with special tar or bitumen
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(e)

solution of approved quality. Where the pipe and fittings are laid below the ground,
the outer surface of the pipes and fittings shall also to be painted with two coats of
black anticorrosive paint of approved quality.

On completion of the work, the exposed pipes and fittings are to be painted with two
coats of synthetic enamel paint of approved colour& quality over a coat of red oxide
primer. The cost of paint should include in the rates.

Soil pipes for ventilation Is to be connected to the sewer at its floor and without a
trap and be carried to such a height, at least above roof level, to prevent damage to
health by commission of foul air, The pipe shall terminate as open and protected by
a cowl.

The waste water pipe shall be connected with the nearest yard gully or a surface
drain.

The traps should be of hard cast iron and should have a water seal at least 50mm
deep.

All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to
the entire, satisfaction of the Engineer-in-charge. The Cost of testing is to be included
in the offer. For smoke-test the materials usually burat greases cotton waste, which
gives out a clear pungent smoke, which is easily detected by sight and small. Smoke
shall be pumped to the drains from the lower end from a smoke machine, which
consists of lower, and burner.

P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings

9.01 The P.V.C. (5.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, &

(a)

couples joints), shall be of make & brand as specified (Under Specification of
materials) confirming to I.S.S., B.S.S. & DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fitting are as below.

a) Materials — Un-plasticized Poly Vinyl-Chloride (UPVC).
b) Colour - Grey
c) Dimensions -
(i) Diameter
Pipes
d) Wall thickness

Fittings - 75mm/110mm/63mm & 63mm.
75mm, 110mm, on lengths of 3.or 6 mtr.
Fittings - Minimum 3.2mm at any port.

Pipes - As per application

For Rainwate- 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm

Waste & Soil- 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm, 63mm -
Underground drainage with

light/NIL Traffics - 110mm - 2.5 to 3mm

Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm

e) Standard Confirming to Attributes Confirms to Standard No.
i) Fittings & Wall B.S5.4514, DIN 10531

Thickness - DIN 19534 1.5.7834 - PVC (Rigid)
i) Pipe Wall thickness - IS 4905
iiil) Rubber ring - IS 5382
iv) Fitting dimensions - DIN 19531 - P.V.C,,

DIN 19534-S.W.R.
IS - 7834 V.C. (Rigid)
v) Pipe Dimensions - IS 4985
Laying instructions & Jointing Procedure

a-1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting.
Apply the rubber lubricant, to the spigot end, sealing ring and pass the spigot end
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a-2.

a-3

a.4

a-5

a-6

a-7

a-8

a-9

10.

into the socket, containing sealing ring, until fully homed. Mark and position of the
Socket edge with pencil on the pipe, then withdraw the pipe from the socket by
approx. 10mm towards thermal expansion gap.

Fixing of the Pipes and fittings on wall surface.

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by
P.V.C. pipe clips, specially made for these pipes, with horizontal runs, the pipe clips
should be spaced at intervals of more than 10 times the outside diameter of the pines.
In vertical lines the clips are to be spaced at intervals of one meter to a maximum of
two metres according to pipe diameter. e

Jointing of P.V.C. (Right) Pipe Fittings

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the
couplers (where 2 plain ended pipes are jointed) of. Apply solvent cement solution,
evenly and smoothly on the outer surface of the pipe end and inside surface of either
the coupler of the socket and pass the pipe end into the socket of the fittings. Up to
full depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up
to half depth on the end of one pipe and the outer half of the coupler should be pushed
to the end of other pipe and thus, both pipes are jointed.

Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs
etc.

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings
to be inserted into the slots, without a cement base, have to be applied first with a
thin coat of P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size).
Allow it to dry. This process gives a sound base for cement concrete fixation, around
the pipes/fittings while mending the damages.

Antisyphonage Pipes

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not
available under the items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings,
manufactured under P.V.C.(right) materials can be used, since the raw materials for
both is same.

All traps should have a minimum water seal of 50mm as per 1I.S. 5329 and IS 2556
(Part XIII). Where antisyphonage connection is required, the traps to be supplied and
used should have a 50mm antisyphonage gent horn on the outlet side. All the Traps
used with the closets, should be of the size 125mm X 110mm i.e. Inlet (Socket end)
of 125mm & outlet (spirot end) of 110mm only.

Installation of Water Closet

Determine the correct Location of the P/S Trap & set on a firm base, relative to the
floor finish by pouring concrete on a slab. Bedding can be carried out by pouring
concrete around the trap, ensuring that the traps outlet is left clear of concrete. Place
the W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber
lubricant on W.C. Connector ring as well as outer side of water closet (connection
point) and now complete the joint by pushing the W.C. to home of 125rnm socket of
the trap.

P.V.C. (Rigid) Pipes and Fittings

63mm (0.D.) P.V.C. Pipes to be used for these work either in antisyphonage system
or elsewhere, should be of “"Quick Fit” Pipes Class 2 (4kg. F/sz), Quick Fit, Pipes
have one and socketted.

The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm
reducer etc. used in the work, should be of injection-moulded fittings.

One -jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting
and hence, the cost of therein will not be added in the joint.

Measurement
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11.

(o)

All pipes shall be measured not/length as laid or fixed and shall be measured over all
fittings such as bends, junctions, traps etc. The length shall be taken along the
counter line of the pipes and fittings. Fittings will be counted extra over.

Before fixing and painting, the pipe shall be tested hydraulically to pressure
Q.4Kg/Cm? for pipes under 1.5.-1729/1964 and at a pressure 0.7 Kg/Cm? for pipes
under I.S. 3989-1970 without showing any sign of leakage, sweating of or her defect
of any kind. The pressure should be applied internally and shall be maintained for not
less than 15 seconds.

Water Supply Pipes and Fittings :
Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes,
medium quality confirming to I.S.S. and bearing ISI Marks manufactured by reputed
Firms and approved brands as specified. The pipes shall confirm to LS.1239 (Part-!)
-1975.

All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd.,
Ahemadabad and ‘C’ brand manufactured by Present Engineering works or equivalent
best quality.

Laying of Pipes

The layout of the mains and service pipe set etc., will be done in accordance with the

drawings. The contractor is to mark out the exact position of the pipes and fittings at
site and take approval of the Engineer In-charge, before taking up the work.

Where the Pipes are laid, underground these must not be laid less than 450mm below
ground level and coated with one coat of approved black bituminous paint. For laying
the G.I. pipes and fittings below ground level, the width and the depth of the trenches
for different dimensions for the pipes shall be given as below :

Dia of Pipe Width of Trench Depth of Trench
15mm to 50 mm 300 mm 600 mm
65mm to 100mm 450 mm 750 mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to
75mm above pipes and the remaining portion of the trench shall then be filled up with
proper ramming as described in “Excavation and refilling”. The surplus earth shall be
disposed of as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be
constructed on all bends or branches to transmit the hydraulic pressure without
impairing the ground and spreading it over a sufficient area. Pipes shall not be laid to
pass through manholes, catch pit, drain, where, it is unavoidable the pipes shall be
carried in sleeve pipe of M.S./G.I1., as approved by the Engineer-in-charge. The rate
should include such a situation.

Where Pipes run along walls, the same are to be fixed to the wall with holder bat
clamps /M.S. Hooks as below:

Dia of pipe in mm 15 20 25 32 40 50
Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m
Vertical line 2.5m 3m 3m 3m 3.5m 3.5m

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or
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pillars, these must pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes
and are to be included in the rates.

In case the pipes are embedded in walls and floors it should be painted with one coat
of anticorrosive paint of approved quality. ,

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls
and floors & roof slabs etc. the holes shall be made by filling with chisels or jumper
and not by dismantling the brickwork or concrete. After fixing, the holes shall be made
good with cement concrete 1:2:4 and properly finished with C. Plaster 1.4 to match
the adjacent surface.

Union Nuts are to be provided in each of the vertical riser or drop on and from G.I.
Tank and near the Valve and as and where necessary.

The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory /
Kitchen etc.

After laying and jointing the pipes and fittings shall be inspected under working
condition of pressure and flow. Any joint found leaking pipes should be removed and
replaced without extra cost. The pipes and fittings after they are laid shall be tested
to hydraulic pressure of 6 Kg/Cm?2. The test pressure should maintain without loss of
for at least half an hour.

Painting
On completion of the test, the exposed pipes and fittings are to be painted with two
costs of synthetic enamel paint of approved colour and brand over a coat of priming.

Measurement

The length shall be measured in running meter. Correct to centimetre for the finished
work, which shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but
excludes brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection pipes
etc.

Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule
and shall confirm to I.S. 1703-1968, The nominal size of ball valve shall be that
corresponding to the size of Pipe for which it is used. The Bal valve shall be of brass
or gun-metal and the float for low pressure polyethylene and for high pressure in
copper.

Each and every ball valve while in closed position shall withstand and internally
applied hydraulic pressure of 20 Kg/Cm? for a minimum period of two minutes without
leakage or sweating.

Every high pressure ball valve when assemble in working condition, with the float
immersed to not more than half its volume shall remain closed against a test’ pressure
of 10.5Kg/Cm? and a low pressure ball valve against a test pressure of 5.3 Kg/Cm?.

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate
water and with do jointing adhesive jointing parts.

The minimum thickness of the copper sheet used for making copper floats shall be of
0.45 mm. The thickness of materials of the float shall be uniform throughout.

Ferrule

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964
and shall be of nominal bore as specified. The ferrule shall be fitted with 3 screw and
1 plug or valve capable of complete cutting off the supply to the connected pipe as
and when required. For fixing the ferrule, the C.I. main shall be drilled and tapped
during non-supply hour at 45 to the connected Pipe as that when required. The ferrule
must be so fitted, that no portion of the sunk shall be left projecting within the main
on which it is fitted. After the ferrule is connected, one C.I. bell mouth cover or with
bricks (as specified) shall be kept over the ferrule to cover the ferrule to protect it
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12,

13.

14.

and the cost thereof is to be included in the item, even if there is no mention.
Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or
vertical flow type and of the size as specified and confirm to I.S. 7810-1959 and I.S.
778-1957. The approximate weights of the valves are given below.

Dia in mm Horizontal type (in kg) Vertical type (in kg)
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
+Tolerance 5%

Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal
pump to prevent the suction pipe from empting. On vertical non-return valve may
also be fixed in place of foot-valve.

The foot valve shall confirm to 1.5.038-1967.
Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to 1.S.-779-1968.The meter body
shall be of bronze/ Gun-metal and marked to read in liters complete with registration
box and lid. The water meters shall be provided with Strainers. Strainers shall be of
material, which is not susceptible to electrolyte, clean and shall be fitted on the inlet
side of water meter. It shall be possible to remove and clean the strainer and not
permit disturbing the registration box. The offer should include the same. The water
meters shall bear ISI Mark.

Bibcock & Stopcock

These shall confirm to 1.5.781-1967 and bear ISI Mark. The bibcock is a draw off tap
with a horizontal inlet and free outlet and stopcock is a valve with a suitable means
of connection for Insertion in a pipeline for controlling or stopping the flow. This shall
be of screw down type. The cock shall open in anti-clockwise direction. The stopcocks
should be of C.P open type/concealed type/angle valves type as specified in tender
schedule. Bibcock should be also C.P Brass bibcock.

Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline
for controlling or stepping the flow. The valve shall be of brass fitted with a cast-iron
wheel and shall be of gate valve type confirming to I.S, 780-1960, opening Full way
and of the size as specified.

Dia in mm | Flenged End Valves in kg | Screwed End Valve in kg
15 1.021 0.567
20 1.503 0.680
25 2.498 1.077
32 5.232 1.559
40 6.082 2.268
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50 6.691 3.232
65 10.149 6.840
80 13.281 8.845

15.Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type
opening full way. This shall confirm to 1.S, 778-1971. Class I. The Valves should bear
ISI Mark.

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.

1. Stoneware Pipes (Materials)
The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes
shall be sound, free from visible defects such as fire crack or hair crack and flow or
blister. The pipes shall give a sharp clear line when struck with a light hammer and
should be perfectly salt glazed.
Internal dia of Pipe in Thickness of the Barrel in | Weight of each pipe in
m.m. m.m. kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147
The length of pipes is 600mm exclusive of the internal depth of socket.
2. Excavation of Trench for laying Sewer Pipes

The trenches for the pipes shall be excavated to the lines & level as directed. The bed
of the trench shall have to be evenly dressed throughout from one change of grade to
the next. The gradient is to stout by means of sight rails and boning rods and required
depth be excavated at any point. The depth of the trench shall not less than one metre,
measured from top of the pipe to the surface of the ground under roads and not less
than 0.75mm elsewhere. The width of the trench shall be the nominal diameter of the
pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well watered
and rammed before laying the pipes and the depressions if any shall be properly filled
with sand and consolidated in 200mm layers. Depending on soil condition, piling may
even be necessary if so desired by the Engineer In-charge. If rock is met with, it shall
be removed 150 mm below the level of the pipe and the trench will be refilled with sand
and consolidated.

The excavated materials shall not be placed within One Mtr. or half of the depth of the
trench whichever is greater from the edge of the trench.

The trench shall be kept free from water. Shoring and shuttering shall be provided wherever

required. Excavation below water label shall be done after dewatering the trenches.
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After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in
hard granite metal (size 40mm) shall be laid with proper level all along under the length
of the pipe with launching on all around concrete as per drawing.

. Laying, Jointing, hunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight
lines and to the even gradients as shown in the layout drawings.

The socket and of the pipes shall face stream. Adequate care shall be exercised in setting
out and determining the level of the pipes and the contractor shall provide suitable
instruments, templates, sight rails, boning rods and other equipments necessary for the
purpose. In the case of pipes with joints to be made with loose collars, the collars shall
be slipped on before the next pipe is laid. In those joints, a tight ring of twisted tarred
jute soaked in cement mortar filling to ensure proper alignment and prevent. Cement
entering the pipes, Cement compound joints is to be finished with proportion 1.1 with
45 beveling. The joints are to be kept wet with wet bag until the same are properly set
with. The cement mortar joints shall be cured at least for 7 (Seven) days.

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred
jute (Spun) of required diameter, almost quarter depth of the socket, after which cement
mortar 1:1 is pushed in with wooden chisel and finishing beveled at outside at 45 degree.
Instead of jute of hump rubber gasket of proper size may also be used. The whole joint
must be cured for not less than three days. In case of pipes less than 250m dia, joints
should be made at ground level with three pipes at a time and for larger ones two pipes
at a time and after curing they should be soiled in foundation with the help of the ropes.
All pipes should be properly launched with cement concrete 1.3.6 with washed gravel
where the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is
to be done to 150 mm thick over the barrel of the pipe.

The whole of the drain work shall be tested when laid, and at the completion of the
contract, to the satisfaction of the Engineer-in-charge and shall be retested if necessary
until found satisfactory. The test shall be made by means of water under pressure at the
highest point of the Section under test and providing an air pipe at the lower and of the
line. Maximum head of 5 (five) fact (1.5m) must be maintained.

. Excavation and refilling.

Excavation for drain and pipe trenches shall be straight and to correct depth and
gradient. The trench bottom shall be of required width as per specification to allow
working space for pipe jointing.

Excavated materials shall be dumped away from the site as directed by Engineer-in-
charge. Suitable precautions are to be taken to prevent in flow of water into the
excavated area, during construction.

The contractor at his own expense shall pump out or otherwise remove any or all water
which during the continuance of contract may be found in the excavated trenches to
keep the trench clear of water during the work under progress.

The pipeline shall not be refilled and covered, until the line therein has been passed and
tested.

. Burried Services

All pipes, cable mains and other services exposed by the excavations shall be effectively
supported by timbering or other means for which no extra payment will be allowed. The
contractor shall be responsible for any damage occurring to burried services and make
good the same at his own cost to the satisfaction of the Engineer-in-charge.

. Trench condition :

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in
the refilled trench take place. The filling above the top of pipe, settles relatively, more
than the sides of the trench, thereby developing frictional resistance. The contractor is
required to take special precaution against this, while refilling the trenches. Procedure
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for backfilling as stipulated earlier should be strictly followed.

. Inspection Chambers/Manholes
At every change of alignment, gradient or diameter of a drain there shall be a manhole
or Inspection Chamber. The maximum distance between man hole chamber shall be
30 metres for the line laid straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing
and B.0.Q. The depth of invert shall be fixed to the gradient.

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard
stone metal / granite metal of 40mm size. The concrete shall project 150mm beyond
the external faces of the brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness
of the brick wall should be 250mm thick up to 1200mm depth from Ground Level and
beyond that the wall thickness shall be maintained 375mm.The inside surface of the
walls of the chamber, shall be finished with cement plaster 1.3 and out side with cement
pointing 1.3. In addition to this, the inside surface should also be provided with cement
punning.

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done
keeping the diameter equal to the dia of drain pipe and depth equal to half of the dia of

pipe. The channel, ‘should! be done longitudinally at the centre, connecting both the
ends of the pipe. The channel is to be hunched up with concrete 1.2.4 with hard granite
chips of size 12mm sloping upwards from the edge of channel to meet the side of
chamber at gradient of 1.6. The channel and benching are to be finished smooth and
cement mortar 1.3 and punning unless it is unavoidable. The branch should deliver
sewerage in the Manhole in the direction of main flow and the junction must be made
with care so that the flow in the main is not impeded. Channels for drains coming from
the side of the Manhole Chamber, shall be curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of
thickness 100mm to 150mm according to the requirement at site. One C.I. Manhole
cover of diameter and weight as stipulated in the tender schedule shall be fixed, on the
cover slab. Unless otherwise mentioned the C.I. Cover and Frames and shall confirm to
1.S. 1726/1960. Heavy duty covers etc., under heavy vehicular traffic condition and
capable of bearing wheel loads up to 11.25 tons, are to be used and medium duty under
light type wheel traffic loads and light duty for domestic premises are to be used. Covers
and Frames shall be clearly cast, double water seal type and they shall be free from all
and sand holes. The cover shall be gas tight and water tight with proper water-seal. The
C.I. Cover and frame shall be coated with two coats of black bituminous paint. The frame
of Manhole cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. covers of
50cm dia and 100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated in
the bill of quantity of the tender schedule.

. Gully Trap Chamber

The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside).
Foundation with 100mm thick cement concrete 1.3.6 with hard granite metal of size
40mm from outer surface of wall and Brick work in cement mortar 1.4,125rnm thick,
depth up to 600mm maximum. The finishing of masonry wall both inside and outside
should be done in cement mortar 1.4 cement punning should be provided on the inner
surface the trap should be buried in cement concrete 1.2.4 in H.G. chips up to the mouth
and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on the top of mouth
of Gully trap to arrest rubbishes shall be provided. The foundation, should project 75mm
from outer.

. Kota/Marble Stone flooring

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of
uniform with edges absolutely square & straight. They shall be laid in Cement Mortar
(1.4) over masonry or concrete base. The sides of the stones shall be arranged to butt
against each other truly so as to came the joints practically invisible and certainly not
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more than 0.8mm in width anywhere. The joints shall not be filled with mortar but may
afterwards be grouted with neat white cement mixed with matching colour pigment.
When the floor has completely set, it, should be polished with pumice stone and finally
with pads of felt.
10. Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with
edges absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick
cement mortar 1.3 using cement slurry over pre-cement plastered base. The sides of
the tiles shall be arranged to but against each other truly so as to make the joints
practically invisible. However, the joints may be granted with white cement mixed with
colouring materials to match the tiles and neatly cleaned leaving no trace of excess
grouting materials. The tiled surface and edges should be perfectly vertical and straight.
The corner points must be normally right angled unless the site condition demands
otherwise,

GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be
furnished free of cost two copies of each of the drawings specifications, descriptive
schedules and other details necessary for execution of the work. All further drawings
and details as may be prepared by the department from time to time for reasonable
development of the work described in the contract documents and reasonably necessary
to explain and amplify the contract drawings and to enable the contractor to execute
and complete the work shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him.

The contractor shall keep one copy of all the drawings specifications, price schedule of
items and quantities at work site and the Engineer-in-charge or his authorized
representative shall at all reasonable times have access to the same.

2. Contractor’s Responsibility.

a) The contractor shall provide at his cost everything necessary for the proper execution of
the works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule
of quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be

removed/replaced by the contractor without any expense to the department If the work
is not in order and if so directed by the Engineer-in-charge error inconsistencies in
drawings and local conditions affecting the works shall be brought to the notice of the
Engineer-in-charge immediately for his decision.
All drawings, bill of quantities and specifications and copies therefore furnished by the
department, are their property. They shall not be used on any other work and shall be
returned to the Department on request on completion and before issue of final certificate
or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the
specification. B.0.Q, contract and in accordance with the instruction of the Engineer-in-
charge. The contractor must satisfy himself about the same while furnishing samples for
approval of the Engineer-in-charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/any materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.
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e) All approved samples are to be preserved by the contractor in a regular manner in the
site office for inspection and verification of the Engineer-in-charge or his representative
from time to time.

3. Alteration / Addition & Omissions
The Engineer-in-charge shall make any variation of the form, quality or quantity of the
works or any part thereof that may be in his opinion be necessary and for that purpose
or if for any, other reason it shall, in his opinion be desirable, he shall have power to
order the Contractor to do so and the Contractor shall do any or allot followings : .

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any such work.
c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work.

No such variation shall in any way radiate or invalidate the contract, but the value of all
such variations shall be taken into account and shall be added to or deducted from the
contract sum accordingly, but no such variation shall be made by the contractor without
prior written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and included

in accordance with the method of measurement of work set out and as per the relevant
specifications or in its absence relevant 1.S. code of practice.
Any error in the specification or in quantity or omission of any item from the schedule
of quantities/ rates shall not deviate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall be
allowed in the contract schedule of rates.

4. Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and price
set out in the prices schedule of quantities, and/or derived there-from, if in-arriving at
the contract sum, the Contractor have added to or deducted from the total of the items
in the tender any sum either as a percentage or proportion, then the same percentage
of proportion shall apply to all items or works in the prices schedule as also for valuation
of variation.

b) If the contract does not contain any rate or price applicable to the extra or additional
work, or the rate or price in the priced schedule of quantities has become inapplicable
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market
price plus 10 (ten) percent towards over-heads.

5. The Offers are also to include

a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach
road, construction equipments, tools and plants etc., as required for proper execution
of all the items of the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

¢) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches
and excavations.

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.
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e) De-watering as required and directed.

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
usable and disposal of surface earth and materials from site as directed.

g) Curing of ail concrete and cement works as per specification and direction,
h) Centering, shuttering as required for all concrete work.
i) Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc.
|) To provide water and power required for construction testing and commissioning,
k) Testing of materials and works as per specification and direction
Submitted by

Block Development Officer,

Panchayat Samiti, Champua
Total: - 128(0One hundred twenty-eight) clauses only
Total: - 84 (Eighty four) Pages Only
APPROVED

Block Development Officer,
Panchayat Samiti, Champua
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