Bid Identification No. 006/BDO_MANESWAR/2026-27

GOVERNMENT OF ODISHA

PR & DW DEPARTMENT

DOCUMENTS FOR SINGLE COVER BID

BID DOCUMENTS/ DETAILED TENDER CALL NOTICE

FOR THE WORK: CONST. OF ADDITIONAL CLASS ROOM AND UPGRADATION OF EXISTING INFRASTRUCTURE OF
PARMANPUR GOVT. HIGH SCHOOL, PARMANPUR

BLOCK-MANESWAR, DIST.- SAMBALPUR

ESTIMATED COST: - Rs.
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OFFICE OF THE PANCHAYAT SAMITI, MANESWAR

AT/PO- MANESWAR, DIST-SAMBALPUR

E Mail ID: - ori-maneswar@nic.in

BID IDENTIFICATION No.: - 006/BDO_MANESWAR/2026-27

TENDER CALL NOTICE No. : - /BDO_MANESWAR/2026-27

Letter No:

Date:

The Block Development Officer, Panchayat Samiti, MANESWAR, Odisha on behalf of Governor of
Odisha invites percentage rate bids in P-1 agreement in single cover system for the work as mentioned in the table
below from the Class of Contractors as mentioned in Col.4 against the work, registered with the State Governments
and contractors of equivalent Grade/Class registered with Central Government/ MES/ Railways for execution of
Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the bid.

Table-I
Sl | Name of work (Tender amount) | EMD/Bid Cost of Bid | Class of Period of
No security @1% Document | Contracto | completion
Rs. In lakh -
(Rs. In‘lakh) (Rs.) (Online (Rs.) r (for
. each
(Online) work)
2 3 4 5 6 7
: CONST. OF ADDITIONAL CLASS | 31991607.39 320000 %6000.00 ‘D> & ‘C* | 06(Six)
ROOM AND UPGRADATION OF Calendar
EXISTING INFRASTRUCTURE OF
PARMANPUR  GOVT.  HIGH Month
SCHOOL, PARMANPUR
1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in the office of the undersigned
during the office hours every Day except on Sunday and public holiday till last date of receipt of
tender papers. Interested bidders may obtain further information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security
Declaration as provided in Memorandum N0.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha.

attached: Bids must also be accompanied by Photo copy of valid GSTIN, PAN card and valid
contract registration certificate, failing which the bid will be liable for rejection.

Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table Col.6 above in
shape of N.S.C./P.O.T.D / Post Office Savings Pass Book/ Deposit receipt of any Scheduled Bank (Valid minimum one
year from the date of receipt) duly pledged in favour of Block Development Officer, MANESWAR, payable at
MANESWAR. Bidders desirous to hire machineries or equipment’s from outside of the State are required to furnish 2% of
the amount put to tender as bid security instead of 1%. Bids without E.M.D. or in other shape will not be considered and
liable for rejection.
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N.B: - E.M.D. in shape of Cash / Pay Orders or Bankers Cheques is not acceptable.

o

10.

11.

The Bid documents will be available in the website www.tendersodisha.gov.in from 10AM of
12.06.2026 to 5.00 P.M of 03.07.2026 for online bidding.

The bidder must possess compatible Digital Signature Certificate (DSC) of Class-I1 or Class-11I.

Bids shall be received only Online on or before 5.00 P.M of 03.07.2026

Bids received online shall be opened at 11 A.M of 04.07.2026, in the office of the Panchayat Samiti,
MANESWAR in the presence of the bidders who wish to attend. Bidders who participated in the bid
can witness the opening of bids after logging on the site through their DSC. No one is allowed other
than the Bidder or his representative assigned by him with a letter duly signed by him. If the office
happens to be closed on the last date of opening of the bids as specified, the bids will be opened on
the next working day at the same time and venue. The Tender Committee reserves the right to make
any amendments or changes during opening of tenders. If stipulation arises the Tender will be
decided through lottery system on Dt. 06.07.2026 at 11 A.M at Block Development Officer’s Office,
Maneswar.

The bidder shall transfer online the cost of bid documents for RS.6,000.00.

Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event, only the successful bidder who
has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the
exact amount as per Works Department Office Memorandum No.173/W., Bhubaneswar Dated
03.01.2026. Additional Performance Security (APS) has to be furnished in shape of Demand
Draft/ Term Deposit Receipt pledged in favour of the Block Development Officer of concerned
block, within seven days of issue of letter of acceptance (LOA), otherwise the bid shall be
cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall
be initiated against bidder.

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit
regarding the list of works awarded during the current financial year 2025-26 with exemption of EMD
along with an application to avail the same for this work and will submit copy of original contract
license and produce the original license at the time of opening of tender, otherwise the tender will be
rejected.

Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within
10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to
him/ them at the lowest tendered rate. The Security deposit at half the usual rate may be
deposited/realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under categories
up to “B” class only as against the permissible percentage under Rule 13 of the PWD contractor’s
regulations rules.

Abolition of Threshold Negative Bid Cap

The extant provision of threshold negative bid cap of 14.99%, as introduced under
Appendix-1X, Clause-36 of the OPWD Code, Volume-Il, stands abolished. Accordingly, in
respect of procurement of works undertaken by the Government of Odisha and its
agencies, no threshold negative bid cap of 14.99% shall be applicable for this tender.

This tender shall be governed by the provisions as amended by Government Letter No-
173/W.,
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Dated 03/01/2026 of Works Department
12.  The percentage quoted in the tender without mentioning excess or less shall be treated as excess.
13. Validity of tender shall be 90 days from the date of opening of tender.

14. Other details can be seen from the bidding documents.

15. The authority reserves the right to cancel any or all bids without assigning any reason.

16. The Addendum/ Corrigendum if any will be hosted in the website only.

Block Development Officer
Panchayat Samiti, MANESWAR

CHECK LISTTOBEFILLED UPBY THE BIDDER

Name of the work: - CONST. OF ADDITIONAL CLASS ROOM AND UPGRADATION OF EXISTING INFRASTRUCTURE OF PARMANPUR
GOVT. HIGH SCHOOL, PARMANPUR

Block- Maneswar,
Dist.-Sambalpur

. Particulars Reference to Whether Reference to
Sl Clause no. furnished Page no.
No
Yes | No
1 | Cost of tender paper Rs.6,000.00 Clause no 7 of
(Onine) TCN
2 | Bid Security Declaration for E.M.D Clause no 2 of
(Online) TCN

3 | Copy of valid Registration Certificate

4 | Copy of valid GST clearance certificate*

5 | Copy of PAN Card

6 | Affidavit for Engineer contractor

7 | No Relationship Certificate in Schedule — A

8 Information regarding current litigation, debarring /
A) | expelling of the tender or abandonment of the work by the
tenderer (Schedule-E)

B) | Affidavit (Schedule-F)

9 Tools & Plants and machineries as per the requirement
A) | Proof of ownership of Tools & Plants and machineries is
to be furnished in shape of copy of invoices /required sale
deed in case of 2nd purchase / required lease deed with
owner ship documents of the leaser duly attested. In case
of centring & shuttering materials certificate of the
Executive Engineer of Works Department within 90 days
of last date of receipt of tender is allowed.

List of plants and equipment’s Requirement
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2 Nos./20

01 | Concrete Mixer Marks
02 | Needle vibrator 1 No./10 Marks
03 | Plate vibrator 1 No./10 Marks
04 | Water Tanker 1 No./20 Marks
. - - 500 sgm/20
05 | Centering and shuttering materials Marks
. 2 Nos./10
06 | Truck/ Tipper Marks
07 | Generator (33 KVA) 1 No./10 Marks

A. GENERAL INFORMATIONS

Sl. No. | Items Details
1 Bid Identification No. 006/BDO_MANESWAR/2026-27
2 Name of the work CONST. OF ADDITIONAL CLASS ROOM AND
UPGRADATION OF EXISTING INFRASTRUCTURE OF
PARMANPUR GOVT. HIGH SCHOOL, PARMANPUR
3 Tender Inviting officer Block Development Officer, Panchayat Samiti,
MANESWAR
4 Asst. Executive Engineer concerned AEE, Panchayat Samiti, MANESWAR
authorised as Engineer-in-charge of this
work.
5 Executive Engineer with Head quarter Addl. EO(Tech), Zilla Parishad, Sambalpur
6 Accepting Authority Block Development Officer, Panchayat Samiti,
MANESWAR
7 Estimated Cost %19.91 Lakhs
8 Nearest Quarry
i. Stone Products.
ii. Sand
iii. Moorum / Gravel
iv. Cement / Steel
v. Bitumen
BID INFORMATION.
9 Intended completion period/Time 6 (Six) Calendar Months
period assigned for Completion as
per clause of
TCN
10 Last Date & time of submission of Bid | Time 5.00 P.M
Online (Clause No. 5 of TCN.) Date. -03/07/2026
11 Cost of Bid Document (Clause No. 7 of TCN.)
i |To be remitted online | Rs.6,000/-
12 Bid Security (Clause No.2 of TCN)
i | Exempted | Bid security declaration
13 Additional performance security (Clause No.8 of TCN)
i Amount As mentioned in TCN
ii Pledged in favour Block Development Officer, Panchayat Samiti,
MANESWAR
iii Payable at Maneswar
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iv | Type of instrument As specified in the Bid document

14 Bid validity period (Clause No.13 of | 90 Days
TCN)
15 Minimum period of contract 6 (Six) calendar month

agreement lease deed of equipment
and machineries as per Clause 10 (v)

of DTCN
16 Currency of contract Indian Rupees
17 Language of contract English
18 Similar Nature of work as per Clause | NA

14 of DTCN

“** CHECK LIST TO BE FILLED UP BY THE BIDDER under SI. No .9 A, List of plants and Equipment (Marks obtained will
not be considered for Evaluation if the no of bidders is less than 3)

Procedure to participate in online bidding

e-procurement

1.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL.: The Contractor/Bidder intending
to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his
Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used
must be of appropriate class (Class Il or Class I11) issued from a registered Certifying Authority such as n-Code,
Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ contractor.
The portal registration of the bidder/ firm is to be authenticated by the State Procurement Cell after verification
of original valid certificates/ documents such as (i) PAN and (I) Registration Certificate (RC)/ GST
Registration Certificate and GSTIN (for procurement of goods) of the concerned bidder. The time period of
validity in the portal is at par with validity of RC/ GST Registration Certificate and GSTIN. Any change of
information by the bidder is to be re-authenticated by the State Procurement Cell. After successful
authentication bidder can participate in the online bidding process. Contractor not registered with Government
of Odisha, can participate in the e-procurement after necessary enrolment in the portal but have to subsequently
register themselves with the appropriate registering authority of the State Government before award of the work
as per prevalent registration norms of the State.

a. Tolog on to the portal the Contractor/Bidder is required to type his/her username and password. The
system will again ask to select the DSC and confirm it with the password of DSC. For each login, a
user’s DSC will be validated against its date of validity and also against the Certificate Revocation
List (CRL) of respective CAs stored in system database. The system checks the unique 1D, password
and DSC combination and authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer

inthe  website https://tendersodisha.gov.in will appear in the section of “Upcoming Tender”
before the due date of tender sale. Once the due date has arrived, the tender will move to “Active
Tender” Section of the homepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for details. The publication of
the tender will be for specific period of time till the last date of submission of bids as mentioned in the
‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any bidder
can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.
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1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

d.

1.8.1.

The software application has the provision of payment of cost of tender document through payment
gateways of authorized bankers by directly debiting the account of the bidders.

Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating
through Joint VVenture shall declare the authorized signatory through Memorandum of Understanding
duly registered and enrol in the portal in the name and style of the joint venture company. It is
mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall upload the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and
qualification information. The online bidder shall have to produce the original documents in support
of the scanned copies and statements uploaded in the portal before the specified date as per DTCN.
Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied
by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to
the tender.

The details of drawings and documents pertaining to the works available with the officer inviting the
Bid as well as in the office of the Panchayat Samiti as mentioned in the Contract Data will be opened
for inspection by the bidders. The bidder is required to download all the documents for preparation of
his bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing)
while up-loading his bid. He is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantities duly filled in. It is assumed that while participating in
the bid, the bidder has referred all the drawings and documents. Seeking any revision of rates or
backing out of the bid claiming for not having referred to any or all documents provided in the Bid by
the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases
the bid security shall be forfeited.

Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in, notice board and through paper publication and such notice shall form
part of the bidding documents.

The system generates a mail to those bidders who have already uploaded their tenders and those

bidders if they wish can modify their tenders. The bidders are required to which the website till
last date and time of bid submission for any addendum/ corrigendum/ cancellation thereof.
Tender inviting authority is not responsible for communication failure of system generated
mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format to the portal in the
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designated locations of Technical Bid. He will fill up the rates of items or percentage in the
BOQ down loaded for the work in designated Cell and up loads the same in designated
locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher
after entering the relevant fields without any alteration/deletion/modification. Multiple BoQ
submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in
their rates other than Zero value in the specified cells. In the percentage rate tender, the
bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of
document shall be affected by using DSC of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as
part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode.
Non-submission of bid security within the designated period shall debar the bidder from participating in the
online bidding system and his portal registration shall be cancelled. His name shall also be informed to the
registering authority for cancellation of his registration.
2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or

as mentioned in the bid document.

2.2, The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 7 days of opening of the tender (price bid). In the eventuality of failure on
the part of the lowest successful bidder to procedure the original documents, he will be debarred in
future from participating in tender for 3 years and will be black listed by the competent authority. In
such a situation, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L1 bidder.

2.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.4, Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid
and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in

the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and

Earnest

Money Deposit on submission of bids ”. .

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her
Login ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC
as a second stage authentication. For each login, a user’s DSC will be validated against its date of validity and
also against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system
checks the unique Login ID, Password and DSC combination and authenticates the login process for use of
portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In
the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures; the words will be
self-generated. The Bidders are advised to up load the completed Bid document well ahead of the last date &
time of receipt to avoid any last moment problem of power failures etc.
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3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

3.2.1.

3.2.2.

3.2.3.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission.
He shall prepare all documents including Declaration form, price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place, he clicks the submit
button to submit the bid to the portal.

The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and

cannot be submitted after due date and time. Therefore, only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

In the e-procurement process each process are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.
The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification within a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited

SUBMISSION OF BIDS: -
The bidder shall carefully go through the tender and prepare the required documents. The bid shall

have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar
nature of works, work in hand, list of machineries and any other information required by OIT. The
Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/
undertaking including rebates.

Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/
modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items
rate tender, bidders shall fill in their rates other than zero value in the specified cells without keeping
it blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at
par with the estimated rate of the work put to tender.

The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only
in the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal places only in case of percentage rate
tender.

The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed,
retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take
print out of the system generated summery of submission to confirm successful uploading of bid. The
bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due
date and time of opening.
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3.9.

3.10.
3.11.

3.12.
3.13.

3.14.

3.15.

3.16.

3.17.

Each process in the e-procurement is time stamped and the system can defect the time of log in of
each user including the Bidder.

The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

The bidder should check the system generated confirmation statement on the status of the submission.
The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload
the drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that
the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.

The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

The ‘Online bidder” shall digitally sign on all statement’s documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1.

4.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1.

The online bidding will remain active till the last date and time of the bid submission. Once the date
and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
of bid submission shall remain unaltered even if the specified date for the submission of bids declared
as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:

5.1

5.2.
5.3.

Resubmission of bid by the Bidders for any number of times before the final date and time of
submission is allowed.

Resubmission of bid shall require uploading of all documents including price bid afresh.

If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATEBIDS:
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6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet
or traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated
time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure date and time of receipt of the bid.
The system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on
to the portal during that time.

8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any system

logging on to the portal with the DSC away from opening place. Contractors are not required to be
present during the bid opening at the opening location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as
the reference
8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender cannot be opened.

8.5. In case of non-responsive tender, the officer Inviting tender should complete the e-Procurement
process by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS: -
All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to
open the tender shall sign and number on each page of the documents downloaded and furnish a

certificate that “the documents as available in the portal containing...... nos. of pages”.

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents required for Technical Evaluation. The Officer
Inviting Tender may ask for any other document of historical nature during Technical
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way
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8.5.2.

8.5.3.

8.5.4.

8.5.5.

8.5.6.

8.5.7.

8.5.8.

8.5.9.

8.5.10.
8.5.11.

8.5.12.

8.5.13.

alters the bidders price bid. Non submission of legible documents may render the bid non-

responsive. The authority inviting bid may reserve the right to accept any additional document.

The bidders will respond in not more than 7 days of issue of the clarification letter, failing

which the bid of the bidder will be evaluated on its own merit

Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the

system for the bid, will finalize the list of responsive bidders. They will log on to the site with

their DSC and record their comments on the technical evaluation page in the system. The

Officer Inviting the Bid if also the accepting authority, shall log on to the system with his

digital signature and check the technical evaluation. He can either accept or pass on to the

evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting
authority in the system, the system shall automatically generate letter to all the responsive
bidders and the system shall forward the letter to all the responsive bidder that their technical
bid has been evaluated responsive with respect to the data/information furnished by him and the
letter shall also intimate him the date & time of opening of financial bid. The system shall also
inform the non-responsive bidders in their e-mail ID that their bid has been found non-
responsive.

The Technical evaluation of all the bids shall be carried out up as per the information furnished

by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their

original documents and if at a later date the bidder is found to have misled the evaluation
through wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.

The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information.

The financial bids of the technically responsive bidders shall be opened on the due date of

opening. The Procurement Officer-Openers shall log on to the system in sequence and open the

financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their

authorised representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were

found responsive will be announced and the bids of only those bidders will be opened. The

remaining bids will be rejected.

The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item

in case the item rate tender and percentage above or less in case of percentage rate tenders will

be announced. any discounts and withdrawals, and such other details as the officer inviting the
tender may consider appropriate, will be announced by him or his authorized representatives at
the time of opening.

Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated officers. The

system shall auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports for

that particular work by logging on to the portal with his DSC from anywhere.

Procurement Officer-Openers shall sign on each page of the download BOQ and the

Comparative Statement and furnish a certificate to that respect.
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8.5.14. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid

with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1.

9.2.

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on negotiation
and breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all
the participating bidders after opening on their respective logins. Each activity is recorded in the
system with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1.

10.2.

10.3.

10.4.

In the E-Procurement Portal, the system shall generate the template of award letter and the Officer
Inviting the Bid shall mention the amount of Performance Security and additional security required to
be furnished in the letter and intimate the bidders in his e-mail 1D.

The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity
period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution
and completion of the works by the contractor as prescribed by the contract and the amount of
performance security and Additional Performance Security required to be furnished. The issue of the
letter of Acceptance shall be treated as closure of the Bid process and commencement of the contract.
The Contractor after furnishing the required acceptable Performance Security and Additional
Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-
Charge with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-
Publisher shall up load the summery and declare the process as complete.

If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be
or is going to be a partner/ member/ proprietor, he/ they shall neither be allowed for
participation in bidding for three years nor his/ their application will be considered for
registration and action will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils
other required criteria would be called for drawing agreement for execution of work subject to
condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender
will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

11.1.

If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt
of information to that effect.
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11.2.

11.3.

The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the
concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show
cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting
bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of
portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory
reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if
any of the following provisions are violated.

11.3.1. Fails to furnish original Technical Documents before the designated officer within the

stipulated date and time.

11.3.2. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid
validity period (including till the extended bid validity period)

11.3.3. Fails to execute the agreement within the stipulated date.

11.3.4. If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly, the officer Inviting Tender shall recommend to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously
action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per
Appendix-XXXI1V of OPWD code Volume-I1. The minimum period of blocking of Portal
Registration shall in no case be less than 180 days.

Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on
submission of bids
1.

a)

b)

<)
d)

3.

The State Government have formulated rules and procedures for electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process
outline as well as accounting and reporting structure are indicated below:

It will be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.
Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator

Banks as well can be accessed by the intending bidders.
Reporting and accounting of the e-receipts will be made from a single source.
Credit of receipts into the Government accounts and to the designated Bank account of the
participating
entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with
pending or failure payment status shall not be able to submit their bid. Tender inviting authority,
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State Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency
or failure.

4, Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in electronic receipt, accounting and reporting of Cost of

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will
act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might
have debited his account in any of the bank's branches while making payment.
5. Procedures of bid submission using  electronic payment of
tender paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. submit button can
be clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works

Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit
the
bank name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with
designated
Banks or their aggregator banks.

A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated

Banks. Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds
his account, by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.

e) System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid
ID' generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper,
the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain
an abstract of the cost of tender paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and
instruct the designated Banks to remit the money to the State Government account under different heads. In

respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber
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Treasury account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts -
0097-Misc. Receipts-02237-Cost of Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of
the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the
Odisha Treasury portal.

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies
etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and instruct
the designated Banks to remit the money through the Odisha Treasury portal. The cost of tender papers will
be credited to the registered Bank account of the concerned State PSUs, Statutory Corporations,
Autonomous Bodies and Local Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (T1A) issues such instructions) the tender fee, EMD
to the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA
through e-procurement system.

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids is enclosed in the Annexure.
7. Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement
system.
8. Forfeiture of EMD :
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various

»w S5 O v o

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the
tender inviting
authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a
revenue receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed
Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a
deposit of the
Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to
edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner
like
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one bidder at a
time.
9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments /
refunds as per this
document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during
online payment processes and redirect them to e-Procurement website with necessary transaction

reference details enabling them to submit their
bids.
c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account
of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as
stated
below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank

working day from the date of generation of the XML file and also provide a confirmation to NIC on the

CDBQJU’

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online
payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

b) Inevery working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans
from the Odisha Treasury portal and make the remittance through over-the-counter facility or NEFT/RTGS
(as and when this functionality is available in Treasury portal) and issue instruction to the bank for
remittance of the receipt to the State Government
account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their
record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments
/State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send
monthly progress reports to the
Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
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f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted
refund and settlement details in XML file against a
day.
g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement
status against
a day
h) e-procurement system will update the status accordingly for reconciliation report.
11. Role of National Informatics Centre:
a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.gov.in)
to
enable the provision for electronic payment.
b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.
c) NIC will provide an interface to organisations to download the electronic receipt data.
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same
to
the authorised Banks for enabling automatic refund/settlement of
funds.
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in

12.
a)

b)

13.

order to make remittance of the tender paper cost to the State Government account using the Odisha
Treasury portal.

Role of Cyber Treasury:

dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by The cost of
the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by the
Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an
effective
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procedure for any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or
on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit,
Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify
the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14.  Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender
paper,
earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the

State Procurement Cell, firming up of Banking arrangements and technical integration between designated
Bank and e-Procurement Portal.
ANNXURE
-1 Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money

Deposit on submission of bids.

Cost of Tender Paper on submission of bids Earnest Money Deposit on
submission of bids

Government I.  The payment towards the cost of Tender Paper, |I. In case of tenders of
Departments in case Government Departments shall be Government Departments, amount
collected in separate Pooling accounts opened in towards Earnest Money Deposit on
Focal Point Branch called eFPB of respective submission of bids shall be collected
designated banks [as stated in Para 2] at in a pooling account opened for this
Bhubaneswar on T+1_day. purpose at Focal Point
Branch called e-FPB of
Il.  With reference to the Notice respective designated banks at
Inviting  Tender/ Bid Bhubaneswar and  the banks will
Identification Number, the amount so remit the amount to respective
realized is to be remitted to Government bidder’s account within two working
Account under the days on receipt of instruction from
Head Of Account 0075-Misc. TIA through refund and settlement
General  Services-800-Other of e-procurement system.
Receipts-0097-Misc. Receipts02237-Cost of
Tender Paper through Odisha Treasury Portal I1. In case of forfeiture of Earnest
after opening of the bid. Money Deposit on submission of

bids, the e-Procurement portal will
direct the Bank to transfer the EMD
value from the Pooling Account of
SPC to the registered account of
the tender inviting authority
within two working days of receipt
of instruction from TIA.

Cost of Tender Paper on submission of bids Earnest Money Deposit on submission
of bids
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State PSUs
Statutory
Corporations,
Autonomous
Bodies and
Local Bodies.

In case of State PSUs, Statutory corporations,
Autonomous Bodies and Local Bodies etc. the
amount towards Cost of Tender Paper, on
submission of bids shall be collected in separated
pooling accounts opened in Focal Point Branch
called e-FPB of respective designated  Banks
at Bhubaneswar on T+1 days.

The Paper cost will be transferred to the respective
current accounts of concerned State PSUs,
Statutory Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

Amount towards EMD on
submission of bids shall be collected
in a separate pooling account of
Focal Point Branch called e-FPB of
respective  designated banks at
Bhubaneswar and

the banks will remit the

amount to respective
bidder’s account on receipt of
instruction  from TIA

through refund and
settlement of e-procurement system
within two working days from receipt
of such instruction.

. In case of forfeiture of Earnest

Money deposit on submission of
bids, the eProcurement portal will
direct the Bank to transfer the EMD
value from the Pooling Account of
SPC to the registered account of
the tender inviting authority within
two working days of receipt of
instruction from TIA.

4.Instruction to Bidders (ITB)

1 NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The authority belonging to the major discipline is competent to invite tender.

1.2.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments
issued there under from time to time. If he fails to do so, it will be considered a breach of the contract and
the Block Development Officer, MANESWAR may at his discretion without prejudice to any other right
or remedy available under law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation of the provisions of the said Act by him.

1.3.  The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender
and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is
otherwise provided in the Contract, cover all his obligations under the Contract (including those in respect
of the supply of goods, materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the work and the
remedying of any defects therein.

1.4.  The successful bidder shall complete the works by the intended completion date specified in the Contract

data.

1.5. Throughout these bidding documents, the terms °’ bid and tender > EMD and Bid Security and their
derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

1.6. The bidder intending to participate in the bid shall deposit the tender paper cost online as mentioned in the

contract data.

1.7. The Successful lowest Bidder is required to produce the originals of all the documents in the office of
Panchayat Samiti, for verification within 7 (Seven) days of opening of the financial bid. In the
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eventuality of failure on the part of the lowest successful bidder to produce the original
documents, he will be debarred in future from participating in tender for 3 years and will be
black listed by the competent authority. In such a situation, successful L-2 bidder will be required to
produce his original documents for consideration of his tender at the negotiated rate equal to L-1 bidder.
The Successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall
have to furnish Additional Performance Security (APS) in shape of TDR in favour of the Block Dev.
Officer, / Bank Guarantee in favour of the Block Development Officer from any Nationalized/ Schedule
Bank in India Counter guaranteed by its local branch within 7 (Seven) days of issue of letter of
acceptance (LOA) by the Block Development Officer otherwise the bid of the successful bidder shall be
cancelled and the EMD/ Bid Security shall be forfeited. Further processing for blacklisting shall be
initiated against the bidder.

2. ELIGIBLE BIDDERS:

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State
Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/ MES/
Railways for execution of civil works. The Bidders are required to enclose the proof of registration from the
registering authority along with the Bid.

2.2.  All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly
or indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other
documents for the Project or being proposed as Project Manager for the Contract. A firm that has been
engaged by the Engineer-in-Charge to provide consulting services for the preparation or supervision of the
works, and any of its affiliates shall not be eligible to bid.

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Executive Engineer / Under
Secretary and above in the Government of Odisha in the concerned Department, he shall inform the same in
Schedule-1 of the bid document mentioning the exact details in a covering letter along with the tender,
failing which his bid will not be considered. Also, if the fact of relationship subsequently comes to light, his
contract will be rescinded. The bid security or the performance security will be forfeited and he shall be
liable to make good any loss or damage resulting from such cancellation. In case the bidder has no
relationship with any of the officers mentioned above he shall have to furnish with his bid an undertaking to
that effect.

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazetted officer in the concerned Department. Any
breach of this condition by the contractor would render him liable for penal action for suppression of facts.

2.5.  No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in
an Engineering Department of the Government of Odisha is allowed to work for contractor for a period of
two years after his retirement from Government service, without prior permission of the Government of
Odisha in writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the Government of Odisha as
aforesaid before submission of the tender for engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1.  The bidder shall submit photo copies of documents listed in DTCN in the prescribed format wherever
warranted in support of eligibility criteria and qualification information. The L-1 bidder shall have to
produce the original documents in support of the photo copies. Bids from Joint ventures are not acceptable.

3.2.  The bid shall include following information and documents.
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(@)
(b)

(©)

(d)

(€)

U

9)
(h)

Copy of valid contractor’s registration certificate, PAN card, GST of self.

Copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory.

Major construction equipment to be deployed to carry out the Contract. The contractors are required
to furnish evidence of ownership of principal machineries / equipment’s for only those machineries /
equipment’s asked for in the tender documents. The mark given as per equipment wise earlier is
optional for selecting the L 1 Bidder.

In case if contractor executing several works, he is required to furnish a time schedule for movement
of equipment/machinery from different site to this work site when work is to be executed.

The contractor shall furnish ownership documents for those machineries which he is planning to
deploy for the tendered work.

The contractor intending to use/lease equipment’s / machineries are required to furnish proof of
ownership from the company/persons providing equipment/ lease deed and duration of such contract.

Details of work under progress as per tender documents.

Details of works executed during the last five years and works in hand (list of on-going works as per
bid documents.

3.3.  The Bidders are subject to be disqualified if they have:

a.

d.
e.

Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or

Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.

Participated in the previous bidding for the same work and had quoted unreasonable prices and could
not furnish rational justification to the Engineer-in-Charge.

Indulged in unlawful & corrupt means in obtaining bids.
Being black listed/their registrations by the competent authority.

ONE BID PER BIDDER:

4.1 Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by cost
of bid document and appropriate bid security.

COST OF BIDDING:

5.1.  The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-
in-Charge will in no case be responsible and liable for those costs.

5.2.  The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance. The rates of
item basing on which estimated cost has been derived are excluding GST on different components to arrive
at such rates. GST as applicable on Works Contract shall be paid over the bill amount at the time payment

of hill

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while making
deductions in the bills.

5.4.  The successful bidder shall make his own arrangement for all materials unless otherwise specified in the

5.5. conditions of contract.

SITE VISIT:
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6.1

6.2.

6.3.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that
he has read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which tools and plant, etc. will be issued
to him by the Government and local conditions and other factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data,
supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by
the intending Bidder.

B. BIDDING DOCUMENTS
7. GENERAL INSTRUCTIONS:

7.1.
7.2.

7.3.

The description of the work is as mentioned under Notice Inviting Tender.

The bids may consist of general arrangements drawings or typical sections of the project. Bidder may down
load these drawings and take out the print for detail study. Any other drawings and documents pertaining to
the works available with the officer inviting the Bid as well as in the office of the Panchayat Samiti,
MANESWAR as mentioned in the contract data will be open for inspection during working hours on all
working days by the bidders. The bidder is required to go through all the documents including the drawings
for preparation of his bid. He is required to submit documents related to his qualification information and
Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred to
all the drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not
having referred to any or all documents provided in the Bid document by the Officer Inviting the Bids will
be construed as plea to disrupt the bidding process and in such cases the bid security shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,
terms, and technical specifications, bill of quantities, forms and Annexes in the Bid Document. Failure to
comply with the requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1

8.2.

8.3.

Bid documents consisting of specifications, the schedule of quantities of the various items of work to be
done and the set of terms & conditions of contract to be complied with by the contractor who intends to bid
and other necessary Documents can be seen in the office of the officer inviting the Bid during office hours
every day except on Sundays & Public Holidays till last date of sale of tender paper.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of
bid documents. If the documents are issued to the intending bidder without having been so filled in &
completed, he shall request the officer inviting the bid to have this done before he completes and delivers
his bid.

The bidder can seek clarification on the bids within ONE day prior to the deadline for submission of
bids. The Employer's response will be forwarded through the e-mail ID of the enquirer.

9. AMENDMENT OF BIDDING DOCUMENTS:

9.1.

Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents
by issuing addenda.
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9.2

9.3.

Any addendum thus issued shall be part of the bidding documents and shall be notified in the website

https:/tendersodisha.gov.in / notice board and through paper publication.

To give prospective bidders reasonable time in which to take an addendum into account in preparing their
bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the
higher authority may, at his discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS
LANGUAGE OF THE BID:

10.

11.

12.

10.1.

All documents relating to the Bid shall be in the English language. Bids submitted in any other language
shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:

11.1.

11.2.

Following documents will be deemed to be part of the bid even if not submitted with the bid.

(1) Invitation for Bids (IFB)

(i) Instructions to bidders (ITB)
(iii) Conditions of Contract (DTCN)
(iv) Contract Data

(V) Specifications

All the volumes/documents shall be provided by the Officer inviting the bid. The bidder shall carefully go
through the document and prepare the required documents and submit online . He will fill up the
percentage rate in the BOQ of Financial Bid.

Cost of “Bid document” & “Bid Security” shall comprise
(i) Cost of Bid Document

(ii) Bid Security in prescribed shape.

“Technical Bid” shall comprise.

(i) Declaration under the Official Secret Act, 1923

(ii) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,

“Financial Bid “shall comprise.

(i) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:

12.1.

12.2.

12.3.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank. The
line-item total in words and the total amount shall be calculated by the system and shall be visible to the
bidder.

In case of percentage rate tender, the bidder will only fill in the “less” or “excess” to indicate how much
his price offer is excess or less than the estimated amount.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol-11 by inclusion)
(Revised/substituted as per Works Dept. Office Memorandum No. 12366 Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on the merits of rest bids. But if more than one bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the
estimated cost, the tender accepting authority will finalize the tender through a transparent lottery
system, where all bidders/ their authorized representatives, the Block Development Office and
D.A.O will remain present.
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13.

14.

15.

12.4.

12.5.

12.6.

12.7.

12.8.

12.9.

12.10.

The bidder shall bid for the whole works as described in the Bill of Quantities. The Estimated Cost is
excluding GST and including CESS, Royalty and Cost of Conveyance. The rates of item basing on
which estimated cost has been derived are excluding GST on different components to arrive at such
rates. GST as applicable on Works Contract shall be paid over the bill amount at the time of payment
of bill.

Bidders shall submit offers that fully comply with the requirements of the bidding documents, Including
the Conditions of Contract basing technical design and specification. Conditional offer or alternative
offers will not be considered in the process of bid evaluation.

All duties, taxes, including GST and other levies payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices submitted by the bidder. Sales-tax, purchase tax,
turnover tax or any other tax on material in respect of this contract shall be payable by the Contractor and
Government will not entertain any claim whatsoever in respect of the same.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as
unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to
be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment towards
Cement, Steel & Bitumen and escalation of all components of work.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it
is otherwise provided in the Contract, cover all his obligations under the Contract (including those in
respect of the supply of goods, materials, plant & services or of contingencies for which there isa
Provisional Sum) and all matters and things necessary for the proper execution and completion of the
work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees, with the
provisions of;

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local
or other duly constituted authority in relation to the execution and completion of the works and
remedying of any defects therein, and

ii)  Therules and regulations of all public bodies and companies whose property rights are affected or
may be affected in any way by the works.

CURRENCIES OF BID AND PAYMENT:

13.1.  The unitrates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall
be made in Indian Rupees.

VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data,
after the deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for a
shorter period shall be rejected by the Engineer-in-charge as non-responsive.

14.2.  In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may
request the bidders to extend the period of validity for a specified additional period. The request and the
bidders’ responses shall be made in writing or by cable or by e-mail.

14.3. DELETED.

BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY

15.1.

The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under The Bidder
shall submit, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data.
Bidder intending to participate in the bid shall have to deposit their Earnest Money deposit/Bid Security
of the amount specified for the work in the table Col. 6 of the Tender Call Notice, failing which the bid
will be liable for rejection
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15.2.

The Successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) as below has to be furnished in shape of Term
Deposit Receipt pledged in favour of the Block Dev. Officer, within 7 (Seven) days of issue of letter of
acceptance (LOA) by the Block Development Officer to the Successful bidder otherwise the bid of the
Successful bidder shall be cancelled the EMD/Bid Security shall be forfeited. Further proceeding for
black listing shall be initiated against bidder

The Additional Performance Security shall be in the favour of officer as named in Contract Date and shall
be valid for a period of 45 days beyond the validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of Works Dept.

Bid Security

To be submitted Bid Security declaration as per the Office Memorandum No. 5894

Dt.27.04.2021 of Works Dept.

Additional Performance Security

as per Works Department Office
Memorandum No.173/W.,
Bhubaneswar Dated 03.01.2026.

15.3.

15.4.
15.5.

15.6.

The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable Bid
Security and not secured as indicated in Sub-Clauses 15.1.

Combined bid security for more than one work is not acceptable.

In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in
Engineering who are registered with the Government of Odisha, the rules framed by government from
time to time about Cost of Bid documents, Bid security, performance security will apply.

The Bid Security may be forfeited
15.6.1. If the bidder withdraws the bid after opening of the bid but within the period of validity.

15.6.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred
to any or all documents provided in the Bid by the Officer Inviting the Bids.

15.6.3. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.6.3.1. Sign the Agreement; or

15.6.3.2. Furnish the required Performance Security including additional performance security
if any.

16. FORMAT AND SIGNING OF BID:

16.1.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He
shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid
etc.

16.1.1. The Bidder should ensure clarity of the document submitted by him, especially the copy of
documents by taking out sample printing. Non-submission of legible documents may render the
bid non-responsive. However, the Officer inviting the Bids if so desires, can ask for legible
copies or original copies for verification within a stipulated period provided such document in
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no way alters the Bidder’s price bid. If the Bidder fails to submit the original documents within
the stipulated date, his bid shall be evaluated on it’s own merit.

D. SUBMISSION OF BIDS
17. SECURITY OF BID SUBMISSION:

17.1

17.2

17.3

17.4

175
17.6

The bid shall require all the mandatory forms and filled up by the contractor before submission of the
bid/ tender

The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid & a Financial Bid. The Technical bid generally consists of GST, / PAN,
Registration Certificates, Affidavits, Joint venture agreement along with other required documents as
per Instruction to the bidder, Works in hand, List of machineries along with any other information
required by OIT. The financial bid shall consist of the Bill of Quantities (BOQ).

In case of item rate tender, bidders shall fill in their rates other than zero value in the specified place
without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid
and will be taken at par with the estimated rate of work put to tender. The Successful bidder who has
quoted fewer bid price / rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of TDR in favour of the Block Development. Officer, / Bank
Guarantee in favour of the Block Development Officer from any Nationalised/ Schedule Bank in
India Counter guaranteed by its local branch at Sambalpur within 7 (Seven) days of issue of letter
of acceptance (LOA) by the Block Development Officer to the successful bidder otherwise the
bid of the successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further
processing for black listing shall be initiated against the bidder.

The bidder shall write his name in the space provided in the specified location in the Protected Bill
of Quantities (BOQ) published by the officer inviting tender. The bidder shall write rates in figure
only in the rate column of respective items without any blank cell in the rate column in case of item
rate tender and write percentage excess or less up to two decimal places only in case of percentage
rate tender

The Bidder should ensure clarity/ legibility of the document submitted by him
The bidder should check whether all relevant documents are attached in bid or not

18. DEADLINE FOR SUBMISSION OF THE BIDS:

18.1.

18.2.

The date & time of bid submission shall remain unaltered even if the specified date for the submission of
bids declared a holiday for the Officer inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in
accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid &
Engineer-in-Charge and the bidders previously subject to the original deadline will then be subject to the
new deadline.

19. LATE BIDS:

19.1.

The submission of late bids after due date shall not be entertained.

20. MODIFICATION AND WITHDRAWAL OF BIDS:

20.1

In the tender, withdrawal of bid is allowed. But in such case, he has to write a letter with appropriate
reasons for his withdrawal addressed to the Officer inviting the bid citing reasons for withdrawal in the
respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION
21. OPENING OF THE BID:
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21.1.

21.2.

21.3.

21.4.

21.5.

21.6.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.

During bid opening, the covers containing Cost of bid in the form specified in the Invitation for Bid,
received after last date of receipt of bid and before opening of the bids shall be opened and declared. The
original copy of the Bid Security in the form, amount and period of validity in conformity with clause 15
shall be checked and announced.

21.3.1. Combined bid security for more than one work is not acceptable. If the bid security furnished
does not conform to the amount and has not been furnished in the form specified in Clause 15,
the bid will be declared non-responsive and rejected.

The tender will be opened by the designated officer for opening

21.4.1. The Opening Officers will systematically check documents and bid security and cost of bid
document.

21.4.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with
appropriate bid cost and valid bid security will be taken up for evaluation with respect to the
qualification Information and other information furnished in Part - | pursuant to Clause 3.

21.4.3. After receipt of confirmation of the bid security, the bidder will be asked in writing to clarify his
technical bid, if necessary.

21.4.4. The bidders will respond in not more than 7 days of issue of the clarification letter.

Immediately on receipt of these clarifications, the Evaluating Officers; will evaluate the list of responsive
bidders and place the evaluation sheet before the Tender Committee for finalisation.

The evaluation of all the bids will be taken up as per the information furnished by the Bidders. If any of
the information/ statements/documents/certificates furnished by the bidder is found to be
false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his registration in the portal shall
be blocked and the bidder is liable to be blacklisted. But evaluation of the bid does not exonerate the
bidders from checking their original documents and if at a later date the bidder is found to have misled
the evaluation through wrong information, action as per clause no 30 shall be taken against the
bidder/contractor.

21.6.1. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item,
any discounts and withdrawals, and such other details as the officer inviting the tender may
consider appropriate, will be announced by him or his authorized representatives at the opening.

21.6.2. Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared
and recorded first.

21.6.3. The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

21.6.4. The Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC from anywhere.

22. PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not
officially concerned with such process until the award to the successful bidder has been announced. Any
effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions may
result in the rejection of his bid.

23. CLARIFICATION OF BIDS:
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24,

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable or by e-mail, but no change in the bid price
or substance of the bid shall be sought, offered.

Subject to sub-clause 23.1 no bidder shall contact the officer inviting the bid on any matter relating to his
bid from the time of the opening to the time the contract is awarded. If the bidder wishes to bring
additional information to the notice of the officer inviting the bid, it should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1.

24.2.

24.3.

24 4.

24.5.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether
each bid: -

24.1.1. Whether the Bid security is confirmed by issuing institution/bank.
24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. s substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications and drawings.

A substantially responsive “Financial Bids™ is one, which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material deviation
or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works?

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right of the
officer inviting the bid or the bidder’s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and
may not subsequently be made responsive by correction or withdrawal of the non-conforming deviation
or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective logins. Each activity is recorded in the system with
date and time stamping.

F. AWARD OF CONTRACT
AWARD CRITERIA:

25.

25.1.

25.2.

25.3.

25.4.

The officer inviting the bid will award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has offered the lowest evaluated price.

On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who
would be responsible for taking instructions from the Engineer-in-Charge.

Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting the
whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted.

The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent
rank has to register under state PWD before signing of the agreement.
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26.

217.

28.

29.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

26.1.

26.2.

In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby
facilitating a particular Bidder for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD/Bid Security unless adequate justification for such back out is furnished. Appropriate
action for blacklisting the bidder shall also be taken apart from dis-incentivising the bidder.

The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the
bidder fails to sign the agreement with in the stipulated period mentioned under clause 29.2, his bid
security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

27.1.

27.2.

The competent authority on behalf of the Governor of Odisha does not bind him to accept the lowest or
any other tender and reserves to him the authority to reject any or all the tenders received without
assigning any reason.

All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

28.1.

28.2.

28.3.

28.4.

28.5.

The tender inviting officer will issue of the letter of acceptance to the L1 bidder mentioning the the
amount of Performance Security and additional security required to be furnished

The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security &
additional Performance security (if any) in the prescribed form & the work programme & shall sign the
agreement in prescribed format, failing which the Engineer-in-Charge shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The agreement
will incorporate all agreements between the officer inviting the bid and the successful bidder.

28.2.1. Following documents shall form part of the agreement.

28.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents leading
thereto & required amount of performance security including additional performance
security as per sub clause 29.2 hereof.

28.2.1.2. Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the
agreement. The notification of award will constitute the formation of the contract subject only to the
furnishing of performance security and additional performance security in accordance with the provisions
of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be issued by the
Engineer-in-Charge of the major component of the work on behalf of the Governor of Odisha, making it
clear in the letter of award that the contractor will have to execute separate agreements for different
components of work with the concerned officers of the respective discipline (Designation to be given).

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the
other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

29.1.

29.2.

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended
for award has been engaged in corrupt or fraudulent practices in competing for the contract in question.
He will report to the Officer Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable for rejection.
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5.DETAILED TENDER CALL NOTICE FOR BUILDING WORKS:-

ok~

1.  Sealed percentage rate bids are invited on ONLINE in single cover system from “C” & ”D” class
contractors registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways for execution of civil works on production of definite proof from the
appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “CONST.
OF ADDITIONAL CLASS ROOM AND UPGRADATION OF EXISTING INFRASTRUCTURE OF PARMANPUR GOVT.
HIGH SCHOOL, PARMANPUR, Block- MANESWAR, Dist.-Sambalpur ” at an estimated cost of Rs. 19.91
lakh. The adopted format for percentage rate is same as that of the form adopted for item rate tenders but the
word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P- 1. Bids from joint
venture are not allowed.

The Bid documents are available from official website of Government: https://tendersodisha.gov.in from

10AM of 12.06.2026 to 5.00 P.M of 03.07.2026 The last date and time of submission of Bid is as per
contract data.

The Bid documents will be opened by the assigned officer in the office of the Block Development Officer
Maneswar 11 A.M of 04.07.2026 in the presence of the bidders or their authorised representatives who wish

to attend. If stipulation arises the Tender will be decided through Lottery System on Dt. 06.07.2026 at 11
AM

The cost of Bid documents is to be remitted ONLINE for Rs.6,000.00 towards cost of each bid respectively.
The bidder shall submit the Bid Security Declaration (E.M.D) as part of bid of the amount as specified in
the Contract Data.

Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table-I,
Col.4 above in shape of N.S.C./P.O.T. D / Post Office Savings Pass Book/ Deposit receipt of any Scheduled
Bank (Valid minimum one year from the date of receipt) duly pledged in favour of Block Development
Officer, MANESWAR, payable at MANESWAR. Bidders desirous to hire machineries or equipment’s from
outside of the State are required to furnish 2% of the amount put to tender as bid security instead of 1%. Bids
without E.M.D. or in other shape will not be considered and liable for rejection.

N.B: - E.M.D. in shape of Cash / Pay Orders or Bankers Cheques is not acceptable.

N.B: - Scanned copy of Tender paper cost and EMD to be uploaded.

Contractor exempted from payment of EMD will be able to participate in the tender attached with
documentary evidences in shape of affidavit towards his eligibility for such exemption

The bid is to be submitted in single cover. Bid is to contain scanned copy of GST Registration
Certificate and GSTIN, registration certificate, PAN card, proof of machineries,
undertaking/certificates duly filled, all affidavits, work experience certificate in similar nature of works
and price bid dully filled in and documents required as per the relevant clauses of this DTCN and the Price
Bid

Bidders are to submit only the original BoQ uploaded by publisher after entering the relevant fields without
any alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In the
percentage rate tender the bidder quoting zero value is valid and will be taken as schedule of rates.

The lowest preferred bidder is required to produce documents viz Original Registration, GST Registration
Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along
with the original documents relating to ownership and hiring of plants and machineries mentioned at
Annexure-l of Schedule-C, within 3 days from the date of opening of the tender. Furnishing scanned copy of
such documents along with the Bid is mandatory otherwise his/ her bid shall be declared as non-responsive
and thus liable for rejection.
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11.

12.

13.

14.

15.
16.

17.

The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders
whose bid is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department.

(i)  The Contractors are required to furnish evidence of ownership of principal machineries/ equipment’s.

(i) In case the contractor executing several works, he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-1V of Schedule-C.

(iif)  The contractor shall furnish ownership documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged and produce certificate from the Executive Engineer as per
Annexure — I11 of Schedule-C under whom these are deployed at the time of tendering as to the period by
which these machines are likely to be released from the present contract. Certificate from the Executive
Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of non-Government
projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the last
date of receipt of tender.

(iv)  The contractor intending to hire/lease Equipment’s / machineries are required to furnish proof of
ownership from the company/person providing Equipment’s /machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed
should be on long term basis for a minimum period of as mentioned in contract data from the last date of
receipt of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication
of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the scanned
copy of information in Schedule - E and required affidavit in Schedule — F, the bid document will be
summarily rejected.

No Relation certificates.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Executive Engineer & above in the state P.W.D. or Assistant Executive engineer /
Under Secretary & above in the concerned Dept. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable to make
good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A.
(i) Each bidder is to submit along with bid a note regarding his experience on construction of Building
Works. (Not Applicable)
a) Name of the Project: -
b) Estimated Cost: -
¢) Major Item of works: -
d) Quantity of items
i) As per Agreement: -
ii) As per execution: -
f)  Date of Commencement:
g) Stipulated date of Completion: -
h)  Actual date of completion: -
i)  Other details if any.: - ii)The prospective applicant in its name should furnish list of similar
nature of work satisfactorily completed in Schedule-D1 and list of works in progress in Schedule-D2.
If an individual makes the application, the individual should sign above his full type written name and current
address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full
type written name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power
of attorney for the firm in which case a certified copy of the power of attorney shall accompany the
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19.
20.

21.

application. A certified copy of the partnership deed and current address of all partners of the firm shall also
accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified copy of the
power of attorney shall accompany the application. Such limited company or corporation will be required to
furnish satisfactory evidence of its existence along with the bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be
submitted online in English.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.

21.A. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)

23.

24,

(i)

In case of Percentage Rate tender: -

M The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document. The tender cost is excluding GST. The rate of items basing on
which estimated cost has been derived are excluding GST on different components to arrive at
such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all packages called in the same Tender
Notice.

(iii) The Contractors who wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identification No., Name & SI. No. of the work (as per IFB) to which
they refer.

(iv) The Contractor will quote percentage excess / less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the first two decimal point shall only be
considered without rounding off (vide Works Dept. OM No.7885 dt.23.7.2013

V) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress
specified in the contract.

(vi) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

(vii) The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.

(viii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of the
bill

GST as applicable on Works Contract shall be paid over the bill amount at the time of payment of bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed

specifications for Orissa and other relevant specifications and drawings. Complain at a future date that plans
and specifications have not been seen by the bidders cannot be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered

during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the

bidder will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should

also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and

availability of materials. In every case the materials must comply with the relevant specifications. Complaints
at future date that the availability of materials at quarries has been misjudged cannot be entertained.

Amendment of Para 3.4.16 (a) (vii) of OPWD Code Vol-I by Substitution.
For the purpose of estimate, the approved quarry lead is to be provided Judiciously Engineer-in-Charge would be
responsible for ensuring the quality of the materials supplied. The contractor would however, be responsible for
procurement of material from authorised sources and voluntarily disclose the source of procurement for the
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26.

purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement
while submitting the bids.

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

27. Additional performance Security: Amendment to Codal /Contractual provisions.
(Works Department Memorandum No.173 dt. 03.01.2026).

After careful observation, Government has been pleased to abolish the extant provisions of
threshold negative bid caps (14.99%) introduced in Appendix-1X, Clause 36 of OPWD Code
Volume-Il in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of
following incremental Additional Performance Security (APS) system:

1. Additional performance security shall be taken on an incremental basis from the
selected bidder for low bid prices in the project works as under:

I. where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

Il.where the bid price is below 10% but not below 20% of the project cost put to bid,

the additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the

additional bid performance guarantee being 0.1% and this additional performance guarantee
percentage shall be applied on the bid price.

Ill. where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid
price and this additional performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative

Department for the approval of the Additional Performance Security (APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid, appears
so low that it raises material concerns as to the capability of the Bidder to perform the
contract at the offered price. Procuring Entity may, in such cases, seek written clarifications
from the Bidder, including detailed price analyses of its Bid price in relation to scope,
schedule, resource mobilization, allocation of risks and responsibilities, and any other
requirements of the bid document. If, after evaluating the price analyses, the procuring
entity determines that the Bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal.

However, it would not be advisable to fix a normative percentage below the estimated cost,
which would automatically be considered as an abnormally low bid.

Sd

BDO , MANESWAR



28.

20.

30.

31.

32.

33.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

i) Schedule of quantities are accompanied in bid document. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule and that
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no
extra monetary compensation, will be entertained.
ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to
a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent
authority is mandatory before making any payment.
The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of what so ever.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

i) The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) @3% as per Office Memorandum No.4719 dated
12.04.2022 of Works Dept. in shape of Fixed deposit receipt of Schedule Bank / Kisan Vikash
Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer and payable at the place as specified
in the Contract Data or in shape of Bank Guarantee from any Nationalised/scheduled bank in India
counter guaranteed by its local branch at Sambalpur in favour of the Block Development Officer and
payable at the place as specified in the contract data. and in no other form. The security deposit together
with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained
as security for the due fulfilment of this contract. and additional performance security in accordance with the
provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money) and black listing of Contractor. No contract (tender) shall
be finally accepted until the required amount of initial security deposit and additional performance security
deposit are received by the Engineer-in-Charge. The security will be refunded after six months of completion
of the work and payment of the final bill and will not carry any interest.

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out
from the offer before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent
to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
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35.

36.

37.

38.

39.

40.

41.

42,

43.

44,

45,

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.- VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such amount
to the labour directly under intimation to the local labour office of the Govt. The contractor shall not employ
child labour. The decision of the Block Development Officer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance
till completion of work as required by the bidders for Collection of materials, storage, housing of staff or other
purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.
After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and levelling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental
item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works,
extra quantity of any item besides agreement quantity unless written order is obtained from the
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items of
work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in the Office of Panchayat Samiti, MANESWAR
during office hours every day except on Sundays and Public Holidays till last date of sale and receipt of bid
documents. Interested bidders may obtain further information at the same address. But it must be clearly
understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest
amendments shall supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, Il, 111, IV and
VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued by
MoRTH, Govwt. of India. MoRTH Specification for Road & Bridge work (Latest Revision) shall be the guiding
book for execution, quality assurance, specification and measurement for all items of Road & Bridge works.
Steel shuttering & centring shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.
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53.

54,

55.

56.

57.

58.

59.

60.

61.

62.

63.

The Department will have the right to inspect the scaffolding, centring and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-Charge. The
contractor should arrange his own concrete mixer, vibrator (Disel and Electric), and pumps etc, for this purpose
at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due to delay in procurement of materials.
The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.
If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds of sale
thereof.
The selected bidder may take delivery of departmental supply according to his need for the work issued by the
Block office in-charge subject to the availability of the materials. The bidder shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the
contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per
clause of P-1 agreement.
The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage
charges or rates fixed by the Department or current market rate whichever is higher.
All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case
of M. S. Rods or Tor steel / M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials
may be under the custody of the contractor and the contractor will be responsible for its safety and storage.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter,
size and specification as actually used (including hooks and cranks but excluding lapping) in the work correct
to an inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in- Charge.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.
No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work
from cutting shall be economically utilized in filling.
The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as
1.5m x 1.5M x 0.44M =1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.
The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge.
In the event of any delay in the supply of Department Road roller for unavoidable reasons, no extension of time
will be granted to the contractor under any circumstances.
Sinking of wells shall be measured as per MoRT &H Specifications for Road & Bridge works (Latest
Revision).
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72.
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74,

75.
76.

77,
78.

79.
80.

b)

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be
included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from
existing well, rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary,
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre- decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs
shall be included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or
any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for
under water concreting without any extra cost to the Department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers/
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost. The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as will be directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Executive Engineer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Quality Control and Research Laboratory of Sambalpur or Bhubaneswar. The NDT Test
(Rebound Hammer) results must be attached in the Bill for the Beam, Columns &Slab if required so by
Engineer-in-Charge.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be
borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work this tolerance, the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be
sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is
to be abided as per the clauses of MoRT&H Specification for Roads & Bridge works (Latest Revision).

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer.
The period of employment will commence within one month after the date of work order and would last till the
date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than
the emolument of personnel of equivalent qualification employed under Government. The number of
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81.

82.

83.

84.

85.

86.

87.

88.

89.

90.

91.

apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total expenditure
does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holder belonging to the state of Orissa. Likewise, ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be
intimated to the tender receiving authority along with the tender as to who would be supervising the work.
Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment
Roll

of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been supervised by him.
(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished
in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date17.04.1974 .The
Orissa Bridge and Construction Corporation will also be allowed a price preference to the extent of up to 3%
over the lowest tender amount (Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff
etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in — Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors. The rates quoted by the contractor shall be excluding GST. GST as applicable for which contract shall
be payable to contractor on soil amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST as applicable under Act on the gross amount of the bill will be deducted from the
contractor’s bill, as tax deduction at source (TDS) as per rule towards Use of minor mine vat)

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Block Development Officer with their bills,
falling which the amount towards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the Government revenue. This is as per the Gazette notification
No0.22280 dt.15.12.2016 of steel & Mines Department Government of Odisha.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Block Development Officer.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level. While quoting his rates for tender the contractor shall take in to account of the above
aspects.
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92. Any defects, shrinkage or other faults which may be noticed within 6( six) months from the completion
of the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in- Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The defect liability period
for the work is 6 ( six) calendar months from the date of successful completion of the work.

93. From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also, no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

94, The Cost is excluding GST and including CESS (1%0), Royalty and Cost of Conveyance The bidders are
required to quote their rates inclusive of 1% cess towards construction workers welfare.

95. Cess @ 1 % of the amount of each bill shall be proportionately deducted from contractor’s bill at the
time of making payment of each bill.

96. Price Variation / Escalation Clause: (Vide Works Dept. Office Memorandum No.15847/W dt.19.11.2019)
(Not Applicable for this Tender)
Clause 31: - Price Adjustment

1. . Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and as per
formula given in following Paras.
a. The price adjustment shall apply for the work done from the start date given in the contract data up to end of the
initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out beyond
the stipulated time for reasons attributable to the contractor.
b. The price adjustment shall be determined during each month from the formula given in following Paras

c. Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured advance granted, if
any, during the month, less the amount of secured advance recovered, if any during the month. It will
exclude value for works executed for extra items under variations.

1. :To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract
shall be deemed to include amounts to cover the contingency of such other rise or fall in costs

The formula (e) for adjustment of prices is:

31(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen pipe and POL procured by the contractor shall be paid in accordance with the
following formula:
VM= 0.85 x Pm/100 x R x (M1-Mo)/Mo
VM- increase or decrease in the cost of work during the month under consideration due to changes in rates for
local materials other than cement, steel, bitumen and POL.
Mo - The all India wholesale price index ( All commaodities) on 28 days preceding the date of opening of Bids,
as published by the Ministry of Commerce and Industry ,Government of india, New Delhi.
M1- The all india wholesale price index (all commodities) for the
month under consideration as published by the Ministry of Commerce and Industry ,
Government of india, New Delhi
Pm- Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

31a(ii): Adjustment for Cement Component
Price adjustment for increase or decrease of the cost of cement —

{Procured by the contractor shall be paid in accordance with the 1ollowing formula:
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Vc- 0.85 x Pc/100 xR x (C1- Co)/Co

Vc - Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for cement

Co- The all India wholesale price index for Ordinary Portland

Cement (OPC) on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry , Government of India, New Delhi

C1-The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Pc- Percentage of Cement Component of the work

31 (a)(iii): Adjustment for Steel Component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be
paid in accordance with the following formula:

Vs=0.85 x Ps/100 x R X (S1-S0)/So

Vs= Increase or decrease in the cost of work during the month under consideration due to changes
in the rates for steel
So. The all India wholesale price index for steel (Mild Steel long products) on 28 days
preceding the date cal opening of Bids as published by the Ministry of
Commerce and Industry Government of India, New Delhi.

S1- The all India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

Ps-  Percentage of steel component of the work

Note: For the application of this clause, index of (Mild Steel long products)

has been chosen to represent steel group.

31(a)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following
formula:

Vb - 0 85 x Ph/100 x R x (B1-Bo)/Bo

Vb - Increase or decrease in the cost of work during the month under consideration due to changes in the rate
for bitumen.

Bo-  The official retail price of bulk bitumen at the IOCL / BPCL depot at nearest center on the day 28 days
prior to date of opening of Bids.

B1-  The official retail price of bulk bitumen at IOCL / BPCL depot at nearest center for the 15th day of the
month under consideration.

Pb - Percentage of bitumen component of the work

31(a)(v): Adjustment towards differential cost of Pipes.
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Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:
Vpi; = 0.85x Ppi/100 X R  (Pil- Pio)/Pio
Vpi- Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month
under consideration.
Ppi- Percentage of pipe component of the work
Pil- All India Whole sale price index of pipe for the period under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Pio- All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry , Government of India, New Delhi.

31(b): Adjustment of Labour Component

Price adjustment for increase or decrease' in the cost due to labour shall be paid in accordance
with the following formula

VL= 0.85xP1//100 x R x (L1— Lo)/Lo
VL - Increase or decrease in the cost of work during the month under consideration due to changes in rates

for local labour.
LO- The minimum  wages for unskilled labour as Notified by Government of Odisha as

prevailed on the last stipulated date
of receipt of tender including extension, if any.

L1 - The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last
date of the Month previous to the one under consideration
PI- Percentage of labour component of the world.

31(c): Adiustment of POL (fuel and lubricant) Component

(V) Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in accordance
with the following formula:

V1= 0.85xP1/100 x R x (F1-Fo)/Fo

V1 - Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for fuel and lubricants.

Fo- The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOCL / BPCL/
HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

F1- The official retail price of HSD at the existing consumer pumps of IOCL / BPCL/ HPCL at nearest
center for the 15th day of the month under consideration.
Pf - Percentage of fuel and lubricants component of the work

For the application of this clause, the price of High Speed Diesel oil has been chosen to
represent fuel and lubricants group.Note

31.d Adjustment for Plant and Machinery Spares Component
(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
Contractor shall be paid in accordance with the following formula:
Vp- 0.85 x Pp/100 x R x (Pi- P0)/Po
Vp- Increase or decrease in the cost of work during the month under consideration due to changes in the rates
for plant and machinery spares.
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Pa. The all India wholesale price index for manufacture of machinery for mining, quarrying and construction
on 28 days preceding the date of opening of Bids as published by the Ministry of Commerce and Industry ,
Government of India, New Delhi.

P1 . The all India wholesale price index for manufacture of machinery for mining, quarrying and construction
for the month under consideration as published by the Ministry of Commerce and Industry , Government of
India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work Note : For the application of this clause, index of
manufacturing of machinery for mining, quarrying and construction .has been chosen to represent the Plant and
machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of
base year of WPI from 1993- 94 to 2004-05 & 2011-12. it is observed that, the commodity 'Bars and Rod', 'Cement’,
'Heavy machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding
to items in WPI 1993-94 series:

SI. Item in WPI 1993-94 | Item in WPI 2004-05 Item in WPI 2011-12
No. series series series
1, Cement Grey Cement Ordinary Port land
cement
2. Bars & rods Rebars Mild steel long
products
3, Heavy Machinery & | Construction Machinery | Manufacture of
parts machinery for mining, quarrying & construction.

31(e): APPLICATION OF ESCALATION CLAUSE: !

The contractor shall for the purpose of availing reinbursement/refund of differential cost
of steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representative of Government and further, shall at the request of the
Engineer-in-Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge may
require any document and information kept. The contractor shall within a reasonable time of 15 days of his
becoming aware of any alteration in the price of such material, wages of labour and /or price of P.0.L, give
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition along
with information relating to there to which he may be in a position to supply.

Percentage Table

Category of works % Component (cost wise)
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Labour] POL  Steel (Ps)+ Cement
(Pl (Pf) (Pc)Bitumen (Pb)
i +Pipes (Ppi) + Plant & Machinery Spare
No. &Component (Pp)
Other Materials*
1 R&B works (% of Road Works 5 5 90
compone Bridge works 5 5 90
ntJ
Building works |5 90
2 Irrigation works (% of Structural work | 5 5 90
componen
ti Earth, Canal & | 5 90
Embankment
work
3 P.H. Work Structural work | 5 90
Pipeline Work Pipe- 70%
5 *Machinery + Other material -20%
Sewer Line Pipe- 70%

*Machinery + Other material -20%

*Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, pipe
and Plant & Machinery Spare Component in the concerned works and shall be provided in the bid
document in shape of “Schedule of Adjustment Data” as an “Appendix to Bid”. (enclosed here with).

Appendix. to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5o/0 each. Steel, Cement, Pipes,
other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work
separately during preparation of estimate, shall be approved by the authority during technical sanction as a
"Schedule of Adjustment Data" and shall form part of the Bid Document]

Cl. No-31 of Index Source of index Base Base | Weightage
F2/ P1/ G2 description value* Date | ofitem
Contracts

SI.No.
) Other ) o
31 (a)[i) Materials All India Whole sale price index
(all commaodities) as published by the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry
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. Cement o )
31(a)(ii) Whole sale price index for cement (Ordinary
Portland Cement) as published by the office the
Economic Advisor to the Govt. of India,
Ministry of Commerce of Industry
Steel o )
31(a) (iii) Whole sale price index for Steel (Mild Steel-
Long Products) as published by the office of the
Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry.
) Bitumen o o )
31(a)(iv) (VG-30) Official retail price of bulk bitumen at the
nearest IOCL/HPCL depot.
Pipes . )
31(@)(Vv) Whole sale price index for the type of pipe
under consideration, as published by the office
the Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry
Labour . . 5%
31(b) Minimum Wage notified by the Labour and
Employee’s State Insurance Department of
Government of Odisha, India
POL . o 5%
31(c) Office retail price of HSD at nearest
IOCL/HPCL/BPCL Consumer pump depot
Plant and o
31(d) Machinery Whole sale price index for manufacture of
Machinery for Mining. Quarrying and
Construction as published by the office the
Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry.
Total:
Values to be filled up at the time of drawl of contract
*Note: Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and Pipe in the
concerned works for the period under consideration.
97. For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
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98.

99.

100.

101.

102.

103.

104.

105.

106.

107.

108.

109.

110.

111.

land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signalling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust
from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-soever will be
entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site
Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding
the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated
signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders entered
in this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor
for following the instructions of the Department. The Site Order Book shall be the property of the P.W.D. and
shall not be removed from the site of work without written permission of the Engineer (Executive Engineer)
and to be submitted to the Engineer-in-charge every month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutment’s
location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work
and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost
to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the
test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per Clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa P.W.D. Code, Bridge code and MoRT&H Specifications with latest revision / amendment are
also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L.

and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of
the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted
rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date.
If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as
well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and
16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim books not maintained from the commencement of the work are liable to be summarily
rejected. The claim books rae the property of the P.W.D. and shall be surrendered by the contractor to the
Engineer-in-charge after completion of the work or before recession of the contract by the Department which
ever is earlier for record.

Number of tests as specified in I.R.C./MoRT&H/I.S.1 specification required for the construction of
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roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in charge.
Testing charges including expenditure for collection / transportation of samples /specimens etc. will be borne
by the contractor. The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in- charge and on both the accounts the cost shall be
borne by the contractor.

112 i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for ~ conducting required
tests as per IRC/MoRT&HY/ISI requirements at his own cost for providing sufficient opportunity for checking
from time to time.

i) Engineering personnel of the executing agency should be present at work site at the time of visit of
high-level inspecting officers in the rank of Chief Engineer and above.
iii) After completion of the road in all respects the road furniture’s should be affixed by the executing

agency indicating locations like school, hospital, No-horn etc.

113. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim will be
entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of security deposit will
not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from
his next subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilized for any reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery goes
out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant
and any other machinery requiring similar preparation the working hour will include the time required to make
up the boiler temperature and bring plant to the operating conditions before the actual start of work.
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in charge from time of
time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written
permission of the Engineer-in- charge.
The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipment’s, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day. The plant and machinery once issued to a
contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his
part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the
work or a portion of work for which issued is completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility
for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall
be made good by the contractor. In the event of a disagreement as to the extent of damage or the value of
article lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply
of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine.
The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to
property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for
guarding the plant and machinery at site.
If the articles are not returned within the date originally specified or extended by the Engineer-incharge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period
that the machinery is not returned. Such period will be treated as working time. In the event of the non-return
of the machinery, the full value of the articles at the current market price will be recovered from the
contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.
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FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be
final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on
the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. This agreement
made the Two Thousand between (here-in-after referred to as “the
hirer” which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators
and assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall
unless excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants”. And where as

Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after

mentioned.

Now it is here by and between the parties here to as follows :-

€) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
headquarters of concerned Executive Engineer as per Contract Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at headquarters of concerned Executive Engineer as per Contract Data in the
same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, he hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

® The tools and plants shall be open for inspection at all times to the officers of the Government.

(9) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

0] Normally the tools and plants will be supplied with operating staff.

)] The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(K) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

0] The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools

and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge In the event of any loss or damage not being made good by the hirer to
the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled
to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the
date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he
shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and

Sd

BDO , MANESWAR



plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools and
plants .

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer
shall be final.
(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term
Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf.
THE SCHEDULE
Serial No. | Description and Name of the articles . No. Amount of hire per hour Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State have set their
respective hand, the day and the year here in above written.

Signed by :

1

2

Signed sealed and delivered in the presence of

1.
114.

115.

116.

117.

118.

2.1.1.

2.1.2.

2.1.3.

2.1.4.

2.15.

2.1.6.

2.
The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(&) Making a false statement or declaration.
(b)  Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work. (e) Past history of litigation.
The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.
In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office Memorandum
N0.24716 dt.24.12.2005 and No0.8310 dt.17.05.2006): - 2.1. Progress of work and Re-scheduling
programme.
The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of
the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in Charge for
approval a Programme commensurate to Clause No. 2.1.3 of P-1 Contract showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, ¥ of the whole of the work before Y2 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-
in-Charge, a revised programme showing the modifications to such programme necessary to ensure completion
of the works within the time for completion. If the contractor does not submit an updated Programme within
this period, the Engineer-in- Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date on which the
overdue Programme has been submitted.
An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.
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2.2.

2.2.1.

2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.3.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing
the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.
As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be amended as necessary
by agreement between the Engineer-in Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

i) Force majeure, or

ii)  Abnormally bad weather, or

iii)  Serious loss or damage by fire, or

iv)  Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.
Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Block Development Officer (whose
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1
Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. Provided always
that the total amount of compensation for delay to be paid under this condition shall

not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, (which is in this case the original work programme furnished by the
Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled
milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld,
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2.4.
24.1

to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if
the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall
be released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest whatsoever shall be
payable on such withheld amount.

Bonus for early completion
Amendment to Para 3.5.5 (V) of Note-111 of OPWD Code Vol-I by modification.

Note (iii)- For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulation it is mandatory on the part of the concerned Engineer-in-charge to report to the office the
actual date of completion of the project.

The incentive for timely completion should be on a graduated Scale of 1 (One) Percent to 5 (five) percent of the
contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the
following scale.

2.5.
2.5.1.

2.5.2.

Before30% of contract period=5% of the contract value.
Before20% to 30% of contract period=4% of the contract value.
Before10% to 20% of contract period=3% of the contract value.

Before5% to 10% of contract period=2% of the contract value.

Before5% of contract period=1% of the contract value
Management Meetings.
Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.
The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter
N0.10639 dt.27.05.2005 of Works Department, Orissa): -
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Block
Development Officer shall be conclusive evidence), 20% of the value of left over work will be realised from
the contractor as penalty.

119. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-11 on rules

for black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Orissa.
As per said amendment a Contractor may be blacklisted

a) Mishehaviour/threatening of Departmental & supervisory officers during execution of work/
tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to
quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

120. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.

a) Required Bid Security Declaration as per the clause No. 06.

b) Scanned Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card &
affidavits along with the tender documents as per Clause No0.07a),07b) &07c).

c) Information regarding (i) Evidence of ownership of principal machineries / equipment’s in
Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-111 of Schedule-C & (iii) Annexure-
IV of Schedule-C if required as per Clause No.10. scanned copy of all documents are to be
furnished with the bid
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d) Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that effect including
authentication of tender documents and Bank guarantee in schedule “F” as per clause 11.

e) Information regarding experience in similar nature of works in Schedule D-1 & Schedule - D2 as per
Clause No.13 with scanned copy of experience certificate.

f) Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN
after last date and time of submission of bid but before the stipulated date & time for opening of the
bid.

Government of Odisha Works Department
*hkhkkhkhkkik

Office Memorandum
File N0.07556900042013 (Pt-1V) — 12366 / W. Dated. 08.11.2013.

Sub: Amendment of Codal / Contractual Provisions.

After careful consideration Government have been pleased to make amendment to contractual and codal provisions for

increasing the efficiency and transparency of Department dealing with infrastructure development of the State as per

Annexure-LI1, 11, 1V, V, VI & VII.

1. These amendments shall take effect from the date of issue of the order.

2. Accordingly, relevant existing codal / contractual provision stands modified with effect  from the date of issue of
this O.M

3. This has been concurred in by Finance Department in their UOR No.157-WF-I dt.17.05.2012.

Sd/-
E.I.C-Cum-Secretary to Government.

Memo No. 12367 —W. Dated. 08.11.2013

Copy forwarded to P.S to Hon’ble Chief Minister, Odisha for information and necessary action.
Sd/-

FA-cum-Addl secretary to Government

Memo No. 12368 —W. Dated. 08.11.2013
Copy forwarded to OSD to Chief Secretary, Odisha / P.S to Development Commissioner-Cum-Additional Chief

Secretary, Odisha for information and necessary action.
Sd/-

FA-cum-Addl secretary to Government

Memo No. 12369 —W. Dated. 08.11.2013
Copy forwarded to All Departments / Managing Director, O.B & CC Ltd, Bhubaneswar / Managing Director OCC Ltd,

Bhubaneswar for information and necessary action.
Sd/-

FA-cum-Addl secretary to Government
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Memo No. 12370 —-W. Dated. 08.11.2013
Copy forwarded to All Chief Engineers, Odisha / All Superintending Engineers / All Executive Engineers (Under
Works Department) for information and wide circulation among subordinate offices.
Sd/-
FA-cum-Addl secretary to Government

Memo No. 12371 -W. Dated. 08.11.2013

Copy forwarded to the Accountant General (A&E) Odisha, Bhubaneswar / accountant General, Odisha, Puri Branch,
Puri for information and necessary action.

Sd/-
FA-cum-Addl secretary to Government

Memo No. 12372 —W. Dated. 08.11.2013

Copy forwarded to the Head, State Portal Group-, IT Centre, Ground Floor North, Annexe of Secretariat for
information and necessary action.

He is requested to display it in the web-site of State Government

Sd/-
FA-cum-Addl secretary to Government

Memo No. 12373 —W. Dated. 08.11.2013

Copy forwarded to the Director, Printing Stationary & Publication, Orissa Sambalpur for information and necessary
action.

He is requested to publish it in the next issue of Orissa Gazette.
Sd/-
FA-cum-Addl secretary to Government

Memo No. 12374 —W. Dated. 08.11.2013
Copy forwarded to A/C-I section / A/C-I1 section / Road Section / Plan section / Building Section / Budget section /
N.Hs Section / FC & AA Section / PPP Cell / EAP Cell,
Works Department for information and necessary action.
Sd/-
FA-cum-Addl secretary to Government

Annexure-I|

1. Amendment to para 3,4,16 (a) (vii) of OPWD Code, VoL -1 by Substitution

Note- (vii) - For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge
would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible
for procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose
of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the
bids.
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Annexure-11

2. Amendment to para 3,5,14 Note-1 of OPWD Code, VVoL-I by inclusion.

Note-1 If L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2 bidder, if
fulfils, other required criteria would be called for drawing agreement for execution of work subject to the condition that
L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled .in case a
contractor is blacklisted, "' be widely publicised and intimated to all departments of Government and also to Govt. of
India, agencies working in the state.

Annexure-111

3) Amendment to Appendix-1X, Clause-36 of OPWD Code, Vol-I11 by inclusion.

clause No- 36- If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be rejected
and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99 o/o (Decimals
up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority
will finalize the tender through a transparent lottery system, where all bidders / their authorised representatives, the

concerned Block Development Officer will remain present.

Annexure-V

5) Amendment to Para3.2.8 Note-11 of OPWD Code, Vol-I by inclusion.

Note-11- In case of tender accepted below schedule of rate, the tender amount excluding centages shall be treated as
sanctioned amount and allotment will be limited to that extent. Any deviation in scope of work affecting the

agreement amount, in such an agreement will be governed by the relevant provision of OPWD Code.

Annexure-VI

7) Amendment to Para-3.5.18 Note-VII1 of OPWD Code, Vol-I

Note-VIII- Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time and in case

of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to
possess and be well conversant with the following 1S standard and code of practice.

1. | Cement Will be as per I.S. 269/455 (However the grade of cement to be selected
by the Engineer-in-Charge of work and complex cube test before
commencement of work in each batch). Preferably 43 Grade

2. | Steel I.S. 432 (Plain) and 1786 (Tor)
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3. Vibrator

1.S. 7246

4, Aggregate

1.S. 383, 1.S. 515

Water for mixing and curing

Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity to
I.S. 456 and 1.S. 3025.

6. | Sand/Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 (galvanised minimum 1 mm)
8. Rain water pipe 1.S. 2527

9. Construction joints 1.S. 3414

10. | Steel Window Frame 1.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for journey
works

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as
per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.R.C & MORTH. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

ITEM OF WORK

Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part —I1)
Painting to all surfaces shall be with conformity to 1.S5.2395 (Part — | & Part —11)

Steel painting shall be with conformity to I.S. 1477 (Part -1 Part — 1) I.S. 1661

1. Concrete shall be with conformity to 1.S.456.

2. Foundation shall be with conformity to 1.S.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-I)
4, C.R. Masonry shall be with conformity to 1.S.1597.

5. Brick masonry shall be with conformity to 1.S.2212.

6. Cement plastering shall be with conformity to 1.5.9103 & 6925.
7. Mortar shall be with conformity to 1.S.2250

8. White and colour washing shall be with conformity to 1.S.6278.
9. CC in foundation shall be with conformity to 1.S.2571.

10.

11.

12. DPC shall be with conformity to 1.S.3067

13. Tar felt treatment shall be with conformity to 1.S.1346

14. Mosaic flooring with conformity to 1.S.2114

15.

16.

6.Formats for Schedule - A to H
SCHEDULE-A

Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2)

(To be submitted in original in legal stamp paper)

CERTIFICATE OF NO RELATIONSHIP
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I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & DW
Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under

Secretary and above of the PR & DW Department, Govt. of Orissa. I/We* am/are* aware that, if the

facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and

security deposit and I/We* shall be liable to make good the loss or damage resulting from such

cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which isnot applicable

SCHEDULE-B

ERTIFI

Signature of

the Tenderer
Date:-

GRADUATE ENGINEER /DIPLOMA HOLDERS
(for Super class / special class / A class contractors only)

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm
/ company and their bio-data are furnished below.

ATEOFEMPLOYMENTOFUNEMPLOYED

Sl Name of Qualificatio| Date of Monthly Whether If they are superannuated /

No. | Engineering n Appointment | emolument | full time retired / dismissed or
personnel engageme | removed personnel from
appointed for nt and state Govt./ Central Govt./
supervising continuo | Public Sector Undertaking /
contractor’s us. private Companies and or
work with any one ineligible for
address. Government service.

1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Signature of the
tenderer. Date:-
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Schedule-C

ANNEXURE — 1

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)

SI. No. List of plants and equipments Total Mark
S
01. Concrete Mixer 2 Nos 20
02. Needle vibrator 1 No 10
03. Plate vibrator 1 No. 10
04. Water Tanker 1 No. 20
05 Centering and shuttering materials 500 sgm 20
06 Truck/ Tipper 2 Nos. 10
07 Generator (33 KVA) 1 No. 10
08 Except if any
Total:- 100

ANNEXURE — Il OF SCHEDULE-C

Apart from the above the contractor shall have to arrange other machineries if any required for the

work.
SCHEDULE-D
WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED
Name | Name of Contra Major [Stipulated date of |Actual date | Value of work Reasons
of Location ct Price items  |Commencement/ |of actually executed for delay in
Employe| and Name in of completion of the [Completion | during last 5 starting/
r of Work Indian Works |Work as per of the Work.| financial year completion
Rupees/ Agreement. Financi | Value if any.
Agreem al year
ent No.
1 2 3 5 6 7 8 ¢

Note:- The above information is to be certified by the Engineer in Charge / Employer not bellow
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the rank of Executive Engineer.

SCHEDULE-E
(To be submitted in original in legal stamp paper)

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED

OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved
Yes/ No

in any litigation relating to the work.

b) If yes: give details:
2. a) Has the tenderer or any of its Yes/ No
constituent partners been debarred/

expelled by any agency in India during the last 5 years

3. a) Has the tenderer or any of its constituent
Yes/
No
partners failed to perform on any contract work in
India during the last 5 years
a) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application
will be summarily be rejected.

Signature of the contractor
SCHEDULE -F

(To be submitted in original in legal stamp paper)

1. The undersigned, do hereby certify that all the statements made in the required attachments are
true and correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any
road/ bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4.  The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.
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(Signed by an Authorised Officer of the firm)

Title of Officer
Name of Firm
Date:
SCHEDULE -G
Existing commitments and ongoing works
Description of | Place Contract | Name & | Value Stipulated | Value of | Anticipated
works No. Address o | period of| works date
&State of fContract | Completion| remaining to 0
Employer | (Rs. be f
Lakh) completed | completion
(Rs. Lakh)
1 2 3 4 5 6 7 8
*Attach Certificate(s) from the Engineer -in-charge
Schedule-H

Form of Bid Security Declaration

Name Of the Work—

Date:

Bid Identification No.

To

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority)

We, the undersigned declare that:

1.

2.

We understand that, according to your conditions, bids must be supported by a Bid Security Declaration.

We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment and / or
suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State for a minimum
period of 180 days, if we are in breach of our obligation(s) under the bid conditions, because we:
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(a) Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or
any extended date provided by us; or
(b)Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the bid
validity in the Letter of Bid or any extended date provided by us,
(i) Failure of use to furnish the Performance Security and Additional Performance Security, if
required in accordance ITB/Terms of the Bid Document, or
(i) Fail to agree to the decisions of the contract negotiation meeting or
(iii) Failure refuse to execute the Contract.

3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder, upon the
earlier of your notification of the name of the successful Bidder through award of contract; or after the
expiry date of the Bid validity.

Name of the Bidder

Name of the person duly authorized to sign the Bid on behalf of the Bidder

Title of the person signing the Bid

Signature of the person named above

Date signed day of

e Inthe case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
e  Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid.

[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all
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