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                                BID IDENTIFICATION NO- P.S/REN/SBP/DEV/04/ 2026-27 

 
 

 
 

 
 

GOVERNMENT OF ODISHA 
 

PANCHAYAT SAMITI, RENGALI  
 

SAMBALPUR 

 
 
 

DETAILED TENDER CALL NOTICE FOR THE WORK 

 
Different Development works under Panchayat Samiti, Rengali of 

Sambalpur District 
 

Approximate Estimated Cost Put to Tender: 
 

Rs 18.00 Lakh to Rs 90.00 Lakhs 
 

(Rupees  Eighteen Lakhs to Rupees Ninety Lakhs) only 
 

 
 
 
 

OFFICE OF THE PANCHAYAT SAMITI, RENGALI 
                                                   SAMBALPUR 
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GOVERNMENT OF ODISHA 
 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER 
PANCHAYAT SAMITI, RENGALI 

SAMBALPUR 
E-procurement Notice 

BID IDENTIFICATION No:  P.S/REN/SBP/DEV/04/ 2026-27 
E-mail –ori-rengali @od.gov.in 

 

No.               /Dated.  

1. The Block Development Officer, Rengali, Sambalpur on behalf of Governor of 

Odisha, invites Percentage Rate bids in Double cover System/ Single cover 

system (Whichever is applicable) in ONLINE MODE for construction of Buildings, 

as detailed in the DTCN from the eligible Class of Contractors. 

2. No. of works                 : 9 (Nine) 

3. Tender Cost   : Rs.6000.00/-& Rs.10,000.00/- respectively 

4. Class of Contractor          :  “B” Class  “C” Class & “D” Class 

5. Date and time Available in Web site & receipt of Bids:  

12:00Hrs of 16.10. 2026 to 17:00 Hrs of 30.10.2026. 

6. Date of Opening of Tender:  03.11.2026 at 11:30 Hrs. 

7. The Bidders have to participate in ONLINE bidding only. Further details can be seen 

from the Web Site www.tendersodisha.gov.in only. 

8. Any Corrigendum / Addendum will be displayed in the website 

www.tendersodisha.gov.in only. 

  

Block Development Officer 
Rengali 

Memo No.            /Date. 
 

Copy submitted to the Deputy Director and Deputy Secretary to Government 

of Odisha, I & P.R. Department, Odisha, Bhubaneswar with a request to get it published in 

two leading Oriya Daily and one no of Local English Daily New Paper at an early date for 

wide circulation of the Tender Call Notice. Complimentary copy of the News Papers 

containing the Tender Call Notice may be sent to this office for reference and record.  

          

 
 

Block Development Officer 
Rengali 

           

mailto:-dpcsamblpur.opepa@nic.in
http://www.tendersodisha.gov.in/
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GOVERNMENT OF ODISHA 
E-procurement notice 

OFFICE OF THE BLOCK DEVLOPMENT OFFICER, RENGALI, SAMBALPUR 

E-mail – ori-rengali@od.gov.in 
INVITATIONS FOR BIDS (I. F. B.) 

BID IDENTIFICATION No.  P.S/REN/SBP/DEV/04/ 2026-27 

Letter No.           / Dated. 

 

The Block Development Officer, Rengali, Sambalpur on behalf of Governor 

of Odisha invites Percentage Rate bids in Double cover system/Single cover System 

(Which ever applicable) for the construction of works as detailed in the table, from the 

class of eligible contractors as mentioned in column-5 (five) registered with the State 

Governments and Contractors of equivalent Grades /Class Registered with Central 

Government / MES / Railways for execution of Building Works .The proof of registration 

from the appropriate authority shall be enclosed along with the Bid. If successful, the 

bidder who has not registered under state government has to register under the state PWD 

in appropriate class of eligibility before signing of the agreement. 

Sl 
No 

Name of the work Approximat
e value of 

work 

Period of 
completi

on 

Class of 
contractor 

Bid 
securi

ty 

Cost of 
document 

Last date 
& time of 
on-line 

receipt of 
Bids 

1 2 3 4 5 6 7 8 

1 

Construction of Boundary wall 
and Land Scaping of Kalyan 
Mandap OF KALYAN MANDAP 
AT RENGALI ,SAMBALPUR 
,ODISHA 

Rs.53.67169 
lakhs 

09(Nine)  
Calendar 
months 

 
“B” Class    1% of 

Tender 
Value 

Rs.10,000/- 
 

30.10.2026               
Up to 
17:00 Hrs 

2 

Construction of Market 
Complex at Rengali,  
Rengali Block Sambalpur 
 

Rs.74.28265 

lakhs 

09(Nine)  
Calendar 
months 

 
“B” Class  

1% of 
Tender 
Value 

Rs. 10,000/- 
 

30.10.2026               
Up to 
17:00 Hrs 

3 
Construction of Market 
Complex at Jhanda Chowk 
Rengali.  

Rs 30.43374 
lakhs 

06(Six)  
Calendar 
months 

“C” Class & 
“B” Class 

1% of 
Tender 
Value 

Rs. 6,000/- 
 

30.10.2026               
Up to 
17:00 Hrs 

4 

Construction of 
Additional Class Room 
and upgreadation of 
existing infrastucture of 
UGME school khadiapali  , 
lapanga GP 

                                                    
Rs 20.79393 
lakhs 06(Six)  

Calendar 
months 

“C” Class & 
“B” Class 

1% of 
Tender 
Value 

Rs. 6,000/- 
 

30.10.2026               
Up to 
17:00 Hrs 

5 

Construction of 
Additional Class Room 
and upgradation of 
existing  infrastucture of 
primary school lapanga  
,at Lapanga. 

Rs 20.83672 
lakhs 

06(Six)  
Calendar 
months 

 
“C” Class & 
“B” Class 

1% of 
Tender 
Value 

Rs. 6,000/- 
 

30.10.2026               
Up to 
17:00 Hrs 

mailto:ori-rengali@od.gov.in
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6 

Construction of 
Additional Class Room 
and upgradation of 
existing infrastucture of  
Pudapada PUPS , lapanga  

Rs 20.38310 
lakhs 

06(Six)  
Calendar 
months 

 
               
“C” Class & 
“B” Class 

1% of 
Tender 
Value 

Rs. 6,000/- 
 

 
30.10.2026               
Up to 
17:00 Hrs 

7 

Construction of 
Additional Classroom and 
Upgradtion of Existing 
Infrastructure of Upper 
Primary School Binjipali, 
Bomaloi 

Rs 18.11282 

lakhs  
 

06(Six)  
Calendar 
months 

 
               
“D” Class & 
“C” Class 

1% of 
Tender 
Value 

Rs.6,000/- 
 

 
30.10.2026               
Up to 
17:00 Hrs 

8 

Construction of 
Additional Class Room 
and Upgradation of 
Existing Infrastructure of 
Govt Primary School 
Paulepada, Thelkoloi 

Rs 20.29624 

lakhs  
 

06(Six)  
Calendar 
months 

 
               
“C” Class & 
“B” Class 

1% of 
Tender 
Value 

Rs.6,000/- 
 

 
30.10.2026               
Up to 
17:00 Hrs 

9 

Construction of 
Additional Classroom and 
Upgradation of Existing 
Infrastructureof Govyt 
UGUP School Thelkoloi, 
Thelkoloi. 

Rs 20.27872 

lakhs  
 

06(Six)  
Calendar 
months 

 
“C” Class & 
“B” Class 1% of 

Tender 
Value 

Rs.6,000/- 
 

30.10.2026               
Up to 
17:00 Hrs 

            

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set 

of terms & Conditions of contract and other necessary Documents can be seen in the 

website www.tendersodisha.gov.in. 

2. Bids must be accompanied by Earnest Money Deposit/ Bid security of the amount 

specified for the work SL.NO-1 to 6 in the Col.6 of above table, pledged in favour of 

Block Development Officer, Rengali, Sambalpur and will have to be in any one of the 

forms as specified in the bidding document. Bidders desirous to hire machineries or 

equipments from outside the State or owned but deployed outside the state are required 

to furnish 2% of the amount put to tender as Bid security. 

The Bid documents will be available in the website www.tendersodisha.gov.in from 
12:00Hrs of 16.10. 2026 to 17:00 Hrs of 30.10.2026. 
 

3. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or 

Class III. 

4. Bids shall be received only “On-line” on or before 17:00 Hours of 30.10.2026. The 

bidder has to send hard copy of tender confirmation letter and Bid Security Declaration 

E.M.D (Original), Cost of Tender paper in shape of DD  (Original), Registration Certificate, 

GSTIN, PAN, Original Affidefit, No Relation Certificate and Other requisite documents 

submitted through website on or before 11.15 AM  03.11.2026 through drop box. Bid 

submitted on line , but same hard copy are not received will be rejected. 

5. Bids received “on-line” shall be opened at 11:30 Hours on 03.11.2026 in the office of 

the Block Development Officer, Rengali, Sambalpur, Odisha in the presence of bidders 

who wish to attend. Bidders who participated in the bid can witness the opening of bids 

after logging on to the site through their DSC. If the office happens to be closed on the 

stipulated date of opening of Bids as specified, the bids will be opened on the next 

working day at the same time and venue.The tender committee reserves to the right  to 

make any amendments or changes during opening of tenders. 

6. The cost of bid documents has to be paid by each bidder in shape of demand draft drawn 

in favour of the Block Development Officer, Rengali, Sambalpur from any nationalized 

scheduled bank payable at Rengali, Sambalpur towards cost of tender paper. 

http://www.tendersodisha.gov.in/
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7. Additional performance security shall be obtained from bidder when the bid amount is 

less than the estimated cost put to tender in shape of Demand Draft /Term Deposit 

Receipt pledged in favour of Block Development Officer  Rengali .It will be deposited   

within 7 days of issue of letter of acceptance otherwise the bid shall be cancelled. 

8. Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to 

while submitting the tender papers. 

 

9. Additional performance security shall be taken on an incremental basis from the  

selected bidder for low bid prices in the project works as under: 

I. Where the bid price is below 0% but not below 10% of the project cost put to 

bid, no additional performance guarantee/security percentage is required. 

II. Where the bid price is below 10% but not below 20% of the project cost put to 

bid, the additional performance guarantee/security percentage shall be incremented by 

0.1% for every percentage of bid price below 10% of the project cost put to bid 

starting at 11% with the additional bid performance guarantee being 0.1% and this 

additional performance guarantee percentage shall be applied on the bid price.  

III. Where the bid price is 20% or more below of the project cost put to bid, the 

additional performance guarantee percentage shall be incremented by 0.2% for every 

percentage of bid price below 20% of the project cost put to bid in addition to 1% of 

the bid price and this additional performance guarantee percentage shall be applied on 

the bid price. 

IV. The additional performance guarantee percentage shall be rounded off to the next 

lower percentage based on whether the decimal point of the percentage of bid price is 

below 0.5% or next higher percentage based on whether the decimal point of the 

percentage of bid price is 0.5% or more. 

V. The additional performance security shall be treated as part of the performance 

security.  

VI. Justification for abnormally low bids shall be scrutinized by the Departmental 

Technical Committee and recommended to the competent authority of the 

Administrative Department for the approval of the Additional Performance Security 

(APS). An abnormally low bid is one in which the Bid price, in combination with 

other elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Procuring Entity 

may, in such cases, seek written clarifications from the Bidder, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource mobilization, 

allocation of risks and responsibilities, and any other requirements of the bid 

document., If, after evaluating the price analyses, the procuring entity determines that 

the Bidder has substantially failed to demonstrate its capability to deliver the contract 

at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it 

would not be advisable to fix a normative percentage below the estimated cost, which 

would automatically be considered as an abnormally low bid. 

  

12. This notice is to be read with all the Clauses / addendum/ corrigendum to the 

“Procedure to participate in online bidding”. 

13. In pursuance to Work Department, Govt. Of Odisha Memorandum No-4281 

Dt.5.3.2025    preference given to Local MSMEs/Start-ups in procurement of works 

has been withdrawn.  From the date of issue of the memorandum. Hence no preference 

to MSMEs registered contractor towards exemption from deposit of Bid 

Security/EMD at the time of participation of tender and concessional payment of 
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Performance Security will be given henceforth .Bid received without required EMD 

will be out rightly rejected in on line.  

 

14. If any of the intending bidders wish to withdraw from participation in the bid, he/she can 

freely withdraw from the participation before scheduled date and time of closure, failing 

which action as deemed fit as per relevant codal practice will be taken against him/her. 

15. Any corrigendum / Addendum will be displayed in the website 

www.tendersodisha.gov.in only. 

16. If the office happens to be closed on the opening day due to subsequent declaration as 

holiday in Govt. or local authority the tenders will be opened on the immediate next 

working day at same time and venue respectively. 

17. Conditional tender will be summarily rejected. The Department reserves the right to 

reject any or all bids without assigning any reason thereof. 

18. Other details can be seen in the bid documents 

 

 

Block Development Officer, 
Rengali 

Memo No.       / Dated  
 

Copy submitted to the Deputy Director and Deputy Secretary to Government of 

Odisha, I & P.R. Department, Odisha, Bhubaneswar with a request to get it published in two 

leading Oriya Daily and one no of Local English Daily New Paper at an early date for wide 

circulation of the Tender Call Notice. Complimentary copy of the News Papers containing the 

Tender Call Notice may be sent to this office for reference and record.  

 

 

Block Development Officer, 
Rengali 

Memo No.                / Dated  
 

Copy submitted to the Head, State Portal Group, Information and Technology 

Centre, State Secretariat, Bhubaneswar-751001 for information and necessary action. 

 
       
 

Block Development Officer,  
Rengali 

 
Memo No.       / Dated  
 

Copy submitted to the Director, Printing Stationery and publication, Government 
of Odisha, Madhupatna, Cuttack – 10 for information and necessary action. He is requested to 
arrange for publication in next issue of Odisha Gazette.   

 
 

Block Development Officer, 
Rengali 

 
Memo No.       / Dated  
 

Copy submitted to the Collector, Sambalpur/Superintendent of Police, 
Sambalpur/ C.D.O.-cum-E.O, Zilla Parishad Sambalpur/ Sub-Collector Sambalpur for information 
and necessary action. 

 
Block Development Officer, 

Rengali 
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CONTRACT  DATA 

 
A. BID INFORMATION 

 

1 
Bid Identification No. 

P.S/REN/SBP/DEV/04/ 2026-2027 

 

2 Name of the Work 

 

Const of different work such as Const. of  
Boundary wall with  Landscaping work 
of Kalyan  mandaps  , Market Complex & 
Construction of Additional Class Room 
and upgradation of existing 
infrastructure of Schools Etc. 

3 Officer Inviting Tender 

 

Block Development Officer, Office of the 

Panchayat Samiti, Rengali, 

3 Executive Engineer concerned with 

head quarters authorized as Engineer-

in-charge of this work. 

CDO-cum-EO, ZP, Sambalpur 

4 Estimated Cost :- 

                   

 

Rs 18.00 Lakh to Rs 90.00 Lakhs 

 
B.  BID INFORMATION 

5 Intended completion period/Time 

period assigned for Completion 

 6(six) & 9  (Nine)Calendar Months 

6 Last Date & time of submission of on-

line Bid 

17.00 Hrs  

Date 30.10.2026 

7 Cost of Bid Document  

i Bank draft amount  Rs.6000.00  & Rs 100000.00 respectively 

ii 

 

in favour of Block Development Officer, Office of the 

Panchayat Samiti, Rengali, 

iii payable at Rengali 

8 Bid Security  

i Amount 1% of the estimated cost 

ii in favour of 

 

Block Development Officer, Office of the 

Panchayat Samiti, Rengali, 

iii payable at Rengali 

iv Type of instrument As specified in the bid document 

9 Bid validity period 90 days 

10 Minimum period of contract / 

agreement / lease deed of equipment 

and machineries  

 06 (Six) calendar months 

11 Currency of payment for Contract Indian Rupee 

12 Language of Contract English 



8 

 

 
 

 
Procedure to Participate in on-line bidding  

E-procurement 
 
1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
1.1. For composite tender, estimated cost of each component should be clearly indicated in addition to combined 

estimated cost put to tender. The eligibility of bidders will correspond to the combined estimated cost of different 

components put to tender. 

1.2. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments issued 

there under from time to time. If he fails to do so, it will be considered a breach of the contract and the Block 

Development officer, Rengali may at his discretion without prejudice to any other right or remedy available under 

law, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any 

violation of the provisions of the said Act by him. 

1.3. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and 

of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided in 

the Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) and all matters and things 

necessary for the proper execution and completion of the work and the remedying of any defects therein. 

1.4. The successful bidder shall complete the works by the intended completion date specified in the Contract data. 

1.5. Throughout these bidding documents, the terms ‘’ bid and tender ‘’ EMD and Bid Security and their derivatives 

(bidder / tenderer, bidding / tendering, etc.) are synonymous. 

1.6. In case the tender for composite work includes in addition to main work / building work all other   ancillary works 

such as sanitary and water supply installations, drainage installation, electrical work,   horticulture work, roads and 

paths and gate works in dams and canals etc. , the bidder apart from being a   registered civil Contractor of 

appropriate class must associate himself with agencies of appropriate class those who is eligible to tender for 

sanitary and water supply drainage, electrical and horticulture works in the composite tender. Intending purchasers 

are not required to produce any documents viz. copy of Registration, 

Valid VAT clearance certificate etc, at the time of purchase of tender documents but will be required for verification 

purpose at later stage. Furnishing copy of such documents is mandatory along with the tender documents otherwise 

his/her bid shall be declared as non-responsive and thus liable for rejection. The Bidder is required to attend the 

officer inviting the bid for verification of original documents within three days of   opening the bid. 

1.7. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 

participate in the bid is required to register in the Portal with some information about the firm/Contractor. This is a 

onetime activity for registering in Portal. During registration, the contractor has to attach a Digital Signature 

Certificate (DSC) to his / her unique user ID. The DSC used must be of appropriate class (Class II or Class III) 

issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. 

1.7.1. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The       

system will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will 

be validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs 

stored in system database. The system checks the unique ID, password and DSC combination and authenticates 

the login process for use of portal.  

1.7.2. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersorissa.gov.in will 

appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the 

tender will move to “Active Tender” Section of the homepage. Only a small notification will be published in the 

newspaper specifying the work details along with mention of the specific website for details. The publication of the 
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tender will be for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ 

after which the same will be removed from the list of Active tenders. Any bidder can view or down load the bid 

documents from the web site. 

 

1.7.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

 

1.7.4. If the software application has the provision of payment of cost of tender document through payment gateways 

of authorized bankers by directly debiting the account of the bidders, bidders will be required to avail on-line 

payment. 

 

1.8. The bidder intending to participate in the bid on-line shall prepare the demand draft towards cost of bid as per 

IFB (except for exempted contractors) and up load the scanned copy of the draft to the portal against the bid where 

he is participating and the original shall be deposited to the tender inviting officer within the period specified in the 

“Invitation For Bid”. If the Bidder fails to deposit the original demand draft towards cost of bid within the stipulated 

time his bid shall be rejected and action as per prevailing rule shall be taken. 

1.9. In the case of any failure, malfunction, or breakdown of the electronic system used during the eprocurement 

process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those 

systems strictly within their own control. 

 

1.10. Any third party/company/person under a service contract for operation of e-procurement system in the    State 

or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that 

are undertaken through the e-procurement system irrespective of who operates the system. 

2.  

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State 

Governments and Contractors of Equivalent Grade / Class Registered with Central Government / MES / Railways for 

execution of civil works. The Bidders are required to enclose the proof of registration from the registering authority 

along with the Bid subject only to the registration in the portal using his/her DSC for on-line bids. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or 

indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other documents 

for the Project or being proposed as Project Manager for the Contract. A firm that has been engaged by the 

Engineer-in-Charge to provide consulting services for the preparation or supervision of the works, and any of its 

affiliates shall not be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and 

above in the Government of Orissa in the concerned Department, he shall inform the same in the bid mentioning the 

exact details in a covering letter along with the tender, failing which his bid will not be considered. Also if the fact of 

relationship subsequently comes to light, his contract will be rescinded. The bid security or the performance security 

will be forfeited and he shall be liable to make good any loss or damage resulting from such cancellation. In case the 

bidder has no relationship with any of the officers mentioned above he shall have to furnish with his bid an 

undertaking to that effect. 

 

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any gazetted officer in the concerned Department. Any breach of this 

condition by the contractor would render him liable for penal action for suppression of facts. 

  

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Orissa is allowed to work for contractor for a period of two years after 

his retirement from Government service, without prior permission of the Government of Orissa in writing. Such a 
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contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of Orissa as aforesaid before submission of the 

tender for engagement in the contractor’s service. 

 

3.  

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned 

copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in support of 

eligibility criteria and qualification information. The online bidder shall have to produce the original 

documents in support of the scanned copies and statements uploaded in the portal before the specified 

date as per DTCN. Bids from Joint ventures are acceptable. 

3.2. The bid shall include following information and documents. 

a.  Copy of valid contractor’s registration certificate, PAN card, GST registration certificate should 

accompany the technical bid. 

b.  Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory. 

c.  Major construction equipment to be deployed to carry out the Contract. The contractors are 

                   required to furnish evidence of ownership of principal machineries / equipments for only 

                   those machineries / equipments asked for in the tender documents.  

d. In case if contractor executing several works, he is required to furnish a time schedule for 

movement of equipment/machinery from different site to this work site when work is to be executed. 

e.  The contractor shall furnish ownership documents for those machineries which he is planning to 

deploy for the tendered work. 

f.  In case the contractor proposes to engage machineries and equipments as asked for in the tender 

document, owned or hired but deployed out side the state, he/she is required to furnish additional 

1% EMD/Bid security. 

g.  The contractor intending to use/lease equipments/machineries are required to furnish proof of 

ownership from the company/persons providing equipment/lease deed and duration of such 

contract. 

h.  The contractor or his identified sub-contractor (Permissible in case of Composite bids only) should 

possess and furnish required valid license for executing the water supply/sanitary engineering 

works/electrical installation works/mechanical works/ building electrification works and should have 

executed similar water supply/sanitary engineering works . 

i.  Details of work under progress (As per Schedule- B) 

j.  Details of works executed (As per Schedule-D) 

k. Other documents as per DTCN 

 

3.4 The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements; and/or 

b.  Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 

delays in completion, litigation history, or financial failures etc.; and/or 

c.  Participated in the previous bidding for the same work and had quoted unreasonable prices and could not 

furnish rational justification to the Engineer-in-Charge. 

d.  Indulged in unlawful & corrupt means in obtaining bids. 

e.  Been black listed/their registrations by the competent authority. 

4. ONE BID PER BIDDER: 
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4.1.  Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by 

cost of bid document and appropriate bid security. The system shall consider only the last bid submitted 

through the E-Procurement portal. 

 

 

 

5. COST OF BIDDING: 

5.1  The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-

in-Charge will in no case be responsible and liable for those costs. 

5.2  All the rates and prices in the bid shall cover all taxes, viz. Central or State Sales Tax, Octroi, Value Added 

Tax or any other local taxes, ferry, tollage charges and royalties and any other charges. 

5.3  The rate of royalties and taxes prevailing on the date of measurement shall be considered while making 

deductions in the bills. 

5.4  The successful bidder shall make his own arrangement for all materials unless otherwise specified in the 

conditions of contract. 

6. SITE VISIT: 

6.1.  Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form 

and nature of the site, the means of access to the site, the accommodation they may require and in general 

shall themselves obtain all necessary information as to risks, contingencies and other circumstances which 

may influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

The Bidder shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, 

water, electricity access, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that 

he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which tools and plant, etc. will be issued 

to him by the Government and local conditions and other factors having a bearing on the execution of work. 

 

6.2.  The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, 

supplemented by any information available to the bidder. 

6.3.  The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by 

the intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the 

questions are raised before the date mentioned in the home page under critical dates. 

 

B. BIDDING DOCUMENTS 

 

7. GENERAL INSTRUCTIONS: 

 

7.1  The description of the work is as mentioned under Invitation for Bid. 

 

7.2  The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or                                                                                                                                                                                                                                   

typical sections of the project. Bidder may down load these drawings and take out the print for detail study. 

Any other drawings and documents pertaining to the works available with the officer inviting the Bid as well 

as in the office of the Block Development Officer, Rengali as mentioned in the contract data will be open for 

inspection during working hours on all working days by the bidders. The bidder is required to down-load all 

the documents including the drawings for preparation of his bid. It is not necessary on the part of the Bidder 

to up-load the drawings other Bid documents (after signing) while up-loading his bid. He is required to up 
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load documents related to his qualification information and Bill of Quantities duly filled in. It is assumed that 

while participating in the bid, the bidder has referred to all the drawings and documents uploaded by the 

Officer Inviting the Bids. Seeking any revision of rates or backing out of the bid claiming for not having 

referred to any or all documents provided in the Bid document by the Officer Inviting the Bids will be 

construed as plea to disrupt the bidding process and in such cases the bid security shall be forfeited. 

7.3  The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 

terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk. 

 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1.  Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various items 

of work to be done and the set of terms & conditions of contract to be complied with by the contractor who 

intends to bid and other necessary Documents can be seen in the office of the officer inviting the Bid during 

office hours everyday except on Sundays & Public Holidays till last date of sale of tender paper. 

8.2.  No paper copy of the bid shall be sold. 

8.3.  The bidder can seek clarification on the bids which he received earlier than 15 days prior to 

              the deadline for submission of bids. The Employer's response will be forwarded through the e-mail  

              ID of the enquirer.  

 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1.  Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by 

issuing addenda. 

9.2.  Any addendum thus issued shall be part of the bidding documents and shall be notified in the website 

www.tendersorissa.gov.in / notice board and through paper publication. 

9.3.  To give prospective bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the 

higher authority may, at his discretion, extend as necessary the dead line for submission of bids. 

 

 

 

 

C. PREPARATION OF BIDS 

 

 

10. LANGUAGE OF THE BID: 

10.1.  All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other 

language shall be summarily rejected. 

 

11. DOCUMENTS COMPRISING THE BID: 

11.1.  Following documents will be deemed to be part of the bid even if not submitted with the bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 

(iii) Conditions of Contract 

(iv) Contract Data 

(v) Specifications 

(vi) Drawings 
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11.1.1.  All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall 

carefully go through the document and prepare the required documents and up load the scanned 

documents in Portable Document Format to the portal in the designated locations of Technical Bid. He will 

fill up the percentage rate in the BOQ down loaded for the work in designated Cell and up-load the same in 

designated locations of Financial Bid. Submission of document shall be effected by using DSC of 

appropriate class. 

 
A. Cost of “Bid document” & “Bid Security” shall comprise 

(i) Cost of Bid Document  

(ii) Bid Security in prescribed shape. 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 

(iii) Certificates, undertakings, affidavits and other documents as per DTCN 

C. “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 

12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made available 

to the bidder. 

12.2.  For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank. The line 

item total in words and the total amount shall be calculated by the system and shall be visible to the bidder. 

12.3.  In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or 

“excess” to indicate how much his price offer is excess or less than the estimated amount. 

12.4.  The bidder shall bid for the whole works as described in the Bill of Quantities. 

12.5.  Bidders shall submit offers that fully comply with the requirements of the bidding documents, Including the 

Conditions of Contract basic technical design as indicated in the drawing and specification. Conditional 

offer or alternative offers will not be considered in the process of bid evaluation. 

12.6.  All duties, taxes, including GST and other levies payable by the contractor under the contract, or for any 

other cause shall be included in the rates, prices submitted by the bidder. Sales-tax, purchase tax, turnover 

tax or any other tax on material in respect of this contract shall be payable by the Contractor and 

Government will not entertain any claim whatsoever in respect of the same.  

12.7.  In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as 

unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be 

disqualified and rejected. 

 

12.8.  The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the   

Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is 

otherwise provided in the Contract, cover all his obligations under the Contract (including those in respect of 

the supply of goods, materials, plant & services or of contingencies for which there is a Provisional Sum) 

and all matters and things necessary for the proper execution and completion of the work and the 

remedying of any defects therein. 

12.9.  The contractor shall conform in all respects, by giving all notices and paying all fees, with the    

            provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of     any 

local or other duly constituted authority in relation to the execution and completion of the works and 

remedying of any defects therein, and 

(ii) The rules and regulations of all public bodies and companies whose property rights are 

affected or may be affected in any way by the works. 
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13. CURRENCIES OF BID AND PAYMENT: 

13.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be 

made in Indian Rupees. 

14. VALIDITY: 

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after 

the deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for a shorter 

period shall be rejected by the Engineer-in-charge as non-responsive. 

14.2.  In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request 

the bidders to extend the period of validity for a specified additional period. The request and the bidders’ 

responses shall be made in writing or by cable or by e-mail. A bidder may refuse the request without any 

risk of forfeiture of his bid security. 

14.3.  A bidder agreeing to the request will not be required or permitted to modify his bid but will be  

              required to extend the validity of his bid security for the period of the extension. 

15. BID SECURITY: 

15.1  The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under Contract Data. 

The bidder shall scan all the written pages of the bid security and up load the same to the system in 

designated place. The online bidder shall deposit the original copy of the ‘bid security’ within the specified 

period mentioned in the contract data (after receipt date of bid but before opening date & time of bid) with 

the “Officer inviting the Bids”. The Officer inviting the bids shall not be responsible for any postal delay 

and/or non-receipt of the original copy of the bid security. Non-submission of bid security with in the 

designated period shall debar the bidder from participating in the on-line bidding system and his portal 

registration shall be cancelled. His name shall also be informed to the registering authority for cancellation 

of his registration. The bid security shall be in the favour of officer as named in Contract Data and may be in 

one of the following forms: 

a.  Fixed deposit receipt of any scheduled  bank approved by the Reserve bank of India / Indian Post Office 

Time deposit/ National Savings Certificate / Kisan Vikas Patra (Valid Minimum one year   from the date of 

receipt) duly pledged in   favour of Block Development Officer, Rengali concerned as per notice inviting bid 

by the Department. 

15.2  The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable Bid 

Security and not secured as indicated in Sub-Clauses 15.1. 

15.3  Combined bid security for more than one work is not acceptable. 

15.4  In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in 

Engineering who are registered with the Government of Orissa, the rules framed by government from time 

to time about Cost of Bid documents, Bid security, performance security will apply. 

15.5  The bid Security of unsuccessful bidders will be returned within 28 days of the end of the validity period 

specified in Sub-Clause 14.1. 

15.6  The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and 

furnished the required Performance Security and Additional Performance security if any. 

15.7  The Bid Security may be forfeited 

a.  If the bidder withdraws the bid after opening of the bid but within the period of validity. 

b.  If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred to any or all 

documents provided in the Bid by the Officer Inviting the Bids. 

c.  If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause 3.1, 

d.  In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i)  Sign the Agreement; or 

(ii)  Furnish the required Performance Security including additional performance security if any. 

16. FORMAT AND SIGNING OF BID: 



15 

 

16.1.  The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time 

of submission. The bidder shall only submit single copy of the required documents and Price Bid in the 

portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the 

words will be self-generated. The Bidders are advised to up-load the completed Bid document well ahead of 

the last date & time of receipt to avoid any last moment problem of power failures etc. 

16.2.  The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 

shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc 

and store in the system. 

16.3.  The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the 

documents in appropriate place one by one simultaneously checking the documents. Once the Bidder 

makes sure that all the documents have been up-loaded in appropriate place, he clicks the submit button to 

submit the bid to the portal. 

16.3.1.  Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only after 

satisfying that all the documents have been uploaded, the Bidder should activate submit button. 

16.3.2.  In the e-procurement process, each process is time stamped. The system can identify each individual who 

has entered into the portal for any bid and the time of entering into the portal. 

16.3.3.  The Bidder should ensure clarity of the document up-loaded by him to the portal, especially the scanned 

documents by taking out sample printing. Non-submission of legible documents may render the bid non-

responsive. However, the Officer inviting the Bids if so desires , can ask for legible copies or original copies 

for verification within a stipulated period provided such document in no way alters the Bidder’s price bid. If 

the Bidder fails to submit the original documents with in the stipulated date, his bid security shall be 

forfeited. 

 

D. SUBMISSION OF BIDS 

17. SECURITY OF BID SUBMISSION: 

17.1.  All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system 

shall require all the mandatory forms and fields filled up by the contractor during the process of submission 

of the bid/tender. 

17.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 

authorized openers only on or after the due date and time. 

18. DEADLINE FOR SUBMISSION OF THE BIDS: 

18.1.  The online bidding will remain active till the last date and time of the bid submission. Once the date and time 

(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 

submission shall remain unaltered even if the specified date for the submission of bids declared a holiday 

for the Officer inviting the Bid. 

18.2.  The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in 

accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid & 

Engineer-in-Charge and the bidders previously subject to the original deadline will then be subject to the 

new deadline. 

 
 
 
 
19. LATE BIDS : 
19.1.  The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose 

the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and 

concerned officers. 

20. MODIFICATION AND WITHDRAWAL OF BIDS: 
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20.1.  In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 

time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for 

by the system including the price bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and the latest bid only will be admitted. But the bidder should avoid 

modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or 

power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid 

already in the system shall be taken for evaluation. 

20.2.  In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 

document to portal in the respective bid before the closure of receipt of the bid. The system shall not allow 

any withdrawal after expiry of the closure time of the bid. 

E. OPENING AND EVALUATION 
 
21. OPENING OF THE BID: 
21.1.  Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates 

are available in IFB , tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are encrypted 

using there public keys and can be decrypted only on or after the Bid Opening due date. The bid openers 

private key will be required to open the bids and all the openers have to log on to the portal during that time. 

21.1.1.  The bidders who participated in the online bidding can witness opening of the bid from any system logging 

on to the portal with the DSC away from opening place. Contractors are not required to be present during 

the bid opening at the opening location if they so desire. 

21.1.2.  Each activity is date and time stamped with user details. For time stamping, server time is taken as the 

reference. 

21.2.  In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

21.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that  in 

which they appear in the “Invitation for Bid”. 

21.4.  During bid opening, the covers containing original demand draft towards Cost of bid in the form specified in 

the Invitation for Bid, received after last date of receipt of bid and before opening of the bids shall be opened 

and declared. The original copy of the Bid Security in the form, amount and period of validity in conformity 

with clause 15 shall be checked and announced. The list of bidders who have submitted the original copy of 

the cost of Bid and Bid Security shall be prepared and announced. 

21.4.1.  Combined bid security for more than one work is not acceptable. If the bid security furnished does not 

conform to the amount and validity period as specified in clause 15 and has not been furnished in the form 

specified in Clause 15, the bid will be declared non-responsive and rejected. 

21.5.  The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all 

the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender can 

not be opened. 

21.5.1.  The Opening Officers will systematically check the scanned demand draft towards cost of the bid document 

and the scanned document of Bid security with that of the original submitted. If found in order, they will 

continue opening of all other documents in the system provided under Technical Bid. 

21.5.2.  Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate 

bid cost and valid bid security will be taken up for evaluation with respect to the qualification Information and 

other information furnished in Part - I pursuant to Clause 3. 

21.5.3.  After receipt of confirmation of the bid security, the bidder will be asked in writing to clarify his technical bid, 

if necessary. 

21.5.4.  The bidders will respond in not more than 7 days of issue of the clarification letter, which will also indicate 

the date, time and venue of opening of the Financial Bid. 
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21.5.5.  Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, 

will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 

comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 

authority, shall log on to the system with his digital signature and check the technical evaluation. He can 

either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation 

by the Accepting authority in the system, the system shall automatically generate letter to all the responsive 

bidders and the system shall forward the letter to all the responsive bidder that their technical bid has been 

evaluated responsive with respect to the data/information furnished by him and the letter shall also intimate 

him the date & time of opening of financial bid. The system shall also inform the non-responsive bidders in 

their email ID that their bid has been found non-responsive. 

21.6.  The evaluation of all the bids will be taken up as per the information furnished by the Bidders. But evaluation 

of the bid does not exonerate the bidders from checking their original documents and if at a later date the 

bidder is found to have misled the evaluation through wrong information, action as per clause no 30 shall be 

taken against the bidder/contractor. 

21.7.  deleted 

21.7.1.  Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information asked for in the bid pursuant to Clause-3. 

21.7.2.  The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the date, time & 

venue of opening of the financial bid along with the responsiveness of the Technical Bid. 

21.7.3.  The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised 

representative who wish to be present. 

21.7.4.  At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive in 

accordance with Sub-Clause 24.1 will be announced. The bids of only those bidders will be opened. The 

remaining bids will be rejected. 

21.7.5.  The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item, any 

discounts and withdrawals, and such other details as the officer inviting the tender may consider 

appropriate, will be announced by him or his authorized representatives at the opening. 

21.7.6.  Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared and 

recorded first. 

21.7.7.  The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 

auto-generate the Comparative statement. 

21.7.8.  The Bidder can witness the principal activities and view the documents/summary reports for that particular 

work by logging on to the portal with his DSC from any where. 

22. PROCESS TO BE CONFIDENTIAL: 

22.1.  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful bidder has been announced. Any 

effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions may result in 

the rejection of his bid. 

 

 

23. CLARIFICATION OF BIDS: 

23.1  To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable or by e-mail, but no change in the bid price or 

substance of the bid shall be sought, offered. 
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23.2  Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his 

bid from the time of the opening to the time the contract is awarded. If the bidder wishes to bring additional 

information to the notice of the officer inviting the bid, it should do so in writing. 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

24.1.  During the detailed evaluation ,the officer inviting the bid will determine whether each bid:- 

a.  Whether the Bid security is confirmed by issuing institution/bank. 

b.  Has submitted legible documents for evaluation 

c.  Meets the eligibility criteria defined in Clause 3 and; 

d.  Is substantially responsive to the requirements of the bidding documents. 

24.2.  During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications and drawings. 

24.3.  A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material deviation or 

reservation is one 

(a)  Which affects in any substantial way the scope, quality, or performance of the works. 

(b)  Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer inviting 

the bid or the bidder’s obligations under the contract or 

(c)  Whose rectification would affect unfairly the competitive position of other bidders presenting substantially 

responsive bids. 

24.4.  If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may 

not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

24.5.  On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 

followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 

participating bidders after opening on their respective logins. Each activity is recorded in the system with 

date and time stamping. 

25. EVALUATION OF BIDS: DELETED 
 
26. AWARD CRITERIA: 
 
26.1.     The officer inviting the bid will award the contract to the bidder whose bid has been determined to  be  

             substantially responsive to the bidding documents and who has offered the lowest evaluated price. 

26.2.  On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who 

would be responsible for taking instructions from the Engineer-in-Charge. 

26.3.  Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting the whole or 

any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

26.4.  The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent 

rank has to register under state PWD before signing of the agreement. 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

27.1  In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby 

facilitating a particular Bidder for award, then they shall be penalised with adequate disincentives with 

forfeiture of EMD/Bid Security unless adequate justification for such back out is furnished. Appropriate 

action for blacklisting the bidder shall also be taken apart from dis-incentivising the bidder. 

27.2  The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the 

bidder fails to sign the agreement with in the stipulated period mentioned under clause 29.2, his bid security 

shall stand forfeited. 

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 
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28.1  The competent authority on behalf of the Governor of Orissa does not bind him to accept the lowest or any 

other tender and reserves to him the authority to reject any or all the tenders received without assigning any 

reason. 

28.2  All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional 

rebate is put forth by the bidder shall be summarily rejected. 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

29.1.  In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting 

the Bid shall mention the amount of Performance Security and additional security required to be furnished in 

the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as 

closure of the Bid process and commencement of the contract. 

29.2.  The bidder shall with in 15 days of issue of letter of acceptance, furnish the Performance security & 

additional Performance security (if any) in the prescribed form & the work programme & shall sign the 

agreement in prescribed format, failing which the Engineer-in-Charge shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will 

incorporate all agreements between the officer inviting the bid and the successful bidder. 

29.2.1.  Following documents shall form part of the agreement. 

a.  The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence & documents leading thereto & required amount of performance 

security including additional performance security as per sub clause 29.2 hereof. 

b.  Standard Bid Document P.W.D. Form P-1 

29.3.  The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the 

agreement. The notification of award will constitute the formation of the contract subject only to the 

furnishing of performance security and additional performance security in accordance with the provisions of 

the agreement. 

29.4.  On acceptance of the composite bids by the competent authority the letter of award will be issued by the 

Engineer-in-Charge of the major component of the work on behalf of the Governor of Orissa, making it clear 

in the letter of award that the contractor will have to execute separate agreements for different components 

of work with the concerned officers of the respective discipline (Designation to be given). 

29.5.  Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the 

other bidders that their bids have been unsuccessful. 

30. CORRUPT OR FRAUDULENT PRACTICES: 

30.1.  The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended for 

award has been engaged in corrupt or fraudulent practices in competing for the contract in question. He will 

report to the Officer Inviting Bid / next higher authority. 

 
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable for rejection. 
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DETAILED TENDER CALL NOTICE 

 
Sealed percentage rate bids are invited Double cover System/ Single cover system 

(Whichever is applicable) from the  “C” , “B” & “A” Class with the eligible contractors registered 

with the State Government and contractors of equivalent Grade / class registered with Central 

Government/ MES / Railways having registration for Civil, works for execution of Civil works on 

production of definite proof from the appropriate authority in prescribed firm to be eventually drawn in 

P.W.D. FORM P-1 for the work “Const of different work such as Const. of  Kalyan Mandaps, 

Boundary wall with  Landscaping work of Kalyan  mandaps  and Bamboo Crafts at an Estimated 

Cost of Rs 3000000/-  to Rs 9000000/- 

 
1.       (a)          The tenderers with sound financial background capable of investing required amount for   

advance procurement of all materials required for the work need apply. Department 

shall not supply any material at all for the work. 

(b)  This detailed Tender Call Notice along with the clauses mentioned herein shall form a 

part of the contract and agreement. 

(c) The details of the works items will be provided at the time of the agreement to the 

successful bidder. This work is completely construction of building works. 

2. The Bid documents are available on official website of Government: 

http://www.tendersorissa.gov.in from 12:00 hours of 01.07.2026 to 17.00 Hrs of 

14.07.2026 

. The last date and time of submission of Bid is as per contract data.   

3.  The Bid documents will be opened by the assigned officer in the office of the Block 

Development Officer, Rengali, Sambalpur Orissa at 11:30 Hours on 17.07.2026.  In the 

presence of the bidders or their authorised representatives who wish to attend.  

4.  The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled 

bank may be prepared in the name of the Block Development Officer, Rengali and payable 

at Rengali of Rs.6000.00 & 100000.00 respectively towards cost of tender paper and GST 

for each bid respectively. The online bid must be accompanied with scanned copies of demand 

draft towards cost of tender paper. The original copy of the Demand Draft shall be submitted 

near the officer inviting the bid after last date and time of submission of bid but before the 

stipulated date and time of opening of bid.  

5 The bid is to be submitted in double covers.  
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(i) Covers-1 is to contain scanned EMD, Cost of Tender Paper, GST, Registration Certificate, 

Affidavit as per DTCN, undertaking/certificates duly filled, affidavit, work experience 

certificate and documents required as per the relevant clauses of this DTCN.  

(ii) and the price bid duly filled in and signed by the bidder.  

6 The successful lowest bidder is required to produce documents viz original Registration, valid 

VAT clearance Certificate, PAN card after opening of Technical Bid for verification purpose in the 

latter stage along with the original documents relating to ownership and hiring of plants and 

machineries mentioned at Annexure-I of Schedule-C, within five days from the date of opening of 

the tender (price bid). Furnishing scanned copy of such documents along with the Technical Bid 

is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for 

rejection 

7. (i) The Contractors are required to furnish scanned copy of  evidence of ownership of principal                          

machineries/equipments as per Annexure-I for which contractor shall have to secure 

minimum 60% of marks failing which the tender shall be liable for rejection.(For 

Technical bid criteria) 

 (II) Incase the contractor proposes to engage machineries and equipments as asked for in the 

tender document, owned or hired but deployed out side the State, he/she is required to 

furnish additional 1% EMD /Bid Security. The entire bid security including the additional bid 

security shall stand forfeited in case the contractor fails to mobilize the machineries within  a 

period as to be able to execute an item of work as per original programme which will be part 

of the agreement.  

(III)  The contractor intending to hire/lease equipments/machineries are required to furnish 

proof of ownership from the company/person providing equipments/machineries on 

hire/lease along with contracts/ agreements/lease deed and duration of such contract. The 

contracts/agreements/lease deed should be on long term basis for a minimum period of 06 

(Six) months as mentioned in contract data from the last date of receipt of Bid documents. 

8.  (i) The contract will be drawn in P.W.D. P-1 contract form. 

The contract shall be drawn & signed by Block Development Officer, Rengali, on behalf of the 

Governor of Orissa. 

9. If an individual makes the application, the individual should sign above his full type written 

name and current address. 

10. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & 

furnish full type written name and the full name of his firm with its current address in a 

forwarding letter. 

11. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner 

holding power of attorney for the firm in which case a certified copy of the power of attorney 

shall accompany the application. A certified copy of the partnership deed and current address of 

all partners of the firm shall also accompany the application. 

12. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by 

a duly authorized person holding power of attorney for signing the application in which case a 

certified copy of the power of attorney shall accompany the application. Such limited company or 
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corporation will be required to furnish satisfactory evidence of its existence along with the 

technical bid. 

13.  No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter 

should accompany the tender. 

14.  The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

15.  The work is to be completed in all respects within 9 (nine)  & 6 (Six)calendar months from    the 

date of issue of work order. Tenderer whose tender is accepted must submit a programme of 

work immediately after issue of work order for approval of Engineer-in-Charge. 

16.  All tenders received will remain valid for a period of 90 days from the last date prescribed for 

receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the 

Department. 

17.  The tenderesr shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by 

the accepted tenderer and detailed specifications for Orissa, and other relevant specifications 

and drawings, which are available. Complaint at a future date that the tenderers have not seen 

plans and specifications cannot be entertained. 

18.  The drawings furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the tendered 

rates quoted by the tenderer will hold good in case of such modification of drawings during the 

time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in-Charge as and when required. 

19.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour 

and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the 

work according to the specifications attached there to and that he had taken in to account all 

conditions and difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, 

freight for all materials and all other charges necessary for the completion of the work, to the 

entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in case 

the contractor claims later on to have misjudged as regard availability of materials, labour and 

other factors. 

20.  The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated 

cost put to tender of Rs 1800000/- to Rs 9000000/- rounded to nearest hundred rupees only 

along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post 

Office Savings Bank Account / National Savings Certificate / Postal Office Time Deposit 

Account (Valid Minimum one year  from the date of receipt) duly pledged in favour of the Block 

Development Officer, Rengali and payable at Rengali as per the terms and conditions laid 
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down in OGFR and in no other form. Bidder’s desirous to higher machineries or equipments 

from out side the state or owned but deployed outside the state are required to furnish 

additional one (1) percent EMD / Bid Security. Tenders not accompanied with E.M.D. as specified 

above will not be considered. No adjustment of E.M.D. from one work to another will be 

entertained. 

(N.B.:- Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of 

Block Development Officer, Rengali shall not be considered as E.M.D) 

21.  The successful tenderer should be accompanied with the Scanned copies of the valid 

Registration certificate, valid GST registration certificate and PAN card which are 

mandatory and the original certificates are to be produced on the day /within five days of 

opening of Cover of the tender before Block Development Officer, Rengali for verification, 

otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

22.  The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the Tender 

Call Notices. Any change in the wording will not be accepted. 

23.  The department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

24.  (i) The earnest money will be retained in the case of successful tenderers and will be dealt with 

as per terms and condition of O.P.W.D. Code. The earnest money will be refunded to the 

unsuccessful tenderers on application after intimation is sent to rejection of their tenders. The 

retention of E.M.D. with the Department will carry no interest. 

25.  The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the 

award prior to expiration of the validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (Initial Security Deposit) in form of Deposit receipt of 

Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account/National Savings 

Certificate / Post Office Time Deposit Account duly pledged in favour of the Block Development 

Officer, Rengali and in no other form, which including the amount already deposited as bid 

security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% 

deposited towards hiring of equipments / machineries from outside the state if any) and sign the 

agreement in the P.W.D.form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in 

the office of the Block Development Officer, Rengali, and payable at Rengali or as directed. 

The security deposit together with the earnest money and the amount withheld according to the 

provision of P-1 agreement shall be retained as security for the due fulfillment of this contract 

and additional performance security in accordance with the provisions of the agreement.  

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in 

Charge and the successful bidder within 15 days following the notification of award along with 
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the Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the 

Engineer-in Charge. Following documents shall form part of the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications 

and drawings, if any, forming the bid as issued at the time of invitation of bid and 

acceptance thereof together with any correspondence leading thereto & required 

amount of performance security including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required 

agreement and to make the security deposit as above shall entail forfeiture of the Bid 

Security (earnest money). No contract (tender) shall be finally accepted until the 

required amount of initial security money is deposited. The security will be refunded 

after 12 (Twelve) months of completion of the work and payment of the final bill and will 

not carry any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, 

dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in 

case, where tenderers back out from the offer before acceptance of tender by the 

competent authority. 

26.  The contractor should be liable to fully indemnify the Department for payment of 

compensation under workmen compensation act. VIII of 1923 on account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

27.  Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, 

Works Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), 

dt.27-9-61. 

28.  The contractor shall bear cost of various incidentals, sundries and contingencies 

necessitated by work in full within the following or similar category. 

a)  Rent royalties, cess and other charges of materials, Octroi and all other taxes including 

prevailing GST from time to time. Ferry tolls, conveyance charges and other cost on 

account of land buildings including temporary building required by the tenderer for 

collection of materials, storage, housing of staff or other purpose of the work are to be 

borne by the contractor at his own cost. No rent will be payable to Govt. for temporary 

occupation of land owned by govt. at the site of the work for bonafide use of the land for 

work and all such construction of temporary nature by the contractor shall be done after 

obtaining written permission from the Engineer-in-Charge of Civil portion of the work 

and all such construction shall have to be demolished and debris removed and ground 

made good and cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K 

Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 

entertained as the recovery of royalty is being credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities 

shall have to be provided by the Contractor. 
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d)  Arrangement of suitable water supply including pipe water supply where available for 

the staff and labour as well as for the execution of the work is sole responsibility of the 

Contractor and no extra cost for carriage of water will be entertained. e) All fees and 

dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 

Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in 

risky operations are to be supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary 

at work and approaches in order in project the public and employees from accident has 

to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising 

out of execution of the work and also any sum, which may become payable due to 

operation of the workmen compensation act, shall have to be borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 

29.  (i) No payment will be made for layout, benchmark, level pillars, profiles and benching and 

leveling the ground required, which has to be carried out by the contractor at his own cost. The 

rates to be quoted should be for finished items of work inclusive of carriage of all materials and 

all incidental items of work. 

30.  After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as GST, mixing platforms, etc. should be dismantled and all materials 

removed from the site and premises left neat and his should be inclusive in the rates. No extra 

payment will be made to the Contractor in this account. 

31.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works quantity of any item besides estimate amount unless written order is obtained from the 

competent authority and rate settled before the extra items of work or extra quantity of any 

items of work is taken up. 

32. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of 

India, Ministry of Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 

38. No part of the contract shall be sublet without written permission to the concerned Block 

Development Officer, Rengali or transfer be made by the power of attorney authorizing others to 

receive payment on contractor’s behalf. 

33.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 

and conditions of contract and other necessary documents can be seen in all the offices issuing 

the documents and office of the under signed during office hours every day expect on Sundays 

and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may 

obtain further information at the same address. But it must be clearly understood that tenders 

must be received in order and according to instructions in complete shape. Incomplete tender is 

liable for rejection. 

34.  No Relation certificate. 
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The contractor shall furnish a certificate along with the tender document to the effect that he is 

not related to any officer in the rank of an Assistant Engineer & above in the state P.W.D. or 

Assistant/Under Secretary & above in the Works Department and Panchayat Samiti Office, 

Rengali. If the fact subsequently proved to be false, the contract is liable to be rescinded. The 

earnest money & the total security will be forfeited & he shall be liable of make good to damages 

the loss or damages resulting for such cancellations. The proforma for no relationship certificate 

is contained in a separate sheet vide Schedule-A. 

35.  Payment for variation in price amendment issued vide Works Deptt. Lr. No. 12606 / dated 

24.12.2012.  

 36. Contract Price shall be adjusted for increase or decrease in rates and price of labour 
Cement Steel Bitumen, Pipes, POL & other Material component in accordance with the 
following principles and procedures as per formula given below. 

 
 
 
36(a)(i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER 

THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L). 
 
   If during the progress of the work the price of any materials (Excluding the cost of steel 

cement, bitumen & P.O.L) incorporated in the work (not being materials supplied from the 

Engineer – in – Charge’s Store) in accordance with Clause there of increases or decreases as a 

result of increase or decrease in the Average wholesale Price index (all commodities). And the 

contractor there upon necessarily and properly pays in  respect of that materials incorporated in 

the work such increased or decreased price, then he shall be entitled to reimbursement or liable 

to refund, quarterly as the case may be such an amount as shall be equivalent to the plus or 

minus difference of 85% in between the Average Wholesale price Index (all commodities) which 

is operating for the quarter under consideration and that operated for the quarter in which the 

bid was received (last date of receipt) as per the formula indicated below provided that the work 

has been carried out within the stipulated time or extension thereof as are not attributable to 

him. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to 

get price escalation on the above materials on the value of works executed during the extended 

period. 

   This clause will be applicable to the contracts where original stipulated period of 

completion is more than 18 months. 

   In the situation where the period of completion is initially stipulated in the agreement as 

less than 18(eighteen) months but subsequently the completion period has been validly 

extended on ground that the delay in completion is not attributable to the contractor and in the 

result the total period including the extended period stands more than 18(eighteen) months or 

more, price escalation for other materials is admissible only for the remaining period excluding 

18(eighteen) months there from. 

  Formula to calculate the increase or decrease in the price of materials: 
 Price adjustment for increase or decrease in cost of material other than cement, Steel, 

bitumen, pipes and POL procured by the contractor shall be paid in accordance with the 

following formula: 

Vm = 0.85 x Pm / 100 x R x (Mi – Mo)/Mo 

Vm = Increase  or  decrease  in  the cost  of  work  during  the  quarter  under 

Consideration 

R = Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule or rate / derived rates. 

M0 = The all-India wholesale price index (all commodities) prevailed during the 

quarter last day of receipt of bids was published by the Economic Adviser to 
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Government of India, Ministry of Industry and commerce, New Delhi. 

Mi = The all India Wholesale Price Index (all Commodities) for the quarter under 

consideration as published by Economic Adviser, Government of India, 

Ministry of Industry and commerce, New Delhi. In respect of the justified 

period extended for completion of the work, the index prevailing at the time of 

stipulated date of completion or the prevailing index of the period under 

consideration whichever is less shall be considered. 

Pm = Percentage of materials component (Other than cement steel bitumen, pipes 

and POL of the work as indicated in clause – 31 (d) below. 

36 (a)(ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES 
OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY 
DEPARTMENT) AFTER SUBMISSION OF TENDER: 

         If after submission of the Tender, the prices of Steel, Cement, Bitumen and Pipes (not 

being supplied by the Department) increases / decreases beyond the price(s) prevailing at 

the time of the last date of submission of tenders including extension for the work, the 

contractor shall be eligible to get differential cost due to such hike on the value of works 

executed during the stipulated period and during the extended period when the reason of 

delay in completion of the work is not attributable to the Contractor. If penalty is levied for 

delayed completion of the work the contractor shall not be eligible to get price variation on 

the above materials on the value of works executed during the extended period. 

         Reimbursement in case of differential cost due to increase in prices of cement, steel, 

bitumen and pipes are to be made by the Sr.Technical Consultant, SSA, and Sambalpur with 

prior approval tender accepting authority subject to following conditions: 

1. Contractors have to submit the Vouchers showing procurement of different materials 

from authorized dealers for the said work. 

2. Differential cost will be allowed only for the works which are progressed as per the 

approved work programme / revised work programme duly approved by the 

Engineer – in – Charge. 

Recovery in case of decrease in prices of cement, steel, bitumen & Pipes shall be 
made by concerned Executive Engineer from the Contractor immediately. 
The increase / decrease in price of cement, steel, Bitumen and pipes for 

reimbursement / Recovery shall be determined as follow. 
 

a) Adjustment towards differential cost of cement: 
Vc  = (Ci – Co) / Co x Actual Quality of cement utilized in the work during the quarter under 

consideration x base price of cement as prevailing on the last stipulated date of receipt of 

tender including extension, if any. 

Vc =   Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 
recovered. 

 
Ci   =  All India wholesale price index for cement for the quarter under consideration as published by 

Economic Adviser Government of India Ministry of Industry and commerce New Delhi. 

  Co =   All India wholesale price Index (as published by Economic Adviser, Government of India Ministry 

of Industry and comer, New Delhi) for cement as prevailing on the last stipulated date of receipt 

of tender. 

 

b) Adjustment towards differential cost of steel. 

 Vs =   (Si – So) x Actual quantity of Steel utilized in the work during the quarter under 

consideration. 

 Vs =  Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or 

recovered. 

 Si = Cost of the Steel as prevailed during the period under consideration as fixed by steel 

authority of India. 

 So= Base price of Steel prevailing as on the last date of submission of Tender including 

extension, if any. 
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c) Adjustment towards differential cost of Bitumen. 

 Vb = (Bi – Bo) x Actual quantity of Bitumen utilized in the work during the quarter under 

consideration. 

 Vb= Different cost of Bitumen i.e. amount of increase or decrease in Rupees to be paid or 

recovered. 

 Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by 

IOCL / BPCL / HPCL. 

 Bo= Base price of bitumen as prevailing during the last stipulated date of receipt of tender 

including extension, if any. 

d) Adjustment towards differential cost of pipes. 

 V = 0.85 x Pp / 100 x R(Pi – Po) / Po 

 Vp= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or 

recovered during the quarter under consideration. 

 Pp= Percentage of pipe component of the work as indicated in the clause 31 (d). 

 R= Value of work done during the quarter under consideration excluding the value of work 

executed under extra items, if any at prevailing schedule of rates of derived rate. 

 Pi= All India Wholesale price Index for the period under consideration as published by 

Economic Advisor, Government of India, Ministry of Industry and Commerce, New Delhi for the 

type of pipe under consideration. 

 Po= All India Wholesale price Index (as published by Economic Advisor, Government of India, 

Ministry of Industry and Commerce, New Delhi) as on the last stipulated date of receipt of Tender 

including extension, if any for the type of pipe under consideration. 

 

 

36(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 

GOVERNMENT: 

   In after submission of the tender the wages of labour increases or decreases as a direct 

result of the coming into force of any fresh law, or statutory rule or order beyond the wages 

prevailing at the time of the last date of submission of tenders including extensions the contractor 

shall be eligible to get escalation due to such hike on the value of works executed during the 

stipulated period and during the validly extended period when the delay in completion is not 

attributable to the Contractor, if penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get escalation on labour on the value of works executed the 

extended period. 

   The Contractor shall, within a reasonable time of his becoming aware of any alteration in 

the price of any such wages of labour give notice thereof to the Engineer – in – Charge stating that 

the same is given pursuant to this condition together with all information relating thereto which 

he may be in a position to supply. Engineer – in – Charge may call books of account and other 

relevant documents from the contractor to satisfy himself about reasonability of increase in 

prices of wages and actual payment thereof for this purpose the labour component of the work 

executed during period under consideration shall be the percentage ( as specified in table below) 

of the value of work done during that period and the increase / decrease in labour shall be 

considered on the cost of minimum daily wages of any unskilled labour, fixed by the Government 

of Odisha under Minimum wages act. 

 



29 

 

 

 
The compensation for escalation for labour shall be worked out as per the formula given below: 
Vi= 0.85 x Pi / 100 x R x (Li – Lo) / Lo 

Vi= Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of minimum wages. 

R= Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rare / derived rates. 

Lo= The minimum wages for labour as notified by State Government & as prevailed on the last 

stipulated date of receipt of tender including extension, if any. 

Li= The minimum wages for labour as notified by State government & as prevailed on the last date of 

the quarter previous to the one under consideration. In respect of the justified period extended 

the minimum wage prevailing on the last date of quarter previous to the quarter previous to the 

quarter pertaining to stipulated date of completion or the minimum wage prevailing on the last 

date of the quarter previous to the one under consideration, whichever is less, shall be 

considered). 

Pi= Percentage of labour component of the work as indicated in the clause 31 (d). 

 
36(c) Reimbursement / Refund due to variation in prices of P.O.L: 
  Similarly, if during the progress of work the prices of Diesel Petrol, Oil and Lubricants 

increase or decreases as a result of the price fixed thereof by the Government of India and the 

Contractor thereupon necessarily and properly pays such increased or decreased price towards 

Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he shall be entitled to 

reimbursement or liable to refund, quarterly as the case may be such an amount as shall be 

equivalent to the plus or minus difference of 85% in between the price of P.O.L. which is 

operating for the quarter under consideration and that operated for the quarter of last date of 

receipt of bids as per the formula indicated below provided that the work has been carried out 

within the stipulated time or extension thereof as are not attributable to him if penalty is levied 

for delayed completion of the work the contractor shall not be eligible to get price escalation on 

P.O.L. on the value of works executed during the extended per. 

 Formula to calculate the increase or decrease in the price of P.O.L. 
 
Vf = 0.85 x Pi / 100 x R x (Fi – Fo)/Fo 

V f = Increase or decrease in the cost or work during the quarter under consideration due to changes 

in rates for P.O.L. 

P f = Percentage of P.O.L. component of the work, as indicated in Clause – 31(d) below. 

R= Value of work done during the quarter consideration excluding the work executed under extra 

items if any at prevailing schedule of rate / derived rates. 

Fi= All India wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel ) for the quarter 

under consideration as published by Economic Advisor, Government of India, Ministry of 

Industry and Commerce, New Delhi. In respect of the justified period extended the rates 

prevailing at the time of stipulated date of completion or the prevailing rates of the period under 

consideration whichever is less shall be considered. 



30 

 

Fo= All India wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the 

last stipulated date of receipt of tender including extension, if any. 

 

 

 

 

 

36(d) The following percentages will govern the price adjustment for the entire contract for 
different types of works as applicable given in the following table: 

 
 
PERCENTAGE TABLE 

Sl 
No. 

Category of Works % Component (Cost wise) 
 
Labou
r (pi) 

POL 
(Pf) 

Steel + Cement + Bitumen + 
other materials 

1  
R&B works                
(% of 
component) 
 

Road Works 5 5 90 

Bridge 
works 

25 5 70 

Building 
Works 

25 - 75 

2 
Irrigation 
works                  
(% of  
component) 

Structural 
work 

20 5 75 

Earth, Canal 
& 
Embankmen
t work 

25 10 65 

3 

P.H. Woks 

Structural 
Work 

25 5 70 
Pipe – 70 % 
* Other Materials – 25 % 
 
Pipe – 70 % 
* Other Materials – 20 % 

Pipeline 
Work 

5 - 

Sewer Line 10 - 

 
*Note: - Further break up may be worked out considering the consumption of 
Cement, Steel, Bitumen and pipe in the concerned works for the period under 
consideration. 
 

36(e) APPLICATION OF ESCALATION CLAUSE: 
(i) The contractor shall for the purpose of availing reimbursement / refund of differential 

cost of steel, bitumen, cement, pipe, POL and wages keep such books of account and 

other documents as are necessary to show that the amount of increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of Government and further, shall at the request of the Engineer – in – 

Charge, furnish documents to be verified in such a manner as the Engineer – in – Charge 

may require any document and information kept. The contractor shall within a 

reasonable time of 15 days of his becoming aware of any alteration in the price of such 

material wages of labour and / or price of P.O.L give notice thereof to the Engineer – in – 

charge stating that the same is given pursuant to this condition along with information 

relating thereto which he may be in a position to supply. 
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(ii) The compensation for Escalation shall be worked out at quarterly intervals and shall be 

with respect to the cost of work done as per bills paid during the three calendar months 

of the said quarter. The first such payment shall be made at the end of three months after 

the months after the month (excluding the month in which tender was accepted) and 

thereafter at three months interval. At the time of completion of the work, the last period 

for payment might become less than 3 months depending on the actual date of 

completion. 

 
37.  If any advance / Secured advance is granted by the Department the same will bear interest at the 

rate of 18% P.A. 

38.  All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed 

Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design 

criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., 

Government of India, Compacting shall have to be carried out with help of mechanical vibrators 

from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39.  Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with 

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly 

sealed preferably with P.V.C. joints sealing tapes & compounds. 

 

40.  Form work including complete false work shall be designed by the Contractor without any extra 

cost to employer and the Department will have the right to inspect the scaffolding, centring and 

shuttering made for the work and can reject partly of fully such structures, if found defective in 

their opinion. Any eventually such as loss of lives or properly due to failure of centring and 

shuttering shall be the responsibility of the Contractor regarding compensation of all claims 

thereof. 

 

41.  Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 

Engineer-in-Charge or his representative shall have the right to test the weight & quality from 

time to time. 

42.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising 

shed for store and pay of security guard etc. will be borne by the Department. The department is 

not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such 

plea, if the tenderer stops the work he shall have to pay the full penalty as per clauses of the 

contract. 

43.  Approach road to site of work for transport of materials to site of work is sole responsibility of 

the Contractor. Statutory traffic restriction in the town area for Transport of construction 

material to site of work is to be taken in to consideration before tendering and no consideration 

for extra time or compensation thereof shall be considered. 

44.  The contractor should at his own cost arrange necessary tools and plants required for efficient 

execution of work and the rates quoted should be inclusive of transportation, hire and running 

charges of such plant and cost of consumables. 
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45.  The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and 

take care of the safety of workers. 

46.  The machineries if available, with the department may be supplied on hire as per charges noted 

in the enclosed statement and may be changed from time to time subject to the condition that 

the contractor will execute in advance an agreement with the Engineer-in-Charge. 

47.  No claim whatsoever will be entertained for supply of machineries. No extension of time will be 

granted to the contractor under this ground under any circumstances 

48.  The tenders should furnish along with their tender a list of works executed during the last three 

years duly certified by the concerned Engineer-in-charge indicating the satisfactory completion 

for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of schedule-H. 

49.  An applicant or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last five years, prior to the date of the bid, shall 

be debarred from qualification. The tenderer is to furnish an affidavit at the time of submission 

of tender paper about the authentication of tender documents. An affidavit to this effect is to be 

furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required 

affidavit in Schedule – F, the bid document will be summarily rejected. 

50.  It should be clearly understood that: 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 

directed by the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of 

the contractor in the presence of responsible officer of the rank not lower than that of an 

Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so 

involved in testing. The test specimen in cube should be carried out in the Departmental 

Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out 

in accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of 

taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimen was faulty and that the result of the specimen did not give a 

correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and 

Research Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal 

laboratories. Cost of testing of all specimens and samples will be borne by the 

Contractor. 

 

51.  The rates quoted should be inclusive of carriage of water required in connection with execution 

of the work. No claim for carriage of water whatsoever will be entertained. 

52.  The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2, 50,000.00. The 

apprentices will be selected by the Chief Engineer. The period of employment will commence 

within one month after the date of work order and would last till the date, when 90% of the 
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work is completed. The fair wage to be paid to the apprentices should not be less than the 

emolument of personnel of equivalent qualification employed under Government. The number of 

apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

 

53.  List of tool & plants in running condition in possession of contractor is to be furnished in a 

separate   sheet of schedule-C. 

54.  It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 

55.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the work about the quality and availability of the 

required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted 

by him in the tender will be adequate to complete the work according to the specifications 

attached thereto and that he had taken in to account all conditions and difficulties that may be 

encountered during its progress and to have quoted labour rates and materials with taxes, 

Octoroi and other duties lead, lifts, loading and unloading freight for materials and all other 

charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-

charge of the work and his authorized subordinates. After acceptance of the contract rates 

Government will not pay any extra charges for any reason in case the contractor finds later on to 

have misjudged the conditions as regards the availability of materials, labour and other factors. 

The contractor will be responsible for any misuse, loss or damages due to any reasons 

whatsoever of any departmental material during the execution of work. In case of loss, damage 

or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills 

or his other dues. 

56.  The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax 

will be deducted from the contractor’s bill. 

57.  Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, 

where Agreement Value is One Lakh and above. Cess @1% will be deducted from the 

contractor’s bill as per Govt.circular. 

58.  It must be clearly understood that under no circumstances any interest is chargeable for the 

dues or additional dues if any payable for the work executed and final bill pending disposal due 

to any reason whatsoever. 

59.  No extra payment will be made for removing spreading and consolidating salvaged metals and 

materials. 

60.  Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing 

authorities of labour Department. 

61.  Additional Performance Security (APS):  

Amendment to Para 3.5.5 (v) Note – ii of OPWD Code Vol.-I by modification vide Works. 
Department Office Memorandum No.5288 dated.4.05.2016. 
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Additional Performance Security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, the bidders who have quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish the exact amount of 

differential cost i.e. estimated cost put to tender minus the quoted amount as Additional 

Performance Security in shape of Demand Draft / Term Deposit Receipt pledged in favour of the 

Divisional Officer in the sealed envelope along with the price bid at the time of submission of 

bids. 

The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case 

of the bidders quoting less bid price/rate than the estimated cost put to tender and have not 

furnished the exact amount of differential cost (i.e. estimated cost put to tender minus the 

quoted amount) as Additional Performance Security in shape of Demand Draft/Term Deposit 

Receipt, their price bid will not be taken in to consideration for evaluation even if they have 

qualified in the technical bid evaluation. 

62.  Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 

Executive Engineer. 

63.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Orissa. Special class contractor shall employ under him one 

graduate Engineer and two Diploma Holders belonging to the state of Orissa. Like wise ‘A’ class 

contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 

state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments, 

which shall not be less than the emoluments of the personnel of equivalent qualification 

employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however 

assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 

such help is sought for by the contractor. The names of such Engineering personnel appointed by 

the Contractors should be intimated to the tender receiving authority along with the tender as to 

who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class 

Contractor shall be accompanied by an employment Roll of the Engineering personnel together 

with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 

the effect that the work executed as per the bill has been supervised by him. (Vide Works 

Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished 

in the proforma contained vide table 1.4 of Qualification Information of Section-2. 

64.  An engineering personnel of the executing agency should be present at work site at the time of 

visit of High level Inspecting officers in the rank of Chief Engineer and above. 

65.  All reinforced cement work should conform to Orissa Detailed specification and should be of 

proportion as per Contract Agreement having desired  compressive strength (in work test) in 15 

Cm cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516 . 

66.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. 

either rainwater or sub-soil water if necessary should be borne by the contractor. No payment 

will be made for benchmarks. Level pillars, profiles and benching and leveling the ground 

wherever required. The rates quoted should be for finished items of works inclusive of these 
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incidental items of work. It should be understood clearly that no claims whatsoever would be 

entertained. 

 

67.  The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government 

of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

68.  The Contractor will have to submit to the Block Development Officer, Rengali monthly return 

of labour both skilled and unskilled employed by him on the work. 

69.  All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should 

be of best quality and conform to relevant I.S. specification and should be got approved by the 

Engineer-in-charge of the respective wing before they are used on the work. 

70.  After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing buildings, if found necessary and bear the entire cost of such test, 

including the inspection of Electrical Inspectorate. 

71.  The Tenderer should furnish along with their tender 1.a list of works, which are at present in 

their hand 2. list of T&P and 3.list of work executed in the prescribed proforma(s) enclosed 

herewith in appropriate place of bid document. 

72.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if 

required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall 

not be paid. 

73.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the 

rate for one item should not be unworkable low and for others too high. 

74.  The contractor has to arrange the samples of materials required for execution to be got tested 

and approved by the Department before taking up the work and during course of execution 

required from time to time. All such samples will be tested at Departmental Control and 

Research Laboratory Bhubaneswar, Quality control division Cuttack and Zonal 

Laboratories, at the cost of the Contractor with no extra cost to the Department. 

75.  If there is any damage to the work due to natural calamities like flood or cyclone or any other 

cause during the course of execution of work or up to 6 months after completion of work or if 

any, imperfection becomes apparent to the work within 6 months from the date of final 

certificate of completion of work the contractor shall make good of all such damages at his own 

cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 

entertained. 

76.  The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the 

Engineer-in-charge before use in the work and should conform to the minimum strength as per 

National Building Code. 

77.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 

undertakes execution of work through labour should produce valid license from the licensing 

authority of labour Department. 

78.  Standard co-efficient for linear measurement will be adopted while calculating consumption of 

steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. 
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The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear 

measurements. 

79.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an 

affidavit to the effect that he has not yet availed the facility / participated in the tender for more 

than two works (Excluding this work)  during the current financial year. The name of work for 

which participated and the authority to whom the tender was submitted must be mentioned in 

the affidavit, failing which the tender will be rejected. 

80.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Orissa and it is agreed that neither party to 

the contract will be competent to bring a suit in regard to the matter by this contract at any place 

outside the State of Orissa. 

 

 

 

81.  SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of 

quantities and also the finished items of work where tests are applicable shall have to be 

tested through the Engineer-in-charge of the respective wing at appropriate Laboratories 

according to the relevant I.S. specifications of the materials and the said items of works 

and the cost of all such tests shall have to be borne by the Contractor and the rates of the 

items of works should be inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not 

hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. 

However, these are not exhaustive and the Engineer-in-charge has the right to prescribe 

other required test if any as will be considered from time to time. 

82.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 

Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-

1 contract form shall be governed by the clauses of the D.T.C.N. 

83.  It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

84.  Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood 

that the Government does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable for alternation or omissions, deductions or 

alternations set forth in the conditions of the contract and such omissions, deductions, additions 

or alternations shall no way invalidate the contract and no extra monetary compensation, will be 

entertained. 

85.  In case of any complaint by the labour working about the non payment or less payment of his 

wages as per latest minimum Wages Act, the Block Development Officer, Rengali will have the 

right to investigate and if the contractor is found to be in default, he may recover such amount 

due from the contractor and pay such amount to the labour directly under intimation to the local 
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labour office of the Govt. The contractor shall not employ child labour. The decision of the Block 

Development Officer, Rengali is final and binding on the contractor. 

86.  The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 

approved quality and specification at his own cost for completion of the work with the time 

schedule. No extension of time will be granted on the application of the contractor due to delay 

in procurement of materials. 

87. The bidder will be responsible for the loss or damage of any departmental materials during 

transit and in the execution of the work due to reasons what-so-ever and the cost of such 

materials will be recovered from the bills at stock issue rates or market rates whichever is 

higher. 

88.  If the contractor removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 

criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price 

of the materials according to the stock issue rate or market rate whichever is higher. The penalty 

so imposed shall be recovered at any time from any sum that may then or at any time thereafter 

become due to the contractor or from his security deposit or from the proceeds of sale thereof. 

89.  The selected contractor may take delivery of departmental supply according to his need for the 

work issued by the Sub-Divisional office in-charge subject to the availability of the materials. 

The tenderer shall make all arrangement for proper storages of materials but no cost for raising 

shed for storage, pay of security guard etc. will be borne by the Department. The Department is 

not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any 

such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 

agreement. 

90.  The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such materials 

without any controversy or dispute on that account. The rate of issue of such materials will be at 

the stock issue rates inclusive of storage charges or rates fixed by the Department or current 

market rate whichever is 

higher. 

91.  All the materials which are to be supplied from P.W.D. store will be as per availability of stock 

and the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to 

required 

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the 

P.W.D. store, the materials may be under the custody of the contractor and the contractor will be 

responsible for its safety and storage. Cut pieces of steel more than one metre in length will be 

returned by the contractor at the issuing stores without conveyance charges. 

92.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. 

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of 

materials from approved manufacturer, get it tested in the Departmental Laboratory and 

approved by the Department before use. No extension of time or escalation of price on such 

account shall be entertained in future. 
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93.  TOR rods, plates and structural members will be supplied in quantity, length and size available 

in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in 

length of different diameter, size and specification as actually used (including hooks and cranks) 

in the work correct to an inch or cm. And their weight calculated as per sectional weight 

prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge 

(Wastage of bars and unnecessary lapping will not be considered for measurement and 

payment). 

 

 

94.  Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over 

the lowest quotation or tender as laid down in Works and Transport Department Resolution No-

285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price preference 

to the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) 

provided they express willingness to execute the work after reduction of rates by negotiation. 

95.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 

documents in support of their payment to the Block Development Officer, Rengali with their 

bills, falling which the amount towards royalties of different materials as utilised by them in the 

work will be recovered from their bills and deposited in the revenue of concerned department. 

96.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is 

purely tentative and for the general guidance only. The Department has no responsibility for the 

suitability of actual strata at the foundation level. The contractor has to conduct his own boring 

before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and 

credibility of the strata at founding level while quoting his rates for tender the contractor shall 

take in to account of the above aspects. 

97.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing 

are upon the direction of the Engineer-in-Charge to be amended and made good by the 

contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 

decided that they ought to be paid for and in case of default Department may recover from the 

contractor the cost of making good the works. The contractor is also required to maintain the 

road/ building for 12 (Twelve) months from the date of successful completion of the work. 

98.  From the commencement of the works to the completion of the same, they are to be under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages 

and repairs occasioned or rendered necessary to the same by fire or other causes and they hold 

the Govt. of Orissa harmless for any claims for injuries to person or structural damage to 

property happening from any neglect, default, want of proper care or misconduct on the part of 

the contractor or any one in his employment during the execution of the work. Also no claim 

shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other 

calamity whether natural or incidental damages so caused will have to be made good by the 

contractor at his own cost. 
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99.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as 

per the latest provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications. 

100.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by the. 

Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorised 

agents with their dated signature. Orders entered in this book and noted by the contractor’s 

agent shall be considered to have been duly given to the contractor for following the instructions 

of the Department. The order Book shall be the property of the SSA. and shall not be removed 

from the site of work without written permission of the Engineer (Assistant Engineer) and to be 

submitted to the Engineer-in charge every month. 

101.  The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 

102. In case of any discrepancy in printing or omissions of statutory specifications or any other part 

or portion of the approved document during download of the bid document, the decision of the 

officer inviting the bid will be binding on the bidder. 

103.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, 

P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the building site etc. 

are the responsibility of the contractor. 

104.  The rate for each work of concrete items wherever dewatering is imperatively necessary the 

term dewatering shall mean the execution or operation of the items due to standing water as 

well as due to percolation of water. The quoted rates will be inclusive of this. 

105.  The contractor shall make requisition of claim book from the date of commencement of the work 

from the Department and shall maintain in proper P.W.D. form with pages serially numbered in 

order to record items of works are not covered by his contract and claimable as extra. Claims 

shall be entered regularly in this book under the dated signature of the contractor or his duly 

authorized agents at the end of each month. A certificate should be furnished along with the 

claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there 

are no claims to record, a certificate to that effect should be furnished by the contractor in the 

claim book. Each claim must be defined and should be given as for as possible regarding the 

quantities as well as the total amount claimed. The claim book must be submitted by the 

contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim book not maintained from the 

commencement of the work is liable to be summararily rejected. The claim book is the property 

of the SSA and shall be surrendered by thecontractor to the Engineer-in-charge after completion 

of the work or before recession of the contract by the Department which ever is earlier for 

record. 

106.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction 

of roads / bridges / buildings or any other structural works will be conducted in any Govt. Test 

House /Departmental laboratories/reputed material testing laboratory as to be decided by the 

Engineer-in-charge. Testing charges including expenditure for collection / transportation of 
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samples /specimens etc. will be borne by the contractor. The collection of samples and testing 

are to be conducted for both prior to execution and during execution as may be directed by the 

Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

107.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if 

enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

108.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, 

thereby facilitating a particular tender for award, then they shall be penalized with adequate 

disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 

Appropriate action for black listing the tenderers shall also be taken apart from dis-incentivising 

the tenderer. 

109.  The following documents which are not submitted with the Bid, will be deemed to be part of the 

Bid: 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 
3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 
 
110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be 

issued to the contractor only if it is desirable in the interest of Govt. works and if these can be 

spared without inconvenience to the Department. The Sanction of the Chief Engineer shall be 

necessary in each case. The contractor shall arrange his programme of work according to the 

availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are 

recoverable from the bills of the contractor regularly and the final payment for the work 

including refund of security deposit will not be made until the total amount due to the 

Government on account of hire of machinery etc. is recoverable in full. Full amount of hire 

charges due from the contractor at any contract at any time shall be recovered from his next 

subsequent bill. All transit and incidental charges in connection with the despatch of tools and 

plants and machineries from workshop shed/ deposit return there to, will be borne by the 

contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the 

date, the plant and machinery are made over up to and inclusive of the date of its return, even 

though the same day it may not have been utilised for any reason except for a major break down 

which may take more than 72 hours for repairs. The contractor shall immediately intimate in 

writing to the Engineer–in-charge when any plant or machinery goes out of order requiring 
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major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any 

other machinery requiring similar preparation the working hour will include the time required 

to make up the boiler temperature and bring plant to the operating conditions before the actual 

start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime 

wages of any of the operating and maintenance staff will be leviable. These charges will be fixed 

by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated 

beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical 

servicing and maintenance. He shall also provide for any labour and water source for washing 

the plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the 

contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of 

work each day. The plant and machinery once issued to a contractor shall not be returned by him 

on account of lack of arrangement of labour and material etc. on his part. The same will be 

returned only when they do not require or when in the option of Engineer-in-charge the work or 

a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as 

assessed by Engineer-in-charge shall be made good by the contractor. In the event of a 

disagreement as to the extent of damage or the value of article lost, the decision of Chief 

Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign 

an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor 

shall also be responsible for any claim for compensation for loss of life, injury or damages to 

property etc. arising from any cause what-so-ever. The contractor shall provide full time 

choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer 

incharge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will  

be levied for the period that the machinery is not returned. Such period will be treated as 

working time. In the event of the non-return of the machinery, the full value of the articles at the 

current market price will be recovered from the contractor’s outstanding bills or any bills that 

may become due in respect of his other work under the state public works Department. The 

decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, 

enter in to an agreement with the Engineer-in-charge or his nominees in the form attached. Log 

Books for recording the hours of daily works for each of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the contractor or his 

authorized agent daily. In case of contractor contests the correctness of the entries and / or fails 

to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire 

charges will be calculated according to the entries in the logbook and will be binding on the 

contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
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This agreement made the   Two Thousand   between (herein-after referred to as “the hirer” 

which expression shall unless excluded by or repugnant to the context include his heirs, 

executors, administrators and assigns) of the one part and the Govt. of Orissa (here in after 

referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part.Where as the hirer desirous 

of hiring the tools and plants of the P.W. Department of the Orissa Govt. and more particularly 

specified in the schedule here under between here in after referred to as “the tools and plants”.  

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms 

and conditions here in after mentioned. 

Now it is here by and between the parties here to as follows:- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed 

on which this machinery will be used or any other than standing in the names of contractors in 

the book of the Department or any other Government Department. The Govt. agrees to let the 

hirer tools and plants for the period to be computed from the date of delivery of the tools and 

plant to the hirer at the P.W. Department workshop / store at Sambalpur. The rate of higher 

charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any 

part there-of without the previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public 

Works Department. & Workshop / store at Sambalpur in the same good condition in which they 

were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned 

period, the hirer shall without prejudice and any other liability pay to the Government on 

account equivalent to the rate of hire specified for the working period and an increase of ten 

percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 

hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the 

tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, 

he shall pay to Government additional hire charges as well as over time charges for staff for such 

excess operation at the rate approved by the Engineer-in-charge from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as 

specified in the schedule will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage 

to property etc. arising due to any causes what-so-ever during the period of the machinery is in 

his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and 

plants for the period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and 

tear to the tools and plants during the period of hire. The cost recoverable from the hirer shall be 
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the full replacement value as determined by the Engineer-in-charge .In the event of any loss or 

damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the 

office shall be at liberty to make good himself such loss or damage and recover the cost thereof 

from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be 

necessary to make good the loss or damage failing which the same will be recovered from his 

dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge 

shall be entitled to demand the return of tools and plants and the hirer shall return the tools and 

plants within 72 hours from the date of receipt of such order in writing .In case of failure on the 

part of the hirer to comply with such order he shall be liable to pay such penalty as may be 

imposed by the Engineer-in-charge for the period the tools and plant are detained provided that 

the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer 

shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and 
the term Engineer-in-charge shall include all officers duly authorised by him to exercise powers 
on his behalf. 

 
 

THE SCHEDULE 
 

Serial 
No. 

Description and Name of the 
articles 

No. Amount of hire per hour Remarks 

     

     

     

     

     

     

     

 
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor 

of the State has set their respective hand, the day and the year here in above written. 
 

1. Signed by: 
 

2. Signed sealed and delivered in the presence of      
 

                                                                         
111.  ELIGIBILITY CRITERIA FOR QUALIFICATION : 

    Applicants shall furnish the followings. 

a.   Scanned copy of required E.M.D as per the Clause No.20. 

b. Scanned copy of demand draft towards cost of tender paper as per Clause No.4. 

c.  Scanned copy of valid Registration Certificate, Valid GST registration certificate, PAN card along 

with the tender documents and furnish the Original Registration certificate, GST certificate and 

Pan card, for verification by the lowest bidder within (5) five days of opening of the tender 

before BDO, Rengali as per Clause No.21  
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d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment 

of work by the applicant in schedule “E” and affidavit to that effect including authentication 

of tender documents. and in schedule “F” as per Clause No.49. 

e. Submission of original bid security and tender paper cost as prescribed in the relevant clause of 

DTCN after last date and time of submission of bid before the stipulated date & time for opening 

of the bid. 

 NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above 

clauses are to be furnished with the online bid.  

 

 

 

 

f. The bidders are requested to go through details of works department letter No. file 

No.07556900042013(pt-II)-7885(W) dt 23.07.2013 Guide lines/Procedure to be followed 

in introduction of e-procurement in Govt. of Odisha(included in the DTCN). 

112.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :-( Vide Works Department Office 

Memorandum No.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006) 

2.1.  Progress of work and Re-scheduling programme. 

2.1.1.  The Block Development Officer, Rengali / Engineer-in-Charge shall issue the letter of acceptance 

to the successful contractor. The issue of the letter of acceptance shall be treated as closure of 

the Bid process and commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-

in- Charge for approval a Programme showing the general methods, arrangements, and timing 

for all the activities in the Works along with monthly cash flow forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all 

cases  in which the time allowed for any work exceeds one month to complete, 1/4th of the 

whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the 

whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th 

of the whole time allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does 

not conform to the programme to which consent has been given the Contractor shall produce, at 

the request of the Engineer-in-Charge, a revised programme showing the modifications to such 

programme necessary to ensure completion of the works within the time for completion. If the 

contractor does not submit an updated Programme within this period, the Engineer-in-Charge 

may withhold the amount of 1% of the contract value from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 
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2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 

time. A revised Programme is to show the effect of Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence 

of the Contract. The execution of the works shall commence from the 15th day or such time 

period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues 

written orders to commence the work or from the date of handing over of the site whichever is 

later. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of items 

of the works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as necessary by agreement between 

the Engineer-in- Charge and the Contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete the work as per 

milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavours to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

  employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

 executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract 

data is beyond the Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within fourteen days of the happening of the event causing delay. The 

Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired. 
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2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 

within 3 months of the date of receipt of such request. Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-

Charge and this shall be binding on the contractor. 

2.3.  Compensation for Delay. 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to 

complete the work and clear the site on or before the contract or extended date of completion, 

he shall, without prejudice to any other right or remedy available under the law to the 

Government on account of such breach, pay as agreed compensation the amount calculated at 

the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed day / 

month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract 

or that the work remains incomplete. This will also apply to items or group of items for which a 

separate period of completion has been specified. Compensation @ 1.5% per month of for delay 

of work, delay to be completed on per Day basis. Provided always that the total amount of 

compensation for delay to be paid under this condition shall not exceed 10% of the Tendered 

Value of work or to the Tendered Value of the item or group of items of work for which a 

separate period of completion is originally given. The amount of compensation may be adjusted 

or set-off against any sum payable to the Contractor under this or any other contract with the 

Government. In case, the contractor does not achieve a particular milestone mentioned in 

contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown against 

that milestone shall be withheld, to be adjusted against the compensation levied at the final 

grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be 

automatic without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be released. In case 

the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 

against each milestone missed subsequently also shall be withheld. However no interest 

whatsoever shall be payable on such withheld amount. 

2.4.  Incentive:  

(i)Incentive should be paid in respect of individual project for new construction 
/substantial additional or improvement works, the minimum value of which is mentioned 
below. 
 
 Name of  Work   Minimum Value 
 
1. Building work/P.H works  Rs. 40.00 Lakh 
2. Road works    Rs. 3.00 Crores 
3. Irrigation Work    Rs. 10.00 Crores 
 
Incentive will be paid with approval of next higher authority of tender accepting authority 
on completion of works before time schedule ( Works Deptt. No. 8310, dt: 17.05.2006) 
 
(ii)Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by modification vide 
Works. Department Office Memorandum No.5288 dated.04.05.2016. 
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For availing Incentive Clause in any project which is completed before the stipulated date of 

completion, subject to other stipulation it is mandatory of on the part of the concerned Executive 

Engineer to report the actual date of completion of the project as soon as possible through Fax or 

e-mail so that the report is received within 7 (seven) days of such completion by the concerned 

Superintending Engineer, Chief Engineer & the Administrative Department. 

 The incentive for timely completion should be on a graduated scale of 1 (One) percent to 

5 (Five) percent of the contractor value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale; 

Before 30% of contract period =5% of Contract Value. 

Before 20% to 30% of contract period =4% of Contract Value. 

Before 10% to 20% of contract period =3% of Contract Value. 

Before 5% to 10% of contract period =2% of Contract Value. 

Before 5% of contract period =1% of Contract Value. 

 

 

2.5.  Management Meetings 

2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of management meetings shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 

actions to be taken to be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per 

letter No.10639 dt. 27.05.2005 of Works Department, Orissa):- To rescind the contract (of 

which rescission notice in writing to the contractor under the hand of the Block Development 

Officer, Rengali shall be conclusive evidence), 20% of the value of left over work will be realized 

from the contractor as penalty. 

113.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to 

the clauses mentioned here in before tendering. 

114. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 

Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works 

Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 
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e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

115.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 

verification from the electrical inspector / equally competent authority responsible for the work 

prior to Energisation of the building. 

116.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 

percentage rate tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as 

well as words) in the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. 
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded first. 
The rebate so offered shall be considered after opening of all packages called in the same Tender 
Notice. The Contractors who wish to tender for two or more works shall submit separate tender 
for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per 
IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 

accurately filled-in figures and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage 

quoted by the Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total

 amount quoted by the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with 

the corresponding amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with 

corresponding amount does not tally with either to percentage excess or less then it will be 

treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with 

corresponding amount if tallied with the percentage then it will be treated as to which side the 

amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the 
percentage excess / less upto two or more decimal points, the first decimal point shall only be 
considered without rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of 

figures. Corrections, over writings & interpolations where unavoidable should be made by 

making out, initialing, dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 

progress specify in the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 

approval of competent authority is mandatory before making any payment. 

vi.  The period of completion is fixed and can not be altered except in case of exceptional 

circumstances with due approval of next higher authority. 
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vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 

only and the percentage excess or less shall be added or subtracted from the gross amount of the 

bill. 

Note-(1)  if L1 bidder does not turn up for agreement after finalization of the tender, then he shall 

be debarred from participation in bidding for three years and action will be taken to blacklist the 

contractor .In that case , the L2 bidder, if fulfils, other required criteria would be called for 

drawing agreement for execution of work subject to the condition that L2 bidder negotiates at 

per with the rate quoted by the L1 bidder otherwise the tender will be cancelled . In case a 

contractor is black listed, it will be widely published and intimated to all departments of 

Government and also to Govt. of India agencies working in the state. 

2)If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall 

be rejected and the tender shall be finalized basing on merits of rest bids . But if more than one 

bid is quoted at 14.99 % ( Decimals up to two numbers will be taken for all practical purposes)  

 

less than the estimated cost, the tender accepting authority will finalize the tender through a 

transparent lottery system, where all bidders / their authorized representatives, the concerned 

Block Development Officer and  District representative will remain present. 

3)Before acceptance of tender, the successful bidder will be required to submit a work 

programme and mile stone basing on the financial achievement so as to complete the work 

within the stipulated time and in case of failure on the part of the agency to achieve the mile 

stone liquidated damage will be imposed. 

                    (Total 116 Clauses) 

                                       APPROVED BY 

 

                                         Block Development Officer 

                             Rengali



TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
 

Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 

 

 
1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube 
test before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and curing  Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to concrete 
in conformity to I.S. 456 and I.S. 2025.  

6.  Sand / Fine Aggregate  I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanised minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 
works  

joinery  Conforming to I.S. 7452/82 strictly conform to I.S. specification and 
as per direction of Engineer-in-Charge.  

 
Note :  For road work (Approach Road) specification as per road and bridges (latest edition) published by  

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 

specification I.S. shall be referred (Indian standard). 

 
ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL CONDITIONS 
1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free 

of cost two copies of each of the drawings specifications, descriptive schedules and other details 

necessary for execution of the work. All further drawings and details as may be prepared by the 

department from time to time for reasonable development of the work described in the contract 

documents and reasonably necessary to explain and amplify the contract drawings and to enable 

the contractor to execute and complete the work shall also be supplied in duplicate to contractor free 

of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The 

contractor shall keep one copy of all the drawings specifications, price schedule of items and 

quantities at work site and the Engineer-in-charge or his authorised representative shall at all 

reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and 

quantities and specifications taken together, if the same is not particularly shown or 

described therein, provided that the same can reasonably be inferred there from, tf the 

Contractor finds any discrepancy in the drawings or between the drawing and schedule of 

quantities and specifications, he shall .immediately in writing refer the same to the 

Engineer-in-charge whose decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced 

by the contractor without any expense to the department If the work is not in order and if so 

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions 

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for 

his decision  All drawings, bill of quantities and specifications and copies therefore furnished 

by the department, are their property. They shall not be used on any other work and shall 

be returned to the Department on request on completion and before issue of final certificate 

or termination of the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 

contractor must satisfy himself about the same while furnishing samples for approval of the 

Engineer-incharge before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on 

samples of materials or workmanship of all/any materials and work, as he may consider 

necessary at places of manufacture, fabrication, on the site or at such other places. The 

expenditure incurred for all such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site 

office for inspection and verification of the Engineer-in-charge or his representative from 

time to time. 

 

 

 



52 

 

g)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works 

or any part thereof that may be in his opinion be necessary and for that purpose or if for 

any, other reason it shall, in his opinion be desirable, he shall have power to order the 

Contractor to do so and the Contractor shall do any or allot followings : . 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execute additional works of any kind necessary for the completion of the work. No 

such variation shall in any way ratidate or invalidate the contract, but the value of 

all such variations shall be taken into account and shall be added to or deducted 

from the contract sum accordingly, but no such variation shall be made by the 

contractor without prior written instruction from the Engineer-in-charge. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and 

included in accordance with the method of measurement of work set out and as per 

the relevant specifications or in its absence relevant I.S. code of practice  Any error 

in the specification or in quantity or omission of any item from the schedule of 

quantities/ rates shall not vitiate the contract, but he adjusted by adding to or 

deduction from the contract sum provided that no rectification of errors, if any, shall 

be allowed in the contract schedule of rates. 

4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and 

price set out in the prices schedule of quantities, and/or derived there-from, if in 

arriving at the contract sum, the Contractor have added to or deducted from the 

total of the items in the tender any sum either as a percentage or proportion, then 

the same percentage of proportion shall apply to all. items or works in the prices 

schedule as also for valuation of variation.  

b)  If the contract does not contain any rate or price applicable to the extra or 

additional work, or the rate or price in the priced schedule of quantities has become 

inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or 

omission, then suitable rates or price shall be agreed such rates shall be derived by 

analysis based on standard schedule of rates of State P.W.D. or in case such is not 

available therein, form any approved schedule with the various elements valued at 

local market price plus 10 (ten) percent towards over-heads. 

 

 

 

5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, 

approach road, construction equipments, tools and plants etc., as required for 

proper execution of all the items of the work as per drawing and specification. 
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b)  To provide all incidental items not shown or specified in particular, but reasonable 

or necessary for successful completion of the work in accordance with the 

drawings, specifications and schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the 

trenches and excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the 

same or completion. 

e)  De-watering as required and directed. 

f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking 

separately usableand disposal of surface earth and materials from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 

h)  Centring, shuttering as required for all concrete work. 

i)  Bending, binding, tying the grill & placing in position, including supply of all 

materials & labour etc. 

|)  To provide water and power required for construction testing and commissioning, 

k)  Testing of materials and works as per specification and direction 
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SCHEDULE – A 

 
CERTIFICATE OF NO RELATIONSHIP 

 
I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the 

Works Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, 

my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation.  

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------- ------ 
 

 
 
SCHEDULE - B 

 
    WORKING EXPERIENCE  

LIST OF BUILDING WORKS/similar nature IN PROGRESS 

 

 

 

 

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below 

the rank of Executive Engineer. 
 
 

Signature of the Tenderer 
Date……………………. 
 
 
 

 

Name of 

Employer 

Name of 

location and 

name of 

work 

Contract 

price in 

Indian 

Rupees/ 

Agreement 

no. 

Major Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Revised target 

date of 

completion of 

the work, if 

any 

Reasons for slow 

progress, if any, 

with the updated 

billing amount 

1 2 3 4 5 6 7 8 
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SCHEUDLE – C 

CERTIFICATE OF TOOLS AND PLANTS  
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 

 

Sl No Particulars Quantity Required 

1 Concrete Mixture 2 

2 Needle Vibrator 1 

3 Plate Vibarator 1 

4 Water Tanker 1 

5 Centering & shuttering Materials 300  sqm 

6 Truck/Tipper 2 

7 Generator 33KVA 

 
 
 

 
I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 
 

Signature of the Tenderer 
Date. 

----------------------------------------------------------------------------------------------------------------------------- --------------- 
 

SCHEUDLE – D 

 
    WORKING EXPERIENCE  

                                 LIST OF BUILDING WORKS/similar nature EXECUTED 

 

 
Name of 

Employer 

Name of 

location and 

name of 

work 

Contract price 

in Indian 

Rupees/ 

Agreement 

no. 

Major Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Actual date 

of 

completion 

of the work 

Reasons for 

delay in 

starting/ 

completion,  

if any 

1 2 3 4 5 6 7 8 

        

 

 

 

 
 
 
 
 

Note: The above information is to be certified by the Engineer in Charge / Employer not below 

the rank of Executive Engineer. 
 
Signature of the Tenderer 
Date 
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SCHEDULE – E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

Signature of Tenderer 

SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent 

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 

contract awarded to us for such works have been rescinded during the last five years prior to the 

date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, 

the Government has right to reject the Bid. 

 
                                                           (Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 
 

                                          Date 
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SCHEDULE - G 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
(For Super Class / Special Class / ‘A’ Class Contractors only) 

 
I / We hereby certify that at present, the following Engineering personnel are working with me / in our 

firm / company and their bio-data are furnished below. 

 

Sl. 
No.  

Name of 
Engineering 
personnel 

appointed for 
supervising 
contractor’s 
work with 
address  

Qualification  
Date of 

Appointment 
Monthly 
emolument  

Whether full 
time 

engagement 
and continuous  

If they are superannuated 
/ retired / dismissed or 

removed personnel from 
state Govt./ Central Govt. 

/ Public Sector 
Undertaking / private 

Companies and s or any 
one ineligible for 

Government service  

1 2  3  4  5  6  7  

       

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 
 

 
Signature of the Tenderer. 
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Schedule-H 

Form of Bid-Security Declaration 
<Letter head of the bidder> 

  

<Date>  

 

Bid No.:  

 

To  

 

[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority] 

 

We, the undersigned, declare that:  

 

1. We understand that, according to your conditions, bids must be supported by a Bid- 

Security Declaration.  

 

2. We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our 

empanelment and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract 

of the State for a minimum periodof180 days, if we are in breach of our obligation(s) under the bid 

conditions, because we: 

 

(a) havewithdrawnourBidpriortotheexpirydateofthebidvalidityspecifiedinthe letter of Bid or any 

extended date provided by us;  

or  

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date the 

bid validity in the Letter of Bid or any extended date provided by us,  

 

i. Failure of use to furnish the Performance Security and, Additional Performance 
Security, if required in accordance with the ITB/ Terms of the Bid 
Document/RFP, or  

ii. Fail to agree to the decisions of the contract negotiation meeting or  
iii. Failure refuse to execute the Contract.  

 

3. We understand this Bid-Security Declaration shall expire if we are not the successful Bidder, 

upon the earlier of your notification of the name of the successful Bidder through award of 

contract; or (ii) after the expiry date of the Bid validity.  

 

Name of the Bidder*         

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder**     

 

Title of the person signing the Bid          

 

Signature of the person named above          

 

Date signed       day of ,      

 

*:In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder  

**:Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid  

 
[Note: In case of a Joint Venture, the Bid-Security Declaration must be in the name of all members to the Joint Venture 
that submits the bid] 
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Government of Odisha 

Works Department 

*** 

Office Memorandum 

File No.07556900042013(pt-II)-7885(W)   Dated.23.07.2013 

 

Sub: Codal Provisions regarding e-Procurement 

After introduction of e-procurement in Govt. of Odisha, necessary guidelines /procedure has been 

issued in Works Department Office Memorandum No.1027dt.24.01.2009 which consists of the 

procedural requirement for E-procurement offenders. After carefully consideration Government have 

been pleased to make following modifications to codal provisions by way of addition as Appendix-IX (A) 

of OPWD Code Vol-II.) as follows: 

Appendix-IX (A) of OPWD Code, Vol-ll 

Executive instructions regarding calling for and acceptance of tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be 

made part of the Detailed Tender Call Notice or Instruction to Bidder for all "works" tenders 

hoisted in the portal. 

2. The e-procurement portal of Government of Odisha “https:// tendersodisha.gov. in". 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class Ill) issued from 

registered certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), 

Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 

Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be 

followed by all the users. 

6. Government after careful consideration have decided to hoist all tender costing 10 lakhs or 

above in the e-procurement portal. This will be applicable across all Engineering Departments 

such as Works Department, Department of Water Resources, Rural Development and Housing 

& Urban Development Department. Government of Odisha also welcomes hoisting of tenders 

by any other departments, authority, corporations, local bodies etc. of the State with prior 

approval from Works Department. Works Department is the Nodal Department for the 

implementation of e-Procurement in the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/ 

Accounts codel Government statues including any amendments brought from time to time to 

suit to the requirement of the best national practice. 
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8. Registration in the e-procurement portal is without levy of any charges but Government 

reserves the right to levy any charges for such value added services. In future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement 

after necessary enrolment in the portal but have to subsequently register themselves with the 

appropriate registering authority of the State Government before award of the work as per 

prevalent registration norms of the State. 

10. For the role management "Department" is the Administrative Department, Organisation or wing 

is the Chief Engineer or highest tender accepting authority or equivalent officer, Division is the 

Executive Engineer or equivalent Officer and Subdivision is the Assistant Engineer or equivalent 

officer. 

11. The e-Procurement software assigns roles for operation of the module for specific function. The 

terminologies used in the portal and their respective functions in the software are as follows. 

11.1 Application Administrator (NIC & State Procurement Cell) 

i.  Master Management 

ii. Nodal Officer Creation 

iii. Report Generation 

iv. Transfer of Officer's login ID. 

v. Blocking & unblocking of officer's and bidder's login ID. 

11.2  Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank) 

I.  Creation of Users 

ii.  Role Assignment 

iii. Report Generation 

iv. Transfer of Officer's login ID. 

v. Blocking & unblocking of officer's Login ID. 

11.3 Procurement Officer-Publisher (Officer having tender inviting power at any level) 

i.  Publishing of Tender 

ii. Publishing of Corrigendum I addendum I cancellation of Tender 

iii. Bid Clarification 

iv. Uploading of Pre-Bid minutes. 
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v. Report generation. 

11.4 Procurement Officer-Administrator (Generally sub-ordinate officer to Officer inviting Tender) 

i. Creation of Tender 

ii. Creation of Corrigendum I addendum I cancellation of Tender 

iii. Report generation. 

11.5  Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender) 

i. Opening of Bid 

11.6 Procurement Officer Evaluator (Generally Sub-ordinate Officer to Officer Inviting Tender) 

i. Evaluating Bid 

11.7  Procurement Officer-Auditor (Procurement Officer Publisher and / or Accounts Officer / Finance 

Officer) 

i. To take up auditing 

12.  NOTICE INVI-TING BID (NIB) or INVITATION FOR BID (IFB): 

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as 

applicable to conventional Bids and will be finalized / approved by the officers competent as in 

the case of conventional Bids. 

12.2  The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. 

Simultaneously, a notification should also be published in the newspapers, as per existing rules 

preferably, in the following format, to effect economy:- 

Government of Odisha "e” procurement Notice 

Bid Identification No .--------------------------- 

1. Name of the work: ....................................................... 

2.  Estimated cost: Rs. ......................................................... 

3.  Period of completion ...................................................... 

4.  Date & Time of availability of bid document in the portal 

5.  Last Date I Time for receipt of bids in the portal 

6.  Name and address of the O.I.T.: ............................................... 

Further details can be seen from the e-procurement portal "https://tendersodisha.gov.in" 
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12.3 The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) 

in the website https://tendersodisha.gov in will appear in the "Latest Active Tender". The 

Bidders1 Guest Users can download the Bid documents only after the due date & time of sale. 

The publication of the tender will be for specific period of time till the last date of submission of 

bids as mentioned in the 'Notice inviting Bid' after which the same will be removed from the list 

of "Latest Active tenders". 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE : 

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ 

corrigendum/ cancellation of tender in the website https:/ltendersodisha.gov.in, notice board 

and through paper publication and such notice shall form part of the bidding documents. 

13.2  The system generates a mail to those bidders who have already uploaded their tenders and 

those bidders if they wish can modify their tenders. The bidders are required to watch the 

website till last date and time of bid submission for any addendum/ Corrigendum/ cancellation 

thereof. Tender lnviting Authority is not responsible for communication failure of system 

generated mail. 

14. CREATION AND PUBLISHING OF BID: 

14.1 All the volumes/ documents shall be uploaded in the portal by the tender creating officer 

(Procurement Officer Administrator) and published by the Officer lnviting Tender (Procurement 

Officer Publisher) using their DSCs in appropriate format so that the document is not tampered 

with 

14.2  The tender document comprise the notice inviting tender, bid document1 SBD, drawings in .pdf 

format and the schedule of quantities/ BoQ in .xls format to be uploaded by the Officer lnviting 

Tender. 

14.3  Procurement Officer Administrator creates tender by filling up the following forms: 

i. BASIC DETAILS 

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and 

type of documents to be uploaded by the bidder in the following format: 

(a) For Single Cover/ Packet: 

Sl. 

No 

Cover Type Document Description Type 

1. 
Fee/ Prequal/ 

Technical/ 

Finance 

Tender Cost, EMD, VAT, PAN, Contractor RC 
.pdf 

Affidavits, undertakings and any other 

document as per SBD/ DTCN .pdf 

BoQ 
.xls 

https://tendersodisha.gov/
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(b) For Two Cover/ Packet: 

Sl. 

No 

Cover Type Document Description Type 

1. 
Fee/ Prequal/ 

Technical/ 

Finance 

Tender Cost, EMD, VAT, PAN, Contractor RC 
.pdf 

Affidavits, undertakings and any other 

document as per SBDIDTCN. .pdf 

2. Finance BoQ .xls 

Special condition if any specifically mentioned 

by Officer Inviting Tender .pdf 

iii.  TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT in .pdf 

format. 

iv.  WORK ITEM DETAILS 

v.  FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender paper 

and EMD amount as laid down in DTCN/ SBD. 

vi.  CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of 

tender such as publishing date, document download start date & end date, seek clarification 

start date & end date (optional), bid submission start date & closing date, bid opening date as 

per DTCN/ SBD. 

vii.  BID OPENER SELECTION: The Procurement Officer creator can select two/ three 1 four bid 

openers for a particular bid. If required the bid openers can also be selected within an 

organization from other procurement units (Circles /Divisions). 

viii.  WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally 

signed tender document (SBD/ DTCN) or any other addition document/drawings in .pdf format 

and Bill of Quantities in .xls format. 

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using his/ 

her DSC after detail scrutiny of the fields created and documents uploaded by the Procurement 

Officer Administrator. Procurement Officer Publisher can publish tenders for multiple 

procurement units using multiple DSCs procured for each post separately. After being relieved 

from the additional charges he has to surrender the additional DSCs to the Nodal Officer of the 

concerned organisation. 

15.  PARTICIPATION IN BID: 

15.1  PORTAL REGISTRATION: The Contractor/ Bidder intending to participate in the bid is required 

to register in the portal using his/ her active personal/ official e-mail ID as his/ her Login ID 

and attach his/ her valid Digital signature certificate (DSC) to his/ her unique Login ID. He/ She 

has to submit the relevant information as asked for about the firm/ contractor. The portal 
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registration of the bidder/ firm is to be authenticated by the State Procurement Cell after 

verification of original valid certificates/ documents such as (i) PAN and (ii) Registration 

Certificate(RC)/ VAT Clearance Certificate (for procurement of goods) of the concerned bidder. 

The time period of validity in the portal is at par with validity of RC/ VAT Clearance. Any 

change of information by the bidder is to be re-authenticated by the State Procurement Cell. 

After successful authentication bidder can participate in the online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory through 

Memorandum of Understanding duly registered and enrol in the portal in the name and style of 

the Joint venture Company. It is mandatory that the DSC issued in the name of the authorised 

signatory is used in the portal. 

15.1.2 Any third party/ company/ person under a service contract for operation of e-Procurement 

system in the State or his/ their subsidiaries or their parent companies shall be ineligible to 

participate in the procurement process that are undertaken through the e-Procurement system 

irrespective of who operates the system. 

15.2  LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and 

password. The system will again ask to select the DSC and confirm it with the password of DSC 

as a second stage authentication. For each login, a user's DSC will be validated against its date 

of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in 

system database. The system checks the unique Login ID, password and DSC combination and 

authenticates the login process for use of portal. 

15.3  DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his 

system and undertake the necessary preparatory work off-line and upload the completed 

tender at his convenience before the closing date and time of submission. 

15.4  CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-

procurement portal using his/ her DSC; provided the questions are raised within the period of 

seeking clarification as mentioned in tender call notice1Bid. The Officer Inviting the Bid 1 

Procurement Officer-Publisher will clarify queries related to the tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any other drawings 

relevant to the work for which bid has been invited. Bidder may download these drawings and 

takeout print for detail study and preparation of his bid. Any other drawings and documents 

pertaining to the works available with the Officer lnviting The bid will be open for inspection by 

the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, 

Declaration form, price bid etc. and store in the system. 

15.6  PAYMENT OF EMDIBID SECURITY AND COST OF BID DOCUNIENTS: 
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15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/ 

Contract Data. The bidder shall scan all the written/ printed pages of the bid security and up 

load the same in portable document format (PDF) to the system in designated place of the 

technical BID. Furnishing scanned copy of such documents is mandatory otherwise his/ her bid 

shall be declared as non-responsive and liable for rejection. 

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) 

or as mentioned in the bid document. The validity period of the EMD or Bid Security shall be as 

mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security and 

not secured as indicated in the bid document shall be rejected as non-responsive. The bid 

security shall be retained till such time the successful bidder furnishes Initial Security Deposit 

(ISD) or Performance Security acceptable to the Officer Inviting the Bid. Failure of the 

successful Bidder to comply with the requirements shall constitute sufficient grounds for 

cancellation of the award and forfeiture of the Bid Security. The Bid security in the form of FD / 

BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the 

bid. Bid security in other form is acceptable if the bid documents provides for it. 

15.6.3 The Fixed Deposit 1 Bank Guarantee or any other form as mentioned in detailed tender call 

notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost 

of Bid are to be scanned and up loaded in portable document format (PDF) along with the bid. 

15.6.4 The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender. In the eventuality of 

failure on the part of ,the lowest successful bidder to produce the original documents, he will 

be debarred in future from participating in tender for 3 years and will be black listed by the 

competent authority. In such a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

15.6.5 Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption 

15.6.6 Government of Odisha has been actively considering integrating e-payment gateway in to the 

portal for payment of Cost of Bid and Bid Security1 Earnest Money Deposit. The process of 

using e-payment gateway shall be issued separately after it is established. 

16. SUBMISSION OF BID: 

16.1  The bidder shall carefully go through the tender and prepare the required documents. The bid 

shall have a Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid 

documents, EMD / Bid Security, VAT, PAN / TIN, Registration Certificate, Affidavits, Profit Loss 

statement, Joint venture agreement, List of similar nature of works, work in hand, list of 

machineries, and any other information required by OIT. The Financial Bid shall consist of the 

Bill of Quantities (BOQ) and any other price related information/undertaking including rebates. 

16.2  Bidders are to submit only the original BOQ (in .XLs format) uploaded by Procurement Officer 

Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration1 

deletion I modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In 



66 

 

case of item rate tender, bidders shall fill in their rates other than zero value in the specified 

cells without keeping it blank. In the percentage rate tender the bidder quoting zero 

percentage is valid and will be taken at par with the estimated rate of the work put to tender. 

16.3  The bidder shall upload the scanned copy/copies of document in support of eligibility criteria 

and qualification information in prescribed format in Portable Document Format (PDF) to the 

portal in the designated locations of Technical Bid. 

16.4  The bidder shall write his name in the space provided in the specified location in the Protected 

Bill of Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in 

figure only in the rate column of respective item(s) without any blank cell in the rate column in 

case of item rate tender and type percentage excess or less upto two decimal place only in 

case of percentage rate tender. 

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the 

documents. 

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 

take print out of the system generated summary of submission to confirm successful uploading 

of bid. -The bids can not be opened even by the OIT or the Procurement Officer Publisher / 

opener before the due date and time of opening. 

16.5.2 Each process in the e-procurement is time stamped and the system can detect the time of log in 

of each user including the Bidder. 

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 

16.5.4 The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/tender. 

16.5.5The bidder should check the system generated confirmation statement on the status of the 

submission. 

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to 

up-load the drawings and the other Bid documents (after signing) while uploading his bid. It is 

assumed that the bidder has referred all the drawings and documents uploaded by the Officer 

inviting the Bid. 
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16.5.9The Bidder will not be able to submit his bid after expiry of the date and time of submission of 

bid (server time). The date and time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

16.6 SIGNING OF BID: The 'online bidder' shall digitally sign on all statements, documents, certificates 

uploaded by him, owning responsibility for their correctness / authenticity as per IT ACT 2000. 

If any of the information furnished by the bidder is found to be false I fabricated I bogus, his 

EMD/Bid Security shall stand forfeited & his registration in the portal shall be blocked and the 

bidder is liable to be blacklisted. '. 

17.  SECURITY OF BID SUBMISSION: 

17.1  All bid uploaded by the Bidder to the portal will be encrypted 

17.2  The encrypted Bid can only be decrypted I opened by the authorized openers on or after the 

due date and time. 

18.  RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1  Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 

18.2  Resubmission of bid shall require uploading of all documents including price bid afresh . 

18.3  If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 

shall consider only the last bid submitted. 

18.4  The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc. 

18.5  The Bidder can withdraw his bid before the closure date and time of receipt of the bid by 

uploading scanned copy of a letter addressing to the Procurement Officer Publisher (Officer 

Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal after 

expiry of the closure time of the bid. 

19.  OPENING OF THE BID: 

19.1  Bid opening date and time is specified during tender creation or can be extended through 

corrigendum. Bids cannot be opened before the specified date & time. 

19.2  All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

19.3  The bidders & guest users can view the summary of opening of bids from any system. 

Contractors are not required to be present during the bid opening at the opening location if 

they so desire. 

19.4  In ,the event of the specified date of bid opening being declared a holiday for the Officer  

inviting the Bid, the bids will be opened at the appointed time on the next working day. 
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19.5  Combined bid security for more than one work is not acceptable. 

19.6  The electronically submitted bids may be permitted to be opened by the predefined Bid 

opening officer from their new location if they are transferred after the issue of Notice inviting 

Bid and before bid opening. Further, action on bid documents shall be taken by the new 

incumbent of the post. 

19.7  In case of non-responsive tender the officer inviting tender should complete the e-Procurement 

process by uploading the official letter for cancelled / re-tender. 

20.  EVALUATION OF BIDS : 

20.1  All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents 

downloaded and furnish a certificate that "the documents as available in the portal 

containing_____ nos of pages". 

20.2  The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the 

uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or 

illegible documents. The Officer Inviting Tender may ask for any other document of historical 

nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any 

document in no way alters the Bidder's price bid. Non submission of legible documents may 

render the bid non-responsive. The authority inviting bid may reserve the right to accept any 

additional document. 

20.3  The bidders will respond in not more than 7 days of issue of the clarification letter, failing 

which the bid of the bidder will be evaluated on its own merit. 

20.4  The Technical evaluation of all the bids shall be carried out as per information furnished by 

Bidders. 

20.5  The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

20.6  The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open 

the financial bids. 

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorized representative who wish to be present. 

20.6.2 At the time of opening of "Financial Bid", bidders whose technical bids were found responsive 

will be opened. 

20.6.3The responsive bidders' name, bid prices, item wise rates, total amount of each item in case of 

item rate tender and percentage above or less in case of percentage rate tenders will be 

announced. 
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20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 

Comparative Statement and furnish a certificate to that respect. 

20.6.5 Bidder can witness the principal activities and view the documents / summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer / Head of Department. 

21. NEGOTIATION OF BIDS: 

21.1  For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 

negotiation and breakdown of unit rates 

22.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1  The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the 

validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter 

of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in 

consideration of execution & completion of the Works by the contractor as prescribed by the 

contract & the amount of Performance Security and Additional Performance Security required 

to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid 

process and commencement of the contract. 

22.2  The Contractor after furnishing the required acceptable Performance Security & Additional 

Performance Security, "Letter to Proceed" or "Work Order" shall be issued by the Engineer-in-

Charge with copy thereof to the procurement Officer -Publisher. The Procurement Officer-

Publisher shall up load the summary and declare the process as complete. 

22.3  If the L-I bidder does not turn up / or agreement after finalization of the tender, then he shall 

be debarred from participation in bidding for three years and action will be taken to blacklist 

the contractor. Besides the consortium / JV / firm where such an agency I firm already 

happens to be or is going to be a partner/member/proprietor, he/ they shall neither be allowed 

for participation in bidding for three years nor his/ their application will be considered for 

registration and action will be initiated to blacklist him/ them. In that case, the L-2 bidder, if 

fulfils other required criteria, would be called for drawing agreement for execution of work 

subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-I 

bidder, otherwise the tender will be cancelled. 

23.  BLOCKING OF PORTAL REGISTRATION: 

23.1  If the Registration Certificate of the Contractor is cancelled /suspended by the registering 

authority1 blacklisted by the competent authority his portal registration shall be blocked 

automatically on receipt of information to that effect. 
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23.2  The portal registration blocked in the ground mentioned in ,the above Para-23.1 shall be 

unblocked automatically in receipt of revocation order of cancellation / suspension/ blacklisting 

from the concerned authority. 

23.3  The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date 

of issue of show cause notice. Thereafter the Officer inviting Tender is required to issue an 

intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief 

Manager (Tech.) for blocking of portal registration within 10 days of intimation to the 

defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority 

and concerned Chief Engineer/ Heads of Office if any of the following provisions are violated. 

23.3.1 Fails to furnish original Technical 1 Financial (Tender Paper Cost, EMD/Bid Security) instruments 

before the designated officer within the stipulated date and time. 

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 

validity period. 

23.3.3 Fails to execute the agreement within the stipulated date. 

23 3.4 If any of the information furnished by the bidder is found to be false I fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action 

shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix- XXXlV of 

OPWD Code, Volume-ll. 

24.  GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1  UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the 

following members. 

EIC (Civil)-cum-CPO,   -  Chairman 

Engineer-in-Chief (WR)   -  Member 

Concerned Chief Engineer  -  Member 

Sr. Manager (Finance), SPC  -  Member 

Officer Inviting Tender   -  Member 

Chief Manager (Technical), SPC -  Convener 

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all 

records for this purpose. The Committee shall meet not less than once in a month if required & 
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shall consider the recommendation of the officer inviting tender for unblocking of portal 

registration. The quorum of the meeting will be four. 

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After 

blocking of Portal Registration, the Contractor whose Portal Registration has been blocked may 

file application to the concerned officer inviting tender showing sufficient ground for unblocking 

of his portal registration along with a Treasury Challan showing deposit of Rs.10,000/- (Rupees 

ten thousand) only (nonrefundable) under the head of accounts '0059 - Public Works' as 

processing fees. The officer inviting tender shall forward the application filed by the contractor 

to the Chief Manager (Tech), State Procurement Cell 

24.4  On receipt of recommendation from the concerned Chief Engineer along with the copy of 

challan as mentioned above, the Chief Manager (Tech) being the member Convener of the 

Committee shall place the case before the Committee for examination and taking a decision in 

this regard. After examination the Committee may recommend for unblocking of the portal 

registration of said contractor if the Committee is satisfied that the fault committed by the 

contractor is either unintentional or done for the first time. 

24.5  After scrutiny by the State Procurement Cell if it is found that the portal registration of a 

contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider 

his case to be placed before the Committee and may advice the concerned officer inviting 

tender to issue show cause notice to the contractor asking him to explain as to why his portal 

registration shall not remain blocked. On receipt of show cause reply from the contractor the 

officer inviting tender shall examine the same & if considered proper he may report to the Chief 

Manager (Tech), SPC along with his views furnishing the copy of the show cause reply for 

placement of the same before the Committee taking a decision in respect of blocking1 

unblocking. If the Committee found that the contractor is in habit of committing such fault 

again and again intentionally the committee may advice the concerned officer inviting tender to 

initiate proceeding for blacklisting as per the existing rule. 

1.  These amendments shall take effect from the date of issue of the order. 

2.  This amendment is an addition to the existing provision and will be placed below Appendix- IX 

to OPWD Code, Vol.-ll. 

3.  Accordingly Office Memorandum No.1027 dt 24.01. 2009 stands modified. 

4.  This has been concurred in by the Finance Department vide their U.O.R. No.3-WF-I  

Dt.04.01.2013. 
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