[GOVERNMENT oF ODISHA]
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
PADMAPUR
E-mail - ori-rpadmapur nic.in
INVITATIONS FOR BIDS (I.F.B.)
e-Procurement Notice

IDENTIFICATION NO.IFB- RC (BDO) PAD 03/2025-26,

No. 2243 /2024 Dated 01.07.202¢

government has to register under the state PWD in appropriate class of eligibility before signing
of the agreement.
The bidders may submit bids for the following works.

Cost of
Approximate Class of tender Last date &
Sl
o Name of the Work Value of Cl;eriolt:fci;fn Contracto S Bld document (time of online
work mpletio r ecurity (Non receipt of Bids
] refundable) _
1 2 3 4 5 é 7 8
Construction of ACR Building at “D" & | 17:00 Hrs. of
1 UGHS, Ambabadi Rs. 12,54,181.00| 90 days “CM Class Rs. 12542.00 | Rs.6,000.00 21/07/2026
- - ~ 17:00 Hrs.
Construction of ACR Building at “D" &
2 Basant Devi Vidya Pitha,Gudiabandha Rs. 12,54,181.00| 90 days “C" Class Rs. 12542.00 | Rs.6,000.00 21/0;>/f2026
— - 17:00 Hrs.
. oy 3¢ T ] §
3 [orstrudion of ACR Building at oo 1o oy oo o0 days [ur & |Rs. 1254200 | Rs.6.000.00 | of
U.G.H.S Khamapadar C" Class 2]/07/202ﬂ

1) Bid documents consisting of plans, specifications, the schedule of quantities and the set of Terms
& Conditions of tender/contract & other necessary Documents can be seen in the website
www.tendersodisha.gov.in. '

2) Bids must be accompanied by Earnest Money Deposit/ Bid security of the amount specified for
the works and it should be submitted through on-line mode specified in tendersodisha.gov.in. No
off line receipt of Tender Paper Cost and EMD wil be allowed in e-procurement portal of
Government of Odisha Bidders desirous to hire machineries or equipment's from outside the State
or owned but deployed outside the state are required to furnish 2% of the amount put to tender

as Bid security.

3) The Bid documents will be available in the website https://tendersodisha.gov.in from 11:30 Hrs. of
06.07.2026 to 17:00 Hrs. of 21.07.2026.

4) The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class Il or Class IIl.
5) Bids shall be received only “On-line" on or before 17.00 Hrs. of 21.07.202¢.

6) Bids received “on-line" shall be opened at 11.30 Hrs. on 24.07.2026 in the office .of the BLOCK
DEVELOPMENT OFFICER, PADMAPUR, Odisha in the presence of bidders who wish to attend.

N —

@ Scanned with OKEN Scanner
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Bidders who participated in the bid can witness the opening of bids after logging on to the site
fhrough. fheir DSC. If the office happens to be closed on the stipulated date of opening of Bids
as specified, the bids will be opened on the next working day at the same time and venue.

7) Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to while
submitting the tender papers,

8) Engineer Confractor desirous fo avail the facility of exemption of EM.D. is required
to submit an affidavit in original to the effect that he has not yet availed the
facility for more than two  works during the current financial year. The name of work
for which and the authority to which the tender is being submitted must be
mentioned in the affidavit.

9) Any bidders desirous to avail any facility as per certain circular/order of Government

have to apply for the same in writing along with the tender paper. The responsibility

of furnishing the copy of the circular or G.O. for a llowing special facility if any shall lie on
the bidder. Claim at the time of opening of tender or later stage will not be
entertained.

10)  Other details can be seen in the bid documents.

1) This nofice is to be read with all the Clauses / addendum to the “Procedure to
participate in on-line bidding."

12) I any of the intending bidders wish to withdraw from participation in the bid, he/she

can freely withdraw from the participation before scheduled date and time of closure,
failing which action as deemed fit as per relevant Codal practice will be taken

against him/her.

13)  Any Corigendum/ Addendum will be displayed in the website www.odisha.gov.in&
: ] in only.

14)  The bidders have to submit the Additional Performance security amount as per the latest OPWD
norm Office Memorandum No.173 dated 03.01.20216 in shape of valid Term Deposit Receipt / Bank
Guarantee covering the period at least for one year or may be extended if required
duly pledged in favour of the Block Development Officer, Padmapur, payable at Padmapur from
any Nationalized / Scheduled Bank in original before acceptance of tender, if their quoted amount
is less than the estimated cost.

15) I after opening of the tender it is seen that, the tender has to be decided through
a tfransparent lottery system then the lottery date will be intimated through email, Whatsapp no.
and speed post. The lottery will be held even if no bidder remains present.

16) The authority will not be held responsible for any technical problem / failure of
Network,  Server  during the schedule dates of online bidding.

17)  The authority reserves the right to accept or reject any or all tenders, full or part of
the tenders without assigning any reason what-so-ever and no intimation will be given
to the  bidder. On this account, no dispute will be entertained. Any dispute arises subject
to  Padmapur jurisdiction only.

18)  Bidders shall provide their e-mail id, cormrespondence address, Mobile No.
(WhatsApp) along with scan copy of valid GSTIN, PAN, Experience Certificate,
Machinery documents, and other documents as per DTCN Clause.

CONTRACTOR {2} BLOCK DEVELOPMENT OFFICER
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Memo No:224Y /2026
Copy to P.A to the Collector & District Magistrate, Rayagada
of kind information.

Date: . 01. 07.2026
for favour

Block Develdpment Officer
Padmapur
Memo No: .22[!5 /2026 Date: . 01. 07.2026

Copy submitted to CDO-cum-EO, Zilla Parishad, Rayagada for favour of
kind information.

\
Block Development Officer

Padmapur
Memo No: 2244 / 2026 Date:. 0l. 07.2026

Copy Submitted to the Director, Special Scheme to Gouvt.,
P.R.Deptt, Govt. of Odisha for favour of kind information

Block Development Officer
Padmapur

Memo No: 2247 /2026 Date Ol. 07.2026

Copy Submitted to the Commissioner-cum-Secretary to Govt., § & ME Deptt,

Govt. of Odisha for favour of kind information. 7},
\ qu
Block Developbment icer

Padmapur
Memo No. 248 /2026 Dated  01. 07.2026

Copy to Finance Section / Guard file / Notice board of Block
Development Officer, Padmapur for information.

Block Development Officer
Padmapur
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Government of Odisha
CHECKLIST TO BE ENSURED BY THE BIDDER

Whether Reff.
Sl Furnished to
No Particulars Reference to Clause No
Page
Yes No
no.
o1. Cost of tender paper as per Tender call Notice I]D].;I'.C.N Clause No.03& No.
. . D.T.C.N Clause No.05& No.
E.M.D as required as per Tender call Notice 1196 122
02. OR
E.M.D as required in case of deploying machineries outside D.T.C.N Clause No.05& Clause
the State No.9(V)& No. 122
Copy of valid Registration Certificate (along with online
03. CDMS generated certificate) and Sub contract license if any as 861-156N Clause No.04 &
required '
04. | Copy of Valid GST Registration Certificate and GSTIN aDr}Efz'l; Clause No.04& 06
05. Copy of PAN Card D.T.C.N Clause No.04& 128
06. No Relation Certificate in Schedule-A D.T.C.N Clause No.11& 128
07. Works Experience- D.T.C.N Clause No.12 & 128 NOT REQUIRED
List of projects executed that are similar in nature to the work(i.e
Composite building work) executed in the last financial years upto .
(A) 2017-18 must not be less than 30% of amount put to tender (Schedule- As required NOT REQUIRED
DI)
Works in hand-List of projects in progress that are similar in nature to .
(B) the work (Schedule-D2) As required NOT REQUIRED
Information regarding current litigation, debarring / expelling of the
08. tender or abandonment of the work by the tenderer (Schedule-E) D.T.C.N Clause No.10 & 128 NOT REQUIRED
(A) | Affidavit (schedule-F) %;CNCh“eNaszz& NOT REQUIRED
Tools & Plants and machineries as per the requirement in Schedule-C
09. (Proof of ownership of Tools & Plants and machineries is to be
(A) furnished in shape of copy of invoices / required sale deed in case of NOT REQUIRED
2nd purchase / required lease deed with owner ship documents of the
leaser duly attested.
List of plants and equipment with valid Fitness as required NOT REQUIRED
Water tanker NOT REQUIRED
Truck / Tipper NOT REQUIRED
Tractor with Trolly NOT REQUIRED
Concrete mixer NOT REQUIRED
Concrete needle vibrator (60mm )(complete set) NOT REQUIRED
Concrete plate vibrator (40mm)(complete set) NOT REQUIRED
Complete stage shuttering, centering arrangement
(Quantity in shape of Sqf. Or Sqm only are NOT REQUIRED
consider)
JCB or Excavator NOT REQUIRED
NOT REQUIRED
AS PER CONDITIONS OF ANNEXURE | OF SCHEDULE C NOT REQUIRED
The detail of plant and machinery equipments required for
each work of the tender call notice as per Annexure—I of NOT REQUIRED
schedule C of Detailed Tender Call Notice.
10 Details of quarry for stone product, sand & moorum if any for NOT REQUIRED

procurement by contractor as per Annexure — V

For ‘A’ Class contractor he/she should submit the details of
employment of 02 diploma holder or O1 graduate engineer
belonging to state of Odisha.

NOT REQUIRED

CONTRACTOR
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p:-lt is directed to upload online the relevant documents as per the check list in sequential order along with filled checklist and upload
the same in online and care should be taken while uploading the documents to maintain the scan copy 200 DPI or more for clear
vision.

CONTRACT DATA
A. GENERAL INFORMATION
SL
No | ltem Details
1 Bid Identification No. IFB-PS-PADMAPUR-03 / 2026-27, Dt. 01.07.2026
5 Name of the work Construction of Additional Class Room building at
Basant Devi Vidyapitha,Gudiabandha

3 Officer Inviting authority Block Development Officer, Padmapur
4 Estimated cost Rs.1254181/- (each)
B. BID INFORMATION

Intended completion period / Time
> period assigned for Completion. 120 Days
6i Ié?;t Date and Time of submission of 17.00 Hrs. of 21.07.2026
ii Opening of Bid(Technical) 11:00 Hrs. of 24.07.2026

Cost of Bid document (Clause No-3 of
7 DTCN) Rs. 6,000/-
8 Class of Contractor “D” & “C”
9 Bid security (Clause No. 5 of DTCN) As specified in the Bid document

ii Type of instrument As specified in the Bid document
10 Additional Performance Security

(Clause 26 of DTCN)

| Amount OPWD norm Office Memorandum No.173, dated

03.01.2026

li Pledged in favour of Block Development Officer, Padmapur

lii Payable at Padmapur

iv Type of instrument As specified in the Bid Document
11 Bid validity period 90 days

Minimum period of contract /

agreement / lease deed of equipment
12 and machineries as per Clause No. 09 v elianery iens

(v) of DTCN
13 Currency of payment for Contract Indian Rupee Only
14 Language of Contract English
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b).

).

d).

g)-

h).

Procedure to participate in online bidding

e-procurement
PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL:

. The Contractor/Bidder intending to participate in the bid is required to register in the Portal using his / her

active personal/ official e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to
his/her unique Login ID. The DSC used must be of appropriate class (Class 1l or Class Ill) issued from a
registered Certifying Authority such as n-code, Sify, TCS, MTNL etc. He/ She have to submit the relevant
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be
authenticated by the State Procurement Cell after verification of original valid certificates/ documents such as
(i) PAN and (Il) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for procurement of
goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/ GST
Registration Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated by the
State Procurement Cell. After successful authentication bidder can participated in the online bidding process.
Contractor not registered with Government of Odisha can participate in the e-procurement after necessary
enrolment in the portal but have to subsequently register themselves with the appropriate registering authority
of the State Government before award of the work as per prevalent registration norms of the State.

To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system
will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique ID, password and DSC combination and authenticates
the login process for use of portal.

The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will
appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has
arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification will be
published in the newspaper specifying the work details along with mention of the specific website for details.
The publication of the tender will be for specific period of time till the last date of submission of bids as
mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any
bidder can view or down load the bid documents from the web site.

Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

. The software application has the provision of payment of cost of tender document through payment gateways

of authorized bankers by directly debiting the account of the bidders.

Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her
bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through Joint
Venture shall declare the authorized signatory through Memorandum of Understanding duly registered and
enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC issued in
the name of the authorized signatory is used in the portal.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement
process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in
those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the State
or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes
that are undertaken through the e-procurement system irrespective of who operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of
document in prescribed format wherever warranted in support of eligibility criteria and qualification
information. The on line bidder shall have to produce the original documents in support of the scanned copies
and statements uploaded in the portal before the specified date as per DTCN.
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j)-

k).

n).

0).

a).

b).

).
d).

e).

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of
bid document and appropriate bid security. The system shall consider only the last bid submitted through the
E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided
the questions are raised within the period of seeking clarification as mentioned in tender call notice/Bid. The
Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the tender.

The details of drawings and documents pertaining to the works available with the officer inviting the Bid as
well as in the office of the Block Development Officer as mentioned in the Contract Data will be opened for
inspection by the bidders. The bidder is required to down load all the documents for preparation of his bid. It
is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading his
bid. He is required to up load documents related to his eligibility criteria and qualification information and Bill
of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the
drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to
disrupt the bidding process and in such cases the bid security shall be forfeited.

. Any addendum / corrigendum/ cancellation of tender shall be published in the website

https://tendersodisha.gov.in, notice board and through paper publication and such notice shall form part of
the bidding documents.

The system generates a mail to those bidders who have already uploaded their tenders and those bidders if
they wish can modify their tenders. The bidders are required to which the website till last date and time of bid
submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not responsible
for communication failure of system generated mail. All the volumes/documents shall be uploaded / provided
in the portal by the Officer inviting the bid.

The bidder shall carefully go through the document and prepare the required documents and up load the
scanned documents in Portable Document Format to the portal in the designated locations of Technical Bid.
He will fill up the rates of items or percentage in the BOQ down loaded for the work in designated Cell and
up loads the same in designated locations of Financial Bid. Bidders are to submit only the original BoQ
uploaded by publisher after entering the relevant fields without any alteration/deletion/modification. Multiple
BoQ submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other
than Zero value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and
will be taken as Schedule of Rates. Submission of document shall be effected by using DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data
in online mode. Non-submission of bid security within the designated period shall debar the bidder from
participating in the online bidding system and his portal registration shall be cancelled. His name shall also be
informed to the registering authority for cancellation of his registration.

The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as
mentioned in the bid document.

Deleted.

The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the
lowest successful bidder to procedure the original documents, he will be debarred in future from participating
in tender for 3 years and will be black listed by the competent authority. In such as situation, successful L-2
bidder will be required to produce his original documents for consideration of his tender at the negotiated rate
equal to L1 bidder.

Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

14}
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b).

d).

e).

g)-

a).

b).

Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid
Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure for
Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on
submission of bids”. .

FORMAT AND SIGNING OF BID: (Logging to the Portal)-

. The Contractor/ Bidder is required to type his/her Login ID and Password. The system will again ask to select

the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s DSC
will be validated against its date of validity and also against the Certificate Revocation List (CRL) of respective
CAs stored in system database. The system checks the unique Login 1D, Password and DSC combination and
authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time
of submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal.
In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will
be self generated. The Bidders are advised to up load the completed Bid document well ahead of the last date
& time of receipt to avoid any last moment problem of power failures etc.

. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall

prepare all documents including Declaration form, price bid etc. and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes
sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit the
bid to the portal.

The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be
submitted after due date and time. Therefore only after satisfying that all the documents have been uploaded,
the Bidder should activate submit button.

In the e-procurement process each processes are time stamped. The system can identify each individual who
has entered in to the portal for any bid and the time of entering in to the portal.

The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid non-
responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or original copies for
verification with in a stipulated period provided such document in no way alters the Bidder’s price bid. If the
Bidder fails to submit the original documents with in the stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS:-

The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration Certificate,
Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in hand, list of
machineries and any other information required by OIT. The Financial Bid shall consist of the Bill of Quantities
(BOQ) and any other price related information/ undertaking including rebates.

Bidders are to submit only the original BOQ (in .xIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders shall
fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage rate
tender the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the work
put to tender.

. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification

information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations
of Technical Bid.
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d).

e).

g)-

h).

j)-
k).

n).

a).

b).

a).

b).

The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate
column of respective items(s) without any blank cell in the rate column in case of item rate tender and type
percentage excess or less up to two decimal place only in case of percentage rate tender.

The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or
corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the system
generated summery of submission to confirm successful uploading of bid. The bids cannot be opened even by
the OIT or the Procurement Officer Publisher/ opener before the due date and time of opening.

Each process in the e-procurement is time stamped and the system can defect the time of log in of each user
including the Bidder.

The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/ tender.

The bidder should check the system generated confirmation statement on the status of the submission.

The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic
system used during the e-procurement process.

. The Bidder is required to upload documents related to his eligibility criteria and qualification information and

Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other
Bid documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the
drawings and documents uploaded by the Officer Inviting the Bid.

The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server
time). The date and time of bid submission shall remain unaltered even if the specified date for the submission
of bids declared as a holiday for the Officer Inviting the Bid.

. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning

responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the
bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in
the portal shall be blocked and the bidder is liable to be blacklisted.

SECURITY OF BID SUBMISSION:

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system
shall require all the mandatory forms and fields filled up by the contractor during the process of submission of
the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the
authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :

The online bidding will remain active till the last date and time of the bid submission. Once the date and time
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission
shall remain unaltered even if the specified date for the submission of bids declared as a holiday for the Officer
inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

Resubmission of bid by the Bidders for any number of times before the final date and time of submission is
allowed.

Resubmission of bid shall require uploading of all documents including price bid afresh.
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a).

b).

10.

b).

).
d).

e).

g)-

1.

a).

b).

. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider

only the last bid submitted.

LATE BIDS :The system shall reject submission of any bid through portal after closure of the receipt time. For
all purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS :

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by
the system including the price bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the bidder should avoid
modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or
power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid
already in the system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

OPENING OF THE BID:

. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are encrypted
using their public keys and can be decrypted only on or after the Bid Opening due date and time. The bid
openers private key will be required to open the bids and all the openers have to log on to the portal during
that time.

The bidders who participated in the on line bidding can witness opening of the bid from any system logging
on to the portal with the DSC away from opening place. Contractors are not required to be present during the
bid opening at the opening location if they so desire.

Each activity is date and time stamped with user details. For time stamping, server time is taken as the
reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which
they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the
Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be
opened.

In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by
uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open
the tender shall sign and number on each page of the documents downloaded and furnish a certificate that
“the documents as available in the portal containing...... nos. of pages”.

After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail 1D) to
clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or
illegible documents required for Technical Evaluation. The Officer Inviting Tender may ask for any other
document of historical nature during Technical Evaluation of the tender. Provided in all such cases, furnishing
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g)-

h).

j)-

b).

of any document in no way alters the bidders price bid. Non submission of legible documents may render the
bid non-responsive. The authority inviting bid may reserve the right to accept any additional document.

. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the

bidder will be evaluated on its own merit.

Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will
finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on
the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall
log on to the system with his digital signature and check the technical evaluation. He can either accept or pass
on to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting
authority in the system, the system shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also intimate him the date
& time of opening of financial bid. The system shall also inform the non-responsive bidders in their e-mail 1D
that their bid has been found non-responsive.

. The Technical evaluation of all the bids shall be carried out as per the information furnished by the Bidders. But

evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later
date the bidder is found to have misled the evaluation through wrong information, action as per relevant
clause of DTCN shall be taken against the bidder/contractor.

The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. Opening of price
bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.

The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized
representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found
responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be
rejected.

The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the
item rate tender and percentage above or less in case of percentage rate tenders will be announced. any
discounts and withdrawals, and such other details as the officer inviting the tender may consider appropriate,
will be announced by him or his authorized representatives at the time of opening.

. Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated officers and the system shall
auto-generate the Comparative statement.

. The Bidder can witness the principal activities and view the documents/summary reports for that particular

work by logging on to the portal with his DSC from anywhere.

. Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement

and furnish a certificate to that respect.

. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the

approval of concern Chief Engineer/ Head of Department.

CLARIFICATION AND NEGOTIATION OF BIDS:

. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit
rates.
On opening of the price bid the system shall arrange the financial bids in order of their value (LI first, followed
by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating
bidders after opening on their respective logins. Each activity is recorded in the system with date and time
stamping.
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a).

b).

).

d).

14.

b).

).

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the
Bid shall mention the amount of Performance Security and additional security required to be furnished in the
letter and intimate the bidders in his e-mail ID.

The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by
cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum
that the Engineer-in-Charge will pay the contractor in consideration of execution and completion of the works
by the contractor as prescribed by the contract and the amount of performance security and Additional
Performance Security required to be furnished. The issue of the letter of Acceptance shall be treated as closure
of the Bid process and commencement of the contract.

The Contractor after furnishing the required acceptable Performance Security and Additional Performance
Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to
the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare
the process as complete.

If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the
tender will be cancelled.

BLOCKING OF PORTAL REGISTRATION

. If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted

by the competent authority his portal registration shall be blocked automatically on receipt of information to
that effect.

The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned
authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice.
Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his
unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration within 10
days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are violated.

Fails to furnish original Technical Documents before the designated officer within the stipulated date and time.
Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
(including till the extended bid validity period)

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State Procurement
Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by
OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-Il. The minimum
period of blocking of Portal Registration shall in no case be less than 180 days.
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Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and
Earnest Money Deposit on submission of bids

The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting
of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-
procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it
has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all
Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in
phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below:
It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of
Tender Paper and Earnest Money Deposit on submission of bids.

Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as
well can be accessed by the intending bidders.

Reporting and accounting of the e-receipts will be made from a single source.

Credit of receipts into the Government accounts and to the designated Bank account of the participating
entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or
failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell,
NIC, the designated Banks shall not be held responsible for such pendency or failure.

Banking arrangement:

Designated Banks (SBI/ICICI Bank / HDFC Bank) payment gateway are being integrated with e-Procurement
portal of Government of Odisha (https://tendersodisha.gov.in)

The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper and
Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is
authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and Focal
Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's
branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the
required active tender from the "Search Active Tender" option. Now submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required Prequalification
/Technical/Financial bid, as mentioned in the bidding document and in line with Works Department office
memorandum no.7885, dt.23.07.2013.

Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank name
as available in the payment options.
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A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks
or their aggregator banks.
A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks

* Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by
adding the account number as mentioned in the challan as an interbank beneficiary.
Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by

bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission process.
System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' generated in
the acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract
of the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell
shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the designated
Banks to remit the money to the State Government account under different heads. In respect of the cost of
tender paper received through the e-procurement portal, the remittance to the Cyber Treasury account will be
made to the Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-
Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha
Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha Treasury
portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS
will contain an abstract of the cost of tender paper collected with reference to Bid ldentification Number. The
State Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the
money through the Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank
account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to
the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-
procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids.
The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidder’s
accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various
reasons.

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the
Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender
inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
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receipt in their Cash Book under the head 0075-Misc. General Services-00-101 —Unclaimed Deposits-0097-Misc,
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit
the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one
bidder at a time.

Role of the Banks:

Make necessary provision / customizations at their end to enable the provision for online payments / refunds
as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online
payment processes and redirect them to e-Procurement website with necessary transaction reference details
enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of
PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated
below.

Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working
day from the date of generation of the XML file and also provide a confirmation to NIC on the same.

Role of State Procurement Cell:

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online
payment requirements to National Informatics Centre / the authorized Banks for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the Government
Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha
Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this
functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to
the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State
PSUs/ Autonomous Bodies / ULBs through an MIS.State Procurement Cell shall monitor and send monthly
progress reports to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
activity.

e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted
refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status
against a day.

e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre :

Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to
enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

NIC will provide an interface to organizations to download the electronic receipt data.

Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to
the authorized Banks for enabling automatic refund/settlement of funds.
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NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order
to make remittance of the tender paper cost to the State Government account using the Odisha Treasury
portal.

Role of Cyber Treasury :

The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted
for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation
of the electronic remittances made to the State Government account.

Redressal of Public grievances:

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by
any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being
brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating
Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact
number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Officce Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper,
earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

These arrangements would be made effective after signing of MoU between the designated Banks and the State
Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and
e-Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper

and Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of

Earnest Money Deposit on submission of bids

Bids
Government . The payment towards the cost of | I. In case of tenders of Government Departments,
Departments Tender Paper, in case Government | amount towards Earnest Money Deposit on
Departments shall be collected in | submission of bids shall be collected in a pooling
separate Pooling accounts opened in | account opened for this purpose at Focal Point
Focal Point Branch «called e-FPB of | Branch called e-FPB of respective designated banks
respective designated banks [as stated in | at Bhubaneswar and the banks will remit the
Para 2] at Bhubaneswar on T+1_day. amount to respective bidder’s account within two
working days on receipt of instruction from TIA
through refund and settlement of e-procurement
system.
1. With reference to the Notice Inviting | Il. In case of forfeiture of Earnest Money Deposit
Tender/ Bid Identification Number, the | on submission of bids, the e-Procurement portal
amount so realized is to be remitted to | will direct the Bank to transfer the EMD value
Government Account under the Head Of | from the Pooling Account of SPC to the registered
Account 0075- Misc. General Services- | account of the tender inviting authority within two
800-Other Receipts-0097-Misc. Receipts- | working days of receipt of instruction from TIA.
02237-Cost of Tender Paper through
Odisha Treasury Portal after opening of
the bid.
State PSUs I. In case of State PSUs, Statutory |l. Amount towards EMD on submission of bids
Statutory corporations, Autonomous Bodies and | shall be collected in a separate pooling account of
Corporations, | | ocal Bodies etc. the amount towards | Focal Point Branch called e-FPB of respective
g\g;ci):so:;zus Cost of Tender Paper, on submission of | designated banks at Bhubaneswar and the banks
Local Bodies. bids shall be collected in separated | will remit the amount to respective bidder’s

pooling accounts opened in Focal Point
Branch called e-FPB of respective
designated Banks at Bhubaneswar on T+1
days.

account on receipt of instruction from TIA through
refund and settlement of e-procurement system
within two working days from receipt of such
instruction.

1. The Paper cost will be transferred to
the respective current accounts of
concerned State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

1. In case of forfeiture of Earnest Money deposit
on submission of bids, the e-Procurement portal
will direct the Bank to transfer the EMD value
from the Pooling Account of SPC to the registered
account of the tender inviting authority within two
working days of receipt of instruction from

TIA.

CONTRACTOR
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DETAILED TENDER CALL NOTICE
FOR Park WORKS

Ve e veve ek

Sealed percentage rate bids are invited ONLINE in Single cover system from the “D”&“C”Class of eligible
contractors registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways having registration for execution of Civil works on production of
definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1
for the work “Construction of Additional Class Room building at Basant Devi Vidyapitha,Gudiabandha”. The
adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word
“Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Contractors not
registered with Government of Odisha, should be registered under Odisha Government with required Class of
Contractor as per Tender Call Notice before award of contract.

The Bid documents are available in the official website of Government: http://www.tendersorissa.gov.in as per
Contract Data and Tender Call Notice for online bidding.

The Bid documents will be opened by the assigned officer in the office of the Block Development Officer,
Gudari, Odisha as per Contract Data and Tender Call Notice in the presence of the bidders or their authorized
representatives who wish to attend.

The cost of Bid documents is to be deposited for Rs.6,000.00 towards cost of each bid respectively.

The bid is to be submitted in following formats.

Cover-l :-The scanned copy of registration certificate, PAN card, GST Registration Certificate (along with
online CDMS generated certificate is mandatory) and GSTIN, undertaking/certificates duly filled-in and
documents required as per the relevant clauses of this DTCN. (in .pdf format). along with price bid duly filled
in and signed by the bidder (in .xls format).

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract
Data. Bidders desirous to hire machineries or equipment from outside the State or owned but deployed outside
the State are required to furnish the EMD/bid security online as specified in the Contract Data and as per the
above terms and conditions.
The lowest preferred bidder is required to produce documents viz. original Registration, GST Registration
Certificate (along with online CDMS generated certificate), GSTIN, PAN card after opening of Technical Bid for
verification purpose in the latter stage along with the original documents relating to ownership and hiring of
plants and machineries mentioned at Annexure-l of Schedule-C, within five days from the date of opening of
the tender (price bid). Furnishing scanned copy of such documents is mandatory otherwise his/ her bid shall be
declared as non-responsive and liable for rejection.

Furnishings of original documents are mandatory, failing which the bid shall be liable for rejection. The
action will be taken for non-furnishing of the original documents as per clause No. 126 of Detailed Tender Call
Notice.

Furnishing of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be
declared as non-responsive and thus liable for rejection. No reference to any documents of ownership and
hiring and plant of machineries submitted in any previous tender case will be entertained. Contractor
exempted for payment of EMD will be availed to participate in the tender directly by uploading the
documentary evidence towards his / her eligibility for such exemption.12
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V).

V).

10.

1.

The work is to be completed in all respects within the scheduled time as mentioned in contract data and tender
call notice from the date of issue of work order. Bidders whose bid is accepted must submit a work programme
at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date prescribed for receipt
of tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

If the Machineries are required then the Contractors are required to furnish evidence of ownership of principal
machineries/equipment in Schedule-C as per Annexure-l for which contractor shall have to secure minimum
80% of marks for evaluation of Technical Bid failing which the tender shall be liable for rejection.(NOT
APPLICABLE)

In case the contractor executing several works he / she is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

The contractor shall furnish ownership documents for those machineries which he / she is planning to deploy
for the tendered work if these are not engaged and produce certificate from the Block Development Officer as
per Annexure — Il of Schedule-C under whom these are deployed at the time of tendering as to the period by
which these machines are likely to be released from the present contract. Certificate from the Block
Development Officer of Government of Orissa or Engineer-in-Charge of the project (in case of non-
Government projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on
the last date of receipt of tender.

In-case the contractor proposes to engage machineries and equipment as asked for in the tender document,
owned or hired but deployed outside the State, he/she is required to furnish additional 2% EMD /Bid Security.
The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to
mobilize the machineries.

The contractor intending to hire/lease equipment/machineries are required to furnish proof of ownership from
the company/person providing equipment/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
minimum period as per contract data from the last date receipt of bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned
copy of information in Schedule-E and required affidavit in Schedule-F, the bid document will be summarily
rejected (The affidavit should be prepared on or after the date of notification and on or before the last date of
receipt of the Bid for the tendered work.)

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he /she is not related to any
officer in the rank of an Assistant Engineer & above in the Under Secretary & above in the PR & DW
Deptt,Govt of Odisha/Block Development Officer,Padmapur. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he / she shall be
liable to make good the loss or damages resulting for such cancellations. The Performa for no relationship
certificate is contained in a separate sheet vide Schedule-A.
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19.

20.

Each bidder is to submit along with bid a note regarding his experience on construction of Road / Bridge/
Building Works.
a) Name of the Road/ Building/ Bridge: -
b) Estimated Cost: -
c) Total Length: -
d) Major Item of works: -
e) Quantity of items
i) As per Agreement: -
ii) As per execution: -
f) Date of Commencement:
g) Stipulated date of Completion: -
h) Actual date of completion: -
i) Other details if any. : -

If an individual makes the application, the individual should sign above his full type written name and current
address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their
full type written names and current address, or alternatively by a partner holding power of attorney for the
firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be
submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorized representative at the bottom of each page.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender
papers.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006 and Works Department O.M
7885 Dt. 23.07.2013and In case of Percentage Rate tender:-

1). The contractor has to quote percentage excess over or less than the estimated cost in the prescribed
format appended to the tender document. The estimated cost is excluding GST. The rates of item basing
on which estimated cost has been derived are excluding GST on different components to arrive at such
rates. Bidders are to submit only the original BOQ (Bill of Quantities) in .xls format uploaded by
Procurement officer, Publisher (Officer inviting tender) after entering the relevant fields without any
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21.

22.

23.

24.

25.

26.

alteration / deletion / modification. Multiple BOQ submission by bidder shall lead to cancellation of
bid.

II). The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in separate letter duly scanned shall be opened, declared and recorded first. The
rebate so offered shall be considered after opening of all packages called in the same Tender Notice.
The Contractors who wish to tender for two or more works shall submit separate tender for each.

). The Contractor will quote percentage excess/less up to two decimal points only. If he writes the
percentage excess/less up to three or more decimal points, the second decimal point shall only be
considered without rounding off as per Works Department O.M 7885 Dt. 23.07.2013.

IV). In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress
specified in the contract.

V). The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

VI). The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.

VII). Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill.
VIII). GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a
future date that plans and specifications have not been seen by the bidders can’t be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
bidder will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

Every bidder is expected before quoting his/ her rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality
and availability of materials. In every case the materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been misjudged can’t be entertained.

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the
estimated cost put to tender shall have to furnish the exact amount of differential cost as per OPWD norm
Office Memorandum No.173, dated 03.01.2026 as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of the Block Development Officer, Gudari within seven days, otherwise the
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28.

29.

11).

30.

31

32.

1).

).

.

bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be
initiated against bidder as per Works Department Office Memorandum No.14299 dtd.03.10.2017.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will
be forfeited in addition to the other penal clauses, if any to be imposed.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of
the approved document during download of the bid document, the decision of the officer inviting the bid will
be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

Schedule of quantities are accompanied in (Price Bid). It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is
liable for alternation or omissions, deductions or alternations set forth in the conditions of the Contract and
such omissions, deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will be entertained.

The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent
authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD
Code.

The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance™) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price™).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per clause 26 of DTCN in
form of Fixed Deposit receipt of Kissan Vikash Patra / Post Office Savings Bank Account/National Savings
Certificate / Post Office Time Deposit Account/ Bank Guarantee from any Nationalized bank, duly pledged in
favour of the Block Development Officer, Padmapur and in no other form, which including the amount
already deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding
2% deposited towards hiring of equipments / machineries from outside the state if any) and sign the
agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of
the Block Development Officer, Padmapur and payable at Padmapur. The security deposit together with the
earnest money and the amount withheld according to the provision of P-1 agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in accordance with the
provisions of the agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge and
the successful bidder within 15 days following the notification of award along with the Letter of Acceptance,
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b)

V).

V).

33.

34.

35.

36.

37.

the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
any,forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendment
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letterNo.10639
dt.27.05.2005 of Works Department, Odisha)

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture
of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of
initial security deposit and additional performance security deposit are received by the Engineer-in-Charge. The
security will be refunded after one year of completion of the work and payment of the final bill and will not
carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from
the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non-payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category as per rule time to time fix by Govt. Rent, royalties and other charges
of materials, octroi duty, all other taxes including sales tax, labour cess ferry, tolls conveyance charge and other
cost on account of land and building including temporary building and temporary electric connection to work
site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No
bidder will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of
the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.
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38.

39.

40.

41.

42.

43.

44.

45.

46.

47.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost.

After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item
of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge
and rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in the e-procurement portal till last date of sale and
receipt of bid documents. Interested bidders may obtain further information at the same address. But it must
be clearly understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest
amendments shall supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, Il, IIl, IV and VII
& latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H,
Govt. of India. MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for
execution, quality assurance, specification and measurement for all items of Road & Bridge works.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Block Development Officer. The
contractor should arrange his own concrete mixer, vibrator, and pumps etc. for this purpose at his own cost.
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49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds
of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by the
Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site. It
is the contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty
as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case
of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may
be under the custody of the contractor and the contractor will be responsible for its safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size
and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the right to shift the actual bridge position within a reasonable range in both U/s and D/s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
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60.
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62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

72.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting shall be economically utilized in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M X 0.5M which will be taken as
1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will execute
in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

Gradation of ingredients: - The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant IS code / IRC code / MoRT&H specifications.

Shrinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision).
All method of sinking including pneumatic sinking by employment of divers and other equipment shall be
included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from
existing well, rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the

foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with termite
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be
used for under water concreting without any extra cost to the Department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
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V).

77.

78.

79.

80.

81.

82.

TOR Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as will be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out
in accordance with the stipulation in Bridges code section-lIl.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be
borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MoSRT&H Specification for Roads & Bridge works (Latest
Revision).

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if

the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer.

The period of employment will commence within one month after the date of work order and would last till

the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less
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84.

85.

86.

87.

88.

89.

than the emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total expenditure
does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is
sought for by the contractor .The names of such Engineering personnel appointed by the Contractors should be
intimated to the tender receiving authority along with the tender as to who would be supervising the work.
Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll
of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been supervised by him.
(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in
the Performa contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Orissa
Bridge and Construction Corporation will also be allowed a price preference to the extent of up to 3% over
the lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute
the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi,
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of TDS on GST as applicable under act on the gross amount of the bill will be deducted from
the contractor’s bill, as tax deduction at source (TDS) as per rule.

Construction Workers Welfare Cess @ 1 (one) % of the amount of estimated cost put to tender as per tender
notification and in conformity with latest Labour Employment Department Circular will be proportionately
deducted from the contractor’s bill at the time of making payment.
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92.

93.

94.

95.

96.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Block Development Officer with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered from their
bills and deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Block Development Officer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is " purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level. While
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12( twelve) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The defect liability period
for the work is 12 (twelve) calendar months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor
at his own cost.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment,
due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity
'‘Bars and Rod', 'Cement', 'Heavy machinery and parts' included in the list of WPl 1993-94 series are not
mentioned as such in the WPl 2004-05 & 2011-12 series. Therefore, the following items in the WP1 2004-05 &
2011-12 series shall be considered corresponding to items in WPl 1993-94 series:

1. No. Item in 2222993'94 Item in WPI 2004-05 series Item in WPI 2011-12 series
1 Cement Grey Cement Ordinary Port land cement
2 Bars & rods Rebars Mild steel long products
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Heavy Machinery & parts Construction Machinery Manufacture of machinery for
mining, quarrying & construction.

Schedule of Adjustment Data

Appendix to Bid

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes,
Other materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each
work separately during preparation of estimate, shall be approved by the authority during technical sanction as
a “Schedule of Adjustment Data” and shall form part of the Bid Document].

Cl. No- 31 of nd B B Weight
ndex ase ase eightage
c:nzt/rz]cts description Source of Index value* Date* of Itgem’i
Sl No.
31 (a) (i) Other All  India Whole sale price index (all 62.20%
materials commodities) as published by the Economic
Advisor to the Govt
of India, Ministry of Commerce and Industry
31 (a) (ii) Cement Whole sale price index for Cement (Ordinary Portland 10.82%
Cement) as published by the office the Economic
Advisor to the Govt. of India, Ministry of Commerce
and Industry.
31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel- 16.26%
Long Products) as published by the Office of the
Economic Advisor to the Govt. of India, Ministry
of Commerce and Industry.
31 (a) (iv) Bitumen Official retail price of bulk bitumen at the 0%
(VG-30) nearest IOCL/HPCL depot
31 (a) (v) Pipes Whole sale price index for the type of pipe 0%
under consideration, as published by the office
the Economic Advisor to the Govt. of India,
Mistry of Commerce and Industry
31 (b) Labour Minimum wages notified by the Labour and 5.00%
Employee’s State Insurance Department of
Government of Odisha, India.
31 (c) POL Official retail price of HSD at nearest 5.00%
I0CL/HPCL/BPCL Consumer pump depot
31 (d) Plant & Whole sale price index for Manufacture and 0.72%
Machinery machinery for Mining, Quarrying and
Construction as published by the office the
Economic Advisor to the Govt. of India, Ministry
of Commerce and Industry.
Total 100.00%
*Values to be filled up at the time of drawl of contract.
** Values to be filled up in the bid document.
97. For diversion road the contractor will have to make his own arrangement to make the same in private land if

necessary for which agreement of such land by the side of C.D. works and the rental charges for such private

CONTRACTOR
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98.

929.

100.

101.

102.

103.

104.

105.

106.

107.

land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust
from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site
Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding
the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated
signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders entered
in this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor
for following the instructions of the Department. The Site Order Book shall be the property of the P.W.D. and
shall not be removed from the site of work without written permission of the Engineer (Block Development
Officer) and to be submitted to the Engineer-in-charge every month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with 1.R.C. code at his own cost before execution of the
work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per Clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are
also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Block Development Officer
or transfer to be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.
The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of
the contractor.
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108.

109.

10.

111,

na.

11).

11).

1n3.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted
rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim books not maintained from the commencement of the work are liable to be
summarily rejected. The claim books are the property of the P.W.D. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

Number of tests as specified in I.R.C./MoSRT&H/L.S.1 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor.

Besides, the firm / contractor shall install fully fledged field laboratory at work site for conducting required tests
as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from
time to time.

Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim will be
entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill. All transit and incidental charges in connection with the
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dispatch of tools and plants and machineries from workshop shed/ deposit return there to will be borne by the
contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilized for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or
machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipment, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or before
the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the
machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar
for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorized agent
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a)

b)
c)

d)

3

h)

j)

daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which

expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and
assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which expression
shall unless excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt.
and more particularly specified in the schedule here under between here in after referred to as “the tools and
plants”. And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.

Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Rayagada.

The rate of higher charges will be as per Government order in vogue.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge.

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Rayagada in the same good condition in which they were received by him.
In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond
the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional
hire charges as well as over time charges for staff for such excess operation at the rate approved by the
Engineer-in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.
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k)

m)

n)

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for
the period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to
the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled
to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from
the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order
he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and
plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools and
plants.

In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer
shall be final.

o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term

Engineer-in-charge shall include all officers duly authorized by him to exercise power on his behalf.

THE SCHEDULE

Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State
has set their respective hand, the day and the year here in above written.

Signed by:

Signed sealed and delivered in the presence of

4. The agency will be responsible for traffic management and maintenance of the stretch of the road (for

1ns.

which the tender has been invited) at his own cost during the period of execution.

Even qualified criteria are meets; the bidders can be disqualified for the following reasons, if enquired by
the Department

a). Making a false statement or declaration.

b). Past record of poor performance.

c). Past record of abandoning the work half way/ recession of contract.

d). Past record of in-ordinate delay in completion of the work.

e). Past history of litigation.
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116.

nz.

118.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivizing the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No0.24716
dt.24.12.2005 and No.8310 dt.17.05.2006):-

118.1.Progress of work and Re-scheduling programme.

118.1.1.The Block Development Officer / Engineer- in- Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

118.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in
Charge for approval a Programme commensurate to Clause No. 120.1.3 showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.

118.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole time
allowed under the contract has elapsed, V2 of the whole of the work before 2 of the whole time allowed
under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed
under the contract has elapsed.

118.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does
not conform to the programme to which consent has been given the Contractor shall produce, at the
request of the Engineer-in-Charge, a revised programme showing the modifications to such programme
necessary to ensure completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1%
of the contract value from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Programme has been submitted.

118.1.5. An update of the Programme shall be a Programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes
to the sequence of the activities.

118.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

118.2. Extension of the Completion Date.

118.2. 1.The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as mentioned
in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
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commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

118.2. 2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation
to the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be amended
as necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

118.2. 3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

a) Force majeure, or

b) Abnormally bad weather, or

c) Serious loss or damage by fire, or

d) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work,  or.

e) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

f)  In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or

g) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

118.2. 4.Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

118.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar
for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

118.3. Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract or to complete the

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice
to any other right or remedy available under the law to the Government on account of such breach, pay as
agreed compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose

decision in writing shall be final and binding) may decide on the amount of tendered value of the work for
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every completed day / month (as applicable) that the progress remains below that specified in Clause 2of P-1
contract or that the work remains incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified. Compensation @ 1.5% per month for delay of work, delay
to be completed on per Day basis. Provided always that the total amount of compensation for delay to be

paid under this condition shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, (which is in this case the original work programme furnished by the
Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled
milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of this amount on failure
to achieve a milestone, shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on
such withheld amount.

118.4. Management Meetings.

118.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

118.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Recession of Contract (Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Block
Development Officer shall be conclusive evidence), 20% of the value of left over work will be released from
the contractor as penalty.

119. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-lI
on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.
As per said amendment a Contractor may be blacklisted

1).Rule — 14.3 (ii) (a) Appendix-1X (A) of OPWD Code, Volume -lI

“Tender cost, EMD, VAT, PAN, Contractor RC” under the column “Document Description™ shall be modified
as “GSTIN, PAN, Contractor RC”.

11).Rule- 16.1 in Appendix- IX (A) of OPWD Code Volume — 1l
The statement “The Technical bid generally consists of cost of bid documents, EMD/Bid Security, VAT, PAN /
TIN, RC, Affidavits, Profit Loss statement, work in hand, list of machineries and any other information required
by OIT” shall be modified as “The technical bid generally consists of GSTIN, PAN, Registration Certificate,
Affidavits, Profit Loss statement, work in hand, list of machineries and any other information required by OIT.

111).Rule- 23.3.1 in Appendix- IX (A) of OPWD Code Volume — 11
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The statement “Fails to furnish blocking of Portal Registration shall in no case be less than 90 days” shall be
modifies as “The original Technical / Financial (Tender paper cost/ EMD/Bid Security) instruments before the
designated officer within the stipulated date and time”

IV).Rule- 24.3 in Appendix- 1X (A) of OPWD Code Volume — I
The statement “The minimum period of minimum period of blocking of Portal Registration shall in no case be
less than 180 days”.
a) This shall take from the date of issue of this Office Memorandum.
b) Accordingly, relevant existing codal / contractual provision exist vide Officc Memorandum No.
7885/W Dt.23.07.2013 of Works Department stands modified with effect from the date of issue of this Office
Memorandum.
c) This has been concurred in by the Finance Department vide Dt.06.07.2017.

120.  The authority reserves the right to negotiate with the lowest tenderer.

121. Amendment of codal / contractual provisions as per Works Department OM No. 12366 Dt.
08.11.2013.

1).Amendment to Para — 3.4, 16 (a)(vii) of OPWD code, Vol 1 by substitution.
For the purpose of estimate, the approved quarry lead is to be provided judiciously, Engineers in charge would
be responsible for ensuring the quality of the materials supplied. The contractors would, however, be

responsible for procurement of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry
for procurement while submitting the bids.

1).Amendment to Para — 3,4,,14 Note-l of OPWD code, Vol-1 by inclusion
If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from

participation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfills, other required criteria would be called for drawing agreement for execution of work subject
to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender
will be cancelled. In case a contractor is blacklisted, it will be widely publicized and intimated to all
departments of Govt. and also to Govt. of India agencies working in the state.

I1l).Amendment to Appendix — IX, Clause — 36 of OPWD code, Vol-ll by inclusion

If the rate quoted by the bidder is less than 15% of the tendered amount, than such a bid will shall be rejected
and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender

accepting authority will finalize the tender through a transparent lottery system, where all bidders / their
authorized representatives, the concerned Block Development Officer, Sr.TC, FC will remain present.

IV).(A) - Amendment to Para 3,5,5(v) Note — Il of OPWD code, Vol-1 by substitution

Amendment to Para 3 .5 .5 (v) Note — ii of OPWD Code Vol.-| by modification)

Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the

estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt
pledged in favour of the Block Development Officer within seven days, otherwise the bid shall be cancelled
and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder
as per Works Department Office Memorandum No.14299 dtd.03.10.2017

(B) - Amendment to Para 3,5,5(v) Note — 11l of OPWD code, Vol-1 by inclusion.

For availing incentive clause in any project which is completed before the stipulated date of completion,

subject to other stipulation it is mandatory on the part of the concerned. Block Development Officer to report

the actual date of completion of the project as soon as possible through FAX or E-mail so that the report is

received with 7 days of such completion by the concerned Administrative Department. The incentive for
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timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the contract value.
Assessment of incentives may be worked out for earlier completion of work in all respect in the following
scale.

Before 30% of the contract period = 5% of contract value.

Before 20% to 30% of the contract period = 4% of contract value.

Before 10% to 20% of the contract period = 3% of contract value.

Before 5% to 10% of the contract period = 2% of contract value.

Before 5% of the contract period = 1% of contract value.

The amount of bonus, is payable shall be paid along with final bill after completion of work.

NN

V). Amendment to Para — 3,5,18 Note-VIll of OPWD code, Vol-l

Before acceptance of tender, the successful bidder will be required to submit a work programme and milestone
basing on the financial achievement so as to complete the work within the stipulated time and in case of failure
on the part of the agency to achieve the mile stone liquidated damage will be imposed.

122. Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit an
affidavit to the effect that he has not yet been awarded more than two works in any department with
exemption of EMD (excluding this work) during the current financial year.

The name of works awarded with EXEMPTION OF EMD and the tender inviting authority must be mentioned
in the affidavit, failing which the tender will be rejected. The contractors belongs to scheduled caste and
scheduled tribe interested for availing concession on price as per relaxation of Rule Para 3.5.14 of the OPWD
Code and vide Works department resolution No. 27748 Dt. 11.10.1977 is required to submit an affidavit in this
regard.

123. In case of the first lowest tenderer or even the next lowest tenderers withdraw in series one by one,
there by facilitating a particular tender for award then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentives against the tenderer.

124.  Additional clauses regarding codal provisions regarding e-procurement as per Works Department,
Govt. of Odisha O.M No. 7885 / W Dt. 23.07.2013 shall be referred before participating in the tender.

It is mandatory to submit other related bid documents in original for verification within the schedule time as
per tender call notice / detailed tender call notice, failing which the participated tenderer shall debar from
participating in the on line bidding system and his DSC will be blocked by competent authority as per Clause
No. 24 of Works Department O.MNo. 7885 / W Dt. 23.07.2013& O.M. No. OM No. 12366 Dt. 08.11.2013.

125. Even Qualifying criteria are meets; the bidders can be disqualified for the following reasons, if enquired
by the Department.

Making a false statement or declaration.

Past record of poor performance.

Past record of abandoning the work half way/recession of contract.

Past record of in-ordinate delay in completion of the work.

Past history of litigation.

A wh s

126.  The companies or individuals registered with State Government and contractors of equivalent Grade /

class registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H.
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works having both legal competency and expertise in Civil, Public Health and Electrical Engineering works
need put tenders for this composite work and the documentary evidence under appropriate Act in support of
their legal competency and expertise to execute Civil, Electrical and P.H. work invariably should accompany
their tender papers. The Civil Contractor in order to take part in the Composite tender should enter into a sub-
contract agreement in shape of an affidavit with eligible Registered Electrical Contractors having valid H.T.
/L.T/MV license (Associate with the sub-contractor). Scanned copy of such agreement and the Electrical License
copy should be uploaded in the tender for the work. The Original agreement and the Original Electrical
License should be produced during verification of Opening of Cover-l (Technical Bid) of the tender. This
agreement with the electrical contractor shall also form a part of the tender. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of joint venture does not arise. The
tender papers shall bear signature of authorized person of the tenderer, the letter of authorization should
accompany tender papers. The authorization should clearly indicate the name of legal person to sign and enter
in to agreement and receiving payment and will be responsible for all contractual obligations for execution of

work for Civil, P.H. and Electrical ltems of work to the Engineer-in- Charge.

1). The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows.

a). Part—1: For Civil items of works
b). Part — 1l : For Electrical. items of works
). Part — 11l : For P.H items of work

The contract shall be drawn & signed by Block Development Officer, Padmapur on behalf of the
Collector,Rayagada.

I1).The Civil items of works as per Part-l of Schedule of quantities, Electrical items of works (both internal &
external) as per part-1l of Schedules of quantities and P.H. items of works (both internal & external) as per Part-
Il of the Scheduled of quantities of the Agreement shall be supervised measured and check measured by the
Technical Consultant and Sr. Technical Consultant ofBlock Development Officer Office, Gudari respectively.

In the interest of expeditious execution of work, payment of interim bills (Running A/c bills) shall be made by
the Block Development Officer in respect of Electrical and Public Health works respectively and nil final bill for
final adjustment and compilation of accounts. However a safety certificate shall be furnished from a registered
electrical contractor relating to electrical installation work andconcerned bidder shall be responsible for proper
and timely execution of their respective items of works and implementation of the terms and condition of the
contract both for PH and Electric work. The contractor shall be bound to receive and act as well according to
the direction of the Engineer-in-Charge for General Electrical / General Public Health Authority concerned.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the
safety of workers.

II).Any deviation in execution of Civil, P.H. and E.l. items of respective agreement will mean deviation to the
composite work as a whole. The concerned dept. counterparts/authorities will keep note and deal such
deviation as per relevant clauses of P1 Agreement and DTCN / Code at their level. The financial implications
thereby must be informed by them to the concerned Block Development Officer, for proper action.

IV).Similarly, extension of time if applied by the contractor to theBlock Development Officers for their part, it will
mean and amount to extension of time for the composite work as a whole and thus will be dealt with by
concernedBlock Development Officer as per relevant clause of P1 agreement & DTCN / Code.
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V).In case of necessity felt by the Block Development Officers regarding show progress of work or otherwise, then
in co-ordination with each other, a meeting may be convened suitably asking the contractor for a revised work
programme and to remove the bottlenecks of any sort on the way to completion of the composite work.

127.  The following documents which are not submitted with the bid will be deemed to be part of the bid.

S.L No. Particulars
1. Notice inviting Tender and corrigendum if any.
2. Instruction to the Bidders vide clause no 126 of Detailed tender call notice.
3. Conditions of Contract in the Detailed tender call notice
4. Contract Data.
5. Specifications
6. Drawings.

128. EIGIBILITY CRITERIA: - To be eligible for qualification in technical bid (cover-1), applicants/bidder shall
furnish the minimum documents as per detailed tender call notice. However the tender inviting authority
reserves the right to accept or reject any tender received basing on the decision in tender evaluation committee
meeting in the interest of Govt. works.
1) Required E.M.D and tender paper cost as per the clause No. 05& 03.
2) Copy of valid Registration Certificate with CDMS (Contractor Data Management
System) registration Certificate/ Slip, Valid GST clearance certificate, GSTIN, PAN card along with the tender
documents as per Clause No.06 and 04. Falling which bid will be liable for rejection.
3) Required additional Performance Security as per clause No. 26.
4) Information regarding (i) Evidence of ownership of principal machineries / equipments in Schedule-C
as per Annexure-l of Schedule-C as per Clause No.09.
4.1. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E” and in schedule “F” as per clause 10.
5) Information regarding experience of works in Schedule D-1 & Schedule - D2 as per Clause No.12.
6) The relevant document from competent authority of Govt. shall be furnished in online tender.
6.1. Submission of original bid security and tender paper cost within schedule time as per clause no 05 & 03. of
detailed tender call notice and contract data.
7) The Civil Contractor in order to take part in the Composite tender should enter into a sub-contract
agreement in shape of an affidavit with eligible Registered Electrical Contractors having valid H.T. /L.T/ M.V.
license (Associate with the sub-contractor). Scanned copy of such agreement and the Electrical License copy
should must be uploaded in the tender for the work as per clause no 126.
8) Other requirements as per Detailed tender call notice. The scan copy of all relevant documents shall be

uploaded in online.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/We hereby certify that 1/We* am/are* related/not related (*) to any officer of Assistant Engineer &
above in the PR & DW Department, Govt. of Odisha /Under Secretary & above in the PR & DW Deptt,Govt of
Odisha/ Block Development Officer, Padmapur. I/We* am/are* aware that, if the facts subsequently proved to
be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be
liable to make good the loss or damage resulting from such cancellation.

1//we also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE-B (NOT APPLICABLE)

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS (Mandatory for ‘A’ Class Contractor)
(For Super class / special class / A class contractors only)

1/ We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below

Sl Name of Engineering Qualifica Date of Monthly Whether full If they are superannuated / retired /
N personnel appointed tion Appointment emolument time dismissed or removed personnel
o. for supervising engagement from state Gowvt./ Central Govt ./
contractor’s work and Public Sector Undertaking / private
with address. continuous. Companies and s or any one
ineligible for Government service.
1 2 3 4 5 6 7

1 / We also note that, non-submission of this certificate will render my / our tender liable for rejection

Signature of the tenderer.
Date
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ANNEXURE — | OF SCHEDULE-C (NOT APPLICABLE)

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)

List of plants and equipment Requirement Total marks
Water tanker 1 no. 10
Truck / Tipper Inos. 10
Tractor with Trolly 1 no. 10
Concrete mixer 2 no. 15
Concrete needle vibrator (60mm )(complete set) 1 Set. 10
Concrete plate vibrator (40mm)(complete set) 1 set. 10
Complete stage shuttering, centering arrangement (Quantity in 700 Sgm. OR 25
shape of Sqgf. Or Sgm only are consider) 7532 sgf
JCB or Excavator 1 no. 10
Total = 100

Required Minimum Qualifying Mark 80 out of 100 marks

NOTE:

1) Capacity of each plant and equipment should be as per specification attached separately.

2) The above equipment should either be owned or availed on long-term lease extended beyond

the duration of the work, the authority of which in either case is to be substantiated before award

of the work.

3) The equipment mentioned above must be included in Schedule “C” and clearly indicated as

“Owned/leased.”

4) The above list is not exhaustive. All other machinery/equipment as will be required for

satisfactory completion of the work shall have to be deployed by the agency.

5) For deploying additional sophisticated machinery by the agency for completion of the work, no

claim shall be entertained.
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ANNEXURE - 1l OF SCHEDULE-C (NOT APPLICABLE)

CAPACITY OF PLANTS AND EQUIPMENTS

l.a) | Tractor/Tipper The tractor should have a minimum capacity of 22 to 50 H.P.

b) | Water Tanker The water tanker should be a truck mounted one or as a trailing unit having minimum capacity
of 5000 liters

c) | Smooth wheeled Weight from 8 tones to 10 tones

Roller Un-Ballasted: 8 tones Approx.
Water Ballasted: 9 tones approx.
Sand Ballasted : 10 tones Approx.
2.a) | Compressor Having capacity of 450 CFM

b) | Water Pump Having capacity of 5H.P. to 27 H.P.

c) | Jack Hammer Having capacity of 2 tones.

d) | Winch with grab Winch having capacity of 5 tones and grab having 1 tone capacity.

3.a) | Concrete Mixer Batch type Concrete Mixer as per 1S-1791 / 1985 for capacity of 15 Cum / hour (Tilting drum
type) with power operated side loaded revolution counter, automatic shaker, Gear mounted
on steel chassis with 4 MS wheels complete with suitable prime mover.

b) | Welding generator Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 50mm /
60mm & 4 meter length.

4.a) | Diesel Generator Having capacity of 32 K.W.

b) | Truck Having capacity of 12 tones.
c) | Jeep Diesel jeep having capacity of 16 H.P. with trailer.

ANNEXURE - 1l OF SCHEDULE-C (NOT APPLICABLE)

CERTIFICATE TO BE ISSUED BY THE AUTHORITY

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.

(Not issued prior to 90 days of receipt of tender

SI. Name of the Identification No. / Capacity Year of Condition Since when When it is likely to be
No machineries/ Engine / Chassis No. purchase (Working / deployed under released from current
equipment breakdown) him assignment
1 2 3 4 5 6 7 8

Certified that,

I have verified the ownership documents with the identification no. of the Machineries /

Equipment.

Machines are currently utilized exclusively for the work under the Division.

The facts provided are true as on the date of issue of this document to the best of my knowledge.

CONTRACTOR
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ANNEXURE - IV (A) OF SCHEDULE-C (NOT APPLICABLE)

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR 1S EXECUTING SEVERAL

WORKS
Name of .
Name of the Time schedule for
the work L Name of the
. Division under movement of
Name of . for which . place where .
. Required . whose jurisdiction . equipment/
SI. No Equipment & Equipment . equipment and o
.. No. Equipment & . machineries to work
Machineries & L. machineries R .
L. Machineries site for use in
Machinerie deployed deployed. tendered work
s deployed pioy
01
02

Certified that, the above machineries shall be available solely for this work from the date mentioned
against them

Signature of the tenderer

ANNEXURE - IV (8)(NOT APPLICABLE)
SCHEDULE “C”

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE

WORK
Total Equipment to be
. Equipment in hand quip
requirement procured
g Reference
Name of 2 to
. . v 2 5 o | Whether
equipmen bs| o < 8 E - 2 < b document
N t c = Z 3 S 95 g g > o | document a
o. ol - | 8| < g 2 = 9 “ o < ary Y Rema
o c al|l o a T = o a 20 evidence
G £ c > .
sl - | S| o =2 g S S S o | evidence rks
< Z c © v | Z £ | furnished
© a
Q.)
>
1 2 3 4 5 16 7 8 9 10 11 12 13 14

A. Construction Equipment

B. Vehicle Trucks etc.

Reference Annexure 1 for list of essential equipment for contracts.

If leased indicate the date when the current lease expires
Signature of the tendered
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ANNEXURE -V (NOT APPLICABLE)

Name of the work : to be write by bidder

For which the materials to be used.

Dist lead t
SI. No Type of product Name of the quarry Name of the District istance / ‘ea ©
work site
01
02
03

Certified that, the above materials will be procured or collected from the above quarry for
the above noted work.
(Note: Non submission of this format duly filled & signed should summarily be rejected)
Name of the contractor

Signature of the

tenderer

WORKING EXPERIENCE(NOT APPLICABLE)
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE-D1

Actual date Reasons for
Name of Contract . Stipulated date of i
. L Items Date of starting . of delay in
Name of | location and price in completion of the . .
. of the work as per completion starting/
Employer name of Indian work as per .
works Agreement of the completion,
work Rupees Agreement }
work if any
1 2 3 4 5 6 7 8

Signature of the tenderer

SCHEDULE-D2

(Note: Non submission of this format duly filled & signed should summarily be rejected)

WORKING EXPERIENCE(NOT APPLICABLE)

D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

Revised target Reasons for
Name of . . .
. Contract price Date of starting Stipulated date of date of slow progress,
Name of location and K i Items of ) . i A

in Indian the work as per completion of the work completion of if any, with the

Employer name of works . .
work Rupees Agreement as per Agreement the work, if updated billing

any amount
1 2 3 4 5 6 7 8

Signature of the tenderer
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

l.a) Is the tenderer currently involved in any litigation relating to the works. Yes / No

If yes: give details:

b)  Has the tenderer or any of its constituent partners been debarred/ expelled by any  Yes/ No

agency in India during the last 5 years.

2.a) Has the tenderer or any of its constituent partners been debarred/ expelled by any  Yes/ No

agency in India during the last 5 years.

3.a) Has the tenderer or any of its constituent partners failed to perform on any contract  Yes/No

work in India during the last 5 years.

If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the tenderer

SCHEDULE -“F”

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2.The undersigned also hereby certifies that neither our firm M/s nor any of its
constituent partners / | have abandoned any road/ bridge/Irrigation /Buildings or other project work in

India nor any contract awarded to us / me for such works have been rescinded during the last five
years prior to the date of this bid.

3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or Bidder)
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PART I

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The tenderer are expected to
possess and be well conversant with the following IS standard and code of practice.

1. Cement Will be as per 1.S. 269/455 (However the grade of cement to be selected by
the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2. Steel 1.S. 432 (Plain) and 1786 (Tor)

3. Vibrator 1.5. 7246

4. Aggregate 1.5. 383, 1.S. 515

5. Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity to 1.S.
456 and L.S. 2025.

6. Sand / Fine Aggregate 1.5. 2116, 383

7. Binding wire 1.S. 280 (galvanized minimum 1 mm)

8. Rain water pipe 1.S. 2527

9. Construction joints 1.S. 3414

10. | Steel Window Frame 1.5.1038/83

11. | Steel Door Frame 1.S. 4351/75

12. | Fitting & Fixtures for works Conforming to 1.S. 7452/82 strictly conform to 1.S. specification and as per

joinery direction of Engineer-in-Charge.
Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by

LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification 1.S. shall be referred (Indian standard).

ITEM OF WORK

1. Concrete shall be with conformity to 1.5.456.

O 0O NOUL A~ WNDN

. Foundation shall be with conformity to 1.5.1080.

. Stone masonry (R.R.) shall be with conformity to 1.5.1597 (Part-I)
. C.R. Masonry shall be with conformity to 1.5.1597.

. Brick masonry shall be with conformity to 1.5.2212.

. Cement plastering shall be with conformity to 1.5.9103 & 6925.

. Mortar shall be with conformity to 1.5.2250

. White and colour washing shall be with conformity to 1.5.6278.

. CC in foundation shall be with conformity to 1.5.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part — 1I)
11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part — 11)
12. DPC shall be with conformity to 1.5.3067

13. Tarfelt treatment shall be with conformity to 1.5.1346

14. Mosaic flooring with conformity to 1.5.2114

15. Steel painting shall be with conformity to 1.5.1477 (Part — 1 & Part — 11) 1.5.1661

CONTRACTOR
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a).
b).

d).
e).
f).

a).
b).
).

d).
e).
g)-

h).

PART-II
TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n these
drawings are only for the guidance of the supplier and the actual position of these shall be mutually
decided between the supplier and the purchaser. The supplier shall submit the purchaser of his
consideration and approval all runs of wiring and the exact position of all the points and the switch
boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules,
code of practice adopted by CPWD and other standard practices prevalent in the part of the country.
For the purpose of the specification the terminology used shall be as defined in IS: 732 and 1S: 1356 of
the definition of points wiring. The installation shall be carried out in conformity to all requirements of
IE Act,1910 and IE Rules 1956.

Ceiling rose in (in case of ceiling and exhaust fan).

Ceiling rose or connector (in case of pendants except stiff pendant points)

Bank plate (in case of stiff pendant).

Socket outlet (in case of socket outlet points)

Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other fittings)

Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet for
bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

Switch and ceiling rose are required

In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

Bushed conduit for porcelain tubing where cables pass through walls.

All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those required
for fan regulator but excluding those under the distribution board and main control switch.

Earth wire from 3 pin socket point to the common earth including connection to the earth dolley.
Earth wire of 165WG/14 SWG/1.G. wire for loop earthing of the fixture

All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as
required

Joint for junction boxes and connecting the same as required

Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc

The point wiring in case of fan and light points shall mean the distance between the control
switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the
fittings measured along the runs of wiring irrespective of the number of wires in run. In the case of
socket outlet points, the length shall mean the distance between the socket outlet and the tapping
point of live wire on the nearest switchboard or junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any
junction provided for extending the wiring beyond the point referred to, shall be treated as the nearest
tapping point. In case of call bell / buzzer points the length shall mean the distance between the call
bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / socket outlet is not
used).

Sub main shall include the earth wire of adequate size main distribution Board up to sub
distribution board B.B. such wiring has been classified on the basis of length. For the internal lighting,
either surface conduct wiring system or recessed conduit or batten wiring system shall be provided as
specific in the bill of quantities and working drawings.

Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc.
before the casting of the slab or column. The conduit pipes shall be properly positioned and fixed so
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that it will not be displaced at the time of concreting. The junction boxes provided shall be so arranged
that its cover will be flushed with the finished surface of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the
conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not more
than 600mm apart. Fixing of standard bends or elbows shall be avoided and all curves maintained by
bending the conduit itself with a long radius will permit easy drawing of the conductors. Suitable
inspection boxes shall be provided to permit periodical inspection and removal or replacement of
wires if necessary. There shall be mounted flush with the wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front where
backlight sheet or Perspex cover painted to match the colours of the wall shall be used | case of surface
wiring system. For recessed wiring system, these boxes shall be made flush with the conduit of each
conduit or section shall be completed before conductors are drawn in. The entire system of conduit
after installation shall be tested or mechanical strength and electrical continuity throughout the earthing
of the entire
installation shall be carried out in accordance with I.E. Rules and standards

The number of wires drawn in the conduits shall not exceed the numbers those specified in
Indian tandard specification No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different buildings are
approximate and the exact location shall be given to the successful tenderer at the time of installation.

The scope of this specification includes installation of the panel boards and distribution boards
and making necessary connections. The installation of the boards shall be done strictly in accordance
with the details supplied with the specifications; the instructions supplied by the switchgear
manufacturer, Indian standard specifications and H.E. rules.

The supplier shall submit the details of installations to the purchaser for his consideration and
approval, prior to installation.

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable
angle iron framework. All the metal supports etc. shall be protected against corrosion. The mounting
height for such switchboards shall be such that it can be conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian Electricity
Rules and the relevant rules and regulations of electrical supply authorities. The complete earthing
work for the installation covered by this specifications shall also be provided taking into account Indian
Standard Specification No.15:732 and 1S: 3043. The earthing system adopted shall also have adequate
mechanical strength.

The work shall include earthing non-current carrying metallic parts of all the equipment, light
fittings, conduit pipes, cable and cable supports and earth strips ( the design to be approved by the
purchaser) and all the inter connection between the earthing system to a value mutually agreed upon\
between the purchasers and the supplier.

Installation, testing and commissioning:

The supplier shall be responsible for the installation testing the commissioning of all the
equipment and materials supplied by him against this specification. This shall also include the provision
of miscellaneous wiring and supports and earthing in compliance with Indian Electricity rules and to
full satisfaction of the Government Electrical Inspector. All small items such as clamps, bolts, nuts, racks,
supports, miscellaneous wiring etc. required to make the installation complete, shall constitute the part
of major items specified in the bill of quantities and the tenderer should quote for each item taking
these into consideration.

The responsibility of the supplier shall include receiving all the equipment and materials at site,

storage for required period, handling the same at the site of erection, final execution , erections,
revisions of equipment, if any, testing and commissioning and handing over the installation complete
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in all respect to the entire satisfaction of the purchaser’s authorized representative. The supplier shall
make good of all the damaged equipment and materials during this period at his own expense.

The supplier shall submit sample of each and every equipment and materials for the final
approval of the purchaser’s representatives immediately after the acceptance of offer. All the
equipments and materials shall be supplied exactly as per to the approved samples. If at any stage the
purchaser brings to the notice of the supplier any discrepancy or defect the supplier shall replace the
same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the installation
approved by the Government Electrical Inspector prior to the energisation and supply necessary
drawings, test certificates and both for tests carried out at the factory and site as well as the tests which
the inspector may demand. In case any addition of alternations are required, to be made in the
installation or in the equipment as per the directive of the Government Electrical Inspector / Local
Authorities, he same will have to be carried out by the supplier , at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and cables
shown in the drawings are only indicative. The actual position of these shall be decided at site at the
time of execution joints by the supplier and the purchaser’s authorized representative. The position of
light fittings, pipes and board if required, to be changed / shifted due to the change in the building
design etc by the purchaser’s authorized representative, the same shall be carried out at no extra cost.

All the materials supplied to the contractor according to the Contract condition will be subject
to inspection and approval of the officer or his representative from time to time. The contractor will
provide all facilities of such inspections free of cost. At the time of inspection, the owner of his
representative will have full liberty to reject any such materials, which does not conform to the
specification / requirement. No claim for any rejected materials will be entertained by the owner. The
contractor will remove all rejected materials from site at his own cost. And No surplus materials
procured by the contractor will be accepted by the owner.

The contractor will be responsible to get the Electric installations cleared by the Electrical
Inspector of Orissa Government.
Only the inspection fee will be reimbursed by Department on production of challan copy.
Installation and Maintenance Tools:

The supplier along with the tender shall furnish a complete list of tools, appliances and
accessories required for the installations of switch grass, light fittings, pipes cables and wires.
Drawings:

All drawings, test certificates, instructions manuals etc. shall be in English Language and all
dimensions and weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the installations
work, typical methods and cabling and cables supports pipe work and pipe supports, typical methods
of earthing and fixing of light fittings earthing etc. as offered by him in the tender.

The contractor shall submit for the purchaser’s approval all layout, the general arrangement
drawings as well as the typical details of all types of installation work in three sets before commencing
the manufacture and the site installations work well in advance so that the site work shall not suffer.

After obtaining approval of the above drawings the contractor shall supply three sets of the
following drawings:
(a) The arrangement and support of conduit pipe
(b) The position of light fittings switches / plug socket and switch boards
(c) Earthing installations
(d) Layout plan showing the entire cable network
On completion of work, the successful tenderer shall supply one set of tracing in transparent
linen and five sets of prints of all drawings incorporating all the changes / modifications affected during
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the execution of the contact. All wiring diagrams shall indicate clearly, the switch board, the runs of
main and sub main wiring and the position of all the points with their controls. All the circuits shall be
clearly indicated and numbered in a accordance with 1S: 375. The technical literatures and operating
instructions and the maintenance manuals shall also be supplied in triplicate to the purchasers after the
completion of the installations work.

Test:

Manufactures standard tests in accordance with Indian Standard and other standards, adopted
shall be carried out on all the equipment and accessories covered by this specification so as to ensure
efficient and satisfactory performances of all the components and also the equipment as a whole under
working conditions at site. The tenderer shall submit a complete list of all such tests. If the purchaser, if
so desired for special tests, to be carried out, under certain conditions the same shall be made by the
successful tenderer at his own expenses.

All equipment shall be tested at site before the commissioning in accordance with the adopted
standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of
wiring and cabling.

Technical Data:

The tenderers shall submit with their tender all such technical data, which are required for
complete evaluation of the equipment offered. The suppliers shall give complete technical information
of the equipment as detailed in Annexure and relevant Indian standards. The tenderer should supply
such details of all equipment and materials offered specially with regard to the following.

a) Fuse switch board and distribution boards
b) Light fittings
¢) Conduits and the accessories for them
d) Switches / plug sockets
e) Cable and wires
The tender shall give along with his tender the following details:
a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports
c) Details of all the equipment and accessories to be supplied
Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials and
workmanship. It is, however, understood the certain manufacturers may not be able to offer as
specified in every case, where the tenderer may find it necessary to deviate from the exact letter and
not the intent of the specification, he must specifically state what these deviations may be at the time
he submits the tender. All deviations must be grouped in one statement. No deviations other than
those includes in the tender will be permitted. These deviations should be listed as per Annexure.

PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These
cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminum/copper conductors.
The wires used in the lighting installation shall be PVC insulated and PVC sheathed copper
wire/aluminum wire in case of conduits wiring and of 660V grade. Wires of different colours shall be
made use of for quick\ identification of phase wire / neutral wire etc. All cable of wires shall comply
with the requirements regarding the manufacture and testing etc. as specified in India Standard
Specification 1S: 1554 and 1S: 694. The length of cables indicated in the bill of quantities and drawings
are only indicative and the Successful tenderer will be paid for the exact length of cables laid at site. No
joint shall be allowed in a run of cables, which can be covered by a possible drum length of cables.

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under
climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to IS:
1567/4064 with regard to design and constructional / features.

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks

shall be provided to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’
position. Means shall, however, be provided for releasing the interlock to permit closing of switch with
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cover open for testing purposes. Designs with normal conventional position of switch handles, i.e. with
switch handle up in the ‘ON’ position and down | the ‘OFF’ position shall be preferred. All live parts
inside the switch shall be properly surrounded and inter phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame
work so that they can be mounted on wall / columns structure etc. as desired. The panel boards, shall
be wall mounted type or floor mounted type as specified in the bill of quantities or drawings.
Necessary supporting
metal frame of approved design shall be provided for all panel boards . The arrangements of work
boards shall be such that the operational handle of the top mounted switches are within the
convenient of operators (about 1.2 M from the finished floor level) and proper space shall be provided
for the termination of the cable in the switches provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser
connection. The bus bars with aluminum conductors shall be provided and PVC sleeves of different
colour shall be mounted on them for easy identification, Clamped joints for taking the riser
connections, instead of bolted type shall be preferred. Two bolted type earthing terminals shall be
provided on the switch boards. All individual switches shall be connected with suitable size earth wire
to the main earthing terminals of the switchboard. Hanger Board and shock treatment / charts shall be
supplied wherever required. At the incoming side of each pen phase, 3-neon type indicating lamps
should be provided at the main board.

Switches and Plug Sockets

Switches provided for control of light points shall conform to 1S: 1087 and shall be rated for
5A/15A 250V
Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be
supplied with all standard accessories like regulator and capacitors etc. The performances rating of the
propeller fans shall in accordance with stipulations of 1S: 2312. All fans shall be robust in design and
construction and shall be supplied complete with wall brackets / clamps etc.

Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to 1S: 1913 and shall be complete with
all standard accessories like choke, starter and capacitor etc. The type of enclosure provided for the
fittings shall be of that specified in the bill of quantities and the working drawings. The materials of
construction for fittings used for outdoor installations and for use in the work anodes shall be such that
they shall withstand the atmospheric condition in that area.

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive
lamp locking. It should also be not possible to touch live parts of the lamp holder both after the lamp
has been taken out and during the insertion or removal of the lamp. The starters shall be designed to
give designed starting characteristics that shall promote full lamp life. Starter shall have high mechanical
strength and topic proof construction. It should be incorporated with radio suppression capacitor o
adequate rating and\ capacity. Power factor improvement capacitors are provided with hermetically
sealed housing to ensure long and trouble fee service. Terminal soldering tango shall be provided for
easy electrical connections. The capacitors in general shall confirm to IS: 1569-1963 and P.F
improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent light fittings is
to be maintained. The ballast provided in the fluorescent fittings shall generally be in accordance to IS:
1534.

The ballast should incorporate the following design features.
i) Low working temperature
ii) Correct pre heating current for the electrodes
iii) Proper wave foam
iv) Small in dimensions
v) Correct power supply to the lamp
vi) No hum.
vii) Easy connection leads.
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All the metal construction of the fittings shall be such that they shall:
1) Withstand the atmospheric condition prevailing in the area
2) Provide maximum mechanical protection to the tubes and fittings accessories.
3) Assists in maximum and uniform light distribution.

4) All fittings shall be provided complete with florescent lamps. All lamps shall confirm to 15:2418.

Incandescent Fittings:

The incandescent fittings shall be supplied strictly as per the details given in the enclosed
annexure and bill of quantities, deviation if any regarding design, construction of materials should be
specified clearly. All the metal parts used in construction of the fittings shall have no effect due to dust
/ fumes / gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall be
galvanized. The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing
the light fittings on wall / ceiling etc as detailed in the bill of quantities and the working drawings.

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If
fittings are to be connected through PVC cables, glands of adequate size and capacity shall be

provided. The lamp holders provided in the fittings shall confirm to 1S: 1528.

CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.

a) Indian Boiler Act, 1923 and Rules and Regulations made their under

b) Indian Electricity Act, 1923 and Rules and Regulations made there under
¢) Indian Factories Act, 1948 and Rules and Regulations made thereunder
d) The minimum wages Act

e) The Women’s Compensation Act

f) The Payment of Wages Act

g) The Fatal Accident Act

h) The Industrial Employment Act

i) The Employment provident Fund Act

j) Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under
1) A.S.M.E. Test Codes

m) AIRE Test, Codes

n) American Society of Materials Testing Codes

o) Standards of the Indian Standards Institution

1) Low Tension Circuit Breakers : IS 2516-1955 Part | Sec.1
2) Switchgear Bus Bars IS 375-1963
3) HRC fuse links IS 2208-1962
4) Distribution fuse boards 1S2675-1966
5) Enclosure for Low Voltage switchgear 15214701962
6) PVC Cables 1S1554-1975
7) Tabular fluorescent lamps for Cameral lighting service 1S2418-1963
8) Tungsten Filament Lamps for cameral service 15415-1963
9) Ceiling Fans 15274-1966
10) Flood lights 1S1947-1961
11) Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)
12) Water Tight Electric Light Fittings 1S3553-1956
13) Steel Boxes for Enclosure of Electrical Accessories 1S5133-1969
14) Fittings for Rigid Steel conduit 1S2667-1979
15) Rigid steel circuits for electrical wiring 1S3837-1966
16) Accessories for Rigid Steel Conduits for Electrical Wiring 1S3837-1966
17) Switch Socket Outlets 1S3837-1966
18) PVC Wiring 1S694-1977
19) Switches for domestic and similar purpose 1S3854-1966
20) PVC wiring 1S694-1977
21) Call Bell and Buzzers 1S2268-1966
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22) Straight through joint boxes and leads sleeves or paper insulated cables-
EID-0032-1964

23) Earthing 1S3043-1966
24) Electrical Wiring installations 1S732-1963
25) Switchgear 1S3072-1965 (Part 1)
26) Lighting protection 152309 -1969
27) Public Address system 151882-1962
28) Low Tension switch use units 154064-1978
29) Code of Practice for Automatic FIRE ALAM system  152189-1970
30) Specification for Heat Sensitive Fire Detectors 1S2175-1977
31) Guide for Safety procedure in Electric work 1S5216-1969
32) Rubber Mats for Electric works 1S5424-1969

p) Other internationally approved standards and / or Rules and Regulations touching the subject matter of
the contract.

Sd/-
Block Development Officer
Gudari
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10.

PART-III
ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. ltems of Work)

The quantities of items mentioned in the tender schedule may increase or decrease during execution of
works but the contractor will complete the work as per his tendered rates in accordance with the
instruction of Engineer in charge of G.P.H. wing.

Specification: The standard PHD and PWD specification will be followed for execution of work.
During the course of execution of work, the instructions of the Engineer in charge shall be final and
binding.

The Sales Tax element should not be added to the analysis of rates and the previous practice should be
followed as per the Works Department letter No. [IT.22-89-18170 dt. 18.7.1989

There should be no clause either in the tender or in agreement for payment of any additional claim on
account of Sales Tax on completed works which will be deemed to be recovered by existing omnibus
stipulation as per the works Department letter No.TIT 22/89-18170 dt. 18.7.89/

It is the responsibility of the Contractor to arrange watch and ward to the installations until testing
commissioning and handing over for which no extra payment towards watch and ward will be paid,

The contractor shall maintain a separate site order book for P.H. portion of work.

The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) Oirissa,
Bhubaneswar and the higher authorities and instructions imparted during the course of Inspection
should be binding on the contractor.

Materials not covered by any of the above categories of items in the bill of quantity have to be
approved by the competent authorities before utilizing the ‘same in works. In such event, the payment
of such item will be made as per actual on due approval by the competent authority.

All materials required for the work shall be supplied by the contractor as per standard specifications
appended with due approval by the Engineer in charge .

In case the materials as per make specified are not available, the materials of equivalent make and as
per L.S. Specifications or of best quality when not covered by LS. Specifications. Can be utilized on
prior approval of S.E. / E.E., G.P.H.D, (R & B), Sambalpur or the officers duly authorized by him. It is
binding on the part of the contractor to use such items of materials, which are available in the
Departmental store, and in such case the deduction from the bills will be made at stock issue rates.

TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK
A)  WATER SUPPLY & SANITARY INSTALLATIONS :

Materials of following standard manufacturers are to be used in the work. The contractor shall
indicate, in the offer, the brand or make of the materials, for which the rates are quoted.

(i) Sanitary fixtures :

To be of best quality vitreous ware of porcelain.

(@) Indian water closet

(b)  Foot Rests

(c)  Wash Hand Basin

(d) Kitchen Sink Hind ware/Parry

()  Urinals Ware / Neycer/ ISI marked
(f) Drain Board

(g) Orissa Closet

(h)  European Water Closet & Low Level Flushing Cistern.

(ii) C.L High Level Flushing Cisterns :Sushila Industries Prabhat Iron Foundry/East India Steel / L.S.1.
marked. “

(ili) H.C.L Soil Waste Pipes:  Confirming to 1.S.1. 1729-1954, having 1.S.l.Mark.

(iv) C.P. Bath Room Fittings:Plaza/ / Jaquar 1.S.l. marked & confirming to-latest 1SS

(v) Brass Fittings : Shakti/Anupama /Luster/1.5.1.Marked.
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(vi) Gunmetal Valves :Anupama / Leader / B.S.1.5.1. marked.
(vii)) G.l. Pipes (Medium Class):Manufactured by TATA / JINDAL / B.ST. having L.S.l. Mark.
(viii)Galvanized Iron fittings :1.5.l. marked C/R brand.
(ix) Paints: Asian / Berger / Jonson/Confirming to 1.5.S
(x) Cast lron Manhole cover frame:Sushila Industries / Prabhat Iron Foundry / East India Steel make
confirming tol.S.S. 7.26
(xi) Stone Ware Pipes & Fittings :Manufactured by Orissa Ceramic Industries / Orissa industries /
Keshab Ceramic confirming to L.S.S. Specification No.651 / 1980 {Grade A)
(xii) P.V.C. (5.W.R.) &Manufactured by the Supreme Industries
(xiii)P.V.C (Rigid.) Pipe/Fittings: Ltd., Bombay / Oriplast, Balasore Duroplast confirming to LS.
Specification No. 4985/81(Class V)
(B) BUILDING MATERIALS:

(i)Bricks:
Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt, uniform deep red,
cherry or copper colored, free from cracks and flows, well-shaped, uniform in size, homogeneous in

textures and shall omit a clear metallic sound when struck, bricks shall have a minimum crushing
strength 75 Kg/Cm? and shall not absorb water more than 20% by weight.

(ii)Cement Mortar:

Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in the
items of work. Sand shall be measured on the basis of its dry volume and the quantity shall be adjusted
for bulking of damp sand. Cement shall be mixed, taking 50 kg. or 0.035 Cum. in volume only
required quantity that can be consumed within 30 minutes of adding water shall be mixed at one time.

(iii)Cement: Cement should confirm to 1S-269/15-455.
(iv)Sand: Locally available best river sand medium size.
(v) Course Aggregates:

The course aggregate shall be of hard granite stone and shall generally confirm to 1.S. 389. Porous
Course aggregate shall not be used. The aggregate shall be free from clay films and other adherent
coatings. Aggregate containing clay films over the stone materials shall be thoroughly washed. The
aggregate shall be from approved quarry and crusher broken. Course aggregates shall be composed of
particles ranging between the sizes 2.36 to the maximum size as may be specified in the relevant item
of work, within the range, the aggregates shall be well graded so as to produce a dense concrete.

(vi)Reinforcements:

Muild steel Round Bars, coild twisted and deformed bars of steel of medium tensile strength will be used
as reinforcement as per drawing and design and directions.

Muild steel bars shall confirm to 1.5.;226/1962 standard quality or 15:432/1966 - Grade-l. Black annealed
wire (Not thinner than 24 gauge for tying the reinforcements shall be used).

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS

(A) Sanitary ware & allied fittings :

1. General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan
Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-in-charge of the G.P.H.
Wing before use.

2. Squatting Pattern W.C. (pan) (Orissa Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing rim. It
shall have the flushing inlet at the back. The Orissa closet should be of approved quality confirming to
1.5.5.-2656 (Part-lIl).

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped towards the pan in
a workmanship like manner. The closet shall be fixed on a proper cement concrete base of 1.3.6
proportion, taking care that the cushion is uniform and even, without closet, to receive the specified
thickness of the floor finishing. The joint between the Closet and the P.V.C. (S.W.R) trap shall be made
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with W.C. ring and rubber lubricant and shall be leak proof.
3. Flushing Cistern:

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or Polyaterine High Level
low-level porcelain valve-less syphonic flushing cistern of approved brand and quality 1.S.I. Marked
and capacity as specified. The connection between the cistern and water closet shall be made by 32 dia
O.l. flush pipe, made from G.l. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender
schedule. The flush pipe with an offset should be fixed to wall by using C.l. Holder Bat Clamps. The
capacity of the cistern should be 10 Ltrs. as per 1.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern
shall be fixed on cast Iron or Rolled Steel Cantilever Brakets (Bulltin type), which shall be firmly
embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided with 20mm dia P.V.C. Overflow
Pipe with fittings, which shall terminate into mosquito proof coupling secured in a manner that will
permit it to be readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint.
The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and the Offset as
required in the Flush pipe shall be made cold. The inside of the Cistern shall be painted with two coats
of approved black bitumen paint.

The Outer face of the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be painted with two
coats of any synthetic enamel paint of approved shade and make, over a coat of priming. The cost of
the rate quoted for the flushing cistern.

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type
connection Pipe.

4. WashHand Basin:

The WashHandBasin shall be of the White Vitreous China of approved quality, make and brand 1.5.1,
marked. It shall be one-piece construction with an integral combined overflow. The size of the basin
shall be as specified. Each basin shall be provided with one 15 mm dia C.R Brass Pillar Tap, 32mm dia
C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast complete in all respects of
approved quality.

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) embedded and
fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to the required shade with
two coats of approved synthetic enamel paint over a coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified.
One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap
is to be connected to the waste pipe to discharge the waste to the Pipe, to discharge the waste to the
aforesaid floor trap. The inlet connection to the Basin shall be made with 450mm Long 15mm dia
Heavy type P.V.C. connection pipe.

Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous China
or fire clay as specified and approved quality, make a brand, confirming to T.S.S, It shall be of one
piece construction with integral combined overflow. The size of the sink and Drain Board shall be as
specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste
with overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of
approved quality.

The sink shall be supported on a pair of M.S. or C.1. Cantilever Brackets (Built in type) embedded or
fixed in position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required shade
with two coats of approved synthetic enamel paint over a coat of priming. The waste should discharge
into a floor Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of
the Sink with a Brass union nut.

Standing Urinals:

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China and
one piece construction with internal flushing box rim of an approved make and brand as specified. It
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(B)

shall be fixed in the position by*using wooden plug embedded in the wall with screws of proper size.
Each Urinal shall be connected to a 40mm dia RV.C. Waste Pipe, which shall discharge into a channel
of floor trap. The lip of Urinals shall be kept at 525mm from floor level, while fixing the Urinal on
wall.

Where no. of Urinals are fixed in a line, the distance between the centre to centre of each Urinal shall
be kept 750mm. and each Urinal should be separated from one to other by a partition plate. The
centre to centre of partition plates shall be kept 750mm apart. The partition plate shall be of one-piece
25mm thick marble plates, cut to size and front corners rounded.

The partition plates shall be embedded in wall with cement concrete and finished smooth. The bottom
of the partition plate should be kept 350mm above floor level and top should be kept at 1250mm
above floor level. The plates should project 600mm from wall surface. The width of the plates to be
embedded inside the wall should not be less than 100mm. The thickness of the plates shall be
minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.l. Pipe (Medium Class),
One of this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and putty whereas
the other end is connected either with a Tee or Bend with the 25mm dia size Water Pipe Line fixed on
the wall horizontal above the Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate
value, the water will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush,
the valve can be closed to avoid wastage of water. One 40mm dia P.V.C. Waste Pipe shall be
connected to the waste of each Urinal, to discharge the Waste into the Channel of Trap. One end of
this Waste pipe shall be made a cup size to fit into the projected waste and tightened with screws.

Squatting Urinal Plates :

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X
350mm of approved make and brand as specified. There shall be white vitreous channel with stop and
outlet pieces in front. These plates shall be fixed on C.C. at 75mm to 100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be fixed
on the wall parallel to floor. For each urinal one 20mm dia G.l. Branch Pipe shall be taken down up to
t200mm from floor level just at the centre of each plate, in which one 20mm dia Gate Valves is fixed
at 350mm above floor level. At 1200mm height, the 20mm dia flush pipe shall be divided into two
branches shall be taken downward and connected to the inlets of the urinals plate at floor level. By
operating the valve as above, the water will rush into the rims of the urinal plate and flush it.

Where there are number of urinals fixed in a line, each urinal should be separated by a partition plate
fixed in the centre of two urinal plates. The centre-to-centre distance of the partition plates shall be
kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners
rounded. The plates are to be embedded in wall with cement concrete and finished smooth. The
bottom of the partition plates shall be kept flushed to urinal top level and the top level of partition
plate shall be kept at 1200mm from the urinal plate top and the projection from the wall shall be
600mm. The width of the plate to be embedded inside the wall should not be less than 100mm.

Soil and waste pipes and fittings
H.C.I. Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as
specified (under specification of materials), confirming to [.S.S. 3989-1970 and ISI marked with
approved clamps are to be used. The pipes and fittings shall be free from cracks, laps, pinholes, and
other imperfection and carefully cited.

The access door fittings shall be designed and made so as to avoid dead space in which filth may
accumulate and door shall be provided with 3mm thick rubber insertion packing when closed and
bolted.
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(e)
9.01

WEIGHT OF HCI PIPES

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece
1.8mtr. D/s 1.8mtr.
50 mm 5mm 16.00kg. 15.00 kg.
75 mm 5mm. 13.83kg. 16.52kg.
100 mm8mm 24.00kg. 22.00kg.
150mm 8mm 26.70kg. 31.82kg.

The jointing should be done with pig lead confirming to L.S. 782-1966 - grade 99.94.The spigot and of
Pipes and Fittings should enter into the socket end. The annular space shall be packed with spun yarn
gasket, compacted so as to leave a depth for receiving required quantity of lead in a continuous
pouring from ladder. After pouring lead in the joints in full, caulking is to be done three times round
with the caulking chisels, so that the joints may be sealed with lead. The depth of lead in a point
should be 35mm and the rest depth of the joint should be packed with spun yarn Gasket.

Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg.
(same for lead & cement joint)
100 1.2kg. 0.13kg. 0.12kg.
50 0.36 kg. 0.06 kg. 0.06 kg.

The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of
approved quality. Where the pipe and fittings are laid below the ground, the outer surface of the pipes
and fittings shall also to be painted with two coats of black anticorrosive paint of approved quality.

On completion of the work, the exposed pipes and fittings are to be painted with two coats of
synthetic enamel paint of approved colour & quality over a coat of red oxide primer. The cost of paint
should include in the rates.

Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be carried
to such a height, at least above roof level, to prevent damage to health by commission of foul air, The
pipe shall terminate as open and protected by a cowl.

The waste water pipe shall be connected with the nearest yard gully or a surface drain.

The traps should be of hard cast iron and should have a water seal at least 50mm deep.

All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire,
satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke-test
the materials usually burat greases cotton waste, which gives out a clear pungent smoke, which is easily
detected by sight and small. Smoke shall be pumped to the drains from the lower end from a smoke
machine, which consists of lower, and burner.

P.V.C (.W.R.) & P.V.C. (Rigid) Pipes & Fittings

The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples joints),
shall be of make & brand as specified (Under Specification of materials) confirming to 1.5.S., B.S.S. &
DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fitting are as below.

a) Materials — Un-plasticized Poly Vinyl-Chloride (UPVC).
b) Colour - Grey
c) Dimensions -

(i) Diameter

Fittings - 75mm/110mm/63mm & 63mm.

Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr.
d)  Wall thickness - Fittings - Minimum 3.2mm at any port.
Pipes - As per application
For Rainwate- 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm
Waste & Soil- 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm, 63mm —

Underground drainage with
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(a)

a-1

a-2.

a-3

a.4

a-5

a-7

Light/NIL Traffics - 110mm - 2.5 to 3mm
Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm

e) Standard Confirming to Attributes Confirms to Standard No.
i) Fittings & Wall B.S.4514, DIN 10531

Thickness - DIN 19534 1.5.7834 - PVC (Rigid)
ii) Pipe Wall thickness - 154905
iii)  Rubber ring - 1§ 5382
iv)  Fitting dimensions - DIN 19531 - P.V.C,,

DIN 19534-S.W/.R.
IS - 7834 V.C. (Rigid)
V) Pipe Dimensions - 154985
Laying instructions & Jointing Procedure
Jointing of P.V.C. (S.W.R.) Pipes & Fittings

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the
rubber lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, containing
sealing ring, until fully homed. Mark and position of the Socket edge with pencil on the pipe, then
withdraw the pipe from the socket by approx. 10mm towards thermal expansion gap.

Fixing of the Pipes and fittings on wall surface.

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips,
specially made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of
more than 10 times the outside diameter of the pines. In vertical lines the clips are to be spaced at
intervals of one meter to a maximum of two meters according to pipe diameter. °

Jointing of P.V.C. (Right) Pipe Fittings

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where
2 plain ended pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on the outer
surface of the pipe end and inside surface of either the coupler of the socket and pass the pipe end into
the socket of the fittings. Up to full depth of socket. In case of jointing 2 plain-ended pipes 1Ist. push
the coupler up to half depth on the end of one pipe and the outer half of the coupler should be
pushed to the end of other pipe and thus, both pipes are jointed.

Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into
the slots, without a cement base, have to be applied first with a thin coat of P.V.C. Solvent cement,
followed by sprinkling of dry sand (medium size). Allow it to dry. This process gives a sound base for
cement concrete fixation, around the pipes/fittings while mending the damages.

Antisyphonage Pipes

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available under the
items ot P.V.C. (5.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right) materials
can be used, since the raw materials for both is same.

All traps should have a minimum water seal of 50mm as per 1.S. 5329 and IS 2556 (Part Xlll). Where
antisyphonage connection is required, the traps to be supplied and used should have a 50mm
antisyphonage gent horn on the outlet side. All the Traps used with the closets, should be of the size
125mm X 110mm i.e. Inlet (Socket end) of 125mm & outlet (spirot end) of 110mm only.

Installation of Water Closet

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by
pouring concrete on a slab. Bedding can be carried out by pouring concrete around the trap, ensuring
that the traps outlet is left clear of concrete. Place the W.C. Connector ring to the socketed end of
125/110mm R/S trap. Apply rubber lubricant on W.C. Connector ring as well as outer side of water
closet (connection point) and now complete the joint by pushing the W.C. to home of 125rnm socket
of the trap.
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11.

(c)

P.V.C. (Rigid) Pipes and Fittings

63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or elsewhere,
should be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes have one and socketted.

The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc. used
in the work, should be of injection-moulded fittings.

One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the
cost of therein will not be added in the joint.

Measurement

All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as

bends, junctions, traps etc. The length shall be taken along the counter line of the pipes and fittings.
Fittings will be counted extra over.

Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm? for pipes under
1.5.-1729/1964 and at a pressure 0.7 Kg/Cm? for pipes under 1.S. 3989-1970 without showing any sign
of leakage, sweating of or her defect of any kind. The pressure should be applied internally and shall
be maintained for not less than 15 seconds.

Water Supply Pipes and Fittings:

Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality
confirming to 1.S.S. and bearing 1SI Marks manufactured by reputed Firms and approved brands as
specified. The pipes shall confirm to LS.1239 (Part-!) -1975.

All G.1. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahmadabad and ‘C’
brand manufactured by Present Engineering works or equivalent best quality.

Laying of Pipes

The layout of the mains and service pipe set etc., will be done in accordance with the drawings. The
contractor is to mark out the exact position of the pipes and fittings at site and take approval of the
Engineer In-charge, before taking up the work.

Where the Pipes are laid, underground these must not be laid less than 450mm below ground level
and coated with one coat of approved black bituminous paint. For laying the G.l. pipes and fittings
below ground level, the width and the depth of the trenches for different dimensions for the pipes
shall be given as below:

Dla of Pipe Width of Trench Depth of Trench
15mm to 50 mm 300 mm 600 mm
65mm to 100mm 450 mm 750 mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above pipes
and the remaining portion of the trench shall then be filled up with proper ramming as described in
“Excavation and refilling”. The surplus earth shall be disposed of as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on all bends
or branches to transmit the hydraulic pressure without impairing the ground and spreading it over a
sufficient area. Pipes shall not be laid to pass through manholes, catch pit, drain, where, it is
unavoidable the pipes shall be carried in sleeve pipe of M.S./G.l., as approved by the Engineer-in-
charge. The rate should include such a situation.

Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps /M.S. Hooks
as below:

Dia of pipe in mm 15 20 25 32 40 50
Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m
Vertical line 2.5m 3m 3m 3m 3.5m 3.5m
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Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these must
pass through the appropriate higher sizes of C.1/G.I Sleeve Pipes and are to be included in the rates.

In case the pipes are embedded in walls and floors it should be painted with one coat of anticorrosive
paint of approved quality. ,

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors &
roof slabs etc. the holes shall be made by filling with chisels or jumper and not by dismantling the
brickwork or concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and
properly finished with C. Plaster 1.4 to match the adjacent surface.

Union Nuts are to be provided in each of the vertical riser or drop on and from G.l. Tank and near the
Valve and as and where necessary.

The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / Kitchen etc.

After laying and jointing the pipes and fittings shall be inspected under working condition of pressure
and flow. Any joint found leaking pipes should be removed and replaced without extra cost. The pipes
and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/Cm2. The test pressure
should maintain without loss of for at least half an hour.

Painting
On completion of the test, the exposed pipes and fittings are to be painted with two costs of synthetic
enamel paint of approved colour and brand over a coat of priming.

Measurement

The length shall be measured in running meter. Correct to centimeter for the finished work, which shall
include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun-metal fixture
like tap, Cooks, Valves, PVC connection pipes etc.

Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall confirm
to I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of Pipe for
which it is used. The Bal valve shall be of brass or gun-metal and the float for low pressure
polyethylene and for high pressure in copper.

Each and every ball valve while in closed position shall withstand and internally applied hydraulic
pressure of 20 Kg/Cm? for a minimum period of two minutes without leakage or sweating.

Every high pressure ball valve when assemble in working condition, with the float immersed to not
more than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm? and a low pressure
ball valve against a test pressure of 5.3 Kg/Cm?2.

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with
do jointing adhesive jointing parts.

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 mm. The
thickness of materials of the float shall be uniform throughout.

Ferrule

The ferrules for connection with C.I. main shall generally confirm to 1.S. 2692-1964 and shall be of
nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of
complete cutting off the supply to the connected pipe as and when required. For fixing the ferrule, the
C.I. main shall be drilled and tapped during non-supply hour at 45 to the connected Pipe as that when
required. The ferrule must be so fitted, that no portion of the sunk shall be left projecting within the
main on which it is fitted. After the ferrule is connected, one C.l. bell mouth cover or with bricks (as
specified) shall be kept over the ferrule to cover the ferrule to protect it and the cost thereof is to be
included in the item, even if there is no mention.

Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type and
of the size as specified and confirm to 1.S. 7810-1959 and 1.S. 778-1957. The approximate weights of
the valves are given below.
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12.

13.

14.

Dia in mm Horizontal type (in kg) Vertical type (in kg)
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
+Tolerance 5%

Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent
the suction pipe from empting. On vertical non-return valve may also be fixed in place of foot-valve.

The foot valve shall confirm to 1.5.038-1967.
Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to 1.5.-779-1968.The meter body shall be of bronze/
Gun-metal and marked to read in liters complete with registration box and lid. The water meters shall
be provided with Strainers. Strainers shall be of material, which is not susceptible to electrolyte, clean
and shall be fitted on the inlet side of water meter. It shall be possible to remove and clean the strainer
and not permit disturbing the registration box. The offer should include the same. The water meters
shall bear ISI Mark.

Bibcock & Stopcock

These shall confirm to 1.5.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a horizontal
inlet and free outlet and stopcock is a valve with a suitable means of connection for Insertion in a
pipeline for controlling or stopping the flow. This shall be of screw down type. The cock shall open in
anti-clockwise direction. The stopcocks should be of C.P open type/concealed type/angle valves type
as specified in tender schedule. Bibcock should be also C.P Brass bibcock.

Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling or
stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and shall be of gate valve
type confirming to 1.5, 780-1960, opening Full way and of the size as specified.

Dia in mm Flenged End Valves in kg Screwed End Valve in kg
15 1.021 0.567
20 1.503 0.680
25 2.498 1.077
32 5.232 1.559
40 6.082 2.268
50 6.691 3.232
65 10.149 6.840
80 13.281 8.845

15.Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way. This
shall confirm to L.S, 778-1971. Class |. The Valves should bear ISI Mark.
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TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.

1.

Stoneware Pipes (Materials)

The S.W. pipes & fitting should be of Grade ‘A’ confirming to 1.S 651/1965.The pipes shall be sound,
free from visible defects such as fire crack or hair crack and flow or blister. The pipes shall give a sharp
clear line when struck with a light hammer and should be perfectly salt glazed.

Internal dia of Pipe in m.m. Thickness of the Barrel in m.m. Weight of each pipe in kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147

The length of pipes is 600mm exclusive of the internal depth of socket.
Excavation of Trench for laying Sewer Pipes

The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the trench
shall have to be evenly dressed throughout from one change of grade to the next. The gradient is to
stout by means of sight rails and boning rods and required depth be excavated at any point. The depth
of the trench shall not less than one meter, measured from top of the pipe to the surface of the ground
under roads and not less than 0.75mm elsewhere. The width of the trench shall be the nominal
diameter of the pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well
watered and rammed before laying the pipes and the depressions if any shall be properly filled with
sand and consolidated in 200mm layers. Depending on soil condition, piling may even be necessary if
so desired by the Engineer In-charge. If rock is met with, it shall be removed 150 mm below the level
of the pipe and the trench will be refilled with sand and consolidated.

The excavated materials shall not be placed within One Mtr. or half of the depth of the trench
whichever is greater from the edge of the trench.

The trench shall be kept free from water. Shoring and shuttering shall be provided wherever required.
Excavation below water label shall be done after dewatering the trenches.

After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard granite
metal (size 40mm) shall be laid with proper level all along under the length of the pipe with launching
on all around concrete as per drawing.

. laying, Jointing, hunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to the
even gradients as shown in the layout drawings.

The socket and of the pipes shall face stream. Adequate care shall be exercised in setting out and
determining the level of the pipes and the contractor shall provide suitable instruments, templates,
sight rails, boning rods and other equipment necessary for the purpose.

In the case of pipes with joints to be made with loose collars, the collars shall be slipped on before the
next pipe is laid. In those joints, a tight ring of twisted tarred jute soaked in cement mortar filling to
ensure proper alignment and prevent. Cement entering the pipes, Cement compound joints is to be
finished with proportion 1.1 with 45 beveling. The joints are to be kept wet with wet bag until the
same are properly set with. The cement mortar joints shall be cured at least for 7 (Seven) days.

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of
required diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in with
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wooden chisel and finishing beveled at outside at 45 degree. Instead of jute of hump rubber gasket of
proper size may also be used. The whole joint must be cured for not less than three days. In case of
pipes less than 250m dia, joints should be made at ground level with three pipes at a time and for
larger ones two pipes at a time and after curing they should be soiled in foundation with the help of
the ropes. All pipes should be properly launched with cement concrete 1.3.6 with washed gravel where
the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is to be done to 150
mm thick over the barrel of the pipe.

The whole of the drain work shall be tested when laid, and at the completion of the contract, to the
satisfaction of the Engineer-in-charge and shall be retested if necessary until found satisfactory. The test
shall be made by means of water under pressure at the highest point of the Section under test and
providing an air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) must be
maintained.

. Excavation and refilling.

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The trench
bottom shall be of required width as per specification to allow working space for pipe jointing.

Excavated materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable
precautions are to be taken to prevent in flow of water into the excavated area, during construction.

The contractor at his own expense shall pump out or otherwise remove any or all water which during
the continuance of contract may be found in the excavated trenches to keep the trench clear of water
during the work under progress.

The pipeline shall not be refilled and covered, until the line therein has been passed and tested.

. Burried Services

All pipes, cable mains and other services exposed by the excavations shall be effectively supported by
timbering or other means for which no extra payment will be allowed. The contractor shall be
responsible for any damage occurring to buried services and make good the same at his own cost to
the satisfaction of the Engineer-in-charge.

. Trench condition:

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the refilled
trench take place. The filling above the top of pipe, settles relatively, more than the sides of the trench,
thereby developing frictional resistance. The contractor is required to take special precaution against
this, while refilling the trenches. Procedure for backfilling as stipulated earlier should be strictly
followed.

. Inspection Chambers/Manholes

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection
Chamber. The maximum distance between man hole chamber shall be 30 metres for the line laid
straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q.
The depth of invert shall be fixed to the gradient.

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal /
granite metal of 40mm size. The concrete shall project 150mm beyond the external faces of the
brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick
wall should be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall
thickness shall be maintained 375mm.The inside surface of the walls of the chamber, shall be finished
with cement plaster 1.3 and outside with cement pointing 1.3. In addition to this, the inside surface
should also be provided with cement punning.

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the
diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel,

‘should! be done longitudinally at the centre, connecting both the ends of the pipe. The channel is to
be hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from the
edge of channel to meet the side of chamber at gradient of 1.6. The channel and benching are to be
finished smooth and cement mortar 1.3 and punning unless it is unavoidable. The branch should
deliver sewerage in the Manhole in the direction of main flow and the junction must be made with
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care so that the flow in the main is not impeded. Channels for drains coming from the side of the
Manhole Chamber, shall be curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness 100mm to
150mm according to the requirement at site. One C.I. Manhole cover of diameter and weight as
stipulated in the tender schedule shall be fixed, on the cover slab. Unless otherwise mentioned the C.I.
Cover and Frames and shall confirm to 1.S. 1726/1960. Heavy duty covers etc., under heavy vehicular
traffic condition and capable of bearing wheel loads up to 11.25 tons, are to be used and medium duty
under light type wheel traffic loads and light duty for domestic premises are to be used. Covers and
Frames shall be clearly cast, double water seal type and they shall be free from all and sand holes. The
cover shall be gas tight and water tight with proper water-seal. The C.I. Cover and frame shall be
coated with two coats of black bituminous paint. The frame of Manhole cover shall be fixed on the
slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall be fitted in line of
C.ILM.H. cover if stipulated in the bill of quantity of the tender schedule.

. Gully Trap Chamber

The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). Foundation
with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface of
wall and Brick work in cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The finishing
of masonry wall both inside and outside should be done in cement mortar 1.4 cement punning should
be provided on the inner surface the trap should be buried in cement concrete 1.2.4 in H.G. chips up
to the mouth and one hinged C.l1. Grating of size 300mm x 300mm are to be fixed on the top of
mouth of Gully trap to arrest rubbishes shall be provided. The foundation, should project 75mm from
outer.

. Kota/Marble Stone flooring

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with
edges absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or concrete
base. The sides of the stones shall be arranged to butt against each other truly so as to came the joints
practically invisible and certainly not more than 0.8mm in width anywhere. The joints shall not be
filled with mortar but may afterwards be grouted with neat white cement mixed with matching colour
pigment. When the floor has completely set, it, should be polished with pumice stone and finally with
pads of felt.

10.Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges absolutely
straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 using cement
slurry over pre-cement plastered base. The sides of the tiles shall be arranged to but against each other
truly so as to make the joints practically invisible. However, the joints may be granted with white
cement mixed with colouring materials to match the tiles and neatly cleaned leaving no trace of excess
grouting materials. The tiled surface and edges should be perfectly vertical and straight. The corner
points must be normally right angled unless the site condition demands otherwise,

GENERAL CONDITIONS

1.

Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of
cost two copies of each of the drawings specifications, descriptive schedules and other details necessary
for execution of the work. All further drawings and details as may be prepared by the department
from time to time for reasonable development of the work described in the contract documents and
reasonably necessary to explain and amplify the contract drawings and to enable the contractor to
execute and complete the work shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him.

The contractor shall keep one copy of all the drawings specifications, price schedule of items and
quantities at work site and the Engineer-in-charge or his authorized representative shall at all
reasonable times have access to the same.

. Contractor’s Responsibility.

The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided that
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b)

c)

d)

g

d)

a)

b)

a)

the same can reasonably be inferred there from, tf the Contractor finds any discrepancy in the
drawings or between the drawing and schedule of quantities and specifications, he shall .immediately
in writing refer the same to the Engineer-in-charge whose decision shall be final & binding.

Any work done at any time or even before receipt of such details shall be removed/replaced by the
contractor without any expense to the department If the work is not in order and if so directed by the
Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works shall be
brought to the notice of the Engineer-in-charge immediately for his decision.

All drawings, bill of quantities and specifications and copies therefore furnished by the department, are
their property. They shall not be used on any other work and shall be returned to the Department on
request on completion and before issue of final certificate or termination of the contract.

All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q,
contract and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy
himself about the same while furnishing samples for approval of the Engineer-in-charge before
incorporation in the works.

The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials
or workmanship of all/any materials and work, as he may consider necessary at places of manufacture,
fabrication, on the site or at such other places. The expenditure incurred for all such tests shall be borne
by the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site office for
inspection and verification of the Engineer-in-charge or his representative from time to time.

Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any
part thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it
shall, in his opinion be desirable, he shall have power to order the Contractor to do so and the
Contractor shall do any or allot followings:.

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

Execute additional works of any kind necessary for the completion of the work.

No such variation shall in any way radiate or invalidate the contract, but the value of all such
variations shall be taken into account and shall be added to or deducted from the contract sum
accordingly, but no such variation shall be made by the contractor without prior written instruction
from the Engineer-in-charge.

The Schedule of quantities/rates shall be deemed to have been prepared and included in accordance
with the method of measurement of work set out and as per the relevant specifications or in its
absence relevant 1.S. code of practice.

Any error in the specification or in quantity or omission of any item from the schedule of quantities/
rates shall not deviate the contract, but he adjusted by adding to or deduction from the contract sum
provided that no rectification of errors, if any, shall be allowed in the contract schedule of rates.

. Valuation of variations

All extra or additional work done or work omitted shall be valued at the rates and price set out in the
prices schedule of quantities, and/or derived there-from, if in-arriving at the contract sum, the
Contractor have added to or deducted from the total of the items in the tender any sum either as a
percentage or proportion, then the same percentage of proportion shall apply to all items or works in
the prices schedule as also for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or additional work, or the
rate or price in the priced schedule of quantities has become inapplicable in the opinion of the
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be agreed
such rates shall be derived by analysis based on standard schedule of rates of State P.W.D. / P.H.D or in
case such is not available therein, form any approved schedule with the various elements valued at
local market price plus 10 (ten) percent towards over-heads.

. The Offers are also to include

To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,
construction equipments, tools and plants etc., as required for proper execution of all the items of the
work as per drawing and specification.
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b) To provide all incidental items not shown or specified in particular, but reasonable or necessary for
successful completion of the work in accordance with the drawings, specifications and schedule of
quantities.

¢) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and excavations.
d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or completion.
e) De-watering as required and directed.

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable and
disposal of surface earth and materials from site as directed.

g) Curing of ail concrete and cement works as per specification and direction,
h) Centering, shuttering as required for all concrete work.
i) Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc.
|) To provide water and power required for construction testing and commissioning,
k) Testing of materials and works as per specification and direction
Submitted by

-Sd-
Block Development Officer,
Padmapur

Total: - 128(One hundred twenty eight) clauses only
Total:-71 (Seventy One) Pages Only APPROVED

-Sd-

Block Development Officer,
Padmapur
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