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GOVERNMENT OF ODISHA

OFFICE OF THE EXECUTIVE ENGINEER, RWS&S DIVISION, ROURKELA
Tel: 0661-2664127, email: eerwssrkl@gmail.com
NATIONAL COMPETITIVE BIDDING THROUGH e-Tendering
The Superintending Engineer, RWS&S Division, Rourkela on behalf of Governor of Odisha invites tender
on Percentage rate basis through e-Tendering in conformity with the terms and conditions of the Detailed
Tender Call Notice (DTCN) from the eligible contractors registered with the Odisha state Govt. and
contractors of equivalent grade/ class registered with Central Govt. / any other state Govt. / MES / Railway
and reputed Engineering firms with fulfilling minimum eligibility criteria as stated hereunder and other
detailed qualifying requirements given in the DTCN on turnkey basis to be eventually drawn up in the
standard P1 contract form. The bid should be submitted on-line in the website www.tendersorissa.gov.in by
eligible class of contractors. The bidders should have the necessary Portal Enrolment (with his own Digital
Signature Certificate).

Package Name of the work | Approximate BID Security (Rs.) Costof | Period of Class of
No. value of work BID completion | contractor
(Rs in Lakh) Docum
ents in
(Rs.)

As per Govt. of Odisha,
Finance Dept Order no 8943

Construction of office dtd 18.03.2021, Bid Security

bulding for RWS&S

Section, Koida under 2915 is re!axed bu‘F with provision 6000/- 6 calender C"&“B
L of Bid Security Declarartion months class
RWS&S Division . e .
is mandatory failing which
Rourkela.

tender will be liable for
rejection.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions and conditions of contract and other necessary documents can be seen in the website:
www.tendersorissa.gov.in .

Bid Security declaration (duly filled in and signed) in the prescribed format as per Clause-20 of DTCN is
to be submitted by the bidder along with all other documents as mentioned in Clause-5 of the DTCN.

The Bid documents will be available in the website: www.tendersorissa.gov.in from 11.00 hours of Dt.
16.06.2025 to 17.00 hours of Dt 30.06.2026 for online bidding

The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-IIL
Bids shall be received only “online” on or before 17.00 hours of Dt. 30.06.2026

Bid documents received online shall be opened at 11.00 hours of Dt.01.07.2026 in the Office of the
Superintending Engineer, RWS&S Division, Rourkela in the presence of the Bidders or their authorized
agents who wish to attend. Bidders who participated in the bid can witness the opening of the bids after
logging on to the site through DSC. If the Office happens to be closed on the date of the opening of the bids as
specified, the bids will be opened on the next working days at the same time and venue.

. As all works are time bound and critical in nature no extension of time will be allowed. The contract would be

closed automatically once time period is lapsed. In this matter no communication will be made with the
Contractor.

. Within 3days from signing of the agreement the contractor should show his machineries to the Engineer in

charge and commence the work immediately. Photographs of machineries along with the Department Staff
should be produced before the authority.
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10. Other details can be seen in the Website & bidding documents.
11. Bids of non performing and habitually slow contractors will be rejected.
12. The authority reserves the rights to cancel any or all bids without assigning any reason.

13. The Addendum/Corrigendum if any will be hosted in the website only.

Superintending Engineer,
RWS&S Division, Rourkela



CHECKLIST TO BE ENSURED BY THE BIDDER

Reference to | whnether furnished | Reference
Sl. Particulars DTCN to Page
No Clause No. Yes No no.
01. | Cost of tender paper Rs.6,000.00 (Online) No. 2
02. | All the E.M.Ds requirements mentioned in the DTCN shall No. 15 &
be Guided as per (Bid Security Declaration as per sch d le- K
Schedule-K) vide F.D OM No0.8943 dtd.18.03.2021 cheadule -
Additional Performance Security in case the bid price/rate is
03 | less than the estimated cost put to tender as per O.M. No. 57
No0.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha.
04. | Copy of valid Contractor Registration Certificate No.3 &4
05. | Copy of valid GSTIN No.3 &4
06. | Copy of PAN Card No.3& 4
07. | No Relationship Certificate in Schedule — A No. 34
08 Works Experience : List of projects under execution /| Schedule-B &
" | executed that are similar in nature to the work Schedule -D
09 Information regarding current litigation, debarring /
(Aj expelling of the tender or abandonment of the work by the No. 44
tenderer (Schedule-E)
(B) | Affidavit (Schedule-F) No. 44
10. | a) M.O.U. (Memorandum of Understanding duly notarized)
with eligible registered electrical contractor having valid
H.T./L.T. license; Schedule - J
11. | similar nature of work. Schedule - J
12. | Qualification of Key personnel engaged. (Schedule (G)
13. | work Program.
14. | Tools & Plants and machineries as per the requirement in
Schedule-C Schedule-C
15. | e-mail ID &
16. | Contact no.




CONTRACT DATA

A. GENERAL INFORMATIONS

Sl Item Details
No

1 | Name of the Work “Construction of office building for RWS&S Section,

Koira under RWS&S Division Rourkela”

2. Officer inviting tender Superintending Engineer, RWS&S Division,
Rourkela

3. Accepting authority Superintending Engineer, RWS&S Division,
Rourkela

4 Superintending Engineer Addl. Chief Engineer, RWS&S Circle, Sambalpur

6 Estimated Cost
(Excluding GST) (In Rs.) Rs. 29.15 Lakhs

Civil Works, Electrical & PH

B. BID INFORMATION
7 | Intended completion period/Time 06(Six)Calendar Months

period assigned for Completion
8 | Last Date & time of submission of Bid | Date: 30.06.2026

Time 17.00 hours

9 | Cost of Bid Document
i Amount as per Clause-4
10 | Bid Security

i Amount as per Clause- 20 & 7 (Il) (Bid Security Declaration in Schedule-K) as per F.D
OM No0.8943 dtd.18.03.2021

Rs.6,000/-To be remitted Online

11 | Additional Performance Security
i Amount Additional Performance Security in case the bid price/rate is
less than the estimated cost put to tender as per O.M.
No0.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha.

i | Infavour of Superintending Engineer, RWS&S Division,
Rourkela
iii | Type of instrument As specified in the bid document.
11 | The Financial years of last five years 2020-21 to 2025-26
12 | Bid validity period 90 days
13 | Currency of Contract Indian Rupee
14 | Language of Contract English




Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder
intending to participate in the bid is required to register in the Portal using his /her active personal/
official e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her
unique Login ID. The DSC used must be of appropriate class (Class Il or Class lll) issued from a
registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the
relevant information as asked for about the firm/ contractor. The portal registration of the bidder/ firm
is to be authenticated by the State Procurement Cell after verification of original valid certificates/
documents such as (i) PAN and (Il) Registration Certificate (RC)/ GST Registration Certificate and
GSTIN (for procurement of goods) of the concerned bidder. The time period of validity in the portal
is at par with validity of RC/ GST Registration Certificate and GSTIN. Any change of information by
the bidder is to be re-authenticated by the State Procurement Cell. After successful authentication
bidder can participated in the online bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after
necessary enrolement in the portal but have to subsequently register themselves with the
appropriate registering authority of the Sate Government before award of the work as per prevalent
registration norms of the State.
a. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user's DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.
b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.inwill appear in the section of “Upcoming Tender” before the due

date of tender sale. Once the due date has arrived, the tender will move to “Active Tender”
Section of the homepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for details. The
publication of the tender will be for specific period of time till the last date of submission of
bids as mentioned in the ‘Invitation for Bid" after which the same will be removed from the list
of Active tenders. Any bidder can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly
by uploading documentary evidences towards his eligibility for such exemption.

d. The software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating
through Joint Venture shall declare the authorized signatory through Memorandum of Understanding
duly registered and enroll in the portal in the name and style of the joint venture company. It is
mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.
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1.4.

1.5.

1.6.

1.7.

1.8.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied
by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to
the tender.

The details of drawings and documents pertaining to the works available with the officer inviting the
Bid as well as in the office of the Superintending Engineer and Executive Engineer as mentioned in
the Contract Data will be open for inspection by the bidders. The bidder is required to down load all
the documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other
Bid documents (after signing) while up-loading his bid. He is required to up load documents related to
his eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that
while participating in the bid, the bidder has referred all the drawings and documents. Seeking any
revision of rates or backing out of the bid claiming for not having referred to any or all documents
provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited.

Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form
part of the bidding documents.

1.8.1.The system generates a mail to those bidders who have already uploaded their tenders and

those bidders if they wish can modify their tenders. The bidders are required to which the
website till last date and time of bid submission for any addendum/ corrigendum/ cancellation
thereof. Tender inviting authority is not responsible for communication failure of system
generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format to the portal in the
designated locations of Technical Bid. He will fill up the rates of items or percentage in
the BOQ down loaded for the work in designated Cell and up loads the same in
designated locations of Financial Bid. Bidders are to submit only the original BoQ
uploaded by publisher after entering the relevant fields without any
alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of
bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in
the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid
and will be taken as Schedule of Rates. Submission of document shall be effected by
using DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:  The Bidder shall furnish,

as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode.

Non-submission of bid security within the designated period shall debar the bidder from participating in

the on-line bidding system and his portal registration shall be cancelled. His name shall also be informed

to the registering authority for cancellation of his registration.
2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or

as mentioned in the bid document.
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2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on
the part of the lowest successful bidder to procedure the original documents, he will be debarred in
future from participating in tender for 3 years and will be black listed by the competent authority. In
such as situation, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid
and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in
the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and

Earnest Money Deposit on submission of bids”. .

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the
password of DSC as a second stage authentication. For each login, a user's DSC will be validated
against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique Login ID, Password and DSC combination
and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and
time of submission.The bidder shall only submit single copy of the required documents and Price Bid in
the portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures,
the words will be self generated. The Bidders are advised to up load the completed Bid document well
ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission.

He shall prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit
button to submit the bid to the portal.

3.2.1.The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and

cannot be submitted after due date and time. Therefore only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

3.2.2.In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar
nature of works, work in hand , list of machineries and any other information required by OIT. The
Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/
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undertaking including rebates.

3.4. Bidders are to submit only the original BOQ ( in .xIs format) uploaded by Procurement Officer
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/
modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate
tender , bidders shall fill in their rates other than zero value in the specified cells without keeping it
blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at
par with the estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal place only in case of percentage rate
tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed,
retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take
print out of the system generated summery of submission to confirm successful uploading of bid. The
bids can not be opened even by the OIT or the Procurement Officer Publisher/ opener before the due
date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of
each user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the
submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure
in the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.
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4. SECURITY OF BID SUBMISSION:

4.1.

4.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted / opened
by the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1.

The online bidding will remain active till the last date and time of the bid submission. Once the date
and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
of bid submission shall remain unaltered even if the specified date for the submission of bids declared
as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2.

5.3.
5.4.

Resubmission of bid by the Bidders for any number of times before the final date and time of
submission is allowed.

Resubmission of bid shall require uploading of all documents including price bid afresh.

If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATEBIDS:

6.1.

The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1.

7.2.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of
receipt, the bid already in the system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure date and time of receipt of the
bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1.

8.2.

8.3.

Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using there public keys and can be decrypted only on or after the Bid Opening due date
and time. The bid openers private key will be required to open the bids and all the openers have to log
on to the portal during that time.
8.1.1.The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.
8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is
taken as the reference.
In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.
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8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender cannot be opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement
process by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-

8.5.1

8.5.2

8.5.3

8.6.

8.7

8.7.1

8.7.2

8.7.3

8.7.4

All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. of pages”.
.After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents required for Technical Evaluation. The Officer
Inviting Tender may ask for any other document of historical nature during Technical
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way
alters the bidders price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional document.
.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which
the bid of the bidder will be evaluated on its own merit
.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system
for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the Technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system,
the system shall automatically generate letter to all the responsive bidders and the system
shall forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also
intimate him the date & time of opening of financial bid. The system shall also inform the non-
responsive bidders in their e-mail ID that their bid has been found non-responsive.
The Technical evaluation of all the bids shall be carried out up as per the information furnished
by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their
original documents and if at a later date the bidder is found to have misled the evaluation
through wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.
The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other

qualification information.

The financial bids of the technically responsive bidders shall be opened on the due date of

opening. The Procurement Officer-Openers shall log on to the system in sequence and open

the financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders or

their authorised representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose technical bids

were found responsive will be announced and the bids of only those bidders will be opened.

The remaining bids will be rejected.

The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each
item in case the item rate tender and percentage above or less in case of percentage rate
tenders will be announced. any discounts and withdrawals, and such other details as the

12



officer inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6  The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected
bid with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1.

9.2.

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all
the participating bidders after opening on their respective logins. Each activity is recorded in the
system with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer

Inviting the Bid shall mention the amount of Performance Security and additional security required to
be furnished in the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and
completion of the works by the contractor as prescribed by the contract and the amount of
performance security and Additional Performance Security required to be furnished. The issue of the
letter of Acceptance shall be treated as closure of the Bid process and commencement of the
contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional

Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up
load the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be

debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is
going to be a partner/ member/ proprietor , he/ they shall neither be allowed for participation in bidding
for three years nor his/ their application will be considered for registration and action wll be initiated to
blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for
drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par with
the quoted by the L1 bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION
1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering

authority/ blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be

13



1.3

131

1.3.2

133
134

unblocked automatically in receipt of revocation order of cancellation/ suspension/
blacklisting from the concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the
date of issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue
an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the
Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to the
defaulting bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions
are violated.

Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.

Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid
validity period (including till the extended bid validity period)

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech)
State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting
as per Appendix-XXXIV of OPWD code Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180
days.
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Procedure for Electronic receipt, accounting and reporting
of Cost of Tender Paper and Earnest Money Deposit
on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process

outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

¢) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit

on submission of bids would be eligible to participate in the tender/bid process. The bidders with

pending or failure payment status shall not be able to submit their bid. Tender inviting authority, State

Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.

Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost
of Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal
Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such
branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the
bidder might have debited his account in any of the bank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost

and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. submit button can be
clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit

the bank name as available in the payment options
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a)

b)

d)

€)

7.

d)

A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.
A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.
Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank beneficiary.
Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.
System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a

note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will
contain an abstract of the cost of tender paper collected with reference to Bid Identification
Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately for
Cost of Tender Paper and instruct the designated Banks to remit the money to the State
Government account under different heads. In respect of the cost of tender paper received through
the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head of
Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of
Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of
the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through
the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.,
Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement
Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to
Bid Identification Number. The State Procurement Cell shall generate Bank-wise list of challans
and instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost
of tender papers will be credited to the registered Bank account of the concerned State PSUs,
Statutory Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee,
EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received
from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money

Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective

bidders accounts as per direction received from TIA through e-procurement system.
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8.

10.

Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for

various reasons.

a)

b)

0)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal
will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered
account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate
head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the
same Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury)
after taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the
detail account to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in

phased manner like one bidder at a time.

Role of the Banks:

a)

b)

c)

d)

e)

Make necessary provision / customizations at their end to enable the provision for online payments
/ refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their
role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
bank working day from the date of generation of the XML file and also provide a confirmation to NIC

on the same.

Role of State Procurement Cell:

a)

b)

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorized Banks for mapping/
customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal
to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility
or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction

to the bank for remittance of the receipt to the State Government account.
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h)

11.

b)

d)

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell
shall monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of
the day activity.

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day

e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre :
Customize  e-Procurement  software and  web-pages of Government of  Odisha

(https://tendersodisha.gov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.
¢) NIC will provide an interface to organizations to download the electronic receipt data.
Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the

same to the authorized Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in

12.

13.

order to make remittance of the tender paper cost to the State Government account using the Odisha

Treasury portal.

Role of Cyber Treasury:

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an

14,

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake
is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suo
moto or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre,
Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point
Branch of the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell,
Odisha will notify the contact number and address of the Help Desk for resolution of any dispute
regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable

for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of
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tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent

prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and

the State Procurement Cell, firming up of Banking arrangements and technical integration between

designated Bank and e-Procurement Portal.

ANNXURE-|

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper

and Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of

Earnest Money Deposit on

shall be collected in separate

Pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated banks [as stated
in Para 2] at Bhubaneswar on
T+1_day.

. With reference to the Notice
Inviting Tender/ Bid Identification
Number, the amount so realized is to
be remitted to Government Account
under the Head Of Account 0075-
Misc. General Services-800-Other
Receipts-0097-Misc. Receipts-02237-
Cost of Tender Paper through Odisha
Treasury Portal after opening of the
bid.

bids submission of bids
Government I. The payment towards the cost of Tender| I. In case of tenders of
Departments Paper, in case Government Departments  Government Departments,

amount towards Earnest
Money Deposit on submission
of bids shall be collected in a
pooling account opened for
this purpose at Focal Point
Branch called e-FPB of
respective designated banks
at Bhubaneswar and the
banks will remit the amount to
respective bidder's account
within two working days on
receipt of instruction from TIA
through refund and settlement
of e-procurement system.

I. In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling
Account of SPC to the
registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.
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Cost of Tender Paper on submission of
bids

Earnest Money Deposit on
submission of bids

State PSUs
Statutory

Corporations,
Autonomous
Bodies and
Local Bodies.

In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards
Cost of Tender Paper, on submission
of bids shall be collected in separated

pooling accounts opened in Focal
Point Branch called e-FPB of
respective  designated Banks at

Bhubaneswar on T+1 days.

The Paper cost will be transferred to
the respective current accounts of
concerned  State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

Amount towards EMD on
submission of bids shall be
collected in a separate
pooling account of Focal
Point Branch called e-FPB
of respective designated
banks at Bhubaneswar and
the banks will remit the
amount to respective
bidder's account on receipt
of instruction from TIA
through refund and
settlement of e-procurement
system within two working
days from receipt of such
instruction.

. In case of forfeiture of

Earnest Money deposit on
submission of bids, the e-
Procurement  portal  will
direct the Bank to transfer
the EMD value from the
Pooling Account of SPC to
the registered account of the
tender inviting  authority
within two working days of
receipt of instruction from
TIA.
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Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3

1.4,

15.

1.6.

1.7.

1.8.

The authority belonging to the major discipline is competent to invite tender of composite bids.
He will also nominate the Executive Engineer who will deal with all matters relating to the bids
in the invitation of bids.

For composite tender, estimated cost of each component should be clearly indicated in
addition to combined estimated cost put to tender. The eligibility of bidders will correspond to
the combined estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
/amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Superintending Engineer/Executive Engineer may at his
discretion without prejudice to any other right or remedy available under law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of any
violation of the provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency
of the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall,
except in so far as it is otherwise provided in the Contract, cover all his obligations under the
Contract (including those in respect of the supply of goods, materials, plant & services or of
contingencies for which there is a Provisional Sum) and all matters and things necessary for
the proper execution and completion of the work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in
the Contract data.

Throughout these bidding documents, the terms “ bid and tender” EMD and Bid Security and
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work / building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, Firefighting installation, horticulture work, roads and paths and gate works in
dams and canals etc. , the bidder apart from being a registered civil Contractor of appropriate
class must associate himself with agencies of appropriate class those who is eligible to tender
for sanitary and water supply drainage, electrical, Firefighting installation and horticulture
works in the composite tender. Intending purchasers are not required to produce any
documents viz. copy of Registration, GST Registration certificate & GSTIN etc, at the time of
purchase of tender documents but will be required for verification purpose at later stage.
Furnishing copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. The L1 Bidder is
required to attend the officer inviting the bid for verification of original documents within five
days of opening the Price bid.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder
intending to participate in the bid is required to register in the Portal with some information
about the firm/Contractor. This is a onetime activity for registering in Portal. During registration,
the contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID.
The DSC used must be of appropriate class (Class Il or Class Ill) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc.

1.8.1. Tolog on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the
password of DSC. For each login, a user’'s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique ID, password and DSC
combination and authenticates the login process for use of portal.

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website
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1.9.
1.10.
1.11.

1.12.

www.tenders Odisha.gov.in will appear in the section of “Upcoming Tender” before
the due date of tender sale. Once the due date has arrived, the tender will move to
“Active Tender” Section of the homepage. Only a small notification will be published
in the newspaper specifying the work details along with mention of the specific
website for details. The publication of the tender will be for specific period of time till
the last date of submission of bids as mentioned in the ‘Invitation for Bid’' after which
the same will be removed from the list of Active tenders. Any bidder can view or down
load the bid documents from the web site.

1.8.3.  Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption.

1.8.4. If the software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of
the bidders, bidders will be required to avail on-line payment.

The bidders are to participate in the bid on-line.
DELETED.

In the case of any failure, malfunction, or breakdown of the electronic system used during the
e-procurement process, the tender inviting officer shall not accept any responsibility for failures
or breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement
system in the State or his/their subsidiaries or their parent companies shall be ineligible to
participate in the procurement processes that are undertaken through the e-procurement
system irrespective of who operates the system.

ELIGIBLE BIDDERS:

2.1.

2.2.

2.3.

2.4,

2.5,

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with
Central Government/ MES/ Railways for execution of civil works. The Bidders are required to
enclose the proof of registration from the registering authority along with the Bid subject only to
the registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement
after necessary enrolment in the portal but have to subsequently register themselves
with the appropriate registering authority of the state Govt. before award of the work as
per prevalent registration norms of the state.

All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of the works, and any of its affiliates shall
not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall
inform the same in Schedule-l of the bid document mentioning the exact details in a covering
letter along with the tender, failing which his bid will not be considered. Also if the fact of
relationship subsequently comes to light, his contract will be rescinded. The bid security or the
performance security will be forfeited and he shall be liable to make good any loss or damage
resulting from such cancellation. In case the bidder has no relationship with any of the officers
mentioned above he shall have to furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the
concerned Department. Any breach of this condition by the contractor would render him liable
for penal action for suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is allowed to
work for contractor for a period of two years after his retirement from Government service,
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without prior permission of the Government of Odisha in writing. Such a contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1.

3.2.

3.3.
3.4.

For submission of Bids through the E-Procurement Portal, the bidder shall up-load the
scanned copy/copies of documents listed under clause 3.2 in prescribed format wherever
warranted in support of eligibility criteria and qualification information. The L-1 bidder shall
have to produce the original documents in support of the scanned copies and
statements uploaded in the portal within 5 days of opening of price bid. The Bids from
Joint ventures are not acceptable.

The bid shall include following information and documents.

(@ Copy of valid contractor's registration certificate, PAN card, GST Registration
certificate& GSTIN should accompany the technical bid.

(b) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory.

(c)  Major construction equipment to be deployed to carry out the Contract. The contractors
are required to furnish evidence of ownership of principal machineries / equipments for
only those machineries / equipments asked for in the tender documents.

(d) In case if contractor executing several works, he is required to furnish a time schedule
for movement of equipment/machinery from different site to this work site when work is
to be executed.

(e) The contractor shall furnish ownership documents for those machineries which he is
planning to deploy for the tendered work.

(f) In case the contractor proposes to engage machineries and equipments as asked for in
the tender document, owned or hired but deployed outside the state, he/she is required
to furnish additional 1% EMD/Bid security.

() The contractor intending to use/lease equipments/machineries are required to furnish
proof of ownership from the company/persons providing equipment/ lease deed and
duration of such contract.

(h) Copy of sub-contract agreement with eligible Registered Electrical Contractors having
valid L.T. / H.T. license (Associated with the sub-contractor).

® Details of work under progress as per tender documents.

()] Details of works executed during the last five years and works in hand (list of on-
going works as per bid documents).

DELETED

The Bidders are subject to be disqualified if they have:

a.Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

b.Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or

c.Participated in the previous bidding for the same work and had quoted unreasonable prices
and could not furnish rational justification to the Engineer-in-Charge.

d.Indulged in unlawful & corrupt means in obtaining bids.

e.Been black listed/their registrations by the competent authority.
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ONE BID PER BIDDER:

4.1.

Each bidder shall submit only one bid for one package. A bid is said to be responsive if
accompanied by cost of bid document and appropriate bid security. The system shall consider
only the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

5.1.

5.2.

5.3.

5.4.

The bidder shall bear all costs associated with the preparation and submission of his bid, and
the Engineer-in-Charge will in no case be responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN,
ferry, tollage charges and royalties and any other charges except GST.

The rate of royalties and taxes prevailing on the date of measurement shall be considered
while making deductions in the bills.

The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

SITE VISIT:

6.1.

6.2.

6.3.

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far
as practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
using his DSC; provided the questions are raised before the date mentioned in the home page
under critical dates.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

7.1.
7.2.

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer may consist of general arrangements
drawings or typical sections of the project. Bidder may down load these drawings and take out
the print for detail study. Any other drawings and documents pertaining to the works available
with the officer inviting the Bid as well as in the office of the Executive Engineer as mentioned
in the contract data will be open for inspection during working hours on all working days by the
bidders. The bidder is required to down-load all the documents including the drawings for
preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings
other Bid documents (after signing) while up-loading his bid. He is required to up load
documents related to his qualification information and Bill of Quantities duly filled in. It is
assumed that while participating in the bid, the bidder has referred to all the drawings and
documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing
out of the bid claiming for not having referred to any or all documents provided in the Bid
document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited.
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10.

11.

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents shall
be at the bidder’s own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the
various items of work to be done and the set of terms & conditions of contract to be complied
with by the contractor who intends to bid and other necessary Documents can be seen in the
office of the officer inviting the Bid during office hours every day except on Sundays & Public
Holidays till last date of sale of tender paper.

8.2. No paper copy of the bid shall be sold.

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having
been so filled in & completed, he shall request the officer inviting the bid to have this done
before he completes and delivers his bid.

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to
the deadline for submission of bids. The Employer's response will be forwarded through the e-
mail 1D of the enquirer.

8.5. PRE-BID MEETING: DELETED
AMENDMENT OF BIDDING DOCUMENTS:

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website www.tendersOdisha.gov.in / notice board and through paper publication.

9.3. To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge
with the permission of the higher authority may, at his discretion, extend as necessary the
dead line for submission of bids.

C. PREPARATION OF BIDS
LANGUAGE OF THE BID:

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid.

® Invitation for Bids (IFB)

(i) Instructions to bidders (ITB)
(i) Conditions of Contract

(iv) Contract Data

V) Specifications

(vi) Drawings

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The
bidder shall carefully go through the document and prepare the required documents and up
load the scanned documents in Portable Document Format to the portal in the designated
locations of Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the
work in designated Cell and up-load the same in designated locations of Financial Bid.
Submission of document shall be effected by using DSC of appropriate class.

A. Cost of “Bid document” &“Bid Security” shall be remitted online using e-procurement
Gateway
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12.

“Technical Bid” shall comprise.

(i) Declaration under the Official Secret Act, 1923

(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,

“Financial Bid “shall comprise.

(i) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:

12.1.

12.2.

12.3.

12.4,
12.5.

12.6.

12.7.

12.8.

12.9.

12.10.
12.11.
12.12.
12.13.

12.14.

12.15.

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall
be made available to the bidder.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell
blank. The line item total in words and the total amount shall be calculated by the system
and shall be visible to the bidder.

In case of percentage rate tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal
Place) than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process
of bid evaluation.

All duties, taxes, excluding GST including Building and other Construction Workers Welfare
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be
included in the rates, prices submitted by the bidder. Taxes on material in respect of this
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same except GST payable for works contract.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory
explanation such a tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement, Steel& Bitumen and escalation of all components of work as per Sub-
Clause 31 of Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters
and things necessary for the proper execution and completion of the work and the
remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees, with
the provisions of:

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of
any local or other duly constituted authority in relation to the execution and completion
of the works and remedying of any defects therein, and

) The rules and regulations of all public bodies and companies whose property rights
are affected or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.
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13.

14.

15.

CURRENCIES OF BID AND PAYMENT:

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, after the deadline date for submission of bid as specified in the notice inviting
the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-
responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable or by e-mail.

14.3. DELETED.

BID SECURITY:

15.1. The Bidder shall remit a bid security for the amount mentioned under Contract Data.

The successful lowest bidder will produce the original of all scanned documents for
verification within 5 days of opening of the tender (Price Bid). In the eventuality of
failure on the part of the lowest successful bidder to produce the original documents,
he will be debarred in future from participating in tender for three years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will
be required to produce his original documents for consideration of his/her tender at
the negotiated rate equal to L-1 bidder.

15.1.1. DELETED

15.1.2. DELETED.

15.1.3. DELETED

15.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1.

15.3. Combined bid security for more than one work is not acceptable.

15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree
holders in Engineering who are registered with the Government of Odisha, the rules framed
by government from time to time about Cost of Bid documents, Bid security, performance
security will apply.

15.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of the
validity period specified in Sub-Clause 14.1.

15.6. The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance
security if any

15.7. The Bid Security may be forfeited

15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of
validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting the
Bids.

15.7.3. DELETED.
15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.7.4.1. Sign the Agreement; or

15.7.4.2. Furnish the required Performance Security including additional
performance security if any.
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16.

17.

18.

19.

20.

FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

The bidder can download the tender of his choice and save it in his system and undertake
the necessary preparatory work off-line and upload the completed tender at his convenience
within the final date and time of submission. The bidder shall only submit single copy of the
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave
any figure blank. He has to only write the figures, the words will be self-generated. The
Bidders are advised to up-load the completed Bid document well ahead of the last date &
time of receipt to avoid any last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-
loading the documents in appropriate place one by one simultaneously checking the
documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time.
Therefore, only after satisfying that all the documents have been uploaded, the
Bidder should activate submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system can
identify each individual who has entered into the portal for any bid and the time of
entering into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal,
especially the scanned documents by taking out sample printing. Non-submission of
legible documents may render the bid non-responsive. However, the Officer inviting
the Bids if so desires, can ask for legible copies for clarification within a
stipulated period of 7 days, provided such document in no way alters the Bidder’s
price bid. If the Bidder fails to submit Such documents with in the stipulated
date, his bid shall be evaluated on it’s own merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

17.1.

17.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1.

18.2.

The online bidding will remain active till the last date and time of the bid submission. Once
the date and time (Server date and time) is over, the bidder will not be able to submit the bid.
The date & time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared a holiday for the Officer inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of
the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the
original deadline will then be subject to the new deadline.

LATE BIDS :

19.1.

The system shall reject submission of any bid through portal after closure of the receipt time.
For all purpose the server time displayed in the e-procurement portal shall be the time to be
followed by the bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS :

20.1.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the

final date and time of submission. The bidder shall have to log on to the system and

resubmit the documents as asked for by the system including the price bid. In doing so, the

bids already submitted by the bidder will be removed automatically from the system and the
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20.2.

latest bid only will be admitted. But the bidder should avoid modification of bid at the last
moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the
bidder fails to submit his modified bids within the designated time of receipt, the bid already
in the system shall be taken for evaluation.

In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid
and up load the scanned document to portal in the respective bid before the closure of
receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time
of the bid.

E. OPENING AND EVALUATION

21. OPENING OF THE BID:

21.1.

21.2.

21.3.

21.4.

21.5.

Bid opening dates are specified during tender creation or can be extended vide
corrigendum. These dates are available in IFB , tender document as well as the home page
of portal. Bid opening can be done by the authorized users which are defined during the
tender publication / approval stage. The bids are encrypted using there public keys and can
be decrypted only on or after the Bid Opening due date. The bid openers private key will be
required to open the bids and all the openers have to log on to the portal during that time.

21.1.1. The bidders who patrticipated in the on line bidding can witness opening of the bid
from any system logging on to the portal with the DSC away from opening place.
Contractors are not required to be present during the bid opening at the opening
location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server
time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the
next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall
be that in which they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal
with their DSC the Tender cannot be opened.

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in
writing to clarify his technical bid, if necessary.

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid.

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in
the system for the bid, will finalize the list of responsive bidders. They will log on to
the site with their DSC and record their comments on the Technical evaluation page
in the system. The Officer Inviting the Bid if also the accepting authority, shall log on
to the system with his digital signature and check the technical evaluation. He can
either accept or pass on to the evaluating officers for re-evaluation. Upon
acceptance of technical evaluation by the Accepting authority in the system, the
system shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their technical bid
has been evaluated responsive with respect to the data/information furnished by him
and the letter shall also intimate him the date & time of opening of financial bid. The
system shall also inform the non-responsive bidders in their email ID that their bid
has been found non-responsive.

The Technical evaluation of all the bids will be taken up as per the information furnished by
the Bidders. If any of the information/ statements/documents/certificates furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to
be blacklisted.
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22.

23.

24,

21.6.

After technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening.
Members of the bid opening committee log on to the system in sequence and open the
financial bids for the technically qualified bidders. The opening of financial bid by the
opening officer using their DSC shall decrypt the financial bids.

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of
other qualification information asked for in the bid pursuant to Clause-3.

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated
about the date, time & venue of opening of the financial bid along with the
responsiveness of the Technical Bid.

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorized representative who wish to be present.

21.6.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were
found responsive in accordance with Sub-Clause 24.1 will be announced. The bids
of only those bidders will be opened. The remaining bids will be rejected.

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount
of each item, any discounts and withdrawals, and such other details as the officer
inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the opening.

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall
be declared and recorded first.

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated
officers. The system shall auto-generate the Comparative statement.

21.6.8. The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from
anywhere.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable or by
e-mail, but no change in the bid price or substance of the hid shall be sought, offered.

Subiject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the
bidder wishes to bring additional information to the notice of the officer inviting the bid, it
should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1.

24.2.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine
whether each bid:-

24.1.1. Whether the Bid security is confirmed by issuing institution/bank.

24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. Is substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.
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25.

26.

27.

28.

24.3.

24.4,

24.5.

A substantially responsive “Financial Bids” is one, which conforms to all the terms,
conditions, and specifications of the bidding documents, without material deviation or
reservation. A material deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the
works?

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the
right of the officer inviting the bid or the bidder’s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the
bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their value
(L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will
be visible to all the participating bidders after opening on their respective logins. Each
activity is recorded in the system with date and time stamping.

EVALUATION OF BIDS: DELETED

25.1.

25.2.
25.3.
25.4.
25.5.

If the officer inviting the Bid in his opinion judges that the price quoted by the lowest
qualified bidder is high or a special condition imposed by the bidder is to be withdrawn, the
bidder shall be invited for negotiation by the officer inviting the Bid or by an officer authorised
by him in writing. Negotiationsof financial bid with only the lowest bidder shall be carried
out, if necessary. Negotiation of bid will be carried out by manual way.

DELETED.
DELETED
DELETED.
DELETED.
F. AWARD OF CONTRACT

AWARD CRITERIA:

26.1.

26.2.

26.3.

26.4.

The officer inviting the bid will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
lowest evaluated price.

On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-
Charge.

Competent Authority on behalf of Governor of Odisha reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the same
at the rate quoted.

The successful bidder registered under other State Government / MES / Railways / CPWD
in equivalent rank has to register under state PWD before signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

27.1.

27.2.

In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back
out is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
dis-incentivizing the bidder.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned
under clause 29.2, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :
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20.

30.

28.1.

28.2.

The competent authority on behalf of the Governor of Odisha does not bind him to accept
the lowest or any other tender and reserves to him the authority to reject any or all the
tenders received without assigning any reason.

All bids in which any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

290.1.

29.2.

29.3.

29.4.

29.5.

In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance
security & additional Performance security (if any) in the prescribed form & the work program
& shall sign the agreement in prescribed format, failing which the Engineer-in-Charge shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid
Security absolutely. The agreement will incorporate all agreements between the officer
inviting the bid and the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

(Amendment to Para-3.5.14 Note-1 of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security
including additional performance security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only after signing
of the agreement. The notification of award will constitute the formation of the contract
subject only to the furnishing of performance security and additional performance security in
accordance with the provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge of the major component of the work on behalf of the
Governor of Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will
promptly notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

30.1.

30.2.

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing
for the contract in question. He will report to the Officer Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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Government of Odisha
Works Department

Fhkkk

OFFICE MEMORANDUM
File No.07556900142018- | 0A2Y v, cated, ) 2-0%-901%

Subi- Insertion of Provision of Contractor Data Base Management System (CDMS) in

Appendix-IX {A)of the Odisha Public Works Department Code, Volume-II .

After careful consideration Government have been pleased to insert the provision of
Contractor Database Management Systern (CDMS) in OPWD Code to bring all contractors
into one Database for smooth functioning of e-Procurement system.

The provision shall be newly-inserted as Para-12.4 below Para-12 in Appendix-IX(A)
of OPWD Code Volume-il as follows:-

“Registration in the Contractors Data Base Management System(CDMS) available at
www.cdmsocdisha.gov.in by all Contractors is mandatory.”

1. This shall take effect from the date of issue of this Office Memorandum.
2. This has been concurred in by the Finance Department vide their U.O.R. No.969-PSF

Dt.16.05.2018.
PR

EIC - cum- Secretary tc Government

Memo No. | 29 Zb/ W, dated, 2.3 -0 -0ag

Copy forwarded to P. S. to Hon'ble Minister, Works, Qdisha for information and

necessary action.
%«x LRl

FA - cum- Addl. Secretary to Government

Memo No. \ lq&f; W, dated, 9% —0F -do0\y

Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P.S. to Development
Commissioner-cum-Additional Chief Secretary, Odisha / Sr. P.S. to Principal Secretary,
Finance Deptt. for information and necessary action.

< 2y T
FA - cum- Addl. Se;;m to Gléver-r?ment

Memo No. \9,0\'}-] M, dated, 92 -0% -201%”
Copy forwarded to the Principal Accountant General (A&E), Odisha, Bhubaneswar /
Principal Accountant General (E & S R Audit), Odisha, Puri Branch, Puri for information and

necessary action.
AT
FA - cum- Addl. Secretary to Government

(Contd....P-2)
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Memo No. | 99\'5%/ MW, dated, 32 —6 {'20\8/
Copy forwarded to All Departments / Managing Director, OB & CC Ltd., Bhubaneswar
/ Managing Director, OCC Ltd., Bhubaneswar for information and necessary action.
A 24 .?'BQ
- cum- Addl. Secretary to Government
MemoNo. | QO\'E] W, dated, 9%-0¢ -20¢
Copy forwarded to EIC (Civil), Qdisha / All Chief Engineers, Odisha / All
Superintending Engineers / All Executive Engineers (All under Works Department) for
information and wide circulation among subordinate offices.

A
FA - cum- Addr. Secreta\r'y)ﬁ)LGovern ment

MemoNo. | 2940 W, dated, 93 —0% -0.\§”
Copy forwarded to OSWAS Control Room with a request to upload it in the web-site
of Works Department. DT -\ 2
FA - cum- Addl. Secretary to Government
MemoNo. | 994\ W, dated, 9 3-0F -201§”
Copy forwarded to the Director, Printing, Stationary & Publication, Odisha, Cuttack by
e-mail (deputydirectorpp@redifmail.com) for publication of this Office Memorandum in the

next issue of Odisha Gazette and supply 20 (Twenty) copies to this Department for official

use Q&k‘wﬂ(n

FA - cum- Addl. Secretary E-C-!-(‘)vemment

Memo No. \‘lq"\% M, dated, 9% —0%- 98¢
Copy forwarded to A/C-l Section / A/C-Il Section / Road Section / Plan Section /
Building Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP Cell,

Works Department for information and necessary action.

<
<A .|
FA - cum- Addl. Secretaty to Government

-
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Government of QOdisha
Works Department

Fkkkk

OFFICE MEMORANDUM
File No.07556900142018- |99 Q,b/ W, dated, 2%-0%-201%

Sub:- Amendment to Rule-15 of Appendix-IX of the Odisha Public Works Department
Code, Volume-l- Refund of Tender Paper cost to the Bidder in case of Single
Tender- By Inclusion.

After careful consideration Government have been pleased to amend the Rule-15 of
Appendix-IX of the Odisha Public Works Department Code, Volume-1 by inclusion as Note-|
below the provision as foliows -

“In case of cancellation of Single Tender which have not been evaluated, the Tender
Paper cost deposited by the concerned Bidder shall be refundad to him / her.”

1. This shall take effect from the date of issue of this Office Memorandum.
2. This has been concurred in by the Finance Department vide their U.0.R. No.969-PSF

Dt.16.05.2018.
Mg\\%

EIC - cum- Secretary to Government

Memo No. | 9/0\ ?/6 MW, dated, 2. H-0%-201 ¥

Copy forwarded to P. S. to Hon'ble Minister, Works, Odisha for information and

HW q.at®

FA - cum- Addi. Secretary to Government

necessary action.

MemoNo. 12497 W, dated, 92 -0% - IONg
Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P.S. to Development
Commissioner-cum-Additional Chief Secretary, Odisha / Sr. P.S. to Principal Secretary,
Finance Deptt. for information and necessary action. Qv a <
FA - cum- Addl. Secretary to Government
MemoNo.  |999¢” W, dated, 2 >-0%- 90\«
Copy forwarded to the Principal Accountant General (A&E), Odisha, Bhubaneswar /
Principal Accountant General (E & S R Audit), Odisha, Puri Branch, Puri for information and

necessary action, %\‘q Ad
FA - cum-"Addl. Secretary te Gavernment
(P.T.O)
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Memo No. \ 09 Q«C\ W dated, 2 >-0 ¢ -20V¢

Copy forwarded to All Departments / Managing Director, OB & CC Ltd., Bhubaneswar
/ Managing Director, OCC Ltd., Bhubaneswar for information and necessary action.

QK\W%V*"Q

FA - cum- Addl. Secretary to Government

MemoNo. 129720 W, dated, Q.(}HD%(—QO\%/
Copy forwarded to EIC (Civil), Odisha / All Chief Engineers, Odisha / All
Superintending Engineers / All Executive Engineers (All under Works Department) for

information and wide circulation among subordinate offices.

24012
FA - cum- Addl. Secretary tc Government
MemoNo. 1243 W, dated, 93~ 0%-201Y

Copy forwarded to OSWAS Control Room with a request to upload it in the web-site
of Works Department.
')_,% g \®
FA - cum- Addi. Secretary to Government

Memo No. \ lO\B ?/ /W, dated, l‘} -0% ~201%
Copy forwarded to the Director, Printing, Stationary & Publication, Odisha, Cuttack by

e-mail (deputydirectorpp@redifmail.com) for publication of this Office Memorandum in the

next issue of Odisha Gazette and supply 20 (Twenty} copies to this Department for official

U\’
FA - cum- Addl. Secretary to Government

Memo No. ] ‘lo\g} /W, dated, 9.% -08 - 20\ g

Copy forwarded to A/C-I Section / A/C-ll Section / Road Section / Plan Section /
Building Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP Cell,
Works Department for information and necessary action.

%’“’“’Y“u .g 1]

FA - cum- Addl. Secretary to Government

use.
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Rr\g\f'_“ o Government of Odisha
( 5 Works Department
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OFFICE MEMORANDUM

0

e ”
£ ,L’L Q
\ *\Flle @02;2018- VUM 667w,  dated, 00 --201%
&/

xAmendment to Para-3.5.19(a)(b) of the OPWD Code, Volume-I.

After careful consideration Government have been pleased to make amendment to
Para-3.5.19(a)(b) of the Odisha Public Works Department Code, Volume-l with the following
modification.

“Security for the due fulfillment of a contract should invariably be taken. The security may be
taken in shape of N.S.C./Post Office Savings Bank Account/Post Office Time Deposit Account/
Kissan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer from any Nationalized/
Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar towards
E.M.D/initial security deposit /any other security deposit from the contractor or supplier”.

1. This shall take effect from the date of issue of this Office Memorandum._

2. This has been concurred in by the Finance Department vide their‘U.O.R. No.1530-ACSF
Dt.21.08.2018.

Mg\\s :
9~9\.99L' EIC - cum- Secretary to Government
Memo No. \{%\S A W, dated, 90 -09-90\F"

Copy forwarded to P. S. to Hon'ble Minister, Works, Odisha for information and

\”/wa i

FA - cum- Addl. Secretary to Government

Memo No. Y7o /W, dated,  90.09 9ol¢

necessary action.

Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P.S. to Development
Commissioner-cum-Additional Chief Secretary, Odisha / Sr. P.S. to Principal Secretary, Finance

Deptt. for information and necessary action. W%*ﬂ .la

FA - cum- Addl. Secretary to Government

Memo No. TUUTY /W, dated, 9,(9«0':1 Oy
Copy forwarded to the Principal Accountant General (A&E), Odisha, Bhubaneswar /
Principal Accountant General (E & S R Audit), Odisha, Puri Branch, Puri for information and

necessary action. <418

: FA - cum- Addl. Secretary to Government
k@w & o j‘?/@\\ (P.T.0)
2
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Memo No. AWML W, dated, 90-0A-001F
Copy forwarded to All Departments / Managing Director, OB & CC Ltd., Bhubaneswar /
Managing Director, OCC Ltd., Bhubaneswar for information and necessary action.

%/\“Wuﬁ-w

FA - cum- Addl. Secretary to Government

Memo No. MU /W, dated, 90-04-901%

Copy forwarded to EIC (Civil), Odisha / All Chief Erlguee{,Odisha / All Superintending
Engineers / All Executive Engineers (All under Works Department) for information and wide

circulation among subordinate offices. %W
Ve qrR

Q‘OVQB- FA - cum- Addl. Secretary to Government
¢ Memo No. Y /W, dated, 0 -0~ING

Copy forwarded to OSWAS Control Room with a request to upload it in the web-site of

Works Department. Q{\()‘L
M ead e

FA - cum- Addl. Secretary to Government

Memo No. \UWW o W, dated, O 0—09-901%

1 Copy forwarded to the Director, Printing, Stationary & Publication, Odisha, Cuttack by e-
mail (deputydirectorpp@redifmail.com) for publication of this Office Memorandum in the next

issue of Odisha Gazette and supply 20 (Twenty) copies to this Department for official use.

ne-Aa.¢.
FA - cum- Addl. Secretary to Government

Memo No. \\/\\’\1 6 MW, dated, 90 ~09-20\%”

Copy forwarded to A/C-I Section / A/C-II Section / Road Section / Plan Section / Building
Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP Cell, Works

Department for information and necessary action. %
QLo q9-1¢

FA - cum- Addl. Secretary to Government

OFFlcE OF 748 E ;¢ Ceivily, Orewa
B b 1200 4 Tiolp- 12

@,.(/Z‘/W/SC “ By lprr)

C”co/g brwarcteof # AW 283 (848 I (@ g o.»{‘mj (25 & brsne iy

lep\K
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Government of Odisha
Works Department

*hkkkk

/= OFFICE MEMORANDUM

File No. O7556900222018— uubq MW,  dated, 90-09-201%

Sub:- Amendme _to Para 3 5.5(v) of the OPWD Code, Volume-I.

After careful consideration Government have been pleased to make amendment to

Para-3.5.5(v) of the Odisha Public Works Department Code, Volume-l with the following

modification.

“Additional Performance'Security shall be obtained from the bidder when the bid amount is
less than estimated cost put to tender. In such an event, only the successful bidder who has
quoted less bid price/rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount
as Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in
favour of Divisional Officer/Bank Guarantee in favour of the Divisional Officer from any
Nationalized/Scheduled Bank in India counter guaranteed by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional
Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder shall
be cancelled and the Earnest Money Deposit/Bid Security shall be forfeited. Further,
proceeding for blacklisting shall be initiated against the bidder.”

This shall take effect from the date of issue of this Office Memorandum.

The codal provision exiét;s in Works Department Office  Memorandum No.14299/\W
dt.03.10.2017 standypartially modified to the above extent with effect from the date of issue
of this Office Memorandum.

This has been concurred in by the Finance Department vide their U.O.R. No.1530-ACSF
Dt.21.08.2018. \/f;\\s

EIC - cum- Secretary to Government

Memo No. M\ 6o Vs deed, B R gy

Copy forwarded to P. S. to Hon'ble Minister, Works, Odisha for information and

necessary action. %A%
el

&\W FA - cum- Addl. Secretary to Government

(\}Y @/ (P.T.0.)
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Memo No. gt MW, dated, 30-09 SLILYS

Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P.S. to Development
Commissioner-cum-Additional Chief Secretary, Odisha / Sr. P.S. to Principal Secretary, Finance
Deptt. for information and necessary action. R Noa-1R
FA - cum- Addl. Secretary to Government

Memo No. \WME L MW, dated, 90 -0 -20\¢
Copy forwarded to the Principal Accountant General (A&E), Odisha, Bhubaneswar /
Principal Accountant General (E & S R Audit), Odisha, Puri anch, Puri for information and
i{\ﬁm‘\(’" -4 « 1¢ _
FA - cum- Addl. Secretary to Government
Memo No. \UME3 MW, dated, 90 -0\ -901%”
Copy forwarded to All Departments / Managing Director, OB & CC Ltd., Bhubaneswar /

necessary action.

Managing Director, OCC Ltd., Bhubaneswar for information and necessary action.

e
Do 4|
FA - cum- Addl. Secretary to Government
U
Memo No. T =5 MW, dated, 9 ©-0-201%

Copy forwarded tc EIC (Civil), Odisha / All Chief Engin . Odisha / All Superintending
Engineers / All Executive Engineers (All under Works Department) for information and wide

circulation among subordinate offices.

Asa. e
a \" e FA - cum- Addl. Secretary to Government
Memo Hlo: \UM 6b MW, dated, 90-0N-20\y
Copy forwarded to OSWAS Control Room with a request to upload it in the web-site of
Works Department. LA e & - ¢
FA - cum- Addl. Secretary to Government
Memo No. UM 46 MW, dated, Q.0-09~20\%"

=

Copy forwarded to the Director, Printing, Stationary & Publication, Odisha, Cuttack by e-
mail (deputydirectorpp@redifmail.com) for publication of this Office Memorandum in the next

issue of Odisha Gazette and supply 20 (Twenty) copies to this Department for official use.

% Vol v %
FA - cum- Addl. Secretary to Government

Memo No. \MM 67 /W, dated, 20-08-90\&”
Copy forwarded to A/C-l Section / A/C-ll Section / Road Section / Plan Section / Building
Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP Cell, Works

Department for information and necessary action. Q&W oA s

OLEICE of THE B.S.c.(edrd) @C/‘ " fA - cum- Addl. Secretary to Government

Memo /\/(a/’%( ¢ 10:18
CTmIsc 2yl rrn )
@Ry boreonled tval QRS/EL b CRsey vmy (ur conlrmedioy
=74 Py

A cE ¥
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Government of Odisha
Works Department

Kok ok ke

OFFICE MEMORANDUM

File No.07556900142018 (Pt.) - \8 158 W, dated, S"Z"B’

. Sub:- Amendment of Codal/Contractual Provision.

After careful consideration Government have been pleased. to decide to collect
Earnest Money Deposit (EMD) @1% uniformly from the bidders while participating in
tenders and to delete the provision for furnishing of additional EMD/Bid Security @1%, in
case, the contractor proposes to engage machineries and equipments as asked for in the
tender document, owned or hired but deployed outside the State, as contained in Clause-XV
of~Works Department Office Memorandum No.22348/W dated, 19.11.2005.

1. The other conditions prevailiﬁg in Works Department O.M.No0.22348/W dtd.19.11.2005
remain unaltered. '

2. This shall take effect from the date of issuée of this Office Memorandum.

3. This has been concurred in by the Finance Department vide their U.O.R. No.1559 /ACSF
dt.30.08.2018. /
T i
- 2o

| EIC - cum- Secretary to Government
Memo No. 1 & (53 /W, dated, g—)l’)él

. Copy forwarded to P. S. to Hon’ble Minister, Works, Odisha for information and

necessary action. & /RJ/A(" Yl
FA - cum- Addl. Secretary to Government
|\ g1uo W, dated, S- 1214~
Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P.S. to Develcpment

e

Memo No.

Commissioner—cum—AdditidnaI Chief Secretary, Odisha / Sr, P.S. to Additional Chief
Secretary, Finance Department for information and necessary action.

(0 ALY yegacit
l"/,.

-\E\\ ’k’ ’ . FA-cum- Addl. Secretary to Government
] Memo No. ] 8—1 /b /W, dated, 5,)2_4&’

Copy forwarded to the Principal Accountant General (A&E), Qdisha, Bhubaneswar /
WPrincipal Accountant General ‘E & S R Audit), Odisha, Puri Branch, 'PUri for informaﬁbn and

~hecessary action, . :
fl'\»\q/\‘b . QMM:['L‘/{

FA - cum- AddI. Secretary to Government

:‘,’,\/X

€

(P.T.0)
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DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited online in single cover system from ‘B’ Class and ‘C’ Class
contractors registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways having registration for Civil works for execution of Civil works on
production of definite proof from the appropriate authority in prescribed firm to be eventually drawn in P.W.D.
FORM P-1 for the work “Contruction of office building for RWS&S Section Koida under RWS&S Division,
Rourkela” at an estimated cost of Rs. 29.15 Lakhs (Rupees twenty nine lakhs fifteen thousand) only.

Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary
enrolment in the portal but have to subsequently register themselves with the appropriate registering
authority of the state Govt. before award of the work as per prevalent registration norms of the state.

a) This tender is of Civil, Internal Electrification & PH works,.

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of
the contract and agreement.

1. The Bid documents are available on official website of Government:
https://www.tendersodisha.gov.in from 11.00 Hours of 16.06.2026 to 17.00 Hours of 30.06.2026. The last date
and time of submission of Bid is as per contract data.

2. The Bid documents (Cover) will be opened by the assigned officer in the office of the Superintending
Engineer, RWS&S Division, Rourkela at 11.00 hours on 01.07.2026. Cost of Bid documents is to be remitted

online through e-payment gateway for Rs. 6,000/- towards the paper cost of each bid respectively.

3. The bid is to be submitted in containing scanned copy of Contractor Registration Certificate, GST
Registration Certificate, GSTIN, PAN, List of similar nature of works, work in hand, list of
machineries, affidavit, and all other documents required as per the relevant clauses of this DTCN.
The contractor belonging to outside state of Odisha and not started business should submit an
undertaking in the form of an Affidavit indicating therein that they are not registered under Odisha
GSTIN as they have not started any business in the state and they have no liability under the Act.
But before award of final contract, such bidders will have to produce the Odisha GSTIN and the
PRICE BID duly filled in and signed by the bidder.

4, Furnishing scanned eligible copy of Original Contractor Registration certificate, valid GSTIN,
PAN card, Schedule-A, Schedule-E, Schedule-F(Affidavit), Schedule-J and required
machineries along with the Technical Bid is mandatory otherwise his/ her bid shall be
declared as non responsive and thus liable for rejection.

5. If an individual makes the application, the individual should sign (with DSC) above his full type
written name and current address.

6. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full
type written name and the full name of his firm with its current address in a forwarding letter.

7. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany
the application. A certified copy of the partnership deed and current address of all partners of the
firm shall also accompany the application.

8. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

9. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.

10. The work is to be completed in all respects within Six (06) calendar months from the date of issue of
work order. Before acceptance of tender, the successful bidder will be required to submit a work
program and milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated
damage will be imposed.

(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I).
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.
21.
22.
23.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt
of tenders and validity of tenders can also be extended if agreed by the tenderers and the
Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents, which will form a part of the agreement to be entered in to, by the accepted
tenderer and detailed specifications for Odisha, and other relevant specifications and drawings,
which are available. Complaint at a future date that the tenderers have not seen plans and
specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the time
of execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required
guantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff
etc., and that rates quoted by him in the tender will be adequate to complete the work according to
the specifications attached there to and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted rates including labour and materials
with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in
Charge of the work and his authorized subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims later on to
have misjudged as regard availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The contractors
would, however, be responsible for procurement of material from authorized sources and voluntarily
disclose the source of procurement for the purpose of billing. Besides, the bidder would be required
to submit the details of quarry for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution).

The bidders are required to furnish “Bid Security Declaration” in Schedule-K as per F.D O.M No0.8943
dtd.18.03.2021
The tender should be accompanied with the Scanned copies of the valid Contractor Registration

certificate, GST Registration Certificate, GSTIN and PAN card which are mandatory, otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. The contractor
belonging to outside state of Odisha and not started business should submit an undertaking in the
form of an Affidavit indicating therein that they are not registered under Odisha GSTIN as they have
not started any business in the state and they have no liability under the Act. But before award of
final contract, such bidders will have to produce the Odisha GSTIN.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices.
Any change in the wording will not be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning
any reason whatsoever.

The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and
condition of O.P.W.D. Code. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tender.
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24,

25.

26.

27.

Bidder whose bid has been accepted of the award prior to expiration of the validity period by cable,
telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of
a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan
Vikash Patra / Post Office Savings Bank Account/National Savings Certificate / Post Office Time
Deposit Account duly pledged in favour of the Superintending Engineer, RWS&S Division,
Rourkela, payable at Rourkela and in no other form, which including the amount already deposited
as bid security (earnest money) shall be 2% of the value of the tendered amount and sign the
agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the
office of the Superintending Engineer, RWS&S Division, Rourkela ,payable at Rourkela or as
directed. The security deposit together with the earnest money and the amount withheld according to
the provision of P-1 agreement shall be retained as security for the due fulfilment of this contract
and additional performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in
Charge and the successful bidder within 15 days following the notification of award along with the
Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in
Charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required
agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money) .No contract (tender) shall be finally accepted until the required
amount of initial security money is deposited. The security will be refunded after 12 (Twelve)
months of completion of the work and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department letter No.VIlI (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

a) Rent, royalties, cess and other charges of materials and all other taxes including GST from
time to time, Ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building required by the tenderer for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the contractor at his own
cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the
site of the work for bonafide use of the land for work and all such construction of temporary
nature by the contractor shall be done after obtaining written permission from the Engineer-
in-Charge of the work and all such construction shall have to be demolished and debris
removed and ground made good and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.
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c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained. e) All fees and dues
levied by Municipal, Canal or Water Supply Authorities are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
risky operations are to be supplied by the contractor at his own cost.

0) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be
guoted should be for finished items of work inclusive of carriage of all materials and all incidental
items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the
site and premises left neat and his should be inclusive in the rates. No extra payment will be made to
the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
guantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is
taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India,
Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission to the concerned Executive
Engineer or transfer to be made by the power of attorney authorizing others to receive payment on
contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day except on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

. No Relation Certificate:-The contractor shall furnish a certificate along with the tender to the effect that
he is not related to any officer in the rank of an Assistant Engineer & above in the state P.W.D. or
Assistant/Under Secretary & above in the Works Department. If the fact subsequently proved to be false,
the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall
be liable of make good to damages the loss or damages resulting for such cancellations. The proforma
for no relationship certificate is contained in a separate sheet vide Schedule-A.is to be furnished.

. Payment for variation in price - (Vide Works Department Memorandum No-12606 /W dt.24.12.2012.
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & other material component in accordance with the following principles and
procedures as per formula given below:-
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31 (1) Contract price shall be adjusted for increase or decrease in rates and price of labour , materials, fuels and
lubricants in accordance with the following principles and procedures and as per formula given in following Paras.

i)The Price adjustment shall apply for the work done from the start date given in the contract data up to end of the
initial intended completion date of extensions granted by the Engineer and shall not apply to the work carried out
beyond the stipulated time by the Engineer and shall not apply to the work carried out beyond the stipulated time for
reasons attributable to the contractor.

i) The price adjustment shall be determined during each month from the formula given in following paras.
iii)Following expressions and meanings are assigned to the work during each month.
R= Total value of work done during the month. It would include the amount of secured advance granted, if any,
during the month, less the amount of secured advance recovered, if any during the month. It will exclude value for works
executed for extra items under variations.
31 (2) To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of
this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include
amounts to cover the contingency of such other rise or fall in costs.
The formula (e) for adjustment of prices are:

31( a) (i):_Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and
POL procured by the contractor shall be paid in accordance with the following formula:

VM = 0.85XPm /100 X R X (M1 - M0O)/ MO

VM = Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
materials other than cement, steel, bitumen and POL.

Mo = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

M1 = The all India wholesale price index (all commodities) for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

PM = Percentage of local materials component (other than cement, steel, bitumen and POL) of the work.

31(a) (ii):Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement produced by the contractor shall be paid in
accordance with the following formula:

VC= 0.85XPC/100 X R X (C1 - CO/CO

VC = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
cement.

Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of
opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Cl = The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as
published by the Ministry of Commerce and Industry , Government of India , New Delhi.

PC =  Percentage of Cement Component of the work.

31(a) (iii):Adjustment for Steel Component
Price adjustment for increase or decrease in the cost of steel produced by the contractor shall be paid in
accordance with the following formula:

VS=  0.85XPS/100 X R X (S1 - S0/S0

VS = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
Steel.

S0 = The all India wholesale price index for Steel (Mild Steel Long Products) on 28 days preceding the date of
opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Sl= The all India wholesale price index for Steel (Mild Steel Long Products) for the month under consideration as
published by the Ministry of Commerce and Industry , Government of India , New Delhi.

PS = Percentage of Steel Component of the work.

Note: For the application of this clause, Index of (Mile Steel Long Products) has been chosen to represent
Steel group.

31(a) (iv):Adjustment for Bitumen Component

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following

formula:

VB = 0.85 X Pb/100 X R X (B1 - B0O/B0O

VB = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
Bitumen.

BO = The official retail price of bulk Bitumen at the IOC/BPCL depot at nearest center on the day 28 days prior to date
of opening of Bids.

Bl = The official retail price of bulk Bitumen at the IOC/BPCL depot at nearest center on the day 15 days of the
month under consideration.

Pb = Percentage of Bitumen Component of the work.
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31 (a) (v): Adjustment towards differential cost of Pipes.

Vpi
Vpi

Ppi
Pil =

Pi0 =

Price adjustment for increase or decrease in the cost of Pipe shall be paid in accordance with the following
formula:

0.85 X Ppi/100 X R X (Pi1 — Pi0/)Pi0

Differential cost of Pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month
under consideration.

Percentage of Pipe Component of the work.

All India wholesale price index of Pipe for the period under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

All India wholesale price index of pipe on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

31 (b):Adjustment of Labour Component.

Pl =

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the
following formula:

0.85 X PI/100 x Rx (L1 —-L0O)/ LO

Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last
stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of
the Month previous to the one under consideration.

Percentage of labour component of the work.

31 (c): Adjustment of POL (fuel and lubricant) Component.

V)

Vf =
Vi =

FO =

F1=

Pf =
Note:

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the
following formula:

0.85 X Pf/100 x R X (F1 — FO)/ FO

Increase or decrease in the cost of work during the month under consideration due to changes in rates for fuel
and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of I0C / BPCL / HPCL at
nearest center on the day 28 days prior to the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of IOC / BPCL / HPCL at nearest center for the
15th day of the month under consideration.

Percentage of fuel and lubricants component of the work.

For the applicant of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and
lubricants group.

31 (d): Adjustment for Plant and Machinery Spares Component.

(vi)
Vp =

Vp =

PO =

P1=

Note:

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor
shall be paid in accordance with the following formula:
0.85 X Pp/100 x R x (P1 — P0)/ PO

Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
plant and machinery spares.

The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28
days preceding the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the
month under consideration as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

Percentage of plant and machinery spares component of the work.

For the applicant of this clause, index of manufacturing of machinery for mining, quarrying and construction has
been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment,
due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity
‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’ included in the list of WPl 1993-94 series are not
mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 &
2011-12 series shall be considered corresponding to items in WPI 1993-94 series:

Sl. No. Item in WPI 1993-94 series Item in WPI 2004-05 Item in WPI 2011-12
series series
01. Cement Grey Cement Ordinary Port land
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cement

02. Bars & rods Rebars Mild steel long products
03. Heavy Machinery & parts Construction Machinery Manufacture of
machinery for mining,
guarrying & construction.

31 (e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,
cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show
that the amount of increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Government and further, shall at the request of the Engineer-in- Charge, furnish
documents to be verified in such a manner as the Engineer-in-Charge may require any document and
information kept. The contractor shall within a reasonable time of 15 day of his becoming aware of any
alteration in the price of such material, wages of labour and / or price of P.O.L. give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition along with information relating to
there to which he may be in a position to supply.
Percentage Table

Sl. Category of works % Component (cost wise)
No. Labour | POL (PI) Steel (Ps) + Cement (Pc) +
(P Bitumen (Pb) + Pipes (Pi) +
Plant & Machinery Spare &
Component (Pp) + Other
Materials*.
01 R&B works (% of Road works 5 5 90
component
Bridge works 5 5 90
Building works 5 5 90
02 Irrigation works Structural works 5 5 90
(% of component
Earth, Canal & 5 5 90
Embankment work
03 P. H. Work Structural work 5 5 90
Pipeline work 5 5 Pipe-70% *Machinery + Other
material-20%
Sewer Line 5 5 Pipe-70% *Machinery + Other
material-20%

*Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, Pipe and
Plant & Machinery Spare Component in the concerned works and shall be provided in the bid document in
shape of “Schedule of Adjustment Data” as an “Appendix to BID”. (enclosed herewith).

Appendix to BID

Schedule of Adjustment Data
{For all works, adjustment factor for Labour and POL shall be considered @ 5% each Steel, Cement, Pipes,
other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work
separately during preparation of estimate, shall be approved by the authority during technical sanction as a
“Schedule of Adjustment Data” and shall from part of the Bid Document}

Cl. No.-31 Index Source of Index Base Base Date* | Weightage of
of F2/P1 description value* Iltem™**
Contracts
Sl. No.
31(a)() Other All India Whole sale price index
Materials (all commodities) as published

by the Economic Advisor to the
Govt. Of India, Ministry of
Commerce and Industry.

31(a)(ii) Cement Whole sale price index for
Cement (Ordinary Portland
Cement) as published by the
Office the Economic Advisor to
the Govt. Of India, Ministry of
Commerce and Industry.

31 (a)(iii) Steel Whole sale price index for Steel
(Mild Steel-Long Products) as
published by the office of the
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32.

Economic Advisor to the Govt.
Of India, Ministry of Commerce

and Industry.
31 (a)(iv) Bitumen Official retail price of bulk
(VG-30) bitumen at the nearest
IOC/HPCL depot.
31 (@)(v) Pipes Whole sale price index for the

type of Pipe under
consideration, as published by
the office the Economic Advisor
to the Govt. Of India, Ministry of
Commerce and Industry.

31 (b) Labour Minimum wage notified by the 5%
Labour and Employee’s State
Insurance Department of Gowt.
Of Odisha, India

31 (c) POL Official retail price of HSD at 5%
nearest IOCL/HPCL/BPCL
Consumer pump depot.
31 (d) Plant and | Whole sale price index for
Machinery Manufacture of Machinery for
Mining, Quarrying and

Construction as published by
the office the Economic Advisor
to the Govt. Of India, Ministry of
Commerce and Industry.

Total: 100%

*Values to be filled up at the time of drawl of contract
*Values to be filled up at the bid document.

If any advance / Secured advance is granted by the Department the same will bear interest at the

rate of 18% P.A.

33.

34.

35.

36.

37.

38.

39.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. I.R.C. & |.S.l. Codes & Bridge code section LILIILIV&VII & latest design criteria
for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of
India, Compacting shall have to be carried out with help of mechanical vibrators from the range of
1.S.:2505, 1.S.:20086, 1.S.:2514. 1.S.:4656.

Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed
preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost
to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly of fully such structures, if found defective in their
opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering
shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to
time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is not
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site
of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

49



40.

41,

42.

43.

44,

45,

46.

47.

48.

49,

50.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take
care of the safety of workers.

The machineries if available, with the department may be supplied on hire as per charges noted in
the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be
granted to the contractor under this ground under any circumstances

The tenderer should furnish along with their tender a list of works executed during the last five years
duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil,
P.H. & Electrical works as per the proforma enclosed in a separate sheet of Schedule-D.

The tenderer or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years prior to the date of Bid shall be debarred from
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about
the authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F
and information in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an
Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in
testing. The test specimen in cube should be carried out in the Departmental Control and
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance
with the stipulation in Bridges code section-Ill.

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the
test specimen was faulty and that the result of the specimen did not give a correct indication
of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all
specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of
the work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at
his cost if the work as shown in the tender exceeds 2,50,000.00. The apprentices will be selected by
the Chief Engineer. The period of employment will commence within one month after the date of
work order and would last till the date, when 90% of the work is completed. The fair wage to be paid
to the apprentices should not be less than the emolument of personnel of equivalent qualification
employed under Government. The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work about the quality and availability of the required
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached thereto and
that he had taken in to account all conditions and difficulties that may be encountered during its
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51.

52.

53.

54.

55.

56.

57.

progress and to have quoted labour rates and materials with taxes and other duties lead, lifts,
loading and unloading freight for materials and all other charges necessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates.
After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of
materials, labour and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the execution of work.
In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be
deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will
be deducted from the contractor’s bill.

GST at source will be deducted as per the Government rule in force.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and
Other Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction
Workers Welfare Cess Act. 1996 (vide resolution No0.-12653, dt.15.12.2008 of Labour and
Employment Department, Govt. of Odisha) will be deducted from each running bill of the
contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department.

Performance Security / Additional Performance Security :

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is quoted
at 14.99% (Decimals up to two numbers will be taken for all practical purpose) less than the
estimated cost, the tender accepting authority will finalize the tender thorough a transparent lottery
system where all bidders / their authorized representatives, the concerned Executive Engineer and
DAO will remain present.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-Il )
(by inclusion vide O.M.N0.12366 dt.08.11.2013).
Additional Performance Security shall be obtained from the bidder when the bid amount is less than

the estimated cost put to tender. In such an event, only the successful bidder who has quoted
less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional
Officer / Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled
Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the Earnest Money
Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018,
has been modified with O.M. N0.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as additional performance security
will be forfeited in addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-ll of OPWD Code Vol.-I by substitution of O.M. N0.14299
dt.03.10.2017in place of O.M. No0.5288 dt.04.05.2016 has been modified with O.M. No0.4559
Dt.05.04.2021 of Works Dept., Govt. of Odisha)).

Modified O.M. N0.4559 Dt.05.04.2021 :
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58.

59.

60.

61.

62.

63.

64.

Amended vide O.M. No0.4559 Dt.05.04.2021 of Works Department, Govt. of Odisha to fix the
following rate of Additional Performance Security (APS).

SI. No. Range of difference between the estimated cost put | Additional performance
Tender & Bid Amount security to deposited by the
successful bidder.
1. Below 5% No. Additional Performance
Security
2. From 5% and above & Below 10% 50% of (Difference between
estimated cost put tender & Bid
Amount)
3. From 10% and above 150% of (Difference between
estimated cost put tender & Bid
Amount)

Further proceeding for blacklisting shall be initiated against the bidder (O.M. No.14459
dt.20.09.2018).

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-1l of OPWD Code Vol.-I by substitution of O.M. No.14459
dt.20.09.2018 in place of O.M. No. 14299 dt.03.10.2017).
Sample of all material - The contractor shall supply sample of all materials fully before procurement

for the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor
shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of
Odisha. The contractor shall pay to the Engineering personnel monthly emoluments, which shall not
be less than the emoluments of the personnel of equivalent qualification employed under the State
Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names
of such unemployed Graduate engineers and Diploma Holders if such help is sought for by the
contractor. The names of such Engineering personnel appointed by the Contractors should be
intimated to the tender receiving authority along with the tender as to who would be supervising the
work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an
employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer
or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The
required certificate is to be furnished in the tender documents vide Schedule-G.

Engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be
made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever
required. The rates quoted should be for finished items of works inclusive of these incidental items of
work. It should be understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Superintending Engineer, RWS&S Division, Rourkela ,
monthly return of labour both skilled and unskilled employed by him on the work.
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All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of
best quality and conform to relevant I.S. specification and should be got approved by the Engineer-
in-charge of the respective wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test, including the inspection of
Electrical Inspectorate.

The Tenderer should furnish along with their tender 1. A list of works, which are at present in their
hand (Schedule-B) 2. List of T&P (Schedule-C) and 3. List of work executed (Schedule-D) in the
prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate
for one item should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from
time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any,
imperfection becomes apparent to the work within 6 months from the date of final certificate of
completion of work the contractor shall make good of all such damages at his own cost with no extra
cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-
Charge before use in the work and should confirm to the minimum strength and other criteria as per
National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid license from the licensing authority of labour
Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates
quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an
affidavit to the effect that he has not yet availed the facility / participated in the tender for
more than two works (Excluding this work) during the current financial year. The name of work for
which participated and the authority to whom the tender was submitted must be mentioned in the
affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract
will be competent to bring a suit in regard to the matter by this contract at any place outside the State
of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

0] All materials before they are being used in the items of works as per this Schedule of
guantities and also the finished items of work where tests are applicable shall have to be
tested through the Engineer-in-charge of the respective wing at appropriate Laboratories
according to the relevant I.S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borne by the Contractor and the rates of the items
of works should be inclusive of cost of such tests.

(1 The tests have to be planned & carried out such that the progress of work is not hampered

(1) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other
required test if any as will be considered from time to time.
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In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1
contract form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in tender (Price Bid). It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations set
forth in the conditions of the contract and such omissions, deductions, additions or alternations shall
no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less payment of his wages
as per latest minimum Wages Act, the Superintending Engineer will have the right to investigate and
if the contractor is found to be in default, he may recover such amount due from the contractor and
pay such amount to the labour directly under intimation to the local labour office of the Govt. The
contractor shall not employ child labour. The decision of the Superintending Engineer is final and
binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reasons what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the
contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work
issued by the Sub-Divisional Officer in-charge subject to the availability of the materials. The
tenderer shall make all arrangement for proper storages of materials but no cost for raising shed for
storage, pay of security guard etc. will be borne by the Department. The Department is not
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such
plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1
agreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy
or dispute on that account. The rate of issue of such materials will be at the stock issue rates
inclusive of storage charges or rates fixed by the Department or current market rate whichever is
higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and
the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the
P.W.D. store, the materials may be under the custody of the contractor and the contractor will be
responsible for its safety and storage. Cut pieces of steel more than one meter in length will be
returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use. No extension of time or escalation of price on such account shall be
entertained in future.
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TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian
Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in Works and Transport Department Resolution No-285
date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided
they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills, falling
which the amount towards royalties of different materials as utilised by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suitability
of actual strata at the foundation level. The contractor has to conduct his own boring before starting
the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the
strata at founding level while quoting his rates for tender the contractor shall take in to account of the
above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good
the works. The contractor is also required to maintain building for 12 (Twelve) months from the date
of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the contractor
or any one in his employment during the execution of the work. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant. I.S. Code /1.R.C. code / MORT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-
Charge with their dated signatures and duly noted by the contractor or his authorized agents with
their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department.
The order Book shall be the property of the P.W.D. and shall not be removed from the site of work
without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-
in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority
as per recent circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.
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The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials,
P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc.
are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in order
to record items of works are not covered by his contract and claimable as extra. Claims shall be
entered regularly in this book under the dated signature of the contractor or his duly authorized
agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim
must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16" days
of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work is liable to be
summarily rejected. The claim book is the property of the P.W.D. and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract
by the Department whichever is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House
/Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-charge and on
both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

€)] Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentives against
the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SlI. No Particulars
1 Notice Inviting tender
2 Instruction to the Bidders
3 Conditions of Contract.
4 Contract data
5 Specifications
6 Drawings
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Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to
the contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary in each
case. The contractor shall arrange his program of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including
refund of security deposit will not be made until the total amount due to the Government on account
of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at
any contract at any time shall be recovered from his next subsequent bill. All transit and incidental
charges in connection with the despatch of tools and plants and machineries from workshop shed/
deposit return there to, will be borne by the contractor. The hire charge shall be recovered at the
prescribed rates from and inclusive of the date, the plant and machinery is made over up to and
inclusive of the date of its return, even though the same day it may not have been utilised for any
reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer—in-charge when any plant or
machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of
tar boilers, hot mix plant and any other machinery requiring similar preparation the working hour will
include the time required to make up the boiler temperature and bring plant to the operating
conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra
charges towards overtime wages of any of the operating and maintenance staff will be leviable.
These charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and
plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-
in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing
and maintenance. He shall also provide for any labour and water source for washing the plants. In
the case of Concrete mixtures, pavers and similar such type of equipments, the contractor shall
arrange to get the hopper cleaned and the drums etc. washed at the close of work each day. The
plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed
by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to
the extent of damage or the value of article lost, the decision of Chief Engineer shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying
the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any
claim for compensation for loss of life, injury or damages to property etc. arising from any cause
what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery
at site.

If the articles are not returned within the date originally specified or extended by the Engineer in
Charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. Such period will be treated as working time.
In the event of the non-return of the machinery, the full value of the articles at the current market
price will be recovered from the contractor’s outstanding bills or any bills that may become due in
respect of his other work under the state public works Department. The decision of the Chief
Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery,
enter in to an agreement with the Engineer-in-charge or his nominees in the form attached. Log
Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorized
agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the
logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will
be calculated according to the entries in the logbook and will be binding on the contractor.
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made onthe ... Two Thousand between (herein-after
referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred
to as the Governor which expression shall unless excluded by or repugnant to the context include his
successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools and plants of
the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under
between here in after referred to as “the tools and plants”. And whereas Government has agreed to let in hire
the tools and plants to the hirer on the terms and conditions here in after mentioned. Now it is here by and
between the parties here to as follows :-

a) In consideration of agreement that hire charges be recovered from their bill for work executed on
which this machinery will be used or any other than standing in the nhames of contractors in the book
of the Department or any other Government Department. The Govt. agrees to let the hirer tools and
plants for the period to be computed from the date of delivery of the tools and plant to the hirer at the
P.W. Department workshop / store at Rourkela.

b) The rate of higher charges will be as mentioned in the schedule attached.

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & Workshop / store at Rourkela in the same good condition in which they were
received by him.

e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period,
the hirer shall without prejudice and any other liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the Government.

0) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours
each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to
Government additional hire charges as well as over time charges for staff for such excess operation
at the rate approved by the Engineer-in-charge from time to time.

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in
the schedule will be levied except in case of major repairs.

i) Normally the tools and plants will be supplied with operating staff.

) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-so-ever during the period of the machinery is in his
charge.

K) All municipal or other dues and taxes payable on account of the use or operation of the tools and

plants for the period of hire shall be defrayed by the hirer.

) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The
hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the
loss or damage failing which the same will be recovered from his dues as in case of hire charges.

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall
be entitled to demand the return of tools and plants and the hirer shall return the tools and plants
within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the
hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the
Engineer-in-charge for the period the tools and plant are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants .
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In case of any disputes between the hirer and the Government, the decision of the Chief Engineer
shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the
term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his
behalf.

THE SCHEDULE

Description and Name of the

Serial No. .
articles

No. Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of

the State has set their respective hand, the day and the year here in above written.

Signed by:
1.
2.
Signed sealed and delivered in the presence of
107. ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the

following particulars shall be treated as ineligible.

o

Required E.M.D(Bid Security) as per the Clause No. 15 of DTCN.

Cost of bid document towards Cost of tender paper as per Clause No. 2 of DTCN.

Scanned copy of valid Contractor Registration Certificate, GST Registration Certificate,
GSTIN, PAN card along with the tender documents and the L-I bidder has to furnish the
Original Registration certificate, GSTIN and Pan card for verification within (5) Five days of
opening of Price Bid of the tender before Superintending Engineer, RWS&S Division,
Rourkela as per Clause No- 3,4 and 16 of DTCN. The contractor belonging to outside state
of Odisha and not started business should submit an undertaking in the form of an Affidavit
indicating therein that they are not registered under Odisha GST as they have not started any
business in the state and they have no liability under the Act. But before award of final

contract, such bidders will have to produce the GST Registration certificate.

License criteria as per Clause No. 4 of DTCN and Schedule-J need to be furnished.

Plants & machineries required as per Schedule-C.

Joint Ventures are not accepted.

The bidder should have satisfactorily executed two / three similar works in Govt., or Govt
undertaking organization / private organization. Experience detailing completed similar

nature of works during Current / last five years, with Certificates from the concerned Officer
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not below the rank of Executive Engineer or Equivalent need to be furnished by the bidder as

per Schedule D. (Similar nature of works means construction of buildings.

Non submission of required information in schedule- A, E and F shall be treated as
non-responsive and the bid shall be summarily rejected.

Registration in the Contractors Data Base Management System (CDMS) available at
www.cdmsodisha.gov.in is mandatory.

Time Control :- (Vide Works Department Office Memorandum No0.24716 dtd.24.12.2005 and
No0.8310 dtd.17.05.2006)

a) Progress of work and Re-scheduling program.

i) The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

if) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in- Charge for approval a Program showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast.

iii) To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, ¥z of the whole of the work before %% of the
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

v) An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

b) Extension of the Completion Date.

i) The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise
indicating each month and get it approved by the Department. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.
Q) Force majeure, or
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d)

e)

(2)
(3)
(4)
(5)

(6)

(7)

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen (14) days of the happening of the event causing
delay. The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the contractor.

v)

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract
or to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law
to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision
in writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day / month (as applicable) that the progress remains below that
specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also
apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on
per Day basis. Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is
originally given. The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the Government. In case, the
contractor does not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone
shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However no
interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned
Executive Engineer to report the actual date of completion of the project as soon as possible
through fax or e-mail so that the report is received within 7 days of such completion by the
concerned Superintending Engineer, Chief Engineer & the Administrative Department. The
incentive for timely, completion should be on a graduated scale of one percent to 05 percent
of the contract value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

Before 30 % of contract period = 5 % of Contract Value

Before 20 to 30 % of contract period = 4 % of Contract Value

Before 10 to 20 % of contract period = 3 % of Contract Value

Before 5 to 10 % of contract period = 2 % of Contract Value

Before 5% of contract period = 1 % of Contract Value

(Amendment to Para-3.5.5 (V) of Note-IIl of OPWD Code Vol.-I by inclusion

vide O.M. No0.5288 dt.04.05.2016)

Management Meetings
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109.

110.

111.

112.

113.

i) Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

ii) The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the parties
for actions to be taken to be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Rescission of Contract (Amendment as per letter N0.10639 dt.27.05.2005 of Works
Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value
of left over work will be realized from the contractor as penalty.

Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender
notification read with latest corrigendum if any will be proportionately deducted from the contractor’s
bill at the time of making payment of each bill.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the
clauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-
Il on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department,
Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b) Involvementin any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.l. work will be furnished by the agencies after getting necessary

verification from the electrical inspector / equally competent authority responsible for the work prior

to Energization of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of
percentage rate tender:-

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as
well as words) in the prescribed format appended to the tender document.

ii) Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the same
Tender Notice. The Contractors who wish to tender for two or more works shall submit separate
tender for each. Each tender shall have the Bid Identification No., Name & SlI. No. of the work
(as per IFB) to which they refer, written on the envelope.

iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

Q) If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the
total amount quoted by the Contractor, then percentage will be taken as correct.

3) The percentage quoted in the tender without mentioning excess or less and not
supported with the corresponding amount will be treated as excess.

4) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will
be treated as percentage excess.
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(5) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side
the amount tallies.

(6) The Contractor will write percentage excess/ less up to two decimal point only.

(7 The tender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should be made by
making out, initialing, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

vi) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the
bill.

(Total 113 Clauses) only
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Note :

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are expected
to possessand be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of cement to
be selected by the Engineer-in-Charge of work and
compressive cube test before commencement of work in
each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 7246

4. | Aggregate I.S. 383, 1.S. 515

5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid,

curing vegetable materials and other substances and harmful to
concrete in conformity to 1.S. 456 and 1.S. 2025.

6. | Sand/ Fine Aggregate I.S. 2116, 383

7. | Binding wire [.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe I.S. 2527

9. | Construction joints I.S. 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for Conforming to |S. 7452/82 strictly conform to LS.

joinery works

specification and as per direction of Engineer-in-Charge.

For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

© © N o g b w DR
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ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

Foundation shall be with conformity to 1.S.1080.
Stone masonry (R.R.) shall be with conformity to .S.1597 (Part-1)

C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S.2212.

Cement plastering shall be with conformity to 1.5.9103 & 6925.

Mortar shall be with conformity to 1.S.2250

White and colour washing shall be with conformity to 1.S.6278.

CC in foundation shall be with conformity to 1.S.2571.

Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part — | & Part — II)

Painting to all surfaces shall be with conformity to 1.S.2395 (Part — | & Part — II)
DPC shall be with conformity to 1.S.3067
Tarfelt treatment shall be with conformity to 1.S.1346

Mosaic flooring with conformity to 1.S.2114
Steel painting shall be with conformity to 1.S.1477 (Part — | & Part — IlI) 1.5.1661
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Tenderer(s)is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/lWe hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the
Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false,
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE - B
EXISTING COMMITMENTS AND ON-GOING WORKS :
Description | Place & Contract Name & Value of Stipulated Value of | Anticipated
of works State No. Address of | Contract Period of works* date of
Employer (. In lakh) Completion | remaining | completion
to be
completed
(. Inlakh)
1 2 3 4 5 6 7 8

* The above information is to be certified by the Engineer in Charge / Employer not below the rank of
Executive Engineer or equivalent. In case of there is no existing commitment and ongoing works, the bidder

shall declare as nil in schedule B.
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SCHEUDLE -C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work,
the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

4. Apart from the above list, all other machinery/equipments as will be required for satisfactory completion of the work
shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be

entertained.

Signature of the Tenderer

Date.

WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEUDLE -D

Name of Name of Contract Major | Stipulated date Actual date of Value of work actually Reasons for
Employer location price in ltems of completion of | executed during last 5 financial delay in
and name Indian of commencement the work years starting/
of work Rupees/ works | /completion of Financial Value completion,
Agreement the work as per year if any
no. Agreement
1 2 3 4 5 6 7 8 9

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of
Executive Engineer.
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Note:

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
a) Is the tenderer currently involved Yes/ No
in any litigation relating to the works.
b) If yes: give details:
Has the tenderer or any of its Yes/ No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signhature of Tenderer

SCHEDULE - F
AFFIDAVIT
The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
The wundersigned also hereby certifies that neither my [/ our firm / company /

individuals nor any of its

constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years
prior to the date of this bid.

The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:
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SCHEDULE -J
MEMORANDUM OF UNDERSTANDING

First Party | Sri/Smt..................c.oel. ,Aged ... years, S/O- . , At/
P.O./Dist-............... (herein after called the First Part)
AND
Second Party | Sri/Smt...............con , Aged .... years, S/O- ... , At/
P.O. / Dist-............... (herein after called the Second Part) having H.T. / L.T/ MV license registration
NO....coceee. validupto ..............

AND WHEREAS the First Party of 1% part is the managing partner of ......................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the
tenderwork, “........ccooii ”

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.l. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of
Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said
matter.

In witness where of Both the party have signed in presence of
WITNESS

Wi -

W2—

68



Schedule-K

Form of Bid-Security Declaration
<Letter head of the bidder>
<Date>

Bid No.:

To
[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority]

We, the undersigned, declare that:
1. We understand that, according to your conditions, bids must be supported by a Bid-
Security Declaration.

2. We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment
and / or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State for a
minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions, because
we:

(a) have withdrawn our Bid prior to the expiry date of the bid validity specified in the Letter of

Bid or any extended date provided by us; or

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date
the bid validity in the Letter of Bid or any extended date provided by us,

i. Failure of use to furnish the Performance Security and, Additional Performance Security, if

required in accordance with the ITB/ Terms of the Bid Document/RFP, or

ii. Fail to agree to the decisions of the contract negotiation meeting or

iii. Failure refuse to execute the Contract.

3. We understand this Bid-Security Declaration shall expire if we are not the successful Bidder, upon
the earlier of your notification of the name of the successful Bidder through award of contract;
or (ii) after the expiry date of the Bid validity.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid
Signature of the person named above
Date signed day of :

*:In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**:Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid [Note:

In case of a Joint Venture, the Bid-Security Declaration must be in the name of all members to the Joint Venture that submits
the bid.]
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

Tk koK W

OFFICE MEMORANDUM

N°‘°75569°°°52021M“W.. Bhubaneswar, Dated. the 5-h-Jeo2 )

_ Subject:

=A iti . .
dditional Performance Security in case of Abnormally Low Bids (ALBS).

- u::::r::(::tr‘fiosr:\;ance Secu.rity (APS) is being obtained from the Successful Bidder
' ‘ s than estimated cost put to tender to the extent of exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount in shape of Term
Deposit Receipt pledged in favour of Divisional Officer/Bank Guarantee in favour of the
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the
Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money Deposit/ Bid Security shall be forfeited. Further,
proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5
(v) of OPWD Code, Volume-I vide Works Department Office Memorandum No.14459/W dated
. 20.09.2018.
2. The State Government is in receipt of many representations that on account of
slowdown in economy due to the pandemic COVID-19, there is acute financial crunch among
many contractors, which in turn is affecting timely execution of the contracts. It has also been
represented that this may affect the ability of the contractors to bid in tenders and hence reduce
competition. Requests are being received for reduction in quantum of Additional Performance
Security in the Government Contracts.
3. In view of the above, the State Government is pleased to fix the following rate of

Additional Performance Security;

SI No. Range of Difference between the Additional Performance Security to be
estimated cost put to tender and Bid deposited by the successful bidder
amount
i Below 5% No Additional Performance Security

50% of (Difference between estimated

ii. From 5% and above and below 10% 1
cost put to tender and Bid Amount)

150% of (Difference between estimated

fii. From 10% and above >
cost put to tender and Bid Amount)

4. This shall take effect from the date of issue of this Office Memorandum.
5. The codal provision exists in Works Department Office Memorandum No.14459/W dated

20.09.2018 stands modified to the above extent with effect from the date of issue of this Office
Memorandum.
By orger of Governor,

¢ AR 5_/
(Dr. Krishan Kumar) —r
Commissioner-cum-Secretary to Governme t
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GOVERNMENT OF ODISHA
FINANCE DEPARTMENT

XKk ¥ K

No 8945 /F pated_!% 03.2021

FIN-COD-MISC-0007-2019

OFFICE MEMORANDUM
Subject: Bid Security / Earnest Money Deposit (EMD)

To safeguard against a bidder’s withdrawing or altering its bid
during the bid validity period, Bid Security (also known as Earnest Money
Deposit) is obtained from bidders except those who are exempted from
paying Bid Security as per para-21 of FDOM No 4939/F Dated
13.02.2012. Besides, the State Government have exempted Micro and
Small Enterprises (MSEs) as defined in Odisha MSME Development Policy,
2016 and Start-ups as defined under Odisha Start-ups Policy, 2016 from
payment of Bid Security while participating in tenders vide FDOM No
27928/F Dated 16.10.2020.

2. The State Government is in receipt of many representations that on
account of slowdown in economy due to the pandemic, there is acute
financial crunch among vendors, which in turn is affecting timely
execution of the contracts. It has also been represented that this may
affect the ability of vendors to bid in tenders and hence reduce
competition. Besides, Government of India have made provision in Rule-
171 of General Financial Rule, 2017 asking the bidders for executing a
"Bid Security Declaration” in lieu of Bid Security with stipulation that if
they withdraw or modify their bids during period of validity etc., they will
be suspended for the time specified in the tender documents.

3 Considering the difficulties faced by the vendors and to facilitate
competition in wake of slowdown of the economy due to Covid-19
pandemic, it is hereby decided that no provisions regarding Bid
Security should be kept in the Bid Documents and only provision

baue

1|Page
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for “Bid Security Declaration"

there are compelling circumstance
should be done only with the appro
authority COmpetent to finalize the t

4, These instructions shall
Vviz Goods, Consultancy,

be applicable for g

L These instructions shall b
Financial Ryles,

kinds of Procurements
Non-consultation and Works.

e deemed to be a part of Odisha Genera|

6. Works Department shall make Suitable amendment in the relevant

provisions of Opwp Code.

7. The above instructions will be applicable for aj the tenders

issued till 31.12.2021,

By Order of Governor,

e

X qﬁ”\

)

(Ashok Kumar Meena)
Principal Secretary to Government

2(prage
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