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GOVERNMENT OF ODISHA 

OFFICE OF THE EXECUTIVE ENGINEER, 

R.W.S.&. S. DIVISION, NABARANGPUR 

1st CORRIGENDUM NOTICE FOR BID IDENTIFICATION OF E.E.(R.W.S.&S)   

06/RWSS-NGP/2026-27/Date: 29-06-2026 

Due to a typographical error, the cost of the tender document in this office e-Procurement Notice No. 

06/RWSS-NGP/2026-27, dated 29.06.2026, was inadvertently mentioned as Rs. 10,000.00 instead of the 

correct amount of Rs. 6,000.00.  

* All other terms and conditions of the above e-Procurement Notice shall remain unchanged. 
                                                                                 

                                                                                                                          

          Sd/- 

    Superintending Engineer, 

                                                                                                                 R.W.S&S. Division, Nabarangpur      

Memo No-757                       dt.02.07.2026     By E-Mail: ipr.advt@gmail.com/iprenews@gmail.com           

               

Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation Department, 

Odisha, Bhubaneswar for information with a request to arrange publication of this Corrigendum notice once in One 

leading Oriya dailies and one English national daily newspaper. Advertisement Manager may kindly be requested to 

communicate the copies of the advertisement to this office immediately after publication for record & reference at this 

end. 

                                                                                                                            Sd/- 
                          

     Superintending Engineer, 

                                                                                                                  R.W.S&S. Division, Nabarangpur 

 

Memo No-758                        dt. 03.07.2026 

Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariate, Bhubaneswar 

to post this Corrigendum notice in State Govt. web site for wide publication so as to make the tender competitive. The 

BID document may also be posted in Govt. web site www.orissa.gov.in to enable prospective bidders to down load it 

from internet. 
                                                                                                                   

                    Sd/- 
 

       Superintending Engineer, 

                                                                                                                      R.W.S&S. Division, Nabarangpur 

Memo No-759          dt. 03.07.2026 

 Copy along with soft copy forwarded to the DIO, NIC, Nabarangpur for information and with a request and 

with a request to exhibit the advertisement in the district website. 

 

                  Sd/-  

 

Superintending Engineer, 

R.W.S&S. Division, Nabarangpur 

Memo No- 760                     dt. 03.07.2026 

  

Copy submitted to the Engineer-in-Chief, RWS&S, Odisha Bhubaneswar/ Engineer-in Chief, PH (Urban) 

Odisha, Bhubaneswar/ All Superintending Engineer, RWS&S Circle/ Superintending Engineer, PMD&I Circle, 

Bhubaneswar/ Superintending Engineer, RWPH Circle, Bhubaneswar/ Superintending Engineer, GPH Circle, 

Bhubaneswar with a request to display this tender call notice in their office notice board for wide publicity. 
    

 
                  Sd/-  

Superintending Engineer, 

mailto:ipr.advt@gmail.com/
mailto:iprenews@gmail.com
http://www.orissa.gov.in/
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Bid Identification No. 06/RWSS-NGP/2026-27/Date: 29-06-2026 
     

          The Executive Engineer, RWS&S Division, Nabarangpur on behalf of the Governor of Odisha invites 

Percentage Rate Bids in Single cover (P1 contract) from the eligible class of experienced registered contractors 

through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be 

submitted on-line in the website www.tenderorissa.gov.in separately for the works.  

1 Nature of work. 

1. REPAIR AND SHIFTING OF DISTRIBUTION NETWORK PIPELINE 

DAMEGED DURING PWD ROAD WIDENING WORK AT DABUGAM 

VILLAGE OF DABUGAM G.P UNDER DABUGAM BLOCK. 

2. SUPPLYING ALL LABOUR T&P FOR LAYING OF DISTRIBUTION 

NETWORK PIPELINE INSTALLATION OF SLUICE VALVE & 

CHAMBER DAMAGED DURING PWD ROAD WIDENING WORK AT 

PWS TO BADABHARANDI & PUJARIGUDA OF BADABHARANDI 

G.P UNDER UMERKOTE BLOCK 

2 Time period for completion        Two (2) Month. 

3 Estimated Cost. 1. Rs. 23.26 Lakhs                2.     Rs. 12.04 Lakhs 

4 Total Nos of works       2 Nos. 

5 Tender cost       Rs.10,000.00/- Each.  

6 Class of Contractor 1. “C” & “B”                         2.     “D” & “C” 

7 
Availability of Bid document 
in the web site 

      Dt.04.07.2026 at 01.00 hours to 10.07.2026 up to 17.00 hours.   

8 
Last Date of Seeking 
clarification 

      During the Office hours of 09.07.2026 up to 01.00 hours 

9 Date of Opening of Bid       Dt. 13.07.2026 at 11.00 AM  
*Note: The amount put to tender is exclusive of GST. The intending bidders should offer their rates which shall be 

exclusive of GST applicable as per norms. GST applicable on works contract shall be paid over the bill amount at the time of 

payment of bill. 
Further details can be seen in the bidding documents which is available in the e-procurement portal 

https/www.tendersorissa.gov.in Subsequent corrigendum if required shall be appeared in the web site Authority reserves 
the right to reject any or all tenders without assigning any reason thereof.   

. 
        

        Sd/- 

       Superintending Engineer, 

                                                                                             R.W.S&S. Division, Nabarangpur 
Memo No.716                 Dated:29-07-2026        By E-Mail: ipr.advt@gmail.com/iprenews@gmail.com 

  

  Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation 
Department, Odisha, Bhubaneswar for information with a request to arrange publication of this tender once in One 
leading Oriya dailies and one English national daily newspaper on & before 04.07.2026. Advertisement Manager may 
kindly be requested to communicate the copies of the advertisement to this office immediately after publication for record 
& reference at this end.  
      
      

   Sd/- 

Superintending Engineer, 

                                                                                                         R.W.S&S. Division, Nabarangpur 
 

 
 
 
 
 

GOVERNMENT OF ODISHA 

 

OFFICE OF THE EXECUTIVE ENGINEER, RWS&S DIVISION, 

NABARANGPUR  
 

E-Mail: eerwssngp@gmail.com 
 
 

http://www.tenderorissa.gov.in/
mailto:ipr.advt@gmail.com/
mailto:iprenews@gmail.com
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Memo No. 717                  Dated: 29-07-2026 
 Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariat, 

Bhubaneswar to post this tender call notice in State Govt. web site for wide publication so as to make the tender 
competitive. The BID document may also be posted in Govt. web site www.orissa.gov.in to enable prospective bidders 
to down load it from internet.  

 
 Sd/- 

Superintending Engineer, 

                                                                                                         R.W.S&S. Division, Nabarangpur 
 
 
Memo No. 718                  Dated: 29-07-2026 

Copy along with soft copy forwarded to the DIO, NIC, Nabarangpur, for his information and with a request 
to publish the tender call notice in the district website.         
  

       

     Sd/- 

            Superintending Engineer, 

                                                                                                        R.W.S&S. Division, Nabarangpur 
 

Memo No. 719                  Dated: 29-07-2026  
             Copy submitted to the: 

1. Engineer-in-Chief, RWS&S Odisha, Bhubaneswar 
2. Engineer-in-Chief, P.H(Urban) Odisha, Bhubaneswar 
3. Addl. Chief Engineer, RWS&S Circle/ PH Circle, Koraput. 
4. Addl. Chief Engineer, PMD&I Circle, Bhubaneswar 
5. Addl. Chief Engineer, RWPH Circle, Bhubaneswar 
6. Addl. Chief Engineer, GPH Circle, Bhubaneswar 
7. Collector & District Magistrate Nabarangpur / Project Director, DRDA, Nabarangpur with request to 

display this Call notice in their office notice board for wide publicity. 
8. All Superintending Engineers, /EE RWS&S Division. 
9. All Superintending Engineers, /EE, P.H(Urban) Division. 
10. Superintending Engineers, R&B. Division, Nabarangpur  
11. Superintending Engineers, RW Division, Nabarangpur 
12. Superintending Engineers, RW (PH) Division, Bhubaneswar 
13. All Superintending Engineers, RWS&S Mechanical Division. 
14. All Superintending Engineers, GPH Division. 
15. Asst. Executive Engineer, RWS&S Sub-Division, Nabarangpur / Umerkote. 
16. All Junior Engineers under RWS&S Division Nabarangpur with request to display this Call notice in their 

office notice board for wide publicity. 
17. D.A.O/Estimating Branch/ Head Clerk/ Cashier/ Office of RWS&S Division Nabarangpur notice board 

for information and necessary action (extra copy 10 nos). 
18. Notice Board of RWS&S Division Nabarangpur for information and necessary action 

     
   

          Sd/- 

                        Superintending Engineer, 

                                                                                                          R.W.S&S. Division, Nabarangpur 
 

 
 
 
 

 

http://www.orissa.gov.in/
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INVITATION FOR BID 
(IFB) 

 
 
 
 
 
 
 
 

SECTION 1 
INSTRUCTION TO BIDDERS 

(ITB) 
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A.  GENERAL INSTRUCTIONS 

1.  Scope of Bid  

1.1.  The Employer, Executive Engineer, RWS&S Division, Nabarangpur on behalf of invites bids for the work 

REPAIR AND SHIFTING OF DISTRIBUTION NETWORK PIPELINE DAMEGED DURING 

PWD ROAD WIDENING WORK AT DABUGAM VILLAGE OF DABUGAM G.P UNDER 

DABUGAM BLOCK on turnkey basis with design & execution and maintenance thereafter.  

1.2.  The successful bidder will be expected to complete the works by the intended completion date specified in the 

Contract.   

1.3.  Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder, tenderer, bid/ 

tender, bidding/ tendering, etc.) are synonymous. Contractor means the selected bidder for the work  

2. Source of Funds  

2.1. The expenditure on this project shall be met from the budget Govt. of Odisha/India. (BASUDHA) 

3.   Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders registered with the Govt of Odisha or other state Govt / Govt of 

India/MES/railways for execution of civil works in general and piped water supply project in particular. Bidders 

are advised to note the minimum qualification criteria specified in the “Instruction to Bidders” to qualify for the 

award of contract.  

3.1.1.  A Bidder shall be deemed to have the nationality of India.  

3.1.2.  Government-owned enterprises shall be eligible only if they can establish that they are legally and financially 

autonomous and operate under commercial law.  

3.1.3.  Registered Contractor of (“B & C”) of Odisha State PWD or equivalent class of CPWD / Railway / MES / Central 

or other State Govt.  Proof of registration is to be furnished along with the tender.  

3.2.  All bidders shall provide in Section 2, Forms of Bid and Details of Bidder.  

The relevant documents and information as provided in Section 2 shall be typed or written in indelible ink 

and signed by the authorised signatory of the applicant/bidder who shall also initial each page. In case of 

printed and published Documents, only the cover shall be initialled. All the alterations, omissions, additions 

or any other amendments made to the Bid shall be initialled by the person(s) signing the proposal. The Bid 

shall contain page numbers and shall be bound together in hard cover/spirally bounded. The same should 

be submitted to the Authority before opening of the Technical Bid in online.  

3.3  While evaluating tender for grant of concession to SC to ST Contractors, Govt. Circular No-16/33-27748 dt 11/10/1977 

will be considered & provision made in the OPWD Code Vol-I & Vol-II will also be followed price preference of 10% 
will be given to contractor belonging to SC/ST category over general caste contractor on submission of affidavit & 
cast certificate by the SC/ST contractor for availing the benefits of price preference. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices.  

3.5.      History of Litigation and Criminal Record: If any criminal cases are pending against the Contractor 

(him/her/partners) at the time of submitting the tender, then the tender shall be summarily rejected. As in the 

prescribed format given in (Annexure-IV)  

 

3.5.1   If the bidder is involved in any litigation in any tender work/contract work against the Department then he is not 
eligible to take part in this tender process and all of these bids will be summarily rejected. 
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3.6 The Contractor has to furnish a declaration that no near relatives are working in the cadre of a J.E / Assistant 

Engineer/ Assistant Executive Engineer and above in Rural Water Supply & Sanitation (RWS&S) of State of 

Odisha. 

3.7 The agency has to submit an affidavit showing that he has not applied for EOT in the last 3 financial years 

pertaining to his/her inefficiency and faults.  

3.8 Bid security declaration must be furnished in affidavit form. 

3.9 The value ‘B’ in bid capacity calculation must be furnished in affidavit form. 

4 Qualification of the Bidder (Test of Responsiveness) 

4.1. Prior to evaluation of bids, the Authority shall determine whether each bids is responsive to the requirements 

of the bid document. The bid shall be considered responsive only, if; 

(a) It is received as per formats provided at Appendix of Section 2; 

(b) It contains all the information and documents (complete in all respects) as requested in this bid 

document; 

(c) It contains information in formats same as those specified in this bid document;  

(d) It is accompanied by the Power of Attorney; 

(e) It contains an original Bid Security declaration and Demand Draft towards cost of the Bid document; 

(f) Certificate from the Chartered Accountant specifying the financial turnover  providing his registered 

UDIN No. for the years to be taken into consideration as per Annexure-I; 

(g) It does not contain any condition or qualification; and 

(h) It is not non-responsive in terms hereof. 

4.2. The bidders shall submit the following information and necessary documents along with their bids as per the 

formats provided in Section 2: 

a) Copies of original documents defining the constitution or legal status, place of registration and principal 

place of business; written power of attorney of the signatory of the bid to commit the Bidder; 

b) Financial Turnover of the bidder during last five financial years as per Annexure-I. 

c) Experience certificate should be furnished from an officer, Not below the rank of Executive Engineer 

for Similar nature of PWS works during last five financial years. For further information the estimator 

of EE, RWSS Division, Nabarangpur office may be contacted. Here Similar nature of work means laying 

of pipeline works”. As per (Annexure-II) 

d) Major items of construction equipment’s proposed to carry out the Contract. 

e) Qualifications and experience of key site management and technical personnel proposed for  the 

contract; 

f) Reports on the financial standing of the bidder, such as profit and loss statement and auditor's reports 

for the past five financial years; 

g) Evidence of adequacy of working capital for this contract (access to line (s) of credit and availability of 
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other financial resources) 

h) Authority to seek references from the Bidder's bankers; 

i) Information regarding any litigation or arbitration resulting from contracts executed by the bidder in  the 

last five financial years or currently under execution. The information shall include the names of the 

parties concerned, disputed amount, cause of litigation, and matter in dispute (should be attached in 

Annexure-IV); 

j) Proposal for subcontracting components of the works amounting to more than 20% of the bid price (for 

each, the qualification and experience of the identified sub-contractor in the relevant field should be 

annexed); and 

k) The proposed methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedure proposed to be 

adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per mile stones as mentioned in the contract 

data.  

4.3 Bids from joint ventures/ association in firms are not acceptable. 

4.4(A) Evaluation Criteria to qualify in the Technical Bid 

Only those bidders who meet the eligibility criteria specified in Clause 3.1 and test of responsiveness specified 
in Clause 4.1 shall qualify for further evaluation under this Clause 4.4. The bids shall be rejected who do not 
meet the above criteria mentioned in Clause 4.1.   

 (a)  Technical Capacity 

The bidder should have successfully completed any civil works in any one financial year during last 
five financial years up to bid submission deadline of value not less than the amount equal to Rs.6.98 
Lakhs i.e. 30% of the estimated value of bid for which bids are invited.   

The aggregate of payments received during a particular financial year pertaining to the Completed 
works undertaken by the bidder shall be considered for the purpose of meeting the above Technical 
Capacity. 

(b) Financial Capacity 

The bidder should have annual turnover from all classes of Engineering work contracts of not less than 
Rs. 9.30 Lakhs (i.e. 40% of the estimated cost) in any one financial year during last 5 (five) financial years.  

A certificate from the Chartered Accountant of the bidder should be attached providing his 
registered UDIN No in connection with the annual turnover of last 5 years 

Regarding price adjustment mechanism (i.e., updated to the price level of the year) as given below. 
The financial turnover and cost of Completed works of the previous financial years shall be given 
weightage of 10% per year to bring them to price level of the financial year, i.e., the year of bid invitation. 
For Example, if the year of bid invitation is 2020-21, then the following weightage factor shall be 
considered. 

Year of completion Weightage factor 

2026-27 1.00 

2025-26 1.10 

2024-25 1.21 

2023-24  1.33 

2022-23 1.46 

 
 
Note:  
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(i) The bidder should indicate actual figures of cost and amounts for the work executed by them without 
accounting for the above-mentioned weightage factors. 

(ii) Completed works means the work that has been satisfactorily completed in all respects.  
(iii) Similar nature of work must cover at least one Conventional Water Treatment Plant or Intake Well or Ground 

Storage Reservoir not below 50KL of any capacity or Elevated Surface Reservoir of capacity not below 
50KL and laying of pipeline works or RCC Chimney/Silos. 

(iv) The bidder has to provide documentary evidence from the Chartered Accountant certifying the payment for 
the work has been completed and received each year for the said work. The works will not be considered 
for evaluation, if the bidder fails to provide any documentary evidence along with the proposal. 

(v) The bidder has to provide documentary evidence from the Client certifying the work has been completed to 
the extent of value equal to 30% of the estimated value of the bid as per Annexure-II. The experience 
certificate shall be provided by the bidder as per format at ANNEXURE-II, failing which the bids of the bidder 
shall be rejected. 

(vi) The contractor who has delayed the ongoing project for more than one year beyond the stipulated date of 
completion without genuine reason for delay under this department is not eligible to take part in this tender 
process and his all of the bids will be summarily rejected. 

4.4 (B) Each bidder should further demonstrate: 

 
(A)  Availability (either owned or leased) of the following key and critical equipment for this work:  

S No. List of plants and equipments                                      
(insert the name of equipments) 

Requirement                                             
(insert as required for the work) 

   

   

Note: Based on the preliminary studies carried out by the department, an indicative list of major equipments 
and their quantity to attend the completion of works are shown in the above list. 

(B) The Bidders should, however, undertake their own studies and furnish with their bid, a detailed 
construction, planning and methodology supported with layout and necessary drawings and detail 
calculations to allow the Employer to review their proposals. The num bers, types and capacities 
of each plant/equipment shall be shown in the proposals along with the cycle time for each 
operation for the given production capacity to match the requirements.  

(C) Liquid assets and / or availability of credit facilities of not less than the amount indicated in the 
Annexure (Credit lines / letter of credit / Certificate from banks for meeting the fund requirements 
etc. usually the equivalent of the estimated cash flow for three months in peak construction 
period) 

4.4 (C)  Out of Number of projects in particular Notice Inviting Bid, a bidder can only participate for 

projects of value equals to or less than 3 times of its Bid Capacity, In  case of participation in 

projects more than the above limits, the Authority reserves the right to cancel any bid which 

exceeds the prescribed limit as mentioned above before opening of the Financial Bid without 

any further clarification to the bidder. 

4.5  Sub contractor ’s experience and resources shall not be taken into account in determining the bidder’s 

compliance with the qualifying criteria.  

5. One Bid per Bidder 

5.1.    Each bidder shall submit only one bid for one work. A bidder who submits or participates in more than one 

bid (other than as a sub-contractor or in case of alternatives that have been permitted or requested) will 

cause all the proposals with the bidder’s participation to be disqualified.  

6. Cost of Bidding 

 6.1.  The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will in no case be responsible and liable for those costs. 
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7. Site Visit 

7.1.  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's 

own expense. 

  

8.0 The projects having administration approval cost more than one crore is subject to third party 
inspection by TPQQM unit appointed by this Department. 
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B -BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1.   The set of bidding documents comprises the documents listed below and addenda issued in accordance 

with Clause 10  

Section Particulars Volume No 

 Invitation for Bids 

I 

1 Instructions to Bidders 

2 Form of bid, Details of Bidder, and other forms 

3 Conditions of Contract 

4 Contract data 

5 Scope of work, Technical Specifications & Design Criteria II 

6 Securities and other forms III 

7 Drawings 

IV 

8 
Project execution & supervision aspects, contract management 

framework & payment schedule 

9  Checklist of Documents to be furnished by bidder V 

8.2. The bidder shall download the above listed documents as listed under volume I, II, III and IV and shall submit his bid 

online after preparing the same ( refer Clause 12 ) 

8.3. The bidder shall be expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, and technical specifications, forms, annexes and drawings in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to Clause 26 

thereof, bids, which are not substantially responsive to the requirements of the Bid Documents, shall be 

rejected. 

9. Clarification of Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in 

writing or by cable (hereinafter “cable” includes telex, facsimile and e-mail) at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for clarification, which he 

received earlier than 15 days prior to the deadline for submission of bids. Copies of the Employer’s 

response will be forwarded to all purchasers of the bidding documents, including a description of the 

enquiry but without identifying its source.  

9.2 Pre Bid Meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which shall be held on [insert 

date] at hours [insert time] at the office of [insert detail address]. 

9.2.2 The purpose of meeting will be to clarify issues and to answer questions on any matter that may be raised 

at that stage. 
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9.2.3 The bidder is requested to submit any questions in writing to reach the Employer not later than one week 

before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) 

and the responses given will be transmitted without delay to all purchasers of the bidding documents. Any 

modification of the bidding documents l isted in sub clause 8.1 which may become necessary as a result 

of the pre bid meeting shall be made by the Employer exclusively through the issue of an Addendum 

pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5 Nonattendance at the pre bid meeting will not be a cause for disqualification of a bidder.  

10. Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing or 

by cable/e-mail to all the purchasers of the bidding documents. Prospective bidders shall acknowledge 

receipt of each addendum in writing or by cable/e-mail to the Employer. The Employer will assume no 

responsibility for postal delays.  

10.3  To give prospective bidders reasonable time (usually not less than one month) in which to take an 

addendum into account in preparing their bids, the Employer may, extend as necessary, the deadline for 

submission of bids, in accordance with Sub-Clause 20.2 below. 

10.4 The addendum shall also be available in official website as mentioned at Para  3 of IFB.   
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C. PREPARATION OF BIDS 

11. Language of the Bid 

11.1.   All documents relating to the bid shall be in the English language.  

12. Documents Comprising the Bid 

The bid to be submitted by the bidder shall be in two separate parts in the online system:  

COVER - I shall be named "Technical Bid" super-scribed “Nabarangpur district” and shall comprise (to be 

submitted in online) of: -Technical bid should contain: 

 
(i) Technical bid (in the format indicated at section 2) 
(ii) Cost of bid document & Bid Security. 
(iii) Details of Bidder and supporting documents as specified in Appendix of Section -2 
(iv) Certificates, undertakings, affidavits as specified in Section 2 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 
(vi) Copy of valid Registration Certificate 
(vii) Copy of PAN Card, Labour License/Undertaking for submission of Labour License. 

(viii) GST Registration Certificate & GST Clearance   
(ix) No relationship certificate not below the rank of Executive Engineer PR & DW Department. 
(x) Chartered Accountant Certificate with respect to financial turnover with registered UDIN No. as per 

Annexure-I.- 

N.B: DTCN is not to be uploaded by the bidder. The bidder has to only agree/disagree on the conditions 

mentioned in the DTCN. The bidders, who disagree on the conditions of DTCN, cannot participate in the 

tender. 

COVER - II shall be named "Financial Bid" and shall comprise of Bill of Quantity (BOQ), i.e., Percentage Bid 

and any other related information /undertaking including rebates (to be submitted in on-line only) 

The protected BOQ uploaded by the procurement officer-publisher for the bid is the authentic BOQ. Any 

alteration or deletion or manipulation of BOQ shall lead to cancellation of Bid (the offline copy of the price 

bid is not permitted) only the price bid is to be submitted in online. 

Note: 

Payment schedule during construction Form of Bid as specified in Section 8 and Clause No. 51.2 under 

Section 3 

13. Bid Price 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the Percentage price Bid 

submitted by the Bidder. 

13.2    The Bidder shall fill the total bid price Percentage Price (both in figures and words) for all items of works as 

specified in the Bid document. Correction, if any, shall be made by crossing out, initialling, dating and rewriting.  

13.3 All duties, taxes and other levies payable by the Bidder under the contract, or for any other cause shall be 

included in the rates, prices and total Bid Price submitted by the Bidder.  

13.4 The Percentage bid price quoted by the bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment on any account.  
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14. Currencies of Bid and Payment 

14.1.  The currency of bid and payment shall be quoted by the bidder entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

15. Bid Validity 

15.1.  Bids shall remain valid for a period not less than 120 (One Hundred Twenty) days to the opening of the 

technical bid. A bid valid for a shorter period shall be rejected by the employer as non-responsive. In case 

of discrepancy in bid validity period between that given in the undertaking pursuant to Clause 12.1 (v) 

and the Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in accordance 

with the former and the bidder has to provide for any additional security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the bidders' 

responses shall be made in writing or by cable / e-mail. A bidder may refuse the request without forfeiting 

his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid but 

will be required to extend the validity of his bid security for a period of the extension , and in compliance 

with Clause 16 in all respects. 

16 Bid Security (EMD, ISD, Security Deposit, Additional Performance Security & GSTIN.) 

16.1 Earnest Money Deposit/Bid Security:  

The EMD of Rs.23260/- (Rupees Twenty-Three Thousand Two Hundred Sixty) only shall be remitted in online 

mode. Tenders without EMD or with part EMD or EMD on any other from shall not be accepted and such tenders 

shall be out rightly rejected.  

16.2. Return of EMD:  

Refund of EMD as per Works Department Memo No. 17254 dated 05.12.2017.  

16.3. Initial Security Deposit:  

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit (ISD) equal 

to 2% (two percent) of the value of the order, in shape of NSC/ postal saving pass book / post office time deposit 

account/ Kishan Vikash Patra / Bank Guarantee in favour of the E.E., RWSS. Division, Nabarangpur payable 

at Nabarangpur from any Nationalised scheduled Bank in India counter guaranteed by its local branch at 

Bhubaneswar /e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital 

Document Execution Portal with in 7 (seven) days of receipt of intimation failing which their tender shall be 

cancelled with the forfeiture of EMD. The EMD deposited along with the tender in online will be refunded, only 

after submission of ISD @ 2% (two percentages) of the value of order in proper shape as mentioned above.  

  

16.4. Additional Performance Security: 

Additional Performance Security (APS) shall be obtained from the bidders when the bid amount is less than 
estimated cost put to tender as follows in shape in shape of NSC/Post Office Savings Bank account/Post Office 
Time Deposit account/Kisan Vikas Patra/Bank Guarantee Receipt pledged in favour of the E.E., RWSS. 
Division, Nabarangpur payable at Nabarangpur from any Nationalized Scheduled Bank in India counter 
guaranteed by its local branch at Bhubaneswar/E-Bank Guarantee executed on the National E-Governance 
Services Limited (NeSL) digital document execution portal within seven days of acceptance of tender otherwise 
the bid shall be cancelled and the security deposit shall be forfeited and further proceeding for blacklisting shall 
be initiated against bidder as per following Office Memorandum: 
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16.5. GST Registration Number/ GSTIN: 

Tenderers are required to submit attested copies of valid and up-to-date GST Registration Number along with 

their tenders, failing which their tenders will not be considered.  

N.B: After implementation of GST by Government, necessary clearance certificate as required instead of VATCC 

will be submitted.   

16.6.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward Security Deposit 

(SD) which will be refunded after the defect liability period subject to payment of final bill. 

16.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity period of tender or (b) if 

the firm fail to furnish ISD within due time or (c) the successful tenderer fails to sign the Agreement for whatever 

reason. 

16.8. In consideration of the Executive Engineer / Superintending Engineer / Chief Engineer / Government to investigate 

and to take into account each tender and in consideration of the work thereby involved, all earnest money 

deposited by the tendered will be forfeited in the event of such tenderer either modifying or withdrawing his tender 

at his instance within the validity period. 

16.9. The Bidder shall furnish, as part of his Bid, a Bid security of an amount equal to 1% of the estimated cost 

put to tender for this particular Work. Bid security in the shape as shown in col. Such as Deposit Receipt of 

(Term Deposit Receipt) / Post Office Savings Bank Account / National Savings Certificate / Postal office 

Time Deposit Account duly pledged in favour of the (insert name of Authority & place) is acceptable. 

Bidders owned or desirous to hire machineries or equipment’s but deployed outside the state are required to 

furnish twice the above amount as bid security in the shape as mentioned above. [The name of the bidder 

who has been exempted from payment of EMD is provided for information of bidders vide Appendix-I to ITB.] 

16.10 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub Clause 16.1 

above shall be rejected by the Employer as non-responsive. 

 

16.11 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity period 

specified in Sub-Clause 15.1. 

16.12 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement 

and furnished the required Performance Security (The same should be followed as per para 3.5.20 along 

with the notes of OPWD code Vol-1) 

16.13 The Bid Security may be forfeited 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity;  

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit  to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security. 

(iii) Deposit the required license fees with the State Govt to registered itself as special/super class 
contractor with Govt of Odisha within 15(fifteen) days of issue of Letter of Acceptance of Bid.  

17. Alternative Proposals by Bidders 

17.1.  Bidders shall submit offers as per his own estimate based on his own design & drawing but  compiling with 

the requirements of the bidding documents, including the basic technical design parameter as indicated in 
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the drawing and specifications. Conditional offer or alternative offers will not be considered further in 

the process of tender evaluation. 

18. Format and Signing of Bid - Refer e- procurement procedure as annexed in Annexure – V and as per following.  

All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall 

digitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for their 

correctness / authenticity as per IT Act 2000. If any of the information furnished by the bidder is found to be false 

/ fabricated /bogus, his EMD /Bid security shall stand forfeited and the bidder is liable to be blacklisted.  

A. If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate (DSC).  

B. If the tender is made by a corporation / company, it shall be signed by a duly authorized officer who shall produce with 

his tender satisfactory evidence of his authorization. Such a corporation / company may be required before the contract 

is executed, to furnish evidence of its corporate existence. The tender shall contain no alterations or additions, except 

those to comply with instructions issued by the Tender Inviting Officer, or as necessary to correct errors made by the 

Tenderer, in which case all such corrections shall be digitally signed.  

C. No alteration made by the tenderer in the contract form, the conditions of the contract, statements / formats 

accompanying the tender shall be recognized and in case of any alterations made by the tenderer, the tender will be 

void.  

D. All documents furnished by the contractor along with the tender are to be digitally signed by the bidder.  
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D.     SUBMISSION OF BIDS 

Online submission as per Govt. of Odisha e-procurement procedure annexed 

19. Sealing and marking of Bids  

19.1  The Applicant/Bidder shall submit the Application/Bid in the format specified in the Bidding Document, together 

with the documents (scanned Copies) specified in Clause 12 in on line only. One set of hard copy of such uploaded 

Application/Bid together with the documents shall be submitted to the Executive Engineer, R.W.S.S Nabarangpur, 

Odisha in the address mentioned in clause 19.3 before 17.00 hours of ............... as mentioned in Clause no.12 in 

a sealed envelope excluding the price bid. The sealed envelope should be submitted physically before the due 

date & time to the designated officer of the department on behalf of EE/SE, RWSS Division/Circle, Koraput.  

The envelope containing such hard copy of application/bid shall be marked as “Bid for ..........(insert tender name)” 

and shall clearly indicate the name and address of the Applicant/Bidder. In addition, the Application/Bid Due Date 

should be indicated on the right hand corner of each of the envelopes. 

19.2 The documents shall contain: 

(i) Application/Bid in the prescribed format given in Clause 12 along with supporting documents; 

(ii) Cost of bid document, EMD. 

(iii) Sealed cover for Additional performance security as per Clause No.16.4 

(iv) Documents as per Appendix of Section-II. 

(v) Any other documents required for eligibility criteria as mentioned in Clauses of ITB. 

(vi) Notary affidavits in support of authenticity of above documents 

(vii) Registration Certificate, PAN Card, GST Registration Certificate, Labour License/Undertaking for 

submission of Labour License, Turnover Certificate from Chartered Accountant with registered UDIN 

number along with break-up of construction work and total work for each financial year. 
(viii) Employed Provident fund (EPF) is mandatory. 

 

19.3 The envelope containing hard copy shall be addressed to: 

ATTN. OF: .................... 

DESIGNATION:  ................. Engineer 

R.W.S.S ..............., ................... 

ADDRESS:   Office of .................... Engineer 

RWSS .................., .......................... 

(Detail office address to be given) 

19.4 The hard copy (off-line copy) of application/bid submitted in the above address will only be opened and referred in 

case the application/bid is received in on-line and on-line copy is not legible. However, the contents of on-line copy 

shall be only be considered for evaluation. If the envelope containing the hard copy of application/bid are not 

sealed and marked as instructed above, the Authority assumes no responsibility for the misplacement or 

premature opening of the contents of the Application/Bid and consequent losses, if any, suffered by the 

Applicant/Bidder. 

19.5 Applications/Bids submitted by fax, telex, telegram or e-mail shall not be entertained and shall be rejected. 
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20. Deadline for Submission of the Bids: 

20.1 Applications/Bids shall be received only on "on-line" on or before 01.00 P.M IST on Dt:04.07.26 the application/bid 

due date. The hard copy of such uploaded applications/bids should be submitted on or before 17.00 hours IST on                     

at the address provided in Clause 19.3 in the manner and form as detailed in this document. 

20.2 The Authority may, in its sole discretion, extend the Application/Bid Due Date by issuing an Addendum/corrigendum 

uniformly for all Applicants/Bidders. 

20.3  Modifications/ substitution/ withdrawal of Applications/Bids 

20.4 In the e-Procurement Portal, it is allowed to modify the Application/Bid number of times after necessary 

modification, before the final date and time of submission. The Applicant/Bidder shall have to log on to the system 

and resubmit the documents as asked for by the system. In doing so, the Application/Bid already submitted by the 

Applicant/Bidder will be removed automatically from the system and the latest Application/Bid only will be admitted. 

But the Applicant/Bidder should avoid modification of Application/Bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam. If the Applicant/Bidder fails to submit his modified Application/Bid within the 

designated time of receipt, the Application/Bid already in the system shall be taken for evaluation. 

In the e-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter written notice 

of the modification, substitution or withdrawal addressed to the Authority and upload the scanned document to 

portal in the respective Application/Bid before the closure of receipt of the Application/Bid. The system shall not 

allow any withdrawal after expiry of the closure time of the Application/Bid. 

20.5 Any alteration/ modification in the Application/Bid or additional information supplied subsequent to the 

Application/Bid Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded 

20.6 Bid shall be received only ONLINE on or before 01.00 P.M IST on Dt:04.07.26 as notified in IFB. 

20.7 The Employer may extend the dead line for submission of bids by issuing an amendment in accordance with 

Clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 

21 Late Bids: Not applicable as per e-procurement procedure. 

22.     Modification and Withdrawal of Bids: Refer e-procurement procedure as per Clause 20.4 
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22.1  Schedule of Bidding Process 

The Authority shall endeavour to adhere to the following schedule 

S No. Event Description Date 

1 Last date of receiving queries  

2 Pre-Bid Meeting  

3 Authority response to queries latest by  

4 Bid Due Date (submission in online) Dt:04.07.2026   

5 Bid Due Date (submission in offline) i.e. by hard copy -------- 

6 Bid opening date in online 13.07.2026 

7 Announce of technically qualified bidders  
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E. BID OPENING AND EVALUATION 

23. Bid Opening 

23.1 All the bids received shall be opened ONLINE in the office of Executive Engineer, RWS&S Division, 

Nabarangpur on 13.07.2026 in the presence of the bidders or their representatives who choose to attend. In 

the event of the specified date of Bid opening being declared a holiday, the Bids will be opened at the appointed 

time and location on the next working day. 

23.2 The employer shall prepare minutes of the bid opening. 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the rejection 

of his Bid. 

25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer  may, at his discretion, ask 

the lowest evaluated responsive bidder for clarification his bid, including breakdown of unit rates. The request 

for clarification and the response shall be in writing or by cable/e-mail, but no change in price or substance 

of the Bid shall be sought, offered, or permitted. 

25.2 Subject to sub clause 25.1, no bidder shall contact the Employer or any matter relating to his bid from the 

time of bid opening to the time the contract is awarded. If the bidder wishes to bring additional information to 

the notice of the Employer, it should do so writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid comparison or contract 

award decisions may result in the rejection of the Bidders’ bid.  

26.      Tender Opening: 

26.1 The Executive Engineer, RWS&S Division, Nabarangpur will open the tenders electronically on the date & time 

mentioned in the Notice Inviting Tender (NIT). 

26.2    (i)     A tender shall be rejected if; 

a) Price Bid is enclosed with the technical bid. 

b) Cost of tender document is not enclosed.  

c) EMD as per DTCN is not enclosed. 

 (ii)   In case if the bidder has not submitted following document with the bid due to any reason, clarification may 
be sought and queries may be issued to the bidders for submission of the same with a stipulated period, 
failing which their offer shall be liable for rejection. 
d) Proof of eligibility and qualifications is not enclosed. 
e) There are any criminal cases pending. 
f) PAN is not enclosed. 
g) Affidavit is not enclosed. 
h) Power of Attorney is not enclosed. 
i) Record of litigation and arbitration is not enclosed. 
j) Other documents as required not enclosed. 
k) GST Registration Certificate  
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N.B: After implementation of GST by Government, necessary clearance certificate as required instead of 

VATCC will be submitted. 

26.3. Any such conditions shall be minute and the price bid shall not be opened.  The price bid shall be opened only 

for those bidders who qualify in the technical evaluation as described at Clause – 29.  The date of opening of 

price bid shall be intimated by FAX/ E-mail/ Speed Post to the qualified bidder of technical evaluation. 

26.4. The Executive Engineer, RWS&S Division, Nabarangpur may prepare, for his own record, minutes of the 

tender opening, including the tender opening summary which shall be posted in the portal. 

27  Clarification on Tenders from Tenderers: 

To assist in the scrutiny, evaluation and comparison of the tenders, the Executive Engineer, RWS&S 

Division, Nabarangpur may ask contractor individually for clarification on their tenders.   The request for 

clarification and response shall be in writing or by mail.  However, no change in the tender amount/ rate shall be 

sought, offered or permitted by the, Addl. Chief Engineer, RWS&S CIRCLE, KORAPUT during the evaluation of the 

tenders.  

28. Determination of Responsiveness: 

28.1 Prior to the detailed evaluation of tenders, Executive Engineer, RWS&S Division, Nabarangpur will determine 

whether each tender has been submitted in the proper form and whether it is substantially responsive to the 

requirements of the tender documents.  Tenders, which have not been submitted in the proper form, will be 

rejected. 

28.2 Any tender which is not substantially responsive to the requirements of the tender documents will be rejected by 

tender inviting authority after getting permission from the, Executive Engineer, RWS&S Division, Nabarangpur. 

Such a tender shall not be allowed subsequently to be made responsive by the contractor by correcting or 

withdrawing the non-conforming deviation(s) or reservation(s). 

28.3 Bid Capacity: These stipulations shall apply to all works above Rs.3.00 Crores. 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 

calculated as under: 

Assessed Available Bid Capacity = (A*N*2-B), where 

A = Maximum value of works executed in any one year during the last five financial years (updated to the 

current price level) rate of inflation may be taken as 10 percent per year (escalation factor) which will 

take in to account the completed as well as works in progress. 

B =  Value of current price level of the existing commitments and ongoing works to be completed during the 

next years (Period of completion of works for which bids are invited) and 

N = number of years prescribed for completion of the works for which the bids are invited. 

Note: In case of a joint venture, the available bid capacity will be applied for each partner to extent of his proposed 

participation in the execution of the works. 

The statement showing the value of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer-in-charge not below 

the rank of an Executive Engineer. 

Escalation Factor: 
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Following enhancement factors will be used for the costs of works executed and the financial figures to a common 

base value for works completed in India. 

Year before   Multiplying factor 

One    1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting 

for the above mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 

factors will not be applied. Instead, current market exchange rate (State Bank of India BC selling rate as on the 

last date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency 

into Indian rupees. 

(Works Deptt. OM No.FA-Codes-97/11-6300 Dt.16.06.2011.) 

29.      Proposal Evaluation: 

29.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor should not contact 

the client on any matter related to its Technical and/or Financial Proposal except any required in Clause-27. 

29.2 Any effort by a bidder to influence the client in any form directly or indirectly during the examination, evaluation, 

ranking of proposals, and recommendation for award of the contract may result in the rejection of the contractor’s 

proposal. 

29.3 Evaluation of Technical Proposals shall have no access to the Financial Proposals until the technical evaluation 

is concluded. 

29.4 Evaluation of Technical Proposals: 

29.4.1 The Evaluation Committee shall evaluate the Technical Proposals on the basis of their responsiveness to the 

DTCN.  

29.4.2 A Proposal shall be rejected at this stage if it does not respond to required aspects of the NIT / DTCN.  

29.4.3 During technical evaluation, the tenderers may have to make a presentation on their technical proposal before 

the Evaluation Committee if felt necessary. The date of such presentation shall be intimated to them in writing 

or by mail. 

30. Evaluation of Financial Proposals: 

30.1. After the technical evaluation is completed, the Employer shall inform in writing or by mail to the contractors, who 

have qualified in the General and Technical bid (Part-I of DTCN), the date, time and location for opening the 

Financial Proposals (Price Bids). 

30.2  Financial Proposals of the bidders who qualified in technical evaluation shall be opened. 
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30.3.  Financial bids determined to be substantially responsive will be checked by the employer for any arithmetic 

error(s).  

30.4. The Evaluation Committee will correct any computational errors. When correcting computational errors, in case 

of discrepancy between a partial amount and the total amount or between words and figures, the amount in 

words will prevail.  

30.5  If the bid price increases as a result of these corrections, the amount as stated in the bid will be the bid price and 

any increase will be treated as rebate. If the bid price decreases, the decreased amount will be treated as bid 

price. 

31. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be considered for acceptance by 

competent authority. 

32. Negotiations: 

32.1. Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has furnished 

any condition which grossly affects the tender value / contains such conditions which make the value of the offer 

indefinite, he may be given an opportunity to withdraw such condition(s) to make the tender definite. Failure to 

withdraw such condition(s) may lead to rejection of the tender as in consistent / non responsive. In such case 

the employer may explorer the possibility of considering the next valid tender as L1. 

33. A substantially responsive “Bid” is one which conforms to all the terms, conditions, and specifications of the 

bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality or performance of the works; (b) which limits in any 

substantial way, inconsistent with the bidding documents , the Employer’s rights or the bidder’s obligations 

under the contract; or (c) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids.   

33.1 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not subsequently be 

made responsive by correction or withdrawal of non-conforming deviation or reservation. 

34. Correction of Errors - Not applicable as per e-procurement procedure. 

35. Evaluation and Comparison of Financial Bids 

35.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 26 

35.2 The Employer reserves the right to accept or reject any variation arising out of change in scope of work. Such 

variations, which are in excess of the requirements of the bidding documents, shall not be taken into account 

in Bid evaluation. 
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F. AWARD OF CONTRACT 

36.      Award Criteria 

36.1.  Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has been determined to 

be substantially responsive to the Bidding documents and who has offered the  lowest evaluated Bid Price, 

provided that such bidder has been determined to be (a) eligible in accordance with the provisions of Clause 

3 and (b) qualified in accordance with the Clause 4. 

36.2 In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the 

evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be 

awarded to the next lowest bidder at his evaluated bid price.  

37. Employer's Right to accept any Bid and to reject any or all Bids 

37.1.  Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid and to cancel the Bidding 

process and reject all Bids at any time prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the 

Employer's action. 

38. Notification of Award and Signing of Agreement 

38.1  The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 

the Bid validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter 

(hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay the Bidder in consideration of the design, execution, completion of the works on a turnkey 

basis and maintenance of the same by the Bidder as prescribed by the Contract (hereinafter and by the 

Contract called the “Contract Price”). 

38.2 The notification of award will constitute the formation of the Contract, subject to condition that after furnishing of 

a performance security in accordance with the provisions of Clause 32, the award will be complete. 

38.3. The contract will incorporate all agreements between the Employer and the successful Bidder. The detail work 

programme and milestone wise activity shall be finalized during contract negotiation with the successful bidder 

within 14 days after notification of award. The agreed work programme/ milestone shall form part of the contract 

agreement. The agreement will be signed by the Employer and sent to the successful Bidder, within 28 days 

following the notification of award along with the Letter of Acceptance. Within 21 days of receipt, the successful 

Bidder will sign the Agreement and deliver it to the Employer.  

38.4 Upon the furnishing by the successful Bidder of the performance Security, the Employer will promptly notify the 

other Bidders that their Bids have been unsuccessful. 

38.5 In the event of nonpayment of the performance security by the L1 bidder, the other successful bidders in 

sequence (L2, L3...) may be asked for negotiation for execution of work with the bid price quoted by the L1 

bidder. 

39. Performance Security  

39.1    Initial Security Deposit: 

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit (ISD) equal 

to 2% (Two percent ) of the value of the order together with the EMD deposited with the tender, in shape of NSC/ 

postal saving pass book / post office time deposit / Kishan Vikash Patra / deposit receipt in schedule bank duly 

pledged in favour of the E.E., RWSS. Division, Nabarangpur payable at Nabarangpur within 7 (seven) days 

of receipt of intimation failing which their tender shall be cancelled with the forfeiture of EMD.  
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39.2.  Additional Performance Security: 

The successful bidder has to submit the differential cost (i.e Estimated Cost put to tender minus the 
 quoted amount) as Additional Performance Security (APS) as per Notification No. 4559 dt. 05.04.2021 of works 
department as below: 

SlNO. Range of Diff. Between the estimated cost put to 
tender and Bid amount 

APS to be deposited by the successful Bider   

1 Below 5% No APS  

2 From 5% and Above & below 10% 50% of (Diff. Between estimated cost put to 
tender and Bid amount) 

3 From 10% and Above   150% of (Diff. Between estimated cost put to 
tender and Bid amount) 

 AMENDMENT  

In Persuance to the letter No-13286 dt.7.9.2017 of F.A cum Addl. Secretary to Govt Works Deptt. Odisha the 

condition of providing Additional Performance Security (APS) of the amount of difference can be imposed only 

for a successful bidder which can be required to be provided within stipulated period before finalization of tender 

in the shape of Postal Savings Pass Book/ NSC/ Post Office Time Deposit / Kissan Vikash Patra/Term Deposit 

Receipt duly pledged in favour of Executive Engineer, RWSS Division, Nabarangpur. 

In case of the bidder who is not quoting less bid price/rate than the estimated cost put to tender, he is required 

to submit a Declaration in following manner. 

 

DECLARATION 
The provisions at Clause 16.4 of Section-1(C) Of DTCN relating to furnishing of Additional 

Performance Security is not applicable to me/our firm. 
 
 

Signature of the Bidder 

 
The PDF format of above declaration shall be uploaded along with the price bid at the time of submission of bid 
in online mode and submit hard copy of declaration in a separate sealed envelope at the time of submission of 
hard copies of uploaded documents. 

 
39.3.  GST Registration Number/ GSTIN: 

 
Tenderers are required to submit attested copies of valid and up-to-date Odisha VAT Clearance Certificates 
along with their tenders, failing which their tenders will not be considered.  
N.B: After implementation of GST by Government, necessary clearance certificate as required instead of VATCC 
will be submitted.   

 

39.4.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward Security Deposit 

(SD) which will be refunded after the defect liability period subject to payment of final bill 

39.5 If the performance security is provided by the successful bidder in the form of a Bank Guarantee, it shall be 

issued either (a) at the bidder’s option, by a Nationalized/Scheduled Indian or (b) by a foreign Bank located in 

the state and acceptable to the Employer. 

39.6 Failure of the successful bidder to comply with the requirements of sub-clause above shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Bid security. 

40. Advance payment and security - The Employer shall make advance payment to the contractor of the amount 

stated in the contract Data by the date stated in the contract Data, against provision by the contractor of an 

unconditional bank guarantee in a form and a bank acceptable to the Employer in amounts and currencies equal 

to the advance payment. 
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41. Corrupt or Fraudulent Practices 

41.1 It is required that the bidders / contractors observe the highest standard of ethics during the procurement and 

execution of such contracts. In pursuance of this policy, it is; 

(a) Defined, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence 

the action of a public official in the procurement process or in contract execution and 

(ii)  “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to the detriment of the Employer and includes collusive practice among 

bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Government of the benefit of free and open competition.  

41.2 The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question 

and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract it at 

any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing 

the contract. 

41.3 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and sub-clause 54.2 of the 

Conditions of Contract. 
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SECTION 2 
 

FORMS OF BID, QUALIFICATION, INFORMATION 
AND LETTER OF ACCEPTANCE 

 

 

 

TABLE OF FORMS: 

- CONTRACTOR’S BID 
- DETAILS OF BIDDER (Qualification Information) 
- LETTER OF ACCEPTANCE 
- NOTICE TO PROCEED WITH THE WORK 

- AGREEMENT FORM 
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Contractor’s Bid 
DESCRIPTION OF THE WORKS: BID FOR DESIGN AND EXECUTION ON TURN KEY BASIS FOR DTCN OF 

REPAIR AND SHIFTING OF DISTRIBUTION NETWORK PIPELINE DAMEGED DURING PWD 
ROAD WIDENING WORK AT DABUGAM VILLAGE OF DABUGAM G.P UNDER DABUGAM 
BLOCK. 

BID 

To: [EXECUTIVE ENGINEER, RWS&S DIVISION, NABARANGPUR] 

Address:  

[EXECUTIVE ENGINEER, RWS&S DIVISION, NABARANGPUR] 

------------------------------------------------------------------------------------------------------------------ 

GENTLEMEN, 

  Having examined the bidding documents including addendum, I / We offer to execute the works described above 
in accordance with the condition of contract, specification, accepted tender drawing, and payment schedule 
accompanying this bid for the contract price as tender in our price bid document separately. 
The advance payment required is ₹.---------------------------- 

 The bid and your written acceptance of it shall constitute a binding contract between us. We understand that you 
are not bound to accept the lowest or any Bid you receive. 

We understand that, in competing for (and if the award is made to us, in executing) the above contract, we will 
strictly observe the laws against the fraud and corruption in force in India namely “Prevention of Corruption Act 1988”. 

We hereby confirm that this bid complies with the bid validity and bid security required by the bidding documents. 

We attach here with our current income tax clearance certificate. 

Yours faithfully, 

 

Authorised Signature: 

Name and Title of Signatory: -------------------------------------------------------------- 

Name of bidder: ------------------------------------------------------------------------------ 

Address: ---------------------------------------------------------------------------------------- 
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Appendix 

DETAILS OF BIDDER (QUALIFICATION INFORMATION)  

The information to be filled in by the Bidder in the following pages will be used for purposes of post qualification 

as provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

1.1 Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:   ____________________________ 

Principal place of business: ____________________________ 

Power of attorney of signatory of Bid_______________________ 

[Attach] 

                                                               
1.2  The Firms/ Companies/ Registered Contractors should have successfully Completed & Commissioned 

Works during the last 5 (five) years up to the Bid submission deadline. The bidder should submit the details of 
the project along with completion/experience certificate of each project as per note (v) under clause-4.4 (A) of 
General Instruction in the format given at Annexure-II.  

Item 

(1) 

Particulars of the Project 

(2) 

Title & nature of the project  

Name of the Employer with address and contact number  

Location   

Project Cost (In INR Lakhs)  

Contract/Agreement Number  

Category  (PWS work or civil construction work)  

Year-wise (a) payments received for construction  

(Amount in INR lakhs) 

For Example: 

2024-25 

2023-24 

2022-23 

2021-22  

2020-21 

2019-20 

Date of commencement of project/ contract  

Date of completion/ scheduled date of completion  

 

1.3. Information required to evaluate the Bid Capacity  

To calculate the value of "A" 

1 A table containing value of civil engineering works/ similar works undertaken by the Bidder during the last 5 
years is as follows: 

S No. Year (For Example) Value of Civil Engg. Works undertaken 
(Rs. In lakhs) 

1 2024-25  

2 2023-24  

3 2022-23  

4 2021-22   

5 2020-21  
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6 2019-20  

2  Maximum value of projects that have been undertaken during the F.Y……….out of the last 5 years and 
value thereof is Rs…………..Lakhs (Rupees ………………….). Further, value updated to the price level of 
the year indicated in Appendix is as follows. 

Rs. …………….Lakhs x …………………(Updation Factor as per Appendix) = Rs. ……………..Lakhs 
(Rupees………………………………………….) 

 

……………………………………………….. 

……………………………………………….. 

Signature, name and designation of Authorised 

Signatory 

For and on behalf of ............................. 

(Name of the Applicant) 

……………………………………………….. 

……………………………………………….. 

Name of the Statutory Auditor's / Chartered 

Accountant: firm: Seal of the audit firm: 

(Signature, name and designation and 

Membership No. of authorised signatory) 

To calculate the value of "B" 

A table containing value of all the existing commitments and on-going works to be completed during the 
next...…..months/ years is as follows: 

Sl 
No. 

Name 
of 

Project/ 
Work 

Stipulated 
period of 

completion 
as per 

Agreement 
/LOA 

Value of 
contract as 

per 
Agreement/ 
LOA (Rs. In 

Lakhs) 

Value of 
work 

completed 
(Rs. In 
Lakhs) 

Balance 
value of 

work to be 
completed 

(Rs. In 
Lakhs) 

Anticipated 
date of 

completion 

Balance value of work at 
2020-21 price level (Rs. 

In Lakhs) 

1 2 3 4 5 6 7 8 

        

 

# Updation Factor as given below:- 

For Year Year Before Updation factor 

1 1 1.1 

2 2 1.21 

3 3 1.33 

4 4 1.46 

5 5 1.61 

Note: The statement showing the value of existing commitments and on-going works as well as the stipulated 

period completion remaining for each of the works mentioned in above table should be countersigned by the 

Engineer-in-Charge, not below the rank of an Executive Engineer or equivalent or applicant’s Chartered 

Accountant. 

1.5 The following items of Contractor's Equipment are essential for carrying out the works.  The Bidder should list 
all the information requested below. Refer also to Clause 4.2 (d) of the Instructions to Bidders.   

Item          of 
Equipment 

 
 

Requirement 
Availability proposals Age/Condition Remarks 

(from whom     
to be 

purchased) 
 
 

No. Nos./Capacity Owned/Leased to be 
procured 
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1.6.  Qualifications and experience of key personnel required for administration and execution of the Contract. 
Attach biographical data. Refer to Clause 4.2 (e) and 4.4 (B) (b) of Instruction to Bidders and sub clause 
9.1 of the condition of contract.  

Position Name Qualification Year                  of 
Experience 
(General) 

Years  of  experience in 
the proposed position 

Project Manager 
etc. 

    

     

1.7 Proposed sub contracts and firms involved. (Refer ITB Clause 4.2 (j))  

 

Sections of the works Value of sub contract Sub-contractor (name 

and address) 

Experience in similar 

work 

    

 

1.8.   Financial reports for the last five financial years: balance sheets, profit and loss statements, auditors' reports 

(in case of companies/corporation), etc. List them below and attach copies. 

1.9.  Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. 

List them below and attach copies of support documents. [Sample format enclosed]. This should be furnished by 

the bidder in the letter head of bank at Annexure-III. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide  references if 
contacted by the Employer. 

1.11.  Information on litigation history in which the Bidder is involved. 
 

Other Party (ies)  Employer  Cause of Dispute  Amount involved  Remarks 

showing 

Present Status  

     
 
 
 
 
 

1.12 Statement of compliance under the requirements of Sub-clause 3.2 of the Instruction to Bidders 

 --------------------------------------------------------------------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------------------------------------------- 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary 

to comply with the requirements of the Bidding documents. (Refer ITB Clause 4.1 and 4.2 k). 
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Annexure-I 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 
Should be audited for five years by Regd. Chartered Accountant or competent financial organization / authority. The 
audit certificate should be included with the document. 
 

1)   Name of Applicant: 

 
2) Annual turnover in all classes of engineering works pertaining to works contract undertaken for each of the last 

five financial years.    
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 
 

Abroad Total 

Total Turnover Total Turnover Total Turnover 

2024-25  
 

  

2023-24    

2022-23  
 

  

2021-22   
 

  

2020-21  
 

  

N.B: The year mentioned above is an example. The TIA should incorporate the year as per the requirement. 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  
a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Annexure-III. 
 
 
 
 
Signature & Seal of CA                                                 Signature of Bidder with seal 
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Annexure-II 
WORK EXPERIENCE 

 
 

1.  Name of the firm : 

2.  Total number of years of experience in civil construction work : 

3.  List of the similar works executed during last 5 years (project wise information be furnished as per 1.2 of Appendix).    

    (Rs. in lakh) 

Name of the 
work/ 

location 
Agmt. No. & 

Dt. 

Name of the 
employer 

Value of 
Contract 

price 

Total 
Value of 

work 
executed 

Financial 
year-wise 
Computed 

amount  

Stipulated 
date of 

commence-
ment 

Stipulated 
date of 

completion 

Actual 
completion 

date 

Reasons for 
delay 

Remarks 

2 3 4 5 6 7 8 9 10 11 

          

          

          

          

          

          

          

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to be furnished in support of the above claim 
 
 
 
 
 



 
 

1 | P a g e  
 

Annexure-III 
 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR  
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.2 OF ITB)  

FORM OF SOLVENCY CERTIFICATE FROM BANK 

 

This is to certify that M/s_________________________________________is a reputed company with a 

good financial standing.  

If the contract for the work namely  [insert name of the work] on turnkey basis involving design 

and execution is awarded to the above firm, we shall be able to provide overdraft/credit facilities 

to the extent of `Rs. ---------------------------------------------- to meet their working capital requirements for executing 

the above contract. 

 

 

 

(Signature) Name of Bank 
Senior Bank Manager  
Address of the Bank 
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Annexure-IV 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER OF 
ABANDONMENT OF WORK BY TENDER DULY NOTORISED. 

 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - Yes/No 

(b) If yes, give details 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any agency in 

India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any 

contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

Note :  If any information in this schedule is found to be incorrect or concealed pre-qualification application 
will be summarily rejected. 
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Annexure-V 

Executive Instruction regarding calling for and acceptance of tenders  
in e-Procurement in Govt. of Odisha. 

 
Government of Odisha 

Works Department 
*** 

Office Memorandum 
File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 

 
Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / procedures has 
been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 which consists of the 
procedural requirement for e-procurement of tenders. After careful consideration Government have been 
pleased to make following modifications to codal provisions by way of addition as Appendix – IX(A) of OPWD 
Code Vol.II) as follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made 
part of the Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hoisted in the 
portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from registered 
certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of 
India such as   n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the Department 
users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed 
by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in 
the e-procurement portal. This will be applicable across all Engineering Departments such as Works 
Department, Department of Water Resources, Rural Development and Housing & Urban Development 
Department. Government of Odisha also welcomes hoisting of tenders by any other departments, 
authority, corporations, local bodies etc. of the State with prior approval from Works Department.  
Works Department is the Nodal Department for the implementation of e-Procurement in the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/ 
Accounts code/ Government statues including any amendments brought from time to time to suit to the 
requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the 
right to levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the appropriate 
registering authority of the State Government before award of the work as per prevalent registration 
norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation or wing is the 
Chief Engineer or highest tender accepting authority or equivalent officer, Division is the Executive 
Engineer or equivalent Officer and Subdivision is the Assistant Engineer or equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific function. The 
terminologies used in the portal and their respective functions in the software are as follows. 

11.1 Application Administrator (NIC & State Procurement Cell) 

(i) Master Management 
(ii) Nodal Officer Creation 

https://tendersodisha.gov.in/
http://cca.gov.in/rw/pages/licensed_ca_safescrypt.en.do
http://cca.gov.in/rw/pages/licensed_ca_tcs.en.do
http://cca.gov.in/rw/pages/licensed_ca_mtnl.en.do
http://cca.gov.in/rw/pages/licensed_ca_e_mudhra_ca.en.do
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(iii) Report Generation 
(iv) Transfer of Officer’s login ID. 
(v) Blocking & unblocking of officer’s and bidder’s login ID. 

11.2 Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank) 

(i) Creation of Users 
(ii) Role Assignment 
(iii) Report Generation 
(iv) Transfer of Officer’s login ID. 
(v) Blocking & unblocking of officer’s Login ID. 

11.3 Procurement Officer Publisher (Officer having tender inviting power at any level) 

(i) Publishing of Tender 
(ii) Publishing of Corrigendum / addendum / cancellation of Tender 
(iii) Bid Clarification 
(iv) Uploading of Pre-Bid minutes. 
(v) Report generation. 

11.4 Procurement Officer Administrator (Generally sub-ordinate officer to Officer Inviting Tender) 

(i) Creation of Tender 
(ii) Creation of Corrigendum / addendum / cancellation of Tender 
(iii) Report generation. 

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender) 

(i) Opening of Bid 

11.6 Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender) 

(i) Evaluating Bid 

11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance Officer) 
 
(i) To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1. The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable 
to conventional Bids and will be finalized / approved by the officers competent as in the case of 
conventional Bids. 
 

12.2. The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 
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Government of Odisha “e” procurement Notice 

A. Bid Identification No.--------------------------- 

1.  Name of the work:   ………………………………………………. 
2.  Estimated cost:  Rs. ………………………………………………… 
3.  Period of completion ------------------------------------------------------ 
4.  Date & Time of availability of bid document in the portal ________________ 
5.  Last Date / Time for receipt of bids in the portal ______________________ 
6.  Name and address of the O.I.T.:………………………………………..      

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

 
12.3. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the 

website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/ Guest 
Users can download the Bid documents only after the due date & time of sale. The publication of the 
tender will be for specific period of time till the last date of submission of bids as mentioned in the 
‘Notice inviting Bid’ after which the same will be removed from the list of “Latest Active tenders”. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1. The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ corrigendum/ 
cancellation of tender in the website https://tendersodisha.gov.in, notice board and through paper 
publication and such notice shall form part of the bidding documents. 

13.2. The system generates a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish can modify their tenders. The bidders are required to watch the website till last date 
and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender Inviting 
Authority is not responsible for communication failure of system generated mail.  

14. CREATION AND PUBLISHING OF BID: 

14.1. All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement 
Officer Administrator) and published  by the Officer Inviting Tender (Procurement Officer Publisher) 
using their DSCs in appropriate format so that the document is not tampered with 

14.2. The tender document comprise the notice inviting tender, bid document/ SBD, drawings in .pdf format 
and the schedule of quantities / BOQ in .xls format to be uploaded by the Officer Inviting Tender. 

14.3. Procurement Officer Administrator creates tender by  filling up the following forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the name 

and type of documents to be uploaded by the bidder in the following format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ Prequal/ 
Technical/ 
Finance 

Tender Cost, EMD, VAT/ GST, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

BOQ .xls 

 
(b) For Two Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ Prequal/ 
Technical 

Tender Cost, EMD, VAT/ GST, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

2 Finance BOQ .xls 

Special condition if any specifically mentioned by Officer 
Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT in .pdf 

format. 

iv. WORK ITEM DETAILS 

 

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender 
paper and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates 
of tender such as publishing date, document download start date & end date, seek 
clarification start date & end date (optional), bid submission start date & closing date, bid 
opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three / four bid 
openers for a particular bid.  If required the bid openers can also be selected within an 
organization from other procurement units (Circles /Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the 
digitally signed tender document (SBD/DTCN) or any other addition document/drawings in 
.pdf format and Bill of Quantities in .xls format.  

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender 
using his/her DSC after detail scrutiny of the fields created and documents uploaded by the 
Procurement Officer Administrator. Procurement Officer Publisher can publish tenders for 
multiple procurement units using multiple DSCs procured for each post separately. After 
being relieved from the additional charges he has to surrender the additional DSCs to the 
Nodal Officer of the concerned organisation. 

15. PARTICIPATION IN BID: 

15.1. PORTAL  REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to 
register in the portal using his/her active personal/official e-mail ID as his/her Login ID and attach 
his/her valid Digital signature certificate (DSC) to his/her unique Login ID. He/ She has to submit the 
relevant information as asked for about the firm/contractor. The portal registration of the bidder/firm is 
to be authenticated by the State Procurement Cell after verification of original valid 
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT Clearance Certificate 
/ GST Registration Certificate (for procurement of goods) of the concerned bidder. The time period of 
validity in the portal is at par with validity of RC/ VAT Clearance. Any change of information by the 
bidder is to be re-authenticated by the State Procurement Cell. After successful authentication bidder 
can participate in the online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory through 
Memorandum of Understanding duly registered and enrol in the portal in the name and style of the 
Joint venture Company. It is mandatory that the DSC issued in the name of the authorised signatory is 
used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement system in the 
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 
procurement process that are undertaken through the e-Procurement system irrespective of who 
operates the system. 

15.2. LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and password. 
The system will again ask to select the DSC and confirm it with the password of DSC as a second 
stage authentication. For each login, a user’s DSC will be validated against its date of validity and also 
against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system 
checks the unique Login ID, password and DSC combination and authenticates the login process for 
use of portal.  

15.3. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 
and undertake the necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. 

15.4. CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement 
portal using his/her DSC; provided the questions are raised within the period of seeking clarification as 
mentioned in tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will 
clarify queries related to the tender. 

15.5. PREPARATION OF BID 

15.5.1. The bids may consist of general arrangements drawings or typical or any other drawings relevant to 
the work for which bid has been invited. Bidder may download these drawings and takeout print for 
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detail study and preparation of his bid. Any other drawings and documents pertaining to the works 
available with the Officer Inviting The bid will be open for inspection by the bidders. 
 

15.5.2. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. 
He shall prepare all documents including cost of Bid Document, Declaration form, price bid etc. and 
store in the system. 

15.6. PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1. The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under 
NIT/Contract Data. The bidder shall scan all the written/printed pages of the bid security and up load 
the same in portable document format (PDF) to the system in designated place of the technical BID. 
Furnishing scanned copy of such documents is mandatory otherwise his/her bid shall be declared as 
non-responsive and liable for rejection.  

15.6.2. The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or 
as mentioned in the bid document. The validity period of the EMD or Bid Security shall be as 
mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security and not 
secured as indicated in the bid document shall be rejected as non-responsive. The bid security shall 
be retained till such time the successful bidder furnishes Initial Security Deposit (ISD) or Performance 
Security acceptable to the Officer Inviting the Bid. Failure of the successful Bidder to comply with the 
requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. The Bid security in the form of FD / BG shall be from a Nationalized Bank valid for a period 
of 45 days beyond the validity of the bid. Bid security in other form is acceptable if the bid documents 
provide for it.  

15.6.3. The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in 
respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are to 
be scanned and up loaded in portable document format (PDF) along with the bid        

 
15.6.4. The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of 
the lowest successful bidder to produce the original documents, he will be debarred in future from 
participating in tender for 3 years and will be black listed by the competent authority. In such a 
situation, successful L-2 bidder will be required to produce his original documents for consideration 
of his tender at the negotiated rate equal to L1 bidder. 

15.6.5. Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption  

15.6.6. Government of Odisha has been actively considering integrating e-payment gateway in to the portal 
for payment of Cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 
gateway shall be issued separately after it is established. 

16. SUBMISSION OF BID: 

16.1. The bidder shall carefully go through the tender and prepare the required documents. The bid shall 
have a Technical Bid & a Financial Bid.  The Technical bid generally consist of cost of Bid documents, 
EMD/ Bid Security, VAT/GST IN, PAN / TIN, Registration Certificate, Affidavits, Profit Loss statement, 
Joint venture agreement, List of similar nature of works, work in hand, list of machineries, and any 
other information required by NIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and 
any other price related information/undertaking including rebates. 

16.2. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer 
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion / 
modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of item rate 
tender, bidders shall fill in their rates other than zero value in the specified cells without keeping it 
blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at 
par with the estimated rate of the work put to tender. 

16.3. The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in 
the designated locations of Technical Bid. 

16.4. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only 
in the rate column of respective item(s) without any blank cell in the rate column  in case of item rate 
tender and type percentage excess or less up to two decimal place only in case of percentage rate 
tender. 



 
 

8 | P a g e  
 

16.5. The bidder shall log on to the portal with his/her DSC and move to the desired tender for up loading 
the documents in appropriate place one by one simultaneously checking the documents.  

16.5.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 
retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take 
print out of the system generated summary of submission to confirm successful uploading of bid. The 
bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due 
date and time of opening. 

16.5.2. Each process in the e-procurement is time stamped and the system can detect the time of log in of 
each user including the Bidder. 

16.5.3. The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 
16.5.4. The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 
16.5.5. The bidder should check the system generated confirmation statement on the status of the 

submission. 
16.5.6. The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in 

the network. 
16.5.7. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 
16.5.8. The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-load 
the drawings and the other Bid documents (after signing) while uploading his bid. It is assumed that 
the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid. 

16.5.9. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 
(server time). The date and time of bid submission shall remain unaltered even if the specified date 
for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

16.6. SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, documents, certificates 
uploaded by him, owning responsibility for their correctness / authenticity as per IT ACT 2000. If any 
of the information furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid 
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable 
to be blacklisted. 

17. SECURITY OF BID SUBMISSION: 

17.1. All bid uploaded by the Bidder to the portal will be encrypted. 

17.2. The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due date 
and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1. Resubmission of bid by the bidders for any number of times before the final date and time of 
submission is allowed. 

18.2. Resubmission of bid shall require uploading of all documents including price bid afresh. 

18.3. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 
consider only the last bid submitted. 

18.4. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction 
of internet or traffic jam or power failure etc. 

18.5. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 
scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) 
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 

19. OPENING OF THE BID: 

19.1. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids cannot be opened before the specified date & time. 

19.2. All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

19.3. The bidders & guest users can view the summary of opening of bids from any system. Contractors 
are not required to be present during the bid opening at the opening location if they so desire. 
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19.4.  In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the 
Bid, the bids will be opened at the appointed time on the next working day. 

19.5. Combined bid security for more than one work is not acceptable.  

19.6. The electronically submitted bids may be permitted to be opened by the predefined Bid opening 
officer from their new location if they are transferred after the issue of Notice Inviting Bid and before 
bid opening. Further, action on bid documents shall be taken by the new incumbent of the post. 

19.7. In case of non-responsive tender the officer inviting tender should complete the e-Procurement 
process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1. All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized 
to open the tender shall sign and number on each page of the documents downloaded and furnish a 
certificate that “the documents as available in the portal containing ______  nos. of pages”. 

20.2. The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the uploaded 
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way 
alters the Bidder’s price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional document.  

20.3. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 
bid of the bidder will be evaluated on its own merit. 

20.4. The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders. 

20.5. The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

20.6. The financial bids of the technically responsive bidders shall be opened on the due date of opening. 
The Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.  

20.6.1. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorised representative who wish to be present. 

 
20.6.2. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be 

opened. 
20.6.3. The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item 

rate tender and percentage above or less in case of percentage rate tenders will be announced. 
20.6.4. Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the Comparative 

Statement and furnish a certificate to that respect. 
20.6.5. Bidder can witness the principal activities and view the documents/summary reports for that particular 

work by logging on to the portal with his DSC from anywhere. 
20.6.6. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with 

the approval of concern Chief Engineer / Head of Department. 

21. NEGOTIATION OF BIDS: 

21.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
ask the     lowest bidder for clarification of his rates including reduction of rate on negotiation and 
breakdown of unit     rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance 
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution & 
completion of the Works by the contractor as prescribed by the contract & the amount of Performance 
Security and Additional Performance Security required to be furnished. The issue of the letter of 
Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

22.2. The Contractor after furnishing the required acceptable Performance Security & Additional 
Performance Security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 
with copy thereof to the Procurement Officer –Publisher. The Procurement Officer-Publisher shall up 
load the summary and declare the process as complete. 
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22.3.  If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. Besides the consortium / JV / firm where such an agency / firm already happens to be or 
is going to be a partner/member/proprietor, he/ they shall neither be allowed for participation in 
bidding  for three years nor his/ their application will be considered for registration and action will be 
initiated to blacklist him / them. In that case, the L-2 bidder, if fulfils other required criteria, would be 
called for drawing agreement for execution of work subject to condition that the L-2 bidder negotiates 
at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled. 

23. BLOCKING OF PORTAL REGISTRATION: 

23.1. If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/ 
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt 
of information to that effect. 

23.2. The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked 
automatically in receipt of revocation order of cancellation / suspension/ blacklisting from the 
concerned authority.  

23.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 
cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting 
bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of 
portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory 
reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if 
any of the following provisions are violated. 

23.3.1. Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) instruments 
before the designated officer within the stipulated date and time. 

23.3.2. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 
period. 

23.3.3. Fails to execute the agreement within the stipulated date. 
23.3.4. If any of the information furnished by the bidder is found to be false / fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement 
Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by 
OFFICER INVITING TENDER for blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1. UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the 
following members. 
EIC (Civil)-cum-CPO,             - Chairman 
Engineer-in-Chief (WR)          -  Member 
Concerned Chief Engineer        - Member 
Sr. Manager (Finance), SPC      - Member 
Officer Inviting Tender   - Member  
Chief Manager (Technical), SPC - Convener 

24.2. The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all 
records for this purpose. The Committee shall meet not less than once in a month if required & shall 
consider the recommendation of the officer inviting tender for unblocking of portal registration. The 
quorum of the meeting will be four. 

24.3. The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After 
blocking of Portal Registration, the Contractor whose Portal Registration has been blocked may file 
application to the concerned officer inviting tender showing sufficient ground for unblocking of his 
portal registration along with a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten 
thousand) only (non-refundable) under the head of accounts ‘0059 - Public Works’ as processing 
fees. The officer inviting tender shall forward the application filed by the contractor to the Chief 
Manager (Tech), State Procurement Cell.  

24.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as 
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall 
place the case before the Committee for examination and taking a decision in this regard. After 
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examination the Committee may recommend for unblocking of the portal registration of said 
contractor if the Committee is satisfied that the fault committed by the contractor is either unintentional 
or done for the first time. 

24.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor 
has been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be 
placed before the Committee and may advice the concerned officer inviting tender to issue show 
cause notice to the contractor asking him to explain as to why his portal registration shall not remain 
blocked. On receipt of show cause reply from the contractor the officer inviting tender shall examine 
the same & if considered proper he may report to the Chief Manager (Tech), SPC along with his 
views furnishing the copy of the show cause reply for placement of the same before the Committee 
for taking a decision in respect of blocking/ unblocking. If the Committee found that the contractor is 
in habit of committing such fault again and again intentionally the committee may advice the 
concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule. 

1. These amendments shall take effect from the date of issue of the order. 
2. This amendment is an addition to the existing provision and will be placed below 

Appendix-IX to OPWD Col, Vol-II. 
3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
4. This has been concurred in by the Finance Department vide their UOR No.3-WF-1 

dt.04.01.2013. 
     
                                                  Sd/19.07.2013 

                 E.I.C-cum-Secretary to Govt. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX 
Format: Bid Security Declaration Form 

Date…………Tender No…………… 

(Refer Clause No. 4(e), 15.6.2) 
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To, 
The Engineer-in- Chief 
RURAL WATER SUPPLY & SANITATION, ODISHA 
Jal O Parimal Bhawan, Unit-V, Bhubaneswar, Odisha, Pin Code: 751001 
Tel: 0674-2395734, Fax: 0674-2394946 
Email: cerwssodisha@gmail.com 
 
I/We. The undersigned, declare that: 
 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period 
of__________________ months from the date of notification if I am/ We are in a breach of any obligation 
under the bid conditions, because I/We 

a) Have withdrawn/ modified/ amended, impairs of derogates from the tender, my/ our Bid during the 

period of bid validity specified in the form of Bid; of 

b) Having been notified of the acceptance of our Bid by the Authority during the period of bid validity (i) 

fail of reuse to execute the contract, if required, of (ii) fail or refuse to furnish the performance 

Security, in accordance with the instruction to Bidders/ Tender Document/ RFP document 

I/We understand this Bid Securing declaration shall cease to be valid if I am/ We are not the successful 
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder, or (ii) thirty 
days after the expiration of validity of my/ our Bid. 
Signed (Signature of person whose name and capacity are shown) 
In the capacity of (legal capacity of person signing the Bid Securing Declaration) 
 
Name (complete name of person signing the Bid Securing Declaration) 
Duly authorized to sign the bid for and on behalf of (complete name Bidder) 
Date on…………………..day of …………………….. (Date of signing) Corporate Seal (wherever appropriate) 
 
 
(Signature of the Authorise Signatory)  
 

mailto:cerwssodisha@gmail.com
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AFFIDAVIT 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s......................... .......... ……… 

………………………………….have abandoned any work on RWSS/PHEO  in India nor any 

contract awarded to us by the state of Odisha for such works have been rescinded, during last 

five years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding my (our) competence and general reputation.  

4. The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/ Project 

implementing agency. 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer  

Name of Firm 

DATE 
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Letter of Acceptance 
(Letterhead paper of the Employer) 

 
_____________________ [date] 

 
To: 
 __________________________________________ [name and address of the Contractor] 
 
Dear Sir(s) 
 
 This is to notify you that your Bid dated ____________ for execution of the work “[insert name of the 

work]”on turnkey basis involving design and execution of works _______________________________ [Name 

of the contract and identification number, as given in the Instructions to Bidders] for the Contract Price of Rupees 

__________________ __________________________ (Rs.______________________________) [amount in 

words and figures], as corrected and modified in accordance with the Instructions to Bidders1 is hereby accepted 

by our Agency. 

 
We note that as per bid, you do not intend to subcontract any component of work  
 
(Or) 
 
We note that as per bid, you propose to employ _______________________ as sub-contractor for executing 

__________________________. 

(Delete which is not applicable) 
 
 You are hereby requested to furnish Performance Security and Additional Performance Security (if any) 

in the form detailed in Para 32.1 of ITB for an amount of Rs. ____________ within 15 days of the receipt of this 

letter of acceptance and sign the contract failing which action as stated in Para 32.3 of ITB will be taken. 

 
Yours faithfully, 
 
 
 
Authorised Signature 
 
Name and Title of Signatory 
 
Name of Agency 
 

1. Delete “corrected and” or “and modified” if only one of these actions applies.  Delete “as corrected and 
modified in accordance with the Instructions to Bidders” if corrections or modifications have not been 
affected. 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

 

 ----------------------- (Date) 

 

To 
_________________________ [Name   and   address   of the Contractor] 

___________________________________________ 

___________________________________________  

Dear Sirs :  
 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32.1 and signing 

of the contract for the work”[insert name of the work]” on turnkey basis involving design and execution 

of works@ a Bid Price of `………………, you are hereby instructed to proceed with the execution of the 

said works in accordance with the contract documents. 

 

                                                                                               Yours faithfully, 
 
 
 
 

(Signature, name and title of signatory 
authorised to sign on behalf of Employer) 
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Agreement Form 
Agreement 
 
 This agreement, made the ___________day of_______20______    
between_____________[name and address of Employer] (hereinafter called "the Employer") and 
_____________,[name and address of contractor] (hereinafter called "the Contractor") of the other part. 

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and identification 
number of Contract]  (hereinafter called "the Works") and the Employer has accepted the Bid by the contractor for 
the execution & completion of such Works and the remedying of any defects therein , at a contract price of 
Rs_____________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are  respectively assigned to 
them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying the defects wherein Contract Price 
or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this Agreement viz. 
(i) Letter of Acceptance 
(ii) Notice to proceed with the works; 
(iii) Contractor's Bid 
(iv) Conditions of Contract (including special condition of contract) 
(v) Contract Data 
(vi) Specification 
(vii) Drawings 
(viii) Bill of Quantities (optional) 
(ix) Payment schedule and 
(x) Any other documents listed in the Contract Data as forming part of the Contract. 

 
In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written. 
 
The common seal of    _____________________________________ 

Was hereunto affixed in the presence of: 

Signed, sealed and delivered by the said________________________________________ 

In the presence of: 
 

 Binding Signature of Employer _ _________________________________________________ 

Binding Signature of Contractor.________________________________________________ 
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SECTION 3 
 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 

A. GENERAL 

1. Definitions 

1.1.    Terms, which are defined in the Contract Data and not defined in the Conditions of Contract 
shall keep their defined meanings. Capital initials are used to identify defined terms.  

1.1.1  Bill of Quantities means the priced and completed Bill of Quantities;  

1.1.2 Compensation events are those defined in clause 41 hereunder 

1.1.3 The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub Clause 50. 

1.1.4 The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 

1.1.5 The Contract Data defines the documents and other information, which comprise the 
Contract. 

1.1.6 The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

1.1.7 The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 
Employer and includes Technical and Financial bids. 

1.1.8 The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

1.1.9 Days are calendar days; months are calendar months. 

1.1.10 A Defect is any part of the Works not completed in accordance with the Contract.  

1.1.11 The Defects Liability Period is the period named in the Contract Data and calculated from the 
Completion Date. 

1.1.12 The Employer is the party who will employ the Contractor to carry out the Works. 

1.1.13 The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor ’s work, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, recommending 
extensions of time, and valuing the Compensation Events. 

1.1.14 Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to  
construct the Works. 

1.1.15 Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

1.1.16 Intended Completion Date is the date on which it is intended that the Contractor shall complete 
the Works. The Intended Completion Date is specified in the  Contract Data. The Intended 
Completion Date may be revised only by the Employer by issuing an extension of time. 

1.1.17 Materials are all supplies, including consumables, used by the contractor for incorporation in the 
Works. 

1.1.18 Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or 
chemical or biological function. 

1.1.19 The Site is the area defined as such in the Contract Data. 

1.1.20 Site Investigation Reports are those, which were included in the Bidding documents and are 
factual interpretative reports about the surface and sub-surface conditions at the site. 

1.1.21 Specification means the Specification of the works included in the Contract and any modification 
or addition made or approved by the Employer. 
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1.1.22 The Start Date/Date of commencement is given in the Contract Data. It is the date when 
the Contractor shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Dates.The contractor will be maintained a Site Order book after 
commencement of work and all the data will be incorporated in the site order book. 

1.1.23 A Subcontractor is a person or corporate body who has a contract with the contractor to carry out 
a part of the work in the contract, which includes work on the site.    

1.1.24 Temporary Works are works designed, constructed, installed, and removed by the Contractor, 
which are needed for construction or installation of the Works.  

1.1.25 A Variation or change in scope is an instruction given by the Employer, which varies the change 
in scope of works.  

1.1.26  Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Employer, as defined in the Contract Data. 

1.1.27 Year may be understood as financial year. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Employer will 
provide instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the contract data, references in the condition of contract to 
the works, the completion date and the intended  completion date apply to any section of the works 
(other than references to the completion date and intended completion date fo the whole of the 
works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority:  

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications 

(7) Drawings 

(8) Bill of quantities (optional) and 

(9) Any other document listed in the Contract Data as forming part of the Contract.  

3. Languages and Law 

3.1.   The  language  of the  Contract  and  the  law governing  the  Contract  are  stated  in  the 
Contract Data. 

4. Engineer's Decisions 

4.1.   Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer  as per the 
provision of the contract. 

5. Delegation 

5.1.   The Engineer may delegate any of his duties and responsibilities to other people  after notifying the 
Contractor and may cancel any delegation after notifying the contractor.   
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6. Communications 

6.1.     Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act). 

7. Sub-contracting 

7.1 The contractor may sub-contract any portion of work, up to a limit specified in contract data, with the 
approval of the Engineer but may not assign the contract without the approval of the Employer in writing. 
Sub-contracting does not alter the contractor’s obligations.   

7.2 The contractor shall not be required to obtain any consent from the employer for : 

 (a) the Sub-contracting of any part of the works for which the sub-contractor is named in the 
contract; 

 (b) the provision of labour; and 

 (c) the purchase of materials which are in accordance with the standards specified in the Contract.   

(d) Beyond this if the contractor proposes sub-contracting any part of the work during execution of 
works, because of some unforeseen circumstances to enable him to complete the work as per 
terms of the contract; the Engineer/Employer will consider the following before according 
approval: 

- The contractor shall not sub-contract the whole f the works. 

- The contractor shall not sub-contract any part of the work without prior consent of the 
Engineer.  Any such consent shall not relieve at the contractor from any liability or 
obligations under the contract and he shall be responsible for the acts, defaults and 
neglects of any sub-contractor, his agents or workmen as fully as if they were the acts, 
defaults or neglects of the contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the work possess the 
experience, qualification and equipment necessary for the job proposed to be entrusted 
to them in proportion to the quantum of work to be sub-contracted. 

- If payments are proposed to be made directly to that sub-contractor, this should be 
subject to specific authorization by the prime contractor so that this arrangement does 
not alter the contractor’s liability or obligations under the contract. 

Note: All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the 
works amounting to more than 20 percent of the Bid Price.  For each such proposal the qualification and 
the experience of the identified sub-contractor in the relevant field should be furnished along with the bid 
to enable the employer to satisfy himself about their qualifications before agreeing for such sub-contracting 
and include it in the contract. 

 In view of the above, normally no additional sub-contracting should arise during execution of the contract. 

8. Other Contractors - 

8.1.   The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other Contractors. The 
Contractor shall as referred to in the Contract Data, also provide facilities and services for them 
as described in the Schedule. The employer may modify the schedule of other contractors 
and shall notify the contractor of any such modification. 

 

 

9. Personnel 
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9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data besides those as listed at section -8 to carry out the functions 
stated in the Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal to or better than those of the personnel listed in the Schedule.  

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or his work force stating the reasons the Contractor shall ensure that the person leaves the 
Site within seven days and has no further connection with the work in the Contract.  

10. Employer's and Contractor's Risks 

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks.  

11. Employer's Risks 

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 
execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor's employees),and contamination from any nuclear 
fuel or nuclear waste or radioactive toxic explosive. 

12. Contractor's Risks 

All risks of loss of or damage to physical property and of personal injury and death which arise during and 
in consequence of the performance of the Contract other than the excepted risks are the 
responsibility of the Contractor. 

13. Insurance 

13.1.  The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 
cover for the period as stated below against the events and in the amounts and deductibles 
stated in the Contract Data for the following events which are due to the Contractor's risks: 

A) From the starting date to the end of defect liability period 

(a) Loss of or damage to the Works. 

 B) From the starting date till completion of the work as per agreement. 

  (a) Loss of or damage to plant and materials and equipment; 

(b) Loss of or damage of property (except the works, plant, materials and 
equipment) in connection with the Contract; and 

(c) Personal injury or death. 

13.2 If all the items listed in clause 13.1(B) can be combined/grouped under one insurance cover like 
contractor’s, All Risk (CAR) Policy, then the same is acceptable.  

13.3 Prior to seven days before the start date, the contractor shall furnish to the Engineer notarized 
true copies of the certificates of insurance, copies of insurance policies and premia payment 
receipt in respect of such insurance  for the Employer's approval. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies required to 
rectify the loss or damage incurred. 

 

13.4 If the  Contractor  does  not  provide  any  of the  policies  and  certificates  required,  the 
Employer  may  affect  the   insurance  which  the  Contractor  should   have   provided   and 
recover  the   premiums  the   Employer  has   paid   from   payments   otherwise  due  to  the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.  

13.5 Alterations to the terms of insurance shall not be made without the approval of the Employer. 

13.6 Both parties shall comply with any conditions of the insurance policies.  

 



 
 

23 | P a g e  
 

14. Site Investigation Reports 

14.1.  The Contractor, in preparing the Bid, mayl rely on any site Investigation Reports referred to in 
the Contract Data, which are indicative and not exhaustive. The Employer shall provide all 
available details to the contractor (Bidder) for his information, if requested by him at least one 
week prior to the bid submission date. The bidder shall be responsible for interpreting all such 
data. After award of work the contractor shall carry out detail survey and investigation for 
preparation of detail design as per the scope of the work and time period stipulated at section 8.  

To the extent which was practicable (taking account of cost and time ) the contractor (Bidder) shall 
be deemed to have obtained all necessary information as to risk, contingencies and other 
circumstances which may influence or affect the tender or works. To the same extent, the 
contractor (Bidder) shall be deemed to have inspected and examined the site, its surroundings, 
the above data and other available information, and to have satisfied before submitting the tender 
as to all relevant matters, including (without limitation): 

(a) the form and nature of site, including subsurface condition, 

(b) the hydro geological and climatic conditions, 

(c) the extent and nature of the work and Goods necessary for the execution and 
completion of the works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the country, and 

(e) the contractor’s requirements for access, accommodation, facilities, personnel, 
power, transport, water and other services, 

(f) availability of required materials. 

15. Queries about the Contract Data 

15.1.  The Employer will clarify queries on the Contract Data if any during the pre-bid meeting. 

16. Contractor to Construct the Works 

16.1.  The Contractor shall construct and install the Works in accordance with the approved Specification 
and Drawings. All designs and drawings and specifications to be furnished by the contractor shall be 
approved by the Employer before execution in accordance with Clause 18.   

16.2 The Contractor shall take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or other resulting from pollution, 
noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by 
all existing enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and any other law, 
by-law, regulations that may be passed or notification that may be issued in this respect in future by 
the State or Central Government of the local authority.  The contractor shall also abide by the 
requirements as per Attachment-X of the Bid document. 

Salient features of some of the major laws that are applicable are given below: 

(1) The Water (prevention and Control of Pollution) Act, 1974 
(2) The Air (prevention and Control of Pollution) Act, 1981 
(3) The Environment (Protection) Act, 1986 
(4) The public Liability Insurance Act, 1991 

17. The Works to be completed by the Intended Completion Date 

17.1.   The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date.  

18. Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with the Specifications and 
Drawings. 
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18.2 The Contractor shall be responsible for design of Temporary Works.  

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

18.4 The Contractor shall obtain approval to the design, drawings and specifications of all 
components of the PWS work, except those for temporary works as stated at Clause 18.1, 
from approved institutions at its own cost. Such approved documents needs to be submitted 
to the Employer within the stipulated datelines as mentioned in the contract data and at 
section-8. 

18.5   All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Employer / Engineer before their use. 

19. Safety 

The Contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a 
part is not given by the date stated in the contract data the employer is deemed to have delayed 
the start of the relevant activities and this will be compensation Event. 

22. Access to the Site 

 The Contractor shall allow the Employer and any person authorized by the Employer access to 
the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which 
comply with the applicable laws where the Site is located. 

23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by auditors appointed by 
the Employer, if so required by the Employer. 

24.   Disputes 

24.1  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 
to have been entered in to within the state of Odisha and it is agreed that neither party to the 
contract will be competent to bring a suit in regard to the matter by this contract at any place 
outside the state of Odisha. 

25.  Procedure for settlement of Disputes/Arbitration 

25.1  In case of dispute or difference arising between the Employer and contractor relating to any matter 
arising out of or connected with this agreement, such disputes or difference shall be settled in 
accordance with the Arbitration and Conciliation Act, 1996. 

26. Replacement of Adjudicator    Not applicable 
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B.  TIME CONTROL 

27.     Programme 

27.1 Within 14 days of issue of letter of award or the time stated in the Contract Data the successful bidder 

shall submit to the Employer detail work Programme showing the general methods, arrangements, order 
and timing for all the activities in the Works along with monthly cash flow forecast.  The agreed work 
programme / milestones during such contract negotiation shall form a part of the agreement.  

27.2 An update of the Programme shall be a programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work including any changes to 
the sequence of the activities. 

27.3 The contractor shall submit to the Employer, for approval, an updated Programme at intervals no longer 
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment after the date on which the 
overdue programme has been submitted. 

27.4  The Employer's approval of the Programme shall not alter the Contractor's obligations .The Contractor 
may revise the Programme and submit it to the Employer again at any time. A revised Programme is to 
show the effect of Variations and Compensation Events. 

28     Extension of the Intended Completion Date 

28.1  The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 
issued which makes it impossible for Completion to be achieved by the intended Completion Date without 
the Contractor taking steps to accelerate the remaining work and which would cause the contractor to 
incur additional cost. 

28.2.  The Employer shall decide whether and by how much to extend the Intended Completion Date within 35 
days of the Contractor asking the Engineer for a decision upon the effect of a compensation event or 
Variation and submitting full supporting information. If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

28.3   The Engineer shall within 14 days of receiving full justification from the contractor for extension of Intended completion 
date refer to the Employer his recommendation. The Employer shall in not more than 21 days communicate to the 
Engineer the Employer’s decision. 

29. Delays Ordered by the Engineer 

29.1.  The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

30. Management Meetings 

30.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business 
of a management meeting shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

30.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is 
to be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the work delay in the execution. The Engineer may require 
the Contractor to provide an estimate of the expected effect of the future event or circumstance on the 
Completion Date.  

31.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of 
such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying 
out any resulting instruction of the Engineer. 

 

 

 

 

C. QUALITY CONTROL 
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32. Identifying Defects 

32.1.  The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's: responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect 

33. Tests 

33.1.  If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no defect the test shall be a compensation Event.  

34. Correction of Defects 

34.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected.  

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Engineer's notice. 

35. Uncorrected Defects 

35.1.  If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, 
the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

D. COST CONTROL 

36. Change in the Quantities: (Optional) 

37. Change of scope (variation) and procedure for change of scope 

37.1 The Employer may require the contractor to make modifications/  alterations to the 
construction work before the issue of completion certificate either by giving an instruction or 
by requesting the contractor to submit a proposal for change of scope involving additional 
cost or reduction in cost. Any such change of scope shall be made and valued in accordance 
with the provisions of this contract and the contractor, in that event, will have no further claim 
on the ground that had it been known/disclosed earlier he would have made such charges in 
other connected work in their design, construction which would have saved him some cost 
and given him other consequential benefits.  

37.2 Change in scope may include: 

 (a) Change in specification of any item of works 

 (b) Omission/deletion of any item of work from the scope of work  

(c) any additional work which are not included in the scope of work including any additional test 
on completion 

37.3 In the event of the Employer determining that a change of scope is necessary, it shall issue 
notice to the contractor a notice specifying in reasonable detail the works contemplated there 
under ( “Change in scope notice”) 

37.4 Upon receipt of change in scope notice, the contractor shall with due diligence, provide to the 
Employer through the Engineer within seven days time such information as as is necessary 
together with documentation in support of; 

 (a)  the impact, of any, which the change in scope is likely to have on the completion of the 
work 

 (b)  the options for implementing the proposed change of scope and the effect, if any, each 
on the cost and time thereof including the following details;  
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 (i)   break down of quantities, unit rates and cost for different items of work  
 (ii)  proposed design for the change of scope 
 (iii) proposed modifications, if any, to the construction period with updated work 

programmes  (all variations shall be included in updated programme produced 
by the contractor)    

37.5 The contractor’s quotation for change of scope shall be based on the detail design and rates 
for various items of works as derived on the basis of his original bid price (in case of repetition 
of similar item as per original contract) or PH specification and prevailing market rates (in case 
of new item not envisaged in the original contract)  

37.6 The value of all change of scope of work shall not exceed 5% of the total contract price for the 
construction work. 

38. Payments for change of scope (Variations) 

38.1 The Employer shall assess the change in scope proposal and contractor’s quotation and upon reaching 
an agreement; the Employer shall issue the change scope order requiring the contractor to proceed with 
the performance thereof. 

38.2 If the contractor’s quotation is unreasonable, the Employer may order the variation and make a change to 
the contract price which shall be based on Employer’s own forecast of the effects of the variation on the 
contractor’s cost. 

38.3 If the Employer decides that the urgency of varying the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be given and the variation shall be treated as a 
compensation event, subject to condition that such variation shall not exceed 5% of the total contract price 
for the contract work. 

 38.4 The contractor shall not be entitled to additional payment for cost, which could have been avoided by 
giving early warning. 

39 Payment certificates   

39.1 The contractor shall submit to the Engineer statements of the value of the work completed. 

39.2 The Engineer shall check the contractor’s statement within 14 days and certify the amount to be paid to 
the contractor as per contract payment schedule after taking into account any credit or debit for the month 
in question in respect of materials for the works in the relevant amounts and under condition set forth in 
sub-clause 47.3 of the contract data (secured advance). 

39.3 The value of work executed shall be determined by the Engineer. 

39.4 The value of work executed shall comprise the value of the quantities of the items as per the mile stone 
and work programme attached to the Clause-8 of Contract Data.  The milestone and work programme 
shall incorporate by the TIA as per nature of work. 

39.5 The value of work executed shall include the variation of change in scope (variation) and compensation 
events, if any. 

39.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

40 Payments 

 Payments shall be adjusted for deductions for retention, other recoveries in terms of the 
contract and taxes at source, as applicable under the law. The Engineer shall pay the 
Contractor the amounts as per the payment schedule attached to the contract.  

41 Compensation Event 

41.1 The following are the compensation events unless they are cause by the contractor:  

(a) The Employer does not give access to a part of the site by the site Possession date stated in 
the contract data. 

(b) Other contractors, public authorities of utilities or the employer does not work within the dates 
and other constraints stated in the contract, and they cause delay or extra cost to the 
contractor. 
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41.2 If a compensation Event would prevent the work being completed before the intended completion 
date, the Intended completion date shall be extended. The contractor will react competently and 
promptly to the event and shall submit information demonstrating the effect of the compensation 
Event and the required extended time period for completion. 

41.3 The Engineer shall examine the information furnished by the contractor and shall recommend to 
the Employer by how much time the Intended completion date shall be extended. The Employer 
shall decide / sanction the required extension of time due to such compensation event. 

41.4 The contractor shall not be entitled to compensation to the extent that the Employer’s interests are 
adversely affected by the contractor not having given early warning or not having cooperated with 
the Engineer.     

42. Tax 

The rates quoted by the Contractor shall be deemed to be inclusive of all taxes (but excluding GST), 
duties & levies, Income tax, Labour Cess applicable as per Government rules prevailing at the time of 
bidding that the contractor will have to pay for the performance of this contract. The Employer will 
perform such duties in regard to the deduction of such taxes at source as per applicable law. 

43 Currencies 

 All payments shall be made in Indian Rupees. 

44. Retention 

44.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 
Contract Data until Completion of the whole of the Works or settlement of final payment. 

44.2 On Completion of the whole of the Works, half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this period have 
been corrected. 

45. Liquidated Damages 

45.1.  The Contractor shall pay liquidated damages to the Employer at the rate per week stated in the 
Contract Data for each week that the Completion Date is later than the Intended Completion 
Date (for the whole of the works or the milestone as stated in the contract data). The total amount 
of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer 
may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not relieve the contractor from his/her/their obligation to complete the works or from 
any other duties, obligation or responsibilities which he/she/they may have under the contract.  

45.2. If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. 

45.3. If the contractor fails to comply with the time for completion as stipulated in the tender, then the 
contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated 
damages for such default and not as penalty for every week or part of week which shall elapse 
between relevant time for completion and the date stated in the taking   over certificate of the whole 
of the works or the mile stone, subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount of such 
damages from any money due or to become due to the contractor. The payment or deduction of 
such damages shall not relieve the contractor from his obligation to complete the works or from any 
other of his obligations and liabilities under the contract.  

45.4. If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 
Taking - Over Certificate has been issued for any part of the Works or of a Section, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section shall, 
for any period of delay after the date stated in such Taking-Over Certificate, and in the absence 
of alternative provisions in the Contract, be reduced in the proportion which the value  of the part so 
certified bears to the value of the whole of the Works or Section, as applicable. The provisions of 
this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit 
thereof. 

46  Bonus Payments 
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46.1  The procedure for payment of bonus (incentive) shall be as per the latest amendment to Para 3.5.5 of 
OPWD code Vol. - I. 

46.2  If the contractor achieves completion of the whole of the works prior to the Intended completion date 
prescribed in the contract data the Employer shall pay to the contractor a sum stated in the contract data 
as bonus (incentive) for every completed month which shall elapse between the date of completion of all 
items of works as stipulated in the contract and the time prescribed in clause 17 

46.3  For the purpose of calculating bonus payment, the time given in the Bid for completion of the whole of the 
works is fixed and unless otherwise agreed, no adjustments of the time by reason of granting of extension 
of time pursuant to clause no 28 or any other clause of these conditions will be allowed. Any period falling 
short of a complete month shall be ignored for the purpose of computing the period relevant for the 
payment of bonus.    

47  Advance Payments 

47.1  The Engineer shall make advance payment to the contractor for mobilisation and cash flow support 
of the amount stated in the contract data by the date stated in the contract data, only against 
provision by the contractor of an unconditional Bank guarantee in a form by a Nationalised Bank 
acceptable to the Engineer in amounts and currencies equal to the advance payment.  

47.2  An interest @10% per annum shall be charged on the advance payment. 

47.3  The Advance payment shall not be released until the design is finalised and establishment of camp 
at work site is completed. 

47.4  The guarantee shall remain effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid by the contractor. The 
contractor shall ensure that the Bank guarantee remain enforceable until the advance payment 
has been fully repaid and accordingly renew it, from time to time, until the advance payment has 
been fully repaid. 

47.5  If the terms of guarantee specify its expiry date, and the advance payment has not been repaid by 
the date then 28days prior to the expiry date, the contractor shall extend the validity of guarantee 
until the advance payment has been fully repaid. 

47.6  The advance payment shall be repaid through percentage deductions from the interim payments 
as follows:- 

 a)        Deduction shall commence from the 1st interim payment. 

b) Deduction shall be made in proportions of the advance payment until such time as the 
advance payment has been repaid; provided that the advance payment shall be completely 
repaid prior to the time when 80% of the accepted contract amount has been repaid. 

47.7 If the advance payment has not been repaid prior to the issue of the taking over certificate for the 
work or prior to termination under section-3 clause 54 of (termination by Employer), as the case 
may be, the balance advance is payable by the contractor to the employer.          

48  Securities 

  The Performance Security shall be provided to the Employer no later than the date specified in 
the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The Performance Security shall 
be valid up to the end of Defects Liability Period. 

49 Cost of Repairs 

  Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the 
Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from 
the Contractor's acts or omissions including the situation as stipulated at clause 12. 

E. FINISHING THE CONTRACT 

50. Completion 

The Contractor shall request the Engineer to issue a Certificate of Completion of the Works   
and the Engineer will do so upon deciding that the Work is completed. 
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51. Taking Over 

 The Employer shall take over the Site and the Works within seven days of the Engineer 
issuing a certificate of Completion. 

52. Final Account 

52.1.  The Contractor shall supply to the Engineer a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to the 
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If 
it is not, the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Employer shall decide on the amount payable to the Contractor and 
issue a payment certificate, within 56 days of receiving the Contractor's revised account. 

53. Operating and Maintenance Manuals 

 If ''as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the Contract Data   

or    

 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Employer's approval, the Engineer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor.  

54. Termination 

54.1. The Employer may terminate the Contract if the other party causes a fundamental breach 
of the Contract. 

54.2. Fundamental breaches of Contract include, but shall not be limited to the following:  

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  

(b) the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or 
amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

(d) the Contractor does not maintain a security which is required;  

(e) the Contractor has delayed the completion of works by the number of days for which the  
maximum amount of liquidated damages can be paid as defined in the Contract data; and 

(f)  if the Contractor, in the judgment of the Employer has engaged in corrupt or   fraudulent 
practices in competing for or in executing the Contract.  

 

For the purpose of this paragraph: "corrupt practice" means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official in the procurement process 
or in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the detriment of the Borrower, 
and includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Borrower of the benefits 
of free and open competition." 
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54.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed under Sub Clause 54.2 above, the Engineer shall decide 
whether the breach is fundamental or not. 

54.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

54.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 
and secure and leave the Site, as soon as reasonably possible.  

55. Payment upon Termination 

55.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable to the Employer.  

55.2. If the Contract is terminated at the Employer's convenience  the Engineer shall issue a 
certificate for the value of the work done, less advance payments received up to the date of the 
certificate, less other recoveries due in terms of the contract and less taxes due to be deducted 
at source as per applicable law. No extra cost will be paid by the Employer for expenditure towards 
removal of Equipments, repatriation of the contractor’s personnel employed solely on the works 
and the contractor’s cost of protecting and securing the works.  

56. Property 

56.1.   All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor's default.  

57. Release from Performance 

57.1.  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Employer or the Contractor, the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which commitment was made. 

 

 

 

 

 

 

F. SPECIAL CONDITIONS OF CONTRACT 

58.1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.  
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The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such other information as 
the Engineer may require. 

58.2.    COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law (including rules), regulations, 
bye laws that may be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non- observance of the provisions stipulated in the notifications/bye 
laws/ Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount 
of performance security. The Employer/Engineer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage suffered by the 
Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 

59. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.         

a)  Workmen Compensation Act 1923 :- The Act provides for compensation in case  of injury by 
accident arising out of and during the course of employment.  

b)  Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on  satisfaction 
of certain conditions on separation if an employee has completed 5 years service or more on 
death, the rate of 15 days wages for every completed year of service. The Act is applicable to, 
all establishments employing 10 or more employees. 

c)   Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions 
by the employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: 

(i)  Pension or family pension on retirement or death, as the case may be.  

(ii)   Deposit linked insurance on the death in harness of the worker.  

(iii)   Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain welfare 
measures to be provided by the Contractor to contact labour and in case the  Contractor    fails    to  
provide, the same are required to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor required taking 
license from the designated officer.   The   Act   is applicable to the establishments or Contractor 
of Principal Employer, if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the  Minimum 
Wages fixed by appropriate Government as per provisions of the Act, if the employment is a 
scheduled employment. Construction of Buildings, Roads, Runways are scheduled 
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employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of the  workers. 

h)     Equal Remuneration Act 1979 : - The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female employees 
in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20or more 
employees. The Act provides for payments of annual bonus subject to a  minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing Rs.3500/-per month or less. The 
bonus to be paid to employees getting Rs.2500/- per month or above up to Rs.3500/- per month 
shall be worked out by taking wages as Rs.2500/   per month only. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 to 
10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 
Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment.  

k)      Industrial    Employment   Standing   Orders   Act   1946:- It   is   applicable   to   all establishments 
employing 100 or more workmen (employment size reduced by some of the States and Central 
Government to 50). The Act provides for laying down rules governing the conditions of employment 
by the Employer on matters provided in the Act and get the same certified by the designated 
Authority. 

l) Trade Union Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 
and employers. The Trade Unions registered under the Act have been given certain immunities 
from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation Act 1986): - The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulation of  employment  
of children   in  all  other  occupations  and  processes. Employment of Child Labour is prohibited 
in Building and Construction Industry. 

n) Inter-State Migrant workmen's Regulation of Employment & Conditions of service  Act 1979 :-  

 The Act is applicable to an establishment which employs 5 or more inter -state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home upto the establishment and back, etc. 

o)    The   Building   and   Other  Construction  workers   Regulation   of   Employment   and Conditions 
of Service Act 1996 and the Cess Act of 1996 :- All the establishments who carry on any 
building or other construction work and employs 10 or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not   exceeding 2% of the cost 
of construction as may be modified by the Government. The Employer of the establishment is 
required to provide safety measures at the Building or construction work and other welfare 
measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 
workers near the work place etc. The Employer   to   whom   the   Act   applies   has   to   obtain   
a registration certificate from the   Registering Officer appointed by the Government.  

p)  Factories Act 1948:- The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable 'to premises employing 10 persons or more with aid of power or 20 or 
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more persons without the aid of power engaged in manufacturing process. 

 
G. Additional Special Condition 

 
60.1  The contractor is to approve all structural design by State Technical Agency at his own cost (IGIT 

Sarang, CET Bhubaneswar, VSS UI Burla, NIT Rourkela, and IIT, Bhubaneswar). 

60.2  All materials required for completion and commissioning of the awarded work are to be procured by 
the contractor. 

60.3 For all materials the contractor shall have to furnish manufacturer’s test certificates and test report of 
material from the Govt. Authorised and laboratory as per direction of E.E. concerned. 

60.4 For all materials which come under EPM rate contract the contractor shall have to furnish CIPET 
(proposal) inspection report. 

60.5 Inspection by the Engineers/Employer of the Department shall not relieve the contractor of his liability 
for rectifying the defect which may subsequently appear or be detected during testing and 
commissioning or subsequent operation. After rectification of the defects or replacement, the materials 
shall be re-tested to the satisfaction of the Engineers/Employer.  

60.5 All equipment’s, labour, tools & plants, instruments and other facilities for testing shall be provided by 
the contractor. He shall also maintain all records of the entire test and furnish the copies of the same 
to the Department. (EE concerned) 

60.6 The Department reserves the right to test any materials at any reputed laboratories if necessity arises 
and the cost of which test(s) shall be borne by the contractor and rejected materials shall have to be 
replaced by the contractor by approved materials at his own cost. 

60.7 The contractor shall be responsible for safe custody of the materials at site and the Department will not 
be responsible for any damage or loss of the property at site.  

60.8  All the pipe line (Rising main & distribution) will be laid underground as per the specification. Where it 
is not possible then decision is to be taken with VWSC/PRI, and Engineer in charge for lying of pipe 
line above the ground with adequate protection to the pipe line. 

60.9 Payment to the Contractor will be released as per the break up schedule mentioned in Addendum to 
special condition of contract & Clause E-1 of Section-8. 

60.10 All the security deposit and maintenance cost will be released to the Contractor by the Executive 
Engineer, RWS&S only after recommendation of Junior Engineer, RWSS-I and Assistant Engineer, 
RWS&S. 

60.11 On the completion of successful testing trial running satisfactory performance guarantee test, the 
operating log sheets and completion drawings of the work shall be submitted by the contractor duly 
certified by the JE/AE and AEE concerned.  

 
60.12 Before execution of work the source of the PWS scheme will be handed over to the contractor by the 

Employer for his safe custody. 

60.13 The payment will be made as per the measurement on actual consumption of materials and the work 
executed against the items provided in the sanctioned estimate. 

60.14 The variation of payment due to above will be guided by the rates in the sanctioned estimate. 

60.15  The contractors shall operate and maintain the PWS project for 05 calendar years from the 
completion date of the project. The defect liability period is one year from the completion of project, 
which is concurrent with the five years of operation and maintenance period. 

60.16 MOU shall be developed and agreed by Executive Engineer, BDO of PR Department and the 
contractor for maintenance of the PWS project for five years.  

60.17 The contractor shall quote rates for the maintenance separately in the bidding documents. 

60.18  The contractor shall deposit the amount quoted for maintenance/ O&M period in shape of five nos. 
of NSC as per payment schedule mentioned in clause B of Addendum to special condition of contract 
duly pledged in favour of the EE before the payment of final bill of the work or the same/ deficit amount 
shall be deducted from his final bill which shall be released in addition to the payment within 60 days 
after successful completion of maintenance/ O&M period at the end of every year till fifth year. In 
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case the contractor desires, all types of securities available against the aforesaid work with the 
division can be converted to security against maintenance/ O&M of the said work, which shall be 
accepted and the deficit amount, if any, shall be deducted from his final bill. The security towards 
O&M shall be released within 60 days after completion of five years O&M period. 
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H. Important General Conditions of Contract. 

61.         

61.1      Decision of Executive Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything of 

every sort and kind (with the exceptions noted in the schedule attached) which may be necessary 

and requisite for the due and proper execution of the several works included in the contract 

according to the true intent and meaning of the drawings and specification taken together, which 

are to be signed by the Executive Engineer, RWSS. Division, Nabarangpur, herein after called 

the Executive Engineer and the contractor whether the same may or may not be particularly 

described in the specification or shown on the drawing provided that the same are reasonably and 

obviously to be inferred there from and in case of any discrepancy between the drawings and the 

specifications the Executive Engineer is to decide which shall be followed.  

61.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be deputed by 

the Executive Engineer and during the progress of the works to amend on the requisition of the 

Executive Engineer any errors which may arise therein and provide all the necessary labour and 

materials for doing. The contractor is to provide all plant labour and materials (with the exception 

noted in Schedule), which may be necessary and requisite for the works. All materials and 

workmanship are to be the best of their respective kinds. The contractor is to leave the works in all 

respects clean and perfect at the completion thereof. 

61.3. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Executive Engineer and the same 

or copies thereof are to be kept with the works in-charge of the contractor's agent which is to be 

constantly kept on the ground by the contractor and to whom instructions can be given by the 

Executive Engineer. 

61.4. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any extra 

work of any kind whatsoever unless upon the authority of the Executive Engineer to be sufficiently 

shown by any order in writing, by any plan or drawing expressly given and signed by him as an 

extra or variation or by any subsequent written approval signed by him. In case of daily labour all 

vouchers for the same are to be delivered to the Executive Engineer or the Officer-in-Charge at 

least during the week following that in which the work may have been done and no day work shall 

be allowed unless authorised by the Executive Engineer and no such authority shall be given if the 

work is capable of being measured and being paid for at an agreed rate.  

61.5. Rate for Extra Work. 

Any authority given by the Executive Engineer, for any alterations or additions in or to the works, 
is not to vitiate contract. But all additions, omissions or variations made in carrying out the works 
are to be measured and valued and certified by the Executive Engineer and added to or deducted 
from the amount of the contract as the case may be.  For new items the same shall be paid at the 
rates, in accordance with the sanctioned schedule of rates, in force at the time, when the 
particular item of work was commenced. In those cases in which rates do not exist, the Engineer-
in-Charge(insert competent authority), will fix the rates to be paid and his decision shall be 
final. 

61.6.  Extension of Time: 
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If the contractor shall desire an extension of time for completion of the work on the ground of his 

having been come across with unavoidable hindrance in its execution or any other grounds he shall 

apply in writing to Executive Engineer within 30 days of the date of the hindrance on account of 

which he desires such extension as aforesaid and the authority shall if in his opinion (which shall 

be final) as reasonable ground be shown thereof authorized such extension of time if any, as may 

in his opinion, be necessary or proper.  The authority shall at the same time inform the contractor 

whether the authority claims compensation for delay, in case there is any delay in execution due 

to non-availability of stock materials or land or rise in cost of materials and labour or any reason 

whatsoever beyond the control of authority, the contractor is bound to execute the work as per the 

terms and rates in the contract and no monetary claim on such account will be acceptable to the 

authority but extension of time, proportionate to the delay in execution may be granted by the 

authority considering the merit of the case.  The competent authority reserves the right to take any 

expert advice of any Committee/ Secretary/ Legal Advisor while considering the application of the 

contractor for extension of time and can impose any condition which shall be binding on the 

contractor. Penalty @ 1.5% of balance amount of work per month, for delay of the work; delay to 

be completed on per day basis and total amount of penalty for delay to be paid under condition 

shall not exceed 10% of the tender value of work. 
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61.7. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The materials 

supplied by the contractor shall conform to relevant latest editions of the specification and codes 

of practices of the Bureau of Indian Standards or in their absence to other specifications as may 

be specified by the Engineer-in-charge.  The contractor shall furnish necessary certificates in 

support of the quality of the materials as may be required by the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time 

through any reputed laboratory at the cost of contractor.  The contractor shall not be eligible for any 

claim or compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

The Executive Engineer has full power for removal from the premises of all materials which, in his 

opinion, are not in accordance with the specification and in case of default, the Executive Engineer 

is to be at liberty to sell such materials and to employ other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to such 

materials. The Executive Engineer is also to have full power to require other proper materials to be 

substituted and in case of default, the Executive Engineer may cause the same to be supplied and 

all costs which may attend such removal and substitution are to be borne by the contractor and 

may be recovered from the sale proceeds of such rejected materials when necessary, the balance, 

if any, being kept in deposit in the contractor’s favour. 

61.7.1 The successful bidder is to purchase materials necessary for execution of work contract from 
local SSI units & MS Enterprises having valid rate contract & ISI mark. 

61.8. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Executive Engineer any of the works have been executed with improper 

materials or defective workmanship, the contractor is then required by the Executive Engineer 

forthwith to re-execute the same and to substitute proper materials and workmanship and in case 

of default of the contractor in so doing within a week, the Executive Engineer is to have full power 

to employ other agency to re-execute the work and the cost thereof shall be borne by the contractor. 

 

 

61.9. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship are upon the 

direction of the Executive Engineer to be amended and made good by the contractor at his own 

cost unless the Executive Engineer for reasons to be recorded in writing shall decide that they 

ought to be paid for and in case of default, the Governor of Odisha may recover from the contractor 

the cost of making good the works. 

61.10. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under the 

contractor’s charge. The contractor is to be held responsible for and to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes and 

they are to hold the Governor of Odisha harmless from any claims for injuries to persons or for 
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structural damage to property happening from any neglect, default, want of proper care or 

misconduct on the part of the contractor or of any one of his employees during the execution of the 

works. 

61.11. Execution of Works in the Site by Other Workmen: 

The Executive Engineer is to have full powers to send workmen upon the premises to execute 

fittings and other works not included in the contract for whose operations the contractor is to afford 

every reasonable facility during ordinary working hours provided that such operations shall be 

carried on in such a manner as not to impede the progress of the work included in the contract but 

the contractor is not to be responsible for any damage which may happen to or be occasioned by 

any such fittings or other works. 

61.12. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be reckoned from the date on which the written order to commence work is 

given to the contractor. The work shall throughout the stipulated period of the contract, be carried 

on with all due diligence (time being deemed to be essence of the contract on the part of the 

contractor) and the contractor shall pay, as compensation, an amount equal to 1/2 percent of the 

amount of the estimated cost, if the whole work as shown by the tender for every day that the work 

remains un-commenced, or un-finished after the proper dates (The work should not be considered 

finished until such date as the Executive Engineer shall certify as the date on which the work is 

finished after necessary rectification of defects as pointed out by the Executive Engineer or his 

authorised agents, are fully complied with by the contractor to the Executive Engineer’s 

satisfaction). And further to ensure good progress during the execution of the work, the contractor 

shall be bound, in all cases in which the time allowed for any work exceeds one month, to complete 

one-fourth of the whole of the work before one fourth of the whole time allowed under the contract 

has elapsed, one half of the work, before the half of such time has elapsed, and three fourth of 

work before three fourths of such time has elapsed, in the event of the contractor failing to comply 

with the condition he shall be liable to pay as compensation an amount equal to one-third percent 

on the said estimated cost of the whole work for every day that the due quantity of work remains 

incomplete. Provided that the entire amount of compensation to be paid under the provision of this 

clause shall not exceed 10% (Ten Percent) of the estimated cost of the work as shown in the tender. 

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of 

the estimated cost, or in any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself liable to pay compensation amounting to the whole of his 

security deposit in the hands of Government (whether paid in the sum or deducted by instalments) 

the Executive Engineer on behalf of the Governor of Odisha, shall have power to adopt any of the 

following courses, as he may deem best suited to the interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the contractor under the hand 

of the Executive Engineer shall be conclusive evidence) 20% of the value of the left over 

work will be realized from the contractor as penalty.  

ii)  To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labour and the price 

of the materials (of the amount of which the cost and price certificate of the Executive 

Engineer shall be final and conclusive against the contractor) and crediting him with the value 

of the work done, in all respect in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract; the certificate of the Executive 

Engineer as to the value of the work done shall be final and conclusive against the contractor.  
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iii)  To measure up the work of the contractor and to take such part of the work of the contract, 

as shall be unexecuted out of his hands and to give it to another contractor to complete, in 

which case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been executed by him (of the 

amount of which excess the certificate in writing of the Executive Engineer shall be final and 

conclusive) shall be borne and paid by the original contractor and may be deducted from any 

money due to him by Government under the contract or otherwise or from his security deposit 

or the proceeds of sale thereof or a sufficient part thereof.  

In the event of any of the above courses being adopted by the Executive Engineer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials, or entered into any engagements, or made 

any advance on account of with a view to the execution of the work or the performance of 

the contract. And in case the contract shall be rescinded under the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work there to for actually 

performed under this contract, unless and until the Executive Engineer shall have certified in 

writing the performance of such work and the value payable in-respect thereof and he shall 

only be entitled to be paid the value so Certified.  
 

61.13. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the benefit 

of his creditors or shall suspend or delay the performance of his part of the contract (except on 

account of cause mentioned in Clause 61.12 or in consequence of not having proper instructions 

for which the contractor shall have duly applied) the Executive Engineer may give to the contractor 

or his assignee or trustee as the case may be notice requiring the works to be proceeded with and 

in case of default on the part of the contractor for a period of seven days, it shall be lawful for the 

Executive Engineer to rescind the contract, if necessary, and to enter upon and take possession of 

the work and to employ any other person to carry on and complete the same and to authorise him 

or them to use the plant, materials and property of the contractor upon the works and the costs and 

the charge incurred in any way in carrying on and completing the said works are to be paid to the 

Executive Engineer by the contractor or may be set off by the Executive Engineer against any 

money due or to become due to contractor. If the assignee or trustee of the Contractor proceeds 

with the work, the conditions of this contract shall be binding upon the said assignee or trustee.  

 

61.14.  Price Variation / Escalation Clause: (Vide PR and DW Deptt letter no 22786 dated 27.12.2021 

& O.M  no 8189/W dated 07.06.2021 and letter no 213 on dated of 07.01.2022 of Engineer-In-chief, 

RWSS Odisha.) Contract price shall be adjusted for increase or decrease in rates and price of 

Labour, Cement, Steel, Bitumen, Pipes, POL & other material component in accordance with the 

following principles and procedures as per formula given below:  

 

(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS 
OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

 
“If during the progress of the work the price of any materials (excluding the cost of steel, cement, 
bitumen & POL) incorporated in the work (not being materials supplied from the Engineer-in-
charge’s store) in accordance with clause there of increases or decreases as a result of increase 
or decrease in the Average Wholesale Price Index (all commodities), and the Contractor 
thereupon necessarily and properly pays in respect of that materials incorporated in the work 
such increased or decreased price, then he shall be entitled to reimbursement or liable to refund, 
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quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus 
difference of 85% in between the Average Wholesale Price Index (all commodities) which is 
operating for the quarter under consideration and that operated for the quarter in which the bid 
was received (last date of receipt) as per the formula indicated below provided that the work has 
been carried out within the stipulated time or extension thereof as are not attributable to him. If 
penalty is levied for delayed completion of the work, the contractor shall not be eligible to get 
price escalation on the above materials on the value of works executed during the extended 
period. 

 
 
This clause will be applicable to the contracts where original stipulated period of 
completion is more than 18 months.  

 
In the situation where the period of completion is initially stipulated in the agreement as less than 
18 (eighteen) months but subsequently the completion period has been validly extended on the 
ground that the delay in completion is not attributable to the contractor and in the result the total 
period including the extended period stands more than 18 (eighteen) months or more, price 
escalation for other materials is admissible only for the remaining period excluding 18 (eighteen) 
months there from. 

 
Formula to calculate the increase or decrease in the price of material:- 

 
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, 
pipes and POL procured by the contractor shall be paid in accordance with the following formula: 

 
  Vm =  0.85  x Pm / 100 x R x (Mi-M0)/ M0  
                

Vm = Increase or decrease in the cost of work during the quarter under consideration due 
to changes in rates  of materials other than cement, steel, bitumen, pipes and POL. 

 
R = Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate/ derived rates. 
  
Mo = The all India wholesale Price Index (all commodities) prevailed during the quarter of 

last date of receipt of bids (as published by the Economic Adviser to Govt. of India, 
Ministry of  Industry and Commerce, New Delhi). 

 
Mi = The all India wholesale price index (all commodities) for the quarter under 

consideration as published by Economic Adviser, Govt. of India, Ministry of  Industry 
and Commerce, New Delhi. In respect of the justified period extended for completion 
of the work, the index prevailing at the time of stipulated date of completion or the 
prevailing index of the period under consideration, whichever is less, shall be 
considered.  

 
Pm = Percentage of material Component (other than cement, steel, bitumen, pipes and 

POL) of the work, as indicated in clause – (d) below.  
 

(a) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN 
PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED 
BY DEPARTMENT) AFTER SUBMISSION OF TENDER.  

 
If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being 
supplied by the Department) increases / decreases beyond the price (s) prevailing at the time 
of the last date for submission of tenders including extension for the work, the contractor 
shall be eligible to get differential cost due to such hike on the value of works executed during 
the stipulated period and during the extended period when the reason of delay in completion 
of the work is not attributable to the contractor. If penalty is levied for delayed completion of 
the work, the contractor shall not be eligible to get price variation on the above materials on 
the value of works executed during the extended period.  
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen 
and pipes are to be made by the Executive Engineer with prior approval of tender accepting 
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authority subject to following conditions:  
 

1) Contractors have to submit the vouchers showing procurement of different materials from 
authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the 
approved work programme / revised work programme duly approved by the Engineer-
in-charge. 

 
Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be 
made by concerned Executive Engineer from the Contractor immediately.  
 
The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement 
/ recovery shall be determined as follows. 

 
 a) Adjustment towards differential cost of cement  

 
Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of receipt of 
tender including extension, if any. 

 
Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Ci = All India wholesale price index for cement for the quarter under consideration as 
published by Economic Adviser, Government of India, Ministry of Industry and Commerce, 
New Delhi.  
 
C0 = All India wholesale price index (as published by Economic Adviser, Government of India, 
Ministry of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated 
date of receipt of tender.  
 

b) Adjustment towards differential cost of Steel  
 

Vs = (Si-S0) x Actual quantity of steel utilised in the work during the quarter under 
consideration  

 
Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel 
Authority of India.  
 
S0 = Base price of steel prevailing as on the last date of submission of tender including 
extension, if any.  

 
c) Adjustment towards differential cost of Bitumen.  
 

Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during the quarter under 
consideration  

 
Vb = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Bi = Average Cost of Bitumen prevailed during the period under consideration as fixed by 
IOCL/ BPCL/HPCL.  
 
B0 = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender 
including extension, if any. 
 

d) Adjustment towards differential cost of Pipes.  
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Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0 

 
Vp = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or 
recovered during the quarter under consideration. 
 
Pp = Percentage of pipe component of the work as indicated in the Clause - (d) 
R = Value of work done during the quarter under consideration excluding the value of work 
executed under extra items, if any, at prevailing schedule of rates or derived rate.  
 
 
Pi = All India Wholesale Price Index for the period under consideration as published by 
Economic Advisor, Government of India, Ministry of Industry & Commerce, New Delhi for the 
type of pipe under consideration.  
 
Po = All India Wholesale Price Index (as published by Economic Advisor, Government of 
India, Ministry of Industry & Commerce, New Delhi) as on the last stipulated date of receipt 
of tender including extension, if any, for the type of pipe under consideration. 

(b)  REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 
WAGES BY GOVERNMENT.  

 
 If after submission of the tender, the wages of  labour increases or decreases as a direct 

result of the coming into force of any fresh law,  or statutory rule or order beyond the wages 
prevailing at the time of the last date of submission of tenders including extensions, the 
contractor shall be eligible to get escalation due to such hike on the value of works executed 
during the stipulated period and during the validly extended period when the delay in 
completion is not attributable to the contractor. If penalty is levied for delayed completion of 
the work, the contractor shall not be eligible to get escalation on labour on the value of works 
executed during the extended period.  

 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the 

price of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that 
the same is given pursuant to this condition together with all information relating thereto 
which he may be in a position to supply. Engineer-in-Charge may call books of account and 
other relevant documents from the contractor to satisfy himself about reasonability of 
increase in prices of wages and actual payment thereof. For this purpose, the labour 
component of the work executed during period under consideration shall be the percentage 
(as specified in table below) of the value of the work done during that period and the increase 
/ decrease in labour shall be considered on the cost of minimum daily wages of any unskilled 
Labourer, fixed by the Government of Odisha under Minimum Wages Act.  

 
The compensation for escalation for labour shall be worked out as per the formula 
given below: 

 
  Vl = 0.85  x Pl /100) x R x (Li – Lo )/Lo 

Vl =  Increase or decrease in the cost of work during the quarter under consideration due 
to changes in rates of minimum wages.     

R = Value of work done during the quarter under consideration excluding the work 
executed under extra items if any at prevailing schedule of rate / derived rates. 

Lo = The Minimum Wages for labour as notified by State Government, as prevailing on 
the last stipulated date of receipt of tender including extension, if any.  

Li = The minimum wages for labour as notified by State Government & as prevailed on 
the last date of the quarter previous to the one under consideration. In respect of the 
justified period extended, the minimum wage prevailing on the last date of quarter 
previous to the quarter pertaining to stipulated date of completion or the minimum 
wage prevailing on the last date of the quarter previous to the one under 
consideration, whichever is less, shall be considered. 

Pl = Percentage of labour component of the work, as indicated in the Clause (d). 
   

(c)  REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L: 
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Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil & Lubricants 

increases or decreases as a result of the price fixed thereof by the Government of India and 

the contractor there upon necessarily and properly pays such increased or decreased price 

towards Diesel, Petrol, Oil & Lubricants used in the execution of the work, then he shall be 

entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount 

as shall be  equivalent to the plus or minus difference of 85% in between the price of P.O.L, 

which is operating for the quarter under consideration and that operated for the quarter of 

last date of receipt of bids as per the formula indicated below provided that the work has 

been carried out within the stipulated time or extension there of as are not attributable to him. 

If penalty is levied for delayed completion of the work, the contractor shall not be eligible to 

get price escalation on P.O.L on the value of works executed during the extended period.    

  

Formula to calculate the increase or decrease in the price of P.O.L:- 

 

Vf = 0.85 x Pf / 100 x R x (Fi – F0) / F0 

             

Vf = Increase or decrease in the cost of work during the quarter under consideration due 

to changes in rates for POL. 

Pf = Percentage of P.O.L component of the work, as indicated in Clause – (d) below. 

 

R = Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate / derived rates. 

Fi = All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for the 

quarter under consideration as published by Economic Adviser, Government of 

India, Ministry of Industry & Commerce, New Delhi. In respect of the justified period 

extended, the rates prevailing at the time of stipulated date of completion or the 

prevailing rates of the period under consideration, whichever is less, shall be 

considered.  

F0 = All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as 

prevailing on the last stipulated date of receipt of tender including extension, if any.  

(d) The following percentages will govern the price adjustment for the entire contract for different 
types of works as applicable given in the following table.  

Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 

Labour 
(Pl) 

P.O.L (Pf) Steel + Cement+ Bitumen+ other 
materials * 

1. R&B works (% 
of component) 

Road works 5 5 90 

Bridge works 25 5 70 

Building works 25 - 75 

2. Irrigation works 
(% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3. P.H. Work Structural work 25 5 70 

Pipeline work 5 - Pipe – 70%  
* other material -25% 

Sewer line 10 - Pipe – 70%  
* other material -20% 
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*Note:  Further break up may be worked out considering the consumption of Cement, Steel, Bitumen 
and Pipe in the concerned works for the period under consideration.  

 
(e) APPLICATION OF ESCALATION CLAUSE:  

 
(i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 
documents as are necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorised representative of 
Government and further, shall at the request of the Engineer-in-Charge, furnish documents 
to be verified in such a manner as the Engineer-in-Charge may require any document and 
information kept. The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of labour and / or price of P.O.L 
give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition alongwith information relating there to which he may be in a position to supply.  

 
(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the 
said quarter. The first such payment shall be made at the end of three months after the month 
(excluding the month in which tender was accepted) and thereafter at three months interval. 
At the time of completion of the work, the last period for payment might become less than 3 
months, depending on the actual date of completion.  

 
  
61.15. Defects Liability Period:  

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in-
charge. 

 
61.16. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any part of a 
building or structure in which they may be working or any building, road, fence, enclosure or grass 
land cultivated ground continue to the premises on which the work or any part of it is being executed 
or in any damage shall happen to the work while in progress from any cause whatsoever or any 
imperfection become apparent in it within six months from the date of the final certificate of its 
completion shall have been given by the Engineer-in-charge, as aforesaid, the contractor shall make 
the same good at his own expenses or in default the Engineer-in-charge may cause the same to be 
made good by other workman and deduct the expenses of which the certificate of the Engineer-in-
charge shall be final from any sums that may be then or at any time thereafter may become due to 
the contractor or from his security or the proceeds of sale thereof or a sufficient portion thereof and 
the contractor shall be liable to pay of the expenses not so recovered by the Engineer-in-charge. 

 
61.17. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as mentioned in 
file, if such work shall be carried out in accordance with the detailed standard specification of 
Odisha, as followed by the State PWD and in the event of there being no specifications born in the 
said standard specification of Odisha for such items of work, then in such case the said item of 
work shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-charge after obtaining approval from competent authority. 

 
61.18. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works 
Department, Odisha. As per said amendment a Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender.  
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61.19. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 
quoted at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than 
the estimated cost, the tender accepting authority will finalize the tender through a transparent 
lottery system, where all bidders / their authorized representatives, the concerned Executive 
Engineer and DAO will remain present.  

(As included in Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works Department letter 
No.12366/W dt.18.11.2013). 

61.20 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. In that 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for 
execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the 
L1 bidder otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely 
published and intimated to all Departments of Government and also to Government of India agencies 
working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 

61.21 Before acceptance of tender, the successful bidder will be required to submit a work programme and 
milestone basing on the financial achievement so as to complete the work within the stipulated time 
and in case of failure on the part of the agency to achieve the milestone liquidated damaged will be 
imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 

 
 
 
 
61.22. Rates: 

The Tenderer shall quote their offer on ‘............... Rate’ for the complete work in all respects. The 
offer shall be inclusive of cost of all materials, labour, T&P but excluding of IGST/OGST including the 
building and other construction workers welfare cess with surcharge, tollages, royalties, packing and 
forwarding, transportation, insurance, loading & unloading, storage, watch and ward, delivery of the 
materials to the site etc. and all other expenses incidental thereto for successful completion, testing 
& commissioning of the work. 

 
N.B: The Excise Duty exemption, if any, is as par with the present Government rules prescribed by 
Central Excise Department after implementation of GST. The contractor shall arrive their rates for 
pipe materials accordingly. 

61.23  Guarantee: 
Defect liability period is 12 (twelve) months from the date of final acceptance of the work conforming 
to provisions in scope of work. During this period, the contractor shall replace the defective materials 
if any or rectify the defects if any at his own cost as pointed out by the Engineer-in-charge to the 
satisfaction of the later. 

61.24.   Rescission of Contract: 
Subject to other provisions contained in this clause the Executive Engineer of the Department may 
without prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, recommend the accepting 
authority to rescind the contract in any of the following cases: 
i) If the contractor having  been given by the Executive Engineer a notice  in writing to rectify,  

reconstruct or replace any defective work or that the work is being performed in an inefficient  
or otherwise improper or un-workmen like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the work with due 
diligence so that in the opinion of the Executive Engineer (which shall be final & binding) he will 
be unable to secure completion of the work by the date of completion and continues to do so 
after a notice in writing of seven days from the Executive Engineer. 
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iv) If the contractor fails to comply with the provisions of Clauses & other relevant clauses 
mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in  writing in that behalf by the 
Executive Engineer.  
When the contractor has made himself liable for action under any of the cases aforesaid, the 
accepting authority shall have the powers to rescind the contract (of which rescission notice 
in writing to the contractor under the hand of Executive Engineer shall be conclusive evidence), 
20% of the value of the left over work will be realized from the contractor as Penalty 

61.24.1. In case of rescission of contract  as per Clause-61.24 the contractor shall have no  claim to 
compensation  for any loss sustained by him by regions of having purchased or procured  any 
materials or entered any engagement on account of or with a view to execute the work / 
performance of the contractor. 

61.25(a)    Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 
i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. 

However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is 
imposed by Statute, after the last stipulated date for the receipt of tender including extensions 
if any and the contractor thereupon necessarily and properly pays such taxes/levies the 
contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in 
the opinion of the Executive Engineer, RWS&S Division, Nabaragnpur (insert proper 
competent authority) (whose decision shall be final and binding on the contractor) attributable 
to delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorised representative of the Department and/ or the Engineer-in-Charge and further shall 
furnish such other information/ document as the Engineer-in-Charge may require from time to 
time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to 
the Engineer-in-Charge that the same is given pursuant to this condition, together with all 
necessary information relating thereto. 

61.25(b) Other statutory duty, Tax such as I.T., VAT/GST etc, will be deducted at sources from the bills 
of the contractor and deposited with concerned authority. 

61.25(c) Royalty, if any, at the prevailing rate on minerals will be deducted from the bills of the 
contractor and deposited with concerned authority, if applicable. 

TPQM-Guidelines  
 

1. The S.E., RWS&S P.MD&I Circle, Bhubaneswar is the nodal officer of the aforesaid work as per Section 
5,TOR Clause 5. 1. 2 Monitoring Management of RFP document. He would be responsible for 
coordination and monitoring the implementation of the work of the TPQQMC. 
 

2. All Executive engineers are to identify and suggest at least two nearby NABL accredited laboratories 
(Nearest govt. District/regional/state level laboratories, laboratories of engineering institute of institute 
of technology) for conducting of tests of the works carried out by the Agencies. The same may be 
communicated to the TPQQM Consultant i.e. M/s TUV-SUD South Asia Private Limited for facilitation 
and onward sample collection and submission of the same at the said laboratories.  

 
3. The site inspection Report-cum-ATR and observations made by the TPQQM is to be adhered strictly. 

The EE shall initiate action (if required) for rectification of defects (if any) pointed out in the observations. 
An ATR (Action Taken Report) shall be furnished by the concerned EE to the consultant in the manner 
and format enclosed (Annexure-I). These observations shall be communicated to the EE, SE, CE by 
the TPQMC within 10 days of receipt of ATR, so as to monitor the observations of the TPQMC and to 
ensure the corrective action taken.  

 
4. All Executive Engineers are requested to advice the concerned JEs, SDOs & AEEs to effectively 

communicate the work plan of the contractor/agency and every day construction activity to the 
representative of the TPQMC in the respective What’s App groups created and involve the TPQMC 
representatives for supervision at the time of critical stages of execution of PWS projects.  

 
5. All Agencies JEs, SDOs & AEEs may be directed to make a camp office which should have well 
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maintained site order book, design and drawings, slump cone, cube mould for testing purpose at the 
time of visit of TPQMS. 

 
6. All Executive Engineers are advised to provide the agreements and BOQ copies of the Agencies to 

TPQMC for he projects whose A/A are more than 1 Crore and less than 50 Cores. 
 

7. It is to be ensured by the Executive Engineers that no such payments ate to be made to the Agency 
without witnessing of quantity measurement ( in the form of JMR) and certification of the executed by 
the TPQMC.  

 
8. It is to be ensured by t he Executive Engineers that, a protocol is followed for adhering to attach quality 

test reports, MTC, pre and post pipe delivery test report concerned JEs & AEEs to coordinate with 
consultation of TPQMC. 
 

Any other condition as may be felt necessary shall be communicated by this office from time to time. 
However, in the event of any key issues, the concerned circle Superintending Engineer may be sought for 

clarification and coordination for smooth functioning of PWS project. Description of Construction 
Activities 

Pre-Construction Activities from the TPQQMs 

1. Availability of DPRs 
2. Contact info of the Client at the Division & Sub-Division level. 
3. List of Works per Division. 
4. Agreement Copy issued to the Agency (Will consists of Agreement No. Agency Name, BOQ & BOM) 
5. Work Schedule/Program of the individual works form Division/Agency 
6. Work Status of the list of the works 
7. Drawing for the civil/Electrical/Mechanical works. 
8. Layout Drawing with Schedule of pipes & Fixtures of the Pipeline works. 
9. List of materials to be procured from the Client End. 
10. List of materials to be procured form the Contractor End. 
11. Witnessing Approved Mix Design for Concrete Grade above M20. 
12. Slump/Cube cum Date of Concreting / Curing/ Drawing Register (To be maintained by the Contractor as per 

requirement and witnessed by the Client & Consultant.  
13. Format & Checklist to be shared with the Division/ Consultant / Agency. 

• Format for Joint Measurement Record 

• Format for Non Conformance Report – (Quality/Safety) 

• Format for Bar Bending Schedule 

• Format for Concrete Pour card 

• Checklist for Civil/Mechanical/Electrical works/activities 
 
Activities During Construction 

1. Proper Maintenance of Site Order Book. 
2. Work Monitoring w.r.t. to Physical Progress of the Project at Different Stages 

(APP/DPR/MPR/Photographs/Work Status Every 15 days) 
3. Review of Work Programs along with the JE/AE/AEE/SDO 
4. Review of each project within the respective Division would be held monthly assessing the physical & 

financial progresses. The meeting to be chaired by the Executive Engineer with their respective 
JE/AE/AEE/SDO and experts form TPQQMs i.e. TPQM (Quality & Quantity)/ZQM 

5. Lab Tests (Field Test lab or in Govt. Approved Accredited Lab) 
6. Ensuring on Quality Assurance systems and project quality as per Checklist of Quality Control of all materials 

and equipment to be used as per manufacture’s test certificate.  
7. Estimating Variations with respect to sanctioned estimate/agreement /provisions made in DPR. 
8. Safety and Health aspects as well as community involvement.  
9. Remedial measures to improve physical progress and quality of the project in alignment with the Division. 
10. Ensuring joint Measurement of all the component of work by JE/AE/SDO. 
11. Check Measurement of Works. 
12. Ensuring the preparation of bill and payment in the schedule period. 
13. Fixing of alignment for pipes and clearing of the encroachments /Govt. Land Clearance. 
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14. Revision of Construction Drawings. 
15. Shop Tests of Electro-Mechanical Equipment 
16. Collection & Transportation of Samples for Testing at Govt. Approved Labs 
17. Testing and Report Collection from Govt. Labs. 
18. Approved List of Vendors ( Electro-Mechanical Equipment /Pipes/Steel/Cement/ etc.) confirming to IS code 

and CPHEEO Manual. 
19. Copy of one set of Verified & Checked RA Bill to be given to the consultant.  

 
 
  

I.  Addendum to special condition of contract 
 

1. Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please be 
read as follows & all other terms & condition mentioned under the clauses remain unaltered.  

 
(A) Original works:  
 
1.  All works except OHT/ UGR/ OGR/ WTP 

• 15% of the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion of 
works minimum upto 15% except OHT/ UGR/ OGR/ WTP. 

• Cumulative 30% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to 
completion of works cumulative to 30% except OHT/ UGR/ OGR/ WTP. 

• Cumulative 60% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to 
completion of works cumulative to 60% except OHT/ UGR/ OGR/ WTP. 

• Cumulative 90% the agreement value including subject to completion of works cumulative to 
90% except OHT/ UGR/ OGR/ WTP. 

• Balance 10% will be paid on successful completion and commissioning of the project and 
submission of completion drawing of work for pipe water supply system.  

 
2. For OGR/ UGR 

• 1% on submission of drawing and designing after soil test. 

• Cumulative 30% on completion of foundation and 1 meter height structure. 

• Cumulative 80% on completion of side wall & dome. 

• Cumulative 100% on completion of the structure including commissioning & testing. 
 

3. For ESR/ OHT 

• 1% on submission of drawing and designing after soil test. 

• Cumulative 40% on completion of foundation and 50% of staging height of the structure. 

• Cumulative 60% on completion of 100% staging height of structure. 

• Cumulative 80% on completion of ring beam, lower dome, side wall and upper dome. 

• Cumulative 100% on completion of the structure including commissioning & testing. 

 
4. For WTP 

Sl 
No 

Description of item % of payment against 
the agreement value 

for WTP 

1 On approval of layout plan, process design, hydrolic design, 
structural design & drawings of all components including electrical, 
mechanical, instrumentation and drawings, all ancillary facilities 

1.00 

2 On completion of Caseade Aerator with piping and valves all 
complete 

3.0 

3 On completion of raw water channel to rapid mixing unit along with 
flow measuring device and rapid mixing unit 

2.5 

4 On completion of horizontal flow baffle channel flocculate with 
piping & valves complete 

7.0 

5 On completion of settling tanks with piping & valve arrangement 17.50 

6 On completion of filter house with filter units, water wash system, 
annex building, pump motors along with supply & installation of all 
required machineries including piping, valves, instrumentations, 

32.00 
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measuring, electrical items, internal electrification etc. all complete 
for smooth functioning  

7 On completion of RCC beck wash overhead tank with piping & 
valve arrangements complete 

11.00 

8 On completion of Chemical house with Chemical storage & dosing 
units with mixing, piping & valve arrangement etc. all complete in 
all respect including internal electrification. 

9.00 

9 On completion of chlorine, dosing units with supply, fitting and 
fixing of all items, piping and valve arrangements etc. complete in 
all respect for smooth functioning 

3.00 

10 On completion of underground and open drainage as per scope of 
work  

1.5 

11 On completion of walkways and ping connection to CWR (piping 
labour only) 

1.00 

12 On sand filling of WTP area as and when required liming to area 
as stipulated in scope of work before and after foundation work 

2.00 

13 On sand filling of WTP area as and when required liming to area 
as stipulated in scope of work after foundation work & final 
dressing of WTP area 

2.00 

14 Inspection, testing, trial run, guarantee test, training, operation & 
maintenance manual, completion drawing and acceptance of the 
units 

7.50 

 TOTAL: 100.00 

   

 
 
 
 
B. Operation and maintenance works (5 years including one year defect liability period. 

• 30% on successful completion of 1st year O&M 

• Cumulative 45% on successful completion of 2nd year O&M 

• Cumulative 60% on successful completion of 3rd year O&M 

• Cumulative 75% on successful completion of 4th year O&M 

• Cumulative 100% on successful completion of 5th year O&M 
 
NB: Payment to the contractor for maintenance/ operation and maintenance (as the case may be) of 

the PWS schemes as per following. 
 

1. The rate accepted for maintenance/ O&M cost for the PWS has to be deposited by the contractor as 
per clause mentioned in “G” i.e. additional special condition in section 3 valid up to the end of contract 
of maintenance/ O&M period in duly pledged in favour of EE concerned as security. 

2. The payment will be released only after receipt of the certificate from the authority of VWSC or any 
other committee responsible for the PWS scheme in the village/ GP or any other member nominated 
by Engineer-in-Charge/ BDO/ JE-II/ AEE/ DEE concerned to the effect that the work has been done 
as per the conditions laid down in section 5 along with the checklist & the details of complaint received 
and compliance thereof. 

3. The payment will be released as per above break up schedule on quarterly basis and at the end of 
each year after one year defect liability period and at the end of every year, the security deposit 
towards maintenance/O &M (as the case may be) will be refunded till 5th year. 

4. In case the contractor fails to comply the terms and conditions of maintenance/ O&M of PWS scheme 
mentioned in section 5 and day to day compliance from the community, the security deposit will be 
forfeited. 
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SECTION 4 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 

 
The following documents are also part of the Contract:                               Clause Reference 
 
The Schedule of Operating and Maintenance Manuals                                        [53] 
 
The Schedule of Other Contractors                                                                      [8] 
 
The Schedule of Key Personnel                                                                           [9] 
  
The Methodology and Program of construction                                                   [27] 
 
The Schedule of Key and Critical equipment to be deployed on the work  
as per agreed programme of construction                                                            [27] 
 
Site investigation reports                                                                                      [14] 
 
1.   The employer is [insert name & address of Employer]: 
 
2.  Name of the authorized Representative [insert name and address]:   
  
32. The Engineer is [insert name and address of Engineer] 
 
4.  (i)   The maintenance period shall be five years after completion of the work including the 

defect liability period of one year from the completion of the project for single village or 
multi village of single GP work. 

 
     (ii)  For multi GP and multi village PWS schemes, operation and maintenance period shall five 

years including one year defect liability period. 
.  
5. The defect liability period shall be one calendar year, which is concurrent with the five years 

maintenance/ operation and maintenance period of the project. The bidder has to operate and 
maintain the project during Defect liability Period. 

 
6. The Start Date/ Commencement Date:  Date of issue of the Notice to proceed with the work. 

 
 

7. The Intended Completion Date for the whole of the Works is [insert period] : 
 

8. Physical works to be completed                                                 Period of completion  
                                                                                                                                        from start date 
 

i) Phase I               Laying of rising main and Distribution                           [Insert time 

period] 

                    Pipe Line 

              Phase II Completion of Overhead tank/UGR/OGR,                    [Insert time period]   

                                       water treatment plant, pump   house, valve 

 chambers and all other structural part 

 of the PWS 

ii) Phase III            External Electrification, Installation of Pump                 [Insert 

time period] 

 & Motor, and all balance work  including  

Testing & commissioning of the PWS 
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 9.   The Site is located at : [insert location of site] 

 10. The name and identification number of the Contract is : [insert identification] 
 
          Contract  No: [ To be inserted during signing of Contract ] 
 
 
          Name  of Contract:"  

 
 22. Maximum limit of liquidated damages for 

delay in completion of work. 
 1% of the balance work per week  

subject to a maximum of 10% (ten 
percent) of the Initial Contract Price 
rounded off to the nearest thousand. 

[Cl.45] 

23. Amount of incentive/bonus for early 
completion of work. 

 As per the latest amendment  to 
Para 3.5.5 of OPWD code 

[Cl.46] 

24. The amounts of the advances payment are:  [CL.47 of 
sec 1] 

 Nature of Advance Amount(Rs.) Conditions to be fulfilled  

   

 

  

   

11. The law which applies to the Contact is the laws of Union of India 
 

[Cl.3.1] 

12. The language of the Contract documents is English. 
 

[Cl.3.1] 

13 
14. 

The Schedule of Key Personnel               As per Appendix of Section II 
Limit of sub contracting -20% of the Initial Contract price 

[ Cl. 1.6] 
[Cl. 7.1] 

15. The minimum insurance cover for physical property, injury and death is   Rs. 1.0 
lakh per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 
 

[Cl.13] 

16. Site investigation report 
 

[Cl.14] 

17. The Site Possession Dates shall be within seven days from Notice to Proceed 
to Work. 
 

[Cl.21] 

18. The period for submission of the programme for approval of Engineer shall be 14 
days from the issue of Letter of Acceptance. 
 

[ Cl.27] 
 
 

19.     The currency of the contract is Indian Rupees [CL.43] 

  20. 
 
 21. 

Retention money- 5% of gross value of the bill 
 
The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to any adjustment.                                                

   [Cl. 44] 
 
 

[37] 
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24.1 Mobilisation for work 10% of the 
 Contract 
value. 

On submission of unconditional 
bank guarantee in a form by a 
scheduled nationalised bank located 
inside Odisha acceptable to the 
Engineer in amount and currency 
equivalent to the advance payment. 
 

 

   24.2. Interest on Advance Payment    [10% (ten percent) per annum]                       [47.2] 

 

24.3. The advance shall be repaid with percentage deduction from the running bill certified     by the 

Engineer under the contract. The deduction will start from immediate next running bill. 

 
25 

 
The Securities shall be for the following minimum amounts  
equivalent as a percentage  of the Contract Price: 

SD two (2) per cent of contract price (EMD 1% & ISD 1%) plus     
Rs…………… (to be decided after evaluation of the bid) as  performance 
security in terms of ITB Clause 32 &33.(as per codal provision) 
The  standard  form  of  Performance  Security  acceptable  to  the   
Employer  shall  be  an un conditional Bank Guarantee of the type as 
presented in Section 8 of the Bidding Documents. 

 
[CL. 48] 

    

26 The date by which "as-built" drawings (in scale as directed) in 2 sets are 
required is within 28 days of issue of certificate of completion of whole or 
section of the work, as the case may be. 
 

[Cl.53] 

27. The amount to be withheld for failing to supply ''as built" drawings by the 
date required is Rs.1.00 Lakhs. 
 

[Cl.53.1] 

28.       The percentage to apply to the value of the work not completed representing   [55.1] 
            the Employer’s additional cost for completing the work shall be -20% 
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SECTION 5 
 

TECHNICAL SPECIFICATION 
 

PROVISIONS CONTAINED IN RELEVANT SECTIONS AND CLAUSES OF SPECIFICATIONS FOR PH & 

CIVIL WORKS SHALL BE FOLLOWED 

(To be included by TIA) 

 

 

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA 

should prepare the same as per the requirement of particular water supply project. 

Scope of work, detail technical specification & design criteria should be prepared by the TIA as 

per the need of water supply project according to A/A & T.S.
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SECTION – 5 

 

SCOPE OF WORK & TECHNICAL SPECIFICATION  

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA should 

prepare the same as per the requirement of particular water supply project. 

1.0 General Conditions 

1.01 All works are to be executed in turnkey basis i.e. including labour and supply of material as per 

approved drawing, technical specifications and design (to be supplied by the contractor after duly approved 

by STA) and as per direction of Engineer-in-charge. All materials to be used shall confirm to relevant 

specifications as per latest edition of Indian Standard, unless otherwise stated in the detailed specifications 

of items of work 

1. 02 All the structures are to be designed as permanent type and shall have aesthetic elevation. 

1. 03   Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as 

decided by Engineer-in-charge to be used for the centring and shuttering of the structures. 

1.04 Machine mix - Machine mix shall be used in concrete work for all structure. Design mix of concrete shall 

be mandatory. Vibrator of appropriate type shall be used for compaction of concrete. 

1.05 Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat of 

primer. 

1.06 All the fittings and fixtures (such as valves, fittings, material of electrical and mechanical nature i.e chain 

pulley, pumps and motors, switches, transformer etc) are to confirm relevant IS specification and of reputed 

make and are supported with warranty and manufacturer’s test certificate and should have authorised service 

centre inside the state. 

1.07 All the work including supply of materials to be executed as per relevant IS specification and direction 

of Engineer-in-charge.  

1.08 The surplus earth and debris should be lifted after completion of work and proper levelling of site as 

directed by Engineer-in-charge without any extra claim. 

1.09 Foundation of all structure including supply of materials shall be designed depending on Ground water 

table / subsoil condition.  In no case the depth of foundation below virgin soil shall be less than 1 mtr / it must 

be ensured to be taken down to a firm soil and below weathering effects. 

1.10 All equipment’s, accessories, auxiliaries, piping, electrics, instruments, installations, construction, 

buildings etc. including all mechanical, electrical & civil engineering works covered under the scope of work 

of contract shall be subjected to inspection & testing by the Department for its material, quality, workmanship 

and the performance. The contractor shall arrange and carryout all such inspection, testing, trial run etc. and 

demonstrate in presence of the Engineer-in-charge of the Department. 

1.11 The steel / cement & other building materials will be test checked at the site by the Department or their 

representative at the cost of contractor to ensure proper quality as per IS specification. 

1.12 Testing of water tightness of all RCC structure and Pipe line shall be conducted   as per relevant IS 

Codes. 

1.13. The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the contractor. All 

responsibility of such inspection, testing, trial run, demonstration etc. and any damage/loss that may cause 

directly or indirectly shall exclusively rest with the contractor. 
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1.14 Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of their 

liability for replacing / rectifying any defects, which may subsequently appear or be detected during erection 

and guarantee period of one year. 

1.15 All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing 

cement paint of approved shade & all exposed iron works outside the reservoir shall be painted with two coats 

of approved synthetic enamel paint. All exposed iron works inside the reservoir shall be painted with two 

coats of anticorrosive paint. 

1.16. All equipment’s, sub-assembly and components, auxiliaries and accessories shall be tested at 

manufacturer’s work site in accordance with relevant Indian Standards/International Standards. The 

contractor shall furnish all test certificates etc. related to the quality of all the materials to the Department 

along with the delivery of the materials at site without which no payment shall be released. However, such 

test certificates, quality assurance certificate shall not relieve the contractor of its obligation to replace forth 

with any instrument/materials found defective during tests at works / trial running period/guarantee period.  

1.17 The Department reserves the right to test any materials at any reputed department approved 

laboratories if necessity arises and the cost of which test(s) shall be borne by the contractor and rejected 

materials shall have to be replaced by the contractor by approved materials at his own cost. 

1.18 The contractor is to supply and approve all structural design by State Technical Agency at his own cost 

(IIT Bhubaneswar, IGIT Sarang, CET Bhubaneswar, VSS UI Burla, NIT Rourkela). It is not binding to the 

department. The Engineer-in-charge can alternate the drawing from safety point of view. If the design/ 

drawing is given by the department then it is binding upon the contractor. 

1.19 All materials required for completion and commissioning of the awarded work are to be procured by the 

contractor. Any materials given by the department to square up the store of department or to maintain the 

quality, the cost of such materials shall be deducted from the bill of contractor as per stock issue rate or 

purchase rate whichever is applicable as will be decided by the Executive Engineer concerned.  

1.20 For all materials which come under EPM rate contract the contractor shall have to furnish CIPET 

inspection report (pre- and post-delivery) for HDPE pipes and for other materials manufacturer’s test 

certificate or EPM verification certificate before use of such materials. 

1.21 All equipment’s, labour, tools & plants, instruments and other facilities for testing shall be provided by 

the contractor. He shall also maintain all records of the entire test and furnish the copies of the same to the 

Department. 

1.22 The contractor before execution of the overhead reservoir / underground reservoir/WTP will conduct 

necessary test for the determination of the safe bearing capacity of the soil at required depth and will furnish 

the design and drawing prepared by an experienced engineer. The design will be scrutinised and checked as 

per cl 1.19 above. No extra payment will be made towards preparation of design and drawing of the 

ESR/UGR/OGR beyond the agreement amount. The cost of scrutiny and checking will also be borne by the 

contractor. 

1.23 All R.C.C structures reinforcement   to confirm Fe 500- Fe 550 and IS specification of SAIL, RINL, TATA, 

JINDAL(PANTHOR), SHYAM STEEL as per IS. 432 (Plain) & IS. 1786 (Tor). (Testing Report) 

1.24. Test for material shall be invariably is carried out by the contractor, when the same are specified in the 

specifications. Tests shall also have to be carried out, even though the same are not specifically mentioned 

in the specifications but in the opinion of the Engineer-In-Charge, the same are required to be carried out. All 
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such tests shall be carried out in Government Lab or laboratories approved by the Engineer-in-charge and 

cost shall be entirely borne by the Contractor. 

1.25 .No collections of materials shall be made before it is not approved from the Engineer-In-Charge. 

1.26. Collection of approved materials shall be done at site of work in a systematic manner. Materials shall 

be stored in such a manner as to prevent deterioration or intrusions of foreign matter and to ensure the 

preservation of their quality and fitness for the work. Handling and storing of HDPE pipes and specials will be 

made as per stipulation laid down in the PH Engineering 1992 specification vide clause no.2.3.5. 

1.27. Materials, if rejected by the Engineer-In-Charge, shall be immediately removed from the site of work. If 

they are not removed within twenty four hours of receiving such intimation, Engineer-In-Charge shall get the 

same removed at contractor’s cost. The Engineer-In-Charge shall dispose of such materials in a manner as 

he chooses and the contractor shall not be entitled to any compensation for the cost of such materials. 

1.28. Approval to the samples of various materials given by the Engineer-In-Charge will not absolve the 

contractor from the responsibility of replacing the defective material brought on site or materials used in the 

work found defective at a latter date. The contractor shall have no claim to any payment or compensation 

whatsoever on account of any such materials rejected by the Engineer-In-Charge. 

1.29. All the items occurring in the work and as found necessary during actual execution shall be carried out 

in the best workman like manner as per specifications and the written order of Engineer-in-charge. 

1.30. Extra claim in respect of any work as found necessary during actual execution to be executed which 

felt necessary by the E-I-C for an engineering requirement and better quality shall be allowed and considered 

to be covered under lump sum agreement value. 

1.31. The contractor shall engage a qualified Engineer for the execution of work who will remain present for 

all the time on site and will receive instructions and orders from the Engineer-in-charge or his authorized 

representative. The instruction and orders given to the Contractor’s representative on site shall be considered 

as if given to the contractor himself. 

1.32. A work order book as prescribed shall be maintained on site of work by the contractor and the contractor 

shall sign the orders given by the inspecting officers and shall carry out them promptly. 

1.33. Quantities specified in the tender may vary at the time of actual execution and the variation of payment 

due to above will be guided by the rate in the sanctioned estimate. 

1.34 All levels given on drawings are approximate and the contractor shall be responsible to take regular level 

on the work. These levels shall be connected to the    G.T.S. levels and shall be got approved from the 

Engineer-in-charge. 

1.35 The contractor shall maintain a regular account of receipt and use of controlled materials purchased 

by him and or supplied by the department. 

1.36 De-watering of trenches foundation etc., shall be done by the contractor at his own cost during 

execution of all items of this work till completion in all respect. 

1.37 The contractor shall have to provide necessary shoring, shuttering arrangement for protecting the 

excavated portion of trench. Similar deep structure when excavation goes beyond 1.5 mt. from G.L. proper 

care shall to be taken to avoid due to failing of Kachcha wall portion. No extension in time limit will 

 be considered due to such carelessness and delay. Contractors shall have to provide at his own cost all 

ways and means required for the excavation of the trench pit etc. 

1.38 The details given in design plan section or specification schedule, General condition etc., shall be 
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taken in to consideration and all these items shall have to be carried out. In case of any discrepancy of these 

the decision of the Engineer-in-charge shall be final and binding to the contractor. 

1.39 The work shall be executed on strict accordance with the plans and specification only the best materials 

and the soundness construction shall be permitted and every portion of the work shall be executed in like 

manner to the satisfaction of the Engineer-in-charge whose decision shall be final and binding to the 

contractor. All the materials used in work shall be of best quality and any materials rejected shall be removed 

from the site of work by the contractor at his own cost within 24 hours. 

1.40 In addition to the requisite stores the contractor shall provide at his cost suitable temporary office with a 

particular sitting arrangement in side and necessary finished furnished for the use of Govt. staff while the 

work is in progress. 

1.41 The contractor shall provide at his own cost all labour, pages, strings and  the other materials as may 

be required for lining and setting out and for taking measurement of the work. The contractor shall also provide 

at his own cost satisfactory and on adequate facilities like scaffolding, ladders, etc. for checking supervision 

and measuring the contractor's work by the Engineer. The contractor shall have to provide skilled and 

unskilled labourer free of cost for the above. 

1.42 Water required for the execution of the work shall be supplied by the contractor at his own cost in the 

manner satisfactory to the Engineer-in-charge. Water required for testing shall also be supplied by the 

contractor. 

1.43 Contractor shall be responsible for any accident to work or any damage done to adjoining property in 

which case he shall have to make it good at his own expenses 

1.44 The contractor shall submit to the Department two sets of drawing showing the plan, elevation and 

perspective view, general arrangements of the structures with piping and valves etc. and structural design 

and drawings as per the specifications in this DTCN for approval of STA/Authority at the earliest possible 

time.  

1.45 In case the contractor fails to submit the designs and drawings in proper order within the stipulated time, 

the letter of acceptance of the tender is liable to be cancelled and earnest money is liable to be forfeited. 

 

2.0 SCOPE OF WORK 

The scope of work is broadly classified as - 

(A)- Head Works: The Head works of the proposed piped water supply project consists of the following 

components. 

1. Pump House: The pump house to be constructed near the source   (large diameter Tube well) as  

shown the specific site by the Engineer-in-charge and as per the drawing enclosed. The detailed design 

shall be approved by any one institution under STA & to be submitted to the Executive Engineer before 

taking up the execution of work. However the following item of work to be taken as per specification given in 

Design and Drawing and in “Annexure-A”. 

2. Compound Wall: The compound wall to be constructed as per drawing and the layout given by the 

Engineer-in-charge considering the  site condition. The similar procedure to be followed as mentioned for 

pump house as regard to design of foundation etc.. However the item of works to be taken as per 

specification given in design & drawing and in “Annexure-B”. 
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3. APPROACH ROAD AND SITE DEVELOPMENT : 

The site development and approach road has to be made as per the drawing and specification. The design 

of the road has to be approved from STA. The sand filling and construction of approach road should be 

constructed as per the requirement of the site and as per direction of Engineer-in-Charge and as per 

“Annexure-C”.  

 

Concrete Works:  

2.1 General  

Concrete grade shall be as designated in the drawings and specified for the respective structures and their parts. 

In concrete grade M15, M20, M25 etc. the numbers i.e. 15, 20, 25 etc. represent the specified characteristic 

compressive strength of 150mm cube at 28 days, expressed in N/sq.cm as per IS:456.  

2.2 Design Mix Concrete:  

For Design Mix concrete, the mix shall be designed to provide the grade of concrete having the required 

workability and characteristic strength not less than appropriate values given in IS:456. The design mix shall 

be in addition to such that it is cohesive and does not segregate and should result in a dense and durable 

concrete and also capable of giving the finish as specified. The Contractor shall exercise great care while 

designing the concrete mix and executing the works to achieve the desired result. It will be the Contractor’s 

sole responsibility to adopt appropriate normal mix proportions to yield the specified strength. The minimum 

cement content for Design Mix Concrete shall be as per Appendix-A of IS:456 or as given blow whichever 

is higher. 

Grade of Concrete Minimum Cement Content in Kg/Cum. of Concrete 

M15 260 

M20 300 

M25 320 

M30 340 

M35 360 
 

The contractor shall submit the details of the source of all materials and the proposedquantities of each 
ingredient per cubic meter of fully compacted concrete. The Contractorshall then make trial mixes for each 
class of concrete using the same contractor’sequipment and the same material as are proposed for the 
permanent works. He shall furnish to the FIELD ENGINEERat least 30 days before concreting operations, 
astatement of proportions proposed to be used for the various concrete mix ascertained on150mm cubes 
as per IS:516 shall comply with the requirements of IS:456. 
7days & 28days Compressive strength of different grades of concrete are as given below: 

Sl 
No. 

Grade of Concrete 
Minimum compressive 

strength at 7 days (N/mm2) 
Minimum compressive strength 

at 28 days (N/mm2) 

1 M15 10 15 

2 M20 13.5 20 

3 M25 17 25 

4 M30 20 30 

5 M35 23.5 35 
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6 M40 27 40 
 

The Contractor shall give 24 hours notice of such trials to enable the Field Engineer to attend For each trial mix, 

three separate and consecutive batches of concrete shall be made by the contractor and the specimens shall be 

tested at 7 days and 28 days (9specimens for 7 days and 9 specimens for 28 days) . For 7 days test the acceptance 

criteria shall be 70% of the corresponding target mean strength. The contractor shall not commence concreting in 

the permanent works until the details of trial mixes and test results for each class of concrete have been submitted 

to and approved by the. Unless otherwise specified, only medium graded fine aggregates shall be used for the 

concrete. A trial mix design will be approved by the Field Engineer with respect to strength if the average 

compressive strength of the nine specimens each at 7 days and 28 days is more than the specified target mean 

strength appropriate to the grade of concrete. The contractor shall not alter the approved mix proportions nor the 

approved source of supply of any of the ingredients without having previously obtained the approval of the Field 

Engineer. During production, the authority/ Field Engineer may require trial mixes to be made before a substantial 

change is made in the materials or in the proportion of the materials to be used.  
A range of slumps which shall generally be used for various types of construction unless otherwise instructed 
by the Field Engineer is given below: 
 
 
 

 

Structure/Member  

 

Maximum Slump in mm  

 

Minimum Slump in mm  

Reinforced foundation 

walls and footings  

75  40  

Slabs, Beams& Reinforced 

walls  

100  40  

 

2.3 Batching and Mixing of Concrete : 

It is expected that batching plants of suitable capacity shall be used. The contractor shall submit monthly 
program of concrete works to the approval of the Authority/ Authority’s Engineer. Proportions of aggregates 
and cement, as determined by the concrete mix design, shall be preferably by weight. These proportions 
shall be maintained during subsequent concrete batching by means of weigh batchers capable of controlling 
the weights within one percent of the desired value. Based on the adopted nominal mixes, aggregates may 
be measured by volume. However, cement shall be by weight only. Amount of water added shall be such 
as to produce dense concrete of required consistency, specified strength and satisfactory workability and 
shall be so adjusted to account for moisture content in the aggregates. Water cement ratio specified for use 
by the Authority/s Engineer shall be maintained. Each time the work stops, the mixer shall be cleaned, and 
while recommencing, the first batch shall have 10% additional cement to allow for sticking in the drum. 
Arrangement should be made by the contractor to have the cubes tested in an approved laboratory or in 
field laboratory with prior consent of the Authority/ Authority’s Engineer. Sampling and testing of strength 
and workability of concrete shall be as perIS:1199, IS:516 and IS:456. 
 
2.4 Curing : 
Curing and protection shall start immediately after the compaction of the concrete to protect it from- 
1. Premature drying out, particularly by solar radiation and wind 
2. Leaching out by rain and flowing water 
3. High internal thermal gradients 
4. Vibration and impact which may disrupt the concrete and interfere with its bond to the reinforcement. 
The finished concrete shall be protected from direct exposure to the sun for the first three days after being 
laid. On the day the concrete is laid, generally no watering can be done, but moist condition have to be 
maintained and water shall be lightly sprinkled on the surface as soon as it is hard enough to stand this. On 
the next day it shall be more freely sprinkled with water and kept thoroughly wet by being covered with gunny 
bags or other suitable materials and kept constantly wet. It shall be inundated and kept under water for at 
least 7 days. Surfaces where ponding is impracticable shall be covered with very weight gunny bags. Curing 
with water will be continued till the concrete is at least 10 days old. Shocks to the concrete by throwing 
materials over it or excessive walking over it shall be avoided for at least 7 days. During the curing period, it 
shall be particularly seen that all exposed surfaces are kept thoroughly moist and not allowed to dry out. 
Verticals or inclined surfaces from which side forms have been removed and also soffits from which centring 
has been removed shall be given special attention in this respect by sprinkling with water or keeping covered 
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with wet gunny bags as may be most suitable. All concrete, unless approved otherwise by the Authority’s 
Engineer, shall be cured by use of continuous sprays or ponded water or continuously saturated coverings 
of sacking, canvas, hessian, or other absorbent material for the period of complete hydration with a minimum 
of 7 days. The quality of curing water shall be the same as that used for mixing. Where a curing membrane 
is approved by the Authority’s Engineer to be used, the same shall be of anon-wax base and shall not impair 
the concrete finish in any manner. The curing compound to be used shall be approved by the Authority’s 
Engineer before use and shall be applied with spraying equipment capable of a smooth, even textured coat. 
Curing may also be done by covering the surface with an impermeable material such as polyethylene, which 
shall be well sealed and fastened. 
 
 
 
 
 
3. APPROACH ROAD AND SITE DEVELOPMENT : 

The site development and approach road has to be made as per the drawing and specification. The design 

of the road has to be approved from STA. The sand filling and construction of approach road should be 

constructed as per the requirement of the site and as per direction of Engineer-in-Charge . 

4.Electrification: Internal Electrification) 

 

Internal Electrification of pump house & other components ::  

The internal electrification has to be completed as per the specification mentioned below and as per direction 
of Engineer-in -charge. After completion of the work the contractor has to make the electrical installation 
inspected by the competent authority for charging of pump house. Due to erratic power supply provision has 
been made for  supplying, fitting, fixing, commissioning & testing of oil cool automatic Servor Stabilizer of 25 
KVA capacity in pump as per the direction of Engineer-in-charge   having input 150-450 volt and steady 
output of 450 volt with the existing available input including all accessories, cost of material, labour , carriage 
, T&P , etc all complete. The works are to be done for internal electrification of two nos. of pump house and 
chlorinator room.  
 

5. Construction of 200000/150000/100000/70000/50000/40000/30000 ltr capacity RCC ESR with  

15 mtr stagging : 

Supplying of all  labour,T&P,material for soil testing ,supply of design, drawing , construction, errection, 
testing & commissioning etc. of RCC elevated storage reservoir of  200000/150000/100000/70000/50000 
/40000 /30000 ltrs  capacity with necessary staging height of 15mtr consisting of 6 nos RCC columns up to 
foundation including bracing using M-20 and spherical dome using R.C.C M-25 , 2nos ISI marked 100mm 
dia CI sluice valve,1no of 100mm dia butter fly valve & it's RCC   valve chambers as per approved drawing, 
supplying, fitting & fixing of 100mm dia medium grade GI pipe Tata/Jindal make confirming to IS specification 
of required  length from production well to ESR & ESR to distribution main including CI in-let,  out-let, over 
flow & washing line( double flanged CI column pipe) of ESR,RCC stair case with 32mm dia  structural 
stainless steel hand  rail around dome and landing etc. and stainless steel ladder inside and outside the ESR, 
lightening arrester confirming to IS specification, digital water level indicator,100mm dia CI puddle collar,0.6 
m dia CI manhole cover at dome , RCC vent with brass jally etc. complete as per direction of the Engineer - 
in- Charge. (The contractor shall execute the work after preparing the design and detail drawing in 5 sets 
from qualified engineer and to approve all structural design & drawing from State Technical Agency(STA) 
IGIT, Saranga/ CET, BBSR/ VSSUI, Burla/ NIT, Rourkela/ IIT, BBSR at his own cost).  
 
The above descriptions given for the said work are not exclusive but indicative which shall not relieve the 
contractor for any such work arise during execution as per site condition or as desired by engineer-in-charge. 
Soil Investigation Report: 

For structural design purposes, SBC at required depths and different locations below ground level at 

respective places for all units of the Clear Water Reservoir, Intake well, Back wash Tank, each component of 

WTP and Footway bridge shall be found out by the agency through Govt./Govt. approved laboratory 

confirming to relevant IS code. The soil test shall include bore log, SPT, UDS test, Tri-axial test, Vane shear 

test, core sample test, plate load test depending upon requirement of the structure. Before detailed 
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engineering & design the contractor shall submit detailed soil test report to the Engineer-in-charge for 

approval of SBC to be adopted for structural design. Accordingly, the contractor has to design his structure, 

In case further date would be necessary before or after submission of tender / during execution of the work, 

the tenderer/ contractor shall collect the same of his own & at his cost. Ignorance of any data shall not relieve 

the contractor of his obligation to complete & commission the work as per the provisions of the Agreement. 

For detail structural design of the intake well and footway bridge, the agency has to collect all the required 

hydraulic & flow parameters of the river/water way where the intake well to be constructed from the 

irrigation/concerned Department, and other data as will be required at his own cost and risk & shall submit to 

the Engineer-in-charge of work for approval. Then based on the approved data the agency has to prepare 

details design & drawing of intake well.  

While designing of the structures, it shall be ensured that the weight of the structure including foundation, 

water, over burden earth on foundation / slab / raft tec. As applicable shall be within the permissible limit of 

S.B.C. allowed by Department.  

 

Design Criteria and Specification (ESR) of water retaining Structures:. 

All the RCC Water Retaining structures shall be designed as per IS456-2000 and IS: 3373-2009. The 

structural design shall be done by Limit state method. The concrete grade for the water retaining members 

shall be M25. The steel used for reinforcement shall be Corrosion resistance high yield strength deformed 

bars confirming to IS: 1786 (latest revision). 

 

i) Capacity of the reservoir shall be the volume of water stored between the full supply level and 

the invert of the outlet pipe. Due allowance shall be made for plastering the inside surface of the 

well and floor, while calculating the net capacity of the reservoir.  

 

ii) The elevated RCC reservoir shall be with RCC shaft/ column bracing staging and circular 

container. The container and column shall be so proportioned to give architecturally aesthetic 

view.  

iii) Free board shall be minimum 350 mm. 

 

iv) Minimum dead storage of 150 mm shall be provided in the reservoir.  

 

v) Design shall be based on accepted norms and methods of design and the provision contained in 

the latest versions of IS: 456, IS:3370, IS: 1893, IS:875 and all other relevant codes etc. No age 

factor shall be allowed in the design of the structure.  

 

vi) Plain cement concrete of grade M-10 thickness, not less than 100 mm shall be provided below 

the footings/ foundation. 

 

vii) The minimum thickness of the structure numbers shall be as follows: 

a) Wall of reservoir    

i)   Up to 4 m water depth    :185 mm 

ii)  Up to 5 m water depth    :200 mm 

iii)  Up to 6 m water depth    :215 mm 

b)  Floor of the reservoir in container  :200 mm 

c)  load bearing shaft of elevated reservoir  :150 mm 

d)  Top Roof slab if designed as shell   :100 mm 

e)  Top Roof slab flat    :125 mm 

 

ix) Grade of RC concrete: RCC M-25 for water retaining members & RCC M-25 grade for all other 

components of ESR (foundation to top of ESR). 

 

x) The design calculations and drawing shall be worked out in either metric or in S.I. unit. 
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xi)  The water retaining component/member including member subject to condensation like Roof 

Slab shall be designed as un-cracked section with M-30 grade concrete. 

 

xii) The minimum depth of foundation of elevated reservoir shall be 1.80 m below the virgin ground 

level. However, This is to be decided by the bidder basing on the Geo-technical investigation 

report after reviewing/approval by the Authority Engineer/Dept. 

 For access into the overhead reservoir there shall be RCC/Structural stair case with RCC/ MS 

landings at suitable intervals. The width of the stair and landing shall not be less than 800 mm. 

The stairs shall be provided with MS railings of approved design for a minimum height at 800 mm 

with two rows of horizontal runners at each side holding the vertical posts. There shall be either 

a central access inside the tank or a catwalk with suitable guard rails all around. In both the cases 

access to the roof & inside bed of the reservoir shall be provided. Inlet & outlet pipe shall be as 

per pump motor & field requirement. Overflow pipe dia shall be more than inlet dia. 100 mm dia 

wash out pipe. Each pipeline shall be provided with required puddle collars, expansion joint, duck 

foot bend, DI/DF valves, valve chambers etc., as required for completeness. The limit of contract 

of each pipeline for ESR is upto foundation trench from outer face of staging shaft/column.  

xiii) The roof of the over head reservoir shall be provided with had rail at the edges by means of 
Stainless Steel posts and railings for a minimum height of 800 mm with rows of horizontal runners 
holding the vertical posts.  

xiv) The overhead reservoir shall be provided with suitable ventilation arrangement at the roof. The 
openings of the ventilators shall be protected with mosquito proof wire net of copper wire net of 
copper wire mesh. 

xv)  One lightening arrestor shall be provided on the roof of the elevated reservoir as per IS:2309. 
The same shall be suitable earthed with aluminum tape conductor as per I.S. specifications.  

xvi)  Two Nos. of C.I. lockable hinge type manhole covers of minimum 600mm dia. With frame shall 
be provided on eh roof of the elevated reservoir.  

xvii) All RCC works shall be finished perfectly smooth at his own cost the inside surface of walls and 
floors shall be rendered with 20mm thick cement plaster (1:3) after necessary surface cleaning.  

xviii) All exposed faces of the concrete shall be given two coat of weather coat paint of approved 
synthetic enamel paint over a coat of primer. All expose iron works inside the reservoir shall be 
painted with two coats of approved anticorrosive paint over a coat of priming.  

 
On Ground Reservoir 
 

a) The RCC UGR shall be constructed with RCC M-25 grade.  

b) The height of top of ring beam shall be as per design requirement.  

c) The capacity of the reservoir shall be the volume of the water stored between the invert 

level of overflow pipe and the dead storage level. Due allowance shall be made for 

plastering inside surface of the wall and floor while calculating the net capacity of 

reservoir.  

d)  Free board shall be minimum 500 mm in case of flat roof and 400 mm in case of dome 

roof.  

e) The dead storage level of 100mm to be provided for the reservoir. (g) The design shall 

be based on accepted norms and methods of design and provisions contained in latest 

version of IS-456, IS-3370, IS-875 and IS 1893. 

f) There shall be RCC stair case and MS hand railing & landings for access to the roof of 

USR from GL. Similarly SS ladder shall be provided inside the tank for access in to the 

tank.  

g) 2 Nos. of C.I. lockable hinge type Man Hole covers of minimum 600mm diameter with 

frame shall be provided on the roof of the tank.  

h) The UGRs shall be provided with all piping , valves & interconnection, if any. 

i) The bas raft shall be design for full uplift pressure considering water table at ground level. 

No overburden on roof top of any kind ( earthen, masonry, of in any other form) / Pressure 

Relief Valves at base slab to counter a part or full uplift pressure due to presence of GWT 

shall be allowed.  
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j) Inlet & outlet shall be as per design & field requirement, ober flow & washout pipeline 

shall be of 300 mm dia and 150mm dia CI/DF class B pipeline respectively with limit of 

contract of 10.0M length for each pipe line minimum. 

k) Minimum depth of foundation shall be 1.00 m measured from lowest virgin GL of CWR 

area. 

l) Inside surface cement plaster with CM(1:3) 20 mm thick with neat cement punning .  

m) Ventilator of adequate size with mosquito proof wire net shall be provided on top of the 

tank.  

  
6.Rising Main and Distribution System 

Providing and supplying in standard length ISI mark HDPE pipe suitable for potable water with appropriate  
joints including cost of fittings, as per relevant  IS specification no. including all local and central taxes, 
transportation, freight charges, octopi, inspection charges, loading, unloading, conveyance to the work site 
and including cost of jointing material i.e. solvent cement, etc. Complete.  
  

7.Disinfection 

Bleaching dozer chlorination system 

Bleaching dozer chlorination system is to be fixed in the chlorinator room of pump house. The system should 
be of best quality of ISI mark or if assembled, parts to be used of ISI mark for each and every parts. The 
manufacture test certificate and the warranty certificate of the instrument for chlorination should be confirmed 
by the Engineer-in-charge or their representative before installation. A detail indicative system has been 
mentioned below. However the process is not final and can be modified or changed as per the latest quality 
controlled product of different make and type and instruction of Engineer-in-charge. After installation the 
instrument to be tested in the presence of District level Laboratory assistant and the residual chlorine at the 
tail end of each distribution line shall be 0.2 mg/ltr.Circular hopper bottom fibre tank supported with galvanized 
rod duly fixed over the ground through suitable foundation and nut and bolt having hole arrangement at the 
bottom to remove the bleaching residuals fitted with power agitator to stir the solution and having suitable 
arrangement for decantation to another fibre covered container fitted with a suitable reciprocating dozing 
pump to feed the solution to the distribution main after ESR carrying discharge of required Lps and required 
head. 
  
 
8. Installation of Pump and Motors in Deep Tube Well 

Supplying, fitting, fixing, testing & commissioning of ISI marked star labeled  three phase  vertical stainless 
steel submersible pump & motor set- 2 Nos  of reputed make along with standby & required accessories 
having duty of  discharge of          LPS &     mtr Head suitable for 200mm dia production well   including all 
labour, T&P, material, carriage. The  required  control panel board  should have ISI marked and reputed 
make( BCH , Havels , L&T etc ) suitable for above pump having proper locking system, contactor, Volt meter, 
Ampere meter, weather proof auto manual switch, shunt capacitor, phase  indicator lamp, selector  switch & 
light on-off switch, single phase preventer etc.   BCH/Havels/Finolex make ISI marked PVC insulated & 
sheathed heavy duty 6 mm2 three core flat cable with copper conductor-80m long from submersible motor to 
pump house should be enchased with 32mm dia HDPE pipes to be laid below 0.60m from ground level. The 
35 mm2 x 3 1/2 core round armored  cable with aluminum conductor of 30m length for connecting DP to main 
switch is to be of BCH/Havels/Finolex make. Fitting , fixing and lowering of pump set by 80 mm dia GI ( 
Medium Grade ) Tata/Jindal make  Column pipe (8 nos) of 3.00 m  long confirming to IS specification with 
galvanized flange, fittings(required GI (M)short piece ,R/S etc.)  rubber insertion , 6 mm2 stainless steel 
flexible wire rope, Galvanized MS   Clamp for 80mm dia pipe of size 4mmx75mmx350mm,  Galvanized 6mm 
thick 200mm dia p.well cap ,G I Nut & Bolt ,connecting the column pipe to the  rising main through 80 mm dia 
G I ( medium grade ) Tata/Jindal make pipe with accessories for required length including   fixing of  valves 
and 15  mm dia 10 kg / cm2 brass pressure gauge 1 no to be fixed in the pump house through 16 mm dia 
SCH. 80  ASTM PVC pipe laid below GL up to pump house and concealed inside wall etc.  Complete for each 
source with testing, trial running & commissioning as per direction of the Engineer - in- Charge.(Supplier has 
to test & confirm the rated duty of pump & motor at site before & after installation providing required 
instruments) 
The above descriptions given for the said work are not exclusive but indicative which shall not relieve the 
contractor for any such work arise during execution as per site condition or as desired by engineer-in-charge.  
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9 Annual Maintenance of Single/Multi  village RPWS Scheme 

 
 
9.1 All materials, components of the piped water supply systems during the period of maintenance shall be 

the property of Gram Panchayat /VWSC where the system is installed. The standby pump sets shall be 

handed over to the GP after commissioner. 

9.2 The break down maintenance of the entire system including supply of necessary spare parts, if any are 

under the coverage of warranty clause of the General Terms and conditions and special terms and condition 

for a period of 5 years inclusive of defect liability for one year in such a manner that every household covered 

under the PWS scheme will get required quantity of supply water A 70 LPCD. 

9.2.1 05 Years of maintenance period shall begin on the date of 100% 

commissioning of work of the PWS Systems. 
9.2.2 During the maintenance period of 5 years of the systems, if there is defect in any component including 

pipes, the agency shall be responsible for immediate replacement / rectification. The damaged 
component is to be repaired. If it 1s felt that the component may not yleld the desired workability after 
repair, then the same may be replaced by the agency with a new one at their own cost. However, in 
case the pump and motor needs replacement during 1*' year of operation/warranty period whichever 
is more the same has to be done by the agency. Beyond the aforesaid period the replacement of 
pump & motor if felt necessary by the Engineer-In-Charge (due to uneconomical cost of repair) shall 
be done by the department. However, regular repair of pump & motor as arid when required   shall   
be   done   by   the agency during 05 years of O&M Period 

9.3 Annual Maintenance  Instructions: 
9.3.1 The agency has to prepare a complete inventory of assets with detailed  plan before handing 

over to the GP after 100% commissioning of the projects. 

9.3.2 Replacement and repair of damaged part shall be carried out immediately during the maintenance 

period so as to ensure normal supply of drinking water on daily basis. 

9.3.3 System operation reports in the checklist format( copy enclosed) shall be furnished by the junior 

Engineer concerned on quarterly basis to SDO who shall verify the same & submit to Executive 

Engineer. 

9.3.4  The agency has to ensure replacement of worn-out parts and components during the 

maintenance period of five years for which he has to keep   minimum stock of   essential spares at 

the head work site. 

9.3.5 Repair and maintenance of FHTC connections up to the property boundary of beneficiaries shall 

be undertaken by the agency. 

9.3.6 Cost of replacement of any part/ component affected due to force majeure/ theft shall be borne by 

GP/ RWSS. 

9.4   Routine, preventive, breakdown& Capital Maintenance : 
 
9.4.1 Routine and Preventive maintenance  shall include such checks and maintenance  activities monthly / 

quarterly / half yearly and yearly basis which are required to be carried out on all the components of 
the systems to minimize breakdown and to ensure smooth and trouble free running of the all systems.  
The supplier shall be responsible to carryout routine and preventive maintenance and replacement of 
each and every component/ equipment of the water supply system and he shall provide all labour, 
materials, consumables etc. for routine and preventive maintenance of his own cost even though there 
is no complaint arise in that period and to be recorded in a register duly checked by the Junior 
Engineer, RWSS-II and the president of the VWSC or any other committee responsible for the piped 
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water supply in the GP/Village or any other member nominated by the Engineer-in-charge/Block 
Development officer. 
1. Maintenance of BFV/SV/NRV/AV in each month. (The change of gland, nut and bolt etc).or 

if required within that period. The change of spindle and ball should be made every year.  
2. Maintenance of Internal Electrification, The change of relay, kitkat, fuse, capacitor etc in 

every year or if required within that period. 
3. Maintenance of chlorination system should be made in every day and it should be seen that 

the residue to be cleaned and the plant is in perfect operating condition. 
4. (a) The pump house, compound wall (includes doors, windows, window grills main gate etc.), 

RCC UGR/OHR, shall be painted at the end of 2nd year and 4th year by the approved paint 
as per IS specification and direction of Engineer–in-charge. 

(b) The G.I./ MS pipes used for UGR/OGR laid over in head works & distribution system every 
year after monsoon.  

 
5  The RCC UGR/OHT tank shall have to be disinfected in every year with proper cleaning. 
 
6. The pumps and motors installed in the production well shall be removed for overhauling in 

the manufacturer’s approved service centre and to replace the worn out parts at the end of 
2nd and 4th year and if required before that. The pump and motor to be replaced in case any 
major damage occurs and if the repair will be uneconomical as per the direction of engineer-
in-charge. 

7. Replacement of taps fitted in standalone storage tank & stand posts must be made as and 
when complaint is received with the best quality GM/brass taps within 24 hours as it will lead 
to waste of water. 

8. The above maintenance activities are binding upon the contractor ,in case of any failure or 
negligence in the part of the contractor to attend the complain the Department will take up 
the work under intimation to the contractor and action will be taken as per the condition of 
contract. 

9.5.2 Breakdown maintenance  shall mean the maintenance  activity including repairs and replacement of 
any component or equipment of the all systems which is not covered by routine and preventive 
maintenance  and which is required to be carried out as a result of sudden failure / breakdown of that 
particular component or equipment while the systems is running.  The contractor shall be responsible 
to carry out breakdown maintenance of each and every component of the PWS systems and he shall 
provide the required manpower, materials, consumables, components or equipment etc. for 
breakdown maintenance at his own cost irrespective of the reasons of the breakdown/ failure. 

9.5.3 Capital maintenance shall mean the major overhaul of any component or equipment of the PWS 
systems with which is not covered by routine, preventive and breakdown maintenance which may 
become necessary on account of damage due to any unforeseen reason which needs replacement.  
The capital maintenance of PWS systems and all civil structures shall normally be planned to be 
carried out on an annual basis.  For this purpose a joint inspection by the contractor and Engineer-
In-Charge shall be carried out of all the major components of systems, about two months in advance 
of the Annual Maintenance period.  In order to ascertain  as to which components of the systems 
require capital maintenance.  In this regard the decision of the Engineer-In-Charge will be final and 
binding.  However, if the condition of any systems and component warrants its capital maintenance 
at any other time, a joint inspection of the contractor & Engineer-In-Charge shall be carried out 
immediately on occurrence of such situation and capital maintenance shall be carried out. If required, 
in consultation with concerned authorities.  The decision of the Engineer-In-Charge shall be final and 
binding. 

9.6  All the security deposit and maintenance cost will be released to the Contractor by the Executive 
Engineer, RWS&S only after recommendation of Junior Engineer, RWSS-I / Assistant Engineer, 
RWS&S and Assistant Executive Engineer, RWS&S. 

9.7  The contractor shall maintain a complaint register which shall be kept at pump house and any 
complaint received shall be attended within 24 hour. The depute personnel shall be available in the 
pump house from 10.00 A.M to 1.30 P.M. to receive the complain.   

9.8 The contractor shall repair the following type of defects within 24hrs of receipt of complaint or 
shutdown of the scheme. The detail of complain to be entered in the complain register. 

i. Leakage in GI/HDPE/DI/CI pipe line, Column pipe used for pump motor and for ESR/GSR. 
ii. Leakage in Valve & Stand post tap. 
Iii. Any type of internal electrical problem, problem in panel board, in Pump & motor, Cable etc.. 
iv. Damage made in pipe line due to any accident or road repair work or any other reasons. 
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9.9 Repair of minor damage in pipe line up to 10 mt. due to any reasons beyond the control of agency. For 

such repair the cost of pipe will be borne by the department. Road damaged during restoration of pipe line 

shall be repaired and restored to pre-cut condition by the agency 

9.10. The inside and outside of the  
structures constructed for the PWS project should be kept clean, free from bush and debris and to be a state- 
of- the-art project for the community.  
 
9.11. All the cost of labour, materials for repair and replacement during the 5(Five) years maintenance period 
including one year defect liability period shall be borne by the contractor.  
 
 
 
 
 
 

3.0 SPECIFICATION 

3.1Water used for mixing and curing shall be clean and free from injurious quantities of alkalis, acids, oils, 
salts, sugar, organic materials, vegetable growth or other substances that may be deleterious to bricks, stone, 
concrete or steel.  Potable water is generally considered satisfactory for mixing.  The PH value of water shall 
be not less than 6 and more than 8.0. 
 
3.2 Cement shall not be less than O.P.C.-43 grade/P.P.C/P.S.C-53 grade and as per IS:12269 of reputed        
Manufactures confirming to relevant IS Specification. 
 
3.3 Reinforcement   to confirm Fe 500-Fe 550 and as per IS :456 and IS:1786 (SAIL/RINL/ TATA/Jindal 
Steel/Shyam Steel). 
3.3.1. As & when required, the steel/cement & other building materials will be tested by Department at the     
cost of contractor to ensure proper quality as per IS specification.  
3.3.2. Testing of water tightness shall be conducted as per relevant IS Codes. 
 
3.4 Mild Steel Binding Wire: 

The mild steel wire shall be of 1.63 mm or 1.22 mm (16 or 18 gauge) diameter and shall confirm to IS-280 or 
as revised from time to time. 
 

3.5 Sand for Masonry Mortar, Concrete mix and for Plaster: 

  Sand shall consist of natural sand, crushed stone sand or crushed gravel sand or a combination of any of 
these.  Sand shall be hard, durable, clean and free from adherent coatings and organic matter and shall not 
contain the amount of clay, silt and fine dust more than specified. 
 

3.6 Bricks:  

The contractor shall supply first class K.B.Brick for all brick work. The bricks shall be hard or machine moulded 
and made from suitable soils and kiln burnt. They shall be free from cracks and flows and modules of free 
lime. They shall have smooth rectangular faces with sharp corners and shall be of uniform colour. The size 
of the conventional bricks shall be 250 mm x120 mm x 80mm.The crushing strength of the bricks shall not be 
less than 75 kg/sq.cm. The average water absorption shall not be more than 20 percent by weight. A 
necessary test for crushing strength and water absorption shall be carried out as per IS: 3495 (Parts I to IV) 
as directed by the Engineer-In-Charge. 
 
3.7 Cement Concrete 

 The concrete shall be in grade designated as under:  

GRADES OF CONCRETE 

Group Grade Specified Characteristic Compressive Strength 

Designation  of 150 mm Cube at 28 Days in N/mm² 

Ordinary M10 10 

Concrete M15 15 
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  M20   20 

Standard    M25 25 

Concrete    M30 30 

Notes : 

1. In the designation of concrete mix M refers to the mix and the number to the specified compressive 
strength of 150 mm size cube at 28 days, expressed in N/mm² 

 
Concrete Mix Proportioning:  

The determination of the proportion of cement, aggregate and water to attain the required strengths shall be 
made as follows: 
By designing the concrete mix; such concrete shall be called ‘Design mix concrete.  

Construction Joints: 

Concreting shall be carried out continuously up to construction joints.  The position and arrangement of 
construction joints shall be as shown in the structural drawings or as directed by the Engineer-in-charge.  
Number of such joints shall be kept minimum.  Joints shall be kept as straight as possible.  Construction joints 
should comply with IS : 11817.  
 
When the work has to be resumed on a surface which has hardened, such surface shall be roughened.  It 
shall then be swept, cleaned and thoroughly wetted.  For vertical joints, neat cement slurry, of workable 
consistency by using 2 kgs of cement per sqm shall be applied on the surface before it is dry.  For horizontal 
joints, the surface shall be covered with a layer of mortar about 10-15 mm thick composed of cement and  
sand in the same ratio as the cement and sand in concrete mix.  This layer of cement slurry of mortar shall 
be freshly mixed and applied immediately before placing of the concrete.   
All construction joints in floor or wall shall have PCJ which should be provided in the slab. 

All  other RCC structures shall be of Grade M 20 except ESR/UGR/WTP which shall be of M-
25.(However bracing, column,foundation of ESR shall be of grade M-20 ) 
Design mix of concrete shall be mandatory. Machine mix   shall be used in concrete work for all structure. 
Vibrator of appropriate type shall be used for compaction of concrete.  
 
For testing of concrete cubes , samples from fresh concrete shall be taken as per I.S. 1199 of latest edition, 
cured for 7 days and 28 days for testing cubes in Govt. Laboratory/ Govt. Recognized Laboratory of Odisha,  
of the each components of RCC structures and the Cost of testing of concrete cube will be borne by the 
contractor. 
 
3.8. Curing 

Curing is the process of preventing loss of moisture from the concrete.  Exposed surfaces of concrete shall 
be kept continuously in a damp or wet condition by ponding or by covering with a layer of sacking, canvas, 
hessian or similar materials and kept constantly wet for at least 7 days from the date of placing concrete in 
case of ordinary Portland cement and at least 10 days where mineral admixtures or blended cements are 
used.  The period of curing shall not be less than 10 days for concrete exposed to dry and hot weather 
conditions. However the site record Book is to be maintained with date of curing of structure and component 
of works like OHR, compound wall, Pump house etc. and duly counter signed by J.E. / A.E. and A.E.E. in 
regular interval i.e. twice in every week. 
3.90. ESR / UGR 

The ESR/UGR work shall be executed on strict accordance with the design and drawing approved by the 
State Technical Agency and also fulfilled the following requirements & specification. 
 (a)  Plain concrete of Grade-M-10 under footings of ESR.  

(b) RCC Grade-M-25 in all members in Construction of ESR/UGR. 

(c) The tank shall be ventilated by providing ventilators over the roof. The openings of the ventilators shall be 
protected with mosquito proof copper/Bras wire netting made of copper wire mesh. Adequate ventilation area 
shall be provided in relation to the area of water face and aesthetic requirement. 
 
(d)All RCC works shall be finished perfectly smooth and no plastering shall be allowed except in the inside 
surface of walls and floors which shall be finished with a coat of epoxy paint and cement punning with water 
proof compound over 20mm thick cement plaster in cement mortar. (1:3). 
 
(e) All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing 
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cement paint of approved shade. 
 
(f)  All exposed iron works outside the reservoir shall be painted with two coats of approved synthetic enamel 
point. All exposed iron works inside the reservoir shall be painted with two coats of anticorrosive paint. For 
access in to the over head reservoir in case of shaft there shall be RCC stair case with landings at suitable 
intervals to be located inside the shaft. The width of the stairs and landings shall be not less than 800 mm/ 
as per drawing. The stairs shall be provided with structural stainless steel hand railings of approved design 
for a minimum height of 800mm. There shall be either a central access inside the tank or a catwalk with two 
rows of horizontal runner sat each side holding the vertical posts, suitable stainless steel guard rails all 
around. In both the cases access to the roof of the reservoir shall be provided. In case of column & beam 
structure stairs and landings with stainless steel hand railings shall be provided around the columns. Size of 
stair and hand railings will be same as stated above. 

(g)  In case Elevated reservoir is supported on a load bearing shaft, there shall be an entrance door in the 
shaft wall of size not less than 1.10 m.X 2.00 m. There shall also be windows of suitable size in the shaft 
wall at different levels. Concrete flooring shall be provided inside the shaft at a ht. Of 600 mm above the 
finished ground level. The doors shall be provided with M.S. frames and shutters. 

(h) The following appurtenances shall be provided. 

 RCC.ladders (duly designed and approved by State Technical Agency) from ground level to top of the tank 
and stainless-steel ladder from top of the tank into the bed of reservoir shall be provided along with hand rails 
made of series of stainless-steel bars. The stainless-steel ladders shall be sturdy and should be fastened and 
anchored to the concrete by means of anticorrosive nuts and bolts (the size of stainless-steel ladder to be 
duly designed and approved by State Technical Agency).  

 
(i) One set of digital water level indicator (indicating amount of water in Kiloliter) consisting of copper 
float guide pulleys, nylon cord and enamel coated gauge calibrated to indicate depth of water in meter or 
equivalent amount of water in kiloliters or of any latest technology of reputed make as per direction of 
Engineer-in-charge. 

 
(j) CI (cast iron) lockable hinged type manhole covers of 600mm diameter each 50 Kg weight with frame and 
cover fixed at suitable places in the roof of the tank not less than two numbers of manhole covers shall be 
provided. 
 
(k) A lightening arrestor of copper shall be provided on the roof of the tank as per IS 2309. The top of the 
lightening arrestor shall be above the highest point of the roof. The arrestor shall be suitably earthed with 
aluminium tape conductor. 
 
(l) All construction joints in floor or wall shall have PCJ which should be provided in the slab. During jointing 
of RCC wall provision of water bar is mandatory. 
 
 (m) All concrete works for water retaining as well as the supporting structures shall be executed, tested as 
per IS 456, 1978, IS 3370 (Part-I) 1965 and IS3370 (Part-II) 1965. 
 
(n) The water tightness test of the water contains shall be conducted to satisfy the provisions in Clause – 10 
,tests on structures, as laid in I.S. 3370 (Part—I) 1967 with latest revision. 
 

3.10 Specification for GI Pipes and fittings: 

Specification for pipe-- IS:1239 (part-I) G.I. Screw/Socket end tested. 

Specification for fittings-- IS:1239 (Part-II), GI, Screw  end tested 

Valves, stop cocks, bib cocks -- IS:778, Gun Metal Construction, screwed. 

3.11. SPECIFICATION FOR ISI MARKED VALVES 

(a)Pump delivery sluice valves and scour valves - 

Double flanged sluice valves, rising spindle, rating: PN 1.0 (10 kg/sqcm) or as per requirement whichever is 
more. IS:14846/ 2000 with latest Amendment if any,  

 Body: CI Spindle:SS, AISI-410 

(b)Non-return valves-- Double flanged swing check type, rating: PN 1.0 (10 kg/sqcm) or as per requirement 
whichever is more IS:5312 with its latest Amendment  
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Body:CI, Disc: CI, Spindle:SS, AISI-410 

(c)Throttle valve / control valve-- Butterfly valves (Rating 10kg / sqcm) suitable rating.  BS:5155, AWWA:C-
504, Body: CI. Disc: CI, Spindle:SS AISI_410 

 3.14 Specification for procurement and laying of ISI Marked un-Plasticized PVC/HDPE pipes. 

 
1) PVC/HDPE Pipes shall be procured as per IS:4985 from the BIS licensed manufactures of Odisha 
having supported with manufacturers test certificate, guarantee certificate in favour of the E.E., RWS&S 
Division and for free replacement of defective pipe within 36 months from the date of manufacture if detected 
even after CIPET pre and post inspection test.  
 

2)    The PVC/HDPE pipes shall be tested by CIPET at the manufacturer’s premises before delivery at the 
cost of the bidder. Post delivery test at the construction site shall again be conducted by CIPET at the bidders 
cost. The test certificates shall be handed over by the bidder to the Executive Engineer of the Division before 
laying of pipes line.  
 
3)Fabricated PVC/HDPE fittings 10 kg/Cm2  as per IS:10124(Part 1 to 13) or Injection moulded PVC fittings 
10 kg/Cm2 IS 7834 : Part-I : 1987 shall be procured by the bidder from the BIS licensed manufactures of PVC 
fittings with collection of valid manufactures test certificate and BIS Certificate. The certificates should be 
handed over to the Engineer-in-charge before use. 
 
4) Fixing of sluice valves, Air valves, N.R valves. Butterfly valves, etc. shall be done at required places as per 
PH/RWS&S specification and direction of Engineer-in-charge.  
5) Size of Trench 

(a) Width of the trench: The trench should be as narrow as practicable. As a normal practice this may be kept 
0.30m over the outside dia of pipe (i.e. external dia of pipe +30cm.)  confirming to PH Engineering 
specification - 1992 vide clause no.2.3.2 
 
(b) Depth of the trench: The depth of the trench should be 1 m from the ground level. 
(c)The trench bottom where it is rocky and un-even a layer of sand or alluvial earth of 100 mm depth should 
be provided under the pipe. 
 
3.15 Submersible Pump 
 The Submersible pump-set should confirm to I.S 8034-1989 with latest amendment. The pump 
should be fitted dynamically balance enclosed type impeller. Each impeller shall be balanced  dynamically to 
grade  of  G 2.3 (2.3mm/s) The Pump shaft shall be  guided  by  bearing  provided  in each  stage bowl  & in 
the suction land discharge  casing.  The inlet passage of the suction casing shall be stream lined to avoid 
eddies. The suction case shall be fitted with a strainer   of corrosion resistant material. Suitable sand guard 
shall be provided just above the suction case bearing to prevent the entry of foreign material into suction 
case.  The pump should be provided with the non return valve above the pump discharge case with standard 
flanged connection. The  individual  casting  part  or pump as a whole in assembled  condition should  be 
able  to  with sand a hydrostatic  pressure of 1.5 time maximum discharge pressure . The gaskets & seals 
used shall confirm to I.S 5120-1928 or latest. The cable clamp of adequate size be supplied for fixing 
submersible cables to the rising main pipes.  
 
 The pump shall be directly coupled to a submersible motor. The submersible motor shall be squirrel 
case induction motor confirming to I.S 9283-1979 or latest capable of operating on 415 + 2% volts. 3phase 
50 cycles. A.C  supply both and motor shall  run at 2900 R.P.M the water  lubricated thrust  bearing  should 
be  of adequate  size to withstand the weight  of all rotating parts as well as  the imposed hydraulic thrust. 
The motor shall be protested by means of cable glands, rubber seals etc from ingress of bore well water, 
sand and other foreign materials. The motor shall be provided with breathing attachment like bellows, 
diaphragm etc. to compensate the volumetric variation due to change in the temperature. The motor shall  be 
made of corrosion resisting materials or  suitable materials to resists  corrosion under normal conditions . The 
rotor shall be provided with shaft protecting sleeves having a surface finish of 0.75 microns Ra Max.  the 
starter  shall be star delta. The class of insulation shall be F. The submersible motor shall confirm to IS 294 
(Part-III) 1924 or latest. The flanged column pipe shall confirm to IS 294 (Part-III) 1924 or latest. The flanged 
column pipe shall confirm table 2 I.S 1239 (Part-I) 1979 or latest (Medium class) Table-2.  
 
 The efficiency  or submersible  pump shall  be guaranteed to specified  point of rating  only & shall  
not be guaranteed  to cover the performance  of the pump  under  condition varying  there  form  nor for  a  
sustained  performance  for  any  period  of time.  The  pump discharge may  be  guaranteed  for  the  range 



 
 

72 | P a g e  
 

of head  between  - 25 % & + 10%  of the specified head  when  the later  is 30 meters of above. Below 30 
meters the limits shall be from 25% to 25% or +3 meters whichever is less. The H.P of motor shall be such 
that is shall be 15% in the excess of maximum H.P. required under all heads of working. Performance 
guarantees shall be based on laboratory tests corrected for field performance.  
 
 
 

4.0 Testing & Commissioning 

4.1. All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, 
buildings etc. including all mechanical, electrical & civil engineering works covered under the scope of work 
of contractor shall be subjected to inspection & testing by the Department for its material, quality, 
workmanship and the performance. The contractor shall conduct and carryout all such testing, trial run etc. 
before and during the execution of any work for which site test is mandatory and demonstrate in presence of 
the Engineer-in-charge of the Department or his representative or any third party deployed by the department.  
 

4.2 . The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the contractor. All 
responsibility of such inspection, testing, trial run, demonstration etc. and any damage/loss that may cause 
directly or indirectly shall exclusively rest with the contractor. 
 

4.3. Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of their 
liability for replacing / rectifying any defects, which may subsequently appear or be detected during erection, 
execution and guarantee period. 
 

4.4. All equipment’s, sub-assembly and components, auxiliaries and accessories shall be tested at 
manufacturer’s work in accordance with relevant Indian Standards/International Standards. The contractor 
shall furnish all test certificates etc. related to the quality of all the materials to the Department along with the 
delivery of the materials at site without which no payment shall be released. However, such test certificates, 
quality assurance certificate shall not relieve the contractor of it’s obligation to replace forthwith any 
instrument/materials found defective during tests at works / trial running period/guarantee period. 
 

4.5.  Testing for performance of equipment’s shall be carried out and be checked with the approved 
parameters and performance characteristic curves for the purpose of acceptance. 
        4.2. Testing of all pipe lines  
After laying and jointing, the mains shall be slowly and carefully charged with water, so that all air is expelled 
from the main by providing a 25mm inlet with stop cock allowed to stand full of water for a few days and then 
tested with pressure. 
The field test pressure to be imposed should not less than the maximum of the following. 
 
a.1.5 times the maximum sustained operating pressure. 

b. 1.5 times the maximum pipeline static pressure. 

c. Sum of the maximum sustained operating pressure and the maximum surge pressure. 
d. Sum of maximum sustained operating pressure and the maximum equal to the work test pressure for any 
pipe fittings incorporated. 
 
e.Testing of C.I., D.I., G.I. and U.P.V.C. Pressure Pipes after laying and jointing must be done in presence of 
Engineer-in-charge (not below the rank of AEE) to ensure that pipes and joints are sound enough to withstand 
the maximum pressure likely to be developed under working condition. 
 
4.7. Disinfection of pipeline before commissioning  

The Pipeline carrying potable water shall be suitably disinfected before commissioning as per IS:3114-1925 
or IS:5822-1970 vide clause no.2.3.13 of PH Engineering specification and direction of the Engineer in 
Charge. 
 

4.8. Testing & Inspection of submersible pump at Manufacturer’s Work site.  

 The manufacturer shall   conduct all tests required  to ensure  that  the equipment furnished  shall 
confirm to the requirement  of this specification and in compliance with requirements of the applicable codes. 
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The Engineer-in-charge or his representatives shall be given full access to all tests, the manufacturer shall 
inform the Engineer-in-charge allowing adequate time so that if the he desires his representatives can witness 
the test. All materials & casting used for the equipment shall be to tested quality. The test certificates shall be 
made available to engineer-in-charge. The pump casing shall be hydraulically tested at 200% of pump rated 
head or at 150% of shut-off head, whichever is higher. The test pressure shall be maintained for at least half 
an hour. The pump rotating parts   shall be subjected to static and dynamic balancing tests.  All pumps shall 
be tested at the shop for capacity, head efficiency & brake horsepower and cavitations.  The  tests  are to be  
done according to the requirements of the  “Hydraulic institute” of U.S.A  ASME  power test code PTC -8.2  ( 
Last  edition ) and Indian standard  as applicable . The  pumps accessories e.g  the  thrust bearing , the motor 
pump shaft  coupling  etc.  will be subjected to  test s as per manufacturer’s  standard . The  combined  
vibration  of pump &  motor  should be  restricted  to the limits specified  by   Hydraulic institute  standard , 
USA  when  the  pump in operation at any loads  singly or in parallel . Tests on motor shall be conducted as 
per electrical specification. The reports & certificates of all the above mentioned tests to ensure satisfactory 
operation of the system shall be submitted to the Engineer-in-charge before dispatch. Cast heat marks to be 
provided on casting for casing & impeller.  
Tests at Site. 

 After erection at site, pumps as detailed under different groups shall be operated to prove satisfactory 
performance as individual equipment as well as whole system for the water supply scheme.  
 
4.9 Testing of chlorinator to be made in the presence of Engineer-in-charge or his representative(not below 
the rank of AEE) and district level laboratory assistant. All the material are of best quality of ISI make of any 
reputed manufacturer. The performance of agitator, dosing pump should function as per the requirement and 
manufacturer’s test certificate. The bleaching powder to be used as per the IS specification having minimum 
available chlorine of 33%.Other disinfectant like sodium hypochlorite can also be used. The residual chlorine 
available to be tested and to be confirmed at 0.2mg/lt at tail end of all distribution line. 
 
4.11 Inspection and testing of internal and external electrification to be made by the electrical inspector which 
is to be arranged by the contractor and any defects detected to be rectified immediately within a week period 
at his own cost for re- inspection if any. The charging of internal and external electrification has to be made 
by the contractor through the electrical distribution company. 
 

-XXX- 
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SECTION 6 
 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
Annex - B 

WHEREAS, ______ __________________________[name of Bidder] (hereinafter called "the Bidder") has 

submitted his Bid dated____________________ [date] for the construction of 

________________ [name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We 

[Name of Bank] of ----------- [name of country] having our registered office at  ---------- (hereinafter 

called "the Bank") are bound unto __________________  [name of Employer] (hereinafter called "the 

Employer") in the sum of _________________________ * for which payment well and truly to be made to the 

said Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ____________ day of  _________ 20. 

THE CONDITIONS of this obligation are: 
 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 
OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 
during the period of Bid validity: 

a. fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

c. does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will note 
that the amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions. 

This  Guarantee  will  remain  in  force  up  to  and  including  the  date---------, i.e ----- days after the 
deadline for submission of Bids as such dead-line is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 
of this guarantee should reach the Bank not later than the above date. 

 
DATE ________________  SIGNATURE _____ _______________  

 

 

WITNESS ______________ SEAL______________________ 

_________________________________________________________________________________ 
[Signature, name and address] 
 
* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 
**        45 days after the end of the validity period of the Bid. Date should be inserted by the Employer before 

the Bidding documents are issued. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To 
  ______________________________ [Name of Employer] 
  _______________________________[address of Employer] 
 _________________________________[name of Contractor] 
 
Gentlemen: 
 
 In accordance with the provisions of the Conditions of Contract CL no.47 ("Advance payment") of the 
above mentioned Contract, ___________________________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with___________________________________  [name of 
Employer] a bank guarantee to guarantee his proper _____________________________and faithful 
performance under the said Clause of the Contract in an amount of_______________________________

 [amount of Guarantee] *_________________________________________________________________  [in 
words]. 
 
 We, the _______________________ [bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and 
not as  Surety merely, the payment to___ ________________________________ [name of Employer] on his 
first demand without whatsoever right of obligation on our part and without his first claim to the Contractor, in the 
amount not exceeding_________________________ [amount of guarantee]*___________________________[in 
words]. 
 

We further agree that no change or addition to or other modification of the terms of the Contractor or Works 
to be performed there under or of any of the Contract documents which may be made between 
________________________ [name of Employer] and the Contractor, shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 
Contract until _____________________________[name of Employer] receives full repayment of the same 
amount from the Contractor. 
 

Yours truly, 
 

Signature and Seal: _____________________________________________ 
Name of Bank / Financial Institution: _____________________________________________  

Address: _______________________________________________  
Date: ______________ 
 

_________________________________________________________________________ 
 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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PERFORMANCE BANK GUARANTEE 
 

To 
 _____________________________________[name of Employer] 

 ______________________________________[address of Employer] 

 ______________________________________ 

 

WHEREAS_____________________________________[name and address of Contractor] 

(hereafter called "the Contractor") has undertaken, in pursuance of Contract No._____________ 

dated________________to execute ____________________ [name of Contract and brief description of 

Works] (hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the Contractor, up to a total of__________________________ [amount of guarantee]* 

_________________________ (in words), such sum being payable in the types and proportions of currencies 

in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the  limits of________________ [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 

us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made between your 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

Signature and Seal of the guarantor _______________________  

Name of Bank ________________________________________  

Address _____________________________________________  

         Date _________  

_____________________________________________________________________________________

_____ 

*    An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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UNDERTAKING 

 

I the undersigned do here by undertake that   our firm M/s…………………………  

…..............................…… Agree to abide by this bid for a period -----------------------------------days for the date 

fixed for receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 

 

 

(Signed by an authorized officer of the Firm) 

 

Title of Officer 

 

Name of the firm  

 
DATE 
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SECTION-7 
 

DRAWINGS 
 

Indicative GAD with Technical Details/Specifications to be attached 
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SECTION-8 
 

PROJECT EXECUTION & SUPERVISION 
 
 

Project Execution & Supervision Aspects, Contract Management Framework & Payment Schedule 

 

A. PROJECT EXECUTION & SUPERVISION ASPECTS : 

A-1 The Bidder, who shall act as contractor for the project shall be composed of qualified and experienced 

experts, who can carry out all the routine construction works as a fully competent and independent unit. 

 However, in preparing his proposal for the construction, the Bidder should allow for a suitable 

mechanism which will ensure thorough co-ordination of the design and execution teams, so that each 

team is at all times fully aware of the remedies to common problems used by the other team. 

A-2 A Lead Project Engineer on behalf of the bidder (Contractor) should be named in the contract with 

whom day to day interactions shall be made by the Engineer for execution and supervision of works. 

A-3 The Bidder shall provide competent personnel for the project execution and supervision who shall be 

managed by the Lead Project Engineer at site in performing the assignment under this contract. 

 The Bidders personnel should have the required experience and expertise in conducting similar type of 

works with highest professional standards. 

 The Bidder is required to set up the site office and make their  own arrangements for the 

accommodation, furniture and equipment etc. 

The project execution and supervision personnel should be mobilized from the date of commencement 

of works by the Bidder.  During the defects liability period, the Bidder would be expected to provide 

technical advisory services on an “as required” basis.  No office set-up is expected to be provided by 

the Bidder. 

After award of the contract, the client expects all of the proposed personnel to be available during 

implementation of the contract. 

A-4 It is the duty of the Bidder (Contractor) to; 

(1) Ensure that high quality of construction is achieved; 

(2) Ensure that all works are carried out in full compliance with the engineering design, technical 
specifications and contract documents; 

(3) Check/conduct all necessary measurements, tests, and control the quality of various items of 
works and in accordance with the relevant code of civil and PH specification with the latest edition. 

 

B. CONTRACT MANAGEMENT FRAMEWORK : 

B-1 The execution of the works shall be governed by the Contract Management Framework (CMF) 

 The main features of CMF are described in the paragraphs that follow: 

 To administer the contracts under the project, the Employer [insert Name] will be the Contractual 
“Employer”. 

 The [insert name] shall be the “Engineer” of the project and will work as the representative of the 
Employer. 

 The Bidder shall be termed as Contractor for the project in accordance with Odisha PWD Code.  
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 The Employer [insert name] will define the objectives of the project, and ensure that the execution is 
within the scope defined in the objectives. 

 The Employer [insert name] in particular to sanction variation orders, including variation in quantities 
and additional work items proposed by the Bidder, and all other items requiring specific approval from 
the Employer by following procedures as per OPWD code. 

  The Employer [insert name] shall take approval of Government in accordance with Rules of OPWD 
Code where ever necessary. 

B-2 Duties and responsibilities of the Engineer: 

 The duties of the Engineer are to administer the works contract and ensure that the contractual 
clauses, whether related to quality or quantities of work, are respected.  The duties of the Engineer 
include issuing of decisions; certificates and orders as specified in details in the construction contract 
documents.  The Engineer will also co-ordinate the teams, to ensure that the technical policies are 
correctly and consistently implemented. 

 The principal responsibilities of the Engineer will be, but not be limited to, the following: 

(a) To give the order to commence the works; 

(b) To inspect Bidder’s plant and equipments and recommend augmentation/rectification of 
deficiencies, if required 

(c) To order special tests of materials and/or completed works, and/or order removal and 
substitution of improper materials and/or the works as required; 

(d) Approve and/or issue working drawings including variations thereof arising out of change in 
design as per site requirements 

(e) Monitor and verify the correctness of the as-built’ drawings supplied by the Bidder; 

(f) To monitor the progress of the works; 

(g) To review all the tests result/certificates of all construction materials and inspect sources of 
materials to establish their quality suitable to the required standard. 

(h) To check and certify the laboratory and field tests carried out by the Bidder and also carry out 
independent tests, if required.  The report of such test shall be submitted to the Engineer-in-
Charge within a period of 7 days of such tests. 

(i) To issue completion certificate of part or all the works; 

(j) To inspect the works during the construction period and the Defects Liability Period, and to issue 
Defects Liability Certificates after rectification by the Bidder of defects notified to him by the 
Engineer; 

(k) To advise the Employer on all matter relating to execution of the works and claims from the 
Bidder, and to make recommendations thereon, including the possible resource to arbitration; 

(l) To approve the setting out the works; 

(m) To approve materials and sources of materials; 

(n) To instruct the removal from the site of materials which are not as per specifications or 
reconstruction of parts of the works which do not comply with the specification; 

(o) To issue monthly progress reports; 

(p) To issue interim payment certificates for works carried out by the Bidder, and certify completion 
of parts or the totality of the works (payments are to be recorded in the measurement book before 
issue of interim certificates); 

(q) To assist the Employer in providing clarification/explanation to observations made, from time to 
time by the Accountant General’s office/Auditors. 

B-3 Actions Requiring Specific approval of the Employer: 

 The Engineer will be required to obtain the specific approval of the Employer before taking any of the 
following actions: 

(a) Approving subcontracting of any parts of the Works; 
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(b) Certifying additional cost; 

(c) Determining an extension of time; 

(d) Issuing a variation order, except 

(i) In an emergency situation, as reasonably determined by the Engineer as per OPWD code 
(ii) When there is no financial impact; 

(e) Fixing rates or prices; 

(f) Approving programme for execution of works; and, 

(g) Suspension of works. 

B-4 Duties & Responsibilities of the Lead Project Engineer: 

The duties of the Lead Project Engineer of the bidder (Contractor) are, to supervise construction of the 
works and, to test and examine any material to be used or workmanship employed in connection with 
the works.  The principal responsibilities of the Lead Project Engineer of the bidder (Contractor) are 
likely to be as follows: 

1. To ensure that the construction work is accomplished in accordance with the technical 
specifications and Contract Conditions. 

2. To identify construction problems and delays and to recommend to the Engineer, actions to 
expedite progress 

3. To ensure proper keeping of records 

4. To monitor and check the day-to-day quality control and quantity measurements of the work 
carried out under the Contract and prepare the monthly payment certificates. 

5. To prepare in consultation with the Employer, a Construction Supervision Manual outlining 
routine and procedures to be applied in contract management, construction supervision and 
administration; 

6. To prepare a maintenance manual outlining the routines to be adopted in each specific reach; 

7. To comply with his contractual obligations in executing work in all matters concerning safety and 
care of the works (including the erection of temporary signs) and, if required, to request the 
Bidder to provide any necessary lights, guards, fencing and watchmen for smooth and effective 
working and traffic flow. 

8. To write a day-by-day project diary which shall record all events pertaining to the administration 
of the contract, request forms and orders given to the Bidder, and any other information which 
may at a later date be of assistance in resolving queries which may arise concerning execution 
of the works; 

C. Data, Services and Facilities to be provided by the Employer : 

Attention is drawn to the following which are not provided by the Employer and are to be arranged 
by the Bidder at his own cost. 

The Government of Odisha will not provide office accommodation.  The Bidder shall make his own 
office accommodation arrangements for their office staff for each of the field supervision teams 
including furniture, equipment, operation and maintenance. 

The Government of Odisha will not provide project vehicles to the Bidder.  The Bidder shall make his 
own arrangements in respect of vehicles.  The Bidder shall ensure that vehicles for the team are of 
good makes and are of excellent working condition. 

The Bidder shall be responsible for making his own arrangements for survey equipment. 

The Bidder shall be responsible for making his own arrangements for communications. 

Site Laboratories: The site laboratories (including furniture, equipment, running and maintenance) 
shall be provided by the Bidder, the cost of which is inclusive in this turn-key contract.  The laboratory 
equipment shall be as specified and as required by the Engineer. 

 

D-1 Reporting Requirements: 
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 The Lead Project Engineer of the bidder (Contractor) in charge of the PWS wrk site shall prepare and 
submit to the Engineer five copies each of the following reports: 

(i) Monthly Reports:  The Lead Project Engineer of the bidder (Contractor) shall, no later than the 
10th of each month, prepare a brief progress report summarizing the progress of the construction 
contract.  The report shall outline any problem encountered (administrative, technical or 
financial) and give recommendations on how these problems may be overcome.  The report 
should record the status of payment. 

(ii) Quarterly/Annual Reports:  The Lead Project Engineer of the bidder (Contractor) shall prepare 
a comprehensive report summarizing all activities annually.  Such reports shall summarize the 
progress of the Contract, all contract variations and change orders, the status of Bidder claims, 
if any, brief descriptions of the technical and contractual problems encountered and 
Engineer’s/Employer’s suggestions on how to overcome those, financial status of the Contract 
as a whole consisting of the costs incurred and costs forecast, as well as financial plan (by the 
Employer) and other relevant information for the ongoing Contract. 

 

(iii) Sectional/Final Completion Report:  The Lead Project Engineer of the bidder (Contractor) 
shall prepare a comprehensive Final Completion Report for the Contract when it reaches a stage 
of substantial completion during the period of the services.  Completion Reports must also be 
submitted immediately after the taking over of each Section or part of the Permanent Works.  
The Reports shall summarize the method of construction and supervision and recommendations 
for future projects of similar nature to be undertaken by the employer. 

 Besides the above, five copies each of Construction Supervision and Maintenance Manuals are to 
be submitted along with the Final Completion Report. 

D-2 Documents prepared shall be the property of the Employer: 

All plans, drawings, specifications, designs, reports and other documents (both computer hard copies 
and soft copies) prepared by the Bidder in performing the works shall become and remain the property 
of the Employer, and the Bidder shall not later than upon termination or expiration of this Contract, 
deliver all such documents to the Client, together with a detailed inventory thereof.  The Bidder may 
retain a copy of such documents but shall not use these documents for purposes unrelated to this 
Contract without the priority written approval of the Client. 

E-1 Procedure for Payment: (Approximately) 

The Bidder shall submit all bills to the Engineer who will process the bills for payment after due 
scrutiny of work actually completed including their quality. 

Payment to the Contractor will be released as per the following break up schedule 

Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please be 
read as follows & all other terms & condition mentioned under the clauses remain unaltered.  

 
(A) Original works:  
 
1.  All works except OHT/ UGR/ OGR/ WTP 

• 15% of the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion of 
works minimum upto 15% except OHT/ UGR/ OGR/ WTP. 

• Cumulative 30% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to 
completion of works cumulative to 30% except OHT/ UGR/ OGR/ WTP. 

• Cumulative 60% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to 
completion of works cumulative to 60% except OHT/ UGR/ OGR/ WTP. 

• Cumulative 90% the agreement value including subject to completion of works cumulative to 
90% except OHT/ UGR/ OGR/ WTP. 

• Balance 10% will be paid on successful completion and commissioning of the project. 

•  
 

4. For OGR/ UGR 

• 1% on submission of drawing and designing after soil test. 

• Cumulative 30% on completion of foundation and 1 meter height structure. 

• Cumulative 80% on completion of side wall & dome. 
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• Cumulative 100% on completion of the structure including commissioning & testing. 
 

5. For ESR/ OHT 

• 1% on submission of drawing and designing after soil test. 

• Cumulative 40% on completion of foundation and 50% of staging height of the structure. 

• Cumulative 60% on completion of 100% staging height of structure. 

• Cumulative 80% on completion of ring beam, lower dome, side wall and upper dome. 

• Cumulative 100% on completion of the structure including commissioning & testing. 
4. For WTP 

Sl 
No 

Description of item % of payment against 
the agreement value 
for WTP 

1 On approval of layout plan, process design, hydrolic design, 
structural design & drawings of all components including electrical, 
mechanical, instrumentation and drawings, all ancillary facilities 

1.00 

2 On completion of Caseade Aerator with piping and valves all 
complete 

3.0 

3 On completion of raw water channel to rapid mixing unit along with 
flow measuring device and rapid mixing unit 

2.5 

4 On completion of horizontal flow baffle channel flocculate with 
piping & valves complete 

7.0 

5 On completion of settling tanks with piping & valve arrangement 17.50 

6 On completion of filter house with filter units, water wash system, 
annex building, pump motors along with supply & installation of all 
required machineries including piping, valves, instrumentations, 
measuring, electrical items, internal electrification etc. all complete 
for smooth functioning  

32.00 

7 On completion of RCC beck wash overhead tank with piping & 
valve arrangements complete 

11.00 

8 On completion of Chemical house with Chemical storage & dosing 
units with mixing, piping & valve arrangement etc. all complete in 
all respect including internal electrification. 

9.00 

9 On completion of chlorine, dosing units with supply, fitting and 
fixing of all items, piping and valve arrangements etc. complete in 
all respect for smooth functioning 

3.00 

10 On completion of underground and open drainage as per scope of 
work  

1.5 

11 On completion of walkways and ping connection to CWR (piping 
labour only) 

1.00 

12 On sand filling of WTP area as and when required liming to area 
as stipulated in scope of work before and after foundation work 

2.00 

13 On sand filling of WTP area as and when required liming to area 
as stipulated in scope of work after foundation work & final 
dressing of WTP area 

2.00 

14 Inspection, testing, trial run, guarantee test, training, operation & 
maintenance manual, completion drawing and acceptance of the 
units 

7.50 

 TOTAL 100.00 

 
 
 
B. Operation and maintenance works (after completion of one year defect liability period. 

• 30% on successful completion of 1st year O&M 

• Cumulative 45% on successful completion of 2nd year O&M 

• Cumulative 60% on successful completion of 3rd year O&M 

• Cumulative 75% on successful completion of 4th year O&M 
Cumulative 100% on successful completion of 5th year O&M 

However, in no case, the total payment made to the bidder shall exceed the Lump Sum 
Contract Value for which the agreement is signed except change in scope, compensation or 
bonus etc. as admissible as per the contract. 
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Detail Project/Work accounts will be kept by the concerned Divisional Accountant, who shall perform 
his duties as per rules of OPWD Code.  All bills furnished by the bidder shall be routed through the 
Divisional Accountant to the Executive Engineer for payment. 
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SECTION-9 
 

CHECKLIST OF DOCUMENTS TO BE FURNISHED BY THE BIDDER 
Name of the Work : ..................................(INSERT THE SCHEME NAME) 

Sl. 
No 

Particulars 
Reference to 
Clause no. 

Whether 
furnished 

Reference 
to Page 

no. Yes No 

01.  Cost of tender paper in case of down loading 
Rs……………….  

As per NIT     

02.  E.M.D for Rs………….. (Scanned copy of the 
financial instrument shall be furnished)  

DTCN Clause 
No.16.1 of IFB  

   

03.  Copy of valid Registration Certificate  DTCN Clause 
No.3 of IFB  

   

04.  Copy of valid VAT clearance certificate /GST 
Registration Certificate 

DTCN Clause 
No.12 (vi)  

   

05.  Copy of PAN Card  DTCN Clause 
No.12 (vi) 

   

06.  No Relationship Certificate   DTCN Clause     

07 CA Certificate DTCN Clause 
4.2 (b) 

   

08.  Works Experience -  4.4 (A)(a)     

(a)  List of similar works executed during last 5 
years 

Note(v) of 
4.4(A) & Ann-II 

   

(b)  Works in hand-Approximate value of existing 
commitment and ongoing works.  

1.3 of 
Appendix 

   

09. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 

1.1 of 
Appendix & 
Annexure-IV  

   

(b)  Affidavit / Declaration 12 (iv) & 19.2 
(vi)  

   

10. Work schedule in the form of Bar Chart 4.2 (k) of IFB 
& 1.13 of 
Appendix 

   

11. Sealed envelope containing additional 
performance security or declaration as the case 
may be 

DTCN Clause     

12 Solvency Certificate from bank 1.9 of 
Appendix & 
4.2 of ITB 

   

 
 
 
 
 
 
 
 

 


