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e-mail-eerwsssbp@gmail.com 
e - Procurement Notice  

Bid identification No. 02 of 2026-27 

The Superintending Engineer, RWS&S Division, on behalf of Governor of Odisha invites 

Lump sum composite bids in Double Cover system in online mode for EXECUTION OF 
RPWS SCHEME TO LEFT OUT VILLAGE BUDHIKUNTUNI OF JAMANKIRA BLOCK 
UNDER SAMBALPUR DISTRICTon item basis from eligible Class of contractors. 

 

         

            Superintending Engineer 
RWS&S Division Sambalpur 

 

1. Name of work :       EXECUTION OF RPWS SCHEME TO  LEFT OUT 

VILLAGE  BUDHIKUNTUNI OF JAMANKIRA 
BLOCK UNDER SAMBALPUR DISTRICT 

2. No. of work : 01  No 

3. Estimated Cost : Rs.121.99 Lakhs 

4. Cost of Tender paper : 

Rs.10,000/- 

 

5. Class of contractor : ‘B&A; 

6. Availability of Tender in website : 06.07.2026 

7. Submission of Bid in online : 06.07.2026 to 15.07.2026 upto 5.00 pm 

8. Date of seeking clarification : 08.07.2026 upto 5:00 pm 

9. Date of opening of bids : 17.07.2026 (11.00 A.M) 

10. Name and address of O.I.T. : 
Superintending Engineer, RWS&S Division, 
Sambalpur. 

11 
All other details can be seen 
from the web site : www.tendersodisha.gov.in 

12 Bid cost and Bid security should be submitted in online mode. 

13. Subsequent corrigendum/addendum if required shall only be appeared in above website 
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A.  GENERAL INSTRUCTIONS 

1.  Scope of Bid 

1.1.  The Employer [SUPERINTENDING ENGINEER, RWS&S DIVISION , SAMBALPUR] invites bids 
for the work namely EXECUTIONOF RPWS SCHEME TO LEFT OUT VILLAGE- 
BUDHIKUNTUNI OF JAMANKIRA BLOCK UNDER SAMBALPUR DISTRICT on percentage 
(Item rate) basis. 

1.2.  The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract.  

1.3.  Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives 
(bidder, tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. Contractor means 
the selected bidder for the work  

2. Source of Funds 

2.1. The expenditure on this project shall be met from the budget Govt. of Odisha/India. 

3.   Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders registered with the Govt of Odisha or other state 
Govt / Govt of India/MES/railways for execution of civil works in general. Bidders are advised 
to note the minimum qualification criteria specified in the “Instruction to Bidders” to qualify 
for the award of contract.  

3.1.1.  A Bidder shall be deemed to have the nationality of India.  

3.1.2.  Government-owned enterprises shall be eligible only if they can establish that they are 
legally and financially autonomous and operate under commercial law. 

3.1.3.  Registered Contractor of ( “B”  &  “A” Class) of Odisha State PWD or equivalent class of 
CPWD / Railway / MES / Central or other State Govt.  Proof of registration is to be furnished 
along with the tender. 

3.2.  All bidders shall provide in Section 2, Forms of Bid and Details of Bidder. 

The relevant documents and information as provided in Section 2 shall be typed or 
written in indelible ink and signed by the authorized signatory of the applicant/bidder 
who shall also initial each page. All the alterations, omissions, additions or any other 
amendments made to the Bid shall be initialed and should be submitted in online. 

3.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices.  

3.4.      History of Litigation and Criminal Record: If any criminal cases are pending against the 
Contractor (him/her/partners) at the time of submitting the tender, then the tender shall be 
summarily rejected. 
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3.5. The Contractor has to furnish a declaration that no near relatives are working in the cadre of 
an Assistant Engineer/ Assistant Executive Engineer and above in Rural Water Supply & 
Sanitation (RWS&S) of State of Odisha. 

4 Qualification of the Bidder (Test of Responsiveness) 

4.1. Prior to evaluation of bids, the Authority shall determine whether each bids is responsive 
to the requirements of the bid document. The bid shall be considered responsive only, if; 

(a) It contains all the information and documents (complete in all respects) as 
requested in this bid document.  

(b) it is accompanied by the Power of Attorney if any. 

(c) It contains an original Bid security/Bid security declaration in specific format, and 
cost of the bid document in online mode of payment.  

(d) Certificate from the Chartered Accountant specifying the financial turnover for the 
years to be taken into consideration as per Annexure-I; 

(e) It does not contain any condition or qualification; and 

(f) It is not non-responsive in terms thereof. 

4.2. The bidders shall submit the following information and necessary documents along with 
their bids as per the formats provided in Section 2: 

a) Copies of original documents defining the constitution or legal status, place of 
registration and principal place of business; written power of attorney of the 
signatory of the bid to commit the Bidder if any; 

b) Financial Turnover of the bidder during last five financial years as per Annexure-I. 

c) Experience in Construction of PWS Scheme having laying of water pipe line& 
construction of ESR/OGR/UGR/Intake well or Pipe water supply related 
worksundertaken during last five financial years and clients who may be contacted 
for further information on those contracts. 

d) Reports on the financial standing of the bidder, such as profit and loss statement 
and auditor's reports for the past five financial years; 

e) Evidence of adequacy of working capital for this contract (access to line (s) of credit 
and availability of other financial resources) 

f) Authority to seek references from the Bidder's bankers; 

g) Information regarding any litigation or arbitration resulting from contracts executed 
by the bidder in the last five financial years or currently under execution. The 
information shall include the names of the parties concerned, disputed amount, 
cause of litigation, and matter in dispute (should be attached in Annexure-IV); 

h) The proposed methodology and programme of construction, backed with 
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equipment planning and deployment, duly supported with broad calculations and 
quality control procedure proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the 
stipulated period of completion as per mile stones as mentioned in the 
contractdata.  

4.3 Bids from joint ventures/ association in firms are not acceptable. 

4.4(A) Evaluation Criteria to qualify in the Technical Bid 

Only those bidders who meet the eligibility criteria specified in Clause 3.1 and test of 
responsiveness specified in Clause 4.1 shall qualify for further evaluation under this Clause 
4.4. The bids shall be rejected who do not meet the above criteria mentioned in Clause 4.1.   

 (a)  Technical Capacity 

The bidder should have successfully Completed similar nature of worksin any one 
financial year during last five financial years upto bid submission deadline of value 
not less than the amount i.e. 30% of the estimated value of bid for which bids are 
invited.  

The aggregate of payments received during a particular financial year pertaining to 
the Completed works undertaken by the bidder shall be considered for the 
purpose of meeting the above Technical Capacity. 

(b) Financial Capacity. 

The bidder should have annual turnover from all classes of Engineering work contracts 
of not less than the amounti.e. 40% of the estimated cost in any one financial year 
during last 5 (five) financial years.  

A certificate from the Chartered Accountant of the bidder should be attached in 
connection with the annual turnover of last 5 years 

Regarding price adjustment mechanism (i.e., updated to the price level of the year) as 
given below. 

The financial turnover and cost of Completed works of the previous financial years 
shall be given weight age of 10% per year to bring them to price level of the financial 
year, i.e., the year of bid invitation. For Example, if the year of bid invitation is 2025-
26, then the following weightage factor shall be considered. 

Year of completion Weightage factor 

2025-26 1.0 

2024-25 1.10 

2023-24 1.21 

2022-23 1.33 
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2021-22 1.46 

2020-21 1.61 

 

Note:  

(i) The bidder should indicate actual figures of cost and amounts for the work executed 
by them without accounting for the above mentioned weightage factors. 

(ii) Completed works means the work that has been satisfactorily completed in all 
respects.  

(iii) He/She must have completed any similar work. 
(iv) The bidder has to provide documentary evidence from the Chartered Accountant 

certifying the payment for the work has been completed and received each year for 
the said work. The works will not be considered for evaluation, if the bidder fails to 
provide any documentary evidence along with the proposal. 

(v) The bidder has to provide documentary evidence from the Client certifying the work 
has been completed. The experience certificate shall be provided by the bidder as per 
format at ANNEXURE-II, failing which the bids of the bidder shall be rejected. 

(vi) The bidder has to submit its financial documents certified by its Chartered 
Accountant, as mentioned in the Bid Document, with Valid UDIN Number. Any 
Financial Document Submitted without valid UDIN Number will not be considered for 
evaluation 

4.4 (B) Each bidder should further demonstrate: 

(A)  Availability (either owned or leased) of the following key and critical equipment for 
this work: 

1. Machineries in Sl.No.1, 7 & 11 are compulsory. 

2. In case of leased documents original documents of machineries of the lease holder  to 
be produced as the time of technical evaluation.  

3. In case of own Machineries original documents head to be produced at the time of  the 
technical evaluation.   

A-1 The key and critical equipments for this work is required by the bidder of the work as 
 follows.  

 

Sl.No. List of the Plants and equipments Requirement Own/Lease 

 (insert the name of the equipments)   

                                                    
V                                                                                                                            
1. 

Concrete hopper mixture machine with tiltydrom 1 no.  

2. Plate/ Skid Vibrator 1 no.  

3. Needle vibrator 1 no  
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4. Water Tanker 1 no  

5. Water Tank 1 no  

6. Welding machine 1 no  

    

7. Truck (10 ton capacity) 1 no  

8. Generator (32 KW capacity) 1 no  

9. De watering pump set(5 HP capacity) 1 no  

10. Rigid& smooth steel shuttering plate with 
scaffolding 

 

300 sqm.  

 

Note: Based on the preliminary studies carried out by the department, an indicative list 
of major equipments and their quantity to attend the completion of works are 
shown in the above list. 

(B) The Bidders should, however, undertake their own studies and furnish with 
their bid, a detailed construction, planning and methodology supported with 
layout and necessary drawings and detail calculations to allow the Employer to 
review their proposals. The numbers, types and capacities of each 
plant/equipment shall be shown in the proposals along with the cycle time for 
each operation for the given production capacity to match the requirements. 

(C) Liquid assets and / or availability of credit facilities of not less than the amount 
indicated in the Annexure (Credit lines / letter of credit / Certificate from banks 
for meeting the fund requirements etc. usually the equivalent of the estimated 
cash flow for three months in peak construction period) “To be submitted by 
the bidder before acceptance of the bid on the event of selection of the firm as 
L1 bidder after evaluation of the financial bid.” 

4.4 (C) To qualify for a package of contracts made up of this and other contracts for which 
bids are invited in the IFB, the bidders must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the 
individual contracts. 

4.5  Sub contractor’s experience and resources shall not be taken into account in 
determining the bidder’s compliance with the qualifying criteria. 

4.6. Calculation of Assessed Available Bid Capacity: These stipulations shall apply to all works 
above Rs.3.00 Crores. 

Only those Bidders who meet the eligibility criteria as specified in Clause 3.1, test of 
responsiveness specified in Clause 4.1, evaluation criteria as per clause 4.4 (A) and if their 
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available bid capacity is more than the total bid value shall be shortlisted for 
financial opening. The available bid capacity will be calculated as under,  

Assessed Available Bid capacity = (A x N x 2 - B) 

Where 

A =  Maximum value of works executed in any one financial year during the 
last five financial years (updated to bid invitation year [say at 2025-26] price 
level) taking into account the completed as well as works in progress. 

N =   Number of years prescribed for completion of the works for which bids are 
invited. 

B =  Value (updated to the price level of the year indicated in Appendix) of 
existing commitments and ongoing works to be completed during the next 
year(s) [period of completion of the works for which bids are invited].  

Note: The statements showing the value of existing commitments and on-going 
works as well as stipulated period of completion remaining for each of works 
listed and to be furnished at Appendix, S No. 1.3 of this document 
countersigned by the Engineer-in-Charge, not below the rank of an Executive 
Engineer or equivalent or bidder’s Chartered Accountant. 

The value is to be calculated for A & B, i.e., updated to the price level on the financial year in 
which bids are received. The rate of inflation may be taken as 10% per year (escalation 
factor) which will take into account (as per Works Department O.M. no.6300 dated 
16.06.2011). 

 

Following enhancement factors will be used for the cost of works executed and the financial 
figures to a common base value for works completed in India. 

Year before Multiplying factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

Note: The bidder should indicate actual figures of cost and amounts for the work executed 
by them without accounting for the above mentioned escalation factors. 

4.7 Even  though  the  bidders   meet  the  above  qualifying  criteria,  they  are  subject  to  
be disqualified if they have: 

- made  misleading  or false  representations  in the forms,  statements  and  
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attachments submitted in proof of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

4.8        The information required as per Clause No.1.5,1.6,1.13, 4.2(e) , 4.2(i)   & Annexure-III 
format of Section-2 should preferably provided by the bidders. But non-submission will 
not be disqualifying criteria in Technical Evaluation. 

-  

5. One Bid per Bidder 

5.1.    Each bidder shall submit only one bid for one work. A bidder who submits or participates 
in more than one bid (other than as a sub-contractor or in case of alternatives that have 
been permitted or requested) will cause all the proposals with the bidder’s participation 
to be disqualified.  

6. Cost of Bidding 

6.1.  The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1.  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense. 

 

 

B -BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1.   The set of bidding documents comprises the documents listed below and addenda 
issued in accordance with Clause 10 

 

Section Particulars Volume No 
 Invitation for Bids 

I 1 Instructions to Bidders 

2 Form of bid, Details of Bidder, and other forms 

3 Conditions of Contract 
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4 Contract data 

5 Scope of work, Technical Specifications & Design Criteria II 

6 Securities and other forms III 

7 Drawings 

IV 
8 

Project execution & supervision aspects, contract management 

framework & payment schedule 

9  Checklist of Documents to be furnished by bidder V 

8.2. The bidder shall download the above listed documents as listed under volume I, II, III and IV and 
shall submit his bid online after preparing the same ( refer Clause 12 ) 

8.3. The bidder shall be expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, and technical specifications, forms, annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to Clause 26 thereof, bids, which 
are not substantially responsive to the requirements of the Bid Documents, shall be 
rejected. 

9. Clarification of Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing or by cable (hereinafter “cable” includes telex, facsimile and e-
mail) at the Employer’s address indicated in the invitation to bid. The Employer will 
respond to any request for clarification, which he received earlier than 15 days prior to 
the deadline for submission of bids. Copies of the Employer’s response will be 
forwarded to all purchasers of the bidding documents, including a description of the 
enquiry but without identifying its source.  

9.2 Pre Bid Meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which 
shall be held on [08.07.2026] at hours [04.00] at the office of RWSS Division 
Sambalpur. 

9.2.2 The purpose of meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing to reach the Employer not 
later than one week before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents. Any modification of the bidding documents 
listed in sub clause 8.1 which may become necessary as a result of the pre bid meeting 
shall be made by the Employer exclusively through the issue of an Addendum pursuant 
to Clause 10 and not through the minutes of the pre-bid meeting. 
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9.2.5 Non attendance at the pre bid meeting will not be a cause for disqualification of a 
bidder.  

10. Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable/e-mail to all the purchasers of the bidding 
documents. Prospective bidders shall acknowledge receipt of each addendum in writing 
or by cable/e-mail to the Employer. The Employer will assume no responsibility for postal 
delays.  

10.3  To give prospective bidders reasonable time (usually not less than one month)in 
which to take an addendum into account in preparing their bids, the Employer may, 
extend as necessary, the deadline for submission of bids, in accordance with Sub-Clause 
20.2 below. 

10.4 The addendum shall also be available in official website as mentioned at Para 3 of IFB.   
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C. PREPARATION OF BIDS 

11. Language of the Bid 

11.1.   All documents relating to the bid shall be in the English language. 

12. Documents Comprising the Bid 

The bid to be submitted by the bidder shall be in two separate parts in the online 
system: 

COVER - I shall be named "Technical Bid" super-scribed “EXECUTIONOF RPWS SCHEME 
TO LEFT OUT VILLAGE- BUDHIKUNTUNI OF JAMANKIRA BLOCK UNDER SAMBALPUR 
DISTRICT” and shall comprise (to be submitted in online) of:-Technical bid should 
contain: 

(i) Technical bid (in the format indicated at section 2) 
(ii) Bid Security/Cost of bid document 
(iii) Details of Bidder and supporting documents as specified in Appendix of Section 2 
(iv) Certificates, undertakings, affidavits as specified in Section -1 & 2 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 
(vi) Copy of valid Registration Certificate 
(vii) Copy of PAN Card 
(viii) GST Registration Certificate. 
(ix) No relationship certificate 
(x) Chartered Accountant Certificate with respect to financial turnover as per 

Annexure-I. 

N.B: DTCN is not to be uploaded by the bidder. The bidder has to only agree/disagree 
on the conditions mentioned in the DTCN. The bidders, who disagree on the conditions 
of DTCN, cannot participate in the tender. 

Cost of Bid Document & EMD will be remitted in online mode by the bidder, failing 
which the bidder will be disqualified 

COVER - II shall be named "Financial Bid" and shall comprise of Bill of Quantity (BOQ), i.e., 
Percentage rate Bid and any other related information /undertaking including rebates(to 
be submitted in on-line only) 

The protected BOQ uploaded by the procurement officer-publisher for the bid is the 
authentic BOQ. Any alteration or deletion or manipulation of BOQ shall lead to 
cancellation of Bid (the offline copy of the price bid is not permitted) only the price bid is 
to be submitted in online. 

Note: Payment schedule during construction Form of Bid as specified in Section 8 and 
Clause No. 51.2 under Section 3 

13. Bid Price 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 
Lump sum price Bid submitted by the Bidder. 
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13.2    The Bidder shall fill the total bid price Lump Sum Price (both in figures and words) for all 
items of works as specified in the Bid document. Correction, if any, shall be made by crossing 
out, initialing, dating and rewriting.  

13.3 All duties, taxes (excluding GST) and other levies payable by the Bidder under the 
contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 

13.4 The Lump Sum bid price quoted by the bidder shall be fixed for the duration of the 
Contract and shall not be subject to adjustment on any account.  

14. Currencies of Bid and Payment 

14.1.  The currency of bid and payment shall be quoted by the bidder entirely in Indian 
Rupees. All payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1.  Bids shall remain valid for a period not less than 180 (One hundred eight) days after 
the deadline date for bid submission specified in Clause20. A bid valid for a shorter 
period shall be rejected by the employer as non-responsive .In case of discrepancy in 
bid validity period between that given in the undertaking pursuant to Clause 12.1 (v) 
and the Form of Bid submitted by the bidder, the latter shall be deemed to stand 
corrected in accordance with the former and the bidder has to provide for any additional 
security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders' responses shall be made in writing or by cable / e-
mail. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required or permitted to modify his bid  but will 
be required to extend the validity of his bid security for a period of the extension, 
and in compliance with Clause 16 in all respects. 

16 Tender paper cost (Bid cost in online mode only)/Bid Security/Bid Security 
Declaration(EMD in online mode only)/ ISD/ Security Deposit/ Additional Performance 
Security&/GSTIN. 

16.1   Electronic payment of Tender paper Cost (bid cost) &Earnest Money Deposit (bid security) 

The EMD and cost of tender paper as mentioned in the NIT shall be paid by the bidder in 
online mode as per the Work Deptt. Office Memo No.17254/dt.5.12.2017 & e-procurement 
system instructions which is attached in IFB. The Tenders with out EMD or part EMD or EMD 
in any other form shall not be accepted and such tenders shall be out rightly rejected. 

16.2.  Return of EMD:Refer e-Procurement System Instructions that is attached in IFB for details.  

16.3.  Initial Security Deposit: 

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security 
Deposit (ISD) equal to 2% (two percent) of the value of the order together with the EMD 
deposited with the tender, in shape of NSC/ postal saving pass book / post office time deposit 
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/ Kishan Vikash Patra / deposit receipt in schedule bank duly pledged in favour of the, 
Superintending Engineer, RWSS Division, Sambalpur payable at with in 7 (seven) days of 
receipt of intimation failing which their tender shall be cancelled with the forfeiture of EMD.  

16.4.  Additional Performance Security: 

Additional Performance Security shall be obtained from the successful bidder as per the 
office Memorandum No- 173 dtd- 03.01.2026 of Works Department, Govt. Of Odisha. The 
Additional Performance Security will be taken in shape of BG/e-BG/NSC/POTD/KVP pledged 
in favour of the divisional officer at the time of drawl of agreement within seven days, 
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, 
proceeding for blacklisting shall be initiated against bidder”. 

Note:   Additional Performance security will be refunded subject to payment of final bill. 

16.5. GST Registration Number/ GSTIN: 

Tenderers are required to submit attested copies of valid and up-to-date GST IN No. along 
with the tenders, failing which their tenders will not be considered. Mismatch of the name 
in the GST number will cause for rejection of the BID. 

N.B: After implementation of GST by Government, necessary clearance certificate as 
required instead of VATCC will be submitted. 

16.6.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor 
toward Security Deposit (SD) which will be refunded after the defect liability 
period subject to payment of final bill. 

16.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity 
period of tender or (b) if the firm fails to furnish ISD within due time or (c) the successful 
tenderer fails to sign the Agreement for whatever reason. 

16.8. In consideration of the Executive Engineer / Superintending Engineer/Additional Chief Engineer 
/ Chief Engineer / Government to investigate and to take into account each tender and in 
consideration of the work thereby involved, all earnest money deposited by the tenderer will 
be forfeited in the event of such tenderer either modifying or withdrawing his tender at his 
instance within the validity period. 

16.9. The Bidder shall furnish, as part of his Bid, a Bid securityof an amount equal to 1% of the 
estimated cost put to tender for this particular Work in online mode only. Bidders owned 
or desirous to hire machineries or equipments but deployed outside the state are required 
to furnish twice the above amount as bid security in the shape as mentioned above.[The 
name of the bidder who has been exempted from payment of EMD is provided for 
information of bidders videAppendix-I to ITB.]. No relaxation in exemption of EMD & ISD 
will be considered except as mentioned in OPWD code. 

16.10 The Bid Security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Initial Security Deposit (The same should be 
followed as per para 3.5.20 along with the notes of OPWD code Vol-1) 
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16.11 The Bid Security may be forfeited 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to 

(i) Sign the Agreement; or 

(ii) Furnish the required Initial Security Deposit/Addl. Performance Security. 

(iii) Deposit the required license fees with the State Govt to registered itself as 
special/super class contractor with Govt of Odisha within 15(fifteen) days of 
issue of Letter of Acceptance of Bid. 

17. Alternative Proposals byBidders 

17.1.  Bidders shall submit offers as per his own estimate based on his own design & drawing 
but compiling with the requirements of the bidding documents, including the basic 
technical design parameter as indicated in the drawing and specifications. Conditional 
offer or alternative offers will not be considered further in the process of tender 
evaluation. 

18. Format and Signing of Bid- Refer e- procurement procedure as annexed in Annexure - V 

 

D.     SUBMISSION OF BIDS 

Online submission as per Govt. of Odisha e-procurement procedure annexed 

19. Submission of Bids  

19.1  The Applicant/Bidder shall submit the Application/Bid in the format specified in the Bidding 
Document, together with the documents (scanned Copies) specified in Clause 12 in on line 
only.  

19.2 The documents shall contain: 

(i) Application/Bid in the prescribed format given in Clause 12 along with supporting 
documents; 

(ii) Bid security as mentioned in clause 16.3. 
(iii) Documents as per Appendix of Section-II. 
(iv) Any other documents required for eligibility criteria as mentioned in Clauses of ITB. 
(v) Notary affidavits in support of authenticity of above documents 
(vi) Registration Certificate, PAN Card, GST Registration Certificate, Turnover Certificate 

from Chartered Accountant with break-up of construction work and total work for each 
financial year. 

19.3 Applications/Bids submitted by fax, telex, telegram or e-mail shall not be entertained and shall 
be rejected. 

20. Deadline for Submission of the Bids: 
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20.1 Applications/Bids shall be received only on "on-line" on or before 17.00 hours IST on 

Datd- 15.07.2026  the application/bid due dates.  

20.2  The Authority may, in its sole discretion, extend the Application/Bid Due Date by issuing an 
Addendum/corrigendum uniformly for all Applicants/Bidders. 

20.3  Modifications/ substitution/ withdrawal of Applications/Bids 

20.4 In the e-Procurement Portal, it is allowed to modify the Application/Bid number of times after 
necessary modification, before the final date and time of submission. The Applicant/Bidder 
shall have to log on to the system and resubmit the documents as asked for by the system. In 
doing so, the Application/Bid already submitted by the Applicant/Bidder will be removed 
automatically from the system and the latest Application/Bid only will be admitted. But the 
Applicant/Bidder should avoid modification of Application/Bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam. If the Applicant/Bidder fails to submit 
his modified Application/Bid within the designated time of receipt, the Application/Bid already 
in the system shall be taken for evaluation. 

In the e-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a 
letter written notice of the modification, substitution or withdrawal addressed to the 
Authority and upload the scanned document to portal in the respective Application/Bid before 
the closure of receipt of the Application/Bid. The system shall not allow any withdrawal after 
expiry of the closure time of the Application/Bid. 

20.5 Any alteration/ modification in the Application/Bid or additional information supplied 
subsequent to the Application/Bid Due Date, unless the same has been expressly sought for by 
the Authority, shall be disregarded 

20.6 Bid shall be received only ONLINE on or before Dated- 15.07.2026 as notified in IFB. 

20.7 The Employer may extend the dead line for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

21 Late Bids:Notapplicable as per e-procurement procedure. 

22.     Modification and Withdrawal of Bids: Refer e-procurement procedure as per Clause 20.4 

22.1  Schedule of Bidding Process 

The Authority shall endeavor to adhere to the following schedule 

S No. Event Description Date 

1 Last date of receiving queries 08.07.2026 

2 Pre-Bid Meeting 08.07.2026 

3 Authority response to queries latest by 09.07.2026 

4 Bid Due Date (submission in online) 15.07.2026 
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S No. Event Description Date 

5 Bid opening date in online 17.07.2026 

6 Announce of technically qualified bidders 20.07.2026 
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E. BID OPENING AND EVALUATION 

23. Bid Opening 

23.1 All the bids received shall be opened ONLINE in the office of SUPERINTENDING ENGINEER 
,RWSS DIVISION, SAMBALPUR in the presence of the bidders or their representatives who 
choose to attend. In the event of the specified date of Bid opening being declared a 
holiday, the Bids will be opened at the appointed time and location on the next working 
day. 

23.2 The employer shall prepare minutes of the bid opening. 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or 
any other persons not officially concerned with such process until the award to the 
successful Bidder has been announced. Any effort by a Bidder to influence the Employer's 
processing of Bids or award decisions may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employermay, at his 
discretion, ask the lowest evaluated responsive bidder for clarification his bid, including 
breakdown of unit rates. The request for clarification and the response shall be in writing 
or by cable/e-mail, but no change in price or substance of the Bid shall be sought, offered, 
or permitted. 

25.2 Subject to sub clause 25.1, no bidder shall contact the Employer on any matter relating to 
his bid from the time of bid opening to the time the contract is awarded. If the bidder 
wishes to bring additional information to the notice of the Employer, it should do so in 
writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

26.      Tender Opening: 

26.1 The SUPERINTENDING ENGINEER, RWSS Division, Sambalpur will open the tenders 
electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 

26.2    (i)     A tender shall be rejected if; 

a) Price Bid is enclosed with the technical bid. 
b) Cost of tender document is not enclosed.  

c) EMD/Bid Security as per DTCN is not enclosed. 

d) Proof of eligibility and qualifications is not enclosed. 
e) PAN is not enclosed. 
f) GST Registration Certificate 
g) Affidavit is not enclosed. 
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(ii)   In case if the bidder has not submitted following document with the bid due to any 
reason, clarification may be sought and queries may be issued to the bidders for 
submission of the same with a stipulated period, failing which their offer shall be liable 
for rejection. 

h) There are any criminal cases pending. 
i) Power of Attorney is not enclosed. 
j) Record of litigation and arbitration is not enclosed. 
k) Other documents as required not enclosed. 

 

N.B: After implementation of GST by Government, necessary clearance certificate as 
required instead of VATCC will be submitted. 

26.3. Any such conditions shall be minuted and the price bid shall not be opened.  The price bid 
shall be opened only for those bidders who qualify in the technical evaluation as described at 
Clause – 29.  The date of opening of price bid shall be intimated by FAX/ E-mail/ Speed Post 
to the qualified bidder of technical evaluation. 

26.4. The SUPERINTENDING ENGINEER, RWSS DIVISION, SAMBALPUR may prepare, for his own 
record, minutes of the tender opening, including the tender opening summary which shall be 
posted in the portal. 

27  Clarification on Tenders from Tenderers: 

To assist in the scrutiny, evaluation and comparison of the tenders, the Additional Chief 
Engineer, RWS&S Circle, Sambalpur may ask contractor individually for clarification on their 
tenders if required. The request for clarification and response shall be in writing or by mail.  
However, no change in the tender amount/ rate shall be sought, offered or permitted by the 
Additional Chief Engineer, RWS&S Circle, Sambalpur during the evaluation of the tenders.  

28. Determination of Responsiveness: 

28.1 Prior to the detailed evaluation of tenders, Additional Chief Engineer, RWS&S Circle, 
Sambalpur will determine whether each tender has been submitted in the proper form and 
whether it is substantially responsive to the requirements of the tender documents.  
Tenders, which have not been submitted in the proper form, will be rejected. 

28.2 Any tender which is not substantially responsive to the requirements of the tender 
documents will be rejected by the Additional Chief Engineer, RWS&S Circle, Sambalpur Such 
a tender shall not be allowed subsequently to be made responsive by the contractor by 
correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

28.3 Bid Capacity: These stipulations shall apply to all works above Rs.3.00 Crores. 

Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total estimated cost 
of the works. The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = (A*N*2-B), where 
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A = Maximum value of works executed in any one year during the last five financial years 
(updated to the current price level) rate of inflation may be taken as 10 percent per 
year (escalation factor) which will take in to account the completed as well as works 
in progress. 

B =  Value of current price level of the existing commitments and ongoing works to be 
completed during the next years (Period of completion of works for which bids are 
invited) and 

N = number of years prescribed for completion of the works for which the bids are 
invited. 

Note: In case of a joint venture, the available bid capacity will be applied for each partner to 
extent of his proposed participation in the execution of the works. 

The statement showing the value of existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer-in-charge not below the rank of an Executive Engineer. 

Escalation Factor: 

Following enhancement factors will be used for the costs of works executed and the financial 
figures to a common base value for works completed in India. 

Year before   Multiplying factor 

One    1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 

(Applicant should indicate actual figures of costs and amounts for the work executed by 
them without accounting for the above mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above 
enhanced multiplying factors will not be applied. Instead, current market exchange rate 
(State Bank of India BC selling rate as on the last date of submission of the bid) will be 
applied for the purpose of conversion of amount in foreign currency into Indian rupees. 

(Works Deptt. OM No.FA-Codes-97/11-6300 Dt.16.06.2011.) 

29.      Proposal Evaluation: 

29.1 From the time of the proposals are opened to the time, the contract is awarded, the 
contractor should not contact the client on any matter related to its Technical and/or 
Financial Proposal except any required in Clause-27. 
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29.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the 
contract may result in the rejection of the contractor’s proposal. 

29.3 Evaluation of Technical Proposals shall have no access to the Financial Proposals until the 
technical evaluation is concluded. 

29.4 To qualify for a package of contracts made up of this & other contracts for which bids are 
invited in the Notice inviting Tender, the bidder must demonstrate having experience & 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. 

29.5 Evaluation of Technical Proposals: 

29.5.1 The Evaluation Committee shall evaluate the Technical Proposals on the basis of their 
responsiveness to the DTCN.  

29.5.2 A Proposal shall be rejected at this stage if it does not respond to required aspects of the NIT 
/ DTCN.  

29.5.3 During technical evaluation, the tenderers may have to make a presentation on their 
technical proposal before the Evaluation Committee if felt necessary. The date of such 
presentation shall be intimated to them in writing or by mail. 

30. Evaluation of Financial Proposals: 

30.1. After the technical evaluation is completed, the Employer shall inform in writing or by mail to 
the contractors, who have qualified in the General and Technical bid (Part-I of DTCN), the 
date, time and location for opening the Financial Proposals (Price Bids). 

30.2 Financial Proposals of the bidders who qualified in technical evaluation shall be opened. 

30.3.  Financial bids determined to be substantially responsive will be checked by the employer for 
any arithmetic error(s).  

30.4. The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total amount 
or between words and figures, the amount in words will prevail.  

30.5 If the bid price increases as a result of these corrections, the amount as stated in the bid will 
be the bid price and any increase will be treated as rebate. If the bid price decreases, the 
decreased amount will be treated as bid price. 

31. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be considered for 
acceptance by competent authority. 

32. Negotiations: 

32.1. Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 
tenderer has furnished any condition which grossly affects the tender value / contains such 
conditions which make the value of the offer indefinite, he may be given an opportunity to 
withdraw such condition(s) to make the tender definite. Failure to withdraw such 
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condition(s) may lead to rejection of the tender as in consistent / non responsive. In such 
case the employer may explorer the possibility of considering the next valid tender as L1. 

33. A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation.A 
material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality or performance of the works; (b) which limits in any substantial way, inconsistent 
with the bidding documents, the Employer’s rights or the bidder’s obligations under the 
contract; or (c) whose rectification would affect unfairly the competitive position of other 
bidders presenting substantially responsive bids. 

33.1 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of non-conforming 
deviation or reservation. 

34. Correction of Errors - Not applicable as per e-procurement procedure. 

35. Evaluation and Comparison of Financial Bids 

35.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26 

35.2 The Employer reserves the right to accept or reject any variation arising out of change in 
scope of work. Such variations, which are in excess of the requirements of the bidding 
documents, shall not be taken into account in Bid evaluation. 

N.B:  Evaluation of tender will be made as per OPWD Code & Govt. Circular issued from time totime.
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F. AWARD OF CONTRACT 

36.      Award Criteria 

36.1.  Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such bidder has been determined to 
be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified in 
accordance with the Clause 4. 

36.2 In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his evaluated bid 
price. 

37. Employer's Right to accept any Bid and to reject any or all Bids 

37.1.  Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid and 
to cancel the Bidding process and reject all Bids at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer's action. 

38. Notification of Award and Signing of Agreement 

38.1  The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile or e-mail 
confirmedby registered letter. This letter (hereinafter and in the Conditions of Contract 
calledthe “Letter of Acceptance”) will state the sum that the Employer will pay the Bidder 
inconsideration of the design, execution, completion of the works on a turnkey basis and 
maintenance of the same by the Bidderas prescribed by the Contract (hereinafter and by the 
Contract called the “Contract Price”). 

38.2 The notification of award will constitute the formation of the Contract, subject to condition 
that after furnishing of a performance security in accordance with the provisions of Clause 
32, the award will be complete. 

38.3. Thecontract will incorporate all agreements between the Employer and the 
successful Bidder. The detail work programme and milestone wise activity shall be finalized 
during contract negotiation with the successful bidder within 14 days after notification of 
award. The agreed work programme/ milestone shall form part of the contract agreement. 
The agreement will be signed by the Employerand sent to the successful Bidder,within 28 
days following the notification of award along with the Letter of Acceptance.Within 21 days 
of receipt, the successful Bidder will sign the Agreement and deliver it tothe Employer. 

38.4 Upon the furnishing by the successful Bidder of the performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. No 
relaxation in performance security will be considered except as mentioned in OPWD code. 

38.5 In the event of nonpayment of the performance security by the L1 bidder, the other 
successful bidders in sequence (L2, L3...) may be asked for negotiation for execution of work 
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with the bid price quoted by the L1 bidder. 

39. Performance Security  

39.1    Initial Security Deposit: 

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security 
Deposit (ISD) equal to 2% (two percent) of the value of the order together with the EMD 
deposited with the tender, in shape of NSC/ postal saving pass book / post office time deposit 
/ Kishan Vikash Patra / deposit receipt in schedule bank duly pledged in favour of the, RWSS. 
Division, payable at Sambalpur within 7 (seven) days of receipt of intimation failing which 
their tender shall be cancelled with the forfeiture of EMD.  

39.2.  Additional Performance Security: 

 Additional Performance Security shall be obtained from the successful bidder as per the 
office Memorandum No- 173 dtd- 03.01.2026 of Works Department, Govt. Of Odisha. The 
Additional Performance Security will be taken in shape of BG/e-BG/NSC/POTD/KVP pledged in 
favour of the divisional officer at the time of drawl of agreement within seven days, 
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, 
proceeding for blacklisting shall be initiated against bidder. 

39.3.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to 
payment of final bill. 

39.4 If the performance security is provided by the successful bidder in the form of a Bank 
Guarantee, it shall be issued either (a) at the bidder's option, by a Nationalized /Scheduled 
Indian or (b) by a foreign Bank located in the state and acceptable to the Employer 

39.5 Failure of the successful bidder to comply with the requirements of sub-clause above shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid security. 

40. Advance payment and security –No advance amount will be released to the contractor prior 
to execution of the work 

41.  GST Registration Number/ GSTIN: 

Tenderers are required to submit attested copies of valid and up-to-date GSTIN No. along 
with the tenders, failing which their tenders will not be considered. 

N.B: After implementation of GST by Government, necessary clearance certificate as 
required instead of VATCC will be submitted. 

42. Corrupt or Fraudulent Practices 

42.1 It is required that the bidders / contractors observe the highest standard of ethics during the 
procurement and execution of such contracts. In pursuance of this policy, it is; 

(a) Defined, for the purposes of this provision, the terms set forth below as follows: 
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(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
contract execution and 

(ii)  “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non competitive levels 
and to deprive the Government of the benefit of free and open competition.  

42.2.1 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for the 
contract in question and will declare the firm ineligible, either indefinitely or for a stated period 
of time, to be awarded a contract it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing for, or in executing the contract. 

42.3 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2and sub-
clause 54.2 of the Conditions of Contract. 

 

 

 

 

 

 

 

 

 



A-28 
 

 

SECTION 2 
 

FORMS OF BID, QUALIFICATION, INFORMATION 
AND LETTER OF ACCEPTANCE 

 

 

 

- TABLE OF FORMS 
- CONTRACTOR’S BID 
- DETAILS OF BIDDER (Qualification Information) 
- LETTER OF ACCEPTANCE 
- NOTICE TO PROCEED WITH THE WORK 
- AGREEMENT FORM 
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Contractor’s Bid 

DESCRIPTION OF THE WORKS: BID FOR DESIGN AND EXECUTION ON TURN KEY BASIS FOR 
EXECUTIONOF RPWS SCHEME TO LEFT OUT VILLAGE- BUDHIKUNTUNI OF JAMANKIRA 

BLOCK UNDER SAMBALPUR DISTRICT 

BID 

To: [SUPERINTENDING Engineer,RWS&S Division, Sambalpur] 

Address: RWS&S Division, Sambalpur,Dist- Sambalpur. 

----------------------------------------------------------------------------------------------------------------
-- 

GENTLEMEN, 

  Having examined the bidding documents including addendum, I / We offer to execute the 
works described above in accordance with the condition of contract, specification, accepted tender 
drawing, and payment schedule accompanying this bid for the contract price as tender in our price 
bid document separately. 

The advance payment required is NIL 

 The bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 

We understand that, in competing for (and if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against the fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 

We hereby confirm that this bid complies with the bid validity and bid security required by 
the bidding documents. 

We attach here with our current income tax clearance certificate. 

Yours faithfully, 

 

Authorized Signature: 

Name and Title of Signatory: -------------------------------------------------------------- 

Name of bidder: ------------------------------------------------------------------------------ 

Address: ---------------------------------------------------------------------------------------- 
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Appendix 

DETAILS OF BIDDER(QUALIFICATION INFORMATION) 

The information to be filled in by the Bidder in the following pages will be used for purposes of 
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not 
be incorporated in the Contract. 
 
1. For Individual Bidders 

1.1 Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:   ____________________________ 

Principal place of business: ____________________________ 

Power of attorney of signatory of Bid_______________________ 

[Attach] 

1.2 The Firms/ Companies/ Registered Contractors should have successfully Completed & 
Commissioned Works during the last 5 (five) years up to the Bid submission deadline. The 
bidder should submit the details of the project along with completion/experience certificate 
of each project as per note (v) under clause-4.4 (A) of General Instruction in the format given 
at Annexure-II.  

Item 

(1) 

Particulars of the Project 

(2) 

Title & nature of the project  

Name of the Employer with address and contact number  

Location   

Project Cost (In INR Lakhs)  

Contract/Agreement Number  

Category  (PWSwork or civil construction work)  

Year-wise (a) payments received for construction  

(Amount in INR lakhs) 

For Example: 

2025-26 

2024-25: 

2023-24: 

2022-23: 

2021-22: 

Date of commencement of project/ contract  

Date of completion/ scheduled date of completion  



A-31 
 

 1.3. Information required to evaluate the Bid Capacity 

To calculate the value of "A" 

1 A table containing value of civil engineering works/ similar works undertaken by the 
Bidder during the last 5 years is as follows: 

  

S No. Year(For Example) Value of Civil Engg. Works undertaken 

(Rs. In lakhs) 

1 2025-26  

2 2024-25  

3 2023-24  

4 2022-23  

5 2021-22  

2  Maximum value of projects that have been undertaken during the F.Y……….out of the 
last 5 years and value thereof is Rs…………..Lakhs (Rupees ………………….). Further, value 
updated to the price level of the year indicated in Appendix is as follows. 

Rs. …………….Lakhs x …………………(Updation Factor as per Appendix) = Rs. ……………..Lakhs 
(Rupees………………………………………….) 

……………………………………………….. 

……………………………………………….. 

Signature, name and designation of Authorized 

Signatory 

For and on behalf of ............................. 

(Name of the Applicant) 

……………………………………………….. 

……………………………………………….. 

Name of the Statutory Auditor's / Chartered 

Accountant: firm: Seal of the audit firm: 

(Signature, name and designation and 

Membership No. of authorized signatory) 
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To calculate the value of "B" 

A table containing value of all the existing commitments and on-going works to be completed 
during the next...…..months/ years is as follows: 

S 
No. 

Name 
of 
Project/ 
Work  

Stipulated 
period of 
completion 
as per 
Agreement 
/LOA 

Value of 
contract as 
per 
Agreement/ 
LOA (Rs. In 
Lakhs) 

Value of 
work 
completed 
(Rs. In 
Lakhs) 

Balance 
value of 
work to 
be 
completed 
(Rs. In 
Lakhs) 

Anticipated 
date of 
completion 

Balance value 
of work at 
2021-22 price 
level (Rs. In 
Lakhs) 

1 2 3 4 5 6 7 8 

        

# Updation Factor as given below:- 

For Year Year Before Updation factor 

1 1 1.1 

2 2 1.21 

3 3 1.33 

4 4 1.46 

5 5 1.61 

Note: The statement showing the value of existing commitments and on-going works as well 
as the stipulated period completion remaining for each of the works mentioned in above table 
should be countersigned by the Engineer-in-Charge, not below the rank of an Executive 
Engineer or equivalent or applicant’s Chartered Accountant. 

1.5 The following items of Contractor's Equipment are essential for carrying out the works. The 
Bidder should list all the information requested below. Refer also to Clause 4.2 (d) of the 
Instructions to Bidders.  

 

Item          of 
Equipment 

 

 

Requirement Availability proposals Age/Condition Remarks 
(from whom     

to be 
purchased) 

 

No. Nos./Capacity Owned/Leased to be 
procured 

      

1.6.  Qualifications and experience of key personnel required for administration and 
execution of the Contract. Attach biographical data. Refer to Clause 4.2 (e) and 4.4 (B) 
(b) of Instruction to Bidders and sub clause 9.1 of the condition of contract. 
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Position Name Qualification Year   of 
Experience 

(General) 

Years  of  experience in 
the proposed position 

Project Manager 
etc. 

    

     
1.7 Proposed sub contracts and firms involved. (Refer ITB Clause 4.2 (j)) 

 

Sections of the works Value of sub contract Sub-contractor (name 
and address) 

Experience in similar 
work 

    

 

1.8.   Financial reports for the last five financial years: balance sheets, profit and loss statements, 
auditors' reports (in case of companies/corporation), etc. List them below and attach copies. 

1.9.  Evidence of access to financial resources to meet the qualification requirements: cashin hand, 
lines of credit, etc. List them below and attach copies of support documents. [Sample format 
enclosed]. This should be furnished by the bidder in the letter head of bank at Annexure-III. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who mayprovide
 references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved. 

 

Other Party (ies)  Employer  Cause of Dispute  Amount involved  Remarks 
showing 
Present Status  

     

 

1.12 Statement of compliance under the requirements of Sub-clause 3.2 of the Instruction to Bidders 

 ----------------------------------------------------------------------------------------------------------------------------------------------
----------------------------------------------------------------------------------------------------------------------------------------------
----------------------------------------------------------------------------------------------------------------------------------------------
------------------------------------------ 

1.13 Proposed work method and schedule. The Bidder should attach descriptions,drawingsand 
charts as necessary to comply with the requirements of the Bidding documents. (ReferITB 
Clause 4.1 and 4.2 k). 
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Annexure-I 

FINANCIAL STATEMENT 

[To be given separately for each constituent Firm] 

Should be audited for five years by Regd. Chartered Accountant or competent financial 
organization / authority. The audit certificate should be included with the document. 

1)   Name of Applicant: 

2) Annual turnover in all classes of engineering works pertaining to works contract undertaken 
for each of the last five financial years.    

(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 

 

Abroad Total 

Total Turnover Total Turnover Total Turnover 

2025-26    

2024-25    

2023-24    

2022-23    

2021-22    

N.B: The year mentioned above is an example. The TIA should incorporate the year as per the 

requirement. 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  

a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Annexure-III. 

 

Signature & Seal of CA                                                 Signature of Bidder with seal 
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Annexure-II 

WORK EXPERIENCE 

 

1.  Name of the firm: 

2.  Total number of years of experience in civil construction work: 

3.  List of the Civil Construction/ similar works executed during last 5 years (project wise 

information be furnished as per 1.2 of Appendix).      

  (Rs. in lakh) 

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to be 
furnished in support of the above claim 

 

 

 

 

 

Name 
of the 
work/ 

location 

Agmt. 
No. & 

Dt. 

Name of 
the 

employer 

Value of 
Contract 

price 

Total 
Value of 

work 
executed 

Financial 
year-wise 
Computed 

amount  

Stipulated 
date of 

commence-
ment 

Stipulated 
date of 

completion 

Actual 
completion 

date 

Reasons 
for 

delay 

Remarks 

2 3 4 5 6 7 8 9 10 11 

          

          

          



36 
 

Annexure-III 

 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR  

AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.2 OF ITB)  

FORM OF SOLVENCY CERTIFICATE FROM BANK 

 

This is to certify that M/s_________________________________________is a reputed company with a 

good financial standing.  

If the contract for the work namely [EXECUTIONOF RPWS SCHEME TO LEFT OUT VILLAGE- 

BUDHIKUNTUNI OF JAMANKIRA BLOCK UNDER SAMBALPUR DISTRICT] on turnkey basis is awarded 

to the above firm, we shall be able to provide overdraft/credit facilities to the extent of `Rs. ---------

-------------------------------------to meet their working capital requirements for executing the above contract. 

 

 

(Signature) Name of Bank 

Senior Bank Manager  

Address of the Bank 

 

 

N:B-To be Submitted By the Bidder Before Acceptance OfThe Bid OnThe Event Of Selection OfThe Firm 
as L1 Bidder after evaluation of financial  bid)
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Annexure-IV 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER OF 
ABANDONMENT OF WORK BY TENDER DULY NOTORISED. 

 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - Yes/No 

(b) If yes, give details 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any agency 

in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any 

contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 
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Annexure-V 

Executive Instruction regarding calling for and acceptance of tenders in e-Procurement in Govt. of 
Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 

 

Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / procedures 
has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 which consists of the 
procedural requirement for e-procurement of tenders. After careful consideration Government have been 
pleased to make following modifications to codal provisions by way of addition as Appendix – IX(A) of 
OPWD Code Vol.II) as follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made 
part of the Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hoisted in the 
portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from 
registered certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), 
Government of India such as   n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the Department 
users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed 
by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in 
the e-procurement portal. This will be applicable across all Engineering Departments such as Works 
Department, Department of Water Resources, Rural Development and Housing & Urban 
Development Department. Government of Odisha also welcomes hoisting of tenders by any other 
departments, authority, corporations, and local bodies etc. of the State with prior approval from Works 
Department.  Works Department is the Nodal Department for the implementation of e-Procurement in 
the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/ 
Accounts code/ Government statues including any amendments brought from time to time to suit to 
the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the 
right to levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the appropriate 
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registering authority of the State Government before award of the work as per prevalent registration 
norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation or wing is the 
Chief Engineer or highest tender accepting authority or equivalent officer, Division is the Executive 
Engineer or equivalent Officer and Subdivision is the Assistant Engineer or equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific function. The 
terminologies used in the portal and their respective functions in the software are as follows. 

11.1 Application Administrator (NIC & State Procurement Cell) 

(i) Master Management 
(ii) Nodal Officer Creation 
(iii) Report Generation 
(iv) Transfer of Officer’s login ID. 
(v) Blocking & unblocking of officer’s and bidder’s login ID. 

11.2 Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank) 

(i) Creation of Users 
(ii) Role Assignment 
(iii) Report Generation 
(iv) Transfer of Officer’s login ID. 
(v) Blocking & unblocking of officer’s Login ID. 

11.3 Procurement Officer Publisher (Officer having tender inviting power at any level) 

(i) Publishing of Tender 
(ii) Publishing of Corrigendum / addendum / cancellation of Tender 
(iii) Bid Clarification 
(iv) Uploading of Pre-Bid minutes. 
(v) Report generation. 

11.4 Procurement Officer Administrator (Generally sub-ordinate officer to Officer Inviting Tender) 

(i) Creation of Tender 
(ii) Creation of Corrigendum / addendum / cancellation of Tender 
(iii) Report generation. 

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender) 

(i) Opening of Bid 

11.6 Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender) 

(i) Evaluating Bid 

11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance 
Officer) 
 
(i) To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1. The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable 
to conventional Bids and will be finalized / approved by the officers competent as in the case of 
conventional Bids. 
 

12.2. The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:-   
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Government of Odisha “e”procurementNotice 

A. Bid Identification No.-------02 / 2026-27-------------------- 

1. Name of the work:   …EXECUTIONOF RPWS SCHEME TO LEFT OUT VILLAGE- BUDHIKUNTUNI 
OF JAMANKIRA BLOCK UNDER SAMBALPUR DISTRICT 

2. Estimatedcost:  Rs. 121.99 Lakhs 

3.  Period of completion Nine Months 

4. Date &Time of availability of bid document in the portal __ 

5. Last Date / Time for receipt of bids in the portal _ 

6. Nameandaddressofthe O.I.T.Superintending Engineer, RWS&S Division, Sambalpur 

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

 
12.3. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the 

website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/ Guest 
Users can download the Bid documents only after the due date & time of sale. The publication of the 
tender will be for specific period of time till the last date of submission of bids as mentioned in the 
‘Notice inviting Bid’ after which the same will be removed from the list of “Latest Active tenders”. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1. The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ 
corrigendum/ cancellation of tender in the website https://tendersodisha.gov.in, notice board and 
through paper publication and such notice shall form part of the bidding documents. 

13.2. The system generates a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish can modify their tenders. The bidders are required to watch the website till last 
date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender Inviting 
Authority is not responsible for communication failure of system generated mail.  

14. CREATION AND PUBLISHING OF BID: 

14.1. All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement 
Officer Administrator) and published  by the Officer Inviting Tender (Procurement Officer Publisher) 
using their DSCs in appropriate format so that the document is not tampered with 

14.2. The tender document comprise the notice inviting tender, bid document/ SBD, drawings in .pdf format 
and the schedule of quantities / BoQ in .xls format to be uploaded by the Officer Inviting Tender. 

14.3. Procurement Officer Administrator creates tender by  filling up the following forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the 

name and type of documents to be uploaded by the bidder in the following format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ Prequal/ 
Technical/ 
Finance 

 GST, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 
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BoQ .xls 

 

(c)  For Two Cover/Packet: 
Sl No Cover Type Document Description Type 

1 Fee/ Prequal/ 
Technical 

 GST, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

2 Finance BoQ .xls 

Special condition if any specifically mentioned by Officer 
Inviting Tender 

.pdf 

 

iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT in 
.pdf format. 

iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender 
paper and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates 
of tender such as publishing date, document download start date & end date, seek 
clarification start date & end date (optional), bid submission start date & closing date, bid 
opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three / four 
bid openers for a particular bid.  If required the bid openers can also be selected within an 
organization from other procurement units (Circles /Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the 
digitally signed tender document (SBD/DTCN) or any other addition document/drawings in 
.pdf format and Bill of Quantities in .xls format.  

ix. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender 
using his/her DSC after detail scrutiny of the fields created and documents uploaded by the 
Procurement Officer Administrator. Procurement Officer Publisher can publish tenders for 
multiple procurement units using multiple DSCs procured for each post separately. After 
being relieved from the additional charges he has to surrender the additional DSCs to the 
Nodal Officer of the concerned organisation. 

15. PARTICIPATION IN BID: 

15.1. PORTAL  REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to 
register in the portal using his/her active personal/official e-mail ID as his/her Login ID and attach 
his/her valid Digital signature certificate (DSC) to his/her unique Login ID. He/She has to submit the 
relevant information as asked for about the firm/contractor. The portal registration of the bidder/firm is 
to be authenticated by the State Procurement Cell after verification of original valid 
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / GST Registration 
Certificate (for procurement of goods) of the concerned bidder. The time period of validity in the portal 
is at par with validity of RC. Any change of information by the bidder is to be re-authenticated by the 
State Procurement Cell. After successful authentication bidder can participate in the online bidding 
process. 



42 
 

15.1.1 Bidders participating through Joint Venture shall declare the authorized signatory through 
Memorandum of Understanding duly registered and enroll in the portal in the name and style of the 
Joint venture Company. It is mandatory that the DSC issued in the name of the authorized signatory 
is used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement system in 
the State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 
procurement process that are undertaken through the e-Procurement system irrespective of who 
operates the system. 

15.2. LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and 
password. The system will again ask to select the DSC and confirm it with the password of DSC as a 
second stage authentication. For each login, a user’s DSC will be validated against its date of validity 
and also against the Certificate Revocation List (CRL) of respective CAs stored in system database. 
The system checks the unique Login ID, password and DSC combination and authenticates the login 
process for use of portal. 

15.3. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 
and undertake the necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. 

15.4. CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement 
portal using his/her DSC; provided the questions are raised within the period of seeking clarification 
as mentioned in tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will 
clarify queries related to the tender. 

15.5. PREPARATION OF BID 

15.5.1. The bids may consist of general arrangements drawings or typical or any other drawings relevant 
to the work for which bid has been invited. Bidder may download these drawings and takeout 
print for detail study and preparation of his bid. Any other drawings and documents pertaining to 
the works available with the Officer Inviting The bid will be open for inspection by the bidders. 
 

15.5.2. The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc. and store in the system. 

15.6. PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1. The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under 
NIT/Contract Data in online mode as per clause 16.1 of ITB. 

 

15.6.2. The tender accepting authority will verify the originals of all the scanned documents of the 
successful lowest bidder only within 5 days of opening of the tender. In the eventuality of failure 
on the part of the lowest successful bidder to produce the original documents, he will be debarred 
in future from participating in tender for 3 years and will be black listed by the competent 
authority. In such a situation, successful L-2 bidder will be required to produce his original 
documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

15.6.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption  

16. SUBMISSION OF BID: 

16.1. The bidder shall carefully go through the tender and prepare the required documents. The bid shall 
have a Technical Bid & a Financial Bid.  The Technical bid generally consist of cost of Bid 
documents, EMD/ Bid Security (in online mode only), GST IN, PAN / TIN, Registration Certificate, 
Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works/ Civil 
nature of work, work in hand, list of machineries, and any other information required by OIT. The 
Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related 
information/undertaking including rebates. 
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16.2. Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement Officer 
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion / 
modification. Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item rate 
tender, bidders shall fill in their rates other than zero value in the specified cells without keeping it 
blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at 
par with the estimated rate of the work put to tender. 

16.3. The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in 
the designated locations of Technical Bid. 

16.4. The bidder shall write his name in the space provided in the specified location in the Protected Bill 
of Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure 
only in the rate column of respective item(s) without any blank cell in the rate column  in case of 
item rate tender and type percentage excess or less up to two decimal place only in case of 
percentage rate tender. 

16.5. The bidder shall log on to the portal with his/her DSC and move to the desired tender for up loading 
the documents in appropriate place one by one simultaneously checking the documents.  

16.5.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 
retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take 
print out of the system generated summary of submission to confirm successful uploading of bid. 
The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before 
the due date and time of opening. 

16.5.2. Each process in the e-procurement is time stamped and the system can detect the time of log in of 
each user including the Bidder. 

16.5.3. The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 
16.5.4. The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 
16.5.5. The bidder should check the system generated confirmation statement on the status of the 

submission. 
16.5.6. The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure 

in the network. 
16.5.7. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 
16.5.8. The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-
load the drawings and the other Bid documents (after signing) while uploading his bid. It is 
assumed that the bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

16.5.9. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 
(server time). The date and time of bid submission shall remain unaltered even if the specified 
date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

16.6. SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, documents, certificates 
uploaded by him, owning responsibility for their correctness / authenticity as per IT ACT 2000. If any 
of the information furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid 
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable 
to be blacklisted. 

17. SECURITY OF BID SUBMISSION: 

17.1. All bid uploaded by the Bidder to the portal will be encrypted. 

17.2. The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due 
date and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1. Resubmission of bid by the bidders for any number of times before the final date and time of 
submission is allowed. 
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18.2. Resubmission of bid shall require uploading of all documents including price bid afresh. 

18.3. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 
consider only the last bid submitted. 

18.4. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction 
of internet or traffic jam or power failure etc. 

18.5. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 
scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) 
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 

19. OPENING OF THE BID: 

19.1. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids cannot be opened before the specified date & time. 

19.2. All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

19.3. The bidders & guest users can view the summary of opening of bids from any system. Contractors 
are not required to be present during the bid opening at the opening location if they so desire. 

19.4.  In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the 
Bid, the bids will be opened at the appointed time on the next working day. 

19.5. Combined bid security for more than one work is not acceptable.  

19.6. The electronically submitted bids may be permitted to be opened by the predefined Bid opening 
officer from their new location if they are transferred after the issue of Notice Inviting Bid and before 
bid opening. Further, action on bid documents shall be taken by the new incumbent of the post. 

19.7. In case of non-responsive tender the officer inviting tender should complete the e-Procurement 
process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1. All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized 
to open the tender shall sign and number on each page of the documents downloaded and furnish a 
certificate that “the documents as available in the portal containing ______  nos. of pages”. 

20.2. The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the uploaded 
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no 
way alters the Bidder’s price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional document.  

20.3. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 
bid of the bidder will be evaluated on its own merit. 

20.4. The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders. 

20.5. The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

20.6. The financial bids of the technically responsive bidders shall be opened on the due date of opening. 
The Procurement Officer-Openers shall log on to the system in sequence and open the financial 
bids.  

20.6.1. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorized representative who wish to be present. 

 

20.6.2. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will 
be opened. 

20.6.3. The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of 
item rate tender and percentage above or less in case of percentage rate tenders will be 
announced. 

20.6.4. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 
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Comparative Statement and furnish a certificate to that respect. 
20.6.5. Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 
20.6.6. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer / Head of Department. 

21. NEGOTIATION OF BIDS: 

21.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask the     lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdown of unit     rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance 
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution & 
completion of the Works by the contractor as prescribed by the contract & the amount of 
Performance Security and Additional Performance Security required to be furnished. The issue of 
the letter of Acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

22.2. The Contractor after furnishing the required acceptable Performance Security & Additional 
Performance Security, “Letter to proceed” or “Work Order” shall be issued by the Engineer-in-
Charge with copy thereof to the Procurement Officer –Publisher. The Procurement Officer-Publisher 
shall up load the summary and declare the process as complete. 

22.3.  If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. Besides the consortium / JV / firm where such an agency / firm already happens to be or 
is going to be a partner/member/proprietor, he/ they shall neither be allowed for participation in 
bidding  for three years nor his/ their application will be considered for registration and action will be 
initiated to blacklist him / them. In that case, the L-2 bidder, if fulfils other required criteria, would be 
called for drawing agreement for execution of work subject to condition that the L-2 bidder 
negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled. 

23. BLOCKING OF PORTAL REGISTRATION: 

23.1. If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/ 
blacklisted by the competent authority his portal registration shall be blocked automatically on 
receipt of information to that effect. 

23.2. The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked 
automatically in receipt of revocation order of cancellation / suspension/ blacklisting from the 
concerned authority.  

23.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 
cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the 
defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for 
blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his 
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ 
Heads of Office if any of the following provisions are violated. 

23.3.1. Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) instruments 
before the designated officer within the stipulated date and time. 

23.3.2. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 
validity period. 

23.3.3. Fails to execute the agreement within the stipulated date. 
23.3.4. If any of the information furnished by the bidder is found to be false / fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement 
Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by 
OFFICER INVITING TENDER for blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 
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24.1. UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee consisting of 
the following members. 

EIC (Civil)-cum-CPO,            - Chairman 

Engineer-in-Chief (WR)     - Member 

Concerned Chief Engineer        - Member 

Sr. Manager (Finance), SPC      - Member 

Officer Inviting Tender   -Member  

Chief Manager (Technical), SPC - Convener 

24.2. The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all 
records for this purpose. The Committee shall meet not less than once in a month if required & shall 
consider the recommendation of the officer inviting tender for unblocking of portal registration. The 
quorum of the meeting will be four. 

24.3. The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After 
blocking of Portal Registration, the Contractor whose Portal Registration has been blocked may file 
application to the concerned officer inviting tender showing sufficient ground for unblocking of his 
portal registration along with a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten 
thousand) only (non-refundable) under the head of accounts ‘0059 - Public Works’ as processing 
fees. The officer inviting tender shall forward the application filed by the contractor to the Chief 
Manager (Tech), State Procurement Cell.  

24.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as 
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall 
place the case before the Committee for examination and taking a decision in this regard. After 
examination the Committee may recommend for unblocking of the portal registration of said 
contractor if the Committee is satisfied that the fault committed by the contractor is either 
unintentional or done for the first time. 

24.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor 
has been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be 
placed before the Committee and may advice the concerned officer inviting tender to issue show 
cause noticeto the contractor asking him to explain as to why his portal registration shall not remain 
blocked. On receipt of show cause reply from the contractor the officer inviting tender shall examine 
the same & if considered proper he may report to the Chief Manager (Tech), SPC along with his 
views furnishing the copy of the show cause reply for placement of the same before the Committee 
for taking a decision in respect of blocking/ unblocking. If the Committee found that the contractor is 
in habit of committing such fault again and again intentionally the committee may advice the 
concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule. 

1. These amendments shall take effect from the date of issue of the order. 
2. This amendment is an addition to the existing provision and will be placed below 

Appendix-IX to OPWD Col, Vol-II. 
3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
4. This has been concurred in by the Finance Department vide their UOR No.3-WF-1 

dt.04.01.2013. 
Sd/19.07.2013 

      E.I.C-cum-Secretary to Govt. 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s......................... ........ ……… 

………………………………….have abandoned any work on RWSS/PHEO  in India nor any contract 

awarded to us by the state of Odisha for such works have been rescinded, during last five 

years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify 

this statement or regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/ Project 

implementing agency. 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer  

Name of Firm 

DATE 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

_____________________ [date] 

 

To : 

 __________________________________________ [name and address of the Contractor] 

 

Dear Sir(s) 

 

 This is to notify you that your Bid dated ____________ for execution of the work “EXECUTIONOF 

RPWS SCHEME TO LEFT OUT VILLAGE- BUDHIKUNTUNI OF JAMANKIRA BLOCK UNDER SAMBALPUR 

DISTRICT”.,  on P1 contract basis involving execution of works vide  Bid  identification number, as given in the 

Instructions to Bidders for the Contract Price of Rupees __________________ 

__________________________ (Rs.______________________________) [amount in words and figures], as 

corrected and modified in accordance with the Instructions to Bidders1 is hereby accepted by our Agency. 

 You are hereby requested to furnish Performance Security and Additional Performance Security (if 

any) in the form detailed in Para 32.1 of ITB for an amount of Rs. ____________ within 7 days of the receipt 

of this letter of acceptance and sign the contract failing which action as stated in Para 32.3 of ITB will be 

taken. 

 
Yours faithfully, 
 
Authorized Signature 
Name and Title of Signatory 
Name of Agency 
 

1. Delete “corrected and” or “and modified” if only one of these actions applies.  Delete “as corrected 
and modified in accordance with the Instructions to Bidders” if corrections or modifications have not 
been effected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

 ----------------------- (Date) 

 

To 

_________________________ [Name   and   address   of the Contractor] 

___________________________________________ 

___________________________________________  

Dear Sirs :  

 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32.1 and 
signing of the contract for the work “EXECUTIONOF RPWS SCHEME TO LEFT OUT VILLAGE- 
BUDHIKUNTUNI OF JAMANKIRA BLOCK UNDER SAMBALPUR DISTRICT”., on P1 Contract for execution 
of works@ a Bid Price of `………………, you are hereby instructed to proceedwith the execution of the 
said works in accordance with the contract documents. 

 

                                                                                               Yours faithfully, 

 

 

 

 

(Signature, name and title of signatory 
authorized to sign on behalf of Employer) 
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Agreement Form 

Agreement 

 This agreement, made the ___________day of_______20______ 
between_____________[name and address of Employer](hereinafter called "the Employer") and 
_____________,[name and address of contractor](hereinafter called "the Contractor") of the other part. 

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and 
identification number of Contract]  (hereinafter called "the Works") and the Employer has accepted the Bid by 
the contractor for the execution & completion of such Works and the remedying of any defects therein , at 
a contract price of Rs_____________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are  respectively assigned to 
them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying the defects wherein Contract Price 
or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this Agreement viz. 
(i) Letter of Acceptance 
(ii) Notice to proceed with the works; 
(iii) Contractor's Bid 
(iv) Conditions of Contract (includingspecial condition of contract) 
(v) Contract Data 
(vi) Specification 
(vii) Drawings 
(viii) Bill of Quantities (optional) 
(ix) Payment schedule and 
(x) Any other documents listed in the Contract Data as forming part of the Contract. 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written. 

The common seal of    _____________________________________ 

Was here onto affixed in the presence of: 

Signed, sealed and delivered by the said________________________________________ 

In the presence of: 

Binding Signature of Employer _ _________________________________________________ 

Binding Signature of Contractor.________________________________________________ 
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CONDITIONS OF CONTRACT 

A. GENERAL 

1. Definitions 

1.1. Terms, which are defined in the Contract Data and not defined in the Conditions of 
Contract shall keep their defined meanings. Capital initials are used to identify defined terms. 

1.1.1 Bill of Quantities means the priced and completed Bill of Quantities; 

1.1.2 Compensation events are those defined in clause 41 hereunder 

1.1.3 The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub Clause50. 

1.1.4 The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause 2.3 below. 

1.1.5 The Contract Data defines the documents and other information, which comprise the 
Contract. 

1.1.6 The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

1.1.7 The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 
Employer and includes Technical and Financial bids. 

1.1.8 The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

1.1.9 Days are calendar days; months are calendar months. 

1.1.10 A Defect is any part of the Works not completed in accordance with the Contract. 

1.1.11 The Defects Liability Period is the period named in the Contract Data and calculated from the 
Completion Date. 

1.1.12 The Employer is the party who will employ the Contractor to carry out the Works. 

1.1.13 The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor’s work, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, 
recommending extensions of time, and valuing the Compensation Events. 

1.1.14 Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
toconstruct the Works. 

1.1.15 Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

1.1.16 Intended Completion Date is the date on which it is intended that theContractor shall 
complete the Works. The Intended Completion Date is specified in theContract Data. The 
Intended Completion Date may be revised only by the Employer by issuingan extension of time. 
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1.1.17 Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 

1.1.18 Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or 
chemical or biological function. 

1.1.19 The Site is the area defined as such in the Contract Data. 

1.1.20 Site Investigation Reports are those, which were included in the Bidding documents and are 
factual interpretative reports about the surface and sub-surface conditions at the site. 

1.1.21 Specification means the Specification of the works included in the Contract and any 
modification or addition made or approved by the Employer. 

1.1.22 The Start Date/Date of commencement is given in the Contract Data. It is the date when 
the Contractor shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Dates. The contractor will maintain a Site Order book after 
commencement of work and all the data will be incorporated in the site order book. 

1.1.23 A Subcontractor is a person or corporate body who has a contract with the contractor to carry 
out a part of the work in the contract, which includes work on the site.    

1.1.24 Temporary Works are works designed, constructed, installed, and removed by the Contractor, 
which are needed for construction or installation of the Works. 

1.1.25 A Variation or change in scope is an instruction given by the Employer, which varies the change 
in scope of works. 

1.1.26 Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Employer, as defined in the Contract Data. 

1.1.27 Yearmay be understood as financial year. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Employer 
will provide instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the contract data, references in the condition of contract 
to the works, the completion date and the intended  completion date apply to any section of 
the works (other than references to the completion date and intended completion date fo the 
whole of the works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 
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(7) Drawings 

(8) Bill of quantities (optional) and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

3. Languages and Law 

3.1.   The  language  of the  Contract  and  the  law governing  the  Contract  are  stated  in  the 
Contract Data. 

4. Engineer's Decisions 

4.1.   Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer as per the 
provision of the contract. 

5. Delegation 

5.1.   The Engineer may delegate any of his duties and responsibilities to other people after notifying 
the Contractor and may cancel any delegation after notifying the contractor. 

6. Communications 

6.1.     Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

7. Sub-contracting 

7.1 The contractor may sub-contract any portion of work, up to a limit specified in contract data, with 
the approval of the Engineer but may not assign the contract without the approval of the Employer 
in writing. Sub-contracting does not alter the contractor’s obligations.   

7.2 The contractor shall not be required to obtain any consent from the employer for: 

 (a) The Sub-contracting of any part of the works for which the sub-contractor is named in the 
contract; 

 (b) The provision of labour; and 

 (c) The purchase of materials which are in accordance with the standards specified in the 
Contract.   

(d) Beyond this if the contractor proposes sub-contracting any part of the work during execution 
of works, because of some unforeseen circumstances to enable him to complete the work as 
per terms of the contract; the Engineer/Employer will consider the following before 
according approval: 

- The contractor shall not sub-contract the whole f the works. 

- The contractor shall not sub-contract any part of the work without prior consent of 
the Engineer.  Any such consent shall not relieve at the contractor from any liability or 



56 
 

obligations under the contract and he shall be responsible for the acts, defaults and 
neglects of any sub-contractor, his agents or workmen as fully as if they were the acts, 
defaults or neglects of the contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the work possess the 
experience, qualification and equipment necessary for the job proposed to be 
entrusted to them in proportion to the quantum of work to be sub-contracted. 

- . 

Note: All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the 
works amounting to more than 20 percent of the Bid Price.  For each such proposal the qualification 
and the experience of the identified sub-contractor in the relevant field should be furnished along with 
the bid to enable the employer to satisfy himself about their qualifications before agreeing for such sub-
contracting and include it in the contract. 

 In view of the above, normally no additional sub-contracting should arise during execution of the 
contract. 

NB:- Sub-Contracting is not applicable in this work 

8. Other Contractors - 

8.1.   The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other Contractors. The 
Contractor shall as referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The employer may modify the schedule of other 
contractors and shall notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data besides those as listed at section -8 to carry out the 
functions stated in the Schedule or other personnel approved by the Engineer. The Engineer 
will approve any proposed replacement of key personnel only if their qualifications, abilities, 
and relevant experience are substantially equal to or better than those of the personnel listed 
in the Schedule. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or his work force stating the reasons the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the work in the Contract. 

10. Employer's and Contractor's Risks 

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 
execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor's employees), and contamination from any 
nuclear fuel or nuclear waste or radioactive toxic explosive. 
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12. Contractor's Risks 

All risks of loss of or damage to physical property and of personal injury and death which arise during 
and in consequence of the performance of the Contract other than the excepted risks are the 
responsibility of the Contractor. 

13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 
cover for the period as stated below against the events and in the amounts and deductibles 
stated in the Contract Data for the following events which are due to the Contractor's risks: 

A) From the starting date to the end of defect liability period 

(a) Loss of or damage to the Works. 

 B) From the starting date till completion of the work as per agreement. 

  (a) Loss of or damage to plant and materials and equipment; 

(b) Loss of or damage of property (except the works, plant, materials and 
equipment) in connection with the Contract; and 

(c) Personal injury or death. 

13.2 If all the items listed in clause 13.1(B) can be combined/grouped under one insurance cover like 
contractors, All Risk (CAR) Policy, then the same is acceptable.  

13.3 Prior to seven days before the start date, the contractor shall furnish to the Engineer 
notarized true copies of the certificates of insurance, copies of insurance policies and 
premium payment receipt in respect of such insurance forthe Employer's approval. All such 
insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

 

13.4 If the Contractor does not provide any ofthe policies and certificates required, 
theEmployer may affect the  insurance  which  the  Contractor  should   have   provided   and 
recover  the   premiums  the   Employer  has   paid   from   payments   otherwise  due  to  the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

13.5 Alterations to the terms of insurance shall not be made without the approval of the 
Employer. 

13.6 Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1.  The Contractor, in preparing the Bid, may rely on any site Investigation Reports referred to in 
the Contract Data, which are indicative and not exhaustive. The Employer shall provide all 
available details to the contractor (Bidder) for his information, if requested by him at least one 
week prior to the bid submission date. The bidder shall be responsible for interpreting all such 
data. After award of work the contractor shall carry out the work as per the scope of the work 
and time period stipulated at section 8.  
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To the extent which was practicable (taking account of cost and time ) the contractor (Bidder) 
shall be deemed to have obtained all necessary information as to risk, contingencies and other 
circumstances which may influence or affect the tender or works. To the same extent, the 
contractor (Bidder) shall be deemed to have inspected and examined the site, its surroundings, 
the above data and other available information, and to have satisfied before submitting the 
tender as to all relevant matters, including (without limitation): 

(a) the form and nature of site, including subsurface condition, 

(b) the hydro geological and climatic conditions, 

(c) the extent and nature of the work and Goods necessary for the execution and 
completion of the works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the country, and 

(e) the contractor’s requirements for access, accommodation, facilities, personnel, 
power, transport, water and other services, 

(f) Availability of required materials. 

15. Queries about the Contract Data 

15.1.  The Employer will clarify queries on the Contract Data if any during the pre-bid meeting. 

16. Contractor to Construct the Works 

16.1.  The Contractor shall construct and install the Works in accordance with the approved 
Specification and Drawings. All designs and drawings and specifications to be furnished by the 
contractor shall be approved by the Employer before execution in accordance with Clause 18.   

16.2 The Contractor shall take all reasonable steps to protect the environment on and off the Site and 
to avoid damage or nuisance to persons or to property of the public or other resulting from 
pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 
by all existing enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and any other 
law, by-law, regulations that may be passed or notification that may be issued in this respect in 
future by the State or Central Government of the local authority.  The contractor shall also abide 
by the requirements as per Attachment-X of the Bid document. 

Salient features of some of the major laws that are applicable are given below: 

(1) The Water (prevention and Control of Pollution) Act, 1974 

(2) The Air (prevention and Control of Pollution) Act, 1981 

(3) The Environment (Protection) Act, 1986 

(4) The public Liability Insurance Act, 1991 

17. The Works to be completed by the Intended Completion Date 

17.1.   The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the programme submitted by the Contractor, as updated with 
the approval of the Engineer, and complete them by the Intended Completion Date. 

18. Approval by the Engineer 
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18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with the Specifications and 
Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works if required. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

18.4 The Contractor shall work as per the drawing and design approved by the department, 
except those for temporary works as stated at Clause 18.1,. 

18.5  All Drawings prepared by the Contractor for the execution of the temporary Works, are 
subject to prior approval by the Employer / Engineer before their use. 

19. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a 
part is not given by the date stated in the contract data the employer is deemed to have 
delayed the start of the relevant activities and this will be compensation Event. 

22. Access to the Site 

 The Contractor shall allow the Employer and any person authorized by the Employer access 
to the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which 
comply with the applicable laws where the Site is located. 

23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and records 
relating to the performance of the Contractor and to have them audited by auditors appointed 
by the Employer, if so required by the Employer. 

24.   Disputes 

24.1  That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the state of Odisha and it is agreed that neither 
party to the contract will be competent to bring a suit in regard to the matter by this contract 
at any place outside the state of Odisha. 

25.  Procedure for settlement of Disputes/Arbitration 
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25.1  In case of dispute or difference arising between the Employer and contractor relating to any 
matter arising out of or connected with this agreement, such disputes or difference shall be 
settled in accordance with the Arbitration and Conciliation Act, 1996. 

26. Replacement of Adjudicator - Not applicable 

  

B.TIME CONTROL 

27.     Programme 

27.1 Within 14 days of issue of letter of award or the time stated in the Contract Data the 
successful bidder shall submit to the Employer detail workProgramme showing the general 
methods, arrangements, order and timing for all the activities in the Works along with 
monthly cash flow forecast. The agreed work programme / milestones during such contract 
negotiation shall form a part of the agreement. 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

27.3 The contractor shall submit to the Employer, for approval, an updated Programme at intervals 
no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Programme within this period, the Engineer may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue programme has been submitted. 

27.4  The Employer's approval of the Programme shall not alter the Contractor's obligations .The 
Contractor may revise the Programme and submit it to the Employer again at any time. A 
revised Programme is to show the effect of Variations and Compensation Events. 

28     Extension of the Intended Completion Date 

28.1  The Employer shall extend the Intended Completion Date if aCompensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and 
which would cause the contractor to incur additional cost. 

28.2.  The Employer shall decide whether and by how much to extend the Intended Completion Date 
within 35 days of the Contractor asking the Engineer for a decisionupon the effect ofa 
compensation event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

28.3  The Engineer shall within 14 days of receiving full justification from the contractor for extension of 
Intended completion date refer to the Employer his recommendation. The Employer shall in not more 
than 21 days communicate to the Engineer the Employer’s decision. 

29. Delays Ordered by the Engineer 
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29.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. 

30. Management Meetings 

30.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 
The business of a management meeting shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

30.2 The Engineer shall record the business of management meetings and is to provide copies of 
his record to those attending the meeting and to the Employer. The responsibility of the parties 
for actions to be taken is to be decided by the Engineer either at the management meeting or 
after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the work delayin the execution. The 
Engineer may require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Completion Date.  

31.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how 
the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Engineer. 

C. QUALITY CONTROL 

32. Identifying Defects 

32.1.  The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's: responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect 

33. Tests 

33.1.  If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. If there is no defect the test shall be a compensation Event. 

34. Correction of Defects 

34.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer's notice. 

35. Uncorrected Defects 

35.1.  If the Contractor has not corrected a Defect within the time specified in the Engineer's 
notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount. 
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D. COST CONTROL 

36. Change in the Quantities: (Optional) 

37. Change of scope (variation) and procedure for change of scope 

37.1 The Employer may require the contractor to make modifications/alterations to the 
construction work before the issue of completion certificate either by giving an instruction 
or by requesting the contractor to submit a proposal for change of scope involving 
additional cost or reduction in cost. Any such change of scope shall be made and valued in 
accordance with the provisions of this contract and the contractor, in that event, will have 
no further claim on the ground that had it been known/disclosed earlier he would have 
made such charges in other connected work in their design, construction which would 
have saved him some cost and given him other consequential benefits. 

37.2 Change in scope may include: 

 (a) Change in specification of any item of works 

 (b) Omission/deletion of any item of work from the scope of work 

(c) Any additional work which are not included in the scope of work including any additional 
test on completion 

37.3 In the event of the Employer determining that a change of scope is necessary, it shall issue 
notice to the contractor a notice specifying in reasonable detail the works contemplated 
there under (“Change in scope notice”) 

37.4 Upon receipt of change in scope notice, the contractor shall with due diligence, provide to 
the Employer through the Engineer within seven days time such information as is necessary 
together with documentation in support of; 

(a)  The impact, of any, which the change in scope is likely to have on the completion of 
the work 

(b)  The options for implementing the proposed change of scope and the effect, if any, 
each on the cost and time thereof including the following details; 

(i)   Break down of quantities, unit rates and cost for different items of work 

(ii)  Proposed design for the change of scope 

(iii) Proposed modifications, if any, to the construction period with updated work 
programmes (all variations shall be included in updated programme produced 
by the contractor)    

37.5 The contractor’s quotation for change of scope shall be based on the detail design and rates 
for various items of works as derived on the basis of his original bid price (in case of 
repetition of similar item as per original contract) or PH specification and prevailing market 
rates (in case of new item not envisaged in the original contract) 
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37.6 The value of all change of scope of work shall not exceed 5% of the total contract price for 
the construction work. 

38. Payments for change of scope (Variations) 

38.1 The Employer shall assess the change in scope proposal and contractor’s quotation and upon reaching 
an agreement; the Employer shall issue the change scope order requiring the contractor to proceed 
with the performance thereof. 

38.2 If the contractor’s quotation is unreasonable, the Employer may order the variation and make a change 
to the contract price which shall be based on Employer’s own forecast of the effects of the variation on 
the contractor’s cost. 

38.3 If the Employer decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and the variation shall be 
treated as a compensation event, subject to condition that such variation shall not exceed 5% of the 
total contract price for the contract work. 

38.4 The contractor shall not be entitled to additional payment for cost, which could have been avoided by 
giving early warning. 

39 Payment certificates   

39.1 The contractor shall submit to the Engineer statements of the value of the work completed. 

39.2 The Engineer shall check the contractor’s statement within 14 days and certify the amount to be paid 
to the contractor as per contract payment schedule after taking into account any credit or debit for the 
month in question in respect of materials for the works in the relevant amounts and under condition 
set forth in sub-clause 47.3 of the contract data (secured advance). 

39.3 The value of work executed shall be determined by the Engineer. 

39.4 The value of work executed shall comprise the value of the quantities of the items as per the mile stone 
and work programme attached to the Clause-8 of Contract Data.  The milestone and work programme 
shall incorporate by the TIA as per nature of work. 

39.5 The value of work executed shall include the variation of change in scope (variation) and compensation 
events, if any. 

39.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 
item previously certified in any certificate in the light of later information. 

40 Payments 

 Payments shall be adjusted for deductions for retention, other recoveries in terms of the 
contract and taxes at source, as applicable under the law. The Engineer shall pay the 
Contractor the amounts as per the payment schedule attached to the contract. 

41 Compensation Event 

41.1 The following are the compensation events unless they are cause by the contractor: 

(a) The Employer does not give access to a part of the site by the site Possession date stated 
in the contract data. 
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(b) Other contractors, public authorities of utilities or the employer does not work within the 
dates and other constraints stated in the contract, and they cause delay or extra cost to 
the contractor. 

41.2 If a compensation Event would prevent the work being completed before the intended 
completion date, the Intended completion date shall be extended. The contractor will react 
competently and promptly to the event and shall submit information demonstrating the effect of 
the compensation Event and the required extended time period for completion. 

41.3 The Engineer shall examine the information furnished by the contractor and shall recommend to 
the Employer by how much time the Intended completion date shall be extended. The Employer 
shall decide / sanction the required extension of time due to such compensation event. 

41.4 The contractor shall not be entitled to compensation to the extent that the Employer’s interests 
are adversely affected by the contractor not having given early warning or not having cooperated 
with the Engineer. 

42. Tax 

The rates quoted by the Contractor shall be deemed to be inclusive of all taxes (but excluding GST) 
duties& levies, Income tax, LabourCess applicable as per Government rules prevailing at the time of 
bidding that the contractor will have to pay for the performance of this contract. The Employer will 
perform such duties in regard to the deduction of such taxes at source as per applicable law. 

43 Currencies 

 All payments shall be madein Indian Rupees. 

44. Retention 

44.1 The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Contract Data until Completion of the whole of the Works or settlement of final payment. 

44.2 On Completion of the whole of the Works, half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this period 
have been corrected. 

45. Liquidated Damages 

45.1.  TheContractor shall pay liquidated damages to the Employer at the rate per week stated in the 
Contract Data for each week that the Completion Date is later than the Intended Completion 
Date (for the whole of the works or the milestone as stated in the contract data). The total 
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 
Employer may deduct liquidated damages from payments due to the Contractor. Payment of 
liquidated damages shall not relieve the contractor from his/her/their obligation to complete the 
works or from any other duties, obligation or responsibilities which he/she/they may have under 
the contract. 

45.2. If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate. 
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45.3. If the contractor fails to comply with the time for completion as stipulated in the tender, then 
the contractor shall pay to the employer the relevant sum stated in the Contract Data as 
Liquidated damages for such default and not as penalty for every week or part of week which 
shall elapse between relevant time for completion and the date stated in the taking   over 
certificate of the whole of the works or the mile stone, subject to the limit stated in the 
contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount of 
such damages from any money due or to become due to the contractor. The payment or 
deduction of such damages shall not relieve the contractor from his obligation to complete the 
works or from any other of his obligations and liabilities under the contract. 

45.4. If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 
Taking - Over Certificate has been issued for any part of the Works or of a Section, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section 
shall, for any period of delay after the date stated in such Taking-Over Certificate, and in the 
absence of alternative provisions in the Contract, be reduced in the proportion which the valueof 
the part so certified bears to the value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 

46  Bonus Payments 

46.1  The procedure for payment of bonus (incentive) shall be as per the latest amendment to Para 3.5.5 of 
OPWD code Vol. - I. 

46.2  If the contractor achieves completion of the whole of the works prior to the Intended completion date 
prescribed in the contract data the Employer shall pay to the contractor a sum stated in the contract 
data as bonus (incentive) for every completed month which shall elapse between the date of 
completion of all items of works as stipulated in the contract and the time prescribed in clause 17 

46.3  For the purpose of calculating bonus payment, the time given in the Bid for completion of the whole of 
the works is fixed and unless otherwise agreed, no adjustments of the time by reason of granting of 
extension of time pursuant to clause no 28 or any other clause of these conditions will be allowed. Any 
period falling short of a complete month shall be ignored for the purpose of computing the period 
relevant for the payment of bonus. 

47  Advance Payments 

47.1  The Engineer shall make advance payment to the contractor for mobilization and cash flow 
support of the amount stated in the contract data by the date stated in the contract data, only 
against provision by the contractor of an unconditional Bank guarantee in a form by 
aNationalized Bank acceptable to the Engineer in amounts and currencies equal to the advance 
payment. 

47.2  An interest @10% per annum shall be charged on the advance payment. 

47.3  The Advance payment shall not be released until the design is finalized and establishment of 
camp at work site is completed. 

47.4  The guarantee shall remain effective until the advance payment has been repaid, but the 
amount of the guarantee shall be progressively reduced by the amounts repaid by the 
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contractor. The contractor shall ensure that the Bank guarantee remain enforceable until the 
advance payment has been fully repaid and accordingly renew it, from time to time, until the 
advance payment has been fully repaid. 

47.5  If the terms of guarantee specify its expiry date, and the advance payment has not been repaid 
by the date then 28days prior to the expiry date, the contractor shall extend the validity of 
guarantee until the advance payment has been fully repaid. 

47.6  The advance payment shall be repaid through percentage deductions from the interim 
payments as follows: - 

 a)Deduction shall commence from the 1st interim payment. 

b) Deduction shall be made in proportions of the advance payment until such time as the 
advance payment has been repaid; provided that the advance payment shall be 
completely repaid prior to the time when 80% of the accepted contract amount has been 
repaid. 

47.7 If the advance payment has not been repaid prior to the issue of the taking over certificate for 
the work or prior to termination under section-3 clause 54 of (termination by Employer), as the 
case may be, the balance advance is payable by the contractor to the employer.  

NB-    There is no provision of advance payment for this work 

48 Securities 

 The Performance Security shall be provided to the Employer no later than the date specified 
in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The Performance Security shall 
be valid up to the end of Defects Liability Period. 

49 Cost of Repairs 

 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions including 
the situation as stipulated at clause 12. 

E. FINISHING THE CONTRACT 

50. Completion 

The Contractor shall request the Engineer to issue a Certificate of Completion of the 
Works   and the Engineer will do so upon deciding that the Work is completed. 

51. Taking Over 

 The Employer shall take over the Site and the Works within seven days of the Engineer 
issuing a certificate of Completion. 
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52. Final Account 

52.1.  The Contractor shall supply to the Engineer a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due 
to the Contractor within 56 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory 
after it has been resubmitted, the Employer shall decide on the amount payable to the 
Contractor and issue a payment certificate, within 56 days of receiving the Contractor's revised 
account. 

53. Operating and Maintenance Manuals 

 If ''as built" Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the Contract Data 

54. Termination 

54.1. The Employer may terminate the Contract if the other party causes a fundamental breach 
of the Contract. 

54.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

(b) the Contractor is made bankrupt or goes into liquidation other than for a reconstruction 
or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

(d) the Contractor does not maintain a security which is required; 

(e) the Contractor has delayed the completion of works by the number of days for which the  
maximum amount of liquidated damages can be paid as defined in the Contract data; and 

(f)  If the Contractor, in the judgment of the Employer has engaged in corrupt or   fraudulent 
practices in competing for or in executing the Contract. 

For the purpose of this paragraph: "corrupt practice" means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official in the procurement 
process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the detriment of the 
Borrower, and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the Borrower 
of the benefits of free and open competition." 
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54.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed under Sub Clause 54.2 above, the Engineer shall decide 
whether the breach is fundamental or not. 

54.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

54.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 
and secure and leave the Site, as soon as reasonably possible. 

55. Payment upon Termination 

55.1. If theContract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable to the Employer. 

55.2. If the Contract is terminated at the Employer's convenience the Engineer shall issue a 
certificate for the value of the work done, lessadvance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. No extra cost will be paid by the Employer for 
expenditure towards removal of Equipments, repatriation of the contractor’s personnel 
employed solely on the works and the contractor’s cost of protecting and securing the works. 

56. Property 

56.1.   All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor's default. 

57. Release from Performance 

57.1.  If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Employer or the Contractor, the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

58.1.LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

58.2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by 
all existing labour enactments and rules made there under, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non- observance of the 
provisions stipulated in the notifications/bye laws/ Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

59. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923 :- The Act provides for compensation in case  ofinjury by 
accident arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on  
satisfaction of certain conditions on separation if an employee has completed 5 years service or 
more on death, the rate of 15 days wages for every completed year of service. The Act is 
applicable to, all establishments employing 10 or more employees. 
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c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under the 
Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii)   Deposit linked insurance on the death in harness of the worker.  

(iii)   Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain welfare 
measures to be provided by the Contractor to contact labour and in case the  Contractor    fails    
to  provide, the same are required to be provided, by the Principal Employer by Law. The 
Principal Employer is required to take Certificate of Registration and the Contractor required 
taking license from the designated officer.   The   Act   is applicable to the establishments or 
Contractor of Principal Employer, if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than theminimum 
Wages fixed by appropriate Government as per provisions of the Act, if the employment is a 
scheduled employment. Construction of Buildings, Roads, Runways are scheduled 
employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of theworkers. 

h)     Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female 
employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing20or more 
employees. The Act provides for payments of annual bonus subject to aminimum of 8.33% of 
wages and maximum of 20% of wages to employees drawingRs.3500/-per month or less. The 
bonus to be paid to employees getting Rs.2500/- per month or above up to Rs.3500/- per month 
shall be worked out by taking wages as Rs.2500/   per month only. The Act does not apply to 
certain establishments. Thenewly set-up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 
to 10for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure forresolution of 
Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k)      Industrial    Employment   Standing   Orders   Act   1946:- It   is   applicable   to   all establishments 
employing 100 or more workmen (employment size reduced by some of the States and Central 
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Government to 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get the same certified by the 
designated Authority. 

l) Trade Union Act 1926: - The Act lays down the procedure for registration of tradeunions of 
workmen and employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation Act 1986): - The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulation of 
employment of children   in all other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen's Regulation of Employment & Conditions of service Act 1979 :-  

 The Act is applicable to an establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an establishment 
to which this Act becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, traveling expenses from home upto the establishment and back, etc. 

o)    The   Building   and   Other  Construction  workers   Regulation   of   Employment   and Conditions 
of Service Act 1996 and the Cess Act of 1996 :- All the establishments who carry on any 
building or other construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cessat the rate not   exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the Building or construction work and 
other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The Employer   to   whom   the   Act   
applies   has   to   obtain   a registration certificate from the   Registering Officer appointed by 
the Government. 

p)  Factories Act 1948:- The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable 'to premises employing 10 persons or more with aid of power or 20 
or more persons without the aid of power engaged in manufacturing process. 

 
G. Additional Special Condition 

 
60.1  The contractor is to approve all structural design by State Technical Agency at his own cost if 

required (IGIT Sarang, CET Bhubaneswar, VSS UI Burla, NIT Rourkela, and IIT, Bhubaneswar). 

60.2  All materials required for completion and commissioning of the awarded work are to be procured by 
the contractor. 

60.3 For all materials the contractor shall have to furnish manufacturer’s test certificates. 

60.4 For all materials which come under EPM rate contract the contractor shall have to furnish inspection 
report from competent authority. 
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60.5 Inspection by the Engineers/Employer of the Department shall not relieve the contractor of his liability 
for rectifying the defect which may subsequently appear or be detected during testing and 
commissioning or subsequent operation. After rectification of the defects or replacement, the 
materials shall be re-tested to the satisfaction of the Engineers/Employer.  

60.6 All equipments, labour, tools & plants, instruments and other facilities for testing shall be provided by 
the contractor. He shall also maintain all records of the entire test and furnish the copies of the same 
to the Department. 

60.7 The Department reserves the right to test any materials at any reputed laboratories if necessity arises 
and the cost of which test(s) shall be borne by the contractor and rejected materials shall have to be 
replaced by the contractor by approved materials at his own cost. 

60.8 The contractor shall be responsible for safe custody of the materials at site and the Department will 
not be responsible for any damage or loss of the property at site.  

60.9 All the pipe line (Rising main & distribution) will be laid underground as per the specification. Where 
it is not possible then decision is to be taken with VWSC/PRI, and Engineer in charge for lying of pipe 
line above the ground with adequate protection to the pipe line.  

60.10 Payment to the Contractor will be released as per the break up schedule mentioned in Addendum to 
special condition of contract & Clause E-1 of Section-8. 

60.11 All the security deposit and maintenance cost will be released to the Contractor by the Executive 
Engineer, RWS&S only after recommendation of Junior Engineer, / Assistant Engineer, RWS&S 
and Asst Executive engineer, RWS&S. 

60.12 The payment will be made as per the measurement on actual consumption of materials and the 
work executed against the items provided in the sanctioned estimate. 

60.13 The variation of payment due to above will be guided by the rates in the sanctioned estimate. 

60.14 The contractor shall quote rates for the maintenance separately if required in the bidding 
documents. 

60.15 The contractors shall operate and maintain the PWS project for 05 calendar years from the 
completion date of the project. The defect liability period is one year from the completion of 
project, which is concurrent with the five years of operation and maintenance period 

60.16 The contractor shall deposit the amount quoted for maintenance/ O&M period in shape of five 
nos. of NSC as per payment schedule mentioned in clause B of Addendum to special condition of 
contract duly pledged in favour of the SE/EE before the payment of final bill of the work or the 
same/ deficit amount shall be deducted from his final bill which shall be released in addition to the 
payment within 60 days after successful completion of maintenance/ O&M period at the end of 
every year till fifth year. In case the contractor desires, all types of securities available against the 
aforesaid work with the division can be converted to security against maintenance/ O&M of the 
said work, which shall be accepted and the deficit amount, if any, shall be deducted from his final 
bill. The security towards O&M shall be released within 60 days after completion of five years 
O&M period. 

60.17    SITE VISIT AND CONSTRUCTION & ERECTION FACILITIES 

60.17.1 SITE VISIT : 

The tenderer before tendering shall inspect the site at his own cost in consultation with 
the Additional Chief Engineer, RWS&S Circle, Balasore / Divisional Officer RWS&S Division, 
Balasore in charge of the work and shall satisfy himself with regard to the nature and 
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extent of the work involved, the actual site conditions, existing facilities & shall collect any 
other information which may be required before submitting the tender. Any claim 
afterwards by the tenderer shall not be entertained on account of the ignorance of the 
site conditions. 

60.17.2 Construction & Erection Facilities : 

 Water, power, accommodation and storage of materials for construction, erection and 
fabrication at site shall be arranged by the contractor at his own cost. The power supply & 
consumption during the construction stage shall be the responsibility of the contractor & 
no extra payment shall be made on account of this. Department will be responsible for 
supply of water for testing, trial running & commissioning of the pipeline. The power 
supply and consumption during testing and commissioning and trial running shall be the 
Department's responsibility. 

H. Important General Conditions of Contract. 

61.         

61.1      Decision of Executive Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything of 

every sort and kind (with the exceptions noted in the schedule attached) which may be necessary 

and requisite for the due and proper execution of the several works included in the contract 

according to the true intent and meaning of the drawings and specification taken together, which 

are to be signed by the Superintending Engineer/Executive Engineer, RWSS. Division, 

Sambalpur, herein after called the Executive Engineer and the contractor whether the same may 

or may not be particularly described in the specification or shown on the drawing provided that the 

same are reasonably and obviously to be inferred there from and in case of any discrepancy 

between the drawings and the specifications the Superintending Engineer/Executive Engineer is 

to decide which shall be followed.  

61.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be deputed by 

the Superintending Engineer/Executive Engineerand during the progress of the works to amend 

on the requisition of the Superintending Engineer/Executive Engineerany errors which may arise 

therein and provide all the necessary labour and materials for doing. The contractor is to provide 

all plant labour and materials (with the exception noted in Schedule), which may be necessary 

and requisite for the works. All materials and workmanship are to be the best of their respective 

kinds. The contractor is to leave the works in all respects clean and perfect at the completion 

thereof. 

61.3. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Superintending 

Engineer/Executive Engineerand the same or copies thereof are to be kept with the works in-

charge of the contractor's agent which is to be constantly kept on the ground by the contractor 

and to whom instructions can be given by the Superintending Engineer/Executive Engineer. 

61.4. Deviation from Approved Drawing and Specifications: 
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The contractor is not to vary or deviate from the drawings or specifications or execute any extra 

work of any kind whatsoever unless upon the authority of theSuperintending Engineer/ Executive 

Engineer to be sufficiently shown by any order in writing, by any plan or drawing expressly given 

and signed by him as an extra or variation or by any subsequent written approval signed by him. 

In case of daily labour all vouchers for the same are to be delivered to Superintending 

Engineer/Executive Engineeror the Officer-in-Charge at least during the week following that in 

which the work may have been done and no day work shall be allowed unless authorised by the 

Superintending Engineer/Executive Engineer and no such authority shall be given if the work is 

capable of being measured and being paid for at an agreed rate.  

61.5. Rate for Extra Work. 
Any authority given by the Superintending Engineer/Executive Engineer, for any alterations or 
additions in or to the works, is not to vitiate contract. But all additions, omissions or variations 
made in carrying out the works are to be measured and valued and certified by the 
Superintending Engineer/Executive Engineerand added to or deducted from the amount of the 
contract as the case may be.  For new items the same shall be paid at the rates, in accordance 
with the sanctioned schedule of rates, in force at the time, when the particular item of work was 
commenced. In those cases in which rates do not exist, the Engineer-in-Charge (Executive 
Engineer), will fix the rates to be paid and his decision shall be final. 

61.6.  Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the ground of his 

having been come across with unavoidable hindrance in its execution or any other grounds he 

shall apply in writing to Superintending Engineer/Executive Engineerwithin 30 days of the date of 

the hindrance on account of which he desires such extension as aforesaid and the authority shall 

if in his opinion (which shall be final) as reasonable ground be shown thereof authorized such 

extension of time if any, as may in his opinion, be necessary or proper.  The authority shall at the 

same time inform the contractor whether the authority claims compensation for delay, in case 

there is any delay in execution due to non-availability of stock materials or land or rise in cost of 

materials and labour or any reason whatsoever beyond the control of authority, the contractor is 

bound to execute the work as per the terms and rates in the contract and no monetary claim on 

such account will be acceptable to the authority but extension of time, proportionate to the delay 

in execution may be granted by the authority considering the merit of the case.  The competent 

authority reserves the right to take any expert advice of any Legal Advisor while considering the 

application of the contractor for extension of time and can impose any condition which shall be 

binding on the contractor. 

61.7. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The materials 

supplied by the contractor shall conform to relevant latest editions of the specification and codes 

of practices of the Bureau of Indian Standards or in their absence to other specifications as may 

be specified by the Engineer-in-charge.  The contractor shall furnish necessary certificates in 

support of the quality of the materials as may be required by the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time 

through any reputed laboratory at the cost of contractor.  The contractor shall not be eligible for 

any claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials. 

The Superintending Engineer/Executive Engineerhas full power for removal from the premises of 

all materials which, in his opinion, are not in accordance with the specification and in case of 
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default, the Superintending Engineer/Executive Engineeris to be at liberty to sell such materials 

and to employ other persons to remove the same without being answerable or accountable for 

any loss or damage that may happen or arise to such materials. The Superintending 

Engineer/Executive Engineeris also to have full power to require other proper materials to be 

substituted and in case of default, the Superintending Engineer/Executive Engineermay cause the 

same to be supplied and all costs which may attend such removal and substitution are to be 

borne by the contractor and may be recovered from the sale proceeds of such rejected materials 

when necessary, the balance, if any, being kept in deposit in the contractor’s favour. 
61.7.1 The successful bidder is to purchase materials necessary for execution of work contract 

from local SSI units & MS Enterprises having valid rate contract & ISI mark. 

61.8. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Superintending Engineer/Executive Engineerany of the works have been 

executed with improper materials or defective workmanship, the contractor is then required by the 

Executive Engineer forthwith to re-execute the same and to substitute proper materials and 

workmanship and in case of default of the contractor in so doing within a week, the 

Superintending Engineer/Executive Engineer is to have full power to employ other agency to re-

execute the work and the cost thereof shall be borne by the contractor. 

61.9. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship are upon the 

direction of the Superintending Engineer/Executive Engineerto be amended and made good by 

the contractor at his own cost unless the Superintending Engineer/Executive Engineerfor reasons 

to be recorded in writing shall decide that they ought to be paid for and in case of default, the 

Governor of Odisha may recover from the contractor the cost of making good the works. 

61.10. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under the 

contractor’s charge. The contractor is to be held responsible for and to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes and 

they are to hold the Governor of Odisha harmless from any claims for injuries to persons or for 

structural damage to property happening from any neglect, default, want of proper care or 

misconduct on the part of the contractor or of any one of his employees during the execution of 

the works. 

61.11. Execution of Works in the Site by Other Workmen: 

The Superintending Engineer/Executive Engineeris to have full powers to send workmen upon 

the premises to execute fittings and other works not included in the contract for whose operations 

the contractor is to afford every reasonable facility during ordinary working hours provided that 

such operations shall be carried on in such a manner as not to impede the progress of the work 

included in the contract but the contractor is not to be responsible for any damage which may 

happen to or be occasioned by any such fittings or other works. 

61.12. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by 

the contractor and shall be reckoned from the date on which the written order to commence work 

is given to the contractor. The work shall throughout the stipulated period of the contract, be 
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carried on with all due diligence (time being deemed to be essence of the contract on the part of 

the contractor) and the contractor shall pay, as compensation, an amount equal to 1/2 percent of 

the amount of the estimated cost, if the whole work as shown by the tender for every day that the 

work remains un-commenced, or un-finished after the proper dates (The work should not be 

considered finished until such date as the Superintending Engineer/Executive Engineershall 

certify as the date on which the work is finished after necessary rectification of defects as pointed 

out by the Superintending Engineer/Executive Engineeror his authorised agents, are fully 

complied with by the contractor to the Superintending Engineer/Executive Engineer’s 

satisfaction). And further to ensure good progress during the execution of the work, the contractor 

shall be bound, in all cases in which the time allowed for any work exceeds one month, to 

complete one-fourth of the whole of the work before one fourth of the whole time allowed under 

the contract has elapsed, one half of the work, before the half of such time has elapsed, and three 

fourth of work before three fourths of such time has elapsed, in the event of the contractor failing 

to comply with the condition he shall be liable to pay as compensation an amount equal to one-

third percent on the said estimated cost of the whole work for every day that the due quantity of 

work remains incomplete. Provided that the entire amount of compensation to be paid under the 

provision of this clause shall not exceed 10% (Ten Percent) of the estimated cost of the work as 

shown in the tender. 

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% 

of the estimated cost, or in any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself liable to pay compensation amounting to the whole of his 

security deposit in the hands of Government (whether paid in the sum or deducted by 

instalments) the Superintending Engineer/Executive Engineeron behalf of the Governor of 

Odisha, shall have power to adopt any of the following courses, as he may deem best suited to 

the interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the contractor under the 
hand of the Superintending Engineer/Executive Engineer shall be conclusive evidence) 
20% of the value of the left over work will be realized from the contractor as penalty.  

ii)  To employ labour paid by Deptt. and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and the price of the materials (of 
the amount of which the cost and price certificate of the Superintending Engineer/Executive 

Engineershall be final and conclusive against the contractor) and crediting him with the 
value of the work done, in all respect in the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of his contract; the certificate of the 
Superintending Engineer/Executive Engineeras to the value of the work done shall be final 

and conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the work of the contract, 

as shall be unexecuted out of his hands and to give it to another contractor to complete, in 
which case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor if the whole work had been executed by him (of the 
amount of which excess the certificate in writing of the Superintending Engineer/Executive 

Engineershall be final and conclusive) shall be borne and paid by the original contractor 
and may be deducted from any money due to him by Government under the contract or 
otherwise or from his security deposit or the proceeds of sale thereof or a sufficient part 
thereof.  

In the event of any of the above courses being adopted by the Superintending 
Engineer/Executive Engineer the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any materials, or 
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entered into any engagements, or made any advance on account of with a view to the 
execution of the work or the performance of the contract. And in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work there to for actually performed under this contract, unless and 

until the Superintending Engineer/Executive Engineershall have certified in writing the 
performance of such work and the value payable in-respect thereof and he shall only be 
entitled to be paid the value so Certified.  

61.13. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the benefit 

of his creditors or shall suspend or delay the performance of his part of the contract (except on 

account of cause mentioned in Clause 61.12 or in consequence of not having proper instructions 

for which the contractor shall have duly applied) the Superintending Engineer/Executive Engineer 

may give to the contractor or his assignee or trustee as the case may be notice requiring the 

works to be proceeded with and in case of default on the part of the contractor for a period of 

seven days, it shall be lawful for the Superintending Engineer/Executive Engineerto rescind the 

contract, if necessary, and to enter upon and take possession of the work and to employ any 

other person to carry on and complete the same and to authorise him or them to use the plant, 

materials and property of the contractor upon the works and the costs and the charge incurred in 

any way in carrying on and completing the said works are to be paid to the Superintending 

Engineer/Executive Engineer by the contractor or may be set off by the Superintending 

Engineer/Executive Engineeragainst any money due or to become due to contractor. If the 

assignee or trustee of the Contractor proceeds with the work, the conditions of this contract shall 

be binding upon the said assignee or trustee.  

61.14. No price variation is applicable in this contract since the time period of completion is 

within 12 months. 
61.15. Defects Liability Period: 

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-
in-charge. 

61.16. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any part of a 
building or structure in which they may be working or any building, road, fence, enclosure or 
grass land cultivated ground continue to the premises on which the work or any part of it is being 
executed or in any damage shall happen to the work while in progress from any cause 
whatsoever or any imperfection become apparent in it within six months from the date of the 
final certificate of its completion shall have been given by the Engineer-in-charge, as aforesaid, 
the contractor shall make the same good at his own expenses or in default the Engineer-in-charge 
may cause the same to be made good by other workman and deduct the expenses of which the 
certificate of the Engineer-in-charge shall be final from any sums that may be then or at any time 
thereafter may become due to the contractor or from his security or the proceeds of sale thereof 
or a sufficient portion thereof and the contractor shall be liable to pay of the expenses not so 
recovered by the Engineer-in-charge. 

61.17. Action where No Specification is mentioned: 
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In the case of any class or items of works for which there is no such specification as mentioned 
in file, if such work shall be carried out in accordance with the detailed standard specification of 
Odisha, as followed by the State PWD and in the event of there being no specifications born in 
the said standard specification of Odisha for such items of work, then in such case said item of 
work shall be carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-charge after obtaining approval from competent authority. 

61.18. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works 
Department, Odisha. As per said amendment a Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the 

State. 

f)  Submission of false/ fabricated / forged documents for consideration of a tender.  

The black listing period per offence shall be limited to 03 (Three) years subject to an overall 
maximum cumulative period of 10 (Ten) year for multiple offences(As per Works Deptt. O.M. 
No.16131 Dtd.26.11.2021) 

61.19. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 
quoted at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than 
the estimated cost, the tender accepting authority will finalize the tender through a transparent 
lottery system, where all bidders / their authorized representatives, the concerned Executive 
Engineer and DAO will remain present.  

(As included in Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works Department letter 
No.12366/W dt.18.11.2013). 

61.20 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the 
rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black 
listed, it will be widely published and intimated to all Departments of Government and also to 
Government of India agencies working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 

61.21 Before acceptance of tender, the successful bidder will be required to submit a work programme 
and milestone basing on the financial achievement so as to complete the work within the 
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated 
damaged will be imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter 
No.12366/W dt.18.11.2013). 

61.22. Rates: 
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The Tenderer shall quote their offer on ‘...............Rate’ for the completion of the work in all 
respects. The offer shall be inclusive of cost of all materials, labour, T&P (but excluding of 
IGST/OGST) including the building and other construction workers welfare cess with surcharge, 
tollages, royalties, packing and forwarding, transportation, insurance, loading & unloading, 
storage, watch and ward, delivery of the materials to the site etc. and all other expenses incidental 
thereto for successful completion, testing & commissioning of the work. 

 
N.B: The Excise Duty exemption, if any, is as par with the present Government rules prescribed by 
Central Excise Department after implementation of GST.  

61.23 Guarantee: 

Defect liability period is 12 (twelve) months from the date of final acceptance of the work 
conforming to provisions in scope of work. During this period, the contractor shall replace the 
defective materials if any or rectify the defects if any at his own cost as pointed out by the 
Engineer-in-charge to the satisfaction of the later. 

61.24.   Rescission of Contract: 

Subject to other provisions contained in this clause the Superintending Engineer/Executive 
Engineerof the Department may without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or has not 
elapsed, recommend the accepting authority to rescind the contract in any of the following cases: 

i) If the contractorhaving been given by the Superintending Engineer/Executive 
Engineeranotice in writing to rectify,  reconstruct or replace any defective work or that the 
work is being performed in an inefficient  or otherwise improper or un-workmen like manner 
shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the work with 
due diligence so that in the opinion of the Superintending Engineer/Executive Engineer 
(which shall be final & binding) he will be unable to secure completion of the work by the 
date of completion and continues to do so after a notice in writing of seven days from the 
Executive Engineer. 

iv) If the contractor fails to comply with the provisions of Clauses& other relevant clauses 
mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the work 
with individual date of completion, if any stipulated, on or before such date(s) of completion 
and does not complete them within the period specified in a notice given in  writing in that 
behalf by the Superintending Engineer/Executive Engineer.  
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When the contractor has made himself liable for action under any of the cases 
aforesaid,theaccepting authority shall have the powers to rescind the contract (of which 
rescission notice in writing to the contractor under the hand of Superintending 
Engineer/Executive Engineershall be conclusive evidence), 20% of the value of the left over 
work will be realized from the contractor as Penalty 

61.24.1. In case of rescission of contract  as per Clause-61.24 the contractor shall have no  claim to 
compensation  for any loss sustained by him by regions of having purchased or procured  any 
materials or entered any engagement on account of or with a view to execute the work / 
performance of the contractor. 

61.25(a)    Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. 
However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy 
is imposed by Statute, after the last stipulated date for the receipt of tender including 
extensions if any and the contractor thereupon necessarily and properly pays such 
taxes/levies the contractor shall be reimbursed the amount so paid, provided such payments, 
if any, is not, in the opinion of the Executive Engineer (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control of the 
contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the Department and/ or the Engineer-in-Charge and further 
shall furnish such other information/ document as the Engineer-in-Charge may require from 
time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice 
thereof to the Engineer-in-Charge that the same is given pursuant to this condition, together 
with all necessary information relating thereto. 

61.25(b) Other statutory duty, Tax such as I.T./GST etc, will be deducted at sources from the bills of the 
contractor and deposited with concerned authority. 

61.25(c) Royalty, if any, at the prevailing rate on minerals will be deducted from the bills of the 
contractor and deposited with concerned authority, if applicable. 

61.26 If at any time after the commencement of the work the Governor of Odisha shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out the 
Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no claim 
to any payment or compensation whatsoever on account of any profit or advantage, which he 
might have derived from execution of the work in full but which he did not derive in consequence 
of the full amount of the work not having been carried out, neither shall he have any claim for 
compensation by reason of any alterations having been made in the original specification, 
drawings, designs and instruction which shall involve any curtail mentor increase of the work as 
originally contemplated. 
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61.27 Incentive for Early Completion: 

For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Divisional 
Officer to report the actual date of completion of the project as soon as possible through fax or e-
Mail so that the report is received within 7days of such completion by the concerned A.C.E, CE& 
the Administrative Department. 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5(Five) 
percent of the contract value. Assessment of incentives may be worked out for earlier completion 
of work in all respect in the following scale. (As amended in Works Department letter No.5288/W 
dt.4.05.2016 to Para-3.5.5 (V)Note-IIIof OPWD Code. Vol.I). 

Before 30% of contract period =  5% of contract value 

Before 20 to 30% of contract period = 4% of contract value 

Before 10 to 20% of contract period = 3% of contract value 

Before 5 to 10% of contract period = 2% of contract value 

Before 5% of contract period = 1% of contract value 

1. Addendum to special condition of contract 

1. Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please be read as 
follows & all other terms & condition mentioned under the clauses remain unaltered. 

(A) Original works: 

2. All works except OHT/ UGR/OGR/WTP 

 15% of the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion of works 
minimum up to 15% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 30% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion 
of works cumulative to 30% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 60% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion 
of works cumulative to 60% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 90% the agreement value including subject to completion of works cumulative to 90% 
except OHT/ UGR/ OGR/ WTP. 

 Balance 10% will be paid on successful completion and commissioning of the project 
Payment shall be made on actual measurement upon satisfactory execution of work as per the 
specification in the BOQ & DTCN. 

3. For OGR/UGR 

 1% on submission of drawing and designing after soil test. 
 Cumulative 30% on completion of foundation and 1 meter height structure. 
 Cumulative 80% on completion of side wall & dome. 
 Cumulative 100% on completion of the structure including commissioning & testing. 

4. For ESR/OHT 

 1% on submission of drawing and designing after soil test. 
 Cumulative 40% on completion of foundation and 50% of staging height of the structure. 
 Cumulative 60% on completion of 100% staging height of structure. 
 Cumulative 80% on completion of ring beam, lower dome, side wall and upper dome. 
 Cumulative 100% on completion of the structure including commissioning & testing. 
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B. Operation and maintenance works (5 years including one year defect liability period. 

 30% on successful completion of 1st year O&M 

 Cumulative 45% on successful completion of 2nd year O&M 

 Cumulative 60% on successful completion of 3rd year O&M 

 Cumulative 75% on successful completion of 4th year O&M 

 Cumulative 100% on successful completion of 5th year O&M 

NB: Payment to the contractor for maintenance/ operation and maintenance (as the case may be) of 
the PWS schemes as per following. 

1.  The rate accepted for maintenance/ O&M cost for the PWS has to be deposited by the contractor 
as per clause mentioned in "G" i.e. additional special condition in section 3 valid up to the end of 
contract of maintenance/ O&M period in duly pledged in favour of EE concerned as security. 

2.  The payment will be released only after receipt of the certificate from the authority of VWSC or 
any other committee responsible for the PWS scheme in the village/ GP or any other member 
nominated by Engineer-in-Charge/ BDO/ JE-II/ AEE/ DEE concerned to the effect that the work has 
been done as per the conditions laid down in section 5 along with the checklist & the details of 
complaint received and compliance thereof. 

3.  The payment will be released as per above break up schedule on quarterly basis and at the end of 
each year and at the end of every year, the security deposit towards maintenance/O &M (as the 
case may be) will berefunded till 5th year.  

4.  In case the contractor fails to comply the terms and conditions of maintenance/ O&M of PWS 
scheme mentioned in section 5 and day to day compliance from the community, the security 
deposit will be forfeited. 

N.B:- It is desired that the progress of work should be integrated i.e. Civil Works / UGR / OGR / Pipe 
Line etc. are to be executed simultaneously. The Divisional Officer reserves the right to withheld 
payment as deemed proper if the OGR / UGR & Pump House are not started by the time of 
completion of 50% of the distribution system. The work shall not be treated as completed if all 
the components as OGR /ESR / Chlorination arrangements / Installation testing commissioning 
of electrical system and voltage Stabilizer is made. 
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SECTION 4 

 

 

CONTRACT DATA 
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CONTRACT DATA 
 

 
The following documents are also part of the Contract :                               Clause Reference 
 
The Schedule of Operating and Maintenance Manuals                                        [53] 
 
The Schedule of Other Contractors                                                                      [8] 
 
The Schedule of Key Personnel                                                                           [9] 
  
The Methodology and Program of construction                                                   [27] 
 
The Schedule of Key and Critical equipment to be deployed on the work  
as per agreed programme of construction                                                            [27] 
 
Site investigation reports                                                                                      [14] 
 
1.The employer is [insert name & address of Employer]: 
 
2.Name of the authorized Representative [insert name and address] :  
 

3.The Engineer is superintending  Engineer, RWS&S Division, Sambalpur] 
 
.  
4.The defect liability period shall be one calendar year, which is concurrent with the five years 
maintenance/ operation and maintenance period of the project.The bidder has to operate and 
maintain the project during Defect liability Period. 

 
5. The StartDate/Commencement Date:  Date of issue of the Notice to proceed with the work. 

 
 

6. The Intended Completion Date for the whole of the Works is [insert period] : 
 

7.   The Site is located at : [in Dhankauda block, Sambalpur] 
8. The name and identification number of the Contract is : [insert identification] 
 
Contract  No: [ To be inserted during signing of Contract ] 
 
 
Name  of Contract:" 
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22. Maximum limit of liquidated damages 
for delay in completion of work. 

 1% of the balance work per week  
subject to a maximum of 10% (ten 
percent) of the Initial Contract 
Price rounded off to the nearest 
thousand. 

[Cl.45] 

23. Amount of incentive/bonus for early 
completion of work. 

 As per the latest amendment to 
Para 3.5.5 of OPWD code 

[Cl.46] 

24. The amounts of the advances payment are:  [CL.47 of 
sec 1] 

 Nature of Advance Amount(Rs.) Conditions to be fulfilled  

24.1 Mobilization for work 
 
 
 
(Not applicable in this    
tender) 

10% of the 
Contract 
value. 

On submission of unconditional 
bank guarantee in a form by a 
scheduled nationalized bank 
located inside Odisha acceptable to 
the Engineer in amount and 
currency equivalent to the advance 
payment. 
 

 

   

 

  

   
11. The law which applies to the Contact is the laws of Union of India 

 
[Cl.3.1] 

12. The language of the Contract documents is English. 
 

[Cl.3.1] 

13 
14. 

The Schedule of Key Personnel               As per Appendixof Section II 
Limit of sub contracting -20% of the Initial Contract price 

[ Cl. 1.6] 
[Cl. 7.1] 

15. The minimum insurance cover for physical property, injury and death is   Rs. 1.0 
lakh per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 
 

[Cl.13] 

16. Site investigation report 
 

[Cl.14] 

17. The Site Possession Dates shall be within seven days from Notice to Proceed to 
Work. 
 

[Cl.21] 

18. The period for submission of the programme for approval of Engineer shall be 
14 days from the issue of Letter of Acceptance. 
 

[ Cl.27] 
 
 

19.    The currency of the contract is Indian Rupees [CL.43] 

20. 
 
 21. 

Retention money- 5% of gross value of the bill 
 
The rates and prices quoted by the bidder shall be fixed for the duration of 
the contract and shall not be subject to any adjustment.                                               

   [Cl. 44] 
 
 

[37] 
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24.2. Interest on Advance Payment    [10% (ten percent) per annum]    [47.2] 
24.3. The advanceshall be repaid with percentage deduction from the running bill certified by the 

Engineer under the contract. The deduction will start from immediate next running bill. 
 
25 

 
The Securities shall be for the following minimum amounts  
equivalent as a percentage  of the Contract Price: 

SD two (2) per cent of contract price (EMD 1% & ISD 1%)plus     
Rs……………(to be decided after evaluation of the bid) as  performance 
security in terms of ITB Clause 32&33.(as per codal provision) 
The  standard  form  of  Performance  Security  acceptable  to  the   
Employer  shall  be  an unconditional Bank Guarantee of the type as 
presented in Section 8 of the Bidding Documents. 

 
[CL.48] 

    
26 The date by which "as-built" drawings (in scale as directed) in 2 sets are 

required is within 28 days of issue of certificate of completion of whole or 
section of the work, as the case may be. 
 

[Cl.53] 

27. The amount to be withheld for failing to supply ''as built" drawings by the 
date required is Rs.1.00 Lakhs. 
 

[Cl.53.1] 

28.       The percentage to apply to the value of the work not completed representing   [55.1] 
The Employer’s additional cost for completing the work shall be -20%  
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SECTION 5 

 

TECHNICAL SPECIFICATION 

 

PROVISIONS CONTAINED IN RELEVANT SECTIONS AND CLAUSES OF SPECIFICATIONS FOR PH &CIVIL WORKS 

SHALL BE FOLLOWED 

(To be included by TIA) 

 

 

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA should prepare 

the same as per the requirement of particular Building. 

Scope of work, detail technical specification & design criteria should be prepared by the TIA . 
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SECTION – 5 

SCOPE OF WORK & TECHNICAL SPECIFICATION  

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA should prepare 

the same as per the requirement of particular water supply project. 

1.0 General Conditions 

1.01 All works are to be executed in Item rate basis i.e. including labour and supply of material as per 

approved drawing, technical specifications and design (to be supplied by the contractor after duly approved 

by STA) and as per direction of Engineer-in-charge. All materials to be used shall confirm to relevant 

specifications as per latest edition of Indian Standard, unless otherwise stated in the detailed specifications 

of items of work 

1. 02 All the structures are to be designed as permanent type and shall have aesthetic elevation. 

1. 03   Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as 

decided by Engineer-in-charge to be used for the centering and shuttering of the structures. 

1.04 Machine mix - Machine mix shall be used in concrete work for all structure. Design mix of concrete 

shall be mandatory. Vibrator of appropriate type shall be used for compaction of concrete. 

1.05 Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat of 

primer. 

1.06 All the fittings and fixtures (such as valves, fittings, material of electrical and mechanical nature i.e 

chain pulley,  pumps and motors, switches, transformer etc) are to confirm relevant IS specification and of 

reputed make and are supported with warranty and manufacturer’s test certificate and should have 

authorized service centre inside the state. 

1.07 All the work including supply of materials to be executed as per relevant IS specification and direction 

of Engineer-in-charge.  

1.08 The surplus earth and debris should be lifted after completion of work and proper levelling of site as 

directed by Engineer-in-charge without any extra claim. 

1.09 Foundation of all structure including supply of materials shall be designed depending on Ground 

water table / subsoil condition.  All the work should be done as per the design approved by the 

Department. 

1.10 All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, 

buildings etc. including all mechanical, electrical & civil engineering works covered under the scope of 
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work of contract shall be subjected to inspection & testing by the Department for its material, quality, 

workmanship and the performance. The contractor shall arrange and carryout all such inspection, testing, 

trial run etc. and demonstrate in presence of the Engineer-in-charge of the Department. 

1.11 The steel / cement & other building materials will be test checked at the site  by  the Department or 

their representative  at the cost of contractor to ensure proper quality as per IS specification. 

1.12 Testing of water tightness of all RCC structure shall be conducted   as per relevant IS Codes. 

1.13. The cost of such inspection, testing, demonstration etc. shall be borne by the contractor. All 

responsibility of such inspection, testing, demonstration etc. and any damage/loss that may cause directly 

or indirectly shall exclusively rest with the contractor. 

1.14 Such inspection, testing, demonstration etc. shall, however, not relieve the contractor of their liability 

for replacing / rectifying any defects, which may subsequently appear or be detected during erection and 

guarantee period of one year. 

1.15 All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing 

cement paint of approved shade & all exposed iron works outside the cement concrete shall be painted 

with two coats of approved synthetic enamel paint. All exposed iron works inside the concrete shall be 

painted with two coats of anticorrosive paint. 

1.16. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at 

manufacturer’s work site in accordance with relevant Indian Standards/International Standards. The 

contractor shall furnish all test certificates etc. related to the quality of all the materials to the Department 

along with the delivery of the materials at site without which no payment shall be released. However, such 

test certificates, quality assurance certificate shall not relieve the contractor of its obligation to replace 

forth with any instrument/materials found defective during tests at works /guarantee period.  

1.17 The Department reserves the right to test any materials at any reputed department approved 

laboratories if necessity arises and the cost of which test(s) shall be borne by the contractor and rejected 

materials shall have to be replaced by the contractor by approved materials at his own cost. 

1.18 The contractor has to obtain approval of design if required at his own cost (IIT Bhubaneswar, IGIT 

Sarang, CET Bhubaneswar, VSS UI Burla, NIT Rourkela). It is not binding to the department. The Engineer-

in-charge can alternate the drawing from safety point of view. If the design/ drawing is given by the 

department then it is binding upon the contractor. 

1.19 All materials required for completion and commissioning of the awarded work are to be procured by 

the contractor. Any materials given by the department to square up the store of department or to 
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maintain the quality, the cost of such materials shall be deducted from the bill of contractor as per stock 

issue rate or purchase rate whichever is applicable as will be decided by the Superintending 

Engineer/Executive Engineerconcerned.  

1.20 For all materials which come under EPM rate contract the contractor shall have to furnish inspection 

report from competent authority of all major materials manufacturer’s test certificate or EPM verification 

certificate before use of such materials. 

1.21 All equipments, labour, tools & plants, instruments and other facilities for testing shall be provided by 

the contractor. He shall also maintain all records of the entire test and furnish the copies of the same to 

the Department. 

1.22 All R.C.C structures reinforcement  toconfirmFe-415andISspecification of (SAIL /TATA(TISCON)/ 

VIZAG/ JINDAL (PANTHAR)) as per IS. 432 (Plain) & IS. 1786 (Tor). 

1.23. Test for material shall be invariably is carried out by the contractor, when the same are specified in 

the specifications. Tests shall also have to be carried out, even though the same are not specifically 

mentioned in the specifications but in the opinion of the Engineer-In-Charge, the same are required to be 

carried out. All such tests shall be carried out in Government Lab or laboratories approved by the 

Engineer-in-charge and cost shall be entirely borne by the Contractor. 

1.24 .No collections of materials shall be made before it is not approved from the Engineer-In-Charge. 

1.25. Collection of approved materials shall be done at site of work in a systematic manner. Materials shall 

be stored in such a manner as to prevent deterioration or intrusions of foreign matter and to ensure the 

preservation of their quality and fitness for the work.  

1.26. Materials, if rejected by the Engineer-In-Charge, shall be immediately removed from the site of work. 

If they are not removed within twenty four hours of receiving such intimation, Engineer-In-Charge shall get 

the same removed at contractor’s cost. The Engineer-In-Charge shall dispose of such materials in a manner 

as he chooses and the contractor shall not be entitled to any compensation for the cost of such materials. 

1.27. Approval to the samples of various materials given by the Engineer-In-Charge will not absolve the 

contractor from the responsibility of replacing the defective material brought on site or materials used in 

the work found defective at a latter date. The contractor shall have no claim to any payment or 

compensation whatsoever on account of any such materials rejected by the Engineer-In-Charge. 

1.28. All the items occurring in the work and as found necessary during actual execution shall be carried 

out in the best workman like manner as per specifications and the written order of Engineer-in-charge. 
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1.29. Extra claim in respect of any work as found necessary during actual execution to be executed which 

felt necessary by the E-I-C for an engineering requirement and better quality shall be allowed and 

considered to be covered under lump sum agreement value. 

1.30. The contractor shall engage a qualified Engineer for the execution of work who will remain present 

for all the time on site and will receive instructions and orders from the Engineer-in-charge or his 

authorized representative. The instruction and orders given to the Contractor’s representative on site shall 

be considered as if given to the contractor himself. 

1.31. A work order book as prescribed shall be maintained on site of work by the contractor and the 

contractor shall sign the orders given by the inspecting officers and shall carry out them promptly. 

1.32. Quantities specified in the tender may vary at the time of actual execution and the variation of 

payment due to above will be guided by the rate in the sanctioned estimate. 

1.33 All levels given on drawings are approximate and the contractor shall be responsible to take regular 

level on the work. These levels shall be connected to the    G.T.S. levels and shall be got approved from the 

Engineer-in-charge. 

1.34 The contractor shall maintain a regular account of receipt and use of controlled materials 

purchased by him and or supplied by the department. 

1.35 De-watering of trenches foundation etc., shall be done by the contractor at his own cost during 

execution of all items of this work till completion in all respect. 

1.36 The contractor shall have to provide necessary shoring, shuttering arrangement for protecting the 

excavated portion of trench. Similar deep structure when excavation goes beyond 1.5 mt. from G.L. proper 

care shall to be taken to avoid due to failing of Kachcha wall portion. No extension in time limit will be 

considered due to such carelessness and delay. Contractors shall have to provide at his own cost all ways 

and means required for the excavation of the trench pit etc. 

1.37 The details given in design plan section or specification schedule, General condition etc., shall be 

taken in to consideration and all these items shall have to be carried out. In case of any discrepancy of 

these the decision of the Engineer-in-charge shall be final and binding to the contractor. 

1.38 The work shall be executed on strict accordance with the plans and specification only the best 

materials and the soundness construction shall be permitted and every portion of the work shall be 

executed in like manner to the satisfaction of the Engineer-in-charge whose decision shall be final and 

binding to the contractor. All the materials used in work shall be of best quality and any materials rejected 

shall be removed from the site of work by the contractor at his own cost within 24 hours. 
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1.39 In addition to the requisite stores the contractor shall provide at his cost suitable temporary office 

with a particular sitting arrangement in side and necessary finished furnished for the use of Govt. staff 

while the work is in progress. 

1.40 The contractor shall provide at his own cost all labour, pages, strings and  the other materials as may 

be required for lining and setting out and for taking measurement of the work. The contractor shall also 

provide at his own cost satisfactory and on adequate facilities like scaffolding, ladders, etc. for checking 

supervision and measuring the contractor's work by the Engineer. The contractor shall have to provide 

skilled and unskilled labourer free of cost for the above. 

1.41 Water required for the execution of the work shall be supplied by the contractor at his own cost in 

the manner satisfactory to the Engineer-in-charge. Water required for testing shall also be supplied by the 

contractor. 

1.42 Contractor shall be responsible for any accident to work or any damage done to adjoining property in 

which case he shall have to make it good at his own expenses 

1.43 The contractor will be provided  structural design and drawings as per the specifications in this DTCN 

for execution of the work 

2.0 SCOPE OF WORK 

The scope of work is broadly classified as in Annexure enclosed with this below. 

3.Meaurement of Work 

Payment will be released to the Contractor as per the actual measurement of each item executed at site. 

ANNEXUREs



94 
 

 

 

 

 

 

SECTION- 6 

SCOPE OF WORK 

 

 

 

 

 

 

 

 

 

 

 



95 
 

3.0 SPECIFICATION 

3.1Water used for mixing and curing shall be clean and free from injurious quantities of alkalis, acids, oils, salts, 
sugar, organic materials, vegetable growth or other substances that may be deleterious to bricks, stone, concrete 
or steel.  Potable water is generally considered satisfactory for mixing.  The PH value of water shall be not less than 
6 and more than 8.0. 

3.2 Cement shall not be less than O.P.C.-53 grade and as per IS:12269 of reputed Manufactures i.e. 
Ultratech/Dalmia for ESR/UGR OPC 43 grade will be used. No other cement is permissible. 

3.3 Reinforcement   to confirm Fe 415/ Fe 500 and as per IS :432(plain) and IS:786(ToR) i.e. 
TATA(TISCON)/SAIL/VIZAG/JINDAL(PANTHAR). 

3.4 Mild Steel Binding Wire: 

The mild steel wire shall be of 1.63 mm or 1.22 mm (16 or 18 gauge) diameter and shall confirm to IS-280 or as 
revised from time to time. 

3.5Sand for Masonry Mortar, Concrete mix and for Plaster: 

 Sand shall consist of natural sand, crushed stone sand or crushed gravel sand or a combination of any of these.  
Sand shall be hard, durable, clean and free from adherent coatings and organic matter and shall not contain the 
amount of clay, silt and fine dust more than specified. 

3.6 Bricks:  

The contractor shall supply first class Fly ash brick for all brick work. The bricks shall be hard or machine moulded 
and made from suitable soils and kiln burnt. They shall be free from cracks and flows and modules of free lime. 
They shall have smooth rectangular faces with sharp corners and shall be of uniform colour. The size of the 
conventional bricks shall be 250 mm x120 mm x 80mm.The crushing strength of the bricks shall not be less than 75 
kg/sq.cm. The average water absorption shall not be more than 20 percent by weight. A necessary test for crushing 
strength and water absorption shall be carried out as per IS: 3495 (Parts I to IV) as directed by the Engineer-In-
Charge. 

3.7   Cement Concrete The concrete shall be in grade designated as under:  

GRADES OF CONCRETE 

Group Grade Specified Characteristic Compressive Strength 
Designation  of 150 mm Cube at 28 Days in N/mm² 
Ordinary M10 10 
Concrete M15 15 
 M20 20 
Standard M25 25 
Concrete M30 30 
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Notes : 

1. In the designation of concrete mix M refers to the mix and the number to the specified compressive strength 
of 150 mm size cube at 28 days, expressed in N/mm² 

 
Concrete Mix Proportioning:  

The determination of the proportion of cement, aggregate and water to attain the required strengths shall be made as 
follows: 
By designing the concrete mix; such concrete shall be called ‘Design mix concrete.  

Construction Joints: 

Concreting shall be carried out continuously up to construction joints.  The position and arrangement of 
construction joints shall be as shown in the structural drawings or as directed by the Engineer-in-charge.  Number 
of such joints shall be kept minimum Joints shall be kept as straight as possible.  Construction joints should comply 
with IS: 11817.  

When the work has to be resumed on a surface which has hardened, such surface shall be roughened.  It shall then 
be swept, cleaned and thoroughly wetted.  For vertical joints, neat cement slurry, of workable consistency by using 
2 kgs of cement per sqm shall be applied on the surface before it is dry.  For horizontal joints, the surface shall be 
covered with a layer of mortar about 10-15 mm thick composed of cement and  sand in the same ratio as the 
cement and sand in concrete mix.  This layer of cement slurry of mortar shall be freshly mixed and applied 
immediately before placing of the concrete.   

All construction joints in floor or wall shall have PCJ which should be provided in the slab. 

All other RCC structures shall be of Grade M 25 which shall be as mentioned in the scope of work.. 

Design mix of concrete shall be mandatory. Machine mix   shall be used in concrete work for all structure. Vibrator 
of appropriate type shall be used for compaction of concrete.  

For testing of concrete cubes , samples from fresh concrete shall be taken as per I.S. 1199 of latest edition, cured 
for 7 days and 28 days for testing cubes in Govt. Laboratory/ Govt. Recognized Laboratory of Odisha,  of the each 
components of RCC structures and the Cost of testing of concrete cube will be borne by the contractor. 

3.8. Curing 

Curing is the process of preventing loss of moisture from the concrete.  Exposed surfaces of concrete shall be kept 
continuously in a damp or wet condition by ponding or by covering with a layer of sacking, canvas, hessian or 
similar materials and kept constantly wet for at least 7 days from the date of placing concrete in case of ordinary 
Portland cement and at least 10 days where mineral admixtures or blended cements are used.  The period of curing 
shall not be less than 10 days for concrete exposed to dry and hot weather conditions. However the site record 
Book is to be maintained with date of curing of structure and component of works like OHR, compound wall, Pump 
house etc. and duly counter signed by J.E. / A.E. and A.E.E. 

in regular interval i.e. twice in every week. 
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The Concrete work shall be executed on strict accordance with the design and drawing approved by the 
Superintending Engineer/Executive Engineer, RWS&S Division, Sambalpur.. 

 (a) Plain concrete of Grade-M-10 under footings of ESR.  

(b)All other concrete work must be M 20. 

(c) For ESR M25 & M30 Concrete must be used. 

(c)All RCC works shall be finished perfectly smooth and no plastering shall be allowed except in the inside surface of 
walls and floors which shall be finished with a coat of epoxy paint and cement punning with water proof compound 
over 20mm thick cement plaster in cement mortar.(1:3). 

(d) All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing cement 
paint of approved shade. 

(e)  All exposed iron works outside the reservoir shall be painted with two coats of approved synthetic enamel 
point. All exposed iron works inside the reservoir shall be painted with two coats of anticorrosive paint. 

(l) All construction joints in floor or wall shall have PCJ which should be provided in the slab. During jointing of RCC 
wall provision of water bar is mandatory. 

 (m) All concrete works for water retaining as well as the supporting structures shall be executed, tested as per IS 
456, 1978, IS 3370 (Part-I) 1965 and IS3370 (Part-II) 1965. 

4.0 Testing & Commissioning 

4.1. All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, buildings etc. 
including all mechanical, electrical & civil engineering works covered under the scope of work of contractor shall be 
subjected to inspection & testing by the Department for its material, quality, workmanship and the performance. 
The contractor shall conduct and carryout all such testing, etc. before and during the execution of any work for 
which site test is mandatory and demonstrate in presence of the Engineer-in-charge of the Department or his 
representative or any third party deployed by the department.  

4.2. The cost of such inspection, testing, demonstration etc. shall be borne by the contractor. All responsibility of 
such inspection, testing, demonstration etc. and any damage/loss that may cause directly or indirectly shall 
exclusively rest with the contractor. 

4.3. Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of their liability 
for replacing / rectifying any defects, which may subsequently appear or be detected during erection,execution and 
guarantee period. 

4.4. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at manufacturer’s 
work in accordance with relevant Indian Standards/International Standards. The contractor shall furnish all test 
certificates etc. related to the quality of all the materials to the Department along with the delivery of the materials 
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at site without which no payment shall be released. However, such test certificates, quality assurance certificate 
shall not relieve the contractor of it’s obligation to replace forthwith any instrument/materials found defective 
during tests at works / trial running period/guarantee period. 

4.5. Testing for performance of equipments shall be carried out and be checked with the approved parameters and 
performance characteristic curves for the purpose of acceptance. 
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BOQ FOR CONSTRUCTION OF PUMP HOUSE .                                                                                                                             
(Annexure - A)                                                                                                                                                                                                                

SL 
No Description of Items for Execution Qunty. Unit Rate  Amount  

1 Earth work in excavation of foundation in hard soil or gravelly soil 
within  50 m initial lead and 1.5 m initial lift including levelling and 
dressing the bed  

17.78 /100 
cum 

28288.56                
5,029.71  

2 Filling in foundation and plinth with sand well watered and 
rammed etc complete in all respect as per the direction of Engineer 
in charge 

9.60 /cum 999.45 
               

9,594.72  

3 Backfilling by excavated material to the rest of the trenches of the 
foundation for hard soil and compacting in layers as per the 
direction of Engineer in Charge 

5.93 
/100 
cum 

15715.87 
                    

931.95  

4 Cement Concrete (1:4:8) with 4 cm size hard granite metal per Cum 
including cost of all materials ,conveyance , labour and taxes  

3.30 cum 6094.49 
            

20,111.82  

5 Brick work in Fly Ash Bricks having C.M 1:6 for foundation and 
plinth including cost of materials,labour,T&P all complete as per 
direction of Engineer-in-charge. 

9.74 cum 5886.69 
            

57,336.36  

6 
Brick work in Fly Ash Bricks having  C.M 1:6 for super structure 8.54 cum 5920.02 

            
50,556.97  

7 12mm thick cement plaster in CM ( 1:4 ) over brickwalls including 
punning and bitumen painting 

5.73 Sqm 217.37                
1,245.53  

8 Cement Concrete (1:1.5:3) with 12mm size hard broken granite 
chips per 1 Cum  Including cost of all materials, labour and taxes for 
RCC works including hoisting and laying 

5.83 cum 9275.05 
            

54,073.54  

9 20 mm thick grading plaster/Cement plaster in (1:6) CM per 1 sqm. 
Including cost of all materials, labour and taxes etc. complete in all 
respect as per the direction of the deptt 

35.58 Sqm 297.29             
10,577.58  

10 Labour for MS reinfo rcement for cutting bending binding tying the 
grills and placing in position including cost of binding wire 18 to 20 
gauge. 

5.25 Qtl 9316.55 
            

48,911.89  

11 Rigid smooth centering and shuttering for RCC works incuding false 
work and dismantling them after casting 

        

  Roof slab (sloped) & RC chajja 33.23 sqm 771.68             
25,642.93  

  
R.C Lintel  4.95 sqm 579.24 

               
2,867.24  

  
V.Beam 6.01 Sqm 1214.03 

               
7,296.32  

  
Plinth band 6.94 Sqm 250.56 

               
1,738.89  

12 12 mm thick cement plaster in (1:6) CM for brickwork for 1 sqm. 
Including cost of all materials, labour and taxes etc. complete in all 
respect as per the direction of the deptt(outside) 

60.71 Sqm 196.97 
            

11,958.05  

13 16 mm thick cement plaster in (1:6) CM for brickwork for 1 sqm. 
Including cost of all materials, labour and taxes etc. complete in all 
respect as per the direction of the deptt(inside) 

56.33 Sqm 283.71 
            

15,981.38  

14 Cement concrete 1:3:6 with 40 mm size hard granite metal per 1 
cum ( Hand broken ) 1.25 cum 6477.86 

               
8,097.33  

15 2.5 cm thick A.S flooring in C.C 1:2:4 using 12 mm size Crusher 
Broken HG chips including cost conveyance and royalty  

19.43 Sqm 425.60 
               

8,269.41  

16 Fixing primnted ceramic tiles in floors, treads or steps and landing 
on 25 mm thick bed of cement mortar 1:1 jointed with neat cement 
slurry mixed with pigment to match the shades of the tiles 
including rubbing and polishing complete 

20.56 Sqm 1350.75 
            

27,771.42  

17 Fixing primnted ceramic tiles in dados, skirtings and risers on 12 
mm thick cement mortar 1:3 jointed with neat cement slurry mixed 
with pigment to match the shades of the tiles including rubbing and 
polishing complete 

5.64 Sqm 1480.83 
               

8,351.88  

18 Priming one coat with approved primer per 1 sqm. including cost of 
all materials, labour and taxes etc. complete in all respect as per 
the direction of the department 

6.48 Sqm 81.83 
                    

530.26  
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19 Painting two coats with any approved paint on iron/ woodwork per 
1 sqm. including cost complete in all respect as per the direction of 
the department 

6.48 Sqm 188.91                
1,224.14  

20 Wall painting two coats with weather coat of approved shade on 
new work ,two coat to give an even shade including cost of paint    

60.71 Sqm 102.38                
6,215.49  

21 Distempering two coat to walls with distemper of approved shade 
on old /new work to give an even shade excluding the cost of 
distemper. 

53.45 Sqm 89.51                
4,784.31  

22 Providing and fixing in position 50 mm thick  precast concrete jally 
(1:2:4) with Hg chips of 12 mm size as Sky light including 
roughening, cleaning , fixing and finishing in C:M 1:3 etc complete 1 
sqm  

0.27 Sqm 220.00                        
59.40  

23 Cost of MS Door and Windows and grill gate fabricated to approved 
design including cost of transportation and fixing. 125.00 /Kg 80.00 

            
10,000.00  

        G. Total =         3,99,158.50  
        Or Say =  3,99,158.00  
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BOQ OF BOUNDARY WALL OF 1.50 MTR HEIGHT. 
                                                                                                               (Annexure -B) 

SL No ITEMS FOR EXECUTION QUANTITY UNIT RATE  AMOUNT  
1 Earth work in excavation of foundation in hard soil or 

gravelly soil within  50 m initial lead and 1.5 m initial lift 
including levelling and dressing the bed. 

26.25 %cum 28288.56 7,425.75  

2 Filling in foundation and plinth with sand well watered and 
rammed etc complete in all respect as per the direction of 
Engineer in charge 

5.25 cum 999.45 5,247.11  

3 Backfilling by excavated material to the rest of the trenches 
of the foundation for hard soil and compacting in layers as 
per the direction of Engineer in Charge 

8.75 %cum 15715.87 1,375.14  

4 Cement Concrete (1:4:8) with 4 cm size hard granite metal 
per Cum including cost of all materials ,conveyance , labour 
and taxes  

5.25 cum 6094.49 31,996.07  

5 Brick work in Fly Ash Bricks having C.M 1:6 for foundation 
and plinth including cost of materials,labour,T&P all 
complete as per direction of Engineer-in-charge. 

18.85 cum 5886.69 1,10,964.11  

6 2.5 cm thick Damp Proof Course in C.C.(1:2:4) using 12 mm 
size hard broken granite chips per 1sqm. Including cost of all 
material labour and taxes etc. complete in all respect 

19.00 Sqm 382.65 7,270.35  

7 Brick work in Fly Ash Bricks having  C.M 1:6 for super 
structure (Extra for Pillar & Copping) 

21.12 cum 5920.02 1,25,030.82  

8 12 mm thick cement plaster in (1:6) CM for brickwork for 1 
sqm. Including cost of all materials, labour and taxes etc. 
complete in all respect as per the direction of the deptt 
(Extra for Pillar & Gate side) 

179.52 sqm 196.97 35,360.05  

9  16 mm. thick cement plaster (1:6) for brick  work 45.00 sqm 283.71 12,766.95  
10 Cement painting two coats with approved paint on new 

work including cost of cement paint 209.52 sqm 102.38 21,450.66  

11 Supplying and fixing ms grill gate 8' 0'' x 6' 0'' with all cost 
labour and conveyance @3 kg / sft 144.00 kg 80.00 11,520.00  

12 Priming and Painting two coats with any approved paint on 
iron/ wood work per 1 sqm. Including cost complete in all res 
pect as per the direction of the department(Grill gate). 

6.48 sqm 188.91 1,224.14  

        Rs. 3,71,631.15  
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ANNEXURE 
- C 

 INTERNAL ELECTRIFICATION  
       

Sl. 
No. 

Description of Items Quantity  Unit 
Rate           

(in Rs.) 
Amount  

1 Supplying, providing and fixing of 100 AMP 
Porcelain kitkat fuse on M.S. Board with M.S. 
Clamp by drilling holes with other fixing materials, 
Anchor Make. 

3 Each 550.00 1650.00 

2 Supplying, providing, fitting and fixing of 100 AMP 
TPN main switch with 4nos M.S. Clamp, bolt, nuts 
by drilling holes on M.S. Iron Clamp complete with 
all accessories and connection.(Anchor Make) 

2 Each 5095.00 10190.00 

3 Supplying, providing, fitting and fixing 3 Phase 440 
Volt Danger Board. 2 Each 70.00 140.00 

4 Supplying, providing, fitting and fixing 100AMP 
Copper cable socket with ranga soldering. 24 Each 26.00 624.00 

5 Supplying, providing all materials and labour T&P 
3 Phase pilot lamp, with 3nos holder, switch, bulb 
on Iron Board front Bakelite sheet cover complete 
fitting. 

1 Each 280.00 280.00 

6 Supplying all materials and labour T&P for wiring 
to power sub-main in 3 x 7/16 pvc single core 
copper wire & 7/20 (one wire) run inside 11/4 PVC 
flexible pipe complete with all accessories and 
connection Meter Kitkat to main switch and control 
pannel. 

20 
Each 
mtr 

450.00 9000.00 

7 Supplying, providing all materials and labour T&P 
for excavation of earthing pit filling with charcoal 
and salt layer by layer filling the excavated earth 
complete & connection with No. 6 G.I. wire and 
40mm x 10ft. Long G.I. Pipe with flange as per 
specification. 

3 Each 2380.00 7140.00 

8 Supplying, providing all materials and labour for 
wiring of No. 6 G.I. earthing wire with 100AMP 
Copper cable socket and other jointing materials. 
(main earth to earth busbar and earth busbar to 
mainswitch 2Nos controll pannel 2Nos. and light 
main switch 1No. 

120 Each ft. 40.00 4800.00 

9 Supplying, providing and fixing of Copper earth 
busbar on M.S Iron Clamp. 1 Each 320.00 320.00 

10 Providing all labour , T&P with all fixing materials 
of 3Phase Control pannel board. 2 Each 750.00 1500.00 

11 Laying of 25Sqmm 31/2 core Aluminium Armoured 
cable with trench cutting and filling complete fitting 
( Electric Pole to Motor Board) 

60 
Each 
mtr 

20.00 1200.00 
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12 Supplying, providing surface wiring to light point in 
3/22 PVC single core copper wire (2wire) run 
inside 3/4" PVC pipe complete with all materials 
and labour. 

7 Each 350.00 2450.00 

13 Supplying, providing surface wiring to 6AMP point 
in 3/22 PVC single core copper wire (2wire) run 
inside 3/4" PVC pipe complete with all materials 
and labour. 

2 Each 200.00 400.00 

14 Supplying and fixing of 32AMP D.P. Main switch 
on wooden board. 1 Each 750.00 750.00 

15 Supplying, providing, fitting and fixing of superior 
type C.I. Bulket fitting with bulb. 1 Each 250.00 250.00 

16 3Phase power wiring fine intial checking Megur 
testing and supervision of Engineer-in-charge. 1 Each 1000.00 1000.00 

17 Supplying all materials and labour T&P for wiring 
to sub-main in 3/20 pvc single core copper wire 
(2wire) run inside pvc pipe complete with all 
materials from 3 Phase Meter Kitkat to to light 
main switch. 

10 
Each 
mtr 

70.00 700.00 

18 Supplying all materials and labour T&P for fitting 
fixing of 23 wt Sodium light fitting with 25mm dia x 
3ft. long MS clamp, nut, bolt etc. all complete. 

2 Each 800.00 1600.00 

19 Supplying and fixing of ceiling Fan (Reputed 
make) as per market price. 1 Each 1650.00 1650.00 

   TOTAL       45,644.00 
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BOQ FOR INSTALATION, TESTING & COMMISIONING OF SUBMERSIBLE PUMP & MOTOR INCLUDING 
COST OF ACCESSORIES  

(Annexure-D) 

Sl.  No Description of Items Qty. Unit Rate Amount 

A PRODUCTION WELL TO UGR         

1 
Supplying all labour T & P & materials for supplying , fitting , fixing , testing & commissioning of the 
following capacity single phase electric pumping set  as per the direction of Engineer in charge.( KSB 
Make) 

a 
Supplying of single phase eletric vertical 
submerssible pump motor 3HP  capacity. (With 
control panel) 

3.00 /nos 40602.61 121807.83 

b 40mm HDPE pipe (PE-80, PN-10) 120.00 /nos 50.89 6106.80 
            
c 2.5mm2 flat submersible cable:- 180.00 /Mtr 94.00 16920.00 
d 6.00mm2 twisted steel wire rope:- 60.00 /Mtr 70.00 4200.00 
e Jaoint kit for cable joint:- 1.00 /no  100.00 100.00 
f 200 mm dia CI bore well cover:- 1.00 /no 250.00 250.00 
g MS wire clamp:- 6.00 /nos 100.00 600.00 
h PVC tap:- 4.00 /roll 20.00 80.00 
i 5/8" X 4" nut bolt:- 0.00 /nos 20.00 0.00 
j MS clam  :- 2.00 /set 250.00 500.00 

k Labour charges for Installation of Pump motor:- 
1.00 /Job 4000.00 

4000.00 

        Total:- 154564.63 

      
UGR TO ESR 

1 
Supplying all labour T & P & materials for supplying , fitting , fixing , testing & commissioning of the 
following capacity single phase electric pumping set  as per the direction of Engineer in charge.( KSB 
Make) 

a 
Supplying of single phase eletric horizontal 
submerssible pump motor 2HP  capacity. (With 
control panel) 

2.00 /nos 27068.41 54136.82 

b 40mm HDPE pipe (PE-80, PN-10) 10.00 /nos 50.89 508.90 
c 2.5mm2 flat submersible cable:- 180.00 /Mtr 94.00 16920.00 
d 6.00mm2 twisted steel wire rope:- 60.00 /Mtr 70.00 4200.00 
e Jaoint kit for cable joint:- 1.00 /no  100.00 100.00 
f 200 mm dia CI bore well cover:- 1.00 /no 250.00 250.00 
g MS wire clamp:- 6.00 /nos 100.00 600.00 
h PVC tap:- 4.00 /roll 20.00 80.00 
i 5/8" X 4" nut bolt:- 0.00 /nos 20.00 0.00 
j MS clam  2.00 /set 250.00 500.00 

k Labour charges for Installation of Pump motor:- 1.00 /Job 4000.00 4000.00 

        Total:- 81295.72 
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BOQ for CONSTRUCTION OF APPROACH ROAD 
(Annexure-E) 

Sl 
No Description 

Qty   Rate  Amount  

            
1 Earth work in excavation of foundation in hard soil or gravelly 

soil within  50 m initial lead and 1.5 m initial lift including 
levelling and dressing the bed etc. all complete as directed 
by the Engineer-in-charge         

  Approach road 12.00 Cum 282.89    3,394.68  

            
2 Filling foundation and plinth with sand well watered and 

rammed including all cost,conveyance,taxes,royalty 
etc,complete.         

  Approach road 6.00 Cum 999.45    5,996.70  

            
3 Supplying all materials, labour, T&P and providing 

C.C.(1:3:6) with 4cm size HG crusher broken metal including 
all cost,carrige royalty,taxes,and all labour involved for 
completion of item of work as directed by the Engineer-in-
charge 1.97 Cum 6477.86  12,761.38  

4 Laying subbase in layers not exceeding 100mm watering 
and compacting to the required density in O.M.C. with PRR 
including cost and conveyance of subbase materials         

  Approach road 1.56 Cum 2411.63    3,762.14  

5 Supplying, all labour T&P materials providing cement 
concrete (1:1.5:3) for with 12mm size HG crusher broken 
chips including all cost of materials.labour,& conveyance 
charges with watering,curing etc all complete as per  
direction of Engineer-in-charge of the departmet. 1.97 Cum 8792.71  17,321.64  

    G. Total =  43,236.54  

    Or say =  43,237.00  
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Annexure- F 

BOQ OF DISTRIBUTION SYSTEM 

Sl 
No 

Description  Quantity Unit Rate 
Amount 
in Rs. 

1 Supplying all labour T&P materials for earth work in 
excavation of foundation in all kinds of soil (ordinary, Hard 
and slushy soil) including fine dressing and leveling the bed 
with in initial lead of 50 mtr and initial lift of 1.50 mtr etc all 
complete as per the direction of EIC. ( excavation of earth to 
be done 0.90 mtr above the dia of pipe and 0.30mtr wider 
than the dia of pipe) 

        

  HDPE Pipes 1979.01 %cum 25500.83 5,04,663.98 
2 Supplying all  materials & labor, T & P for laying of HDPE 

Pipe including supply of jointing materials etc all complete 
including cost of HDPE Pipe and labour  

        

  HDPE Pipes         

  90mm HDPE Pipes PE 80, PN8 4761 mtr 645.32 30,72,368.52

  110mm HDPE Pipes PE 80, PN8 340 mtr 872.62 2,96,690.80 

3 Supplying all labour T&P materials and refilling the pipe line 
trench with excavated materials including watering and 
ramming  all complete as per the direction of EIC. 

        

  HDPE Pipes 1945.48 %cum 17000.55 3,30,742.30 

4 Supplying all materials & labour T&P materials, fitting and 
fixing of CI sluice valves/ NR valve with double flanged ends 
for water works purposes for the following rating and 
nominal diameter` including cost of nut bolt and rubber 
insertion transportation charges all complete as per 
specification and direction of EIC, (including the cost of 
valves ,supply and labour for fitting) 

        

  80 mm D/F C.I. sluice valve 4 no 7214.38 28,857.52 

  100 mm D/F C.I. sluice valve 4 no 9205.30 36,821.20 

  100 mm D/F C.I. N.R. valve 2 no 9660.44 19,320.88 

5 Supplying all materials & abour T&P materials, and fixing of 
single Air valve for water works purposes for the following 
diameter, including drilling the water main but excluding cost 
of Air valve and saddle complete as per specification and 
direction of EIC (including the cost of valves ,supply and 
labour for fitting) 
15 mm dia C.I. Single Air valve 

2 no 2292.01 4,584.02 
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6 Supplying all materials,labour,T&P for construction of sluice 
valve and NR valve chamber of inside size 
0.90mx0.90mx1.20m in Brick masonry in cement 
mortar(1:6)using 25cmx12cmx8cmsize Fly-ash brick of wall 
thickness 25cm over 15cm thick base concrete in cement 
concrete (1:4:8)using 40mm size crusher broken hard 
granite metal, plastering inside wall, outside wall 30cm from 
top and top of wall in cement mortar(1:6)with neat cement 
punning ,providing 7.5cm thick precast RCC cover slab (two 
pieces)in cement concrete(1:2:4)using 12mm size crusher 
broken hard granite chips with 15kg M.S .reinforce- ment 
including excavation of chamber in all kinds of soil and 
refilling outside including transportation, taxes & royalties 
etc.all complete as per direction of Engineer-in-charge.  
80mm to 200 mm dia C.I. S.V./NR Valve  
80mm to 200 mm CI SV/NRV 

10 no 15312.00 1,53,120.00 

7 Supplying all materials, labour, T&P for Construction of Air 
valve chamber of inside size 0.75m x 0.75m x 1.20m in 
Brick masonry in CM(1:6) with wall thickness 25cm over 
15cm thick base concrete in CC(1:4:8) using 40mm size 
CBHG metal, plastering inside wall, out side wall, 30 cm 
from top and top of wall in CM (1:6) with neat cement 
punning, providing 7.5cm thick precast R.C.C. cover slab 
(two piece) in C.C.(1:1.5:3) using 12 mm size HG chips with  
9 kg MS reinforcement (8mm) including excavation of 
chamber in all kinds of soil and refilling outside with 
excavated earth including transportation, taxes & royalties 
etc. all complete as per the direction of E.I.C. 
15mm  Air valve chamber 

2 no 15268.00 30,536.00 

8 Supplying all materials, labour T&P and cutting metalled 
road for taking pipe line through and making good the 
damaged as per direction of EIC. 
Ashalphat or Bituminous road 

300 mtr 522.60 1,56,780.00 

9 Supplying all labour, T&P for cutting C.C. Road for laying of 
PVC Pipe 67.50 cum 877.20 59,211.00 

10 Supplying all labour, T&P for C.C.(1:1.5:3) with 12mm size 
hard granite chips and mending good the damages of C.C. 
Road for laying of PVC Pipe line   with  all complete 

67.50 cum 8792.71 5,93,507.93 

11 Providing functional house hold tap connection(FHTC)( as 
per letter no-2270/dated 03.02.2020 of PR and DW GoO 

      
  

A Supplying all labour, T&P  & materials including taxes for 
water supply to each family by individual house hold 
connection including E.W. excavation & re-filling, laying of 
pipe up-to boundry of individual, fitting & fixing of saddle, 
1/8'' G.M. ferule, 1/2'' GM stop cock & C.I. handle cock  (as 
per the detailed estimate attached) etc. complete as per the 
direction of the Engineer-in-charge. (Household connection 
Along the ferrule) 

63 no 2237.00 1,40,931.00 
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B Supplying all labour, T&P  & materials including taxes for 
water supply to each family by individual house hold 
connection including E.W. excavation & re-filling, laying of 
pipe up-to boundry of individual, fitting & fixing of saddle, 
1/8'' G.M. ferule, 1/2'' GM stop cock & C.I. handle cock  (as 
per the detailed estimate attached) etc. complete as per the 
direction of the Engineer-in-charge. (Household connection 
Opposit the ferrule) 

53 no 2940.00 1,55,820.00 

12 Supplying all materials, labour& T&P for construction of  
single mouth stand post including earth work in all kinds of 
soil with initial lead and lift with cement concrete (1:2:4) with 
12 mm size crusher broken Hard granite chips, 
reinforcement , plastering with CM(1:4) with punning 
including centering and shuttering etc all complete fitting 
and fixing of , GI fittings 20mm elbow 1no, 20x15mm dia GI 
R/S 1no, 20mm GI Union 1no,  CI push cock/Bib cock 1no, 
PVC Saddle including transportation, taxes and royalties 
etc. all complete as per the direction of E.I.C. (As per 
drawing attached herewith) 

2 no 9344.00 18,688.00 

13 Supplying all materials, labour T&P for construction of 
Cement Concrete drain for stand post including earth work 
in all kinds of soil with initial lead and lift CC(1:3:6) with 40 
mm size of HG metal, Brick work in CM(1:4) CC(1:2:4) with 
12 mm size HG chips and 12 mm thick cement plaster (1:4) 
including cement punning over plastering etc. all complete 
as per direction of EIC. For stand post 

2 mtr 826.50 1,653.00 

14 Supplying all materials labour T&P and providing and laying 
in trenches galvanizing mild steel tubes (Medium grade) 
conforming to B.I.S. 1239 Part -I of the following nominal 
bore and tube fittings including testing as per specification 
all complete including earth work excavation in all kinds of 
soil and refilling with cost of all GI fittings required all 
complete as per the direction of EIC.  
20mm GI Pipe (For stand post) 

10 mtr 221.91 2,219.10 

15 Supplying all materials labour T&P and providing and laying 
in trenches galvanizing mild steel tubes (Medium grade) 
conforming to B.I.S. 1239 Part -I of the following nominal 
bore and tube fittings including testing as per specification 
all complete including earth work excavation in all kinds of 
soil and refilling with cost of all GI fittings required all 
complete as per the direction of EIC.  
100 mm dia GI Pipe 

400 mtr 1487.12 5,94,848.00 

16 Providing water supply to hospital, GP office, schools and 
AWC building including installation of storage tank of 1000 
ltr with water connection, platform ,drainage and recharge 
pit etc. all complete. 

1 no 23053.00 23,053.00 

17 Construction of Display Board 1 no 5742.00 5,742.00 

18 Supplying all materials, labour, T&P for Construction of 
Production well platform using fly Ash brick masonry  
including transportation, taxes & royalties etc. all complete 
as per the direction of E.I.C. 

1 no 16396.00 16,396.00 

        G. Total= 62,46,554.25

        Or Say = 62,46,554.00
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BOQ for Construction of 50,000 ltr capacity RCC Under 
Ground Reservoir  

ANNEXURE-G 

 
Sl. 
No. 

Description Quantity unit Rate  Amount   

1 

Design, drawing, construction, errection, testing & 
commissioning etc of RCC Under Ground 
Reservoir of 50KL capacity with dome shape 
covering using RCC M25 grade by supplying all 
materials, labour, equipment T & P  including 
testing of soil to ascertain the SBC & other  
parameters required for design etc fitting  & fixing 
of suitable medium grade GI pipe make confirming 
to IS specification of required length CI for in-let, 
out let, over flow& fixing of CI paddle collars on the 
wall of container and fixing of Manhole cover, 
Lightening Arrester, SV, DIgital water level 
Indicator etc all complete as per the direction of 
engineer-in-charge. 

1.00 Item 654215.00 
   

6,54,215.00  
 

  
  

    Total 
   

6,54,215.00  
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    Annexure- H 

BOQ for Construction of 50,000 Ltr Capacity RCC ESR 

With 15.0 M Staging  
Sl. 
No

. 
Item Description Quantity Unit Rate                           

in Rs. 
Amount              

in Rs. 
01. Supplying of all  labour,T&P,material and doing 

soil testing ,supply of design, drawing , 
construction, errection, testing & commissioning 
etc. of RCC elevated storage reservoir of  
required  capacity  staging height of 15 mtr 
consisting of 6/8  nos RCC columns &,bracings . 
Upto foundation (Raft foundation) using M-25 
Concrete and super structure, spherical dome 
and container wall using R.C.C M-30  including 
plastering the inside & outside of the container 
tank and domes, painting of ESR with  two coats 
of approved specific weather coat over one coat 
of primer, 2nos ISI marked 100/150mm dia CI 
sluice valve,2nos of 100/150mm dia D/F  butter 
fly valve & it's RCC   valve chambers as per 
approved drawing, supplying, fitting & fixing of CI 
in-let,  out-let, over flow & washing line using 
double flanged  150mm & 100 mm dia GI  pipe  
RCC stair case with 32mm dia   stainless steel 
hand  rail around  top dome, Walk way around 
container, two sides of stairs and landing etc., 
lightening arrester confirming to IS specification, 
digital water level indicator,100/150mm dia CI 
puddle collar, 2 nos of 0.6 m dia CI manhole 
cover at dome , RCC vent with brass jally , Sand 
filling (1 mtr ) around apron, etc as per the site 
condition & construction of 1.0mtr wide CC 
apron around the ESR should be made by the 
contractor etc complete as per direction of the 
Engineer - in- Charge. (The contractor shall 
execute the work after preparing the design and 
detail drawing in 5 sets from qualified engineer 
and to approve all structural design & drawing 
from StateTechnical Agency(STA) IGIT,Saranga/ 
CET,BBSR/ VSSUI,Burla/ NIT,Rourkela/ IIT,BBSR at 
his own cost). 50KL  ESR (15m staging). 

1 
Ite
m 

30,19,886.00 30,19,886.00 

  TOTAL AMOUNT        30,19,886.00 
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SECTION- 7 

 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

Annex - B 

WHEREAS, _______ __________________________[name of Bidder] (hereinafter called "the Bidder") has 

submitted his Bid dated____________________ [date] for the construction of 

 _______________ [name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We 

[Name of Bank] of ----------- [name of country] having our registered office at  ---------- (hereinafter called "the 

Bank") are bound unto __________________________  [name of Employer] (hereinafter called "the Employer") in 

the sum of ____________________________________ * for which payment well and truly to be made to the said 

Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _____________ day of  _________ 20. 

THE CONDITIONS of this obligation are: 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 
during the period of Bid validity: 

a. fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

c. does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will note that 
the amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying 
the occurred condition or conditions. 



113 
 

This  Guarantee  will  remain  in  force  up  to  and  including  the  date---------,i.e ----- days after the deadline 
for submission of Bids as such dead-line is stated in the Instructions to Bidders or as it may be extended by the 
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

 

DATE ________________  SIGNATURE _____ _________________  

 

 

WITNESS ______________ SEAL______________________ 

_________________________________________________________________________________ 

[Signature, name and address] 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. 
This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

**        45 days after the end of the validity period of the Bid. Date should be inserted by the Employer before the 
Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

To 
 _____________________________________[name of Employer] 

 ______________________________________[address of Employer] 

 ______________________________________ 

WHEREAS_____________________________________[name and address of Contractor] (hereafter called 
"the Contractor") has undertaken, in pursuance of Contract No._____________ dated________________to 
execute __________________________________________ [name of Contract and brief description of Works] 
(hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligation in 
accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of__________________________ [amount of guarantee]*_________________________
 (in words), such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the  limits of________________ [amount of guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 
with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 
Works to be performed there under or of any of the Contract documents which may be made between your and the 
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

Signature and Seal of the guarantor _______________________  

Name of Bank ________________________________________  

Address ____________________________________________  

Date _____________  

__________________________________________________________________________________________ 

*    An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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UNDERTAKING 

I the undersigned do here by undertake that   our firm M/s……………………………..............................……Agree 

to abide by this bid for a period -----------------------------------days for the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that period. 

 

 

 

(Signed by an authorized officer of the Firm) 
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SECTION-8 

 

DRAWINGS 

 

Indicative GAD with Technical Details/Specifications to be attached 
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SECTION-9 

 

PROJECT EXECUTION & SUPERVISION 
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Project Execution & Supervision Aspects, Contract Management Framework & Payment Schedule 

A. PROJECT EXECUTION & SUPERVISION ASPECTS : 

A-1 The Bidder, who shall act as contractor for the project shall be composed of qualified and experienced 
experts, who can carry out all the routine construction works as a fully competent and independent unit. 

 However, in preparing his proposal for the construction, the Bidder should allow for a suitable mechanism 
which will ensure thorough co-ordination of the design and execution teams, so that each team is at all times 
fully aware of the remedies to common problems used by the other team. 

A-2 A Lead Project Engineer on behalf of the bidder (Contractor) should be named in the contract with whom day 
to day interactions shall be made by the Engineer for execution and supervision of works. 

A-3 The Bidder shall provide competent personnel for the project execution and supervision who shall be 
managed by the Lead Project Engineer at site in performing the assignment under this contract. 

 The Bidders personnel should have the required experience and expertise in conducting similar type of works 
with highest professional standards. 

 The Bidder is required to set up the site office and make their own arrangements for the accommodation, 
furniture and equipment etc. 

The project execution and supervision personnel should be mobilized from the date of commencement of 
works by the Bidder.  During the defects liability period, the Bidder would be expected to provide technical 
advisory services on an “as required” basis.  No office set-up is expected to be provided by the Bidder. 

After award of the contract, the client expects all of the proposed personnel to be available during 
implementation of the contract. 

A-4 It is the duty of the Bidder (Contractor) to; 

(1) Ensure that high quality of construction is achieved; 

(2) Ensure that all works are carried out in full compliance with the engineering design, technical 
specifications and contract documents; 

(3) Check/conduct all necessary measurements, tests, and control the quality of various items of works and 
in accordance with the relevant code of civil and PH specification with the latest edition. 

 

B. CONTRACT MANAGEMENT FRAMEWORK : 

B-1 The execution of the works shall be governed by the Contract Management Framework (CMF) 

 The main features of CMF are described in the paragraphs that follow: 

 To administer the contracts under the project, the Employer [insert Name] will be the Contractual 
“Employer”. 

 The [insert name] shall be the “Engineer” of the project and will work as the representative of the 
Employer. 
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 The Bidder shall be termed as Contractor for the project in accordance with Odisha PWD Code.  

 The Employer [insert name] will define the objectives of the project, and ensure that the execution is within 
the scope defined in the objectives. 

 The Employer [insert name] in particular to sanction variation orders, including variation in quantities and 
additional work items proposed by the Bidder, and all other items requiring specific approval from the 
Employer by following procedures as per OPWD code. 

  The Employer [insert name] shall take approval of Government in accordance with Rules of OPWD Code 
where ever necessary. 

B-2 Duties and responsibilities of the Engineer: 

 The duties of the Engineer are to administer the works contract and ensure that the contractual clauses, 
whether related to quality or quantities of work, are respected.  The duties of the Engineer include issuing 
of decisions; certificates and orders as specified in details in the construction contract documents.  The 
Engineer will also co-ordinate the teams, to ensure that the technical policies are correctly and consistently 
implemented. 

 The principal responsibilities of the Engineer will be, but not be limited to, the following: 

(a) To give the order to commence the works; 

(b) To inspect Bidder’s plant and equipments and recommend augmentation/rectification of deficiencies, 
if required 

(c) To order special tests of materials and/or completed works, and/or order removal and substitution of 
improper materials and/or the works as required; 

(d) Approve and/or issue working drawings including variations thereof arising out of change in design as 
per site requirements 

(e) Monitor and verify the correctness of the as-built’drawings supplied by the Bidder; 

(f) To monitor the progress of the works; 

(g) To review all the tests result/certificates of all construction materials and inspect sources of materials 
to establish their quality suitable to the required standard. 

(h) To check and certify the laboratory and field tests carried out by the Bidder and also carry out 
independent tests, if required.  The report of such test shall be submitted to the Engineer-in-Charge 
within a period of 7 days of such tests. 

(i) To issue completion certificate of part or all the works; 

(j) To inspect the works during the construction period and the Defects Liability Period, and to issue 
Defects Liability Certificates after rectification by the Bidder of defects notified to him by the Engineer; 

(k) To advise the Employer on all matter relating to execution of the works and claims from the Bidder, 
and to make recommendations thereon, including the possible resource to arbitration; 

(l) To approve the setting out the works; 

(m) To approve materials and sources of materials; 

(n) To instruct the removal from the site of materials which are not as per specifications or reconstruction 
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of parts of the works which do not comply with the specification; 

(o) To issue monthly progress reports; 

(p) To issue interim payment certificates for works carried out by the Bidder, and certify completion of 
parts or the totality of the works (payments are to be recorded in the measurement book before issue 
of interim certificates); 

(q) To assist the Employer in providing clarification/explanation to observations made, from time to time 
by the Accountant General’s office/Auditors. 

B-3 Actions Requiring Specific approval of the Employer: 

 The Engineer will be required to obtain the specific approval of the Employer before taking any of the 
following actions: 

(a) Approving subcontracting of any parts of the Works; 

(b) Certifying additional cost; 

(c) Determining an extension of time; 

(d) Issuing a variation order, except 

(i) In an emergency situation, as reasonably determined by the Engineer as per OPWD code 
(ii) When there is no financial impact; 

(e) Fixing rates or prices; 

(f) Approving programme for execution of works; and, 

(g) Suspension of works. 

B-4 Duties & Responsibilities of the Lead Project Engineer: 

The duties of the Lead Project Engineer of the bidder (Contractor) are, to supervise construction of the works 
and, to test and examine any material to be used or workmanship employed in connection with the works.  
The principal responsibilities of the Lead Project Engineer of the bidder (Contractor) are likely to be as 
follows: 

1. To ensure that the construction work is accomplished in accordance with the technical specifications 
and Contract Conditions. 

2. To identify construction problems and delays and to recommend to the Engineer, actions to expedite 
progress 

3. To ensure proper keeping of records 

4. To monitor and check the day-to-day quality control and quantity measurements of the work carried 
out under the Contract and prepare the monthly payment certificates. 

5. To prepare in consultation with the Employer, a Construction Supervision Manual outlining routine and 
procedures to be applied in contract management, construction supervision and administration; 

6. To prepare a maintenance manual outlining the routines to be adopted in each specific reach; 

7. To comply with his contractual obligations in executing work in all matters concerning safety and care 
of the works (including the erection of temporary signs) and, if required, to request the Bidder to 
provide any necessary lights, guards, fencing and watchmen for smooth and effective working and 
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traffic flow. 

8. To write a day-by-day project diary which shall record all events pertaining to the administration of the 
contract, request forms and orders given to the Bidder, and any other information which may at a later 
date be of assistance in resolving queries which may arise concerning execution of the works; 

C. Data, Services and Facilities to be provided by the Employer : 

Attention is drawn to the following which are not provided by the Employer and are to be arranged by the 
Bidder at his own cost. 

The Government of Odisha will not provide office accommodation.  The Bidder shall make his own office 
accommodation arrangements for their office staff for each of the field supervision teams including 
furniture, equipment, operation and maintenance. 

The Government of Odisha will not provide project vehicles to the Bidder.  The Bidder shall make his own 
arrangements in respect of vehicles.  The Bidder shall ensure that vehicles for the team are of good makes 
and are of excellent working condition. 

The Bidder shall be responsible for making his own arrangements for survey equipment. 

The Bidder shall be responsible for making his own arrangements for communications. 

Site Laboratories:The site laboratories (including furniture, equipment, running and maintenance) shall be 
provided by the Bidder, the cost of which is inclusive in this turn-key contract.  The laboratory equipment 
shall be as specified and as required by the Engineer. 

 

D-1 Reporting Requirements: 

 The Lead Project Engineer of the bidder (Contractor) in charge of the work site shall prepare and submit to 
the Engineer five copies each of the following reports: 

(i) Monthly Reports:  The Lead Project Engineer of the bidder (Contractor) shall, no later than the 10th of 
each month, prepare a brief progress report summarizing the progress of the construction contract.  
The report shall outline any problem encountered (administrative, technical or financial) and give 
recommendations on how these problems may be overcome.  The report should record the status of 
payment. 

(ii) Quarterly/Annual Reports:  The Lead Project Engineer of the bidder (Contractor) shall prepare a 
comprehensive report summarizing all activities annually.  Such reports shall summarize the progress 
of the Contract, all contract variations and change orders, the status of Bidder claims, if any, brief 
descriptions of the technical and contractual problems encountered and Engineer’s/Employer’s 
suggestions on how to overcome those, financial status of the Contract as a whole consisting of the 
costs incurred and costs forecast, as well as financial plan (by the Employer) and other relevant 
information for the ongoing Contract. 

 

(iii) Sectional/Final Completion Report:  The Lead Project Engineer of the bidder (Contractor) shall 
prepare a comprehensive Final Completion Report for the Contract when it reaches a stage of 
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substantial completion during the period of the services.  Completion Reports must also be submitted 
immediately after the taking over of each Section or part of the Permanent Works.  The Reports shall 
summarize the method of construction and supervision and recommendations for future projects of 
similar nature to be undertaken by the employer. 

 Besides the above, five copies each of Construction Supervision and Maintenance Manuals are to be 
submitted along with the Final Completion Report. 

D-2 Documents prepared shall be the property of the Employer: 

All plans, drawings, specifications, designs, reports and other documents (both computer hard copies and 
soft copies) prepared by the Bidder in performing the works shall become and remain the property of the 
Employer, and the Bidder shall not later than upon termination or expiration of this Contract, deliver all 
such documents to the Client, together with a detailed inventory thereof.  The Bidder may retain a copy of 
such documents but shall not use these documents for purposes unrelated to this Contract without the 
priority written approval of the Client. 

E-1 Procedure for Payment: 

The Bidder shall submit all bills to the Engineer who will process the bills for payment after due scrutiny of 
work actually completed including their quality. 

Payment to the Contractor will be released as per the following break up schedule 

Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please be read as 
follows & all other terms & condition mentioned under the clauses remain unaltered.  

The price break up schedule is subject to change & the same will be finalized during drawl of agreement. 

 

         Sd/- 

        Superintending Engineer   
        RWS&S Division, Sambalpur 
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