
ss 

 

 

 

PANCHAYATI RAJ & D.W DEPARTMENT  
GOVERNMENT OF ODISHA 

 
 
 

STANDARD BID DOCUMENT FOR 
PROCUREMENT OF PWS WORK ON TURNKEY BASIS  

 

 
ESTIMATED COST Rs7.15 Lakhs 

 
 

BID ID NO.  03/EE/RWSS/KPT/2026-27/01.08.2026 
 
 

PART-I- GENERAL & TECHNICAL BID 
 

RURAL WATER SUPPLY & SANITATION ORGANIZATION 

DTCN FOR: Supplying all materials, labour, T&P and installing testing and 
commissioning of 11 KV 3phase 3 wire LT line & 25 KVA 11/0.4 KV double 
pole mounted substation 3 phase service connection etc complete for PWS point 
at 132/33 KV Grid Substation (OPTCL)at Lugum, GP Ballel under Lamtaput 
Block 
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GOVERNMENT OF ODISHA 

   ………………………………………………………………….. PROJECT  

AGREEMENT NO………………………………….. 

NATIONAL COMPETITIVE BIDDING  

(PWS WORKS ON TURN KEY BASIS WITH DESIGN & EXECUTION) 

 
 
Supplying all materials, labour, T&P and installing testing and commissioning of 
11 KV 3phase 3 wire LT line & 25 KVA 11/0.4 KV double pole mounted 
substation 3 phase service connection etc complete for PWS point at 132/33 KV 
Grid Substation (OPTCL)at Lugum, GP Ballel under Lamtaput Block. 
 
 
 

PERIOD OF SALE OF BIDDING 
DOCUMENT 

 

TIME AND DATE OF PRE-BID 
CONFERENCE      : 

: FROM Dt.10.08.2026 17 hours  

TO Dt. 20.08.2026   17 hours 

DATE ...................TIME.........HOURS........... 

LAST DATE AND TIME FOR 
RECEIPT OF BIDS 

: DATE 20.08.2026 TIME   17 HOURS 

*TIME AND DATE OF OPENING 
TECHNICAL BIDS 

: DATE 21.08.2026 TIME 11.00 HOURS 

*TIME AND DATE OF OPENING 
FINANCIAL BIDS 

: DATE 21.08.2026 TIME 11.00 HOURS 

PLACE OF OPENING OF BIDS : O/o the Superintending Engineer, RWS&S Division, 
Koraput. 
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INVITATION FOR BID 
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GOVERNMENT OF ODISHA 
INVITATIONS FOR BIDS (IFB) 

 
NATIONAL COMPETITIVE BIDDING 

                                         
Bid Identification No.                                       Date:  

1.  The Employer [ insert name of Employer / bid inviting authority] on behalf of Governor of 
Odisha invites bids  from bidders [insert class of bidders] registered with the Odisha State 
Government and bidders of equivalent Grade / Class registered with Central Government / 
MES / Railways for the works detailed in the table below on turnkey basis (i.e. with design 
and execution). The bidders may submit bids for any or all of the following Pipe Water Supply 
works.  

TABLE 
 

Pac
kag
e No 

Name of PWS work 

Approx. 
Estimated 
Cost.Rs. in 

Lakh 

Bid security 
(Rs)* 

Cost of bid 
document  

Period of 
completion 

1 2 3 4 5 6 
1 : Supplying all materials, labour, 

T&P and installing testing and 
commissioning of 11 KV 3phase 3 
wire LT line & 25 KVA 11/0.4 KV 
double pole mounted substation 3 
phase service connection etc 
complete for PWS point at 132/33 
KV Grid Substation (OPTCL)at 
Lugum, GP Ballel under Lamtaput 
Block 
 

 
7.15 

 
7200.00 

 
4000 

 
Two 

Months 

2. Contractors registered elsewhere but not registered with Government of Odisha can also 
participate in the e-procurement after necessary enrolment in the portal but have to 
subsequently register themselves with the appropriate registering authority of the State 
Government before award of work / signing of the Agreement as per prevalent registration 
norms of the State failing which the bid security shall be forfeited the said bid stands cancelled. 

3. The Bid documents shall be available in the website: https://tendersorissa.gov.in from [insert 
date & time]. The bid document can be downloaded from website, for submission of the 
bid in the prescribed format, by the intending bidder. The bid cost shall be non-
refundable.  

4.    Bids shall be received only “on-line” on or before [insert date & time]. The bidders desirous to 
participate in bidding must possess compatible Digital Signature Certificate of Class-II or Class-
III and should follow the changes/ modifications/ addendum to DTCN if any.  

5.    A pre bid meeting shall be held on [insert date] at hours [insert time] at the office of [Insert detail 
address] to clarify the issues and to answer question on any matter that may be raised at that 
stage as stated in Clause 9.2 of the bidding document i.e. ‘Instruction to Bidders’ 
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6.  Bids must be accompanied with scanned copies of bid security and cost of bid documents as 
specified for the work in the table along with bid documents during on line submission. The cost 
of bid documents shall be in shape of demand draft issued from any Nationalised / Scheduled 
Bank located in the state in favour of concerned officer [insert name / designation] payable at 
[insert detail address]. Bid security shall have to be in any one of the forms as specified in the 
bidding document (vide section-I of ITB of clause No.16.1) and shall have to be valid for 45 
days beyond the validity of the bid.  

* Bid security @1% of the value of work (only amount to be inserted in para-1 above of NCB) 
Note:    Bid security will be fixed sum rounded off the nearest ten thousand Rupees.  Bid security of 

1% is indicative for SBD. 

7. Bids received on-line on due date and on time shall be opened at [insert time] Hours on [insert 
date] in the office of [insert detail address] in the presence of the bidders or their authorised 
representations who wish to attend. Bidders can witness the opening of bids after logging on to 
the site through their DSC. If the office happens to be closed on the last date of opening of the 
bids as specified, the bids will be opened on the next working day at the same time and venue. 

8.   After the date & time of receipt of bid in on-line is over, the bidders must submit the original 
instrument towards Bid security and Demand draft towards cost of Bid documents along with 
hard copies of all the documents that have been uploaded in the e-tender portal in the office of 
the [insert detail address] on or before the date & time of opening of Bid during office hours on 
working days failing which the bid will be rejected. 

9. Other details can be seen in the bidding documents (DTCN). 

10. The authority reserves the right to cancel any or all bids without assigning any reason. 

11.  The original instrument towards tender paper cost and EMD along with attested hard copies of 
all the documents that have been uploaded in the e-tender website by the bidder should be 

submitted to the Superintending Engineer, RWS&S. Division. Koraput for verification so as 
to enable opening of Technical Bid at 11 AM of DT 21.08.2026.  

12. The bidders must possess Compatible Digital Signature Certificate 
(DSC) of Class II or Class III. 

13.The Authority will not be held responsible for any technical snag or network failure 
during online bidding. 

14. The Authority reserves the right to cancel any or all bids without assigning any 
reason thereof. 

15. The Cost of Bid Documents & Bid security must be uploaded by the bidders in 
online mode duly pledged in favour of SE RWSS .Divn. Koraput failing which 
the tender will be rejected. 

16. Bidders desirous to hire machineries or equipments from outside the State or 
owned but deployed outside the state are required to furnish 2% of the amount 
put to tender ( Col-3) as bid security. 
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17. Subsequent corrigendum/addendum if required shall only be available in web 
site indicated above. 

18.  Scanned clear copies should be uploaded. Non-visible copies of Documents 
may be liable for rejection. 

19. Amendments made vide Works Dept. Memorandum No.12366 Dt. 8.11.2013 
will be followed scrupulously. 

20. No Extension of Time will be allowed. Penalty will be imposed as per 
Agreement Conditions if the work is not completed within the stipulated 
period/not in proportion to the work programme. 

21. Engineering contractors desirous to avail EMD exemption should attend the 
Tender opening along with original license in addition to his claim in the 
affidavit. 

22. If any intending bidders wish to withdraw from participation in the bid, He/ She 
can freely withdraw from the participation before scheduled date and time of 
closure, in case the Ist lowest bidder or even the next lowest bidder withdraw in 
series one by one, in latter stage thereby facilitating a particular bidder for 
award, then they shall be penalized with adequate disincentives with forfeiture 
of EMD/Bid security unless adequate justification for such back out is furnished. 
Appropriate action for blacklisting the bidder shall also be taken apart from dis 
incentivizing the bidder. 

23. GST on work contract as applicable at the time of payment shall be paid extra 
over the gross amount of running bill amount ( vide section 15 & section 162 ( 
ii) of Odisha Goods & Service tax Act 2017. 

24. The intending bidders are required to furnish their e-mail address and cell 
phone number so as to inform them anything relating to the tender. 

 
 

[Insert designation of bid inviting authority]   
 
 
N.B: At present VAT is not applicable. If any tax will be applicable later on then the same will 
be incorporated towards cost of Bid document. 
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INSTRUCTION TO 

BIDDERS (ITB) 
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.  GENERAL INSTRUCTIONS 

1.  Scope of Bid  

1.1.  The Employer [insert name of Employer State of Odisha through……/ bid inviting authority] 
invites bids for the PWS works namely [insert name of work] on turnkey basis with design & 
execution and maintenance thereafter. (As defined in these documents and referred to as “the 
work”) 

1.2.  The successful bidder will be expected to complete the works by the intended completion date 
specified in the Contract.  

1.3.  Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder, 
tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. Contractor means the 
selected bidder for the work  

2. Source of Funds  

2.1. The expenditure on this project shall be met from the budget Govt. of Odisha/India. (OPTCL 
DEPOSIT) 

3.   Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders registered with the Govt of Odisha or other state 
Govt / Govt of India/MES/railways for execution of civil works in general and piped water 
supply project in particular. Bidders are advised to note the minimum qualification criteria 
specified in the “Instruction to Bidders” to qualify for the award of contract.  

3.1.1.  A Bidder shall be deemed to have the nationality of India.  

3.1.2.  Government-owned enterprises shall be eligible only if they can establish that they are legally 
and financially autonomous and operate under commercial law. 

3.1.3.  Registered Contractor of ( HT ELECT) of Odisha State PWD or equivalent class of CPWD / 
Railway / MES / Central or other State Govt.  Proof of registration is to be furnished along with 
the tender. 

3.2.  All bidders shall provide in Section 2, Forms of Bid and Details of Bidder. 

The relevant documents and information as provided in Section 2 shall be typed or written 
in indelible ink and signed by the authorised signatory of the applicant/bidder who shall 
also initial each page. In case of printed and published Documents, only the cover shall be 
initialled. All the alterations, omissions, additions or any other amendments made to the 
Bid shall be initialled by the person(s) signing the proposal. The Bid shall contain page 
numbers and shall be bound together in hard cover/spirally bounded. The same should be 
submitted to the Authority before opening of the Technical Bid in online. 

3.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices.  

3.4.      History of Litigation and Criminal Record:If any criminal cases are pending against the 
Contractor (him/her/partners) at the time of submitting the tender, then the tender shall be 
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summarily rejected. 

3.5. The Contractor has to furnish a declaration that no near relatives are working in the cadre of 
an Assistant Engineer/ Assistant Executive Engineer and above in Rural Water Supply & 
Sanitation (RWS&S) of State of Odisha. 

4 Qualification of the Bidder (Test of Responsiveness) 

4.1. Prior to evaluation of bids, the Authority shall determine whether each bids is responsive 
to the requirements of the bid document. The bid shall be considered responsive only, if; 

(a) It is received as per formats provided at Appendix of Section 2; 

(b) It contains all the information and documents (complete in all respects) as requested 
in this bid document; 

(c) it contains information in formats same as those specified in this bid document; 

(d) it is accompanied by the Power of Attorney; 

(e) it contains an original Bid Security and Demand Draft towards cost of the Bid 
document; 

(f) Certificate from the Chartered Accountant specifying the financial turnover for the 
years to be taken into consideration as per Annexure-I; 

(g) It does not contain any condition or qualification; and 

(h) It is not non-responsive in terms hereof. 

4.2. The bidders shall submit the following information and necessary documents along with 
their bids as per the formats provided in Section 2: 

a) Copies of original documents defining the constitution or legal status, place of 
registration and  principal place of business; written power of attorney of the 
signatory of the bid to commit the Bidder; 

b) Financial Turnover of the bidder during last five financial years as per Annexure-I. 

c) Experience in PWS works of Similar nature and size or any civil engineering works 
undertaken during last five financial years, and clients who may be contacted for 
further information on those contracts; Similar nature of work must cover at least one 
Conventional Water Treatment Plant or Intake Well or Elevated Service Reservoir 
or Ground Storage Reservoir of any capacity or laying of pipeline works or RCC 
Chimney/Silos. 

d) Major items of construction equipments proposed to carry out the Contract. 

e) Qualifications and experience of key site management and technical personnel 
proposed for the contract; 

f) Reports on the financial standing of the bidder, such as profit and loss statement and 
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auditor's reports for the past five financial years; 

g) Evidence of adequacy of working capital for this contract (access to line (s) of credit 
and availability of other financial resources) 

h) Authority to seek references from the Bidder's bankers; 

i) Information regarding any litigation or arbitration resulting from contracts executed 
by the bidder in the last five financial years or currently under execution. The 
information shall include the names of the parties concerned, disputed amount, 
cause of litigation, and matter in dispute (should be attached in Annexure-IV); 

j) Proposal for subcontracting components of the works amounting to more than 20% 
of the bid price (for each, the qualification and experience of the identified sub-
contractor in the relevant field should be annexed); and 

k) The proposed methodology and programme of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality control 
procedure proposed to be adopted, justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per mile stones as mentioned in the contract data.  

4.3 Bids from joint ventures/ association in firms are not acceptable. 

4.4(A) Evaluation Criteria to qualify in the Technical Bid 

Only those bidders who meet the eligibility criteria specified in Clause 3.1 and test of 
responsiveness specified in Clause 4.1 shall qualify for further evaluation under this Clause 
4.4. The bids shall be rejected who do not meet the above criteria mentioned in Clause 4.1.   

 (a)  Technical Capacity 

The bidder should have successfully Completed similar works or any Civil 
Engineering as described Clause 4.2(C) Works in any one financial year during last 
five financial years upto bid submission deadline of value not less than the amount 
equal to Rs. ………..(Rupees………..) i.e. 30% of the estimated value of bid for 
which bids are invited.  

The aggregate of payments received during a particular financial year pertaining to 
the Completed works undertaken by the bidder shall be considered for the 
purpose of meeting the above Technical Capacity. 

(b) Financial Capacity 

The bidder should have annual turnover from all classes of Engineering work contracts 
of not less than Rs._____ Lakh (i.e. 40% of the estimated cost) in any one financial 
year during last 5 (five) financial years.  

A certificate from the Chartered Accountant of the bidder should be attached in 
connection with the annual turnover of last 5 years 

Regarding price adjustment mechanism (i.e., updated to the price level of the year) as 
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given below. 

The financial turnover and cost of Completed works of the previous financial years shall 
be given weightage of 10% per year to bring them to price level of the financial year, 
i.e., the year of bid invitation. For Example, if the year of bid invitation is 2020-21, then 
the following weightage factor shall be considered. 

 
Year of completion Weightage factor 

2021-22 1.0 
2020-21 1.10 
2019-20 1.21 
2018-19 1.33 
2017-18 1.46 
2016-17 1.61 

 
Note:  
(i) The bidder should indicate actual figures of cost and amounts for the work 

executed by them without accounting for the above mentioned weightage factors. 
(ii) Completed works means the work that has been satisfactorily completed in all 

respects.  
(iii) Civil Engineering Works shall mean works relating to construction of roads, 

bridges, express highways, buildings, ports, airports, sewerage projects, railways. 
(iv) Similar nature of work must cover at least one Conventional Water Treatment Plant 

or Intake Well or Elevated Service Reservoir or Ground Storage Reservoir of any 
capacity or laying of pipeline works or RCC Chimney/Silos. 

(v) The bidder has to provide documentary evidence from the Chartered Accountant 
certifying the payment for the work has been completed and received each year for 
the said work. The works will not be considered for evaluation, if the bidder fails to 
provide any documentary evidence along with the proposal. 

(vi) The bidder has to provide documentary evidence from the Client certifying the 
work has been completed to the extent of value equal to 30% of the estimated 
value of the bid as per Annexure-II. The experience certificate shall be provided by 
the bidder as per format at ANNEXURE-II, failing which the bids of the bidder shall 
be rejected. 

4.4 (B) Each bidder should further demonstrate: 
 
(A)  Availability (either owned or leased) of the following key and critical equipment for this 

work:  
S No. List of plants and equipments                                     

(insert the name of equipments) 
Requirement                                             
(insert as required for the 
work) 

   
   

Note: Based on the preliminary studies carried out by the department, an indicative list of 
major equipments and their quantity to attend the completion of works are shown in 
the above list. 

(B) The Bidders should, however, undertake their own studies and furnish with their 
bid, a detailed construction, planning and methodology supported with layout 
and necessary drawings and detail calculations to allow the Employer to review 
their proposals. The numbers, types and capacities of each plant/equipment 
shall be shown in the proposals along with the cycle time for each operation for 
the given production capacity to match the requirements. 

(C) Liquid assets and / or availability of credit facilities of not less than the amount 
indicated in the Annexure (Credit lines / letter of credit / Certificate from banks 
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for meeting the fund requirements etc. usually the equivalent of the estimated 
cash flow for three months in peak construction period) 

 
4.4 (C) Out of Number of projects in particular Notice Inviting Bid, a bidder can only participate 

for projects of value equals to or less than 3 times of its Bid Capacity, In case of 
participation in projects more than the above limits, the Authority reserves the right to 
cancel any bid which exceeds the prescribed limit as mentioned above before opening 
of the Financial Bid without any further clarification to the bidder. 

4.5  Sub contractor’s experience and resources shall not be taken into account in 
determining the bidder’s compliance with the qualifying criteria. 

4.6. Calculation of Assessed Available Bid Capacity: These stipulations shall apply to all works 
above Rs.3.00 Crores. 

Only those Bidders who meet the eligibility criteria as specified in Clause 3.1, test of 
responsiveness specified in Clause 4.1, evaluation criteria as per clause 4.4 (A) and if their 
available bid capacity is more than the total bid value shall be shortlisted for financial 
opening. The available bid capacity will be calculated as under, 

 

Assessed Available Bid capacity = (A x N x 2 - B) 

 Where 

A =  Maximum value of works executed in any one financial year during the 
last five financial years (updated to bid invitation year [say at 2017-18] price 
level) taking into account the completed as well as works in progress. 

N =   Number of years prescribed for completion of the works for which bids are invited. 

B =  Value (updated to the price level of the year indicated in Appendix) of 
existing commitments and ongoing works to be completed during the next 
year(s) [period of completion of the works for which bids are invited].  

Note: The statements showing the value of existing commitments and on-going 
works as well as stipulated period of completion remaining for each of works 
listed and to be furnished at Appendix, S No. 1.3 of this document 
countersigned by the Engineer-in-Charge, not below the rank of an Executive 
Engineer or equivalent or bidder’s Chartered Accountant. 

 
The value is to be calculated for A & B, i.e., updated to the price level on the financial year in 
which bids are received. The rate of inflation may be taken as 10% per year (escalation 
factor) which will take into account (as per Works Department O.M. no.6300 dated 
16.06.2011). 
 
Following enhancement factors will be used for the cost of works executed and the financial 
figures to a common base value for works completed in India. 
 

Year before Multiplying factor 
One 1.10 
Two 1.21 

Three 1.33 
Four 1.46 
Five 1.61 

Note: The bidder should indicate actual figures of cost and amounts for the work 
executed by them without accounting for the above mentioned escalation factors. 
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4.7 Even  though  the  bidders   meet  the  above  qualifying  criteria,  they  are  subject  to  
be disqualified if they have: 

- made  misleading  or false  representations  in the forms,  statements  and  
attachments submitted in proof of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the employer. 

5. One Bid per Bidder 

5.1.    Each bidder shall submit only one bid for one work. A bidder who submits or participates 
in more than one bid (other than as a sub-contractor or in case of alternatives that have 
been permitted or requested) will cause all the proposals with the bidder’s participation to 
be disqualified.  

6. Cost of Bidding 

 6.1.  The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1.  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense. 

8. Tender documents will be evaluated and work will be executed as per term and 
conditions of OPWD Code and Government circulars issued from time to time. 
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B -BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1.   The set of bidding documents comprises the documents listed below and addenda 
issued in accordance with Clause 10  

Section Particulars Volume No 

 Invitation for Bids 

I 

1 Instructions to Bidders 

2 Form of bid, Details of Bidder, and other forms 

3 Conditions of Contract 

4 Contract data 

5 Scope of work, Technical Specifications & Design Criteria II 

6 Securities and other forms III 

7 Drawings 

IV 
8 

Project execution & supervision aspects, contract management 

framework & payment schedule 

9  Checklist of Documents to be furnished by bidder V 

8.2. The bidder shall download the above listed documents as listed under volume I, II, III and IV and 
shall submit his bid online after preparing the same ( refer Clause 12 ) 

8.3. The bidder shall be expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, and technical specifications, forms, annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents 
shall be at the bidder’s own risk. Pursuant to Clause 26 thereof, bids, which are not 
substantially responsive to the requirements of the Bid Documents, shall be rejected. 

9. Clarification of Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing or by cable (hereinafter “cable” includes telex, facsimile and e-mail) 
at the Employer’s address indicated in the invitation to bid. The Employer will respond 
to any request for clarification, which he received earlier than 15 days prior to the 
deadline for submission of bids. Copies of the Employer’s response will be forwarded to 
all purchasers of the bidding documents, including a description of the enquiry but 
without identifying its source.  

9.2 Pre Bid Meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which shall 
be held on [insert date] at hours [insert time] at the office of [insert detail address]. 
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9.2.2 The purpose of meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing to reach the Employer not 
later than one week before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 
source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents. Any modification of the bidding documents listed 
in sub clause 8.1 which may become necessary as a result of the pre bid meeting shall 
be made by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5 Non attendance at the pre bid meeting will not be a cause for disqualification of a 
bidder.  

10. Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable/e-mail to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum in writing or by cable/e-
mail to the Employer. The Employer will assume no responsibility for postal delays.  

10.3  To give prospective bidders reasonable time (usually not less than one month)in which 
to take an addendum into account in preparing their bids, the Employer may, extend as 
necessary, the deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 

10.4 The addendum shall also be available in official website as mentioned at Para 3 of IFB.   
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C. PREPARATION OF BIDS 

11. Language of the Bid 

11.1.   All documents relating to the bid shall be in the English language. 

12. Documents Comprising the Bid 

The bid to be submitted by the bidder shall be in two separate parts in the online 
system: 

COVER - I shall be named "Technical Bid" super-scribed “KORAPUT district” and shall 
comprise (to be submitted in online) of:-Technical bid should contain: 

 
(i) Technical bid (in the format indicated at section 2) 
(ii) Bid Security & Cost of bid document 
(iii) Details of Bidder and supporting documents as specified in Appendix of              

Section -2 
(iv) Certificates, undertakings, affidavits as specified in Section 2 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 
(vi) Copy of valid Registration Certificate 
(vii) Copy of PAN Card 
(viii) GST Registration Certificate. 
(ix) No relationship certificate 
(x) Chartered Accountant Certificate with respect to financial turnover as per 

Annexure-I. 

N.B: DTCN is not to be uploaded by the bidder. The bidder has to only agree/disagree 
on the conditions mentioned in the DTCN. The bidders, who disagree on the conditions 
of DTCN, cannot participate in the tender. 

COVER - II shall be named "Financial Bid" and shall comprise of Bill of Quantity (BOQ), 
i.e., Lump sum Bid and any other related information /undertaking including rebates (to be 
submitted in on-line only) 

The protected BOQ uploaded by the procurement officer-publisher for the bid is the 
authentic BOQ. Any alteration or deletion or manipulation of BOQ shall lead to cancellation 
of Bid (the offline copy of the price bid is not permitted) only the price bid is to be 
submitted in online. 

Note: 

Payment schedule during construction Form of Bid as specified in Section 8 and Clause 
No. 51.2 under Section 3 

13. Bid Price 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 
Lump sum price Bid submitted by the Bidder. 

13.2    The Bidder shall fill the total bid price Lump Sum Price (both in figures and words) for all items 
of works as specified in the Bid document. Correction, if any, shall be made by crossing out, 
initialling, dating and rewriting. 13.3 All duties, taxes and other levies payable by the 



Page 17 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

Bidder under the contract, or for any other cause shall be included in the rates, prices and 
total Bid Price submitted by the Bidder. 

13.4 The Lump Sum bid price quoted by the bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account.  

14. Currencies of Bid and Payment 

14.1.  The currency of bid and payment shall be quoted by the bidder entirely in Indian 
Rupees. All payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1.  Bids shall remain valid for a period not less than 180 (one Eighty) days after the 
deadline date for bid submission specified in Clause 20. A bid valid for a shorter period 
shall be rejected by the employer as non-responsive .In case of discrepancy in bid 
validity period between that given in the undertaking pursuant to Clause 12.1 (v) and 
the Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in 
accordance with the former and the bidder has to provide for any additional security that 
is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders' responses shall be made in writing or by cable / e-
mail. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required or permitted to modify his bid  but will be 
required to extend the validity of his bid security for a period of the extension, and in 
compliance with Clause 16 in all respects. 

16 Bid Security (EMD)/ ISD/ Security Deposit/ Additional Performance Security &        / 
GSTIN. 

16.1   Earnest Money Deposit: 

 The Earnest Money Deposit (EMD) shall be of 7200.00 in shape of Deposit Receipt in 

Schedule Bank duly pledged in favour of Superintending Engineer, RWS&S.Division, 
KORAPUT Payable at KORAPUT  EMD in any other form shall not be accepted. The EMD 
shall accompany the DTCN Part-I: General & Technical Bid. Tenders without EMD or with 
Part EMD/ unpledged EMD/ EMD partly pledged and partly un-pledged/ E.M.D. in other forms 
shall not be considered and such tender shall be out rightly rejected.  

16.2.  Return of EMD: 

Earnest money given by all contractors except the three lowest tenders shall be refunded 
within a week from the date of opening of price bid on application / request. 

The earnest money given by other two parties (L2 & L3) except one whose tender is accepted 
shall also be refunded within 15 (fifteen) days of the acceptance of the tender on application / 
request. 
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EMD shall also be returned to the unsuccessful bidders of General & Technical Bid (Part – I of 
tender documents) after finalisation of its evaluation or last date of the tender validity period 
whichever is earlier on application / request. 

16.3.  Initial Security Deposit: 

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security 
Deposit (ISD) equal to 2% (two percent) of the value of the order together with the EMD 
deposited with the tender, in shape of NSC/ postal saving pass book / post office time deposit 
/ Kishan Vikash Patra / deposit receipt in schedule bank duly pledged in favour of the S.E., 
RWS&S. Division, KORAPUT payable at KORAPUT with in 7 (seven) days of receipt of 
intimation failing which their tender shall be cancelled with the forfeiture of EMD.  

16.4.  Additional Performance Security: 

            As per office memorandum no. 07764600022025-173 dt, 03.01.2026 and office 
memorandum no. 07764600022025-632 dt. 09.01.2026 of Works Deptt. Govt. of Odisha 
the Additional Performance Security (APS) shall be obtained from the successful 
bidder when the bid amount is less than the estimated cost put to tender. 
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16.5. GST Registration Number/ GSTIN: 

Tenderers are required to submit attested copies of valid and up-to-date GST Registration 
Number along with their tenders, failing which their tenders will not be considered.  

N.B: After implementation of GST by Government, necessary clearance certificate as required 
instead of VATCC will be submitted.   

16.6.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to 
payment of final bill. 

16.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity period 
of tender or (b) if the firm fail to furnish ISD within due time or (c) the successful tenderer fails 
to sign the Agreement for whatever reason. 

16.8. In consideration of the Executive Engineer / Superintending Engineer / Chief Engineer / 
Government to investigate and to take into account each tender and in consideration of the 
work thereby involved, all earnest money deposited by the tenderer will be forfeited in the 
event of such tenderer either modifying or withdrawing his tender at his instance within the 
validity period. 

16.9. The Bidder shall furnish, as part of his Bid, a Bid security of an amount as shown in col.3 
of the table of IFB for this particular Work. Bid security in the shape such as Deposit 
Receipt of (Term Deposit Receipt) / Post Office Savings Bank Account / National 
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Savings Certificate / Postal office Time Deposit Account duly pledged in favour of the 
(insert name of Authority & place) is acceptable. Bidders owned or desirous to hire 
machineries or equipments but deployed outside the state are required to furnish twice the 
above amount as bid security in the shape as mentioned above. [The name of the bidder 
who has been exempted from payment of EMD is provided for information of bidders vide 
Appendix-I to ITB.] 

16.10 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub Clause 16.1 above shall be rejected by the Employer as non-responsive. 

16.11 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the 
bid validity period specified in Sub-Clause 15.1. 

16.12 The Bid Security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Performance Security (The same should be 
followed as per para 3.5.20 along with the notes of OPWD code Vol-1) 

16.13 The Bid Security may be forfeited 
(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit 

to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security. 

(iii) Deposit the required license fees with the State Govt to registered itself as 
special/super class contractor with Govt of Odisha within 15(fifteen) days of 
issue of Letter of Acceptance of Bid. 

17. Alternative Proposals by Bidders 

17.1.  Bidders shall submit offers as per his own estimate based on his own design & drawing 
but compiling with the requirements of the bidding documents, including the basic 
technical design parameter as indicated in the drawing and specifications. Conditional 
offer or alternative offers will not be considered further in the process of tender 
evaluation. 

18. Format and Signing of Bid - Refer e- procurement procedure as annexed in Annexure - V 

 

D.     SUBMISSION OF BIDS 

Online submission as per Govt. of Odisha e-procurement procedure annexed 

19. Sealing and marking of Bids  

19.1  The Applicant/Bidder shall submit the Application/Bid in the format specified in the Bidding 
Document, together with the documents (scanned Copies) specified in Clause 12 in on line 
only. One set of hard copy of such uploaded Application/Bid together with the documents shall 
be submitted to the Superintending Engineer, R.W.S.&S Division,Koraput, Odisha in the 
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address mentioned in clause 19.3 before 17.00 hours of ............... as mentioned in Clause 
no.12 in a sealed envelope excluding the price bid. The sealed envelope should be submitted 
physically before the due date & time to the designated officer of the department on behalf of 
EE/SE, RWSS Division/Circle,KORAPUT  

The envelope containing such hard copy of application/bid shall be marked as “Bid for 
..........(insert tender name)” and shall clearly indicate the name and address of the 
Applicant/Bidder. In addition, the Application/Bid Due Date should be indicated on the right 
hand corner of each of the envelopes. 

19.2 The documents shall contain: 

(i) Application/Bid in the prescribed format given in Clause 12 along with supporting 
documents; 

(ii) Cost of bid document, EMD (Bid Security) ; 
(iii) Sealed cover for Additional performance security as per Clause No.16.4 
(iv) Documents as per Appendix of Section-II. 
(v) Any other documents required for eligibility criteria as mentioned in Clauses of ITB. 
(vi) Notary affidavits in support of authenticity of above documents 
(vii) Registration Certificate, PAN Card, GST Registration Certificate, Turnover Certificate 

from Chartered Accountant with break-up of construction work and total work for each 
financial year. 

19.3 The envelope containing hard copy shall be addressed to: 

ATTN. OF: .................... 

DESIGNATION:  ................. Engineer 

R.W.S.S ..............., ................... 

ADDRESS:   Office of .................... Engineer 

RWSS .................., .......................... 

(Detail office address to be given) 

19.4 The hard copy (off-line copy) of application/bid submitted in the above address will only be 
opened and referred in case the application/bid is received in on-line and on-line copy is not 
legible. However, the contents of on-line copy shall be only be considered for evaluation. If the 
envelope containing the hard copy of application/bid are not sealed and marked as instructed 
above, the Authority assumes no responsibility for the misplacement or premature opening of 
the contents of the Application/Bid and consequent losses, if any, suffered by the 
Applicant/Bidder. 

19.5 Applications/Bids submitted by fax, telex, telegram or e-mail shall not be entertained and shall 
be rejected. 

20. Deadline for Submission of the Bids: 

20.1 Applications/Bids shall be received only on "on-line" on or before 17.00 hours IST on the 
application/bid due date. The hard copy of such uploaded applications/bids should be 
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submitted on or before 17.00 hours IST on .................. at the address provided in Clause 19.3 
in the manner and form as detailed in this document. 

20.2 The Authority may, in its sole discretion, extend the Application/Bid Due Date by issuing an 
Addendum/corrigendum uniformly for all Applicants/Bidders. 

20.3  Modifications/ substitution/ withdrawal of Applications/Bids 

20.4 In the e-Procurement Portal, it is allowed to modify the Application/Bid number of times after 
necessary modification, before the final date and time of submission. The Applicant/Bidder shall 
have to log on to the system and resubmit the documents as asked for by the system. In doing 
so, the Application/Bid already submitted by the Applicant/Bidder will be removed automatically 
from the system and the latest Application/Bid only will be admitted. But the Applicant/Bidder 
should avoid modification of Application/Bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam. If the Applicant/Bidder fails to submit his modified 
Application/Bid within the designated time of receipt, the Application/Bid already in the system 
shall be taken for evaluation. 

In the e-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a 
letter written notice of the modification, substitution or withdrawal addressed to the Authority 
and upload the scanned document to portal in the respective Application/Bid before the closure 
of receipt of the Application/Bid. The system shall not allow any withdrawal after expiry of the 
closure time of the Application/Bid. 

20.5 Any alteration/ modification in the Application/Bid or additional information supplied subsequent 
to the Application/Bid Due Date, unless the same has been expressly sought for by the 
Authority, shall be disregarded 

20.6 Bid shall be received only ONLINE on or before [insert time and date] as notified in IFB. 

20.7 The Employer may extend the dead line for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

21 Late Bids: Not applicable as per e-procurement procedure. 

22.     Modification and Withdrawal of Bids: Refer e-procurement procedure as per Clause 20.4 

 

 

 

 

22.1  Schedule of Bidding Process 

The Authority shall endeavour to adhere to the following schedule 

S No. Event Description Date 
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S No. Event Description Date 

1 Last date of receiving queries 19.08.2026 17 HOURS 

2 Pre-Bid Meeting  

3 Authority response to queries latest by  

4 Bid Due Date (submission in online) 20.08.2026 17 HOURS 

5 Bid opening date in online Dt. 21.08.2026 11 hours 

6 Announce of technically qualified bidders Within 30 days of Bid Due Date 
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E. BID OPENING AND EVALUATION 

23. Bid Opening 

23.1 All the bids received shall be opened ONLINE in the office of [insert name of office] on 
[insert date and time] in the presence of the bidders or their representatives who choose to 
attend. In the event of the specified date of Bid opening being declared a holiday, the Bids 
will be opened at the appointed time and location on the next working day. 

23.2 The employer shall prepare minutes of the bid opening. 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
Bidder has been announced. Any effort by a Bidder to influence the Employer's processing 
of Bids or award decisions may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask the lowest evaluated responsive bidder for clarification his bid, including 
breakdown of unit rates. The request for clarification and the response shall be in writing or 
by cable/e-mail, but no change in price or substance of the Bid shall be sought, offered, or 
permitted. 

25.2 Subject to sub clause 25.1, no bidder shall contact the Employer or any matter relating to 
his bid from the time of bid opening to the time the contract is awarded. If the bidder 
wishes to bring additional information to the notice of the Employer, it should do so writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

26.      Tender Opening: 

26.1 The Executive Engineer,RWS&S.Divn.Koraput open the tenders electronically on the date 
& time mentioned in the Notice Inviting Tender (NIT). 

26.2    (i)     A tender shall be rejected if; 

a) Price Bid is enclosed with the technical bid. 
b) Cost of tender document is not enclosed.  
c) EMD as per DTCN is not enclosed. 

(ii) In case if the bidder has not submitted following document with the bid due to any 
reason, clarification may be sought and queries may be issued to the bidders for 
submission of  
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         the same with a stipulated period, failing which their offer shall be liable for rejection. 

d) Proof of eligibility and qualifications is not enclosed. 
e) There are any criminal cases pending. 
f) PAN is not enclosed. 
g) Affidavit is not enclosed. 
h) Power of Attorney is not enclosed. 
i) Record of litigation and arbitration is not enclosed. 
j) Other documents as required not enclosed. 
k) GST Registration Certificate  

N.B: After implementation of GST by Government, necessary clearance certificate as 
required instead of VATCC will be submitted. 

26.3. Any such conditions shall be minuted and the price bid shall not be opened.  The price bid 
shall be opened only for those bidders who qualify in the technical evaluation as described at 
Clause – 29.  The date of opening of price bid shall be intimated by FAX/ E-mail/ Speed Post 
to the qualified bidder of technical evaluation. 

26.4. The Executive Engineer,RWS&S.Divn.Koraput the name of the authority) may prepare, 
for his own record, minutes of the tender opening, including the tender opening summary 
which shall be posted in the portal. 

27  Clarification on Tenders from Tenderers: 

To assist in the scrutiny, evaluation and comparison of the tenders, the Executive 
Engineer,RWS&S.Divn.Koraput (insert the name of the authority) may ask contractor 
individually for clarification on their tenders.   The request for clarification and response shall 
be in writing or by mail.  However, no change in the tender amount/ rate shall be sought, 

offered or permitted by the Executive Engineer,RWS&S.Division.Koraput (insert the name 
of the authority) during the evaluation of the tenders.  

28. Determination of Responsiveness: 

28.1 Prior to the detailed evaluation of tenders, Executive Engineer,RWS&S.Divn.Koraput  
(insert the name of the authority) will determine whether each tender has been submitted in 
the proper form and whether it is substantially responsive to the requirements of the tender 
documents.  Tenders, which have not been submitted in the proper form, will be rejected. 

28.2 Any tender which is not substantially responsive to the requirements of the tender documents 
will be rejected by the Executive Engineer,RWS&S.Divn.Koraput (insert the name of the 
authority). Such a tender shall not be allowed subsequently to be made responsive by the 
contractor by correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

28.3 Bid Capacity: These stipulations shall apply to all works above Rs.3.00 Crores. 

Applicants who meet the minimum qualification criteria will be qualified only if their available 
bid capacity at the expected time of bidding is more than the total estimated cost of the works. 
The available bid capacity will be calculated as under: 
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Assessed Available Bid Capacity = (A*N*2-B), where 

A = Maximum value of works executed in any one year during the last five financial years 
(updated to the current price level) rate of inflation may be taken as 10 percent per 
year (escalation factor) which will take in to account the completed as well as works in 
progress. 

B =  Value of current price level of the existing commitments and ongoing works to be 
completed during the next years (Period of completion of works for which bids are 
invited) and 

N = number of years prescribed for completion of the works for which the bids are invited. 

Note: In case of a joint venture, the available bid capacity will be applied for each partner to 
extent of his proposed participation in the execution of the works. 

The statement showing the value of existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned 
by the Engineer-in-charge not below the rank of an Executive Engineer. 

Escalation Factor: 

Following enhancement factors will be used for the costs of works executed and the financial 
figures to a common base value for works completed in India. 

Year before   Multiplying factor 

One    1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 

(Applicant should indicate actual figures of costs and amounts for the work executed by them 
without accounting for the above mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above 
enhanced multiplying factors will not be applied. Instead, current market exchange rate (State 
Bank of India BC selling rate as on the last date of submission of the bid) will be applied for 
the purpose of conversion of amount in foreign currency into Indian rupees. 

(Works Deptt. OM No.FA-Codes-97/11-6300 Dt.16.06.2011.) 

29.      Proposal Evaluation: 

29.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor 
should not contact the client on any matter related to its Technical and/or Financial Proposal 
except any required in Clause-27. 
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29.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the contract 
may result in the rejection of the contractor’s proposal. 

29.3 Evaluation of Technical Proposals shall have no access to the Financial Proposals until the 
technical evaluation is concluded. 

29.4 Evaluation of Technical Proposals: 

29.4.1 The Evaluation Committee shall evaluate the Technical Proposals on the basis of their 
responsiveness to the DTCN.  

29.4.2 A Proposal shall be rejected at this stage if it does not respond to required aspects of the NIT 
/ DTCN.  

29.4.3 During technical evaluation, the tenderers may have to make a presentation on their technical 
proposal before the Evaluation Committee if felt necessary. The date of such presentation 
shall be intimated to them in writing or by mail. 

30. Evaluation of Financial Proposals: 

30.1. After the technical evaluation is completed, the Employer shall inform in writing or by mail to 
the contractors, who have qualified in the General and Technical bid (Part-I of DTCN), the 
date, time and location for opening the Financial Proposals (Price Bids). 

30.2  Financial Proposals of the bidders who qualified in technical evaluation shall be opened. 

30.3.  Financial bids determined to be substantially responsive will be checked by the employer for 
any arithmetic error(s).  

30.4. The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total amount 
or between words and figures, the amount in words will prevail.  

30.5  If the bid price increases as a result of these corrections, the amount as stated in the bid will 
be the bid price and any increase will be treated as rebate. If the bid price decreases, the 
decreased amount will be treated as bid price. 

31. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be considered for 
acceptance by competent authority. 

32. Negotiations: 

32.1. Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 
tenderer has furnished any condition which grossly affects the tender value / contains such 
conditions which make the value of the offer indefinite, he may be given an opportunity to 
withdraw such condition(s) to make the tender definite. Failure to withdraw such condition(s) 
may lead to rejection of the tender as in consistent / non responsive. In such case the 
employer may explorer the possibility of considering the next valid tender as L1. 
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33. A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality or performance of the works; (b) which limits in any substantial way, inconsistent 
with the bidding documents, the Employer’s rights or the bidder’s obligations under the 
contract; or (c) whose rectification would affect unfairly the competitive position of other 
bidders presenting substantially responsive bids.   

33.1 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of non-conforming deviation 
or reservation. 

34. Correction of Errors - Not applicable as per e-procurement procedure. 

35. Evaluation and Comparison of Financial Bids 

35.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26 

35.2 The Employer reserves the right to accept or reject any variation arising out of change in 
scope of work. Such variations, which are in excess of the requirements of the bidding 
documents, shall not be taken into account in Bid evaluation. 
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F. AWARD OF CONTRACT 

36.      Award Criteria 

36.1.  Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such bidder has been determined to 
be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified in 
accordance with the Clause 4. 

36.2 In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his evaluated bid price. 

37. Employer's Right to accept any Bid and to reject any or all Bids 

37.1.  Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid and to 
cancel the Bidding process and reject all Bids at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer's action. 

38. Notification of Award and Signing of Agreement 

38.1  The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile or e-mail 
confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract called 
the “Letter of Acceptance”) will state the sum that the Employer will pay the Bidder in 
consideration of the design, execution, completion of the works on a turnkey basis and 
maintenance of the same by the Bidder as prescribed by the Contract (hereinafter and by the 
Contract called the “Contract Price”). 

38.2 The notification of award will constitute the formation of the Contract, subject to condition that 
after furnishing of a performance security in accordance with the provisions of Clause 32, the 
award will be complete. 

38.3. The contract will incorporate all agreements between the Employer and the 
successful Bidder. The detail work programme and milestone wise activity shall be finalized 
during contract negotiation with the successful bidder within 14 days after notification of 
award. The agreed work programme/ milestone shall form part of the contract agreement. The 
agreement will be signed by the Employer and sent to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days of 
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.  

38.4 Upon the furnishing by the successful Bidder of the performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 

38.5 In the event of non payment of the performance security by the L1 bidder, the other 
successful bidders in sequence (L2, L3...) may be asked for negotiation for execution of work 
with the bid price quoted by the L1 bidder. 
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39. Performance Security  

39.1    Initial Security Deposit: 

The successful Tenderers ,after receipt of formal order shall have to furnish Initial Security 
Deposit (ISD) equal to 2% (two percent ) of the value of the order together with the EMD 
deposited with the tender, in shape of NSC/ postal saving pass book / post office time deposit 
/ Kishan Vikash Patra / deposit receipt in schedule bank duly pledged in favour of the E.E., 
RWSS. Division, KORAPUT  payable at KORAPUT with in 7 (seven) days of receipt of 
intimation failing which their tender shall be cancelled with the forfeiture of EMD.  

39.2.  Additional Performance Security: 

As per office memorandum no. 07764600022025-173 dt, 03.01.2026 and office 
memorandum no. 07764600022025-632 dt. 09.01.2026 of Works Deptt. Govt. of Odisha 
the Additional Performance Security (APS) shall be obtained from the successful 
bidder when the bid amount is less than the estimated cost put to tender. 
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39.3.  GST Registration Number/ GSTIN: 

 
Tenderers are required to submit attested copies of valid and up-to-date Odisha VAT 
Clearance Certificates along with their tenders, failing which their tenders will not be 
considered.  
N.B: After implementation of GST by Government, necessary clearance certificate as required 
instead of VATCC will be submitted.   

39.4.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to 
payment of final bill 

39.5 If the performance security is provided by the successful bidder in the form of a Bank 
Guarantee, it shall be issued either (a) at the bidder’s option, by a Nationalized/Scheduled 
Indian or (b) by a foreign Bank located in the state and acceptable to the Employer. 

39.6 Failure of the successful bidder to comply with the requirements of sub-clause above shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid security. 

40. Advance payment and security - The Employer shall make advance payment to the 
contractor of the amount stated in the contract Data by the date stated in the contract Data, 
against provision by the contractor of an unconditional bank guarantee in a form and a bank 
acceptable to the Employer in amounts and currencies equal to the advance payment. 

41. Corrupt or Fraudulent Practices 

41.1 It is required that the bidders / contractors observe the highest standard of ethics during the 
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procurement and execution of such contracts. In pursuance of this policy, it is; 

(a) Defined, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
contract execution and 

(ii)  “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non competitive levels and 
to deprive the Government of the benefit of free and open competition.  

41.2 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for the 
contract in question and will declare the firm ineligible, either indefinitely or for a stated period 
of time, to be awarded a contract it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing for, or in executing the contract. 

41.3 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and sub-
clause 54.2 of the Conditions of Contract. 
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SECTION 2 

 
FORMS OF BID, QUALIFICATION, 
INFORMATION AND LETTER OF 

ACCEPTANCE 
 

 

 

TABLE OF FORMS: 
- CONTRACTOR’S BID 

- DETAILS OF BIDDER (Qualification Information) 

- LETTER OF ACCEPTANCE 

- NOTICE TO PROCEED WITH THE WORK 

- AGREEMENT FORM 
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Contractor’s Bid 

DESCRIPTION OF THE WORKS: BID FOR DESIGN AND EXECUTION ON TURN KEY BASIS FOR 
CONSTRUCTION OF [INSERT NAME & LOCATION OF PWS WORK] 

 

BID 

To: [Insert name of bid inviting authority who will receive bid on behalf of the Employer] 

Address: [Insert office address] 

------------------------------------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------------------------------------ 

GENTLEMEN, 

  Having examined the bidding documents including addendum, I / We offer to execute the 
works described above in accordance with the condition of contract, specification, accepted tender 
drawing, and payment schedule accompanying this bid for the contract price as tender in our price bid 
document separately. 
The advance payment required is ₹.---------------------------- 

 The bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 

We understand that, in competing for (and if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against the fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 

We hereby confirm that this bid complies with the bid validity and bid security required by the 
bidding documents. 

We attach here with our current income tax clearance certificate. 

Yours faithfully, 

 

Authorised Signature: 

Name and Title of Signatory: -------------------------------------------------------------- 

Name of bidder: ------------------------------------------------------------------------------ 

Address: ---------------------------------------------------------------------------------------- 
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Appendix 

DETAILS OF BIDDER (QUALIFICATION INFORMATION)  

The information to be filled in by the Bidder in the following pages will be used for purposes of 

post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. 

 
1. For Individual Bidders 

1.1 Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:   ____________________________ 

Principal place of business: ____________________________ 

Power of attorney of signatory of Bid_______________________ 

[Attach] 
                                                               
1.2  The Firms/ Companies/ Registered Contractors should have successfully Completed & 

Commissioned Works during the last 5 (five) years up to the Bid submission deadline. The 
bidder should submit the details of the project along with completion/experience certificate of 
each project as per note (v) under clause-4.4 (A) of General Instruction in the format given at 
Annexure-II.  

Item 

(1) 

Particulars of the Project 

(2) 

Title & nature of the project  

Name of the Employer with address and contact number  

Location   

Project Cost (In INR Lakhs)  

Contract/Agreement Number  

Category  (PWS work or civil construction work)  

Year-wise (a) payments received for construction  
(Amount in INR lakhs) 

For Example: 
2020-21 
2019-20 
2018-19 
2017-18: 
2016-17: 
 

Date of commencement of project/ contract  

Date of completion/ scheduled date of completion  
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1.3. Information required to evaluate the Bid Capacity  

To calculate the value of "A" 

1 A table containing value of civil engineering works/ similar works undertaken by the 
Bidder during the last 5 years is as follows: 

  
S No. Year (For Example) Value of Civil Engg. Works undertaken 

(Rs. In lakhs) 
1 2020-21  
2 2019-20  
3 2018-19  
4 2017-18  
5 2016-17  

2  Maximum value of projects that have been undertaken during the F.Y……….out of the 
last 5 years and value thereof is Rs…………..Lakhs (Rupees ………………….). Further, 
value updated to the price level of the year indicated in Appendix is as follows. 

Rs. …………….Lakhs x …………………(Updation Factor as per Appendix) = Rs. 
……………..Lakhs (Rupees………………………………………….) 

 
……………………………………………….. 

……………………………………………….. 

Signature, name and designation of Authorised 

Signatory 

For and on behalf of ............................. 

(Name of the Applicant) 

……………………………………………….. 

……………………………………………….. 

Name of the Statutory Auditor's / Chartered 

Accountant: firm: Seal of the audit firm: 

(Signature, name and designation and 

Membership No. of authorised signatory) 

To calculate the value of "B" 

A table containing value of all the existing commitments and on-going works to be completed 
during the next...…..months/ years is as follows: 

S 
No. 

Name 
of 
Project/ 
Work  

Stipulated 
period of 
completion 
as per 
Agreement 
/LOA 

Value of 
contract as 
per 
Agreement/ 
LOA (Rs. 
In Lakhs) 

Value of 
work 
completed 
(Rs. In 
Lakhs) 

Balance 
value of 
work to be 
completed 
(Rs. In 
Lakhs) 

Anticipated 
date of 
completion 

Balance value of 
work at 2017-2018 
price level (Rs. In 
Lakhs) 

1 2 3 4 5 6 7 8 
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# Updation Factor as given below:- 
For Year Year Before Updation factor 

1 1 1.1 
2 2 1.21 
3 3 1.33 
4 4 1.46 
5 5 1.61 

Note: The statement showing the value of existing commitments and on-going works as well as 

the stipulated period completion remaining for each of the works mentioned in above table 

should be countersigned by the Engineer-in-Charge, not below the rank of an Executive 

Engineer or equivalent or applicant’s Chartered Accountant. 

1.5 The following items of Contractor's Equipment are essential for carrying out the works.  The 
Bidder should list all the information requested below. Refer also to Clause 4.2 (d) of the 
Instructions to Bidders.   

Item          of 
Equipment 

 
 

Requirement 
Availability proposals Age/Condition Remarks 

(from whom     
to be 

purchased) 
 
 

No. Nos./Capacity Owned/Leased to be 
procured 

 
      

1.6.  Qualifications and experience of key personnel required for administration and execution 
of the Contract. Attach biographical data. Refer to Clause 4.2 (e) and 4.4 (B) (b) of 
Instruction to Bidders and sub clause 9.1 of the condition of contract.  

Position Name Qualification Year                  of 
Experience 
(General) 

Years  of  experience in 
the proposed position 

Project Manager 
etc. 

    

     
1.7 Proposed sub contracts and firms involved. (Refer ITB Clause 4.2 (j)) 

 

Sections of the works Value of sub contract Sub-contractor (name 

and address) 

Experience in similar 

work 

    

 

1.8.   Financial reports for the last five financial years: balance sheets, profit and loss statements, 

auditors' reports (in case of companies/corporation), etc. List them below and attach copies. 

1.9.  Evidence of access to financial resources to meet the qualification requirements: cash in hand, 

lines of credit, etc. List them below and attach copies of support documents. [Sample format 

enclosed]. This should be furnished by the bidder in the letter head of bank at Annexure-III. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide 
 references if contacted by the Employer. 

1.11.  Information on litigation history in which the Bidder is involved. 
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Other Party (ies)  Employer  Cause of Dispute  Amount involved  Remarks 

showing 

Present Status  
     

 
 
 
 
 

1.12 Statement of compliance under the requirements of Sub-clause 3.2 of the Instruction to Bidders 

 ------------------------------------------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------------------------

------------------------------------ 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding documents. (Refer ITB 

Clause 4.1 and 4.2 k). 
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Annexure-I 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 
Should be audited for five years by Regd. Chartered Accountant or competent financial 
organization / authority. The audit certificate should be included with the document. 
 

1)   Name of Applicant: 

 
2) Annual turnover in all classes of engineering works pertaining to works contract undertaken 

for each of the last five financial years.    
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 
 

Abroad Total 

Total Turnover Total Turnover Total Turnover 
2020-21  

 
  

2019-20  
 

  

2018-19  
 

  

2017-18  
 

  

2016-17  
 

  

N.B: The year mentioned above is an example. The TIA should incorporate the year as per the 

requirement. 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  
a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Annexure-III. 
 
Signature & Seal of CA                                                 Signature of Bidder with seal 
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Annexure-II 
WORK EXPERIENCE 

 
 

1.  Name of the firm : 

2.  Total number of years of experience in civil construction work : 

3.  List of the similar works executed during last 5 years (project wise information be furnished as per 1.2 of Appendix).    

    (Rs. in lakh) 

Name of the 
work/ 

location 
Agmt. No. & 

Dt. 

Name of the 
employer 

Value of 
Contract 

price 

Total 
Value of 

work 
executed 

Financial 
year-wise 
Computed 

amount  

Stipulated 
date of 

commence-
ment 

Stipulated 
date of 

completion 

Actual 
completion 

date 

Reasons for 
delay 

Remarks 

2 3 4 5 6 7 8 9 10 11 
          

          

          

          

          

          

          

NB: Certification of the employer not below the rank of Executive  Engineer/equivalent is to be furnished in support of the above claim 
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Annexure-III 
 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR  
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.2 OF ITB)  

FORM OF SOLVENCY CERTIFICATE FROM BANK 

 
This is to certify that M/s_________________________________________is a reputed company 

with a good financial standing.  

If the contract for the work namely [insert name of the work] on turnkey basis involving 

design and execution is awarded to the above firm, we shall be able to provide 

overdraft/credit facilities to the extent of `Rs. ---------------------------------------------- to meet their working 

capital requirements for executing the above contract. 

 

 

 
(Signature) Name of Bank 

Senior Bank Manager  
Address of the Bank 
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Annexure-IV 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER 
OF ABANDONMENT OF WORK BY TENDER DULY NOTORISED. 

 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - Yes/No 

(b) If yes, give details 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any 

agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on 

any contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

Note :  If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 
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Annexure-V 
Executive Instruction regarding calling for and acceptance of tenders in e-Procurement in 

Govt. of Odisha. 
 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 
 

Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / 
procedures has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 which 
consists of the procedural requirement for e-procurement of tenders. After careful consideration 
Government have been pleased to make following modifications to codal provisions by way of addition 
as Appendix – IX(A) of OPWD Code Vol.II) as follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be 
made part of the Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders 
hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from 
registered certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), 
Government of India such as   n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 
Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be 
followed by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or 
above in the e-procurement portal. This will be applicable across all Engineering Departments 
such as Works Department, Department of Water Resources, Rural Development and Housing 
& Urban Development Department. Government of Odisha also welcomes hoisting of tenders 
by any other departments, authority, corporations, local bodies etc. of the State with prior 
approval from Works Department.  Works Department is the Nodal Department for the 
implementation of e-Procurement in the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/ 
Accounts code/ Government statues including any amendments brought from time to time to 
suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the State Government before award of the work as per 
prevalent registration norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation or wing 
is the Chief Engineer or highest tender accepting authority or equivalent officer, Division is the 
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Executive Engineer or equivalent Officer and Subdivision is the Assistant Engineer or 
equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific function. The 
terminologies used in the portal and their respective functions in the software are as follows. 

11.1 Application Administrator (NIC & State Procurement Cell) 

(i) Master Management 
(ii) Nodal Officer Creation 
(iii) Report Generation 
(iv) Transfer of Officer’s login ID. 
(v) Blocking & unblocking of officer’s and bidder’s login ID. 

11.2 Nodal Officer (At organization level not below the Executive Engineer or equivalent rank) 

(i) Creation of Users 
(ii) Role Assignment 
(iii) Report Generation 
(iv) Transfer of Officer’s login ID. 
(v) Blocking & unblocking of officer’s Login ID. 

11.3 Procurement Officer Publisher (Officer having tender inviting power at any level) 

(i) Publishing of Tender 
(ii) Publishing of Corrigendum / addendum / cancellation of Tender 
(iii) Bid Clarification 
(iv) Uploading of Pre-Bid minutes. 
(v) Report generation. 

11.4 Procurement Officer Administrator (Generally sub-ordinate officer to Officer Inviting Tender) 

(i) Creation of Tender 
(ii) Creation of Corrigendum / addendum / cancellation of Tender 
(iii) Report generation. 

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender) 

(i) Opening of Bid 

11.6 Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender) 

(i) Evaluating Bid 

11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance 
Officer) 
 
(i) To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1. The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as 
applicable to conventional Bids and will be finalized / approved by the officers competent as in 
the case of conventional Bids. 
 

12.2. The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 
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Government of Odisha “e” procurement Notice Bid Identification No. 03/EE/RWSS/KPT/2026-
27/01.08.2026  
1. Name of the work-: Supplying all materials, labour, T&P and installing testing 
and commissioning of 11 KV 3phase 3 wire LT line & 25 KVA 11/0.4 KV double 
pole mounted substation 3 phase service connection etc complete for PWS point 
at 132/33 KV Grid Substation (OPTCL)at Lugum, GP Ballel under Lamtaput Block 
2. Estimated cost:  7.15Lakhs 

3.  Period of completion 2 (Two) Months  

4.  Date & Time of availability of bid document in the portal dt  10.08.2026 17 hours 
5.  Last Date / Time for receipt of bids in the portal  DT.20.08.2026 17 hours 
2.  Name and address of the O.I.T    Superintending Engineer,RWS&S.Divn.Koraput 

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 
 

12.3. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) 
in the website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The 
Bidders/ Guest Users can download the Bid documents only after the due date & time of sale. 
The publication of the tender will be for specific period of time till the last date of submission of 
bids as mentioned in the ‘Notice inviting Bid’ after which the same will be removed from the list 
of “Latest Active tenders”. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1. The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ 
corrigendum/ cancellation of tender in the website https://tendersodisha.gov.in, notice board 
and through paper publication and such notice shall form part of the bidding documents. 

13.2. The system generates a mail to those bidders who have already uploaded their tenders and 
those bidders if they wish can modify their tenders. The bidders are required to watch the 
website till last date and time of bid submission for any addendum/ corrigendum/ cancellation 
thereof. Tender Inviting Authority is not responsible for communication failure of system 
generated mail.  

14. CREATION AND PUBLISHING OF BID: 

14.1. All the volumes/documents shall be uploaded in the portal by the tender creating officer 
(Procurement Officer Administrator) and published  by the Officer Inviting Tender (Procurement 
Officer Publisher) using their DSCs in appropriate format so that the document is not tampered 
with 

14.2. The tender document comprise the notice inviting tender, bid document/ SBD, drawings in .pdf 
format and the schedule of quantities / BoQ in .xls format to be uploaded by the Officer Inviting 
Tender. 

14.3. Procurement Officer Administrator creates tender by  filling up the following forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the 

name and type of documents to be uploaded by the bidder in the following format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 
1 Fee/ Prequal/ 

Technical/ 
Finance 

Tender Cost, EMD, VAT/ GST, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

BoQ .xls 
 

(b) For Two Cover/Packet: 
Sl No Cover Type Document Description Type 
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1 Fee/ Prequal/ 
Technical 

Tender Cost, EMD, VAT/ GST, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

2 Finance BoQ .xls 
Special condition if any specifically mentioned by Officer 
Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT 

in .pdf format. 

iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of 
tender paper and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical 
dates of tender such as publishing date, document download start date & end date, 
seek clarification start date & end date (optional), bid submission start date & closing 
date, bid opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three / 
four bid openers for a particular bid.  If required the bid openers can also be selected 
within an organization from other procurement units (Circles /Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload 
the digitally signed tender document (SBD/DTCN) or any other addition 
document/drawings in .pdf format and Bill of Quantities in .xls format.  

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the 
tender using his/her DSC after detail scrutiny of the fields created and documents 
uploaded by the Procurement Officer Administrator. Procurement Officer Publisher 
can publish tenders for multiple procurement units using multiple DSCs procured for 
each post separately. After being relieved from the additional charges he has to 
surrender the additional DSCs to the Nodal Officer of the concerned organisation. 

15. PARTICIPATION IN BID: 

15.1. PORTAL  REGISTRATION: The Contractor/Bidder intending to participate in the bid is required 
to register in the portal using his/her active personal/official e-mail ID as his/her Login ID and 
attach his/her valid Digital signature certificate (DSC) to his/her unique Login ID. He/ She has to 
submit the relevant information as asked for about the firm/contractor. The portal registration of 
the bidder/firm is to be authenticated by the State Procurement Cell after verification of original 
valid certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT 
Clearance Certificate / GST Registration Certificate (for procurement of goods) of the concerned 
bidder. The time period of validity in the portal is at par with validity of RC/ VAT Clearance. Any 
change of information by the bidder is to be re-authenticated by the State Procurement Cell. 
After successful authentication bidder can participate in the online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory through 
Memorandum of Understanding duly registered and enrol in the portal in the name and style of 
the Joint venture Company. It is mandatory that the DSC issued in the name of the authorised 
signatory is used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement system 
in the State or his/their subsidiaries or their parent companies shall be ineligible to participate in 
the procurement process that are undertaken through the e-Procurement system irrespective of 
who operates the system. 

15.2. LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and 
password. The system will again ask to select the DSC and confirm it with the password of DSC 
as a second stage authentication. For each login, a user’s DSC will be validated against its date 
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of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in 
system database. The system checks the unique Login ID, password and DSC combination and 
authenticates the login process for use of portal.  

15.3. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his 
system and undertake the necessary preparatory work off-line and upload the completed tender 
at his convenience before the closing date and time of submission. 

15.4. CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-
procurement portal using his/her DSC; provided the questions are raised within the period of 
seeking clarification as mentioned in tender call notice/Bid. The Officer Inviting the Bid / 
Procurement Officer-Publisher will clarify queries related to the tender. 

15.5. PREPARATION OF BID 

15.5.1. The bids may consist of general arrangements drawings or typical or any other drawings 
relevant to the work for which bid has been invited. Bidder may download these drawings and 
takeout print for detail study and preparation of his bid. Any other drawings and documents 
pertaining to the works available with the Officer Inviting The bid will be open for inspection by 
the bidders. 
 

15.5.2. The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc. and store in the system. 

15.6. PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1. The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under 
NIT/Contract Data. The bidder shall scan all the written/printed pages of the bid security and 
up load the same in portable document format (PDF) to the system in designated place of the 
technical BID. Furnishing scanned copy of such documents is mandatory otherwise his/her bid 
shall be declared as non-responsive and liable for rejection.  

15.6.2. The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 
(ECV) or as mentioned in the bid document. The validity period of the EMD or Bid Security 
shall be as mentioned in the bid document. Any bid not accompanied by an acceptable Bid 
Security and not secured as indicated in the bid document shall be rejected as non-
responsive. The bid security shall be retained till such time the successful bidder furnishes 
Initial Security Deposit (ISD) or Performance Security acceptable to the Officer Inviting the 
Bid. Failure of the successful Bidder to comply with the requirements shall constitute sufficient 
grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in the 
form of FD / BG shall be from a Nationalized Bank valid for a period of 45 days beyond the 
validity of the bid. Bid security in other form is acceptable if the bid documents provides for it.  

15.6.3. The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call 
notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost 
of Bid are to be scanned and up loaded in portable document format (PDF) along with the bid. 

 
15.6.4. The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender. In the eventuality of 
failure on the part of the lowest successful bidder to produce the original documents, he will be 
debarred in future from participating in tender for 3 years and will be black listed by the 
competent authority. In such a situation, successful L-2 bidder will be required to produce his 
original documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

15.6.5. Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption  

15.6.6. Government of Odisha has been actively considering integrating e-payment gateway in to the 
portal for payment of Cost of Bid and Bid Security/ Earnest Money Deposit. The process of 
using e-payment gateway shall be issued separately after it is established. 

16. SUBMISSION OF BID: 
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16.1. The bidder shall carefully go through the tender and prepare the required documents. The bid 
shall have a Technical Bid & a Financial Bid.  The Technical bid generally consist of cost of 
Bid documents, EMD/ Bid Security, VAT/GST IN, PAN / TIN, Registration Certificate, 
Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work 
in hand, list of machineries, and any other information required by OIT. The Financial Bid shall 
consist of the Bill of Quantities (BOQ) and any other price related information/undertaking 
including rebates. 

16.2. Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement Officer 
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ 
deletion / modification. Multiple BoQ submission by bidder shall lead to cancellation of bid. In 
case of item rate tender, bidders shall fill in their rates other than zero value in the specified 
cells without keeping it blank. In the percentage rate tender the bidder quoting zero 
percentage is valid and will be taken at par with the estimated rate of the work put to tender. 

16.3. The bidder shall upload the scanned copy/copies of document in support of eligibility 
criteria and qualification information in prescribed format in Portable Document Format 
(PDF) to the portal in the designated locations of Technical Bid. 

16.4. The bidder shall write his name in the space provided in the specified location in the Protected 
Bill of Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in 
figure only in the rate column of respective item(s) without any blank cell in the rate column  in 
case of item rate tender and type percentage excess or less up to two decimal place only in 
case of percentage rate tender. 

16.5. The bidder shall log on to the portal with his/her DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the 
documents.  

16.5.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 
retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 
take print out of the system generated summary of submission to confirm successful 
uploading of bid. The bids cannot be opened even by the OIT or the Procurement Officer 
Publisher/ opener before the due date and time of opening. 

16.5.2. Each process in the e-procurement is time stamped and the system can detect the time of log 
in of each user including the Bidder. 

16.5.3. The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 
16.5.4. The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/tender. 
16.5.5. The bidder should check the system generated confirmation statement on the status of the 

submission. 
16.5.6. The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 
16.5.7. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 
16.5.8. The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-
load the drawings and the other Bid documents (after signing) while uploading his bid. It is 
assumed that the bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

16.5.9. The Bidder will not be able to submit his bid after expiry of the date and time of submission of 
bid (server time). The date and time of bid submission shall remain unaltered even if the 
specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

16.6. SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, documents, 
certificates uploaded by him, owning responsibility for their correctness / authenticity as per IT 
ACT 2000. If any of the information furnished by the bidder is found to be false / fabricated / 
bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal shall be 
blocked and the bidder is liable to be blacklisted. 
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17. SECURITY OF BID SUBMISSION: 

17.1. All bid uploaded by the Bidder to the portal will be encrypted. 

17.2. The encrypted Bid can only be decrypted / opened by the authorised openers on or after the 
due date and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1. Resubmission of bid by the bidders for any number of times before the final date and time of 
submission is allowed. 

18.2. Resubmission of bid shall require uploading of all documents including price bid afresh. 

18.3. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 
shall consider only the last bid submitted. 

18.4. The bidder should avoid submission of bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam or power failure etc. 

18.5. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by 
uploading scanned copy of a letter addressing to the Procurement Officer Publisher (Officer 
Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal after 
expiry of the closure time of the bid. 

19. OPENING OF THE BID: 

19.1. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids cannot be opened before the specified date & time. 

19.2. All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

19.3. The bidders & guest users can view the summary of opening of bids from any system. 
Contractors are not required to be present during the bid opening at the opening location if 
they so desire. 

19.4.  In the event of the specified date of bid opening being declared a holiday for the Officer 
Inviting the Bid, the bids will be opened at the appointed time on the next working day. 

19.5. Combined bid security for more than one work is not acceptable.  

19.6. The electronically submitted bids may be permitted to be opened by the predefined Bid 
opening officer from their new location if they are transferred after the issue of Notice Inviting 
Bid and before bid opening. Further, action on bid documents shall be taken by the new 
incumbent of the post. 

19.7. In case of non-responsive tender the officer inviting tender should complete the e-
Procurement process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1. All the opened bids shall be downloaded and printed for taking up evaluation. The officer 
authorized to open the tender shall sign and number on each page of the documents 
downloaded and furnish a certificate that “the documents as available in the portal containing 
______  nos. of pages”. 

20.2. The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the 
uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or 
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illegible documents. The Officer Inviting Tender may ask for any other document of historical 
nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any 
document in no way alters the Bidder’s price bid. Non submission of legible documents may 
render the bid non-responsive. The authority inviting bid may reserve the right to accept any 
additional document.  

20.3. The bidders will respond in not more than 7 days of issue of the clarification letter, failing 
which the bid of the bidder will be evaluated on its own merit. 

20.4. The Technical evaluation of all the bids shall be carried out as per information furnished by 
Bidders. 

20.5. The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

20.6. The financial bids of the technically responsive bidders shall be opened on the due date of 
opening. The Procurement Officer-Openers shall log on to the system in sequence and open 
the financial bids.  

20.6.1. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorised representative who wish to be present. 

 
20.6.2. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive 

will be opened. 
20.6.3. The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case 

of item rate tender and percentage above or less in case of percentage rate tenders will be 
announced. 

20.6.4. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 
Comparative Statement and furnish a certificate to that respect. 

20.6.5. Bidder can witness the principal activities and view the documents/summary reports for that 
particular work by logging on to the portal with his DSC from anywhere. 

20.6.6. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 
with the approval of concern Chief Engineer / Head of Department. 

21. NEGOTIATION OF BIDS: 

21.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask the     lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdown of unit     rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter 
of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in 
consideration of execution & completion of the Works by the contractor as prescribed by the 
contract & the amount of Performance Security and Additional Performance Security required 
to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

22.2. The Contractor after furnishing the required acceptable Performance Security & Additional 
Performance Security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-
Charge with copy thereof to the Procurement Officer –Publisher. The Procurement Officer-
Publisher shall up load the summary and declare the process as complete. 

22.3.  If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for three years and action will be taken to blacklist 
the contractor. Besides the consortium / JV / firm where such an agency / firm already 
happens to be or is going to be a partner/member/proprietor, he/ they shall neither be allowed 
for participation in bidding  for three years nor his/ their application will be considered for 
registration and action will be initiated to blacklist him / them. In that case, the L-2 bidder, if 
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fulfils other required criteria, would be called for drawing agreement for execution of work 
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 
bidder, otherwise the tender will be cancelled. 

23. BLOCKING OF PORTAL REGISTRATION: 

23.1. If the Registration Certificate of the Contractor is cancelled /suspended by the registering 
authority/ blacklisted by the competent authority his portal registration shall be blocked 
automatically on receipt of information to that effect. 

23.2. The portal registration blocked in the ground mentioned in the above Para-23.1 shall be 
unblocked automatically in receipt of revocation order of cancellation / suspension/ blacklisting 
from the concerned authority.  

23.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date 
of issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue an 
intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief 
Manager (Tech.) for blocking of portal registration within 10 days of intimation to the defaulting 
bidder regarding his unsatisfactory reply with intimation to the Registering Authority and 
concerned Chief Engineer/ Heads of Office if any of the following provisions are violated. 

23.3.1. Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) 
instruments before the designated officer within the stipulated date and time. 

23.3.2. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 
validity period. 

23.3.3. Fails to execute the agreement within the stipulated date. 
23.3.4. If any of the information furnished by the bidder is found to be false / fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State 
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall 
also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix- XXXIV of OPWD 
Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1. UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee consisting 
of the following members. 
EIC (Civil)-cum-CPO,             - Chairman 
Engineer-in-Chief (WR)           -  Member 
Concerned Chief Engineer        - Member 
Sr. Manager (Finance), SPC      - Member 
Officer Inviting Tender    - Member  
Chief Manager (Technical), SPC - Convener 

24.2. The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain 
all records for this purpose. The Committee shall meet not less than once in a month if 
required & shall consider the recommendation of the officer inviting tender for unblocking of 
portal registration. The quorum of the meeting will be four. 

24.3. The minimum period of blocking of Portal Registration shall in no case be less than 90 days. 
After blocking of Portal Registration, the Contractor whose Portal Registration has been 
blocked may file application to the concerned officer inviting tender showing sufficient ground 
for unblocking of his portal registration along with a Treasury Challan showing deposit of Rs. 
10,000/- (Rupees ten thousand) only (non-refundable) under the head of accounts ‘0059 - 
Public Works’ as processing fees. The officer inviting tender shall forward the application filed 
by the contractor to the Chief Manager (Tech), State Procurement Cell.  
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24.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of 
challan as mentioned above, the Chief Manager (Tech) being the member Convener of the 
Committee shall place the case before the Committee for examination and taking a decision in 
this regard. After examination the Committee may recommend for unblocking of the portal 
registration of said contractor if the Committee is satisfied that the fault committed by the 
contractor is either unintentional or done for the first time. 

24.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a 
contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may not 
consider his case to be placed before the Committee and may advice the concerned officer 
inviting tender to issue show cause notice to the contractor asking him to explain as to why his 
portal registration shall not remain blocked. On receipt of show cause reply from the contractor 
the officer inviting tender shall examine the same & if considered proper he may report to the 
Chief Manager (Tech), SPC along with his views furnishing the copy of the show cause reply 
for placement of the same before the Committee for taking a decision in respect of blocking/ 
unblocking. If the Committee found that the contractor is in habit of committing such fault 
again and again intentionally the committee may advice the concerned officer inviting tender 
to initiate proceeding for blacklisting as per the existing rule. 

1. These amendments shall take effect from the date of issue of the order. 
2. This amendment is an addition to the existing provision and will be placed below 

Appendix-IX to OPWD Col, Vol-II. 
3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
4. This has been concurred in by the Finance Department vide their UOR No.3-WF-1 

dt.04.01.2013. 
     
                                                                              Sd/19.07.2013 

      E.I.C-cum-Secretary to Govt. 
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AFFIDAVIT 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s.........................

 ............................................................................................................................................ ……

… ………………………………….have abandoned any work on RWSS/PHEO  in India nor 

any contract awarded to us by the state of Odisha for such works have been rescinded, 

during last five years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding my (our) competence and general 

reputation. 

4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer  

Name of Firm 

DATE 
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Letter of Acceptance 
(Letterhead paper of the Employer) 

 
_____________________ [date] 

 
To : 
 __________________________________________ [name and address of the Contractor] 
 
Dear Sir(s) 
 
 This is to notify you that your Bid dated ____________ for execution of the work “[insert name 

of the work]”on turnkey basis involving design and execution of works 

_______________________________ [Name of the contract and identification number, as given in the 

Instructions to Bidders] for the Contract Price of Rupees __________________ 

__________________________ (Rs.______________________________) [amount in words and 

figures], as corrected and modified in accordance with the Instructions to Bidders1 is hereby accepted by 

our Agency. 

 
We note that as per bid, you do not intend to subcontract any component of work  
 
(Or) 
 
We note that as per bid, you propose to employ _______________________ as sub-contractor for 

executing __________________________. 

(Delete which is not applicable) 
 
 You are hereby requested to furnish Performance Security and Additional Performance Security 

(if any) in the form detailed in Para 32.1 of ITB for an amount of Rs. ____________ within 15 days of the 

receipt of this letter of acceptance and sign the contract failing which action as stated in Para 32.3 of ITB 

will be taken. 

 
Yours faithfully, 
 
 
 
Authorised Signature 
 
Name and Title of Signatory 
 
Name of Agency 
 
1. Delete “corrected and” or “and modified” if only one of these actions applies.  Delete “as corrected 

and modified in accordance with the Instructions to Bidders” if corrections or modifications have 
not been effected. 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

 

 ----------------------- (Date) 

 
To 

_________________________ [Name   and   address   of the Contractor] 

___________________________________________ 

___________________________________________  

Dear Sirs :  
 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32.1 and 

signing of the contract for the work”[insert name of the work]” on turnkey basis involving design 

and execution of works@ a Bid Price of `………………, you are hereby instructed to proceed with 

the execution of the said works in accordance with the contract documents. 

 
                                                                                               Yours faithfully, 

 
 
 
 

(Signature, name and title of 
signatory authorised to sign on 

behalf of Employer) 
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Agreement Form 
Agreement 
 
 This agreement, made the ___________day of_______20______    
between_____________[name and address of Employer] (hereinafter called "the Employer") and 
_____________,[name and address of contractor] (hereinafter called "the Contractor") of the other part. 

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and 
identification number of Contract]  (hereinafter called "the Works") and the Employer has accepted the Bid 
by the contractor for the execution & completion of such Works and the remedying of any defects 
therein , at a contract price of Rs_____________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are  respectively 
assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price 
or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this Agreement viz. 
(i) Letter of Acceptance 
(ii) Notice to proceed with the works; 
(iii) Contractor's Bid 
(iv) Conditions of Contract (including special condition of contract) 
(v) Contract Data 
(vi) Specification 
(vii) Drawings 
(viii) Bill of Quantities (optional) 
(ix) Payment schedule and 
(x) Any other documents listed in the Contract Data as forming part of the Contract. 

 
In witness whereof the parties thereto have caused this Agreement to be executed the day and year 
first before written. 
 
The common seal of    _____________________________________ 

Was hereunto affixed in the presence of: 

Signed, sealed and delivered by the said________________________________________ 

In the presence of: 
 

 Binding Signature of Employer _ _________________________________________________ 

Binding Signature of Contractor.________________________________________________ 
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SECTION 3 
 

CONDITIONS OF CONTRACT 
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Conditions of Contract 
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CONDITIONS OF CONTRACT 

A. GENERAL 

1. Definitions 

1.1.    Terms, which are defined in the Contract Data and not defined in the Conditions of 
Contract shall keep their defined meanings. Capital initials are used to identify defined 
terms. 

1.1.1  Bill of Quantities means the priced and completed Bill of Quantities;  

1.1.2 Compensation events are those defined in clause 41 hereunder 

1.1.3 The Completion Date is the date of completion of the Works as certified by the Engineer 
in accordance with Sub Clause 50. 

1.1.4 The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 below. 

1.1.5 The Contract Data defines the documents and other information, which comprise the 
Contract. 

1.1.2 The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

1.1.7 The Contractor's Bid is the completed Bidding document submitted by the Contractor to 
the Employer and includes Technical and Financial bids. 

1.1.8 The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

1.1.9 Days are calendar days; months are calendar months. 

1.1.10 A Defect is any part of the Works not completed in accordance with the Contract. 

1.1.11 The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

1.1.12 The Employer is the party who will employ the Contractor to carry out the Works. 

1.1.13 The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor’s work, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, 
recommending extensions of time, and valuing the Compensation Events. 

1.1.14 Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works. 

1.1.15 Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

1.1.12 Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Employer by issuing an 
extension of time. 

1.1.17 Materials are all supplies, including consumables, used by the contractor for 
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incorporation in the Works. 

1.1.18 Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or 
chemical or biological function. 

1.1.19 The Site is the area defined as such in the Contract Data. 

1.1.20 Site Investigation Reports are those, which were included in the Bidding documents and 
are factual interpretative reports about the surface and sub-surface conditions at the site. 

1.1.21 Specification means the Specification of the works included in the Contract and any 
modification or addition made or approved by the Employer. 

1.1.22 The Start Date/Date of commencement is given in the Contract Data. It is the date 
when the Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Dates. 

1.1.23 A Subcontractor is a person or corporate body who has a contract with the contractor to 
carry out a part of the work in the contract, which includes work on the site.    

1.1.24 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor, which are needed for construction or installation of the Works. 

1.1.25 A Variation or change in scope is an instruction given by the Employer, which varies the 
change in scope of works.  

1.1.22  Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Employer, as defined in the Contract Data. 

1.1.27 Year may be understood as financial year. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Employer will provide instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the contract data, references in the condition of 
contract to the works, the completion date and the intended  completion date apply to any 
section of the works (other than references to the completion date and intended completion 
date fo the whole of the works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bill of quantities (optional) and 

(9) Any other document listed in the Contract Data as forming part of the 
Contract. 
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3. Languages and Law 

3.1.   The  language  of the  Contract  and  the  law governing  the  Contract  are  stated  in  
the Contract Data. 

4. Engineer's Decisions 

4.1.   Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer as 
per the provision of the contract. 

5. Delegation 

5.1.   The Engineer may delegate any of his duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the contractor.  

2. Communications 

2.1.     Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

7. Sub-contracting 

7.1 The contractor may sub-contract any portion of work, up to a limit specified in contract data, with 
the approval of the Engineer but may not assign the contract without the approval of the 
Employer in writing. Sub-contracting does not alter the contractor’s obligations.   

7.2 The contractor shall not be required to obtain any consent from the employer for : 

 (a) the Sub-contracting of any part of the works for which the sub-contractor is named in the 
contract; 

 (b) the provision of labour; and 

 (c) the purchase of materials which are in accordance with the standards specified in the 
Contract.   

(d) Beyond this if the contractor proposes sub-contracting any part of the work during 
execution of works, because of some unforeseen circumstances to enable him to 
complete the work as per terms of the contract; the Engineer/Employer will consider the 
following before according approval: 

- The contractor shall not sub-contract the whole f the works. 

- The contractor shall not sub-contract any part of the work without prior consent of 
the Engineer.  Any such consent shall not relieve at the contractor from any 
liability or obligations under the contract and he shall be responsible for the acts, 
defaults and neglects of any sub-contractor, his agents or workmen as fully as if 
they were the acts, defaults or neglects of the contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the work possess the 
experience, qualification and equipment necessary for the job proposed to be 
entrusted to them in proportion to the quantum of work to be sub-contracted. 
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- If payments are proposed to be made directly to that sub-contractor, this should 
be subject to specific authorization by the prime contractor so that this 
arrangement does not alter the contractor’s liability or obligations under the 
contract. 

Note: All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of 
the works amounting to more than 20 percent of the Bid Price.  For each such proposal the 
qualification and the experience of the identified sub-contractor in the relevant field should be 
furnished along with the bid to enable the employer to satisfy himself about their qualifications 
before agreeing for such sub-contracting and include it in the contract. 

 In view of the above, normally no additional sub-contracting should arise during execution of the 
contract. 

8. Other Contractors - 

8.1.   The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of other 
Contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may 
modify the schedule of other contractors and shall notify the contractor of any such 
modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
as referred to in the Contract Data besides those as listed at section -8 to carry out 
the functions stated in the Schedule or other personnel approved by the Engineer. The 
Engineer will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or better than 
those of the personnel listed in the Schedule. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the work 
in the Contract. 

10. Employer's and Contractor's Risks 

The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor's employees),and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive. 

12. Contractor's Risks 

All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

13. Insurance 

13.1.  The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover for the period as stated below against the events and in the amounts 
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and deductibles stated in the Contract Data for the following events which are due to 
the Contractor's risks: 

A) From the starting date to the end of defect liability period 

(a) Loss of or damage to the Works. 

 B) From the starting date till completion of the work as per agreement. 

  (a) Loss of or damage to plant and materials and equipment; 

(b) Loss of or damage of property (except the works, plant, materials and 
equipment) in connection with the Contract; and 

(c) Personal injury or death. 

13.2 If all the items listed in clause 13.1(B) can be combined/grouped under one insurance cover 
like contractor’s, All Risk (CAR) Policy, then the same is acceptable.  

13.3 Prior to seven days before the start date, the contractor shall furnish to the Engineer 
notarized true copies of the certificates of insurance, copies of insurance policies and 
premia payment receipt in respect of such insurance  for the Employer's approval. All 
such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

 

13.4 If the  Contractor  does  not  provide  any  of the  policies  and  certificates  required,  
the Employer  may  affect  the   insurance  which  the  Contractor  should   have   
provided   and recover  the   premiums  the   Employer  has   paid   from   payments   
otherwise  due  to  the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 

13.5 Alterations to the terms of insurance shall not be made without the approval of the 
Employer. 

13.6 Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1.  The Contractor, in preparing the Bid, mayl rely on any site Investigation Reports referred 
to in the Contract Data, which are indicative and not exhaustive. The Employer shall 
provide all available details to the contractor (Bidder) for his information, if requested by 
him at least one week prior to the bid submission date. The bidder shall be responsible for 
interpreting all such data. After award of work the contractor shall carry out detail survey 
and investigation for preparation of detail design as per the scope of the work and time 
period stipulated at section 8.  

To the extent which was practicable (taking account of cost and time ) the contractor 
(Bidder) shall be deemed to have obtained all necessary information as to risk, 
contingencies and other circumstances which may influence or affect the tender or works. 
To the same extent, the contractor (Bidder) shall be deemed to have inspected and 
examined the site, its surroundings, the above data and other available information, and to 
have satisfied before submitting the tender as to all relevant matters, including (without 
limitation): 

(a) the form and nature of site, including subsurface condition, 

(b) the hydro geological and climatic conditions, 

(c) the extent and nature of the work and Goods necessary for the execution and 
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completion of the works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the country, and 

(e) the contractor’s requirements for access, accommodation, facilities, 
personnel, power, transport, water and other services, 

(f) availability of required materials. 

15. Queries about the Contract Data 

15.1.  The Employer will clarify queries on the Contract Data if any during the pre-bid meeting. 

12. Contractor to Construct the Works 

12.1.  The Contractor shall construct and install the Works in accordance with the approved 
Specification and Drawings. All designs and drawings and specifications to be furnished by 
the contractor shall be approved by the Employer before execution in accordance with Clause 
18.   

12.2 The Contractor shall take all reasonable steps to protect the environment on and off the Site 
and to avoid damage or nuisance to persons or to property of the public or other resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing enactments on environmental protection and rules made there under, 
regulations, notifications and bye-laws of the State or Central Government, or local authorities 
and any other law, by-law, regulations that may be passed or notification that may be issued 
in this respect in future by the State or Central Government of the local authority.  The 
contractor shall also abide by the requirements as per Attachment-X of the Bid document. 

Salient features of some of the major laws that are applicable are given below: 

(1) The Water (prevention and Control of Pollution) Act, 1974 

(2) The Air (prevention and Control of Pollution) Act, 1981 

(3) The Environment (Protection) Act, 1982 

(4) The public Liability Insurance Act, 1991 

17. The Works to be completed by the Intended Completion Date 

17.1.   The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended Completion 
Date. 

18. Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of 
the Temporary Works. 

18.4 The Contractor shall obtain approval to the design, drawings and specifications of all 
components of the PWS work, except those for temporary works as stated at Clause 
18.1, from approved institutions at its own cost. Such approved documents needs to be 
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submitted to the Employer within the stipulated datelines as mentioned in the contract 
data and at section-8. 

18.5   All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Employer / Engineer before their 
use. 

19. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer. The Contractor is to notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor. If possession 
of a part is not given by the date stated in the contract data the employer is deemed to 
have delayed the start of the relevant activities and this will be compensation Event. 

22. Access to the Site 

 The Contractor shall allow the Employer and any person authorized by the Employer 
access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured / fabricated / assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, 
which comply with the applicable laws where the Site is located. 

23.2  The Contractor shall permit the Employer to inspect the Contractor's accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

24.   Disputes 

24.1  That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the state of Odisha and it is agreed that neither 
party to the contract will be competent to bring a suit in regard to the matter by this contract 
at any place outside the state of Odisha. 

25.  Procedure for settlement of Disputes/Arbitration 

25.1  In case of dispute or difference arising between the Employer and contractor relating to any 
matter arising out of or connected with this agreement, such disputes or difference shall be 
settled in accordance with the Arbitration and Conciliation Act, 1992. 

22. Replacement of Adjudicator    Not applicable 
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B.  TIME CONTROL 

27.     Programme 

27.1 Within 14 days of issue of letter of award or the time stated in the Contract Data the 
successful bidder shall submit to the Employer detail work Programme showing the 
general methods, arrangements, order and timing for all the activities in the Works along 
with monthly cash flow forecast. The agreed work programme / milestones during such 
contract negotiation shall form a part of the agreement. 

27.2 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

27.3 The contractor shall submit to the Employer, for approval, an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
programme has been submitted. 

27.4  The Employer's approval of the Programme shall not alter the Contractor's obligations 
.The Contractor may revise the Programme and submit it to the Employer again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 

28     Extension of the Intended Completion Date 

28.1  The Employer shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the 
intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the contractor to incur additional cost. 

28.2.  The Employer shall decide whether and by how much to extend the Intended Completion 
Date within 35 days of the Contractor asking the Engineer for a decision upon the effect of 
a compensation event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

28.3   The Engineer shall within 14 days of receiving full justification from the contractor for extension of 
Intended completion date refer to the Employer his recommendation. The Employer shall in not 
more than 21 days communicate to the Engineer the Employer’s decision. 

29. Delays Ordered by the Engineer 

29.1.  The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

30. Management Meetings 

30.1 Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

30.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The responsibility 
of the parties for actions to be taken is to be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

31. Early Warning 
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31.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the work delay in the execution. 
The Engineer may require the Contractor to provide an estimate of the expected effect of 
the future event or circumstance on the Completion Date.  

31.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Engineer. 

C. QUALITY CONTROL 

32. Identifying Defects 

32.1.  The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's: responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect 

33. Tests 

33.1.  If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no defect the test shall be a 
compensation Event.  

34. Correction of Defects 

34.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and is defined in the Contract Data. 
The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer's notice. 

35. Uncorrected Defects 

35.1.  If the Contractor has not corrected a Defect within the time specified in the Engineer's 
notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

D. COST CONTROL 

32. Change in the Quantities: (Optional) 

37. Change of scope (variation) and procedure for change of scope 

37.1 The Employer may require the contractor to make modifications/ alterations to the 
construction work before the issue of completion certificate either by giving an 
instruction or by requesting the contractor to submit a proposal for change of scope 
involving additional cost or reduction in cost. Any such change of scope shall be made 
and valued in accordance with the provisions of this contract and the contractor, in 
that event, will have no further claim on the ground that had it been known/disclosed 
earlier he would have made such charges in other connected work in their design, 
construction which would have saved him some cost and given him other 
consequential benefits. 
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37.2 Change in scope may include: 

 (a) Change in specification of any item of works 

 (b) Omission/deletion of any item of work from the scope of work 

(c) any additional work which are not included in the scope of work including any 
additional test on completion 

37.3 In the event of the Employer determining that a change of scope is necessary, it shall 
issue notice to the contractor a notice specifying in reasonable detail the works 
contemplated there under ( “Change in scope notice”) 

37.4 Upon receipt of change in scope notice, the contractor shall with due diligence, provide 
to the Employer through the Engineer within seven days time such information as as is 
necessary together with documentation in support of; 

 (a)  the impact, of any, which the change in scope is likely to have on the completion 
of the work 

 (b)  the options for implementing the proposed change of scope and the effect, if 
any, each on the cost and time thereof including the following details; 

 (i)   break down of quantities, unit rates and cost for different items of work 

 (ii)  proposed design for the change of scope 

 (iii) proposed modifications, if any, to the construction period with updated 
work programmes  (all variations shall be included in updated programme 
produced by the contractor)    

37.5 The contractor’s quotation for change of scope shall be based on the detail design and 
rates for various items of works as derived on the basis of his original bid price (in case 
of repetition of similar item as per original contract) or PH specification and prevailing 
market rates (in case of new item not envisaged in the original contract) 

37.2 The value of all change of scope of work shall not exceed 5% of the total contract price 
for the construction work. 

38. Payments for change of scope (Variations) 

38.1 The Employer shall assess the change in scope proposal and contractor’s quotation and upon 
reaching an agreement; the Employer shall issue the change scope order requiring the contractor 
to proceed with the performance thereof. 

38.2 If the contractor’s quotation is unreasonable, the Employer may order the variation and make a 
change to the contract price which shall be based on Employer’s own forecast of the effects of the 
variation on the contractor’s cost. 

38.3 If the Employer decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and the variation shall be 
treated as a compensation event, subject to condition that such variation shall not exceed 5% of 
the total contract price for the contract work. 

 38.4 The contractor shall not be entitled to additional payment for cost, which could have been avoided 
by giving early warning. 
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39 Payment certificates   

39.1 The contractor shall submit to the Engineer statements of the value of the work completed. 

39.2 The Engineer shall check the contractor’s statement within 14 days and certify the amount to be 
paid to the contractor as per contract payment schedule after taking into account any credit or 
debit for the month in question in respect of materials for the works in the relevant amounts and 
under condition set forth in sub-clause 47.3 of the contract data (secured advance). 

39.3 The value of work executed shall be determined by the Engineer. 

39.4 The value of work executed shall comprise the value of the quantities of the items as per the mile 
stone and work programme attached to the Clause-8 of Contract Data.  The milestone and work 
programme shall incorporate by the TIA as per nature of work. 

39.5 The value of work executed shall include the variation of change in scope (variation) and 
compensation events, if any. 

39.2 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later information. 

40 Payments 

 Payments shall be adjusted for deductions for retention, other recoveries in terms of 
the contract and taxes at source, as applicable under the law. The Engineer shall pay 
the Contractor the amounts as per the payment schedule attached to the contract. 

41 Compensation Event 

41.1 The following are the compensation events unless they are cause by the contractor: 

(a) The Employer does not give access to a part of the site by the site Possession date 
stated in the contract data. 

(b) Other contractors, public authorities of utilities or the employer does not work within 
the dates and other constraints stated in the contract, and they cause delay or extra 
cost to the contractor. 

41.2 If a compensation Event would prevent the work being completed before the intended 
completion date, the Intended completion date shall be extended. The contractor will react 
competently and promptly to the event and shall submit information demonstrating the effect 
of the compensation Event and the required extended time period for completion. 

41.3 The Engineer shall examine the information furnished by the contractor and shall 
recommend to the Employer by how much time the Intended completion date shall be 
extended. The Employer shall decide / sanction the required extension of time due to such 
compensation event. 

41.4 The contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the contractor not having given early warning or not 
having cooperated with the Engineer.     

42. Tax 

The rates quoted by the Contractor shall be deemed to be inclusive of all taxes, duties & levies, 
Income tax, Labour Cess applicable as per Government rules prevailing at the time of bidding 
that the contractor will have to pay for the performance of this contract. The Employer will 
perform such duties in regard to the deduction of such taxes at source as per applicable law. 

43 Currencies 

 All payments shall be made in Indian Rupees. 

44. Retention 

44.1 The Employer shall retain from each payment due to the Contractor the proportion stated 
in the Contract Data until Completion of the whole of the Works or settlement of final 
payment. 

44.2 On Completion of the whole of the Works, half the total amount retained is repaid to 
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the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor before the 
end of this period have been corrected. 

45. Liquidated Damages 

45.1.  The Contractor shall pay liquidated damages to the Employer at the rate per week stated in 
the Contract Data for each week that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestone as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not relieve the contractor from his/her/their 
obligation to complete the works or from any other duties, obligation or responsibilities which 
he/she/they may have under the contract. 

45.2. If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. 

45.3. If the contractor fails to comply with the time for completion as stipulated in the tender, 
then the contractor shall pay to the employer the relevant sum stated in the Contract 
Data as Liquidated damages for such default and not as penalty for every week or part of 
week which shall elapse between relevant time for completion and the date stated in the 
taking   over certificate of the whole of the works or the mile stone, subject to the limit 
stated in the contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount 
of such damages from any money due or to become due to the contractor. The payment or 
deduction of such damages shall not relieve the contractor from his obligation to complete 
the works or from any other of his obligations and liabilities under the contract. 

45.4. If, before the Time for Completion of the whole of the Works or, if applicable, any Section, 
a Taking - Over Certificate has been issued for any part of the Works or of a Section, 
the liquidated damages for delay in completion of the remainder of the Works or of that 
Section shall, for any period of delay after the date stated in such Taking-Over Certificate, 
and in the absence of alternative provisions in the Contract, be reduced in the proportion 
which the value of the part so certified bears to the value of the whole of the Works or 
Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of 
liquidated damages and shall not affect the limit thereof. 

42  Bonus Payments 

42.1  The procedure for payment of bonus (incentive) shall be as per the latest amendment to Para 3.5.5 
of OPWD code Vol. - I. 

42.2  If the contractor achieves completion of the whole of the works prior to the Intended completion 
date prescribed in the contract data the Employer shall pay to the contractor a sum stated in the 
contract data as bonus (incentive) for every completed month which shall elapse between the date 
of completion of all items of works as stipulated in the contract and the time prescribed in clause 17 

42.3  For the purpose of calculating bonus payment, the time given in the Bid for completion of the whole 
of the works is fixed and unless otherwise agreed, no adjustments of the time by reason of granting 
of extension of time pursuant to clause no 28 or any other clause of these conditions will be 
allowed. Any period falling short of a complete month shall be ignored for the purpose of computing 
the period relevant for the payment of bonus.    

47  Advance Payments 

47.1  The Engineer shall make advance payment to the contractor for mobilisation and cash flow 
support of the amount stated in the contract data by the date stated in the contract data, 
only against provision by the contractor of an unconditional Bank guarantee in a form by a 
Nationalised Bank acceptable to the Engineer in amounts and currencies equal to the 
advance payment. 

47.2  An interest @10% per annum shall be charged on the advance payment. 
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47.3  The Advance payment shall not be released until the design is finalised and establishment 
of camp at work site is completed. 

47.4  The guarantee shall remain effective until the advance payment has been repaid, but the 
amount of the guarantee shall be progressively reduced by the amounts repaid by the 
contractor. The contractor shall ensure that the Bank guarantee remain enforceable until 
the advance payment has been fully repaid and accordingly renew it, from time to time, until 
the advance payment has been fully repaid. 

47.5  If the terms of guarantee specify its expiry date, and the advance payment has not been 
repaid by the date then 28days prior to the expiry date, the contractor shall extend the 
validity of guarantee until the advance payment has been fully repaid. 

47.2  The advance payment shall be repaid through percentage deductions from the interim 
payments as follows:- 

 a)        Deduction shall commence from the 1st interim payment. 

b) Deduction shall be made in proportions of the advance payment until such time as 
the advance payment has been repaid; provided that the advance payment shall be 
completely repaid prior to the time when 80% of the accepted contract amount has 
been repaid. 

47.7 If the advance payment has not been repaid prior to the issue of the taking over certificate 
for the work or prior to termination under section-3 clause 54 of (termination by Employer), 
as the case may be, the balance advance is payable by the contractor to the employer.          

48  Securities 

  The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by a 
bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 
Performance Security shall be valid up to the end of Defects Liability Period. 

49 Cost of Repairs 

  Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or 
omissions including the situation as stipulated at clause 12. 

E. FINISHING THE CONTRACT 

50. Completion 

The Contractor shall request the Engineer to issue a Certificate of Completion of the 
Works   and the Engineer will do so upon deciding that the Work is completed. 

51. Taking Over 

 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

52. Final Account 

52.1.  The Contractor shall supply to the Engineer a detailed account of the total amount that 
the Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment 
that is due to the Contractor within 52 days of receiving the Contractor's account if it is 
correct and complete. If it is not, the Engineer shall issue within 52 days a schedule that 
states the scope of the corrections or additions that are necessary. If the Final Account is 
still unsatisfactory after it has been resubmitted, the Employer shall decide on the 
amount payable to the Contractor and issue a payment certificate, within 52 days of 
receiving the Contractor's revised account. 
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53. Operating and Maintenance Manuals 

 If ''as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data   

or    

 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Employer's approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

54. Termination 

54.1. The Employer may terminate the Contract if the other party causes a fundamental 
breach of the Contract. 

54.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer; 

(b) the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

(d) the Contractor does not maintain a security which is required; 

(e) the Contractor has delayed the completion of works by the number of days for which 
the  maximum amount of liquidated damages can be paid as defined in the Contract 
data; and 

(f)  if the Contractor, in the judgment of the Employer has engaged in corrupt or   
fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: "corrupt practice" means the offering, giving, receiving 
or soliciting of anything of value to influence the action of a public official in the 
procurement process or in contract execution. "Fraudulent practice" means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the detriment of the Borrower, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open 
competition." 

54.3 When either party to the Contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed under Sub Clause 54.2 above, the Engineer shall 
decide whether the breach is fundamental or not. 

54.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

54.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site 
safe and secure and leave the Site, as soon as reasonably possible. 

55. Payment upon Termination 

55.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as 
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per applicable law and less the percentage to apply to the work not completed as 
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

55.2. If the Contract is terminated at the Employer's convenience  the Engineer shall issue a 
certificate for the value of the work done, less advance payments received up to the date 
of the certificate, less other recoveries due in terms of the contract and less taxes due to 
be deducted at source as per applicable law. No extra cost will be paid by the Employer for 
expenditure towards removal of Equipments, repatriation of the contractor’s personnel 
employed solely on the works and the contractor’s cost of protecting and securing the 
works. 

52. Property 

52.1.   All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 
the property of the Employer, if the Contract is terminated because of a Contractor's default. 

57. Release from Performance 

57.1.  If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Employer or the Contractor, the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which commitment was 
made. 

F. SPECIAL CONDITIONS OF CONTRACT 

58.1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

58.2.    COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction industry are given 
below. The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions of any 
Act or rules made there under, regulations or notifications including amendments. If the Employer 
is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non- observance of the provisions stipulated in the notifications/bye laws/ Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the 
right to deduct any money due to the Contractor including his amount of performance security. 
The Employer/Engineer shall also have right to recover from the Contractor any sum required 
or estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
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59. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.       
  

a)  Workmen Compensation Act 1923 :- The Act provides for compensation in case  of injury by 
accident arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on  
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death, the rate of 15 days wages for every completed year of 
service. The Act is applicable to, all establishments employing 10 or more employees. 

c)   Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under 
the Act are: 

(i)  Pension or family pension on retirement or death, as the case may be. 

(ii)   Deposit linked insurance on the death in harness of the worker.  

(iii)   Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain welfare 
measures to be provided by the Contractor to contact labour and in case the  Contractor    
fails    to  provide, the same are required to be provided, by the Principal Employer by Law. 
The Principal Employer is required to take Certificate of Registration and the Contractor 
required taking license from the designated officer.   The   Act   is applicable to the 
establishments or Contractor of Principal Employer, if they employ 20 or more contract 
labour. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Buildings, Roads, Runways are 
scheduled employments. 

g) Payment of Wages Act 1932:- It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

h)     Equal Remuneration Act 1979 : - The Act provides for payment of equal wages for work of 
equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1925:- The Act is applicable to all establishments employing 20or 
more employees. The Act provides for payments of annual bonus subject to a minimum of 
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per 
month or less. The bonus to be paid to employees getting Rs.2500/- per month or above up 
to Rs.3500/- per month shall be worked out by taking wages as Rs.2500/   per month only. 
The Act does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

k)      Industrial    Employment   Standing   Orders   Act   1942:- It   is   applicable   to   all 
establishments employing 100 or more workmen (employment size reduced by some of the 
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States and Central Government to 50). The Act provides for laying down rules governing 
the conditions of employment by the Employer on matters provided in the Act and get the 
same certified by the designated Authority. 

l) Trade Union Act 1922: - The Act lays down the procedure for registration of trade unions of 
workmen and employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation Act 1982): - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of  employment  of children   in  all  other  occupations  and  processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen's Regulation of Employment & Conditions of service  Act 
1979 :-  

 The Act is applicable to an establishment which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for employment 
in the establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, traveling expenses from home upto the establishment 
and back, etc. 

o)    The   Building   and   Other  Construction  workers   Regulation   of   Employment   and 
Conditions of Service Act 1992 and the Cess Act of 1992 :- All the establishments who 
carry on any building or other construction work and employs 10 or more workers 
are covered under this Act. All such establishments are required to pay cess at the rate 
not   exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the Building 
or construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc. The Employer   
to   whom   the   Act   applies   has   to   obtain   a registration certificate from the   
Registering Officer appointed by the Government. 

p)  Factories Act 1948:- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable 'to premises employing 10 persons or more with aid 
of power or 20 or more persons without the aid of power engaged in manufacturing process. 

 
G. Additional Special Condition 

 
60.1  The contractor is to approve all structural design by State Technical Agency at his own cost 

(IGIT Sarang, CET Bhubaneswar, VSS UI Burla, NIT Rourkela, and IIT, Bhubaneswar). 

60.2  All materials required for completion and commissioning of the awarded work are to be 
procured by the contractor. 

60.3 For all materials the contractor shall have to furnish manufacturer’s test certificates. 

60.4 For all materials which come under EPM rate contract the contractor shall have to furnish 
CIPET inspection report. 

60.5 Inspection by the Engineers/Employer of the Department shall not relieve the contractor of his 
liability for rectifying the defect which may subsequently appear or be detected during testing 
and commissioning or subsequent operation. After rectification of the defects or replacement, 
the materials shall be re-tested to the satisfaction of the Engineers/Employer.  

60.5 All equipments, labour, tools & plants, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain all records of the entire test and furnish the 
copies of the same to the Department. 
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60.2 The Department reserves the right to test any materials at any reputed laboratories if necessity 
arises and the cost of which test(s) shall be borne by the contractor and rejected materials shall 
have to be replaced by the contractor by approved materials at his own cost. 

60.7 The contractor shall be responsible for safe custody of the materials at site and the Department 
will not be responsible for any damage or loss of the property at site.  

60.8  All the pipe line (Rising main & distribution) will be laid underground as per the specification. 
Where it is not possible then decision is to be taken with VWSC/PRI, and Engineer in charge for 
lying of pipe line above the ground with adequate protection to the pipe line. 

60.9 Payment to the Contractor will be released as per the break up schedule mentioned in 
Addendum to special condition of contract & Clause E-1 of Section-8. 

60.10 All the security deposit and maintenance cost will be released to the Contractor by the 
Executive Engineer, RWS&S only after recommendation of Junior Engineer, RWSS-I and 
Assistant Engineer, RWS&S. 

60.11 The contractor can execute the construction of individual house hold toilet in the project area 
with the help of division for which payment will be made to him by division as per the NBA 
guideline. 

60.12 Before execution of work the source of the PWS scheme will be handed over to the contractor 
by the Employer for his safe custody. 

60.13 The payment will be made as per the measurement on actual consumption of materials and 
the work executed against the items provided in the sanctioned estimate. 

60.14 The variation of payment due to above will be guided by the rates in the sanctioned estimate. 

60.15  The contractors shall operate and maintain the PWS project for 05 calendar years from the 
completion date of the project. The defect liability period is one year from the completion of 
project, which is concurrent with the five years of operation and maintenance period. 

60.12 MOU shall be developed and agreed by Executive Engineer, BDO of PR Department and the 
contractor for maintenance of the PWS project for five years.  

60.17 The contractor shall quote rates for the maintenance separately in the bidding documents. 

60.18  The contractor shall deposit the amount quoted for maintenance/ O&M period in shape of five 
nos. of NSC as per payment schedule mentioned in clause B of Addendum to special 
condition of contract duly pledged in favour of the EE before the payment of final bill of the 
work or the same/ deficit amount shall be deducted from his final bill which shall be released 
in addition to the payment within 20 days after successful completion of maintenance/ O&M 
period at the end of every year till fifth year. In case the contractor desires, all types of 
securities available against the aforesaid work with the division can be converted to security 
against maintenance/ O&M of the said work, which shall be accepted and the deficit amount, if 
any, shall be deducted from his final bill. The security towards O&M shall be released within 
20 days after completion of five years O&M period. 

 
H. Important General Conditions of Contract. 

61.         

61.1      Decision of Executive Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything 

of every sort and kind (with the exceptions noted in the schedule attached) which may be 

necessary and requisite for the due and proper execution of the several works included in 

the contract according to the true intent and meaning of the drawings and specification 

taken together, which are to be signed by the Executive Engineer, RWSS. Division, 

KORAPUT herein after called the Executive Engineer and the contractor whether the same 

may or may not be particularly described in the specification or shown on the drawing 
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provided that the same are reasonably and obviously to be inferred there from and in case 

of any discrepancy between the drawings and the specifications the Executive Engineer is 

to decide which shall be followed.  

61.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be 

deputed by the Executive Engineer and during the progress of the works to amend on the 

requisition of the Executive Engineer any errors which may arise therein and provide all the 

necessary labour and materials for doing. The contractor is to provide all plant labour and 

materials (with the exception noted in Schedule), which may be necessary and requisite for 

the works. All materials and workmanship are to be the best of their respective kinds. The 

contractor is to leave the works in all respects clean and perfect at the completion thereof. 

61.3. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Executive Engineer and 

the same or copies thereof are to be kept with the works in-charge of the contractor's agent 

which is to be constantly kept on the ground by the contractor and to whom instructions can 

be given by the Executive Engineer. 

 

61.4. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any 

extra work of any kind whatsoever unless upon the authority of the Executive Engineer to be 

sufficiently shown by any order in writing, by any plan or drawing expressly given and 

signed by him as an extra or variation or by any subsequent written approval signed by him. 

In case of daily labour all vouchers for the same are to be delivered to the Executive 

Engineer or the Officer-in-Charge at least during the week following that in which the work 

may have been done and no day work shall be allowed unless authorised by the Executive 

Engineer and no such authority shall be given if the work is capable of being measured and 

being paid for at an agreed rate.  

61.5. Rate for Extra Work. 
Any authority given by the Executive Engineer, for any alterations or additions in or to the 
works, is not to vitiate contract. But all additions, omissions or variations made in carrying 
out the works are to be measured and valued and certified by the Executive Engineer and 
added to or deducted from the amount of the contract as the case may be.  For new items 
the same shall be paid at the rates, in accordance with the sanctioned schedule of rates, in 
force at the time, when the particular item of work was commenced. In those cases in which 
rates do not exist, the Engineer-in-Charge(insert competent authority), will fix the rates 
to be paid and his decision shall be final. 

61.6.  Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the ground 

of his having been come across with unavoidable hindrance in its execution or any other 

grounds he shall apply in writing to Executive Engineer within 30 days of the date of the 

hindrance on account of which he desires such extension as aforesaid and the authority 

shall if in his opinion (which shall be final) as reasonable ground be shown thereof 

authorized such extension of time if any, as may in his opinion, be necessary or proper.  
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The authority shall at the same time inform the contractor whether the authority claims 

compensation for delay, in case there is any delay in execution due to non-availability of 

stock materials or land or rise in cost of materials and labour or any reason whatsoever 

beyond the control of authority, the contractor is bound to execute the work as per the terms 

and rates in the contract and no monetary claim on such account will be acceptable to the 

authority but extension of time, proportionate to the delay in execution may be granted by 

the authority considering the merit of the case.  The competent authority reserves the right 

to take any expert advice of any Committee/ Secretary/ Legal Advisor while considering the 

application of the contractor for extension of time and can impose any condition which shall 

be binding on the contractor. Penalty @ 1.5% of balance amount of work per month, for 

delay of the work; delay to be completed on per day basis and total amount of penalty for 

delay to be paid under condition shall not exceed 10% of the tender value of work. 
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61.7. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The 

materials supplied by the contractor shall conform to relevant latest editions of the 

specification and codes of practices of the Bureau of Indian Standards or in their absence to 

other specifications as may be specified by the Engineer-in-charge.  The contractor shall 

furnish necessary certificates in support of the quality of the materials as may be required by 

the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any 

time through any reputed laboratory at the cost of contractor.  The contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or due to 

any corrective measures required to be taken on account of and as a result of testing of 

materials. 

The Executive Engineer has full power for removal from the premises of all materials which, 

in his opinion, are not in accordance with the specification and in case of default, the 

Executive Engineer is to be at liberty to sell such materials and to employ other persons to 

remove the same without being answerable or accountable for any loss or damage that may 

happen or arise to such materials. The Executive Engineer is also to have full power to 

require other proper materials to be substituted and in case of default, the Executive 

Engineer may cause the same to be supplied and all costs which may attend such removal 

and substitution are to be borne by the contractor and may be recovered from the sale 

proceeds of such rejected materials, when necessary, the balance, if any, being kept in 

deposit in the contractor’s favour. 
61.7.1 The successful bidder is to purchase materials necessary for execution of work 

contract from local SSI units & MS Enterprises having valid rate contract & ISI mark. 

61.8. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Executive Engineer any of the works have been executed with 

improper materials or defective workmanship, the contractor is then required by the 

Executive Engineer forthwith to re-execute the same and to substitute proper materials and 

workmanship and in case of default of the contractor in so doing within a week, the 

Executive Engineer is to have full power to employ other agency to re-execute the work and 

the cost thereof shall be borne by the contractor. 

61.9. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (Four) months from the 

completion of the work arising out of defective or improper materials or workmanship are 

upon the direction of the Executive Engineer to be amended and made good by the 

contractor at his own cost unless the Executive Engineer for reasons to be recorded in 

writing shall decide that they ought to be paid for and in case of default, the Governor of 

Odisha may recover from the contractor the cost of making good the works. 

61.10. Responsibility of the Contractor during Execution of Work: 
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From the commencement of the works to the completion of the same they are to be under 

the contractor’s charge. The contractor is to be held responsible for and to make good all 

injuries, damages and repairs occasioned or rendered necessary to the same by fire or 

other causes and they are to hold the Governor of Odisha harmless from any claims for 

injuries to persons or for structural damage to property happening from any neglect, default, 

want of proper care or misconduct on the part of the contractor or of any one of his 

employees during the execution of the works. 

61.11. Execution of Works in the Site by Other Workmen: 

The Executive Engineer is to have full powers to send workmen upon the premises to 

execute fittings and other works not included in the contract for whose operations the 

contractor is to afford every reasonable facility during ordinary working hours provided that 

such operations shall be carried on in such a manner as not to impede the progress of the 

work included in the contract but the contractor is not to be responsible for any damage 

which may happen to or be occasioned by any such fittings or other works. 

61.12. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed 

by the contractor and shall be reckoned from the date on which the written order to 

commence work is given to the contractor. The work shall throughout the stipulated period 

of the contract, be carried on with all due diligence (time being deemed to be essence of the 

contract on the part of the contractor) and the contractor shall pay, as compensation, an 

amount equal to 1/2 percent of the amount of the estimated cost, if the whole work as shown 

by the tender for every day that the work remains un-commenced, or un-finished after the 

proper dates (The work should not be considered finished until such date as the Executive 

Engineer shall certify as the date on which the work is finished after necessary rectification 

of defects as pointed out by the Executive Engineer or his authorised agents, are fully 

complied with by the contractor to the Executive Engineer’s satisfaction). And further to 

ensure good progress during the execution of the work, the contractor shall be bound, in all 

cases in which the time allowed for any work exceeds one month, to complete one-fourth of 

the whole of the work before one fourth of the whole time allowed under the contract has 

elapsed, one half of the work, before the half of such time has elapsed, and three fourth of 

work before three fourths of such time has elapsed, in the event of the contractor failing to 

comply with the condition he shall be liable to pay as compensation an amount equal to 

one-third percent on the said estimated cost of the whole work for every day that the due 

quantity of work remains incomplete. Provided that the entire amount of compensation to be 

paid under the provision of this clause shall not exceed 10% (Ten Percent) of the estimated 

cost of the work as shown in the tender. 

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 

10% of the estimated cost, or in any case in which under any clause or clauses of this 

contract, the contractor shall have rendered himself liable to pay compensation amounting 

to the whole of his security deposit in the hands of Government (whether paid in the sum or 

deducted by instalments) the Executive Engineer on behalf of the Governor of Odisha, shall 

have power to adopt any of the following courses, as he may deem best suited to the 

interest of the Government.  
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i)  To rescind the contract (of which recession notice in writing to the contractor under 
the hand of the Executive Engineer shall be conclusive evidence) 20% of the value of 
the left over work will be realized from the contractor as penalty.  

ii)  To employ labour paid by Deptt. of Water Resources and to supply materials to carry 
out the work, or any part of the work, debiting the contractor with the cost of the labour 
and the price of the materials (of the amount of which the cost and price certificate of 

the Executive Engineer shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respect in the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of his 
contract; the certificate of the Executive Engineer as to the value of the work done 

shall be final and conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the work of the 

contract, as shall be unexecuted out of his hands and to give it to another contractor 
to complete, in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which excess the certificate in writing of the 

Executive Engineer shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by Government 
under the contract or otherwise or from his security deposit or the proceeds of sale 
thereof or a sufficient part thereof.  

In the event of any of the above courses being adopted by the Executive Engineer the 
contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials, or entered into any 
engagements, or made any advance on account of with a view to the execution of the 
work or the performance of the contract. And in case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work there to for actually performed under this contract, unless and 
until the Executive Engineer shall have certified in writing the performance of such 
work and the value payable in-respect thereof and he shall only be entitled to be paid 
the value so Certified.  

 

61.13. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the benefit of 

his creditors or shall suspend or delay the performance of his part of the contract (except on 

account of cause mentioned in Clause 21.12 or in consequence of not having proper 

instructions for which the contractor shall have duly applied) the Executive Engineer may 

give to the contractor or his assignee or trustee as the case may be notice requiring the 

works to be proceeded with and in case of default on the part of the contractor for a period 

of seven days, it shall be lawful for the Executive Engineer to rescind the contract, if 

necessary, and to enter upon and take possession of the work and to employ any other 

person to carry on and complete the same and to authorise him or them to use the plant, 

materials and property of the contractor upon the works and the costs and the charge 

incurred in any way in carrying on and completing the said works are to be paid to the 

Executive Engineer by the contractor or may be set off by the Executive Engineer against 

any money due or to become due to contractor. If the assignee or trustee of the Contractor 
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proceeds with the work, the conditions of this contract shall be binding upon the said 

assignee or trustee 

61.14.  Price Variation / Escalation Clause: (Vide PR and DW Deptt letter no 22786 dated 

27.12.2021 & O.M  no 8189/W dated 07.06.2021 and letter no 213 on dated of 07.01.2022 

of Engineer-In-chief, RWSS Odisha.) Contract price shall be adjusted for increase or 

decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes, POL & other material 

component in accordance with the following principles and procedures as per formula given 

below:  
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21.15. Defects Liability Period:  

The defect liability is 12 months from the date of formal taking over of the work by the 
Engineer-in-charge. 

 
21.12. Contractor Liable for Damage done & for Imperfection for 2 (Two) months after 

Certificate: 
If the contractor or his work people or servants shall break, deface, injure or destroy any part 
of a building or structure in which they may be working or any building, road, fence, 
enclosure or grass land cultivated ground continue to the premises on which the work or any 
part of it is being executed or in any damage shall happen to the work while in progress from 
any cause whatsoever or any imperfection become apparent in it within Two months from the 
date of the final certificate of its completion shall have been given by the Engineer-in-charge, 
as aforesaid, the contractor shall make the same good at his own expenses or in default the 
Engineer-in-charge may cause the same to be made good by other workman and deduct the 
expenses of which the certificate of the Engineer-in-charge shall be final from any sums that 
may be then or at any time thereafter may become due to the contractor or from his security 
or the proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable 
to pay of the expenses not so recovered by the Engineer-in-charge. 

 
21.17. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as 
mentioned in file, if such work shall be carried out in accordance with the detailed standard 
specification of Odisha, as followed by the State PWD and in the event of there being no 
specifications born in the said standard specification of Odisha for such items of work, then 
in such case the said item of work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge after obtaining approval from 
competent authority. 

 
21.18. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 
Code Vol.-II on rules for black listing of Contractors vide letter No.3325 Dt.01.03.2007 of 
Works Department, Odisha. As per said amendment a Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and 

non-adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the 

State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender.  

21.19. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid 
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more 
than one bid is quoted at 14.99% (Decimals upto two numbers will be taken for all practical 
purposes) less than the estimated cost, the tender accepting authority will finalize the tender 
through a transparent lottery system, where all bidders / their authorized representatives, 
the concerned Executive Engineer and DAO will remain present.  

(As included in Appendix – IX, Clause – 32 of OPWD Code Vol.II vide Works Department 
letter No.12322/W dt.18.11.2013). 

61.20 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for 
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at 
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par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a 
contractor is black listed, it will be widely published and intimated to all Departments of 
Government and also to Government of India agencies working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter 
No.12322/W dt.18.11.2013). 

61.21 Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the 
milestone liquidated damaged will be imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter 
No.12322/W dt.18.11.2013). 

 
 
 
21.22. Rates: 

The Tenderer shall quote their offer on ‘............... Rate’ for the complete work in all respects. 
The offer shall be inclusive of cost of all materials, labour, T&P inclusive of IGST/OGST 
including the building and other construction workers welfare cess with surcharge, tollages, 
royalties, packing and forwarding, transportation, insurance, loading & unloading, storage, 
watch and ward, delivery of the materials to the site etc. and all other expenses incidental 
thereto for successful completion, testing & commissioning of the work. 

 
N.B: The Excise Duty exemption, if any, is as par with the present Government rules 
prescribed by Central Excise Department after implementation of GST. The contractor shall 
arrive their rates for pipe materials accordingly. 

21.23  Guarantee: 
Defect liability period is 12 (Four) months from the date of final acceptance of the work 
conforming to provisions in scope of work. During this period, the contractor shall replace the 
defective materials if any or rectify the defects if any at his own cost as pointed out by the 
Engineer-in-charge to the satisfaction of the later. 

21.24.   Rescission of Contract: 
Subject to other provisions contained in this clause the Executive Engineer of the Department 
may without prejudice to his any other rights or remedy against the contractor in respect of any 
delay, inferior workmanship, any claims for damages and/or any other provisions of this 
contract or otherwise, and whether the date of completion has or has not elapsed, recommend 
the accepting authority to rescind the contract in any of the following cases: 
i) If the contractor having  been given by the Executive Engineer a notice  in writing to 

rectify,  reconstruct or replace any defective work or that the work is being performed in 
an inefficient  or otherwise improper or un-workmen like manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle to court to make a winding up 
order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the work with 
due diligence so that in the opinion of the Executive Engineer (which shall be final & 
binding) he will be unable to secure completion of the work by the date of completion 
and continues to do so after a notice in writing of seven days from the Executive 
Engineer. 

iv) If the contractor fails to comply with the provisions of Clauses & other relevant clauses 
mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in  
writing in that behalf by the Executive Engineer.  
When the contractor has made himself liable for action under any of the cases aforesaid, 
the accepting authority shall have the powers to rescind the contract (of which 
rescission notice in writing to the contractor under the hand of Executive Engineer shall 
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be conclusive evidence), 20% of the value of the left over work will be realized from 
the contractor as Penalty 

21.24.1. In case of rescission of contract  as per Clause-21.24 the contractor shall have no  claim 
to compensation  for any loss sustained by him by regions of having purchased or 
procured  any materials or entered any engagement on account of or with a view to 
execute the work / performance of the contractor. 

21.25(a)    Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 
i) All tendered rates shall be inclusive of all taxes and levies payable under respect 

statutes. However, pursuant to the Constitution (42th Amendment) Act, 1982, if any 
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 
tender including extensions if any and the contractor thereupon necessarily and properly 
pays such taxes/levies the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the .................(insert proper competent 
authority) (whose decision shall be final and binding on the contractor) attributable to 
delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorised representative of the Department and/ or the Engineer-in-Charge and 
further shall furnish such other information/ document as the Engineer-in-Charge may 
require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 
or levy, pursuant to the Constitution (Forty Twoth Amendment) Act, 1982, give a written 
notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

21.25(b) Other statutory duty, Tax such as I.T., VAT/GST etc, will be deducted at sources from the 
bills of the contractor and deposited with concerned authority. 

21.25(c) Royalty, if any, at the prevailing rate on minerals will be deducted from the bills of the 
contractor and deposited with concerned authority, if applicable. 

 
I.  Addendum to special condition of contract 

 
1. Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please 

be read as follows & all other terms & condition mentioned under the clauses remain 
unaltered.  

 
(A) Original works:  
 
1.  All works except OHT/ UGR/ OGR/ WTP 

 15% of the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to 
completion of works minimum upto 15% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 30% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject 
to completion of works cumulative to 30% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 60% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject 
to completion of works cumulative to 60% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 90% the agreement value including subject to completion of works 
cumulative to 90% except OHT/ UGR/ OGR/ WTP. 

 Balance 10% will be paid on successful completion and commissioning of the project. 
 

2. For OGR/ UGR 
 1% on submission of drawing and designing after soil test. 
 Cumulative 30% on completion of foundation and 1 meter height structure. 
 Cumulative 80% on completion of side wall & dome. 
 Cumulative 100% on completion of the structure including commissioning & testing. 
 

3. For ESR/ OHT 
 1% on submission of drawing and designing after soil test. 
 Cumulative 40% on completion of foundation and 50% of staging height of the 

structure. 
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 Cumulative 60% on completion of 100% staging height of structure. 
 Cumulative 80% on completion of ring beam, lower dome, side wall and upper dome. 
 Cumulative 100% on completion of the structure including commissioning & testing. 
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4. For WTP 
Sl 
No 

Description of item % of payment against 
the agreement value 
for WTP 

1 On approval of layout plan, process design, hydrolic design, 
structural design & drawings of all components including 
electrical, mechanical, instrumentation and drawings, all ancillary 
facilities 

1.00 

2 On completion of Caseade Aerator with piping and valves all 
complete 

3.0 

3 On completion of raw water channel to rapid mixing unit along 
with flow measuring device and rapid mixing unit 

2.5 

4 On completion of horizontal flow baffle channel flocculate with 
piping & valves complete 

7.0 

5 On completion of settling tanks with piping & valve arrangement 17.50 
2 On completion of filter house with filter units, water wash system, 

annex building, pump motors along with supply & installation of 
all required machineries including piping, valves, 
instrumentations, measuring, electrical items, internal 
electrification etc. all complete for smooth functioning  

32.00 

7 On completion of RCC beck wash overhead tank with piping & 
valve arrangements complete 

11.00 

8 On completion of Chemical house with Chemical storage & 
dosing units with mixing, piping & valve arrangement etc. all 
complete in all respect including internal electrification. 

9.00 

9 On completion of chlorine, dosing units with supply, fitting and 
fixing of all items, piping and valve arrangements etc. complete in 
all respect for smooth functioning 

3.00 

10 On completion of underground and open drainage as per scope 
of work  

1.5 

11 On completion of walkways and ping connection to CWR (piping 
labour only) 

1.00 

12 On sand filling of WTP area as and when required liming to area 
as stipulated in scope of work before and after foundation work 

2.00 

13 On sand filling of WTP area as and when required liming to area 
as stipulated in scope of work after foundation work & final 
dressing of WTP area 

2.00 

14 Inspection, testing, trial run, guarantee test, training, operation & 
maintenance manual, completion drawing and acceptance of the 
units 

7.50 

 TOTAL 100.00 
 
B. Operation and maintenance works (5 years including one year defect liability period. 

 30% on successful completion of 1st year O&M 
 Cumulative 45% on successful completion of 2nd year O&M 
 Cumulative 60% on successful completion of 3rd year O&M 
 Cumulative 75% on successful completion of 4th year O&M 
 Cumulative 100% on successful completion of 5th year O&M 

 
NB: Payment to the contractor for maintenance/ operation and maintenance (as the case may 

be) of the PWS schemes as per following. 
 

1. The rate accepted for maintenance/ O&M cost for the PWS has to be deposited by the 
contractor as per clause mentioned in “G” i.e. additional special condition in section 3 valid up 
to the end of contract of maintenance/ O&M period in duly pledged in favour of EE concerned 
as security. 

2. The payment will be released only after receipt of the certificate from the authority of VWSC or 
any other committee responsible for the PWS scheme in the village/ GP or any other member 
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nominated by Engineer-in-Charge/ BDO/ JE-II/ AEE/ DEE concerned to the effect that the 
work has been done as per the conditions laid down in section 5 along with the checklist & the 
details of complaint received and compliance thereof. 

3. The payment will be released as per above break up schedule on quarterly basis and at the 
end of each year after one year defect liability period and at the end of every year, the security 
deposit towards maintenance/O &M (as the case may be) will be refunded till 5th year. 

4. In case the contractor fails to comply the terms and conditions of maintenance/ O&M of PWS 
scheme mentioned in section 5 and day to day compliance from the community, the security 
deposit will be forfeited. 
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SECTION 4 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 

 
The following documents are also part of the Contract :                               Clause Reference 
 
The Schedule of Operating and Maintenance Manuals                                        [53] 
 
The Schedule of Other Contractors                                                                      [8] 
 
The Schedule of Key Personnel                                                                           [9] 
  
The Methodology and Program of construction                                                   [27] 
 
The Schedule of Key and Critical equipment to be deployed on the work  
as per agreed programme of construction                                                            [27] 
 
Site investigation reports                                                                                      [14] 
 
1.   The employer is [insert name & address of Employer] : Executive Engineer,RWS&S.Koraput 
 
2.  Name of the authorized Representative [insert name and address] :   
  
32. The Engineer is  [insert name and address of Engineer] 
 
4.  (i)   The maintenance period shall be five years after completion of the work including the defect 

liability period of one year from the completion of the project for single village or multi village of 
single GP work. 

 
     (ii)  For multi GP and multi village PWS schemes, operation and maintenance period shall five years 

including one year defect liability period. 
.  
5. The defect liability period shall be one calendar year, which is concurrent with the five years 

maintenance/ operation and maintenance period of the project. The bidder has to operate and 
maintain the project during Defect liability Period. 

 
6. The Start Date/ Commencement Date:  Date of issue of the Notice to proceed with the work. 

 
 

7. The Intended Completion Date for the whole of the Works is  [insert period] : 
 

8. Physical works to be completed                                                 Period of completion  
                                                                                                                                        from start date 
 

i) Phase I               Laying of rising main and Distribution                           [Insert time 

period] 

                    Pipe Line 

              Phase II Completion of Over head tank/UGR/OGR,                     [Insert time period]   

                                       water treatment plant, pump   house, valve 

 chambers and all other structural part 

 of the PWS 

ii) Phase III            External Electrification, Installation of Pump                 [Insert time period] 

 & Motor, and all balance work  including  

Testing & commissioning of the PWS 
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 9.   The Site is located at : [insert location of site] 

 10. The name and identification number of the Contract is : [insert identification] 
 
          Contract  No: [ To be inserted during signing of Contract ] 
 
 
          Name  of Contract:"  
 
 22. Maximum limit of liquidated damages 

for delay in completion of work. 
 1% of the balance work per week  

subject to a maximum of 10% (ten 
percent) of the Initial Contract Price 
rounded off to the nearest 
thousand. 

[Cl.45] 

23. Amount of incentive/bonus for early 
completion of work. 

 As per the latest amendment  to 
Para 3.5.5 of OPWD code 

[Cl.42] 

24. The amounts of the advances payment are:  [CL.47 of 
sec 1] 

 Nature of Advance Amount(Rs.) Conditions to be fulfilled  

   

 

  

   

11. The law which applies to the Contact is the laws of Union of India 
 

[Cl.3.1] 

12. The language of the Contract documents is English. 
 

[Cl.3.1] 

13 
14. 

The Schedule of Key Personnel               As per Appendix of Section II 
Limit of sub contracting -20% of the Initial Contract price 

[ Cl. 1.2] 
[Cl. 7.1] 

15. The minimum insurance cover for physical property, injury and death is   Rs. 1.0 
lakh per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 
 

[Cl.13] 

12. Site investigation report 
 

[Cl.14] 

17. The Site Possession Dates shall be within seven days from Notice to 
Proceed to Work. 
 

[Cl.21] 

18. The period for submission of the programme for approval of Engineer shall be 14 
days from the issue of Letter of Acceptance. 
 

[ Cl.27] 
 
 

19.    The currency of the contract is Indian Rupees [CL.43] 

  20. 
 
 21. 

Retention money- 5% of gross value of the bill 
 
The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to any adjustment.                                               

   [Cl. 44] 
 
 

[37] 
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24.1 Mobilisation for work 10% of the 
 Contract 
value. 

On submission of unconditional 
bank guarantee in a form by a 
scheduled nationalised bank 
located inside Odisha acceptable to 
the Engineer in amount and 
currency equivalent to the advance 
payment. 
 

 

   24.2. Interest on Advance Payment    [10% (ten percent) per annum]                       [47.2] 

 

24.3. The advance shall be repaid with percentage deduction from the running bill certified     by the 

Engineer under the contract. The deduction will start from immediate next running bill. 

 
25 

 
The Securities shall be for the following minimum amounts  
equivalent as a percentage  of the Contract Price: 

SD two (2) per cent of contract price (EMD 1% & ISD 1%) plus     
Rs…………… (to be decided after evaluation of the bid) as  performance 
security in terms of ITB Clause 32 &33.(as per codal provision) 
The  standard  form  of  Performance  Security  acceptable  to  the   
Employer  shall  be  an un conditional Bank Guarantee of the type as 
presented in Section 8 of the Bidding Documents. 

 
[CL. 48] 

    

22 The date by which "as-built" drawings (in scale as directed) in 2 sets are 
required is within 28 days of issue of certificate of completion of whole or 
section of the work, as the case may be. 
 

[Cl.53] 

27. The amount to be withheld for failing to supply ''as built" drawings by the 
date required is Rs.1.00 Lakhs. 
 

[Cl.53.1] 

28.       The percentage to apply to the value of the work not completed representing   [55.1] 
            the Employer’s additional cost for completing the work shall be -20%
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SECTION 5 
 

TECHNICAL SPECIFICATION 
 

PROVISIONS CONTAINED IN RELEVANT SECTIONS AND CLAUSES OF SPECIFICATIONS FOR PH 

& CIVIL WORKS SHALL BE FOLLOWED 

(To be included by TIA) 

 

 

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA 

should prepare the same as per the requirement of particular water supply project. 

Scope of work, detail technical specification & design criteria should be prepared by the TIA as per 

the need of water supply project according to A/A & T.S.
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SECTION – 5 

 

SCOPE OF WORK & TECHNICAL SPECIFICATION  

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA 

should prepare the same as per the requirement of particular water supply project. 

1.0 General Conditions 

1.01 All works are to be executed in turnkey basis i.e. including labour and supply of material as 

per approved drawing, technical specifications and design (to be supplied by the contractor after duly 

approved by STA) and as per direction of Engineer-in-charge. All materials to be used shall confirm to 

relevant specifications as per latest edition of Indian Standard, unless otherwise stated in the detailed 

specifications of items of work 

1. 02 All the structures are to be designed as permanent type and shall have aesthetic elevation. 

1. 03   Form work shall be of steel plates and frame, sound seasoned timber or any approved 

materials as decided by Engineer-in-charge to be used for the centring and shuttering of the 

structures. 

1.04 Machine mix - Machine mix shall be used in concrete work for all structure. Design mix of 

concrete shall be mandatory. Vibrator of appropriate type shall be used for compaction of concrete. 

1.05 Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat 

of primer. 

1.02 All the fittings and fixtures (such as valves, fittings, material of electrical and mechanical nature 

i.e chain pulley,  pumps and motors, switches, transformer etc) are to confirm relevant IS specification 

and of reputed make and are supported with warranty and manufacturer’s test certificate and should 

have authorised service centre inside the state. 

1.07 All the work including supply of materials to be executed as per relevant IS specification and 

direction of Engineer-in-charge.  

1.08 The surplus earth and debris should be lifted after completion of work and proper levelling of site 

as directed by Engineer-in-charge without any extra claim. 

1.09 Foundation of all structure including supply of materials shall be designed depending on Ground 

water table / subsoil condition.  In no case the depth of foundation below virgin soil shall be less than 1 

mtr / it must be ensured to be taken down to a firm soil and below weathering effects. 

1.10 All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, 

buildings etc. including all mechanical, electrical & civil engineering works covered under the scope of 

work of contract shall be subjected to inspection & testing by the Department for its material, quality, 

workmanship and the performance. The contractor shall arrange and carryout all such inspection, 

testing, trial run etc. and demonstrate in presence of the Engineer-in-charge of the Department. 

1.11 The steel / cement & other building materials will be test checked at the site  by  the Department 

or their representative  at the cost of contractor to ensure proper quality as per IS specification. 

1.12 Testing of water tightness of all RCC structure and Pipe line shall be conducted   as per relevant 

IS Codes. 
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1.13. The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the 

contractor. All responsibility of such inspection, testing, trial run, demonstration etc. and any 

damage/loss that may cause directly or indirectly shall exclusively rest with the contractor. 

1.14 Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of 

their liability for replacing / rectifying any defects, which may subsequently appear or be detected 

during erection and guarantee period of one year. 

1.15 All exposed faces of the concrete and plaster over masonry shall be given two coats of water 

proofing cement paint of approved shade & all exposed iron works outside the reservoir shall be 

painted with two coats of approved synthetic enamel paint. All exposed iron works inside the reservoir 

shall be painted with two coats of anticorrosive paint. 

1.12. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at 

manufacturer’s work site in accordance with relevant Indian Standards/International Standards. The 

contractor shall furnish all test certificates etc. related to the quality of all the materials to the 

Department along with the delivery of the materials at site without which no payment shall be 

released. However, such test certificates, quality assurance certificate shall not relieve the contractor 

of it’s obligation to replace forth with any instrument/materials found defective during tests at works / 

trial running period/guarantee period.  

1.17 The Department reserves the right to test any materials at any reputed department approved 

laboratories if necessity arises and the cost of which test(s) shall be borne by the contractor and 

rejected materials shall have to be replaced by the contractor by approved materials at his own cost. 

1.18 The contractor is to supply and approve all structural design by State Technical Agency at his 

own cost (IIT Bhubaneswar, IGIT Sarang, CET Bhubaneswar, VSS UI Burla, NIT Rourkela). It is not 

binding to the department. The Engineer-in-charge can alternate the drawing from safety point of view. 

If the design/ drawing is given by the department then it is binding upon the contractor. 

1.19 All materials required for completion and commissioning of the awarded work are to be procured 

by the contractor. Any materials given by the department to square up the store of department or to 

maintain the quality, the cost of such materials shall be deducted from the bill of contractor as per 

stock issue rate or purchase rate whichever is applicable as will be decided by the Executive Engineer 

concerned.  

1.20 For all materials which come under EPM rate contract the contractor shall have to furnish CIPET 

inspection report (pre and post delivery) for PVC pipes and for other materials manufacturer’s test 

certificate or EPM verification certificate before use of such materials. 

1.21 All equipments, labour, tools & plants, instruments and other facilities for testing shall be provided 

by the contractor. He shall also maintain all records of the entire test and furnish the copies of the 

same to the Department. 

1.22 The contractor before execution of the over head reservoir / underground reservoir/WTP will 

conduct necessary test for the determination of the safe bearing capacity of the soil at required depth 

and will furnish the design and drawing prepared by an experienced engineer. The design will be 

scrutinised and checked as per cl 1.19 above. No extra payment will be made towards preparation of 

design and drawing of the ESR/UGR/OGR beyond the agreement amount. The cost of scrutiny and 
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checking will also be borne by the contractor. 

1.23 All R.C.C structures reinforcement   to confirm Fe 415 and IS specification of SAIL, TISCON as 

per IS. 432 (Plain) &  IS. 1782  (Tor). 

1.24. Test for material shall be invariably is carried out by the contractor, when the same are specified 

in the specifications. Tests shall also have to be carried out, even though the same are not specifically 

mentioned in the specifications but in the opinion of the Engineer-In-Charge, the same are required to 

be carried out. All such tests shall be carried out in Government Lab or laboratories approved by the 

Engineer-in-charge and cost shall be entirely borne by the Contractor. 

1.25 .No collections of materials shall be made before it is not approved from the Engineer-In-Charge. 

1.22. Collection of approved materials shall be done at site of work in a systematic manner. Materials 

shall be stored in such a manner as to prevent deterioration or intrusions of foreign matter and to 

ensure the preservation of their quality and fitness for the work. Handling and storing of PVC pipes 

and specials will be made as per stipulation laid down in the PH Engineering 1992 specification vide 

clause no.2.3.5. 

1.27. Materials, if rejected by the Engineer-In-Charge, shall be immediately removed from the site of 

work. If they are not removed within twenty four hours of receiving such intimation, Engineer-In-

Charge shall get the same removed at contractor’s cost. The Engineer-In-Charge shall dispose of 

such materials in a manner as he chooses and the contractor shall not be entitled to any 

compensation for the cost of such materials. 

1.28. Approval to the samples of various materials given by the Engineer-In-Charge will not absolve 

the contractor from the responsibility of replacing the defective material brought on site or materials 

used in the work found defective at a latter date. The contractor shall have no claim to any payment or 

compensation whatsoever on account of any such materials rejected by the Engineer-In-Charge. 

1.29. All the items occurring in the work and as found necessary during actual execution shall be 

carried out in the best workman like manner as per specifications and the written order of Engineer-in-

charge. 

1.30. Extra claim in respect of any work as found necessary during actual execution to be executed 

which felt necessary by the E-I-C for an engineering requirement and better quality shall be allowed 

and considered to be covered under lump sum agreement value. 

1.31. The contractor shall engage a qualified Engineer for the execution of work who will remain 

present for all the time on site and will receive instructions and orders from the Engineer-in-charge or 

his authorized representative. The instruction and orders given to the Contractor’s representative on 

site shall be considered as if given to the contractor himself. 

1.32. A work order book as prescribed shall be maintained on site of work by the contractor and the 

contractor shall sign the orders given by the inspecting officers and shall carry out them promptly. 

1.33. Quantities specified in the tender may vary at the time of actual execution and the variation of 

payment due to above will be guided by the rate in the sanctioned estimate. 

1.34 All levels given on drawings are approximate and the contractor shall be responsible to take 

regular level on the work. These levels shall be connected to the    G.T.S. levels and shall be got 

approved from the Engineer-in-charge. 
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1.35 The contractor shall maintain a regular account of receipt and use of controlled materials 

purchased by him and or supplied by the department. 

1.32 De-watering of trenches foundation etc., shall be done by the contractor at his own cost during 

execution of all items of this work till completion in all respect. 

1.37 The contractor shall have to provide necessary shoring, shuttering arrangement for protecting the 

excavated portion of trench. Similar deep structure when excavation goes beyond 1.5 mt. from G.L. 

proper care shall to be taken to avoid due to failing of Kachcha wall portion. No extension in time limit 

will 

 be considered due to such carelessness and delay. Contractors shall have to provide at his  own cost 

all ways and means required for the excavation of the trench pit etc. 

1.38 The details given in design plan section or specification schedule, General condition etc., shall 

be taken in to consideration and all these items shall have to be carried out. In case of any 

discrepancy of these the decision of the Engineer-in-charge shall be final and binding to the 

contractor. 

1.39 The work shall be executed on strict accordance with the plans and specification only the best 

materials and the soundness construction shall be permitted and every portion of the work shall be 

executed in like manner to the satisfaction of the Engineer-in-charge whose decision shall be final and 

binding to the contractor. All the materials used in work shall be of best quality and any materials 

rejected shall be removed from the site of work by the contractor at his own cost within 24 hours. 

1.40 In addition to the requisite stores the contractor shall provide at his cost suitable temporary office 

with a particular sitting arrangement in side and necessary finished furnished for the use of Govt. staff 

while the work is in progress. 

1.41 The contractor shall provide at his own cost all labour, pages, strings and  the other materials as 

may be required for lining and setting out and for taking measurement of the work. The contractor 

shall also provide at his own cost satisfactory and on adequate facilities like scaffolding, ladders, etc. 

for checking supervision and measuring the contractor's work by the Engineer. The contractor shall 

have to provide skilled and unskilled labourer free of cost for the above. 

1.42 Water required for the execution of the work shall be supplied by the contractor at his own cost in 

the manner satisfactory to the Engineer-in-charge. Water required for testing shall also be supplied by 

the contractor. 

1.43 Contractor shall be responsible for any accident to work or any damage done to adjoining 

property in which case he shall have to make it good at his own expenses 

1.44 The contractor shall submit to the Department two sets of drawing showing the plan, elevation 

and perspective view, general arrangements of the structures with piping and valves etc. and 

structural design and drawings as per the specifications in this DTCN for approval of STA/Authority at 

the earliest possible time.  

1.45 In case the contractor fails to submit the designs and drawings in proper order within the 

stipulated time, the letter of acceptance of the tender is liable to be cancelled and earnest money is 

liable to be forfeited. 
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2.0 SCOPE OF WORK 

The scope of work is broadly classified as - 

(A)- Head Works: The Head works of the proposed piped water supply project consists of the 

following components. 

1. Pump House: The pump house to be constructed near the source   (large diameter Tube well) as  

shown the specific site by the Engineer-in-charge and as per the drawing enclosed. The detailed 

design shall be approved by any one institution under STA & to be submitted to the Executive 

Engineer before taking up the execution of work. However the following item of work to be taken as 

per specification given in Design and Drawing and in “Annexure-A”. 

 2. Compound Wall: The compound wall to be constructed as per drawing and the layout given by 

the Engineer-in-charge considering the  site condition. The similar procedure to be followed as 

mentioned for pump house as regard to design of foundation etc.. However the item of works to be 

taken as per specification given in design & drawing and in “Annexure-B”. 

3. APPROACH ROAD AND SITE DEVELOPMENT : 

The site development and approach road has to be made as per the drawing and specification. The 

design of the road has to be approved from STA. The sand filling and construction of approach road 

should be constructed as per the requirement of the site and as per direction of Engineer-in-Charge 

and as per “Annexure-C”.  

4. Electrification: (External & Internal Electrification) 

The entire electrification work both external & internal electrification shall be made by the bidder. 

Internal Electrification of pump house & other components ::  

The internal electrification has to be completed as per the specification mentioned below and 

as per direction of Engineer-in -charge. After completion of the work the contractor has to 

make the electrical installation inspected by the competent authority for charging of pump 

house. 

5. PIPED WATER SUPPLY TO :   

 Supplying all materials, labour, T&P and installing testing and 
commissioning of 11 KV 3phase 3 wire LT line & 25 KVA 11/0.4 
KV double pole mounted substation 3 phase service connection etc 
complete for PWS point at 132/33 KV Grid Substation (OPTCL)at 
Lugum, GP Ballel under Lamtaput Block 



Page 106 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

Providing and supplying in standard length ISI mark HDPE pipe suitable for potable water with 
appropriate  joints including cost of fittings, as per relevant  IS specification no. including all local and 
central taxes, transportation, freight charges, octroi, inspection charges, loading, unloading, 
conveyance to the work site and including cost of jointing material i.e. solvent cement, etc. Complete. 
The work is to be executed as per the following as per “Annexure-E”. 
 

8. Installation of Pump and Motors in Deep Tube Well 

Supplying, fitting, fixing, testing & commissioning of ISI marked star labeled  three phase  vertical 

stainless steel submersible pump & motor set- 2 Nos  of reputed make 

like(KSB/Kirloskar/Crompton/Texmo/CRI etc. make ) confirming to  IS - 8034/72 along with standby & 

required accessories having duty of  discharge of 2.00 LPS 100 mtr Head suitable for 200mm dia 

production well   including all labour, T&P, material, carriage. The  required  control panel board  

should have ISI marked and reputed make( BCH , Havels , L&T etc ) suitable for above pump having 

proper locking system, contactor,Volt meter, Ampere meter, weather proof auto manual switch, shunt 

capacitor, phase  indicator lamp, selector  switch & light on-off switch,single phase preventer etc.   

BCH/Havels/Finolex make ISI marked PVC insulated & sheathed heavy duty 4 mm2 three core flat 

cable with copper conductor-80m long from submersible motor to pump house should be encashed 

with 32mm dia HDPE pipes to be laid below 0.20m from ground level. The 25 mm2 x 3 1/2 core round 

armored  cable with aluminum conductor of 30m length for connecting DP to main switch is to be of 

BCH/Havels/Finolex make.Fitting , fixing and lowering of pump set by 80 mm dia GI ( Medium Grade ) 

Tata/Jindal make  Column pipe (8 nos) of 3.00 m  long confirming to IS specification with galvanized 

flange, fittings(required GI (M)short piece ,R/S etc.)  rubber insertion , 2 mm2 stainless steel flexible 

wire rope, Galvanized MS   Clamp for 80mm dia pipe of size 4mmx75mmx350mm,  Galvanized 2mm 

thick 200mm dia p.well cap ,G I Nut & Bolt ,connecting the column pipe to the  rising main through 80 

mm dia G I ( medium grade ) Tata/Jindal make pipe with accessories for required length including   

fixing of  valves and 15  mm dia 10 kg / cm2 brass pressure gauge 1 no to be fixed in the pump house 

through 12 mm dia SCH. 80  ASTM PVC pipe laid below GL upto pump house and concealed inside 

wall etc.  Complete for each source with testing, trial running & commissioning as per direction of the 

Engineer - in- Charge.(Supplier has to test & confirm the rated duty of pump & motor at site before & 

after installation providing required instruments) 

The above descriptions given for the said work are not exclusive but indicative which shall not relieve 

the contractor for any such work arise during execution as per site condition or as desired by 

engineer-in-charge. As per Annexure G 
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9. Annual Maintenance of Single/Multi  village RPWS Scheme 

 
 
9.1 All materials, components of the piped water supply systems during the period of maintenance 

shall be the property of Gram Panchayat /VWSC where the system is installed. The standby 

pump sets shall be handed over to the GP after commissioner. 

9.2 The break down maintenance of the entire system including supply of necessary spare parts, 

if any are under the coverage of warranty clause of the General Terms and conditions and 

special terms and condition for a period of 5 years inclusive of defect liability for one year in 

such a manner that every household covered under the PWS scheme will get required 

quantity of supply water A 70 LPCD. 

9.2.1 05 Years of maintenance period shall begin on the date of 100% 

commissioning of work of the PWS Systems. 

9.2.2 During the maintenance period of 5 years of the systems, if there is defect in any component 

including pipes, the agency shall be responsible for immediate replacement / rectification. The 

damaged component is to be repaired. If it 1s felt that the component may not yleld the desired 

workability after repair, then the same may be replaced by the agency with a new one at their 

own cost. However, in case the pump and motor needs replacement during 1*' year of 

operation/warranty period whichever is more the same has to be done by the agency. Beyond 

the aforesaid period the replacement of pump & motor if felt necessary by the Engineer-In-

Charge (due to uneconomical cost of repair) shall be done by the department. However, 

regular repair of pump & motor as arid when required   shall   be   done   by   the agency 

during 05 years of O&M Period. 

9.3 Annual Maintenance Instructions: 
 

9.3.1 The agency has to prepare a complete inventory of assets with detailed  plan before 

handing over to the GP after 100% commissioning of the projects. 

9.3.2 Replacement and repair of damaged part shall be carried out immediately during the 

maintenance period so as to ensure normal supply of drinking water on daily basis. 

9.3.3 System operation reports in the checklist format( copy enclosed) shall be furnished by 

the junior Engineer concerned on quarterly basis to SDO who shall verify the same & 

submit to Executive Engineer. 

9.3.4  The agency has to ensure replacement of worn-out parts and components during 

the maintenance period of five years for which he has to keep   minimum stock of   

essential spares at the head work site. 

9.3.5 Repair and maintenance of FHTC connections up to the property boundary of 
beneficiaries shall be undertaken by the agency. 



Page 108 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

9.3.6 Cost of replacement of any part/ component affected due to force majeure/ theft shall 

be borne by GP/ RWSS. 

9.4 Routine, Preventive & Breakdown Maintenance: 
 

Routine and preventive maintenance are required to be carried out on components of 

the systems on monthly/ quarterly/half yearly / annual basis to minimize breakdown 

and to ensure smooth and trouble-free running of the project. The agency shall be 

responsible to carry out the routine and preventive maintenance and replacement of 

the equipment if any of the water supply system and he shall provide all labour, 

materials, consumables etc. for such routine and preventive maintenance at his own 

cost which should be duly recorded in the log book by the contractor. However, the 

consumable required for treatment of water such as Alum, Lime and bleaching powder 

shall be provided by the department. 

9.4.1 Periodical maintenance of all valves shall be done quarterly. The change of spindle 
and bulb shall be done as and when required. 

9.4.2 Maintenance of Internal electrification shall be done as and when required. 

9.4.3 Maintenance of disinfection system should be done every day such that the residue is 

cleaned and the plant runs in proper operating condition. 

9.4.4 a. The pump house, compound wall (includes doors, windows, window grills main gate 

etc.) RCC UGR/OHR shall be painted at the end of 2nd year & 4th year by approved 

paint as per the direction of Engineer-In-Charge. 

b. The GI/ MS Pipe used for UGR/OGR in head works and distribution system shall be 

painted with ant-corrosive paint every year prior to Monsoon. 

9.4.5  The RCC UGR/ OHT shall be disinfected every year after cleaning properly. 

9.4.6  The pumps and motors installed shall be removed for overhauling in the 

manufacturer’s approved service centre and to replace the worn out parts at the end 

of 2nd year & 4'1' year and if required before that. 

9.4.7 Replacement of taps for institutional storage tank /stand post shall be done with the 

best quality taps within 24 hours of problem detected/ complaint received. 

9.5 All the security deposit and maintenance cost will be released to the agency by the 

SE/SE RWSS only after recommendation of Junior Engineer, RWSS-/ Assistant 

Engineer, RWSS and Assistant Executive Engineer, RWSS. 

9.6 The agency shall ensure all the complaints entered in the complaint register be attended 

within 24 hours. 

9.7 The agency shall repair the following type of defects  within  24 hours of receipt of 

complaint or shutdown of the scheme. 

I. Leakage in PVC / GI/ HDPE/ DI/ CI pipe line, column pipe used for pump 
motors and for ESR/ GSR 

II. Leakage in Valve and stand post taps. 
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III.  Any type of internal electrical problem, problem in panel board, in pump & motor 
Cable etc. 

IV. Repair of minor damage in pipe line up to 10 mt. due to any reasons beyond the control 

of agency. For such repair the cost of pipe will be borne by the department. Road 

damaged during restoration of pipe line shall be repaired and restored to pre-cut 

condition by the agency. 

9.8  The structures and its premises (inside and outside) shall be maintained clean, free from 
bush and debris which should be reflected in quarterly report. 

 
All the cost of labour, materials for repair and replacement during the 05 years maintenance 

period including one year defect liability period shall be borne by the agency. 

9.9 Special conditions for retrofitting projects: 

9.9.1 The agency shall be responsible for operation and maintenance of the entire new infrastructure 

as well as assets existing earlier. 

9.9.2 Expenditure towards replacement of pre-existing pumps, valves, transformers and panel board, 
if any made during the O&M period shall be borne by GP from CFC/SFC fund. 

9.9.3 For all other infrastructure and new infrastructure created under retrofitting, comprehensive 

O&M responsibility shall be vested with the agency in line with new small projects. 
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SCOPE OF WORK AND SPECIFICATIONS  
1. Location:  The location of the site will be as specified by the Engineer-in-charge. 

2. Scope of  work: The scope of work shall cover complete supply erection, installation and 

connection of all the materials & structure.  

3. Site Visit:- The tenderer shall inspect the site at his own cost and shall satisfy himself with regards 

to the nature and extent of work involved, the actual site condition, existing facilities and shall collect 

any information which may be required before submitting the tender. Any claim afterwards by the 

tenderer shall not be entertained on account of the ignorance of the site condition. 

4. Eligibility: The contractor should have valid and up-to-date H.T. License.  

5. Quality of Materials and workmanship:  All the materials shall be supplied by the contractor and 

should be of best of their respective kinds and shall comply with latest revision of India Standards 

and India Electricity Rules and other statutory requirements of Govt. of India and Govt. of Orissa. 

The contractor shall provide guarantee for the satisfactory functioning & performance of substation 

for a period of one year from the date of commissioning. If any defect noticed or replacement 

necessitated during the guarantee period the same shall be carried out. Immediately free of cost.  

The brands/make shall be of TPSODL approved.  

6. Construction and Erection Facility:  All sorts of construction , erection and fabrication at site shall 

be arranged by the contractor at his own cost.  

7. Inspection & Testing:- After completion of work the installations shall be handed over to TPSODL . 

The completion of the work is subjected to the satisfactory inspection of the concerned Electrical 

Inspector. The agency will have to arrange for the inspection of the works executed by him, by the 

Electrical Inspector. The charges to that effect as required shall be installation paid by him & shall be 

reimbursed by the department on production of documentary evidence.  

8. Time period for completion:  The time period for completion of the work is strictly according to the 

period as mentioned in the notice.  

9. Quoted Rate:  The bidders are required to furnish their rates both in figures & words in the specified 

space in Annexure. The rates quoted should be for the finished item, exclusive of all taxes such as 

GST, Entry Tax, etc & inclusive of all cost of transportation to the site of installation etc. as may be 

applicable.  

10. Revision of the provisions: Amendments, if any made by the Govt. in the codal provisions, during 

the period from the sale of the tender till its acceptance by the competent authority, shall be binding 

upon the tender.  

11. Guarantee: 

a. The bidder shall give guarantee for performance of the above item for a period as specified 

by TPSODL  from the date of the successful commissioning.  

b. Any defect, if found within the guarantee period, the bidder shall rectify the defects suitably 

at his own cost.  
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SPECIAL TERMS AND CONDITIONS 
 

1. The transformer has to be star-rated & procured from the venders approved by TPSODL  only ( Ref: 

SOUTHCO Notification no. Sr. GM/2011/389 dated: 29.01.2011 and subsequent amendment, if any).  

2. The transformer should carry a warranty for minimum two years, as instructed by the C.E, RWS&S 

Odisha.( ref. Lr. No. 6032/08.09.2011) 

3. The transformer so supplied shall be replaced/ repaired by the executor , at his own arrangement 

with the vendor, from whom the transformer has been procured.  

4. The BEE certificate and Bank Guarantee certificate has to be obtained from the Vendor,                

(From whom the transformer has been procured) and should be submitted to this office along with 

the bills for the work, for handing over to TPSODL  during the handing over of the Power supply 

system for maintenance.  

5. The inspection report of the transformer from TPSODL  is to be produced to the Engineer-in-charge, 

before installation and subsequently to be submitted to this office along with the bills for the work.      
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System Operation Report (Quarterly) 
 

CHECK LIST FOR MAINTENANCE 
 
Name of PWS: 
 
Name of the contractor: 
 
District/ Division: 
 
Block/ GP/ Village: 
 
Date of commission of the scheme: 
 
Defect liability period from …………………………. to ……………………… 
 
Agreement No.: 
 
Maintenance period from …………………………… to ……………………... 
 
 
Date of inspection/ reporting: 
 
Name of person inspected/ reported: 
 
Designation (not below the rank of JE/ AE): 
   
1. Surrounding of pump house, intake well,  

OHT, WTP, UGR, clean & maintain   
 
2. Painting & coloring done (once a every 2 years)  
 Month & year to be indicated 
 
 
3. Log book updated:        
 
 
4. Leakage in pipeline/ SV/ NRV noticed:    
 
 
 
5. No. of stand post functioning:      
 
 
6. Total no. of stand post:       
 
 
7. No. of complaint received:      
 
 
8. No. of complaint attended:      

 
 

9. Adequate pressure at the highest level:   
 
 
10. PWS out of order due to power failure:    
 

Yes No 

 

Yes No 

No Yes 

 

 

 

 

Yes No 

Days Years 
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11. PWS out of order due to mechanical & other failure:  
 

 
 

Signature of JE/ AE 
 
Verified & found correct & recommended for payment: 
 
 

Signature of AE/ AEE/ DEE 
 

 
 
Accepted for payment:     Signature of EE 
 
 
 
 
NB: In case AE/ AEE/ DEE do not agree to the report then he shall return the report to the reporting officer 
with reason. 

Days 
 

Years 
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District: 
Block: 
Name of the PWS: 
Name of the Pump Driver: 

Log Book 
 

Date 
 

Morning 
 

Evening 
 
Shut Down if any 

Signature 
of Pump 
Driver 

Signature 
of 
Inspecting 
Officer 

 
Remarks 

 Meter 
Reading 

Motor 
“on” 
time 

Motor “off” 
time 

 
Voltage 

 
Current 

Meter 

Reading 

Motor “on” 
time 

Motor 
“off” time 

 
Voltage 

Nature of 
Shut Down 

Nature of 
repair 

   

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
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3.0 SPECIFICATION 
3.1Water used for mixing and curing shall be clean and free from injurious quantities of alkalis, acids, 
oils, salts, sugar, organic materials, vegetable growth or other substances that may be deleterious to 
bricks, stone, concrete or steel.  Potable water is generally considered satisfactory for mixing.  The 
PH value of water shall be not less than 2 and more than 8.0. 
 
3.2 Cement shall not be less than O.P.C.-53 grade and as per IS:12229 of reputed        
Manufactures. 
 
3.3 Reinforcement   to confirm Fe 500 and as per IS :452 and IS:1782.TATA/TISCON/SAIL or any 
reputed manufacturers. 
 
3.4 Mild Steel Binding Wire: 

The mild steel wire shall be of 1.23 mm or 1.22 mm (12 or 18 gauge) diameter and shall confirm to IS-
280 or as revised from time to time. 
 

3.5 Sand for Masonry Mortar, Concrete mix and for Plaster: 

  Sand shall consist of natural sand, crushed stone sand or crushed gravel sand or a combination of 
any of these.  Sand shall be hard, durable, clean and free from adherent coatings and organic matter 
and shall not contain the amount of clay, silt and fine dust more than specified. 
 

3.2 Bricks:  

The contractor shall supply first class K.B.Brick for all brick work. The bricks shall be hard or machine 
moulded and made from suitable soils and kiln burnt. They shall be free from cracks and flows and 
modules of free lime. They shall have smooth rectangular faces with sharp corners and shall be of 
uniform colour. The size of the conventional bricks shall be 250 mm x120 mm x 80mm.The crushing 
strength of the bricks shall not be less than 75 kg/sq.cm. The average water absorption shall not be 
more than 20 percent by weight. A necessary test for crushing strength and water absorption shall be 
carried out as per IS: 3495 (Parts I to IV) as directed by the Engineer-In-Charge. 
 
3.7    Cement Concrete 

 The concrete shall be in grade designated as under:  

GRADES OF CONCRETE 
Group Grade Specified Characteristic Compressive Strength 
Designation  of 150 mm Cube at 28 Days in N/mm² 
Ordinary M10 10 
Concrete M15 15 
  M20   20 
Standard    M25 25 
Concrete    M30 30 

Notes : 

1. In the designation of concrete mix M refers to the mix and the number to the specified 
compressive strength of 150 mm size cube at 28 days, expressed in N/mm² 

 
Concrete Mix Proportioning:  

The determination of the proportion of cement, aggregate and water to attain the required strengths 
shall be made as follows: 
By designing the concrete mix; such concrete shall be called ‘Design mix concrete.  

Construction Joints: 

Concreting shall be carried out continuously up to construction joints.  The position and arrangement 
of construction joints shall be as shown in the structural drawings or as directed by the Engineer-in-
charge.  Number of such joints shall be kept minimum.  Joints shall be kept as straight as possible.  
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Construction joints should comply with IS : 11817.  
 
When the work has to be resumed on a surface which has hardened, such surface shall be 
roughened.  It shall then be swept, cleaned and thoroughly wetted.  For vertical joints, neat cement 
slurry, of workable consistency by using 2 kgs of cement per sqm shall be applied on the surface 
before it is dry.  For horizontal joints, the surface shall be covered with a layer of mortar about 10-15 
mm thick composed of cement and  sand in the same ratio as the cement and sand in concrete mix.  
This layer of cement slurry of mortar shall be freshly mixed and applied immediately before placing of 
the concrete.   
All construction joints in floor or wall shall have PCJ which should be provided in the slab. 

All  other RCC structures shall be of Grade M 20 except ESR/UGR/WTP which shall be of M-25.  
Design mix of concrete shall be mandatory. Machine mix   shall be used in concrete work for all 
structure. Vibrator of appropriate type shall be used for compaction of concrete.  
 
For testing of concrete cubes , samples from fresh concrete shall be taken as per I.S. 1199 of latest 
edition, cured for 7 days and 28 days for testing cubes in Govt. Laboratory/ Govt. Recognized 
Laboratory of Odisha,  of the each components of RCC structures and the Cost of testing of concrete 
cube will be borne by the contractor. 
 
3.8. Curing 

Curing is the process of preventing loss of moisture from the concrete.  Exposed surfaces of concrete 
shall be kept continuously in a damp or wet condition by ponding or by covering with a layer of 
sacking, canvas, hessian or similar materials and kept constantly wet for at least 7 days from the date 
of placing concrete in case of ordinary Portland cement and at least 10 days where mineral 
admixtures or blended cements are used.  The period of curing shall not be less than 10 days for 
concrete exposed to dry and hot weather conditions. However the site record Book is to be 
maintained with date of curing of structure and component of works like OHR, compound wall, Pump 
house etc. and duly counter signed by J.E. / A.E. and A.S.E. 
in regular interval i.e. twice in every week. 

3.90. ESR / UGR 

The ESR/UGR work shall be executed on strict accordance with the design and drawing approved by 
the State Technical Agency and also fulfilled the following requirements & specification. 
 (a)  Plain concrete of Grade-M-10 under footings of ESR.  

(b) RCC Grade-M-25 in all members in Construction of ESR/UGR. 

(c) The tank shall be ventilated by providing ventilators over the roof. The openings of the ventilators 
shall be protected with mosquito proof copper/Bras wire netting made of copper wire mesh. Adequate 
ventilation area shall be provided in relation to the area of water face and aesthetic requirement. 
 
(d)All RCC works shall be finished perfectly smooth and no plastering shall be allowed except in the 
inside surface of walls and floors which shall be finished with a coat of epoxy paint and cement 
punning with water proof compound over 20mm thick cement plaster in cement mortar.(1:3). 
 
(e) All exposed faces of the concrete and plaster over masonry shall be given two coats of water 
proofing cement paint of approved shade. 
 
(f)  All exposed iron works outside the reservoir shall be painted with two coats of approved synthetic 
enamel point. All exposed iron works inside the reservoir shall be painted with two coats of 
anticorrosive paint. 
 
 For access in to the over head reservoir in case of shaft there shall be RCC stair case with landings 
at suitable intervals to be located inside the shaft. The width of the stairs and landings shall be not 
less than 800 mm/ as per drawing. The stairs shall be provided with structural stainless steel hand 
railings of approved design for a minimum height of 800mm. There shall be either a central access 
inside the tank or a catwalk with two rows of horizontal runner sat each side holding the vertical posts, 
suitable stainless steel guard rails all around. In both the cases access to the roof of the reservoir 
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shall be provided. In case of column & beam structure stairs and landings with stainless steel hand 
railings shall be provided around the columns. Size of stair and hand railings will be same as stated 
above. 

(g)  In case Elevated reservoir is supported on a load bearing shaft, there shall be an entrance door 
in the shaft wall of size not less than 1.10 m.X 2.00 m. There shall also be windows of suitable size 
in the shaft wall at different levels. Concrete flooring shall be provided inside the shaft at a ht. Of 200 
mm above the finished ground level. The doors shall be provided with M.S. frames and shutters. 

 
(h) The following appurtenances shall be provided. 

 RCC.ladders (duly designed and approved by State Technical Agency) from ground level to top of 
the tank  and  stainless steel ladder from top of the tank into the bed of reservoir shall be provided 
along with hand rails made of series of stainless steel bars. The stainless steel ladders shall be sturdy 
and should be fastened and anchored to the concrete by means of anticorrosive nuts and bolts (the 
size of stainless steel ladder to be duly designed and approved by State Technical Agency).  

 
(i) One set of digital water level indicator( indicating amount of water in Kiloliter) consisting of 
copper float guide pulleys, nylon cord and enamel coated gauge calibrated to indicate depth of water 
in meter or equivalent amount of water in kiloliters or of any latest technology of reputed make as per 
direction of Engineer-in-charge. 

 
(j) CI (cast iron) lockable hinged type manhole covers of 200mm diameter each 50 Kg weight with 
frame and cover fixed at suitable places in the roof of the tank not less than two numbers of manhole 
covers shall be provided. 
 
(k) A lightening arrestor of copper shall be provided on the roof of the tank as per IS 2309. The top of 
the lightening arrestor shall be above the highest point of the roof. The arrestor shall be suitably 
earthed with aluminium tape conductor. 
 
(l) All construction joints in floor or wall shall have PCJ which should be provided in the slab. During 
jointing of RCC wall provision of water bar is mandatory. 
 
 (m) All concrete works for water retaining as well as the supporting structures shall be executed, 
tested as per IS 452, 1978, IS 3370 (Part-I) 1925 and IS3370 (Part-II) 1925. 
 
(n) The water tightness test of the water contains shall be conducted to satisfy the provisions in 
Clause – 10 ,tests on structures, as laid in I.S. 3370 (Part—I) 1927 with latest revision. 
 

3.10 Specification for GI Pipes and fittings: 

Specification for pipe-- IS:1239 (part-I) G.I. Screw/Socket end tested. 

Specification for fittings-- IS:1239 (Part-II), GI, Screw  end tested 

Valves, stop cocks, bib cocks -- IS:778, Gun Metal Construction, screwed. 

3.11. SPECIFICATION FOR ISI MARKED VALVES 

(a)Pump delivery sluice valves and scour valves - 

Double flanged sluice valves, rising spindle, rating: PN 1.0 (10 kg/sqcm) or as per requirement 
whichever is more. IS:14842/ 2000 with latest Amendment if any,  

 Body: CI Spindle:SS, AISI-410 

(b)Non-return valves-- Double flanged swing check type, rating: PN 1.0 (10 kg/sqcm) or as per 
requirement whichever is more IS:5312 with its latest Amendment  

Body:CI, Disc: CI, Spindle:SS, AISI-410 

(c)Throttle valve / control valve-- Butterfly valves (Rating 10kg / sqcm) suitable rating.  BS:5155, 
AWWA:C-504, Body: CI. Disc: CI, Spindle:SS AISI_410 



Page 4 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

 3.14 Specification for procurement and  laying of ISI Marked  un-Plasticized PVC pipes. 

 
1) PVC Pipes shall be procured as per IS:4985 from the BIS licensed manufactures of Odisha 
having supported with manufacturers test certificate, guarantee certificate in favour of the S.E., 
RWS&S Division and for free replacement of defective pipe within 32 months from the date of 
manufacture if detected even after CIPET pre and post inspection test.  
 

2)    The PVC pipes shall be tested by CIPET at the manufacturer’s premises before delivery at the 
cost of the bidder. Post delivery test at the construction site shall again be conducted by CIPET at the 
bidders cost. The test certificates shall be handed over by the bidder to the Executive Engineer of the 
Division before laying of pipes line.  
 
3)Fabricated PVC fittings 10 kg/Cm2  as per IS:10124(Part 1 to 13) or Injection moulded PVC fittings 
10 kg/Cm2 IS 7834 : Part-I : 1987 shall be procured by the bidder from the BIS licensed manufactures 
of PVC fittings with collection of valid manufactures test certificate and BIS Certificate. The certificates 
should be handed over to the Engineer-in-charge before use. 
 
4) Fixing of sluice valves, Air valves, N.R valves. Butterfly valves, etc. shall be done at required places 
as per PH/RWS&S specification and direction of Engineer-in-charge.  
 
5) Size of Trench 

(a) Width of the trench: The trench should be as narrow as practicable. As a normal practice this may 
be kept 0.30m over the outside dia of pipe (i.e. external dia of pipe +30cm.)  confirming to PH 
Engineering specification - 1992 vide clause no.2.3.2 
 
(b) Depth of the trench: The depth of the trench should be 1 m from the ground level. 
(c)The trench bottom where it is rocky and un-even a layer of sand or alluvial earth of 100 mm depth 
should be provided under the pipe. 
 
3.15 Submersible Pump 
 The Submersible pump-set should confirm to I.S 8034-1989 with latest amendment. The 
pump should be fitted dynamically balance enclosed type impeller. Each impeller shall be balanced  
dynamically to grade  of  G 2.3 (2.3mm/s) The Pump shaft shall be  guided  by  bearing  provided  in 
each  stage bowl  & in the suction land discharge  casing.  The inlet passage of the suction casing 
shall be stream lined to avoid eddies. The suction case shall be fitted with a strainer   of corrosion 
resistant material. Suitable sand guard shall be provided just above the suction case bearing to 
prevent the entry of foreign material into suction case.  The pump should be provided with the non 
return valve above the pump discharge case with standard flanged connection. The  individual  
casting  part  or pump as a whole in assembled  condition should  be able  to  with sand a hydrostatic  
pressure of 1.5 time maximum discharge pressure . The gaskets & seals used shall confirm to I.S 
5120-1928 or latest. The cable clamp of adequate size be supplied for fixing submersible cables to 
the rising main pipes.  
 
 The pump shall be directly coupled to a submersible motor. The submersible motor shall be 
squirrel case induction motor confirming to I.S 9283-1979 or latest capable of operating on 415 + 2% 
volts. 3phase 50 cycles. A.C  supply both and motor shall  run at 2900 R.P.M the water  lubricated 
thrust  bearing  should be  of adequate  size to withstand the weight  of all rotating parts as well as  
the imposed hydraulic thrust. The motor shall be protested by means of cable glands, rubber seals etc 
from ingress of bore well water, sand and other foreign materials. The motor shall be provided with 
breathing attachment like bellows, diaphragm etc. to compensate the volumetric variation due to 
change in the temperature. The motor shall  be made of corrosion resisting materials or  suitable 
materials to resists  corrosion under normal conditions . The rotor shall be provided with shaft 
protecting sleeves having a surface finish of 0.75 microns Ra Max.  the starter  shall be star delta. The 
class of insulation shall be F. The submersible motor shall confirm to IS 294 (Part-III) 1924 or latest. 
The flanged column pipe shall confirm to IS 294 (Part-III) 1924 or latest. The flanged column pipe 
shall confirm table 2 I.S 1239 (Part-I) 1979 or latest (Medium class) Table-2.  
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 The efficiency  or submersible  pump shall  be guaranteed to specified  point of rating  only & 
shall  not be guaranteed  to cover the performance  of the pump  under  condition varying  there  form  
nor for  a  sustained  performance  for  any  period  of time.  The  pump discharge may  be  
guaranteed  for  the  range of head  between  - 25 % & + 10%  of the specified head  when  the later  
is 30 meters of above. Below 30 meters the limits shall be from 25% to 25% or +3 meters whichever 
is less. The H.P of motor shall be such that is shall be 15% in the excess of maximum H.P. required 
under all heads of working. Performance guarantees shall be based on laboratory tests corrected for 
field performance.  
 

4.0 Testing & Commissioning 

4.1. All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, 
buildings etc. including all mechanical, electrical & civil engineering works covered under the scope of 
work of contractor shall be subjected to inspection & testing by the Department for its material, quality, 
workmanship and the performance. The contractor shall conduct and carryout all such testing, trial run 
etc. before and during the execution of any work for which site test is mandatory and demonstrate in 
presence of the Engineer-in-charge of the Department or his representative or any third party 
deployed by the department.  
 

4.2 . The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the contractor. 
All responsibility of such inspection, testing, trial run, demonstration etc. and any damage/loss that 
may cause directly or indirectly shall exclusively rest with the contractor. 
 

4.3. Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of 
their liability for replacing / rectifying any defects, which may subsequently appear or be detected 
during erection,execution and guarantee period. 
 

4.4. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at 
manufacturer’s work in accordance with relevant Indian Standards/International Standards. The 
contractor shall furnish all test certificates etc. related to the quality of all the materials to the 
Department along with the delivery of the materials at site without which no payment shall be 
released. However, such test certificates, quality assurance certificate shall not relieve the contractor 
of it’s obligation to replace forthwith any instrument/materials found defective during tests at works / 
trial running period/guarantee period. 
 

4.5.  Testing for performance of equipments shall be carried out and be checked with the approved 
parameters and performance characteristic curves for the purpose of acceptance. 
         
4.2. Testing of all pipe lines  
After laying and jointing, the mains shall be slowly and carefully charged with water, so that all air is 
expelled from the main by providing a 25mm inlet with stop cock allowed to stand full of water for a 
few days and then tested with pressure. 
The field test pressure to be imposed should not less than the maximum of the following. 
 
a.1.5 times the maximum sustained operating pressure. 

b. 1.5 times the maximum pipeline static pressure. 

c. Sum of the maximum sustained operating pressure and the maximum surge pressure. 
d. Sum of maximum sustained operating pressure and the maximum equal to the work test pressure 
for any pipe fittings incorporated. 
 
e.Testing of C.I., D.I., G.I. and U.P.V.C. Pressure Pipes after laying and jointing must be done in 
presence of Engineer-in-charge (not below the rank of AEE) to ensure that pipes and joints are sound 
enough to withstand the maximum pressure likely to be developed under working condition. 
 
4.7. Disinfection of pipeline before commissioning  
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The Pipeline carrying potable water shall be suitably disinfected before commissioning as per 
IS:3114-1925 or IS:5822-1970 vide clause no.2.3.13 of PH Engineering specification and direction of 
the Engineer in Charge. 
 

4.8. Testing & Inspection of submersible pump at Manufacturer’s Work site.  

 The manufacturer shall   conduct all tests required  to ensure  that  the equipment furnished  
shall confirm to the requirement  of this specification and in compliance with requirements of the 
applicable codes. The Engineer-in-charge or his representatives shall be given full access to all tests, 
the manufacturer shall inform the Engineer-in-charge allowing adequate time so that if the he desires 
his representatives can witness the test. All materials & casting used for the equipment shall be to 
tested quality. The test certificates shall be made available to engineer-in-charge. The pump casing 
shall be hydraulically tested at 200% of pump rated head or at 150% of shut-off head, whichever is 
higher. The test pressure shall be maintained for at least half an hour. The pump rotating parts   shall 
be subjected to static and dynamic balancing tests.  All pumps shall be tested at the shop for capacity, 
head efficiency & brake horsepower and cavitations.  The  tests  are to be  done according to the 
requirements of the  “Hydraulic institute” of U.S.A  ASME  power test code PTC -8.2  ( Last  edition ) 
and Indian standard  as applicable . The  pumps accessories e.g  the  thrust bearing , the motor pump 
shaft  coupling  etc.  will be subjected to  test s as per manufacturer’s  standard . The  combined  
vibration  of pump &  motor  should be  restricted  to the limits specified  by   Hydraulic institute  
standard , USA  when  the  pump in operation at any loads  singly or in parallel . Tests on motor shall 
be conducted as per electrical specification. The reports & certificates of all the above mentioned tests 
to ensure satisfactory operation of the system shall be submitted to the Engineer-in-charge before 
dispatch. Cast heat marks to be provided on casting for casing & impeller.  
Tests at Site. 

 After erection at site, pumps as detailed under different groups shall be operated to prove 
satisfactory performance as individual equipment as well as whole system for the water supply 
scheme.  
 
4.9 Testing of chlorinator to be made in the presence of Engineer-in-charge or his representative(not 
below the rank of AEE) and district level laboratory assistant. All the material are of best quality of ISI 
make of any reputed manufacturer. The performance of agitator, dosing pump should function as per 
the requirement and manufacturer’s test certificate. The bleaching powder to be used as per the IS 
specification having minimum available chlorine of 33%.Other disinfectant like sodium hypochlorite 
can also be used. The residual chlorine available to be tested and to be confirmed at 0.2mg/lt at tail 
end of all distribution line. 
 
4.11 Inspection and testing of internal and external electrification to be made by the electrical 
inspector which is to be arranged by the contractor and any defects detected to be rectified 
immediately within a week period at his own cost for re- inspection if any. The charging of internal and 
external electrification has to be made by the contractor through the electrical distribution company. 

-XXX- 

 



Page 7 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 2 
 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

Annex - B 

WHEREAS, ______ __________________________[name of Bidder] (hereinafter called "the Bidder") 

has submitted his Bid dated____________________ [date] for the construction of 

 _______________ [name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We 

[Name of Bank] of ----------- [name of country] having our registered office at  ---------- (hereinafter 

called "the Bank") are bound unto _________________  [name of Employer] (hereinafter called "the 

Employer") in the sum of _________________________ * for which payment well and truly to be 

made to the said Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ____________ day of  _________ 20. 

THE CONDITIONS of this obligation are: 
 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 
OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 
during the period of Bid validity: 

a. fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

c. does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 
any of the three conditions, specifying the occurred condition or conditions. 

This  Guarantee  will  remain  in  force  up  to  and  including  the  date---------, i.e ----- days 
after the deadline for submission of Bids as such dead-line is stated in the Instructions to Bidders or 
as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 
Any demand in respect of this guarantee should reach the Bank not later than the above date. 

 
DATE ________________  SIGNATURE _____ _______________  

 

 

WITNESS ______________ SEAL______________________ 

_________________________________________________________________________________ 
[Signature, name and address] 
 
* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 12.1 of the Instructions to 
Bidders. 

**        45 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To 
  ______________________________ [Name of Employer] 
  _______________________________[address of Employer] 
 _________________________________[name of Contractor] 
 
Gentlemen: 
 
 In accordance with the provisions of the Conditions of Contract CL no.47 ("Advance payment") of 
the above mentioned Contract, ___________________________________[name and address of 
Contractor] (hereinafter called "the Contractor") shall deposit 
with___________________________________  [name of Employer] a bank guarantee to guarantee 
his proper _____________________________and faithful performance under the said Clause of the 
Contract in an amount of_______________________________ [amount of Guarantee] 
*_________________________________________________________________  [in words]. 
 
 We, the _______________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as  Surety merely, the payment to___ ________________________________ [name of Employer] 
on his first demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding_________________________ [amount of 
guarantee]*___________________________[in words].  
 

We further agree that no change or addition to or other modification of the terms of the Contractor or 
Works to be performed there under or of any of the Contract documents which may be made between 
________________________ [name of Employer] and the Contractor, shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance payment under 
the Contract until _____________________________[name of Employer] receives full repayment of the 
same amount from the Contractor. 
 

Yours truly, 
 

Signature and Seal: _____________________________________________ 
Name of Bank / Financial Institution: ____________________________________________  

Address: _______________________________________________  
Date: ______________ 
 

_________________________________________________________________________ 
 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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PERFORMANCE BANK GUARANTEE 
 

To 
 _____________________________________[name of Employer] 

 ______________________________________[address of Employer] 

 ______________________________________ 

 

WHEREAS_____________________________________[name and address of Contractor] 

(hereafter called "the Contractor") has undertaken, in pursuance of Contract No._____________ 

dated________________to execute ____________________ [name of Contract and brief description 

of Works] (hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of__________________________ [amount of guarantee]* 

_________________________ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the  limits of________________ 

[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be made 

between your and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

Signature and Seal of the guarantor _______________________  

Name of Bank ________________________________________  

Address ____________________________________________  

         Date _________  

_________________________________________________________________________________

_________ 

*    An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated 
in Indian Rupees. 
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UNDERTAKING 

 

I the undersigned do here by undertake that   our firm M/s………………………… 

…..............................…… Agree to abide by this bid for a period -----------------------------------days for the 

date fixed for receiving the same and it shall be binding on us and may be accepted at any time 

before the expiration of that period. 

 

 

 

(Signed by an authorized officer of the Firm) 

 

Title of Officer 

 

Name of the firm  

 
DATE 

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 12 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

 
 
 
 

SECTION-7 
 

DRAWINGS 
 

Indicative GAD with Technical Details/Specifications to be attached 
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SECTION-8 
 

PROJECT EXECUTION & SUPERVISION 
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Project Execution & Supervision Aspects, Contract Management Framework & Payment 
Schedule 

 

A. PROJECT EXECUTION & SUPERVISION ASPECTS : 

A-1 The Bidder, who shall act as contractor for the project shall be composed of qualified and 

experienced experts, who can carry out all the routine construction works as a fully competent 

and independent unit. 

 However, in preparing his proposal for the construction, the Bidder should allow for a suitable 

mechanism which will ensure thorough co-ordination of the design and execution teams, so that 

each team is at all times fully aware of the remedies to common problems used by the other 

team. 

A-2 A Lead Project Engineer on behalf of the bidder (Contractor) should be named in the contract 

with whom day to day interactions shall be made by the Engineer for execution and supervision 

of works. 

A-3 The Bidder shall provide competent personnel for the project execution and supervision who 

shall be managed by the Lead Project Engineer at site in performing the assignment under this 

contract. 

 The Bidders personnel should have the required experience and expertise in conducting similar 

type of works with highest professional standards. 

 The Bidder is required to set up the site office and make their  own arrangements for the 

accommodation, furniture and equipment etc. 

The project execution and supervision personnel should be mobilized from the date of 

commencement of works by the Bidder.  During the defects liability period, the Bidder would be 

expected to provide technical advisory services on an “as required” basis.  No office set-up is 

expected to be provided by the Bidder. 

After award of the contract, the client expects all of the proposed personnel to be available 

during implementation of the contract. 

A-4 It is the duty of the Bidder (Contractor) to; 

(1) Ensure that high quality of construction is achieved; 

(2) Ensure that all works are carried out in full compliance with the engineering design, 
technical specifications and contract documents; 

(3) Check/conduct all necessary measurements, tests, and control the quality of various items 
of works and in accordance with the relevant code of civil and PH specification with the 
latest edition. 

 

B. CONTRACT MANAGEMENT FRAMEWORK : 

B-1 The execution of the works shall be governed by the Contract Management Framework 
(CMF) 

 The main features of CMF are described in the paragraphs that follow: 
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 To administer the contracts under the project, the Employer [insert Name] will be the 
Contractual “Employer”. 

 The [insert name] shall be the “Engineer” of the project and will work as the representative of 
the Employer. 

 The Bidder shall be termed as Contractor for the project in accordance with Odisha PWD 
Code.  

 The Employer [insert name] will define the objectives of the project, and ensure that the 
execution is within the scope defined in the objectives. 

 The Employer [insert name] in particular to sanction variation orders, including variation in 
quantities and additional work items proposed by the Bidder, and all other items requiring 
specific approval from the Employer by following procedures as per OPWD code. 

  The Employer [insert name] shall take approval of Government in accordance with Rules of 
OPWD Code where ever necessary. 

B-2 Duties and responsibilities of the Engineer: 

 The duties of the Engineer are to administer the works contract and ensure that the 
contractual clauses, whether related to quality or quantities of work, are respected.  The 
duties of the Engineer include issuing of decisions; certificates and orders as specified in 
details in the construction contract documents.  The Engineer will also co-ordinate the teams, 
to ensure that the technical policies are correctly and consistently implemented. 

 The principal responsibilities of the Engineer will be, but not be limited to, the following: 

(a) To give the order to commence the works; 

(b) To inspect Bidder’s plant and equipments and recommend augmentation/rectification of 
deficiencies, if required 

(c) To order special tests of materials and/or completed works, and/or order removal and 
substitution of improper materials and/or the works as required; 

(d) Approve and/or issue working drawings including variations thereof arising out of change 
in design as per site requirements 

(e) Monitor and verify the correctness of the as-built’ drawings supplied by the Bidder; 

(f) To monitor the progress of the works; 

(g) To review all the tests result/certificates of all construction materials and inspect sources 
of materials to establish their quality suitable to the required standard. 

(h) To check and certify the laboratory and field tests carried out by the Bidder and also 
carry out independent tests, if required.  The report of such test shall be submitted to the 
Engineer-in-Charge within a period of 7 days of such tests. 

(i) To issue completion certificate of part or all the works; 

(j) To inspect the works during the construction period and the Defects Liability Period, and 
to issue Defects Liability Certificates after rectification by the Bidder of defects notified to 
him by the Engineer; 

(k) To advise the Employer on all matter relating to execution of the works and claims from 
the Bidder, and to make recommendations thereon, including the possible resource to 
arbitration; 

(l) To approve the setting out the works; 

(m) To approve materials and sources of materials; 

(n) To instruct the removal from the site of materials which are not as per specifications or 
reconstruction of parts of the works which do not comply with the specification; 

(o) To issue monthly progress reports; 



Page 16 of 135   
  
  
    Superintending Engineer, 

                             RWS&S Division, Koraput.  

(p) To issue interim payment certificates for works carried out by the Bidder, and certify 
completion of parts or the totality of the works (payments are to be recorded in the 
measurement book before issue of interim certificates); 

(q) To assist the Employer in providing clarification/explanation to observations made, from 
time to time by the Accountant General’s office/Auditors. 

B-3 Actions Requiring Specific approval of the Employer: 

 The Engineer will be required to obtain the specific approval of the Employer before taking 
any of the following actions: 

(a) Approving subcontracting of any parts of the Works; 

(b) Certifying additional cost; 

(c) Determining an extension of time; 

(d) Issuing a variation order, except 

(i) In an emergency situation, as reasonably determined by the Engineer as per 
OPWD code 

(ii) When there is no financial impact; 

(e) Fixing rates or prices; 

(f) Approving programme for execution of works; and, 

(g) Suspension of works. 

B-4 Duties & Responsibilities of the Lead Project Engineer: 

The duties of the Lead Project Engineer of the bidder (Contractor) are, to supervise 
construction of the works and, to test and examine any material to be used or workmanship 
employed in connection with the works.  The principal responsibilities of the Lead Project 
Engineer of the bidder (Contractor) are likely to be as follows: 

1. To ensure that the construction work is accomplished in accordance with the technical 
specifications and Contract Conditions. 

2. To identify construction problems and delays and to recommend to the Engineer, actions 
to expedite progress 

3. To ensure proper keeping of records 

4. To monitor and check the day-to-day quality control and quantity measurements of the 
work carried out under the Contract and prepare the monthly payment certificates. 

5. To prepare in consultation with the Employer, a Construction Supervision Manual 
outlining routine and procedures to be applied in contract management, construction 
supervision and administration; 

6. To prepare a maintenance manual outlining the routines to be adopted in each specific 
reach; 

7. To comply with his contractual obligations in executing work in all matters concerning 
safety and care of the works (including the erection of temporary signs) and, if required, 
to request the Bidder to provide any necessary lights, guards, fencing and watchmen for 
smooth and effective working and traffic flow. 

8. To write a day-by-day project diary which shall record all events pertaining to the 
administration of the contract, request forms and orders given to the Bidder, and any 
other information which may at a later date be of assistance in resolving queries which 
may arise concerning execution of the works; 

C. Data, Services and Facilities to be provided by the Employer : 

Attention is drawn to the following which are not provided by the Employer and are to be 
arranged by the Bidder at his own cost. 
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The Government of Odisha will not provide office accommodation.  The Bidder shall make his 
own office accommodation arrangements for their office staff for each of the field supervision 
teams including furniture, equipment, operation and maintenance. 

The Government of Odisha will not provide project vehicles to the Bidder.  The Bidder shall 
make his own arrangements in respect of vehicles.  The Bidder shall ensure that vehicles for 
the team are of good makes and are of excellent working condition. 

The Bidder shall be responsible for making his own arrangements for survey equipment. 

The Bidder shall be responsible for making his own arrangements for communications. 

Site Laboratories: The site laboratories (including furniture, equipment, running and 
maintenance) shall be provided by the Bidder, the cost of which is inclusive in this turn-key 
contract.  The laboratory equipment shall be as specified and as required by the Engineer. 

 

D-1 Reporting Requirements: 

 The Lead Project Engineer of the bidder (Contractor) in charge of the PWS wrk site shall 
prepare and submit to the Engineer five copies each of the following reports: 

(i) Monthly Reports:  The Lead Project Engineer of the bidder (Contractor) shall, no later 
than the 10th of each month, prepare a brief progress report summarizing the progress of 
the construction contract.  The report shall outline any problem encountered 
(administrative, technical or financial) and give recommendations on how these problems 
may be overcome.  The report should record the status of payment. 

(ii) Quarterly/Annual Reports:  The Lead Project Engineer of the bidder (Contractor) shall 
prepare a comprehensive report summarizing all activities annually.  Such reports shall 
summarize the progress of the Contract, all contract variations and change orders, the 
status of Bidder claims, if any, brief descriptions of the technical and contractual 
problems encountered and Engineer’s/Employer’s suggestions on how to overcome 
those, financial status of the Contract as a whole consisting of the costs incurred and 
costs forecast, as well as financial plan (by the Employer) and other relevant information 
for the ongoing Contract. 

 

(iii) Sectional/Final Completion Report:  The Lead Project Engineer of the bidder 
(Contractor) shall prepare a comprehensive Final Completion Report for the Contract 
when it reaches a stage of substantial completion during the period of the services.  
Completion Reports must also be submitted immediately after the taking over of each 
Section or part of the Permanent Works.  The Reports shall summarize the method of 
construction and supervision and recommendations for future projects of similar nature to 
be undertaken by the employer. 

 Besides the above, five copies each of Construction Supervision and Maintenance Manuals 
are to be submitted along with the Final Completion Report. 

D-2 Documents prepared shall be the property of the Employer: 

All plans, drawings, specifications, designs, reports and other documents (both computer hard 
copies and soft copies) prepared by the Bidder in performing the works shall become and 
remain the property of the Employer, and the Bidder shall not later than upon termination or 
expiration of this Contract, deliver all such documents to the Client, together with a detailed 
inventory thereof.  The Bidder may retain a copy of such documents but shall not use these 
documents for purposes unrelated to this Contract without the priority written approval of the 
Client. 

E-1 Procedure for Payment: 

The Bidder shall submit all bills to the Engineer who will process the bills for payment after 
due scrutiny of work actually completed including their quality. 
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Payment to the Contractor will be released as per the following break up schedule 

Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please 
be read as follows & all other terms & condition mentioned under the clauses remain 
unaltered.  

 
 
 
 
 
(A) Original works:  
 
1.  All works except OHT/ UGR/ OGR/ WTP 

 15% of the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to 
completion of works minimum upto 15% except OHT/ UGR/ OGR/ WTP. 

 Cumulative 30% the agreement value excluding OHT/ UGR/ OGR/ WTP cost 
subject to completion of works cumulative to 30% except OHT/ UGR/ OGR/ 
WTP. 

 Cumulative 60% the agreement value excluding OHT/ UGR/ OGR/ WTP cost 
subject to completion of works cumulative to 60% except OHT/ UGR/ OGR/ 
WTP. 

 Cumulative 90% the agreement value including subject to completion of 
works cumulative to 90% except OHT/ UGR/ OGR/ WTP. 

 Balance 10% will be paid on successful completion and commissioning of the 
project. 

 
6. For OGR/ UGR 

 1% on submission of drawing and designing after soil test. 
 Cumulative 30% on completion of foundation and 1 meter height structure. 
 Cumulative 80% on completion of side wall & dome. 
 Cumulative 100% on completion of the structure including commissioning & 

testing. 
 

7. For ESR/ OHT 
 1% on submission of drawing and designing after soil test. 
 Cumulative 40% on completion of foundation and 50% of staging height of the 

structure. 
 Cumulative 60% on completion of 100% staging height of structure. 
 Cumulative 80% on completion of ring beam, lower dome, side wall and 

upper dome. 
 Cumulative 100% on completion of the structure including commissioning & 

testing. 
4. For WTP 
Sl 
No 

Description of item % of payment 
against the 
agreement value for 
WTP 
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1 On approval of layout plan, process design, hydrolic design, 
structural design & drawings of all components including 
electrical, mechanical, instrumentation and drawings, all 
ancillary facilities 

1.00 

2 On completion of Caseade Aerator with piping and valves all 
complete 

3.0 

3 On completion of raw water channel to rapid mixing unit 
along with flow measuring device and rapid mixing unit 

2.5 

4 On completion of horizontal flow baffle channel flocculate 
with piping & valves complete 

7.0 

5 On completion of settling tanks with piping & valve 
arrangement 

17.50 

2 On completion of filter house with filter units, water wash 
system, annex building, pump motors along with supply & 
installation of all required machineries including piping, 
valves, instrumentations, measuring, electrical items, internal 
electrification etc. all complete for smooth functioning  

32.00 

7 On completion of RCC beck wash overhead tank with piping 
& valve arrangements complete 

11.00 

8 On completion of Chemical house with Chemical storage & 
dosing units with mixing, piping & valve arrangement etc. all 
complete in all respect including internal electrification. 

9.00 

9 On completion of chlorine, dosing units with supply, fitting 
and fixing of all items, piping and valve arrangements etc. 
complete in all respect for smooth functioning 

3.00 

10 On completion of underground and open drainage as per 
scope of work  

1.5 

11 On completion of walkways and ping connection to CWR 
(piping labour only) 

1.00 

12 On sand filling of WTP area as and when required liming to 
area as stipulated in scope of work before and after 
foundation work 

2.00 

13 On sand filling of WTP area as and when required liming to 
area as stipulated in scope of work after foundation work & 
final dressing of WTP area 

2.00 

14 Inspection, testing, trial run, guarantee test, training, 
operation & maintenance manual, completion drawing and 
acceptance of the units 

7.50 

 TOTAL 100.00 
 
 
 
B. Operation and maintenance works (after completion of one year defect liability 
period. 

 30% on successful completion of 1st year O&M 
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 Cumulative 45% on successful completion of 2nd year O&M 
 Cumulative 60% on successful completion of 3rd year O&M 
 Cumulative 75% on successful completion of 4th year O&M 

Cumulative 100% on successful completion of 5th year O&M 

However, in no case, the total payment made to the bidder shall exceed the 
Lump Sum Contract Value for which the agreement is signed except change in 
scope, compensation or bonus etc. as admissible as per the contract. 

Detail Project/Work accounts will be kept by the concerned Divisional Accountant, 
who shall perform his duties as per rules of OPWD Code.  All bills furnished by the 
bidder shall be routed through the Divisional Accountant to the Executive Engineer 
for payment. 
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ssSECTION-9 
 

CHECKLIST OF DOCUMENTS TO BE FURNISHED BY THE BIDDER 
Name of the Work :   (INSERT THE SCHEME NAME) 
 

Sl. 
No 

Particulars 
Reference to 
Clause no. 

Whether 
furnished 

Reference 
to Page 

no. Yes No 
01.  Cost of tender paper in case of down loading 

Rs . 
As per NIT     

02.  E.M.D for Rs.           (Scanned copy of the 
financial instrument shall be furnished)  

DTCN Clause 
No.12.1 of IFB  

   

03.  Copy of valid Registration Certificate  DTCN Clause 
No.3 of IFB  

   

04.  Copy of valid VAT clearance certificate /GST 
Registration Certificate 

DTCN Clause 
No.12 (vi)  

   

05.  Copy of PAN Card  DTCN Clause 
No.12 (vi) 

   

02.  No Relationship Certificate   DTCN Clause     

07 CA Certificate DTCN Clause 
4.2 (b) 

   

08.  Works Experience -  4.4 (A)(a)     
(a)  List of similar works executed during last 5 

years 
Note(v) of 

4.4(A) & Ann-II 
   

(b)  Works in hand-Approximate value of existing 
commitment and ongoing works.  

1.3 of 
Appendix 

   

(c) Bid Capacity Calculation Sheet 4.2 of IFB    

09. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 

1.1 of 
Appendix & 
Annexure-IV  

   

(b)  Affidavit / Declaration 12 (iv) & 19.2 
(vi)  

   

10. Work schedule in the form of Bar Chart 4.2 (k) of IFB 
& 1.13 of 
Appendix 

   

11. Sealed envelope containing additional 
performance security or declaration as the 
case may be 

DTCN Clause     

12 Solvency Certificate from bank 1.9 of 
Appendix & 
4.2 of ITB 

   

 
 
 


