PANCHAYATI RAJ & D.W DEPARTMENT

GOVERNMENT OF ODISHA

DTCN FOR CONST. OF E-TYPE QUARTER FOR RWS&S SECTION-II, NAKTIDEUL
UNDER RWS&S DIVISION, SAMBALPUR.

ESTIMATED COST RS.31.47 LAKHS
BID ID NO- 09 OF 2026-27
PART-l: GENERAL & TECHNICAL BID

RURAL WATER SUPPLY & SANITATION ORGANIZATION

OFFICE OF THERWS&S DIVISION SAMBALPUR
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e-mail-eerwsssbp@gmail.com
e - Procurement Notice

Bid identification No. 09 of 2026-27

The Superintending Engineer, RWS&S Division, on behalf of Governor of Odisha invites
Lump sum composite bids in Double Cover system in online mode for CONST. OF E-TYPE
QUARTER FOR RWS&S SECTION-II, NAKTIDEUL UNDER RWS&S DIVISION, SAMBALPURonN item basis
from eligible Class of contractors.

1. Name of work . CONST. OF E-TYPE QUARTER FOR RWS&S SECTION-II,
NAKTIDEUL UNDER RWS&S DIVISION, SAMBALPUR

2. No. of work : 01 No

3. Estimated Cost : Rs.31,46,510.00

4. Cost of Tender paper : Rs.6,000/-

5. Class of contractor : ‘c

6. Availability of Tender in website | : 16.10.2026

7. Submission of Bid in online : 16.10.2026 to 30.10.2026 upto 5.00 pm

8. Date of seeking clarification : 21.10.2026 upto 5:00 pm

9. Date of opening of bids : 31.10.2026 (11.00 A.M)

10. | Name and address of O.I.T. . SuperintendingEngineer, RWS&S Division, Sambalpur.
All other details can be seen

11 | from the web site : www.tendersodisha.gov.in

12 Bid cost and Bid security should be submitted in online mode.

13. | Subsequent corrigendum/addendum if required shall only be appeared in above website

Superintending Engineer
RWS&S Division Sambalpur
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INVITATION FOR BID
(IFB)



SECTION 1
INSTRUCTION TO

BIDDERS(ITB)




1.1.

1.2.

1.3.

2.1

3.1

3.1.1.

3.1.2.

3.1.3.

3.2.

3.3

3.4.

3.5.

A. GENERAL INSTRUCTIONS

Scope of Bid

The Employer [SUPERINTENDINGENGINEER,RWS&S DIVISION , SAMBALPUR] invites bids for
the work namely CONST. OF E-TYPE QUARTER FOR RWS&S SECTION-II, NAKTIDEUL
UNDER RWS&S DIVISION, SAMBALPURon percentage(ltem rate) basis.

The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract.

Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives
(bidder, tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. Contractor means
the selected bidder for the work

Source of Funds
The expenditure on this project shall be met from the budget Govt. of Odisha/India.
Eligible Bidders

This Invitation for Bids is open to all bidders registered with the Govt of Odisha or other state
Govt / Govt of India/MES/railways for execution of civil works in general. Bidders are advised
to note the minimum qualification criteria specified in the “Instruction to Bidders” to qualify
for the award of contract.

A Bidder shall be deemed to have the nationality of India.

Government-owned enterprises shall be eligible only if they can establish that they are
legally and financially autonomous and operate under commercial law.

Registered Contractor of ( “C” Class) of Odisha State PWD or equivalent class of CPWD /
Railway / MES / Central or other State Govt. Proof of registration is to be furnished along
with the tender.

All bidders shall provide in Section 2, Forms of Bid and Details of Bidder.

The relevant documents and information as provided in Section 2 shall be typed or
written in indelible ink and signed by the authorized signatory of the applicant/bidder
who shall also initial each page. All the alterations, omissions, additions or any other
amendments made to the Bid shall be initialed and should be submitted in online.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices.

History of Litigation and Criminal Record: If any criminal cases are pending against the
Contractor (him/her/partners) at the time of submitting the tender, then the tender shall be
summarily rejected.

The Contractor has to furnish a declaration that no near relatives are working in the cadre of
an Assistant Engineer/ Assistant Executive Engineer and above in Rural Water Supply &
Sanitation (RWS&S) of State of Odisha.
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4 Qualification of the Bidder (Test of Responsiveness)

4.1. Prior to evaluation of bids, the Authority shall determine whether each bids is responsive

to the requirements of the bid document. The bid shall be considered responsive only, if;

(a)

(b)
(c)

(d)

(e)
(f)

It contains all the information and documents (complete in all respects) as
requested in this bid document.

it is accompanied by the Power of Attorney if any.

It contains an original Bid security/Bid security declaration in specific format, and
cost of the bid document in online mode of payment.

Certificate from the Chartered Accountant specifying the financial turnover for the
years to be taken into consideration as per Annexure-I;

It does not contain any condition or qualification; and

It is not non-responsive in terms thereof.

4.2. The bidders shall submit the following information and necessary documents along with

their bids as per the formats provided in Section 2:

a)

b)

c)

Copies of original documents defining the constitution or legal status, place of
registration and principal place of business; written power of attorney of the
signatory of the bid to commit the Bidder if any;

Financial Turnover of the bidder during last five financial years as per Annexure-I.

Experience in “Construction of Building works” undertaken during last five
financial years and clients who may be contacted for further information on those
contracts.

Information regarding any litigation or arbitration resulting from contracts executed
by the bidder in the last five financial years or currently under execution. The
information shall include the names of the parties concerned, disputed amount,
cause of litigation, and matter in dispute (should be attached in Annexure-1V);

43 Bids from joint ventures/ association in firms are not acceptable.

4.4(A) Evaluation Criteria to qualify in the Technical Bid

Only those bidders who meet the eligibility criteria specified in Clause 3.1 and test of

responsiveness specified in Clause 4.1 shall qualify for further evaluation under this Clause

4.4. The bids shall be rejected who do not meet the above criteria mentioned in Clause 4.1.

(a)

Technical Capacity

The bidder should have successfully Completed for Construction of Building woks
in any financial year during last five financial years upto bid submission deadline of
value not less than the amount i.e. 30% of the estimated value of bid for which
bids are invited.
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The aggregate of payments received during a particular financial year pertaining to
the Completed works undertaken by the bidder shall be considered for the
purpose of meeting the above Technical Capacity.

(b)  Financial Capacity.

The bidder should have annual turnover from all classes of Engineering work contracts
of not less than the amounti.e. 40% of the estimated cost in any financial year during
last 5 (five) financial years.

A certificate from the Chartered Accountant of the bidder should be attached in
connection with the annual turnover of last 5 years

Regarding price adjustment mechanism (i.e., updated to the price level of the year) as
given below.

The financial turnover and cost of Completed works of the previous financial years
shall be given weight age of 10% per year to bring them to price level of the financial
year, i.e., the year of bid invitation. For Example, if the year of bid invitation is 2026-
27, then the following weightage factor shall be considered.

Year of completion Weightage factor
2026-27 1.0
2025-26 1.10
2024-25 1.21
2023-24 1.33
2022-23 1.46
2021-22 1.61

Note:

(i) The bidder should indicate actual figures of cost and amounts for the work executed
by them without accounting for the above mentioned weightage factors.

(ii) Completed works means the work that has been satisfactorily completed in all
respects.

(iii) The bidder has to provide documentary evidence from the Client certifying the work
has been completed. The experience certificate shall be provided by the bidder as per
format at ANNEXURE-II, failing which the bids of the bidder shall be rejected.

Following enhancement factors will be used for the cost of works executed and the financial
figures to a common base value for works completed in India.

Year before Multiplying factor

One 1.10
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4.4

5.1.

6.1.

7.1.

8.1.

Two 1.21

Three 1.33
Four 1.46
Five 1.61

Note: The bidder should indicate actual figures of cost and amounts for the work executed
by them without accounting for the above mentioned escalation factors.

Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

One Bid per Bidder

Each bidder shall submit only one bid for one work. A bidder who submits or participates
in more than one bid (other than as a sub-contractor or in case of alternatives that have
been permitted or requested) will cause all the proposals with the bidder’s participation
to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Bidder's own expense.

B -BIDDING DOCUMENTS
Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10
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Section

Particulars Volume No

Invitation for Bids

1 Instructions to Bidders

2 Form of bid, Details of Bidder, and other forms |

3 Conditions of Contract

4 Contract data

5 Scope of work, Technical Specifications & Design Criteria 1

6 Securities and other forms n

7 Drawings

Project execution & supervision aspects, contract management v

8

framework & payment schedule

9 Checklist of Documents to be furnished by bidder Vv

8.2.  The bidder shall download the above listed documents as listed under volume 1, I, Ill and IV and
shall submit his bid online after preparing the same ( refer Clause 12 )

8.3. The bidder shall be expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, and technical specifications, forms, annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to Clause 26 thereof, bids, which
are not substantially responsive to the requirements of the Bid Documents, shall be
rejected.

9. Clarification of Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or e-mail at the Employer’s address indicated in the invitation
to bid. The Employer will respond to any request for clarification, which he received
earlier than 15 days prior to the deadline for submission of bids. Copies of the
Employer’s response will be forwarded to all purchasers of the bidding documents,
including a description of the enquiry but without identifying its source.

9.2 Pre Bid Meeting

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which
shall be held on 21.10.2026 at hours [05.00] at the office of RWSS Division Sambalpur.

9.2.2 The purpose of meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

9.2.3 The bidder is requested to submit any questions in writing to reach the Employer not
later than one week before the meeting.

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying

the source of enquiry) and the responses given will be transmitted without delay to all
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9.2.5

10.

10.1

10.2

10.3

10.4

purchasers of the bidding documents. Any modification of the bidding documents
listed in sub clause 8.1 which may become necessary as a result of the pre bid meeting
shall be made by the Employer exclusively through the issue of an Addendum pursuant
to Clause 10 and not through the minutes of the pre-bid meeting.

Non attendance at the pre bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable/e-mail to all the purchasers of the bidding
documents. Prospective bidders shall acknowledge receipt of each addendum in writing
or by cable/e-mail to the Employer. The Employer will assume no responsibility for postal
delays.

To give prospective bidders reasonable time (usually not less than one month)in
which to take an addendum into account in preparing their bids, the Employer may,
extend as necessary, the deadline for submission of bids, in accordance with Sub-Clause
20.2 below.

The addendum shall also be available in official website as mentioned at Para 3 of IFB.

C. PREPARATION OF BIDS

11.

Language of the Bid

11.1. All documents relating to the bid shall be in the English language.

12.

Documents Comprising the Bid

The bid to be submitted by the bidder shall be in two separate parts in the online
system:

COVER - 1 shall be named "Technical Bid" super-scribed “CONST. OF E-TYPE
QUARTER FOR RWS&S SECTION-Il, NAKTIDEUL UNDER RWS&S DIVISION,
SAMBALPUR” and shall comprise (to be submitted in online) of:-Technical bid should

contain:

(i) Technical bid (in the format indicated at section 2)

(i)  Bid Security/Cost of bid document

(iii)  Details of Bidder and supporting documents as specified in Appendix of Section 2

(iv) Certificates, undertakings, affidavits as specified in Section -1 & 2

(v)  Undertaking that the bid shall remain valid for the period specified in Clause 15.1

(vi) Copy of valid Registration Certificate

(vii) Copy of PAN Card

(viii) GST Registration Certificate.

(ix)  No relationship certificate

(x)  Chartered Accountant Certificate with respect to financial turnover as per
Annexure-|.
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13.

13.1

13.2

13.3

13.4

14.

14.1.

15.

15.1.

15.2

N.B: DTCN is not to be uploaded by the bidder. The bidder has to only agree/disagree
on the conditions mentioned in the DTCN. The bidders, who disagree on the conditions
of DTCN, cannot participate in the tender.

Cost of Bid Document & EMD will be remitted in online mode by the bidder, failing
which the bidder will be disqualified

COVER - 1l shall be named "Financial Bid" and shall comprise of Bill of Quantity (BOQ), i.e.,
Percentage rate Bid and any other related information /undertaking including rebates(to

be submitted in on-line only)

The protected BOQ uploaded by the procurement officer-publisher for the bid is the
authentic BOQ. Any alteration or deletion or manipulation of BOQ shall lead to
cancellation of Bid (the offline copy of the price bid is not permitted) only the price bid is
to be submitted in online.

Note: Payment schedule during construction Form of Bid as specified in Section 8 and
Clause No. 51.2 under Section 3

Bid Price

The contract shall be for the whole works as described in Sub-Clause 1.1, based on the
Lump sum price Bid submitted by the Bidder.

The Bidder shall fill the total bid price Lump Sum Price (both in figures and words) for all
items of works as specified in the Bid document. Correction, if any, shall be made by crossing

out, initialing, dating and rewriting.

All duties, taxes (excluding GST) and other levies payable by the Bidder under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder.

The Lump Sum bid price quoted by the bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment on any account.

Currencies of Bid and Payment

The currency of bid and payment shall be quoted by the bidder entirely in Indian
Rupees. All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period 90 days after the deadline date for bid submission
specified in Clause20. A bid valid for a shorter period shall be rejected by the employer
as non-responsive .In case of discrepancy in bid validity period between that given in
the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted by the
bidder, the latter shall be deemed to stand corrected in accordance with the former and
the bidder has to provide for any additional security that is required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
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16

period. The request and the bidders' responses shall be made in writing or by cable / e-
mail. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid but will
be required to extend the validity of his bid security for a period of the extension,
and in compliance with Clause 16 in all respects.

Tender paper cost (Bid cost in online mode only)/Bid Security/Bid Security
Declaration(EMD in online mode only)/ ISD/ Security Deposit/ Additional Performance
Security&/GSTIN.

16.1 Electronic payment of Tender paper Cost (bid cost) &Earnest Money Deposit (bid security)

16.2.

16.3.

16.4.

Note:

16.5.

16.6.

The EMD and cost of tender paper as mentioned in the NIT shall be paid by the bidder in
online mode as per the Work Deptt. Office Memo No.17254/dt.5.12.2017 & e-procurement
system instructions which is attached in IFB. The Tenders with out EMD or part EMD or EMD
in any other form shall not be accepted and such tenders shall be out rightly rejected.

Return of EMD:Refer e-Procurement System Instructions that is attached in IFB for details.
Initial Security Deposit:

The successful Tenderers,after receipt of formal order shall have to furnish Initial Security
Deposit (ISD) equal to 2% (two percent) of the value of the order together with the EMD
deposited with the tender, in shape of NSC/ postal saving pass book / post office time deposit
/ Kishan Vikash Patra / deposit receipt in schedule bank duly pledged in favour of the,
Superintending Engineer,RWSSDivision, Sambalpur payableatwith in 7 (seven) days of
receipt of intimation failing which their tender shall be cancelled with the forfeiture of EMD.

Additional Performance Security:

Additional Performance Security shall be obtained from the successful bidder as per the
office Memorandum No- 17941 / W dtd- 08.10.20260f Works Department, Govt. Of Odisha.
The Additional Performance Security will be taken in shape of BG/e-BG/NSC/POTD/KVP
pledged in favour of the divisional officer at the time of drawl of agreement within seven
days, otherwise the bid shall be cancelled and the security deposit shall be forfeited.
Further, proceeding for blacklisting shall be initiated against bidder”.

Additional Performance security will be refunded subject to payment of final bill.

GST Registration Number/ GSTIN:

Tenderers are required to submit attested copies of valid and up-to-date GST IN No. along
with the tenders, failing which their tenders will not be considered. Mismatch of the name
in the GST number will cause for rejection of the BID.

N.B: After implementation of GST by Government, necessary clearance certificate as
required instead of VATCC will be submitted.

Security Deposit

In addition to that 5% of gross value will be deducted from bill(s) of the contractor
toward Security Deposit (SD) which will be refunded after the defect liability
period subject to payment of final bill.
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16.7.

16.8.

16.9.

16.10

16.11

17.

17.1.

18.

19.

The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity
period of tender or (b) if the firm fails to furnish ISD within due time or (c) the successful
tenderer fails to sign the Agreement for whatever reason.

In consideration of the Executive Engineer / Superintending Engineer/Additional Chief Engineer
/ Chief Engineer / Government to investigate and to take into account each tender and in
consideration of the work thereby involved, all earnest money deposited by the tenderer will
be forfeited in the event of such tenderer either modifying or withdrawing his tender at his
instance within the validity period.

The Bidder shall furnish, as part of his Bid, a Bid securityof an amount equal to 1% of the
estimated cost put to tender for this particular Work in online mode only. Bidders owned
or desirous to hire machineries or equipments but deployed outside the state are required
to furnish twice the above amount as bid security in the shape as mentioned above.[The
name of the bidder who has been exempted from payment of EMD is provided for
information of bidders videAppendix-I to ITB.]. No relaxation in exemption of EMD & ISD
will be considered except as mentioned in OPWD code.

The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Initial Security Deposit (The same should be
followed as per para 3.5.20 along with the notes of OPWD code Vol-1)

The Bid Security may be forfeited

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit
to

(i)  Sign the Agreement; or
(i)  Furnish the required Initial Security Deposit/AddI. Performance Security.

(iii) Deposit the required license fees with the State Govt to registered itself as
special/super class contractor with Govt of Odisha within 15(fifteen) days of
issue of Letter of Acceptance of Bid.

Alternative Proposals byBidders

Bidders shall submit offers as per his own estimate based on his own design & drawing
but compiling with the requirements of the bidding documents, including the basic
technical design parameter as indicated in the drawing and specifications. Conditional
offer or alternative offers will not be considered further in the process of tender
evaluation.

Format and Signing of Bid- Refer e- procurement procedure as annexed in Annexure - V

D._ SUBMISSION OF BIDS

Online submission as per Govt. of Odisha e-procurement procedure annexed

Submission of Bids
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19.1

19.2

19.3

20.

20.1

20.2

20.3

204

The Applicant/Bidder shall submit the Application/Bid in the format specified in the Bidding
Document, together with the documents (scanned Copies) specified in Clause 12 in on line
only.

The documents shall contain:

(i) Application/Bid in the prescribed format given in Clause 12 along with supporting
documents;

(ii)  Bid security as mentioned in clause 16.3.

(iii) Documents as per Appendix of Section-II.

(iv)  Any other documents required for eligibility criteria as mentioned in Clauses of ITB.

(v)  Notary affidavits in support of authenticity of above documents

(vi)  Registration Certificate, PAN Card, GST Registration Certificate, Turnover Certificate
from Chartered Accountant with break-up of construction work and total work for each
financial year.

Applications/Bids submitted by fax, telex, telegram or e-mail shall not be entertained and shall
be rejected.

Deadline for Submission of the Bids:
Applications/Bids shall be received only on "on-line" on or before 17.00 hours IST on
Datd- 30.10.2026 the application/bid due dates.

The Authority may, in its sole discretion, extend the Application/Bid Due Date by issuing an
Addendum/corrigendum uniformly for all Applicants/Bidders.

Modifications/ substitution/ withdrawal of Applications/Bids

In the e-Procurement Portal, it is allowed to modify the Application/Bid number of times after
necessary modification, before the final date and time of submission. The Applicant/Bidder
shall have to log on to the system and resubmit the documents as asked for by the system. In
doing so, the Application/Bid already submitted by the Applicant/Bidder will be removed
automatically from the system and the latest Application/Bid only will be admitted. But the
Applicant/Bidder should avoid modification of Application/Bid at the last moment to avoid
system failure or malfunction of internet or traffic jam. If the Applicant/Bidder fails to submit
his modified Application/Bid within the designated time of receipt, the Application/Bid already
in the system shall be taken for evaluation.

In the e-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a
letter written notice of the modification, substitution or withdrawal addressed to the
Authority and upload the scanned document to portal in the respective Application/Bid before
the closure of receipt of the Application/Bid. The system shall not allow any withdrawal after
expiry of the closure time of the Application/Bid.

20.5 Any alteration/ modification in the Application/Bid or additional information supplied

subsequent to the Application/Bid Due Date, unless the same has been expressly sought for by
the Authority, shall be disregarded
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20.6

Bid shall be received only ONLINE on or before Dated-30.10.2026as notified in IFB.

20.7 The Employer may extend the dead line for submission of bids by issuing an amendment in

21

22.

22.1

accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Late Bids:Notapplicable as per e-procurement procedure.

Modification and Withdrawal of Bids: Refer e-procurement procedure as per Clause 20.4

Schedule of Bidding Process

The Authority shall endeavor to adhere to the following schedule

S No. Event Description Date
1 Last date of receiving queries 21.10.2026
2 Pre-Bid Meeting 21.10.2026
3 Authority response to queries latest by 21.10.2026
4 Bid Due Date (submission in online) 30.10.2026
5 Bid opening date in online 31.10.2026
6 Announce of technically qualified bidders 10.11.2026

E. BID OPENING AND EVALUATION

23.

23.1

23.2

24.

24.1

25.

25.1

Bid Opening

All the bids received shall be opened ONLINE in the office ofSUPERINTENDINGENGINEER
,RWSSDIVISION,SAMBALPURIn the presence of the bidders or their representatives who
choose to attend. In the event of the specified date of Bid opening being declared a
holiday, the Bids will be opened at the appointed time and location on the next working
day.

The employer shall prepare minutes of the bid opening.
Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or
any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by a Bidder to influence the Employer's
processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employermay, at his
discretion, ask the lowest evaluated responsive bidder for clarification his bid, including
breakdown of unit rates. The request for clarification and the response shall be in writing
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25.2

25.3

26.

26.1

26.2

26.3.

26.4.

27

or by cable/e-mail, but no change in price or substance of the Bid shall be sought, offered,
or permitted.

Subject to sub clause 25.1, no bidder shall contact the Employer on any matter relating to
his bid from the time of bid opening to the time the contract is awarded. If the bidder
wishes to bring additional information to the notice of the Employer, it should do so in
writing.

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders’ bid.

Tender Opening:

The SUPERINTENDINGENGINEER,RWSS Division, Sambalpurwill open the tenders
electronically on the date & time mentioned in the Notice Inviting Tender (NIT).

(i) Atendershall be rejected if;

a) Price Bid is enclosed with the technical bid.
b) Cost of tender document is not enclosed.

c) EMD/Bid Security as per DTCN is not enclosed.

d) Proof of eligibility and qualifications is not enclosed.
e) PAN is not enclosed.

f) GST Registration Certificate
g) Affidavit is not enclosed.

(i) In case if the bidder has not submitted following document with the bid due to any
reason, clarification may be sought and queries may be issued to the bidders for
submission of the same with a stipulated period, failing which their offer shall be liable
for rejection.

h) There are any criminal cases pending.

i) Power of Attorney is not enclosed.

i) Record of litigation and arbitration is not enclosed.
k) Other documents as required not enclosed.

N.B: After implementation of GST by Government, necessary clearance certificate as
required instead of VATCC will be submitted.

Any such conditions shall be minuted and the price bid shall not be opened. The price bid
shall be opened only for those bidders who qualify in the technical evaluation as described at
Clause —29. The date of opening of price bid shall be intimated by FAX/ E-mail/ Speed Post
to the qualified bidder of technical evaluation.

The SUPERINTENDINGENGINEER, RWSS DIVISION,SAMBALPURmay prepare, for his own
record, minutes of the tender opening, including the tender opening summary which shall be
posted in the portal.

Clarification on Tenders from Tenderers:
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28.

28.1

28.2

29.

29.1

To assist in the scrutiny, evaluation and comparison of the tenders, the Additional Chief
Engineer, RWS&S Circle, Sambalpur may ask contractor individually for clarification on their
tenders if required. The request for clarification and response shall be in writing or by mail.
However, no change in the tender amount/ rate shall be sought, offered or permitted by
theAdditional Chief Engineer, RWS&S Circle, Sambalpur during the evaluation of the tenders.

Determination of Responsiveness:

Prior to the detailed evaluation of tenders, Additional Chief Engineer, RWS&S Circle,
Sambalpur will determine whether each tender has been submitted in the proper form and
whether it is substantially responsive to the requirements of the tender documents.
Tenders, which have not been submitted in the proper form, will be rejected.

Any tender which is not substantially responsive to the requirements of the tender
documents will be rejected by the Additional Chief Engineer, RWS&S Circle, Sambalpur Such
a tender shall not be allowed subsequently to be made responsive by the contractor by
correcting or withdrawing the non-conforming deviation(s) or reservation(s).

Escalation Factor:

Following enhancement factors will be used for the costs of works executed and the financial
figures to a common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by
them without accounting for the above mentioned factors)

In case the financial figures and value of completed works are in foreign currency the above
enhanced multiplying factors will not be applied. Instead, current market exchange rate
(State Bank of India BC selling rate as on the last date of submission of the bid) will be
applied for the purpose of conversion of amount in foreign currency into Indian rupees.

(Works Deptt. OM No.FA-Codes-97/11-6300 Dt.16.06.2011.)
Proposal Evaluation:

From the time of the proposals are opened to the time, the contract is awarded, the
contractor should not contact the client on any matter related to its Technical and/or
Financial Proposal except any required in Clause-27.
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29.2

29.3

29.4

29.5

29.5.1

29.5.2

2953

30.

30.1.

30.2

30.3.

30.4.

30.5

31.

32.

32.1.

Any effort by a bidder to influence the client in any form directly or indirectly during the
examination, evaluation, ranking of proposals, and recommendation for award of the
contract may result in the rejection of the contractor’s proposal.

Evaluation of Technical Proposals shall have no access to the Financial Proposals until the
technical evaluation is concluded.

To qualify for a package of contracts made up of this & other contracts for which bids are
invited in the Notice inviting Tender, the bidder must demonstrate having experience &
resources sufficient to meet the aggregate of the qualifying criteria for the individual
contracts.

Evaluation of Technical Proposals:

The Evaluation Committee shall evaluate the Technical Proposals on the basis of their
responsiveness to the DTCN.

A Proposal shall be rejected at this stage if it does not respond to required aspects of the NIT
/ DTCN.

During technical evaluation, the tenderers may have to make a presentation on their
technical proposal before the Evaluation Committee if felt necessary. The date of such
presentation shall be intimated to them in writing or by mail.

Evaluation of Financial Proposals:

After the technical evaluation is completed, the Employer shall inform in writing or by mail to
the contractors, who have qualified in the General and Technical bid (Part-l of DTCN), the
date, time and location for opening the Financial Proposals (Price Bids).

Financial Proposals of the bidders who qualified in technical evaluation shall be opened.

Financial bids determined to be substantially responsive will be checked by the employer for
any arithmetic error(s).

The Evaluation Committee will correct any computational errors. When correcting
computational errors, in case of discrepancy between a partial amount and the total amount
or between words and figures, the amount in words will prevail.

If the bid price increases as a result of these corrections, the amount as stated in the bid will
be the bid price and any increase will be treated as rebate. If the bid price decreases, the
decreased amount will be treated as bid price.

Selection of contractor on the basis of Price Bid:

Other condition being equal, the contractor bidding the lowest price will be considered for
acceptance by competent authority.

Negotiations:

Negotiations will be held if required with the lowest valid tenderer. In the event of the L;
tenderer has furnished any condition which grossly affects the tender value / contains such
conditions which make the value of the offer indefinite, he may be given an opportunity to
withdraw such condition(s) to make the tender definite. Failure to withdraw such
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33.

33.1

34.

35.

35.1

35.2

N.B:

condition(s) may lead to rejection of the tender as in consistent / non responsive. In such
case the employer may explorer the possibility of considering the next valid tender as Li.

A substantially responsive “Bid” is one which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation.A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality or performance of the works; (b) which limits in any substantial way, inconsistent
with the bidding documents, the Employer’s rights or the bidder’s obligations under the
contract; or (c) whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of non-conforming
deviation or reservation.

Correction of Errors - Not applicable as per e-procurement procedure.
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26

The Employer reserves the right to accept or reject any variation arising out of change in
scope of work. Such variations, which are in excess of the requirements of the bidding
documents, shall not be taken into account in Bid evaluation.

Evaluation of tender will be made as per OPWD Code & Govt. Circular issued from time to time.

F. AWARD OF CONTRACT

36.

36.1.

36.2

37.

37.1.

38.

Award Criteria

Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the Bidding documents and who has
offered the lowest evaluated Bid Price, provided that such bidder has been determined to
be (a) eligible in accordance with the provisions of Clause 3 and (b) qualified in
accordance with the Clause 4.

In no case, the contract shall be awarded to any bidder whose available bid capacity is
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The
contract will in such cases be awarded to the next lowest bidder at his evaluated bid
price.

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid and
to cancel the Bidding process and reject all Bids at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the grounds for the Employer's action.

Notification of Award and Signing of Agreement
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38.1

38.2

38.3.

38.4

38.5

39.

39.1

39.2.

39.3.

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile or e-mail
confirmedby registered letter. This letter (hereinafter and in the Conditions of Contract
calledthe “Letter of Acceptance”) will state the sum that the Employer will pay the Bidder
inconsideration of the design, execution, completion of the works on a turnkey basis and
maintenance of the same by the Bidderas prescribed by the Contract (hereinafter and by the
Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract, subject to condition
that after furnishing of a performance security in accordance with the provisions of Clause
32, the award will be complete.

Thecontract will incorporate all agreements between the Employer and the
successful Bidder. The detail work programme and milestone wise activity shall be finalized
during contract negotiation with the successful bidder within 14 days after notification of
award. The agreed work programme/ milestone shall form part of the contract agreement.
The agreement will be signed by the Employerand sent to the successful Bidder,within 28
days following the notification of award along with the Letter of Acceptance.Within 21 days
of receipt, the successful Bidder will sign the Agreement and deliver it tothe Employer.

Upon the furnishing by the successful Bidder of the performance Security, the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. No
relaxation in performance security will be considered except as mentioned in OPWD code.

In the event of nonpayment of the performance security by the L1 bidder, the other
successful bidders in sequence (L2, L3...) may be asked for negotiation for execution of work
with the bid price quoted by the L1 bidder.

Performance Security

Initial Security Deposit:

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security
Deposit (ISD) equal to 2% (two percent) of the value of the order together with the EMD
deposited with the tender, in shape of NSC/ postal saving pass book / post office time deposit
/ Kishan Vikash Patra / deposit receipt in schedule bank duly pledged in favour of the, RWSS.
Division, payable at Sambalpur within 7 (seven) days of receipt of intimation failing which
their tender shall be cancelled with the forfeiture of EMD.

Additional Performance Security:

Additional Performance Security shall be obtained from the successful bidder as per the
office Memorandum No- 17941 / W dtd- 08.10.20260f Works Department, Govt. Of Odisha.
The Additional Performance Security will be taken in shape of BG/e-BG/NSC/POTD/KVP
pledged in favour of the divisional officer at the time of drawl of agreement within seven
days, otherwise the bid shall be cancelled and the security deposit shall be forfeited.
Further, proceeding for blacklisting shall be initiated against bidder.

Security Deposit
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394

39.5

40.

41.

42,

42.1

42.21

42.3

In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward
Security Deposit (SD) which will be refunded after the defect liability period subject to
payment of final bill.

If the performance security is provided by the successful bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the bidder's option, by a Nationalized /Scheduled
Indian or (b) by a foreign Bank located in the state and acceptable to the Employer

Failure of the successful bidder to comply with the requirements of sub-clause above shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid security.

Advance payment and security —No advance amount will be released to the contractor prior
to execution of the work

GST Registration Number/ GSTIN:

Tenderers are required to submit attested copies of valid and up-to-date GSTIN No. along
with the tenders, failing which their tenders will not be considered.

N.B: After implementation of GST by Government, necessary clearance certificate as
required instead of VATCC will be submitted.

Corrupt or Fraudulent Practices

It is required that the bidders / contractors observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this policy, it is;

(a) Defined, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution and

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non competitive levels
and to deprive the Government of the benefit of free and open competition.

The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for the
contract in question and will declare the firm ineligible, either indefinitely or for a stated period
of time, to be awarded a contract it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for, or in executing the contract.

Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2and sub-
clause 54.2 of the Conditions of Contract.
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SECTION 2

FORMS OF BID, QUALIFICATION, INFORMATION
AND LETTER OF ACCEPTANCE

TABLE OF FORMS

CONTRACTOR’S BID

DETAILS OF BIDDER(QualificationInformation)
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREEMENT FORM
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Contractor’s Bid

CONST.
OF E-TYPE QUARTER FOR RWS&S SECTION-II, NAKTIDEUL UNDER RWS&S DIVISION,
SAMBALPUR
BID
To: [SUPERINTENDING ENGINEER ,RWS&S Division, Sambalpur]
Address: RWS&S Division,Sambalpur,Dist- Sambalpur.

GENTLEMEN,

Having examined the bidding documents including addendum, | / We offer to execute the
works described above in accordance with the condition of contract, specification, accepted tender
drawing, and payment schedule accompanying this bid for the contract price as tender in our price
bid document separately.

The advance payment required is NIL

The bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We understand that, in competing for (and if the award is made to us, in executing) the
above contract, we will strictly observe the laws against the fraud and corruption in force in India

namely “Prevention of Corruption Act 1988”.

We hereby confirm that this bid complies with the bid validity and bid security required by
the bidding documents.

We attach here with our current income tax clearance certificate.

Yours faithfully,

Authorized Signature:

Name and Title of Signatory:

Name of bidder:

Address:
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Annexure-|

FINANCIAL STATEMENT

[To be given separately for each constituent Firm]

Should be audited for five years by Regd. Chartered Accountant or competent financial
organization / authority. The audit certificate should be included with the document.

1) Name of Applicant:

2) Annual turnover in all classes of engineering works pertaining to works contract undertaken
for each of the last five financial years.

(Rs. In lakh)
FINANCIAL Home Abroad Total
YEAR
Total Turnover Total Turnover Total Turnover
2025-26
2024-25
2023-24
2022-23
2021-22

N.B: The year mentioned above is an example. The TIA should incorporate the year as per the

requirement.

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)

a) Own Resources

b) Bank Credits

c¢) Others (specify)

4, Credit Facilities

To be supported by certificate for the Bank in Annexure-IIl.

Signature & Seal of CA Signature of Bidder with seal
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Annexure-l|

WORK EXPERIENCE

1. Name of the firm:
2. Total number of years of experience in civil construction work:
3. List of the Civil Construction/ similar works executed during last 5 years (project wise

information be furnished as per 1.2 of Appendix).

(Rs. in lakh)
Name Name of | Value of Total Financial Stipulated Stipulated Actual Reasons | Remarks
of the the Contract | Value of | year-wise date of date of completion for
work/ | employer price work Computed | commence- | completion date delay
location executed amount ment
Agmt.
No. &
Dt.
2 3 4 5 6 7 8 9 10 11

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to be

furnished in support of the above claim
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Annexure-IV

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER OF ABANDONMENT OF
WORK BY TENDER DULY NOTORISED.

1.(a) Isthe applicant currently involved in any litigation relating to any contract works - Yes/No

(b) If yes, give details

2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by any agency in India

during the last 5 years - Yes/No

(b) If yes, give details

3(a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any

contract work in India during the last 5 years - Yes/No

(b) If yes, give details

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification application will
be summarily rejected.
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Annexure-V

Executive Instruction regarding calling for and acceptance of tenders in e-Procurement in Govt. of Odisha.

Government of Odisha
Works Department

* % x

Office Memorandum

File N0.07556900042013 (Pt-11) — 7885/W Dated 23.07.2013

Sub:  Codal Provision regarding e-Procurement

After introduction of e-procurement in Government of Odisha, necessary guidelines / procedures has
been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 which consists of the procedural
requirement for e-procurement of tenders. After careful consideration Government have been pleased to make
following modifications to codal provisions by way of addition as Appendix — IX(A) of OPWD Code Vol.ll) as
follows:

(Appendix-IX (A) of OPWD Code, Vol-II)

Executive instructions regarding calling for and acceptance of tenders in e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made part of
the Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hoisted in the portal.

2, The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in’.

Use of valid Digital Signature Certificate of appropriate class (Class Il or class Ill) issued from registered
certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of India
such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users.

4. The DSC issued to the Department users is valid for the period of two years only. All the Department users
are responsible to revalidate their DSC prior to expiry.

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all
the users.

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department,
Department of Water Resources, Rural Development and Housing & Urban Development Department.
Government of Odisha also welcomes hoisting of tenders by any other departments, authority, corporations,
and local bodies etc. of the State with prior approval from Works Department. Works Department is the
Nodal Department for the implementation of e-Procurement in the State.

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/ Accounts
code/ Government statues including any amendments brought from time to time to suit to the requirement of
the best national practice.

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to
levy any charges for such value added services in future.
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10.

1.

11.6

12
12.1.

12.2.

Contractor not registered with Government of Odisha, can participate in the e-Procurement after necessary
enrolment in the portal but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of the work as per prevalent registration norms of the State.

For the role management “Department” is the Administrative Department, Organisation or wing is the Chief
Engineer or highest tender accepting authority or equivalent officer, Division is the Executive Engineer or
equivalent Officer and Subdivision is the Assistant Engineer or equivalent officer.

The e-Procurement software assigns roles for operation of the module for specific function. The
terminologies used in the portal and their respective functions in the software are as follows.

Application Administrator (NIC & State Procurement Cell)

(i) Master Management

(i)  Nodal Officer Creation

(i)  Report Generation

(iv)  Transfer of Officer’s login ID.

(v)  Blocking & unblocking of officer’s and bidder’s login ID.

Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank)

(i) Creation of Users

(i)  Role Assignment

(i)  Report Generation

(iv)  Transfer of Officer’s login ID.

(v)  Blocking & unblocking of officer's Login ID.

Procurement Officer Publisher (Officer having tender inviting power at any level)

(i) Publishing of Tender

(i)  Publishing of Corrigendum / addendum / cancellation of Tender

(i)  Bid Clarification

(iv)  Uploading of Pre-Bid minutes.

(v)  Report generation.

Procurement Officer Administrator (Generally sub-ordinate officer to Officer Inviting Tender)

(i) Creation of Tender
(i)  Creation of Corrigendum / addendum / cancellation of Tender
(i)  Report generation.

Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender)

(i) Opening of Bid

Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender)

(i) Evaluating Bid

Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance Officer)
(i) To take up auditing

NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB):

The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable to
conventional Bids and will be finalized / approved by the officers competent as in the case of conventional
Bids.

The officers competent to publish NIB in case of conventional Bids will host the NIB in portal.

Simultaneously, a notification should also be published in the newspapers, as per existing rules preferably, in
the following format, to effect economy:-
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“, n

Government of Odisha “e”procurementNotice

A. Bid Identification No.------- 09 / 2026-27 -=========nmmmmm=unn

1. Nameofthework: .. CONST. OF E-TYPE QUARTER FOR RWS&S SECTION-II, NAKTIDEUL
UNDER RWS&S DIVISION, SAMBALPUR

2. Estimatedcost: Rs. 31,46,510.00

3. Period of completion SIX Months

4, Date&Time of availability of bid document in the portal __

5. Last Date / Time for receipt of bids in the portal _

6. Nameandaddressofthe O.1.T.Superintending Engineer, RWS&S Division, Sambalpur

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in”

12.3.

13.

13.1.

13.2.

14.
14.1.

14.2.

14.3.

The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the
website https://tendersodisha.gov.in will appear in the “Latest Active Tender’. The Bidders/ Guest
Users can download the Bid documents only after the due date & time of sale. The publication of the tender
will be for specific period of time till the last date of submission of bids as mentioned in the ‘Notice inviting
Bid’ after which the same will be removed from the list of “Latest Active tenders”.

ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:

The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ corrigendum/
cancellation of tender in the website https://tendersodisha.gov.in, notice board and through paper
publication and such notice shall form part of the bidding documents.

The system generates a mail to those bidders who have already uploaded their tenders and those bidders if
they wish can modify their tenders. The bidders are required to watch the website till last date and time of bid
submission for any addendum/ corrigendum/ cancellation thereof. Tender Inviting Authority is not responsible
for communication failure of system generated mail.

CREATION AND PUBLISHING OF BID:

All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement Officer
Administrator) and published by the Officer Inviting Tender (Procurement Officer Publisher) using their
DSCs in appropriate format so that the document is not tampered with

The tender document comprise the notice inviting tender, bid document/ SBD, drawings in .pdf format and
the schedule of quantities / BoQ in .xlIs format to be uploaded by the Officer Inviting Tender.

Procurement Officer Administrator creates tender by filling up the following forms:

i. BASIC DETAILS

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and
type of documents to be uploaded by the bidder in the following format:
(a) For Single Cover/Packet:

SI No Cover Type Document Description Type

1 Fee/ Prequal/ | GST, PAN, Contractor RC .pdf
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Technical/ Affidavits, undertakings and any other document as per | .pdf
Finance SBD/DTCN.

BoQ Xls
(c) For Two Cover/Packet:
SI'No Cover Type Document Description Type
1 Fee/ Prequal/ | GST, PAN, Contractor RC .pdf
Technical
Affidavits, undertakings and any other document as per | .pdf
SBD/DTCN.
2 Finance BoQ Xls

Special condition if any specifically mentioned by Officer | .pdf
Inviting Tender

Vi.

Vii.

viii.

TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT in .pdf
format.

WORK ITEM DETAILS

FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender paper and
EMD amount as laid down in DTCN/SBD.

CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of
tender such as publishing date, document download start date & end date, seek clarification start
date & end date (optional), bid submission start date & closing date, bid opening date as per
DTCN/SBD.

BID OPENER SELECTION: The Procurement Officer creator can select two / three / four bid
openers for a particular bid. If required the bid openers can also be selected within an organization
from other procurement units (Circles /Divisions).

WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally
signed tender document (SBD/DTCN) or any other addition document/drawings in .pdf format and
Bill of Quantities in .xIs format.

PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using
his/her DSC after detail scrutiny of the fields created and documents uploaded by the Procurement
Officer Administrator. Procurement Officer Publisher can publish tenders for multiple procurement
units using multiple DSCs procured for each post separately. After being relieved from the
additional charges he has to surrender the additional DSCs to the Nodal Officer of the concerned
organisation.

15. PARTICIPATION IN BID:

15.1. PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to register in
the portal using his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital
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signature certificate (DSC) to his/her unique Login ID. He/She has to submit the relevant information as
asked for about the firm/contractor. The portal registration of the bidder/firm is to be authenticated by the
State Procurement Cell after verification of original valid certificates/documents such as (i) PAN and (ii)
Registration Certificate (RC) / GST Registration Certificate (for procurement of goods) of the concerned
bidder. The time period of validity in the portal is at par with validity of RC. Any change of information by the
bidder is to be re-authenticated by the State Procurement Cell. After successful authentication bidder can
participate in the online bidding process.

15.1.1Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum of
Understanding duly registered and enroll in the portal in the name and style of the Joint venture Company.
It is mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

15.1.2Any third party/company/person under a service contract for operation of e-Procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement
process that are undertaken through the e-Procurement system irrespective of who operates the system.

15.2. LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and password. The
system will again ask to select the DSC and confirm it with the password of DSC as a second stage
authentication. For each login, a user's DSC will be validated against its date of validity and also against the
Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the
unique Login ID, password and DSC combination and authenticates the login process for use of portal.

15.3. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system and
undertake the necessary preparatory work off-line and upload the completed tender at his convenience
before the closing date and time of submission.

15.4. CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement portal
using his/her DSC; provided the questions are raised within the period of seeking clarification as mentioned
in tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries
related to the tender.

15.5. PREPARATION OF BID

15.5.1. The bids may consist of general arrangements drawings or typical or any other drawings relevant to the
work for which bid has been invited. Bidder may download these drawings and takeout print for detail
study and preparation of his bid. Any other drawings and documents pertaining to the works available
with the Officer Inviting The bid will be open for inspection by the bidders.

15.5.2. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He
shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc.
and store in the system.

15.6. PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS:

15.6.1. The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract
Data in online mode as per clause 16.1 of ITB.

15.6.2. The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in future from
participating in tender for 3 years and will be black listed by the competent authority. In such a situation,
successful L-2 bidder will be required to produce his original documents for consideration of his tender at
the negotiated rate equal to L1 bidder.

15.6.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
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documentary evidences towards his eligibility for such exemption

16. SUBMISSION OF BID:

16.1.

16.2.

16.3.

16.4.

16.5.

16.5.1.

16.5.2.

16.5.3.
16.5.4.

16.5.5.
16.5.6.

16.5.7.

16.5.8.

16.5.9.

16.6.

The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid
Security (in online mode only), GST IN, PAN / TIN, Registration Certificate, Affidavits, Profit Loss
statement, Joint venture agreement, List of similar nature of works/ Civil nature of work, work in hand, list of
machineries, and any other information required by OIT. The Financial Bid shall consist of the Bill of
Quantities (BOQ) and any other price related information/undertaking including rebates.

Bidders are to submit only the original BoQ (in .xIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion / modification.
Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders
shall fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage
rate tender the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of
the work put to tender.

The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the
rate column of respective item(s) without any blank cell in the rate column in case of item rate tender and
type percentage excess or less up to two decimal place only in case of percentage rate tender.

The bidder shall log on to the portal with his’lher DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved
or corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the
system generated summary of submission to confirm successful uploading of bid. The bids cannot be
opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of
opening.

Each process in the e-procurement is time stamped and the system can detect the time of log in of each
user including the Bidder.

The Bidder should ensure clarity/legibility of the document uploaded by him to the portal.

The system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

The bidder should check the system generated confirmation statement on the status of the submission.
The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic
system used during the e-procurement process.

The Bidder is required to upload documents related to his eligibility criteria and qualification information
and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-load the drawings and
the other Bid documents (after signing) while uploading his bid. It is assumed that the bidder has referred
all the drawings and documents uploaded by the Officer Inviting the Bid.

The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server
time). The date and time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared as a holiday for the Officer Inviting the Bid.

SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates
uploaded by him, owning responsibility for their correctness / authenticity as per IT ACT 2000. If any of the
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17.

17.1.
17.2.

18.

18.1.

18.2.
18.3.

18.4.

18.5.

19.

19.1.

19.2.
19.3.

19.4.

19.5.

19.6.

19.7.

20.

20.1.

20.2.

20.3.

information furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid Security shall
stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

SECURITY OF BID SUBMISSION:

All bid uploaded by the Bidder to the portal will be encrypted.

The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due date and
time.

RESUBMISSION AND WITHDRAWAL OF BIDS:

Resubmission of bid by the bidders for any number of times before the final date and time of submission is
allowed.

Resubmission of bid shall require uploading of all documents including price bid afresh.

If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of
internet or traffic jam or power failure etc.

The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading
scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing
reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the
bid.

OPENING OF THE BID:

Bid opening date and time is specified during tender creation or can be extended through corrigendum.
Bids cannot be opened before the specified date & time.

All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.

The bidders & guest users can view the summary of opening of bids from any system. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the Bid,
the bids will be opened at the appointed time on the next working day.

Combined bid security for more than one work is not acceptable.

The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from
their new location if they are transferred after the issue of Notice Inviting Bid and before bid opening.
Further, action on bid documents shall be taken by the new incumbent of the post.

In case of non-responsive tender the officer inviting tender should complete the e-Procurement process by
uploading the official letter for cancelled / re-tender.

EVALUATION OF BIDS :

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to
open the tender shall sign and number on each page of the documents downloaded and furnish a
certificate that “the documents as available in the portal containing nos. of pages”.

The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the uploaded
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents.
The Officer Inviting Tender may ask for any other document of historical nature during Technical Evaluation
of the tender. Provided in all such cases, furnishing of any document in no way alters the Bidder’s price bid.
Non submission of legible documents may render the bid non-responsive. The authority inviting bid may
reserve the right to accept any additional document.

The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of
the bidder will be evaluated on its own merit.
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20.4. The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders.
20.5. The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.

20.6. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

20.6.1. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized
representative who wish to be present.

20.6.2. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be
opened.

20.6.3. The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate
tender and percentage above or less in case of percentage rate tenders will be announced.

20.6.4. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the Comparative
Statement and furnish a certificate to that respect.

20.6.5. Bidder can witness the principal activities and view the documents/summary reports for that particular
work by logging on to the portal with his DSC from anywhere.

20.6.6. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer / Head of Department.

21. NEGOTIATION OF BIDS:

21.1.  For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask
the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of
unit rates.

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

22.1. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period
by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the
sum that the Engineer-in-Charge will pay the contractor in consideration of execution & completion of the
Works by the contractor as prescribed by the contract & the amount of Performance Security and
Additional Performance Security required to be furnished. The issue of the letter of Acceptance shall be
treated as closure of the Bid process and commencement of the contract.

22.2. The Contractor after furnishing the required acceptable Performance Security & Additional Performance
Security, “Letter to proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof
to the Procurement Officer —Publisher. The Procurement Officer-Publisher shall up load the summary and
declare the process as complete.

22.3.  If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium / JV / firm where such an agency / firm already happens to be or is going to be a
partner/member/proprietor, he/ they shall neither be allowed for participation in bidding for three years nor
his/ their application will be considered for registration and action will be initiated to blacklist him / them. In
that case, the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for
execution of work subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1
bidder, otherwise the tender will be cancelled.

23. BLOCKING OF PORTAL REGISTRATION:

23.1. If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of
information to that effect.
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23.2.

23.3.

23.3.1.

23.3.2.

23.3.3.
23.3.4.

The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked
automatically in receipt of revocation order of cancellation / suspension/ blacklisting from the concerned
authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause
notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about
his unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of portal registration
within 10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the
Registering Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are
violated.

Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) instruments before
the designated officer within the stipulated date and time.

Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity
period.

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false / fabricated / bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement Cell,
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER
INVITING TENDER for blacklisting as per Appendix- XXXIV of OPWD Code, Volume-lI.

24,
24.1.

24.2.

24.3.

24.4.

GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:
UNBLOCKING OF PORTAL REGISTRATION:

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the
following members.

EIC (Civil)-cum-CPO, - Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member
Sr. Manager (Finance), SPC - Member
Officer Inviting Tender -Member
Chief Manager (Technical), SPC - Convener

The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for
this purpose. The Committee shall meet not less than once in a month if required & shall consider the
recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the
meeting will be four.

The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After blocking
of Portal Registration, the Contractor whose Portal Registration has been blocked may file application to
the concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along
with a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only (non-refundable)
under the head of accounts ‘0059 - Public Works’ as processing fees. The officer inviting tender shall
forward the application filed by the contractor to the Chief Manager (Tech), State Procurement Cell.

On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall place the
case before the Committee for examination and taking a decision in this regard. After examination the
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24.5.

Committee may recommend for unblocking of the portal registration of said contractor if the Committee is
satisfied that the fault committed by the contractor is either unintentional or done for the first time.

After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been
blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed before the
Committee and may advice the concerned officer inviting tender to issue show cause noticeto the
contractor asking him to explain as to why his portal registration shall not remain blocked. On receipt of
show cause reply from the contractor the officer inviting tender shall examine the same & if considered
proper he may report to the Chief Manager (Tech), SPC along with his views furnishing the copy of the
show cause reply for placement of the same before the Committee for taking a decision in respect of
blocking/ unblocking. If the Committee found that the contractor is in habit of committing such fault again
and again intentionally the committee may advice the concerned officer inviting tender to initiate proceeding
for blacklisting as per the existing rule.

1. These amendments shall take effect from the date of issue of the order.

2. This amendment is an addition to the existing provision and will be placed below Appendix-IX
to OPWD Col, Vol-Il.

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified.

4. This has been concurred in by the Finance Department vide their UOR No.3-WF-1
dt.04.01.2013.

5d/19.07.2013

E.l.C-cum-Secretary to Govt.
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments are

true and correct.

The undersigned also hereby certifies that neither our firm M/s..........coooiviiiiiiit i,
........................................ have abandoned any work on RWSS/PHEO in India nor any contract awarded
to us by the state of Odisha for such works have been rescinded, during last five years prior to the

date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish
pertinent information deemed necessary and requested by the Department to verify this statement

or regarding my (our) competence and general reputation.

The undersigned understand and agrees that further qualifying information may be requested, and
agrees to furnish any such information at the request of the Department/ Project implementing

agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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Letter of Acceptance
(Letterhead paper of the Employer)

[date]

To:

[name and address of the Contractor]

Dear Sir(s)

This is to notify you that your Bid dated for execution of the work Const. of E-type Quarter
for RWS&S Section-II, Naktideul under RWS&S Division, Sambalpuron P1 contract basis involving execution
of works vide Bid identification number, as given in the Instructions to Bidders for the Contract Price of Rupees

(Rs. ) [amount in words

and figures], as corrected and modified in accordance with the Instructions to Bidders! is hereby accepted by our

Agency.

You are hereby requested to furnish Performance Security and Additional Performance Security (if any) in
the form detailed in Para 32.1 of ITB for an amount of Rs. within 7 days of the receipt of this letter of

acceptance and sign the contract failing which action as stated in Para 32.3 of ITB will be taken.

Yours faithfully,

Authorized Signature
Name and Title of Signatory
Name of Agency

1. Delete “corrected and” or “and modified” if only one of these actions applies. Delete “as corrected and
modified in accordance with the Instructions to Bidders” if corrections or modifications have not been
effected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(Date)

To

[Name and address of the Contractor]

Dear Sirs :

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32.1 and signing of
the contract for the work “Construction of E-type Quarter for RWS&S Section-ll, Naktideul under
RWSA&S Division, Sambalpur”. on P1 Contract for execution of works@ a Bid Price of .................., you are
hereby instructed to proceedwith the execution of the said works in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of Employer)

39



Agreement Form

Agreement
This agreement, made the day of 20
between [name and address of Employer](hereinafter called "the Employer") and

Jname and address of contractor](hereinafter called "the Contractor") of the other part.

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and identification
number of Contract] (hereinafter called "the Works") and the Employer has accepted the Bid by the contractor for the
execution & completion of such Works and the remedying of any defects therein , at a contract price of
Rs

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in
the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying the defects wherein Contract Price
or such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as
part of this Agreement viz.
(i) Letter of Acceptance
(ii) Notice to proceed with the works;
(iii) Contractor's Bid
(iv) Conditions of Contract (includingspecial condition of contract)
(v) Contract Data
(vi) Specification
(vii) Drawings
(viii) Bill of Quantities (optional)
(ix) Payment schedule and
(x) Any other documents listed in the Contract Data as forming part of the Contract.
In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before

written.

The common seal of

Was here onto affixed in the presence of:

Signed, sealed and delivered by the said

In the presence of:
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Binding Signature of Employer _

Binding Signature of Contractor.

SECTION 3

CONDITIONS OF CONTRACT
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31.

Early Warning 61

CONDITIONS OF CONTRACT

A. GENERAL
1. Definitions
1.1. Terms, which are defined in the Contract Data and not defined in the Conditions of Contract shall

1.1.1
1.1.2
1.13

1.1.4

1.1.5

1.1.6

1.1.7

1.1.8

1.1.9
1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

keep their defined meanings. Capital initials are used to identify defined terms.
Bill of Quantities means the priced and completed Bill of Quantities;
Compensation events are those defined in clause 41 hereunder

The Completion Date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause50.

The Contract is the contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by
the Employer.

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the
Employer and includes Technical and Financial bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person appointed
and notified to the contractor to act in replacement of the Engineer) who is responsible for
supervising the Contractor’s work, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, recommending extensions of time, and
valuing the Compensation Events.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site
toconstruct the Works.
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1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

2.1

2.2

Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

Intended Completion Date is the date on which it is intended that theContractor shall complete the
Works. The Intended Completion Date is specified in theContract Data. The Intended Completion
Date may be revised only by the Employer by issuingan extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the
Works.

Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or chemical
or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those, which were included in the Bidding documents and are factual
interpretative reports about the surface and sub-surface conditions at the site.

Specification means the Specification of the works included in the Contract and any modification or
addition made or approved by the Employer.

The Start Date/Date of commencement is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide with any of the
Site Possession Dates. The contractor will maintain a Site Order book after commencement of work
and all the data will be incorporated in the site order book.

A Subcontractor is a person or corporate body who has a contract with the contractor to carry out a
part of the work in the contract, which includes work on the site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor, which
are needed for construction or installation of the Works.

A Variation or change in scope is an instruction given by the Employer, which varies the change in
scope of works.

Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Contract Data.

Yearmay be understood as financial year.
Interpretation

In interpreting the Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Employer will provide instructions
clarifying queries about the Conditions of Contract.

If sectional completion is specified in the contract data, references in the condition of contract to the
works, the completion date and the intended completion date apply to any section of the works
(other than references to the completion date and intended completion date fo the whole of the
works).
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2.3

3.1.

4.1.

5.1.

6.1.

7.1

7.2

The documents forming the Contract shall be interpreted in the following order of priority:

()] Agreement

(2) Letter of Acceptance, notice to proceed with the works

(3) Contractor's Bid

4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract
(6) Specifications

(7) Drawings

(8) Bill of quantities (optional) and

9 Any other document listed in the Contract Data as forming part of the Contract.

Languages and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

Engineer's Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer as per the provision of the
contract.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people after notifying the
Contractor and may cancel any delegation after notifying the contractor.

Communications

Communications between parties which are referred to in the conditions are effective only when
in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

Sub-contracting

The contractor may sub-contract any portion of work, up to a limit specified in contract data, with the
approval of the Engineer but may not assign the contract without the approval of the Employer in writing.
Sub-contracting does not alter the contractor’s obligations.

The contractor shall not be required to obtain any consent from the employer for:
(a) The Sub-contracting of any part of the works for which the sub-contractor is named in the contract;

(b) The provision of labour; and
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8.1.

9.1

9.2

(c) The purchase of materials which are in accordance with the standards specified in the Contract.

(d) Beyond this if the contractor proposes sub-contracting any part of the work during execution of
works, because of some unforeseen circumstances to enable him to complete the work as per terms
of the contract; the Engineer/Employer will consider the following before according approval:

- The contractor shall not sub-contract the whole f the works.

- The contractor shall not sub-contract any part of the work without prior consent of the
Engineer. Any such consent shall not relieve at the contractor from any liability or obligations
under the contract and he shall be responsible for the acts, defaults and neglects of any sub-
contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the
contractor, his agents or workmen.

- The Engineer should satisfy whether (a) the circumstances warrant such sub-contracting; and
(b) the sub-contractors so proposed for the work possess the experience, qualification and
equipment necessary for the job proposed to be entrusted to them in proportion to the
qguantum of work to be sub-contracted.

Note: All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the works
amounting to more than 20 percent of the Bid Price. For each such proposal the qualification and the
experience of the identified sub-contractor in the relevant field should be furnished along with the bid to enable
the employer to satisfy himself about their qualifications before agreeing for such sub-contracting and include it
in the contract.

In view of the above, normally no additional sub-contracting should arise during execution of the contract.

NB:- Sub-Contracting is not applicable in this work

Other Contractors -

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of other Contractors. The
Contractor shall as referred to in the Contract Data, also provide facilities and services for them as
described in the Schedule. The employer may modify the schedule of other contractors and shall
notify the contractor of any such modification.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred
to in the Contract Data besides those as listed at section -8 to carry out the functions stated in
the Schedule or other personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed in the Schedule.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
his work force stating the reasons the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.
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10. Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries
the risks which this Contract states are Contractor's risks.

11. Employer's Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the
execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion,
revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless
restricted to the Contractor's employees), and contamination from any nuclear fuel or nuclear waste
or radioactive toxic explosive.

12. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract other than the excepted risks are the responsibility
of the Contractor.

13. Insurance

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover
for the period as stated below against the events and in the amounts and deductibles stated in the
Contract Data for the following events which are due to the Contractor's risks:

A) From the starting date to the end of defect liability period

(@) Loss of or damage to the Works.

B) From the starting date till completion of the work as per agreement.
(a) Loss of or damage to plant and materials and equipment;
(b) Loss of or damage of property (except the works, plant, materials and equipment) in

connection with the Contract; and

(c) Personal injury or death.

13.2 If all the items listed in clause 13.1(B) can be combined/grouped under one insurance cover like
contractors, All Risk (CAR) Policy, then the same is acceptable.

13.3  Prior to seven days before the start date, the contractor shall furnish to the Engineer notarized
true copies of the certificates of insurance, copies of insurance policies and premium payment
receipt in respect of such insurance forthe Employer's approval. All such insurance shall provide
for compensation to be payable in the types and proportions of currencies required to rectify the loss
or damage incurred.

13.4 If the Contractor does not provide any ofthe policies and certificates required, theEmployer may
affect the insurance which the Contractor should have provided and recover the premiums
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13.5

13.6
14.

14.1.

15.
15.1.
16.

16.1.

16.2

the Employer has paid from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the Employer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, may rely on any site Investigation Reports referred to in the
Contract Data, which are indicative and not exhaustive. The Employer shall provide all available details
to the contractor (Bidder) for his information, if requested by him at least one week prior to the bid
submission date. The bidder shall be responsible for interpreting all such data. After award of work
the contractor shall carry out the work as per the scope of the work and time period stipulated at
section 8.

To the extent which was practicable (taking account of cost and time ) the contractor (Bidder) shall be
deemed to have obtained all necessary information as to risk, contingencies and other circumstances
which may influence or affect the tender or works. To the same extent, the contractor (Bidder) shall
be deemed to have inspected and examined the site, its surroundings, the above data and other
available information, and to have satisfied before submitting the tender as to all relevant matters,
including (without limitation):

(a) the form and nature of site, including subsurface condition,
(b) the hydro geological and climatic conditions,
(c) the extent and nature of the work and Goods necessary for the execution and completion

of the works and the remedying of any defects,
(d) the Laws, procedures and labour practices of the country, and

(e) the contractor’s requirements for access, accommodation, facilities, personnel, power,
transport, water and other services,

(f) Availability of required materials.
Queries about the Contract Data
The Employer will clarify queries on the Contract Data if any during the pre-bid meeting.

Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the approved Specification
and Drawings. All designs and drawings and specifications to be furnished by the contractor shall be
approved by the Employer before execution in accordance with Clause 18.

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or other resulting from pollution, noise or
other causes arising as a consequence of his methods of operation.
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17.

17.1.

18.

18.1

18.2

18.3

18.4

18.5

19.

20.

21.

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing enactments on environmental protection and rules made there under, regulations, notifications
and bye-laws of the State or Central Government, or local authorities and any other law, by-law,
regulations that may be passed or notification that may be issued in this respect in future by the State or
Central Government of the local authority. The contractor shall also abide by the requirements as per
Attachment-X of the Bid document.

Salient features of some of the major laws that are applicable are given below:

(1) The Water (prevention and Control of Pollution) Act, 1974
(2) The Air (prevention and Control of Pollution) Act, 1981

(3) The Environment (Protection) Act, 1986

(4) The public Liability Insurance Act, 1991

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Engineer, who is to approve them if they comply with the Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works if required.

The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

The Contractor shall work as per the drawing and design approved by the department, except
those for temporary works as stated at Clause 18.1,.

All Drawings prepared by the Contractor for the execution of the temporary Works, are subject to
prior approval by the Employer / Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site
is the property of the Employer. The Contractor is to notify the Engineer of such discoveries and
carry out the Engineer's instructions for dealing with them.

Possession of the Site
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23.

23.1

23.2

24.

24.1

25.

25.1

26.

27.

27.1

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the contract data the employer is deemed to have delayed the start of
the relevant activities and this will be compensation Event.

Access to the Site
The Contractor shall allow the Employer and any person authorized by the Employer access to the
Site, to any place where work in connection with the Contract is being carried out or is intended to be

carried out and to any place where materials or plant are being manufactured / fabricated /
assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to works, which comply
with the applicable laws where the Site is located.

The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating
to the performance of the Contractor and to have them audited by auditors appointed by the
Employer, if so required by the Employer.

Disputes

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the state of Odisha and it is agreed that neither party to the contract
will be competent to bring a suit in regard to the matter by this contract at any place outside the state
of Odisha.

Procedure for settlement of Disputes/Arbitration

In case of dispute or difference arising between the Employer and contractor relating to any matter
arising out of or connected with this agreement, such disputes or difference shall be settled in
accordance with the Arbitration and Conciliation Act, 1996.

Replacement of Adjudicator - Not applicable

B.TIME CONTROL

Programme

Within 14 days of issue of letter of award or the time stated in the Contract Data the successful
bidder shall submit to the Employer detail workProgramme showing the general methods,
arrangements, order and timing for all the activities in the Works along with monthly cash flow
forecast. The agreed work programme / milestones during such contract negotiation shall form a part
of the agreement.
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27.3

27.4

28
28.1

28.2.

28.3

29.
29.1

30.
30.1

30.2

31.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activities.

The contractor shall submit to the Employer, for approval, an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue programme has been submitted.

The Employer's approval of the Programme shall not alter the Contractor's obligations .The
Contractor may revise the Programme and submit it to the Employer again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Employer shall extend the Intended Completion Date if aCompensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the contractor to incur additional cost.

The Employer shall decide whether and by how much to extend the Intended Completion Date within
35 days of the Contractor asking the Engineer for a decisionupon the effect ofa compensation event
or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the contractor for extension of Intended
completion date refer to the Employer his recommendation. The Employer shall in not more than 21 days
communicate to the Engineer the Employer’s decision.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning
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31.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the work delayin the execution. The Engineer may
require the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Completion Date.

31.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer.

C. QUALITY CONTROL

32. Identifying Defects

32.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's: responsibilities. The Engineer may instruct the
Contractor to search for a Defect and to uncover and test any work that the Engineer considers
may have a Defect

33. Tests

33.1. If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no defect the test shall be a compensation Event.

34. Correction of Defects

34.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Engineer's notice.

35. Uncorrected Defects

35.1. If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

D. COST CONTROL
36. Change in the Quantities: (Optional)

37. Change of scope (variation) and procedure for change of scope

37.1 The Employer may require the contractor to make modifications/alterations to the construction
work before the issue of completion certificate either by giving an instruction or by requesting
the contractor to submit a proposal for change of scope involving additional cost or reduction in
cost. Any such change of scope shall be made and valued in accordance with the provisions of
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37.2

37.3

37.4

37.5

37.6

38.

this contract and the contractor, in that event, will have no further claim on the ground that had
it been known/disclosed earlier he would have made such charges in other connected work in
their design, construction which would have saved him some cost and given him other
consequential benefits.

Change in scope may include:
(a) Change in specification of any item of works
(b) Omission/deletion of any item of work from the scope of work

(c) Any additional work which are not included in the scope of work including any additional test on
completion

In the event of the Employer determining that a change of scope is necessary, it shall issue notice
to the contractor a notice specifying in reasonable detail the works contemplated there under
(“Change in scope notice”)

Upon receipt of change in scope notice, the contractor shall with due diligence, provide to the
Employer through the Engineer within seven days time such information as is necessary together
with documentation in support of;

(a) The impact, of any, which the change in scope is likely to have on the completion of the
work

(b) The options for implementing the proposed change of scope and the effect, if any, each on
the cost and time thereof including the following details;

(i) Break down of quantities, unit rates and cost for different items of work
(ii) Proposed design for the change of scope

(iii) Proposed modifications, if any, to the construction period with updated work
programmes (all variations shall be included in updated programme produced by the
contractor)

The contractor’s quotation for change of scope shall be based on the detail design and rates for
various items of works as derived on the basis of his original bid price (in case of repetition of
similar item as per original contract) or PH specification and prevailing market rates (in case of new
item not envisaged in the original contract)

The value of all change of scope of work shall not exceed 5% of the total contract price for the
construction work.

Payments for change of scope (Variations)
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38.2

38.3
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39.3

39.4

39.5

39.6

40

41

The Employer shall assess the change in scope proposal and contractor’s quotation and upon reaching an
agreement; the Employer shall issue the change scope order requiring the contractor to proceed with the
performance thereof.

If the contractor’s quotation is unreasonable, the Employer may order the variation and make a change to the
contract price which shall be based on Employer's own forecast of the effects of the variation on the
contractor’s cost.

If the Employer decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the variation shall be treated as a
compensation event, subject to condition that such variation shall not exceed 5% of the total contract price for
the contract work.

The contractor shall not be entitled to additional payment for cost, which could have been avoided by giving
early warning.

Payment certificates

The contractor shall submit to the Engineer statements of the value of the work completed.

The Engineer shall check the contractor’s statement within 14 days and certify the amount to be paid to the
contractor as per contract payment schedule after taking into account any credit or debit for the month in
question in respect of materials for the works in the relevant amounts and under condition set forth in sub-
clause 47.3 of the contract data (secured advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items as per the mile stone and
work programme attached to the Clause-8 of Contract Data. The milestone and work programme shall
incorporate by the TIA as per nature of work.

The value of work executed shall include the variation of change in scope (variation) and compensation events,
if any.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Payments

Payments shall be adjusted for deductions for retention, other recoveries in terms of the
contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor
the amounts as per the payment schedule attached to the contract.

Compensation Event

41.1 The following are the compensation events unless they are cause by the contractor:

(a) The Employer does not give access to a part of the site by the site Possession date stated in the

contract data.
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41.2

41.3

41.4

42.

43

44,

44.1

44.2

45.

45.1.

45.2.

(b)  Other contractors, public authorities of utilities or the employer does not work within the dates
and other constraints stated in the contract, and they cause delay or extra cost to the contractor.

If a compensation Event would prevent the work being completed before the intended completion
date, the Intended completion date shall be extended. The contractor will react competently and
promptly to the event and shall submit information demonstrating the effect of the compensation
Event and the required extended time period for completion.

The Engineer shall examine the information furnished by the contractor and shall recommend to the
Employer by how much time the Intended completion date shall be extended. The Employer shall
decide / sanction the required extension of time due to such compensation event.

The contractor shall not be entitled to compensation to the extent that the Employer’s interests are
adversely affected by the contractor not having given early warning or not having cooperated with the
Engineer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of all taxes (but excluding GST) duties&
levies, Income tax, LabourCess applicable as per Government rules prevailing at the time of bidding that the
contractor will have to pay for the performance of this contract. The Employer will perform such duties in
regard to the deduction of such taxes at source as per applicable law.

Currencies
All payments shall be madein Indian Rupees.
Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in the
Contract Data until Completion of the whole of the Works or settlement of final payment.

On Completion of the whole of the Works, half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has certified
that all Defects notified by the Engineer to the Contractor before the end of this period have been
corrected.

Liquidated Damages

TheContractor shall pay liquidated damages to the Employer at the rate per week stated in the
Contract Data for each week that the Completion Date is later than the Intended Completion Date
(for the whole of the works or the milestone as stated in the contract data). The total amount of
liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may
deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall
not relieve the contractor from his/her/their obligation to complete the works or from any other duties,
obligation or responsibilities which he/she/they may have under the contract.

If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate.
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47.3

If the contractor fails to comply with the time for completion as stipulated in the tender, then the
contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated
damages for such default and not as penalty for every week or part of week which shall elapse between
relevant time for completion and the date stated in the taking over certificate of the whole of the
works or the mile stone, subject to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery deduct the amount of such
damages from any money due or to become due to the contractor. The payment or deduction of such
damages shall not relieve the contractor from his obligation to complete the works or from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a Taking -
Over Certificate has been issued for any part of the Works or of a Section, the liquidated damages
for delay in completion of the remainder of the Works or of that Section shall, for any period of delay
after the date stated in such Taking-Over Certificate, and in the absence of alternative provisions in
the Contract, be reduced in the proportion which the valueof the part so certified bears to the value of
the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to
the rate of liquidated damages and shall not affect the limit thereof.

Bonus Payments

The procedure for payment of bonus (incentive) shall be as per the latest amendment to Para 3.5.5 of OPWD
code Vol. - I.

If the contractor achieves completion of the whole of the works prior to the Intended completion date
prescribed in the contract data the Employer shall pay to the contractor a sum stated in the contract data as
bonus (incentive) for every completed month which shall elapse between the date of completion of all items of
works as stipulated in the contract and the time prescribed in clause 17

For the purpose of calculating bonus payment, the time given in the Bid for completion of the whole of the
works is fixed and unless otherwise agreed, no adjustments of the time by reason of granting of extension of
time pursuant to clause no 28 or any other clause of these conditions will be allowed. Any period falling short
of a complete month shall be ignored for the purpose of computing the period relevant for the payment of
bonus.

Advance Payments

The Engineer shall make advance payment to the contractor for mobilization and cash flow support of
the amount stated in the contract data by the date stated in the contract data, only against provision
by the contractor of an unconditional Bank guarantee in a form by aNationalized Bank acceptable to
the Engineer in amounts and currencies equal to the advance payment.

An interest @10% per annum shall be charged on the advance payment.

The Advance payment shall not be released until the design is finalized and establishment of camp at
work site is completed.
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47.4

47.5

47.6

The guarantee shall remain effective until the advance payment has been repaid, but the amount of
the guarantee shall be progressively reduced by the amounts repaid by the contractor. The contractor
shall ensure that the Bank guarantee remain enforceable until the advance payment has been fully
repaid and accordingly renew it, from time to time, until the advance payment has been fully repaid.

If the terms of guarantee specify its expiry date, and the advance payment has not been repaid by the
date then 28days prior to the expiry date, the contractor shall extend the validity of guarantee until
the advance payment has been fully repaid.

The advance payment shall be repaid through percentage deductions from the interim payments as
follows: -

a)Deduction shall commence from the 1% interim payment.

b) Deduction shall be made in proportions of the advance payment until such time as the advance
payment has been repaid; provided that the advance payment shall be completely repaid prior
to the time when 80% of the accepted contract amount has been repaid.

47.7 If the advance payment has not been repaid prior to the issue of the taking over certificate for the work

NB-
48

49

50.

51.

or prior to termination under section-3 clause 54 of (termination by Employer), as the case may be, the
balance advance is payable by the contractor to the employer.

There is no provision of advance payment for this work
Securities

The Performance Security shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable
to the Employer, and denominated in Indian Rupees. The Performance Security shall be valid up to the
end of Defects Liability Period.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's
cost if the loss or damage arises from the Contractor's acts or omissions including the situation as
stipulated at clause 12.

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of the Works
and the Engineer will do so upon deciding that the Work is completed.

Taking Over

57



52.

52.1.

53.

54.

54.1.

54.2.

The Employer shall take over the Site and the Works within seven days of the Engineer issuing a
certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to the
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is
not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Employer shall decide on the amount payable to the Contractor and issue a
payment certificate, within 56 days of receiving the Contractor's revised account.

Operating and Maintenance Manuals

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the Contract Data

Termination

The Employer may terminate the Contract if the other party causes a fundamental breach of the
Contract.

Fundamental breaches of Contract include, but shall not be limited to the following:

(@) the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

(b) the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or
amalgamation;

(c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a reasonable period of time determined by
the Engineer;

(d) the Contractor does not maintain a security which is required;

(e) the Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the Contract data; and

(f) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph: "corrupt practice" means the offering, giving, receiving or soliciting
of anything of value to influence the action of a public official in the procurement process or in
contract execution. "Fraudulent practice" means a misrepresentation of facts in order to influence a
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54.4

54.5

55.

55.1.

55.2.

56.

56.1.

57.

57.1.

procurement process or the execution of a contract to the detriment of the Borrower, and includes
collusive practice among Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Borrower of the benefits of free and open
competition."

When either party to the Contract gives notice of a breach of contract to the Engineer for a cause
other than those listed under Sub Clause 54.2 above, the Engineer shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and
secure and leave the Site, as soon as reasonably possible.

Payment upon Termination

If theContract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done less advance payments received up
to the date of the issue of the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not
apply. If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience the Engineer shall issue a certificate for
the value of the work done, lessadvance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law. No extra cost will be paid by the Employer for expenditure towards removal of
Equipments, repatriation of the contractor’s personnel employed solely on the works and the
contractor’s cost of protecting and securing the works.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
property of the Employer, if the Contract is terminated because of a Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT
58.1.LABOUR:

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and
at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such other information as the Engineer
may require.

58.2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State
or Central Government or local authority and any other labour law (including rules), regulations, bye laws
that may be passed or notification that may be issued under any labour law in future either by the State or
the Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on account of contravention of any
of the provisions of any Act or rules made there under, regulations or notifications including amendments. If
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non- observance of the provisions stipulated in the notifications/bye laws/ Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the
Employer at any point of time.

59. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN
BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923 :- The Act provides for compensation in case ofinjury by accident

arising out of and during the course of employment.

b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on satisfaction of

certain conditions on separation if an employee has completed 5 years service or more on death, the
rate of 15 days wages for every completed year of service. The Act is applicable to, all establishments
employing 10 or more employees.
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d)

e)

f)

8)

j)

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by

the employer plus workers @ 10% or 8.33%. The benefits payable under the Act are:
(i) Pension or family pension on retirement or death, as the case may be.

(ii)  Deposit linked insurance on the death in harness of the worker.

(iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women

employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain welfare measures

to be provided by the Contractor to contact labour and in case the Contractor fails to provide, the
same are required to be provided, by the Principal Employer by Law. The Principal Employer is
required to take Certificate of Registration and the Contractor required taking license from the
designated officer. The Act is applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than theminimum Wages

fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled
employment. Construction of Buildings, Roads, Runways are scheduled employments.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, when it will

be paid and what deductions can be made from the wages of theworkers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal

nature to Male and Female workers and for not making discrimination against Female employees in
the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing20or more

employees. The Act provides for payments of annual bonus subject to aminimum of 8.33% of wages
and maximum of 20% of wages to employees drawingRs.3500/-per month or less. The bonus to be
paid to employees getting Rs.2500/- per month or above up to Rs.3500/- per month shall be worked out
by taking wages as Rs.2500/ per month only. The Act does not apply to certain establishments.
Thenewly set-up establishments are exempted for five years in certain circumstances. Some of the
State Governments have reduced the employment size from 20 to 10for the purpose of applicability
of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure forresolution of

Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.
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k)

Industrial _Employment Standing Orders Act 1946:- It is applicable to all establishments

employing 100 or more workmen (employment size reduced by some of the States and Central
Government to 50). The Act provides for laying down rules governing the conditions of employment by
the Employer on matters provided in the Act and get the same certified by the designated Authority.

Trade Union Act 1926: - The Act lays down the procedure for registration of tradeunions of workmen

and employers. The Trade Unions registered under the Act have been given certain immunities from
civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation Act 1986): - The Act prohibits employment of children below 14

o)

60.1

years of age in certain occupations and processes and provides for regulation of employment of
children in all other occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.

Inter-State Migrant workmen's Regulation of Employment & Conditions of service Act 1979 :-

The Act is applicable to an establishment which employs 5 or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided certain facilities such as housing,
medical aid, traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction workers Regulation of Employment and Conditions of

Service Act 1996 and the Cess Act of 1996 :- All the establishments who carry on any building or

other construction work and employs 10 or more workers are covered under this Act. All such
establishments are required to pay cessat the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The Employer of the establishment is required to provide safety
measures at the Building or construction work and other welfare measures, such as Canteens, First-
Aid facilities, Ambulance, Housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up a

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. It is
applicable 'to premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in manufacturing process.

G. Additional Special Condition

The contractor is to approve all structural design by State Technical Agency at his own cost if required (IGIT
Sarang, CET Bhubaneswar, VSS Ul Burla, NIT Rourkela, and IIT, Bhubaneswar).
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60.2

60.3
60.4

60.5

60.6

60.7

60.8

60.9

60.10

60.11

60.12

60.13
60.14

60.15

60.16

All materials required for completion and commissioning of the awarded work are to be procured by the
contractor.

For all materials the contractor shall have to furnish manufacturer’s test certificates.

For all materials which come under EPM rate contract the contractor shall have to furnish inspection report
from competent authority.

Inspection by the Engineers/Employer of the Department shall not relieve the contractor of his liability for
rectifying the defect which may subsequently appear or be detected during testing and commissioning or
subsequent operation. After rectification of the defects or replacement, the materials shall be re-tested to the
satisfaction of the Engineers/Employer.

All equipments, labour, tools & plants, instruments and other facilities for testing shall be provided by the
contractor. He shall also maintain all records of the entire test and furnish the copies of the same to the
Department.

The Department reserves the right to test any materials at any reputed laboratories if necessity arises and
the cost of which test(s) shall be borne by the contractor and rejected materials shall have to be replaced by
the contractor by approved materials at his own cost.

The contractor shall be responsible for safe custody of the materials at site and the Department will not be
responsible for any damage or loss of the property at site.

All the pipe line (Rising main & distribution) will be laid underground as per the specification. Where it is
not possible then decision is to be taken with VWSC/PRI, and Engineer in charge for lying of pipe line above
the ground with adequate protection to the pipe line.

Payment to the Contractor will be released as per the break up schedule mentioned in Addendum to
special condition of contract & Clause E-1 of Section-8.
All the security deposit and maintenance cost will be released to the Contractor by the Executive Engineer,
RWS&S only after recommendation of Junior Engineer, / Assistant Engineer, RWS&S and Asst Executive
engineer, RWS&S.
The payment will be made as per the measurement on actual consumption of materials and the work
executed against the items provided in the sanctioned estimate.

The variation of payment due to above will be guided by the rates in the sanctioned estimate.
The contractor shall quote rates for the maintenance separately if required in the bidding documents.

The contractors shall operate and maintain the PWS project for 05 calendar years from the completion
date of the project. The defect liability period is one year from the completion of project, which is
concurrent with the five years of operation and maintenance period

The contractor shall deposit the amount quoted for maintenance/ O&M period in shape of five nos. of
NSC as per payment schedule mentioned in clause B of Addendum to special condition of contract duly
pledged in favour of the SE/EE before the payment of final bill of the work or the same/ deficit amount
shall be deducted from his final bill which shall be released in addition to the payment within 60 days
after successful completion of maintenance/ O&M period at the end of every year till fifth year. In case
the contractor desires, all types of securities available against the aforesaid work with the division can be
converted to security against maintenance/ O&M of the said work, which shall be accepted and the deficit
amount, if any, shall be deducted from his final bill. The security towards O&M shall be released within 60
days after completion of five years O&M period.
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60.17

SITE VISIT AND CONSTRUCTION & ERECTION FACILITIES

60.17.1 SITE VISIT :

The tenderer before tendering shall inspect the site at his own cost in consultation with the
Additional Chief Engineer, RWS&S Circle, Balasore / Divisional Officer RWS&S Division, Balasore
in charge of the work and shall satisfy himself with regard to the nature and extent of the work
involved, the actual site conditions, existing facilities & shall collect any other information which
may be required before submitting the tender. Any claim afterwards by the tenderer shall not be
entertained on account of the ignorance of the site conditions.

60.17.2 Construction & Erection Facilities :

61.

61.1

61.2

Water, power, accommodation and storage of materials for construction, erection and
fabrication at site shall be arranged by the contractor at his own cost. The power supply &
consumption during the construction stage shall be the responsibility of the contractor & no
extra payment shall be made on account of this. Department will be responsible for supply of
water for testing, trial running & commissioning of the pipeline. The power supply and
consumption during testing and commissioning and trial running shall be the Department's
responsibility.

H. Important General Conditions of Contract.

Decision of Executive Engineer is Final:

The party whose tender is accepted hereinafter called the contractor is to provide everything of every sort
and kind (with the exceptions noted in the schedule attached) which may be necessary and requisite for
the due and proper execution of the several works included in the contract according to the true intent
and meaning of the drawings and specification taken together, which are to be signed by the
Superintending Engineer/Executive Engineer, RWSS. Division, Sambalpur, herein after called the
Executive Engineer and the contractor whether the same may or may not be particularly described in the
specification or shown on the drawing provided that the same are reasonably and obviously to be
inferred there from and in case of any discrepancy between the drawings and the specifications the
Superintending Engineer/Executive Engineer is to decide which shall be followed.

Amendment of Errors during Progress of Work:

The contractor is to set out the whole of the works in conjunction with an officer to be deputed by the
Superintending Engineer/Executive Engineerand during the progress of the works to amend on the
requisition of the Superintending Engineer/Executive Engineerany errors which may arise therein and
provide all the necessary labour and materials for doing. The contractor is to provide all plant labour and
materials (with the exception noted in Schedule), which may be necessary and requisite for the works. All
materials and workmanship are to be the best of their respective kinds. The contractor is to leave the
works in all respects clean and perfect at the completion thereof.
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61.3.

61.4.

61.5.

61.6.

61.7.

Approved Drawings & Specification of Site with Contractors Agent:

Complete copies of the drawing and specifications signed by the Superintending Engineer/Executive
Engineerand the same or copies thereof are to be kept with the works in-charge of the contractor's agent
which is to be constantly kept on the ground by the contractor and to whom instructions can be given by
the Superintending Engineer/Executive Engineer.

Deviation from Approved Drawing and Specifications:

The contractor is not to vary or deviate from the drawings or specifications or execute any extra work of
any kind whatsoever unless upon the authority of theSuperintending Engineer/ Executive Engineer to be
sufficiently shown by any order in writing, by any plan or drawing expressly given and signed by him as
an extra or variation or by any subsequent written approval signed by him. In case of daily labour all
vouchers for the same are to be delivered to Superintending Engineer/Executive Engineeror the Officer-
in-Charge at least during the week following that in which the work may have been done and no day work
shall be allowed unless authorised by the Superintending Engineer/Executive Engineer and no such
authority shall be given if the work is capable of being measured and being paid for at an agreed rate.

Rate for Extra Work.

Any authority given by the Superintending Engineer/Executive Engineer, for any alterations or additions in
or to the works, is not to vitiate contract. But all additions, omissions or variations made in carrying out
the works are to be measured and valued and certified by the Superintending Engineer/Executive
Engineerand added to or deducted from the amount of the contract as the case may be. For new items
the same shall be paid at the rates, in accordance with the sanctioned schedule of rates, in force at the
time, when the particular item of work was commenced. In those cases in which rates do not exist, the
Engineer-in-Charge (Executive Engineer), will fix the rates to be paid and his decision shall be final.

Extension of Time:

If the contractor shall desire an extension of time for completion of the work on the ground of his having
been come across with unavoidable hindrance in its execution or any other grounds he shall apply in
writing to Superintending Engineer/Executive Engineerwithin 30 days of the date of the hindrance on
account of which he desires such extension as aforesaid and the authority shall if in his opinion (which
shall be final) as reasonable ground be shown thereof authorized such extension of time if any, as may in
his opinion, be necessary or proper. The authority shall at the same time inform the contractor whether
the authority claims compensation for delay, in case there is any delay in execution due to non-
availability of stock materials or land or rise in cost of materials and labour or any reason whatsoever
beyond the control of authority, the contractor is bound to execute the work as per the terms and rates in
the contract and no monetary claim on such account will be acceptable to the authority but extension of
time, proportionate to the delay in execution may be granted by the authority considering the merit of the
case. The competent authority reserves the right to take any expert advice of any Legal Advisor while
considering the application of the contractor for extension of time and can impose any condition which
shall be binding on the contractor.

Supply of Materials:

The contractor shall at his own expense provide all materials required for the work. The materials
supplied by the contractor shall conform to relevant latest editions of the specification and codes of
practices of the Bureau of Indian Standards or in their absence to other specifications as may be
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specified by the Engineer-in-charge. The contractor shall furnish necessary certificates in support of the
quality of the materials as may be required by the Engineer-in-charge.

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time through
any reputed laboratory at the cost of contractor. The contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective measures required to be
taken on account of and as a result of testing of materials.

The Superintending Engineer/Executive Engineerhas full power for removal from the premises of all
materials which, in his opinion, are not in accordance with the specification and in case of default, the
Superintending Engineer/Executive Engineeris to be at liberty to sell such materials and to employ other
persons to remove the same without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Superintending Engineer/Executive Engineeris also to have full
power to require other proper materials to be substituted and in case of default, the Superintending
Engineer/Executive Engineermay cause the same to be supplied and all costs which may attend such
removal and substitution are to be borne by the contractor and may be recovered from the sale proceeds
of such rejected materials when necessary, the balance, if any, being kept in deposit in the contractor’s
favour.

61.7.1 The successful bidder is to purchase materials necessary for execution of work contract from local

61.8.

61.9.

61.10.

61.11.

SSI units & MS Enterprises having valid rate contract & ISI mark.

Execution with Defective Workmanship & Improper Materials.

If in the opinion of the Superintending Engineer/Executive Engineerany of the works have been executed
with improper materials or defective workmanship, the contractor is then required by the Executive
Engineer forthwith to re-execute the same and to substitute proper materials and workmanship and in
case of default of the contractor in so doing within a week, the Superintending Engineer/Executive
Engineer is to have full power to employ other agency to re-execute the work and the cost thereof shall
be borne by the contractor.

Rectification of Defects within Guarantee Period:

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the completion
of the work arising out of defective or improper materials or workmanship are upon the direction of the
Superintending Engineer/Executive Engineerto be amended and made good by the contractor at his own
cost unless the Superintending Engineer/Executive Engineerfor reasons to be recorded in writing shall
decide that they ought to be paid for and in case of default, the Governor of Odisha may recover from the
contractor the cost of making good the works.

Responsibility of the Contractor during Execution of Work:

From the commencement of the works to the completion of the same they are to be under the
contractor’s charge. The contractor is to be held responsible for and to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold
the Governor of Odisha harmless from any claims for injuries to persons or for structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or of any one of his employees during the execution of the works.

Execution of Works in the Site by Other Workmen:
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61.12.

(@)

(b)

The Superintending Engineer/Executive Engineeris to have full powers to send workmen upon the
premises to execute fittings and other works not included in the contract for whose operations the
contractor is to afford every reasonable facility during ordinary working hours provided that such
operations shall be carried on in such a manner as not to impede the progress of the work included in the
contract but the contractor is not to be responsible for any damage which may happen to or be
occasioned by any such fittings or other works.

Compensation for Delay:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the
contractor and shall be reckoned from the date on which the written order to commence work is given to
the contractor. The work shall throughout the stipulated period of the contract, be carried on with all due
diligence (time being deemed to be essence of the contract on the part of the contractor) and the
contractor shall pay, as compensation, an amount equal to '/2 percent of the amount of the estimated
cost, if the whole work as shown by the tender for every day that the work remains un-commenced, or
un-finished after the proper dates (The work should not be considered finished until such date as the
Superintending Engineer/Executive Engineershall certify as the date on which the work is finished after
necessary rectification of defects as pointed out by the Superintending Engineer/Executive Engineeror
his authorised agents, are fully complied with by the contractor to the Superintending Engineer/Executive
Engineer’s satisfaction). And further to ensure good progress during the execution of the work, the
contractor shall be bound, in all cases in which the time allowed for any work exceeds one month, to
complete one-fourth of the whole of the work before one fourth of the whole time allowed under the
contract has elapsed, one half of the work, before the half of such time has elapsed, and three fourth of
work before three fourths of such time has elapsed, in the event of the contractor failing to comply with
the condition he shall be liable to pay as compensation an amount equal to one-third percent on the said
estimated cost of the whole work for every day that the due quantity of work remains incomplete.
Provided that the entire amount of compensation to be paid under the provision of this clause shall not
exceed 10% (Ten Percent) of the estimated cost of the work as shown in the tender.

If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of the
estimated cost, or in any case in which under any clause or clauses of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security deposit in the
hands of Government (whether paid in the sum or deducted by instalments) the Superintending
Engineer/Executive Engineeron behalf of the Governor of Odisha, shall have power to adopt any of the
following courses, as he may deem best suited to the interest of the Government.

To rescind the contract (of which recession notice in writing to the contractor under the hand of the
Superintending Engineer/Executive Engineer shall be conclusive evidence) 20% of the value of the
left over work will be realized from the contractor as penalty.

To employ labour paid by Deptt. and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and the price of the materials (of the
amount of which the cost and price certificate of the Superintending Engineer/Executive
Engineershall be final and conclusive against the contractor) and crediting him with the value of the
work done, in all respect in the same manner and at the same rates as if it had been carried out by
the contractor under the terms of his contract; the certificate of the Superintending
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61.13.

61.14.

Engineer/Executive Engineeras to the value of the work done shall be final and conclusive against
the contractor.

iii) To measure up the work of the contractor and to take such part of the work of the contract, as shall

be unexecuted out of his hands and to give it to another contractor to complete, in which case any
expenses which may be incurred in excess of the sum which would have been paid to the original
contractor if the whole work had been executed by him (of the amount of which excess the
certificate in writing of the Superintending Engineer/Executive Engineershall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by Government under the contract or otherwise or from his security deposit or
the proceeds of sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Superintending Engineer/Executive
Engineer the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or entered into any engagements, or
made any advance on account of with a view to the execution of the work or the performance of
the contract. And in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work there to for actually
performed under this contract, unless and until the Superintending Engineer/Executive
Engineershall have certified in writing the performance of such work and the value payable in-
respect thereof and he shall only be entitled to be paid the value so Certified.

Circumstances for Rescission of Contract:

If the contractor shall become bankrupt or compound with or make any assignment for the benefit of his
creditors or shall suspend or delay the performance of his part of the contract (except on account of
cause mentioned in Clause 61.12 or in consequence of not having proper instructions for which the
contractor shall have duly applied) the Superintending Engineer/Executive Engineer may give to the
contractor or his assignee or trustee as the case may be notice requiring the works to be proceeded with
and in case of default on the part of the contractor for a period of seven days, it shall be lawful for the
Superintending Engineer/Executive Engineerto rescind the contract, if necessary, and to enter upon and
take possession of the work and to employ any other person to carry on and complete the same and to
authorise him or them to use the plant, materials and property of the contractor upon the works and the
costs and the charge incurred in any way in carrying on and completing the said works are to be paid to
the Superintending Engineer/Executive Engineer by the contractor or may be set off by the
Superintending Engineer/Executive Engineeragainst any money due or to become due to contractor. If
the assignee or trustee of the Contractor proceeds with the work, the conditions of this contract shall be
binding upon the said assignee or trustee.

No price variation is applicable in this contract since the time period of completion is within 12
months.

61.15. Defects Liability Period:

61.16.

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in-
charge.

Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate:
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If the contractor or his work people or servants shall break, deface, injure or destroy any part of a
building or structure in which they may be working or any building, road, fence, enclosure or grass land
cultivated ground continue to the premises on which the work or any part of it is being executed or in
any damage shall happen to the work while in progress from any cause whatsoever or any imperfection
become apparent in it within six months from the date of the final certificate of its completion shall have
been given by the Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own
expenses or in default the Engineer-in-charge may cause the same to be made good by other workman
and deduct the expenses of which the certificate of the Engineer-in-charge shall be final from any sums
that may be then or at any time thereafter may become due to the contractor or from his security or the
proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable to pay of the
expenses not so recovered by the Engineer-in-charge.

61.17. Action where No Specification is mentioned:

61.18.

61.19.

In the case of any class or items of works for which there is no such specification as mentioned in file, if
such work shall be carried out in accordance with the detailed standard specification of Odisha, as
followed by the State PWD and in the event of there being no specifications born in the said standard
specification of Odisha for such items of work, then in such case said item of work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-charge after
obtaining approval from competent authority.

Black Listing:

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on

rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works Department, Odisha. As

per said amendment a Contractor may be blacklisted.

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering
process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence
to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e)  Security consideration of the State i.e., any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

The black listing period per offence shall be limited to 03 (Three) years subject to an overall maximum
cumulative period of 10 (Ten) year for multiple offences(As per Works Deptt. O.M. No0.16131
Dtd.26.11.2021)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted
at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than the estimated
cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all
bidders / their authorized representatives, the concerned Executive Engineer and DAO will remain
present.
(As included in Appendix — IX, Clause — 36 of OPWD Code Vol.ll vide Works Department letter

No.12366/W dt.18.11.2013).
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61.20

61.21

61.22.

If Ly bidder does not turn up for agreement after finalization of the tender, then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. In that
case, the L, bidder, if fulfils, other required criteria would be called for drawing agreement for execution
of work subject to the condition that L, bidder negotiates at par with the rate quoted by the L; bidder
otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely published and
intimated to all Departments of Government and also to Government of India agencies working in the
State.

(As included in Para 3.5.14 Note-l of OPWD Code Vol.l vide Works Department letter No.12366/W

dt.18.11.2013).

Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time and
in case of failure on the part of the agency to achieve the milestone liquidated damaged will be imposed.

(As included in Para 3.5.18 Note-VIll of OPWD Code Vol.l vide Works Department letter No.12366/W

dt.18.11.2013).
Rates:

The Tenderer shall quote their offer on “............... Rate’ for the completion of the work in all respects. The
offer shall be inclusive of cost of all materials, labour, T&P (but excluding of IGST/OGST) including the
building and other construction workers welfare cess with surcharge, tollages, royalties, packing and
forwarding, transportation, insurance, loading & unloading, storage, watch and ward, delivery of the
materials to the site etc. and all other expenses incidental thereto for successful completion, testing &
commissioning of the work.

N.B: The Excise Duty exemption, if any, is as par with the present Government rules prescribed by Central
Excise Department after implementation of GST.

61.23 Guarantee:

61.24.

Defect liability period is 12 (twelve) months from the date of final acceptance of the work conforming to
provisions in scope of work. During this period, the contractor shall replace the defective materials if any
or rectify the defects if any at his own cost as pointed out by the Engineer-in-charge to the satisfaction of
the later.

Rescission of Contract:

Subject to other provisions contained in this clause the Superintending Engineer/Executive Engineerof the
Department may without prejudice to his any other rights or remedy against the contractor in respect of
any delay, inferior workmanship, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, recommend the accepting
authority to rescind the contract in any of the following cases:

i) If the contractorhaving been given by the Superintending Engineer/Executive Engineeranotice in
writing to rectify, reconstruct or replace any defective work or that the work is being performed in
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i)

61.24.1.

61.25(a)

i)

an inefficient or otherwise improper or un-workmen like manner shall omit to comply with the
requirement of such notice for a period of seven days thereafter.

If the contractor being a company shall pass a resolution on the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle to court to make a winding up order.

If the contractor has, without reasonable cause, suspended the progress of the work with due
diligence so that in the opinion of the Superintending Engineer/Executive Engineer (which shall be
final & binding) he will be unable to secure completion of the work by the date of completion and
continues to do so after a notice in writing of seven days from the Executive Engineer.

If the contractor fails to comply with the provisions of Clauses& other relevant clauses mentioned
elsewhere in this DTCN.

If the contractor fails to complete the work within the stipulated date or items of the work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does
not complete them within the period specified in a notice given in writing in that behalf by the
Superintending Engineer/Executive Engineer.

When the contractor has made himself liable for action under any of the cases
aforesaid,theaccepting authority shall have the powers to rescind the contract (of which rescission
notice in writing to the contractor under the hand of Superintending Engineer/Executive
Engineershall be conclusive evidence), 20% of the value of the left over work will be realized from
the contractor as Penalty

In case of rescission of contract as per Clause-61.24 the contractor shall have no claim to
compensation for any loss sustained by him by regions of having purchased or procured any
materials or entered any engagement on account of or with a view to execute the work /
performance of the contractor.

Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders:

All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. However,
pursuant to the Constitution (46" Amendment) Act, 1982, if any further tax or levy is imposed by
Statute, after the last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the
Executive Engineer (whose decision shall be final and binding on the contractor) attributable to
delay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized
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representative of the Department and/ or the Engineer-in-Charge and further shall furnish such
other information/ document as the Engineer-in-Charge may require from time to time.

iii)  The contractor shall, within a period of 30 days of the imposition of any such further tax or levy,
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to the
Engineer-in-Charge that the same is given pursuant to this condition, together with all necessary
information relating thereto.

61.25(b)  Other statutory duty, Tax such as I.T./GST etc, will be deducted at sources from the bills of the

contractor and deposited with concerned authority.

61.25(c) Royalty, if any, at the prevailing rate on minerals will be deducted from the bills of the contractor

61.26

61.27

and deposited with concerned authority, if applicable.

If at any time after the commencement of the work the Governor of Odisha shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out the Engineer-in-
charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage, which he might have derived from
execution of the work in full but which he did not derive in consequence of the full amount of the work
not having been carried out, neither shall he have any claim for compensation by reason of any
alterations having been made in the original specification, drawings, designs and instruction which shall
involve any curtail mentor increase of the work as originally contemplated.

Incentive for Early Completion:

For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Divisional Officer to report the
actual date of completion of the project as soon as possible through fax or e-Mail so that the report is
received within 7days of such completion by the concerned A.C.E, CE& the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5(Five) percent
of the contract value. Assessment of incentives may be worked out for earlier completion of work in all
respect in the following scale. (As amended in Works Department letter No.5288/W dt.4.05.2016 to Para-
3.5.5 (V)Note-lllof OPWD Code. Vol.l).

Before 30% of contract period = 5% of contract value
Before 20 to 30% of contract period = 4% of contract value
Before 10 to 20% of contract period = 3% of contract value
Before 5 to 10% of contract period = 2% of contract value

Before 5% of contract period = 1% of contract value

1. Addendum to special condition of contract

1. Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please be read as
follows & all other terms & condition mentioned under the clauses remain unaltered.
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(A) Original works:
2. All works except OHT/ UGR/OGR/WTP

e 15% of the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion of works
minimum upto 15% except OHT/ UGR/ OGR/ WTP.

e Cumulative 30% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion
of works cumulative to 30% except OHT/ UGR/ OGR/ WTP.

e Cumulative 60% the agreement value excluding OHT/ UGR/ OGR/ WTP cost subject to completion
of works cumulative to 60% except OHT/ UGR/ OGR/ WTP.

e Cumulative 90% the agreement value including subject to completion of works cumulative to 90%
except OHT/ UGR/ OGR/ WTP.
Balance 10% will be paid on successful completion and commissioning of the project

Payment shall be made on actual measurement upon satisfactory execution of work as per the
specification in the BOQ & DTCN.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

The following documents are also part of the Contract : Clause Reference
The Schedule of Operating and Maintenance Manuals [53]

The Schedule of Other Contractors [8]

The Schedule of Key Personnel [9]

The Methodology and Program of construction [27]

The Schedule of Key and Critical equipment to be deployed on the work
as per agreed programme of construction [27]

Site investigation reports [14]
1.The employer is [insert name & address of Employer]:
2.Name of the authorized Representative [insert name and address] :
3.The Engineer is superintending Engineer, RWS&S Division, Sambalpur]
;I.The defect liability period shall be one calendar year, which is concurrent with the five years
maintenance/ operation and maintenance period of the project.The bidder has to operate and

maintain the project during Defect liability Period.

5. The StartDate/Commencement Date: Date of issue of the Notice to proceed with the work.

6. The Intended Completion Date for the whole of the Works is [insert period] :

7. The Site is located at : [in Dhankauda block, Sambalpur]
8. The name and identification number of the Contract is : [insert identification]

Contract No: [To be inserted during signing of Contract ]

Name of Contract:"



11.

12.

13

14.
15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

The law which applies to the Contact is the laws of Union of India
The language of the Contract documents is English.

The Schedule of Key Personnel As per Appendixof Section I

Limit of sub contracting -20% of the Initial Contract price

The minimum insurance cover for physical property, injury and death is Rs. 1.0
lakh per occurrence with the number of occurrences limited to four. After each
occurrence, contractor will pay additional premium necessary to make
insurance valid for four occurrences always.

Site investigation report

The Site Possession Dates shall be within seven days from Notice to Proceed to
Work.

The period for submission of the programme for approval of Engineer shall be
14 days from the issue of Letter of Acceptance.

The currency of the contract is Indian Rupees

Retention money- 5% of gross value of the bill

The rates and prices quoted by the bidder shall be fixed for the duration of
the contract and shall not be subject to any adjustment.

Maximum limit of liquidated damages 1% of the balance work per week

for delay in completion of work. subject to a maximum of 10% (ten
percent) of the Initial Contract
Price rounded off to the nearest

thousand.
Amount of incentive/bonus for early As per the latest amendment to
completion of work. Para 3.5.5 of OPWD code
The amounts of the advances payment are:
Nature of Advance Amount(Rs.) Conditions to be fulfilled

[Cl.3.1]

[Cl.3.1]

[Cl. 1.6]
[Cl. 7.1]

[Cl.13]

[Cl.14]

[Cl.21]

[ CL.27]

[CL.43]
[CI. 44]

[37]

[Cl.45]

[Cl.46]

[CL.A47 of
sec 1]
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24.1  Mobilization for work

(Not applicable in this
tender)

24.2. Interest on Advance Payment

Engineer under the contract. The deduction will start from immediate next running bill.

10% of the
Contract
value.

On submission of unconditional
bank guarantee in a form by a
scheduled nationalized bank
located inside Odisha acceptable to
the Engineer in amount and
currency equivalent to the advance
payment.

[10% (ten percent) per annum] [47.2]
24.3. The advanceshall be repaid with percentage deduction from the running bill certified by the

25 The Securities shall be for the following minimum amounts
equivalent as a percentage of the Contract Price:

SD two (2) per cent of contract price (EMD 1% & ISD 1%)plus
Rs...cccoeeo.....(to be decided after evaluation of the bid) as performance
security in terms of ITB Clause 32&33.(as per codal provision)

The standard form of Performance Security acceptable to the
Employer shall be an unconditional Bank Guarantee of the type as
presented in Section 8 of the Bidding Documents.

26 The date by which "as-built" drawings (in scale as directed) in 2 sets are
required is within 28 days of issue of certificate of completion of whole or

section of the work, as the case may be.

27. The amount to be withheld for failing to supply "as built" drawings by the
date required is Rs.1.00 Lakhs.

28.  The percentage to apply to the value of the work not completed representing [55.1]

The Employer’s additional cost for completing the work shall be -20%

[CL.48]

[CL.53]

[Cl.53.1]
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SECTION 5

TECHNICAL SPECIFICATION

PROVISIONS CONTAINED IN RELEVANT SECTIONS AND CLAUSES OF SPECIFICATIONS FOR PH &CIVIL WORKS SHALL BE

FOLLOWED

(To be included by TIA)

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA should prepare the

same as per the requirement of particular Building.

Scope of work, detail technical specification & design criteria should be prepared by the TIA .
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SECTION-5

SCOPE OF WORK & TECHNICAL SPECIFICATION

A Sample Document of Scope of work & Technical Specification has been reflected. But the TIA should prepare the

same as per the requirement of particular water supply project.

1.0 General Conditions

1.01 All works are to be executed in Item rate basis i.e. including labour and supply of material as per approved
drawing, technical specifications and design (to be supplied by the contractor after duly approved by STA) and as
per direction of Engineer-in-charge. All materials to be used shall confirm to relevant specifications as per latest
edition of Indian Standard, unless otherwise stated in the detailed specifications of items of work

1. 02 All the structures are to be designed as permanent type and shall have aesthetic elevation.

1. 03 Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as decided

by Engineer-in-charge to be used for the centering and shuttering of the structures.

1.04 Machine mix - Machine mix shall be used in concrete work for all structure. Design mix of concrete shall be

mandatory. Vibrator of appropriate type shall be used for compaction of concrete.

1.05 Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat of primer.

1.06 All the fittings and fixtures (such as valves, fittings, material of electrical and mechanical nature i.e chain
pulley, pumps and motors, switches, transformer etc) are to confirm relevant IS specification and of reputed
make and are supported with warranty and manufacturer’s test certificate and should have authorized service

centre inside the state.

1.07 All the work including supply of materials to be executed as per relevant IS specification and direction of

Engineer-in-charge.

1.08 The surplus earth and debris should be lifted after completion of work and proper levelling of site as directed

by Engineer-in-charge without any extra claim.

1.09 Foundation of all structure including supply of materials shall be designed depending on Ground water table

/ subsoil condition. All the work should be done as per the design approved by the Department.
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1.10 All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, buildings
etc. including all mechanical, electrical & civil engineering works covered under the scope of work of contract
shall be subjected to inspection & testing by the Department for its material, quality, workmanship and the
performance. The contractor shall arrange and carryout all such inspection, testing, trial run etc. and demonstrate

in presence of the Engineer-in-charge of the Department.

1.11 The steel / cement & other building materials will be test checked at the site by the Department or their

representative atthe cost of contractor to ensure proper quality as per IS specification.
1.12 Testing of water tightness of all RCC structure shall be conducted as per relevant IS Codes.

1.13. The cost of such inspection, testing, demonstration etc. shall be borne by the contractor. All responsibility of
such inspection, testing, demonstration etc. and any damage/loss that may cause directly or indirectly shall

exclusively rest with the contractor.

1.14 Such inspection, testing, demonstration etc. shall, however, not relieve the contractor of their liability for
replacing / rectifying any defects, which may subsequently appear or be detected during erection and guarantee

period of one year.

1.15 All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing
cement paint of approved shade & all exposed iron works outside the cement concrete shall be painted with two
coats of approved synthetic enamel paint. All exposed iron works inside the concrete shall be painted with two

coats of anticorrosive paint.

1.16. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at manufacturer’s
work site in accordance with relevant Indian Standards/International Standards. The contractor shall furnish all
test certificates etc. related to the quality of all the materials to the Department along with the delivery of the
materials at site without which no payment shall be released. However, such test certificates, quality assurance
certificate shall not relieve the contractor of its obligation to replace forth with any instrument/materials found

defective during tests at works /guarantee period.

1.17 The Department reserves the right to test any materials at any reputed department approved
laboratories if necessity arises and the cost of which test(s) shall be borne by the contractor and rejected

materials shall have to be replaced by the contractor by approved materials at his own cost.
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1.18 The contractor has to obtain approval of design if required at his own cost (lIT Bhubaneswar, IGIT Sarang,
CET Bhubaneswar, VSS Ul Burla, NIT Rourkela). It is not binding to the department. The Engineer-in-charge can
alternate the drawing from safety point of view. If the design/ drawing is given by the department then it is

binding upon the contractor.

1.19 All materials required for completion and commissioning of the awarded work are to be procured by the
contractor. Any materials given by the department to square up the store of department or to maintain the
quality, the cost of such materials shall be deducted from the bill of contractor as per stock issue rate or purchase

rate whichever is applicable as will be decided by the Superintending Engineer/Executive Engineerconcerned.

1.20 For all materials which come under EPM rate contract the contractor shall have to furnish inspection report
from competent authority of all major materials manufacturer’s test certificate or EPM verification certificate

before use of such materials.

1.21 All equipments, labour, tools & plants, instruments and other facilities for testing shall be provided by the
contractor. He shall also maintain all records of the entire test and furnish the copies of the same to the

Department.

1.22 All R.C.C structures reinforcement toconfirmFe-415andISspecification of (SAIL /TATA(TISCON)/ VIZAG/
JINDAL (PANTHAR)) as per IS. 432 (Plain) & IS. 1786 (Tor).

1.23. Test for material shall be invariably is carried out by the contractor, when the same are specified in the
specifications. Tests shall also have to be carried out, even though the same are not specifically mentioned in the
specifications but in the opinion of the Engineer-In-Charge, the same are required to be carried out. All such tests
shall be carried out in Government Lab or laboratories approved by the Engineer-in-charge and cost shall be

entirely borne by the Contractor.
1.24 .No collections of materials shall be made before it is not approved from the Engineer-In-Charge.

1.25. Collection of approved materials shall be done at site of work in a systematic manner. Materials shall be
stored in such a manner as to prevent deterioration or intrusions of foreign matter and to ensure the

preservation of their quality and fitness for the work.

1.26. Materials, if rejected by the Engineer-In-Charge, shall be immediately removed from the site of work. If they

are not removed within twenty four hours of receiving such intimation, Engineer-In-Charge shall get the same

81



removed at contractor’s cost. The Engineer-In-Charge shall dispose of such materials in a manner as he chooses

and the contractor shall not be entitled to any compensation for the cost of such materials.

1.27. Approval to the samples of various materials given by the Engineer-In-Charge will not absolve the contractor
from the responsibility of replacing the defective material brought on site or materials used in the work found
defective at a latter date. The contractor shall have no claim to any payment or compensation whatsoever on

account of any such materials rejected by the Engineer-In-Charge.

1.28. All the items occurring in the work and as found necessary during actual execution shall be carried out in the

best workman like manner as per specifications and the written order of Engineer-in-charge.

1.29. Extra claim in respect of any work as found necessary during actual execution to be executed which felt
necessary by the E-I-C for an engineering requirement and better quality shall be allowed and considered to be

covered under lump sum agreement value.

1.30. The contractor shall engage a qualified Engineer for the execution of work who will remain present for all
the time on site and will receive instructions and orders from the Engineer-in-charge or his authorized
representative. The instruction and orders given to the Contractor’s representative on site shall be considered as

if given to the contractor himself.

1.31. A work order book as prescribed shall be maintained on site of work by the contractor and the contractor

shall sign the orders given by the inspecting officers and shall carry out them promptly.

1.32. Quantities specified in the tender may vary at the time of actual execution and the variation of payment due

to above will be guided by the rate in the sanctioned estimate.

1.33 All levels given on drawings are approximate and the contractor shall be responsible to take regular level on
the work. These levels shall be connected to the G.T.S. levels and shall be got approved from the Engineer-in-

charge.

1.34 The contractor shall maintain a regular account of receipt and use of controlled materials purchased by

him and or supplied by the department.

1.35 De-watering of trenches foundation etc., shall be done by the contractor at his own cost during execution

of all items of this work till completion in all respect.
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1.36 The contractor shall have to provide necessary shoring, shuttering arrangement for protecting the excavated
portion of trench. Similar deep structure when excavation goes beyond 1.5 mt. from G.L. proper care shall to be
taken to avoid due to failing of Kachcha wall portion. No extension in time limit will be considered due to such
carelessness and delay. Contractors shall have to provide at his own cost all ways and means required for the

excavation of the trench pit etc.

1.37 The details given in design plan section or specification schedule, General condition etc., shall be taken in
to consideration and all these items shall have to be carried out. In case of any discrepancy of these the decision

of the Engineer-in-charge shall be final and binding to the contractor.

1.38 The work shall be executed on strict accordance with the plans and specification only the best materials and
the soundness construction shall be permitted and every portion of the work shall be executed in like manner to
the satisfaction of the Engineer-in-charge whose decision shall be final and binding to the contractor. All the
materials used in work shall be of best quality and any materials rejected shall be removed from the site of work

by the contractor at his own cost within 24 hours.

1.39 In addition to the requisite stores the contractor shall provide at his cost suitable temporary office with a
particular sitting arrangement in side and necessary finished furnished for the use of Govt. staff while the work is

in progress.

1.40 The contractor shall provide at his own cost all labour, pages, strings and the other materials as may be
required for lining and setting out and for taking measurement of the work. The contractor shall also provide at
his own cost satisfactory and on adequate facilities like scaffolding, ladders, etc. for checking supervision and
measuring the contractor's work by the Engineer. The contractor shall have to provide skilled and unskilled

labourer free of cost for the above.

1.41 Water required for the execution of the work shall be supplied by the contractor at his own cost in the

manner satisfactory to the Engineer-in-charge. Water required for testing shall also be supplied by the contractor.

1.42 Contractor shall be responsible for any accident to work or any damage done to adjoining property in which
case he shall have to make it good at his own expenses

1.43 The contractor will be provided structural design and drawings as per the specifications in this DTCN for

execution of the work

2.0 SCOPE OF WORK

The scope of work is broadly classified as in Annexure enclosed with this below.
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3.Meaurement of Work

Payment will be released to the Contractor as per the actual measurement of each item executed at site.

ANNEXUREs

:- Attached
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BOQ for Construction of E-type Quarter at RWSS Section-ll, Naktideul under RWSS Division, Sambalpur

Si
No

Description of items

Quantity

Unit

Rate in
Rs.

Amount

A) CONST. OF BUILDING:

Earth Work in exavation of foundation in hard soil within
initial leads of 50m & lifts of 1.5m including dressing and
levelling of bed etc. and adding contractor's profit and over
head charges, etc. complete in all respect.

52.15

Cum

282.88

14,752.19

Supplying & filling of foundation with course sand well
watered and rammed including cost, cost of all labour,
carriage, royalty complete in all respect.

35.78

Cum

539.18

19,291.86

Cement Concrete (1:3:6) using 40mm size hard granite
C.B. metal approved quality from approved quarry
including cost, carriage, royalty, cost of all labour. etc
complete and as directed by E.I.C.

12.51

Cum

5,957.29

74,525.70

R.C.C.M-25 grade with 20mm and down grade C.B. chips
of approved quality from approved quarry including
hoisting, laying hire charges of concrete mixture, vibrator,
watering, curing and cost of all materials and labour,
centering shuttering etc complete but excluding cost of
reinforcement.

A)COLUMN BASE FOOTING

6.80

Cum

6,877.06

46,764.01

B)COLUMN SUPER STRUCTURE

3.38

Cum

18,699.30

63,203.63

C) PLINTH BAND

4.69

Cum

7,751.45

36,354.30

D) LINTEL BAND

1.64

Cum

14,590.70

23,928.75

E)ROOF BEAM

6.41

Cum

18,699.30

1,19,862.51

F) CHAJJA

12.94

Sgm

1,268.74

16,417.50

2O (N|O|O;

G)ROOF SLAB

10.30

cum

14,194.19

1,46,200.16

11

Straightening, cutting, bending bent up or coiled rods,
including cranking, hooking, welding or jointing the M.S.
rods or tor confirming to 1.S. 432 (Plain) and 1785 (Tor)
steel and binding, tying the grills, hoisting, lowering and
placing in proper position required for R.C.C. works
including cost, conveyance and taxes of M.S. rods or tor
steel and binding wires of 18 to 20 gauge and cost of all
labouretc.complete in all respect.

4.044

Mt

93,355.59

3,77,530.01

12

Brick work with Flyash Bricks 25cm x 12cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar (1:6) in
Foundation and Plinth including watering curing, cost of
carriage, royalty and taxes of all materials, cost of all
labour, etc complete as per the direction of E.I.C.

Main Wall

12.87

Cum

5,509.58

70,908.29
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13

Brick work with Flyash Bricks 25cm x 12cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar (1:6) in
Super-structure including watering curing, cost of carriage,
royalty and taxes of all materials, cost of all labour, etc
complete as per the direction of E.I.C. Main
Wall,Partitionwal, SHORT WALL(UPTO LINTEL LVL)

21.16

Cum

5,647.89

1,17,393.35

14

12mm thick C.P.(1:6) on brick masonary to the smooth
surface including watering, curing, cost, carriage, royalty of
all materials, cost of all labour, etc complete as per the
direction of E.I.C. Pheripheri Wall(below 15cm)

133.42

Sgm

179.71

23,976.91

15

16mm thick C.P. (1:6) over brick masonary to the smooth
surface including watering, curing cost, carriage, royalty,
and taxes of all materials, cost of all labour, etc complete
as per the direction of E.I.C.

122.65

Sgm

276.17

33,872.25

16

6 mm thick C.P. (1:4) to RCC surfaces finished smooth
including closed deep chiping and slurytreatment ,
watering, curing cost, carriage &royalty of all materials,
cost of all labour, etc complete as per the direction of
E.I.C.Ref(A/R-2006,P-103,ltem no-27)

58.17

Sgm

215.45

12,5632.73

17

Supplying, fitting and fixing Vitrified (600mm x 600mm)tile
in floors of approved make conformaing to 1S:13755 laid
on 20 mm thick cement mortar (1:4) and filling joints with
white cement of approved quality including cost of all
materials, etc. required for the work all complete as per
direction of E.I.C.

53.63

Sgm

1,589.61

85,250.78

18

Supplying, fitting and fixing Granaite tile in floors of
approved make conformaing to 1S:13755 laid on 20 mm
thick cement mortar (1:4) and filling joints with white
cement of approved quality including cost of all materials,
etc. required for the work all complete as per direction of
E.I.C.

8.80

Sgm

2,502.38

22,020.94

19

Fixing Vitrifird tiles in dados skirting and risers of steps on
12mm thick CP (1:3) jointed with neat cement slurry mixed
with pigments to match the shade of the tiles including
cost, carriage, cost of all labour etc. complete.

4.92

Sgm

1,784.71

8,780.77

20

Priming 1 coat with wall primer water bond cement primer
including all labour, materials etc. complete.

309.32

Sgm

69.97

21,643.12

21

Finishing wall surface with Cement based wall putty (water
based) of approved make and finished smooth & even
surface to receive painting including cost of scaffolding etc.
with cost of all materials, labour etc. complete.

175.90

Sgm

108.90

19,155.51

22

Wall painting 2 coats with plastic emulsion paint of
approved shade on new work to give an even shade
including cost of paint etc complete.

175.90

Sgm

107.16

18,849.44

23

Wall painting two coat with any approved weather coat
paint including cost of all materials, labour and T&P
require for the work etc. complete as directed by the E.I.C.

133.42

Sgm

102.38

13,659.54
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24

Supplying of M.S. Door, Window with grills, Grills made out
of M.S. Angle frame, M.S. Flat, Sheet etc of approved
section & design, electrically welded properly with all
necessary locking arrengement, and 1 coat red oxide
primer including cost of all materials, labour charges,
carriage of materials to site etc. complete. a) Doors

94.90

kg

79.50

7,544.55

25

Window,Ventilator

201.97

kg

85.51

24,966.35

26

Providing and Fixing I1SI marked 32mm thick flush door
shutters conforming to IS : 2202 (part I) decorative type,
core of block board construction with frame of 1st class
hard wood and well matched teak three ply veneering with
vertical grains or cross bands and face veneers on both
faces of shutters of approved design including cost of all
door fittings and fixtures etc. complete

6.05

Sgm

10,668.61

64,545.09

27

Supplying, fitting, fixing of two track UPVC Sliding window
(Three track Three pannel)track UPVC sliding window of
approved make with 6mm thick glass of approved quality
complete with 6mm thick glass of approved quality
complete with frame. Sutters and all fitting and fixtures

12.07

Sgm

4,960.97

59,878.91

28

Priming one coat with any approved primmer (To Receive
Enamel paint) including cost of primmer &labour to give an
even shade excluding cost of primer. (As per A.R. 93/1)

11.70

Sgm

77.26

903.94

29

Painting two coats with approved enamel paints of
approved colour, shade over a coat of primer including
sand papering, polishing the surface, cost, conveyances of
all materials and cost of all labouretc, complete as per
specification & direction of E.I.C.

7.28

Sgm

191.76

1,396.01

30

25mm thick CC 1:2:2 with 6mm size CB chips for grading
concret over roof slab etc. complete. as per specification
approved by the Department & as per direction of EIC.

79.23

Sgm

390.78

30,961.50

31

B) BOUNDARY WALL -

Earth work in excavation of foundation trenches in hard
soil including dressing of sides and levelling the bed up to
the required depth and depositing the excavated materials
away from the work site within 50m initial lead & 1.5m
initial lift. complete as directed by the E.I.C.(As Per AR
Page No.-1, Item No.-1)

54.84

Cum

282.88

15,513.14

32

Supplying & filling of foundation with course sand well
watered and rammed including cost, cost of all labour,
carriage, royalty complete in all respect. (As Per A/R Page
No-1, Item No-2)

24.91

Cum

528.58

13,166.93

33

Cement Concrete (1:3:6) using 4cm size hard granite C.B.
metal approved quality from approved quarry including
cost, carriage, royalty, cost of all labour. etc complete.

6.63

Cum

5,957.29

39,496.83

87




34

R.C.C. M-25 grade with 20mm and down grade C.B. chips
of approved quality from approved quarry including
hoisting, laying hire charges of concrete mixture, vibrator,
watering, curing and cost of all materials and labour,
centering shuttering etc complete but excluding cost of
reinforcement.A)COLUMN BASE FOOTING

8.34

Cum

6,877.06

57,354.68

35

B)COLUMN

4.1

Cum

18,699.30

76,854.12

36

C) PLINTH BAND

5.10

Cum

7,751.45

39,532.40

37

D)Top Copping

2.81

Cum

14,590.70

40,999.87

38

Straightening, cutting, bending bent up or coiled rods,
including cranking, hooking, welding or jointing the M.S.
rods or tor confirming to I.S. 432 (Plain) and 1785 (Tor)
steel and binding, tying the grills, hoisting, lowering and
placing in proper position required for R.C.C. works
including cost, conveyance and taxes of M.S. rods or tor
steel and binding wires of 18 to 20 gauge and cost of all
labouretc.complete in all respect.

2.24

MT

93,355.59

2,09,116.52

39

Brick work with Flyash Bricks 25cm x 12cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar (1:6) in
Foundation and Plinth including watering curing, cost of
carriage, royalty and taxes of all materials, cost of all
labour, etc complete as per the direction of E.I.C.

17.67

Cum

5,5609.58

97,354.28

40

Brick work with Flyash Bricks 25cm x 12cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar (1:6) in
Super Structure including watering curing, cost of carriage,
royalty and taxes of all materials, cost of all labour, etc
complete as per the direction of E.I.C.

35.70

Cum

5,647.89

1,98,059.67

41

12mm thick C.P.(1:6) on brick masonary to the smooth
surface including watering, curing, cost, carriage, royalty of
all materials, cost of all labour, etc complete as per the
direction of E.I.C.

317.88

Sgm

179.71

57,126.21

42

6 mm thick C.P. (1:4) to RCC surfaces finished smooth
including closed deep chiping and slurytreatment ,
watering, curing cost, carriage &royalty of all materials,
cost of all labour, etc complete as per the direction of
E.I.C.Ref(A/R-2006,P-103,ltem no-27) Top Copping

52.50

Sgm

215.45

11,311.13

43

Supplying of M.S. Door, Window with grills, Grills made out
of M.S. Angle frame, M.S. Flat, Sheet etc of approved
section & design, electrically welded properly with all
necessary locking arrengement, and 1 coat red oxide
primer including cost of all materials, labour charges,
carriage of materials to site etc. complete. Grill

186.17

Kg

79.50

14,800.52

44

Priming 1 coat with wall primer water bond cement primer
including all labour, materials etc. complete.

317.88

Sgm

69.97

22,242.06
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45

Wall painting two coat with any approved weather coat
paint including cost of all materials, labour and T&P
require for the work etc. complete as directed by the E.I.C.

315.00

Sgm

102.38

32,249.70

46

Priming one coat with any approved primmer (To Receive
Enamel paint) including cost of primmer &labour to give an
even shade excluding cost of primer. (As per A.R. 93/1)

7.69

Sgm

77.26

594.13

47

Painting two coats with approved enamel paints of
approved colour, shade over a coat of primer including
sand papering, polishing the surface, cost, conveyances of
all materials and cost of all labouretc, complete as per
specification & direction of E.I.C.

7.69

Sgm

191.76

1,474.63

48

C) PAVER BLOCK -Earth work in excavation of
foundation trenches in hard soil including dressing of sides
and levelling the bed up to the required depth and
depositing the excavated materials away from the work
site within 50m initial lead & 1.5m initial lift. complete as
directed by the E.I.C.(As Per AR Page No.-1, Iltem No.-1)

30.00

Cum

282.88

8,486.40

49

Supplying & filling of foundation with course sand well
watered and rammed including cost, cost of all labour,
carriage, royalty complete in all respect. (As Per A/R Page
No-1, Iltem No-2)

21.60

Cum

528.58

11,417.33

50

Cement Concrete (1:3:6) using 40mm size hard granite
C.B. metal approved quality from approved quarry
including cost, carriage, royalty, cost of all labour. etc
complete and as directed by E.I.C.

3.60

Cum

5,957.29

21,446.24

51

Cement Concrete (1:2:4) using 12mm size hard granite
C.B. chips approved quality from approved quarry
including cost, carriage, royalty, cost of all labour. etc
complete and as directed by E.I.C.

12.08

Cum

7,656.88

92,495.11

52

Construction of granular sub-base by providing (grading
IV) material, spreading in uniform layers with motor
grader on prepared surface, mixing by mix in place method
with rotavator at OMC, and compacting with vibratory roller
to achieve the design (DATA BOOK, P-95/401/4.2)

18.00

Cum

2,297.05

41,346.90

53

Supplying and fixing of 80mm thick cement concrete
interlocking paver block of M-40 grade of approved make,
design, colour and size made by Block making machine
with proper compaction laid in required pattern etc.
complete in all respect conforming to IRC SP - 63:2018.
SOR 2022 PAGE -233/SL-25.17(2)

120.00

Sgm

608.40

73,008.00
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54

D) INTERNAL ELECTRIFICATION -

Supply, Installation, Testing, and Commissioning of 100
Amp TPN Main switches of following capacity (IS 13940
Part 3/1993 ) on existing surface / wall mountnting and
complete with HRC Fuse links, interconnections, earthing,
etc. as required as per direction of Engineer in
Charge.Make- SEIMENS/HPL/ANCHOR/L&T/HAVELS/C
& S/ RK

each
no.

4898.12

4,898.12

55

Supply and fixing of following rating four pole (three phase
and neutral) 240 V residual current break (RCCB) having a
sensitivity current up to 300 milli ampere in the existing
MCB DB ISI marked complete with connection testing and
commissioning etc as required.

each
no.

2364.89

2,364.89

56

Supply and fixing of 5 amp to 32 amp rating 240 V "B"
series miniature circuit breaker suitable for lighting and
other loads of the following poles in the existing MCB DB
ISI marked complete with connections testing and
commissioning etc. as required.

32 amp rating SPN MCB "B" series

each
no.

351.63

351.63

57

Recessed wiring to submain in 2 x 4 sqg.mm FR PVC
insulated single core multistrand copper conductor of ISI
marked confirming to 1S-694/1990 in 20 mm dia non-
metalic heavy duty flexible conduit 1.6 mm thick along with
1 x 1.5 sq.mm FR PVC insulated single core multistrand
copper conductor as earth wire as equired.(Make of wire
Finolex/ L&T/ Anchor/ Havels/ V Guard)

70

each
mtr.

192.37

13,465.90

58

Recessed wiring to sub-main in 2 x 2.5 sq.mm FR PVC
insulated single core multistrand copper conductor of ISI
marked confiriming to IS 694/1990 in 20mm dia non-
metalic heavy duty flexible conduit 1 x 1.5 sgqm.mm FR
PVC insulated single core multistrand copper conductor as
earth wire. as required (Make of wire Finolex / L&T /
Anchor / Havels / V.Guard)

150

each
mtr.

181.77

27,265.50

59

Supply and drawing of following sizes FR PVC insulated
single core multistrand copper conductor in existing
surface / recessed STEEL/PVC conduit as required.
1.5 sgmm. single core copper conductor for invertor

70

each
mtr.

63.5

4,445.00

60

Recessed wiring to light point / fan point / exhust fan point /
call bell point with 1.5 sq.mm FR PVC insulated single core
multistrand copper conductor of ISI marked with 20mm dia
non-metalic PVC flexible conduit with 5 amp, 250 V piano
type switch ISI marked and ceiling rose ISI marked
mounted on MS box having front bake lite cover of suitable
size MS box with 1.5 sq.mm FR PVC insulated single core
multistrand copper conductor as earthing wire including all
accessories and as per direction of EIC (Make of wire
Finolex / L&T / Anchor / Havels / V.Guard)

Short point

12

each
no.

577.82

6,933.84

61

Medium point

14

each
no.

889.85

12,457.90
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each

62 | Long point 20 o 1287.1 25,742.00
Supplying and fixing of Modular base & cover of following
sizes (nominal size) on surface / recess including cutting cach
63 | the wall and making good the same in case of recessed 3 o 475.81 1,427.43
conduit as required '
Modular base & cover for 12 module
64 | Modular base & cover for 8 module 1 ﬁgCh 361.62 361.62
65 | Modular base & cover for 4 module 1 ﬁiCh 282.63 282.63
66 | Modular base & cover for 1 module 1 ﬁiCh 238.17 | 238.17
Supply and fixing of following piana type modular switch/
67 socket on the existing switch bos/ cover including 8 each 23131 1 850.48
connection etc as required. no. ' A
6 pin 15/ 16 amp modular socket outlet
68 | 15/ 16 amp modular switch 6 ﬁiCh 182.65 | 1,095.90
69 | 3 pin 5/ 6 amp modular socket outlet 4 ﬁiCh 128.02 | 512.08
70 | 5/ 6 amp modular switch 4 ﬁiCh 122.52 | 490.08
Supplying and fixing of 3 pin, 5 amp ceiling rose 1SI each
71 marked on the existing junction box / wooden block 14 o 55.47 776.58
including connection etc. as required '
Installation, Testing and Commissioning of ceiling fan,
including wiring the down rods of standard length (upto 30 each
2 cm) with 1.5 sg.mm FR PVC insulated single core 2 no. 2375.2 4,750.40
multiatrand copper conductor etc. as required
Installation, Testing and Commissioning of resistance type
ceiling fan regulator, in existing switch box including each
73 | connection with 1.5 sq.mm FR PVC insulated single core 2 o 313.64 627.28
multistrand copper conductor, earthing the regulator as '
required.
Installation, testing and commissioning of exhaust fan up
to 450 mm sweep in the existing opening, including making each
74 the hole to suit the size of the above fan, making good the 2 no. 2801.06 5.602.12
damage complete, connection, etc as required.
Installation, Testing and Commissioning of pre-wired
compact fluorescent fitting of all sizes complete with all
accessories and tube etc. directly on ceiling wall, including each
75 connection with 1.5 sq.mm FR PVC insulated single core 6 no. 786.81 4,720.86
multistrand copper conductor and earthing as required.
18 watt batten fluorescent tube
76 | 50 watt LED street light 1 ﬁi"h 331948 | 3,319.48
Supplying and fixing of Call Bell / Buzzer ISI marked each
77 | suitable for DC /AC single phase 230 volts complete as 1 o 142.66 142.66

required
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78

Earthing with G.I earth pipe 3 meter long 40 mm dia ISI
marked including accessories and providing masonary
enclosure with cover plate having locking arrangment and
watering pipe etc with charcoal and salt as required

each
no.

2906.45

2,906.45

79

Cost for power supply connection to E Type bulding

each
job

10500

10,500.00

80

Supply & installation of Inverter machine with Battery
confirming to V-Guard/Microtek/Luminos make including all
accessaries completed.

each
job

20000

20,000.00

81

D) WATER SUPPLY AND SANITARY WORKS:
Supplying all materials, labour, T & P for fixing PVC water
storage tank including cutting holes through the tank and
fixing G. | pipes and fitings and providing extra socket jam
nut, fixing valves etc including hoisting upto a height of 5
mtr above ground level and placing the tank to the required
position all complete as per specification and direction of
EIC including cost of PVC tank & wall work with PVC ball
etc complete.

a) Supplying & Fitting of 2000 litre capacity 3 - Layer White
Rotational MouldedCylinderical Vertical water storage
tanks (ISI marked)

1.00

each

26579.88

26,579.88

82

Supplying of materials of 1.20mtr dia x 6 nos RCC Ring in
position forleatch pit of toilet including transportation etc.
Complete as per the direction of Engineer in charge.

6.00

nos

750.0

4,500.00

83

Supplying all labour, materials, T & P for installation 1 Set
of RCC Ring with Cover and finishing with plaster arround
the Tank with placing in correct position etc comp. (6 nos.
each with cover extra)

1.00

set

5000.0

5,000.00

84

Supplying & Fixing of CP Shower

2.00

each

409.60

819.20

85

Supplying & Fixing of CP soap dish

2.00

each

441.96

883.92

86

Supplying & Fixing of CP Towel rail

2.00

each

1098.57

2,197.14

87

Supplying & Fixing of waste pipe

88

Supplying & Fixing of Bevelled Edge Mirrior

2.00

each

104.92

209.84

2.00

each

912.31

1,824.62

89

Supplying & Fixing of 15mm dia PVC inlet connection pipe
and making connection with piller cock and supply mains
for wash basin all comlpete as per specification.

4.00

each

135.69

542.76

90

Cutting holes through existing brick work including making
good the same in cement mortar (1:4) for taking GI/PVC
pipes and fittings etc all complete as per specification.

15.00

each

435.24

6,528.60

91

Supplying & Fixing of 25mm Brass Ball Valve (Horizontal
plunger type) conforming to IS 1703-1977 as per
specification complete

3.00

each

3081.58

9,244.74

92

Supplying & Fixing wash basins with hole for pillar taps
conforming to IS 2556 : Part 4-2004 with Cast Iron or M S
brackets painted white including cutting holes in walls and
making good the damages etc all complete as per
specification.

3.00

each

6169.86

18,509.58
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Supplying & Fixing pedestal for wash basin complete

93 recessed at the back for the reception of pipes and fittings 3.00 each 2831.49 8,494.47
Providing and fixing P.V.C. low level flushing cistern with
94 | manually controlled device (handle lever) conforming to IS | 2.00 each 1954.33 3,908.66
: 7231, with all fittings and fixtures complete.
95 IProvid'ing and fixing White Glazed vitreous cumboard Pan 200 each 7474 14 14,948.28
including all complete.
Supplying & Fixing of Screw-down short body Bib Cocks
96 | (Taps) polished bright conforming to 1S:781-1995 of the 5.00 each 915.55 4,577.75
following nominal sizes as per specification complete.
Supplying & Fixing of Screw-down short body Stop Cocks
97 | (Taps) polished bright conforming to 1S:781-1995 of the 5.00 each 948.80 4,744.00
following nominal sizes as per specification complete.
Providing and fixing to wall or ceiling and floor pvc pipes
class conforming to ASTM-D-1785/04 (Sch-80) and pipe
08 flttlngs of the following nqmmal bore with clamps including 85.00 mir 172.12 14,630.20
making good the wall, ceiling and floor all complete as per
specification complete.
25mm diaPvc pipe
99 | 15mm diaPvc pipe 5.00 mtr 118.37 591.85
Providing and fixing SWR PVC Pipe 6kgf/sq.cm (Sch-80)
100 of thg_follc_meg nominal bore all complete as per 30.00 mitr 587 77 17.633.10
specification complete.
160mm dia SWR Pvc pipe
101 | 90mm dia SWR Pvc pipe 15.00 mtr 200.19 3,002.85
102 | 75mm dia SWR Pvc pipe 30.00 mtr 145.25 4,357.50
103 S.uppl_ylng all Ia_bour, materials, T & P for fixing sanitary 1.00 job 8000.00 8.000.00
pipe line including all etc complete
104 | Supplying & fitting of Ladies Urinal Pan all comp. 2.00 nos 3259.04 6,518.08
105 | Supplying of 10 litrpvc low level cistern with fittings 2.00 nos 1954.33 3,908.66
106 | Supplying of Plastic seat cover standard with fittings 2.00 nos 791.05 1,582.10
107 S.u'pplylng of CP Jet spary with 1.0 RM PVC Tube with 200 nos 1894.10 3.788.20
fittings
Supplying & fitting of Stainless steel kitchen sink - without
108 | 4rain board 610x450mm bowl depth 250 mm (Ordinary) | °° nos | 3991.50 | 3,991.50
109 Supplying & Fixing stgpda_rd size glass self etc all 1.00 nos 1595.50 1,595.50
complete as per specification.
110 Supplying & Fixing Hand sh_oyver.(1.5 Mtr Tube) with Hook 1.00 nos 1852.00 1,852.00
etc all complete as per specification.
CONST. OF SEPTIC TANK :
Earthwork in excavation of foundation in all kinds of soil
11| Within initial lead of 50m. and initial lift of 1.50m. etc. all 13125 | Cum. | 28288 | 3,712.80
complete as per the direction of Engineer-in-charge.
Supplying & filling of foundation with course sand well
112 | watered and rammed including cost, cost of all labour, 0.875 Cum. 539.18 471.78

carriage, royalty complete in all respect.
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113

Cement Concrete (1:3:6) using 40mm size hard granite
C.B. metal approved quality from approved quarry
including cost, carriage, royalty, cost of all labour. etc
complete and as directed by E.I.C.

1.056

Cum.

5,957.29

6,290.90

114

C.C.(1:2:4) with 12 mm size hard granite crusher broken
chips With all cost, conveyance, royalty & taxes of all
materials and labours etc. all complete as per the direction
of E.I.C.

0.525

Cum.

7,656.88

4,019.86

115

Supplying all labour, T&P and material for Providing Fly
ash Brick masonry work in cm (1:6) using 25x12x8 cm.
size FA bricks including watering, curing and conveyance
of all materials to work site etc. complete as per the
direction of Engineer-in-charge.

2.925

Cum.

5,509.58

16,115.52

116

12 mm thick cement plaster in C.M (1:4) over brick
masonary including all cost, conveyance, royalty & taxes of
all materials etc. complete as per the direction of E.I.C.
inside and Outside

15.45

Sgmt

179.71

2,776.52

117

Cement punning over plastering work including all cost,
conveyance, royalty & taxes of all materials &labours etc.
all complete as per the direction of E.I.C. inside

10.4

Sgmt

41.76

434.30

118

R.C.C.(1:1.5:3) with 12 mm size hard granite crusher
broken chips including hosting and laying with all cost,
conveyance, royalty & taxes of all materials &labours
excluding cost of reinforcement but including the cost of
curing charges etc. all complete as per the direction of
E.I.C.(Data for 1 cum.)

0.6

Cum.

8,825.66

5,295.40

119

Supplying, fitting and placing HYSD bar reinforcement for
R.C.C. work including cutting, bending, binding & typing
the grills & placing in position including cost, conveyance,
royalty & taxes of M.S. rod and cost of binding wire of 18
mm to 20 mm gauge as per the direction of E.l.C. (80% of
RCC Qty)

0.48

Qntl.

9,335.56

4,481.07

120

Supplying of all labour and materials for fitting, fixing of all
PVC Pipe and accessaries including dressing, testing all
etc comp.

1.0

nos

7,900.00

7,900.00

31,46,509.55
31,46,510.00
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SECTION- 6

SCOPE OF WORK
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3.0 SPECIFICATION

3.1Water used for mixing and curing shall be clean and free from injurious quantities of alkalis, acids, oils, salts,
sugar, organic materials, vegetable growth or other substances that may be deleterious to bricks, stone, concrete
or steel. Potable water is generally considered satisfactory for mixing. The PH value of water shall be not less
than 6 and more than 8.0.

3.2 Cement shall not be less than O.P.C.-53 grade and as per 1S:12269 of reputed Manufactures i.e.
Ultratech/Dalmia for all works OPC 43 grade will be used. No other cement is permissible.

3.3 Reinforcement to confirm Fe 415/ Fe 500 and as per IS :432(plain) and 1S:786(ToR) i.e.
TATA(TISCON)/SAIL/VIZAG/JINDAL(PANTHAR).

3.4 Mild Steel Binding Wire:

The mild steel wire shall be of 1.63 mm or 1.22 mm (16 or 18 gauge) diameter and shall confirm to 1S-280 or as
revised from time to time.

3.5Sand for Masonry Mortar, Concrete mix and for Plaster:

Sand shall consist of natural sand, crushed stone sand or crushed gravel sand or a combination of any of these.
Sand shall be hard, durable, clean and free from adherent coatings and organic matter and shall not contain the
amount of clay, silt and fine dust more than specified.

3.6 Bricks:

The contractor shall supply first class Fly ash brick for all brick work. The bricks shall be hard or machine moulded
and made from suitable soils and kiln burnt. They shall be free from cracks and flows and modules of free lime.
They shall have smooth rectangular faces with sharp corners and shall be of uniform colour. The size of the
conventional bricks shall be 250 mm x120 mm x 80mm.The crushing strength of the bricks shall not be less than
75 kg/sq.cm. The average water absorption shall not be more than 20 percent by weight. A necessary test for
crushing strength and water absorption shall be carried out as per IS: 3495 (Parts | to IV) as directed by the
Engineer-In-Charge.

3.7 Cement Concrete The concrete shall be in grade designated as under:

GRADES OF CONCRETE

Group Grade Specified Characteristic Compressive Strength
Designation of 150 mm Cube at 28 Days in N/mm?
Ordinary M10 10

Concrete M15 15

M20 20
Standard M25 25
Concrete M30 30
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Notes :

1. In the designation of concrete mix M refers to the mix and the number to the specified compressive strength
of 150 mm size cube at 28 days, expressed in N/mm?

Concrete Mix Proportioning:

The determination of the proportion of cement, aggregate and water to attain the required strengths shall be made
as follows:
By designing the concrete mix; such concrete shall be called ‘Design mix concrete.

Construction Joints:

Concreting shall be carried out continuously up to construction joints. The position and arrangement of
construction joints shall be as shown in the structural drawings or as directed by the Engineer-in-charge. Number
of such joints shall be kept minimum Joints shall be kept as straight as possible. Construction joints should
comply with IS: 11817.

When the work has to be resumed on a surface which has hardened, such surface shall be roughened. It shall
then be swept, cleaned and thoroughly wetted. For vertical joints, neat cement slurry, of workable consistency by
using 2 kgs of cement per sgm shall be applied on the surface before it is dry. For horizontal joints, the surface
shall be covered with a layer of mortar about 10-15 mm thick composed of cement and sand in the same ratio as
the cement and sand in concrete mix. This layer of cement slurry of mortar shall be freshly mixed and applied
immediately before placing of the concrete.

All construction joints in floor or wall shall have PCJ which should be provided in the slab.

All other RCC structures shall be of Grade M 25 which shall be as mentioned in the scope of work.

Machine mix shall be used in concrete work for all structure. Vibrator of appropriate type shall be used for
compaction of concrete.

3.8. Curing

Curing is the process of preventing loss of moisture from the concrete. Exposed surfaces of concrete shall be kept
continuously in a damp or wet condition by ponding or by covering with a layer of sacking, canvas, hessian or
similar materials and kept constantly wet for at least 7 days from the date of placing concrete in case of ordinary
Portland cement and at least 10 days where mineral admixtures or blended cements are used. The period of
curing shall not be less than 10 days for concrete exposed to dry and hot weather conditions. However the site
record Book is to be maintained with date of curing of structure and component of works like OHR, compound
wall, Pump house etc. and duly counter signed by J.E. / A.E. and A.E.E.in regular interval i.e. twice in every week.

The Concrete work shall be executed on strict accordance with the design and drawing approved by the
Superintending Engineer/Executive Engineer, RWS&S Division, Sambalpur..

All RCC works shall be finished perfectly smooth and no plastering shall be allowed except in the inside surface of
walls and floors which shall be finished with a coat of epoxy paint and cement punning with water proof
compound over 20mm thick cement plaster in cement mortar.(1:3).
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All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing cement
paint of approved shade.

All exposed iron works outside shall be painted with two coats of approved synthetic enamel point / anticorrosive
paint.

All construction joints in floor or wall shall have PCJ which should be provided in the slab. During jointing of RCC
wall provision of water bar is mandatory.

4.0 Testing & Commissioning

4.1. All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction, buildings
etc. including all mechanical, electrical & civil engineering works covered under the scope of work of contractor
shall be subjected to inspection & testing by the Department for its material, quality, workmanship and the
performance. The contractor shall conduct and carryout all such testing, etc. before and during the execution of
any work for which site test is mandatory and demonstrate in presence of the Engineer-in-charge of the
Department or his representative or any third party deployed by the department.

4.2. The cost of such inspection, testing, demonstration etc. shall be borne by the contractor. All responsibility of
such inspection, testing, demonstration etc. and any damage/loss that may cause directly or indirectly shall
exclusively rest with the contractor.

4.3. Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of their
liability for replacing / rectifying any defects, which may subsequently appear or be detected during
erection,execution and guarantee period.

4.4. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at manufacturer’s
work in accordance with relevant Indian Standards/International Standards. The contractor shall furnish all test
certificates etc. related to the quality of all the materials to the Department along with the delivery of the
materials at site without which no payment shall be released. However, such test certificates, quality assurance
certificate shall not relieve the contractor of it’s obligation to replace forthwith any instrument/materials found
defective during tests at works / trial running period/guarantee period.

4.5. Testing for performance of equipments shall be carried out and be checked with the approved parameters
and performance characteristic curves for the purpose of acceptance.
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SECTION- 7

SECURITIES AND OTHER FORMS
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UNDERTAKING

I the undersigned do here by undertake that our firm

MU/ S ettt ettt ettt e e e et e e e e en e een e AGPEE tO abide by this bid for a period days
for the date fixed for receiving the same and it shall be binding on us and may be accepted at any time before

the expiration of that period.

(Signed by an authorized officer of the Firm)
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SECTION-8

DRAWINGS

Indicative GAD with Technical Details/Specifications to be attached
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SECTION-9

PROJECT EXECUTION & SUPERVISION
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Project Execution & Supervision Aspects, Contract Management Framework & Payment Schedule

A. PROJECT EXECUTION & SUPERVISION ASPECTS :

A-1

A-3

A-4

B.

The Bidder, who shall act as contractor for the project shall be composed of qualified and experienced
experts, who can carry out all the routine construction works as a fully competent and independent unit.

However, in preparing his proposal for the construction, the Bidder should allow for a suitable mechanism
which will ensure thorough co-ordination of the design and execution teams, so that each team is at all
times fully aware of the remedies to common problems used by the other team.

A Lead Project Engineer on behalf of the bidder (Contractor) should be named in the contract with whom
day to day interactions shall be made by the Engineer for execution and supervision of works.

The Bidder shall provide competent personnel for the project execution and supervision who shall be
managed by the Lead Project Engineer at site in performing the assignment under this contract.

The Bidders personnel should have the required experience and expertise in conducting similar type of
works with highest professional standards.

The Bidder is required to set up the site office and make their own arrangements for the accommodation,
furniture and equipment etc.

The project execution and supervision personnel should be mobilized from the date of commencement of
works by the Bidder. During the defects liability period, the Bidder would be expected to provide technical
advisory services on an “as required” basis. No office set-up is expected to be provided by the Bidder.

After award of the contract, the client expects all of the proposed personnel to be available during
implementation of the contract.

It is the duty of the Bidder (Contractor) to;
(1) Ensure that high quality of construction is achieved;

(2) Ensure that all works are carried out in full compliance with the engineering design, technical
specifications and contract documents;

(3) Check/conduct all necessary measurements, tests, and control the quality of various items of works
and in accordance with the relevant code of civil and PH specification with the latest edition.

CONTRACT MANAGEMENT FRAMEWORK :

B-1 The execution of the works shall be governed by the Contract Management Framework (CMF)

The main features of CMF are described in the paragraphs that follow:

To administer the contracts under the project, the Employer [insert Name] will be the Contractual
“Employer”.

The [insert name] shall be the “Engineer” of the project and will work as the representative of the
Employer.
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The Bidder shall be termed as Contractor for the project in accordance with Odisha PWD Code.

The Employer [insert name] will define the objectives of the project, and ensure that the execution is
within the scope defined in the objectives.

The Employer [insert name] in particular to sanction variation orders, including variation in quantities and
additional work items proposed by the Bidder, and all other items requiring specific approval from the
Employer by following procedures as per OPWD code.

The Employer [insert name] shall take approval of Government in accordance with Rules of OPWD Code
where ever necessary.

Duties and responsibilities of the Engineer:

The duties of the Engineer are to administer the works contract and ensure that the contractual clauses,
whether related to quality or quantities of work, are respected. The duties of the Engineer include issuing
of decisions; certificates and orders as specified in details in the construction contract documents. The
Engineer will also co-ordinate the teams, to ensure that the technical policies are correctly and
consistently implemented.

The principal responsibilities of the Engineer will be, but not be limited to, the following:

(a) To give the order to commence the works;

(b) To inspect Bidder’s plant and equipments and recommend augmentation/rectification of
deficiencies, if required

(c) To order special tests of materials and/or completed works, and/or order removal and substitution of
improper materials and/or the works as required;

(d) Approve and/or issue working drawings including variations thereof arising out of change in design as
per site requirements

(e) Monitor and verify the correctness of the as-built’”drawings supplied by the Bidder;
(f) To monitor the progress of the works;

(g) To review all the tests result/certificates of all construction materials and inspect sources of materials
to establish their quality suitable to the required standard.

(h) To issue completion certificate of part or all the works;

(i) To inspect the works during the construction period and the Defects Liability Period, and to issue
Defects Liability Certificates after rectification by the Bidder of defects notified to him by the
Engineer;

(i) To advise the Employer on all matter relating to execution of the works and claims from the Bidder,
and to make recommendations thereon, including the possible resource to arbitration;

(k) To approve the setting out the works;
(I) To approve materials and sources of materials;

(m) To instruct the removal from the site of materials which are not as per specifications or
reconstruction of parts of the works which do not comply with the specification;

(n) Toissue monthly progress reports;
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B-4

(o) To issue interim payment certificates for works carried out by the Bidder, and certify completion of

(p)

parts or the totality of the works (payments are to be recorded in the measurement book before
issue of interim certificates);

To assist the Employer in providing clarification/explanation to observations made, from time to time
by the Accountant General’s office/Auditors.

Actions Requiring Specific approval of the Employer:

The Engineer will be required to obtain the specific approval of the Employer before taking any of the
following actions:

(a)
(b)
(c)
(d)

(e)
(f)
(8)

Approving subcontracting of any parts of the Works;
Certifying additional cost;

Determining an extension of time;

Issuing a variation order, except

(i) In an emergency situation, as reasonably determined by the Engineer as per OPWD code
(ii)  When there is no financial impact;

Fixing rates or prices;
Approving programme for execution of works; and,

Suspension of works.

Duties & Responsibilities of the Lead Project Engineer:

The duties of the Lead Project Engineer of the bidder (Contractor) are, to supervise construction of the

works and, to test and examine any material to be used or workmanship employed in connection with the

works. The principal responsibilities of the Lead Project Engineer of the bidder (Contractor) are likely to be

as follows:

1. To ensure that the construction work is accomplished in accordance with the technical specifications
and Contract Conditions.

2. To identify construction problems and delays and to recommend to the Engineer, actions to expedite
progress

3. To ensure proper keeping of records

4. To monitor and check the day-to-day quality control and quantity measurements of the work carried
out under the Contract and prepare the monthly payment certificates.

5. To prepare in consultation with the Employer, a Construction Supervision Manual outlining routine
and procedures to be applied in contract management, construction supervision and administration;

6. To prepare a maintenance manual outlining the routines to be adopted in each specific reach;

7. To comply with his contractual obligations in executing work in all matters concerning safety and
care of the works (including the erection of temporary signs) and, if required, to request the Bidder
to provide any necessary lights, guards, fencing and watchmen for smooth and effective working and
traffic flow.

8. To write a day-by-day project diary which shall record all events pertaining to the administration of
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the contract, request forms and orders given to the Bidder, and any other information which may at
a later date be of assistance in resolving queries which may arise concerning execution of the works;

C. Data, Services and Facilities to be provided by the Employer :

Attention is drawn to the following which are not provided by the Employer and are to be arranged by the

Bidder at his own cost.

The Government of Odisha will not provide office accommodation. The Bidder shall make his own office

accommodation arrangements for their office staff for each of the field supervision teams including

furniture, equipment, operation and maintenance.

The Government of Odisha will not provide project vehicles to the Bidder. The Bidder shall make his own

arrangements in respect of vehicles. The Bidder shall ensure that vehicles for the team are of good makes

and are of excellent working condition.

The Bidder shall be responsible for making his own arrangements for survey equipment.

The Bidder shall be responsible for making his own arrangements for communications.

Reporting Requirements:

The Lead Project Engineer of the bidder (Contractor) in charge of the work site shall prepare and submit

to the Engineer five copies each of the following reports:

(i)

Monthly Reports: The Lead Project Engineer of the bidder (Contractor) shall, no later than the 10
of each month, prepare a brief progress report summarizing the progress of the construction
contract. The report shall outline any problem encountered (administrative, technical or financial)
and give recommendations on how these problems may be overcome. The report should record the
status of payment.

(ii) Quarterly/Annual Reports: The Lead Project Engineer of the bidder (Contractor) shall prepare a

(iif)

comprehensive report summarizing all activities annually. Such reports shall summarize the progress
of the Contract, all contract variations and change orders, the status of Bidder claims, if any, brief
descriptions of the technical and contractual problems encountered and Engineer’s/Employer’s
suggestions on how to overcome those, financial status of the Contract as a whole consisting of the
costs incurred and costs forecast, as well as financial plan (by the Employer) and other relevant
information for the ongoing Contract.

Sectional/Final Completion Report: The Lead Project Engineer of the bidder (Contractor) shall
prepare a comprehensive Final Completion Report for the Contract when it reaches a stage of
substantial completion during the period of the services. Completion Reports must also be
submitted immediately after the taking over of each Section or part of the Permanent Works. The
Reports shall summarize the method of construction and supervision and recommendations for
future projects of similar nature to be undertaken by the employer.

Besides the above, five copies each of Construction Supervision and Maintenance Manuals are to be

submitted along with the Final Completion Report.
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E-1

Documents prepared shall be the property of the Employer:

All plans, drawings, specifications, designs, reports and other documents (both computer hard copies and
soft copies) prepared by the Bidder in performing the works shall become and remain the property of the
Employer, and the Bidder shall not later than upon termination or expiration of this Contract, deliver all
such documents to the Client, together with a detailed inventory thereof. The Bidder may retain a copy
of such documents but shall not use these documents for purposes unrelated to this Contract without the
priority written approval of the Client.

Procedure for Payment:

The Bidder shall submit all bills to the Engineer who will process the bills for payment after due scrutiny of
work actually completed including their quality.

Payment to the Contractor will be released as per the following break up schedule

Payment to the contractor as per break up schedule mentioned in Section 3 & 8 may please be read as
follows & all other terms & condition mentioned under the clauses remain unaltered.

The price break up schedule is subject to change & the same will be finalized during drawl of agreement.

Sd/-

Superintending Engineer
RWS&S Division, Sambalpur
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