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GOVERNMENT OF ODISHA 
ST & SC DEVELOPMENT DEPARTMENT 

ITDA, NILAGIRI  
 

INVITATION OF BIDS 

 
FOR BUILDING WORKS 

Name of the Work 

 

Const. of CC road at UN College Sora under Sora Block. 
 
 

Approx. Amount Put to Tender 
 

Rs. 25,01,135/- 
 

 

 

OFFICE OF THE 

PROJECT ADMINISTRATOR, 
ITDA, NILAGIRI 



 

 

 
GOVERNMENT OF ODISHA 

OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, NILAGIRI   
e-Procurement Notice 

Bid Identification No. ITDANGR-02/2026-27 

No. 427 /ITDA, Dt.- 10.07.2026 

1. Project Administrator,  Integrated Tribal  Development Agency, Nilagiri on behalf of the Government of 
Odisha invites PERCENTAGE RATE  (%)  in Single Cover System tender for  Building  Works through e-
Procurement as per Annexure (available in website). The bid should be submitted online in the website- 
www.tendersodisha.gov.in by eligible class of contractors of Government of Odisha or of equivalent class of 
other State Government / Railways / CPWD / MES. The bidders should have necessary Portal Enrolment 
(with his own Digital Signature Certificate). The registered bidders of outside Odisha can also participate in the 
process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate 
authority of the State Government before award of the work. 

2. The bidders may submit bids for the following works. 

Sl. 
No Name of the Work 

Approx. 
Amount 
put to 
tender 

Cost of 
Bid 

Document 
/Tender 
Paper 

(Online) 

Bid 
Security 
(EMD) 
Amount 
(Online) 

Class of 
Contractor 

Period of 
Completion 

Last 
date &  
time of 
online 
receipt 
of bid 

1 2 3 4 5 6 7 7 

1 
Const. of Adivasi Sanskruti 
Bhawan at Nilagiri. 

3668272.00 6000.00 36683.00 

C & B  

04 Month 

28
.0

7.
26

 u
p 

to
 5

.0
0 

P
M

 

2 
Const. of Dormitories at 
Tenda GHS under Nilagiri 
Block 

3909111.00 6000.00 39091.00 

3 
Const. of Additional 
Classroom at Banabhuin 
H/S under Nilagiri Block 

2570875.00 6000.00 25709.00 03 Month 

4 
Const. of CC road at UN 
College Soro under Soro 
Block. 

2501135.00 6000.00 25011.00 

02 Month 
5 

Const. of Kitchen Shed at 
Telipal H/S under Nilagiri 
Block 

1083617.00 6000.00 10836.00 

D & C 

6 

Const. of Toilet-cum-
Bathroom of campus 
(Boys) at Saldahar EMRS, 
Nilagiri Block 

1079696.00 6000.00 10797.00 

 
2. The Bid documents will be available in the website: www.tendersorissa.gov.in from 10.00 AM of 14.07.26 to 

05.00 PM of 28.07.26 for Online Bidding. 
3. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class-II or Class-III.  
4. Bids shall be received only on “On line” on or before 05.00 PM of 28.07.26. 
5. Bids received online shall be opened at 11.00 AM on 29.07.2026 in the office of the undersigned in presence 

of the bidders who wish to attend. Bidders who participated in the Bid can witness the opening of Bids after 
logging on to the site through their DSC. If the office happens to be closed on the last date of opening of the 
bids as specified, the bids will be opened on the next working day at the same time and venue.  

6. The bidder shall transfer online the cost of bid document for Rs. 6000/-  towards cost of the Bid & Bid security 
mentioned in col-4 above through a process as mentioned under DTCN. 

7. For a particular work a bidder can submit only one tender paper. Submission of more than one tender paper by 
a bidder for a particular tender will liable for rejection of all such tender papers. 
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8. Bidders are to submit only the original BOQ uploaded by publisher after entering the relevant fields without 
any alteration / deletion / modification. Multiple BOQ submission shall lead to cancellation of bid. Other 
details can be seen in the bidding documents.    

9. In case of the lottery required to be conducted among the successful bidder in accordance with the Works 
Deptt. Order No-10224 dated 01.09.2015, the same will be conducted at suitable date in the office chamber of 
the under signed. The Bidders are requested to keep in touch with this office and also requested to be present 
during the lottery as per the schedule date, time and venue. If the qualified bidder/bidders failed to attend the 
same will be conducted in presence of the available bidder and the result will be binding upon them. 

10. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along with 
bid documents before opening of Bid. Affidavit should contain how many times such facility have been availed 
by him prior this during the current financial year. Otherwise, they will not be entitled to avail such facilities 

11. In the case of schedule caste/ schedule tribe contractors, Government undertakings, Co-operative societies, 
Diploma / Degree holders in Engineering who are registered with the Govt. of Odisha, the rules framed by 
Govt. from time to time about cost of Bid documents, Bid Security, Performance Security Price preference & 
other benefits will apply.  

12. As Goods & Service Tax (GST) has come in to force with effect from 01.07.2017, the rate quoted should be 
excluding GST as applicable.   

13. The bidder shall transfer online the Earnest Money deposit/Bid Security of the amount specified for the work 
in the table col.5 above as part of its bid through a process as mentioned under DTCN Bidders desirous to hire 
machineries or equipments from outside the state or owned but deployed outside the state are required to 
transfer online 2 % of the amount put to tender as Bid security/Earnest money Deposit (EMD)./ Performance 
Security: -  

14. The Affidavit each work separately. 
15.  The Online bidder shall digitally sign on all statements, documents certificates uploaded by him, owning 

responsibility for their correctness / authenticity as per IT Act 2000. If any of the information furnished by the 
bidder is found to be false/ fabricated/ bogus his EMD/Bid Security shall stand forfeited & his registration in 
the portal shall be blocked and the bidder is liable to be blacklisted as per letter No 3051 dt 22.01.2025 of the 
Engineer-In-Chief (Civil-Cum-Roads) Odisha Nirman Soudha, Bhubaneswar 

16. Amendment of Codal & Contractual Provisions: After careful observation, Government has been pleased to 
abolish the extant provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of 
OPWD Code Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to 
ensure the procurement process results in a viable and successful manner with adoption of following 
incremental Additional Performance Security(APS) system, as per Works Department Office Memorandum 
No.173 dtd.03.01.2026. 
    Clarification on Works Department Office Memorandum No.632 dt 09.01.2026 (i) The phrase" 
introduced. to abolish the extant provisions of threshold negative bid caps (14.99%) in the first para of the 
Works Department OM No. 173 dated. 03.01.2026 may be read as... to abolish the extant provisions of 
threshold negative bid caps of 15% introduced vide Works Department OM No. 12366/W dt. 08.11.2013 and 
amended vide Works Department OM No. 1437 dt, 31.01.2023 (ii) If more than one bid is quoted (decimal up to 
two numbers will be taken for all practical purposes), either at the estimated cost put to tender or less than the 
estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery 
system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned 
Division and Divisional Accounts Officer (DAO) will remain present (iii) If the rate quoted by the SC and ST 
Category Contractors comes to the rate quoted by the L1 bidder(decimal up to two numbers will be taken for all 
practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 
27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent 
lottery system along with other categories of contractors as noted below. 
Sl 

No. 
Range of difference between the estimated 

cost put to tender and bid amount 
Additional Performance Security to be deposited by 

the deposited by the successful bider. 
1. 0% to 10% below project cost to bid No Additional Performance Security 

2. From 10% to 20% below project cost to bid 
0.1% for every 1% below the 10% (starting at 11% 
below). 

3 From 20% or more below project cost to bid 1% (base) + 0.2% for every 1% below the 20%. 
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17. As per O.M No 1499, dt. 01.02.2023 of works Department, Government of Odisha “Security for the due 
fulfillment of a contract should invariably be taken. The security may be taken in shape of N.S.C./ Post Office 
Savings Bank Account/ Post Office Time Deposit Account/ Kisan Vikas Patra./ Bank Guarantee in favour of 
Project Administrator, ITDA, Nilagiri  from any Nationalized Scheduled Bank in India counter guaranteed 
by its local Branch / e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) 
Digital Document Execution Portal towards E.M.D/initial Security Deposit/ any other security deposit from 
the contractor or supplier.” And the same may be pledged in favour of the Project Administrator, ITDA, 
Nilagiri  within 7 (Seven) days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. 
Further, proceeding for black listing shall be initiated against the bidder. 

18. The Contractors who have more than three works pending under this Division and who has not completed the 
work in time and contract has been closed or recommended for closer with penalty under this Division at the 
time of bidding are not eligible to participate in the present tender. 

19. The bid must have accompanied with Check List (Online) as prescribed in the DTCN & submitted with 
original documents for necessary verification during scrutiny of documents. 

20. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are 
advised to submit their bids well in advance within the stipulated period. 

21. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid 
Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and 
uploaded in .pdf format in the web-site along with the bid. All the signatures in relevant documents must be 
tallied with valid Contractor Registration Certificate; otherwise, the bid documents shall not be taken into 
consideration. 

22. Any type of conditional tenders will not be accepted and liable for rejection.  When the tender has been 
selected for acceptance and the required amount of the security money has been deposited, the Project 
Administrator, ITDA shall scrutinize all pages of the form of Item, Rate, percentage, excess or less tender and 
Contract for works to see that the form has been properly filled up and signed by the contractor and the 
signature witnessed.  

23. Scanned clear copies should be uploaded. Invisible copies of Documents may be liable for rejection. 

24. The bidder shall provide their valid e-mail ID, mobile Number, and correspondence address. Any official 
communication to be provided through E-mail ID will be treated as proper and authentic. 

25. Subsequent corrigendum/Addendum if required shall only be available in web site 
https://tendersodisha.gov.in indicated above.     

26. The authority reserves the right to reject any or all Bids without assigning any reason thereof. Further details 
can be seen from the website www.tendersodisha.gov.in. 
 

 Sd/- 

Project Administrator 
ITDA, Nilagiri 

Memo No. 428 / ITDA,  Dated 10.07.2026 
Copy submitted to the Director (ST)-cum-Spl. Secretary to Government, ST & SC 

Development Department, Odisha, Bhubaneswar for favour of kind information. 

Sd/- 

Project Administrator 
ITDA, Nilagiri 

Memo No. 429 / ITDA,  Dated 10.07.2026 
Copy submitted to the Collector & District Magistrate, Baleshwar-Cum-Chairman, ITDA, Nilagiri 

for kind information.          

Sd/- 

Project Administrator 
ITDA, Nilagiri 
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Memo No. 430 / ITDA,  Dated 10.07.2026 
Copy forwarded to the Addl. Executive Officer (Tech.), Zilla Parishad, Baleshwar for 

information. He is requested to attend the office of the undersigned on dt. 29.07.2026 at 11.00 AM  to 

participate in the tender opening for verification & scrutiny. 

Sd/- 

Project Administrator 
ITDA, Nilagiri 

Memo No. 431 / ITDA,  Dated 10.07.2026 
 

Copy forwarded to the Chief Development Officer -cum- Executive Officer, Zilla parishad, 

Baleshwar / Sub-Collector, Nilagiri / Block Development Officer, Nilagiri / AEE, MI Sub-Division, 

Baleshwar / R&B, Baleshwar / RW, Baleshwar / Executive Officer, Nilagiri NAC for information with a 

request to hang the Tender Call Notice in their Office Notice Board for wide publication. 

Copy to AEE, ITDA, Nilagiri / Cashier, ITDA, Nilagiri / Concerned Case Record / Notice 

Board for information & necessary action. 

 

Sd/- 

Project Administrator 
ITDA, Nilagiri  
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CHECKLIST TO BE ENSURED BY THE BIDDER 

 
NAME OF THE WORK: -  Const. of CC road at UN College Sora under Sora Block. 
Sl. 
No 

Particulars Reference to 
Clause no. 

Whether 
furnished 

Reference to 
Page no. 

Yes No 
01. Cost of tender paper Rs 6000.00 (Online 

payment through gateway of 
SBI/ICICI/HDFC Bank)  

D.T.C.N     
Clause No.04 

02. E.M.D for Rs. 25011.00 (Online payment 
through gateway of SBI/ICICI/HDFC Bank)  

D.T.C.N 
Clause No.21 

03. Copy of valid Registration Certificate D.T.C.N 
Clause No.06 

04. Copy of valid GST  D.T.C.N 
Clause No.06 

05. Copy of PAN Card D.T.C.N 
Clause No.06 

06. No Relationship Certificate in Schedule – A  D.T.C.N 
Clause No.35  

7 Additional Performance Security DTCN 
Clause No 61 

8. Works Experience - Not 
mandatory  

(A) List of projects executed that are similar in 
nature to the work (Schedule-D) 

Not 
mandatory 

(B) Works in hand-List of projects in progress that 
are similar in nature to the work (Schedule-B) 

Not 
mandatory 

09. 
(A) 

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 
(Schedule-E) 

Not 
mandatory 

(B) Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.49 

(C) Engineer Contractor desirous to avail the facility 
of exemption of E.M.D is required to submit an 
affidavit 

D.T.C.N 
Clause No.79 

10 Interested bidder are requested that while uploading the documents, it should be kept in mind 
that the uploading documents are clearly leasable/Visible. In case the documents are not leasable/ 
visible, the tender of concerned bidder will be liable for rejection     

11 The Online bidder shall digitally sign on all statements, documents certificates uploaded by him, 
owning responsibility for their correctness / authenticity as per IT Act 2000. If any of the 
information furnished by the bidder is found to be false/ fabricated/ bogus his EMD/Bid Security 
shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be 
blacklisted as per letter No 3051 dt 22.01.2025 of the Engineer-In-Chief (Civil-Cum-Roads) 
Odisha Nirman Soudha, Bhubaneswar. 
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CONTRACT DATA 
 
 

A. GENERAL INFORMATIONS  
Sl. 
No 

Item Details 

1 Bid Identification No. Bid Identification No. ITDANGR- 02/2026-27 

2 Name of the Work Const. of CC road at UN College Sora under Sora 
Block. 

3 Officer Inviting Tender Project Administrator, ITDA, Nilagiri 

4 Project Administrator with 
headquarter. 

O/O-Project Administrator, ITDA, Nilagiri, Balasore. 

5 Estimated Cost Civil Works                  

(excluding GST)       

Rs.  25,01,135.00 

                B. BID INFORMATION 

6 Intended completion period/Time 
period assigned for Completion 

02(Two) Calendar Month 

7 

Last Date & time of submission of Bid 
 
Till 5.00 PM of 28.07.2026 
 

Opening of Technical Bid (Cover-I) Document 
11.00 AM  

Date:  29.07.2026 

8 

Cost of Bid Document  

i Online payment Rs 6,000/- separately 

ii 

 
in favour of Project Administrator, ITDA, Nilagiri 

iii payable at Nilagiri 

9 

Bid Security  

i Online payment Rs. 25011.00   

ii in favour of Project Administrator, ITDA, Nilagiri 

iii payable at Nilagiri 

iv Type of instrument As specified in the bid document 

10 Class of Contractor  “C” & “B” Class Contractor 

11 Bid validity period 90 days 

12 
Minimum period of contract / agreement / lease 

deed of equipment and machineries  
12 (Twelve) Months 

13 Currency of payment for Contract Indian Rupee 

14 Language of Contract English 
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Procedure to participate in online bidding                  
e-procurement 

 1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTA L : The Contractor/Bidder intending to participate 
in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his Login ID and attach his/her 
valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of appropriate class (Class II or 
Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant 
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by the State 
Procurement Cell after verification of original valid certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/ 
GST Registration Certificate and GSTIN (for procurement of goods) of the concerned bidder. The time period of validity in the 
portal is at par with validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-
authenticated by the State Procurement Cell. After successful authentication bidder can participated in the online bidding process. 
Contractor not registered with Government of Odisha, can participate in the e-procurement after necessary enrollment in the 
portal but have to subsequently register themselves with the appropriate registering authority of the Sate Government before 
award of the work as per prevalent registration norms of the State.  
 
a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system will again ask to 
select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be validated against its date of 
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks 
the unique ID, password and DSC combination and authenticates the login process for use of portal.  
 
b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will appear in the 
section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move to “Active 
Tender” Section of the homepage. Only a small notification will be published in the newspaper specifying the work details along 
with mention of the specific website for details. The publication of the tender will be for specific period of time till the last date of 
submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. 
Any bidder can view or down load the bid documents from the web site. 
 
 c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary 
evidences towards his eligibility for such exemption. d. The software application has the provision of payment of cost of tender 
document through payment gateways of authorized bankers by directly debiting the account of the bidders. 
 
 1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be 
declared as non-responsive and thus liable for rejection. Bidders participating through Joint Venture shall declare the authorized 
signatory through Memorandum of Understanding duly registered and enroll in the portal in the name and style of the joint 
venture company. It is mandatory that the DSC issued in the name of the authorized signatory is used in the portal. 
 
 1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the 
tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems strictly within 
their own control. 7  
1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their 
subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are undertaken through 
the e-procurement system irrespective of who operates the system.  
1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of document in 
prescribed format wherever warranted in support of eligibility criteria and qualification information. The on line bidder shall have 
to produce the original documents in support of the scanned copies and statements uploaded in the portal before the specified date 
as per DTCN.  
1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid document 
and appropriate bid security. The system shall consider only the last bid submitted through the E-Procurement portal. 
 1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided the questions 
are raised within the period of seeking clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/ 
Procurement Officer-Publisher will clarify quarries related to the tender.  
1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the 
office of the Project Administrator, ITDA, Nilagiri and Executive Engineer as mentioned in the Contract Data will be open for 
inspection by the bidders. The bidder is required to down load all the documents for preparation of his bid. It is not necessary for 
the part of the Bidder to up-load other Bid documents (after signing) while up-loading his bid. He is required to up load 
documents related to his eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that 
while participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision of rates or backing out 
of the bid claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be 
construed as plea to disrupt the bidding process and in such cases the bid security shall be forfeited.  
1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website https://tendersodisha.gov.in , notice 
board and through paper publication and such notice shall form part of the bidding documents.  
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1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish can 
modify their tenders. The bidders are required to which the website till last date and time of bid submission for any addendum/ 
corrigendum/ cancellation thereof. Tender inviting authority is not responsible for communication failure of system generated 
mail. All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder shall 
carefully go through the document and prepare the required documents and up load the scanned documents in Portable Document 
Format to the portal in the designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down 
loaded for the work in designated Cell and up loads the same in designated locations of Financial Bid. Bidders are to submit only 
the original BoQ uploaded by publisher after entering the relevant fields without any alteration/deletion/modification. Multiple 
BoQ submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero value 
in the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and will be taken as Schedule of Rates. 
Submission of document shall be affected by using DSC of appropriate class. 
 2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DO CUMENTS:  
The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode. 
Non-submission of bid security within the designated period shall debar the bidder from participating in the online bidding system 
and his portal registration shall be cancelled. His name shall also be informed to the 8-registering authority for cancellation of his 
registration.  
2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in the bid 
document. 
2.2 Deleted.  
2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder only 
within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder to 
procedure the original documents, he will be debarred in future from participating in tender for 3 years and will be black listed by 
the competent authority. In such as situation, successful L-2 bidder will be required to produce his original documents for 
consideration of his tender at the negotiated rate equal to L1 bidder.  
2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary 
evidences towards his eligibility for such exemption.  
2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid Security/ 
Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure for Electronic receipt, 
accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on submission of bids”.   
3. FORMAT AND SIGNING OF BID:   
(Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login ID and Password. The system will again ask to 
select the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s DSC will be 
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system 
database. The system checks the unique Login ID, Password and DSC combination and authenticates the login process for use of 
portal. The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory work 
off-line and upload the completed tender at his convenience within the final date and time of submission. The bidder shall only 
submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure 
blank. He has to only write the figures; the words will be self generated. The Bidders are advised to up load the completed Bid 
document well ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.  
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all 
documents including Declaration form, price bid etc and store in the system. 
 3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in 
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents have 
been up-loaded in appropriate place, he clicks the submit button to submit the bid to the portal.  
3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after due 
date and time. Therefore, only after satisfying that all the documents have been uploaded, the Bidder should activate submit 
button.  
3.2.2. In the e-procurement process each process are time stamped. The system can identify each individual who has entered in to 
the portal for any bid and the time of entering in to the portal.  
3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by 
taking out sample printing. Non-submission of legible documents may render the bid non-responsive. However, the Officer 
inviting the Bid if so desires can ask for legible copies or original copies for verification with in a stipulated period provided such 
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date, 
his 9 bid security shall be forfeited.  
SUBMISSION OF BIDS:-  
3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical Bid and 
a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, 
Joint venture agreement, List of similar nature of works, work in hand, list of machineries and any other information required by 
OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking 
including rebates.  
3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher (Officer Inviting 
Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission by bidder shall 
lead to cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than zero value in the specified cells 
without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 
estimated rate of the work put to tender.  
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3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification information 
in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of Technical Bid.  
3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ) 
published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective items(s) 
without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two decimal place 
only in case of percentage rate tender. 
 3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in 
appropriate place one by one simultaneously checking the documents.  
3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected. The 
Bidder should ensure correctness of the Bid prior to uploading and take print out of the system generated summery of submission 
to confirm successful uploading of bid. The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener 
before the due date and time of opening.  
3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user including the 
Bidder. 
 3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.  
3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of submission of 
the bid/ tender.  
3.12. The bidder should check the system generated confirmation statement on the status of the submission. 3.13. The bidder 
should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.  
3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system used 
during the e-procurement process. 
 3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of 
Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other Bid documents (after 
signing) while uploading his bid. It is assumed that the bidder has refered all the drawings and documents uploaded by the Officer 
Inviting the Bid.  
3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The date 
and time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a holiday for 
the Officer Inviting the Bid.  
3.17. The ‘Online bidder’ shall digitally sign on all statement’s documents, certificates uploaded by him, owning responsibility 
for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the 10 bidder is found to be false/ 
fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked and the bidder is 
liable to be blacklisted.  
4. SECURITY OF BID SUBMISSION:  
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require all 
the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender.  
4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized openers 
only on or after the due date and time. 
 5. DEADLINE FOR SUBMISSION OF THE BIDS :  
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date 
and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered even if 
the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.  
RESUBMISSION AND WITHDRAWAL OF BIDS :  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.  
5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the last 
bid submitted.  
6. LATE BIDS: 
 6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server time 
displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.  
7. MODIFICATION AND WITHDRAWAL OF BIDS :  
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of submission. 
The bidder shall have to log on to the system and resubmit the documents as asked for by the system including the price bid. In 
doing so, the bids already submitted by the bidder will be removed automatically from the system and the latest bid only will be 
admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or 
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid already in 
the system shall be taken for evaluation.  
7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has to write a letter with appropriate reasons 
for his withdrawal addressed to the Officer inviting the bid and up load the scanned document to portal in the respective bid 
before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time 
of the bid. 
 8. OPENING OF THE BID:  
8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB, 
tender document as well as the home page of portal. Bid opening can be done by the authorized users which are defined during 
the tender publication / approval stage. The bids are encrypted using there public keys and can be decrypted only on or after the 
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Bid Opening due date and time. The bid openers private key will be required to open the bids and all the openers have to log on to 
the portal during that time. 
 8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any system logging on to the 
portal with the DSC away from opening place. Contractors are not required to be present during the bid opening at the opening 
location if they so desire. 11  
8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference. 
 8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-
Charge, the bids will be opened at the appointed time on the next working day.  
8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in the 
“Invitation for Bid”. 
 8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers who 
have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.  
8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by uploading the 
official letter for cancellation/ re-tender.  
EVALUATION OF BIDS: -  
All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the tender shall sign 
and number on each page of the documents downloaded and furnish a certificate that “the documents as available in the portal 
containing...... nos. of pages”.  
8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) to clarify on the 
uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents required for 
Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical nature during Technical 
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders price bid. Non 
submission of legible documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept 
any additional document. 
 8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder will 
be evaluated on its own merit  
8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will finalize 
the list of responsive bidders. They will log on to the site with their DSC and record their comments on the technical evaluation 
page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to the system with his digital signature 
and check the technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance 
of technical evaluation by the Accepting authority in the system, the system shall automatically generate letter to all the 
responsive bidders and the system shall forward the letter to all the responsive bidder that their technical bid has been evaluated 
responsive with respect to the data/information furnished by him and the letter shall also intimate him the date & time of opening 
of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-
responsive.  
8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But 
evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder is 
found to have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be taken against the 
bidder/contractor. 8.7 The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders. Opening of 
price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.  
8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The Procurement 
Officer-Openers shall log on to the system in sequence and open the financial bids. 12  
8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised representative 
who wish to be present.  
8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will be 
announced and the bids of only those bidders will be opened. The remaining bids will be rejected.  
8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the item rate tender 
and percentage above or less in case of percentage rate tenders will be announced. any discounts and withdrawals, and such other 
details as the officer inviting the tender may consider appropriate, will be announced by him or his authorized representatives at 
the time of opening.  
8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 8.7.6 The Financial bid of the 
bidders shall be opened one by one by the designated officers. The system shall auto-generate the Comparative statement.  
8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular work by logging 
on to the portal with his DSC from anywhere.  
8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and furnish a 
certificate to that respect.  
8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval of concern 
Chief Engineer/ Head of Department. 
9. CLARIFICATION AND NEGOTIATION OF BIDS:   
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest bidder 
for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.  
9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, L3 
….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening on their 
respective logins. Each activity is recorded in the system with date and time stamping. 
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 10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:   
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid shall 
mention the amount of Performance Security and additional security required to be furnished in the letter and intimate the bidders 
in his e-mail ID.  
10.2. The Employer/ Project Administrator shall notify acceptance of the work prior to expiry of the validity period by cable, 
telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the Engineer-in-
Charge will pay the contractor in consideration of execution and completion of the works by the contractor as prescribed by the 
contract and the amount of performance security and Additional Performance Security required to be furnished. The issue of the 
letter of Acceptance shall be treated as closure of the Bid process and commencement of the contract.  
10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security, “ Letter 
of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher. 
The Procurement Officer-Publisher shall up load the summery and declare the process as complete. 
 10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from participation 
in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ JV/firm where such an 
agency/ firm already happens to be or is going to be a partner/ member/ 13 proprietor, he/ they shall neither be allowed for 
participation in bidding for three years nor his/ their application will be considered for registration and action wll be initiated to 
blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for 
execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender 
will be cancelled. 
11. BLOCKING OF PORTAL REGISTRATION  
11.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the 
competent authority his portal registration shall be blocked automatically on receipt of information to that effect.  
11.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in receipt 
of revocation order of cancellation/ suspension/ blacklisting from the concerned authority. 
 11.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn 
shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the Officer Inviting 
Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief 
Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his 
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the 
following provisions are violated.  
11.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date and time.  
11.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period (including till 
the extended bid validity period)  
11.3.3 Fails to execute the agreement within the stipulated date.  
11.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. Accordingly, the officer Inviting 
Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for blocking of portal registration of bidder 
and simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of 
OPWD code Volume-II.  
The minimum period of blocking of Portal Registration shall in no case be less than 180 days.  
Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on 
submission of bids  
1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of the receipt- of 
Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-procurement portal of Government of 
Odisha i.e. "https://tendersodisha.gov.in".  
2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has been decided 
to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids through payment 
gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departm ents, State PSUs. 
Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 
outlines as well as accounting and reporting structure are indicated below:  
a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of Tender Paper and 
Earnest Money Deposit on submission of bids.  
b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as well can be 
accessed by the intending bidders.  
c) Reporting and accounting of the e-receipts will be made from a single source.  
d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities indicated in 
Para 2 above would be faster.  
3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on submission of bids would 
be eligible to participate in the tender/bid process. The bidders with pending or failure payment status shall not be able to submit 
their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such 
pendency or failure. 
 4. Banking arrangement: 
 a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with eProcurement portal of 
Government of Odisha (https://tendersodisha.gov.in)  
b) The Designated Banks participating in electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-
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Receipts. Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder 
might have debited his account in any of the bank's branches while making payment.  
5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder: 
 a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal (https://tendersodisha.gov.in) 
using his/her digital signature certificate and then search and then select the required active tender from the "Search Active 
Tender" option. Now. submit button can be clicked against the selected tender so that it comes to the "My Tenders" section.   
b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required Prequalification 
/Technical/Financial bid, as mentioned in the bidding document and in line with Works Department office memorandum no.7885, 
dt.23.07.2013.  
c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank name as available in 
the payment options 
 i. A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks or their 
aggregator banks.  
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. •  
Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by adding the account 
number as mentioned in the challan as an interbank beneficiary.  
d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by bidder the 
system will activate the 'Freeze Bid Submission' button to conclude the bid submission process.  
e) System generated acknowledgement receipt for successful bid submission: System will generate an acknowledgement receipt 
for successful bid submission. The bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking 
their bid status.  
6. Settlement of Cost of Tender Paper; 
 a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-Procurement portal shall 
generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately for 
Cost of Tender Paper and instruct the designated Banks to remit the money to the State Government account under different 
heads. In respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber Treasury 
account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost 
of Tender Paper.  
b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha Treasury portal. 
Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha Treasury portal. 
 c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of Tender Paper, the 
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of 
tender paper collected with reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise list of 
challans and instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of tender papers will 
be credited to the registered Bank account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local 
Bodies etc.  
d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to the bidder, in 
case the tender is cancelled before opening of Bid as per direction received from TIA through e-procurement system. 16  
e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids 
is enclosed in the Annexure. 
 7. Settlement of Earnest Money Deposit on submission of bids:  
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders accounts as per 
direction received from TIA through e-procurement system.  
8. Forfeiture of EMD :  
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various reasons.  
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the Bank to transfer 
the EMD value from the Pooling Account of SPC to the registered account of the tender inviting authority.  
b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money Deposit on 
submission of bid, in the State Government Treasury under the appropriate head (8782-Cash Remittances and Adjustments 
between the officers rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683-Remittances-91028-
Remittances into Treasury) after taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General 
Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as 
a deposit of the Division. 
 c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit the initiation 
after clicking the submit button. Forfeiture option can be carried out in phased manner like one bidder at a time. 
 9. Role of the Banks:  
a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds as per this 
document. 
 b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online payment 
processes and redirect them to e-Procurement website with necessary transaction reference details enabling them to submit their 
bids. 
 c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of PSUs/ULBs 
within the next bank working day as per the directions generated from e-Procurement portal.  
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated below.  
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e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working day from the 
date of generation of the XML file and also provide a confirmation to NIC on the same.  
10. Role of State Procurement Cell:  
a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online payment requirements 
to National Informatics Centre / the authorized Banks for mapping/ customization.   
b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain the tender 
paper cost received in the e-Tendering process separately bank-wise for the Government Department and the PSUs/ULBs. The 
SPC shall generate bank-wise separate online challans from the Odisha Treasury portal and make the remittance through over-the-
counter facility or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the bank 
for remittance of the receipt to the State Government account.  
c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the remittance towards 
tender paper cost to the Tender inviting authorities for their record.  
d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State PSUs/ 
Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly progress reports to the 
Government.  
e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day activity.  
f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted refund and 
settlement details in XML file against a day.  
g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status against a day  
h) e-procurement system will update the status accordingly for reconciliation report.  
11. Role of National Informatics Centre: 
 a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to enable the 
provision for electronic payment.  
b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 
 c) NIC will provide an interface to organisations to download the electronic receipt data.  
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to the authorised 
Banks for enabling automatic refund/settlement of funds.  
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to make 
remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.  
12. Role of Cyber Treasury :  
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by the Cyber 
Treasury and it shall submit the accounts to A.G (O) as per the established process.  
b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of the electronic 
remittances made to the State Government account.  
13. Redressal of Public grievances :  
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective procedure for 
dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any of the stakeholders in 
reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its notice, the State Procurement Cell, 
Odisha, National Informatics Centre, Odisha unit, Cyber 18 Treasury and the bank will promptly take steps for rectification. The 
e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will 
notify the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.  
14. Applicability and modification of existing rules / orders: The modalities prescribed in this Office Memorandum for 
downloading of tender paper, submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest 
deposit will be applicable for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of 
tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.  
 
15. These arrangements would be made effective after signing of MoU between the designated Banks and the State Procurement 
Cell, firming up of Banking arrangements and technical integration between designated Bank and e-Procurement Portal. 
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                                                                                                                                            ANNXURE-I  

 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper 
and 
Earnest Money Deposit on submission of bids. 

  Cost of Tender Paper on submission of 
bids Earnest Money Deposit on 

submission of bids 
Government 
Departments  

I. The payment towards the cost of Tender 
Paper, in case Government Departments 
shall be collected in separate Pooling accounts 
opened in Focal Point Branch called e-FPB of 
respective designated banks [as stated in Para 2] 
at Balasore on T+1_day. 

I. In case of tenders of Government 
Departments, amount towards Earnest Money 
Deposit on submission of bids shall be collected 
in a pooling account opened for this purpose 
Focal Point Branch called e-FPB of respective 
designated banks at Balasore and the banks will 
remit the amount to respective bidder’s account 
within two working days on receipt of 
instruction from TIA through refund and 
settlement of e-procurement system.  

  II. With reference to the Notice Inviting Tender/ 
Bid Identification Number, the amount so 
realized is to be remitted to Government 
Account under the Head of Account 0075- Misc. 
General Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender Paper 
through Odisha Treasury Portal after opening of 
the 
bid. 

II. In case of forfeiture of Earnest Money 
Deposit on submission of bids, the  Procurement 
portal will direct the Bank to transfer the EMD 
value from the Pooling 
Account of SPC to the registered account of the 
tender inviting authority within two working 
days of receipt of instruction from TIA.  

  

Cost of Tender Paper on submission of bids 
Earnest Money Deposit on 

submission of bids 
State PSUs 
Statutory 
Corporations 
Autonomous 
Bodies and 
Local Bodies. 

I. In case of State PSUs, Statutory corporations, 
Autonomous Bodies and Local Bodies etc. the 
amount towards Cost of Tender Paper, on 
submission of bids shall be collected in separated 
pooling accounts opened in Focal Point Branch 
called e-FPB of respective designated Banks at 
Balasore on T+1 days.  

I. Amount towards EMD on submission of bids 
shall be collected in a separate pooling account 
of Focal Point Branch called e-FPB 
of respective designated banks at  Balasore  and 
the banks will remit the 
amount to respective bidder’s account on receipt 
of instruction from TIA through refund and 
settlement of e-procurement 
system within two working days from receipt of 
such instruction.  

  

II. The Paper cost will be transferred to the 
respective current accounts of concerned State 
PSUs, Statutory Corporation,  Autonomous 
Bodies and Local Bodies etc. after opening of 
bid.  

II. In case of forfeiture of Earnest Money deposit 
on submission of bids, the e-Procurement portal 
will direct the Bank to transfer the EMD value 
from the Pooling Account of SPC to the 
registered account of the tender inviting 
authority within two working days of receipt of 
instruction from 
TIA.  
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Instruction to Bidders for e-procurement 
(Relevant clauses in the DTCN/Bid document shall be superseded) 

 A. GENERAL  
 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
1.1. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments issued there under from 

time to time. If he fails to do so, it will be considered a breach of the contract and the Executive Engineer may in his discretion 
without prejudice to any other right or remedy available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act. 

1.2. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the rates and 
prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided in the Contract, cover all his 
obligations under the Contract (including those in respect of the supply of goods, materials, plant & services or of contingencies for 
which there is a Provisional Sum) and all matters and things necessary for the proper execution and completion of the work and the 
remedy of any defects therein. 

1.3. The successful bidder shall complete the works by the intended completion date specified in the Contract data. 
1.4. Throughout these bidding documents, the terms ‘’ bid and tender‘’ EMD and Bid Security and their derivatives (bidder / tenderer, 

bidding / tendering, etc.) are synonymous. 
1.5. In case the tender for composite work includes in addition to main work / building work all other ancillary works such as sanitary and water 

supply installations, drainage installation, electrical work, horticulture work, roads and paths and gate works in dams and canals etc. , the bidder 
apart from being a registered civil Contractor of appropriate class must associate himself with agencies of appropriate class those who is eligible to 
tender, electrical and horticulture works in the composite tender. Intending purchasers are not required to produce any documents viz. copy 
of Registration, Pan card, GSTIN etc, at the time of purchase of tender documents but will be required for verification purpose in the 
later stage.  Furnishing copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be declared 
as non-responsive and thus liable for rejection. The Successful lowest Bidder is required to produce the originals of all the scanned 
documents in the office of Project Administrator, ITDA, Nilagiri  for verification within 5(five)days of opening of the financial bid. 
In the eventuality of failure on the part of the lowest successful bidder to produce the original documents, he will be debarred in 
future from participating in tender for 3 years and will be black listed by the competent authority. In such a situation, successful L-2 
bidder will be required to produce his original documents for consideration of his tender at the negotiated rate equal to L-1 bidder.  

1.6. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to participate in the 
bid is required to register in the Portal using his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid 
Digital signature certificate (DSC) to his/her unique Login ID. He/ She has to submit the relevant information as asked for about the 
firm/contractor. The portal registration of the bidder/firm is to be authenticated by the State Procurement Cell after verification of 
original valid certificates/documents such as (i)PAN card(ii)Registration Certificate (RC)/VAT Clearance Certificate (for 
procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/GSTIN 
Clearance. Any change of information by the bidder is to be re authenticated by the State procurement cell. After successful 
authentication bidder can participate in the online bidding process. The DSC used must be of appropriate class (Class II or Class III) 
issued from a registered Certifying Authorities (CA)as stipulated by Controller of Certifying Authorities (CCA), Government of 
India such as n-Code, Sify, TCS, MTNL,e-Mudra and is mandatory for all users.  

1.6.1. Bidder participating through joint venture shall declare the authorized signatory through memorandum of understanding duly 
registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC issued in the 
name of the authorized signatory is used in the portal. 

1.6.2. Any third party/company/person under a service contract for operation of e-Procurement system in the state or his/her 
subsidiaries or the parent companies shall be ineligible to participate in the procurement process that are undertaken through 
the e-procurement system irrespective of who operates the system. 

1.6.3. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system will again ask to 
select the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s DSC will be 
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system 
database. The system checks the unique ID, password and DSC combination and authenticates the login process for use of 
portal.  

1.6.4. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersorissa.gov.in will appear in the 
section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move to “Active 
Tender” Section of the homepage. Only a small notification will be published in the newspaper specifying the work details 
along with mention of the specific website for details. The publication of the tender will be for specific period of time till the 
last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of 
Active tenders. Any bidder/Guest Users can view or down load the bid documents from the web site only after the due date & 
time of sale.  

1.6.5. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary 
evidences in shape of affidavit towards his eligibility for such exemption. The original affidavit is required to be furnished 
in O/o the Project Administrator, ITDA, Nilagiri.  

1.6.6. If the software application has the provision of payment of cost of tender document through payment gateways of authorized 
bankers by directly debiting the account of the bidders, bidders will be required to avail on-line payment.  

1.7. The bidder intending to participate in the bid on-line shall prepare the demand draft towards cost of bid as per IFB (except for 
exempted contractors) and up load the scanned copy of the draft to the portal against the bid where he is participating and the 
original shall be deposited to the tender inviting officer with in the period specified in the “Invitation For Bid”. If the Bidder fails to 
deposit the original demand draft towards cost of bid with in the stipulated time his bid shall be rejected and action as per prevailing 
rule shall be taken.  

1.8. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the tender 
inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems strictly within their own 
control. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all the users. 

2. ELIGIBLE BIDDERS: 
2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State Governments and 



 

Contractor        PA ITDA, Nilagiri  
 

17 

Contractors of Equivalent Grade / Class Registered with Central Government / MES / Railways for execution of civil works. The 
Bidders are required to enclose the proof of registration from the registering authority along with the Bid subject only to the 
registration in the portal using his/her DSC for on-line bids. Contractors not registered with Government of Odisha, can 
participate in the e-procurement after necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the State Government before award of work as per registration norms of the state. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications, and other documents for the Project or being proposed as 
Project Manager for the Contract. A firm that has been engaged by the Project Administrator to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates shall not be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and above in the State 
Government of Orissa in the concerned Department, he shall inform the same in the bid mentioning the exact details in a covering 
letter along with the tender, failing which his bid will not be considered. Also, if the fact of relationship subsequently comes to light, 
his contract will be rescinded. The bid security or the performance security will be forfeited and he shall be liable to make good any 
loss or damage resulting from such cancellation. In case the bidder has no relationship with any of the officers mentioned above he 
shall have to furnish with his bid a certificate.  

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any gazetted officer in the concerned Department. Any breach of this condition by the contractor would 
render him liable for penal action for suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an Engineering 
Department of the Government of Odisha is allowed to work for contractor for a period of two years after his retirement from 
Government service, without prior permission of the Government of Odisha in writing. Such a contract is liable to be cancelled if 
either the contractor or any of his employees is found any time to be such a person who had not obtained the permission of the 
Government of Odisha as aforesaid before submission of the tender for engagement in the contractor’s service. 

 
3. QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of document listed 
under clause 3.2 in prescribed format wherever warranted in support of qualification information. The 
Successful Lowest bidder shall have to produce the original documents in support of the scanned copies and 
statements uploaded in the portal within 5(five)days of opening of the financial bid. Bids from Joint ventures are 
acceptable. 

3.2. The bid shall include following information and documents. 
a. Copy of valid contractor’s registration certificate, PAN card, VAT/GST clearance certificate and labour licence 

should accompany the technical bid. 
b. Copies of original documents defining the constitution or legal status, place of registration, and principal place 

of business; written power of attorney of the signatory.  
c. Major construction equipment to be deployed to carry out the Contract. The contractors are required to furnish 

evidence of ownership of principal machineries / equipments for only those machineries / equipments asked for 
in the tender documents. 

d. In case the contractor executing several works he is required to furnish a time schedule for movement of 
equipment/machinery from different site to this work site when work is to be executed. 

e. The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the 
tendered work.  

f. In case the contractor proposes to engage machineries and equipments as asked for in the tender document, 
owned or hired but deployed out side the state, he/she is required to furnish additional 1% EMD/Bid security.  

g. The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from 
the company/persons providing equipment/lease deed and duration of such contract. 

h. The contractor or his identified sub-contractor (Permissible in case of Composite bids only) should possess and 
furnish required valid license for executing the electrical installation works/mechanical works/ building 
electrification works and should have executed similar engineering works for a minimum amount as indicated 
in Contract data in any one year. 

i. Details of work under progress.  
j. Details of work for which bid submitted. 
k. The detailed list of plant and machineries to be employed by the bidder for use in this work is to be furnished in 

Schedule-C 
  
 3.3 The Bidders are subject to be disqualified if they have: 

 
a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the 

qualification requirements. 
b. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 

delays in completion, litigation history, or financial failures etc. 
c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could not 

furnish rational justification to the Engineer-in-Charge. 
d. Indulged in unlawful & corrupt means in obtaining bids. 
e. been black listed/suspended by the competent authority. 
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4. ONE BID PER BIDDER:  
4.1. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid document and 

appropriate bid security. The system shall consider only the last bid submitted through the E-Procurement portal. 
 

5. COST OF BIDDING: 
5.1 The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-in-Charge will in no case be 

responsible and liable for those costs.  
5.2 All the rates and prices in the bid shall cover all taxes, viz. Central or State Sales Tax, Octroi, Value Added Tax or any other local 

taxes, ferry, tollage charges and royalties and any other charges.  
5.3 The rate of royalties and taxes prevailing on the date of measurement shall be considered while making deductions in the bills.  
5.4 The successful bidder shall make his own arrangement for all materials unless otherwise specified in the conditions of contract. 

6. SITE VISIT: 
6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their tenders as to 

the nature of the ground and sub-soil (so far as practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers 
and all other services required for executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder implies that he has read this notice and all other contract documents and has made himself aware of 
the scope and specifications of the work to be done and of conditions and rates at which tools and plant, etc. will be issued to him by 
the Government and local conditions and other factors having a bearing on the execution of work. 

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, supplemented by any 
information available to the bidder. 

6.3. The Officer inviting the bid / Project Administrator will clarify queries on the Contract Data on requisition by the intending Bidder. 
The bidder may ask question in the e-procurement portal using his DSC; provided the questions are raised before the date mentioned 
in the home page under critical dates.  

B. BIDDING DOCUMENTS 
7. GENERAL INSTRUCTIONS: 

7.1 The description of the work is as mentioned under Invitation for Bid. 
7.2 The bids uploaded by the Tender Inviting Officer shall consist of general arrangements drawings or typical sections of the project. 

Bidder may down load these drawings and take out the print for detail study. Any other drawings and documents pertaining to the 
works available with the officer inviting the Bid will be open for inspection by the bidders. The bidder is required to down load all the 
documents including the drawings for preparation of his bid. It is not necessary for the part of the Bidder to up-load the drawings other 
Bid documents (after signing) while up-loading his bid. He is required to up load documents related to his qualification information 
and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the drawings and 
documents uploaded by the Officer Inviting the Bid. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding 
process and in such cases the bid security shall be forfeited.  

7.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, and technical 
specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk.  

8. CLARIFICATION OF BIDDING DOCUMENTS: 
8.1. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,provided the questions are raised 

within the period of seeking clarification as mentioned in Tender call notice/Bid.The officer inviting the Bid/Procurement officer-
Publisher will clarify queries related to the tender. 

8.2.  No paper copy of the bid shall be sold. 
8.3.  The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of bid documents. If the 

documents are issued to the intending bidder without having been so filled in & completed, he shall request the officer inviting the 
bid to have this done before he completes and delivers his bid. 

9. AMENDMENT OF BIDDING DOCUMENTS: 
9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by issuing addenda. 
9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the website www.tendersorissa.gov.in / 

notice board and through paper publication. 
9.3. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish can modify their 

tenders.The bidders are required to watch the website till last date and time of bid submission for any 
addendum/corrigendum/cancellation thereof. Tender inviting authority is not responsible for communication failure of system 
generated mail. 

9.4. To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, the Officer inviting 
the Bid if also happens to be the Engineer-in-Charge with the permission of the higher authority may, at his discretion, extend as 
necessary the dead line for submission of bids. 

C.  PREPARATION OF BIDS 
10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other language shall be 
summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 
11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 

 
(i) Invitation for Bids (IFB) 
(ii)  Instructions to bidders(ITB)  
(iii)  Conditions of Contract 
(iv) Contract Data 
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(v) Specifications 
(vi) Drawings 

11.1.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall carefully go through 
the document and prepare the required documents and up load the scanned documents in Portable Document Format to the 
portal in the designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down 
loaded for the work in designated Cell and up loads the same in designated locations of Financial Bid. Submission 
of document shall be effected by using DSC of appropriate class.  

A.   Cost of “Bid document” & “Bid Security”  shall comprise 
(i) Cost of Bid Document 
(ii)  Bid Security in prescribed shape. 

  B. “Technical Bid”  shall comprise. 
(i) Declaration under the Official Secret Act, 1923  
(ii)  Qualification Information and supporting documents, 
(iii)  Certificates, undertakings, affidavits,  

  C. “Financial Bid “ shall comprise. 
(i) Priced Bill of Quantities  

12. PROPOSAL BY THE BIDDER: 
12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format (in .xls format) shall be made available to 

the bidder.  
12.2. For Item rate tenders the bidder shall fill in rates in figures and should not leave any cell blank. The line-item total in 

words and the total amount shall be calculated by the system and shall be visible to the bidder.  
12.3. In case of percentage tender, the bidder shall write his name in the space provided in the specified location in the 

protected Bill of Quantities (BoQ) and type percentage excess or less upto two decimal place only in the designated cell 
and activate “less” or “excess” to indicate how much his price offer is excess or less than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. 
12.5. Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the Conditions of 

Contract basic technical design as indicated in the drawing and specification. Conditional offer or alternative offers will not be 
considered in the process of bid evaluation. 

12.6. All duties, taxes, including GSTIN and other levies payable by the contractor under the contract, or for any other cause shall be 
included in the rates, prices submitted by the bidder. Sales-tax, purchase tax, turnover tax or any other tax on material in respect of 
this contract shall be payable by the Contractor and Government will not entertain any claim whatsoever in respect of the same. 

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as unbalanced and in case 
the bidder is unable to provide satisfactory explanation such a tender is liable to be disqualified and rejected. 

12.8. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the rates and 
prices stated in the Bill of Quantities, all of which shall, except in so far as it is otherwise provide in the Contract, cover all his 
obligations under the Contract (including those in respect of the supply of goods, materials, plant & services or of contingencies for 
which there is a Provisional Sum) and all matters and things necessary for the proper execution and completion of the work and 
the remedying of any defects therein. 

12.9. The contractor shall confirm in all respects, by giving all notices and paying all fees, with the provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local or other duly constituted 
authority in relation to the execution and completion of the works and remedying of any defects therein, and 

(ii)  The rules and regulations of all public bodies and companies whose property rights are affected or may be affected in any 
way by the works. 

 
13. CURRENCIES OF BID AND PAYMENT: 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees. 
14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after the deadline date for 
submission of bid as specified in the notice inviting the Bid. A Bid valid for a shorter period shall be rejected by the Engineer-in-
charge as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request the bidders to extend 
the period of validity for a specified additional period. The request and the bidders’ responses shall be made in writing or by cable or 
by e-mail. A bidder may refuse the request without any risk of forfeiture of his bid security.  

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be required to extend the validity of his 
bid security for the period of the extension. 

   15.(A) BID SECURITY: 
15.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall 

scan all the written pages of the bid security and up load the same in portable document format (PDF) to the system in designated 
place of the technical BID. Furnishing scanned copy of such document is mandatory otherwise his/her bid shall be declared as non-
responsive and liable for rejection. The on line bidder shall deposit the original copy of the ‘bid security’ with in the specified period 
mentioned in the contract data (after receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. The 
Officer inviting the bid shall not be responsible for any postal delay and/or non-receipt of the original copy of the bid security. Non-
submission of bid security with in the designated period shall debar the bidder from participating in the on-line bidding system and his 
portal registration shall be cancelled. His name shall also be informed to the registering authority for cancellation of his registration. 
The bid security shall be in the favour of officer as named in Contract Data and may be in one of the following forms and shall 
be valid for a period of 45 days beyond the validity of the bid. 

 
15.2 The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 15.1. 
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15.3 Combined bid security for more than one work is not acceptable. 
15.4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-operatives Societies, Diploma or Degree 

holders in Engineering who are registered with the Government of Odisha, the rules framed by government from time to time about 
Cost of Bid documents, Bid security, performance security will apply. 

15.5 The bid Security of unsuccessful bidders will be returned within 28 days of the end of the validity period specified in Sub-Clause 14.1. 
15.6 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and furnished the required 

Performance Security and Additional Performance security if any. 
15.7 The Bid Security may be forfeited 

a. If the bidder withdraws the bid after opening of the bid but within the period of validity. 
b. If the Bidder seeks any revision of rates or back out of the bid claiming for not having referred to any or all documents provided 

in the Bid by the Officer Inviting the Bid  
c. If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause 3.1,  
d. In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i) Sign the Agreement 
(ii)  Furnish the required Performance Security including additional performance security if any. 

15. (B)FORMAT AND SIGNING OF BID: 
15.1. The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory work off-line and 

upload the completed tender at his convenience before the closing date and time of submission. The bidder shall only submit single 
copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure blank. He has to 
only write the figures, the words will be self generated. The Bidders are advised to up load the completed Bid document well ahead 
of the last date & time of receipt to avoid traffic rush failure in the network. 

15.2. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all documents 
including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the system.  

15.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in appropriate place 
one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place, he clicks the submit button to submit the bid to the portal.  

15.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only after satisfying that all the 
documents have been uploaded, the Bidder should activate submit button.  

15.3.2. In the e-procurement process each process are time stamped. The system can identify each individual who has entered in to the 
portal for any bid and the time of entering in to the portal.  

15.3.3. The “online bidder “shall digitally sign on all the documents, certificates uploaded by him, owing responsibility for their 
correctness/authenticity as per IT ACT 2000.If any of the information furnished by the bidder is found to be false 
/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his registration in the portal shall be blocked and the bidder 
is liable to be blacklisted. 

15.3.4. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by taking 
out sample printing. Non-submission of legible documents may render the bid non-responsive. However, the Officer inviting 
the Bid if so desires can ask for legible copies or original copies of scanned documents only for verification with in a stipulated 
period provided such document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original documents 
with in the stipulated date as defined in tender call notice, his bid security shall be forfeited.  

D. SUBMISSION OF BIDS 
16. BID SUBMISSION: 

16.1. The system shall require all the mandatory forms and fields filledup by the contractor during the process of submission of the 
bid/tender. 

16.2. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical Bid & a 
Financial Bid. The Technical bid generally consists of cost of Bid documents, EMD/Bid Security, VAT, PAN/ GSTIN, Registration 
Certificate, Affidavits, Profit Loss Statement, Joint venture agreement, List of similar nature of works, Works in hand, List of 
machineries and any other information required by OIT. The financial bid shall consist of the Bill of Quantities (BOQ)and any other 
price related information/undertaking including rebates.  

16.3. Bidder are to submit only the original BoQ(in .xls format)uploaded by procurement officer publisher(Officer inviting tender)after 
entering the relevant fields without any alteration/deletion/modification.Multiple BoQ submission by the bidder shall lead to 
cancellation of bid.In case of item rate tender, bidders shall fill in there rates other than zero value in the specified cell without 
keeping it blank.In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the estimated 
rate of work put to tender. 

16.4. The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification information in 
pescribed format in portable document format (PDF)to the portal in the designated locations of Technical Bid. 

16.5. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BoQ) published by 
the officer inviting tender. The bidder shall type rates in figure only in the rate column of respective items without any blank cell in 
the rate column in case of item rate tender and type percentage excess or less up to two decimal place only in case of percentage rate 
tender. 

16.6. The Bidder should ensure clarity/legibility of the document uploaded by him in the portal.  
16.7. The bidder should check the system generated confirmation statement on the status of submission. 
16.8. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized openers only on 

or after the due date and time.  
17. DEADLINE FOR SUBMISSION OF THE BIDS: 

17.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected. The bidder 
should ensure correctness of the bid prior to uploading and take print out of the system generated summary of submission to confirm 
successful uploading of bid. The bid can not be opened even by the OIT or the Procurement Officer Publisher/Opener before the due 
date and time of opening. 

17.2. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date and time) 
is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered even if the specified 
date for the submission of bids declared a holiday for the Officer inviting the Bid.  

17.3. The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in accordance with Sub-Clause 
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9, in which case all rights and obligations of the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to 
the original deadline will then be subject to the new deadline. 

18. LATE BIDS : 
18.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all-purpose the server time 

displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.  
 

19. MODIFICATION AND WITHDRAWAL OF BIDS : 
19.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of submission. The 

bidder shall have to log on to the system and resubmit the documents as asked for by the system including the price bid afresh. In 
doing so, the bids already submitted by the bidder will be removed automatically from the system and the latest bid only will be 
admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or 
traffic jam or power failure. If the bidder fails to submit his modified bids with in the pre-defined time of receipt, the system shall 
consider only the last bid submitted.  

19.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with appropriate reasons for his 
withdrawal addressed to the Officer inviting the bid citing reasons for withdrawal and up load the scanned document to portal in the 
respective bid before the closure of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time of 
the bid.  

19.3. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or 
power failure etc. 
 
 
 

E. OPENING AND EVALUATION 
20. OPENING OF THE BID: 

20.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates are available in IFB, tender 
document as well as the home page of portal. Bid opening can be done by the authorized users which are defined during the tender 
publication / approval stage. The bids are encrypted using there public keys and can be decrypted only on or after the Bid Opening 
due date. The bid openers private key will be required to open the bids and all the openers have to log on to the portal during that 
time to decrypt the bid submitted by the bidder Bids cannot be opened before the specified date and time. 

20.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on to the portal 
with the DSC away from opening place. Contractors are not required to be present during the bid opening at the opening 
location if they so desire. 

20.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.  
20.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-Charge, the bids 

will be opened at the appointed time on the next working day. 
20.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in the 

“Invitation for Bid”.  
20.4. During bid opening, the covers containing original demand draft towards Cost of bid in the form specified in the Invitation for Bid, 

received after last date of receipt of bid and before opening of the bids shall be opened and declared. The original copy of the Bid 
Security in the form, amount and period of validity in conformity with clause no 14 and clause no 15 shall be checked and 
announced. The list of bidders who have submitted the original copy of the cost of Bid and Bid Security shall be prepared and 
announced. 

20.4.1. Combined bid security for more than one work is not acceptable. If the bid security furnished does not confirm 
to the amount and validity period as specified in clause 14 and has not been furnished in the form specified in 
Clause 15, the bid will be declared non-responsive and rejected.  

20.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers 
who have been declared as Opening officers, log on the portal with their DSC the Tender can not be opened.  

20.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and the scanned 
document of Bid security with that of the original submitted. If found in order, they will continue opening of all other 
documents in the system provided under Technical Bid. 

20.5.2. All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the tender shall 
sign and number on each page of the documents downloaded and furnish a certificate that “the documents as available in the 
portal containing---_nos of pages” 

20.5.3. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from their new location 
if they are transferred after the issue of Notice Inviting Bid and before bid opening. Further, action on bid documents shall be 
taken by the new incumbent of the post. 

20.5.4. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bid cost and valid 
bid security will be taken up for evaluation with respect to the qualification Information and other information furnished in 
Clause 3. 

  
20.5.5. Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in the system for the bid, will finalize the list of 

responsive bidders.  They will log on to the site with their DSC and record their comments on the technical evaluation page in 
the system. The Officer Inviting the Bid if also the accepting authority, shall log on to the system with his digital signature and 
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.  Upon acceptance of 
technical evaluation by the Accepting authority in the system, the system shall automatically generate letter to all the 
responsive bidders and the system shall forward the letter to all the responsive bidder that their technical bid has been evaluated 
responsive with respect to the data/information furnished by him and the letter shall also intimate him the date & time of 
opening of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been 
found non-responsive.  

20.6. The Technical evaluation of all the bids will be taken up only as per the information furnished by the Bidders. But 
evaluation of the bid does not exonerate the lowest bidder from checking their original documents and if at a later date 
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the bidder is found to have misled the evaluation through wrong information, action as per clause No. 115 shall be taken 
against the bidder/contractor. 

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the technically qualified bidders 
shall be opened on the due date of opening. Members of the bid opening committee log on to the system in sequence and open the 
financial bids for the technically qualified bidders. The opening of financial bid by the opening officer using their DSC shall decrypt 
the financial bids. 

20.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information asked for in the 
bid pursuant to Clause-3. 

20.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised representative 
who wish to be present. 

20.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive will be announced. 
The bids of only those bidders will be opened. The remaining bids will be rejected. 

20.7.4. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item, any discounts and 
withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be announced by him or 
his authorized representatives at the opening.  

20.7.5. Special rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
20.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. Procurement officer-Openers shall 

sign on each page of the downloaded BoQ and Comparative Statement and furnish a certificate to that respect. The system 
shall auto-generate the Comparative statement. 

20.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that particular work by logging 
on to the portal with his DSC from anywhere. 

20.7.8. In case of non-responsive tender the officer inviting tender should complete the e-procurement process by uploading the 
official letter for cancelled/re-tender. 

20.7.9. System provides an option to Procurement Officer, Publisher for reconsidering the rejected bid with the approval of 
concerned Head of Department. 

21. PROCESS TO BE CONFIDENTIAL: 
21.1. Information  relating to the examination, clarification, evaluation, and comparison of bids and recommendations for the award of a 

contract shall not be disclosed to bidders or any other persons not officially concerned with such process until the award to the 
successful bidder has been announced. Any effort by a bidder to influence the officer inviting the bid, processing of bids or award 
decisions may result in the rejection of his bid. 

22. CLARIFICATION OF BIDS: 
22.1 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask any bidders in 

writing/online (in their registered e-mail ids) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 
respect to any doubts or illegible documents. The officer inviting tender may ask for any other document of historical nature during 
Technical Evaluation of the tender, provided in all such cases, furnishing of any document in no way alters the Bidder’s price bid.Non 
submission of legible documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any 
additional document. The bidder will respond in not more than 7(seven) days of issue of the clarification letter, failing which the bid 
of the bidder will be evaluated on its own merit. 

22.2 Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid from the time of the 
opening to the time the contract is awarded. If the bidder wishes to bring additional information to the notice of the officer inviting the 
bid, it should do so in writing. 

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
23.1. During  the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each bid:- 

a. Whether the Bid security is confirmed by issuing institution/bank. 
b. Has submitted legible documents for evaluation  
c. Meets the eligibility criteria defined in Clause 3 and;  
d. Is substantially responsive to the requirements of the bidding documents.  

 
23.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined with respect to the 

remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.  
23.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and specifications of the bidding 

documents, without material deviation or reservation. A material deviation or reservation is one  
(a)   Which affects in any substantial way the scope, quality, or performance of the works.  
(b)   Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer inviting the bid or the 

bidder’s obligations under the contract or  
(c)  Whose rectification would affect unfairly the competitive position of other bidders presenting substantially responsive bids. 

23.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not subsequently be 
made responsive by correction or withdrawal of the non-conforming deviation or reservation. 

23.5. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, L3 ….) for 
subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening on their respective 
logins. Each activity is recorded in the system with date and time stamping.  

23.6. For examination, evaluation and comparision of bids, the officer inviting the bid may, at his discretion, ask the lowest bidder for 
clarification of his rates including reduction of rate on negotiation and breakdown of unit rates. 
 
 

F. AWARD OF CONTRACT 
24. AWARD CRITERIA: 

24.1. The officer in charge will award the contract to the bidder whose bid has been determined to be substantially responsive to the 
bidding documents and who has offered the lowest evaluated price. 

24.2. The Employer/ Project Administrator shall notify acceptance of the work prior to expiry of the validity period by cable, telex or 
facsimile or e mail confirmed by registered letter. This letter of acceptance will state the sum that the Project Administrator will pay 
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the contractor in consideration of execution completion of the Works by the contractor as prescribed by the contract & the amount of 
Performance Security and Additional Performance Security required to be furnished. The issue of the letter of Acceptance shall be 
treated as closure of the Bid process and commencement of the contract. 

24.3. On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would be responsible for 
taking instructions from the Project Administrator. 

24.4. Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting the whole or any part of the bid and 
the bidder shall be bound to perform the same at the rate quoted. 

24.5. The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent rank has to register under 
state PWD before signing of the agreement. 

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCES S: 

25.1 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from participation in bidding 
for 3(three)years and action will be taken to blacklist the contractor. Besides the consortium/JV/Firm where such an agency/firm 
already happens to be or is going to be a partner/member/proprietor, he/they shall neither be allowed for participation in bidding for 
three years nor his/there application will be considered for registration and action will be initiated to blacklist him/them. In that case, 
the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for execution of work subject to condition that 
the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled. 

25.2 The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder fails to sign the 
agreement with in the stipulated period mentioned under clause 27.2, his bid security shall stand forfeited.  

26. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

26.1 The competent authority on behalf of the Governor of Odisha does not bind him to accept the lowest or any other tender and reserves 
to him the authority to reject any or all the tenders received without assigning any reason. 

26.2 All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the 
bidder shall be summarily rejected. 

27. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
27.1. In the E-Procurement Portal, the system shall generate the template of award letter, the Officer Inviting the Bid shall mention the 

amount of Performance Security and additional security required to be furnished in the letter, and intimate the bidders in his e-mail 
ID. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

27.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security & additional Performance security 
(if any) in the prescribed form & the work programme & shall sign the agreement in prescribed format, failing which the Engineer-
in-Charge shall   without prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. 
The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder.  

27.2.1. Following documents shall form part of the agreement.  
a.  The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming the 

bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence & documents leading 
thereto & required amount of performance security including additional performance security as per sub clause 27.2 hereof. 

b.  Standard Bid Document P.W.D. Form F2/P1 as the case may be  
27.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the agreement. The notification of 

award will constitute the formation of the contract subject only to the furnishing of performance security and additional performance 
security in accordance with the provisions of the agreement.  

27.4. On acceptance of the composite bids by the competent authority the letter of award will be issued by the Engineer-in-Charge of the 
major component of the work on behalf of the Governor of Odisha, making it clear in the letter of award that the contractor will have 
to execute separate agreements for different components of work with the concerned officers of the respective discipline (Designation 
to be given). 

27.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the other bidders that their bids 
have been unsuccessful. 

28. CORRUPT OR FRAUDULENT PRACTICES: 
28.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended for award has been engaged in 

corrupt or fraudulent practices in competing for the contract in question. He will report to the Officer Inviting Bid / next higher 
authority. 

           Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders  
submitted by the contractors who resort to canvassing will be liable for rejection. 
29.   BLOCKING OF PORTAL REGISTRATION 
        29.1. If the registration certificate of the contractor is cancelled/suspended by the registering authority/blacklisted by  

  The competent authority his portal registration shall be blocked automatically on receipt of information to that      effect. 
29.2. The portal registration blocked in the ground mentioned in the above Para-29.1 shall be unblocked automatically in receipt of 
revocation order of cancellation/ suspension/ blacklisting from the concerned authority. 
29.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn shall furnish 
his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the officer inviting tender is required to issue 
intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of portal 
registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering 
Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are violated. 

29.3.1. Fails to furnish original Technical/Financial (Tender Paper Cost, EMD/Bid security) instruments before the designated officer 
within the stipulated date and time. 

       29.3.2. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period. 
       29.3.3. Fails to execute the agreement within the stipulated date. 
       29.3.4. If any of the information furnished by the bidder is found to be false/fabricated bogus. 

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) State Procurement Cell, Odisha for blocking 
of portal registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting as 
per Appendix-XXXIV of OPWD Code, Volume-II. 
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 30. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 
        30.1. UNBLOCKING OF PORTAL REGISTRATION: 

             Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following 
members. 

 EIC(Civil)-cum-CPO  - Chairman 
 Engineer-in-chief (WR)  - Member 
 Concerned Chief Engineer  - Member 
 Sr.Manager (Finance), SPC - Member 
 Officer Inviting Tender  - Member 
 Chief Manager (Technical), SPC - Convenor 
 

30.2. The Chief Manager (Tech.) State Procurement Cell will be the convenor and he will maintain all records for this 
purpose. The Committee shall meet not less than once in a month if required and shall consider the recommendation of the 
Officer Inviting Tender for unblocking of portal registration. The quorum of the meeting will be four. 
 
30.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After blocking of Portal 
Registration, the contractor whose portal registration has been blocked may file application to the concerned officer inviting 
tender showing sufficient ground for unblocking of his portal registration along with a Treasury challan showing deposit of 
Rs.10,000/- (Rupees ten thousand) only (non-refundable) under the head of account ‘0059-Public Works’ as processing 
fees. The officer inviting tender shall forward the application filed by the contractor to the Chief Manager (Tech.), State 
Procurement Cell. 
 
30.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as mentioned above, 
the Chief Manager (Tech.) being the member Convenor of the Committee shall place the case before the Committee for 
examination and taking a decision in this regard. After examination the committee may recommend for unblocking of the 
portal registration of said contractor if the Committee is satisfied that the fault committed by the contractor is either 
unintentional or done for the first time. 

30.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been blocked for the 
2nd time the Chief Manager (Tech), SPC may not consider his case to be placed before the Committee and may advice the 
concerned officer inviting tender to issue show cause notice to the contractor asking him to explain as to why his portal 
registration shall not remain blocked. On receipt of show cause reply from the contractor the officer inviting tender shall examine 
the same and if considered proper he may report to the Chief Manager (Tech), SPC along with his views furnishing the copy of 
the show cause reply for placement of the same before the Committee for taking a decision in respect of blocking/unblocking. If 
the committee found that the contractor is in habit of committing such fault again and again intentionally the committee may 
advice the concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule. 
. 

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable for rejection. 

 
.DETAILED TENDER CALL NOTICE 

 
1.  Sealed percentage rate bids are invited on ONLINE in Single cover system from “C” &”B”  Class 

contractors registered with the State Governments and contractors of equivalent Grade / class registered with 
Central Government / MES / Railways for execution of civil works on production of definite proof from the 
appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “Const. 
of CC road at UN College Sora under Sora Block.” at an estimated cost of Rs.- 25,01,135.00 ((Rupees 
Twenty five lakh one thousand one hundred thirty five) only.. The adopted format for percentage rate is 
same as that of the form adopted for item rate tenders but the word “Item rate” shall be replaced by 
“Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are not allowed. 

(a)  This tender is of Civil work basis and only tenderers with sound financial background capable of investing 
required amount for advance procurement of all materials required for the work need apply. Department shall 
not supply any material at all for the work. 
(b)  This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 

contract and agreement. 
2. The Bid documents are available from official website of Government: http://www.tendersorissa.gov.in 

from 10.00 AM of 14.07.26 to 5.00 PM of 28.07.2026. The last date and time of submission of Bid is as 
per contract data. 

3.  The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Project 
Administrator, ITDA, Nilagiri  at 11.00 AM on 29.07.2026 in the presence of the bidders or their authorised   

              representatives who wish to attend. 

4. The cost of Bid documents is to be remitted online for Rs. 6000.00 towards cost of each bid respectively. 
5. The bid is to be submitted in single covers. 
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(i) Cover-I is to contain scanned valid GSTIN certificate, scanned copy of registration certificate,                
PAN card, affidavit, and documents required as per the relevant clauses of this DTCN. 

(ii) Cover-2 is to contain the price bid duly filled in and signed by the bidder. 
 
6 The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract    

Data Bidders desirous to hire machineries or equipments from outside the State or owned but deployed 
outside the State are required to furnish the EMD/bid security online as specified in the Contract Data and as 
per the above terms and conditions. 

The lowest preferred bidder is required to produce documents viz original Registration, GST 
Registration Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the 
latter stage along with the original documents relating to ownership and hiring of plants and machineries 
mentioned at Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid). 
Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid 
shall be declared as non responsive and thus liable for rejection. 

 
7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal                          

machineries/equipments as per Annexure-III.  
 (II)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/person providing equipments/machineries on hire/lease along with 
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed 
should be on long term basis for a minimum period of 12 (Twelve) months as mentioned in contract 
data from the last date of receipt of Bid documents. 

8.  The companies or individuals registered with State Government and contractors of equivalent Grade / class 
registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works 
having both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put 
tenders for this composite work and the documentary evidence under appropriate Act in support of their legal 
competency and expertise to execute Civil. work invariably should accompany their tender papers., the 
question of joint venture does not arise. The tender papers shall bear signature of authorised person of the 
tenderer, the letter of authorization should accompany tender papers. The authorisation should clearly indicate 
the name of legal person to sign and enter in to agreement and receiving payment and will be responsible for 
all contractual obligations for execution of work for Civil work to the Engineer-in- Charge. 

 
9.  (i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute one part as follows. 

a. Part – I  For Civil items of works 
 
The contract shall be drawn & signed by Project Administrator, ITDA, Nilagiri, Balasore on behalf of the 
Governor of Odisha. 

10 If an individual makes the application, the individual should sign above his full type written name and current 
address. 

11 If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full 
type written name and the full name of his firm with its current address in a forwarding letter. 

12 If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of 
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. 
A certified copy of the partnership deed and current address of all partners of the firm shall also accompany 
the application. 

13 If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 
authorized person holding power of attorney for signing the application in which case a certified copy of the 
power of attorney shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence along with the technical bid. 

14.  No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 
accompany the tender. 

15.  The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted. 

16.  The work is to be completed in all respects within 02 (Two) calendar months from the date of 
issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after 
issue of work order for approval of Engineer-in-Charge. 

17.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 
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18.  The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and 
detailed specifications for Orissa, and other relevant specifications and drawings, which are available. 
Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained. 

19.  The drawings furnished with the tender are tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way 
invalidate the contract and no extra monetary compensation will be entertained. The work shall however be executed as per 
final approved drawing to be issued by the Project Administrator as and when required. 

20.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site and 
locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice referred to 
above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work 
according to the specifications attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, 
lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to the 
entire satisfaction of the Project Administrator of the work and his authorised subordinates. After acceptance of the contract 
rate Government will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as 
regard availability of materials, labour and other factors. 

 
21.  (Amendment to Para-3.5.19(a)(b) of the  OPWD Code, Volume-I  Modification  
               (i) After careful consideration, Government have been pleased to make amendment to Para-3.5.19 (a) (b) of the Odisha Public 

Works Department Code. Volume-I with the following modification. 
               “Security for the due fulfillment a contract should invariably by taken. The security may be taken in shape of   N.S.C/Post 

Office Savings Bank Account/Post Office Time Deposit Account/ Kisan Vikas Patra/ Bank Guarantee in favour of Project 
Administrator, ITDA, Nilagiri, Balasore from any Nati onalized Scheduled Bank in India counter Guaranteed by its local 
branch at Bhubaneeswar/e-Bank Guarantee executed on the National e-Governance Service Limited (NeSL) Digital Document 
Execution Portal/  Insurance Surety Bond issued by an Insurance Company authorized by the Insurance Regulatory and 
Development Authority of India (IRDAI). Such instruments shall be accepted towards Earnest Money Deposit (EMD), Initia 
Security Deposit/ any other security deposit from the contractor or supplier."  as per Works Department Office Memorandum 
No. 4909 dt. 12.03.2026.”   

  
22.  The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid GSTIN certificate and 

PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 
23.  The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be 

strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not be accepted. 
24.  The department reserves the right of authority to reject any or all tenders received without assigning any reason whatsoever. 
25.  The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of 

O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent to 
rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

26.  The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of the 
validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of 
Contract called the “Letter of Acceptance”) will state the sum that the Project Administrator will pay the contractor in 
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract 
(Hereinafter and in the contract called the “Contract Price”).  
The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance security 
(Initial Security Deposit) Time Deposit Account duly pledged in favour of as per the contract data and in no other form, 
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered amount 
(excluding 1% deposited towards hiring of equipments / machineries from outside the state if any) and sign the agreement in 
the P.W.D.form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Project Administrator, 
ITDA, Nilagiri, Balasore and payable at Nilgiri or as directed. The security deposit together with the earnest money and the 
amount withheld according to the provision of P-1 agreement shall be retained as security for the due fulfillment of this 
contract and additional performance security in accordance with the provisions of the agreement.  
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and the successful 
bidder within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign 
the agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.  
if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from participation in 
bidding for three years and action will be taken to blacklist the contractor. In that case the L2 bidder, if fulfils other 
required criteria would be called for drawing agreement for execution of work subject to the condition that L2 bidder 
negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is 
listed, it will widely publicised and intimated to all departments of Government and also to Govt. of India agencies 
working in the state. 
 
a)  The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence 
leading thereto & required amount of performance security including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make the 
security deposit as above shall entail forfeiture of the Bid Security (earnest money) No contract (tender) shall be 
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finally accepted until the required amount of initial security money is deposited. The security will be refunded after 
12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest. 
As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.O.R.No.202 W.F.D. 
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before 
acceptance of tender by the competent authority. 

27.  The contractor should be liable to fully indemnify the Department for payment of compensation under workmen compensation 
act. VIII of 1923 on account of the workmen employed by the contractor and full amount of compensation paid will be 
recovered from the contractor. 

28.  Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter No.VII (R&B) 
5225, dt.26-2-55 and No. II, M-56/61-28842 (5), dt.27-9-61. 

29.  The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the 
following or similar category. 
a)  Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing sale tax / VAT from 

time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary 
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work are 
to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land 
owned by govt. at the site of the work for bonafide use of the land for work and all such construction of temporary 
nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge of Civil portion 
of the work and all such construction shall have to be demolished and debris removed and ground made good and 
cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. Refund 
of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being credited to 
revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 
satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well as 
for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will be 
entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be 
supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in 
order in project the public and employees from accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work 
and also any sum, which may become payable due to operation of the workmen compensation act, shall have to be 
borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost. 
30.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required, which 

has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work inclusive of 
carriage of all materials and all incidental items of work. 

31.  After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, mixing 
platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should be inclusive 
in the rates. No extra payment will be made to the Contractor in this account. 

32.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item 
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra items of 
work or extra quantity of any items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry of Works and 
Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without written 
permission to the concerned Asst. Executive Engineer or transfer be made by the power of attorney authorising others to 
receive payment on contractor’s behalf. 

34.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and 
other necessary documents can be seen in all the offices issuing the documents and office of the under signed during office 
hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested bidders 
may obtain further information at the same address. But it must be clearly understood that tenders must be received in order 
and according to instructions in complete shape. Incomplete tender is liable for rejection. 

35.  No Relation certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an 
Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works Department. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited 
& he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for no 
relationship certificate is contained in a separate sheet vide Schedule-A. 

36.  Deleted 
37.  Deleted. 
38.  All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification. I.R.C. 

& I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed concrete bridge specially for 
Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of mechanical 
vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 
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39.  Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made leak 
proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & compounds. 

40.  Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the 
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly of 
fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of 
centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof. 

41.  Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or his 
representative shall have the right to test the weight & quality from time to time. 

42.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of 
security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at site. 
It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per clauses of 
the contract. 

43.  Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory traffic 
restriction in the town area for Transport of construction material to site of work is to be taken in to consideration before 
tendering and no consideration for extra time or compensation thereof shall be considered. 

44.  The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the rates 
quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 

45.  The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety of 
workers. 

46.  The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement and 
may be changed from time to time subject to the condition that the contractor will execute in advance an agreement with the 
Engineer-in-Charge. 

47.  No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor 
under this ground under any circumstances 

48.  The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the 
concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per the proforma 
enclosed in a separate sheet of schedule-H. 

49.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. An 
affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required 
affidavit in Schedule – F, the bid document will be summarily rejected. 

50.  It should be clearly understood that: 
a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 

by the Engineer-in-charge. 
b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the contractor in the presence 
of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance 
with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea 
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the 
specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Zonal Laboratory at 
Balasore, Cost of testing of all specimens and samples will be borne by the Contractor. 

51.  The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for 
carriage of water whatsoever will be entertained. 

52.  The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work as 
shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of 
employment will commence within one month after the date of work order and would last till the date, when 90% of the work 
is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of equivalent 
qualification employed under Government. The number of apprentices to be employed should be fixed by the Chief Engineer 
in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

53.  List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of schedule-
C. 

54.  It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render 
necessary possible help for procuring license. 

55.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the site 
and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and Flood 
stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the specifications 
attached thereto and that he had taken in to account all conditions and difficulties that may be encountered during its progress 
and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for 
materials and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of 
the work and his authorized subordinates. After acceptance of the contract rates Government will not pay any extra charges for 
any reason in case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour 
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any 
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departmental material during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost 
of the materials will be deducted from the bills or his other dues. 

56.  The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the 
contractor’s bill. 

57.  Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement Value is 
One Lakh and above. 

58.  It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any 
payable for the work executed and final bill pending disposal due to any reason whatsoever. 

59.  No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 
60.  Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of work 

through labour should produce valid license from licensing authorities of labour Department. Building and other construction 
workers welfare cess @ 1 % will be deducted from the gross amount of contractor’s bill.     

61.  Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.  
(Additional performance Security) Additional Performance Security shall be obtained from the bidder, when the bid amount is less 
than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the 
estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted 
amount as Additional Performance Security(APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer/ Bank 
Guarantee in favour of the Divisional officer from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch 
at Bhubaneswar within seven days of issue of letter of acceptance (LOA) by the Divisional officer (by e-mail) to the successful bidder, 
otherwise the bid of the successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be forfeited. Further 
proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459 dt.20.09.2018 of Works Deptt. Govt. of 
Odisha has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).  

 If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in 
addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. No.14299 dt.03.10.2017 in place of 
O.M. No.5288 dt.04.05.2016 has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., 
Govt. of Odisha). 

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026. 
Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha to fix the 

following rate of Additional Performance Security (APS). 

Sl 
No. 

Range of Difference between the 
estimated cost put to tender and Bid amount 

Additional Performance Security to be deposited by the successful bidder 

i. Where bid price is below 0% but not below 10% of the 
project cost put to bid. 

No. Additional Performance Security is required 

ii. Where bid price is Below 10 % but not below 20% of 
the project cost put to bid. 

The Additional Performance Guarantee/ Security percentage shall be incremented by 
0.1% for every percentage of bid price below 10% of the project cost put to bid 
starting at 11% with the additional bid performance guarantee being 0.1% and this 
additional performance guarantee percentage shall be applied on the bid price: 

iii. Where bid price is 20% or more below of the project 
cost put to bid.  

The additional performance guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the project cost put to bid in addition to 
1% of the bid price and this additional performance guarantee percentage shall be 
applied on the bid price. 

  
Note:- The Additional Performance Guarantee/ Security shall be treated as part of the performance security. 

62.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing 
and acceptance as may be requiring by the concerned Executive Engineer. 

63.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the State of 
Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders belonging to the state 
of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 
state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than the 
emoluments of the personnel of equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief 
(Civil), Orissa may however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 
such help is sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be 
intimated to the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the 
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel 
together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the 
work executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). 
The required certificate is to be furnished in the proforma contained vide table 1.4 of Qualification Information of Section-2. 

64.  An engineering personnel of the executing agency should be present at work site at the time of visit of High-level Inspecting 
officers in the rank of Chief Engineer and above. 

65.  All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract 
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted in 
accordance with IS 456 and IS 516. 

66.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil 
water, if necessary, should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and 
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benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of these 
incidental items of work. It should be understood clearly that no claims whatsoever would be entertained. 

 
67.  The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work 

Housing and Supply in their standing order No-44150 dtd.25.11.57. 
68.  The Contractor will have to submit to the Project Administrator, ITDA, Nilagiri, Balasore monthly return of labour both 

skilled and unskilled employed by him on the work. 
69.  All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and conform 

to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing before they are used 
on the work. 

70.  After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if found 
necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

71.  The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and 3. 
list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document. 

72.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C. 
structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

73.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be 
unworkable low and for others too high. 

74.  The contractor has to arrange the samples of materials required for execution to be got tested and approved by the Department 
before taking up the work and during course of execution required from time to time. All such samples will be tested at Quality 
control and Zonal Laboratory at Balasore, at the cost of the Contractor with no extra cost to the Department. 

75.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of 
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6 
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his own 
cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 

76.  The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-charge before 
use in the work and should conform to the minimum strength as per National Building Code. 

77.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 
execution of work through labour should produce valid license from the licensing authority of labour Department. 

78.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim whatsoever 
regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any eventuality of 
difference for co-efficient for linear measurements. 

79.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that he has not 
yet availed the facility / participated in the tender for more than two works (Excluding this work)  during the current financial year. 
The name of work for which participated and the authority to whom the tender was submitted must be mentioned in the affidavit, 
failing which the tender will be rejected. 

80.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 
have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a 
suit in regard to the matter by this contract at any place outside the State of Orissa. 

81.  SPECIAL CONDITIONS (PART OF THE CONTRACT) 
(I)  All materials before they are being used in the items of works as per this Schedule of quantities and also the finished 

items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the respective wing 
at appropriate Laboratories according to the relevant I.S. specifications of the materials and the said items of works 
and the cost of all such tests shall have to be borne by the Contractor and the rates of the items of works should be 
inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not hampered 
(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not exhaustive 

and the Engineer-in-charge has the right to prescribe other required test if any as will be considered from time to time. 
82.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract form 

shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of the 
D.T.C.N. 

83.  It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness of 
the trial borings shown in the Cross Section. 

84.  Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not accept any 
responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or omissions, 
deductions or alternations set forth in the conditions of the contract and such omissions, deductions, additions or alternations 
shall 
no way invalidate the contract and no extra monetary compensation, will be entertained. 

85.  In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum 
Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in default, he may 
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour 
office of the Govt. The contractor shall not employ child labour. The decision of the Executive Engineer is final and binding on 
the contractor. 

86.  The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and specification at 
his own cost for completion of the work with the time schedule. No extension of time will be granted on the application of the 
contractor due to delay in procurement of materials. 
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87. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of the 
work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or market 
rates whichever is higher. 

88.  If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same 
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty 
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher. The 
penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due to the 
contractor or from his security deposit or from the proceeds of sale thereof. 

89.  The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-
Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper 
storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The 
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the 
tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement. 

90.  The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the 
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such 
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate 
whichever is 
higher. 

91.  All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will have to 
bear the charges of straightening, cutting, jointing, welding etc. to required 
sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials 
may be under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel 
more than one meter in length will be returned by the contractor at the issuing stores without conveyance charges. 

92.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to 
arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the 
Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on such 
account shall be entertained in future. 

93.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of 
reinforcement, the steel including plates etc. shall be measured in length of 
different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. 
And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the 
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment). 

94.  Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or 
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha Construction 
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is 
not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation. 

95.  (a) The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their 
payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of different materials 
as utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned department. 

  (b) In the bid document of all developmental and infrastructure projects, it will be provided that contractor is 
required to use the material from authorized sources only and he is to certify for the same” Accordingly the 
concerned department will ensure obtaining such certificates at the time of passing the bill” vide EIC(Civil) office 
Letter No 44831 dt. 15.10.2018. 

96.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the general 
guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The contractor 
has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and 
credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account of the above 
aspects. 

97.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work 
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be 
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making 
good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of 
successful completion of the work. 

98.  From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the 
same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or structural 
damage to property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any 
one in his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, 
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the 
contractor at his own cost. 

99.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of 
relevant I.S. Code / I.R.C. code / MoRT&H specifications. 

100.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are to 
be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his 
authorised agents with their dated signature. Orders entered in this book and noted by the contractor’s agent shall be considered 
to have been duly given to the contractor for following the instructions of the Department. The order Book shall be the property 
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of the P.W.D. and shall not be removed from the site of work without written permission of the Engineer (Superintending 
Engineer) and to be submitted to the Engineer-in charge every month. 

101.  The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of 
the Government relating to his registration. 

102. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved 
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

103.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

104.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the 
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be 
inclusive of this. 

105.  The contractor shall make requisition of claim book from the date of commencement of the work from the Department and 
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his 
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his 
duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has 
no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be 
furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the 
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th 
days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 
book not maintained from the commencement of the work is liable to be summarily rejected. The claim book is the property of 
the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before 
recession of the contract by the Department whichever is earlier for record. 

106.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges / 
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed material 
testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / 
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be 
conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the 
accounts the cost shall be borne by the contractor. 

107.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 

108.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular 
tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification 
for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from dis-incentivising 
the tenderer. 

109.  The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 
Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 
3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 
 
110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is 

desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The Sanction of 
the Asst Executive Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to 
the availability of the plant & machinery & no claim will be entertained for any delay in supply by the Department.  
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the 
contractor regularly and the final payment for the work including refund of security deposit will not be made until the total 
amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from 
the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and incidental charges in 
connection with the despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by 
the contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have been utilised for 
any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately 
intimate in writing to the Project Administrator when any plant or machinery goes out of order requiring major repairs. The 
hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation the 
working hour will include the time required to make up the boiler temperature and bring plant to the operating conditions 
before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any 
of the operating and maintenance staff will be leviable. These charges will be fixed by the Project Administrator from time of 
time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the 
Project Administrator. 
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The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall 
also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such 
type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work each 
day. The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of 
labour and material etc. on his part. The same will be returned only when they do not require or when in the option of Project 
Administrator, the work or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and 
/ or loss except fair wear and tear. The damage or loss as assessed by Project Administrator shall be made good by the 
contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of Asst. Executive 
Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying 
the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for 
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time 
choukidar for guarding the plant and machinery at site. 
If the articles are not returned within the date originally specified or extended by the Project Administrator, in addition to the 
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not 
returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the 
articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may become due in 
respect of his other work under the state public works Department. The decision of the Project Administrator shall be final in 
case of dispute. 
FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 
with the Project Administrator or his nominees in the form attached. Log Books for recording the hours of daily works for each 
of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the contractor or 
his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the logbook, the 
decision of the Project Administrator shall be final and binding on him. Hire charges will be calculated according to the entries 
in the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS  
This agreement made the                                      …………………..                      between (herein-after referred to as “the 
hirer” which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and 
assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless 
excluded by or repugnant to the context include his successors in office as assigns) of the other part. 
 Whereas the hirer desirous of hiring the tools and plants of the P.W. Department of the Orissa Govt. and more particularly 
specified in the schedule here under between here in after referred to as “the tools and plants”.  
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 
conditions here in after mentioned. 
Now it is here by and between the parties here to as follows :- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery will be 
used or any other than standing in the names of contractors in the book of the Department or any other Government 
Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of delivery of the 
tools and plant to the hirer at the P.W. Department workshop / store at headquarters of concerned Project Administrator, 
ITDA, Nilagiri as per Contract Data  

b)  The rate of higher charges will be as mentioned in the schedule attached. 
c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the 

previous written approval of the Project Administrator. 
d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & Workshop 

/ store at headquarters of concerned Project Administrator, ITDA, Nilagiri as per Contract Data in the same good 
condition in which they were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without 
prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working 
period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 
g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day without the 

prior sanction of the Project Administrator. If the hirer operates the tools and plants beyond the aforesaid limit without the prior 
sanction of the Assistant Executive Engineer, he shall pay to Government additional hire charges as well as over time charges 
for staff for such excess operation at the rate approved by the Project Administrator from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be levied 
except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 
j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due to 

any causes what-so-ever during the period of the machinery is in his charge. 
k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of hire 

shall be defrayed by the hirer. 
l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants during 

the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the Project 
Administrator. In the event of any loss or damage not being made good by the hirer to the satisfaction of the Project 
Administrator the office shall be at liberty to make good himself such loss or damage and recover the cost thereof from the 
hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss or damage 
failing which the same will be recovered from his dues as in case of hire charges. 
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m)  On the breach of any terms or conditions of this agreement by the hirer the Project Administrator shall be entitled to demand 
the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt of such 
order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as 
may be imposed by the Project Administrator for the period the tools and plant are detained provided that the maximum penalty 
shall not exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Project Administrator shall be final. 
o)  This agreement shall be operated by the Project Administrator on behalf of the Government and the term Project Administrator 

shall include all officers duly authorized by him to exercise powers on his behalf. 
 
 

THE SCHEDULE  
Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     
     

In witness where of the hirer and the Project Administrator has for and on behalf of the Governor of 
the State has set their respective hand, the day and the year here in above written. 

 
Signed by: 

 1.      2. 
 Signed sealed and delivered in the presence of 
 
111.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a.   Required E.M.D as per the Clause No. 6. 
b. Required tender paper cost as per Clause No.4. 
c.  Scanned copy of valid Registration Certificate, Valid GST certificate, PAN card along with the tender documents and furnish 

the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days of opening of Cover-I 
of the tender before Project Administrator, ITDA, Nilagiri, Balasore , as per Clause No.6 scanned copy of all documents 
are to be furnished with the bid 

d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in 
schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in schedule 
“F” as  per Clause No.49. 

e.  License criteria as per Clause No.6 
f.  Deleted. 
g.  Deleted 
h.  Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on 

hire/lease/buying as defined therein. (As per Annexure-III) 
k.  An undertaking that the Bidder will be able to invest a minimum of the cash up to 20% of the contract price of works during 

the implementation of the works. (As per Annexure-II of Schedule K) 
l. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and time 

of submission of bid before the stipulated date & time for opening of the bid. 
 NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are to be furnished 

with the Online bid.  
 Special Condition: 
             All reinforcement steel and structural steel shall be procured from primary producers of steel-As per Govt Approval           
             SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL . 
              In case of exigency, other brands (primary producers) of steel may be used with proper justification and 
              prior approval of competent authority satisfying the tests as required by BIS’s Code. 
              The Cement of the companies having their own manufacturing units in the State of Odisha is to be used 

in all works.  
112.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract: -TIME CONTROL:-(Vide Works Department Office Memorandum No.24716 
dtd.24.12.2005 and No.8310 dtd.17.05.2006)          

2.1.  Progress of work and Re-scheduling programme. 
2.1.1.  The Project Administrator shall issue the letter of acceptance to the successful contractor. The issue of the letter of acceptance 

shall be treated as closure of the Bid process and commencement of the contract. 
2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for approval a 

Programme showing the general methods, arrangements, and timing for all the activities in the Works along with monthly cash 
flow forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases  in which the time 
allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the 
whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 
3/4th of the whole time allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 
programme to which consent has been given the Contractor shall produce, at the request of the Project Administrator, a revised 
programme showing the modifications to such programme necessary to ensure completion of the works within the time for 
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may withhold 
the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted. 
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2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining work including any changes to the sequence of the activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise 
the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of 
Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 
2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the date on 
which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the site 
whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each milestone 
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement between the Project Administrator and 
the Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in 
writing to the Project Administrator but shall nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Project Administrator to proceed with the works. 
i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Project Administrator in executing work not forming part of 
the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost, or 
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors 
control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within 
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request 
the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 
communicated to the Contractor by the Project Administrator in writing, within 3 months of the date of receipt of such request. 
Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the 
Project Administrator and this shall be binding on the contractor. 

2.3.  Compensation for Delay. 
2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy 
available under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the 
rates stipulated below as the Project Administrator (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that 
specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay to be 
completed on per Day basis. Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which 
a separate period of completion is originally given. The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown 
against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time. 
Withholding of this amount on failure to achieve a milestone shall be automatic without any notice to the contractor. However, 
if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In 
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be payable on such withheld amount. 

2.4.  Bonus for early completion 
2.4.1  In case, the contractor completes the work with work value more than Rs.40.00 lakhs, ahead of scheduled completion time, a 

bonus @ 1% (one percent) of the tendered value per month computed on per day basis (only after one month) shall be payable 
to the contractor, subject to a maximum limit of 2% (two percent) of the tendered value. The amount of bonus, if payable shall 
be paid along with final bill after completion of work. 

2.5.  Management Meetings 
2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of management 

meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning 
procedure. 
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2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the 
meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to all who attended the meeting. 
Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt. 27.05.2005 of 
Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Project Administrator, ITDA, Nilagiri  shall be conclusive evidence), 20% of the value of left over work will be 
realized from the contractor as penalty. 

113.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned here in 
before tendering. 

114. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black 
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 
specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  
115.  Deleted. 
116.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 
i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed 

format appended to the tender document. 
ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate 

sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all 
packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate 
tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, 
written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures and 
words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor in 
words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by   
             the Contractor, then percentage will be taken as correct. 
c.  The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount will 

be treated as excess. 
d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally with 

either to percentage excess or less then it will be treated as percentage excess. 
e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with the 

percentage then it will be treated as to which side the amount tallies. 
g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings & 

interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 
iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the contract. 
v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% 

over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making 
any payment. 

vi.  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due approval of next 
higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or 
less shall be added or subtracted from the gross amount of the bill. 

 
     Total:- 116 ( One Hundred Sixteen ) Clauses only 



 

 

GENERAL CONDITIONS 
1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two copies 

of each of the drawings specifications, descriptive schedules and other details necessary for execution of the work. All 

further drawings and details as may be prepared by the department from time to time for reasonable development of the 

work described in the contract documents and reasonably necessary to explain and amplify the contract drawings and to 

enable the contractor to execute and complete the work shall also be supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep one 

copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-in-charge or 

his authorized representative shall at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the works according 

to the intend and meaning of the drawings, schedule of items and quantities and specifications taken together, 

if the same is not particularly shown or described therein, provided that the same can reasonably be inferred 

there from, tf the Contractor finds any discrepancy in the drawings or between the drawing and schedule of 

quantities and specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose 

decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by the contractor 

without any expense to the department If the work is not in order and if so directed by the Engineer-in-charge 

error inconsistencies in drawings and local conditions affecting the works shall be brought to the notice of the 

Engineer-in-charge immediately for his decision  All drawings, bill of quantities and specifications and copies 

therefore furnished by the department, are their property. They shall not be used on any other work and shall 

be returned to the Department on request on completion and before issue of final certificate or termination of 

the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, contract and 

in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy himself about the 

same while furnishing samples for approval of the Engineer-in charge before incorporation in the works. 

d)  The Engineer-in-charge may from time-to-time cause at his discretion such tests on samples of materials or 

workmanship of all/any materials and work, as he may consider necessary at places of manufacture, 

fabrication, on the site or at such other places. The expenditure incurred for all such tests shall be borne by the 

contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site office for inspection 

and verification of the Engineer-in-charge or his representative from time to time. 

g)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part 

thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in his 

opinion be desirable, he shall have power to order the Contractor to do so and the Contractor shall do any or 

allot followings:  

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execute additional works of any kind necessary for the completion of the work. No such variation 

shall in any way ratidate or invalidate the contract, but the value of all such variations shall be taken 
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into account and shall be added to or deducted from the contract sum accordingly, but no such 

variation shall be made by the contractor without prior written instruction from the Engineer-in-

charge. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included in accordance 

with the method of measurement of work set out and as per the relevant specifications or in its 

absence relevant I.S. code of practice  Any error in the specification or in quantity or omission of any 

item from the schedule of quantities/ rates shall not vitite the contract, but he adjusted by adding to or 

deduction from the contract sum provided that no rectification of errors, if any, shall be allowed in 

the contract schedule of rates. 

 

4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price set out in the 

prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum, the 

Contractor have added to or deducted from the total of the items in the tender any sum either as a 

percentage or proportion, then the same percentage of proportion shall apply to all. items or works in 

the prices schedule as also for valuation of variation.  

b)  If the contract does not contain any rate or price applicable to the extra or additional work, or the rate 

or price in the priced schedule of quantities has become inapplicable in the opinion of the Engineer-

in-charge by virtues of such addition or omission, then suitable rates or price shall be agreed such 

rates shall be derived by analysis based on standard schedule of rates of State P.W.D. / P.H.D or in 

case such is not available therein, form any approved schedule with the various elements valued at 

local market price plus 15 (fifteen) percent towards over-heads. 

5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 

construction equipments, tools and plants etc., as required for proper execution of all the items of the 

work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or necessary for 

successful completion of the work in accordance with the drawings, specifications and schedule of 

quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 

excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or completion. 

e)  De-watering as required and directed. 

f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable and 

disposal of surface earth and materials from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 

h)  Centering, shuttering as required for all concrete work. 

i)  Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc. 

|)  To provide water and power required for construction testing and commissioning, 

k)  Testing of materials and works as per specification and direction 
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SCHEDULE – F 
AFFIDAVIT 

 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such 

works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my (our) 

competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any 

such information at the request of the Department. 

 
(Signature of Tenderer) 

 
Title of Officer 

 
Name of Firm 
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#AFFIDAVIT 

 

I, the undersigned, do hereby certify that all the statements made in the required attachments enclosed with the 

bid for the work ……………………………………………………………………………………... are true and correct.  

The undersigned also hereby certify that neither our firm M/s _____________________ have abandoned any work in 

the State or in India nor any contract awarded to us for such works have been rescinded, during last five years prior to 

the date of this Bid.  

The undersigned hereby authorize (s) that the department can seek information from any bank, person, firm or 

corporation to furnish pertinent information deemed necessary to verify statements or information regarding my (our) 

competence and general reputation. 

The undersigned here by undertake to furnish any further qualifying information at the request of the 

Department/Project implementing agency. 

The undersigned undertake that in case of any information furnished by me found to be incorrect, the Government has 

right to reject the Bid. 

 

(Signed by an Authorized Officer of the Firm with Seal) 

 

Title of Officer 

Name of Firm 

Date: 

 

 

BIDDERS CONTACT INFORMATION 
Name of the Bidder :  ________________________________________________________ 

Class   : ________________________________________________________ 

Address     : At-       _______________________ 

     P.O. _____________________PS_____________ 

     Dist:____________________Pin:-----------------  

Telephone No. :_____________________ 

Mobile No. :______________________________ 

E-mail Id :________________________________________________________ 

 

         ** (- attached to the last page of the bid documents in Cover - 1) 
Total: - 40( Forty ) pages only        Approved for 40 ( Forty  ) pages only 

 

                                                                                                                  
Sd/- 

Project Administrator 

ITDA, Nilagiri 


