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INTEGRATED TRIBAL DEVELOPMENT AGENCY, TH.RAMPUR 
 

No. 1533 / ITDA / 2026                       Date. 13.07.2026 

e-Procurement Notice 

Bid Identification No. ITDATHR-02/2026-27 
 

 

1. The Project Administrator, ITDA, Th.Rampur at Bhawanipatna on behalf of Governor of Odisha invites Percentage 
Rate bids through online mode in Double Cover System for the works as detailed in the table, from the class of eligible 
contractors as mentioned in column-6 (six) registered with the State Government and Contractors of equivalent Grade / 
Class Registered with Central Government / MES / Railways for execution of Civil Works. The bidders should have the 
necessary Portal Enrolment (with his own Digital Signature Certificate). The registered bidders outside Odisha, can also 
participate in this process, after necessary Portal enrolment, but shall have to subsequently undergo registration with the 
appropriate authority of the State Government before award of the work. The bid should be submitted only online on the 
website www. tendersodisha.gov.in. 
 

Sl 
No 

Name of the Work Block 

Approximate 
Amount put  

to tender 
(In Rs.) 

Period 
of 

Completion 

Class of 
Contractor 

Bid 
Security 
(EMD) 

Cost of 
bid 

document 
(In Rs.) 

Last date  
& time of 

online  
receipt of 

bids 
[1] [2] [3] [4] [5] [6] [7] [8] [9] 

1 
Const. of 120 Seated ST/SC 
Hostel at Sarbamangala 
Degree College, Golamunda 

Golamunda 3,01,64,284/- 
11 (Eleven) 

Months 
‘A’ Class 

3,01,700/- 
(online) 

10,000/- 
(online) 

Dtd 
24.07.2026 
Up to 5.00 

P.M 

2 
Const. of 100 Seated Hostel 
at Hatimunda UPS 

Lanjigarh 2,30,46,620/- 
11 (Eleven) 

Months 
‘B’ & ‘A’ 

Class 
2,30,500/- 
(online) 

10,000/- 
(online) 

3 
Const. of 100 Seated Hostel 
at Bhurtigarh UPS Lanjigarh 2,30,46,620/- 

11 (Eleven) 
Months 

‘B’ & ‘A’ 
Class 

2,30,500/- 
 (online) 

10,000/- 
(online) 

4 
Const. of 100 Seated Hostel 
at Jamchuan UPS Lanjigarh 2,30,46,620/- 

11 (Eleven) 
Months 

‘B’ & ‘A’ 
Class 

2,30,500/- 
 (online) 

10,000/- 
(online) 

5 
Const. of new office building 
at TDCCOL Branch at 
Bhawanipatna 

Bhawanipat
na 

69,89,195/- 
09 (Nine) 
Months 

‘B’ Class 
69,900/- 
(online) 

10,000/- 
(online) 

6 
Const. of new office building 
at TDCCOL Branch at 
Nuapada 

Nuapada 
District 

69,26,026/- 
09 (Nine) 
Months 

‘B’ Class 
69,300/- 
(online) 

10,000/- 
(online) 

7 
Const. of Adivasi Sanskruti 
Bhawan at Th.Rampur 

Th.Rampur 34,67,650/- 
09 (Nine) 
Months 

‘C’ & ‘B’ 
Class 

34,680/- 
(online) 

6,000/- 
(online) 

8 
Const. of Adivasi Sanskruti 
Bhawan at Lanjigarh 

Lanjigarh 33,33,307/- 
09 (Nine) 
Months 

‘C’ & ‘B’ 
Class 

33,340/- 
(online) 

6,000/- 
(online) 

9 

Repair and renovation of 
EMRS infrastructure 
Dhanrabhata 100 Seated 
Boys and 100 Seated Girls 
Hostel 

Lanjigarh 20,68,531/- 
03 (Three) 

Months 
‘C’ & ‘B’ 

Class 
20,700/- 

6,000/- 
(online) 

 

 

2.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & Conditions of 

contract and other necessary Documents can be seen in the website www.tendersodisha.gov.in  
 

3.  Bids must be accompanied by Earnest Money Deposit/ Bid security of the amount specified for the work in the col. 
7 of table above. The Bidders shall transfer online the Earnest Money deposit / Bid Security of the amount 
specified for the works on the table column 7 above as part of its bid through a process as mentioned in DTCN as 
per works Department Office Memorandum No. 6785 dated 09.05.2017.  

 

4. Tender Paer cost to be transferred online as mentioned in the Sheet PROCEDURE FOR ELECTRONIC 
TRANSFER OF COST OF TENDER PAPER & EMD in pursuant to Works Department Office Memorandum No. 
6785 dated 09.05.2017. 

 

5.  Exemption of EMD- Engineer Contractor up to “B- Class” desirous to avail the facility of exemption of E.M.D should 
abide by the norms as contained in No. FA-Codes-6/2011-600/W dtd. 18.01.2011 as furnished in DTCN & is required to 
submit an affidavit to the effect that he has not yet availed the facility / participated in the tender for more than two works 
(Excluding this work) during the current financial year. The name of work for which participated and the authority to whom 
the tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected. Also he should 
submit the original engineering license at the time of opening of tender for recording of exemption of EMD with due 

verification of previous exemption, availed if any. Affidavit must clearly mention that facility of exemption of EMD has 
not been availed for more than two works in the current financial year, failing which the bid shall be rejected. 

 

6. Now, the successful bidder has to deposit 1% of EMD of the bid amount at the time of execution of Agreement in 
pursuant to O.M.No. 5992/W Dated 27.04.2021 in shape of N.S.C./ Post Office Savings Bank Account/ Post Office 
Time Deposit Account/ Kisan Vikas Patra / Bank Guarantee pledged in favour of the PA, ITDA, Th.Rampur at 
Bhawanipatna. 
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7.  The Bid documents will be available in the website www.tendersodisha.gov.in from 11.00 A.M of_15.07.2026 
to 5.00 P.M of 24.07.2026 for online bidding. 

 

8.  The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III. 
 

9. Bids shall be received only “On-line” on or before 5.00 P.M of 24.07.2026 
 

10.   Bids received “on-line” shall be opened at 11.00 A.M on 27.07.2026 in the office of the PA, ITDA, Th.Rampur at 

Bhawanipatna, Odisha in presence of bidders who wish to attend. Bidders who participated in the bid can witness 
the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the 
stipulated date of opening of Bids as specified, the bids will be opened on the next working day at the same time 
and venue. 

 

11. Original verification of L1 successful bidders who qualify on the bases of scanned copy of required documents 
submitted online shall be carried out in the office of the undersigned before commencement of agreement & will be 
communicated through e-mail. 

 
 

12.  After careful observation, Government has been pleased to abolish the extant provisions of threshold 
negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-II in the 
procurement of works undertaken by the Govt. of Odisha vide Office Memorandum No. 173 dated 
03.01.2026 of Works Department. 

 

13.  Additional performance security shall be taken on an incremental basis from the selected bidder for low 

bid prices in the project works as under: 

i. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance 

guarantee/security percentage is required. 

ii. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 

performance guarantee / security percentage shall be incremented by 0.1% for every percentage of bid price below 

10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and 

this additional performance guarantee percentage shall be applied on the bid price. 

iii. Where the bid price is 20% or more below of the project cost put to bid, the additional performance 

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project 

cost put to bid in additional to 1% of the bid price and this additional performance guarantee shall be applied on the 

bid price. 

iv. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on 

whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on 

whether the decimal point of the percentage of bid price is 0.5% or more. 

v. The additional performance security shall be treated as part of the performance security. 

vi. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 

recommended to the competent authority of the Administrative Department for the approval of the Additional 

Performance Security (APS). An abnormally low bid is one in which the Bid price, In combination with other 

elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the 

contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, 

Including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of 

risks and responsibilities and any other requirements of the Bid document. If after evaluating the price analyses, 

the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the 

contract at the offered price, the Procuring Entity may reject the Bid / Proposal. However, it would not be advisable 

to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally 

low bid. 

14. The Amount put to tender is exclusive of GST. The intending Bidders should offer their rates which shall be exclusive of 
GST applicable as per norms. GST as applicable on works contract shall be paid over the bill amount at the time of 
payment of Bill. 

16. The contractor has to upload an Affidavit regarding correctness of all the document uploaded in the website and also 
required to submit all relevant documents to the procurement officer such as Original affidavits for authentication, SC/ST 

price preference / Exemption of EMD for Engineering Contractor.  

17. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to 
submit their bids well in advance within the stipulated period. 

18. In the event of the specified date of bid opening being declared a holiday/ or any technical error, the bids will be opened 
at the appointed time on the next working day. 

19. The companies or individuals registered with State Government and contractors of equivalent Grade / class registered 
with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works, if any having both legal 
competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite 
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work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute 
Civil, Electrical and P.H. work if any invariably should accompany their tender papers. 

20. To avail the 50% exemption of EMD and Price Preference : The intending SC/ST tenderer (s) upto ‘B’ Class should 
upload the scan copy of the caste certificate for exemption of 50% EMD & also upload the copy of application for availing 
price preference. The attested copy of the certificate and the said application should be submitted to the PA, ITDA during 
original verification of bid documents. 

 

21. The documents to be contained – 

ONLINE DOCUMENTS 
 

All Documents consisting of : - Affidavit,  Similar nature of works executed certified by concerned 
Superintending Engineer / Executive Engineer/ Asst. Executive Engineer, PAN/ TIN, Up to date Income Tax 
Return, GST Registration Certificate, Up to date GST Return (For Quarterly return filers January to March, 2026, 
Registration Certificate, Affidavit for No relation Certificate, Affidavit for Non-imprisonment / conviction, Affidavit 
for No Litigation, Caste Certificate & other requisite documents as called for in the DTCN. 

 

In a double cover system the Technical bid (online) will be opened first & after Technical evaluation by the 
Tender Committee. Original Verification of bidders who qualify on the basis of scanned copy submitted online 
shall be carried out and then the financial bid in online mode will be opened only of successful bidders. 

 

22.  Other details can be seen in the bid documents. Subsequent Corrigendum (if any) can be only seen in the web site 

www.tendersodisha.gov.in  

23. As all works are time bound and critical in nature no extension of time ordinarily will be allowed in the interest of 
education of Tribal students. 

24. DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the DTCN. The 
bidders who disagree on the conditions of DTCN, can not participate in the tender. 

25. The Committee reserves the right to reject the Bids of low performing and habitually slow contractors in ITDA works. 
26. The undersigned authority reserves right to cancel any or all bids without assigning any reason thereof. Further details 

can be seen from the website www.tendersodisha.gov.in 
 

27. Scanned copy of affidavits in original must be submitted separately for each work online and during original verification. 
Scanned copy of photo copy of affidavits shall not be accepted for technical evaluation and in such case the bid shall be 
rejected. 

28. In case of doubts regarding any provision of DTCN, office of the PA, ITDA, Th.Rampur at Bhawanipatna may be 
contacted only through email ID: itdathr@nic.in. 

29. In case of any complain regarding the bid of any bidder, it should be lodged within 03 (three) days from the date of 
opening of the Bid, otherwise it will not be entertained. 

30. The “Online Bidder” shall digitally sign on all statement, documents, certificates uploaded by him, owning responsibility 
for their correctness/authenticity as per IT Act 2000. If any of the information furnished by the bidder is found to be false / 
fabricated / bogus, his EMD/Bid Security shall  stand forfeited & his registration in the portal shall be locked and the 
bidder is liable to be blacklisted as per Office Memorandum No. 7885/W dated 23.07.2023 of Works Department, Odisha. 

31. ST & SC bidders claiming EMD exemption and price preference must mention such claim in affidavit, failing which their 
bid shall be treated as General Category bid. 

32. Price preference to ST & SC bidders shall be available against L1 bidder of any category as per OPWD Code. 
33.  If any prospective bidder does not agree with the terms and conditions set forth in this DTCN must not apply his / her bid. 

Bidders who have applied shall be considered to have agreed with the terms and conditions of this DTCN. 
34. Condition / provisions which has been mentioned in this DTCN explicitly shall be followed and if any condition / provision 

is not mentioned explicitly in this DTCN, the provisions of OPWD code shall prevail. 
 

 

 Sd/- 
Project Administrator 

ITDA, Th.Rampur 
 

Memo No. 1534 / 2026, Dev.                                                                        Date. 13.07.2026 
 

Copy forwarded to the State Informatics Officer, NIC, Odisha Unit, Sachivalaya Marg, Unit -4, Bhubaneswar for 
favour of kind information and necessary action.              
 Copy to the District Informatics Officer, NIC, Kalahandi, Bhawanipatna for information and necessary action. He is 
requested to extend necessary cooperation on implementation of GePNIC- Govt. e Procurement system of NIC.  
   

    

 Sd/- 
Project Administrator 

ITDA, Th.Rampur 
 

Memo No.  1535 / 2026, Dev.                                                                        Date.  13.07.2026 
 
 

 Copy submitted to the Commissioner-cum-Secretary to Govt., ST & SC Development Department, Odisha 
Bhubaneswar / Revenue Divisional Commissioner (SD), Berhampur for favour of kind information. 

 
 Sd/- 

Project Administrator 
ITDA, Th.Rampur   

 
 

http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
mailto:itdathr@nic.in
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Memo No. 1536 / 2026, Dev.                                                                        Date. 13.07.2026 
 

Copy submitted to the Collector, Kalahandi / Superintendent of Police, Kalahandi for favour of kind information and 
necessary action. 
 Copy to the Executive Engineer, (R&B) Division, Kalahandi, Bhawanipatna / Programme Manager (Technical), Zilla 
Parishad, Kalahandi / E.E. R.W.S&S, Division, Kalahandi / E.E., M.I Division, Bhawanipatna, Kalahandi / All the Block 
Development Officer in the District / Executive Officer, Municipality, Bhawanipatna / NAC, Kesinga, Junagarh & 
Dharamgarh for information and wide publication. 

The Executive Engineer, (R&B) Division, Kalahandi, Bhawanipatna / Asst. Executive Engineer, ITDA, Th.Rampur 
for information with a request to attend the office of the undersigned on the opening date, being tender Committee member.  

 
 

 Sd/- 
Project Administrator 

ITDA, Th.Rampur 
 

Memo No. 1537 / 2026, Dev.                                                                        Date. 13.07.2026 
 

 Copy to the all the Jr. Engineers/ Asst. Engineer / Section Officer / Development Section / DEO, ITDA, Th.Rampur 
at Bhawanipatna for information and necessary action.  
 

Copy to the office Notice Board.           
 Sd/- 

Project Administrator 
     ITDA, Th.Rampur 
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Office of the Project Administrator, ITDA, Th.Rampur at Bhawanipatna. 

e-procurement notice 
 

Letter No: 1531 / Date: 13.07.2026 
 

          The Project Administrator, ITDA, Thuamul Rampur at Bhawanipatna invites percentage rate of 

BIDs through e-Procurement for various civil works. BID documents consisting of details of work, 

estimated cost, cost of tender paper, EMD, time of completion, class of contractor, set of terms and 

conditions of contract and other necessary documents can be seen in the website 

www.tendersodisha.gov.in. The bidder should have necessary portal enrolment with his / her own 

Digital Signature Certificate (DSC).  
 

1. No. of works: 09. 

2. Nature of work : Civil construction  

3. BID identification No. : ITDA,THR-02/2026-27 

4. Date and Time of availability of Bid document in portal: from 11.00 A.M. of 15.07.2026 to 

24.07.2026 up to 5.00 PM for online biding.  

5. Last date & time for receipt of BIDs in portal: 24.07.2026 up-to 5.00 P.M. 

6. BIDs received online shall be opened on: 27.07.2026 at 11.00 A.M. 

7. Name and address of the officer : Project Administrator, ITDA, Th.Rampur at Bhawanipatna 

 

     Sd/- 
    Project Administrator, 

    ITDA, Th. Rampur, 
    Bhawanipatna. 

 

                                         Memo No. 1532 / ITDA   Dated. 13.07.2026 
 
         Copy to I. & P.R. Department, Government of Odisha, Bhubaneswar with request to take 

necessary steps for wide publication in local highly circulated news paper (One English & Two Odia 

daily) in Kalahandi on or before 15.07.2026 and to submit bills thereof to the undersigned for payment. 

   Sd/- 
                     Project Administrator, 

    ITDA, Th. Rampur, 
    Bhawanipatna. 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.tendersodisha.gov.in/
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CHECKLIST TO BE SUBMITTED BY THE BIDDER 

Sl. 

No 
Particulars 

Whether furnished Reference to 
 Page no. 
of DTCN Yes No 

 

01. 

Cost of tender paper as applicable (online)(financial 

instrument shall be furnished) 

  
    Page – 22 

 

02. 
Bid Security - E.M.D pledged in favour of PA,ITDA, 

Th.Rampur at Bhawanipatna (financial instrument shall be 

furnished) (online) 

  

Page – 22 

                                            Or 
E.M.D for Rs ................. /- deploying machineries outside the 
State 

   

03. Copy of valid Registration Certificate    

04. 
GST Registration Certificate, Up to date GSTR 3B Return 2025-
26 to be submitted )  
(Also to be check online by the committee during scrutiny ) 

   

05. 
Copy of PAN Card & Up to date Income Tax Return 

(2025-26) to be submitted ) 

   

06. No Relationship Certificate in Schedule - A 
  

Page – 48 

07. Copy of Caste Certificate in case of SC/ST.    

08. 
Annual Turnover Certificate from Charted Accountant for last 
Three financial years forms with breakup of Civil works & 
total works for each financial years 

   

09. Affidavit of Engineer Contractor 
   

10. 
Similar nature of works executed certified by concerned 

Superintending Engineer / Executive Engineer/ Asst. 

Executive Engineer (Scheduled –D) 

  

Page – 51 

11(A) 
Information regarding current litigation, debarring / expelling 

of the tender or abandonment of the work by the tenderer 

(Schedule-E) 

  

Page – 52 

(B) Affidavit for authenticity of documents (Schedule-F) 
  

Page – 52 

(C) 

M.O.U. (Memorandum of Understanding duly notarized) with 

eligible registered electrical contractor having valid H.T. / L.T. 

license; (Schedule-H) 

  

Page - 54 

12. Tools & Plants and machineries as per the requirement in 
Schedule-C and Annexure-I (Proof of ownership of Tools & 
Plants and machineries is to be furnished in shape of copy 
of invoices / required sale deed in case of 2nd purchase / 
required lease deed with owner ship documents of the 

leaser (Minimum 50% marks to be secured as per 
Annexure -C)  
Truck / Tipper - No marks will be awarded for the vehicles those 

have no valid permit and fitness.  

  Water Tanker (Minimum capacity 2000 ltr)  
  Concrete Mixture    - 01 No. 
  Concrete Needle Vibrator   - 01 No. 
  Concrete Plate Vibrator    - 01 No. 
  Generator 33KVA   - 01 No. 
  Complete staging, shuttering, centering arrangement. (800 sqm) 

  De-Watering pump – 02 Nos. 
  Cutter machine   - 01 No 
  Tractor with trolley – 01 No. 

  

Page-49 & 50 

 

N.B.: GST Return, IT Return, Experience Certificate & Tool & Plans are not required for “D & C” Contractor. 

 

 

Signature of the bidder 
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CHECK LIST2 
To be filled in by the Tenderer 

 
 
1. NAME  OF  THE  TENDERER   : _________________________________ 
 
2. REGISTRATION  OF LICENSE VALID UPTO : _________________________________ 
 
3. NAME  OF  THE  WORK    : 
 
4. AMOUNT  PUT  TO  TENDER   : _________________________________ 
 
5. TOTAL  TENDER  AMOUNT    : _________________________________ 
 
6. EMD  DEPOSITED  BY  THE TENDERER IN SHAPE  
 NSC/KVP/POTD/POSB/Deposit Receipt of  Rs.__________________ Pledged/Not Pledged 
 Scheduled Bank  
 
7. Up to date I.T. Return &  I.T.S VALIDITY  : _________________________________ 
 
8. Up to date Active GSTIN &  I.T.S VALIDITY  : _________________________________ 
 
9. DATE OF  SUBMISSION  OF  TENDER  : __________________________________ 
 
10. TENDER PAPERS IN DTCN  CONTAINS : ______________________ NOS OF PAGES. 
 (Both in figures & words) 
 
11. DOCUMENTS & CERTIFICATES SUBMITTED ______________________ NO. OF SHEETS 
 (AT THE TIME OF SUBMISSION OF TENDER) (Both in figures & words) 
 
12. NO  OF  ITEMS  TENDERED   : _________________________________ 
 
13. (A) TOTAL OVER WRITTINGS 
 (Both in figures & words)       NOS 
  
 (B) CORRECTIONS 
 (Both in figures & words)       NOS 
 
 (C) INTERPOLATIONS 
 (Both in figures & words)       NOS 
 
 

 
 
 
 
SIGNATURE OF THE TENDERER        Project Administrator,  

ITDA, Th.Rampur 

         (To be verified by the opening  
      authority at the opening) 
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CONTRACT DATA 

A. GENERAL INFORMATIONS 

Sl No Item Details 

1 Bid Identification No. Bid Identification No - ITDATHR-02/2026-27 

2 Officer Inviting Tender 
Project Administrator, ITDA, Th.Rampur at 

Bhawanipatna . 

3 Project Administrator with headquarters. Th.Rampur at Bhawanipatna 

4 No of Fresh tendered Projects 9 

 

B. BID INFORMATION 

5 Intended completion period/Time 

period assigned for Completion 

As mentioned against the project in the Tender Notice. 

(Column No. 05 ) 

6 Last Date & time of submission of Bid online 5.00 P.M.  

Date:  24.07.2026 

7 Cost of Bid Document  

i Bank draft amount 
As mentioned against the project in the Tender Notice. 

(Column No. 08 ) 

ii in favour of PA, ITDA, Th.Rampur at Bhawanipatna 

iii payable at Bhawanipatna 

8 Bid Security  

i Amount 
As mentioned against the project in the Tender Notice. 

(Column No. 07 ) 

ii in favour of PA, ITDA, Th.Rampur at Bhawanipatna 

iii payable at Bhawanipatna 

iv Type of instrument As specified in the bid document 

9 Bid validity period 180 days 

10 
Minimum period of contract / agreement / 

lease deed of equipment and machineries  
As mentioned against the project in the Tender Notice 

11 Currency of payment for Contract Indian Rupee 

12 Language of Contract English 
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Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids 
1.  The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of the 

receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-procurement portal of 
Government of Odisha i.e. www.tendersodisha.gov.in. 

2.  Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has been 
decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids 
through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, 
State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 
outline as well as accounting and reporting structure are indicated below : 
a)  It will be carried out through a single banking transaction by the bidder for multiple payments like 
Cost of Tender Paper and Earnest Money Deposit on submission of bids. 
b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as well 
can be accessed by the intending bidders. 
c) Reporting and accounting of the e-receipts will be made from a single source. 
d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities 
indicated in Para 2 above would be faster. 
3. Only those bidders who successfully remit their Cost of Tender Paper Earnest Money Deposit on submission of 
bids would be eligible to participate in the tender/bid process. The bidders with pending or failure payment status shall 
not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be 
held responsible for such pendency or failure. 

4.  Banking arrangement: 
a) Designated Banks (SBI/ ICICI Bank/ HDFC Bank) payment gateway are being integrated with e-Procurement portal of 
Government of Odisha (www.tendersodisha.gov.in) 
b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper 
Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to 
collect and collate all e-Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account in any of the bank's branches while making 
payment. 

5.  Procedures of bid submission using electronic payment of tender paper cost and Earnest Money Deposit by 
 bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 
www.tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the required 
active tender from the "Search Active Tender" option. Now. submit button can be clicked against the selected tender so 
that it comes to the "My Tenders" section. 
b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required Prequalification 
/Technical /Financial bid, as mentioned in the bidding document and in line with Works Department office memorandum 
no. 7885, dt. 23.07.2013. 
c) Electronic payment of tender paper cost: Then the bidders have to select and submit the bank name as available in 
the payment options 
i. A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks or their 
aggregator banks. 
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks.  
· Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by adding the 
account number as mentioned in the challan as an interbank beneficiary. 
d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by 
bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission process. 
e) System generated acknowledgement receipt for successful bid submission: System will generate an 
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' generated in the 
acknowledgement receipt for tracking their bid status. 
 

6.  Settlement of Cost of Tender Paper; 
a) Cost of Tender Paper : In respect of Government receipts on account of Cost of Tender Paper, the e-Procurement 
portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The State Procurement Cell shall generate Bank-
wisehead- wise challans separately for Cost of Tender Paper and instruct the designated Banks to remit the money to 
the State Government account under different heads. In respect of the cost of tender paper received through the 
eprocurement portal, the remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, 
General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 
b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha Treasury 
portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha Treasury portal. 
c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of Tender 
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 
abstract of the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell 
shall generate Bank-wise list of challans and instruct the designated Banks to remit the money through the Odisha 
Treasury portal. The cost of tender papers will be credited to the registered Bank account of the concerned State PSUs, 
Statutory Corporations, Autonomous Bodies and Local Bodies etc. 
d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, to the bidder, in 
case the tender is cancelled before opening of Bid as per direction received from TIA through e-procurement system. 
e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper on submission of bids is enclosed in the 
Annexure. 
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7.  Settlement of Earnest Money Deposit on submission of bids: 
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders accounts as 
per direction received from TIA through e-procurement system 

8.  Forfeiture of EMD - Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 
various reasons. 
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-procurement portal will direct the Bank 
to transfer the EMD value from Pooling Account of SPC to the registered account of the tender inviting authority 
b) The tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money Deposit on 
submission of bid in the State Government Treasury under the appropriate head (8782-Cash Remittances and 
Adjustments between the officers rendering accounts to the same Accounts Officer-102-P.W.Remmittance-1683- 
Remittances-91028-Remittance into Treasury) after taking the amount as a revenue receipt in their cash book under the 
head 0075-Misc. General Services-00-101-Unclaimed Deposits-0097-Misc. receipts-02080-Misc. Deposits and submit 
the detail account to DAG (Puri) as a deposit of the Division c) By clicking submit button, system will initiate the forfeiture 
of EMD, system will not allow the evaluator to edit the initiation after clicking the submit button. Forfeiture option can be 
carried out in phased manner like one bidder at a time. 

9.  Role of the Banks: 
a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds as per 
this document. 
b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online 
payment processes and redirect them to e-Procurement website with necessary transaction reference details enabling 
them to submit their bids. 
c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of  
PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal. 
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated below. 
e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working day 
from the date of generation of the XML file and also provide a confirmation to NIC on the same. 

10. Role of State Procurement Cell: 
a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online payment 
requirements to National Informatics Centre / the authorized Banks for mapping/ customization. 
b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain the 
tender paper cost received in the e-Tendering process separately bank-wise for the Government Department and the 
PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha Treasury portal and make the 
remittance through over the counter facility or NEFT/RTGS (as and when this functionality is available in Treasury portal) 
and issue instruction to the bank for remittance of the receipt to the State Government account. 
c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the remittance 
towards tender paper cost to the Tender inviting authorities for their record. 
d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State PSUs/ 
Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly progress reports to 
the Government. 
e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day activity. 
f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted refund and 
settlement details in XML file against a day. 
g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status against a 
day 
h) e-procurement system will update the status accordingly for reconciliation report. 

11.  Role of National Informatics Centre : 
a) Customize e-Procurement software and web-pages of Government of Odisha 
(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 
c) NIC will provide an interface to organizations to download the electronic receipt data. 
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to the 
authorized Banks for enabling automatic refund/settlement of funds. 
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to 
make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal. 
 

12.  Role of Cyber Treasury : 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by  
the Cyber Treasury and it shall submit the accounts to AG (O) as per the established process. 
b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of the 
electronic remittances made to the State Government account. 
 

13.  Redressal of Public grievances : 
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective 
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any of the 
stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its notice, the 
State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly 
take steps for rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and 
the State Procurement cell, Odisha will notify the contact number and address of the Help Desk for resolution of any 
dispute regarding e-Receipt. 
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14.  Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection of bid, 
acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic submission of bids 
through e-procurement portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD Code 
and OGFR would stand modified to the extent prescribed. 

15.  These arrangements would be made effective after signing of MoU between the designated Banks and the State 
Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and e- 
Procurement Portal. 

ANNXURE-I 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money Deposit on submission of bids 

 Cost of Tender Paper on Submission of Bids Earnest Money Deposit on Submission of Bids 

Government 
Departments 

I. The Payment towards the cost of Tender Paper, 
in case Government Department, Shall be 
collected in separate Polling accounts opened in 
Focal Point Branch called e-FPB of respective 
designated banks [as stated in Para 2] at 
Bhubaneswar on T+1_day. 

II. With reference to the Notice Inviting Tender / 
Bid Identification Number, the amount so 
realized is to be remitted to Government Account 

under the Head Of Account 0075-Misc. General 
Services-800-Other Receipt-0097-Misc. 
Receipts-02237-Cost of Tender Paper through 
Odisha Treasury Portal after opening of the bid. 

I. In case of tenders of Government Departments, amount 
towards Earnest Money deposit on submission of bids 
shall be collected in a pooling account opened for this 
purpose at Focal Point Branch call e-FPB of respective 
designated banks at Bhubaneswar and the banks will 
remit the amount of respective bidder’s account within 
two working days on receipt of instruction from TIA 
through refund and settlement of e-procurement system. 

II. In case of forfeiture of Earnest Money Deposit on 

submission of bids, the e-Procurement portal will direct 
the Bank to transfer the EMD value from the Polling 
Account of SPC to the registered account of the tender 
inviting authority within two working days of receipt of 
instruction from TIA. 

 Cost of Tender Paper on submission of Bids Earnest Money Deposit on Submission of Bids 

State PSUs 

Statutory 
Corporations, 
Autonomous 
Bodies and Local 
Bodies 

I. In case of State PUSs, Statutory corporations, 

Autonomous Bodies and Local Bodies etc, the 
amount towards Cost of Tender Paper, on 
submission of bids shall be collected in 
separated pooling accounts opened in Focal 
Point Branch called –FPB of respective 
designated Banks at Bhubaneswar on T+1 days 

II. The Paper cost will be transferred to the 
respective current account of concerned State 

PSUs, Statutory Corporation, Autonomous 
Bodies and Local Bodies etc. after opening of 
bid. 

I. Amount towards EMD on submission of bids shall be 

collected in a seprate polling account of Focal Point 
Branch called e-FPB of respective designated banks at 
Bhubaneswar and the Banks will remit the amount to 
respective bidder’s account on receipt of instruction from 
TIA through refund and settlement of e-procurement 
system within two working days from receipt of such 
instruction. 

II. In case of forfeiture of Earnest Money deposit on 

submission of bids, the e-Procurement portal will 
directed the Bank to transfer the EMD value from the 
pooling Account of SPC to the registered account of the 
tender inviting authority within two working days of 
receipt of instruction from TIA. 

 
 



CONTRACTOR    PROJECT ADMINISTRATOR 

                           ITDA, TH.RAMPUR 
13 

Guidelines / Procedure to be followed in e-procurement as per Works Department, 

Government of Odisha office Memorandum No.7885 Dt.23.07.2013 / Instruction to bidder  

 

The following shall be made part of the detailed tender call notice.   
 

Appendix-IX (A) of OPWD Code, Vol-ll  

Executive instructions regarding calling for and acceptance of tenders in e-Procurement.  

1.  This office memorandum consists of the procedural requirement of e-procurement and shall be made part of the 

Detailed Tender Call Notice or Instruction to Bidder for all works” tenders hoisted in the portal.  

2.  The e-procurement portal of Government of Odisha is ’’https:// tendersodisha.gov.in”.  

3.  Use of valid Digital Signature Certificate of appropriate class (Class II or class Ill) issued from registered certifying 

authorities (CA) as stipulated by Controller of certifying Authorities (CCA), Government of India such as n-Code, 

Sify, TCS, MTNL,  e-Mudhra is mandatory for all users.  

4.  The DSC issued to the Department users is valid for the period of two years only All the Department users are 

responsible to revalidate their DSC prior to expiry.   

5.  For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all the 

users.  

6.  Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 

Department of Water Resources, Rural Development and Housing & Urban Development Department. 

Government of Odisha also welcomes hoisting of tenders by any other departments, authority, corporations, and 

local bodies etc. of the State with prior approval from Works Department. Works Department is the Nodal 

Department for the implementation of e-procurement in the State.  

7.  The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code / Accounts codal 

Government statues including any amendments brought from time to time to suit to the requirement of the best 

national practice.  

8.  Registration in the e- procurement portal is without levy of any charges but Government reserves the right to levy 

any charges for such value added services in future.  

9.  Contractor not registered with Government of Odisha, can participate in the e- procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering authority of 

the State Government before award of the work as per prevalent registration norms of the State.  

10.  For the role management “Department” is the Administrative Department, Organisation or wing is the Chief 

Engineer or highest tender accepting authority or equivalent officer, Division is the Executive Engineer or 

equivalent Officer and Subdivision is the Assistant Engineer or equivalent officer.  

11.  The e-Procurement software assigns roles for operation of the module for specific function. The terminologies used 

in the portal and their respective functions in the software are as follows.  

11 . 1 Application Administrator (NIC & State Procurement Cell)  

I. Master Management  

ii. Nodal Officer Creation  

iii.. Report Generation  

iv. Transfer of Officer’s login ID.  

v. Blocking & unblocking of officer’s and bidder’s login ID.  

11.2  Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank)  

I. Creation of Users  

ii. Role Assignment  

iii. Report Generation  
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iv. Transfer of Officer’s login ID.  

v. Blocking & unblocking of officer’s Login ID.  

11.3  Procurement Officer-Publisher (Officer having tender inviting power at any level)  

i i. Publishing of Tender  

ii ii. Publishing of Corrigendum I addendum I cancellation of Tender  

iii iii. Bid Clarification  

iv iv.  Uploading of Pre-Bid minutes.  

v v. Report generation.  

 

11.4  Procurement Officer-Administrator (Generally sub-ordinate officer to Officer inviting Tender)  

i.  Creation of Tender  

ii.  Creation of Corrigendum I addendum I cancellation of Tender  

iii. Report generation.  

11.5  Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender)  

i. Opening of Bid  

11.6  Procurement Officer Evaluator (Generally Sub-ordinate Officer to Officer Inviting Tender)  

i. Evaluating Bid  

11.7  Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance Officer)  

i. To take up auditing  

 

12.  NOTICE INVI-TING BID (NIB) or INVITATION FOR BID (IFB):  

12.1  The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable to 

conventional Bids and will be finalized / approved by the officers competent as in the case of conventional Bids.  

12.2  The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. Simultaneously, a 

notification should also be published in the newspapers, as per existing rules preferably, in the following format, to 

effect economy:-  

Government of Odisha “e” procurement Notice  

Bid Identification No .---------------------------  

1.  Name of the work: .......................................................  

2.  Estimated cost: Rs. .........................................................  

3.  Period of completion ......................................................  

4.  Date & Time of availability of bid document in the portal  

5. Last Date I Time for receipt of bids in the portal  

6.  Name and address of the O.I.T.: ...............................................  

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in   

12.3  The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the website 

https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/Guest Users can download the 

Bid documents only after the due date & time of sale. The publication of the tender will be for specific period of time  

till the last date of submission of bids as mentioned in the ‘Notice inviting Bid’ after which the same will be removed 

from the list of “Latest Active tenders”.  

https://tendersodisha.gov.in/
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13.  ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:  

13.1  The Procurement Officer Publisher (Officer inviting Tender) shall publish any addendum/ corrigendum /cancellation 

of tender in the website https:// tendersodisha.gov.in, notice board and through paper publication and such notice 

shall form part of the bidding documents.  

13.2  The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they 

wish can modify their tenders. The bidders are required to watch the website till last date and time of bid 

submission for any addendum/ corrigendum / cancellation thereof. Tender inviting Authority is not responsible for 

communication failure of system generated mail.  

14.  CREATION AND PUBLISHING OF BID:  

14.1  All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement Officer 

Administrator) and published by the Officer inviting Tender (Procurement Officer Publisher) using their DSCs in 

appropriate format so that the document is not tampered with   

14.2  The tender document comprise the notice inviting tender, bid document/SBD, drawings in .pdf format and the 

schedule of quantities / BoQ in .xls format to be uploaded by the Officer inviting Tender.  

I.3  Procurement Officer Administrator creates tender by filling up the following forms:  

I. BASIC DETAILS  

II. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and type of 

documents to be uploaded by the bidder in the following format:  

(a)  For Single Cover/Packet:  

Sl.No.  Cover Type  Document Description  Type 

1  Fee / Prequal / Technical / 

Finance  

  

  

Tender Cost, EMD, GST Registration Certificate and GSTIN, 

PAN, Contractor RC, Affidavits, undertakings and any other 

documents as per SBD/DTCN. 

.pdf 

 

BOQ   .xls 

 

  (b) For Two Cover/Packet:  

 

Sl.No.  Cover Type  Document Description  Type 

1  Fee/ Prequal/  

Technical  

Affidavits, undertakings and any other document as per 

SBD/DTCN  

.pdf 

2  Finance  BOQ  .xls 

 
iii.  TENDER DOCUMENT: -  The Procurement Officer Administrator should upload the NIT in .pdf format.  

iv.  WORKITEM DETAILS  

v.  FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender paper and EMD 

amount as laid down in DTCN/SBD.  

vi.  CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of tender such 

as publishing date, document download start date & end date, seek clarification start date & end date 

(optional), bid submission start date & closing date, bid opening date as per DTCN/SBD.  

vii.  BID OPENER SELEC-TION: The Procurement Officer creator can select two /three / four bid openers for a 

particular bid. If required the bid openers can also be selected within an organization from other procurement 

units (Circles /Divisions).  
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viii.  WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally signed 

tender document (SBD/DTCN) or any other addition document/drawings in .pdf format and Bill of Quantities 

in .xls format.  

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using his/her DSC 

after detail scrutiny of the fields created and documents uploaded by the Procurement Officer Administrator. 

Procurement Officer Publisher can publish tenders for multiple procurement units using multiple DSCs 

procured for each post separately. After being relieved from the additional charges he has to surrender the 

additional DSCs to the Nodal Officer of the concerned 10alvanized10o.  

15.  PARTICIPATION IN BID:  

15.1  PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to register in 

the portal using his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital 

signature certificate (DSC) to his/her unique Login ID. He/She has to submit the relevant information as 

asked for about the firm/contractor. The portal registration of the bidder/firm is to be authenticated by the 

State Procurement Cell after verification of original valid certificates/documents such as PAN and (ii) 

Registration Certificate (RC) / GST Registration Certificate (for procurement of goods) of the concerned 

bidder. The time period of validity in the portal is at par with validity of RC. Any change of information by the 

bidder is to be re authenticated by the State Procurement Cell. After successful authentication bidder can 

participate in the online bidding process.  

15.1 .1  Bidders participating through Joint Venture shall declare the 10authorized  signatory through Memorandum 

of Understanding duly registered and  authorized in the portal in the name and style of the Joint venture 

Company. It is mandatory that the DSC issued in the name of the 10 authorized signatory is used in the 

portal.  

15.1.2  Any third party/company/person under a service contract for operation of e-Procurement system in the State 

or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement process 

that are undertaken through the e-Procurement system irrespective of who operates the system.  

15.2  LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and password. The 

system will again ask to select the DSC and confirm it with the password of DSC as a second stage 

authentication. For each login, a user’s DSC will be validated against its date of validity and also against the 

Certificate Revocation List (CRL) of respective Cas stored in system database. The system checks the 

unique Login ID, password and DSC combination and authenticates the login process for use of portal.  

15.3  DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system and 

undertake the necessary preparatory work off-line and upload the completed tender at his convenience 

before the closing date and time of submission.  

15.4  CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement portal 

using his/her DSC; provided the questions are raised within the period of seeking clarification as mentioned 

in tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries 

related to the tender.  

15.5  PREPARATION OF BID  

15.5.1  The bids may consist of general arrangements drawings or typical or any other drawings relevant to the work 

for which bid has been invited. Bidder may download these drawings and takeout print for detail study and 

preparation of his bid. Any other drawings and documents pertaining to the works available with the Officer 

inviting the bid will be open for inspection by the bidders.  
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15.5.2  The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 

prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc. and 

store in the system.  

15.6  PAYMENT OF EMD /BID SECURITY AND COST OF BID DOCUMENTS:  

( Amendment vide Works Department Office Memorandum -14468 dt. 20.09.2018 Govt. of Odisha.)  

15.6.1  The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. 

The bidder shall scan all the written/printed pages of the bid security and up load the same in portable 

document format (PDF) to the system in designated place of the technical BID. Furnishing scanned copy of 

such documents is mandatory otherwise his/her bid shall be declared as non-responsive and liable for 

rejection.  

15.6.2  The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in the 

bid document. The validity period of the EMD or Bid Security shall be as mentioned in the bid document. Any bid not 

accompanied by an acceptable Bid Security and not secured as indicated in the bid document shall be rejected as non-

responsive. The bid security shall be retained till such time the successful bidder furnishes Initial Security Deposit (ISD) 

or Performance Security acceptable to the Officer Inviting the Bid. Failure of the successful Bidder to comply with the 

requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. The Bid 

security in the form of FD / BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the 

bid. Bid security in other form is acceptable if the bid documents provides for it.  

15.6.3  “Security for the due fulfillment of a contractor should invariably be taken. The security may be taken in shape of 

N.S.C/Post Office Savings Bank Account/Post Office Time Deposit Account/Kissan Vikas Patra/Bank Guarantee in 

favour of the Divisional Officer from any Nationalized/Scheduled Bank in India counter Guaranteed by its local 

branch at Bhubaneswar towards E.M.D/Initial Security Deposit/any other security deposit from the contractor or 

Supplier”.(For EMD Clause No 06 of DTCN should be referred.)  

15.6.4  The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect of 

Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are to be scanned and up loaded 

in portable document format (PDF) along with the bid. (Not Required)  

15.6.5  The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder 

only within 5 days of opening of the tender. In the eventuality of failure on the part of the lowest successful bidder 

to produce the original documents, he will be debarred in future from participating in tender for 3 years and will be 

black listed by the competent authority. In such a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L1 bidder.  

15.6.6  Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

15.6.7  Government of Odisha has been actively considering integrating e-payment gateway in to the portal for payment of 

Cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway shall be issued 

separately after it is established.  

16.  SUBMISSION OF BID:  

16.1  The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a 

Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/Bid Security,  

PAN Card, GST Registration Certificate, Registration Certificate, Affidavits, Profit Loss statement, Joint venture 

agreement, List of similar nature of works, work in hand, list of machineries, and any other information required by  

OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related 

information/undertaking including rebates.  

16.2  Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement Officer Publisher (Officer 

Inviting Tender) after entering the relevant fields without any alteration/ deletion / modification. Multiple BoQ 

submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates 
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other than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder 

quoting zero percentage is valid and will be taken at par with the estimated rate of the work put to tender.  

16.3  The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification 

information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of 

Technical Bid.  

16.4  The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities 

(BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of 

respective item(s) without any blank cell in the rate column in case of item rate tender and type percentage excess 

or less up to two decimal place only in case of percentage rate tender.  

16.5  The bidder shall log on to the portal with his/her DSC and move to the desired tender for up loading the documents 

in appropriate place one by one simultaneously checking the documents.  

16.5.1  Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or 

corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system 

generated summary of submission to confirm successful uploading of bid. The bids cannot be opened even by the 

OIT or the Procurement Officer Publisher/ opener before the due date and time of opening.  

16.5.2  Each process in the e-procurement is time stamped and the system can detect the time of log in of each user 

including the Bidder.  

16.5.3  The Bidder should ensure clarity /legibility of the document uploaded by him to the portal.  

16.5.4  The system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender.  

16.5.5  The bidder should check the system generated confirmation statement on the status of the submission.  

16.5.6  The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.  

16.5.7  The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system 

used during the e-procurement process.  

16.5.8  The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of 

Quantity duly filled in. It is not necessary for the part of the Bidder to up-load the drawings and the other Bid 

documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings and 

documents uploaded by the Officer inviting the Bid.  

16.5.9  The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). 

The date and time of bid submission shall remain unaltered even if the specified date for the submission bids 

declared as a holiday for the Officer Inviting the Bid.  

16.6  SIGNING OF BID:   

The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by him, owning 

responsibility for their correctness/authenticity as per IT ACT 2000. If any of the information furnished by the bidder 

is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal 

shall be blocked and the bidder is liable to be blacklisted.   

 17.  SECURITY OF BID SUBMISSION:  

17.1  All bid uploaded by the Bidder to the portal will be encrypted  

17.2  The encrypted Bid can only be decrypted /opened by the authorized  openers on or after the due date and time.  

18.  RESUBMISSION AND WITHDRAWAL OF BIDS:  

18.1  Resubmission of bid by the bidders for any number of times before the final date and time of submission is 

allowed.  

18.2  Resubmission of bid shall require uploading of all documents including price bid afresh.  

18.3  If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only 

the last bid submitted.  
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18.4  The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet or 

traffic jam or power failure etc.  

18.5  The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned copy 

of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing reasons for withdrawal. 

The system shall not allow any withdrawal after expiry of the closure time of the bid.  

19.  OPENING OF THE BID:  

19.1  Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 

cannot be opened before the specified date & time.  

19.2  All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.  

19.3  The bidders & guest users can view the summary of opening of bids from any system. Contractors are not 

required to be present during the bid opening at the opening location if they so desire.  

19.4  In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the bids 

will be opened at the appointed time on the next working day.  

19.5  Combined bid security for more than one work is not acceptable.  

19.6  The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from their 

new location if they are transferred after the issue of Notice inviting Bid and before bid opening. Further, action on 

bid documents shall be taken by the new incumbent of the post.  

19.7  In case of non-responsive tender the officer inviting tender should complete the e-Procurement process by 

uploading the official letter for cancelled / re-tender.  

19.8 In case of any complain regarding the bid of any Bidder, should be lodged within 03(Three) days from the date of 

opening of the Bid, otherwise it will not be entertained.  

20.  EVALUATION OF BIDS  

20.1  All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the 

tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the 

documents as available in the portal containing--- - nos of pages”.  

20.2  The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded documents 

provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Officer Inviting 

Tender may ask for any other document of historical nature during Technical Evaluation of the tender. Provided in 

all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible 

documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any 

additional document.  

20.3  The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the 

bidder will be evaluated on its own merit.  

20.4  The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders.  

20.5  The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.  

20.6  The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.  

20.6.1  The Financial Bid will be opened on the notified date & time in the presence of bidders or their 14authorized 

representative who wish to be present.  

20.6.2  At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be opened.  

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate tender 

and percentage above or less in case of percentage rate tenders will be announced.  

20.6.4  Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the Comparative Statement 

and furnish a certificate to that respect.  

20.6.5  Bidder can witness the principal activities and view the documents/summary reports for that particular work by 

logging on to the portal with his DSC from anywhere.  
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20.6.6  System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval of 

concern Chief Engineer /Head of Department.  

21.  NEGOTIATION OF BIDS:  

21.1  For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the 

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates  

22.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:  

22.1  The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable, 

telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum that the 

Engineer-in-Charge will pay the contractor in consideration of execution & completion of the Works by the 

contractor as prescribed by the contract & the amount of Performance Security and Additional Performance 

Security required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid 

process and commencement of the contract.  

22.2  The Contractor after furnishing the required acceptable Performance Security & Additional Performance Security, 

“Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the 

procurement Officer –Publisher. The Procurement Officer-Publisher shall up load the summary and declare the 

process as complete.  

22.3  If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium / 

JV / firm where such an agency / firm already happens to be or is going to be a partner/member/proprietor, he/they 

shall neither be allowed for participation in bidding for three years nor his/their application will be considered for 

registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required 

criteria, would be called for drawing agreement for execution of work subject to condition that the L-2 bidder 

negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.  

23.  BLOCKING OF PORTAL REGISTRATION:  

23.1  If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/ blacklisted by 

the competent authority his portal registration shall be blocked automatically on receipt of information to that effect.  

23.2  The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked automatically in 

receipt of revocation order of cancellation/suspension/ blacklisting from the concerned authority.  

23.3  The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in 

turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the 

Officer inviting Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and 

recommend to the Chief Manager (Tech.) for blocking of portal registration within 10 days of intimation to the 

defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concerned Chief 

Engineer/ Heads of Office if any of the following provisions are violated.  

23.3.1  Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) instruments before the 

designated officer within the stipulated date and time.  

23.3.2  Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.  

23.3.3  Fails to execute the agreement within the stipulated date.  

23 3.4  If any of the information furnished by the bidder is found to be false / fabricated /bogus.  

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement Cell, 

Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER 

INVITING TENDER for blacklisting as per Appendix- XXXlV of OPWD Code, Volume-ll.  

24.  GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:  
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24.1  UNBLOCKING OF PORTAL REGISTRATION:  

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.  

EIC (Civil)-cum-CPO, - Chairman  

Engineer-in-Chief (WR) – Member  

Concerned Chief Engineer – Member  

Sr. Manager (Finance), SPC – Member  

Officer Inviting Tender – Member  

Chief Manager (Technical), SPC- Convener  

24.2  The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for this 

purpose. The Committee shall meet not less than once in a month if required & shall consider the recommendation 

of the officer inviting tender for unblocking of portal registration. The quorum of the meeting will be four.  

24.3  The minimum period of blocking of Portal Registration shall in no case be less than 180 days. After blocking of 

Portal Registration, the Contractor whose Portal Registration has been blocked may file application to the 

concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along with a 

Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only (non-refundable) under the head of 

accounts ‘0059 – Public Works’ as processing fees. The officer inviting tender shall forward the application filed by 

the contractor to the Chief Manager (Tech), State Procurement Cell.  

24.4  On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as mentioned 

above, the Chief Manager (Tech) being the member Convener of the Committee shall place the case before the 

Committee for examination and taking a decision in this regard. After examination the Committee may recommend 

for unblocking of the portal registration of said contractor if the Committee is satisfied that the fault committed by 

the contractor is either unintentional or done for the first time.  

24.5  After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been 

blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed before the 

Committee and may advice the concerned officer inviting tender to issue show cause notice to the contractor 

asking him to explain as to why his portal registration shall not remain blocked. On receipt of show cause reply 

from the contractor the officer inviting tender shall examine the same & if considered proper he may report to the 

Chief Manager (Tech), SPC along with his views furnishing the copy of the show cause reply for placement of the 

same before the committee for taking a decision in respect of blocking/ unblocking. If the Committee found that the 

contractor is in habit of committing such fault again and again intentionally the committee may advice the 

concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule.  

                         Accordingly Office Memorandum No 1027 Dt.24.01.2009 stands modified.  
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DETAILED TENDER CALL NOTICE 

FOR BUILDING WORKS. 

1. The Project Administrator, ITDA, Th.Rampur at Bhawanipatna on behalf of Governor of Odisha invites 

Percentage Rate bids through online mode in Double Cover System for the works as detailed in the table, from 

the class of eligible contractors as mentioned in column-6 (six) registered with the State Government and 

Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of 

Civil Works Electrical and P.H. works. The bidders should have the necessary Portal Enrolment (with his own 

Digital Signature Certificate). The registered bidders outside Odisha, can also participate in this process, after 

necessary Portal enrolment, but shall have to subsequently undergo registration with the appropriate authority of 

the State Government before award of the work. The bid should be submitted only online on the website www. 

tendersodisha.gov.in. 

a)  This tender is only Civil Works.  

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and 

agreement.  

2.  The Bid documents are available in the official website of Government: http://www.tendersodisha.gov.in from 11.00 

A.M of 15.07.2026 to 24.07.2026 up to 5.00 P.M 

3.  The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Project 

Administrator, ITDA, Th.Rampur at Bhawanipatna, Odisha at 11.00 A.M on Dtd. 27.07.2026  in the presence 

of the bidders or their authorized representatives who wish to attend.   
  

4.  Cost of Bid & Bid Security - The cost of bid documents is to be remitted ONLINE towards cost of each bid 

respectively. The cost of bid documents have to be paid by each bidder as mentioned under Column 07 & 08. 
  

5.   The bid is to be submitted in two covers.   

(i) Cover-I is to contain scanned copy of registration certificate, PAN card, GST Registration Number, certificates duly filled-in, 
M.O.U. (Memorandum of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / 

L.T. license and other relevant documents required as per the relevant clauses of this DTCN.   
(ii)   Cover-II is to contain the price bid duly filled in and signed by the bidder.   

The documents to be contained – 
 

ONLINE DOCUMENTS 
 

All Documents consisting of : - Affidavits, PAN/ TIN, Up to date Income Tax Return (2025-26) GST Registration 

Certificate, Up to date GSTR 3B Return 2025-26, Registration Certificate, Affidavit for No relation Certificate, 

Affidavit for No Litigation, Caste Certificate & other requisite documents as called for in the DTCN. 
 

In a double cover system the Technical bid (online) will be opened first & after Technical evaluation by the 

Tender Committee. Original verification of bidders who qualify on the basis of scanned copy submitted online 

shall be carried out and then the Financial bid in online mode will be opened only of successful bidders. 
 

6.  The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data. 

Bidders desirous to hire machineries or equipments from out side the State or owned but deployed outside the 

State are required to furnish the EMD/bid security online as specified in the Contract Data and as per the above 

terms and conditions.   

The Bidder shall furnish, as part of his Bid, a Bid security ( o n l i n e )  for e a c h  w o r k  

s e p a r a t e l y  a s  p e r  the amount mentioned under Col. 7 of NIT/Contract Data. The bidder shall scan all 

the written pages of the bid security and up load the same to the system in designated place. The online bidder 

shall deposit the original copy of the ‘bid security’ within the specified period mentioned in the DTCN (after 

receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. The Officer inviting 

the bid shall not be responsible for any postal delay and/or non- receipt of the original copy of the bid 

security on or before specified date and time.  

http://www.tendersodisha.gov.in/
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7.  (i) The lowest eligible bidder is required to produce documents viz original Registration, GST Registration 

Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with 

the original documents relating to ownership and hiring of plants and machineries mentioned at Annexure-I of 

Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing scanned copy of such 

documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive 

and thus liable for rejection.  

 (ii)* AMMENDEMENT AS PER LR NO. 9100 DT 17.07.2020 OF Works Department, Govt of Odisha.  

     Registration of contractors in CDMS:-  

 As per lr no. 9100 dt 17.07.2020  of  Works Department Govt. Of Odisha, it is instructed to all Categories of contractors in 

CDMS portal within Dt. 31.12.2020 as per the codal provisions vide clause no. 12.4 of Appendix IX (A)  of O.P.W.D code , 

Vol(II) . Hence all class of contractors are requested to register themselves in CDMS portal positively by Dt. 31.12.2020 

falling which , the contractors shall not be able to participate in the tender process.  

  

  “No reference to any documents of ownership and hiring of plants and machineries submitted in any previous 

tender case will be entertained”  
 
8.   The work is to be completed in all respects within 06 (Six) calendar months from the date of issue of work order. 

Bidders whose bid is accepted must submit a work programme including E.I (Internal & External) & P.H Work 
(Internal and External) at the time of execution of Agreement.   

 
9.   All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and 

validity of tenders can also be extended if agreed by the tenderers and the Department.  

10.(i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments as per 

Annexure-I of Schedule-C for which contractor shall have to secure minimum 80% of marks failing which 

the tender shall be liable for rejection.   

(ii)  In case the contractor executing several works he is required to furnish a time schedule for movement of 

equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.   

(iii)  The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the 

tendered work if these are not engaged and produce certificate from the Executive Engineer as per Annexure – III 

of Schedule-C under whom these are deployed at the time of tendering and the period by which these machines 

are likely to be released from the present contract. Certificate from the Executive Engineer of Government of 

Odisha or Engineer-in-Charge of the project (in case of non-Government projects) under whose jurisdiction the 

work is going on, shall not be more than 90 days old on the last date of receipt of tender   

(iv)  In case the contractor proposes to engage machineries and equipments as asked for in the tender document, 

owned or hired but deployed out side the State, he/she is also required to furnish 1% EMD /Bid Security. (As per 

office memorandum of Govt of Odisha, Works Department Letter no-18138, Dated-05.12.2018.). The entire bid 

security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the 

machineries.   

(v)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed 

and duration of such contract . The contracts/agreements/lease deed should be on long term basis for a minimum 

period of 12 (twelve) months from the last date receipt of bid documents.  

11.   An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 

bidder is to furnish an affidavit at the time of submission of bid about the authentication of bid documents. An 

affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of information in 

Schedule – E and required affidavit in Schedule – F, the bid document will be summararily rejected.   

12.   No Relation certificate.   
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The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the 

rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 

Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & 

the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such 

cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A..   

13.   The prospective applicant in its name should furnish list of work satisfactorily completed and list of works in 

progress in Schedule-B & Schedule- D. Non furnishing of the scanned copy of information in Schedule – B & 

Schedule-D the bid document will be summararily rejected.  

14.   If an individuals makes the application, the individual should sign above his full type written name and         current 

address.   a)  The notice inviting bid, instruction to the bidder, conditions of contract, all the documents including 

additional conditions, specifications and drawings, if any, forming the bid as issued at the time of invitation of bid 

and acceptance thereof together with any correspondence leading thereof & required amount of performance 

security including additional performance security.  tolls conveyance charge and other cost on account of land and 

building including temporary building and temporary electric connection to work site as well as construction of 

service road and diversion road and its maintenance till completion of work as required by the bidders for Collection 

of materials, storage, housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for 

temporary occupation of land owned by Govt. at the site of the work.   

15.   If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name 

and the full name of his firm with its current address.   

16.   If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full 

type written names and current address, or alternatively by a partner holding power of attorney for the firm in which 

case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership 

deed and current address of all partners of the firm shall also accompany the application.   

17.   If the application is made by a limited company or a corporation, it shall be signed by duly authorized person 

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall 

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of 

its existence along with the technical bid.   

18.   The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 

the wordings will not be accepted.   

19.   No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted 

in English. The applicants name should appear on each page of the application along with his signature or the 

signature of his authorized representative at the bottom of each page.   

20.  Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender 

papers.   

21. A.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of Percentage Rate 

tender:-   

(i)  The contractor has to quote percentage excess or less over the estimated cost in the prescribed format 

appended to the tender document. The estimated cost is excluding GST. The rates of item basing on 

which estimated cost has been derived are excluding GST on different components to arrive at such rates.  

In the Percentage Rate Tender the Bidder quoting Zero value is valid and will be taken as Schedule of 

Rates.  

(ii)   The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 

offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate 

so offer shall be considered after opening of all packages called in the same Tender Notice. The 

Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 

shall have the Bid Identification No, Name & Sl No. of the work (as per I.F.B) to which they refer.  



CONTRACTOR    PROJECT ADMINISTRATOR 

                           ITDA, TH.RAMPUR 
25 

(iii)  The Contractor will quote percentage excess/less up to Two decimal point only. If he writes the 

percentage excess/less up to three or more decimal points, the second decimal point shall only be 

considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.)  

(iv)   In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress 

specified in the contract.   

(v)   The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment.   

(vi)   The period of completion is fixed and can not be altered except in case of exceptional circumstances with 

due approval of next higher authority.   

(vii)  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill   

B.     GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.   

22. (i) The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 

documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed 

specifications for Odisha and other relevant specifications and drawings which are for sale. Complaint at a future 

date that plans and specifications have not been seen by the bidders can not be entertained.   

22 (ii)  Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should 

also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and 

availability of materials. In every case the materials must comply with the relevant specifications. Complaints at 

future date that the availability of materials at quarries has been misjudged can not be entertained.  

22(iii)      Amendment to pare-3.4.16 (a) (vii) of OPWD Code, Vol-I by Substitution  

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of the materials supplied. The contractors would, however be responsible for 

procurement for materials from authorized sources and voluntarily disclose the source of procurement for the 

purpose of billing Besides, the bidder would be required to submit the details of quarry for procurement while 

submitting the bids.   

23.   The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during 

the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will 

hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the 

contract and no extra monetary compensation will be entertained. The work shall however be executed as per final 

approved drawing to be issued by the Engineer-in-Charge as and when required.   

24.   If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.  

25.   The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety 

of workers.  

26.   It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings.   

27.  Additional performance security shall be taken on an incremental basis from the selected bidder for low 

bid prices in the project works as under: 

i. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance 

guarantee/security percentage is required. 

ii. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 

performance guarantee / security percentage shall be incremented by 0.1% for every percentage of bid price below 

10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and 

this additional performance guarantee percentage shall be applied on the bid price. 
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iii. Where the bid price is 20% or more below of the project cost put to bid, the additional performance 

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project 

cost put to bid in additional to 1% of the bid price and this additional performance guarantee shall be applied on the 

bid price. 

iv. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on 

whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on 

whether the decimal point of the percentage of bid price is 0.5% or more. 

v. The additional performance security shall be treated as part of the performance security. 

vi. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 

recommended to the competent authority of the Administrative Department for the approval of the Additional 

Performance Security (APS). An abnormally low bid is one in which the Bid price, In combination with other 

elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the 

contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, 

Including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of 

risks and responsibilities and any other requirements of the Bid document. If after evaluating the price analyses, 

the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the 

contract at the offered price, the Procuring Entity may reject the Bid / Proposal. However, it would not be advisable 

to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally 

low bid. 

 28.   The companies or individuals registered with State Government and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both 

legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite 

work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute 

Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil Contractor in order to take part in 

the Composite tender should enter into a sub-contract agreement in shape of an affidavit with eligible Registered Electrical 

Contractors having valid H.T./L.T/M.V license (Associate with the sub-contractor). Scanned copy of such agreement 

(Schedule-H) should be submitted along with the tender otherwise the bid document will be summararily rejected. 

The Original agreement should be furnished and the Original Electrical License should be produced for verification within 3 

(three) working days of Opening of Cover-I (Technical Bid) of the tender. This agreement with the electrical contractor shall 

also form a part of the tender. If the Civil Contractor is having registration in Electrical works under the same name and 

style, the question of joint venture does not arise. The tender papers shall bear signature of authorized person of the 

tenderer, the letter of authorization should accompany tender papers. The 28authorization   should clearly indicate the 

name of legal person to sign and enter in to agreement and receiving payment and will be responsible for all contractual 

obligations for execution of work for Civil, P.H. and Electrical Items of work to the Engineer-in- Charge.   

29.   (i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows.  

a)  Part – I   :  For Civil items of works  

b)  Part – II   :  For Electrical. Items of works  

c) Part – III   :  For P.H items of work  

  

The contract shall be drawn & signed by Project Administrator, ITDA, Th.Rampur at Bhawanipatna on behalf of 

the Governor of Odisha.  

(ii) The Civil items of works as per Part-I of Schedule of quantities of the Agreement shall be supervised measured 

and check measured by the Asst. Executive Engineer, ITDA, Th.Rampur respectively.  

In the interest of expeditious execution of work, payment of interim bills (Running A/c bills) shall be made 

in respect of Public Health works nil final bill shall be sent to the concerned  for final adjustment and compilation of 

accounts. Jr. Engineer concerned shall be responsible for proper and timely execution of their respective items of 

works and implementation of the terms and condition of the contract. The contractor shall be bound to receive and 

act as well according to the direction of the Engineer-in-Charge for General Public Health Authority concerned.  



CONTRACTOR    PROJECT ADMINISTRATOR 

                           ITDA, TH.RAMPUR 
27 

30.   In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 

approved document during download of the bid document, the decision of the officer inviting the bid will be binding 

on the bidder.   

31.   The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 

accepted.   

32.  i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that this 

schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the Contract 

and such omissions, deductions, additions or alternations shall no way invalidate the contract and no extra 

monetary compensation, will be entertained.   

ii) Bidders are to submit only the Original Bill of Quantity uploaded by publisher after entering the relevant 

fields without any alteration / deletion / modification. Multiple Bill of Quantity submission shall lead to 

cancellation of Bid.  

iii)  The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent authority 

is mandatory before making any payment.   

33.   The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 

what so ever.   

34.   The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD 

Code.   

35. i)   The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge prior to 

expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 

and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge 

will pay the contractor in consideration of the execution, completion and maintenance of the Works by the 

contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).   

ii)  The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) and additional performance security as per clause 27 of DTCN in 

form of Fixed Deposit receipt of Scheduled Bank / Kissan Vikash Patra / Post Office Savings Bank 

Account/National Savings Certificate / Post Office Time Deposit Account in India counter guaranteed by its local 

branch at Bhubaneswar duly pledged in favour of the Project Administrator, ITDA, Th.Rampur at Bhawanipatna 

and in no other form, which including the amount already deposited as bid security (earnest money) shall be 1% of 

the value of the tendered amount  and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for 

the fulfillment of the contract in the office of the Project Administrator, ITDA, Th.Rampur at Bhawanipatna and 

payable at Bhawanipatna or as directed. The security deposit together with the earnest money and the amount 

withheld according to the provision of P-1 agreement shall be retained as security for the due fulfillment of this 

contract and additional performance security in accordance with the provisions of the agreement.   

iii)  The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge 

and the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, 

the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall 

form part of the agreement.   

b)   Standard P.W.D. Form P-1 with latest amendments.   

iv)   Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required 

amount of initial security deposit and additional performance security deposit are received by the Engineer-in-
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Charge. The security will be refunded after One year of completion of the work and payment of the final bill and will 

not carry any interest.   

v)  As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from the 

offer before acceptance of tender by the competent authority.  

vi)    Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 

stone basing on the financial achievement so as to complete the work within the stipulated time and in case of 

failure on the part of the agency to achieve the milestone liquidated damage will be imposed.  

36.   That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring 

a suit in regard to the matter by this contract at any place outside the State of Odisha.   

37.   The contractor should be liable to fully indemnify the department for payment of compensation under workman 

Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 

compensation paid will be recovered from the contractor.   

38.   Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter 

No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.   

39.   In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 

minimum Wages Act, the Asst. Executive Engineer will have the right to investigate and if the contractor is found to 

be in default, he may recover such amount due from the contractor and pay such amount to the labour directly 

under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of 

the Asst. Executive Engineer is final and binding on the contractor.   

40.   The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 

the following or similar category.   

a.   Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,   

b.  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 

to the satisfaction of the local health authorities.   

c.  Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 

work.   

d.  Fees and duties levied by the municipal, canal or water supply authorities.   

e.  Suitable equipments and wearing apparatus for the labour engaged in risky operations.   

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.   

g.  Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act.   

h.  The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost.   

41.   After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as 

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 

clean, this should be inclusive of the rate.   

42.  No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 

required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of 

works.   

43.   It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity 

of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate 

settled before the extra items of work or extra quantity of any items of work is taken up.   
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44.   The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry 

of work Housing and Supply in their standing order No-44150 dtd.25.11.57.   

45.   Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents can be seen in the office of the Project Administrator, ITDA, Th.Rampur 

at Bhawanipatna as mentioned in the contract data during office hours everyday except on Sundays and Public 

Holidays till last date of sale and receipt of bid documents. Interested bidders may obtain further information at the 

same address. But it must be clearly understood that the bids must be received in order and according to the 

instructions.   

46.   Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned 

herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall 

supersede the condition of D.T.C.N.   

47.   All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & 

latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MORT&H, Govt. 

of India. MORT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution, 

quality assurance, specification and measurement for all items of Road & Bridge works.   

48.   Shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water 

tight.   

49.   The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can 

reject partly or fully such structures if found defective in their opinion.   

50.   Concrete should be machine mixed unless otherwise ordered in writing by the Asst. Executive Engineer. The 

contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.   

51.   Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-

Charge or his representative shall have the right to test the weight & quality from time to time.  

52.   The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 

on the application of the bidder due to delay in procurement of materials.   

53.   The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 

execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills 

at stock issue rates or market rates whichever is higher.   

54.   If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the 

same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to 

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate 

whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any 

time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof.   

55.   The selected bidder may take delivery of departmental supply according to his need for the work issued by the 

Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for 

proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the 

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s 

risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 

agreement.   

56.   The Department will have the right to supply at any time in the interest of work any departmental materials to be 

used in the work and the contractor shall use such materials without any controversy or dispute on that account. 

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 

Department or current market rate whichever is higher.   

57.   All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor 

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods 
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or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the 

custody of the contractor and the contractor will be responsible for its safety and storage.   

58.   Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must 

have to arrange by themselves cement, steel, and every sort of materials from approved manufacturer, get it tested 

in the Departmental Laboratory and approved by the Department before use.   

59.   TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight 

calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-

in-Charge.   

60.   No extra payment will be made for removing spreading and consolidating salvaged materials.  

61.   The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of 

work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.   

62.   Measurement of earth work in embankment will be done by section measurement after the earth is consolidated 

including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra 

payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting shall 

be economically utilized in filling.   

63.   All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per 
Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing 
and test conducted in accordance with IS 456 and IS 516 .  

64.   The machineries, if available, with the department may be supplied on hire as per normal hire charges of 

Government in force at the time of execution of work subject to the condition that the contractor will execute in 

advance an agreement with the Engineer-in-Charge.   

65.   In the event of any delay in the supply of Departmental machineries for unavoidable reasons, no extension of time 

will be granted to the contractor under any circumstances.  

66. Gradation of Ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

provision of relevant I.S Code / I.R.C Code / MoRT&H specifications.   

67.   The Contractor will have to submit to the PA, ITDA, Th.Rampur at Bhawanipatna monthly return of labour both 

skilled and unskilled employed by him on the work.  

68.   All fittings for doors and windows, PH and Electrical Works as supplied by the Contractor should be of best quality 

and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge before they are 

used on the work.  

69.  After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical 

Inspectorate.  

70.   The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light 

of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.   

71.   The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. List of 

T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid 

document.  

72.   The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 

Department before taking up the work and during course of execution required from time to time. All such samples 

will be tested at Departmental Control and Research Laboratory Bhubaneswar, Quality control division 

Cuttack and Zonal Laboratories, at the cost of the Contractor with no extra cost to the Department.  

73.  The cement concrete block should be well burnt and of good qualities. The bricks should be approved by the 

Engineer-in-charge before use in the work and should conform to the minimum strength as per National Building 

Code.  
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74.   Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of 

any eventuality of difference for co-efficient for linear measurements.   

75.  SPECIAL CONDITIONS (PART OF THE CONTRACT)  

(I)  All materials before they are being used in the items of works as per this Schedule of quantities and also the 

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the 

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and the 

said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the 

items of works should be inclusive of cost of such tests.  

(II)   The tests have to be planned & carried out such that the progress of work is not hampered  

(III)   The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered 

from time to time.  

76.   a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 

will be as directed by the Engineer-in-charge.   

b)   Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the 

testing shall be taken for each structural member by a representative of the contractor in the presence of 

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor 

shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental 

Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance 

with the stipulation in Bridges code section-III.   

c)   Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 

result of the specimen did not give a correct indication of the actual quality of concrete.   

d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or 

Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be 

borne by the Contractor.   

77.   Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.   

78.   No claim for carriage of water what-so-ever will be entertained.   

79.   The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the 

work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The 

period of employment will commence within one month after the date of work order and would last till the date, 

when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the 

emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be 

employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one 

percent of the tendered cost of the work.   

80.   Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to 

the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma 

Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall employ under him one Graduate 

Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering 

personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent 

qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist 

the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for 

by the contractor .The names of such Engineering personnel appointed by the Contractors should be intimated to 

the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Super 

Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering 
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personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 

the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes 

M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a separate 

sheet vide Schedule-G.   

81.   It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 

may render necessary possible help for procuring license.   

82.   Odisha Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender 

as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Odisha Bridge and 

Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender 

amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction 

of rates by negotiation.   

83.   Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 

satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and 

that rates quoted by him in the tender will be adequate to complete the work according to the specifications 

attached there to and that he had taken in to account all conditions and difficulties that may be encountered during 

its progress and to have quoted rates including labour and materials with taxes , octroi, other duties, lead, lifts, 

loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to 

the entire satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of 

the contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to 

have misjudged as regard availability of materials, labour and other factors.   

 

84.   The prevailing percentage of I. T. of the gross amount of the bill towards income tax will be deducted from the 

contractor’s bill.   

85.   GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at source (TDS) as 

per rules applicable.   

86.  Construction workers welfare CESS @ 1(one) % of the amount of estimated cost put to tender as per tender 

notification and in conformity with latest Labour & Employment Department Circular will be proportionately 

deducted from the contractor’s bill at the time of making payment.     

87.   The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 

support of their payment to the concerned Jr. Engineer with their bills, falling which the amount towards royalties of 

different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of 

concerned department.   

88.   Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.   

89.   Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour Department.   

90.   Sample of all material – The contractor shall supply sample of all materials fully before procurement for the work 

for testing and acceptance as may be requiring by the concerned Engineer-in-charge. 

91.   Trial Boring – The foundation level as indicated in the body of the departmental drawing is `purely tentative and for 

the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 

cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the 

contractor shall take in to account of the above aspects.   

92.   Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the 

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-

Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 
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recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 

from the contractor the cost of making good the works. The contractor is also required to maintain the 

road/bridge/building for 12 (Twelve) calendar months from the date of successful completion of the work.   

93.   From the commencement of the works to the completion of the same, they are to be under the contractors charge. 

The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for 

injuries to person or structural damage to property happening from any neglect, default, want of proper care or 

misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no 

claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 

natural or incidental damages so caused will have to be made good by the contractor at his own cost.   

  

94.1   PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF  MINIMUIM  WAGES, PRINCIPAL MATERIALS, 

POL & OTHER MATERIALS  TO BE INCORPORATED IN  CONDITION OF CONTRACT (Vide Works Department 
Memorandum No.15847 dated/19.11.2019)  

  

Contract price shall be adjusted for increase or decrease in rates and price of Labor, Cement, Steel, Bitumen, 

pipes, POL & other materials component in accordance with the following principles and procedures as per 

formula given in following paras.  

(a.)  The price adjustment shall apply for the work done from the date given in the contract data up to end of 

the initial intended date or extensions granted by the Engineer and shall not apply to the work carried 

out beyond the stipulated time for reasons attributable to the contractor,  

 (b)  The price adjustment shall be determined during each month from the formula given in following paras.  

 (c )  Following expressions and meanings are assigned to the work done during each month.  

 R = Total value of work done during the month. It would include the amount of secured advance granted 

if any, during the month, less the amount of secured advance recovered, if any during the month. It will 

exclude value for works executed for extra items under variations.  

94.2  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of this or 

other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs.  

  The formula (e) for adjustment of prices are :  

  

94(a)(i)  Formula to calculate the increase or decrease in the price of other materials component:  

Price adjustment for increase or decrease in cost of local  materials other than cement, steel, bitumen, pipes and POL 

procured by the contractor shall be paid in accordance with the following formula.  

 Vm= 0.85 x Pm/100 x R x (M1-Mo)/Mo  

 Vm= Increase or decrease in the cost of work during the quarter under consideration due to  changes in rates of local  

materials other than cement, steel, bitumen, pipes and POL.  

Mo = The all India wholesale price index ( all commodities) on 28 days preceding the date of opening  of bids , as 

published by the Govt. of India, Ministry of industry and commerce, New Delhi).  

M1= The all India whole sale price Index (all commodities) for the month under    consideration  as published by Govt. of 

India, Ministry of Industry and commerce, New Delhi .  

 Pm= Percentage of local  materials component (other than cement, steel, bitumen, pipes and POL)  of  the work,   

94(a)(ii):  Adjustment towards differential cost of cement.   

Price adjustment for increase or decrease in the cost of Cement shall be paid in accordance with the following 

formula  

  Vc = 0.85 x Pc /100 x R x (Ci-Co) / Co   

  VC= increase of decrease in the cost of work during the month under consideration due to changes in the  rates 

for cement.  
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C1=All India Wholesale price index for ordinary 38alvaniz cement  (OPC) for the Month under consideration (as 

published by  Govt. of India, Ministry of Industry and commerce, New Delhi).  

Co = All India Wholesale price index for ordinary 38alvaniz cement  (OPC) on 28 days preceding the date of  opening of 

Bids as   published by Govt. of India Ministry of Industry and commerce, New Delhi.  

  Pc = Percantage of Cement Component of the work.  

94(a)(iii): Adjustment towards differential cost of Steel   

                Price adjustment for increase or decrease in the cost of Steel shall be paid in accordance with the following formula  

   Vs= 0.85 x Ps /100 x R x (Si-So) x So   

   Vs= Increase or Decrease in the cost of work during the month under consideration due to changes in the  

 rates for steel  

 Si=  The all India wholesale price index for steel (mild steel long products) for the month under consideration as 

published by the Ministry of Commerce & Industry , Government of India, New Delhi.  

So= The all India wholesale price index for steel (mild steel long products) on  28 days preceding the date of opening of 

Bids as published by the Ministry of Commerce & Industry , Government of India, New Delhi.  

Note :  For the application of this clause , index of (Mild Steel long products )  has been chosen to represent steel group.  

94(a)(iv): Adjustment towards differential cost of Bitumen.  

  

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following formula :  

  Vb =0.85x Pb /100 X R x(B1 – Bo)/ Bo.  

Vb =Increase or Decrease in the cost of work during the month under consideration due to changes in the rate of 

Bitumen.   

Bi = The official retail price of bulk bitumen at IOC/BPCL Depot at nearest center for the 15th day of the month under 

consideration.  

Bo=. The official retail price of bulk bitumen at IOC/BPCL Depot at nearest center on the day 28 days prior to date of 

opening of Bids  

  Pb = Percentage of Bitumen component of the work.  

  

94(a)(v): Adjustment towards differential cost of pipes.  

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula :  

 Vpi   = 0.85x Pp/100x R (Pi-Po)/Po  

 Vpi = Differential cost of pipe i.e. amount or increase of decrease in rupees to be paid or recovered  during the quarter 

under consideration.  

 Ppi = Percentage of pipe component of the work .  

 Pi1 =All India Whole sale price Index for the period under consideration as published by, Govt. of India,  

  Ministry of Industry and Commerce, New Delhi.  

  Pio =All India Wholesale price Index of pipe on 28 days preceding the date of opening of bids as published  

 by the ministry of commerce and Industry, Government of India, New Delhi.  

94(b) :    Adjustment of Labour Component  

Price adjustment for increase or decrease in the cost Due to Labour shall be paid in accordance with the following 

formula:  

VL= 0.85 x P1/100 x R x(L1 – L0)/ L0.  

VL = Increase or decrease in the cost of work during the Month under consideration due to  changes in rates of Local 

Labour.  

  L0= The minimum wages of unskilled labour as notified by State Government, of Odisha  as prevailed    

  on the  last stipulated date of receipt of tender including extension,  if any.  

L1= The minimum wages for unskilled labour as notified by State Government & as prevailed on the last date of the 

Month  previous to the one under consideration   

  P1= Percentage of labour component of the work.  
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94. c  REIMBURSEMENT /REFUND DUE TO VARIATION IN PRICES OF P.O.L.  

Price adjustment for increase or decrease in the cost of pol (Fuel & Lubricant) shall be paid in accordance with the 

following formula:  

Vf = 0.85 X P1/100 x R x (Fi-Fo) / Fo  

  Vf  = Increase or decrease in the cost of work during the month under consideration due to changes in rates for P.O.L.  

  P1= Percentage of P.O.L component of the work.  

Fi  = The official retail price of High speed Diesel (HSD) at the existing consumer pumps of  IOC/BPCL/HPCL at nearest 

center for the 15th day of the month under consideration.  

F0=   The official retail price of High speed Diesel (HSD) at the existing consumer pumps of  IOC/BPCL/HPCL at nearest 

center on the day 28 days prior to the date of opening of Bids.  

NOTE : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel & 

lubricants group.   

94(d):  Adjustment for Plants & Machinery Spares Component:  

Price adjustment for increase or decrease in the cost of Plants & Machinery Spares procured by the contractor shall be 

paid in  accordance with the following formula:  

Vp = 0.85 X Pp/100 x R x (Pi-Po) / Po  

Vp = Increase or Decrease in the cost of work during the month under consideration due to change in the  rates for 

Plants & Machinery Spares.  

Po  = The all India wholesale price index for manufacture of machinery for mining , quarrying and  construction on 28 days 

preceding the date of opening of the Bids as published by the Ministry of  Commerce and Industry, Govt. of India , New 

Delhi.  

Pi  = The all India wholesale price index for manufacture of machinery for mining , quarrying and Construction For the 

month under consideration as published by the Ministry of Commerce and Industry, Govt. of India , New Delhi.  

  Pp   = Percentage of Plants & Machinery Spares components of the work.  

Note :  For the application of this clause , index of manufacturing of machinery for  mining , quarrying and  Construction has 

been chosen to represent the Plants & Machinery Spares group.  

Regarding wholesale price index (WPI) for appropriate commodity for payment of price adjustment, due to change 

of base year of WPI  from 1993-94 to 2004-05 & 2011-2012 , it is observed that , the commodity ‘ Bars and ROD ‘, 

“Cement” , “ Heavy Machinery and parts “  included in the list of WPI 1993-94 Series are not mentioned as such in 

the WPI 2004-05 & 2011-12 series. Therefore , the following items in the WPI 2004-05 & 2011-12 series shall be 

considered corresponding to items in WPI 1993-94 Series.  

Sl no.   Item in WPI 1993-94 Series  Item in WPI  2004-05 series  Item in WPI  2011-12 series  

1  Cement   Grey Cement  Ordinary Portland Cement  

2  Bars & Rods  Rebars  Mild steel long products  

3 Heavy Machinery & Parts  Construction Machinery  Manufacture of machinery for mining, 
quarrying & construction.   

 

94(e):  APPLICATION OF ESCALATION CLAUSE:  

(I) The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, pipe, 

POL and wages, keep such books of account and other documents as  are necessary to show that the amount of increase 

claimed or reduction available and shall allow  inspection of the same by a duly authorized representative of Government  

and further, shall at the request of the  Engineer –in-Charge furnish documents to be verified in such a manner as the 

Engineer- in-charge may require any document and information kept. The contractor shall within a reasonable time of 15 

days of his becoming aware of any alteration in the price of such material, wages of labour and /or price of P.O.L give 

notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition along with information 

relating there to which he may be in a position to supply.  
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Percentage Table  

SL.  
 
No  

 Category of works  
 

  

% component(cost wise) 

Labour 
(P1) 

POL 
(P1) 

Steel + Cement +  bitumen + 
other materials* 

1.  R&B Works   
 (%of  component)  

 Road works  5 5 90 

 Bridge works  5 5 90 

 Building Works   5 5 90 

2.  Irrigation Woks  
( %of     component)  

Structural work  5 5 90 

 Earth, Canal &   
Embankment work  

5 5 90 

3.  P.H. work  
  

Structural Work  
  
Pipe Line Work  
  
Sewer Line  

5 
 
5 
 
5 

5 
 
5 
 
5 

90 
 
Pipe – 70% 
* other material–20% 
Pipe–70% * other material–20% 

 

*Note- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen   

Pipe  and  Plants & machinery spare component in the  concerned woks and shall be provided in the bid document in shape of 

“Schedule of Adjustment Data” as an “ Appendix to Bid”( Enclosed herewith).  
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Appendix to Bids 

Schedule of Adjustment of Data 

( For all works , adjustments factor for labour and POL shall be considered @ 5% each . Steel , cement pipes, other materials and 

machinery shall contribute to 90% of price Adjustment and shall be calculated for each work separately during preparion of 

estimate , shall be approved by the authority during technical sanction as a “ schedule of Adjustment Data” and  shall form part of 

the Bid Document )  

  

Cl No – 31 of F2/P1 

Contracts   
Sl No.  

Index Description  Source of Index  Base 

Value*  

Base 

Date*  

Weightage of 

Item**  

31 (a) (i)  Other materials   All India whole sale price Index (all commodities) as published 

by the Economic Advisor to the  Govt. of India, Ministry of 

Industry and commerce, New Delhi .  

      

31(a)(ii)  cement  whole sale price Index for  Cement (Ordinary Portland cement) 

as published by the Economic Advisor to the  Govt. of India, 

Ministry of Industry and commerce, New Delhi .  

      

31(a)(iii)  steel  whole sale price Index for  Steel (Mild steel –Long products) 

as published by the Economic Advisor to the  Govt. of India, 

Ministry of Industry and commerce, New Delhi .  

      

31(a)(iv)  Bitumen(VG-30)  Official retail price of Bulk Bitumen at the nearest 

IOC/BPCL/HPCL depot.  

      

31(a)(v)  Pipes  whole sale price Index for  the type of Pipe under 

consideration , as published by the Economic Advisor to the  

Govt. of India, Ministry of Industry and commerce, New Delhi  

      

31(b)  Labour  Minimum wages Notified by the Labour and Employee’s state 

Insurance Department Of Govt. of Odisha, India.  

    5%  

31I  POL  Official retail price of HSD at the nearest IOC/BPCL/HPCL 

consumer pump depot.  

    5%  

31(d)  Plants & 

Machinery  

whole sale price Index for  Manufacture of Machinery for 

Mining, Quarring and Consumption as published by the 

Economic Advisor to the  Govt. of India, Ministry of Industry 

and commerce, New Delhi  

      

      Total    100%  

  

 *Values to be filled up at the time of Drawl of Contract  

**Values to be filled up in the Bid Document.  

95.   The contractor has to arrange the land required for borrowing earth if necessary for the work at his cost. No extra 

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. 

The rate quoted by the contractor should be inclusive of all such charges.   

96.   Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue a Site Order book to 

the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by 

the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the 

contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the 

Department. The Site Order Book shall be the property of the P.W.D. and shall not be removed from the site of work 

without written permission of the Engineer ( Jr. Engineer) and to be submitted to the Engineer-in-charge every month.   
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97.   The bidder should conduct S.B.C. of soil at foundation level and furnish the test results in conformity with I.R.C. code at 

his own cost before execution of the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. 

tests etc. without any extra cost to the Department.   

98.   The details of foundation and sub-structure for execution may be done in accordance with the test results thus obtained.   

99.   The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible 

changes and payments is to be made as per Clause 11 of the P-1 Contract.   

100.   Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in 

Odisha P.W.D. Code, Bridge code and MORT&H Specifications with latest revision / amendment are also binding on the 

part of the contractor.   

101.   No part of the contract shall be sublet without written permission of the concerned Jr. Engineer or transfer be made by 

power of Attorney authorizing others to receive payment on the contractor’s behalf.   

102.   The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration.   

103.   Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be 

any way responsible for the same and will not pay any cost towards the repair done by the contractor.   

104.   The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.   

105.   The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or 

operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of 

this.   

106.   The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 

complaint on this account shall be entertained.   

107.   The contractor shall make requisition of claim book from the date of commencement of the work from the Department 

and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered 

by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the 

contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim 

to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a 

certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should 

be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be 

submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the 

work are liable to be summararily rejected. The claim books rae the property of the P.W.D. and shall be surrendered by 

the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the 

Department which ever is earlier for record.   

108.   Number of tests as specified in I.R.C./MORT&H/I.S.I specification required for the construction of roads /bridges / 

buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed 

material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for 

collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and 

testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-

charge and on both the accounts the cost shall be borne by the contractor.   

109. i)   Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per 

IRC/MORT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from time to time.   

ii) An Engineering personnel of the executing agency should be present at work site at the time of visit of high level 

inspecting officers in the rank of Chief Engineer and above.   

110.   Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is 

desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The 

Sanction of the Project Administrator, ITDA shall be necessary in each case. The contractor shall arrange his programme 
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of work according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department.   

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from 

the bills of the contractor regularly and the final payment for the work including refund of security deposit will not be made 

until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of 

hire charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All 

transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/ 

deposit return there to, will be borne by the contractor.   

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not have been 

utilized for any reason except for a major break down which may take more than 72 hours for repairs. The contractor 

shall immediately intimate in writing to the Engineer –in-charge when any plant or machinery goes out of order requiring 

major repairs.   

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring 

similar preparation the working hour will include the time required to make up the boiler temperature and bring plant to 

the operating conditions before the actual start of work.   

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating 

and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no 

case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-

in-charge.   

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete 

mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the 

drums etc. washed at the close of work each day.   

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 

arrangement of labour and material etc. on his part. The same will be returned only when they do not require or when in 

the option of Engineer-in-charge the work or a portion of work for which issued is completed.   

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made 

good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision 

of Project Administrator, ITDA, Th.Rampur at Bhawanipatna shall be final. The contractor shall on or before the supply of 

plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor 

shall also be responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from 

any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.   

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in 

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the 

machinery is not returned. Such period will be treated as working time. In the event of the non-return of the machinery, 

the full value of the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills 

that may become due in respect of his other work under the state public works Department. The decision of the Project 

Administrator, ITDA shall be final in case of dispute.   

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 

with the Engineer-in-charge or his nominees in the form attached.   

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor 

will be maintained by the Department will be attested by the contractor or his 44alvanized agent daily. In case of 

contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-

charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will 

be binding on the contractor.   
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

This agreement made the ________________________ Two Thousand __________________________________ 

between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his 

heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred to as the Governor 

which expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of the other 

part.   

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more 

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.   

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in 

after mentioned.   

Now it is here by and between the parties here to as follows:-   

(a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department or any 

other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed 

from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at, Bhawanipatna.  

(b)  The rate of higher charges will be as per Government order in vogue.  

I  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge   

(d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop / store at, Bhawanipatna in the same good condition in which they were received by him.   

(e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 

specified for the working period and an increase of ten percent.   

(f)  The tools and plants shall be open for inspection at all times to the officers of the Government.   

(g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government  

additional hire charges as well as over time charges for staff for such excess operation at the rate approved by the 

Engineer-in-charge from time to time.   

(h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will 

be levied except in case of major repairs.   

(i)  Normally the tools and plants will be supplied with operating staff.   

(j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising 

due to any causes what-so-ever during the period of the machinery is in his charge.   

(k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period 

of hire shall be defrayed by the hirer.   

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by 

the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the 

said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost 

thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good 

the loss or damage failing which the same will be recovered from his dues as in case of hire charges.   

 

(m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of 

receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay 
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such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that 

the maximum penalty shall not exceed the cost replacement of the tools and plants .   

(n)  In case of any disputes between the hirer and the Government, the decision of the Project Administrator, ITDA, 

Th.Rampur at Bhawanipatna shall be final.  

(o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-

charge shall include all officers duly authorized by him to exercise powers on his behalf 

THE SCHEDULE  

Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks. 

          

 

 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set their 

respective hand, the day and the year here in above written. Signed by:  

   1      2.   

Signed sealed and delivered in the presence of  

1.                 2.   
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111.   Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department   

(a) Making a false statement or declaration.   

(b) Past record of poor performance.   

c) Past record of abandoning the work half way/ recession of contract.   

(d) Past record of in-ordinate delay in completion of the work.   

(e) Past history of litigation.   

112.   The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete 

the envisaged work.   

113.   if L1 bidder does not turn up for agreement after finalization of the tender, then his EMD shall be forefeited and  he 

shall be debarred from participation in bidding for three years and action will be taken to blacklist the contractor. In 

that case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of 

work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 

tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated to all 

departments of Government and also to Govt. of India agencies working in the state.  

114.   ADDENDUM TO THE CONDITION OF P1 CONTRACT   

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 dt.24.12.2005 and 

No.8310 dt.17.05.2006):-   

2.1.   Progress of work and Re-scheduling programme.   

2.1.1.   The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. 

The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the 

contract.   

2.1.2.   With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 

approval a Programme commensurate to Clause No. 2.1.3 showing the general methods, arrangements, and 

timing for all the activities in the Works along with monthly cash flow forecast.   

2.1.3.   To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 

contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has 

elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed.   

2.1.4.   If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform 

to the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-

in-Charge, a revised programme showing the modifications to such programme necessary to ensure completion 

of the works within the time for completion. If the contractor does not submit an updated Programme within this 

period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which the over due 

Programme has been submitted.   

2.1.5.   An update of the Programme shall be a programme showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 

of the activities.   

2.1.6.   The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is 

to show the effect of Variations and Compensation Events.   

 2.2.  Extension of the Completion Date.   

2.2.1.   The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the 

date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of 

the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money 

& performance guarantee / Security deposit absolutely.   
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2.2.2.   As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each 

milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data.   

2.2.3.   In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make 

good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 

with the works.   

 i) Force Majeure, or 

ii)  Abnormally bad weather, or   

iii)  Serious loss or damage by fire, or   

iv)  Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the 

work, or.   

v)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract.   

vi)  In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause 

the Contractor to incur additional cost, or   

vii)  Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control.   

2.2.4.   Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such 

a request the period for which extension is desired.   

2.2.5.   In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 

communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-Charge and this shall be binding on the contractor.   

2.3.   Compensation for Delay.   

2.3.1.   If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may 

decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress 

remains below that specified in Clause 2 of P-1 contract or that the work remains incomplete.   

This will also apply to items or group of items for which a separate period of completion has been specified. 

Compensation @ 1.5 per month for delay of work, delay to be completed on per Day basis. Provided always that the total 

amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work.   

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or 

any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in 

contract data, (which is in this case the original work programme furnished by the Contractor and approved by the 

Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the 

amount shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant 

of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to 

the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the 
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withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. However no interest whatsoever 

shall be payable on such withheld amount.  

2.4.   Bonus for early completion  

2.4.1.  Amendment to para-3.5.5 ( V) of Note-III of OPWD Code, Vol-1 by modification  

Note- (III)-  For availing incentive Clause in any project which is completed before the stipulated date of completion, 

subject to other stipulations it is mandatory on the part of the concerned Asst. executive Engineer/ Jr. Engineer to report 

the actual date of completion of the project as soon as possible through Fax or e-mail so that the report is received within 

7 ( Seven) days of such completion by the concerned  Superintending Engineer, Chief Engineer & the Administrative 

Department.  

“The incentive for timely completion should be on a graduated scale of 1 ( one) percent to 5 ( five) percent of the contract 

value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale,  

Before 30% of contract period = 5 % of Contract Value  

Before 20 to 30% of contract period = 4 % of Contract Value  

Before 10 to 20% of contract period = 3 % of Contract Value  

Before 5 to 10% of contract period = 2 % of Contract Value  

Before 5% of contract period = 1 % of Contract Value  

2.5.   Management Meetings.   

2.5.1.   Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure.  

2.5.2.   The Engineer shall record the business of management meetings and is to provide copies of his record to those attending 

the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in writing to all who attended the 

meeting. a)  Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 

process.   

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter 

No.10639 dt.27.05.2005 of Works Department, Odisha):-   

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

Engineer-in-charge shall be conclusive evidence), 20% of the value of left over work will be realized from the 

contractor as penalty.   

115.       BLACK LISTING OF CONTRACTOR;-  

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. And Office 

Memorandum no-10496 dt.12.07.2018 of works Department, Government of Odisha.  

As per said amendment a Contractor may be blacklisted .  

b)  Involvement in any sort of tender fixing.   

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out.   

d)  Persistent and intentional violation of important conditions of contract.   

e)  Security consideration of the State i.e. any action that jeopardizes the security of the State.   

f)  Submission of false/ fabricated / forged documents for consideration of a tender.   

g) Non Submission of Additional Performance Security (APS) within stipulated period     

              h) Keeping business Relationship with a fraud Company in ay manner that affects the contract      

                           executed with Government or Government Agency” for Blacklisting of Contractor.  
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116.(A)  Bid Capacity - (Vide Works Department Office Memorandum No.6300 dtd.16.6.2011)   

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 

calculated as under.   

Assessed Available Bid Capacity = (A*N*2-B), where   

A = Maximum value of works executed in any one year during the last five years (updated to the current price 

level) rate of inflation may be taken as 10% per year (escalation factor) which will taken into account the completed 

as well as works in progress.   

B = Value of current price level of the existing commitments and ongoing works to be completed during the next 

years (period of completion of works for which Bids are invited).   

N = Number of years prescribed for completion of the work for which the Bids are invited.   

Note :  JOINT VENTURES ARE NOT ACCEPTED..   

The Statement showing the value of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below 

the rank of an Asst. Executive Engineer.   

Escalation Factor : Following enhancement factors will be used for the cost of works executed and the financial figures to a 

common base value for works completed in India.   

                      Year before                               Multiplying factor   

                         One                                                 1.10   

                         Two                                                 1.21   

                         Three                                              1.33   

                         Four                                                1.46   

                         Five                                                 1.61   

(Applicant should indicate actual figures of costs and amounts for the works executed by them without accounting for the 

above mentioned factors)   

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying factors 

will be applied. Instead, current market exchange rate(State Bank of India BC selling rate as on the last date of submission 

of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian rupees.   

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule-B.   

Total value of Civil Engineering construction work performed in the last five years are to be furnished for which certif icate 

from Chartered Accountant is to be furnished.  

     2018-2019 --------------  
   2019-2020 …………..  

2020-2021 …………..  

2021-2022 …………..  

2022-2023 ……………  

Base year shall be taken as 2023-24.  

116(B)  Similar Nature of Works:-  

The bidder should have satisfactorily completed the works during the last five years ending previous day of last date of 

submission of tenders.  

 1. One similar work costing not less than 50% of the estimated cost put to tender. Similar work shall mean 

construction of a multistoried RCC framed composite building executed under one agreement for any authority bodies of state /  

central Govt. with Certificate from the concerned officer not below the rank of Executive Engineer / Asst. Executive Engineer or 

Equivalent need to be furnished by the bidder as per Scheduled-D. The Current price level for similar nature of work will be 

taken into consideration as per escalation factor mentioned in DTCN at Clause No. 116(A).   

(Similar Nature of work i.e. Civil Work of Buildings)  
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117.  ELIGIBILITY CRITERIA: - To be eligible for qualification in the technical bid, applicants shall furnish the followings. Non-

furnishing of the following particulars shall be treated as ineligible .  

            a.   Required Bid Security / E.M.D (ONLINE)  

b.  Cost of Tender paper as per (ON LINE).  

c.   Scanned Copy of valid Registration Certificate, GST Registration Certificate and GSTIN, PAN card, GST Return, 

Income Tax Return of last 3 years along with the other tender documents as per Clause No.07 (i) & (ii)   

d.   Information regarding (i) Evidence of ownership of principal machineries / equipments  as per Annexure-I of 

Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of Schedule-C if required as per Clause No.10. (iv).  

e)   Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank 

guarantee in schedule “F” as per clause 11.   

f)   Required Additional performance security as per the clause No. 27(v).    

g)  Joint venture deed with eligible registered electrical contractors along with other relevant documents for composite 

Building as per clause-28 of DTCN and Cl. No.16.3 of the  Instructions/Guidelines of  Bidder for e-

procurement.(Schedule-J)  

h)            No relation certificate as per clause No. 12 of D.T.C.N (Schedule –A).  

i)             Submission of the required information on his/their available Bid capacity at the expected time of bidding as per  

Clause 116(A). (Schedule-B).  

   j)            Similar nature of work as per clause No. 116 (B) of DTCN & schedule –D.   

 k)            Other required schedule/information as per DTCN .  

 Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her bid shall be declared as 

non responsive and thus liable for rejection and action to be taken as per relevant clauses of Instruction to Bidders for e-

procurement  

 
CANVASSING IN ANY FORM, DIRECT OR INDIRECT, EXERTING PRESSURE, COERCION, INTIMIDATION, THREATENING AND THUS 

INTERFERENCE IN THE TENDER PROCESS WILL RENDER THE BID LIABLE FOR REJECTION AND THE LICENSE OF SUCH BIDDER FOR 

CANCELLATION.  

118.  Engineer Contractor desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit to the 

effect that he has not yet been awarded more than two works (excluding this work) with exemption of EMD during 

the current financial year. The name of the works awarded with exemption of EMD and the tender inviting authority 

must be mentioned in the affidavit, failing which the tender will be rejected.  

Total: - 118 (One hundred Eighteen) clauses only  

                                              APPROVED BY  

              

           

Sd/- 

Project Administrator 

ITDA, Th.Rampur 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK  

  

Materials of following specification are to be used in work. The Tenderer are expected to possess  

and be well conversant with the following IS standard and code of practice.  

  

1.   Cement   Will be as per I.S. 269/455 (However the grade of cement to be selected by the Engineer-in-

Charge of work and compressive cube test before commencement of work in each batch).   

2.   Steel   I.S. 432 (Plain) and 1786 (Tor)   

3.   Vibrator   I.S. 7246   

4.   Aggregate   I.S. 383, I.S. 515   

5.   Water for mixing 

and curing   

Shall be clean, free from injurious amount of oil, salt, acid, vegetable materials and other 

substances and harmful to concrete in conformity to I.S. 456 and I.S. 2025.   

6.   Sand / Fine 

Aggregate   

I.S. 2116, 383   

7.   Binding wire   I.S. 280 ( alvanized minimum 1 mm)   

8.   Rain water pipe   I.S. 2527   

9.   Construction joints   I.S. 3414   

10.   Steel Window 

Frame   

I.S. 1038/83   

11.   Steel Door Frame   I.S. 4351/75   

12.   Fitting & Fixtures 

for works   

joinery   

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per direction of 

Engineer-in-Charge.   

  

Note :  For road work (Approach Road) specification as per road and bridges (latest edition) published by  I.R.C & 

M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification I.S. shall be 

referred (Indian standard).  

ITEM OF WORK  

1. Concrete shall be with conformity to I.S.456.  

2. Foundation shall be with conformity to I.S.1080.  

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I)  

4. C.R. Masonry shall be with conformity to I.S.1597.  

5. Cement concrete Block shall be with conformity to I.S.3590.  

6. Cement plastering shall be with conformity to I.S.9103 & 6925.  

7. Mortar shall be with conformity to I.S.2250  

8. White and colour washing shall be with conformity to I.S.6278.  

9. CC in foundation shall be with conformity to I.S.2571.  

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II)  

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II)  

12. DPC shall be with conformity to I.S.3067  

13. Tar felt treatment shall be with conformity to I.S.1346  

14. Mosaic flooring with conformity to I.S.2114  

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661  
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

  

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant Engineer & 

above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of Odisha 

I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of 

E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.   

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.   

  

  

(*) – Strike out which is not applicable      Signature of the Tenderer   

Date:-   

  

  

SCHEDULE - B  

  

EXISTING COMMITMENTS AND ON-GOING WORKS :  

  

Description 
of works  

Place 
& 
State  

Contract 
No.  

Name & 
Address of 
Employer  

Value of 

Contract (`. 

In lakh)  

Stipulated 
Period of 
Completion  

Value of works* 
remaining to be 

completed (`. In 

lakh)  

Anticipated 
date of 
completion  

1 2 3 4 5 6 7 8 

                

  

 * The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive 

Engineer or equivalent. In case of there is no existing commitment and ongoing works, the bidder will furnish 

a declaration in shape of affidavit that he has no work in hand in schedule B.If it found incorrect the bid shall be 

summarly rejected  

  

  

Signature of the Tenderer  

  

Date……………………..  
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ANNEXURE – I OF SCHEDULE-C   

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK (MINIMUM REQUIREMENT) 

 Sl. 

No. 

List of plants and equipment Requirement Marks 

01 Truck / Tipper (10T each)  No marks will be  awarded  for the vehicles those  have no 

valid permit and fitness.  

02 Nos. 15 

02 Water Tanker (Minimum capacity 3000 ltr)   02 Nos. 10 

03 Concrete Mixture   02 Nos. 10 

04 Concrete Needle Vibrator   04 Nos. 10 

05 Concrete Plate Vibrator  02 Nos. 05 

06 Backhoe Loader/ Hydraulic Excavator  01 No 10 

07 Generator 33KVA  01 No 10 

08 Complete staging, shuttering, centering arrangement.  800 Sqm. 15 

09 De-watering Pump   02 Nos. 06 

10 Welding Machine  01 No 03 

11 Tractor with trolley  01 No 06 

 MINIMUM QUALIFYING MARK-75  Total 100 

 

N.B. : 1.  Submission of forged / fabricated documents/ invoices/ vouchers to prove the purchase & ownership of T&P / 

Machineries shall be treated as an offence. Such case will be forwarded to the Crime Branch and License issuing 

authority for needful Penal action.  

2.   Bidders are requested to mention the detail address and Landline Phone Number of the shop / company on the 

invoices / vouchers to verify the authenticity of purchase of the equipments / machineries.  

3.   Non-submission of Original bid security and bid cost within the designated period shall debar the bidder from 

participating in the on-line bidding system and his portal registration shall be blocked. His name shall also be 

informed to the registering authority for cancellation of his registration as Contractor.  

4.  In case of centering & shuttering materials certificate of the Executive Engineer Or equivalent and higher rank 

officer of Govt /Govt. Under taking/PSU within 90 days of last date of receipt of tender is allowed..  

5.   Plants and Equipments purchased by the bidder through auction sale will not be considered during technical bid 

evaluation.  

6.       Valid permit and fitness certificate of owned/leased vehicles should be furnished otherwise no marks will  be    

awarded for the provided documents.  

NOTE:  1.  Capacity of each plant and equipment should be as per specification attached separately.   

2.  The above equipment should either be owned or availed on long-term lease extended beyond the duration of 

the work, the authority of which in either case is to be substantiated before award of the work.   

3.  The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”   

4.  The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion 

of the work shall have to be deployed by the agency.   

5.  For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 

entertained.     
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ANNEXURE – II OF SCHEDULE-C 

 CAPACITY OF PLANTS AND EQUIPMENTS ( should be Followed Incase not mentioned in schedule-C)  

1.   a)  Tractor      The tractor should have a minimum capacity of 22 to 50 H.P.   

b)  Water Tanker    The water tanker should be a truck mounted one or as a trailing unit   

having minimum capacity of 5000 liters.   

2.   a)  Concrete Mixer    Concrete Mixture 0.4 / 0.28 Cum with weigh batcher and calibrated water  tank   

b)   Welding generator   Having Capacity of 8-15 KW. Immersion type with vibrating Needle  of 40 mm/ 50mm /  

60mm & 4 meter length.   

3.   a)  Diesel Generator Having capacity of 32 K.W.   

     b)  Truck      Having capacity of 12 tonnes.   

    c)  Jeep             Diesel jeep having capacity of 16 H.P. with trailer.  

  

SCHEUDLE – C  

CERTIFICATE OF TOOLS AND PLANTS 

  

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our possession and in 

working order.  

Sl. 

No  

Type of Equipments  No. of machines 

required  

No. of machines owned / 

leased/hired  

01  Truck / Tipper (10T each No marks will be awarded  for the 

vehicles those  have no valid permit and fitness.  

02 Nos.    

02  Water Tanker (Minimum capacity 3000 ltr)  

  

02 Nos.    

03  Concrete Mixture  

  

02 Nos.    

04  Concrete Needle Vibrator   04 Nos.    

05  Concrete Plate Vibrator  02 Nos.    

06  Backhoe Loader/ Hydraulic Excavator  01 No    

07  Generator 33KVA  01 No    

08  Complete staging, shuttering, centering arrangement.  800 Sqm.    

09  De-watering Pump  02 Nos.    

10  Welding Machine  01 No    

11  Tractor with trolley  01 No    

 

 I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.  

  

          Signature of the Tenderer  

Date.  
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SCHEUDLE – D 

D-1. LIST OF PROJECTS EXECUTED (COMPLETED) 

 

Format-I (Work executed)-Refer Cl 2.1 (4) of Instructions to Tenderers of DTCN 
 

1.3.1 Work performed as prime contractor (in the same name & style) on construction works, from the date of receipt of this bid. Attach 
certificate from the Executive Engineer/ Asst. Executive Engineer. 

Project name 
Name of 

employer 
Description 

of work 
Value of 
contract 

Contract 
No 

Date of 
issue of 

work 
order 

Stipulated 
date of 

completion 

Actual date 
of 

completion 

Year wise value of work done 
as per the certificate furnished 

Remarks explaining 
reasons for delay, if 

any 
Year Amount 

 (Rs. in lakhs) 
1 2 3 4 5 6 7 8 9 10 11 

 

                                                                                                                                                                        

                            Signature 

 

 

SCHEDULE-D-2 

WORKING EXPERIENCE  

D-2. LIST OF PROJECTS IN PROGRESS (WORK IN HAND) 

1.3.2 Information on bid capacity (works for which bids have been finalized in favour of bidder & works which are yet to be completed) .  

 
Description of 

work 
Place & 

State 
Contract No 

& date ( 
where 

applicable ) 

Name & 
Address of 
employer 

Value of 
contract 

(Rs.in 
lakhs) 

Date of 
starting the 
work per 

Agreement 

Stipulated 
period of 

completion 

Value of work 
already 

executed as 
on 30.10.2019 
(Rs in lakh ) 

Value of works 
remaining to be 

completed as on Dtd  
(Rs.in lakhs) 

Reasons for slow 
progress, if any, 
with the updated 

1 2 3 4 5 6 7 8 9 10 

 

 

                 Signature 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive Engineer / Asst. Executive Engineer. 

 

Signature of the Tenderer 

Date.  
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 SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT 

OF WORK BY THE TENDERER  

  

1. a)  Is the tenderer currently involved             Yes / No   

in any litigation relating to the   

works.   

b)  If yes: give details:   

  

2.   a)  Has the tenderer or any of its         Yes / No   

constituent partners been debarred/   

expelled by any agency in India   

during the last 5 years.   

3.   a)  Has the tenderer or any of its         Yes / No   

constituent partners failed to   

perform on any contract work in   

India during the last 5 years.   

b)  If yes, give details:   

 

Note:   If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summararily rejected.                                                              

  

                                                                                                         Signature of the tenderer  

  

 

 

SCHEDULE –“F”   

AFFIDAVIT 

1.  The undersigned do hereby certify that all the statements made in the required   attachments are true and correct.   

2. The undersigned also hereby certifies that neither our firm M/s____________________ nor any of its 

constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor 

any contract awarded to us / me for such works have been rescinded during the last five years prior to the date of 

this bid.   

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my 

(our) competency and general reputation.   

4. The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department.   

  

  

(Signed by an Authorised Officer of the firm or Bidder)   

  

Date.  
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SCHEDULE - G  

  

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 

  

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company 

and their bio-data are furnished below.  

  

Sl. 

No.  

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s work 
with address  

Qualification  Date of 
Appointment  

Monthly 
emolument  

Whether full 
time 
engagement 
and 
continuous  

If they are superannuated / 
retired / dismissed or 
removed personnel from state 
Govt./ Central Govt. / Public 
Sector Undertaking / private 
Companies and s or any one 
ineligible for Government 
service  

1 2 3 4 5 6 7 

              

 

  

  

     Signature of the Tenderer. 

Date:- 
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SCHEDULE – H 

 

MEMORANDUM OF UNDERSTANDING 
 

 
First Party I Sri/Smt.………………………,Aged….years, S/O ................................................. ,At / 

P.O. / Dist .....................(hereinafter called the First Part) 

 

 

AND 
 
 

 
Second Party I Sri / Smt.……………..…………………,Aged…….years, S/O-

………………………….….,At / P.O./Dist-……………(hereinafter called the Second Part) 

having H.T. / L.T. license registration No…………. valid up to ………….. 

 

AND WHEREAS the First Party of 1
st

part is the managing partner of…………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the 

tender work, “ ...................................... ” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness whereof Both the party have signed in presence of 

WITNESS 

 

 
W1 - 

 

 

 
W2 - 
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