BID IDENTIFICATION NO- ITDAKJA-03/2026-27

GOVERNMENT OF ODISHA

DETAILED TENDER CALL NOTICE FOR THE WORK

CONSTRUCTION OF BOUNDARY WALL WITH PAVER BLOCK ROAD OF CUMH HOSTEL OF
KARANJIA AUTO COLLEGE , KARANJIA NEAR BSNL OFFICE.

Approximate Estimated Cost Put to Tender: Rs . 30,88,400/-



OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, KARANJIA

CONTRACT DATA
A. GENERAL INFORMATIONS

Sl No Item Details

1 Bid Identification No. Bid Identification No - ITDAKJA-03/2026-27

2 Name of the Work Construction of Boundary wall with Paver

Block Road of CUMH Hostel of Karanjia Auto

College , Karanjia near BSNL office.

3 Officer Inviting Tender Project Administrator, ITDA, Karanjia
4 Project Administrator with Head Qrs. | Karanjia
5 Estimated Cost Rs.30,88,400/-

B. BID INFORMATION

6 Intended completion period/Time 06 (Six) Calendar Months
period assigned for Completion

7 Last Date & time of submission of 5.30 PM
online Bid Date: 14.08.2026

8 Cost of Bid Document through Online | Rs.6,000/-

9 Bid Security through Online
Amount (Online) 1% amount of Put to Tender
Type of instrument As specified in the bid document.

10 Bid validity period 90 days

1 Minimum period of contract / 06 (Six) Calendar Months
agreement / lease deed of equipment
and machineries

12 | Currency of payment for Contract Indian Rupee

13 Language of Contract English
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Procedure to participate in online bidding

11

1.2

13

14

15

1.6

e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor / Bidder
intending to participate in the bid is required to register in the Portal with some information
about the firm/Contractor. This is a one-time activity for registering in Portal. During
registration, the contractor has to attach a Digital Signature Certificate (DSC) to his / her
unique user ID. The DSC used must be of appropriate class (Class II or Class ITI) issued from a
registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc.

a. To log on to the portal the Contractor / Bidder is required fto type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user's DSC will be validated against its date of validity and also against
the Certificate Revocation List (CRL) of respective CAs stored in system database. The
system checks the unique ID, password and DSC combination and authenticates the login
process for use of portal.

b. The fender documents uploaded by the Tender Inviting Officer in the website
www.tendersorissa.gov.in will appear in the section of "Upcoming Tender” before the due
date of tender sale. Once the due date has arrived, the tender will move to "Active Tender”
Section of the homepage. Only a small notification will be published in the newspaper
specifying the work details along with specific website for details. The publication of the
tender will be for specific period of time till the last date of submission of bids as mentioned
in the 'Invitation for Bid' affer which the same will be removed from the list of Active
tenders. Any bidder can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly
by uploading documentary evidences towards his eligibility for such exemption.

d. If the software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders,
bidders will be required to avail on-line payment.

Furnishing scanned copy of such documents is mandatory along with the tender documents
otherwise, his/her bid shall be declared as non-responsive and thus liable for rejection.

In the case of any failure, malfunction, or breakdown of the electronic system used during the
e-procurement process, the tender inviting officer shall not accept any responsibility for
failures or breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement
system in the State or his/their subsidiaries or their parent companies shall be ineligible to
participate in the procurement processes that are undertaken through the e-procurement
system irrespective of who operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility
criteria and qualification information. The on-line bidder shall have to produce the original
documents in support of the scanned copies and statements uploaded in the portal before the
specified date as per DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if
accompanied by cost of bid document. The system shall consider only the last bid submitted
through the E-Procurement portal.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
using his DSC; provided the questions are raised before the date mentioned in the home page
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1.7

1.8

18.1

2.1

under critical dates.

The bids uploaded by the Tender Inviting Officer may consist of general arrangements
drawings or typical sections of the project. Bidder may down load these drawings and take out
the print for detail study. Any other drawings and documents pertaining to the works available
with the officer inviting the Bid as well as in the office of the PA, ITDA as mentioned in the
Contract Data will be open for inspection by the bidders. The bidder is required to down load all
the documents including the drawings for preparation of his bid. It is not necessary for the part
of the Bidder to up-load the drawings other Bid documents (after signing) while up-loading his
bid. He is required to up load documents related to his eligibility criteria and qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid,
the bidder has referred all the drawings and documents uploaded by the Officer Inviting the
Bid. Seeking any revision of rates or backing out of the bid claiming for not having referred to
any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as
plea o disrupt the bidding process and in such cases the bid security shall be forfeited.

Any addendum issued shall be part of the bidding documents and shall be notified in the website
www.tendersorissa.gov.in / notice board and through paper publication.

All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The
bidder shall carefully go through the document and prepare the required documents and up load
the scanned documents in Portable Document Format to the portal in the designated locations
of Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for
the work in designated Cell and up loads the same in designated locations of Financial Bid.
Submission of document shall be effected by using DSC of appropriate class.

BID SECURITY & TENDER PAPER COST: The Bidder shall transfer the tender paper cost /
Bid security amount (Online) as part of its bid through designated banks available in the portal
following the procedure mentioned in Works Deptt. O.M No.6785/W dt.09.05.2017 read
with W.D Memo No.17254 / dt.05.12.2017. Again the payment should be through a single
banking transaction for multiple payment like Tender Paper Cost / Bid security. The bidder shall
deposit the amount towards tender paper cost / Bid security (Online ) during uploading the
tender documents. The bidders with pending or failure payment status shall not be able to
submit their bid. Tender Inviting Authority (TIA), State Procurement Cell, NIC or the
desighated banks shall not be held responsible for such pendency or failure.

The EMD or Bid Security payable along with the bid is 1 % of the estimated contract value (ECV)
or as mentioned In the bid document which is to be transferred online as part of its bid, as
mentioned under DTCN through a process mentioned in Works Deptt. O.M No.6785/W
dt+.09.05.2017 read with W.D Memo No.17254 / d+.05.12.2017. The bid security shall be retained
till such time the successful bidder furnishes Initial Security Deposit (ISD) along with bid
security and Performance Security acceptable to the Officer Inviting the Bid in shape of
designated financial instruments described in DTCN. Failure of the successful Bidder to comply
with the requirements shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security. The EMD / Bid security (Online paid) of L1 and L2 bidder will be
refunded to the respective accounts after award of contract.

Procedure for payment of Tender Cost & Bid Security

a) The bidders have to log on to the Odisha e-Procurement portal (https://tendersodisha.gov.in)

using his/her digital signature certificate and then search and then select the required active
tender from the "Search Active Tender" option. Now. submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, d+.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and

submit the bank name as available in the payment options
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3.2

3.21

3.2.2

3.2.3

324

4.2

A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.

A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank
beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding
successful transaction by bidder the system will activate the 'Freeze Bid Submission' button
to conclude the bid submission process.

e) System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make
a note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status

FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save
it in his system and undertake the necessary preparatory work off-line and upload the
completed tender at his convenience within the final date and time of submission. The bidder
shall only submit single copy of the required documents and Price Bid in the portal. In the
Financial bid, the bidder cannot leave any figure blank. He has to only write the figures; the
words will be self generated. The Bidders are advised to up load the completed Bid document
well ahead of the last date & time of receipt to avoid any last moment problem of power failures
etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up loading
the documents in appropriate place one by one simultaneously checking the documents. Once the
Bidder makes sure that all the documents have been up-loaded in appropriate place he clicks the
submit button to submit the bid to the portal.

The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and
cannot be submitted affer due date and time. Therefore only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited.

SIGNING OF BID

The 'online bidder' shall digitally sign on all statements, documents, certificates uploaded by
him, owning responsibility for their correctness/authenticity as per IT ACT 2000. If any of the
information furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder is
liable to be blacklisted

SECURITY OF BID SUBMISSION:

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s).
The system shall require all the mandatory forms and fields filled up by the contractor during
the process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.
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7.2

8.1.1

8.1.2

8.2

8.3

8.4
8.5

8.5.1
8.5.2
8.5.3

DEADLINE FOR SUBMISSION OF THE BIDS:

The online bidding will remain active till the last date and time of the bid submission. Once the
date and time (Server date and time) is over, the bidder will not be able to submit the bid. The
date & time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared as a holiday for the Officer inviting the Bid.

LATE BIDS :

The system shall reject submission of any bid through portal after closure of the receipt time.
For all purpose the server time displayed in the e-procurement portal shall be the time to be
followed by the bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS:

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the
final date and time of submission. The bidder shall have to log on to the system and resubmit
the documents as asked for by the system including the price bid. In doing so, the bids already
submitted by the bidder will be removed automatically from the system and the latest bid only
will be admitted. But the bidder should avoid modification of bid at the last moment fo avoid
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to
submit his modified bids within the designated time of receipt, the bid already in the system
shall be taken for evaluation.

In the E-Procurement Portal, with-drawal of bid is allowed. But, in such case he has to write a
letter with appropriate reasons for his with drawl addressed to the Officer inviting the bid and
up load the scanned document to portal in the respective bid before the closure date and time
of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time
of the bid.

OPENING OF THE BID:

Bid opening date is specified during tender creation or can be extended with corrigendum. This
date is available in IFB, tender document as well as the home page of portal. Bid opening can be
done by the authorized users which are defined during the tender publication / approval stage.
The bids are encrypted using there public keys and can be decrypted only on or after the Bid
Opening due date and time. The bid openers private key will be required to open the bids and all
the openers have to log on to the portal during that time.

The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

Each activity is date and time stamped with user details. For time stamping, server time is taken
as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next
working day.

In case bids are invited for more than one package, the order for opening of the "Bid" shall be
that in which they appear in the "Invitation for Bid".

Deleted.

The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal with
their DSC the Tender can not be opened.

Deleted.
Deleted.
The bidder may be asked in writing to clarify to the documents in the Technical Bid, if
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8.5.5
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8.7
8.7.1

8.7.2

8.7.3

8.7.4

8.7.5
8.7.6

8.7.7

9.2

necessary.

The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit.

Immediately, (usually within 3 or 4 days), the Evaluating Of ficers; predefined in the system for
the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the Technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for
re-evaluation. Upon acceptance of technical evaluation by the Accepting authority in the
system, the system shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their technical bid has been
evaluated responsive with respect to the data/information furnished by him and the letter
shall also intimate him the date & time of opening of financial bid. The system shall also inform
the non-responsive bidders in their e-mail ID that their bid has been found non-responsive.
Accordingly, the Bank will remit the Earnest Money Deposit on submission / Cancellation of bids
to respective bidders accounts through e-procurement system.

The Technical evaluation of all the bids will be taken up as per the information furnished by the
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original
documents and if at a later date the bidder is found to have misled the evaluation through
wrong information, action as per relevant clause of DTCN shall be taken against the bidder
/contractor.

Deleted.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorized representative who wish to be present.

At the time of opening of “Financial Bid", the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.

The responsive bidders' name, the bid prices, the item wise rates the total amount of each
item, any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at the
time of opening.

Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from any where.

CLARIFICATION OF BIDS:

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask lowest bidder for clarification of his rates including reduction of rate on
negotiation and breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value
(L1 first, followed by Lz, Ls ...) for subsequent evaluation. The evaluation status (Sheet) will be
visible to all the participating bidders after opening on their respective logins. Each activity is
recorded in the system with date and time stamping. After evaluation of financial bid, the EMD
/ Bid security of the successful and disqualified bidders except L1 & Lz will be refunded to the
Accounts from where the money has been debited.
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10.
10.1

10.2

10.3

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract. The online EMD / Bid security paid by L1 & L2 will be refunded
to the Account from where the money has been debited after the AOC process completed in
the portal.

The contractor after furnishing the required acceptable performance security and Additional
Performance security, "Letter to proceed” or "Work Order” shall be issued by the Engineer-In
-Charge with copy thereof to the procurement officer - publisher. The procurement officer -
publisher shall up load the summary and declare the process as complete.

If the L; bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for three years and action will be taken to blacklist
the contractor. Besides the consortium / JV / Firm where such as agency / Firm already
happens to be or is going to be a partner / member / proprietor, he / they shall neither be
allowed for participation in bidding for three years not his/their application will be considered
for registration and action will be initiated to blacklist him/them. In that case, the L: bidder,
if fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L. bidder negotiates at par with the rate quoted by the L; bidder,
otherwise the tender will be cancelled

Canvassing whether directly or indirectly, in connection with tfenders is strictly

prohibited and the tenders submitted by the contractors who resort to canvassing will

be liable for rejection.
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DETAILED TENDER CALL NOTICE

1. Sealed Percentage Rate bids are invited on ONLINE from “C" &'B" Class contractors
registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways for execution of civil works on production of definite proof
from the appropriate authority in prescribed form to be eventually drawn in PW.D. FORM P-1 for
the work " Construction of Boundary wall with Paver Block Road of CUMH Hostel of Karanjia
Auto College , Karanjia near BSNL office..”
(a) The tenderers with sound financial background capable of investing required amount for
advance procurement of all materials required for the work need apply. Department shall not
supply any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of
the contract and agreement.

2. The Bid documents are available in the official website of Government
www.tendersorissa.gov.in from 10.00 AM of 31.07.2026 to 5.30 PM of 14.08.2026 and
the Bid documents will be opened by the Project Administrator, ITDA, Karanjia at 11.00
AM on 17.08.2026 in the presence of the bidders or their authorized representatives who
wish fo attend.

3. The bidder has to submit the Cost of Tender Paper as the amount specified for the work
electronically as per Works Department Memo No. 17254, dt. 05.12.2017 & No. 5984/W, dt.
27.04.2021. Only those bidders, who have successfully, remit the cost of Tender Paper would
be eligible to participate in the tender process.

4. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN
Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN
must be Scanned and uploaded in .pdf format in the web-site along with the bid.

5. O No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the state Government is allowed to
work as a Contractor for a period of two years after his retirement from Government
service without Government permission.

(II) "Additional performance Security shall be obtained from the bidder when the bid amount
is less than estimated cost put fo tender. In such an event, only the successful bidder
who has quoted less bid price/rates than the estimated cost put to tender shall have to
furnish the differential cost i.e. estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt
as mentioned below Pledged in favour of the Project Administrator, ITDA, Karanjia within
seven days, otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further, proceeding for blacklisting shall be initiated against bidder”. The
Additional Performance Security in any other from will not be accepted.

Additional Performance Security - In pursuance to the Govt. of Odisha Works Deptt. Office
Memorandum No. 173 dt. 03.01.2026 Additional Performance Security shall be obtained from
the bidder when the bid amount is less than the estimated cost put to tender. In such an event

only the successful bidder who has quoted less bed price/ rates than the estimated cost put to
tender shall have furnish the APS in the rates as noted below.

S| Range of difference between the Additional Performance Security to
No estimated cost put to tender and bid be deposited by the deposited by
" | amount the successful bider.
1. | 0% to 10% below project cost to bid No Additional Performance Security
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10.

11.

12.

13.

0.1% for every 1% below the 10%

2. | From 10% to 20% below project cost to bid (starting at 11% below).

From 20% or more below project cost to 1% (base) + 0.2% for every 1% below
bid the 20%.

(III) Justification for abnormally low bids shall be scrutinized by the Departmental Technical

Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security (APS) . An
abnormally low bid is one in which the Bid price , in combination with other elements of
the Bid , appears so low that it raises material concerns as to the capability of the Bidder
to perform the contract at the offered price. Procuring Entity may, in such cases , seek
written clarification form the Bidder , including detailed price analysis of its Bid price in
relation to scope, schedule , resource mobilization , allocation of risks and responsibilities,
any other requirement of the bid document. If, after evaluating the price analysis , the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject
the Bid / Proposal. However , it would not be available to fix a normative percentage
below the estimated cost, which automatically be considered as an abnormally low bid.

(IV)  Other details can be seen in the bid documents and any conditions related to this tender

will be followed as per the OPWD codal procedure.

V) Any addendum / corrigendum / cancellation of above tender will be published in the web-

site www.tendersorissa.gov.in and in the notice board.

The companies or individuals registered with State Government and contractors of equivalent
Grade / class registered with Central Government / MES / Railways having registration for Civil
works having legal competency and expertise in Civil works The tender papers shall bear
signature of authorized person of the tenderer, the letter of authorization should accompany
tender papers. The authorization should clearly indicate the name of legal person to sign and
enter in to agreement and receiving payment and will be responsible for all contractual
obligations for execution of work for Civil work to the Engineer-In- Charge.

The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.
For Civil items of works, the contract shall be drawn & signed by Project Administrator,
ITDA, Karanjia on behalf of the Governor of Odisha.

If an individual makes the application, the individual should sign above his full type written name
and current correspondence address with contact No..

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a
forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner
holding power of attorney for the firm in which case a certified copy of the power of attorney
shall accompany the application. A certified copy of the partnership deed and current address
of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC)
by a duly authorized person holding power of attorney for signing the application in which case a
certified copy of the power of attorney shall accompany the application. Such limited company
or corporation will be required to furnish satisfactory evidence of its existence along with the
technical bid.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No
letter should accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.
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14.

15.

16.

17.

18.

19.

20.

21.

The work is to be completed in all respects within 06 (Six) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work
immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and
the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not seen
plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including labour.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the
Tender Call Notices. Any change in the wording will not be accepted.

The department reserves the right of authority fo reject any or all tenders received without
assigning any reason whatsoever.

P1 Contract

Percentage rate contract (Vide Works Department letter No. 8310, dt.17.05.2006) In

case of Percentage rate tender :

i)  The Contfractor has to quote percentage excess or less over the estimated cost in the
prescribed format appended to the tender document.

ii) a) The Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened
declared and recorded first. The rebate so offered shall be considered af ter opening of all
packages called in the same Tender Notice. The Contractors who wish to tender for two or
more works shall submit separate tender for each.

b) The price preference in favour of SC/St & Physically handicapped tenderers shall be
allowed on the basis of the existing rules in force and as amended from time to time. The
concerned applicant / bidders shall have to claim the privileges and prove their eligibility
with documents as desired by the accepting authority. Willing bidders have to furnish
affidavit for availing exemption of EMD/ISD, to the effect that they have not been
awarded more than two number of works with exemption of EMD/ISD.

The latest amendments are enforced as per Works Department Resolution No. 16262, dt.
30.10.2018 for SC / ST contractors registered as per OPWD code.

iii) Deleted

iv) The bidder shall write his name in the space provided in the specified location I the
Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder
shall type rates in figure only in the rate column of respective item(s) without any blank
cell in the rate column in case of item rate tender and type percentage excess or less up to
two decimal place only in case of percentage rate tender. The rates quoted by the
contractor shall be excluding 6ST. The GST as applicable for work contract shall be
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22.

23.

24.

b)

d)

f)

9)

h)

payable o contractor on each gross amount of the bill.

v) In the contract P-1 time is essence. The contractor is required to maintain a certain rate
of progress specified in the contract.

vi) The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated
above prior approval of competent authority is mandatory before making any payment.

vii) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

viii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIII of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No. VII (R&B) 5225, dt. 26.02.55 and No. II, M-56/61-28842 (), dt.
27.09.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

Rent Royalties, Cess and other charges of materials, Octroi and all other taxes including
prevailing GST from time to time. Ferry tolls, conveyance charges and other cost on account of
land buildings including temporary building required by the tenderer for collection of materials,
storage, housing of staff or other purpose of the work are o be borne by the contractor at his
own cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at
the site of the work for bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the
Engineer-in-Charge of Civil portion of the work and all such construction shall have to be
demolished and debris removed and ground made good and cleared af ter completion of the work
at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms
are enclosed.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply where available for the staff
and labour as well as for the execution of the work is sole responsibility of the Contractor and
no extra cost for carriage of water will be entertained.

All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order fo protect the public and employees from accident has to be
provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury fo persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.
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26.

27.

28.

29.

30.

3L

32.

33.

34.

i) The contractor has to arrange adequate lighting arrangements for the work wherever

necessary at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling
the ground required, which has to be carried out by the contractor at his own cost. The rates
to be quoted should be for finished items of work inclusive of carriage of all materials and all
incidental items of work.

After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and his should be inclusive in the rates. No extra
payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any
items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of
India, Ministry of Works and Housing & Supply in their standing order no. 44150, dtd.25-11-57.
38. No part of the contract shall be sublet without written permission to the concerned PA,
ITDA or transfer be made by the power of attorney authorizing others to receive payment on
contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in the office
issuing the documents and office of the under signed during office hours every day expect on
Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly understood
that fenders must be received in order and according fo instructions in complete shape.
Incomplete tender is liable for rejection.

No Relation Certificate.

The contractor shall furnish a declaration along with the tender to the effect that, he is not
related to any officer in the rank of an Assistant Executive Engineer & any officer of the rank
of Assistant/Under Secretary & above in the ST & SC Department. If the fact subsequently
proved to be false, the contract is liable to be rescinded. The earnest money & the total
security will be forfeited & he shall be liable of make good to damages the loss or damages
resulting for such cancellations.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I, IT, ITI, IV & VII & latest
design criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H., Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the range of I.5.:2505, I.5.:2006, I.5.:2514. 1.5.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra
cost to employer and the Department will have the right to inspect the scaffolding, centering
and shuttering made for the work and can reject partly or fully such structures, if found
defective in their opinion. Any eventuality such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation
of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.
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36.

37.

38.

39.

40.

41.

42.

43.

44,

45,

46.

b)

c)

d)

The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etfc. will be borne by the Department. The
department is not responsible for any theft or loss of materials at site. It is contractor’s risk.
Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility
of the Contractor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no consideration
for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
take care of the safety of workers.

The tenderer is to furnish an affidavit at the time of uploading the tender paper about the
authenticity of tender documents.

It should be clearly understood that:

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

Concrete fest specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an
Assistant Engineer. The contractor shall bear the cost so involved in testing. The test specimen
in cube should be carried out in the Departmental Control and Research Laboratory of Cuttack
or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code
section-IIT.

Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all
specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution
of the work. No claim for carriage of water whatsoever will be entertained.

It is the responsibility of the contractor fo procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

The prevailing percentage of I.T. Department of the gross amount of the bill fowards income
tax will be deducted from the contractor’s bill.

It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due
to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department. Building and other construction workers Welfare Cess @
1% will be deducted from the gross amount of contractor's bill.
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48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

Sample of all Material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the PA, ITDA.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in
15Cm cubes at 28 days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment
will be made for benchmarks. Level pillars, profiles and benching and leveling the ground
wherever required. The rates quoted should be for finished items of works inclusive of these
incidental items of work. It should be understood clearly that no claims whatsoever would be
entertained.

The Contractor will have to submit to the Project Administrator, ITDA, Karanjia monthly
return of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows as supplied by the Contractor should be of best quality and
conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of
the respective wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electrical Inspectorate.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc.
shall not be paid.

10% price preference will be given to all class of contractors belonging to ST & SC Category as
per resolution No. FFD(C)-16/77-47748, dt. 11.10.1977 of Works Department, Govt. of Odisha.
However, 50% exemption of EMD, ISD and APS are allowed to SC & ST Contractors registered
up to "B" Class Only. SC / ST Contractor needs to submit caste certificate along with the Bid
Documents.

The contractor has to arrange the samples of materials required for execution to be got fested
and approved by the Department before taking up the work and during course of execution
required from time to time. All such samples will be tested at Departmental Control and
Research Laboratory Bhubaneswar, Quality control division Cuttack and Zonal Laboratories,
at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 6 months after completion of work or if
any, imperfection becomes apparent to the work within 6 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his own
cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
enfertained.

The bricks should be of good qualities. The bricks should be approved by the Engineer-in-
charge before use in the work and should conform to the minimum strength as per National
Building Code.

Under Section-1 of contract labour Regulation and Abolition Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department.

Standard coefficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained.
The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements.
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61.

62.

63.

64.

65.

66.

67.

Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit an
affidavit to the effect that he has not yet availed the facility / participated in the tender for
more than two works (Excluding this work) during the current financial year. The name of work
for which participated and the authority to whome the tender was submitted must be
mentioned in the affidavit, failing which the tender will be rejected. Also he should submit the
original engineering license at the time of opening of tender for recording of exemption of EMD
with due verification of previous exemption, availed if any.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract will be competent fo bring a suit in regard to the matter by this contract
at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(I) All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where fests are applicable shall have to be
tested through the Engineer-in-charge of the respective wing at appropriate Laboratories
according to the relevant I.S. specifications of the materials and the said items of works
and the cost of all such tests shall have to be borne by the Contractor and the rates of
the items of works should be inclusive of cost of such tests.

(IT) The tests have to be planned & carried out such that the progress of work is not
hampered

(ITI) The tests are mandatory as per the prescribed frequencies and I.S. specifications.
However, these are not exhaustive and the Engineer-in-charge has the right to prescribe
other required test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under
P-1 contract form shall be governed by the clauses of the D.T.C.N..

The terms & conditions stipulated are comprehensive, but not exhaustive. All other terms &
conditions laid down in OPWD code Vol.-I & IT and Govt. circular in force shall also be applied
for selecting a tenderer for award of work and the decision of the Project Administrator,
ITDA is final & binding.

Further, where there is any ambiguity in making any interpretation of meaning of any clause,
decision of Project Administrator, ITDA, Karanjia is conclusive in this matter.

It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alteration or omissions, deductions or alternations
set forth in the conditions of the contract and such omissions, deductions, additions or
alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

In case of any complaint by the labour working about the non payment or less payment of his
wages as per latest minimum Wages Act, the PA, ITDA will have the right to investigate and if
the contractor is found to be in default, he may recover such amount due from the contractor
and pay such amount to the labour directly under intimation to the local labour office of the
Govt. The contractor shall not employ child labour. The decision of the PA, ITDA is final and
binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to delay
in procurement of materials.
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69.

70.

71.

72.

73.

74.

75.

76.

The tenderer shall make all arrangement for proper storages of materials but no cost for
raising shed for storage, pay of security guard etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the
contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the
full penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials will be
at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in
length of different diameter, size and specification as actually used (including hooks and
cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and
payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in Works & Transport Department Resolution No.
285, dt. 17.04.1974. The Odisha Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required o pay royalty fo Govt. as fixed from time of time and produce such
documents in support of their payment to the PA, ITDA with their bills, falling which the
amount fowards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for
the suitability of actual strata at the foundation level. The contractor has to conduct his own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall fake in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within Twelve months from the
completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-In-Charge to be amended and made good by the
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the
road/ building for Twelve months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Odisha harmless for any claims for injuries fo person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of
the contractor or any one in his employment during the execution of the work. Also no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

6radation of ingredients: The coarse and fine aggregate shall meet the grade requirement as
per the latest provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications.
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79.

80.

81.

82.

83.

Where it will be found necessary by the Department, the Officer-In-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The order Book shall be the property of the P.W.D. and
shall not be removed from the site of work without written permission of the Project
Administrator, ITDA and to be submitted to the Engineer-in charge every month.

In case of any discrepancy in printing or omissions of statutory specifications or any other part
or portion of the approved document during download of the bid document or ambiguity in
delivery to the meaning of any clause, the decision of the officer inviting the bid will be binding
on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas: land, approach road to the building site etc.
are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as
well as due to percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper P.W.D. form with pages serially
numbered in order to record items of works are not covered by his contract and claimable as
extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim o the effect that he has no other claim beyond this claim up-to-
date. If in any month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and should be given
as for as possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10th and 16™ days of each month for orders
of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
book not maintained from the commencement of the work is liable to be summarily rejected.
The claim book is the property of the P.W.D. and shall be surrendered by the contractor to the
Engineer-in-charge after completion of the work or before recession of the contract by the
Department which ever is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the
construction of roads / bridges / buildings or any other structural works will be conducted in
any Govt. Test House /Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etfc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Even if qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
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NOTE:

87.

2.1
2.1.1.

2.1.2.

2.13.

2.14.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
dis-incentivizing the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the
Bid:

Sl. No | Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract.
Contract data
Specifications

Drawings

O W IN|—

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the
followings.

Online submission of Bid Security Declaration Form & Paper Cost.

Scanned copy of valid Registration Certificate, GSTIN, affidavit, declaration form, PAN card
along with the tender documents and furnish the Original of above documents for verification
to the office, at the time of agreement before Project Administrator, ITDA, Karanjia .
Scanned copies of all documents are to be furnished with the bid.

(Scanned copies of evidence of all documents to justify Eligibility under the above clauses
are to be furnished with the On-line bid)

ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause - 2 (a) of P-1 Contract - TIME CONTROL - (Vide Works Department Office
Memorandum No. 24716, dt. 24.12.05 and No. 8310, dt. 17.05.06)

Progress of work and Re-scheduling programme.

The Project Administrator, ITDA / Engineer-in-Charge shall issue the letter of acceptance to
the successful contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in- Charge for approval a Programme showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed,  of the whole of the work before % of the
whole time allowed under the contract has elapsed, 3/4th of the whole of the work before
3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform fo the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.
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2.15.

2.16.

2.2.
2.2.1.

2.2.2.

2.2.3.

2.24.

2.2.5.

An update of the Programme shall be a Programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes fo the sequence of the activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge
issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation fo the fime stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various frades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of fime
imposed in the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate Programme has been agreed upon)
complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or
ii)  Abnormally bad weather, or
iii)  Serious loss or damage by fire, or

iv)  Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

v)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi)  In case a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii)  Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

Request for reschedule and extension of time, fo be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
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88.

89.

extension of fime shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of Clause- 2 of P- 1 Contract
or to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law to
the Government on account of such breach, pay as agreed compensation the amount calculated
at the rates stipulated below as the Engineer-in-Charge (whose decision in writing shall be final
and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause- 2 of P- 1
Contract or that the work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified. Compensation @ 15% per month of
for delay of work, delay to be completed on per Day basis. Provided always that the total
amount of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation may be
adjusted or set-off against any sum payable to the Contractor under this or any other contract
with the Government. In case, the contractor does not achieve a particular milestone mentioned
in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up
with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails o make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However,
no interest whatsoever shall be payable on such withheld amount.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties
for actions fo be taken to be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Clause- 2 (b) of Item Rate P- 1 Agreement:- Rescission of Contract (Amendment as per
Letter No. 10639, dt. 27.05.2005 of Works Department, Odisha):- To rescind the
contract (of which rescission notice in writing to the contractor under the hand of the PA,
ITDA shall be conclusive evidence), 20% of the value of left over work will be realized from
the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition
to the clauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.-IT on rules for black listing of Contractors vide Letter No. 3365, dt. 01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.
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Vi.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the
State.

f) Submission of false/ fabricated / forged documents for consideration of a tender. .

Percentage rate contract (vide Works Department Letter No. 8310, dt. 17.05.2006) In case of
percentage rate tender:-.

The Contractor has to mention percentage excess or less over the estimated cost (In figures as
well as words) in the prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the
same Tender Notice. The Contractors who wish to tender for two or more works shall submit
separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of
the work (as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the
total amount quoted by the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported
with the corresponding amount will be freated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be
treated as percentage excess.

e. The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side
the amount tallies.

f. The Contractor will write percentage excess/ less up to two decimal points only. If he
writes the percentage excess / less up to two or more decimal points, the first two decimal
point shall only be considered without rounding off.

g. The tender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should be made by
making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority. Further, no escalation of cost beyond
the agreement value will be allowed.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items

only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

Total:- 90 (Ninety) Clauses only

APPROVED BY

Project Administrator
ITDA, Karanjia
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to

possess and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of cement to
be selected by the Engineer-in-Charge of work and compressive
cube test before commencement of work in each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.5.7246

4. | Aggregate I.5.383,1.5.515

5. | Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid,
vegetable materials and other substances and harmful to
concrete in conformity to I.S. 456 and I.S. 2025.

6. | Sand / Fine Aggregate I.5. 2116, 383

7. | Binding wire I.S. 280 (galvanized minimum 1 mm)

8 Rain water pipe I.s.2527

9. | Construction joints I.5.3414

10. | Steel Window Frame I.5.1038/83

11. | Steel Door Frame I.5.4351/75

12. | Fitting & Fixtures for joinery | Conforming to I.S. 7452/82 strictly conform to L.S.

works specification and as per direction of Engineer-in-Charge.

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published
by IR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to I.5.456.

(=Y

Foundation shall be with conformity to I.5.1080.

Stone masonry (R.R.) shall be with conformity to I.5.1597 (Part-I)
C.R. Masonry shall be with conformity to I.5.1597.

Brick masonry shall be with conformity to I.5.2212.

Cement plastering shall be with conformity to I1.5.9103 & 6925.
Mortar shall be with conformity to I.5.2250

White and colour washing shall be with conformity to I1.5.6278.

v © N o O > w DN

CC in foundation shall be with conformity to I1.5.2571.

—
(@]

. Anti-Termite Treatment shall be with conformity to I.5.6813. (Part - I & Part - IT)

—
—

. Painting to all surfaces shall be with conformity to I.5.2395 (Part - I & Part - IT)
. DPC shall be with conformity to I1.5.3067

_
w N

. Tar felt treatment shall be with conformity to I.5.1346

—
N

. Mosaic flooring with conformity to I.5.2114

—
()]

. Steel painting shall be with conformity to I.5.1477 (Part - T & Part - IT) I.5.1661
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ANNEXURE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of
the rank of Assistant Engineer & above and any officer of the rank of Assistant Secretary and above
of the Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently
proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit
and I/We* shall be liable o make good the loss or damage resulting from such cancellation.

I / We also note that, nom-submission of this certificate will render my / our tender liable for
rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
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ANNEXURE - B

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

b)

3. a)

b)

Note:

OR ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved
in any litigation relating to the works.

If yes: give details:

Has the tenderer or any of its constituent
partners been debarred / expelled by any
agency in India during the last 5 years.

Has the tenderer or any of its constituent
partners failed to perform on any contract
work in India during the last 5 years.

If yes, give details:

Yes / No

Yes / No

Yes / No

If any information in this schedule is found fo be incorrect or concealed, qualification
application will be summarily be rejected.
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ANNEXURE - C

AFFIDAVIT

do hereby solemnly affirm and state as follows.

1.

The undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s
............................................................ nor any of its constituent partners have abandoned any road/
bridge/Irrigation /Buildings or other project work in India nor any contract awarded fo us
for such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation
to furnish pertinent information as deemed necessary and as requested by the Department
to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)

Title of Officer
Name of Firm
Date:
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ANNEXURE - D

Contact Details of Bidder

Name of the Agency

Corresponding Address

Postal PIN Code

Phone No

Cell-phone no.

e-mail ID

Signature of the Tenderer

Total: - 27(Twenty Seven ) pages only

Approved

Project Administrator,
ITDA, Karanjia
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