BID IDENTIFICATION NO- ITDAKJA-04/2026-27

GOVERNMENT OF ODISHA

DETAILED TENDER CALL NOTICE FOR THE WORK

Infrastructure construction of 100 seated Girls' Hostel at
Karanjia Autonomous College , Karanjia.

Approximate Estimated Cost Put to Tender: Rs , 3,45,36,900/-



CHECKLIST TO BE ENSURED BY THE BIDDER

Whether furnished Reference to

Sl No Particulars Vs o Page no.
01. Cost of tender paper Rs.10,000.00 (Online -non refundable )
02. E.M.D Rs. 3,45,400/- (On line)
03. Copy of valid Contractor Registration Certificate -

04. Copy of valid GSTIN

05. Copy of PAN Card

06. No Relationship / Relationship Certificate in Schedule — A
Information regarding current litigation, debarring / expelling of the

7 tendered or abandonment of the work by the tenderer (Schedule-
B)

8 Affidavit — Schedule -C

a) M.O.U. (Memorandum of Understanding duly notarized) with
eligible registered electrical contractor having valid H.T. / L.T. /
09 M.V. license SCHEDULE — D

10(a) | e-mail ID & Address

11 (b) Contact no.




OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, KARANJIA

CONTRACT DATA
A. GENERAL INFORMATIONS

Sl No Item Details

1 Bid Identification No. Bid Identification No - ITDAKJA-04/2026-27

Infrastructure construction of 100 seated
Girls' Hostel at Karanjia Autonomous
College , Karanjia

2 Name of the Work

3 Officer Inviting Tender Project Administrator, ITDA, Karanjia

Project Administrator with Head Qrs.

Karanjia

Estimated Cost

Rs. 3,45,36,900/-

B. BID INFORMATION

6 Intended completion period/Time 12 (Twelve) Calendar Months
period assigned for Completion

7 Last Date & time of submission of 5.30 PM
online Bid Date: 19.11.2026

8 Cost of Bid Document through Online | Rs.10,000/-

9 Bid Security through Online
Amount (Online) 1% amount of Put to Tender
Type of instrument As specified in the bid document.

10 Bid validity period 90 days

11 Minimum period of contract / 12 (Twelve ) Calendar Months
agreement / lease deed of equipment
and machineries

12 | Currency of payment for Contract Indian Rupee

13 Language of Contract English
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1.6

Procedure to participate in online bidding
e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor / Bidder
intending to participate in the bid is required to register in the Portal with some information about the
firm/Contractor. This is a one-time activity for registering in Portal. During registration, the
contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC
used must be of appropriate class (Class IT or Class ITI) issued from a registered Certifying Authority
such as n-Code, Sify, TCS, MTNL etc.

a. To log on to the portal the Contractor / Bidder is required to type his/her username and password.
The system will again ask to select the DSC and confirm it with the password of DSC. For each
login, a user's DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the unique
ID, password and DSC combination and authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersorissa.gov.in will appear in the section of “"Upcoming Tender” before the due date of
tender sale. Once the due date has arrived, the tender will move to *Active Tender" Section of the
homepage. Only a small notification will be published in the newspaper specifying the work details
along with specific website for details. The publication of the tender will be for specific period of
time till the last date of submission of bids as mentioned in the ‘Invitation for Bid' after which the
same will be removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

d. If the software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders, bidders
will be required to avail on-line payment.

Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise,
his/her bid shall be declared as non-responsive and thus liable for rejection.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the fender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in
the State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on-line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by
cost of bid document. The system shall consider only the last bid submitted through the E-
Procurement portal.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal using his
DSC; provided the questions are raised before the date mentioned in the home page under critical
dates.
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1.8

The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or
typical sections of the project. Bidder may down load these drawings and take out the print for detail
study. Any other drawings and documents pertaining to the works available with the officer inviting
the Bid as well as in the office of the PA, ITDA as mentioned in the Contract Data will be open for
inspection by the bidders. The bidder is required to down load all the documents including the
drawings for preparation of his bid. It is not necessary for the part of the Bidder to up-load the
drawings other Bid documents (after signing) while up-loading his bid. He is required to up load
documents related to his eligibility criteria and qualification information and Bill of Quantities duly
filled in. It is assumed that while participating in the bid, the bidder has referred all the drawings
and documents uploaded by the Officer Inviting the Bid. Seeking any revision of rates or backing out
of the bid claiming for not having referred to any or all documents provided in the Bid by the Officer
Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases the bid
security shall be forfeited.

Any addendum issued shall be part of the bidding documents and shall be notified in the website
www.tendersorissa.gov.in / notice board and through paper publication.

1.8.1  All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder

2.1

shall carefully go through the document and prepare the required documents and up load the scanned
documents in Portable Document Format to the portal in the designated locations of Technical Bid. He
will fill up the rates of items or percentage in the BOQ down loaded for the work in designated Cell
and up loads the same in designated locations of Financial Bid. Submission of document shall be
effected by using DSC of appropriate class.

BID SECURITY & TENDER PAPER COST: The Bidder shall transfer the tender paper cost / Bid
security amount (Online) as part of its bid through designated banks available in the portal following
the procedure mentioned in Works Deptt. O.M No.6785/W dt.09.05.2017 read with W.D Memo
No.17254 / d+.05.12.2017. Again the payment should be through a single banking transaction for
multiple payment like Tender Paper Cost / Bid security. The bidder shall deposit the amount towards
tender paper cost / Bid security (Online ) during uploading the tender documents. The bidders with
pending or failure payment status shall not be able to submit their bid. Tender Inviting Authority
(TIA), State Procurement Cell, NIC or the designated banks shall not be held responsible for such
pendency or failure.

The EMD or Bid Security payable along with the bid is 1 % of the estimated contract value (ECV) or as
mentioned In the bid document which is to be transferred online as part of its bid, as mentioned under
DTCN through a process mentioned in Works Deptt. O.M No.6785/W dt.09.05.2017 read with W.D
Memo No.17254 / dt.05.12.2017. The bid security shall be retained ftill such time the successful
bidder furnishes Initial Security Deposit (ISD) along with bid security and Performance Security
acceptable to the Officer Inviting the Bid in shape of designated financial instruments described in
DTCN. Failure of the successful Bidder to comply with the requirements shall constitute sufficient
grounds for cancellation of the award and forfeiture of the Bid Security. The EMD / Bid security
(Online paid) of L1 and L2 bidder will be refunded to the respective accounts after award of contract.

Procedure for payment of Tender Cost & Bid Security

a) The bidders have to log on to the Odisha e-Procurement portal (https://tendersodisha.gov.in) using
his/her digital signature certificate and then search and then select the required active tender from
the "Search Active Tender" option. Now. submit button can be clicked against the selected tender so
that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, d+.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the
bank name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.


http://www.tendersorissa.gov.in/

3.1

3.2

3.21

322

3.2.3

324

A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the
bid submission process.

e) System generated acknowledgement receipt for successful bid submission: System will generate
an acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid
ID' generated in the acknowledgement receipt for tracking their bid status

FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in
his system and undertake the necessary preparatory work off-line and upload the completed tender at
his convenience within the final date and time of submission. The bidder shall only submit single copy
of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any
figure blank. He has to only write the figures; the words will be self generated. The Bidders are
advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid
any last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission.
He shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price
bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit
button to submit the bid to the portal.

The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot
be submitted after due date and time. Therefore only after satisfying that all the documents have
been uploaded, the Bidder should activate submit button.

In the e-procurement process each processes are fime stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may render the
bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification with in a stipulated period provided such document in no way alters the
Bidder's price bid. If the Bidder fails to submit the original documents with in the stipulated date, his
bid security shall be forfeited.

SIGNING OF BID

The ‘online bidder' shall digitally sign on all statements, documents, certificates uploaded by him,
owning responsibility for their correctness/authenticity as per IT ACT 2000. If any of the
information furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security
shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be
blacklisted

SECURITY OF BID SUBMISSION:

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS:

The online bidding will remain active till the last date and time of the bid submission. Once the date
and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
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of bid submission shall remain unaltered even if the specified date for the submission of bids declared
as a holiday for the Officer inviting the Bid.

LATE BIDS :

The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time o be followed by the
bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS:

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet
or traffic jam or power failure. If the bidder fails to submit his modified bids within the designated
time of receipt, the bid already in the system shall be taken for evaluation.

In the E-Procurement Portal, with-drawal of bid is allowed. But, in such case he has to write a letter
with appropriate reasons for his with drawl addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure date and time of receipt of the
bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.

OPENING OF THE BID:

Bid opening date is specified during tfender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using there public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on
to the portal during that time.

The bidders who participated in the on line bidding can witness opening of the bid from any system
logging on to the portal with the DSC away from opening place. Contractors are not required to be
present during the bid opening at the opening location if they so desire.

Each activity is date and time stamped with user details. For time stamping, server time is taken as
the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the "Bid" shall be that in
which they appear in the "Invitation for Bid".

Deleted.

The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender can not be opened.

Deleted.
Deleted.
The bidder may be asked in writing to clarify to the documents in the Technical Bid, if necessary.

The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the
bid of the bidder will be evaluated on its own merit.

Immediately, (usually within 3 or 4 days), the Evaluating Officers; predefined in the system for the
bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record
their comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also
the accepting authority, shall log on to the system with his digital signature and check the technical
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evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon
acceptance of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward the letter to
all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening
of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their
bid has been found non-responsive. Accordingly, the Bank will remit the Earnest Money Deposit on
submission / Cancellation of bids to respective bidders accounts through e-procurement system.

The Technical evaluation of all the bids will be taken up as per the information furnished by the
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original
documents and if at a later date the bidder is found to have misled the evaluation through wrong
information, action as per relevant clause of DTCN shall be taken against the bidder /contractor.

Deleted.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorized representative who wish to be present.

At the time of opening of "Financial Bid", the names of the bidders whose technical bids were found
responsive will be announced and the bids of only those bidders will be opened. The remaining bids will
be rejected.

The responsive bidders' name, the bid prices, the item wise rates the total amount of each item, any
discounts and withdrawals, and such other details as the officer inviting the tender may consider
appropriate, will be announced by him or his authorized representatives at the time of opening.

Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated officers. The system
shall auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC from any where.

CLARIFICATION OF BIDS:

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask lowest bidder for clarification of his rates including reduction of rate on negotiation
and breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1
first, followed by Lz, Ls ...) for subsequent evaluation. The evaluation status (Sheet) will be visible to
all the participating bidders after opening on their respective logins. Each activity is recorded in the
system with date and time stamping. After evaluation of financial bid, the EMD / Bid security of the
successful and disqualified bidders except L1 & L2 will be refunded to the Accounts from where the
money has been debited.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

In the E-Procurement Portal, the system shall generate the femplate of award letter and the Officer
Inviting the Bid shall mention the amount of Performance Security and additional security required
to be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the contract. The
online EMD / Bid security paid by L1 & Lz will be refunded to the Account from where the money has
been debited after the AOC process completed in the portal.

The contractor after furnishing the required acceptable performance security and Additional
Performance security, "Letter to proceed” or "Work Order” shall be issued by the Engineer-In -
Charge with copy thereof to the procurement officer - publisher. The procurement officer -



publisher shall up load the summary and declare the process as complete.

10.3  If the L: bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium / JV / Firm where such as agency / Firm already happens to be
or is going to be a partner / member / proprietor, he / they shall neither be allowed for participation
in bidding for three years not his/their application will be considered for registration and action will
be initiated to blacklist him/them. In that case, the Lz bidder, if fulfils other required criteria,
would be called for drawing agreement for execution of work subject to condition that the Lz bidder
negotiates at par with the rate quoted by the L: bidder, otherwise the tender will be cancelled

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractors who resort to canvassing will be liable for
rejection.



DETAILED TENDER CALL NOTICE

1. Sealed Percentage Rate bids are invited on ONLINE from only "A” Class contractors registered
with the State Government and contractors of equivalent Grade / class registered with Central
Government / MES / Railways for execution of civil works on production of definite proof from the
appropriate authority in prescribed form to be eventually drawn in PW.D. FORM P-1 for the work
“Infrastructure construction of 100 seated Girls' Hostel at Karanjia Autonomous College ,
Karanjia..”
(a) The tenderers with sound financial background capable of investing required amount for
advance procurement of all materials required for the work need apply. Department shall not supply
any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the
contract and agreement.

2. The Bid documents are available in the official website of Government : www.tendersorissa.gov.in
from 10.00 AM of 30.10.2026 +to 5.30 PM of 19.11.2026 and the Bid documents will be
opened by the Project Administrator, ITDA, Karanjia at 11.00 AM on 20.11.2026 in the
presence of the bidders or their authorized representatives who wish to attend.

3. The bidder has to submit the Cost of Tender Paper as the amount specified for the work
electronically as per Works Department Memo No. 17254, df. 05.12.2017 & No. 5984/W, dft.
27.04.2021. Only those bidders, who have successfully, remit the cost of Tender Paper would be
eligible to participate in the tender process.

4, DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card,
valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be
Scanned and uploaded in .pdf format in the web-site along with the bid.

5. (@O No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the state Government is allowed to work
as a Contractor for a period of two years after his retirement from Government service
without Government permission.

(IT) "Additional performance Security shall be obtained from the bidder when the bid amount is less
than estimated cost put to tender. In such an event, only the successful bidder who has quoted
less bid price/rates than the estimated cost put to tender shall have to furnish the differential
cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Demand Draft / Term Deposit Receipt as mentioned below Pledged in
favour of the Project Administrator, ITDA, Karanjia within seven days, otherwise the bid shall
be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting
shall be initiated against bidder”. The Additional Performance Security in any other from will
not be accepted.

Additional Performance Security - In pursuance to the Govt. of Odisha Works Deptt. Office
Memorandum No. 173 dt. 03.01.2026 Additional Performance Security shall be obtained from the
bidder when the bid amount is less than the estimated cost put to tender. In such an event only the

successful bidder who has quoted less bed price/ rates than the estimated cost put to tender shall
have furnish the APS in the rates as noted below.

S| Range of difference between the Additional Performance Security to
estimated cost put to tender and bid be deposited by the deposited by
No. .
amount the successful bider.
1. | 0% to 10% below project cost to bid No Additional Performance Security
2. | From 10% to 20% below project cost to bid | 0.1% for every 1% below the 10%
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(starting at 11% below).

From 20% or more below project cost to 1% (base) + 0.2% for every 1% below

bid the 20%.

(III) Justification for abnormally low bids shall be scrutinized by the Departmental Technical

Committee and recommended to the competent authority of the Administrative Department
for the approval of the Additional Performance Security (APS). An abnormally low bid is one in
which the Bid price , in combination with other elements of the Bid , appears so low that it
raises material concerns as to the capability of the Bidder to perform the contract at the
offered price. Procuring Entity may, in such cases , seek written clarification form the Bidder ,
including detailed price analysis of its Bid price in relation to scope, schedule , resource
mobilization , allocation of risks and responsibilities, any other requirement of the bid
document. If, after evaluating the price analysis , the procuring entity determines that the
Bidder has substantially failed to demonstrate its capability to deliver the contract at the
offered price, the Procuring Entity may reject the Bid / Proposal. However , it would not be
available to fix a normative percentage below the estimated cost, which automatically be
considered as an abnormally low bid.

(IV)  Other details can be seen in the bid documents and any conditions related to this tender will be

followed as per the OPWD codal procedure.

V) Any addendum / corrigendum / cancellation of above tender will be published in the web-site

www.tendersorissa.gov.in and in the notice board.

The companies or individuals registered with State Government and contractors of equivalent Grade /
class registered with Central Government / MES / Railways having registration for Civil works having
legal competency and expertise in Civil works The tender papers shall bear signature of authorized
person of the tenderer, the letter of authorization should accompany tender papers. The
authorization should clearly indicate the name of legal person to sign and enter in to agreement and
receiving payment and will be responsible for all contractual obligations for execution of work for
Civil work to the Engineer-In- Charge.

The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows. For
Civil items of works, the contract shall be drawn & signed by Project Administrator, ITDA, Karanjia
on behalf of the Governor of Odisha.

If an individual makes the application, the individual should sign above his full type written name and
current correspondence address with contact No..

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a forwarding
letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.
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The work is to be completed in all respects within 12 (Twelve ) calendar months from the date of
issue of work order. Tenderer whose tender is accepted must submit a programme of work
immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and the
Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications for Odisha, and other relevant specifications and
drawings, which are available. Complaint at a future date that the tenderers have not seen plans and
specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the time
of execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including labour.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices.
Any change in the wording will not be accepted.

The department reserves the right of authority fo reject any or all tenders received without
assigning any reason whatsoever.

P1 Contract

Percentage rate contract (Vide Works Department letter No. 8310, d+.17.05.2006) In case of

Percentage rate tender :

i) The Contractor has to quote percentage excess or less over the estimated cost in the prescribed
format appended to the tender document.

ii) a) The Contractors participated in the tender for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened declared and
recorded first. The rebate so offered shall be considered after opening of all packages called in
the same Tender Notice. The Contractors who wish to tender for two or more works shall
submit separate tender for each.

b) The price preference in favour of SC/St & Physically handicapped tenderers shall be allowed
on the basis of the existing rules in force and as amended from time to time. The concerned
applicant / bidders shall have to claim the privileges and prove their eligibility with documents as
desired by the accepting authority. Willing bidders have to furnish affidavit for availing
exemption of EMD/ISD, to the effect that they have not been awarded more than two number
of works with exemption of EMD/ISD.

The latest amendments are enforced as per Works Department Resolution No. 16262, dt.
30.10.2018 for SC/ ST contractors registered as per OPWD code.

iii) Deleted

iv) The bidder shall write his name in the space provided in the specified location I the Protected
Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in
figure only in the rate column of respective item(s) without any blank cell in the rate column in
case of item rate tender and type percentage excess or less up to two decimal place only in case
of percentage rate tender. The rates quoted by the contractor shall be excluding 6ST. The GST
as applicable for work contract shall be payable to contractor on each gross amount of the bill.
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v) In the contract P-1 time is essence. The contractor is required to maintain a certain rate of
progress specified in the contract.

vi) The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

vii) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

viii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIIT of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No. VII (R&B) 5225, dt. 26.02.55 and No. IT, M-56/61-28842 (5), dt. 27.09.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

Rent Royalties, Cess and other charges of materials, Octroi and all other taxes including prevailing
GST from time to time. Ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building required by the tenderer for collection of materials, storage, housing of
staff or other purpose of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by govt. at the site of the work for bonafide
use of the land for work and all such construction of temporary nature by the contractor shall be
done after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground made good and
cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by
the Contractor.

Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained.

All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order to protect the public and employees from accident has to be provided by the
Contractor at his own cost.

Compensation including cost of any legal suit for injury fo persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the workmen
compensation act, shall have to be borne by the contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever necessary at
his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be
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quoted should be for finished items of work inclusive of carriage of all materials and all incidental
items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the
site and premises left neat and his should be inclusive in the rates. No extra payment will be made to
the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India,
Ministry of Works and Housing & Supply in their standing order no. 44150, dtd.25-11-57. 38. No part
of the contract shall be sublet without written permission to the concerned PA, ITDA or transfer be
made by the power of attorney authorizing others to receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office issuing the
documents and office of the under signed during office hours every day expect on Sundays and Public
Holidays ftill last date of sale and receipt of tender papers. Interested bidders may obtain further
information at the same address. But it must be clearly understood that tenders must be received in
order and according to instructions in complete shape. Incomplete tender is liable for rejection.

No Relation Certificate.

The contractor shall furnish a declaration along with the tender to the effect that, he is not related
to any officer in the rank of an Assistant Executive Engineer & any officer of the rank of
Assistant/Under Secretary & above in the ST & SC Department. If the fact subsequently proved to
be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such
cancellations.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I, IT, ITIT, IV & VII & latest
design criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRTé&H.,
Government of India, Compacting shall have to be carried out with help of mechanical vibrators from
the range of I.5.:2505, I.5.:2006, I.5.:2514. 1.5.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed
preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost
to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures, if found defective in
their opinion. Any eventuality such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time
to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is not
responsible for any theft or loss of materials at site. It is contractor's risk. Under any such pleaq, if
the tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to
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site of work is to be taken in to consideration before tendering and no consideration for extra time
or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of fransportation, hire and running
charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take
care of the safety of workers.

The tenderer is to furnish an affidavit at the time of uploading the tender paper about the
authenticity of tender documents.

It should be clearly understood that:

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out
in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be
carried out in accordance with the stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality
of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens
and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of
the work. No claim for carriage of water whatsoever will be entertained.

It is the responsibility of the contractor fo procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

The prevailing percentage of I.T. Department of the gross amount of the bill fowards income tax will
be deducted from the contractor’s bill.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department. Building and other construction workers Welfare Cess @ 1% will be
deducted from the gross amount of contractor’'s bill.

Sample of all Material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the PA, ITDA.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in 15Cm
cubes at 28 days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be
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made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required.
The rates quoted should be for finished items of works inclusive of these incidental items of work. It
should be understood clearly that no claims whatsoever would be entertained.

The Contractor will have to submit to the Project Administrator, ITDA, Karanjia monthly return of
labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows as supplied by the Contractor should be of best quality and
conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the
respective wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments
for testing buildings, if found necessary and bear the entire cost of such test, including the
inspection of Electrical Inspectorate.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not
be paid.

10% price preference will be given to all class of contractors belonging to ST & SC Category as per
resolution No. FFD(C)-16/77-47748, dt. 11.10.1977 of Works Department, Govt. of Odisha. However,
50% exemption of EMD, ISD and APS are allowed to SC & ST Contractors registered up to “B" Class
Only. SC / ST Contractor needs to submit caste certificate along with the Bid Documents.

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from
time to time. All such samples will be tested at Departmental Control and Research Laboratory
Bhubaneswar, Quality control division Cuttack and Zonal Laboratories, at the cost of the
Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any,
imperfection becomes apparent to the work within 6 months from the date of final certificate of
completion of work the contractor shall make good of all such damages at his own cost with no extra
cost to the Department. No claims, whatsoever, in this regard will be entertained.

The bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge
before use in the work and should conform to the minimum strength as per National Building Code.

Under Section-1 of contract labour Regulation and Abolition Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from the licensing authority of labour
Department.

Standard coefficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates
quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit an
affidavit to the effect that he has not yet availed the facility / participated in the tender for more
than two works (Excluding this work) during the current financial year. The name of work for which
participated and the authority to whome the tender was submitted must be mentioned in the
affidavit, failing which the tender will be rejected. Also he should submit the original engineering
license at the time of opening of tender for recording of exemption of EMD with due verification of
previous exemption, availed if any.

That for the purpose of jurisdiction in the event of disputes if any of the confract would be deemed
to have been entered in to within the State of Odisha and it is agreed that neither party o the
contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)
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(I) All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be tested
through the Engineer-in-charge of the respective wing at appropriate Laboratories according to
the relevant I.S. specifications of the materials and the said items of works and the cost of all
such tests shall have o be borne by the Contractor and the rates of the items of works should
be inclusive of cost of such tests.

(IT) The tests have to be planned & carried out such that the progress of work is not hampered

(TIII) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1
contract form shall be governed by the clauses of the D.T.C.N..

The terms & conditions stipulated are comprehensive, but not exhaustive. All other terms &
conditions laid down in OPWD code Vol.-I & II and Govt. circular in force shall also be applied for
selecting a tenderer for award of work and the decision of the Project Administrator, ITDA is final &
binding.

Further, where there is any ambiguity in making any interpretation of meaning of any clause, decision
of Project Administrator, ITDA, Karanjia is conclusive in this matter.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule
and that this schedule is liable for alteration or omissions, deductions or alternations set forth in the
conditions of the contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as
per latest minimum Wages Act, the PA, ITDA will have the right fo investigate and if the contractor
is found fo be in default, he may recover such amount due from the contractor and pay such amount
to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the PA, ITDA is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

The tenderer shall make all arrangement for proper storages of materials but no cost for raising
shed for storage, pay of security guard efc. will be borne by the Department. The Department is not
responsible for considering the theft of materials at site. It is the contractor's risk. Under any such
plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of P-1
agreement.

The Department will have the right to supply at any fime in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy
or dispute on that account. The rate of issue of such materials will be at the stock issue rates
inclusive of storage charges or rates fixed by the Department or current market rate whichever is
higher.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian
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Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in Works & Transport Department Resolution No. 285, df.
17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the extent of
up to 3% over the lowest tender amount (Where their tender is not the lowest) provided they
express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the PA, ITDA with their bills, falling which the amount
towards royalties of different materials as utilized by them in the work will be recovered from their
bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suitability
of actual strata at the foundation level. The contractor has to conduct his own boring before starting
the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the
strata at founding level while quoting his rates for tender the contractor shall take in to account of
the above aspects.

Any defects, shrinkage or other faults which may be noticed within Twelve months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-In-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good
the works. The contractor is also required to maintain the road/ building for Twelve months from the
date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt.
of Odisha harmless for any claims for injuries to person or structural damage o property happening
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one
in his employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
latest provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-In-Charge of the work shall issue
an order book fo the contractor to be kept at the site of the work with pages serially numbered.
Orders regarding the work whenever necessary are to be entered in this book by the Officer-in-
Charge with their dated signatures and duly noted by the contractor or his authorized agents with
their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered fto have been duly given fo the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. and shall not be removed from the
site of work without written permission of the Project Administrator, ITDA and to be submitted to
the Engineer-in charge every month.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document or ambiguity in delivery to
the meaning of any clause, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L.
and Royalties. Arrangement of borrow areas; land, approach road to the building site etc. are the
responsibility of the contractor.
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The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due fo
percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in order
to record items of works are not covered by his contract and claimable as extra. Claims shall be
entered regularly in this book under the dated signhature of the contractor or his duly authorized
agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be defined and should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16™
days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in
this manner or the claim book not maintained from the commencement of the work is liable to be
summarily rejected. The claim book is the property of the P.W.D. and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the
contract by the Department which ever is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction
of roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House
/Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-charge and on
both the accounts the cost shall be borne by the contractor.

Even if qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from dis-incentivizing the
tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

Sl. No | Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract.
Contract data
Specifications

Drawings

O D|W (N[

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
Online submission of Bid Security Declaration Form & Paper Cost.

Scanned copy of valid Registration Certificate, GSTIN, affidavit, declaration form, PAN card along
with the tender documents and furnish the Original of above documents for verification to the
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office, at the time of agreement before Project Administrator, ITDA, Karanjia . Scanned copies
of all documents are to be furnished with the bid.

(Scanned copies of evidence of all documents to justify Eligibility under the above clauses are
to be furnished with the On-line bid)

ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause - 2 (a) of P-1 Contract - TIME CONTROL - (Vide Works Department Office
Memorandum No. 24716, dt. 24.12.05 and No. 8310, dt. 17.05.06)

Progress of work and Re-scheduling programme.

The Project Administrator, ITDA / Engineer-in-Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases

in which the time allowed for any work exceeds one month to complete, 1/4th of the whole
time allowed under the contract has elapsed, 3 of the whole of the work before 3 of the whole time
allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole
time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does
not conform to the programme to which consent has been given the Contractor shall produce, at the
request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the fime for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Programme shall be a Programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders
to commence the work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract
documents, and further fo ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for
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which a separate Programme has been agreed upon) complete the work as per milestone given in
contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing tfo the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors fo prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or
ii)  Abnormally bad weather, or
iii)  Serious loss or damage by fire, or

iv)  Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

vii)  Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data
is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this
shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of Clause- 2 of P- 1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Engineer-in-Charge (whose decision in writing shall be final and binding) may decide on
the amount of tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause- 2 of P- 1 Contract or that the work remains
incomplete. This will also apply to items or group of items for which a separate period of completion
has been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on
per Day basis. Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of
compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails o make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest whatsoever shall be
payable on such withheld amount.
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Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record
to those attending the meeting and to the Employer. The responsibility of the parties for actions to
be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

Clause- 2 (b) of Item Rate P- 1 Agreement:- Rescission of Contract (Amendment as per Letter
No. 10639, dt. 27.05.2005 of Works Department, Odisha):- To rescind the contract (of which
rescission notice in writing to the contractor under the hand of the PA, ITDA shall be conclusive
evidence), 20% of the value of left over work will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the
clauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-IT
on rules for black listing of Contractors vide Letter No. 3365, dt. 01.03.2007 of Works Department,
Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence
to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender. .

Percentage rate contract (vide Works Department Letter No. 8310, dt. 17.05.2006) In case of
percentage rate tender:-.

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well
as words) in the prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate
so offered shall be considered after opening of all packages called in the same Tender Notice. The
Contractors who wish o tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they
refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total
amount quoted by the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with
the corresponding amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be
treated as percentage excess.

e. The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount fallies.



f. The Contractor will write percentage excess/ less up to two decimal points only. If he writes the
percentage excess / less up to two or more decimal points, the first two decimal point shall only
be considered without rounding off.

g. The fender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should be made by making
out, initialing, dating and rewriting.

iv. In the contract Pl time is the essence. The contractor is required to maintain a certain rate of

vi.

progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

The period of completion is fixed and can not be altered except in case of exceptional circumstances
with due approval of next higher authority. Further, no escalation of cost beyond the agreement value
will be allowed.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

Total:- 90 (Ninety) Clauses only

APPROVED BY

Project Administrator
ITDA, Karanjia



TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of cement to
be selected by the Engineer-in-Charge of work and compressive
cube test before commencement of work in each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.5.7246

4. | Aggregate I.5.383,1.5.515

5. | Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid,
vegetable materials and other substances and harmful to
concrete in conformity to I.S. 456 and I.S. 2025.

6. | Sand / Fine Aggregate I.S. 2116, 383

7. | Binding wire I.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe I.s. 2527

9. | Construction joints I.5.3414

10. | Steel Window Frame I.5.1038/83

11. | Steel Door Frame I.5.4351/75

12. | Fitting & Fixtures for joinery | Conforming to I.S. 7452/82 strictly conform to I.S.

works specification and as per direction of Engineer-in-Charge.
Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by

IRC & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

1.
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ITEM OF WORK
Concrete shall be with conformity to I.5.456.

Foundation shall be with conformity to I.5.1080.

Stone masonry (R.R.) shall be with conformity to I.5.1597 (Part-TI)
C.R. Masonry shall be with conformity to I.5.1597.

Brick masonry shall be with conformity to I.5.2212.

Cement plastering shall be with conformity to I.5.9103 & 6925.
Mortar shall be with conformity to I.5.2250

White and colour washing shall be with conformity to I.5.6278.
CC in foundation shall be with conformity to I.5.2571.

. Anti-Termite Treatment shall be with conformity to I.5.6813. (Part - I & Part - II)
. Painting to all surfaces shall be with conformity to I.5.2395 (Part - I & Part - IT)

. DPC shall be with conformity to I1.5.3067

. Tar felt treatment shall be with conformity to I.5.1346

. Mosaic flooring with conformity to I.5.2114

. Steel painting shall be with conformity to I.5.1477 (Part - T & Part - IT) I.5.1661



Tenderer(s)is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

IlWe hereby certify that I/We* am/are* not related(*) to any officer of P.W.D of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department,
Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be
rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage
resulting from such cancellation.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE -B

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give detalils:
2. Has the tenderer or any of its Yes/ No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give detalils:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application
will summarily be rejected.
Signature of Tenderer



SCHEDULE -C

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2. The undersigned also hereby certifies that neither my / our firm [/ company /
individuals nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years
prior to the date of this bid.

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:

(Note: The affidavit should be in the above format. Any change in language / structure is not
acceptable & liable for rejection)



SCHEDULE -D

MEMORANDUM OF UNDERSTANDING

First Party | Sri/Smt......................c.ls , Aged .... years, S/O- ... , At/
P.O./Dist-............... (hereinafter called the First Part)
AND
Second Party | Sri/fSmt.................olll , Aged ... years, S/O- ... , At/
P.O. / Dist-........c...... (hereinafter called the Second Part) having H.T. / L.T. / M.V. license registration
NO....coeveen. validupto ..............

AND WHEREAS the First Party of 1% part is the managing partner of
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. (including Fire
Fighting work) portion for the tender work,
AND WHEREAS the Second Party accepted the offer of First Party.
NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.l. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.l. works as per the tender schedule by instruction of
Engineer-in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.

4) That, the Second Party shall abide the rules, regulations and specification of E.l. works of above said
matter.

In withess where of Both the party have signed in presence of

WITNESS
Wi - Signature of the 1t Party
W2— Signature of the 2" Party

Total: -27(Twent Seven ) pages only
Approved

Project Administrator,
ITDA Karanjia

CONTRACTOR -27 - PA, ITDA, Karanjia



