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INVITATION FOR BIDS (IFB) 
GOVERNMENT OF ODISHA 

DEPARTMENT OF WATER RESOURCES 
Office of Superintending Engineer, U.K. Irrigation Division Borigumma, 

e- Procurement 
Bid Identification No- SEUKID-02/2026-27 Dated 06.06.2026 

The Superintending Engineer, U. K. Irrigation Division, Borigumma, Dist: Koraput, on behalf of Hon’ble Governor of Odisha 
invites on-line percentage basis bid through e-procurement for the works as mentioned below. The bid should be submitted by 

the eligible class of contractors as mentioned below registered with State Governments & contractors of equivalent grade / class 
registered with Central Government / MES / Railways through On-line in the Govt. website www.tendersodisha.gov.in (to be 
eventually drawn in F2 form). The bidders should have necessary portal enrolment (with own digital signature certificate). The 
registered bidders outside of Odisha State can also participate in this on-line tender process after necessary portal enrolment 
but shall have subsequently undergo registration with appropriate authority of the Odisha State govt. before signing of the 
agreement. The bidders registered outside the State are required to submit an under taking in the form of an affidavit, that they 
are not registered under the GST Act 2017 in the State of Odisha as they have not started any business in the State and they 
have no liabilities under the Act. But successful bidder has to produce GSTIN Registration before signing of agreement. 

Sl 
No 

Name of work 
Value of works 

(Rupees in 
Lakhs) 

EMD 
Amount 

Class of 
contractor 

Period of 
completion 

Cost of bid 
document 

1 2 3 4 5 6 7 

1 Construction of trough wall from RD 1.000 
km to 1.350 km and including repair of 
Syphon No 1 of Batasana Minor III. 

Rs 2882693/- Rs 28900/- C & B 
2 (Two) 
calendar 

months 

Rs 6000/- 

2 Renovation of 1 no of fall at RD 0.690 km of 
Sankarda Distributary.  

Rs 1096825/- Rs 11000/- D & C 
2 (Two) 

calendar 
months 

Rs 6000/- 

3 Construction of trough wall from RD 2.300 
km to 2.500 km of Semila minor. 

Rs 1058063/- Rs 10600/- D & C 
2 (Two) 

calendar 
months 

Rs 6000/- 

4 Construction of trough wall from RD 0.600 
km to 0.900 km of Hordoli Minor. 

Rs 1026368/- Rs 10300/- D & C 
2 (Two) 

calendar 
months 

Rs 6000/- 

5 Construction of trough wall from RD 0.260 
km to RD 0.415 km, desilting of canal bed 
from RD 0.480 km to 0.970 km of 
Dharanahandi minor. 

Rs 1025896/- Rs 10300/- D & C 
2 (Two) 
calendar 

months 
Rs 6000/- 

6 Construction of R.C.C. trough wall from RD 
0.440 km to 0.640 km of Miriguda sub minor. Rs 1018693/- Rs 10200/- D & C 

2 (Two) 

calendar 

months 
Rs 6000/- 

7 Construction of R.C.C. trough wall from RD 
0.00 km to 0.140 km of Batasana sub minor 
l. 

Rs 1033984/- Rs 10400/- D & C 
2 (Two) 

calendar 
months 

Rs 6000/- 

8 Construction of trough wall from RD 2.100 
km to 2.328 km of Batasana Minor III. 

Rs 1278219/- Rs 12800/- D & C 
2 (Two) 
calendar 

months 
Rs 6000/- 

9 Renovation of 1 no of fall at RD 0.900 km of 
Sankarda Distributary.  

Rs 1204056/- Rs 12100/- D & C 
2 (Two) 
calendar 

months 
Rs 6000/- 

10 Providing Trough from RD 11.792 km to 
11.849 km including slope protection of 
Bagdary Distributary. 

Rs 1341097/- Rs 13500/- D & C 
2 (Two) 

calendar 

months 
Rs 6000/- 

11 Renovation and providing Trough within RD 
4.600 km to 6.000 km of Khadapa Minor I. Rs 1046053/- Rs 10500/- D & C 

2 (Two) 

calendar 
months 

Rs 6000/- 

12 Construction of trough from RD 0.00 km to 
RD 0.100 km, RD 0.450 km to RD 0.600 km 
of Mahantyput minor. 

Rs 1273628/- Rs 12800/- D & C 
2 (Two) 
calendar 

months 
Rs 6000/- 

13 Construction of lining from RD 5.900 km to 
RD 6.600 km of Sasahandi minor. Rs 1808507/- Rs 18100/- D & C 

2 (Two) 

calendar 
months 

Rs 6000/- 

14 Construction of trough wall from RD 0.450 
km to 0.800 km of Chitagaon Sub Minor II. Rs 1276621/- Rs 12800/- D & C 

2 (Two) 

calendar 
months 

Rs 6000/- 

15 Construction of trough wall from RD 0.00 km 
to 0.500 km of Ankula Sub Minor. Rs 1333807/- Rs 13400/- D & C 

2 (Two) 

calendar 

months 
Rs 6000/- 

16 Construction of trough wall from RD 0.330 
km to 0.450 km including strengthening of 
right bank of Lamtaguda sub minor. 

Rs 919194/- Rs 9200/- D & C 
2 (Two) 

calendar 
months 

Rs 4000/- 

17 Construction of trough at scoured portion 
including renovation of canal from RD 0.00 
km to RD 0.532 km of Bhatra Sub minor. 

Rs 801905/- Rs 8100/- D & C 
2 (Two) 

calendar 
months 

Rs 4000/- 

http://www.tendersodisha.gov.in/
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18 Construction of trough wall from RD 0.670 
km to 0.770 km including strengthening of 
right bank of Putra minor. 

Rs 859053/- Rs 8600/- D & C 
2 (Two) 
calendar 

months 
Rs 4000/- 

19 Construction of trough wall from RD 0.050 
km to 0.300 km of Kotpad Minor II. 

Rs 835868/- Rs 8400/- D & C 
2 (Two) 

calendar 

months 
Rs 4000/- 

20 Construction of trough wall at U/S and D/S of 
VRB at RD 1.815 km of Haridaput sub minor. Rs 844253/- Rs 8500/- D & C 

2 (Two) 

calendar 

months 
Rs 4000/- 

21 Construction of Trough from RD 0.120 km to 
0.370 km and bank strengthening of left bank 
of Umerapandi Sub Minor.  

Rs 997474/- Rs 10000/- D & C 
2 (Two) 

calendar 
months 

Rs 4000/- 

22 Construction of trough in both U/S & D/S of 
CD No 4 and raising with repair of aqueduct 
wall at RD 2.688 km of Sasahandi minor. 

Rs 820452/- Rs 8300/- D & C 
2 (Two) 

calendar 
months 

Rs 4000/- 

 
2. Procurement Details: Period of availability of tender On-line/ date of time of bidding on-line/ date of opening of tender 

paper:  Details as follows  

Sl. 
No. 

Procurement officer Bid Identification No. Availability of tender On -line for 
bidding. 

Date & place of opening of Bid 
online. 

From To 

1 2 3 4 5 6 

1 Superintending Engineer,  
Upper Kolab Irrigation Division, 

Borigumma, Koraput 

e-procurement  
SEUKID-02/2026-27 

11.06.2026 
  (11:00 hrs) 

22.06.2026 
(17.00 hrs) 

23.06.2026 
 (11:00 hours)                 

O/o Superintending Engineer, 
Upper Kolab Irrigation Division, 

Borigumma.Koraput 

3. Bid document consisting of qualification, information and eligibility criteria of bidders, plans, specification and schedule of 
quantities of the work is available in web site www.tendersodisha.gov.in and the set of terms and conditions of contract and other 
necessary documents can be seen in the web-site till last date of sale and receipt of tender papers. Interested tenderer may obtain 
further information at the web site www.tendersodisha.gov.in . 
4. Bid validity period of the Tender is for a period of 90 days from the last date of submission of Bid. 
5. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering 
Department of the State Government is allowed to work as a contractor for a period of two years after his retirement from Government 
service, without Government permission. 
6. Mode of submission of tender: Tender should be submitted on-line in www.tendersodisha.gov.in . 

a) The bidder has to deposit Cost of Tender Paper and Earnest Money Deposit on submission of bids through online only by a 
process as per works Department office Memorandum vide letter no 17254 Dated 05.12.2017 as mentioned under DTCN which will 
be carried out through a single banking transaction by the bidder for multiple payments. 
b) Designated Banks (SBI / ICICI Bank / HDFC Bank) payment gateway is being integrated with e-Procurement portal of 
Government of Odisha (https://tendersodisha.gov.in). 
c) The Designated Banks participating in Electronic Receipt, Accounting and Reporting of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-
Receipts. Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might 
have debited his account in any of the bank’s branches while making payment. 
d) A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks or their 
aggregator banks. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. 
e) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by bidder the system 
will activate the ‘Freeze Bid Submission’ button to conclude the bid submission process System generated acknowledgement 
receipt for successful bid submission: System will generate an acknowledgement receipt for successful bid submission. The bidder 
should make a note of ‘Bid ID’ generated in the acknowledgement receipt for tracking their bid status. 

7. For a particular work a bidder can submit only one tender paper. Submission of more than one tender paper by a bidder for a 
particular work will be liable for rejection of all such tender. 
8. If more than one bid is quoted at the same rate (decimal up to two numbers will be taken for all practical purposes), whether at the 
estimated cost put to tender or Excess/less than the estimated cost put to tender, the tender accepting Authority will finalize the tender 
through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the 
concerned Division and Divisional Accounts Officer (DAO) will remain present. After the lottery system the eligible bidders are 
requested to collect their intimation letters in this regard from the Division Office during working hours positively and no claim in future 
regarding non receipt of intimation letters will be entertained. 
9. In pursuance to the Govt. of Odisha Works Dept. Office Memorandum No. 173 dt: 03.01.2026, Additional Performance Security 
shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the 
successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the APS in the rates 
as noted below. 

Sl 
no 

Range of the project cost put to Bid Additional performance Security shall be applied on the bid 
price to be deposited by the successful Bidder. 

1 Price is below 0% but not below 10% No additional Performance Security 

2 Price is below 10% but not below 20% Additional performance guarantee/security percentage shall be 

incremented by 0.1% for every percentage of bid price below 
10% of the project cost put to bid starting at 11% with the 

additional bid performance guarantee being 0.1%. 

3 Price is 20% or more below Additional performance guarantee/security percentage shall be 
incremented by 0.2% for every percentage of bid price below 

20% of the project cost put to bid in addition to 1% of the bid 
price. 

http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
https://tendersodisha.gov.in/
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Additional Performance Security shall be obtained from the bidder in shape of National Savings Certificate (N.S.C)/ Post Office 
Savings Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee/ Term Deposit Receipt duly 
pledged in favour of the Superintending Engineer, U.K. Irrigation Division Borigumma from any  Nationalized  Scheduled  Bank 
in India counter guaranteed by its local Branch at Bhubaneswar/ e-Bank Guarantee within  seven days of issue of letter of 
acceptance (LoA) by the Divisional Officer (By e-mail) to the successful bidder otherwise his/her bid shall be cancelled. Further 

proceeding for blacklisting shall be initiated against bidder Vide the Works Department, Govt of Odisha Letter No 14459 Dated 
20.09.2018. 
10. The acknowledge of online deposit of EMD, Tender paper cost, C.R.C. (Contractor Registration certificate), PAN. Card, 
GSTIN & Affidavit, along with other required documents etc. should be up loaded through web site following the DTCN 
instructions failing which the bid will be rejected. 
11. Bidders registered as “Engineer Contractors’’ desirous to avail exemption of E.M.D. for participating in bid shall have to 
upload an affidavit for not having availed this facility in three works during the financial year 2026-27 In such case, the 

successful Engineer Contractor has to produce the original Registration Certificate for recording the fact of availing exemption of 
E.M.D. for award of the work.  
12. Bidders registered as SC (Scheduled Caste) and ST (Scheduled Tribe) contractors are eligible for specific concessions 

and price preferences under the Rule 18 of Odisha General Financial Rules (OGFR), Vol.-I and Para 3.5.14 of the OPWD Code. 
13. If the successful bidder withdraws the Bid during the validity period of Bid / if he fails to submit ISD as specified in 
instructions to bidder or if he doesn’t turn up for agreement after finalization of the tender, he shall be debarred from 
participation in the bidding for three years & action will be taken to black list the contractor. 
14. The bidders have to furnish the original documents to the Superintending Engineer, Upper Kolab Irrigation Division, 
Borigumma, Koraput as and when required for verification. The successful bidder has to submit the original affidavit and EMD 
to the Superintending Engineer, Upper Kolab Irrigation Division, Borigumma, Koraput before drawl of agreement. The 
bidder should mention his present Postal Address, e-mail id and Mobile Number in the Affidavit submitted with the tender.  
15. The successful bidder is required to register his establishment under section-7 of the building & other construction workers 
(R.E.& C.S.) act 1996 & is liable to pay cess there of as per labour and employment Department Lr no 3757 Date 25/04/2009. 
1% (One Percent) of gross bill of the bidder will be deducted towards labour cess over and above the usual deduction. 
16. The bidder must get registered under ODISHA G.S.T Act 2017. He shall liable to follow the rules of Odisha GST Act 

2017 strictly. GST as applicable (Presently TDS- 2%) on the gross amount of the bill will be deducted from the contractor’s bill 
while making payment, where agreement value exceeds rupees two lakh fifty thousand only. The contractor should submit 
commercial invoice at the time of preparation of the work bill to the concerned Junior Engineer with a copy to the Divisional  
Office for enabling the Division to make necessary payment, failing which no GST payment can be made. 
17. Amendment to Para 3.5.13 and Rule 29 of Appendix-IX of OPWD Code Vol.-I: - The single tender received in the first call 
shall be cancelled without opening of the bid and fresh tender will be invited, as per office memorandum No.16 dated 
01.01.2015 of Works Department, Govt. of Odisha. 
18. The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection of bid, 
acceptance of Bids will be applicable for electronic submission of bids through e-procurement portal. Existing provisions 
regulating cost of Tender Paper in OPWD Code and OGFR would stand modified to the extent prescribed in this Office 
Memorandum no.17254 dated: 05.12.2017. 
19. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to submit 
their bids well in advance within the stipulated period. 
20. The contractor shall have to furnish a certificate along with the tender to the effect that he / she is not related to any officer 
of Water Resources Department in the rank of Asst. Engineer and above connected with the estimate, tender and execution of 
the work and any officer in the rank of Under Secretary or above. 
21. The general instruction to the contractors as per Govt. of Odisha, DOWR Lr. No.20415 dated: 14.09.2015 is applicable for 
all bidders.   
22. The bidders shall have to upload an affidavit in support of authenticity of documents/ credential accompanied with the bid 
failing which the bid will be rejected. Authority reserves the right to reject any or all the tenders without assigning any reasons 
thereof.  
23. As per OPWD code clause 12.4 (Appendix-IX (A)) the contractors participated in the above tender mandated to register 
themselves in Contractor Data Base Management System (CDMS) available at www.cdmsodisha.gov.in. 
24. All the existing provisions of OPWD code with amendment from time to time will be applicable in deciding the tender. 
25. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof. 
26. Other details can be seen in the bidding documents, which is available in web-site www.tendersodisha.gov.in . 
 
 
 
 
 
       (Er. Narendra Kumar Sitha) 

   Superintending Engineer,  
            Upper Kolab Irrigation Division,  

        Borigumma, Koraput 
 
 
 
 
 
 
 
 
 
 
 

https://agri.odisha.gov.in/sites/default/files/2021-09/Odisha%20General%20Finance%20Rule%20Vol-I.pdf
https://works.odisha.gov.in/sites/default/files/2022-02/document2019-09-23_577.pdf
http://www.cdmsodisha.gov.in/
http://www.tendersodisha.gov.in/
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GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER, 
UPPER KOLAB IRRIGATION DIVISION, 

BORIGUMMA, DIST: KORAPUT. 

e-Procurement Notice 
Bid Identification No. SEUKID-02/2026-27 Dated: 06.06.2026 

 

Bid Documents consisting of work, Estimated Cost, cost of bid document, Time of 

completion, Class of Contractors and the set of terms and conditions of contract and other 

necessary documents can be seen in Govt. Website i.e. www.tendersodisha.gov.in . 

 
1. Name of the Work    : Civil Works  

2. No. of Works     : 22 Nos 

3. Estimated Cost     : Rs.8.01 Lakhs to Rs.28.82 Lakhs 

4. Period of completion    : Two calendar months 

5. Date & Time of Bidding    : From 11.00 hours of 11.06.2026 

  Up to 17.00 hours of 22.06.2026 

6. Last date & time for receipt of bids in portal : 22.06.2026 up to 17.00hours. 

7. Bids received online shall be opened on : 11.00 hours of 23.06.2026 

8. Name and address of the officer inviting Bid : Superintending Engineer,  
         Upper Kolab Irrigation Division,  

  Borigumma (K) 
 

Further details can be seen from the   www.tendersodisha.gov.in. 

Addendum/corrigendum/cancellation required, if any will be published in Govt. Website only. 

 
 
 

     Superintending Engineer,  
      Upper Kolab Irrigation Division, 

Borigumma (K) 

 
 

 

 
 
 
 

 
 
 

 
 
 

 
 
 

 
 

http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
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SECTION – 1                      DETAILED TENDER CALL NOTICE 

 
1. The Superintending Engineer, U.K. Irrigation Division, Borigumma. invites on-line tender for the work: 
Construction of R.C.C. trough wall from RD 0.00 km to 0.140 km of Batasana sub minor l through website 

in the prescribed form to be eventually drawn in P.W.D. Form No. F2 from the registered contractor “D & C” class 

and equivalent registered under Water Resources, Works and other Departments of Govt. of Odisha. The 
contractors of C.P.W.D., Railways or Military Engineering Services, Air and Naval or other State Govt., Govt. of 
India, Central Govt. undertakings are also eligible to tender for the work. This invitation for bids is open to eligible 
bidders and to bidders who are registered in the portal. Successful bidders registered under other state Govt. / 
CPWD / MES / Railways, Air & Naval has to register under State PWD before signing of the Agreement.  
2.  The bidders are to bear all costs associated with preparation and submission of bids. Bids can be made through   

e-Procurement portal, the cost of bid being Rs.6000/- through online only. Documents to be furnished by the 

bidder in compliance to the requirement as per DTCN & NIT will be prepared by him & furnished. The bidders shall 
prepare the documents & up load the scanned document to the portal in appropriate place.  The bidders who 
participated in the online bidding can witness opening of the bid from any system logging on to the portal away 
from opening place. The bids can only be opened by the pre-designated officials only after the opening time 
mentioned in the bid.  

3.  The value of the work tendered for is   Rs 1033984 /- (Excluding GST) 
4.  Bids are to be submitted online. 
5.  No Bidder will be permitted to furnish his bid in his own manuscript.  
6 The bidder shall furnish bid security (Earnest Money Deposit) @ 1% of the amount put to bid and cost of 
bid document through online only. The scanned copy of the acknowledgement of online deposit of Earnest Money 
Deposit and cost of bid document must be uploaded along with the bid in designated place.  
N.B: a) No Cheque / Bank draft/ Cash Payment will be accepted as E.M.D. 
 b) Adjustment of E.M.D. submitted previously with other bids shall not to be entertained 
7.  Bidders registered as “Engineer Contractors” desirous to avail exemption of E.M.D. for participating in bid 

shall have to upload an Affidavit for not having availed this facility in three works during this financial year and 
submit the original Affidavit and Registration Certificate at the office of the Under signed at the time of 
opening for recording the fact of availing exemption of E.M.D for participating in bid failing which the bid will be 

rejected. 
8.  The system shall reject submission of any bid through portal after closure of the receipt time. For all 
purpose the portal time displayed in the system shall be the time to be followed by the bidder. 
9.  If a bidder submits more than one bid for a particular work through e- Procurement portal, the system shall 
consider only the last bid submitted through portal. 
10.   During submission of bids through the e-Procurement Portal, the bidder shall only submit single copy of the 
document. He is required to check the documents uploaded with the requirement asked for in the bid. Only after 
satisfying that all the documents have been uploaded, he should activate submit button. His bids shall not be 
considered responsive and action as per relevant clause shall be taken if he does not provide the required 
documents or provided illegible document. Clarity of the documents may be ensured by taking out a sample 
printing. The bidders are only required to write the name of the work and authority who had issued the notice.  
11.  The work is to be completed in all respect within Two Calendar Months from the date of issue of work 

order.  
12 STOCK MATERIALS: 

 Empty cement gunny / polythene bags shall be returned in good conditions at the department store, failing 
which the cost of the same at the rate of Rs.4.00 per bag shall be recovered from the contractor. 

              Empty tar / paint drums shall be returned in good condition at the departmental store failing which the cost 
at the rates of Rs.143.00 only per drum shall be recovered from the contractor. 
13  The bid must be accompanied by the bid security (E.M.D.) @ 1% of the amount put to bid in shape of 
National Savings Certificate (N.S.C)/ Post Office Savings Bank Account / Post Office Time Deposit Account 
/ Kisan Vikas Patra / Bank Guarantee/ Term Deposit Receipt duly pledged in favour of the Superintending 
Engineer, U.K.Irrigation Division Borigumma from any  Nationalized  Scheduled  Bank in India counter 
guaranteed by its local Branch at Bhubaneswar/ e-Bank Guarantee  executed  on the  National e- 
Governance  Services Limited (NeSL)  Digital Document Execution  Portal towards  E.M.D/initial Security 
Deposit/ any other security  deposit  from the contactor  or supplier." 

14.  (i) The Bidders are required to furnish evidence of ownership of principal machineries / equipments in 
section-2 Annexure-C & D (duly filled up).  

(ii) The bidder shall furnish ownership documents for those machineries which he is planning to deploy for 
the work including the sources with authenticated evidence in conformity with the ownership from whom the 
additional machineries shall be obtained as per Annexure ‘C’ & ‘D’. It will be sole responsibility of the bidder to 
provide / use the required machineries. No interruption in whatsoever may be the cause shall be entertained by the 
Department and no hindrance for the reasons of short availability of Machineries shall be tenable. 

(iii) DELETED  
(iv) The bidder intending to hire / lease equipments / machineries are required to furnish proof of ownership 

from the company / person providing equipments / machineries on hire / lease deed should cover the entire period 
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of work. In the event of non-submission of above specified documents in proper shape, the bid document will be 
summarily rejected. 
15.  A bidder or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last three years having the contracted work as in complete prior to the date of the bid, 
shall be disqualified. The information to this effect and the authentication of bid documents should be furnished in 
Annexure- ‘E’ & ‘F’ in absence of which the bid will be summarily rejected. 
16.  All charges towards quality control test will be borne by the bidder. 
17.  All bids received will remain valid for 3 (Three) months from the last date of receipt of bids and validity of 
bids can also be extended if agreed to by the bids and the Department. 
18.  Bidder, whose bid is accepted must submit a programme of work immediately after issue of work order for 
approval of Engineer-in-charge.  
19.  The date of commencement of the work shall be as notified in work order. 
20.  The Plans, specifications and scope for the work can be seen from the Govt. website during the online 
bidding period. 
21.  The bidder shall carefully study the tentative drawing and specification applicable to the contract and 
documents which will form as part of the agreement to be entered into by the accepted bidders. The detailed 
standard specifications for Odisha and other relevant specification and drawings are available for sale. Complaints 
at a future date stating that the plans and specifications have not been seen by the bidders will not be entertained. 
22.  Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also 
inspect the quarries and locality of the work and satisfy himself about the quality and availability of materials 
including the medical aids, labour and food stuff etc. In every case the materials must comply with the relevant 
specifications. The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be 
adequate to complete the work according to the specifications and conditions attached to and that he has taken in 
to account all conditions, difficulties that may be encountered during its progress and to have quoted labour rates 
and materials, entry tax and other duties, including GSTIN, lead, lifts, delifts, loading and unloading and freight for 
materials and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-
in-charge of the work and his authorized subordinates. Complaints at future date that the availability of materials, 
labour or any other factor have been misjudged cannot be entertained. It should be understood clearly that no 
claim whatsoever will be entertained thereafter on the plea of non availability of proper quantity and quality of 
materials including food stuff or for any other. 
23.  Every bidder should quote a definite percentage rate for the work which will be included in the contract. 
Tenders containing indefinite terms such as estimated rates or schedules of rates or “item rates" will not be 
considered. During submission of bids through the e-Procurement Portal, an intelligent Bill of Quantity in Microsoft 
Excel format shall be made available to the bidder. The bidder shall fill in the percentage rates in figures and should 
not leave the cell blank. The total amount of the tenders shall be calculated by the system and shall be visible to 
the bidder.   
24.  Sample of stone, metal, chips and sand etc. to be used are to be collected and deposited quoting the name 
of quarry under dated initial of the bidder and A.E in charge in the office of the Superintending Engineer, Quality 
Control Division before procurement for testing and acceptance. The conveyance charges will be borne by the 

contractor. 
25.  The quoted percentage rates should be for finished items of work unless otherwise mentioned in the tender 
schedule. 
26.  The percentage rates should be written both in words and figures in decimal coinage and the units in words 
in case of discrepancy in rates between words and figures the rates written in words will prevail. The tender should 
show the grand total of the whole tender. 
27.  During submission of bids through the e-Procurement Portal, the bidder should submit the scanned copy of 
the documents in the designated locations of the bid. Submission of document shall be affected by using DSC of 
appropriate class and thus shall be in encrypted form. 
28.  The bid may not, at the discretion of the competent authority, be considered unless accompanied by 
scanned attested true copies of PAN card. The original certificates are also to be produced at the time of opening 
of the tender. Copies of PAN Card & GSTIN Clearance certificate given with other tender previously or with other 
tender on the same day will not be taken in to consideration. 
29.  The bids containing extraneous condition not covered by the tender call notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice, any change in the wording will not be 
accepted. All the prescribed forms must be filled up in the proper order.  Incomplete tender shall be summarily 
rejected.  
30.  During submission of bids through the e - procurement Portal, it is allowed to modify the bid. The bidder 
shall have to log on to the system and resubmit the documents as asked for by the system including the price bid. 
In doing so, the bids already submitted by the bidder will be removed automatically from the system and the latest 
bid only will be admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure 
or malfunction of internet or traffic jam. If the bidder fails to submit his modified bids within the designated time of 
receipt, the bids already in the system shall be taken for evaluation. During submission of bids through the e-
Procurement Portal, withdrawal of bid is allowed. The bidder has to click on the “withdraw” button and record the 
necessary justification for the same in the space provided. In addition to this, he has to write a letter addressed to 
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the officer inviting the bid and up load the scanned document to portal in respective bid. The system shall not allow 
any withdrawal after expiry of the closure time of the bid.  
31.  Items of work not covered by the bid shall be paid at the current schedule of rates of the state and those 
not covered by the said schedule rates will be paid, on actual analysis approved by the competent authorities.  
32.  On no account the contract work should be sublet to any body without the prior approval of the competent 
authority of the Department. In such an event the contract may be rescinded with penalty as will be deemed proper 
as per decision of the competent authority. 
33.  Letters etc. raising and lowering the rates or dealing with any point in connection with the tender will not be 
considered. 
34.  Schedule of quantity accompanies tender notice - It shall be definitely understood that the Government 
does not accept any responsibility for the correctness and completeness of this schedule and this schedule is liable 
for alternations or omissions, deductions or additions as set forth in the condition of contract and such omission, 
deductions, additions or alternations shall in no way invalidate the contract and no extra monetary compensation 
will be entertained.  
35.  The authority reserves the right to make such increase or decrease in the quantity of items of works 
mentioned in the schedule attached to the bid as may be considered necessary for the satisfactory completion of 
the contract work. All such increase or decrease shall in no way invalidate the contract rates. The contractor shall 
not be entitled for any compensation on this account, except extension of time where considered necessary. 
36.  DELETED 
37.  All taxes, fees, royalties, cess payable under the local rule including GSTIN, Income tax, Entry tax. etc. will 
be borne by the contractor.  

38.  Bidders desirous to hire machineries or equipments from outside the State are required to furnish 2% (Two 

percent) of the amount put to tender as bid security. Tender not accompanied with bid security and security for 

hired machineries as specified above shall be liable for rejection. 

39.  The Department reserves the right of authority to reject any or all tenders received without assigning any 
reason whatsoever. 
40.  That for the purpose of jurisdiction in the event of any dispute if any the contract would be deemed to have 
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to 
bring a suit in regard to the matter by this contract at any place outside the state of Odisha.  
41.  The bidder whose bid is selected for acceptance and who has no fixed deposit with the Govt of Odisha, 
shall within a period of seven days upon intimation being given to him of acceptance of his bid make an initial 
security deposit in the form of NSC/ Postal Time Deposit Pass Book/ Kisan Vikas Patra /TDR and in no other form 
shall be 2% of the value of the tendered amount and sign agreement in the P.W.D. Form No. F2(Schedule XLV 
No.61) for the fulfillment of the contract in the office of the Superintending Engineer, U.K.I Division ,Borigumma. 

During submission of bids through the e-Procurement Portal, the system shall generate the Award of Contract letter 
and intimate the bidders in his e-mail. The security deposit and the amount withheld according to the provision of 
F2 agreement shall be retained as security for the due fulfillment of this contract. Failure to enter in to the required 
agreement and to deposit the security as above shall entail forfeiture of the earnest money. No tender shall be 
finally accepted until the required amount of security money is deposited. The written agreement to be entered in to 
between the contractor and the Govt. shall be the foundation of the rights of both the contractor and the Govt. and 
the contract shall be deemed to be incomplete until the agreement has first been signed by the bidder and then by 
the proper officer authorized to enter into the contract on behalf of the Govt. The security will be refunded one year 
after completion of the work and payment of the final bill and will not carry any interest.  
42.  Under section-12 of contract labour act (Regulation and Abolition Act. 1970) the contractor who undertakes 
execution of work through labour, should produce valid licence from licencing authority of labour department 
(Labour license).  
43.  The bidder shall be liable to fully indemnify the department of any compensation under Workmen 
Compensation Act VIII of 1923 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. 
44.  Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha and will not pay less 
than the fair wages fixed by Govt; to the labourers engaged by him for the work.  
45.  In case of any complaint by the labourers working about the nonpayment of his wages as per latest 
minimum wages Act, the Superintending Engineer will have the right to investigate and if the contractor is found 

to be in default he may recover such amount from the contractor’s dues and pay such amount to the labourer 
directly under intimation to the local Labour Officer of the govt. The decision of the Superintending Engineer is 

final and binding on the bidder. 

46.  The bidder will have to submit to the Superintending Engineer monthly return of labourer both skilled and 

unskilled employed by him on the work. 
47.  The bidder should keep himself in touch with the Engineer-in-charge for smooth execution of the work and 
arrange adequate labour depending on the workload and working space available. No claim for detention of labour 
on any account will be entertained. 
48.  No compensation will be paid by the department for any damage caused by rain, flood, cyclone, tide or by 
any other natural calamities during the execution of the work.  
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49.  It should be understood clearly that no claim what-so-ever will be entertained in regard to extra items of 
work or extra quantity of any item besides estimated amount, unless written order is obtained from the Engineer-in-
charge and rates settled before the extra items of work or extra quantity of any item of work is taken up. 
50.  The bidders shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry 
of Works, Housing and Supply in their standing order no.44150 dt.25.11.1957 which can be seen in the office of the 
Superintending Engineer. on working day, during office hours. 

51.  The bidder shall bear various incidentals sundries and contingencies necessitated by the work in full within 
the following or similar category. 

(a) Rent, Royalties and other charges of materials, entry tax, all other taxes including VAT, ferry tolls, 
conveyance charges and other cost on account of land and building & temporary electric connection to worksite as 
well as construction of coffer dam, construction of service road, diversion road and its maintenance till completion 
of work required by the bidder for collection of materials, storage, housing of staff or other purpose of the work. No 
bidder will however be liable to pay for temporary occupation of land owned by Govt. at the site of the work.  

(b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
there in to the satisfaction of the local health authorities.  

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as 
for the work. 

(d) Fees and duties levied by the Municipal or Water supply authorities. 
(e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid 

to the labourer engaged for the work.  
(f) Suitable fencing. barriers, signals including paraffin and electric signals where necessary at work and 

approaches in order to protect public and employees form accident. 
(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major 

precautions also becomes payable due to operation of the workmen compensation Act.  
     (h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.  
52.  All preliminary works such as vats, mixing platforms etc; are to be done by the bidder at his own cost. No 
payment will be made for bench marks, level pillars, profiles, benching and leveling the ground where required. The 
rates to be quoted should be for finishing items of work inclusive of carriage of all materials and incidental items of 
work. 
53.  After the work is finished all surplus materials, & debris should be removed 100 mtrs clear away from the 
site of the work. Preliminary work such as vats, mixing platforms etc, should be dismantled and all materials 
removed from the site and premises left neat and clean and this should be inclusive of the rates.  
54.  If any further necessary information is required, Superintending Engineer will furnish such, but it must be 

clearly understood that the tender must be received in order and according to instruction. 
55.  The work will be commenced after land acquisition, forest & environment clearance, if required. In case of 
delay in acquisition of land, forest & environment clearance, no compensation will be admissible but extension of 
time will be allowed. 
56.  The department will have the right to supply at any time in the interest of the work any departmental 
material to be used in the work and the contractor shall use such materials at the stock issue rate fixed by the 
Department or market rate whichever is higher.  
57.  Over and above these conditions including the technical specifications, the terms, conditions, rules and 
regulations and specification laid down in Odisha Detailed Standard Specification code are also binding on the part 
of the contractor.  
58.  All intending bidders should furnish the following information in the proforma enclosed herewith (Annexure 
B)  

(a) Particulars of each work now in hand (As per Agreement). 
(b) Performance of each work for last three years as on the date of submission of bids. 
(c) Approximate value of works remaining on the date of submission of tender. 
(d) List of T & P.s, vehicles, machineries available with him. 

    In case of submission of bids though e-Procurement portal, the bidder shall upload the scanned copy /copies of 
documents as required vide clauses of the DTCN & IIT. The online bidder shall drop Original Bid security & 
Demand Draft towards cost of bid document in sealed envelope in the tender box (Marked for e-Tender.) 
59. No Relation Certificate: 

The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any 
officer in the rank of an Asst. Engineer and above in the State P. W.D., or Asst. Secy. and above in the W.R. 
Department. If the fact of subsequently proved to be false the contract will be rescinded. The earnest money and 
the total security will be forfeited and shall be liable to make good the loss of damage resulting from such 
cancellation. The proforma for no relation certificate is contained in a separate sheet of D.T.C.N in Annexure-‘G’ 
60.  The bidder shall sign as a token of final acceptance of the plans, sections and agreements for the work 
prior to taking up the work for execution. 
61.  The bidder is to supply necessary labour and materials for the purpose of alignment laying whenever 
required at his own cost. 
62.  The bidder should arrange necessary tools and plants such as pumps, Road Rollers etc, required for the 
efficient execution of work at his own cost. The running charges of such plants and cost of consumables and 
conveyance are to be borne by the bidder. 
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63.  In the event of delay in supply of design reasonable extension of time will be granted on the application of 
the bidder. But no claim for monetary compensation will be entertained under any circumstance.  
64.  Under no circumstances interest is payable for dues of the Contractor if any lying unpaid or payable for the 
work.  
 
65.  Conditional tenders will not be taken into consideration. 
66.  DELETED 
67.  Protection against flood: In case of flash and untimely floods in the river during the working season 
resulting in overtopping of coffer dam and flooding of the work area, the contractor shall make his own arrangement 
at his cost to shift the machineries, equipments, materials, labour and departmental machineries, if hired by the 
contractor, to a safe place. The work shall have to be resumed after resending of floods and necessary 
strengthening of coffer dam and dewatering will be done by the contractor at his cost. Extension of time for the 
completion of the work may be considered by the department if the discontinuance of the work is beyond the all-
reasonable attempts of the contractor to such eventualities. Removal of debris and other materials accumulated in 
the working area during flash floods or regular floods and necessary strengthening of coffer dam and dewatering 
will be done by the contractor at his cost. Extension of time for the completion of the work may be considered by 
the department if the discontinuance of the work may be considered by the department is beyond all reasonable 
attempts of the contractor to such eventualities. 

The debris and other materials accumulated in the working area during flash floods or regular floods in the 
monsoon shall be removed by the contractor as required for continuing the work at his own cost. By any chance, if 
any excavated portion that could not be filled with concrete by the contractor, gets filled up during the monsoon 
period with earth such removal will not be paid for again. The contractor will have to re excavate the same at his 
own cost. It shall be distinctly understood that it is entirely the responsibility of the contractor to make such 
arrangements as may be required from time to time to protect the men, machinery, materials and the work under 
progress and work for which the measurements were recorded and payment made against damages either during 
working season or during the flood season. The flood includes the high tides, cyclonic effects and saline ingress 
which should be clearly understood by the contractor and no extra payment for the damage, re-excavation etc; 
shall be paid in any circumstance. The department accepts no liability whatsoever for any damage or loss of men, 
materials, machinery and work of hindrance caused to the progress of work. The contractor should provide at his 
own cost adequate protection measures to the completed works at the end of working season or work in progress 
against the probable flood during monsoon till completion and handling over of the entire work.  
68.  Dewatering from the foundation for bridges, culverts, building worksites etc; and watering for consolidation 
in roads embankments when and where necessary during execution will have to be done by the contractor and no 
extra payment will be made on that account. The term dewatering shall mean the execution or operation of the 
items due to standing water as well as due to percolation water. 
69.  Required amount from the gross amount of the bill will be deducted from the contractor’s bill towards 
income tax & as amended from time to time. 
70.  (a) The rates quoted by the contractor shall be deemed to be inclusive of GSTIN on all the materials that 
he will have to purchase for performance of this contract.  
(b) The rates quoted by the contractor in the tender for works shall include GSTIN that may be levied on 
turnover on works contract according to the Laws and Regulations as applicable from time to time & as amended 
from time to time.  
(c) GST will be paid extra as applicable. 
71.  The contractors are required to pay the royalty to Govt. as fixed from time to time and produce such 
authenticated documents in support of their payment as royalty along with their bills failing which the amount of 
royalties of different materials as utilized by them in the work will be recovered from their bills.  
. 

72  The quantities in respect of the items are not allowed to be varied by more than five percent where the 
percentage tender exceeds more than 25%. In case if it exceeds the limit approval of the competent authority shall 
be obtained and no financial compensation shall be paid for delay in transit of sanction. 
73.  Providing facilities to the Engineer Contractor: 

 Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works in a financial 
year and the fact to attending a work with exemption of EMD should be entered in the original Registration 
Certificate of the Engineer Contractor. [F.D. & LAW Dep’t. UOR No.334 WE dt. 5.6.98 & No.449 L dt. 25.03.2000 
respectively. 
74.  On no account of the contracted work should be sublet to any body without the prior approval of the tender 
accepting authority of the Department. In such an event the contract may be rescinded with penalty as will be 
deemed proper by the competent authority. 
75. Miscellaneous:  

(a) The department will have the right to inspect the scaffolding and centering made for the work and reject 
partly or fully such structures if found defective in their opinion. 

(b) Shuttering and centering shall be made with seasoned sal wood planks the inside of which shall be 
lined with suitable sheeting and make leak proof and water tight or alternatively steel shuttering and centering may 
be used.  
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76  Bidders are also required to go through each clause of P.W.D. form F2 carefully in addition to the clause 
mentioned herein before tendering.  
77. The bidder shall have to submit an affidavit about authentication of tender documents, while submitting tender. 
78.  All the forms and Annexure/ schedules from ‘A to ‘G’, and check list attached to section 2 of this DTCN 
must be filled in properly along with the authenticated documentary evidence required therein, failing which the bid 
shall be treated as ‘non-responsive’ and be rejected. 
 

79  In pursuance to the Govt. of Odisha Works Dept. Office Memorandum No. 173 dt: 03.01.2026, Additional 
Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost put to 
tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost 
put to tender shall have to furnish the APS in the rates as noted below. 

Sl 
no 

Range of the project cost put to Bid Additional performance Security shall be applied 
on the bid price to be deposited by the successful 
Bidder. 

1 Price is below 0% but not below 10% No additional Performance Security 

2 Price is below 10% but not below 20% Additional performance guarantee/security 
percentage shall be incremented by 0.1% for 
every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the 
additional bid performance guarantee being 0.1%. 

3 Price is 20% or more below Additional performance guarantee/security 
percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid 
price. 

Additional Performance Security shall be obtained from the bidder in shape of National Savings Certificate (N.S.C)/ 
Post Office Savings Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee/ Term 
Deposit Receipt duly pledged in favour of the Superintending Engineer, U.K. Irrigation Division Borigumma from 
any  Nationalized  Scheduled  Bank in India counter guaranteed by its local Branch at Bhubaneswar/ e-Bank 
Guarantee within  seven days of issue of letter of acceptance (LoA) by the Divisional Officer (By e-mail) to the 
successful bidder otherwise his/her bid shall be cancelled. Further proceeding for blacklisting shall be initiated 
against bidder Vide the Works Department, Govt of Odisha Letter No 14459 Dated 20.09.2018. 
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SECTION – 2 
INFORMATION AND INSTRUCTION TO TENDERERS (IIT) 

1. Preparation of Bid Documents. 

The intending bidder shall submit the bid duly filled in and signed in on-line through Govt. web-site. The forms 
attached with the documents are to be filled in completely. All the information called for should be furnished.   

2. Method of submission of Bid Documents. 

2.1 The bid documents duly filled in and signed by the intending bidder should be submitted in on-line through 
prescribed website only.  

2.2 – Deleted-  

2.3 If the intending bidder is an individual, the documents shall be signed by the individual above his full type 
written name and current address.  

2.4 If the intending bidder is a proprietary firm, it shall be signed by the proprietor above his full name and with his 
current address. 

2.5 If the intending bidder is a firm in partnership, it shall be signed by a partner holding the power of attorney for 
the firm in partnership in which case a certified copy of power of attorney shall accompany in the bid documents.  

2.6 If the intending bidder is a limited company or Corporation, it shall be signed by a duly authorized person 
holding the power of attorney in which case certified copy of power of attorney shall accompany. 

2.7 All witness and sureties shall be of person of status and probity and their full names, occupation and address 
shall be stated below their signatures. 

2.8 The agency will install display board mentioning information about the work at worksite after drawal of the 
agreement at his own cost. 

3. Opening of Bid Documents: 

            The bids will be opened on 23.06.2026 at 11.00 AM in the office of the Superintending Engineer, U.K. 

Irrigation Division, Borigumma. in the presence of bidders or their authorized representative, who wish to be 
present. 
4. Qualifying Criteria:  

The bidder should produce documentary evidence regarding availability of the following machineries and 
equipments in working condition required for execution of the work. The bidders are required to furnish evidence of 
ownership of principal machineries/ equipments asked for in the bid documents. In case the bidder executing 
several works, he is required to furnish a time schedule for movement of equipment / machinery from one work site 
to other and when work is to be executed. The bidder shall furnish ownership documents for those machineries 
which he is planning to deploy for the tendered work, if these are not engaged, or he has to produce certificate from 
the Superintending Engineer under whom these are deployed at the time of tendering as to the period by which 
these machineries are likely to be released from the present contract. Certificate from the Superintending 
Engineer shall not be more than 90 days old on the last date of receipt of tender (Format of Certificate annexed). 

               In case the contractor proposes to engage machineries and equipments as asked for in the tender 
document owned or hired but deployed outside the State, he/she is required to furnish additional 2% EMD / Bid 
Security. The entire bid security including the additional bid security shall stand forfeited in case the contractor fails 
to mobilize the machineries within stipulated time as per the tender document. The contractor intending to hire / 
lease equipments / machineries are required to furnish proof of ownership from the company / person providing 
equipment / machineries on hire / lease along with contract /agreements / lease deed and duration of such 
contract.  
Sl.  Name of the equipment   Capacity   Number required 
No.  

 

The tenderers without containing the above machineries, as stipulated, will not be considered for the work 
and his/her tender will be rejected. 

The successful bidder should deploy all the machineries required for the work on receipt of the acceptance 
letter. On verification and satisfaction of the concerned Superintending Engineer the agreement will be done. 
5. Final decision-making authority: 

The competent authority reserves the right to accept or reject or disqualify any of the tender or pre 
qualification without assigning any reasons and its decision shall be final. 
6. Further clarification: 

The Superintending Engineer, U.K. Irrigation Division, Borigumma. may be contacted during office 
hours on any working days for any further clarification. 
7. Sample of all material:  

The bidder shall supply sample of all materials fully before procurement for the work for testing and 
acceptance at his own cost as may be required by the concerned Superintending Engineer.  
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8.  From the commencement of the works to the completion of the same, they are to be under the contractor’s 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims 
for injuries to person or structural damage to property happening from any neglect, default, want of proper care or 
misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no 
claim shall be entertained for loss due to earth quake, flood, cyclone, epidemic, riot or any other calamity, whether 
natural or incidental. Damages so caused will have to be made good by the contractor at his own cost.  
9.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work 
whenever necessary are to be entered in this book by the PWD Officers-in-Charge with their dated signatures and 
duly noted by the contractor or his authorized agents with their dated signatures. Orders entered in this book and 
noted by the contractor’s agent shall be considered to have been duly given to the contractor for following the 
instructions of the Department. The order book shall be the property of the Deptt. and shall not be removed from 
the site of work without written permission of the Engineer -in-Charge. 

1. Guidelines/Procedure to be followed in e-procurement. 
 This procedural requirement of e-procurement shall be made part of the Detailed Tender Call Notice or 

Instruction to bidders for all works/ tenders hoisted in the portal. 

I The e-Procurement portal of the Government of Orissa is “https://tendersorissa.gov.in”. 

II Use of valid Digital Signature Certificate of appropriate class (Class II or Class III) issued from a registered 

Certifying Authority (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of India such as n-

Code, Sify, TCS, MTNL, e-Mudhra etc; is mandatory for all users. 

III. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by all the 

users. 

IV. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD Code / Accounts Code 

/ Government statutes  including any amendments brought from time to time to suit to the requirement of the 

best national practice. 

V. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to 

levy any charges for such value added services in future. 

VI. Contractors not registered with Government of Orissa can participate in the e- procurement after necessary 

enrollment in the portal but have to subsequently register themselves with the appropriate registering authority of the 

State Government before award of the work as per prevalent registration norms of the State. 

VII. For the role management “Department” is the Administrative Department. Organisation or wing is the Chief 

Engineer or highest tender accepting authority or equivalent officer under the Administrative Department, Circle is the 

Addl.Chief  Engineer or equivalent officer, Division is the Superintending Engineer or equivalent officer and Sub-

Division is the Assistant Executive Engineer or equivalent officer. 

VIII. The e-procurement software assigns role for operation of the module for specific function. The terminologies 

used in the Portal and their respective functions in the software are as follows. 

 a. Application Administrator. (NIC and State Procurement Cell)  

  i. Master Management. 

  ii. Nodal Officer Creation. 

iii. Report Generation. 

iv. Transfer and blocking of Officers. 

b. Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank)  

 i. Creation of Users. 

 ii. Role Assignment. 

 iii. Transfer and blocking of Officers. 

c. Procurement Officer – Publisher (Officer having tender inviting power at any level). 

 i. Publishing of Tender. 

 ii. Publishing of Corrigendum / Addendum / Cancellation of Tender.  

 iii. Bid clarification. 

 iv. Uploading of Pre-Bid Minutes. 

 v. Report generation. 

d. Procurement Officer – Administrator. (Generally Sub-ordinate Officer to Officer inviting the tender). 

 i. Creation of tender. 

 ii. Creation of Corrigendum / Addendum / Cancellation of tender. 

 iii. Report generation. 

e. Procurement Officer – Opener (Generally Sub-ordinate Officer to Officer inviting the tender). 

 i. Opening of Bid. 

f. Procurement Officer – Evaluator (Generally Sub-ordinate Officer to Officer inviting the tender). 

 i. Evaluating Bid. 

g. Procurement Officer – Auditor (Procurement Officer – Publisher and / or Accounts Officer / Finance 

Officer). 
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 i. To take up auditing. 

IX. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

 The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the 

website “https://tendersorissa.gov.in” will appear in the “Latest Active Tenders.” The Bidders / Guest 

Users can download the Bid documents only after the due date & time of sale. The publication of the 

tender will be for specific period of time till the last date of submission of bids as mentioned in the 

Notice Inviting Bid after which the same will be removed from the list of “Latest Active tenders”.  

X.         ISSUE OF ADDENDA / CORRIGENDA / CANCELLATION NOTICE: 

a.     The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum / 

cancellation of tender in the website “https://tendersorissa.gov.in” notice board and through paper 

publication and such notice shall form part of the bidding documents.  

b. The System shall generate a mail to those bidders who have already uploaded their tenders and those 

bidders if they wish, can modify their tender. 

XI. PARTICIPATION IN BID. 

a. PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to 

register in the Portal using his/her active personal/official e-mail ID as his/her Login ID and attach 

his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID, He/She will enter relevant 

information as asked for about the firm/Contractor. This is a onetime activity for registering in Portal. 

i. Bidders participating through Joint Venture shall declare the authorised signatory through 

Memorandum of Understanding duly registered and enroll in the portal in the name and style of the  

Joint Venture Company. It is mandatory that the DSC issued in the name of the authorized signatory is 

used in the portal. 

ii. Any third party/company/person under a service contract for operation of e-procurement 

system in the State or his/their subsidiaries or their parent companies shall be ineligible to participate in 

the procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 

b. LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Log in ID and 

password. The system will again ask to select the DSC and confirm it with the password of DSC as a 

second stage authentication. For each login, a user’s DSC will be validated against its date of validity 

and also against the Certificate Revocation List (CRL) of respective CA stored in system database. The 

system checks the unique Login ID, password & DSC combination and authenticates the login process 

for use of portal. 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 

to undertake necessary preparatory work off-line and upload the completed tender at his convenience 

before the closing date and time of submission. 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal using 

his/her DSC; provided the questions are raised within the period of seeking clarification as mentioned in 

tender call notice/Bid. The Officer inviting the bid / Procurement Officer-Publisher will clarify queries 

related to the tender. 

e. PREPARATION OF BID: 

i. The bids may consist of general arrangements drawings or typical or any other drawings 

relevant to the work for which bid has been invited. Bidder may down load these drawings and take out 

the print for detail study and preparation of his bid. Any other drawings and documents pertaining to the 

works available with the officer inviting the bid will be opened for inspection by the bidders. 

ii. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, Declaration 

form, price bid etc; and store in the system. 

f. PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

i. The bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under 

NIT/Contract Data. The bidder shall scan all the written/printed pages of the bid security and up load 

the same in portable document format (PDF) to the system in designated place of the technical BID. 

Furnishing scanned copy of such documents is mandatory otherwise his/her bid shall be declared as 

non-responsive and liable for rejection. 

ii. The E.M.D. or Bid Security payable along with the bid is 1% of the estimated contract value 

(ECV) or as mentioned in the bid document. The validity period of the E.M.D. or Bid Security shall be 

mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security and not 

secured as indicated in the bid document shall be rejected as non-responsive. The bid security shall be 

retained till such time the successful bidder furnishes Initial Security Deposit (I.S.D.) or Performance 

security acceptable to the Officer inviting the Bid. Failure of the successful Bidder to comply with the 

requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 

Security. The Bid security in the form of FD / BG shall be from a Nationalized Bank valid for a period 
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of 45 days beyond the validity of the bid. Bid security in other form is acceptable if the bid documents 

provides for it. 

iii. The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call 

notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid 

are to be scanned and up loaded in portable document format (PDF) along with the bid.  

iv. The bidder shall provide the cost of bid and the Bid security in a sealed cover superscripting 

the name of the work for which the instruments are intended and the Officer inviting the Bid. He/She is 

not required to write his/her name on the cover. The original FD/BG/BD shall be physically produced 

before the Officer inviting the Bid or the concerned Division/Circle/Chief Engineer before the specified 

period mentioned in the bid, which in no case shall be less than three days excluding the last date of 

submission and opening of bids (Technical cover opening in case of Double cover system). The bidder 

is also allowed to submit the original FD/BG/BD by Registered post/Speed post or any other delivery 

system before the last date & time of opening of tender. 

v. The Officers authorized by the Procurement Officer-Publisher (Officer Inviting Tender) shall 

transmit the sealed envelopes carefully to the Procurement Officer-Publisher prior to opening of the 

Bid. The Procurement Officer-Publisher shall provide signed receipt with date and time for having 

received the number of sealed envelopes. 

vi. The Procurement Officer-Publisher (Officer Inviting the Tender) or other concerned officers 

authorized to receive the original Bid security and Bid cost on behalf of the Procurement Officer-

Publisher shall not be responsible for any postal delay and/or non-receipt of the original copy of the bid 

security on or before specified date & time. Non submission of bid security within the designated period 

shall debar the bidder from participating in the on-line bidding system and his portal registration shall 

be blocked. His name shall also be informed to the registering authority for cancellation of his 

registration as Contractor. 

vii. Contractor exempted from payment of E.M.D. will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 

viii. Government of Orissa has been actively considering integrating of e-payment gateway in to the 

portal for payment of Cost of Bid and Bid Security/Earnest Money Deposit. The process of using e -

payment gateway shall be issued separately after it is established 

XII. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid shall have 

a Technical Bid & a Financial Bid. The Technical Bid generally consists of cost of Bid documents, 

E.M.D/Bid Security, GSTIN., P.A.N/TIN Registration Certificate, Affidavits, Profit Loss statement, 

Joint Venture agreement, List of similar nature works, work in hand, list of machineries and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any 

other price related information/undertaking including rebates. 

b. The Protected Bill of Quantities (BOQ) uploaded by the Procurement Officer-Publisher for the Bid is 

the authentic BOQ. Any alteration, deletion, or manipulation in BOQ shall lead to cancellation of Bid. 

c. The Bidder shall up load the scanned copy/copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid. 

d. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in 

the rate column of respective item(s) without leaving any blank cell in the rate column in case of Item 

rate tender & type percentage excess or less up to one decimal place only in case of percentage rate 

tender. 

e. The bidder shall log on to the portal with his/her DSC and move to the desired tender for uploading the 

documents in appropriate place one by one simultaneously checking the documents. 

i. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take print 

out of the system generated summary of submission to confirm successful uploading of bid. The bids 

cannot be opened even by the OIT or the Procurement Officer-Publisher/Opener before the due date and 

time of opening. 

ii. Each process in the e-procurement is time stamped and the system can detect the time of log in 

of each user including the Bidder. 

iii. The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 

iv. The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/tender. 

v. The bidder should check the system generated confirmation statement on the status of the 

submission. 

vi. The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 
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vii. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 

viii. The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to upload 

the drawings and other Bid documents (after signing) while uploading his bid. It is assumed that the 

bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.  

ix. Seeking any revision of rates or backing out of the bid claiming for not having referred to any 

or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt 

the bidding process and in such cases the bid security shall be forfeited. 

x. The bidder will not be able to submit his bid after expiry of the date and time of submission of 

Bid (server time). The date & time of bid submission shall remain unaltered even if the specified date 

for the submission of bids declared as a holiday for the Officer Inviting the Bid.  

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates 

uploaded by him, owning responsibility for their correctness/authenticity as per IT ACT 2000. If any of 

the information furnished by the bidder is found to be false/fabricated/bogus, his E.M.D./Bid Security 

shall stand forfeited and the bidder is liable to be blacklisted. 

XIII. SECURITY OF BID SUBMISSION:  

 a. All bid uploaded by the Bidder to the portal will be encrypted. 

 b. The encrypted Bid can only be decrypted/opened by the authorized openers on or  

                        after the due date and time. 

XIV. RESUBMISSION AND WITHDRAWAL OF BIDS: 

a. Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 

b. Resubmission of bid shall require uploading of all documents including                          price bid afresh. 

c. If the bidder fails to submit his modified bid(s) within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 

d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 

e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Procurement Officer-Publisher (Officer Inviting Tender) 

citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 

time of the bid. 

XV. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended through corrigendum. 

Bids cannot be opened before the specified date & time. 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 

c. The bidders & guest users can view the summary of opening of bids from any system. Contractors are  

not required to be present during the bid opening at the opening location if they so desire.  

d. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid, the bids will be opened at the appointed time on the next working day. 

e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 

f. During bid opening, the covers containing original financial instruments towards Cost of bid and 

Bid Security in the form specified in the DTCN/ITB valid for the period stated in the Bid, 

received after last date of receipt of bid and before opening of the bids shall be opened and 
declared. The Procurement Officer-Opener shall continue opening of other documents if he is satisfied 

about the appropriateness of the cost of Bid and the Bid Security. 

g. Combined bid security for more than one work is not acceptable. 

h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer 

from their new location if they are transferred after the issue of Notice Inviting Bid and before bid 

opening. Further action on bid documents shall be taken by the new incumbent of the post.  

 i. The Opening Officer will systematically check the scanned demand draft towards cost of the bid 

document and the scanned document of Bid security with that of the original submitted, if found 

in order they will continue opening of all other documents in the system providing under 

Technical Bid. 
 

XVI. EVALUATION OF BIDS: 

a. All the opened bids shall be downloaded and printed for taking up evaluation. The Procurement 

Officer-Openers shall sign on each page of the documents downloaded and furnish a certificate that the 

documents as available in the portal for the tender have been down loaded. 
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b. The Procurement Officer-Evaluators shall take up evaluation of bids with respect to the qualification 

information and other information furnished subject to confirmation of the bid security by the issuing 

institutions. 

c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the 

documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 

documents. The Officer Inviting Tender may ask for any other document of historical nature during 

Technical evaluation of the tender. Provided in all such cases, furnishing of any document in no way 

alters the Bidder’s price bid. Non-submission of legible documents may render the bid non-responsive. 

d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 

of the bidder will be evaluated on its own merit. 

e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But 

evaluation of bids does not exonerate bidders from checking their original documents at later date. If the 

bidder is found to have misled the evaluation through wrong information, action as per relevant clause 

of DTCN/ITB shall be taken against the bidder/contractor. 

f. The Procurement Officer-Evaluators will evaluate bids and finalize list of responsive bidders. 

g. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer-Openers shall log on to the system in sequence and open the financial bids. 

 i. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorized representative who wish to be present. 

ii. At the time of opening of ‘Financial Bid”, bidders whose technical bids were found responsive 

will be opened. 

iii. The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of 

Item Rate Tender and percentage above or less in case of Percentage Rate Tenders will be announced. 

iv. Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the 

Comparative Statement and furnish a certificate to that respect. 

v. Bidder can witness principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

 

 

XVII. NEGOTIATION OF BIDS: 

 

a. For examination, evaluation and comparison of bids, the officer inviting the bid may, at his discretion, 

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 

breakdown of unit rates 

XVIII. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 

a. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum 

that the Engineer-in-Charge will pay the contractor in consideration of the execution & completion of the works by the 

contractor as prescribed by the contract & the amount of Performance Security and Additional Performance Security 

required to be furnished. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

  

b. The Contractor after furnishing the required acceptable performance security & additional performance security. 

“Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement 

Officer-Publisher. The Procurement Officer-Publisher shall up load the summary and declare the process as complete. 
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                                        ANNEXURE – A 

FORMAT FOR PERFORMANCE RECORD OF CONTRACTORS 
 

1. Name of the Contractor  : 

2. Registration No. and Date  : 

3. Class of Contractor   : 

4. Licensing Authority   : 

5. License valid up to   : 

6. Details of works executed  : 

  

Sl no. Jobs under 
execution 

Agreement 
amount 

Date of 
commencement 

Stipulated 
date of 

completion 

Whether 
work is 

progress as 
per 

programme. 

Reasons 
for delay, 

if any. 

1 2 3 4 5 6 7 

 

7. Whether the Contractor has requisite machineries & personnel deployed 

(details of machinery and personnel deployed): 

8. Whether the quality of construction is satisfactory: 

9. Whether he has capability to make good the loss in time: 

10. Whether the Contractor has abandoned any work in the past three years,  

      if yes, the details thereof. 

11. Whether the Contractor has entered in to any litigation in the past  

      if yes, the details thereof. 

 
Name of the Certifying Officer 
With official seal          

 
 

ANNEXURE – B 

Details of the works on hand and performance for last three years as on the date of submission of pre-
qualification documents in the following proforma. 

(Separate form for each work) 
1. Name of work__________________________________________________ 

2. Place and Country_______________________________________________ 

3. Total tendered cost of work _______________________________________ 

4. Brief description of works including principal features and quantities of main 

items. _________________________________________________________ 

_____________________________________________________________ 

5. Details of works in hand 

i. Percentage of physical completion and amount billed for the work 

completed. 

ii. Cost of work remaining to be executed. 

iii. Stipulated date of completion. 

iv. Anticipated date of completion. 

6. Explain for non-completion of work within stipulated time limit if so. 

7. Were there any penalties /fines / stop notice / compensation /liquidated 

damages imposed? 

Yes or No. 

If yes, give amount and explanations 

8. Were there any fines, claims or stop notice filed by the employer? 

(Yes or No.) If yes, give amount and expl 
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ANNEXURE – C 

 
Details of plants and equipments owned by the tenderer 

Which may be used for construction work 
 
 

(Proof of ownership to be attached) 
 
 

1. Name of Equipment______________________________________________ 
 
2. Number of units__________________________________________________ 
 
1. Kind and make___________________________________________________ 
 
2. Capacity_________________________________________________________ 
 
3. Normal life specified by the manufacturer______________________________ 
 
4. Number of actual working hour put in by the machine_____________________ 
 
5. Present location___________________________________________________ 
 
6. Remarks 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE –D 

Give details of how additional plant and equipment which may be required for the work would be obtained. 
(Separate form for each type of equipment) 

 
Particulars of (a) To procure in (b) To hire in India (c) Owned 
 
 
Machinery India 
 
1. Name of Equipment 
 
 
2. Number of units 
 
3. Kind and make 
 
4. Country 
 
5. Capacity 
 
6. Approximate cost in rupees 
 
7. Remarks 
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ANNEXURE-‘E’ 

AFFIDAVIT 

I, Sri…………………………………………………Aged……………………..years, Son/ Daughter/ Wife of 

Sri…………………………………………… at present residing At……………….  

P.O………………..P.S………………..Dist:…………(State & Country). 

Pin………………. do here by solemnly affirm as follows. 

i) That, I / We posses a valid license for execution of works contract issued by *…………………………………. 

belongs to ……………Class & is valid up to* *…………………… 

I am submitting tenders before the Superintending Engineer, U.K. Irrigation Division, Borigumma, Dist: Koraput, 

Odisha for execution of following works in response to  

1. ……………………………………….* * * 

2. ………………………………………. Etc. 

ii) I am the authorized signatory on behalf of Firm / Contractor for the tender for the 

work / works mentioned above. 

iii) I am swearing this affidavit that all tender documents and accompanying papers those being submitted by 
me before the Superintending Engineer, U.K. Irrigation Division, Borigumma., Dist: Koraput, Odisha are 

all authentic and bonafied documents in the eyes of the law of the land. That the fact stated in the affidavit are 
true to the best of my knowledge and belief. 
 
 Note : 
*Mention the license issuing authority. 
* *Mention the date up to which the license is valid. 
* * *Mention name of works for which tender is being submitted 
 
 
 
 

ANNEXTURE - ''F'' 

INFORMATION REGARDING CURRENT LITIGATION DEBARRING EXPELLING OF TENDERED OR 
ABANDONMENT OF WORK BY THE TENDERER  

 

.  a)  Is the tenderer currently involved 
in any litigation relating to the 
works.  

Yes / no. 

   If yes, give details:   
    

2.  a)  Has the tenderer or any of its 
constituent partners has been 
debarred / expelled by any 
agency in India during the last 
three years.  

Yes / No. 

  If yes, give details:  
    

3.  a)  Has the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last three years.  

Yes / No.  

  If yes, give details:  
 
Note:  If any information in this schedule is found to be incorrect or concealed, qualification of application will be 
summarily be rejected.  
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ANNEXURE-G 
Certificate of No relationship as per clause 59 of DTCN 

 
 
I/We hereby certify that I/We am / are not related to any officer of P.W.D. of the rank of Asst. Engineer and 

above and any officer of the rank of Asst. Secretary and above in the W/R Deptt. I/ We am/are aware that if the 

facts subsequently proved to be false my/our contract will be rescinded with for feature of EMD & security 

deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation. I/We also 

note that, non-submission of this certificate will render my/ our tender liable for rejection. 

 

 

 

                                                                                                           Signature of Contractor 

Address _______________________________ 

_______________________________ 

             Date:      ___________________________ 

 

 

  
ANNEXURE-I OF SCHEDULE – C 

 
 

LIST OF MAJOR PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE 
CONTRACT WORK 

(MINIMUM REQUIREMENTS) 

  
 
NOTE : 
 
 

1. Capacity of each plant and equipment should be as specification attached separately. 

2. The above equipment should either owned or availed on long-term lease extended beyond the duration of the 

work, the authority of which in either case in to be substantiated before award of the work. 

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.” 

4. The above list is mandatory. All other machinery/equipments as will be required for satisfactory completion of 

the work shall have to be deployed by the agency. 

5. For deploying sophisticated machinery by the agency for completion of the work, no claim shall be 

entertained. 
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ANNEXURE – II OF SCHEDULE-C 

 
CERTIFICATE TO BE ISSUED BY THE SUPERINTENDING ENGINEER 
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED 

 
(Not issued prior to 90 days receipt of tender) 

  

Sl no. 
Name of 

machineries/ 
equipments. 

Identification 
No. / Engine/ 
chasis No. 

Capacity 
Year of 

purchase 
Condition 
(working) 

Since 
when 

deployed 
under him. 

When it is 
likely to be 

released from 
current 

assignment. 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

        

        

        

        

        

        

 

Certified that, 

1. I have verified the ownership documents with the identification no. of the 

Machineries/ Equipments. 

2. Machineries are currently utilized exclusively for the work under the .. 

3. the facts provided are true as on the date of this document to the best of my 

knowledge. 

 

SUPERINTENDING ENGINEER  
 

 

   

ANNEXURE – III OF SCHEDULE-C 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT/MACHINERIES AVAILABLE WITH THE TENDERER 
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTORS IS EXECUTING SEVERAL WORKS 

 
 
 

  

Sl no  Name of 
equipments & 
machineries  

Required no.  Name of the work for 
which equipment & 
machineries 
deployed  

Name of the . 
under whose 
jurisdiction 
equipment & 
machineries 
deployed.  

Time schedule 
for movement of 
equipments / 
machineries  to 
work site for use 
in tended work.   

      

 
Certified that, the above machineries shall be available solely for this work from 
the date mentioned against them. 
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V. CHECK LIST 
 

   Tick appropriate column 

1  Certificate of Registration of Contractor attached.  Yes   No.   

2  Certified copy of power of attorney in case of partnership firm, limited 

or corporation attached.  

Yes   No.   

3 EMD furnished.  Yes   No.   

4 Copy of PAN Card Furnished.  Yes   No.   

5 Copy of GSTIN Clearance certificate furnished.  Yes   No.   

6  Affidavit for authenticity of documents, EMD & Bid information 

furnished.  

Yes   No.   

7  Cost of bid document enclosed.  Yes   No.   

8  List of Plant / Equipment Furnished as per Qualifying Criteria Yes   No.   

9  No Relation Certificate  Yes   No.   

10 Affidavit for not having availed exemption of EMD in three works 

during the current financial year (for Engineering Contractors) 

Yes   No.   

11  Any other document felt necessary furnished.      

 a)............................... Yes   No.   

 b)......................... Yes   No.   

 c)............................ Yes   No.   
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SECTION – 3                         GENERAL RULES & DIRECTIONS              Schedule XLV – Form No. 61 
ODISHA PUBLIC WORKS DEPARTMENT 

(FORM F-2)                                          PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1.  The work proposed for execution will be notified in a form of e-Procurement Notice through the Govt. web-site 
http://tendersodisha.gov.in    

This notice will state the work to be carried out, the items and approximate quantities thereof as well as the date of 
submitting and opening tenders also the amount of earnest money to be deposited and the amount of the security deposit to  be 
deposited by the successful tenderer and the percentage if any to be deducted from bills. Copies of the specifications, designs, 
drawings and any other documents required in connection with the submission of tender signed for the purpose of identificat ion 
by the Sub-Divisional Officer / Divisional Officer shall also be kept open for inspection by the contractor at the office of the  
Sub-Divisional Officer / Divisional Officer during office hours. 
2.  In the event of the tender being submitted by a firm it must be signed separately by each member thereof, or in the 
event of the absence of any partner, it must be signed on his behalf by a person holding a power of attorney authorizing him to 
do so. 
3.  Receipts for payment made on accounts of works, when executed by a firm must also be signed by the several 
partners, except where the contractors are described in their tender as a firm in which case the receipts must be signed in the 
name of the firm by one of the partners, or by some other person having authority to give effectual receipts for the firm. 
4.  The memorandum of work tendered for and the memorandum of materials to be supplied by the Public Works 
Department and their issue rates shall be filled in and completed in the office of the Sub-Divisional Officer / Superintending 
Engineer before the tender from is issued. If a from is issued to an intending tenderer without having been so filled in and 

completed, he shall request the office to have this done before he completes and delivers his tender. 
5.  The amount of earnest money to be deposited will be 1% of the estimated cost.  

6.  Any person who submits a tender shall fill up the usual printed form stating at what percentage he is willing to 
undertake the work. Incomplete tender and percentage rate he willing to undertake the work specified in the said form of 
invitation to tender or which contains any other conditions of any sort, or omit to note the time within which the work can be 
finished or which are not accompanied   by the required earnest money will be liable to rejection. No single tender shall include 
more than one work. But contractors who wish to tender for two or more works shall submit a separate tender for each work. 
Tender shall bear the name of the work to which they refer should be written outside the envelope.  
7.  The Engineer or his duly authorized assistant will open the tenders in the presence of any intending contractors who 
may be present at the time and will enter the amounts of the several tenders in a comparative statement in a suitable form.   
8.  The Authority inviting the tender shall have the right of rejecting all or any of the tenders.  
9.  In the event of a tender being selected for acceptance the Engineer who opened the tenders will, if he is competent to 
accept the tender, inform the tenderer of the selected tender who shall there upon sign copies of the specification and other 
documents with the tender. The tenderer of the selected tender shall also deposit the required amount of the security money 
within the prescribed time. If the tenderer fails to deposit the required amount of the security money within the prescribed time 
the Engineer may reject the tender. 

If the Engineer is not competent to accept the tender himself, he will inform the tenderer of the tender which he decides 
to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the specification and other documents 
mentioned in rules 1 and 4 and shall deposit the required amount of the security money within the prescribed time. The tender 
with the specification and other documents signed by the tenderer will then be forwarded for acceptance to the Engineer who is 
competent to accept the same. If the said Engineer rejects the tender the security money deposited shall be refunded to the  
tenderer.  
10.  When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security money. No 
tender shall be finally accepted until the required amount of the security money has been deposited. 
11.  The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall be 2 
percent of the estimated value of the work and towards this amount the earnest money already deposited by him shall be 
credited. At least half of this security inclusive of the earnest money shall be deposited the tenderer within such time as may be 
notified to him in writing by the officer opening the tender, failing which tender shall be liable to rejection. Any balance of the 
security money outstanding after completion of the contract with the tenderer may be made up by deduction of 5% of the 
amount of each payment to be made to his under clause 7 of the condition of contract for work done under the contract. Taxes 
as per provisions of Government shall be deducted from the bills of tenderer. 
12.  When tender has been selected for acceptance and the required amount of the security money has been deposited the 
Engineer shall scrutinize all pages of the form of item, Rate Tendered and Contract for works to see that the form has been 
properly filled up and signed by the contractor and the signature witnessed. He shall then, if he is competent to accept the 
tender, sign the acceptance of the tenders or if he is not so competent to, shall send the form for signature of the acceptance of 
the officer competent to accept it. 
13.  All tenderers are required to submit a list of works, which are in hand at the time of submitting their tenders. The list of 
works are required to be submitted in the proforma by the Superintending Engineer under whom he has executed the work in 
order to judge their past performance (vide Works Department Circular No.15443 dt.01.08.2005.) 
14.  The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from the offer before 
acceptance of the tender by the competent authority.  
15.  T.D.S (Tax Deducted at Source) towards VAT will be deducted at the rate prescribed in the Odisha Value Added Tax 
(Amendment) ordinance 2005 & as amended from time to time. 
16.    A separate and specific Bank Account may be opened to keep the security deposits deducted from the running bills in 
any Nationalized Bank only in the name of concerned Superintending Engineer / FA & CAO, but not in personal name.  

 The security deposit so deposited should be withdrawn from the same account after completion of the defects liability 
period of the concerned work and after the work is found defect free in all respect 
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TENDER FOR WORKS. 

         I/We here by tender for the execution for the Governor of Odisha of the work specified in the underwritten 
memorandum at the rates specified there in within a period of     Two   calendar months from the date of written 
order to commence and in accordance in all respects with the specifications, designs, drawings and other 
documents referred to in rule 1 here of and subject to the annexed conditions of  contract and with such materials as 
are provided for by, and in all other respects in accordance with such conditions so far as applicable. 

MEMORANDUM. 

 
(a)     If several 

sub works are 

included, they 

should be detailed 

in a separate list. 

(e)   This deposit 

will be 2 percent 

of the estimated 

cost of the work 

(f) This percentage 

deduction from 

bills will be 

credited to the 

contractor’s 

security deposit 

a) Name of work                                                                           :  

b) Estimated Cost  : Rs  

c) Earnest Money : 
 

Rs  

d) Agreement cost : Rs 
 

e) Initial security deposit (including 
earnest money) to be deposited before 
the commencement of the work. 

: 
 Rs 

f) Percentage to be deducted from bill : 
 

3% (three percent) 

g) Time required for the work from date 
of written order to commence   

: 
Two Calendar months 

h). Date of written order to commence    

i). Total number of items of work 
tendered for 

  

  
     

 

 

 

 

 

 

Signature of 
witness to one 
tenderer 
signature 

 

             Should this tender be accepted, I / We hereby agree to abide by and 
fulfill all the terms and provisions of the said conditions of contract annexed here 
to so far as applicable or in default thereof to forfeit and pay to the Governor of 
Odisha or his successors in the office the sum of money mentioned in the said 
conditions.  

Dated the                          day of                                  2025                

  

Signature of contractor 
before submission of tender. 

                                             Witness: 

                                              Address 

                                        

                                             Occupation: 

Signature of 
the officer by 
whom 
accepted. 

 The above tender is herby accepted by me on behalf of the   Governor 
of Odisha. 

                                        Dated the                         day of                                  2025                
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SECTION – 4 
CONDITIONS OF CONTRACT. 
Clause-1: All compensation or other sums of money payable by the contractor to 
Government under the terms of this contract may be deducted from or paid by, the sale of a 
sufficient part of his security deposit of from the interest arising there from, or from any sums 
which may be due or may become due to the contractor by Government on any account 
whatsoever and in the event of his security deposit being reduced by reason of any such 
deduction or sale as aforesaid, the contractor shall within ten days thereafter make good in 
cash or Government securities endorsed as aforesaid any sum or sums which may have 
been deducted from or raised by, sale or the security deposit or any part thereof.  

Compensation 
for delay. 

Clause 2(a): The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the written 
order to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract, be carried on with all due diligence (time being deemed to be of 
essence of the contract on the part of the contractor) and the contractor shall pay, as 
compensation, an amount equal to 1/2 percent on the amount of the estimated cost, if the 
whole work as shown by the tender for everyday that the work remains uncommenced, or 
unfinished after the proper dates (The work should not be considered finished until such date 
as the Superintending Engineer Borigumma(K) shall certify as the date on which the work is 
finished after necessary rectification of defects as pointed out by the Superintending 
Engineer Borigumma(K) or his authorised agents, are fully complied with by the contractor to 
the Superintending Engineer's satisfaction). And further, to ensure good progress during the 
execution of the work the contractor shall be bound, in all cases in which the time allowed for 
any work exceeds one month, to complete one-fourth of the whole of the work before one 
fourth of the whole time allowed under the contract has elapsed, one half of the work, before 
one half of such time has elapsed, and three fourth of work before three fourths of such time 
has elapsed, in the events of the contractor failing to comply with the conditions, he shall be 
liable to pay as compensation an amount equal to one-third percent on the said estimated 
cost of the whole work for everyday that the due quantity of work remains incomplete. 
Provided always that the entire amount of compensation to be paid under the provisions of 
this clause shall not exceed 10 percent of the estimated cost of the work as shown in the 
tender. 

 

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause 
(a) 10% of the estimated cost, or in any case in which under any clause or clauses of this 
contract the contractor shall have rendered himself liable to pay compensation  amounting to 
the whole of his security deposit in the hands of Government (whether paid in full at a time or  
deducted by  installments) the Superintending Engineer, on behalf of the Governor of 

Odisha, shall have power to adopt any of the following courses, as he may deem best suited 
to the interest of the Government. 

Action when 
whole security 

deposit is 
forfeited. 

i) To rescind the contract (of which rescission notice in writing to the contractor under the 
hands of the Superintending Engineer, shall be conclusive evidence) 20% of the value of 

left over work will be realized from the contractor as penalty. 

 

ii) Security deposit of the contractor shall be refunded only one year after the date of 
completion of the work provided the final bill has been paid and defects, if any rectified. 

 

Clause - 3: In any case in which any of the powers conferred upon the Superintending 
Engineer, by clause 2 thereof, shall have become exercisable and the same shall not be 

exercised, the non exercise thereof shall not constitute a waiver of any of the conditions here 
of and such powers shall not withstanding be exercisable in the event of any future case of 
default by the contractor of which by any clause or clauses hereof he is declared liable to pay  
compensation amounting to the whole of his security deposit, and the liability of the 
contractor for past and future compensation shall remain unaffected, in the event of the          
Superintending Engineer putting in force the powers vested on him under the preceding 

clause may be, if he so desires, take possession of all or any tools, plants, materials and 
stores, in or upon the works, or the site thereof or belonging to the Contractor, or procured by 
him and intended to be used for  the execution of the work or any part thereof, paying or  
allowing for the same in the account at the contract rates, or in case of these not being 
applicable, at current market rates to be certified by the Superintending Engineer whose 
certificate thereof shall be final, otherwise the  Superintending Engineer may be noticed in 

writing to the contractor or his clerk of the works, foreman or other authorized agent required 
him to remove such tools, plants, materials, or stores from the premises (within a time to be 
specified in such notice) and in the event of the contractor failing to comply with any such 
requisition, the Superintending Engineer may remove them at the contractor's expense or 

sell them by auction or private sale on account of the contractor and at his risk in all respects, 
and the certificate of the Superintending Engineer as to the expense of any such removal 

and the amount of the proceeds and  expense of any such sale shall be final and conclusive 

Contractor 
remains liable to 

repay 
compensation if 
action not taken  
under clause –5. 

 
 
 
 
 
 

Power to take 
possession of or 
require removal 

of or sell 
contractor’s 

plants. 
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against the contractor.  
Clause - 4 : If the contractor shall desire an extension of the time for completion of the work, 
on the ground of his having been unavoidably hindered in its execution or any other ground, 
he shall apply in writing to the Superintending Engineer, within 30 days of the date of the 
hindrance on account of  which he desires such extension as aforesaid and, the           
Superintending Engineer, shall, if in his opinion (which shall  be final) reasonable grounds be 
shown therefore, authorise such extension of time, if any, as may in his opinion be necessary 
or proper. The Superintending Engineer shall at the same time inform the contractor 

whether he claims compensation for delay. In case where the sanction of higher authority to 
grant extension of time is necessary, the Superintending Engineer will send his 

recommendation to higher authority. If the order of the competent authority is not received 
within 60 days from the date of receipt of recommendation of the Superintending Engineer, 
the Addl. Chief Engineer shall grant extension of time under intimation to the concerned 
authorities so that the contract shall remain in force, but while communicating this extension 
of time he must inform the contractor that extension is granted without prejudice to 
Government’s right to levy compensation under relevant clause of the Agreement. 

Extension time 

Clause - 5 - On completion of the work, the contractor shall be furnished with a certificate by 
the Superintending Engineer (hereinafter called the Engineer-in-charge) of such 

completion, but no such certificate be given nor shall the work be considered to be completed 
until the contractor shall have removed from the area of the premises (to be distinctly marked 
by the Superintending Engineer in the site plan) on which the work shall be executed all 

scaffolding surplus materials and rubbish, and cleared off the dirt from all wood-work, doors, 
windows, walls, floors or other parts of any building in upon or about which the work is to be 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall have been measured by the Officer of the Department of Water 
Resources in accordance with the rules of the department whose measurements shall be 
binding and conclusive against the  contractor, if the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding surplus materials and rubbish and 
cleaning off dirt on or before the date fixed for the completion of the work, the Engineer-in-
charge may at the expense of the contractor remove such scaffoldings surplus materials and 
rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid and the 
contractor shall forthwith pay the amount of all expenses incurred and shall have no claim in 
respect of  any such scaffolding or surplus materials; as aforesaid except for any sum 
actually realized by the sale thereof. 

Final certificate 

Sub-Clause to Clause - 5: If in the opinion of the Engineer-in-charge which shall be final and 
binding on the contractor occupation or utilization of a portion of the work completed is no 
way interferes with the progress of the rest of the work the same may be occupied or utilised 
by on behalf of the Government under the written order of the Engineer-in-Charge. This will 
not impede the right of the Engineer-in-charge to get the defects if any rectified by the 
contractor at his (Contractors) own cost within one year from the date of completion of the 
whole work provided that the contractor will not be allowed any concession either in the 
shape of extension of stipulated period or any other monetary compensation on account of 
such occupation or use. 

 

Clause - 6: A bill shall be submitted by the contractor each month on or before the date fixed 
by the Engineer-in-charge for all works executed in the previous month and the Engineer-in-
Charge or his subordinate shall take the requisite measurement for the purpose of having the 
same verified and the claim as far as admissible, adjusted, if possible, before the expiry of 
ten days from the presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge or his subordinate shall measure up the said 
work in the presence of the contractor whose countersignature to the measurement list will 
be   sufficient warrant, and the Engineer-in-charge or his subordinate shall prepare a bill from 
such list which shall be binding on the contractor in all respects. Provided that, if any balance 
of the 10% security is outstanding from each such payment shall be deducted so much, not 
exceeding 5% as may be necessary to make up the balance of the security. All such 
intermediate payments to the contractor shall be  regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and completed 
and shall not preclude the requiring of bad, unsound and imperfect or unskillful work to be 
removed and taken away and reconstructed or re-erected , or be considered as an admission 
of the due performance to the contract or any part thereof in any respect, or the accrual of 
any claim nor shall it  conclude, determine, or effect in any way the powers of the Engineer-
in-charge under these conditions or any of them as to the final settlement or adjustment of 
the accounts or  otherwise , or in any other way vary or effect the contract. 

 
Payment on 
intermediate 
certificate be 
regarded as 

advances and bill 
to be 

submitted 
monthly 

 

Clause - 7 The final bill shall be prepared by the officers of the Department of Water 
Resources in accordance with the rules of the Department in the presence of the contractor 
within one month of the date fixed for completion of the work 
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Clause - 8: If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied from the Engineer-in-Charge’s store, or if it is required 
that the contractor shall use certain stores to be provided by the Engineer-in-Charge under 
the conditions of this contract (such materials and stores and the prices to be charged 
therefore as hereinafter mentioned being so far as practicable for the convenience of the 
contractor, but not so as in any way to control the meaning or effect of this contract are 
specified in the schedule or memorandum hereto annexed) the contractor shall be supplied 
with such materials and stores noted in the annexed schedule as are required from time to 
time to be used by him for the purposes of the contract only, and the value of the full quantity 
of materials and stores so supplied at the rates specified in the said schedule may be set off 
or deducted from any sums then, due or thereafter to become due to the contractor under the 
contract or otherwise, or against or from the security deposit, or the proceeds of sale thereof 
if the same is held in Government securities, the same or a sufficient portion thereof being in 
this case sold for the purpose. All materials supplied to the contractor shall remain the 
absolute property of Government and shall not on any account be removed from the site of 
the work and shall at all times be open to inspection by the Engineer-in-Charge. Any such 
materials unused and in perfectly good condition at the time of the completion or 
determination of the contract shall be returned to the Engineer-in-Charge’s store, at the 
prevailing market rate or at the issue rate whichever is less if by a notice in writing under his 
hand he shall so require, but the contractor shall not be entitled to return any such materials 
unless with such consent, and shall have no claim for compensation on account of any such 
materials so supplied to him as aforesaid being unused by him, or for any wastage in or 
damage to any such materials.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government. 

Clause - 8(a): “If a contractor removes any materials or stock so supplied to him from the site 
of the work in contravention of the provision of this clause with a view to dispose of the same 
dishonestly, he shall, in addition to any other liability, civil or criminal arising out of this 
contract be liable to pay a penalty equivalent to five times the price of the said materials or 
stock, according to the stipulated rate. The penalty so imposed shall be recoverable from any 
sum that be then or at any time thereafter may become due to the contractor, or from his 
security deposit, or the proceeds of sale thereof”.  
Clause - 8(b): Owing to difficulty in obtaining certain materials in the open market the 
Government have undertaken to supply materials specified in the schedule hereto annexed. 
There may be delay in obtaining materials by the Department and the contractor is therefore 
required to keep himself in touch with the day to day position regarding the supply of 
materials from the Engineer-in-Charge and to so adjust the progress of the work that their 
labour may not remain idle nor may there be any other claim due to or arising from delay in 
obtaining the materials. It should be clearly understood that no monetary claim whatsoever 
shall be entertained by the Government on account of delay in supplying materials. However, 
extension of time for completion of work can be granted on timely application by the 
contractor vide also Clause-4.  

 

Clause - 9: The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner, and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The contractor shall also confirm exactly, 
fully and faithfully to the designs, drawings and instructions in writing relating to the work 
signed by the Engineer-in-Charge and lodged in his office, and to which the contractor shall 
be entitled to have access at such office, for the purpose of inspection during office hour and 
the contractor shall, if he so requires, be entitled at his own expenses to make or cause to be 
made copies of the specification, and of all such designs, drawings and instructions as 
aforesaid.  

 
 

Works to be 
executed in 

accordance with 
specification, 
drawing and 
orders etc. 

Clause -10:The Engineer-in-Charge shall have power to make any alterations in or additions 
to the original specifications, drawings, designs and instructions that may appear to him 
necessary and advisable during the progress of work and the contractor shall be bound to 
carry out the work in accordance with any instructions which may be given to him in writing 
signed by the Engineer-in-Charge and such alteration shall not invalidate the contract and 
any additional work which the contractor may be directed to do in the manner above specified 
as part of the work shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work, and at the same rates as are specified in 
the tender for the main work. The time for the completion of the work shall be extended in the 
proportion that the additional work differs to the original contract work and the certificate of 
the Engineer-in-Charge shall be conclusive as to, such proportion. And if the additional work 
includes any class of work, for which no rate is specified in this contract, then such class of 
work shall be carried out at the rates entered in the sanctioned schedule of rates of the 
locality during the period when the work is being carried on and if such last mentioned class 
of work is not entered in the schedule of rates of the district, then the contractor shall within 
seven days of the date of his receipt of the order to carry out the work inform the Engineer-in-

 
 
 
 
 

Do not invalidate 
contracts. 

 
 
 

 
 
 
 

Extension of time 
in consequence 
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Charge of the rate which it is his intention to charge for such class of work, and if the 
Engineer-in-Charge does not agree to this rate he shall by notice in writing be at liberty to 
cancel his order to carry out such class of work and arrange to carry it out in such manner as 
he may consider advisable.  
           No deviations from the specification stipulated in the contract nor additional items of 
work shall ordinarily be carried out by the contractor, nor shall any altered, additional or 
substituted work be carried out by him, unless the rates of the substituted, altered or 
additional items have been approved and fixed in writing by the Engineer-in-Charge. The 
contractor shall be bound to submit his claim for any additional work done during any month 
on or before the 15th day of the following month accompanied by a copy of the order in 
writing of the Engineer-in Charge for the additional work and that the contractor shall not be 
entitled to any payment in respect of such additional work if he fails to submit his claim within 
he aforesaid period.  
               Provided always that if the contractor shall commence work or incur any 
expenditure in regard thereof before the rates shall have been determined as lastly herein 
before mentioned, in such case he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the determination of the rates 
as aforesaid according to such rates as shall be fixed by the Engineer-in-Charge.In the event 
of a dispute, the decision of the Superintending Engineer of the Circle will be final.  

of alteration. 
 
 
 
 
 
 
 
 
 
 

Rates of work 
not in estimate or 
schedule of rates 

of the District. 

Clause - 11: If at any time after the commencement of the work the Governor of Odisha shall 
for any reason whatsoever not required the whole thereof as specified in the tender to be 
carried out the Engineer-in-Charge shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full but which he 
did not derive in consequence of the full amount of the work not having been carried out 
neither shall he have any claim for compensation by reason of any alterations having been 
made in the original specification, drawings, designs and instruction which shall involve any 
curtailment of the work as originally contemplated.  

No 
compensation for 

alteration in or 
restriction of 
work to be 
carried out.  

Clause -12: If it shall appear to the Engineer-in-charge or his sub-ordinate-in-charge of the 
work, that any work has been executed with unsound, imperfect or unskillful workmanship or 
with materials of any inferior description, or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract, the contractor, shall on demand in writing from 
the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed certified and paid for, 
forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own proper charge and cost, and 
in the event of his failing to do so within a period to be specified by the Engineer-in-charge in 
his demand aforesaid, then the contractor shall be liable to pay compensation at the rate of 
one percent on the amount of the estimate for every day not exceeding ten days, while his 
failure to do so shall continue and in the case of any such failure the Engineer - in -charge 
may rectify or remove, and re-execute the work or remove and replace with others, the 
materials or articles complained of as the case may be at the risk and expense in all respects 
of the contractor.  

 
 
 
 
 
 
 

Action and 
compensation 

payable in case 
of bad work.  

Clause - 13: All works under or in course of execution or executed in pursuance of the 
contract shall at all times be opened to the inspection and supervision of the Engineer - in-
charge and his subordinates and the contractor shall at all times during the usual working 
hours, and at all other times at which reasonable notice of the intention of the Engineer -in-
charge or his subordinates to visit the works shall have been given to the contractor either 
himself be present to receive orders and instruction, or have a responsible agent duly 
accredited in writing  present for that purposes. Orders given to the contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 

Work to be open 
for inspection. 

 
Contractor or 
responsible 
agents to be 

present.  

Clause -14: The contractor shall give not less than five days notice in writing to Engineer-in-
charge or his subordinate -in charge of the work before covering up or otherwise placing 
beyond the reach of measurement of any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is so covered up or placed beyond the 
reach of measurement and shall not cover up or place beyond the reach of measurement, 
any work without the consent in writing of the Engineer in charge or his subordinate - in 
charge of the work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or consent obtained the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed.   

Notice to be 
given before 

work is covered 
up. 

Clause -15: If the contractor or his work people, or servants shall break, deface injure or 
destroy any part of a building in which they may be working or any building, road, fence, 

Contractor is 
liable for 
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enclosure or grass land or cultivated ground continuous to the premises on which the work or 
any part of it is being executed or if any damage shall happen to the work while in progress 
due to any cause what so ever or any imperfection became apparent in it within one year 
from the date of final certificate of its completion shall have been given by the Engineer-in 
Charge, as aforesaid the contractor shall make the same good at his own expenses or in 
default the Engineer-in-Charge may cause the same to be made good by  other workmen 
and deduct the expenses (of which the certificate of the Engineer-in-Charge shall be final) 
from any sums that may be then, or at any time thereafter may become due to the contractor, 
or from his security deposit or the proceeds of sale thereof, or of a sufficient portion there of 
and the contractor shall be liable to pay any part of the expenses not so recovered by the 
Engineer-in-charge.  

damages to the 
work and for 
imperfection 

within one year 
of final 

certificate. 

Clause -16: The contractor shall supply at his own cost all materials (except such special 
materials, if any as may in accordance with the contract be supplied from the Engineer -in –
charge’s store), Plant, tools, appliances, Implements, ladders, cordage, tackle scaffolding 
and temporary works requisite or open for the proper execution of the work whether original, 
altered or substituted, and whether included in the specification or other documents forming 
part of the contract referred to in these conditions or not to which may be necessary for the 
purpose of satisfying or complying with the requirement of the Engineer-in Charge as to any 
matter as to which under this conditions he is entitled to be satisfied which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials necessary for 
the purpose of setting out works and counting, weighing and assisting in the measurement of 
examination at any time and from time to time of the work or the materials. Failing him so 
doing the same may be provided by the Engineer-in-Charge at the expense of the contractor 
and the expenses may be adjusted from any money due to the contractor under the contract 
or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 
The contractor shall also provide all necessary fencing and lights required to protect the 
public from accident and shall be bound to bear the expenses of defense of every suit, action 
or other proceedings at law that may be brought any person for injury sustained owing to 
neglect of the above precautions, and to pay damages and cost which may be awarded in 
any such suit, action or proceedings to any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person  

Contractor to 
supply plants, 

ladders, 
scaffolding etc; 

and is also liable 
for damages 

arising from non-
provision of 

lights, fencing 
etc. 

Clause -17(a): No female labourer shall be employed within the limits of a cantonment. The 
contractor shall not employ for the purpose of this contract any person who is below the age 
of twelve years, and shall pay to each labourer for the work done by such labourer, wages 
not less than the wages paid for similar work in the neighborhood. The   Superintending 
Engineer shall have the right to enquire into and decide any complaint alleging that the 

wages paid by the contractor to any labourer for the work done by such labourer is less than 
the wages paid for similar work in the neighborhood. The Superintending Engineer shall 

have the right to enquire into and decide any complaint alleging that the wages paid by the 
contractor to any labour for the work done by such labour is less than the wages paid for 
similar work in the neighborhood. The officer-in-charge of the work shall have the right to 
decide whether any labourer employed by the contractor is below the age of twelve years 
and to refuse to allow any labourer whom he decides to be below the age of twelve years to 
be employed by the contractor. 

 

Clause -17(b): The contractor shall, if so required by the Engineer-in-charge, employ one or 
more Engineering Graduates or Diploma Holders as apprentices at his own cost if the cost of 
work as shown in the tender exceeds Rs. 2,50,000/-.  The apprentices will be selected by the 
Chief Engineer.  The period of employment will commence within one month after the date of 
work order and would last till the date when 90 % of the work is completed.  The stipend to 
be paid to the apprentices should not be less than Rs. 2000/- per month in case of Graduate 
Engineer and not less than Rs. 1800/- per month in case of Diploma Holder.  The number of 
apprentices to be employed should be fixed by the Chief Engineer in a manner so that the 
total expenditure does not exceed 1 % of the tendered cost of the work. 

 

Clause -17(c): Super/Special class contractor shall employ under him one Graduate Engineer 
and two Diploma Holders belonging to the state of Orissa. Likewise “A” class contractor shall 
employ under him one Graduate Engineer or two Diploma Holders belonging to the State of 
Orissa.  Such class of contractors executing civil works, electrical works etc., shall employ 
under them the technical staff as specified above belonging to the respective disciplines for 
supervision of their works. The employment of Graduate Engineers and Diploma Holders 
under the contract shall be full time and continuous and they  should not be superannuated, 
retired, dismissed or removed personnel from any state govt. or central govt. service / public  
sector undertakings / private companies and firms or be ineligible for appointment to govt. 
service. The contractor shall pay them monthly emoluments which shall not be less than the 
emoluments of the personnel of equivalent qualification employed under the State Govt. of 
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Orissa.  The Chief Engineer (Roads), Orissa may however assist the contractor with names 
of such unemployed Graduate Engineers or Diploma Holders if such help is sought for by the 
contractor. The names of such engineering personnel appointed by the contractor should be 
intimated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the special class or “A” class contractor shall be 
accompanied by an employment roll of the engineering personnel together with a certificate 
of the Graduate Engineers or Diploma Holders so employed by the contractor to the effect 
that the work executed as per the bill has been supervised by him / them.                
Clause - 18: The contract shall not be assigned or sublet without the written approval of the          
Superintending Engineer  and if the contractor shall assign or sublet his contract or attempt to 
do so or become insolvent or commence any insolvency, proceedings or make any 
composition with his creditor or attempt to do so or if any bride, gratuity, gift, loan, perquisite 
reward, or advantage, pecuniary or otherwise, shall either directly or indirectly be given, 
promised, or offered by the contractor, or any of his servants or agents to any public officer or 
persons in the employment of Government in any way relating to his office or employment, or 
if any such officer or person shall become in any way directly or indirectly interested in the 
contract, the          Superintending Engineer  may there upon by notice in writing rescind the 
contract and the security deposit of the contractor shall there upon stand forfeited and be 
absolutely at the disposal of Government and the same consequences shall ensure as if he 
contract had been rescinded under the clause 2 hereof, and in addition the contractor, shall 
not be entitled to recover or be paid for any work thereto for actually performed under the 
contract. 

Work not to be 
sublet.  

 
 

Contract may be 
rescinded and 

security deposit 
forfeited for 

subletting, bribing or 

if contractor becomes 

insolvent. 

Clause – 19: All sums payable by way of compensation under any of these conditions shall 
be considered as reasonable compensation to be applied to the use of Government without 
reference to the actual loss or damage sustained and whether or not any damage shall have 
been sustained. 
 

Sum payable by way 
of compensation to 

be considered as 
reasonable 

compensation without 
reference to actual 

loss. 

Clause – 20: In the case of a tender by partners, any change in the constitution of the firm 
shall be forth with notified by the contractor to the Engineer-in-charge for his information.  
        In the case of failure to notify the change in the constitution within fifteen days the 
Engineer-in-charge may by notice in writing rescind the contracts and the security deposit of 
the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall ensure as if the contract had been rescinded 
under clause-2 hereof, and in addition the contractor shall not be entitled to recover or be 
paid for any work therefore actually performed under the contract. 

 
Changes in 

constitution of firm 

Clause – 21: All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Superintending Engineer of the 
Circle for the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on. 

 

Clause  - 22 : DELETED.   
Clause - 23 : When the estimate on which a tender is made includes lump sums in respect of 
parts of the work the contractor shall be entitled for payment In respect of the Items of work 
involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not, in the opinion of the 
Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion 
pay the lump sum amounts entered in the estimate, and the certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provisions of this clause.  

Lump sums in 
estimate. 

 Clause – 24: In the case of any class of work for which there is no such specification as is 
mentioned in the rule I, such work shall be carried out in accordance with Circle specification 
and in the event of there being no circle specification, then in such case the work shall be 
carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-charge. 

Action where no 

specification. 

 

Clause - 25: The expression “work” or “works” where used in these conditions shall, unless 
there be something either in the subject or context repugnant to such construction, be 
construed, and taken to mean the works by or by virtue of the contract contracted to be 
executed, whether temporary or permanent, and whether original, altered, substituted or 
additional. 

Definition of 

work. 

 

Clause – 26: Government shall be entitled to recover in full from the contractor any amount that the Government 
may be liable to pay under Workman’s compensation Act VIII of 1923 to any workman employed in course of 
execution of any part of the work covered by this contract. 
Clause – 27: That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to 
have been entered into within the state of Odisha and it is agreed that neither party to the contract or of 
agreement will be competent to bring a suit in regard to the matters covered by this contract at any place outside 
the state of Odisha.  
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Clause – 28: The department will have the right to inspect the scaffolding and centering made for the work and 
can reject partly or fully such structure if found defective in their opinion. 
Clause – 29: Sanitary arrangements will be made by the contractor at his own cost for his labour camp. 
Clause – 30: The contractor shall bear all taxes including G.S.T; Income tax, royalty, fair-weather charges and 
tollage etc., where necessary. 
 

 
                                                                          FAIR WAGE CLAUSE 

Clause – 33 (a):- The contractor shall not employ for the purpose of this contract any person who is below the age 
of twelve years and shall pay to each labourer for work by such labourers fair wages. 
 EXPLANATION – Fair wages means, wages, whether for time or piece work prescribed by the state P.W.D. 
provided that where higher rates have been prescribed under the minimum Wages Act, 1948, wages at such higher 
rates would constitute Fair Wages. 

The Superintending Engineer shall have the right to enquire into and decide any complaint alleging that 

the wages paid by the contractor to any labourer for the work done by such labourer is less than the wages as per 
sub paragraph 1 above. 
(b) The Contractor shall, not withstanding the provision of any contract to contrary, cause to be paid a fair 
wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in 
connection with the said work as if the labourers had been immediately employed by him.  
(c ) In respect  of all  labour directly or indirectly employed in the work for the performance of the contractor’s  
part of this agreement, the contractor shall comply with or cause, to be complied with all regulation made by the 
Government in regard to payment of wages, wage period, deductions from wages, recovery of wages not paid and 
deductions unauthorized made, maintenance of wage  register, wage cards, publications of scale of wages and 
other terms of employment, inspection and submission of periodical returns and all other matters of a like nature.  
(d) The Superintending Engineer / Sub Divisional Officer concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non – fulfillment of the conditions of the contract for the benefit of the workers, non 
– payment of wages or of deductions made from his or their wages, which are not justified by their terms of the 
contract or non-observance of the regulations. Money so deducted should be transferred to be workers concerned. 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all payments to be made 
under and for the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractor.   
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
breach of this contract.  
(g) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central Rules, 1950) the 
contractor is bound to allow or cause to be allowed to the labourers directly or indirectly employed in the work one 
day rest for six days continuous work and pay wages at the same rates as for duty. In the event of default, the 
Superintending Engineer / Sub Divisional Officer concerned shall have the right to deduct the sum not paid on 

account of wages for weekly holiday to any labourer and pay the same to the persons entitled thereto from any 
money due to the contractor.  
(h) The contractor shall at his own expenses provide or arrange for the provision of foot wear for any labourer 
doing cement mixing work and black topping of roads (the contractor has undertaken to execute under this 
contract) to the satisfaction of the Engineer-in-charge and on his failure to do so, Government shall be entitled to 
provide the same and recover the cost from the contractor. 
(i) The contractor shall submit by the 4th & 19th of every month to the Engineer – in – charge, a true statement 
showing in respect of the second half of the preceding month and the first half of the current month respectively, 
(1) the number of labourers employed by him on the work (2) their working hour (3)  the wages paid to them (4)  
the accident that occurred  during the said  fortnight showing the circumstances under which they happened and 
the extent of damage and injury caused by them and (5)  the number of female  workers who have been allowed 
maternity benefit  according to clause (k) and (6) and the amount paid to them failing which the contractor shall be 
liable to pay to government a sum not exceeding Rs 50.00 for each default or materially in correct statement.  The 
decision of the Superintending Engineer shall be final in deducting from any bill due to contractor amount levied 

as fine. 
(j) In respect of all labour, directly or indirectly employed in the works for performance of the contractor’s part 
of this agreement, the contractor shall comply or cause to be complied with all the rules framed by Government 
from time to time for the protection of health and sanitary arrangements for workers employed by the Odisha 
Public Works Department and its contractors. This will apply to work places having 50 or more workers.  
(k) Maternity benefit rules for female workers employed by contractor: 

Leaves and pay during leaves shall be regulated as follows.  
1.  Leave :- (i) In case of Delivery :- Maternity leave not exceeding 8 weeks, 4 weeks up to and including the day of 

delivery and 4 weeks following that day.  
 (ii) In case of miscarriage: - Up to 3 weeks from the date of miscarriage. 

2.  Pay :-  (i) In case  of Delivery :- Leave pay during maternity leave will be at the rate of the women’s average 
daily earnings calculated  on the total wages earned on the days when full time work was done during the period of 
three  months immediately preceding the date on which she gives notice that she expects to be confined.  
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                (ii)  In case of Miscarriage :- Leave pay at the rate of average daily earning calculated  on the total wages 
earned on the days when full time work done during a period of 3 months immediately preceding the date of such 
miscarriage.  
2. Conditions for the Grant of Maternity Leave: - No maternity leave benefit shall be admissible to a woman 
unless she has been employed for a total period not less than 6 months immediately preceding date on which she 
proceeds on leave. 
MODEL RULES FOR HEALTH & SANITARY ARRANGEMENTS FOR WORKERS BY ODISHA PW D OR ITS 
CONTRACTORS  

1. Application: - These rules shall apply to all construction works in charge of Odisha Public Works Department 
which are expected to continue for a year or more.  

2. Definitions: - (i) Work place means a place at which an average of fifty or more workers is employed in 

connection with construction work.  
   (ii) Large work place means a place at which an average of 500 or more workers is employed in 

connection with construction work. 

3. First Aid :- (a) At every work place  there shall be maintained in a readily accessible place first aid appliances 
including an adequate supply or sterilizer dressings and sterilized cotton wool. The appliance shall  be kept in 
good order and in large work places; they shall be readily available during working hours.  

   (b) At large work places where hospital facilities are not available within easy distance of the 
work, First Aid Posts shall be established and be run by a trained compounder. 

   (c)  Where large work places are remote from regular hospitals, an Indoor ward shall be 

provided with one bed for every 250 employees. 
(d) Where large work places are situated in cities, towns or in their suburbs and no beds are 

considered necessary owing to the proximity of the city or town hospitals, an ambulance shall be provided to 

facilitate removal of urgent cases to these hospitals. At other work places, some conveyance facilities, such as a 
car shall be kept readily available to take injured persons or persons suddenly fallen seriously ill to the nearest 
hospitals.  

4. Drinking Water: - (a) In every work place, there shall be provided and maintained at suitable places easily 
accessible to labour a sufficient supply of water fit for drinking. 

 (b) Where drinking water is obtained from an intermittent public water supply, each work place shall be provided 
with storage where such drinking water shall be stored.  

 (c)  Every Water supply storage shall be at a distance of not less than 15M, (50 feet) from any latrine, drain or 

other sources of pollution. Where water has to be drawn from an existing well which is within such proximity of 
latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from it 
for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be dust and 

water proof.  
 (d) A reliable pump shall be fitted to each covered well the trap doors shall be kept locked and opened only for 

cleaning or inspection which shall be done at least once a month.  

(e) The temperature of drinking water supplied to workers shall not exceed 900F.  
5. Washing and bathing places :- (i) Adequate washing and bathing places shall be provided separately for men 

and women  

   (ii) Such places shall be kept in clean and drained condition.  
6. Scale of accommodation in Latrines and Urinals: - There shall be provided within the premises of every work 

place latrines and urinals in an accessible place and the accommodation separately for each of them shall not be 

less than the following  
  (a) Where the number of persons employed   : No. of seats 1 
      does not exceed 50.  

 (b) Where the number of persons employed   : No. of seats 3 
      exceeds 50 but does not exceed 100  
 (c) For every additional 100    : No of seats 3 per 100 

(In particular cases the Superintending Engineer shall have the power to verify the scale where necessary.)  
7. Latrines and Urinals for Women: - If women are employed, separate latrines and urinals separate from that for 

men and marked in the vernacular in conspicuous letter “For Women Only” shall be provided on the scale laid in 

these rules.  
  Those for men shall be similarly marked “For Men Only”. A poster showing the figure of a man or 

woman shall also be exhibited at the entrance of latrines for each sex. There shall be adequate supply of water 

close to the urinals and latrines. 
8. Latrines and Urinals :-  Except  in work  places  provided with water  flushed latrines and urinals connected with 

water  born sewerage system, all latrines shall be provided with receptacles on dry earthen system which shall 

be cleaned at least four times  daily and at least twice during working hours and kept in a strictly sanitary 
condition. The receptacles shall be tarred inside and out side at least once a year. 

9. Construction of latrines: - The inside wall shall be constructed of masonry or stone materials and shall be cement 
washed inside and outside at least once a year. The dates of cement washing shall be noted in register 
maintained for this purpose and kept available for inspection.  

10.  Disposal of Excreta: - Unless otherwise arranged for by the local sanitary authorities, arrangement for proper 
disposal of excreta by incineration at the work place shall be   made by means of suitable incinerator approved 
by Asst. Director of Public Health or Municipal Medical Officer or Health Officer as the case may be, in whose 

jurisdiction the work place is situated. Alternatively excreta may be disposed off by putting a layer of night soil at 
the bottom of pucca tank prepared for the purpose and covering it with a layer of waste or refuse and then 
covering it up  with 6 inch layer  of earth for a fortnight when it will turn into manure.  
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11. Provision of shelters during rest :- At every work place, there  shall be provided  free of cost two suitable  shades 

one for meals and the other for rest for use of labourers. The height of the shelter shall not be less than 3.30 M 
(11 feet) from the floor level to the lowest part of roof.  

12. Crèches :- (a)  At every  work place at which more than 50 women workers are employed, there shall be 

provided one hut for the use of children under the age  of 6 years, belonging to such women  and shall be used 
for infants games and play and their bed room. The hut shall not be constructed on a lower standard than the 
following.  

i. Thatched roofs 
   ii. Mud floors and walls 
   iii. Planks spread over the mud floor and covered with matting  

The hut shall be provided with suitable and sufficient opening for light and ventilation. There shall be 
adequate provision for sweepers to keep the place clean. There shall be two dhais in attendance. Sanitary 
utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The use of the hut shall 

be restricted to children, their attendant and mothers of children. 
(b) Where the number of women workers is not more than 50, the contractor shall provide one hut and one 

dhai to look after the children of women workers. 

(c) The size of crèche shall vary according to the number of women workers.  
(d) The crèche shall be properly maintained and necessary equipment like toys etc. shall be provided.  

13.  Canteen: - A cooked food canteen on a moderate scale shall be provided for the benefit of workers whenever it is 

considered expedient. 
                ODISHA P.W.D. / ELECTRICITY DEPARTMENT CONTRCTOR’S LABOUR REGULATIONS 

1. Short title: These regulations may be called “The Odisha Public Works Department /     
 Electricity Department contractors Regulations.” 
2. Definitions: In these Regulations unless otherwise expressed or indicated the following words and expression shall 

have the meaning hereby assigned to them respectively, that is to say.  
1. “Labour” means workers employed by a contractor of the Odisha Public Work Department / Electrical 

Department directly / indirectly through a sub – contractor or other person, or by an agent on his behalf. 

2. “Fair Wages” means  wages  whether for time  or piece  work prescribed by the State Publ ic  Works  
Department provided that where higher rates  have been  prescribed  under the Minimum Wages Act 
1948, wages  at such higher  rates  should constitute fair wages. 

3. “Contractor” shall  include every  person whether a sub-contractor or headman or agent employing 
labour  on the work taken on contract.  

4. ‘Wages” shall have the same meaning as defined in the Payment of Wages Act and include time and 

piece rate wages, if any.  
3.  Display of notice regarding wages, etc.:-  
 The contractor shall:- 

(a) Before he commences his work on contract, display and correctly maintain and continue to display and 
correctly maintain, in a clean and legible condition, in conspicuous place on the work, notices in English and in the local 
Indian language spoken by the majority of the workers, giving the rate of wages prescribed by the State Public Works 

Department/ Electricity Department for the district in which the work is done.  
(b)  Send a copy such notices to the Engineer – in – charge of the work. 

4.  Payment of wages:-  

1. Wages due to every worker shall be paid to him direct.  
2. All wages shall have to be paid in current coin or currency or in both.  

5.  Fixation of wage period:- 

(1) The contractor shall fix the wage period in respect of which the wages be payable.  
(2) No wage period shall exceed one month. 
(3) Wages of every workman employed on the contract shall be paid before the expiry of ten days after the 

last day of the wage period in respect of which the wages are payable.  
(4) When the employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before the expiry of the day succeeding the one on which his employment is 
terminated.  

(5) All payments of wages shall be made on working day.  

6.  Wage book and wage cards etc.  
(1) The contractor shall maintain a Wage book of each worker in such form as may be convenient, but the 
same shall include the following particulars. :  

(a) Rate of daily or monthly wages.  
(b) Nature of work on which employed.  
(c) Total number of days worked during each wages period. 

(d) Total amount payable for the work during each wage period.  
(e) All deductions made from the wages with an indication in each case of the ground for which the 

deduction is made. 

(f) Wage actually paid for each wage period. 
(2) The contractor shall also maintain a wage card for each worker employed on the work. 
(3) The Superintending Engineer may grant an exemption from the maintenance of wage bond, wage 

cards to a contractor who in his opinion may not directly or indirectly employ more than 100 persons on the work. 
7.   Fines and deductions which may be made from wages:-  

(1) The wage of a worker shall be paid to him without any deduction of any kind except the following.  

 (a) Fines  
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(b) Deduction for absence from duty, i.e.  from the place or places where by the terms of his employment he 

is required to work. The amount of deductions shall be in proportion to the period for which he was 
absent.  

(c) Deduction for damage or loss of goods expressly entrusted to the employed      person for custody, or 

for loss of money for which he is required to account where such damage or loss is directly attributable 
to his neglect or default.  

(d) Any other deductions which the Government may from time to time allow.  

(2)  No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity for showing cause against such fines or deduction.   

(3)      The total amount of fines which may be imposed in anyone wage period on a worker shall  not exceed 

an amount equal to five paisa in a rupee of the wages payable to him in respect of that wage period.  
(4) No fine imposed on any worker shall be recovered from him by installments or after the expiry of 60 

days from the date on which it was imposed.  

8.  Register of fines, etc:- 
(1) The contractor shall maintain a register of fines and of all deductions for damage or loss. Such register 

shall mention the reason for which fine was imposed or deduction for damage or loss was made.  

(2) The contractor shall maintain a list in English and in the local Indian language clearly defining acts and 
omissions for which penalty or fine can be imposed. It shall display such list and maintain it in a clean and eligible 
condition in conspicuous places of the work.  

9.  Preservation of register:- 
The wage registers, the wage cards and the register of fines, deductions required to be maintained under these 

regulations shall be preserved for 12 months after date of the last entry made in them. 
10.  Power of Labour Welfare Officers to make investigation/ inquiry:-  

The Labour Welfare Officer or any other persons authorised by the Government of Odisha on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper observance of the fair wage 
clauses and the provisions of the regulations. He shall investigate into any complaint regarding default made by the 
contractor/Sub-contractor in regard to such provisions. 

 11.  Report of Labour Welfare Officer:-  
The Labour Welfare Officer or other authorised as aforesaid shall submit a report of the result of his investigation 

or enquiry to the Superintending Engineer concerned indicating the extent, if any, to which the default has been 

committed with a note that necessary deduction from the contractor’s bill be made and the wages and the other dues be 
paid to the labourers concerned.  
 12.  Appeal against the decision of Labour Welfare Officer:  

Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or other person so 
authorised may appeal against such decision to the Labour Commissioner within 30 days from the date of decision 
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to such appeal, 

the decision of the officer shall be final and binding upon the contractor.  
13.  Inspection of Registers:-  

The contractor shall allow inspection of the wage book and wage cards to any of his workers or to his agent  at a 

convenient time and place after due notice is received, or to the Labour Commissioner or any other person authorised by 
the Government of Odisha on his behalf.  
14.  Submission of return:-  

The contractor shall submit periodical returns as may be specified from time to time.  
15. Amendment:–  

Government of Odisha may from time to time, add to or amend these regulations. On any question as to the 

application, interpretation on effect of these regulations, the decision of the Labour Commissioner or any other person 
authorised by the Govt. of Odisha on that behalf shall be final. 
 

Clause -34: The royalty of materials will be recovered from the work bill in case of failure of production of proper receipt 
from quarry Holder or Revenue Department after proper verification from concerned Tahasildar.  

Clause -35: Amount specified may vary and the work will be taken up as per availability of funds. No claim what-so-ever 
in this regard will be entertained. 
Clause-36: (a) The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the 

Superintending Engineer. Initial levels will be taken with reference to bench marks, which should be kept at site till 
finalisation of the contract. The initial cross section papers should be signed by both the parties before starting earth 
work. The final cross sections of the embankment in filling reaches when finished to designed section will be  taken for 

each portion of embankments and plotted over the initial level sections to ascertain the final quantity to be arrived by 
deducting necessary settlement allowance. The measurement for earth work should be at 30 M or at closer grid. 

(b) Stone to be excavated shall be measured in solid normally, but if the site condition do not permit solid 

measurement as assessed by the Engineer-in-Charge due to a mixture of various rock in the particular location, stack 
measurement will be taken at the direction of the Engineer-in-charge from the stacks to be measured. Deduction shall be 
made for voids at 40 % minimum for closely packed stacks subject to increase in percentage according to the nature of 

compactness in stacking. No consideration will be given to any adverse condition by the contractor in his tender.  
(c) Rubble stones, boulders, rough stones, soling stones are measured by volume of closely packed stacks. 

1/6th volume for voids shall normally be deducted from closely packed stacks. Percentage of void shall be determined an 

actual observation and deducted. 
(d) 12 ½ voids shall be deducted from metal and moorum stacks. The box of size 1.5m X 1.5m X 0.5 m to be 

measured as 1.5m X 1.5m X 0.44 = 1 cum. Similar measurement to be adopted for gravel stacks also and voids 

deducted. The rates are excluding voids. 
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Clause-37: Curing of all cement works will be done by the contractor as per instruction of the Engineer-in-charge 

at his own cost. 
Clause-38: Dewatering of any magnitude either of excavation of foundation to finished section and laying concrete or 
masonry work or any structure when and wherever necessary during complete execution period will have to be done by 

the contractor at his own cost. This is treated to be inclusive of his tendered rate.  
Clause-39: (a) The contractor should keep himself in constant touch with the Engineer-in-charge for smooth execution of 
work and arrange for adequate labourer depending on the work load and working place available. No claim for idle labour 

on any account will be entertained. 
(b) The contractor is fully responsible for safe guard of the Govt. property entrusted to him. 

Clause-40: No extension of time shall be allowed to the contractor, however it may be considered in case of exigencies 

like natural calamities only. The extension of time may be allowed if authority feels necessary. But no claim for monetary 
compensation will be entertained under any circumstances. 
Clause-41: After completion of the work the contractor shall arrange at his own cost all requisite equipments and labour 

for testing the work and bear the entire cost of such test.  
Clause-42: All correspondence with the tenderer will be made through post in the address given in the tender. The 
tenderer must mention in the tender, his correct postal address where letters can be delivered to him. The department will 

not hold responsible for non receipt of any letter by the tenderer either for wrong address given by him or for his absence 
from the given address. 
Clause-43: Any jungle clearance needed for borrowing earth beyond the toe of the embankment beyond the excavation 

limits is the responsibility of the contractor and no extra payment will be made. 
Clause-44: Earth work beyond the theoretical designed will not be paid for. 

Clause-45: Construction of coffer dams or islands or the works of open excavation or dressing required for construction of 
structure and approach drain should be included in the rates. 
Clause-46: The contractor should take all precautions to protect the structures from flood damages at his ow n cost during 

the period of execution. Damages if any caused by the probable flood during monsoon till completion and handing over of 
entire work will be made by the contractor at his won cost. 
Clause-47: By submitting a tender for any work the tenderer will be deemed to have satisfied himself by actual inspection 

of the site/quarry and locality of the work about the quality and availability of the required quantity of materials including 
medical aids, labour and food stuff etc; and that the rates quoted by him in the tender will be adequate to complete the 
work according to the specification and conditions attached to and that he has taken into account all conditions, 

difficulties that may be encountered during its progress and to have quoted labour rates and materials, octrai and other 
duties, leads, lifts loading and unloading and freight for materials and all other charges necessary for the completion of 
the work to the entire satisfaction of the Engineer-in-Charge of the work and his authorized sub-ordinates. After 

acceptance of the contractor’s rates Govt. will not pay any extra charges for any reason in case the contractor is found 
later on to have misjudged in conditions as regards availability of materials, labour or any other factors. It should be 
understood clearly that no claim whatsoever will be entertained afterwards on the plea of non- availability of proper 

quantity of materials including food stuff or any other cause. 
 
Clause-48: It shall be distinctly understood that it is entirely the responsibility of the contractor to make such arrangement 

as may be required from time to protect the men, machinery, materials and the work under progress and work for which 
the measurements were recorded and a payment made. 
Clause-49: The embankment slopes and banks will be maintained by the contractor till the final payment is made and any 

rain cuts, side settlements that would occur should be made good by him at his own cost without any claim. 
Clause-50: (a) There will not be any compensation or extension of time granted for the reason of adequate cash flow. 
             (b) Works could be suspended depending on availability of funds and no compensation wil l be admissible on this 

accord except sanction of extra time. 
(c) No compensation / claim for delay in sanction of deviation / extra items and payment there of will be 

admissible to contractor. 

Clause-51: The contractor shall be responsible for compensation to any of his workman under Workmen’s Compensation 
Act. 

Clause-52: In case of down loaded tenders received with any addition, alternation & deletion, the approved tender 
document available with the  Superintending Engineer Borigumma(K) is binding. 
Clause-53:- As per para No. 4 of the Resolution No. 12653 dated. 15.12.2008 of Govt. of Odisha Labour & Employment 

Deptt. the levy and collection of Cess @ 1% on the cost of construction should be paid by the  
Agency. 
 

The terms and conditions of the agreements have been read/ explained to me and ……………. certify that 
…………………. clearly understand them.  
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                                                                           CONTRACTOR  
     

                     
                                

ADDENDUM TO CONDITION OF CONTRACT. 

 
1. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
1.1. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-Charge 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (herein 
after and in the conditions of contract called the “Letter of acceptance”) will state the sum that the Engineer-in-
Charge will pay the contractor in consideration of the execution, completion and maintenance of the works by the 
contractor as prescribed by the contract (herein after and in the contract  called the “contract price”). 
1.2. The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (I.S.D.) and additional performance security in accordance with the provisions of the 
agreement. 
1.3. The agreement will incorporate all agreements between the officer inviting the bid / Engineer-in-Charge 
and the successful bidder. Within 15 (fifteen) days following the notification of award along with the letter of 
acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following 
documents shall form part of the agreement. 
i The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading there to and required amount of performance security including additional performance 
security. 
Ii Standard P.W.D. form F2. 

 
2. TIME CONTROL. 
2.1 Progress of work and re-scheduling programme. 
2.1.1. The Superintending Engineer / Engineer in charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement 
of the contract.  
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-charge for 
approval and programme commensurate to clause no 2 showing the general methods, arrangements, and timing 
for all the activities in the works along with monthly cash flow forecast.  
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4th of 
the whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole time 
allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under 
the contract has elapsed. 
2.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not 
conform to the programme to which consent has been given, the contractor shall produce, at the request of the 
Engineer-in-charge a revised programme showing the modifications to such programme necessary to ensure 
completion of the work within the time for completion. If the contractor does not 
submit an updated programme within this period, the Engineer-in-charge may withhold the amount of 1% of the 
contract value from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the over due programme has been submitted.  
2.1.5 An update of the programme shall be a programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 
of the activities. 
2.1.6 The Engineer-in-charge’s approval of the programme shall not alter the contractor’s obligations. The 
contractor may revise the programme and submit it to the Engineer-in-charge again at any time. A revised 
programme is to show the effect of variations and compensation events. 
2.2. Extension of the Completion date. 
2.2.1 The time allowed for execution of the work as specified in contract data shall be the essence of the contract. 
The execution of the works shall commence from the 15th day or such time period as mentioned in letter of award 
after the date on which the Engineer-in-charge issue written orders to commence the work or from the date of 
handing over of the site whichever is later. If the contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money and performance guarantee/security deposit absolutely.  
2.2.2 As soon as possible after the contract is concluded the contractor shall submit a time and progress chart for 
each milestone and get it approved by the Department. The chart shall be prepared in direct relation to the time 
stated in the contract documents for completion of items of the work, it shall indicate the forecast of the dates of 
commencement and completion of various trades of section of the work and may be amended as necessary by 
agreement between the Engineer-in-charge and the Contractor within the limitation of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work the contractor shall in all cases in 
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which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per milestone given in contract data. 
2.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall immediately give 
notice therefore in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-charge to proceed with the works. 
i. Force majeure or 
ii. Abnormally bad weather or 
iii) Serious loss or damage by fire or  
iv) Civil commotion, local commotion of workmen, strike or lockout, officers any of the `heads employed on the work 
or 
 v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge, in executing work not 
forming part of the contract. 
 vi) In case of variation is issued which makes it impossible for completion to be achieved by the intended 
completion date without the contractor taking steps to accelerate the remaining work and which would cause the 
contractor to incurred additional cost or 
 vii) Any other cause, which, in the absolute discretion of the authority mentioned, in contract data is beyond the 
contractor’s control. 
2.2.4 Request for re-schedule and extension of time to be eligible for consideration shall be made by the contractor 
in writing within fourteen days of the happening of the event causing delay. The contractor may also, if practicable, 
indicate in such a request the period for which extension is desired.  
2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the contractor by the Engineer-in-charge in writing. Within 3 months of the date 
of receipt of such request, Non application by the contractor for extension of time shall not be a bar for giving a fair 
and reasonable extension by the Engineer-in-charge and this shall be binding on the contractor. 
2.3. Compensation for delay. 
2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 
the site on or before the contract or extended date of completion he shall without prejudice to any other right or 
remedy available under the law to the Government on account of such breach pay as agreed compensation the 
amount calculated at the rates stipulated below as the Superintending Engineer(whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every completed day /month ( as 
applicable) that the progress remains below that specified in clause 2 or that the work remains incomplete. This will 
also apply to items or group of items for which a separate period of completion has been specified compensation 
@1. 5% per month for delay of work, delay to be computed on per day basis. Provided always that the total amount 
of compensation for delay to be paid under this condition shall not exceed 10% of the tendered value of work or to 
the tendered value of the item or group of items of work for which a separate period of completion is originally 
given. The amount of compensation may be adjusted or set off against any sum payable to 
the contractor under this or any other contract with the Government. In case the contractor does not achieve a 
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of clause 2.5 the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 
extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any 
notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s) the withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s) amount mentioned against each milestone missed subsequently also shall be withheld. 
However no interest, whatsoever, shall be payable on such withheld amount.  
 
2.4 Bonus for early completion: ---Deleted-- 
 
2.5  Management of Meetings. 
 
2.5.1 Either the Engineer or the contractor may require the other to attend a management meeting. The business of 
a management meeting shall be review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 
2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the management meeting and stated in writing 
to all who attended the meeting. 
 

RELEVANT PROVISION IN THIS CONTRACT STANDS MODIFIED ACCORDINGLY.    
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SECTION – 5  

SPECIAL CONDITION OF CONTRACT 
1. DEFINITIONS: 
In the Contract (as hereinafter defined) the following words and expressions will have the meanings here by assigned to 

them: 
a) Approved/Approval- Means approved in writing. 
b) Construction Plant- Means all equipments, appliances or things of whatsoever nature required for the executing or 

completion, maintenance of the works or temporary works but does not include materials or other things intended to form 
or forming part of the permanent work.  

c) Contract - Means the Instruction and information for tenderer, General and Special conditions of the contract, 
Technical specification, drawings, tender (including the schedule of quantities and tender prices), the formal agreement 
and all agenda and attachment related to the above. 

d) Contractor- Means the particular person, firm or Corporation with whom the contract has been made for executing the 
work.  
e) Drawing - Means the drawings referred to in the specifications, any modifications of such drawings approved in writing 

by the Engineer–in - charge and such other drawings as may from time to time be furnished or approved in writing by the 
Engineer-in-charge. 
f) Engineer-in-charge - Means the Superintending Engineer, in-charge of the work specified or parts of the works under 

the contract, or such other departmental assistants or sub-ordinates to whom the Superintending Engineer,/ Engineer- 
in-charge may have delegated certain duties, acting separately within the scope of the particular duties entrusted to them.  
g) Government - Means Government of Odisha, Department of Water Resources. 

h) I.S.S. /B.I.S. - Means Indian Standard Specifications/Bureau of Indian Standard. 
i) Temporary works - Means all temporary works of every kind required for the performance of the contract. 
 j) Specification - Whenever the terms “ Specification “ is used, apart from a specified standard specification, it shall mean 

the specification or plan prepared for a particular site as instructed to the contractor in executing that item of work. 
2 EARNEST MONEY DEPOSIT: 
i) Tenderers including Govt. undertakings are required to deposit earnest money @ 1% of the amount put to tender. ii) In 

case the contractor proposes to engage machineries and equipments as asked for in the tender document owned or 
hired but deployed outside the State, he /she is required to furnish additional 1% EMD as bid security. The entire bid 
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries  

within stipulated time as per the tender document. 
iii) The earnest money to be pledged in favour of the Superintending Engineer, U.K. Irrigation Division Borigumma , 

Koraput , Odisha and may be in any of the following shape: 

a) Deposit   Receipt of any Schedule Bank. 
b) National Savings Certificate. 
c) Kisan Vikash Patra 

iii) No Cash / Cheque payments are accepted. 
iv) Earnest money given with one tender previously and submitted with other tender is not to be entertained.  

3 TAX CERTIFICATES: 
The tenderers are also required to furnish Xerox/attested copy of the valid PAN Card, along with tender documents failing 
which the tender may not be considered. The original are to be shown at the time of opening. The bidders registered out 

side the State are required to submit an undertaking in the form of an affidavit that they are not registered under the GST 
Act in the state of Odisha as they have not started any business in the state and they have no liability under the Act.  
4. VALIDITY OF TENDER: 

4.1        Deleted.  
4.2 The tenderer must furnish copy of Registration & GST clearance certificate at the time of opening of tender document 
other wise his/her bid shall be declared as non-responsible & shall be liable for rejection. 

4.3 The rates quoted shall remain valid for a period of 90 (ninety) days from the last date prescribed for receipt of 
tenders. 
4.4 The tender which is not in the prescribed proforma and is not strictly in accordance with the terms and conditions of 

the tender call notice is liable for rejection. 
4.5 Alternate tenders, conditional tenders and tenders containing indefinite terms will not be entertained. The tenders will 
be considered by giving special emphasis on the capability of the tenderer and the implements and earth moving 

machinery at his disposal for the work. 
 4.6 Rates quoted should be for finished items of work and for sufficiency as per the description of the schedule of 
quantity and specification and shall include all taxes including GSTIN on works contract, royalty, cess and general and 

incidental charges pertinent to the work, other charges of materials, octroi duty, ferry tolls, conveyance charges and other 
costs on account of land and building including temporary building required by the tenderer for collection of materials, 
storage, housing of staff or other purpose for the work. The tenderer must quote the percentage  rate for the work to be 

included in contract and tenders containing indefinite terms such as estimate rate or item rates shall not be considered. 
All rates must be for finished items of work unless otherwise mentioned in the tender schedule.  
4.7 The Percentage rate in the tender should be written both in words and figures and in case of any discrepancy noted, 

the percentage rate written in words will prevail.  
i) The tenderer shall bear cost of various incidental sundries and contingencies needed by the work of all within  the 
following or similar category. 

ii) Labour camps and hutments necessary to a suitable scale including contingency and sanitary arrangements, medic al 
aids thereon to the satisfaction of the health authorities. 
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iii) Water arrangements for labourers as well as for the works. No claim for carriage for water whatsoever will be 

entertained. 
iv) Fees and dues levied by the Municipal and Water Supply Authorities. 
v) Suitable equipment and wearing apparatus for the labours engaged in risky operation.  

iv) Suitable fencing, barriers, signals including parapet and electrical signal where necessary at works and approaches in 
order to protect the public and employees from accidents. 
vii) No compensation for any damage done by rain or by similar action during execution of the works shall be paid.  

 viii) The tender shall be written legibly and free from erasures, overwriting or correction of the figures. Corrections 
unavoidable should be made by scoring out the same and initialing dating and rewriting. The tender should show the total 
of each page and grand total of whole tender. 

4.8 The tender is to be decided as per prevailing codal provisions taking into consideration the capacity of the tenderer 
and equipments available with him for the work. The authority reserves the right to reject any or all tenders without 
assigning any reason there to. 

4.9 In order to qualify for consideration for award of the contract the tenderer should satisfy the bid criteria as stipulated in 
the Technical Bid. To substantiate the tenderer is required to submit authentic records duly certified by the 
Superintending Engineer of the Department in support of such experience. 

4.10 Percentage to be quoted by the contractor for various the work should be consistent and rational. Tenders with 
inconsistent percentage and / or speculative percentage shall be liable for rejection. 
4.11 The payment for RA bill will be made in level section measurement and no string section measurement will be 

considered.  
4.12 All the tenderer are required to submit along with their tender declaration about the names of their relatives 

employed in Water Resources Department in the prescribed proforma appended. In case they have no relation in Water 
Resources Department a certificate to that effect shall have to be furnished. 
4.13 An affidavit shall be furnished by the contractor at the time of submission of tender paper about the authentication of 

tender documents including E.M.D.  
4.14 The conditions in this detailed tender call notice will form part of the agreement to be drawn by the contractor. 
5. AWARD OF CONTRACT: 

5.1 The tenderer whose tender is selected for acceptance shall within a period of fifteen days upon wr itten intimation 
being given to him by Registered post, deposit initial security deposit so that the EMD and initial security deposit will be 
2% (two percentage) +additional security 1% in case of machineries to be hired from outside, of the accepted tende r 

amount and sign the agreement in the PWD form F2 (Schedule XLV. Form No.61) for fulfillment of the contr act in the 
office of the Engineer-in -charge. This initial security deposit together with the EMD and the amount of 5% deduction from 
each running bill as per F2 agreement shall be retained as security deposit for the fulfillment of this contract. This security 

deposit will carry no interest. Failure to enter into the required agreement and to pay the security deposit as above within 
the specified period shall entail forfeiture of the earnest money. No tender shall be finally accepted until the required 
amount of security money is deposited. The written agreement to be entered into between the Contractor and the Govt. 

shall be the foundation of the rights of both the parties and the contract shall be deemed to be incomplete until the 
agreement is first signed by the Contractor and then by the Superintending Engineer, the department will accept the 
initial security deposit in the accepted from prescribed in clauses as above pledged in favor of the Engineer-in -Charge 

and in no other form. The Security deposit deducted from each running bill will be 5%.If the contractor express his 
request in writing he will be permitted to convert the security deposit of 5% into interest bearing securities (for an amount 
not less than Rs. 10.00 lakh in each case which will be pledged in favour of the Superintending Engineer . Successful 

bidder registered under other state government/MES/Railways/CPWD has to register under the State PWD before 
signing of the agreement.  
5 .2. In case of delay in acquisition of land no compensation will be admissible but extension of time will be granted. 

5 .3. The earnest money deposited by the unsuccessful tenderers will be refunded as per relevant rules in force. 
5.4. Special Class contractors shall employ under him one Graduate Engineer and two Diploma holders belonging to the 
State of Odisha. Likewise an ‘A’ Class contractor shall employ under him one Graduate Engineer or two Diploma holder s 

belonging to state of Odisha. The employment of such graduate Engineer and Diploma holders under the Contractor shall 
be for full time and continuous and they shall not be superannuated, retired, dismissed or removed personnel from any 

State Government/Central Government Service / Public Sector Undertakings /Private companies and firm or be ineligible 
for appointment to Govt. service. The contractor shall pay them monthly emoluments, which shall not be less than the 
emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha.  

 The Chief Engineer Roads, Odisha may however assist the contractor with names of such unemployed Graduate 
Engineers and Diploma holders if the contractor seeks for such help. The name of such Engineering personnel appointed 
by the contractor who would be supervising the works should be intimated to the tender receiving authority along with 

each tender. Each bill of the contractor shall be accompanied by an employment roll of engineering personnel together 
with certificate of the Graduate Engineer or Diploma holder employed by the contractor to the effect that the work 
executed as per the bill has been supervised by him.  

5.5. No part of the contract shall be sublet without written permission of the Engineer-in-charge or any transfer be made 
by power of attorney authorizing others to receive payment on behalf of the contractor.  
 5.6 No tenderer is permitted to furnish their tender in his own manuscript paper.  

6. OBSERVATIONS OF LAWS AND LOCAL REGULATIONS, ACCIDENTS AND SAFETY MEASURES: 
The Contractor shall observe all State and Local rules and regulations so far as they are relevant in controlling the 
operations involved carrying out the work and indemnify the Govt and employees of the Govt. against all suite, losses, 

demands, actions, judgments and cost of every kind resulting from the commissions and omissions of the contractor and 
his employees in violation of the said rules and regulations.  
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6.1 Department for payment of the compensation under Workmen’s Compensation Act VIII of 1923 on account of the 

workmen being employed by him and the full amount of compensation awarded by any competent court of law to the 
workmen will be recovered from the contractor and will be paid to the workmen as per direction of the court. 
6.2 The contractor shall have to abide by the Labour Laws and Rules in vogue and shall provide at his own cost housing, 

water supply, sanitation, medical aid and other facilities to the labours engaged in the work as required under Labour  
Laws and Regulations. The Contractor shall not employ labour of minor age group.  
6.3 The contractor shall have to abide by the safety code introduced by the Govt. of India, Ministry of Works, Housing and 

Supply in their standing order No.44150 dated 25.11.57. 
6.4 Blasting where required shall be taken up only when proper precaution have been taken for the protection of lives and 
property in accordance with I.S. 4081 – 1967: Safety code for blasting and related drilling operations. Only persons 

licensed for and thoroughly conversant with the working methods and precaution to be observed in using explosives shall 
carry out blasting. To avoid the danger of injury from flying debris, all personnel in a blasting area shall retreat to an 
adequate cover. While carrying out excavation adequate precautions in accordance with I.S. 3764 – 1966: Safety code 

for excavation works shall be taken for the safety of workers. The contractor shall have to abide by the blasting rules & 
regulations.  
6.5 In case of any damage to Govt. or public property or to the property owned to any persons or firms or bodies due to 

negligence or any such action of the contractor resulting in damage or stoppage or work there by, the contractor shall be 
liable to be penalized to the extent of the assessed value of the damage or the out turn lost. 
7. CHANGE OF ADDRESS OF CONTRACTOR: 

The Contractor shall inform the Engineer and the Department any change of his postal address from time to time from the 
one given in the tender paper and authorize any person with due intimation to the Engineer-in-charge and the 

Department to receive instruction or communication from the Department on his behalf, failing which the said undelivered 
instructions and communications published in the notice board of the Engineer-in-charge shall be treated to be intimation 
to the Contractor and the same shall be binding on him. All the correspondence should be made in English.  

8.  ARCHAEOLOGICAL FINDINGS: 
The contractor shall deliver to the Engineer-in-charge all articles of archaeological importance as and when those are 
found in course of execution. 

9. CONTEMPORARY CONTRACTORS: 
The contractor shall take into consideration the needs and requirements of the other contractors if any, working in the 
vicinity during the tenure of his contract and shall  neither take nor cause to be taken any steps or actions that may cause 

disruption / disturbance to their work, labour or arrangements etc. Any action by the contractor that the Engineer -in-
charge in his unquestioned direction may consider as infringement of the above would be considered as a breach of 
contract and he may take such action against the contractor as deemed fit.  

10 TAXES: 
a. The rates quoted by the Contractor shall be deemed to include GST and other taxes including royalties of all materials 
that the contractor will have to purchase for performances of this contract.  

b. During the course of contract period conditions as may be required under the provision of Odisha GST Act and Rules 
should be binded with the contract. 
c.. In case any amendment to the existing provisions is made during the tenure of the contracts, the same wi ll be 

applicable to this contract. 
d. Income Tax: Two percent (%) + surcharge of the gross amount of each ongoing account as applicable   will be 
recovered from the contractor towards Income Tax (Provisional or as advised by Income Tax Department).  

e. Labour Cess – 1%. 
 
11. INTEREST: 

Under no circumstances interest is payable for dues of the Contractor if any lying unpaid or payable for the work.  
12. PLANS AND DRAWINGS: 
The work has to be carried out in accordance with the Odisha Detailed Standard Specification and relevant I.S. 

Specification pertaining to the tendered items of work and specifications and special conditions appended here to. 
Drawings will be supplied to the contractor to execute the work in general conformity therewith. These drawings will be 

supplemented by such additional, general and detail drawings or directions as may be considered necessary or desirable 
as the work progress. No claim will be entertained due to change of drawing. Where details shown on those drawings 
differ from the requirement of the specifications, the requirement of the specifications shall govern and the contractor 

shall not work without proper drawings, direction and instructions. He shall check all drawings carefully and bring to the 
notice of the Engineer-in-charge any error and omissions and discovered, where upon the Engineer-in-charge shall 
prepare revised additional drawings and specifications as may be required. All such additional general and detailed 

drawings will be binding on the Contractor under the same terms and conditions as provided in clauses of F2 agreement. 
The decision of the Engineer-in-charge with regards to specification is final, for which no compensation or claim will be 
entertained. 

13. CONSTRUCTION PROGRAMME: 
A.i) The contractor shall have to submit the construction programme i.e. the plan and programme of execution for 
completion of the work at the time of agreement to the Engineer-in-charge. The Engineer-in charge shall have to approve 

the said construction programme by fixing a pragmatic mile stone with reference to the provisions laid down under clause 
2(a) of the condition of the contract, for timely completion of the work and accordingly the work is required to be 
executed.  

ii) If the revised construction programme is required on account of non-completion of work for which Extension of Time is 
required or for disruption of the execution in the stipulated period, the contractor shall have to submit the same to the 
Engineer-in-charge along with the Extension of Time application, if extension of time is prayed for or immediately after 

disruption of the execution mentioning the clear reasons as the case may be, for revision of work programme. The 



 

 

  

   CONTRACTOR                                          43                                      SUPERINTENDING ENGINEER 
 

decision of the Engineer-in-charge is final and binding on the contractor. The contractor shall arrange for additional shifts 

whenever necessary to suit the revised construction programme. No extra payment on this account is admissible.  
B. The contractor has to make adequate lighting arrangements for night works wherever necessary in fulfillment of the 
construction programme at his own cost and no extra payment on this account is admissible.  

 
14. AVAILABILITY OF LABOUR: 
Labour required for the work may not be available to the full extent in the locality. The contractor may have to import 

labour from outside. He shall arrange and regulate the labour strength according to necessity. The Department shall not 
entertain the claim for any idle labour whether or not at the fault of the contractor or due to any other reasons whatsoever. 
The contractor’s item rate in the tendered are deemed to have adequate coverage on account of import and employment 

of required labours and providing facilities and amenities to them.   
15. SUSPENSION OF WORK: 
The Engineer-in-charge may from time to time by written orders without in any way deviating the contract, direct the 

contractor to suspend the work or any part there of at such time and the contractor shall not after receiving such written 
order proceed with the work or items there of ordered to be suspended until he shall have received a written notice from 
the Engineer-in-charge to proceed with the work again. Should the work be ordered to be suspended directly in the 

interest of safety of the work due to acts of God or major war or indirectly as a result of the contractor not complying with  
any of the provisions of the contract in respect of the quality of the materials, workmanship, programmed of execution he 
shall not be entitled to claim any compensation for any loss he may be put to directly or indirectly for such susp ension of 

work. 
During the period of suspension of the work the contractor shall properly protect and secure the works as necessary in 

the opinion of the Engineer-in-charge. 
16. ITEMS NOT COVERED IN THE SCHEDULE: 
The items of work not covered in the agreement shall be paid in the current schedule of rates of the State and those not 

covered by the said schedule of rates will be paid on actual analysis approved by competent authority.  
17. FORCE MAJEURE: 
The contractor shall take all precautions to protect the work from damages due to rains, flood, cyclones, fire or by any 

other natural calamity, public agitation or riots etc and also make good such damage if any at his own cost during the 
period of execution and till the work is taken over by the Department. No compensation will be paid to the contractor on 
account of idle labour due to above reason. 

18. TOOLS AND PLANT: 
The contractor should arrange necessary tools, plant and machineries for the efficient execution of work at his own cost 
and the rates quoted should be inclusive of such charges. The department may lend on hire some machineries for use in 

the work subject to their availability on terms and condition as shall be specified by the Department from time to time and 
after execution of necessary agreement. But on the plea of non supply of machineries by the Department, the works 
should not be delayed nor any compensation on such account is tenable nor will the contractor be eligible for any time 

extension on that score.  
 
19. HAUL ROADS: 

All haul roads to borrow areas and quarries will be constructed and maintained by the contractor at his own cost. The 
roads so constructed shall be allowed to be used free of cost by agencies working in other reaches including Govt. 
Department unless other wise restricted by the Engineer-in-charge. 

20. DEPARTMENTAL STOCK MATERIALS: 
The contractor may be issued stock materials as per terms and conditions specified under Clause - 8 of F2 contract for 
bonafied use in the work. It shall be his responsibility to make all arrangements for proper transport, safe storage, watch 

and ward of materials and all other charges incidental there on. No payment shall be made on this account to the 
contractor separately. He shall be responsible for any loss or damage of departmental materials and machinery during 
transit and execution of work.  

21. CONSTRUCTION SHEDS: 
Temporary structures may be erected by the contractor at his expenses for storage sheds, office, residence, labour 

hutments etc; on the land available with the Department with the permission of the Engineer-in-charge. On completion of 
the work these structures should be dismantled and the site cleared and handed over to the Department. 
22.RATES: 

22.1. In the event of delay in supply of departmental materials or supply of detailed structural designs for unavoidable 
reasons, reasonable extension of time will be granted on the application of the contractor. But no claim for monetary 
compensation will be entertained under any circumstances. 

22.2. Any slip debris and other foreign materials deposited on the working region on account of rains, flood or any other 
cause prior to and during the course of execution and till the work is completely taken over by the department have to be 
cleared by the contractor at his cost. The rates quoted by the contractor shall be inclusive of all such contingencies.  

22.3. The contractor shall not interfere with the execution of water supply or electrical arrangements or any other works 
entrusted to any other agency by the Department at any time during progress of work. 
22.4. It shall be the responsibility of the contractor to make such arrangements as may be required from time to time to 

protect men, machinery and the works against damage due to flood and the department accepts no liability whatsoever 
for damage or loss on this context. 
 

23. SITE CLEARANCE:  
Such portion of the site of work as may be considered necessary for the purpose of alignment and demarcation shall be 
cleared of jungle, if any by the contractor at his own cost. The limits of the structure within which work will be carried out 

within the scope of the contractor shall be suitably demarcated by the Department. The contractor has to supply 
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necessary labour at his own cost for fixing benchmark pillars/alignment pillars / alignment and pegs and also for layout, 

leveling and profiling and maintaining the same till completion of the work. The contractor at his own cost will supply 
cement concrete pillars required for layout. The layout and Bench mark pillars already laid out by the Department  is to 
indicate generally this alignment of Canal in the field. The contractor while taking up excavation works will preserve 

original pillars. 
24.1. The contractor should keep himself in touch with the Engineer-in-charge for smooth execution of work and arrange 
adequate labour depending upon the work load and working space available. No claim whatsoever for detention / idle of 

labour will be entertained. 
25. OTHER CONTRACTORS: 
Contractor’s operations shall be so planned as to prevent water from his work fl owing or finding way in to the neighboring 

reaches. In the event of water from his reach flowing or finding way into the neighboring or subsequent reaches, the 
respective contractor shall be liable to pay compensation towards any expenditure incurred and loss or damage 
sustained by the concerned contractor(s) on account of the said reasons unless they otherwise mutually settle the issue 

amongst themselves. Provided that if there, by any dispute among the contractors on the account of such compensation 
arises, the decision of the Engineer-in-charge shall be final and conclusive and binding on concerned contractor.  
 26. ORDER BOOK: 

An order book with pages serially numbered will be issued by the Superintending Engineer shall be maintained by the 
Sectional Officer systematically till completion of the work and there after surrender it, to the Engineer-in-charge for 
record. The order book shall be available at the site during work hours for recording instructions relating to the work. 

Order regarding the work as and when necessary shall be entered in this book by the Superintending Engineer or his 
superiors in office with their dated signature in exercise of statutory power vested on them which shall be duly noted by 

the contractor or his authorized agent with his dated signature. The Superintending Sub-ordinate, the in charge of work 
shall also record his observation of defective work and such orders / observation entered in this book, and noted by the 
contractor agent shall be considered to have been duly given to the contractor, similarly orders entered by the 

Superintending Engineer and Chief Engineer shall be deemed to have been duly issued by the Engineer - in - charge for 
the contract.  
27. CLAIM BOOK: 

A claim book of pages serially numbered shall be issued by the Superintending Engineer to the contractor who shall 
maintain it systematically and securely, and shall record in it such items as are not covered by his contract and or 
claimable as extra claim shall be entered in this book under the dated signature of the contractor or his duly authorized 

agent at the end of each month. 
A certificate should be furnished by him along with those claims to the effect that beyond the claims entered in the book, 
the contractor has no other claims up-to-date. If in any month there are no claims to be recorded, a certificate to that 

effect should be furnished by the contractor in the claim book. Each claim must be definite and should give also as far as 
possible the quantities as well as the total amount claimed. The claim book must be submitted regularly by the contractor 
to the Engineer-in-charge by the 10th day of each month for his orders. Claims not made in this manner are liable to be 

summarily rejected. The claim book shall be finally surrendered by the contractor to the Engineer-in-charge for record. 
28. RULE TO VERBAL ORDER: 
It shall be the contractor’s responsibility to get any verbal orders, instructions or directions confirmed in writing without 

which no cognizance will be taken of such verbal orders, instructions or directions for settlement of any claim arising 
there of.   
29. STATUTORY OBLIGATIONS OF CONTRACTOR: 

The contractor shall have to arrange water required for the work at his own cost.  
29.1. The contractor shall have to construct and maintain coffer dam as required for the work during execution at his own 
cost. 

29.2. Bailing out water from foundation, construction of cross bund, dewatering wherever necessary during execution of 
the work shall have to be done by the contractor at his own cost. 
29.3. Gangway, scaffolding or any such arrangements required for the work are to be provided by the contractor at his 

own cost as per direction of the Engineer-in-charge. The Department will have the right to inspect such arrangement 
made for the work and reject partly or fully such structures found defective in opinion of the Engineer-in-Charge. 

29.4. Department shall not pay compensation to the contractor for the damage occurred to the materials and work 
entrusted to his due to natural calamities 
30 DEPARTMENTAL RIGHT FOR DEVIATION IN QUANTITIES: 

Right is reserved to make such increase or decrease in quantity or item of work mentioned in the schedule attached to 
the tender notice as may be considered necessary for satisfactory completion of the work and such increase or decrease 
shall in no way invalidate the contract. 

31. SAFETY OF MACHINERIES: 
Unusual flood may occur during the working season. In the event of overtopping or breach in the cofferdam/embankment 
due to such flood in the working season resulting in flooding of the working area or outside the working area, the 

contractor shall make his own arrangement to shift the machineries and equipments, materials etc. to a safe place at his 
own cost. The work shall be resumed after the floods. Necessary reconstruction of the cofferdam / embankment clearing 
the working area of debris and silt shall have to be done by the contractor at his own cost. Suitable extension of time may 

however be granted in such eventualities at the request of the contractor, but no compensation whatsoever shall be paid 
in this regard. 
32. CONTRACTOR DYING, BECOMING INSOLVENT, INSANE OR IMPRISONED: 

(a) In the event of the death, insanity, insolvency and imprisonment of the contractor or the contractor being a partnership 
firm becomes dissolved or being a corporation goes into the liquidation, the contract may be terminated by notice in 
writing pasted at the site of work and advertised in one issue of the local newspaper and all acceptable works shall be 

paid for after recovering all the contractor’s dues to Govt. there from at appropriate rates to the person or persons entitled 
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to receive and give an dishonor age for the payment. (b) If the contractor becomes bankrupt or has a receiving order 

made against him or compound with his creditor or being a Corporation commence to be wound up not being a voluntary 
winding up for the purpose only an amalgamation or reconstruction or carry on its business  under a receiver for the 
benefit of the creditors of any of them, the Department shall be at liberty i) To give such liquidator, receiver, or other 

person the option of carrying out the contract subject to his providing a guarantee for the due, faithful performance of the 
contract up to an amount to be determined by the Department. ii) To terminate the contract forthwith by notice in writing 
to the contractor or to the liquidator or receiver or to any person in whom the contract may become vested and to ac t in 

the manner as per prevalent clauses of F2 contract.  
33. MEASUREMENT OF EARTH WORK SHALL BE TAKEN AS FOLLOWS: 
Before commencement of work initial levels and to determine the final measurement of the work, final levels of the 

ground / river bed and bank or structural work as the case may be, shall be taken in presence of the contractor. The 
contractor will satisfy himself about the correctness of the initial and final levels entered in the level book issued by the  
Engineer-in-charge and in token of the acceptance of the said levels the contractor shall have to sign in each page of 

level book in which the said levels are recorded. Basing on these levels, the gross quantity of work executed by the 
contractor shall be arrived at. After completion of the work the contractor shall be given a written notice to attend the final 
measurement. On receipt of the notice, the contractor must have to attend the final measurement failing which the 

measurement ex-parte shall be taken by the Engineer-in-charge which shall be binding on the contractor. In case of the 
abandonment of work, if it is decided by the Engineer-in charge that final measurements of executed work shall be taken, 
the same procedure shall be followed as in case of final measurement on completion of work. It is the responsibility of the 

contractor to make the site free from all problems to take measurement by the Superintending Engineer or his 
authorized officer. If, in the opinion of the Engineer-in-Charge, the site is not free from problem for measurement and the 

contractor does not take any corrective measures to get rid of same, the Engineer-in-Charge shall make the site free from 
problem to take the measurement at the cost of the contractor and to determine cost involved thereof, certificate by the 
Engineer-in-Charge for the purpose, shall be conclusive and binding. 

34.1. The Engineer-in-charge shall decide the contractual matters in accordance with codes, rules and acts in vogue 
which shall be binding on both parties.  
35. REMOVAL OF CONTRACTOR’S MEN: 

The contractor shall on the written direction of the Superintending Engineer immediately remove from the works any 
person employed thereon, who may, in the opinion of the Engineer-in-charge, be incompetent or has misconduct himself. 
Such person shall not be employed again on the works without the written permission of the Engineer-in-charge. 

36. DETAILS CALL NOTICE BEING PART OF CONTRACT: 
The detail Tender Call Notice and all the Annexure there to will form the part of the agreement when the work will be 
awarded to the contractor. All the correspondences made with the contractor and all his correspondences wi th the 

department after the tender is received will also be attached with the agreement.  
37. FAIR WAGES CLAUSE: 
The contractor should abide by the fair wage clause introduced by the Govt. and shall not pay less than the fair wages 

fixed by the Govt. to the laborer engaged by him in the work. 
38. LABOUR LICENSE AND REGISTRATION: 
The contractor is to furnish labour license as per the relevant labour Act and rules in force before signing the agreement, 

failing which execution of agreement will not be entertained. 
39. QUALITY CONTROL AND TESTING: 
The quality control organization of department will conduct necessary tests to ensure specifications and quality of 

execution of work as per standard procedures in vogue. Before collecting materials required for execution of respective 
items of work & laid down in the schedule of quantities the contractor shall ensure that samples of materials proposed to 
be used are first approved by the Engineer-in Charge. The samples of the materials proposed to be used should be 

furnished to the Departmental Quality Control Laboratory at Khatiguda/Berhampur for testing.  
40 TESTING OF THE STRUCTURES: 
During execution of work, the contractor shall arrange the requisite equipments for testing of the work if found necessary 

at his own cost.  
41 DEFECTS LIABILITY: 

The contractor shall be responsible to make good of the defects at his own expense, which may develop or may be 
noticed before the expiry of one year from the certified date of completion and which is attributable to the contractor. All 
notices of such defect shall be given to the contractor promptly. In case, the contractor fails to make good of the defects, 

the Engineer-in-charge employ other persons/ agencies to make good of such defect, and all expenses consequent 
thereof and incidental thereto, shall be borne by the contractor. 
In the event Government takes over portions of works, as they are completed, the liability of the contractor under this 

clause for those portions shall extend to a period of one year from the actual date on which portions of the works are 
taken over to the possession of the Department. 
42 ENGINEER-IN-CHARGE’S DECISION:  

It shall be accepted as an inseparable part of the contract that in matters regarding materials, workmanship, removal of 
improper work, interpretation of the contract, drawing and contract specification, mode of procedure and carrying out of 
the work, the decision of the Engineer-in-charge, which shall be given in writing, shall be final and binding on the 

contractor. The Engineer-in-Charge’s final authority applies to technical consideration and does not include decisions 
regarding sums due to or from the contractor for extension of time. 
 43. SETTLEMENT OF DISPUTE: 

If the contractor considers any work demanded of him to be outside the requirements of the contract or considers any 
drawing, record or ruling of the Engineer-in-charge, on any matter in connection with or arising out of the contract or 
carrying out of work to be unacceptable, he shall promptly ask the Engineer-in-charge in writing for written instruction or 

decision. There upon the Engineer-in-charge shall give his written instructions or decision within a period of thirty days of 
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such request. Upon receipt of the written instruction or decision, the Contractor shall promptly proceed without delay to 

comply with such instruction or decision. If the Engineer-in-charge fails to give his instructions or decision in writing within 
a period of thirty days after being requested or if the contractor is dissatisfied with the instruction or decision of the 
Engineer-in-charge, the contractor may within thirty days after receiving instructions or decision of the Engineer-in-charge 

will approach to the higher authority who shall afford an opportunity to the contractor to be heard and to offer evidence in 
support of his appeal. The Authority shall give his decision within a period of thirty days after the contractor has given th e 
said evidence in support of his appeal, which shall be binding upon the contractor.  

44. RESOLUTION OF DISPUTES: 
a) All claims are to be settled by a Civil Court of Competent jurisdiction by way of Civil Suit.  
b) The contractor shall not be entitled to invoke Civil Suit until and unless he has completed the work or until the Govt. 

has made alternative arrangements for completion of work in question as the case may be.  
c) The pendency of Civil Suit proceedings shall not dis-entitle the Government for completion of the work 
 

 
 45. JURISDICTION OF COURT: 

For the purpose of jurisdiction in the event of dispute, if any, contractor should be deemed to have entered into 

within the State of Odisha and it is agreed that neither party to the contract has the right to bring a suit  in regards to the 
matter covered by the agreement or contract at any place outside the state of Odisha.  
46.1. If any further necessary information is required, the Engineer-in-charge will furnish such information on written 

request, but it must be clearly understood that tender must be received in order and according to instruction / 
specifications appended herewith. 

 
47. CEMENT: 

The Cement manufactured inside the State of Odisha is to be used.  

48.. STEEL: 
Reinforcement bar manufactured by Steel Authority of India Ltd. (SAIL) / RINL is to be used.  

49. ROYALTY OF CONSTRUCTION MATERIALS: 

Royalty of construction materials at the rate specified by the Government of Odisha will be recovered from the 
bills of contractor. 

50. Labour Cess @ 1% will be recovered from the bills of the Contractor.  
 
 
 

GOVERNMENT OF ODISHA 
WORKS DEPARTMENT 

….. 
OFFICE MEMORANDUM 

 

File: No. 07556900012016-  17254   /W dt. 5.12.2017 
Sub: Electronic Receipt, Accounting and Reporting of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids. 

1. The State Government have been working on formulation of rules and procedures for Electronic receipt, 
accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids through the e-procurement portal of Government of Odisha  i.e.” https://tenderodisha.gov.in” for some time 

past. 
2. Electronic receipt of cost of tender paper has been successfully tested through S.B.I payment gateway. Now it 

has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on 
submissionof bids through payment gateway of designated banks such as SBI/ICICI Bank/ HDFC Bank for all  
Government Departments, State PSUs , Statutory Corporations, Autonomous Bodies and Local Bodies etc. in 

phases( ANNEXURE-1). The process outline as well as accounting and reporting structure are indicated below.  
a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of Tender 

Paper and Earnest Money Deposit on submission of bids.  

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as 
well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entitles 
indicated in Para-2 above would be faster. 

3.  Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or 
failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, 
NIC, the designated Banks shall not be held responsible for such pendency or failure.  

4. Banking arrangement: 
a) Designated Banks ( SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement 

portal of Government of Odisha ( https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic Receipt, Accounting and Reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, 
who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and 

Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank’s 
branches while making payment. 

https://tenderodisha.gov.in/
https://tendersodisha.gov.in/
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5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder.  

a) The bidders have to log onto the Odisha e-Procurement portal ( https://tendersodisha.gov.in) using his/her digital 
signature certificate and then search and then select the required active tender from the “Search Active Tender” 
option. Now, submit button can be clicked against the selected tender so that it comes to the “ My Tenders” section.  

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 
Prequalification/Technical/Financial bid, as mentioned in the bidding document and in line with Works Department 
office memorandum NO. 7885/W dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank name 
as available in the payment options. 

i. A bidder shall make electronic payment using his/her internet banking enabled account with designated 

Banks or their aggregator banks. 
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated 

Banks.. Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 

account ,by adding the account number as mentioned in the challan as an interbank beneficiary. 
d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by 

bidder the system will activate the ‘Freeze Bid Submission’ button to conclude the bid submission process.  

e) System generated acknowledgement receipt for successful bid submission:  System will generate  an 
acknowledgement receipt for successful bid submission. The bidder should make a note of ‘Bid ID’ generated in the 
acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper : 
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-

Procurement portal shall generate a MIS for the State Procurement Cell (SPC).The MIS will contain an abstract 
of the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell 
shall generate Bank-wise challans under the head of Account for Cost of Tender  Paper and instruct the 

designated Banks to remit the money to the proper head of account of State Government . In respect of the cost 
of tender paper received through the e-Procurement portal he remittance to the Cyber Treasury account will be 
made to the Head of Account 0075-Misc. General Services-800- Other Receipts-0097-Misc.Receipts-02237-

Cost of Tender Paper. 
b) For the time being , the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha 

Treasury portal. Thereafter, remittance through EFT and RTGS will be facilitated through the Odisha Treasury 

portal. 
c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc. Cost of 

Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC).The MIS will 

contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The cost of 
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund ( in case the Tender Inviting Authority( TIA) issues such instructions) the tender fee and EMD to 
the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-
procurement system. 

e) Bank-end Transaction Matrix of Electronic receipt of Cost of tender paper and Earnest Money Deposit on 
submission of bids is enclosed in the Annexure-1. 

7. Settlement of Earnest Money Deposit  on  submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of  bids to respective biders 
accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid defaulting bidder is occasioned for various reasons.  
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the 

Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender inviting 

authority. 
b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money 

Deposit on submission of bid, in the State Government Treasury under the appropriate head ( 8782-Cash 
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102- P.W 
Remittances-1683-Remittances-91028-Remittances in to Treasury) after taking the amount as a revenue receipt 

in their Cash Book under the head 0075-Misc.General Services-00-101-Unclaimed Deposits-0097-Misc. 
Receips-02080-Misc.Deposits and submit the detail account to D.A.G Puri as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD .System will not allow the evaluator to edit the 

initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one bidder at 
a time. 

9. Role of the Banks. 

a) Make necessary provision / customizations at their end to enable the provision for online payments/ refunds as 
per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online 

payment processes and redirect them to e-Procurement website with necessary transaction reference details 
enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of 

PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal. 
d) Bank should provide timely reports and reference details tonic enabling them to carry out their role as stated  

below. 

https://tendersodisha.gov.in/
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e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working 

day from the date of generation of the XML file and also provide a confirmation to NIC on the same.  
10. Role of State Procurement Cell: 
a) Communicate requirements of Government departments/ State PSUs/Autonomous Bodies/ULBs online payment 

requirements to National Information Centre/ the authorised Banks for mapping/customization. 
b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain 

the tender paper cost received in the e- Tendering process separately bank-wise for the Government 

Department and the PSUs/ ULBs. The SPC shall generate bank- wise separate online challans from the Odisha 
Treasury portal and make the remittance through over the counter facility or NEFT/ RTGS( as and when this 
functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to the 

State Government account. 
c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the 

remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell  shall monitor the progress of e-Tendering by different Government Departments/State 
PSUs /Autonomous Bodies/ULBs through MIS.State Procurement Cell shall monitor and send monthly progress 
reports to the Government. 

e) The e-Procurement System will generate a consolidated refund and settlement XML file as an end of the day 
activity. 

f) E-procurement system will provide a web service for Payment Gateway( PG) provide to pull the encrypted refund 

and settlement details in XML file against a day. 
g) Similarly, Payment Gateway (PG) provider will provide a web service to pull the refund and settlement status 

against a day. 
h) E-procurement system will update the status accordingly for reconciliation report.  
11. Role of National Informatics Centre. 

a) Customize-Procurement software and web-pages of Government of Odisha ( htps://tebndersodisha.gov.in) 
to enable the provision for electronic payment. 

b) The NIC ,Odisha will modify/ rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data.  
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same 

to the authorised for  enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in 
order to make remittance of the tender paper cost to the State Government account using the Odisha 
Treasury Portal. 

12. Role of Cyber Treasury. 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O ) as per the established 

process. 
b) The Cyber Treasury will provide  MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances: 
a) The State Procurement Cell,  Odisha National Informatics Centre, Odisha and the e-FPB will have an 

effective procedure for dealing with, public complaint fore-Receipt related matters. In case, any mistake is 

detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or 
on being brought to its notice, the State Procurement Cell, Odisha, National Centre, Odisha unit, Cyber 
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating 

Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact 
number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules/orders:  

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection 
of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic 

submission of bids through e-procurement portal. Existing provisions regulating cost of Tender Paper and 
Earnest Money Deposit in OPWD Code and OGFR would stand modified to the extent prescribed in this Office 
Memorandum. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State 
Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and 
e-Procurement Portal. 

1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal / contractual provision exist vide Office Memorandum No. 6785/W 

dt.09.05.2017 of Works Department stands modified to the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.39/WF-I dt.09.11.2017. 
                                                                                   Sd/- 

E.I.C-cum-Secretary to Government. 

Memo No.  17255 /W                            dated  5.12.2017 
 

                       Copy forwarded to P.S to Hon’ble Chief Minister, Odisha for information and necessary action. 

                                                                                 Sd/- 
F.A-cum-Addl.Secretary to Government 

Memo No.  17256 /W                             dated  5.12.2017 
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                       Copy forwarded to OSD to  Chief Secretary, Odisha./ Sr.P.S to Development Commissioner-cum- 

Addl.Chief Secretary , Odisha / Sr.P.S to Addl.Chief Secretary , Finance for information and necessary action. 
                         Sd/- 

F.A-cum-Addl.Secretary to Government 

Memo No.  17257 /W                              dated  5.12.2017 
 

                       Copy forwarded to All Departments / Mana;ging Director, OB & CC Ltd.Bhubaneswar / Managing Director, 

OCC Ltd. Bhubaneswar  for information and necessary action. 
                           Sd/- 

F.A-cum-Addl.Secretary to Government 

Memo No.  17258 /W                               dated  5.12.2017 
                       Copy forwarded to EIC ( Civil) ,Odisha  |Bhubaneswar / All Chief Engineers, Odisha/ All Superintending 
Engineers/ All Superintending Engineers (under Works Department )for information and wide circulation among 

subordinate offices. 
                          Sd/- 

F.A-cum-Addl.Secretary to Government. 

 
 
 

 
 

Memo No.  17295   /W                              dated  5.12.2017 
                       Copy forwarded to the Principal Accountant General (A&E), Odisha  Bhubaneswar / Principal Accountant 
General,Odisha,Pirio Branch, Puri  for information and necessary action. 

                              Sd/- 
F.A-cum-Addl.Secretary to Government 

Memo No.  17260 /W                                 dated  5.12.2017 

                       Copy forwarded to the Director, Treasuries and Inspection, Odisha , Bhubaneswar for information and 
necessary action. 

                                                                                        Sd/- 

F.A-cum-Addl.Secretary to Government 
 
 

 
ANNEXURE-1 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids. 
 

 Cost of Tender Paper Earnest Money Deposit on submission of bids. 

 
 
 
Government 
Departments 

1.The Payment towards the cost of 
Tender Paper, in case of Government 
Departments , shall be collected in 
separate pooling accounts opened in 
Focal Point Branch called e-FPB  of 
respective designated banks ( as stated 
in Para 2) at Bhubaneswar on T+1 day 
 
 
II. With reference to the Notice Inviting 
Tender/Bid Identification Number, the 
amount so realised is to be remitted to 
Government Account under the Head of 
Account 0075-Misc. General Services-
800-Other Receipts -0097-Misc. 
Receipts-02237-Cost of Tender Paper 
through Odisha Treasury Portal after 
opening of the bid. 

1. In case of tenders of Government Departments, 
amount towards Earnest Money Deposit on 
submission of bids shall be collected in a pooling 
account opened for this purpose at Focal Point 
Branch called e-FPB of respective designated banks at 
Bhubaneswar, and the banks will remit he amount to 
respective bidder’s account within two working days 
on receipt of instruction from TIA through refund and 
settlement of e-procurement system. 
II. In case of forfeiture of Earnest Money Deposit on 
submission of bids, the e-Procurement portal will 
direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of 
the tender inviting authority within two working days 
of receipt of instruction from TIA. 
 
 

State PSUs, 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies. 

1.In case of State PSUs, Statutory 
Corporations ,Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper on submission of 
bids shall be collected in separate 
pooling accounts opened in Focal Point 

1. Amount towards EMD on submission of bids shall 
be collected in a separate pooling account of Focal 
Point Branch called e-FPB of respective designated 
banks at Bhubaneswar and the banks will remit the 
amount to respective bidder’s account on receipt of 
instruction from TIA through refund and settlement 
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|Branch called-FPB of respective 
designated banks at Bhubaneswar on 
T+1 day. 
II. The Paper Cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporations, Autonomous Bodies and 
Local Bodies etc  after opening of bid. 

of e-procurement system within two working days 
from receipt of such instruction. 
 
II. In case of forfeiture of Earnest Money Deposit on 
submission of bids, the e-procurement portal will 
direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of 
the tender inviting authority within two  working days 
of receipt of instruction from TIA. 
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