
BHUBANESWAR
BID IDENTIFICATION NO.BDA /499-EM/BDA/BBSR/2026

BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK “Construction of
CDP Road Connecting Nuagaon-Kateni Road to the road passing through the TPS No.08 and

land identified for new city, Bhubaneswar”.

Estimated Cost Put To Tender:88,24,86,143.00
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BHUBANESWAR DEVELOPMENT AUTHORITY
AKASH SHOVA BUILDING,

SACHIVALAYA MARG, BHUBANESWAR – 751001
PABX No.0674-2392801 / 0998 / 6437, FAX No.0674-2390633 / 085

Visit us at: http://www.bda.gov.in/

Notice Inviting Tender (N.I.T)

BID IDENTIFICATION No.499/EM/BDA/2026-27, Date. 07.07.2026
1. Engineer Member, B.D.A. on behalf of Bhubaneswar development Authority, Bhubaneswar

invites Percentage Rate bids in Double Cover System for the construction of works as detailed in
the table, from the class of eligible contractors as mentioned in column-5 (five) registered with the
State Governments and Contractors of equivalent Grades / Class Registered with Central
Government / MES / Railways for execution of Civil Works. The proof of registration from the
appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not
registered under state government has to register under the State Government of Odisha in
appropriate class of eligibility within a week before signing of the agreement.

The bidders may submit bids for the following work through ‘e’ – Tendering only in the website:
the website: https:/www.tendersodisha.gov.in

Sl.
No. Name of work

Approximate
value of work
(Rs in Crore)
Excluding GST

Period of
Completion

Class of
Contractor

Bid Security/
(EMD)

Cost of
document
(In Rs )

Last date of
online receipt

of bids

1 2 3 4 5 6 7 8
1.Construction of CDP
Road Connecting
Nuagaon-Kateni Road to
the road passing
through the TPS No.08
and land identified for
new city, Bhubaneswar.

88.25
18(Eighteen)
Calendar
Months

‘Super’
Class

1% of the
estimated cost
put to tender.

(online transfer
by the last date

& time for
receipt of bids)

10,000/-
+GST @18%

(online
transfer by
the last date
& time for
receipt of
bids)

11.08.2026
up to

5.30 P.M

N. B. - The quoted rate should be all inclusive but excluding G.S.T. Applicable Under
works contract.
2. Bid documents consisting of plans, specifications, the schedule of quantities and the

set of terms & Conditions of contract and other necessary documents can be seen in
the website https://www.tendersodisha.gov.in.

3. Bids must be accompanied with scanned copies of registration certificate, PAN CARD,
GST registration certificate, affidavit, EPF, ESI, regarding authenticity of tender document
and list of plant & equipment in annexure of schedule-C, Earnest Money Deposit/ Bid
security as specified for the work in the Col.6 of table above.

4. The Bid documents will be available in the website https:/www.tendersodisha.gov.in
from dt.13.07.2026 to 5.30PM of dt.11.08.2026.

5. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or
Class III.

6. Bids shall be received “On-line” only through govt. website
https:/www.tendersodisha.gov.in on or before 5.30 P.M of 11.08.2026 Bids submitted
online through website other than https:/www.tendersodisha.gov.in will not be accepted.

http://www.bda.gov.in/
http://tendersodisha.gov.in
https://www.tendersodisha.gov.in
http://tendersodisha.gov.in
http://tendersodisha.gov.in
http://tendersodisha.gov.in
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7. Bids ( Cover-I) received “on-line” shall be opened at 11.30 A.M on dt.12.08.2026 in the
office of the Engineer Member, BDA, Bhubaneswar, Odisha in the presence of bidders
or their authorized agents who wish to attend. Bidders who participated in the bid can
witness the opening of bids after logging on to the site through their DSC. If the office
happens to be closed on the stipulated date of opening of Bids as specified, the bids will
be opened on the next working day at the same time and venue. The Bid( Cover-II) will be
opened after evaluation and will be intimated separately through “e” Procurement.

8. The ST/SC/Engineering contractors willing to avail the facilities as fixed by
Government will submit scan copy of the affidavit for the same along with tender
document.

9. Other details can be seen in the bidding documents.

10. This notice is to be read with all the Clauses / addendum to the “Procedure to participate
in on-line bidding”.

11. Checklist is to be duly filled in.

12. If any of the intending bidders wish to withdraw from participation in the bid, he / she can
freely withdraw from the participation before scheduled date and time of submission of
the bid.

13. All Corrigendum and Addendum will be published in the Website only.

14. All documents should have all pages numbered and that will be clearly mentioned in the
checklist.

15. The authority reserves right to cancel the bid without assigning any reason thereof.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
Memo No.500/EM/BDA, Date.07.07.2026

Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Govt., I.
& P.R. Dept., Odisha, Bhubaneswar for information and necessary action.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
Memo No.501/EM/BDA, Date.07.07.2026

Copy to Sr. Steno to V. C, BDA for kind information of Vice Chairman, BDA.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
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Memo No.502/EM/BDA, Date.07.07.2026

Copy submitted to Engineer-in-Chief (Civil), Odisha,/ E.I.C. (Building) Nirman Soudha
/ E.I.C.(P.H.) / E.I.C. (RWSS) / Managing Director, OB & CC Ltd/ E.I.C. (Rural Woks)/
E.I.C.(Water Resources), Bhubaneswar for favour of information and wide circulation.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
Memo No.803/EM/BDA, Date.07.07.2026

Copy to Chief Engineer(PI and P),Odisha / N.Hs/ CE Roads-I/ P.H (U)/ R.W.S.S/
R.D&Q.P/ PMGSY/ Member Secretary, O.W.S.S.B, Bhubaneswar, Odisha for information
and wide circulation.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar

Memo No.504/EM/BDA, Date.07.07.2026
Copy to S.E Division-I / S.E Division-III / Executive Engineer- II / Executive

Engineer-IV & Executive Engineer-V, BDA, Chief Horticulturist, BDA Bhubaneswar for
information and necessary action. It is requested to display this IFB in their Notice Board for
wide circulation.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
Memo No.505/EM/BDA, Date.07.07.2026

Copy to Manager (IT), BDA, Bhubaneswar for information and necessary action. It is
intimated to display this IFB in BDA Website for wide circulation from 13.07.2026 to 5.30PM
of 11.08.2026.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
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BHUBANESWAR DEVELOPMENT AUTHORITY
AKASH SHOVA BUILDING,

SACHIVALAYA MARG, BHUBANESWAR – 751001
Visit us at: http://www.bda.gov.in/

Invitation for Bids
Bid Identification No.499/EM-/BDA/BBDR/2026-27 Date. 07.07.2026

C.E.-cum-Engineer Member, BDA on behalf of Bhubaneswar Development Authority,
Bhubaneswar invites percentage rate bids in double cover system in ONLINE MODE from
eligible contractors for civil & Electrical works as mentioned below:

1. Nature of works : Construction of CDP Road Connecting Nuagaon-
Kateni Road to the road passing through the
TPS No.08 and land identified for new city, BBSR

2. Amount put to tender : Rs.88.25 Crore

3. Class of Contractor : Super Class

4. Period of Completion : 18 (Eighteen) Calender Months.

5. Cost of Bid Documents : Rs.10,000.00 + 18% GST
(Online transfer by the last date & time for
receipt of bids)

6. Earnest Money Deposit (EMD) : 1% of estimated cost put to tender.
(Online transfer by the last date & time for
receipt of bids)

7. Availability of Tender : From 13.07.2026. to 5.30 PM of 11.08.2026
https://tendersodisha.gov.in.

8. Date of opening of Tender : Dt. 12.08.2026 at 11.30 AM
9. Place of opening of Tender : O/o– C.E.-cum-Engineer Member,BDA, Bhubaneswar.

Further details can be seen from the website: https://tendersodisha.gov.in. Any
addendum / corrigendum / cancellation of tender can also be seen in the said website.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar
Memo No.500/EM/BDA, Date.07.07.2026

Copy forwarded to the Information & Public Relation Deptt. , Odisha, Bhubaneswar (email
id-. ipr.advt@gmail.com), for favour of information and necessary action with request to publish the
above invitation the T.C. Notice in One issue of Local Oriya daily Newspaper and “One issue of
English National” with a minimum space to be published on or before 12.07.2026 & complimentary
copy in the news papers containing the Proposal may be sent to this office for reference and record.

Sd/-
C.E.-cum-Engineer Member,

BDA, Bhubaneswar

http://www.bda.gov.in/
https://tendersodisha.gov.in
https://tendersodisha.gov.in
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CHECK LIST TO BE FILLED UP BY THE BIDDER
Sl.
No

Particulars Reference to
Clause no.

Whether furnished Reference to
Page no.Yes No

01. Cost of tender paper 10,000.00+ GST 18%

(Online)

D.T.C.N Clause
No.04

02. E.M.D for Rs. 88,24,861.00 lakh only D.T.C.N
Clause No.06

03. Copy of valid Registration Certificate D.T.C.N
Clause No.05(i)

04. Copy of GSTIN D.T.C.N
Clause No. 05(i)

05 Copy of valid Registration Certificate of EPF & ESI D.T.C.N
Clause No. 05(i)

06. No Relationship Certificate in Schedule – A D.T.C.N
Clause No.13

07. Works Experience & Annual Turn Over
(A) Completion / Substantial Completion of

one road work of Rs.26.31 crore (excluding GST)
one Electrical work of Rs.9.00 lakh (excluding GST)
one Horticulture work of Rs.8.32 (excluding GST)

Base Year = 2026-27
Major Items in Similar nature of Work are:
DBM,BC,WMM,GSB,Culvert,Electrical work and
Horticulture work(i.e Plantation Work)

D.T.C.N
Clause No.14 (i)

(B) Minimum Annual Turn Over to be furnished in Schedule -
H

D.T.C.N
Clause No.14 (ii)

08.
(A)

Information regarding current litigation, debarring /
expelling of the tender or abandonment of the work by the
tenderer (Schedule-E)

D.T.C.N
Clause No.11

(B) Affidavit (Schedule-F) D.T.C.N
Clause No.11

09 Bid Capacity
Total value of Civil Engineering construction work performed in the
last five year with certificate from Chartered Accountant.
Statement showing the value of existing commitments and ongoing
works till stipulated period of completion in Scheduled – G

D.T.C.N
Clause No.14(iii)

10
(A)

Tools & Plants and machineries as per the requirement in
Schedule-C and Annexure – I of Schedule C
(Proof of ownership of Tools & Plants and machineries are to be
furnished in shape of copy of invoices / required sale deed in case
of 2nd purchase / required lease deed with owner ship documents
of the leaser duly attested. ( minimum 80% marks to be
obtaioned )

D.T.C.N
Clause No.10

11 At least one similar nature of work or M.O.U.
(Memorandum of Understanding duly notarized) with
eligible registered electrical contractor having valid H.T
license with whom the bidder has carried out MOU should
have executed similar nature of work amounting not less
than Rs.9.00 lakhs in the last five years in any Govt./Semi
Govt./PSU. The bidder has to upload documents in this
regard along with satisfactory completion report from
officer not below the rank of Divisional Head of the
concerned deptt.

D.T.C.N
Clause No.122(f)

12 At least one similar nature of work or Joint Venture (JV)
with Agency having experience on similar nature of work
(i.e. Plantation work in any Govt./Semi Govt./PSU costing
not less than or equal to 8.32 lakh). The bidder has to
upload documents in this regard along with satisfactory
completion report from the officer not below the rank of
Divisional Head of the concerned deptt.

D.T.C.N
Clause No.122(g)

List of plants and equipments Requirement
(i) Hot Mix Plant (120 TPH) 1No.
(ii) Wet Mix Plant (75 TPH) 1No.
(iii) Paver finisher with Sensor Control (for 1No.
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bituminous work)
(iv) Truck/Tipper 4No.
(v) Vibratory Roller (8-10 T Capacity) 2No.
(vi) Smooth WheeledTandem Roller (6-8 tonnes) 2No.
(vii) Electric Generator 125KVA 1No.
(viii) Water Tanker (6000 Ltr. Capacity) 2No.
(ix) Concrete mixture machine 4No.
(x) Hydraulic excavator 0.90Cum bucket capacity @

60Cum Per hour
2No.

(B) Time Schedule for movement of equipments / machineries
available with the tenderer from one site to work site as per
Annexure-III and IV of Schedule-C

D.T.C.N
Clause No.10
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OFFICE OF THE C.E.-cum-Engineer Member, BDA.
CONTRACT DATA

A. GENERAL INFORMATIONS
Sl
No

Item Details

1 Bid Identification No. No.499/ EM/BDA/2026-27
2 Name of the Work Construction of CDP Road Connecting

Nuagaon-Kateni Road to the road passing
through the TPS No.08 and land identified for
new city, Bhubaneswar.

3 Officer inviting tender C.E.-cum-Engineer Member, BDA
4 Executive Engineer concerned with head

quarters authorised as Engineer-in-charge of
this work.

Superintending Engineer, Division No III,BDA

5 Accepting Authority Authority,BDA, Bhubaneswar
6 Estimated Cost 88,24,86,143.00

7.A. Eligible Class of Contractor Super Class contractors registered with the State Government
and contractors of equivalent Grade / Class registered with
Central Government / MES / Railways for execution of Civil
works.

B. BID INFORMATION
8 Intended completion period/Time period assigned

for Completion as per clause 8 of DTCN
18(Eighteen) Calendar Months

9 Availability of Bid Document in Official Web-Site From official website of Government:
https://tendersodisha.gov.in
From 13.07.2026 up to 5.30 PM of 11.08.2026

9A Last Date & time of submission of Bid (Clause
No. 2 of DTCN.)

Time: 5.30 PM
Date: 11.08.2026

9B Opening of Technical bid (Cover-1) At 11.30 AM on 12.08.2026
10 Cost of Bid Document (Clause No. 4 of DTCN.)

i To be remitted online 10,000.00 + GST 18%
11 Bid Security (Clause No. 6 of DTCN.)

i To be submitted Rs.88,24,861.00 (online/BG ) duly pledged in favour of
Superintending Engineer ,Division No III, Bhubaneswar
Development Authority payble at Bhubaneswar, Odisha shall be
submutted to this office last by 5.30 PM of 11.08.2026 during
office hours on working days by Registered Past/Speed
Post/Courier only.

12 Additional Performance Security (Clause No.28 of DTCN.)
i Amount I. where the bid price is below 0% but not below 10% of the project cost

put to bid,
no additional performance guarantee/security pe rcen tage is required.
II. where the bid price is below 10% but not below 20% of the
project cost put to bid,
the additional performance guarantee/security percentage shall be
incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price;
III. where the bid price is 20% or more below of the project
cost put to bid,
the additional performance guarantee percentage shall be incremented by
0.2% for every percentage of bid price below 20% of the project cost put to
bid in addition to 1% of the bid price and this additional performance
guarantee percentage shall be applied on the bid price
IV. The additional performance guarantee percentage shall be rounded off
to the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more

ii Pledged in favour of Superintending Engineer, Division No-III, BDA, Bhubaneswar
iii payable at Bhubaneswar
iv Type of instrument As specified in the Bid document

https://tendersodisha.gov.in
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Sl
No

Item Details

13 Bid validity period (Clause No. 9 of DTCN.) 90 days
14 Minimum period of contract / agreement/ lease

deed of equipment and machineries as per Clause
10 (v) of DTCN.

18(eighteen) calendar months

15 Currency of Contract Indian Rupees
16 Language of Contract English
17 Clause No-14 of DTCN Qualifying Criteria
(i) Similar Nature of work as per Clause 14(i) of

DTCN
Completion / Substantial Completion of
one road work of Rs.26.31 crore (excluding GST)
one Electrical work of Rs.9.00 lakh (excluding GST)
one Horticulture work of Rs.8.32 (excluding GST)

Base Year = 2026-27
Major Items in Similar nature of Work are:
DBM,BC,WMM,GSB,Culvert,Electrical work and Horticulture
work(i.e Plantation Work)

ii) Clause No-14 (ii) of DTCN: - Minimum
requirement of annual turnover of Civil
construction works @200% of annual current
price level (Base Year).

Shall not be less than Rs.8824.86 Lakh (excluding GST)

Base year shall be taken as – as mentioned at Sl. 17(i) above

iii Clause No-14 (iii) of DTCN: Required Bid
Capacity is to be more than the Estimated cost
of the work

1. Estimated Cost of the Work as mentioned at Sl. 06 above.
2. Base Year – as mentioned at Sl. 17(i) above
3. Period of Completion of Work as mentioned at Sl. 8 above.

iv Scan copy of E.P.F. & E.S.I. Registration
Certificate should be submitted. In case the
tenderer do not possess EPF or ESI at the
time of submitting tender, same shall be
produced before drawl of agreement or
before1stRA Bill

v Under taking during agreement No claim certificate to be furnished by the successful bidder

due to curtailment on the scope of work.

Schedule of Adjustment Data for Clause 98 of DTCN
Cl. No- 31 of

F2/P1 contracts
Sl No.

Index
description

Source of Index Base
value*

Base
Date*

Weighta
ge of
Item**

31 (a) (i) Other
materials

All India Whole sale price index (all commodities) as
published by the Economic Advisor to the Govt. of
India, Ministry of Commerce and Industry

47.64%

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary
Portland Cement) as published by the office the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

4.88%

31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long
Products) as published by the Office of the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

7.44%

31 (a) (iv) Bitumen
(VG-30)

Official retail price of bulk bitumen at the nearest
IOCL/HPCL depot 13.06%

31 (a) (v) Pipes Whole sale price index for the type of pipe under
consideration, as published by the office the
Economic Advisor to the Govt. of India, Mistry of
Commerce and Industry

0.37%

31 (b) Labour Minimum wages notified by the Labour and
Employee’s State Insurance Department of
Government of Odisha, India.

5.00%

31 (c) POL Official retail price of HSD at nearest
IOCL/HPCL/BPCL Consumer pump depot 5.00%

31 (d) Plant &
Machinery

Whole sale price index for Manufacture and
machinery for Mining, Quarrying and Construction
as published by the office the Economic Advisor to
the Govt. of India, Mistry of Commerce and Industry

16.61%

Total 100.00%
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Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending
to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail
ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID.
The DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying
Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information as
asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by
the State Procurement Cell after verification of original valid certificates/ documents such as (i) PAN
and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for procurement of
goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/
GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-
authenticated by the State Procurement Cell. After successful authentication bidder can participated in
the online bidding process.
Contractor not registered with Government of Odisha, can participate in the e-procurement after
necessary enrolement in the portal but have to subsequently register themselves with the appropriate
registering authority of the Sate Government before award of the work as per prevalent registration
norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password.
The system will again ask tfo select the DSC and confirm it with the password of DSC. For each
login, a user’s DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the
unique ID, password and DSC combination and authenticates the login process for use of
portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due
date of tender sale. Once the due date has arrived, the tender will move to “Active Tender”
Section of the homepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for details. The publication
of the tender will be for specific period of time till the last date of submission of bids as
mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active
tenders. Any bidder can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

d. The software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through
Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly
registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that
the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the

https://tendersodisha.gov.in
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procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and
qualification information. The on line bidder shall have to produce the original documents in support of
the scanned copies and statements uploaded in the portal before the specified date as per DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by
cost of bid document and appropriate Bid Security. The system shall consider only the last bid submitted
through the E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the
tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid
as well as in the office of the Superintending Engineer and Executive Engineer as mentioned in the
Contract Data will be open for inspection by the bidders. The bidder is required to down load all the
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid
documents (after signing) while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that while
participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision of
rates or backing out of the bid claiming for not having referred to any or all documents provided in the Bid
by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases
the bidder shall be debarred from tendering for a period of 180 days.

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part
of the bidding documents.
1.8.1.The system generates a mail to those bidders who have already uploaded their tenders and those

bidders if they wish can modify their tenders. The bidders are required to which the website till last
date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender
inviting authority is not responsible for communication failure of system generated mail.
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid.
The bidder shall carefully go through the document and prepare the required documents and up
load the scanned documents in Portable Document Format to the portal in the designated
locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down
loaded for the work in designated Cell and up loads the same in designated locations of
Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher after
entering the relevant fields without any alteration/deletion/modification. Multiple BoQ
submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in
their rates other than Zero value in the specified cells. In the percentage rate tender, the
bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of
document shall be effected by using DSC of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as

part of his Bid in shape of Bid security as mentioned in the Contract Data. Non-submission of bid

security within the designated period shall debar the bidder from participating in the on-line bidding system

and his portal registration shall be cancelled. His name shall also be informed to the registering authority for

cancellation of his registration.

https://tendersodisha.gov.in
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2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as

mentioned in the bid document.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful

lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the

part of the lowest successful bidder to procedure the original documents, he will be debarred in future

from participating in tender for 3 years and will be black listed by the competent authority. In such as

situation, successful L-2 bidder will be required to produce his original documents for consideration of

his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading

documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid

and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the

“Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest
Money Deposit on submission of bids”

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her
Login ID and Password. The system will again ask to select the DSC and confirm it with the password of
DSC as a second stage authentication. For each login, a user’s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique Login ID, Password and DSC combination and authenticates the login
process for use of portal.
The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time
of submission.The bidder shall only submit single copy of the required documents and Price Bid in the
portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the
words will be self generated. The Bidders are advised to up load the completed Bid document well ahead of
the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He
shall prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button
to submit the bid to the portal.
3.2.1.The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and

cannot be submitted after due date and time. Therefore only after satisfying that all the documents
have been uploaded, the Bidder should activate submit button.

3.2.2.In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents with in the stipulated date, he will be debarred from tendering for a period of 180 days.

SUBMISSION OF BIDS:-
3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have

a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration
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Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works,
work in hand , list of machineries and any other information required by OIT. The Financial Bid shall
consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking including
rebates.

3.4. Bidders are to submit only the original BOQ ( in .xls format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender , bidders
shall fill in their rates other than zero value in the specified cells without keeping it blank. In the
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal place only in case of percentage rate
tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved
or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the
system generated summery of submission to confirm successful uploading of bid. The bids can not be
opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of
opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each
user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.
3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the

process of submission of the bid/ tender.
3.12. The bidder should check the system generated confirmation statement on the status of the submission.
3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in

the network.
3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the

electronic system used during the e-procurement process.
3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification

information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the bidder
has refered all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements, documents, certificates uploaded by
him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the
information furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/Bid
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder is
liable to be blacklisted.
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4. SECURITY OF BID SUBMISSION:
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The

system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission

is allowed.
5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall

consider only the last bid submitted.
6. LATE BIDS :
6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and

time of submission. The bidder shall have to log on to the system and resubmit the documents as asked
for by the system including the price bid. In doing so, the bids already submitted by the bidder will be
removed automatically from the system and the latest bid only will be admitted. But the bidder should
avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic
jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt,
the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The
system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:
8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using there public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on to
the portal during that time.
8.1.1.The bidders who participated in the on line bidding can witness opening of the bid from any

system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is taken
as the reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.
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8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless
all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender
cannot be opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process
by uploading the official letter for cancellation/ re-tender.
EVALUATION OF BIDS:-

All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents downloaded
and furnish a certificate that “the documents as available in the portal containing...... nos. of
pages”.

8.5.1.After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting
Tender may ask for any other document of historical nature during Technical Evaluation of the
tender. Provided in all such cases, furnishing of any document in no way alters the bidders price
bid. Non submission of legible documents may render the bid non-responsive. The authority
inviting bid may reserve the right to accept any additional document.

8.5.2.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which
the bid of the bidder will be evaluated on its own merit

8.5.3.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system
for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the Technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system, the
system shall automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also intimate
him the date & time of opening of financial bid. The system shall also inform the non-responsive
bidders in their e-mail ID that their bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by
the Bidders. But evaluation of the bid does not exonerate the bidders from checking their original
documents and if at a later date the bidder is found to have misled the evaluation through wrong
information, action as per relevant clause of DTCN shall be taken against the bidder/contractor.

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification

information.
8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of

opening. The Procurement Officer-Openers shall log on to the system in sequence and open
the financial bids.

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item
in case the item rate tender and percentage above or less in case of percentage rate tenders
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will be announced. any discounts and withdrawals, and such other details as the officer inviting
the tender may consider appropriate, will be announced by him or his authorized
representatives at the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.
8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The

system shall auto-generate the Comparative statement.
8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for

that particular work by logging on to the portal with his DSC from anywhere.
8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the

Comparative Statement and furnish a certificate to that respect.
8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid

with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective logins. Each activity is recorded in the system with
date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer

Inviting the Bid shall mention the amount of Performance Security and additional security required to be
furnished in the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity
period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will
state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and
completion of the works by the contractor as prescribed by the contract and the amount of performance
security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional
Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load
the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides
the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/
member/ proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/
their application will be considered for registration and action wll be initiated to blacklist him/ them. In that
case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution
of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder,
otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION
a. If the registration Certificate of the contractor is cancelled/ suspended by the registering

authority/ blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

b. The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be



17

unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting
from the concerned authority.

c. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date of
issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue an
intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief
Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting
bidder regarding his unsatisfactory reply with intimation to the Registering Authority and
concerned Chief Engineer/ Heads of Office if any of the following provisions are violated.

i. Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.

ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of the
bid validity period (including till the extended bid validity period)

iii. Fails to execute the agreement within the stipulated date.
iv. If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action
shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV
of OPWD code Volume-II.
The minimum period of blocking of Portal Registration shall in no case be less than 180 days.
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Procedure for Electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit

on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway.

Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money

Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI

Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous

Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting and

reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost

of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator

Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the

participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending

or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement

Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point

Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will

act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might

have debited his account in any of the bank's branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost
and EMD by bidder:
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select
the required active tender from the "Search Active Tender" option. Now. submit button can be clicked
against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works

Department office memorandum no.7885, dt.23.07.2013.

http://tendersodisha.gov.in
http://tendersodisha.gov.in
http://tendersodisha.gov.in
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c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the

bank name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with

designated Banks or their aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated

Banks.

Note: An affidavit by the bidder to the effect that the e-payment through internet banking/
NEFT/RTGS from designated banks or their aggregated banks has been made from his own
account.

 Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account,

by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid

submission process.

e) System generated acknowledgement receipt for successful bid submission: System will

generate an acknowledgement receipt for successful bid submission. The bidder should make a note

of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the

e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain
an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender
Paper and instruct the designated Banks to remit the money to the State Government account under
different heads. In respect of the cost of tender paper received through the e-procurement portal, the
remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the
Odisha Treasury portal.

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost
of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC).
The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and
instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory
Corporations, Autonomous Bodies and Local Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD
to the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA
through e-procurement system.

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.

Note: Hence the bidders are advised to maintain the said bank account till completion of the bid
process and receipt of refund without fail.
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8. Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various

reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will

direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of

the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest

Money Deposit on submission of bid, in the State Government Treasury under the appropriate head

(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same

Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after

taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General

Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail

account to DAG (Puri) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator

to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased

manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments /

refunds as per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions

during online payment processes and redirect them to e-Procurement website with necessary

transaction reference details enabling them to submit their bids.

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current

account of PSUs/ULBs within the next bank working day as per the directions generated from e-

Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role

as stated below.

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next

bank working day from the date of generation of the XML file and also provide a confirmation to NIC on

the same.

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs

online payment requirements to National Informatics Centre / the authorised Banks for mapping/

customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the

Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online

challans from the Odisha Treasury portal and make the remittance through over the counter facility or

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the

bank for remittance of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
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remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall

monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the

day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the

encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement

status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in)

to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

c) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the

same to the authorised Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in

order to make remittance of the tender paper cost to the State Government account using the Odisha

Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established

process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and

reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances :

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is

detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto

or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha

unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the

participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify

the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for

electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender

paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

http://tendersodisha.qov.in
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15. These arrangements would be made effective after signing of MoU between the designated Banks and the

State Procurement Cell, firming up of Banking arrangements and technical integration between designated

Bank and e-Procurement Portal.
ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and
Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of
bids

Earnest Money Deposit on
submission of bids

Government
Departments

I. The payment towards the cost of Tender
Paper, in case Government Departments,
shall be collected in separate
Pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated banks [as stated
in Para 2] at Bhubaneswar on
T+1_day.

II. With reference to the Notice
Inviting Tender/ Bid Identification
Number, the amount so realized is to
be remitted to Government Account
under the Head Of Account 0075-
Misc. General Services-800-Other
Receipts-0097-Misc. Receipts-02237-
Cost of Tender Paper through Odisha
Treasury Portal after opening of the
bid.

I. In case of tenders of
Government Departments,
amount towards Earnest
Money Deposit on submission
of bids shall be collected in a
pooling account opened for
this purpose at Focal Point
Branch called e-FPB of
respective designated banks
at Bhubaneswar and the
banks will remit the amount to
respective bidder’s account
within two working days on
receipt of instruction from TIA
through refund and settlement
of e-procurement system.

II. In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling
Account of SPC to the
registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.
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Cost of Tender Paper on submission of
bids

Earnest Money Deposit on
submission of bids

State PSUs
Statutory
Corporations,
Autonomous
Bodies and
Local Bodies.

I. In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards
Cost of Tender Paper, on submission
of bids shall be collected in separated
pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated Banks at
Bhubaneswar on T+1 days.

II. The Paper cost will be transferred to
the respective current accounts of
concerned State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

I. Amount towards EMD on
submission of bids shall be
collected in a separate
pooling account of Focal
Point Branch called e-FPB
of respective designated
banks at Bhubaneswar and
the banks will remit the
amount to respective
bidder’s account on receipt
of instruction from TIA
through refund and
settlement of e-procurement
system within two working
days from receipt of such
instruction.

II. In case of forfeiture of
Earnest Money deposit on
submission of bids, the e-
Procurement portal will
direct the Bank to transfer
the EMD value from the
Pooling Account of SPC to
the registered account of the
tender inviting authority
within two working days of
receipt of instruction from
TIA.
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DETAILED TENDER CALL NOTICE
FOR ROAD AND BRIDGE WORKS.

******
1. Sealed percentage rate bids are invited on ONLINE in double cover system from contractors

registered with the State Governments as referred in Sl 7(a) of Contract Data and contractors of
equivalent Grade / class registered with Central Government / MES / Railways for execution of civil
works on production of definite proof from the appropriate authority in prescribed form to be eventually
drawn in P.W.D. FORM P-1 for the work as referred in Contract Data Sl.2 at an estimated cost as
mentioned in Contract Data Sl.6. The adopted format for percentage rate is same as that of the form
adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and
the contract will be named as P-1. Bids from. Joint Venture are not allowed.

2. The Bid documents are available from official website as mentioned at Sl. 9 of contract data.
3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Engineer-

Member, BDA, Bhubaneswar as mentioned in Sl. 9B of Contract Data in the presence of the bidders or their
authorised representatives who wish to attend.

4. The cost of Bid documents is to be remitted online for Rs.10,000.00 + GST towards cost of each bid respectively.
5. The bid is to be submitted in two covers.

(i) Cover-I is to contain scanned GSTIN, scanned copy of registration certificate, EPF & ESI certificate Regd.
No., undertaking/certificates duly filled, affidavit, work experience certificate and documents required as
per the relevant clauses of this DTCN.

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.
6. The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.
7. The lowest preferred bidder is required to produce documents viz original Registration, GSTIN,EPF & ESI Regd No

after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating
to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within five days from
the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the Technical
Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

8. The work is to be completed in all respects within the time period as specified in Sl.8 of the Contract Data.
Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement.

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department.

10. (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipments
in Schedule-C as per Annexure-I failing which the tender shall be liable for rejection.

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the
tendered work if these are not engaged and produce certificate from the Executive Engineer as per Annexure
– III of Schedule-C under whom these are deployed at the time of tendering as to the period by which these
machines are likely to be released from the present contract. Certificate from the Executive Engineer of
Government of Odisha or Engineer-in-Charge of the project (in case of non-Government projects) under
whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of tender

(iv) In case the contractor fails to mobilize the machineries within a period as to be able to execute an item of work
as per original programme which will be part of the agreement, he will be debarred from tendering for a period
of 180 days.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
minimum period equal to the intended completion period / time period assigned for completion plus 90 days as
mentioned in contract data from the last date of receipt of Bid documents.

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of
information in Schedule - E and required affidavit in Schedule – F, the bid document will be summarily rejected.

12. DELETED

13. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in BDA/ H&UD deptt. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable to
make good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A.



25

14. Qualification Criteria on general experience

The Applicant shall meet the following minimum criteria failing which the bid shall be summarily rejected :

i) The prospective bidder, should meet the requirement as regard completion / substantial completion of at least one
similar nature of works during last 5 years from the Base Year as specified in the Contract Data with the major
items as mentioned in Contract Data.

Substantial completion means the project is fit for its intended use. Substantial completion in case of road projects is
completion of the carriage way, shoulder and CD structures. Substantial completion in case of bridge projects is
completion of the bridge proper with, approach road.

The bidder shall furnish the list of such similar nature of works in Schedule-D1, duly certified by Engineer in charge
not below the rank of Executive Engineer.

The completion certificate should contain following information.
a) Name of the work: -
b) Agreement Amount excluding GST: -
c) Major Items of work with quantity executed: -
d) Date of Commencement:-
e) Stipulated date of Completion: -
f) Actual date of completion or substantial completion: -
g) Other details if any. : -
h) Value of work done in Indian Rupees excluding GST:-

Value of Work executed by the Applicant shall be updated to current price level (Base Year mentioned in Contract
Data) using the escalation factor mentioned below.

ii) The prospective bidder, should meet the minimum requirement of annual turnover (defined as billing for works in
progress and completed in all classes of civil construction works only ) as mentioned in the contract data over the last
five years from the Base Year as per Contract Data to be updated with the escalation factor stated below. The bidder
shall furnish the information in Schedule-H, from his Chartered Accountant.

Escalation factor
Following enhancement factors will be used for the costs of works executed and the financial figures to a common
base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the
last date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into
Indian rupees.

iii) Bid Capacity
Applicants who meet the minimum qualification criteria will be qualified only if their available bid
capacity at the expected time of bidding is more than the total estimated cost of the works mentioned in
Contract Data. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year ( As reported in Schedule – H and certified by Chartered
Accountant ) during the last five years (updated to the current price level (Base Year) as mentioned in the Contract
Data) rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the
completed as well as works in progress,
B= Value at current price level of the existing commitments and ongoing works to be completed during the time
period stipulated in the contract data (period of completion of works for which bids are invited); and
N= Number of years prescribed for completion of the works for which the bids are invited as mentioned in contract
data. (for work completion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his proposed
participation in the execution of the works.
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The information on Existing Commitments as on the date of this bid is to be furnished as per the format in
Schedule –G.

15. If an individual makes the application, the individual should sign above his full type written name and current
address.

16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter.

17. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

18. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted
online in English.

21. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender
papers.

22. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)
In case of Percentage Rate tender,:-
(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid

appended to the tender document. The estimated cost is excluding GST. The rates of item basing on
which estimated cost has been derived are excluding GST on different components to arrive at such
rates.

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate
so offered shall be considered after opening of all packages called in the same Tender Notice. The
Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the second decimal point shall only be
considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances
with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.
23. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and
specifications have not been seen by the bidders can not be entertained.

24. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold
good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

25. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and
availability of materials. In every case the materials must comply with the relevant specifications. Complaints at
future date that the availability of materials at quarries has been misjudged can not be entertained.
(ii) Ammendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while
submitting the bids.

26. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.

27. It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.
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28. (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.
Modification in DTCN Clause No.28 as per Works Department, Govt. of Odisha Office Memorandum No.173
dtd.03.01.2026 and Clarification vide Office Memorandum No.632 dtd.09.01.2026

After careful observation , Government has been pleased to abolish the extant provisions of
threshold negative bid caps OF 15% introduced vide Works Department OM No.12366/W
dtd.08.11.2013 and amended vide Works Department Om No.1437 dtd.31.01.2013 in Appendix-
IX, Clause 36 of OPWD Code Volume-II in the procurement of works undertaken by the Govt.
of Odisha and its agencies to ensure the procurement process results in a viable and
successful manner with adoption of following incremental Additional Performance
Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the
selected bidder for low bid prices in the project works as under:

I. where the bid price is below 0% but not below 10% of the project cost put to bid,
no additional performance guarantee/security percentage is required.
II. where the bid price is below 10% but not below 20% of the project cost put to bid,
the additional performance guarantee/security percentage shall be incremented by 0.1% for
every percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional bid performance guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price;

III. where the bid price is 20% or more below of the project cost put to bid,
the additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price
and this additional performance guarantee percentage shall be applied on the bid price

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or
next higher percentage based on whether the decimal point of the percentage of bid price is
0.5% or more
V. The additional performance security shall be treated as part of the performance security

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for
the approval of the Additional Performance Security (APS). An abnormally low bid is one in
which the Bid price, in combination with other elements of the Bid, appears so low that it raises
material concerns as to the capability of the Bidder to perform the contract at the offered price.
Procuring Entity may, in such cases, seek written clarifications from the Bidder, including
detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsibilities, and any other requirements of the bid document., If, after
evaluating the price analyses, the procuring entity determines that the Bidder has substantially
failed to demonstrate its capability to deliver the contract at the offered price, the Procuring
Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative
percentage below the estimated cost, which would automatically be considered as an
abnormally low bid.

 If more than one bid is quoted (decimal upto two numbers will be taken for all practical purposes), either at
the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting
Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/
their authorised representatives, the concerned SE/EE of the concerned Division and Divisional Accounts
Officer (DAO) will remain present.

 If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as
per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by
the tender accepting authority through a transparent lottery system along with other categories of
contractors.

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.
The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual registered
Contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate upto ‘B” Class as per
Works Department Resolution No.16262 dtd.30.10.2018.
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(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.
Additional Performance Security
(as per Office Memorandum No.4559 dtd.05.04.2021 of Works Department, Government of Odisha)
Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is
less than estimated cost put to tender, in shape of Term Deposit Receipt pledged in favour of Divisional
Officer/Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance
(LoA) by the Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money Deposit/Bid Security shall be forfeited. Further, proceeding for
Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code Volume-I
v ide Works Department Office Memorandum No.14459/W dated 20.09.2018.

29. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

31. i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule and
that this schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the Contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to
a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent
authority is mandatory before making any payment.

32. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what so ever.

33. The declaration will be dealt with as per the terms and conditions of the OPWD Code.
34. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge

prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price”).

ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security ( Initial security Deposit) in form of N.S.C/Post Office Savings Bank account/Post
Office Time Deposit Account/ Kishan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer from
any nationalised Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar/e-Bank
Guarentee executed on the National e-Governance Services Limited (NeSL) Digital Document Execution
Portal & additional performance security as per clause 28 of DTCN & in other form which shall be 2% of
the value of the tendered amount & sign the agreement in the PWD Form P1 of the fulfilment of the
contract in the office of the Executive Engineer & payable at the place as specified in the Contract Data or
as directed. The security deposit & the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfilment of this contract & additional performance security in
accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge
and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.
Following documents shall form part of the agreement.
a) The notice inviting bid, all the documents including additional conditions, specifications and

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail

debarring from tendering for a period of 180 days.No contract (tender) shall be finally accepted until the
required amount of initial security deposit and additional performance security deposit are received by the
Engineer-in-Charge. The security will be refunded after three years of completion of the work and
payment of the final bill and will not carry any interest.

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent authority.

vi) Ammendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I
Before acceptance of tender, the successful bidder will be required to submit a work programme and mile
stone basing on the financial achievement so as to complete the work within the stipulated time and in
case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring
a suit in regard to the matter by this contract at any place outside the State of Odisha.

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.
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37. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter
No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

38. In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.

39. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within
the following or similar category.

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and
other cost on account of land and building including temporary building and temporary electric connection to work
site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour.
d. Fees and duties levied by the municipal, canal or water supply authorities.
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations.
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in

order to protect the public and employees from accidents.
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution

also become payable due to operation of the workmen compensation act.
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

40. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rate.

41. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of
works.

42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

43. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

44. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the
Engineer-in-Chief (Civil-cum-Roads) during office hours everyday except on Sundays and Public Holidays till last
date of sale and receipt of bid documents. Interested bidders may obtain further information at the same address.
But it must be clearly understood that the bids must be received in order and according to the instructions.

45. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall
supersede the condition of D.T.C.N.

46. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII &
latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt.
of India. MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution,
quality assurance, specification and measurement for all items of Road & Bridge works.

47. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

48. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

49. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

50. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
51. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the bidder due to delay in procurement of materials.

52. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills
at stock issue rates or market rates whichever is higher.

53. If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof.

54. The selected bidder may take delivery of departmental supply according to his need for the work issued by the
Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s
risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1
agreement.



30

55. The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.

56. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods
or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety and storage.

57. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get
it tested in the Departmental Laboratory and approved by the Department before use.

58. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge.

59. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department
has got the right to shift the actual bridge position within a reasonable range in both U/s and D/s.

60. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

61. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of
the test.

62. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from
cutting shall be economically utilized in filling.

63. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken
as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual
observation and deduction.

64. The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge.

65. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will
be granted to the contractor under any circumstances.

66. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision).
67. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included

in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate.

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light
of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be
pre-decided by authority accepting the tender.

70. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall
be included in the rate.

71. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under
water concreting without any extra cost to the Department.

72. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load.
75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or

Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

Special Condition:
 All reinforcement steel and structural steel shall be procured from primary producers of steel.

77. a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as will
be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor
shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental
Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance
with the stipulation in Bridges code section-III.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of
the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by
the Contractor.



31

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

78. The thickness of cement concrete in top plugging should be as per Departmental drawing.
79. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction.

Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as may
be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to
the Department and without any damages to the well. Any additional work necessary consequent upon the excess
tilt and shift shall be carried out by the contractor at no extra cost to the Department.

80. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
81. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be

sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be
abided as per the clauses of MoSRT&H Specification for Roads & Bridge works (Latest Revision).

82. No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the
bidder has to quote his / their rate accordingly.

83. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

84. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by the contractor .The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works Department
No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a
separate sheet vide Schedule-B.

85. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

86. Deleted.
87. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have

satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and
that rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be encountered during
its progress and to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the
contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to
have misjudged as regard availability of materials, labour and other factors. The rates quoted by the Contractor
shall be excluding GST. GST as applicable for works contract shall be payable to Contractor on bill amount.

88. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

89. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted from the
contractor’s bill as tax deduction at source (TDS) as per rules.

90. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in the
Government revenue. This is as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department,
Government of Odisha.

91. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the
time of making payment of each bill.

92. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
93. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes

execution of work through labour should produce valid license from licensing authorities of labour Department.
94. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work

for testing and acceptance as may be requiring by the concerned Executive Engineer.
95. Trial Boring - The foundation level as indicated in the body of the departmental drawing is `purely tentative and for

the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own
cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the
contractor shall take in to account of the above aspects.
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96. Any defects, shrinkage or other faults which may be noticed within 36 (thirty-six) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department
may recover from the contractor the cost of making good the works. The defect liability period for the work is 36
(thirty-six) calendar months from the date of successful completion of the work.

97. From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no
claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own cost.

98. Payment for variation in price -
Price Adjustment

98.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and
lubricants in accordance with the following principles and procedures and as per formula given in following
Paras.
(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end

of the initial intended completion date or extensions granted by the Engineer and shall not apply to the
work carried out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following Paras
(c) Following expressions and meanings are assigned to the work done during each month:

R=Total value of work done during the month. It would include the amount of secured advance granted, if
any, during the month, less the amount of secured advance recovered, if any during the month. It
will exclude value for works executed for extra items under variations.

98.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be
deemed to include amounts to cover the contingency of such other rise or fall in costs
The formula (e) for adjustment of prices are:

98 (a) (i): Adjustment of Other Materials Component
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and POL
procured by the contractor shall be paid in accordance with the following formula:
VM = 0.85 X Pm/100 X R x (M1- Mo)/Mo
VM = Increase or decrease in the cost of work during the month under consideration due to changes in rates for

local materials other than cement, steel, bitumen and POL.
Mo = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as

published by the Ministry of Commerce and Industry Government of India, New Delhi.
M1= The all India wholesale price index (all commodities) for the month under consideration as published by

the Ministry of Commerce and Industry, Government of India, New Delhi.
Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

98 (a) (ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in
accordance with the following formula:
Vc= 0.85 x Pc /100 x R x (C1-Co)/Co
Vc = Increase or decrease in the cost of work during the month under consideration due to changes in the rates

for cement
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the

date of opening of Bids as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pc = Percentage of Cement Component of the work
98 (a) (iii): Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in
accordance with the following formula:
Vs = 0.85 x Ps/100 x R x (S1- So)/So
Vs= Increase or decrease in the cost of work during the month under consideration due to changes in the rates

for steel.
S0 = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of

opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

S1= The all India wholesale price index for steel (Mild Steel long products) for the month under consideration
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Ps = Percentage of steel component of the work.
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Note: For the application of this clause, index of (Mile Steel long products) has been chosen to
represent steel group.

98 (a) (iv): Adjustment of Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following
formula:

Vb = 0.85 x Pb/100 x R x (B1- Bo)/Bo
Vb = Increase or decrease in the cost of work during the month under consideration due to changes in the

rate for bitumen.
Bo = The official retail price of bulk bitumen at the IOCL I BPCL depot at nearest center on the day 28 days

prior to date of opening of Bids.
B1 = The official retail price of bulk bitumen at IOCL I BPCL depot at nearest center for the 15th day of the

month under consideration.
Pb = Percentage of bitumen component of the work.

98(a)(v): Adjustment towards differential cost of Pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following
formula:

Vpi = 0.85 x Ppi /100 x R x (Pi1- Pio)/PiO
Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered

during the month under consideration.
Ppi= Percentage of pipe component of the work.
Pi1 = All India Whole sale price index of pipe for the period under consideration as published by the

Ministry of Commerce and Industry, Government of India, New Delhi.

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

98(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the
following formula:
VL = 0.85 x PI/100 x R x (L1 - Lo)/Lo
VL = Increase or decrease in the cost of work during the month under consideration due to changes in rates for

local labour.
Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last

stipulated date of receipt of tender including extension, if any.
L1 = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last

date of the Month previous to the one under consideration.
P1 = Percentage of labour component of the work.

98(c): Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in accordance with
the following formula:
Vf = 0.85 x Pf/100 x R x (F1- Fo)/Fo
Vf = Increase or decrease in the cost of work during the month under consideration due to changes in the

rates for fuel and lubricants.
Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOCL/BPCL/

HPCL at nearest center on the day 28 days prior to the date of opening of Bids.
F1= The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at nearest center

for the 15th day of the month under consideration .
Pf = Percentage of fuel and lubricants component of the work

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent
fuel and lubricants group.

98 (d): Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
Contractor shall be paid in accordance with the following formula:
Vp- 0.85 x Pp/100 x R x (P1- P0)/P0

Vp- Increase or decrease in the cost of work during the month under consideration due to changes
in the rates for plant and machinery spares

P0- The all India wholesale price index for manufacture of machinery for mining , quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and Industry, , Government of India, New Delhi.

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work
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Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction

has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to

change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars

and Rod', 'Cement', 'Heavy machinery and parts' included in the list of WPI 1993-94 series are not

mentioned as such in the WPI 2004-05 & 2011-12 series . Therefore, the following items in the WPI 2004-05

& 2011-12 series shall be considered corresponding to items in WPI 1993-94 series:

Sl.
No

Item in WPI 1993-94
Series

Item in WPI 2004-05
series

Item in WPI 2011-12 series

1. Cement Grey Cement Ordinary Port land cement
2. Bars & rods Rebars Mild steel long products
3. Heavy Machinery &

parts
Construction Machinery Manufacture of machinery for mining,

quarrying & construction.

98(e): APPLICATION OF ESCALATION CLAUSE:
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to

show that the amount of increase claimed or reduction available and shall allow inspection of the same by

a duly authorized representative of Government and further, shall at the request of the Engineer-in-Charge,

furnish documents to be verified in such a manner as the Engineer-in-Charge may require any document

and information kept. The contractor shall within a reasonable time of 15 days of his becoming aware of any

alteration in the price of such material, wages of labour and /or price of P.O.L. give notice thereof to the

Engineer-in-Charge stating that the same is given pursuant to this condition along with information relating

to there to which he may be in a position to supply.

Sl No Category of Works % Component (Cost wise)
Labour
(P1)

POL
(Pf)

Steel (Ps) + Cement (Pc) +
Bitumen (Pb)+ Pipes (Ppi)+
Plant & Machinery Spare &
Component (Pp) + Other
Materials*

1.

R
&B

w
or
ks

(%
)

of C
om

po
ne
nt

Road Works 5 5 90
Bridge Works 5 5 90
Building Works 5 5 90

2.

Irr
ig
at
io
n

w
or
ks

(%
)

of C
om

po
ne
nt

Structural work 5 5 90
Earth, Canal &
Embankment work

5 5 90

3. P.H. Work Structural work 5 5 90
Pipeline Work 5 5 Pipe-70%

*Machinery+ Other material-
20%

Sewer Line 5 5 Pipe-70%
*Machinery+ Other material-

20%
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Appendix to Bid
Schedule of Adjustment Data

[ For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, Other
materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during
preparation of estimate, shall be approved by the authority during technical sanction as a “ Schedule of Adjustment Data”
and shall form part of the Bid Document]
Cl. No- 31 of

F2/P1
contracts
Sl No.

Index
description

Source of Index Base
value*

Base
Date*

Weightage
of Item**

31 (a) (i) Other materials All India Whole sale price index (all commodities)
as published by the Economic Advisor to the Govt.
of India, Ministry of Commerce and Industry

RE
FE
R
CO

N
TR

AC
T
DA

TA

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary
Portland Cement) as published by the office the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long
Products) as published by the Office of the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

31 (a) (iv) Bitumen
(VG-30)

Official retail price of bulk bitumen at the nearest
IOCL/HPCL depot

31 (a) (v) Pipes Whole sale price index for the type of pipe under
consideration, as published by the office the
Economic Advisor to the Govt. of India, Mistry of
Commerce and Industry

31 (b) Labour Minimum wages notified by the Labour and
Employee’s State Insurance Department of
Government of Odisha, India.

31 (c) POL Official retail price of HSD at nearest
IOCL/HPCL/BPCL Consumer pump depot

31 (d) Plant &
Machinery

Whole sale price index for Manufacture and
machinery for Mining, Quarrying and Construction
as published by the office the Economic Advisor to
the Govt. of India, Mistry of Commerce and
Industry

Total 100.00%
*Values to be filled up at the time of drawal of contract.
** Values to be filled up in the bid document.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private land
shall be borne by the contractor including the proper maintenance with lighting arrangements during the night time
and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be
paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to
bring the land to its original condition etc. complete.

100. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No
extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on
this ground. The rate quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work
whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and
duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book and
noted by the contractor’s agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall not be removed
from the site of work without written permission of the Engineer (Executive Engineer) and to be submitted to the
Engineer-in-charge every month.

102. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location
and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate
quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the
Department.

103. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

104. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per Clause 10 of the P-1 Contract.

105. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are also
binding on the part of the contractor.
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106. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer
be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.

107. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

109. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution
or operation of the items due to standing water as well as due to percolation of water. The quoted rate will be
inclusive of this.

111. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

112. The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim books not
maintained from the commencement of the work are liable to be summararily rejected. The claim books rae the
property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the
work or before recession of the contract by the Department which ever is earlier for record.

113. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during execution as may be
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

114. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

ii) An Engineering personnel of the executing agency should be present at work site at the time of visit of
high level inspecting officers in the rank of Chief Engineer and above.

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

115. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim will be entertained
for any delay in supply by the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not be
made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery
is made over up to and inclusive of the date of its return, even though the same day it may not have been utilized
for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall
immediately intimate in writing to the Engineer –in-charge when any plant or machinery goes out of order requiring
major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boiler temperature and bring plant to the
operating conditions before the actual start of work.
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and
maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no
case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.
The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete
mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and
the drums etc. washed at the close of work each day.
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,
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the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant and
machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor
shall also be responsible for any claim for compensation for loss of life, injury or damages to property etc. arising
from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery
at site.
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition
to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the
machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be
final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on
the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded by or

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha
(here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his
successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more particularly
specified in the schedule here under between here in after referred to as “the tools and plants”.
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after
mentioned.
Now it is here by and between the parties here to as follows :-
(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery

will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date
of delivery of the tools and plant to the hirer at the P.W. Department workshop at headquarters of concerned
Executive Engineer as per Contract Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the

previous written approval of the Engineer-in-charge
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &

workshop / store at headquarters of concerned Executive Engineer as per Contract Data in the same good
condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the
working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over
time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be
levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.
(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due

to any causes what-so-ever during the period of the machinery is in his charge.
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of

hire shall be defrayed by the hirer.
(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by
the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the
said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost
thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make
good the loss or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided
that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall be final.
(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-

charge shall include all officers duly authorized by him to exercise powers on his behalf.
THE SCHEDULE
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Serial No. Description and Name of the
articles .

No. Amount of hire per hour . Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the
State has set their respective hand, the day and the year here in above written.
Signed by:

1. 2.
Signed sealed and delivered in the presence of
1. 2.

116. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender has been invited) at his own cost during the period of execution.

117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.

118. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD
unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall
also be taken apart from disincentivising the tenderer.

120. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716
dt.24.12.2005 and No.8310 dt.17.05.2006):-

2.1. Progress of work and Re-scheduling programme.
2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor.

The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The
successful bidder will be required to submit a work programme and Milestone basing on the financial achievement
so as to complete the work within the stipulated time and in case of failure on part of the agency to achieve the
Milestone Liquidated damages will be imposed. .

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has
elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the
whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme
to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme
showing the modifications to such programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of
the contract value from the next payment certificate and continue to withhold this amount until the next payment after the date on
which the over due Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise the
Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations
and Compensation Events.

2.2. Extension of the Completion Date.
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in
the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works.
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i) Force majeure, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed

on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work and clear the

site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the amount
of tendered value of the work for every completed day / month (as applicable) that the progress remains below that specified in
Clause 2 of P-1 Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10%
of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data,
(which is in this case the original work programme furnished by the Contractor and approved by the Engineer-in-Charge which
formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if
the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

2.4. Bonus for early completion
2.4.1Amendment to Para 3.5.5 (v) Note – I of OPWD Code Vol.-I (as per Works Department O.M. No.1046 dtd.28.01.2015) by way of

substituting “ Road work” at Sl. No-2 with “ Road work/Bridge work” (excluding the project funded by MoRTH, Govt. of India)
2.4.2 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other
stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion of the project
as soon as possible through Fax or e-mail so that the report is received within 7 (seven) days of such completion by the
concerned Superintending Engineer, Chief Engineer & the Administrative Department.
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value.
Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.
 Before 30% of contract period =5% of Contract Value
 Before 20% to 30% of the contract period = 4% of contract value.
 Before 10% to 20% of the contract period = 3 % of contract value.
 Before 5% to 10% of the contract period = 2% of contract value.
 Before 5% of the contract period = 1% of contract value.
The amount of bonus, if payable shall be paid along with final bill after completion of work.

2.5 Management Meetings.
2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a management

meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning
procedure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the
meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Odisha ):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be
conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty.

121 A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black listing of
Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.
As per said amendment a Contractor may be blacklisted
a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b. Involvement in any sort of tender fixing.
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to

quality specifications despite being pointed out.
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d. Persistent and intentional violation of important conditions of contract.
e. Security consideration of the State i.e., any action that jeopardizes the security of the State.
f. Submission of false/ fabricated / forged documents for consideration of a tender.
g. Non submission of Additional Performance Security (APS) within stipulated period as specified

in Clause 28 (iii) as per Works Department Office Memorandum No.14402 dtd.06.10.2017.
h. Keeping Business Relationship with a fraud Company in any manner that affects the contract executed with

Government or Government agency as per Works Department Office Memorandum No.10496 dtd.12.07.2018.
122 . EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.

a. Required Bid Security/EMD as per the clause No. 06 and Cost of Bid document as per Clause No.04.
b. Scanned Copy of valid Contractor’s Registration Certificate, GSTIN EPF & ESI along with the tender

documents as per DTCN Clause No. 05(i)
c. Information regarding (i) Evidence of ownership of principal machineries / equipments in Schedule-C

as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of Schedule-C if
required as per Clause No.10. scanned copy of all documents are to be furnished with the bid.
(Minimum 80% marks to be obtained for machineries)

d. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment
of work by the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents in schedule “F” as per clause 11.

e. Minimum qualifying requirement of execution of in similar nature of works as per Clause No.14(i) with
scanned copy of experience certificate issued by the Engineer-in-Charge not below the rank of SE/Divisional
Officer to be furnished in Schedule – D1.

f. Qualifying the criteria of minimum annual Turn Over as per Clause No.14(ii) to be furnished in Schedule –
H.

g. Submission of the required information on existing commitment in Schedule – G to derive his/their available
bid capacity at the expected time of bidding as per Clause 14 (iii) The bidder who meets the above
minimum eligible criteria shall be qualified.

h. At least one similar nature of work or M.O.U. (Memorandum of Understanding duly notarized) with eligible registered
electrical contractor having valid H.T license with whom the bidder has carried out MOU should have executed similar nature
of work amounting not less than Rs.9.00 lakhs in the last five years in any Govt./Semi Govt./PSU. The bidder has to upload
documents in this regard along with satisfactory completion report from officer not below the rank of Divisional Head of the
concerned deptt.

i. At least one similar nature of work or Joint Venture (JV) with Agency having experience on similar nature of work (i.e.
Plantation work in any Govt./Semi Govt./PSU costing not less than or equal to 8.32 lakh. The bidder has to upload
documents in this regard along with satisfactory completion report from the officer not below the rank of Divisional Head of
the concerned deptt.).

The bidder who meets the above minimum eligible criteria shall be qualified.

Total: - 122 (One hundred twenty Two) clauses only.

The local Micro, Small and Medium Enterprises (MSME) will not be allowed for exemption of
Bid Security / EMD at the time of participation in Tender with effect from 05.03.2025 vide O.M.
No.4281 Dt.05.03.2025 of Govt. of Odisha, Works Department.

The Online bidder shall digitally sign on all statements, documents, certificate uploaded by
him, owning responsibility for their correctness / authenticity as per IT Act 2000. If any of the
information furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid
Security shall stand forfeited and his registration in the portal shall be blocked and the bidder
is liable to be blacklisted.



41

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of BDA /H&UD Deptt. of the rank of

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the BDA /

H&UD Deptt.. I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or

damage resulting from such cancellation.

(*) - Strike out which is not applicable Signature of the Bidder

Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

(for Super class / special class / A class contractors only )
I / We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below.

Sl.
No.

Name of
Engineering
personnel
appointed for
supervising
contractor’s work
with address.

Qualification Date of
Appointment

Monthly
emolument

Whether full
time
engagement
and
continuous.

If they are superannuated /
retired / dismissed or
removed personnel from
state Govt./ Central Govt ./
Public Sector Undertaking /
private Companies and s or
any one ineligible for
Government service.

1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the Bidder .
Date :-
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SCHEDULE “C”
PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE

WORK
Sl.
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equipment

Total requirement Equipment in hand Equipment to be
procured
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1 2 3 4 5 6 7 8 9 10 11 12 13 14
(i) Hot Mix

Plant (120
TPH)

(i)

(ii) Wet Mix
Plant (75
TPH)

(ii)

(iii) Paver
finisher
with
Sensor
Control
(for
bituminou
s work)

(iii)

(iv) Truck/Tip
per

(iv)

(v) Vibratory
Roller (8-
10 T
Capacity)

(v)

(vi) Smooth
WheeledT
andem
Roller (6-8
tonnes)

(vi)

(vii) Electric
Generator
125KVA

(vii)

(viii) Water
Tanker
(6000 Ltr.
Capacity)

(viii)

(ix) Concrete
mixture
machine

(ix)

(x) Hydraulic
excavator
0.90Cum
bucket
capacity @
60Cum Per
hour

(x)

Note:

1. Reference Annexure I for list of minimum essential equipments for the Work

2.If leased indicate the date when the current lease expires

Signature of Bidder
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ANNEXURE – I OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUM REQUIREMENT)
Sl. No. List of plants and equipments Requirement Marks

(i) Hot Mix Plant (120 TPH) 1No. 15
(ii) Wet Mix Plant (75 TPH) 1No. 15
(iii) Paver finisher with Sensor Control (for bituminous

work)
1No. 10

(iv) Truck/Tipper 4No. 10
(v) Vibratory Roller (8-10 T Capacity) 2No. 10
(vi) Smooth WheeledTandem Roller (6-8 tonnes) 2No. 10
(vii) Electric Generator 125KVA 1No. 05
(viii) Water Tanker (6000 Ltr. Capacity) 2No. 05
(ix) Concrete mixture machine 4No. 10
(x) Hydraulic excavator 0.90Cum bucket capacity @ 60Cum Per

hour
2No. 10

TOTAL 100
NOTE:
1. Non-submission of above plant and equipment documents will render my/our tender liable for
rejection.
2. Capacity of each plant and equipment given in Annexure-II of Schedule-C are the minimum
requirements if not mentioned against the machineries in Annexure-I.
3. The above equipment should either be owned or availed on long-term lease extended beyond the
duration of the work, the authority of which in either case is to be substantiated before award of the work.
4. The equipment mentioned above must be included in Schedule “C” and clearly indicated as
“Owned/leased.”
5. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory
completion of the work shall have to be deployed by the agency.
6. For deploying additional sophisticated machinery by the agency for completion of the work, no claim
shall be entertained.
7. The documents of Plant & Equipments uploaded without details of capacity shall not be entertained for
Evaluation of Technical bid. (Cover-I).

ANNEXURE – II OF SCHEDULE-C
CAPACITY OF PLANTS AND EQUIPMENTS
1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P.

b) Water Tanker The water tanker should be a truck mounted one or as a trailing unit

having minimum capacity of 5000 liters.

c) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted : 8 tonnes Approx.

Water Ballasted : 9 tonnes approx.
Sand Ballasted : 10 tonnes Approx.

2. a) Compressor Having capacity of 450 CFM

b) Water Pump Having capacity of 5H.P. to 27 H.P.

c) Jack Hammer Having capacity of 2 tonnes.

d) Winch with grab Winch having capacity of 5 tonne and grab having 1 tonne capacity.

3. a) Concrete Mixer (i) Batch type Concrete Mixer as per IS-1791 / 1985 with power

operated side loaded revolution counter, automatic shaker, Gear

mounted on steel chassis with 4 MS wheels complete with suitable

prime mover.

(ii) Integral weigh batching facility.

b) Welding generator Having Capacity of 8-15 KW.
4.

a) Truck Having capacity of 9.0 tonnes.
b) Jeep Diesel jeep having capacity of 16 H.P. with trailer.



44

ANNEXURE – III OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.

(Not issued prior to 90 days of receipt of tender)
Sl.
No

Name of the
machineries/
equipments

Identification
No. / Engine /
Chassis No.

Capacity Year of
purchase

Condition
(Working /
breakdown)

Since
when

deployed
under him

When it is
likely to be
released

from current
assignment

1 2 3 4 5 6 7 8

Certified that,
1. I have verified the ownership documents with the identification no. of the Machineries / Equipments.
2. Machines are currently utilized exclusively for the work under the Division.
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

EXECUTIVE ENGINEER

ANNEXURE – IV OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

Sl.
No

Name of
Equipment &
Machineries

Required
No.

Name of the
work for which
Equipment &
Machineries
deployed

Name of the
Division under

whose jurisdiction
Equipment &
Machineries
deployed

Name of the
place where
equipments

and
machineries
deployed.

Time schedule
for movement of
equipment/

machineries to
work site for use
in tendered work

(i) Hot Mix Plant (120
TPH)

1No.

(ii) Wet Mix Plant (75
TPH)

1No.

(iii) Paver finisher with
Sensor Control
(for bituminous
work)

1No.

(iv) Truck/Tipper 4No.
(v) Vibratory Roller (8-

10 T Capacity)
2No.

(vi) Smooth
WheeledTandem
Roller (6-8 tonnes)

2No.

(vii) Electric Generator
125KVA

1No.

(viii) Water Tanker
(6000 Ltr.
Capacity)

2No.

(ix) Concrete mixture
machine

4No.

(x) Hydraulic excavator
0.90Cum bucket
capacity @ 60Cum
Per hour

2No.

Certified that, the above machineries shall be available solely for this work from the date mentioned against

them.

Signature of Bidder
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SCHEDULE-D1
WORKING EXPERIENCE

D-1. LIST OF SIMILAR NATURE OF PROJECTS COMPLETED / SUBSTANTIALLY COMPLETED

DURING LAST FIVE YEARS

(As required under Cl. 14 (i) of DTCN)
Name of
Employer

Name of
location and
name of work

Contract price
in Indian
Rupees

excluding GST

Major
Items of
works*

Date of
starting the
work as per
Agreement*

Stipulated
date of
completion
of the work
as per
Agreement*

Actual date
of

completion /
substantial
completion
of the work*

Value of
work done
in Indian
Rupees
excluding
GST

Reasons for
delay in
starting/

completion,
if any

1 2 3 4 5 6 7 8 9

Note:

* Certificate from the Engineer-in-Charge/ Divisional officer to be furnished as per Cl. 14 (i)

Signature of Bidder
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SCHEDULE-D2
WORKING EXPERIENCE

D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
Name of
Employer

Name of location
and name of work

Contract price in
Indian Rupees

Items of
works

Date of
starting the
work as per
Agreement

Stipulated
date of

completion of
the work as

per Agreement

Revised
target date

of
completion
of the work,

if any

Reasons for
slow progress, if
any, with the
updated billing

amount

1 2 3 4 5 6 7 8

Signature of the Bidder
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SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.

b) If yes: give details:

2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

b) If yes: give details:

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Bidder

SCHEDULE -F
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.

2. The undersigned also hereby certifies that neither our firm M/s____________________ nor any of its
constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us / me for such works have been rescinded during the last five years
prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement
or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree
to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm or Bidder)

Date:
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SCHEDULE -G
Existing commitments and on-going works:

Description
of works

Place &
State

Contract
No.
and
Year

Name &
Address of
Employer

Value of
Contract
(excluding
GST)

(Rs. lakh.)

Stipulated
Period of
Completion

Value of works
remaining to be
completed
(excluding
GST)

(Rs. lakh.)

Anticipated date of
completion.

1 2 3 4 5 6 7 8

Signature of the bidder
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SCHEDULE -H

Information on Annual Turn over

1 A table containing value of Civil Engineering Works executed by the
Bidder during the last 5 years is as follows:

Sl.No Financial Year Value of Civil
Engg. Works
executed
(excluding

GST)
(Rs. lakh.)

Escalation
Factor

Updated Value
of Civil Engg.

Works
executed

( Rs. In lakhs )

1 Year 1: FY: 20… - ….. 1.61

2 Year 2: FY: 20… - ….. 1.46

3 Year 3: FY: 20… - ….. 1.33

4 Year 4: FY: 20… - ….. 1.21

5 Year 5: FY: 20… - ….. 1.10

2 Certified that the maximum updated value of Civil Engineering Works

that have been executed during the F.Y. ________ out of the last 5

years with updated price considering the escalation factor of __________

and value thereof is Rs._______________ lakhs (Rupees_________________).

……………………..
……………………..

For and on behalf of ………………
(Name of the Bidder)

…………………………
………………………….
Name of the Chartered Accountant:
Seal of the audit firm: (Signature,
name and designation and
Membership No. of signatory)
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SCHEDULE – I

RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,

Subject: ( Name of the Work)

Reference : (Bid reference number)

Sir,
Pursuant to clause 2of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank

of an Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as follows.

Relationship:

Name:

Designation

Office

Address

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under

my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

_________ Department.

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer

in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am awarethat any
breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:-

SlNo Name of the my employee
and his designation in the

firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address
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SCHEDULE – J

MEMORANDUM OF UNDERSTANDING

First Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….………., At / P.O.

/ Dist-…………… (hereinafter called the First Part)

AND
Second Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….…., At / P.O. /

Dist-…………… (hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid

upto …………..

AND WHEREAS the First Party of 1st part is the managing partner of ………………….

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the

tender work, “…………………………….”

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-

in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said

matter.

In witness where of Both the party have signed in presence of

WITNESS

W1 -

W2 -

Total: - 51 (Fifty One) pages only

Submitted by

Sd/- APPROVED for 51(Fifty One) pages only
Superintending Engineer,
Division no.III , BDA

Sd/-
CE -cum-Engineer Member,

BDA, Bhubaneswar
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