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GOVERNMENT OF ODISHA

DEPARTMENT OF WATER RESOURCES,
OFFICE OF THE SUPERINTENDING ENGINEER,
LOWER INDRA CANAL DIVISION, KHARIAR

Dist:-Nuapada, Odisha, PIN:-766107

e-Procurement Notice No. SELICD-02/2026-27, Dt.20.07.2026 (online)

E-mail ID: eelicd.kha@gmail.com

ek
No. Date

1 | Type/Nature of work: Internal Electrification & Installation of Transformer.

2 | Total No. of works: 02 (Two) Nos.

3 e-Procurement Notice No. SELICD-02/2026-27, Dt.20.07.2026 (online)

4 | Approx. value of works Varies from Rs9.63 Lakh to Rs.24.00 Lakh (Excluding
GST).

5 | Period of completion 01 (One) and 02(Two) Calendar months

6 | Classification of bidders ‘HT & “LT” Electrical Contractor having
“C”ClassCivilLicense registered in CDMS.

7 | Availability of Tender Online From Date 24.07.2026At 10.00 A.M to Date 04.08.2026
Up to 5.00PM.

8 | Date and Time of Opening 05.08.2026 at 10.30A.M

9 | Bid Security/EMD Mentioned in DTCN

10 | Cost of Tender Paper Rs. 4000/- &Rs. 6000/-

11 | Procurement Officer. Superintending Engineer, Lower Indra Canal, Division,

Khariar, Dist:-Nuapada, Odisha.

Further details can be seen from the e-procurement portal https://www.tendersodisha.gov.in. Any
addendum/ Corrigendum/ Cancellation to the above notice will be published in the Govt. website

https://www.tendersodisha.gov.in.
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Superintending Engineer,
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GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES,
OFFICE OF THE SUPERINTENDING ENGINEER,
LOWER INDRA CANAL DIVISION, KHARIAR
e-Procurement Notice No. SELICD-02/2026-27, Dt. 20.07.2026
e-mailaddress: -eelicd . khr@gmail.com

NOTICE INVITING TENDER
No. Date

TheSuperintending Engineer Lower Indra Canal Division, Khariar, Dist-Nuapada, Pin-766107,
Odisha for and on behalf of Hon’ble Governor of Odisha, invites online “Percentage Rate’ Bids, in Single
Cover System through e-Procurement (online Mode) for execution of the works detailed in table below. The
Bid should be submitted by the eligible Class of contractors as mentioned below registered with the State
Governments and contractors of equivalent grade / class registered with Central Government / HT &LT
along with “C” Class Contractor and other State Government for execution of Electrical Works through
online in the Govt. website www.tendersodisha.gov.in. The bidders should have necessary portal
enrollment (with own digital signature certificate). The registered bidders from outside of Odisha can also
participate in this on-line tender process after necessary portal enrollment but shall have to subsequently
undergo registration with appropriate authority of the state Govt. within a month of acceptance of bid. The
proof of registration from the appropriate authority shall be enclosed along with the bid.

Bidders registered themselves under CDMS portal can only participate in the bidding process after
31.12.2020 as per works department letter No. 9100, Dt. 17.07.2020.

Approx.
value of Cost of
Sl Name of Work work (in Period of Class of EMD BidDocumen
No Lakh) Completion Contractor (Online) .
. tinRs.
(Without
GST)
1 3 4 5 6 7 8
Supplying and installation of
250KVA,33/435KV ATransformer ‘HT’ & “LT”
near Control Room at Dam Site, 01(One) Electrical
1 gilg?eacl; of Lower Indra Irrigation 9.36 Calendar C‘?Egggslévvlﬁg 9.400/- 4,000.00
Month License registered
in CDMS.
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Internal Electrification to Science ‘HT’ & “LT”
Museum at Dam site, Tikhali of 02 (Two) Electrical
Lower Indra Irrigation Project under wo Contractor having
2 the Scheme ‘Periphery Development 24.00 (f\j[lent(lilar “C”Class Civil 24000/- 6,000.00
onths

of Reservoir & Water Bodies’ for the License registered
year 2026-27. in CDMS.

The tender must be accompanied with required EMD/Bid Security amount specified for the work in

the table above will be accepted via online mode only without which the tender is liable for rejection. In case
the contractor proposes to engage machineries and equipment’s as asked for in the tender document, owned
or hired but deployed outside the state, he/she is required to furnish additional 1% E.M.D/Bid security. The
entire Bid security including the additional bid security shall stand forfeited incase the contractor fails to
mobilize the machineries within the stipulated time as per the tender document.

The bidders with pending or failure payment status shall not be able to submit their Bid. The tender inviting
authority, state procurement cell, NIC & the designated bank shall not be held responsible for such pending
or failure.

Mode of Tender / Period of availability of Tender on-line / date & time of bidding on-line / Last date of

seeking clarification / date of opening of tender papers.

On-line biding Last date & Date & time
s . time of seeking .
Officer inviting Bid/Tender Mode of Tender tender of opening of
From To Clarification. tender.
1 2 3 4 5 6
Superintending Engineer, Online in 04.08.2026
Lower Indra Canal, Division, website 24.07.2026 U .to 31.07.2026 05.08.2026
Khariar, Dist:-Nuapada, www.tendersodisha.gov.in | At 10.00 A.M P Up to 5. 00P.M = At 10. 30A.M
Odisha 5.00PM.

The Bid documents consisting of plans, specifications, schedule of quantities and a set of terms and
conditions of the contract and other relevant documents, if any can be seen & downloaded online and Bids
furnishing with scan copies of valid Contractor’s Registration Certificate, Tender cost, EMD/Bid Security,
GSTIN Registration Certificate, PAN card, Affidavit about the authenticity of the tender documents and No
relation Certificate,Bill of quantities (BOQ) (In XLS Format), Special conditions & other documents if any as
per DTCN (In PDF format) should be submitted online through the e-tendering portal
www.tendersodisha.gov.in. The above documents are mandatory along with the tender documents, otherwise
his / her bid shall be declared as non-responsive and thus liable for rejection. For submission of Bids, the
bidder is required to have Digital Signature Certificate (DSC) from one of the authorized Certifying
Authorities (CA). The bidder himself/herself is liable for the authenticity of the documents if challenged
by any other bidder or in the court of law.

The Bid documents will be available in the website www.tendersodisha.gov.in from 10.00 AM of

24.07.2026 to 5.00PM of 04.08.2026 for online viewing & bidding. Bid shall be received on or before 5.00
PM of 04.08.2026. The Tenders will be opened in the Office of the Superintending Engineer, Lower Indra
Canal Division,Khariar, on dated 05.08.2026at 10.30 AM in the presence of the bidders/ their authorized
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representatives who wish to attend, after due login on to the site through their DSC. The lowest/successful

bidder will be finalized after evaluating the bids. The original affidavit & other related documents should be
deposited by the successful bidder before drawal of agreement for its verification at the office of the
Superintending Engineer, Lower Indra Canal Division, Khariar.

Additional performance security shall be taken on an incremental basis from the selected bidder for low
prices in project works as under. as per Office Memorandum No. 07764600022025-173 BBSR dated
03.01.2026 of Works Dept. Govt. of Odisha.

i) Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional
performance guarantee/ security percentage required.

ii) Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional
performance guarantee/ security percentage shall be incremented by 0.1% for every percentage
of bid price below 10% of the project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance guarantee percentage shall
be applied on the bid price.

iii) Where the bid price is 20% or more below of the project cost put to bid , the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid
price 20% of project cost to bid in addition to 1% of the bid price and this additional performance
guarantee percentage shall be applied on the bid price.

iv) The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% of
next higher percentage based on whether the decimal point of the percentage of bid price is
0.5% or more.

V) The additional performance security shall be treated as part of the performance security.

7 The single tender received in the 1st tender call shall be cancelled without opening of the bid. The
acceptance of a single tender received even after re-tendering should have prior approval of next higher
authority.

8 If the rate quoted by the SC & ST Category Contractor comes to the rate quoted by the L1 bidder
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference
as per Para-2 of Works Department Resolution No. 27748 dated 11.10.1977, the tender shall be
finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractor as per Office Memorandum No. 07764600022025-632 BBSR dated 09.01.2026
of Works Dept. Govt. of Odisha.

9 If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes) either
at the estimated cost put tender or less than the estimated cost put to tender, the accepting authority will
finalize the tender through a transparent lottery system, where all the concerned bidders/ their
authorized representatives, the concerned SE/EE of the concerned division and Divisional Accounts
Officer (DAO) will remain present. The date and time of Lottery will be communicated through
online to the respective contractors if required, as per Office Memorandum No. 07764600022025-
173 BBSR dated 03.01.2026 of Works Dept. Govt. of Odisha.
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Validity of tender shall be a period of 90 (Ninety) days from the last date of receipt of bids. If any bidder /
tenderer withdraw his bid / tender before the said period or make any modification in terms and
conditions of the bid, the E.M.D deposited at the time of submission of the tender shall stands forfeited.
The Bidder must go through the Bid documents meticulously before uploading the tender to the web
site.
The contractor has to quote the percentage excess or less up to two digits only after decimal point. If he
quotes the percentage excess or less in more than two digits after decimal point, the first two digits after
decimal point shall only be considered without rounding off.
In the eventually of failure on the part of lowest successful bidder to produce the original documents,
he/she shall be debarred in future from participating in tender for three years and action will be initiated
for black listing by the competent authority.
If the bidder back out from the offer before acceptance of the tender by the competent authority, the
EMD & APS deposited by the bidder shall be forfeited.
The Bidder must provide his/her mobile No. and e-mail ID along with the tender documents for further
correspondence required if any. Status after opening of the tenders will be displayed in online i.e. in
Govt. of Odisha web site www.tendersodisha.gov.in& also in the Notice Board of Division Office (this
office will not be held responsible for non-intimation to bidder due to non-submission of his/her mobile
no. /e-mail id.)
Addendum/Corrigendum/Cancellation if any will be hoisted in the website only. Conditional tender will
be summarily being rejected.
Bid value should be exclusive of GST and GST on works Contract, as applicable at the time of Payment
shall be paid over and above the Gross amount of the Bill, as per Odisha GST Act 2017.
Agreement shall be drawn only after due verification of APS & ISD of the L1 bidder and if any
illegitimate instruments are found, Criminal proceedings will be initiated against him/her and action will
be initiated for Blacklisting through the License issuing Authority.
Copy of valid GSTIN shall be uploaded along with the Tender documents for considering the Tender.

Non furnishing of valid GSTIN will lead to REJECTION of Bid.
19.The Superintending Engineer, Lower Indra Canal Division, Khariar, Dist.Nuapada, Odishareserves the
right to reject or accept any or all the tenders without assigning any reasons thereof.

Sd/-

(Er. Soumya Kishore Jaipuria)
Superintending Engineer,
Lower Indra Canal Division

Khariar
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GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES,
OFFICE OF THE SUPERINTENDING ENGINEER,
LOWER INDRA CANAL DIVISION, KHARIAR
DETAILED TENDER CALLNOTICE

e- Procurement Notice No. SELICD-02 of 2026-27 Dated 20.07.2026

1. The Chief Construction Engineer, Lower Indra Irrigation Project, Nuapada on behalf of Hon’ble Governor
of Odisha invites online Percentage Rate tender in the prescribed form to be eventually drawn in P.W.D.
form No. P, from ‘HT’& “LT” Electrical Contractor having “C”ClassCivilLicense registered in
CDMS. Class Contractor Registered with the State Govt. of Odisha or from contractors of equivalent
grade / class registered with other State Govt./ Central Govt/M.E.S./ Railways or other Govt.
undertakings. All the contractors are to be registered in the State portal and must possess compatible
digital signature certificate of Class-III for online bidding. The website for online bidding is
http://tendersorissa.gov.in for the work “Supplying and installation of
250KVA,33/435KVATransformer near Control Room at Dam Site, Tikhali of Lower Indra
Irrigation Project.". The tender documents can be downloaded from the website identified as
http://tendersorissa.gov.in from dated 24.07.2026 at 10.00 A.M to dated 04.08.2026 up to 5.00 P.M.
The bidder for participation in online bidding will have to pay Rs.6,000/-(Rupees Six thousand) only
towards bid document cost for each set through online payment mode. The Bid will be received through e-
procurement portal from dated dated 24.07.2026 at 10.00 A.M to dated 04.08.2026 up to 5.00 P.M.
Each set of bid document contains RC, Affdavit, GSTIN, PAN and bill of quantity in MS Excel format.
The bid will be opened on dated 05.08.2026 at 11.00 A.M in the O/o the the Superintending Engineer,
Lower Indra Canal Division, Khariar, Dist. Nuapada in presence of the tenderer or their authorized agents.
The bidders who participated in the on-line bidding can witness opening of the bid from any system
logging onto the portal away from opening place. The bids can only be opened by the pre-designated
officials only after the opening time mentioned in the bid. In the event of the specified date of bid opening
being declared a holiday the bid will be opened at the appointed time and location in the next working day.
Any intimation letter will be sent through email address provided by the bidders.

2. The value of the work tendered for is Rs. 9,36,000/-

3. The bidders shall prepare the documents and upload the scanned typed document in PDF format and BOQ
in excel format (or as specified in the portal) in appropriate place.

4. No tenderer will be permitted to furnish their tender in their own manuscript.

5. Bidder shall transfer online the Bid Security @1% of the amount put to tender i.e.Rs. 9,400/- only for the
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above work through a process as mentioned in DTCN through e-procurement portal. Bidder desires to hire

machineries or equipment from out side the State are required to transfer online 2% of the amount put to
tender as Bid Security.

6. The lowest preferred bidder is required to produce documents in original i.e. Registration Certificate
(R.C.), GSTIN, PAN Card, Affidavit regarding authenticity of the tender documents, certificate issued by
the competent authorities required for fulfilling eligible criteria as specified in the bid document etc which
were uploaded in the e-procurement portal during submission of tender to the inviting authority within the
stipulated period i.e.within 5days from date of opening of financial bid /lottery as applicable for
verification. Bidder has to submit the original affidavit regarding authenticity of the documents to the
inviting authority.

7. (a) Providing facilities to the Engineer contractor

i)  As per works Department No.FR-11/2001/10003/00 Bhubaneswar dtd 24.05.2001, 5% price preference

allowed to the Engineer contractor in the tender rates has been withdrawn.

i) The Engineer contractor shall have to execute the work if awarded to him under his direct supervision and
he will not be allowed to execute such work through his Power of Attorney Holder.
(b) Adjustment of earnest money given with other tenders previously and submitted in other tenders shall not

be entertained.

8. The work is to be completed in all respect within 01 (One) Calendar months from the date of issue of

work order.

9. The plans specifications and scope for the work can be seen in the office of the Superintending Engineer

Lower Indra Canal Division, Khariar during any working days.

10. The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and
all documents which form part of the agreement to be entered into by the accepted tenderer and detailed
specifications for Odisha and other relevant specifications and drawings which are available with the
tender document or with the Superintending Engineer Lower Indra Canal Division , Khariar. Complaint
at a future date that plans and specifications have not been seen by the tenderers can not be entertained.

11. The bidder can resubmit his bid through online e-procurement mode out of which the system shall
consider only the last bid submitted to the portal.

12. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should
also inspect the quarries and approach road to quarries and locality of the workand satisfy him self about
the quality and availability of materials including the medical aids, labour and food stuff etc. In every
case the materials mus comply with the relevant specifications. The contractors would, however, be
responsible for procurement of materials from authorized sources and voluntarily disclose the source of

procurement for the purpose of billing. Besides, the bidder would be required to submit the details of
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quarry for procurement while submitting the bids.

The tenderer will be deemed to have satisfied himself that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications and conditions attached to and that he has
taken into account all conditions, difficulties that may be encountered during its progress and to have
quoted labour rates and materials, entry tax and other duties, leads, lifts, loading and unloading and
freight for materials and all other charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. In the course of
awarding a work, the Department may desire the analysis of the rate arrived for against any item(s) of
work.

Each tenderer must quote a definite percentage rate over the estimated cost of work and be included in the
contract. Tenders containing indefinite terms such as estimated rates will not be considered.

If any further necessary information is required the bidder can seek clarification on the bids within 7 days
from the start of sale of bid document. The employer response for the queries raised by the bidder will be
posted in the portal.

All rates should be for finished items of work unless otherwise mentioned in the tender schedule.

BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. The bidder
shall download that particular excel sheet and fill in the rates in figures at the appropriate locations. The
line total amounts shall be calculated automatically and shall be visible to the bidder. The bidder is not
supposed to change or modify the format of the excel sheet in any form. Bidders are to submit only the
original BOQ wupdated by publisher after entering the relevant fields without any
alteration/deletion/modification. Multiple BOQ submission shall lead to cancellation of bid. In the
percentage rate tender the bidder quoting zero value is valid and will be taken as schedule of rates.

The bidder shall submit the documents in the designated locations should contain GST, PAN,
Contractor’s R.C, Affidavit, undertaking declaring no relationship with Department officials etc & any
other documents as per SBD/DTCN in PDF format similarly,as well as bill of quantities (BOQ) in xls
format, Special conditions in conformity with DTCN, if any in pdf format. Submission of bid documents
shall be affected by using DSC of appropriate class and thus shall be in encrypted form. The bidder shall
only submit single copy of the document. He is required to check the documents uploaded with the
requirement asked for in the bid. Only after satisfying that all the documents have been uploaded, he
should activate submit button. His bid shall not be considered responsive and action as per relevant clause
shall be taken if he does not provide the required document or provides illegible documents. Clarity of the
document may be assured by taking out a sample printing.

Bidders desirous to hire machineries or equipment’s from out side the State are required to transfer online
i.e. 2% (Two percent) of the amount put to tender as bid security. Tender not accompanied with bid
security and security for hired machineries as specified above shall be liable for rejection.

Labour Welfare Cess @ 1% will be deducted from the work bill of the contractor as per resolution No.
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12653 dt. 15.12.2008 of Labour & Employment Department, Government of ODISHA.

Request for raising and lowering the rates or dealing with any point in connection with the tender will not

be considered.
Conditional tenders will not be taken into consideration.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not
be accepted.

It is allowed to modify the bid through the e-procurement portal. The bidder shall have to login the
system and resubmit the documents as asked for by the system including the price bid.In doing so, the
bids already submitted by the bidder will be removed automatically from the system and latest bid only
will be admitted.But the bidder should avoid modification of the bid at the last moment to avoid system
failure or malfunction of the internet or traffic jam. If the bidder fails to submit his modified bids within
the designated time of receipt, the bids already in the system shall be taken for evaluation.

Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on the“withdraw”
but ton and record the necessary justification for the same in the space provided.In addition to this he has
to write a letter addressed to officer inviting the bid and upload thescanned document from portal in
respective bid. The system shall not allow any with drawal after expire of the closure of the bid.

The e-procurement portal system shall reject submission of any bid through portal after closure of the
receipt time.For all purpose the portal time displayed in the system shall be the time to be followed by
thebidder.

All tenders received will remain valid for 90 days from the date of opening of tenders and validity of
tender scan also be extended if required without any monetary compensation.

No Relation Certificate

The contractor shall have to furnish certificate along with the tender to the effect that he is not related to
any officer in the rank of an Assistant Engineer and above in the State P.W.D. orUnder Secretary and
above in the Water Resources Department., If the fact subsequently proved to be false the contract will be
rescinded. The total security will be forfeited and shall be liable to make good the loss or damage
resulting from such cancellation.

While determining the validity of tenders the following points shall be taken into consideration by the

authority empowered to accept tenders and his decision in the matter shall be final.

Any special condition which does not find place in the tender notice and which are not acceptable.
Indefinite conditions which will make it difficult for access to the financial implications.

Tenders being incomplete in some important respects.

Incomplete schedule of time for completion of the work.

Failure to furnish the specified bid security.
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Tendered rates being unduly low and unworkable.

Rates indifferent items of a tender being irrational.

The Department reserves the right of authority to reject any or all tenders received without assigning any
reason whatsoever.

The tender may not (at the discretion of the competent authority) be considered unless accompanied by
attested true copies of Registration of Firms/S.S.I. unit/ EPM rate contract holder certificate, PAN Card,
GST Certificate, etc as the case may be and the original certificates are to be produced if required in any
subsequent date during processing of tender.

Attested true copy of work done certificate is to be furnished along with the tender obtaining from the
Superintending Engineer concerned.

The earnest money will be retained in the case of successful tenderer and will be dealt with as per the
terms and condition of O.P.W.D. code. The earnest money of the unsuccessful tenderer except the three
lowest tenderer should be refunded on application. The EMD given by the other two parties except one
whose tender is accepted should also be refunded within 07 days of acceptance of tender and drawl of
agreement. After Award of Contract the EMD already transferred @1% shall be refunded to the
successful bidder.

The EMD will be forfeited in any of the following cases.

a) If the bidder with draws the bid after bid opening during the period of bid validity.
b) If the bidder does not accept the correction of the bid price.
¢) In the case of a successful bidder if the bidder fails within the specified time limit to
(i) Sign the agreement or
(ii) Furnish the required performance security.

d) If any of the statements, documents, certificate uploaded by the bidder through e-procurement portal,
is found to be false/fabricated/bogus; the bidder will be blacklisted and his EMD/Bid Security
forfeited.

DELETED.

The tenderer whose tender is selected for acceptance shall within a period of seven days upon intimation
being given to him of acceptance of his tender make an Initial security deposit @2% of the accepted
tender amount in shape of NSC /Post Office Savings Bank Account /Post Office Time Deposit Account /
Kisan Vikas Patra / Bank Guarantee in favour of Superintending Engineer Lower Indra Canal
Division, Khariar from any Nationalized/ Schedule Bank in India counter guaranteed by its local Branch
at Bhubaneswar / e-Bank Guarantee executed on the National-e Governance Services
Limited(NeSL)Digital Document Execution Portal towards E.M.D. / Initial Security Deposit / any other
Security Deposit from the Contractor or Supplier and sign agreement in the P.W.D. form No.P1(Schedule
XLV No.61) for the fulfillment of the contract in the office of the Superintending Engineer Lower
Indra Canal Division, Khariar.

The security deposit of Initial Security money according to the provision of Plagreement shall be retained
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as Security for the due fulfillment of this contract. Failure to enter in to the required agreement and to

make the security deposit as above shall entail forfeiture of the earnest money. The written agreement to
be entered into between the contractor and the Govt. shall be the foundation of the rights of both the
contractor and the Govt. and the contract shall be deemed to be incomplete until the agreement has first
been signed by the contractor and then by the proper officer authorized to enter into the contract on behalf
of the Govt. The bids of the technically qualified bidders will be opened for evaluation of the price bid.
Amendment to Para 3.5.5(V) of Note-II of OPWD code, Vol-I by modification.

The Additional performance security shall be taken on an incremental basis from the selected bidder for

low prices in project works as under. as per Office Memorandum No. 07764600022025-173 BBSR

dated 03.01.2026 of Works Dept. Govt. of Odisha.
Where the bid price is below 0% but not below 10% of the project cost put to bid , no additional
performance guarantee/ security percentage required.
Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional
performance guarantee/ security percentage shall be incremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.
Where the bid price is 20% or more below of the project cost put to bid , the additional performance
guarantee percentage shall be incremented by 0.2% for every percentage of bid price 20% of project cost
to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be
applied on the bid price.
The additional performance guarantee percentage shall be rounded off to the next lower percentage based
on whether the decimal point of the percentage of bid price is below 0.5% of next higher percentage based
on whether the decimal point of the percentage of bid price is 0.5% or more.
Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the administrative Department for the approval of the
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in
combination with other elements of the Bid, appears so low that it rises material concerned as to the
capability of the Bidder to perform the contract at the offer price. Procuring Entity may, in such seek
written clarification from the Bidder, including detailed price analyses of its bid price in relation to scope,
schedule, response mobilization, allocation of risks and responsibilities, and any other requirements of the
bid document. If after evaluating the price analysis, the procuring entity determines that the Bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring
Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage
below the estimated cost, which would automatically be considered as an abnormally low bid.
If the rate quoted by the SC & ST Category Contractor comes to the rate quoted by the L1 bidder (decimal
up to two numbers will be taken for all practical purposes) after availing 10% price preference as per Para-
2 of Works Department Resolution No. 27748 dated 11.10.1977, the tender shall be finalized by the tender
accepting authority through a transparent lottery system along with other categories of contractor as per
Office Memorandum No. 07764600022025-632 BBSR dated 09.01.2026 of Works Dept. Govt. of
Odisha.
If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes) either
at the estimated cost put tender or less than the estimated cost put tut to tender, the accepting authority will
finalize the tender through a transparent lottery system, where all the concerned bidders/ their authorized
representatives, the concerned SE/EE of the concerned division and Divisional Accounts Officer (DAO)
will remain present. The date and time of Lottery will be communicated through online to the
respective contractors if required, as per Office Memorandum No. 07764600022025-173 BBSR dated
03.01.2026 of Works Dept. Govt. of Odisha.
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The applicable Additional Performance Security (APS) shall have to be furnished by the successful

bidder in shape of Term Deposit Receipt pledged in favour of Superintending Engineer, Lower Indra
Canal Division, Khariar/ Bank Guarantee in favour of the Superintending Engineer, Lower Indra Canal
Division, Khariar from any Nationalised /Scheduled Bank in India counter guaranteed by its local branch
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Superintending
Engineer, Lower Indra Canal Division, Khariar (by e-mail) to the successful bidder otherwise the bid of
the successful bidder shall be cancelled. Further, proceeding for blacklisting shall be initiated against the
bidder. (Vide Office Memorandum No -14459/W dated 20.09.2018 of WorksDepartment, Govt.of
Odisha).

The security will be refunded after one year on completion of the work in all respect providedthe final bill
is passed and will not carry any interest. Any defect noticed during the period ofone year after the actual
date of completion shall be rectified by the contractor at his owncost.Failure to comply such rectification
the cost involved to carry out the defective work shall be met from his dues available with Department.
(Ref. works Deptt order No. 17823/WE dt.11.10.2006. The e-procurement portal system shall generate
the award of the contract letter and intimate the bidder in his e-mail after acceptance of the tender.

Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the workwithin the stipulated time and in
case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

The contractor shall sign as a token of final acceptance of the plans,sections and agreements for the work
prior to take up the work for execution.

The date of commencement of work shall be as notified in workorder.

On signing the agreement the site will be handed over to the contractor for execution and completion of
works in all respect.

On no account, the contract work should be sublet to any body without the prior approval of the Tender
accepting authority of the Department. In such an event the contract may be rescinded.

The authority reserves the right to make such increase or decrease in quantity of items of works
mentioned in the scheduled attached to the tender notice as may be considered necessary for the
satisfactory completion of the contract work. All such increase or decrease shall in no way
invalidate/vitiate the contractrates.The contractor shall not be entitled for any compensationon this
account, except grant of extension of time where considered necessary.

Deleted.

That for the purpose of jurisdiction in the event of any dispute if any, the contract would be deemed to
have been entered into within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring as uitin regard to the matter by this contract at any place outside the State of Odisha.
Under section-12 of contract labour (Regulation and Abolition Act 1970) the contractor who undertakes

execution of work through labour, should produce valid license from licensing authority of labour

CONTRACTOR SUPERINTENDING ENGINEER



53.

54.

55.

56.

57.

58.

59.

60.

61.

15
department (labour license)to start the work.

The contractor shall be liable to fully indemnify the Department of any compensation under workmen
compensation Act VII of 1993on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor. In the event of any claim sub-judice before any
court of law, the claim amount shall be kept withheld till final disposal.

Contractor is required to abide by the fair wages clauses as introduced by Govt. of Odisha and will not
pay less than the Fair wages fixed by Govt. to the labourers engaged by him for the work.

In case of any complaint by the labourer about the non payment of his wages as per latest minimum
wages Act., the Superintending Engineer will have the right to investigate and if the contractor is found to
be at fault, Superintending Engineer may recover such amount due inany form from the contractor and
pay such amount to the labourer directly under intimation tothe local labour office of the Govt. The
decision of the Superintending Engineer is final and binding on the contractor.

The contractor will have to submit the Superintending Engineer, Lower Indra Canal Division, Khariar
monthly return of labour both skilled and unskilled employed by him on the work.

The contractor should keep him self in touch with the Engineer-in-charge for smooth execution of the
work and arrange adequate labour depending on the workload and working space available.No claim for
detention for labour on any account will be entertained.

No compensation will be paid by the Department for any damage done by rain, flood, cyclone &
earthquake, tide or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from the
Engineer-in-charge and rates settled before the extra items of work or extra quantity of any item of work
is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India,
Ministry of Works,Housing and Supply in their standing order No.44150 dated 25.1.1957.

The tenderer shall bear various incidentals, sundries and contingencies necessitated by the work in full
within the following or similar category.

Rent,royalties and other charges of materials & all other taxes including ferry tolls,conveyance charges
and other cost on account of land and buildings including temporarybuilding and temporary electric
connection to work site as well as construction of coffer dam,construction of service road, diversion road
and its maintenance till completion of work required by the tenderer for collection of materials, storage
housing of staff other purpose of the work.No tenderer will however be liable to pay for temporary
occupation of land owned by Govt. at the site of the work. GST on works contract as applicable at the
time of payment of R/A bill shall be paid extra over the gross amount of R/Abill.

Labour camps or hutments including conservancy and sanitation arrangements upto the satisfaction of the

local health authorities should be arranged by the contractor.

CONTRACTOR SUPERINTENDING ENGINEER



62.

63.

64.

65.

66.

67.

(b)

(c)

(d)

16
Suitable water supply including pipe water supply whereve ravailable for the staff and labour as well as

for the work.

Fees and duties levied by the municipal canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations and medica laid to
the labourer engaged for thework.

Suitable fencing, barriers, signals including paraffin and electric signals where necessary at work and
approaches in order to protect public and employees from accident.

Compensation including cost of any suit for injury to persons or property due to neglect of any major
precautions also be comepayable due to operation of the workmen compensation Act.

The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own
cost.

In case of delay in acquisition of land handing over possession of work site no compensation will be
admissible but extension of time will be allowed if applied in prescribed format within due time to keep
the contract in force.

EMPTY CEMENT BAGS

The cost of empty cement bags @ Rs.3.95 (Rupees Three & paisa ninety five) per bag will be recovered
from the contractor’s bills.

If a contractor removes any Govt. material or stores supplied to him from the site of the work
incontraception of the provision of this clause with a view to dispose of the same dishonestly,he shall be
in addition to any other liability civil or criminal arising out of this contract be liableto pay penalty
equivalent to (5) five times of the price of the materials cost. The penalty soimposed shall be recoverable
at any time from the sum that may be due then or at any time there after become due to the contractor or
from his security depositor from his other available dues with the Department.

Over and above the conditions including the Technical specifications the terms, conditions, rules and
regulations and specifications laid down in I.S.I.code are also binding on the part of the contractor.
Deduction of income tax will be made from each running account bill for the work at the rate as per
Income Tax Act and as amended from time to time.

(a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the materials that
he will have to purchase for performance of this contract.

The rates quoted by the contractor in the tender for works shall exclusive of GST that may be levied on
turnover on works contract according to the Laws and Regulations as applicable from time to time.
Deduction of GST at source will be made from each running account bill for the work at the rate of 2%
prescribed by Odisha Goods & ServiceTax Act-2017 or amended from time to time.

1 % (One percent) of the gross amount of the bill will be deducted from the contractor bill towards labour
cess as per Odisha building and other construction workers (RE & CS) rules 2002 and Amendment

during 2008 and as amended by Govt.from time to time.
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The amount on royalties of different materials as utilized by the contractor in the work will be recovered

from his bill, basing on the rate fixed by the Govt. or as amended from time to time during the period of
execution.

Schedule of quantity accompanies the tender notice: It shall be definitely under stood that the
Government do not accept any responsibility for the correctness and completeness of this schedule and
this schedule is liable for alternations or omissions, deductions or additions asset forth in the condition of
contract and such omissions, deductions, additions or alternations shall in no way invalidate/ vitiate the
contract and no extra monetary compensation will be entertained.

Sample of stone, metal, chips, sand, cement, moorum etc to be used are to be deposited noting the name
of the quarry under dated initial of the tenderer in the Office of the Concerned SDQOs, Lower Indra
Canal Sub-Division-I,Khariar before the procurement for testing and acceptance. The transportation &
testing charges of construction materials will be borne by the contractor.

Items of works not covered by the tender notice shall be paid at the current schedule of rates of the State
and those not covered by the said schedule of rate will be paid on actual analysis approved by the
competent authorities prevailing during the period of execution of work.

All preliminary works such as vats, mixing platforms etc are to be done by the contractor at his own cost.
No payment will be made for bench marks, level pillars, profiles, benching and leveling the ground where
required. The rates to be quoted should be for finished items of works inclusive of such incidental items
of works.

After the work is finished all surplus materials and debris’s should be removed from 100Mtr.clear away
from the site of the work. Preliminary work such as vats, mixing platforms etc. should be dismantled and
all materials removed from the site and premises shall be made neat and clean and this is inclusive of the
rates quoted by him.

The contractor is to supply necessary labour and materials for the purpose of alignment lying recording of
levels when ever required at his own cost.

The contractor should arrange necessary tools and plants such as Pumps, Excavator, Trucks, compressors,
Tippers, batching plants, Concrete Mixer, steel shutter plates etc. required for the efficient execution
work at his own cost. The running charges of such plant and cost of consumables and conveyance are to
be borne by the contractor. Any deviation from this may lead recession of contract.

In the event of delay in supply of design reasonable extension of time shall be granted on the application
of the contractor. But no claim for monetary compensation will be entertained under any circumstances.
Under no circumstances, interest is chargeable for the dues or any additional dues, if any payable for the
work.

An affidavit shall be furnished by the contractor at the time of submission of tender paper about the
authentication of tender documents. The scanned copy of the affidavit is to be uploaded through the e-

procurement portal along with the technical bid. The affidavit in original is to be produced before the
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officer inviting tender after opening ofthe tender positively.

Deleted

Prediction of flood/monsoon Damage:

The contractor shall make his own arrangement at his cost to shift the machineries, equipment’s,
materials, labourer and departmental machineries if hired by the contractor to a safe place prior to flood.
The work shall have to be resumed after the flood come to normal. No extension of time for the
completion of the work may be considered by the Department if the discontinuance of the work is beyond
the reasonable attempts of the contractor to such eventualities.

The debris, sand and other materials, accumulated in the work area during flood shall be removed by the
contractor as required for continuing the work at his own cost. By any chance,if any excavated portion
that could not be filled up with concrete by the contractor, gets filled up during the monsoon period with
earth such removal will not be paid again. The contractor will have to re-excavate the same at his own
cost.

It shall be distinctly understood that it is entirely the responsibility of the contractor to make such
arrangements may be required from time to time to protect the men, machinery, materials and the work
under progress and work for which the measurements were recorded and payment made, against any
damages either during working season or during the flood. The department accepts no liability, what so
ever for any damage or loss of men, materials, machinery and type of hindrance caused to the progress of
work.

The Contractor should provide at his own cost adequet protection measures to complete the work at the
end of working season or work in progress against the eventuality till completion and handing over the
entire work to the department.

Dewatering from the foundation of structures when and where necessary during execution will have to be
done by the contractor and no extra payment will be made on that account. The rate of respective items of
work is inclusive of the dewatering.

The term dewatering shall mean the execution or operation of the items due to standing water as well as
due to percolation water.

In case of discrepancy revealed between P1 form and Detailed Tender Call Notice, condition in P1form

shall prevail over the Detailed Tender Call Notice.

No claim for idle labour etc. on any account will be entertained by the Department.

Th clause of printed form of P1 contract with latest addition/ deletion/ corrections/ substitution etc.will
also is binding.

APPROVED

Sd/-
Superintending Engineer
Lower Indra Canal Division.
Khariar
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1. Preparation of Tender Documents

The intending tenderer shall log in to the e-procurement portal identified as http://tendersorissa.gov.in

and download the required of the bid document the bidder will fillup the required informations and fillup
the percentage in figures on the bill of quantity in MS Excel sheet. The bidder is to scan his registration
certificate, GST No., PAN Card, Affidavit, No relation certificate and certificate issued by competent
authorities required for full filling the eligibility criteria specified in the bid document for the work. The
bidder is also required to scan the RC and other papers relating to the machineries and other documents as
specified in the bid document.
2. Method of submission of Tender Documents

The tenderer shall upload the scanned copy / copies of the documents and information as per requirement
of the bid documents through the e-procurement portal.All documents and scanned copies are to be
uploaded in the designated location, failing which the bid will be rejected. All the uploaded documents
should be clear and legible. Before activating the submit button the clarity of the document may be
ensured by taking out a sample copy. In the e-procurement tendering system the bidder is required only to
submit the required information as per bid document instead of submitting the entire technical bid
document. The “online” bidder shall digitally sign on all statements, documents, clarifications uploaded by
him owning responsibility for their corrections/authenticity. If any of the information furnished by the
bidder is found to be false /fabricated/bogus, the bidder will be blacklisted.

a) The information required as per bid documents may be provided in the specified format annexed to
the bid document.

b) If the intending tenderer is an individual, the documents shall be digitally signed by the individual
while uploading the tender through e-procurement portal.

¢) If the intending tender is a proprietary firm it shall be digitally signed by the proprietor while
uploading the tender through e-procurement portal.

d) If the intending tenderer is a firm in partnership it shall be digitally signed by a partner holding the
power of attorney for the firm in partnership in which case a certified copy of power of attorney shall
accompany in the technical bid documents.

e) If the intending tenderer is a limited company or Corporation,it shall be digitally signed by a duly
authorized person holding the power of attorney in which case certified copy of power of attorney
shall accompany.

f) All witnesses and sureties shall be persons of status and probity and their full names, occupation and

address shall be stated below in the appropriate place.
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g) As the period of execution is 01 (One) Calender months. Provision of payment of escalation as per

details given in Clause-31(a) of Condition of Contract is not applicable.
h) The agency will install display board mentioning information about the work at work site after drawl
of theagreement at his own cost.
3. Opening of Tender Documents.
The tender documents will be opened on dated 05.08.2026 at 10.30 A.M by the openers of the
Superintending Engineer, Lower Indra Canal Division, Khariar in the O/o the Superintending Engineer,
Lower Indra Canal Division, Khariar Dist, Nuapada in the presence of tenderers or their authorized
representative,who wish to be present.
4.  Minimum Qualifying Criteria
A.  The bidder must upload the valid R.C, Valid GST No. and PAN, Affidavit, undertaking regarding
No-relationship certificate which are mandatory.
5.  Final Decision making authority
The competent authority reserves the right to accept or reject or disqualify any of the tenders without
assigning any reasons and its decision shall be final.

6. Further Clarification

The Chief Construction Engineer, Lower Indra Irrigation Project, Nuapada may be contacted during office
hours on any working days for any further clarification. The bidder can also seek clarification through the
portal within 7 days from start of sale of bid documents. The officer inviting the tender will respond for

the queries raised by the bidder through the same portal.
7. Sample of all material

The contractor shall supply sample of all materials before procurement for the work for testing by
Superintending Engineer, Quality Assurance Division, Bhawanipatna at his own cost. If found un suitable

the same may be rejected.
8. Trail Boring

The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level. While

quoting his rates for tender the contractor shall takein to account of the above aspects.

9. From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire orother causes and they hold the Govt. of Odisha harmless for
any claims for injuries to person or structural damage to property happening from any neglect, default,

want of proper care or misconduct on the part of the contractor or any one in his employment during the
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execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone,

epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made

good by the contractor at his own cost.

10. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an site
order book to the contractor to be kept at the site of the work withpages serially numbered. Orders
regarding the work whenever necessary are to beentered in his book by the PWD Officer-in-Charge with
their dated signatures and dulynoted by the contractor or his authorized agents withtheir dated signature.
Orders entered in his book and noted by the contractor’s agent shall be considered to have been duly given
to the contractor for following the instructions of the Department. The orderbook shall be the property of
the PWD and shall not be removed from the site of work without written permission of the Engineer

(SuperintendingEngineer) and to be submitted to theEngineer-in-Charge every month.

11. The tender should conduct three bores at each pier and SBC of soil at foundation level and abutments
location and furnish the test results in conformity with IRC code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and SBC tests etc. without any
extra cost to the Department.

Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest
Money Deposit on submission of bids:

The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids

through the e-procurement portal of Government of Odisha i.e.' https://tendersodisha.gov.in"'.

Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it
has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for
all Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc.

in phases (Table below in 33.16). The process outline as well as accounting and reporting structure are

a)

b)

c)
d)

333

indicated below :

It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of
Tender Paper and Earnest Money Deposit on submission of bids.

Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks
as well can be accessed by the intending bidders.

Reporting and accounting of the e-receipts will be made from a single source.

Credit of receipts into the Government accounts and to the designated Bank account of the participating
entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or
failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell,

NIC, the designated Banks shall not be held responsible for such pendency or failure.

33.4

Banking arrangement:
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Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement

portal of Government of Odisha (https://tendersodisha.gov.in)

The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB,
who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and
Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's
branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost

and EMD by bidder:

a)

b)

ii.

d)

€)

33.6
a)

b)

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the

required active tender from the "Search Active Tender" option. Now submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.
Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.
Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank
name as available in the payment options

A bidder shall make electronic payment using his/her internet banking enabled account with designated

Banks or their aggregator banks.

A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated

Banks.
Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by
adding the account number as mentioned in the challan as an interbank beneficiary.
Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction
by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission process.
System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' generated
in the acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an
abstract of the cost of tender paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and
instruct the designated Banks to remit the money to the State Government account under different heads. In
respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber
Treasury account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts -
0097-Misc. Receipts-02237-Cost of Tender Paper.
For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha
Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha Treasury
portal.
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Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of

Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS
will contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the
money through the Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank
account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to
the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-
procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various
reasons.

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the
Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender
inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-
Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the Division.
By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to
edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like
one bidder at a time.

Role of the Banks:

Make necessary provision / customizations at their end to enable the provision for online payments / refunds as
per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online
payment processes and redirect them to e-Procurement website with necessary transaction reference details
enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of
PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated
below.

Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working

day from the date of generation of the XML file and also provides a confirmation to NIC on the same.
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Role of State Procurement Cell:

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online
payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the Government
Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha
Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this
functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to
the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State
PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly
progress reports to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
activity.

e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted
refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status
against a day

e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre :

Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to
enable the provision for electronic payment.
The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.
NIC will provide an interface to organizations to download the electronic receipt data.
Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same
to the authorized Banks for enabling automatic refund/settlement of funds.
NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order
to make remittance of the tender paper cost to the State Government account using the Odisha Treasury
portal.
Role of Cyber Treasury :
The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted
for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.
The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation
of the electronic remittances made to the State Government account.
Redressal of Public grievances:
The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an
effective procedure for dealing with, public complaint for e-Receipt related matters. In  case, any
mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either

suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre,
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Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point

Branch of the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell,
Odisha will notify the contact number and address of the Help Desk for resolution of any dispute regarding

e-Receipt.

33.14 Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of  earnest deposit will be applicable
for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender
paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

33.15 These arrangements would be made effective after signing of MoU between the designated Banks and
the State Procurement Cell, firming up of Banking arrangements and technical  integration between
designated Bank and e-Procurement Portal.

33.16 Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest
Money Deposit on submission of bids.

Cost of Tender Paper on submission of bids Earnest Money Deposit on submission of

bids

Government L The payment towards the cost of | 1. In case of tenders of Government
Departments Tender Paper, in case Departments, amount towards
Government Departments, shall Earnest Money Deposit on

be collected in separate Pooling submission of bids shall be

accounts opened in Focal Point collected in a pooling account

Branch  called e-FPB  of opened for this purpose at Focal

respective designated banks [as Point Branch called e-FPB of

stated in Para 2] at Bhubaneswar respective designated banks at

on T+1_day. Bhubaneswar and the banks will

remit the amount to respective
bidder’s account within two
working days on receipt of
instruction from TIA through
refund and settlement of e-

I With reference to the Notice procurement system.

Inviting Tender/ Bid | II. In case of forfeiture of Earnest
Identification Money Deposit on submission of
Number, the amount o) bids, the e- Procurement portal will
realized is to be remitted to direct the Bank to transfer the
Government Account under the EMD value from the Pooling
Head Of Account 0075-Misc. Account of SPC to the registered
General Services-800-Other account of the tender inviting
Receipts-0097-Misc.  Receipts- authority within two working days
02237-Cost of Tender Paper of receipt of instruction from TIA.
through Odisha Treasury Portal
after opening of the bid.

Cost of Tender Paper on submission of bids Earnest Money Deposit on submission of
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bids

State PSUs L. In case of State PSUs, Statutory | I. Amount towards EMD  on
Statutory corporations, Autonomous submission of bids shall be
Corporations, Bodies and Local Bodies etc. the collected in a separate pooling
Autonomous amount towards Cost of Tender account of Focal Point Branch
Bodies and Paper, on submission of bids called e-FPB of respective
Local Bodies. shall be collected in separated designated banks at Bhubaneswar
pooling accounts opened  in and the banks will remit the
Focal Point Branch called e-FPB amount to respective bidder’s
of respective designated Banks at account on receipt of instruction
Bhubaneswar on T+1 days. from TIA through refund and
settlement of e-procurement system
within two working days from

receipt of such instruction.
1L The Paper cost will be transferred | II. In case of forfeiture of Earnest
to the respective current accounts Money deposit on submission of
of concerned State PSUs, bids, the e- Procurement portal will
Statutory Corporation, direct the Bank to transfer the
Autonomous Bodies and Local EMD value from the Pooling
Bodies etc. after opening of bid. Account of SPC to the registered
account of the tender inviting
authority within two working days

of receipt of instruction from TIA.

State PSUs | IIl. In case of State PSUs, Statutory | III. Amount towards EMD on
Statutory corporations, Autonomous Bodies and submission of bids shall be
Corporations, Local Bodies etc. the amount towards collected in a separate pooling
Autonomous Cost of Tender Paper, on submission of account of Focal Point Branch
Bodies and bids shall be collected in separated called e-FPB of respective
Local Bodies. pooling accounts opened in Focal Point designated banks at Bhubaneswar
Branch called e-FPB of respective and the banks will remit the
designated Banks at Bhubaneswar on amount to respective bidder’s
T+1 days. account on receipt of instruction
from TIA through refund and
settlement of e-procurement system
within two working days from

receipt of such instruction.

IV. The Paper cost will be transferred to the

respective current accounts of concerned | IV. In case of forfeiture of Earnest

State

PSUs, Statutory Corporation,

Autonomous Bodies and Local Bodies
etc. after opening of bid.

Money deposit on submission of
bids, the e- Procurement portal will
direct the Bank to transfer the
EMD value from the Pooling
Account of SPC to the registered
account of the tender inviting
authority within two working days
of receipt of instruction from TIA.
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INSTRUCTION TO BIDDERS (dTB)
E-PROCUREMENT

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

The authority belonging to the major discipline is competent to invite tender of composite bids. He will
also nominate the Assistant Superintending Engineer who will deal with all matters relating to the bids
in the invitation of bids.

For composite tender, estimated cost of each component should be clearly indicated in addition to
combined estimated cost put to tender. The eligibility of bidders will correspond to the combined
estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules /amendments
issued there under from time to time. If he fails to do so, it will be considered a breachof the contract and
the Superintending Engineer/ Superintending Engineer may at his discretion without pre-judice to any
other right or remedy available under law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation of the provisions of thesaid Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as
it is otherwise provided in the Contract, cover all his obligations under the Contract (including those in
respect of the supply of goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution and completion of the
work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in the Contract
data.

Throughout these bidding documents, the terms ¢’ bid and tender*” EMD and Bid Security and their
derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work / building work all other
ancillary works such as sanitary and water supply installations, drainage installation, electrical work,
Firefighting installation, horticulture work, roads and paths and gate works in dams and canals etc. , the
bidder apart from being a registered civil Contractor of appropriate class must associate himself with
agencies of appropriate class those who is eligible to tender for sanitary and water supply drainage,
electrical Firefighting installation and horticulture works in the composite tender. Intending purchasers
are not required to produce any documents viz. copy of Registration, GST Registration certificate &
GSTINetc, at the time of purchase of tender documents but will be required for verification purpose at
later stage. Furnishing copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. The L1 Bidder is required to
attend the officer inviting the bid for verification of original documents within five days of opening
the Price bid.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder
intending to participate in the bid is required to register in the Portal with some information about the
firm/Contractor. This is a onetime activity for registering in Portal. During registration, the contractor
has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of
appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code,
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Sify, TCS, MTNL e-Mudra etc.

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of DSC. For
each login, a user’s DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the unique ID,
password and DSC combination and authenticates the login process for use of portal.

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date of
tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the
homepage. Only a small notification will be published in the newspaper specifying the work details
along with mention of the specific website for details. The publication of the tender will be for specific
period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which
the same will be removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.

1.8.3.  Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

1.8.4. If the software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders,
bidders will be required to avail on-line payment.

1.9. The biddersare to participate in the bid on-line.
1.10. DELETED.

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.12. Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

ELIGIBLE BIDDERS:

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the
State Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/
MES/ Railways for execution of civil works. The Bidders are required to enclose the proof of
registration from the registering authority along with the Bid subject only to the registration in the portal
using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the state Govt. before award of the work as per prevalent
registration norms of the state.

2.2.  All bidders shall provide a statement that the bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant or any other entity that has prepared the design, specifications,
and other documents for the Project or being proposed as Project Manager for the Contract. A firm that
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has been engaged by the Engineer-in-Charge to provide consulting services for the preparation or

supervision of the works, and any of its affiliates shall not be eligible to bid.

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary
and above in the Government of Odisha in the concerned Department, he shall inform the same in
Schedule-A of the bid document mentioning the exact details in a covering letter along with the tender,
failing which his bid will not be considered. Also, if the fact of relationship subsequently comes to light,
his contract will be rescinded. The bid security or the performance security will be forfeited and he shall
be liable to make good any loss or damage resulting from such cancellation. In case the bidder has no
relationship with any of the officers mentioned above he shall have to furnish with his bid an
undertaking to that effect.

2.4. He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the concerned
Department. Any breach of this condition by the contractor would render him liable for penal action for
suppression of facts.

2.5. No Engineer of gazette rank or other gazetted officer employed in Engineering or Administrative duties
in an Engineering Department of the Government of Odisha is allowed to work for contractor for a
period of two years after his retirement from Government service, without prior permission of the
Government of Odisha in writing. Such a contract is liable to be cancelled if either the contractor or any
of his employees is found any time to be such a person who had not obtained the permission of the
Government of Odisha as aforesaid before submission of the tender for engagement in the contractor’s
service.

QUALIFICATION CRITERIA:

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned
copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in support of
eligibility criteria and qualification information. The L-1 bidder shall have to produce the original
documents in support of the scanned copies and statements uploaded in the portal within 5 days of
opening of price bid. The Bids from Joint ventures are not acceptable.

3.2. The bid shall include following information and documents.

(a) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate&
GSTIN should accompany the technical bid.

(b) Copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory.

(c) In case the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the state, he/she is required to furnish additional
1% EMD/ Bid security.

3.3. DELETED
3.4. The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments submitted in proof
of the qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.; and/or
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c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could

not furnish rational justification to the Engineer-in-Charge.

d.Indulged in unlawful & corrupt means in obtaining bids.

e.Been black listed/their registrations by the competent authority.
ONE BID PER BIDDER:

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by

cost of bid document and appropriate bid security. The system shall consider only the last bid submitted
through the E-Procurement portal.

COST OF BIDDING:

5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Engineer-in-Charge will in no case be responsible and liable for those costs.

5.2.  All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN, ferry,
tollage charges and royalties and any other charges except GST.

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while making
deductions in the bills.

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise specified in the
conditions of contract.

SITE VISIT:

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general
shall themselves obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed. The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract documents. Submission
of a bid by a bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at
which tools and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of work.

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data,
supplemented by any information available to the bidder.

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition
by the intending Bidder. The bidder may ask question in the e-procurement portal using his DSC;
provided the questions are raised before the date mentioned in the home page under critical dates.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

7.1.  The description of the work is as mentioned under Invitation for Bid.

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or
typical sections of the project. Bidder may down load these drawings and take out the print for detail
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study. Any other drawings and documents pertaining to the works available with the officer inviting the

Bid as well as in the office of the Superintending/Superintending Engineer as mentioned in the contract
data will be open for inspection during working hours on all working days by the bidders. The bidder is
required to down-load all the documents including the drawings for preparation of his bid. It is not
necessary on the part of the Bidder to up-load the drawings other Bid documents (after signing) while
up-loading his bid. He is required to up load documents related to his qualification information and Bill
of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred to all
the drawings and documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or
backing out of the bid claiming for not having referred to any or all documents provided in the Bid
document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding process and in
such cases the bid security shall be forfeited.

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,
terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various
items of work to be done and the set of terms & conditions of contract to be complied with by the
contractor who intends to bid and other necessary Documents can be seen in the office of the officer
inviting the Bid during office hours everyday except on Sundays & Public Holidays till last date of sale
of tender paper.

8.2. No paper copy of the bid shall be sold.

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of
bid documents. If the documents are issued to the intending bidder without having been so filled in &
completed, he shall request the officer inviting the bid to have this done before he completes and
delivers his bid.

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to the
deadline for submission of bids. The Employer's response will be forwarded through the e-mail ID of the
enquirer.

8.5. PRE-BID MEETING: DELETED
AMENDMENT OF BIDDING DOCUMENTS:
9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding

documents by issuing addenda.

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the website
www.tendersOdisha.gov.in / notice board and through paper publication.

9.3. To give prospective bidders reasonable time in which to take an addendum into account in preparing
their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission
of the higher authority may, at his discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS

LANGUAGE OF THE BID:

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any
other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:
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Following documents will be deemed to be part of the bid even if not submitted with the bid.

1) Invitation for Bids (IFB)

(1) Instructions to bidders (ITB)
(i11) Conditions of Contract

@iv) Contract Data

(V) Specifications

(vi) Drawings

All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder
shall carefully go through the document and prepare the required documents and up load the scanned
documents in Portable Document Format to the portal in the designated locations of Technical Bid. He
will fill up the percentage rate in the BOQ down loaded for the work in designated Cell and up-load the
same in designated locations of Financial Bid. Submission of document shall be effected by using DSC
of appropriate class.

Cost of “Bid document” &“Bid Security” shall be remitted online using e-procurement Gateway
“Technical Bid”’ shall comprise.

(1) Declaration under the Official Secret Act, 1923

(i1) Qualification Information and supporting documents,

(ii1) Certificates, undertakings, affidavits,

“Financial Bid “‘shall comprise.

(1) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:

12.1.

12.2.

12.3.

12.4.
12.5.

12.6.

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made
available to the bidder.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank. The
line item total in words and the total amount shall be calculated by the system and shall be visible to
the bidder.

In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or
“excess” to indicate how much his price offer is excess or less (Up to two decimal Place)than the
estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be consideredin the process of bid
evaluation.

All duties, taxes, excluding GST including Building and other Construction Workers Welfare Cess @
1% payable by the contractor under the contract, or for any other causeshall be included in the rates,
prices submitted by the bidder.Taxes on material in respect of this contract shall be payable by the
Contractor and Government will not entertain any claim whatsoever in respect of the same except GST
payable for works contract.
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In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be

consideredas unbalanced and in case the bidder is unable to provide satisfactory explanation such a
tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment towards
Cement, Steel & Bitumen and escalation of all components of work as per Sub-Clause 31 of
Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as
it is otherwise provided in the Contract, cover all his obligations under the Contract (including those in
respect of the supply of goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution and completion of the
work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees, with the
provisions of:

1) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local
or other duly constituted authority in relation to the execution and completion of the works and
remedying of any defects therein, and

ii)  The rules and regulations of all public bodies and companies whose property rights are affected
or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.

CURRENCIES OF BID AND PAYMENT:

13.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments
shall be made in Indian Rupees.

VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data,
after the deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for
a shorter period shall be rejected by the Engineer-in-charge as non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid
may request the bidders to extend the period of validity for a specified additional period. The request
and the bidders’ responses shall be made in writing or by cable or by e-mail.

14.3. DELETED.

BID SECURITY:

15.1.  The Bidder shall remit a bid security for the amount mentioned under Contract Data.

The successful lowest bidder will produce the original of all scanned documents for verification
within 5 days of opening of the tender (Price Bid). In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in future from
participating in tender for three years and will be blacklisted by the competent authority. In
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such a situation, successful L-2 bidder will be required to produce his original documents for
consideration of his/her tender at the negotiated rate equal to L-1 bidder.

15.1.1. DELETED
15.1.2. DELETED.
15.1.3. DELETED

The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable Bid
Security and not secured as indicated in Sub-Clauses 15.1.

Combined bid security for more than one work is not acceptable.

In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in
Engineering who are registered with the Government of Odisha, the rules framed by government from
time to time about Cost of Bid documents, Bid security, performance security will apply.

The bid Security of unsuccessful bidders will be returned within 28 days of the end of the validity
period specified in Sub-Clause 14.1.

The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance security if
any

The Bid Security may be forfeited
15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bids.

15.7.3. DELETED.
15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.7.4.1. Sign the Agreement; or

15.7.4.2. Furnish the required Performance Security including additional performance security if any.

FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and
time of submission. The bidder shall only submit single copy of the required documents and Price Bid
in the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write the
figures, the words will be self-generated. The Bidders are advised to up-load the completed Bid
document well ahead of the last date & time of receipt to avoid any last moment problem of power
failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission.
He shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price
bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place, he clicks the submit
button to submit the bid to the portal.
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16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only

after satisfying that all the documents have been uploaded, the Bidder should activate submit
button.

16.3.2. In the e-procurement process, each process is time stamped. The system can identify each
individual who has entered into the portal for any bid and the time of entering into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, especially
the scanned documents by taking out sample printing. Non-submission of legible documents
may render the bid non-responsive. However, the Officer inviting the Bids if so desires, can
ask for legible copies for clarification within a stipulated period of 7 days, provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit such
documents with in the stipulated date, his bid shall be evaluated on its own merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

17.1.  All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

17.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1.  The online bidding will remain active till the last date and time of the bid submission. Once the date
and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
of bid submission shall remain unaltered even if the specified date for the submission of bids declared
a holiday for the Officer inviting the Bid.

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment
in accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the
bid & Engineer-in-Charge and the bidders previously subject to the original deadline will then be
subject to the new deadline.

LATE BIDS :

19.1.  The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS :

20.1.  In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet
or traffic jam or power failure. If the bidder fails to submit his modified bids within the designated
time of receipt, the bid already in the system shall be taken for evaluation.
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In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure of receipt of the bid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

E. OPENING AND EVALUATION

21. OPENING OF THE BID:

21.1.

21.2.

21.3.

214.

21.5.

Bid opening dates are specified during tender creation or can be extended vide corrigendum. These
dates are available in IFB , tender document as well as the home page of portal. Bid opening can be
done by the authorized users which are defined during the tender publication / approval stage. The bids
are encrypted using their public keys and can be decrypted only on or after the Bid Opening due date.
The bid openers private key will be required to open the bids and all the openers have to log on to the
portal during that time.

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server time is
taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender cannot be opened.

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing to
clarify his technical bid, if necessary.

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter, which
will also indicate the date, time and venue of opening of the Bid.

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the
system for the bid, will finalize the list of responsive bidders. They will log on to the site with
their DSC and record their comments on the Technical evaluation page in the system. The
Officer Inviting the Bid if also the accepting authority, shall log on to the system with his
digital signature and check the technical evaluation. He can either accept or pass on to the
evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the
Accepting authority in the system, the system shall automatically generate letter to all the
responsive bidders and the system shall forward the letter to all the responsive bidder that their
technical bid has been evaluated responsive with respect to the data/information furnished by
him and the letter shall also intimate him the date & time of opening of financial bid. The
system shall also inform the non-responsive bidders in their email ID that their bid has been
found non-responsive.

The Technical evaluation of all the bids will be taken up as per the information furnished by the
Bidders. If any of the information/ statements/documents/certificates furnished by the bidder is
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found to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his
registration in the portal shall be blocked and the bidder is liable to be blacklisted.

21.6. After the technical evaluation of the bidders and selection of the qualified bidders, the financial
evaluation will be made.

21.6.1. After bid evaluation of lowest bidder is subject to satisfaction of other qualification
information asked for in the bid pursuant to Clause-3.

21.6.2. DELETED

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

21.6.4. At the time of opening of “Bid”, the names of the bidders whose bids were found responsive
in accordance with Sub-Clause 24.1 will be announced. The bids of only those bidders will be
opened. The remaining bids will be rejected.

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each
item, any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at the
opening.

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared
and recorded first.

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

21.6.8. The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

PROCESS TO BE CONFIDENTIAL:

22.1. Information relating to the examination, clarification, evaluation, and comparison of bids and

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not
officially concerned with such process until the award to the successful bidder has been announced.
Any effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions
may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at

his discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable or by e-mail, but no change in
the bid price or substance of the bid shall be sought, offered.

23.2.  Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to
his bid from the time of the opening to the time the contract is awarded. If the bidder wishes to bring
additional information to the notice of the officer inviting the bid, it should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether
each bid:-

24.1.1. Whether the Bid security is confirmed by issuing institution/bank.

24.1.2. Has submitted legible documents for evaluation
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24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. Is substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “ Bid”, the responsiveness of the bids will be further determined
with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and
drawings.

A substantially responsive “Bids” is one, which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one

Which affects in any substantial way the scope, quality, or performance of the works?

Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer
inviting the bid or the bidder’s obligations under the contract or

Whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a “Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all
the participating bidders after opening on their respective logins. Each activity is recorded in the
system with date and time stamping.

25. EVALUATION OF BIDS: DELETED
25.1.  If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified bidder
is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall be invited for
negotiation by the officer inviting the Bid or by an officer authorised by him in writing. Negotiations
of financial bid with only the lowest bidder shall be carried out, if necessary. Negotiation of bid will
be carried out by manual way.
25.2. DELETED.
25.3. DELETED
25.4. DELETED.
25.5. DELETED.
F. AWARD OF CONTRACT
26. AWARD CRITERIA:
26.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has offered the lowest evaluated price.
26.2.  On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who
would be responsible for taking instructions from the Engineer-in-Charge.
26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting the
whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted.
26.4. The successful bidder registered under other State Government / MES / Railways / CPWD in

equivalent rank has to register under state PWD before signing of the agreement.
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OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby

facilitating a particular Bidder for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD/Bid Security unless adequate justification for such back out is furnished.
Appropriate action for blacklisting the bidder shall also be taken apart from dis-incentivising the
bidder.

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the
bidder fails to sign the agreement within the stipulated period mentioned under clause 29.2, his bid
security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the lowest
or any other tender and reserves to him the authority to reject any or all the tenders received without
assigning any reason.

28.2.  All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer
Inviting the Bid shall mention the amount of Performance Security and additional security required to
be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance
shall be treated as closure of the Bid process and commencement of the contract.

29.2.  The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security &
additional Performance security (if any) in the prescribed form & the work programme & shall sign
the agreement in prescribed format, failing which the Engineer-in-Charge shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The
agreement will incorporate all agreements between the officer inviting the bid and the successful
bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

(Amendment to Para-3.5.14 Note-1 of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.2. The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence & documents leading thereto & required amount of
performance security including additional performance security as per sub clause 29.2 hereof.

29.2.3. Standard Bid Document P.W.D. Form P-1

29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the
agreement. The notification of award will constitute the formation of the contract subject only to the
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furnishing of performance security and additional performance security in accordance with the

provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be issued by
the Engineer-in-Charge of the major component of the work on behalf of the Governor of Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify
the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

30.1.

30.2.

(a)

(b)

(c)

(d)

(e)

(®)

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended
for award has been engaged in corrupt or fraudulent practices in competing for the contract in
question. He will report to the Officer Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.

GENERAL INSTRUCTION TO CONTRACTORS
(as per DoWR letter No. 20415 dt.14.09.2015)

GENERAL INSTRUCTION TO CONTRACTORS
Any agency or contractor executing a work should be aware about the local festivals like Nuakhai, Makar

Sankranti, Raja Sankranti, Chaiti Parab, Danda Nata or any such festivals which may affect the work
schedule. Therefore, the contractor should engage more work forces during working period available at

his disposal to complete the work as per schedule.

In the peak summer season, working hour is curtailed by the Labour Department to avoid exposure to
personnel to the scorching sun and heat. It is the duty of the agency to increase the number of work force

and to employ the existing work force during morning and afternoon hours as per Government orders.

Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually heavy rainfall
resulting in a declared calamity, the contractor is not eligible for any extension of time. The contractor
should plan the deployment of work force and machinery, so as to complete the work as per schedule

considering ordinary vagaries of nature.

The same applies for borrow area ponding also. The contractor should for respossible ponding of borrow
area in monsoon and likewise lift more quantity of soil/ other materials during dry period, so as to

complete the work as per schedule.

The contractor should take up the work with due diligence in the acquired land without waiting for
acquisition of entire land. This should be completed in proportionally less period depending on the

quantum of available work front.

TheAgency should plan his work programme and mobilize men and machineries considering the canal
closure programme of a particular system or area. Khariff / Rabi closure can’t be imposed arbitrarily on

the farmers as per the convenience of the agency. Closure of canal forthe interest of work will be solely at
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the discretion of the Engineer-in- charge and can’t be claimed as amatter of right.
There will be always be standing crop before harvesting season as per crop schedule and this fact has to
be clearly understood by the agency. Extension of time on this ground may not be considered by the

Divisional officer.

Only the day(s) of elections to the Local Bodies / Assembly / Parliament will be treated as non working
day(s)

Definitions
In the contract (as here in after defined) the following words and expressions will have the meanings here

by assigned to them.
Approved/Approval-Means approved in writing.

ConstructionPlant —Means all equipments, appliances or things of whats ever nature required for
the execution, or completion, maintenance of the works or temporary works but does not include
materials or other things intended to form or forming part of the permanent work.

Contract—means the instruction and information for tenderers General and Special conditions of the
contract, Technical Specification, drawings, tender (including the schedule of quantities and tender
prices) the formal agreement and all agenda and attachment related to the above.

Contractor — means the particular person, firm or corporation with whom the contract has been made for

executing the work.

Drawing — Means the drawings referred to in the specifications, any modifications of such drawings
approved in writing by the Superintending Engineer, Lower Indra Canal Division, Khariar and such

other drawings as may from time to time be furnished or approved in writing by the Engineer-in-Charge.

Engineer-in-Charge— Means the S.E./ Superintending Engineer, in-charge of the work specified or parts
of the works under the contract, or such other departmental assistants or sub-ordinates to whom the
Superintending Engineer, in-charge may have delegated certain duties, acting separately within the scope
of particular duties entrusted to them.

Government—Means Government of Odisha, Department of Water Resources.
[.S.S./B.1.S.-MeansIndianStandardSpecifications/BureauofIndianStandard.

Temporary Works — Means all temporary works of every kind required for the performance of the
contract.

Specification — Whenever the term “Specification” is used, apart from a specified standard specification,
it shall mean the specification or plan prepared for a particular site as instructed to the contractor in

executing that item of work.

Year-Means Financial Year.
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1. The contractor has to mention percentage excess or less over the amount put to tender.

2. The contractor will write percentage excess or less up to two decimal points only if he writes the
percentage excess or less up to more than two decimal points, the two decimal points shall only be

considered with out rounding up.

3. A bidder can submit only one tender paper for a particular work, submission of more than one tender
paper by a bidder for a particular tender will liable for rejection of all such tender papers as per Works

Department Letter No.4985/Wdt.28.03.2007.

4. The single tender received in the first call shall be cancelled without opening of the bid. The acceptance
of a single tender received, even after retendering should have prior approval of the next hgher authority

as perWorks Department MemorandumNo.16 dt.01.01.2015.
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I/We hereby tender for the execution for the Governor of Orissa of the work specified in the underwritten
memorandum at the rates specified therein within a period of 02 (Two ) calendar months from the date of written
order to commence and in accordance in all respect with specifications, designs, drawing and other documents
referred to in rule thereof and subject to the annexed conditions of contract and with such materials as are provided
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TENDER FOR WORKS

for by and in all other respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) If Several sub-works are
included they should be detailed
in separate list.

a)

Name of the work “Supplying and installation of

250KV A,33/435KV ATransformer near Control Room at Dam Site, Tikhali of
Lower Indra Irrigation Project.”

b) Amount put to tender : Rs 9,36,000.00
c) Agreement Value: Rs.
b) This deposit will be 1% of the | d) Earnest money: Rs.9,400/-
estimated cost of the work. e) Initial security deposit @ 2% (including earnest money) to be
deposited before the commencement of the work:
Rs.oiiiiiiiiiin
c) This percentage deduction | f) Security deposit @ 5% to be deducted from bills:
from bills will be credited to the
contractor’s security deposit.
g) Time required for the work from date of written order to commence
01 (One) calendar months.
h) Date of written order to commence .................
1) Total number of items tendered for: 03 (Three) Nos.

“Bill of quantities have been attached separately’

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed here to so far applicable, or in
default thereof to forfeit and pay to the Governor of Orissa or his successors in office

the sum of money mentioned in the said conditions.

Signature of Dated the ...................

contractor

before

submission

of tenderer

*Signature  Witness

of witness

Contractor

to

tenderer’s

signature
Address
Occupation

The above tender is hereby accepted by me on behalf of the Governor of Odisha.

CONTRACTOR
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Datedthe ..................... Dayof ................ 2026

ODISHA PUBLIC WORKS DEPARTMENT
(Form P1)
PERCENTAGE TENDER AND CONTRACT FOR WORKS
General Rules and Directions for the guidance of Contractors

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on
board hung up in the office of and signed by the Superintending/Superintending Engineer. This notice will state
the work to be carried out, the items and approximate quantities thereof as well as the date of submitting and
opening of tenders also the amount of earnest money to be deposited and the amount of the security deposit to be
deposited by successful tenderer and the percentage if any, to be deducted from bill. Copies of the specification,
design and drawing and any other documents required in connection with the submission of tender signed for the
purpose of identification by the Superintending/Superintending Engineer shall also be opened for inspection by
the contractor at the office of the Superintending/Superintending Engineer during office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member
thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power
of attorney, authorizing him to do so.

3. Receipts for payment made on account of work, when executed by firm must also be signed by several
partners except where the contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firms by one of the partners, or by some other person having authority to give effectual
receipts for the firm.

4. The amount of earnest money to be deposited will be 1% of the amount put to tender.

5. The Engineer-in-Charge or his fully authorized assistant will open the tenders in the presence of any
intending contractors who may be present at the time opening.

6. The Chief Construction Engineer, Lower Indra Irrigation Project, Khariar shall have the right of
rejecting all or any of the tenders.

7. Contractors should pay 1% as earnest money at the time of submitting tenders and 1% as initial security
at the time of acceptance of tender. Besides the earnest money and initial security, contractors of Super, Special,
A and B classes will be made required to furnish @5% security deposit by way of each bill where as in case of C
and D class contractors such deductions will be made @ 3% of gross amount of each bill. Thus the total security
deposit from contractors will be 5% for Super, Special, A and B classes and 3% for C and D classes respectively.
8. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from the offer
before acceptance of the tender by the competent authority.

9. T.D.S (Tax Deducted at Source) towards GST & CESS etc. will be deducted at the rate prescribed in the
Goods and Service Tax 2017, Building & other construction works welfare Cess Act 1996 & as amended from
time to time.

10. GST (Goods and Services Tax) has been introduced with effect from 1st, July, 2017 thereby abolishing
the Odisha VAT (Value Added Tax) which was in force at the time of calling of the tender of this work. As such,
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it is agreed that, instead of VAT, GST as applicable is to be recovered from the payment to be made in respect of

this Works Contract Accordingly.

CONDITIONS
OF
CONTRACT
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Compensation
for delay. The
work should
not be
considered
finished until
such date as the
Superintending
Engineer shall
certify as the
date on which
the work is
finished after
necessary
rectification of
defects as
pointed out by
the
Superintending
Engineer or his
authorized
agents are fully
complied with
by the
contractor to
the
Superintending
Engineer’s
satisfaction.
Action when
whole security
deposit is
forfeited.

CONTRACTOR
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CONDITIONS OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor to
Government under the terms of this contract may be deducted from or paid by the sale of a
sufficient part of his security deposit or from the interest arising there from or from any sums
which may be due or may become due to the contractor by Government on any account
whatsoever and in the event of his security deposit being reduced by reason of any such
deduction of sale as aforesaid, the contractor shall within ten days thereafter make good in
cash or Government securities endorsed as aforesaid any sum or sums which may have
deducted from or raised by sale of the security deposit or any part thereof.

Clause - 2(a): The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date of which the written
order to commence work is given to the contractor. The work shall, throughout the stipulated
period of the contract, be carried on with all due diligence (time being deemed to be of
essence of the contract on the part of the contractor) and the contractor shall pay as
compensation, an amount equal to ¥2 percent on the amount of the estimated cost, if the whole
work as shown by the tender for every day that the work remains un-commenced, or un-
finished on which the work is finished after necessary rectification of defects as pointed out
by the Superintending Engineer or his authorized agents, are fully complied with by the
contractor to the satisfaction of the E.E. And further, to ensure good progress during the
execution of the work the contractor shall be bound, in all cases in which the time allowed for
any work exceeds one month, to complete one-fourth of the whole of the work before one
fourth of the whole time allowed under the contract has elapsed; one half of the work, before
one half of such time has elapsed in the events of the contractor failing to comply with the
condition, he shall be liable to pay as compensation an amount equal to one third percent on
the said estimated cost of the whole work for every day that the due quantity of work remains
incomplete. Provided always that the entire amount of compensation to be paid under the
provisions of this clause shall not exceed 10 percent on the estimated cost of the work as
shown in the tender.

Clause - 2(b)To rescind the contract of which rescission notice in writing to the contactor
under the hand of the Superintending Engineer shall be conclusive evidence,20% of the value
of left-over work will be realized from the contactor as penalty (Work department Memo
No.13396 dated 01.07.2005)

1) To rescind the contract ( of which rescission notice in writing to the contractor under
the hand of the E.E. shall be conclusive evidence) and in which case, the security deposit of
the contractor shall stand forfeited, and be absolutely at the disposal of Government.

ii) To employ labour paid by the Public Works Deptt. and to supply materials to carry
out the work or any part of the work, debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which the cost and price certificate of the
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Superintending Engineer shall be final and conclusive against the contractor) and crediting
him with the value of the work done in all respects in the same manner and at the same rates
as if it had been carried out by the contractor under the terms of his contract, the certificate of
the Superintending Engineer as to the value of the work done shall be final and conclusive
against the contractor.

iii) To measure up the work of the contractor and to take such part of the work of the
contract as shall be unexecuted out of his hands and to give it to another contractor to
complete, in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him
(of the amount of which excess the certificate in writing of the Superintending Engineer shall
be final and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by Govt. under the contract or otherwise or from his
security deposit or the proceeds or sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Superintending
Engineer the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchases or procured any material, of entered into any engagements, or
made any advances on account of or with a view to, the execution of the work or the
performance of the contract. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum of any work
thereto for actually performed under this contract, unless and until the Superintending
Engineer shall have certified in writing the performance of such work and the value payable
in respect thereof and he shall only be entitled to be paid the value so certified.

iv) Security deposit of the contractor shall be refunded only after one year of the date of
completion of the work provided that the final bill has been paid and defects, if any, rectified.

Clause-3 : In any case in which any of the powers, conferred upon the Superintending
Engineer by clause-3 hereof shall have become exercisable and the same shall not constitute a
waiver of any of the condition hereof and such powers shall not withstanding to be
exercisable in the event of any future case of default by the contract of which by any clause or
clauses hereof he is declared liable to pay compensation amounting to the whole of his
security deposit, and the liability of the contractor for past and future compensation) shall
remain unaffected. In the event of the Superintending Engineer putting in force the powers
vested in him under the preceding clause he may, if he so desires, take possession of all or
any tools, plants, materials and stores, in or upon the works or the site there of or belonging to
the contractor or procured by him and intended to be used for the execution of the work or
any part thereof, paying or allowing for the same in the account at the contract rates or in case
of these not being applicable, at current market rates to be certified by the Executive
Engineer whose certificate thereof shall be final,

otherwise the Superintending Engineer may notice in writing to the contractor or his clerks
of the works, foreman or other authorized agent required by him to remove such tools,
plants, materials, or stores from the premises within time to be specified in such notice, and in
the event of the contractor failing to comply with any such requisition, the Superintending
Engineer may remove them by the contractor’s expense or sell them by suction or private sale
on account of the contractor and at his risk in all respects, and the certificate of the
Superintending Engineer as to the expense of any such removal and the amount of the
proceeds and expense, if any such sale shall be final and conclusive against the contractor.
Clause-4 : If the contractor shall desire an extension of the time for completion of the
work on the ground of his having been unavoidably hindered in its execution or any other
ground he shall apply in writing to the Superintending Engineer within 30 days of the date of
the hindrance on account of which he desires such extension as aforesaid and the
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Superintending Engineer shall if in his opinion (which shall be final) reasonable grounds be
shown therefore authorize such extension of time if any, as may in his opinion be necessary
or proper. The Superintending Engineer shall at the same time inform the contractor whether
he claims compensation for delay. In P1 contract time is the essence. The contactor is
required to maintain a certain rate of progress specified in the contract. The contract can also
be terminated with penalty when the progress of the work is not as per the condition of the
contact.

Clause-5 : On completion of the work, the contractor shall be furnished with a certificate by
the Superintending Engineer (herein after called the Engineer-in-Charge) of such completion,
but no such certificate be given nor shall the work be considered to be completed until the
contractor shall have removed from the area of the premises (to be distinctly marked by the
Superintending Engineer in the site plan) on which the work shall be executed, all
scaffolding, surplus materials and rubbish and cleaned of the dirt from all wood work, doors,
windows, walls, floor or other parts of any building in upon or about which the work
is executed, or of which he may have had possession for the purpose of the execution thereof
nor until the work shall have been measured by the Officer of the Public Works Department
in accordance with the rules of the department whose measurements shall be binding and
against the contractor. If the contractor shall fail to comply with the requirements of this
clause as to removal scaffolding, surplus materials and rubbish and cleaning off dirt on or
before the date fixed for the completion of the Engineer-in-Charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish, and dispose of the same as
he thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the
amount of all expenses incurred, and shall have no claim in respect of any such scaffolding or
surplus material as aforesaid, except for any sum actually realized by the sale thereof.

Clause-6 : A bill shall be submitted by the contractor each month on or before the date
fixed by the Engineer-in-charge or his subordinate shall take the requisite measurement for
the purpose of having the same verified and the claim, as far as admissible adjusted if
possible, before the expiry of ten days from the presentation of the bill. If the contractor does
not submit the bill within the time fixed as aforesaid, the Engineer-in-Charge or his
subordinate shall measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant, and the Engineer-in-
charge or his subordinate shall prepare all bill from such list which shall be binding on the
contractor in all respects.

Provided that, if any balance of the 10% security is outstanding from each such
payment shall be deducted so much not exceeding 5% as may be necessary to make up the
balance of the security. All such intermediate payments to the contractor shall be regarded as
payments by way of advance against the final payment only and not as payments for work
actually done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or re-erected,
or be considered as an admission of the due performance of the contractor, or any part thereof
in any respect, or the accrual of any claim nor shall it conclude determine or effect in any way
the powers of the Engineer-in-charge under these conditions or any of them as to the final
settlement or adjustment of the accounts or otherwise or in any other way vary or affect the
contract.

Clause-7: The final bill shall be prepared by the officer of the Public Works Department
in accordance with the rules of the department in presence of the contractor within one month
of the date fixed for completion of the work.

Clause-8 : If the specification or estimate of the work provides for the use of any special
description of material to be supplied from the Engineer-in-Charge’s store, or it is required
that the contractor shall use certain stores to be provided by the Engineer-in-Charge under the
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conditions of the contract such materials and stores; to and the prices be charged thereof as
hereinafter mentioned being so far practicable or the convenience of the contractor, but not so
as in any way to control the meaning or effect of this contract are specified in the schedule or
memorandum hereto annexed the contractor shall be supplied with such materials and stores
noted in the annexed schedule as are required from time to time to be used by him for the
purpose of the contract only and the value of the full quantity of materials and stores so
supplied at the rates specified in the said schedule may set off or deducted from any sums
then due or thereafter to become due to the contractor under the contract or otherwise or
against or from the security deposit or the proceeds of sale thereof if the same is held in
Government securities the same or sufficient portion thereof being in this case sold of the
purpose. All materials supplied to the contractor shall remain the absolute property or
Government and shall not on any account be removed from the site of the work and shall at
all times be open to inspection by the Engineer-in-charge.

Any such material unused and in perfectly good condition at the time of the completion or
termination of the contract shall be returned to the Engineer-in-Charge’s store, at the
prevailing market rate or at the issue rate whichever is less if by a notice writing under his
hand he shall so require but the contractor shall not be entitled to return any such material
unless with such contract and shall have no claim for compensation on account of any such
materials so supplied to him as aforesaid being unused by him or for any wastage in or
damage to any such materials.

Clause-8(a): If contractor removes any material or stock supplied to him from the site of
the work in contravention of the provision of this clause with a view to dispose of the same
dishonestly, he shall in addition to any other liability civil or criminal, arising out of this
contract be liable to pay a penalty equivalent to five times the price of the said materials or
stock, according to the stipulated rate. The penalty so imposed shall be recoverable from any
sum that may be then or at any time thereafter may become due to the contractor or from his
security deposit or the proceeds of sale thereof.

Clause-8(b): Owing to difficulty in obtaining certain materials in the open market the
Government has under taken to supply materials specified in the schedule hereto annexed.
There may be delay in obtaining materials by the Department and the contractor is therefore
required to keep himself in touch with the day to day position regarding the supply of
materials from the Engineer-in-charge and to so adjust the progress of the work that their
labour may not remain idle not may there be any other claim due to or arising from delay in
obtaining the materials. It should be clearly understood that no monetary claim whatsoever
shall be entertained by the Government on account of delay in supplying materials. However
extension of time for completion of work can be granted on timely application by the
contractor vide also Clause 4.

Clause-9 : The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also confirm exactly
fully and faithfully to the designs, drawing and instructions in writing relating to the work
signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall
be entitled to have access at such office, for the purpose of the inspection during office hour
and the contractor shall, if the so require be entitled at his own expense to make or cause to be
made copies of the specification , and of all such designs, drawings and instructions as
aforesaid.

Clause-10 : The Engineer-in-charge shall have power to make any alterations in or
additions to the original specifications, drawings designs and instructions that may appear to
him necessary and advisable during the progress of work and the contractor shall be bound to
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carry out the work in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-charge and such alteration shall not invalidate the contract, and any
additional work the contractor may be directed to do in the manner above specified as part of
the work shall be carried out by the contractor on the same conditions in all respects on which
he agreed to do the main work, and at the same rates as are specified in the tender for the
main work.

The time for the completion of the work shall be extended in the proportion that the additional
work bears to the original contract work and the certificate of the Engineer-in-charge shall be
conclusive as to such proportion. And if the additional work includes any class or work for
which no rate is specified in this contract then such class of work shall be carried out at the
rates entered in the sanctioned schedule of rates of the locality during the period when the
work is being carried on and if such last mentioned class of work is not entered in the
schedule of rates of the district then the contractor shall within seven days of the date of his
receipt the order to carry out the work inform the Engineer-in-charge of the rate which it is
his intention to charge for such class of work, and if the Engineer-in-charge does not agree to
his rate he shall by notices in writing be at liberty to cancel his order carry out such class or
work and arrange to carry it out in such manner as he may consider advisable.

No deviation from the specification stipulated in the contract nor additional items of
work shall ordinarily be carried out by the contractor nor shall any altered, additional or
substituted work be carried out by him, unless the rates of the substituted, altered or
additional items have been approved and fixed in writing by the Engineer-in-charge. The
contractor shall be bound to submit his claim for any additional work done during any month
on or before the 15" day of the following month accompanied by a copy of the order in
writing of the Engineer-in-charge for the additional work if he fails to submit his claim within
the aforesaid period.

Provide always that if the contractor shall commence work or incur any
expenditure in regard thereof before the rates shall have been determined as lastly herein
before mentioned, in such case he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the determination of the rates
as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the
event of a dispute, the decision of the Chief Engineer of the Project will be final.

Clause-11 :  If any time after the commencement of the work the Government of Orissa
shall for any reason whatsoever not require the whole thereof as specified in the tender to be
carried out the Engineer-in-charge shall give notice in writing of the fact to the contractor
who shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage, which he might have derived from the execution of the work in full but which
he did not derive in consequence of the full amount of the work not having been carried out,
neither shall he have any claim for compensation by reason of any alternation having been
made in the original specification drawing, design and instruction which shall involve any
curtailment of the work as originally contemplated.

Clause-12 : If it shall appear to the Engineer-in-charge or his sub-ordinate-in-charge of the
work, that any work has been executed with unsound, imperfect or unskillful workmanship or
with materials of any inferior description or that any materials or articles provided by him for
the execution of the work are unsound or of a quality inferior to that contracted for or
otherwise not in accordance with the contract, the contractor shall on demand in writing from
the Engineer-in-charge specifying the work materials or articles complained of
notwithstanding that the same may have been inadvertently passed certified and paid for,
forthwith rectify or remove or reconstruct the work so specified in whole or in part, as the
case may require or as the case may be remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own proper charge and cost and
in the event of his failing to do so within a period to be specified by the Engineer-in-charge in
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his demand aforesaid, then the contractor shall be liable to pay compensation at the rate of
one percent on the amount of the estimate for every day not exceeding ten days, while his
failure the Engineer-in-charge may rectify or remove and replace with others, the materials or
articles complained of as the case may be at the risk and expense in all respects of the
contractor.

Clause- 13: All work under or in course of execution or executed in pursuance of the contract
shall at all times be opened to the inspection and supervisions of the Engineer-in-charge and
his subordinates and the contractor shall at all times during the usual working hours and at all
other times at which reasonable notice of the inspection of the Engineer-in-charge or his
subordinates to visit the works shall have been given to the contractor either himself be
present to receive orders and instruction or have a responsible eager to duly accredited in
writing present for that purposes. Order given the contractor’s agent shall be considered to
have the same force as if they had been given to the contractor himself.

Clause-14 :  The contractor shall give not less than five day’s notice in writing to the work
before covering up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimensions thereof be taken before the same may
be measured and correct dimensions thereof be taken before the same is so covered up or
placed beyond the reach of measurement, any work without the consent in writing of the
Engineer-in-charge of the work and if any work shall be covered up or placed beyond the
reach of measurement without such notice having been given or consent obtained, the same
shall be uncovered at contractor’s expense, or in default thereof on payment or allowance
shall be made for such work or the materials with which the same was executed.

Clause-15 :  If the contractor or his work people, or servants shall break, deface, injure or
destroy any part of a building, in which they may be working or any building, road, fence,
enclosure, or grass land, or cultivated ground contagious to the premises on which the work
or any part of it is being executed or if any damage shall happen to the work, while in
progress from any cause whatever or any imperfection became apparent in it within three
months from the date of final certificate of its completions shall have been given by the
Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own expense,
or in default, the Engineer-in-charge may cause the same to be made good by other workmen,
and deducted the expense (of which the certificate of the Engineer-in-charge shall be final)
from any sums that may be then, or any time thereafter may become due to the contractor, or
from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof and
the contractor shall be liable to pay any part of the expenses not so recovered by the
Engineer-in-charge.
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Clause-16 :  The contractor shall supply at his own cost all materials (except such special,
if any, as may in accordance with contract, be supplied from the Engineer-in-charge’s stores)
plants, tools &appliances, implements, ladders, cordage, tackle, scaffolding and temporary
works requisite for the proper execution of the work, whether original, altered or substituted,
and whether included in the specification or other documents forming part of the contract or
referred to in these conditions or not or which may be necessary of the purpose of satisfying
or complying with the requirement of the Engineer-in-charge as to any matter as to which
under these conditions he is entitled to be satisfied which he is entitled to require together
with carriage therefore to and from the work. The contractor shall also supply without charge
the requisite number of persons with the means & materials necessary for the purpose of
setting out works, and counting, weighing and assisting in the measurement or examination at
anytime and from time to time of the work or materials. Falling his so doing the same may be
provided by the Engineer-in-charge at the expense of the contractor and the expenses may be
deducted from any money due to the contractor under the contract, or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contract shall
also provide all necessary fencing and light required to protect the public from accident and
shall be bound to bear the expenses of defense of every suit, action or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the above
precautions, and to pay any damages and cost which may be awarded in any such suit, action
or proceeding to any such person or which may with the consent of the contractor be paid to
compromise any claim by any such person.

Clause-17(b) The contractor shall employ one or more Engineering Graduates or Diploma
holders as apprentices at his own cost if the work as shown in the tender exceeds
Rs.25,00,000/- . The apprentices will be selected by the Chief Construction Engineer. The
period of employment will commence within one month after the date of work order and
would last till the date when 90% of the work is completed. The fair wage to be paid to the
apprentices should be not less than the emolument of personnel or equivalent qualification
employed under Government. The number of apprentices to be employed should be fixed by
the Chief Construction Engineer in a manner so that the totalexpenditure does not exceed one
percent of the tendered cost of the work.

Clause-17(c) AMENDMENT MADE IN WORKS DEPT. NO. CODES M-22/91-
15384/9.7.93

Super Class/ Special Class contractor shall employ under him one Graduate Engineer and
two Diploma Holders belonging to the State of Orissa like-wise ‘A’ class contractor shall
employ under him one Graduate Engineer or two Diploma Holders belonging to State of
Orissa.

The contractor shall pay to the Engineering personnel monthly emoluments of the
personnel of equivalent qualification employed under the State Government of Orissa. The
Engineer-in-Chief, R&B, Orissa may however, assist the contractor with names of such
unemployed Graduate Engineers and Diploma Holders. If such engineer personnel appointed
by the contractors should be intimated to the tender receiving authority along with the tender.

Each bill of the Super Class/Special Class and ‘A’ class contractor shall be
accompanied by an employment roll of the engineering personnel together with a certificate
of the graduate engineer or diploma holder as employed by the contractor to the effect that
the work executed as per the bill has been supervised by him.

Clause- 18:  The contractor shall not be assigned or sublet without the written approval of
the Superintending Engineer. And if the contractor shall assign or sublet his contract, or
attempt to do so or become insolvent or commence any insolvency proceeding or make any
composition with his creditor, or attempts to do so, or if any bribe, gratuity, gift, loan,
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perquisite reward or advantage, pecuniary or otherwise, shall either directly or indirectly be
given promised or offered by the contractor or any of his servants or agents to any public
officer or person in the employ of Government in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Superintending Engineer may thereupon by notice in writing
rescind the contract and the security deposit of the contractor shall thereupon stand forfeited
and be absolutely at the disposal of Government and the same consequences shall ensue as if
the contract had been rescinded under clause- 2(b) hereof, and in addition the contractor shall
not be entitled to recover or be paid for any work therefore actually performed under the
contract.

Clause-19:  All sums payable by way of compensation under any of these conditions shall
be considered as reasonable compensation to be applied to the use of Government without
reference to the actual loss or damage sustained, and whether or not any damage shall have
been sustained.

Clause-20:  In the case of tender by partners, any change in the constitution of the firm
shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

In case of failure to notify the charge in the constitution within fifteen days, the
Engineer-in-charge may by notice in writing rescind the contracts and the security deposit of
the contractor shall thereupon stand forfeited and be absolutely at the disposal of
Government and the same consequences shall ensue as if the contract had been rescinded
under clause-2(b) hereof and in addition the contractor shall not be entitled to recover or be
paid for any works thereof actually performed under the contract.

Clause-21: All work to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Chief Construction Engineer of the
Project for the time being who shall be entitled to direct at what point or points and in what
manner they are to be commenced and from time to time carried on.

Clause-22:  Deleted.

Clause-23: When the estimate on which a tender is made include lump sums in respect of
parts of the work the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under this
contract for such items, or if the part of the work in question is not in the opinion of the
Engineer-in-charge capable of measurement, the Engineer-in-charge may by his discretion
pay the lump sum amounts entered in the estimate and the certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provisions of this clause.

Clause-24: In the case of any class of work for which there is no such specification as is
mentioned in rule-1 such work shall be carried out in accordance with the circle specification
and in the event of there being no circle specification, then in such case the work shall be
carried out in all respects in accordance with the instructions and requirements of the
Engineer-in-charge.

Clause-25: The expression “works” or “work” used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be constructed
and taken to mean the works by or by virtue of the contract contracted to be executed,
whether temporary or permanent, and whether original, altered, substituted or additional.

Clause-26: Government shall be entitled to recover in full from the contractor any amount
that the Government may be liable to pay under Workmen’s Compensation Act VIII of 1923
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to any workman employed in course of execution of any part of the work covered by these
contract.
Clause-27: That the purpose of jurisdiction in the event of dispute if any the contract
should be deemed to have been entered into within the State of Orissa and it is agreed that
neither party to the contract nor agreement will be competent to bring a suit in regard to the
matters covered by this contract at any place outside the state of Orissa.
Clause-28:  The department will have the right to inspect the scaffolding and centering
made for the work and can reject partly or fully such structure if found defective in their
opinion.
Clause-29:  Sanitary arrangements will be made by the contractor at his own cost for his
labour camp.
Clause- 30: The contractor shall bear all taxes including sales tax, income tax, fair-weather
charges and tollage, where necessary.
Clause 31:Price Adjustment Attached separately as ANNEXURE-A, As Per Office
Memorandum No. 0755690024019 / 15847/W, dated 19.11.2019 of Commissioner-cum-
Secy. to Govt., Govt. of Odisha, Works Department.

Clause — 32 After the work is finished all surplus material and debris are to be removed by
the contractor and preliminary works such as vats, mixing platforms etc. are to be dismantled
and all materials removed from site. The ground up to 100’-0” wide from the building
should be cleared and dressed.

FAIR WAGE CLAUSE

Clause — 33(a) The contractor shall pay not less than fair wage to labourers engaged by him
on the work.

Explanation: “Fair wages” means wages, whether for time or price work prescribed by the
State Public works Department provided that where higher rates have been prescribed under
the Minimum Wages Act. 1948 wages at such higher rates would constitute “Fair wages”
(W.D. No.22059 dt.16.8.77)

(b) The contractor shall, notwithstanding the provisions of any contract to contrary
cause to be paid a fair wage to labourers indirectly engaged on the work including any
labour engaged by his sub contractors in connection with the said work, as if the labours had
been immediately employed by him.

(©) In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement, the contractor shall comply with or
cause to be complied with all regulation made by Government in regard to payment of
wages, wage period deductions from wages, recovery of wages not paid and deductions
unauthorizedly made, maintenance of wages register, wage cards, publication of scale of
wages and other terms of employment, inspection and submission of periodical returns and
all other matters of a like nature.

(d) The Engineer or Sub-Divisional Officer concerned shall have the right to deduct,
from the money due to contractor, any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non fulfillment of the conditions
of the contract for the benefit of workers non payment of wages or of deductions made from
his or their wages, which are not justified by their terms of the contract’” or non-observance
of the regulations, money so deducted should be transferred to the workers concerned.

(e) Vis-a-vis the Government of Odisha, the contractor shall be primarily liable for all
payments to be made under and for the observance of the regulations aforesaid without
prejudice to his right to claim indemnity from his sub contractor.

®) The regulations aforesaid shall be deemed to be part of this contract and any breach
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there of shall be breach of this contract.
(2) Under the provision of the Minimum Wages Act, 1948 & minimum wages (Central
Rules, 1950) the contractor is bound to allow or cause, to allow to the labourers directly or
indirectly employed in the works one day rest for six days continuous work and pay wages at
the same rate as for duty, in the event of default. The Engineer or Sub-Divisional Officer
concerned shall have the right to deduct the sum not paid on account of wages for weekly
holiday to labourers and pay the same to the persons entitled there to from any money due to
the contractor.

(h) The contractor shall at his own expense provide or arrange for the provision of foot
wear for any labour doing cement mixing work and black topping of roads (The contractor
has undertaken to execute under this contract) to the satisfaction of the Engineer-in-charge
and on his failure to do so Government shall be entitled to provide the same and recover the
cost from the contractor.

@) The contractor shall submit by the 4th & 10th of every month, to the Engineer-in-
charge a true statement showing in respect of the Second half of the preceding month and the
first half to the current month respectively (1) the number of labours employed by him on
the work (2) their working hours (3) the wages paid to them (4) the accident that occurred
during the said fortnight showing the circumstances under which they happened and the
contend of damage and injure caused by them and (5) the number of female workers who
have been allowed maternity benefit according the clause [K] and the amount paid to the
Government a sum not exceeding Rs.70.00 for each default of materially incorrect statement.
The amount levied as fine as per decision of the Engineer shall be final in deducting from
any bill due to contractor.

) In respect of all labour directly employed in the works for the performance of the
contractor’s part of this agreement, the contractor shall comply with a cause to be complied
with all the rules framed by Government from time to time for the protection of health and
sanitary arrangement for workers employed by the Odisha Public Works Department and its
contractor. This will apply to work places having 50 or more workers.

&) Maternity benefit rules for female worker employed by contractor, Leave and pay
during leave shall be regulated as follows.

Leave:
(1) In case of Delivery:- Maternity leave not exceeding 8 weeks, 4 weeks up to including the day of delivery and
4 weeks following that day.
(ii) In case of Miscarriage: - Up to 3 weeks from the date of miscarriage.

Pay:
(i) In case of Delivery: - ILeave pay during maternity leave will at the rate of the women’s average daily
earnings calculated on the total wages earned on the days when full time work was done during a period of three

months immediately preceding the day of which she gives notice that the expects to be confined or at the rate of
twelve annas a day whichever is greater.

(i1) In case of Miscarriage:- Leave pay at the rate of average daily earning calculated on the total wages earned
on the days full time work was done during a period of 3 months immediately preceding the date of such
miscarriage. Condition of the grant of Maternity Leave: - No maternity leave benefit shall be admissible to

women unless she has been employed for a total period not less than 6 months immediately preceding the date
on which she proceeds on leave.
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Model Rules for Health and Sanitary Arrangements for Workers Employed by Orissa P.W.D. or 1st
Contractors.

Application: These rules shall apply to all construction work-in-charge of Orissa Public Works Department

which is expected to continue for a year or more.

Definitions:
I.) “Work Place” means a place at which averages of fifty or more workers are employed in connection with
construction work.
II.) Large work place means at which an average of 500 or more workers are employed in connection with
construction work.

First Aid:

(a) At every work place, there shall be maintained in readily accessible place first-aid appliances including
an adequate supply or sterilizer dressing and sterilized cotton wool. The appliances shall be kept in good
order and in large work place they shall be readily available during working hours.

(b) At large work places, where hospital facilities are not available within easy distance of the workers, first
aid posts shall be established and run by a trained compounder.

(c) Where large work places are remote from regular hospitals an indoor ward shall be provided with one
bed for every 250 employees.

(d) Where large work places are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to the proximity of city, town hospitals, an ambulance shall be provided to facilitate
removal of urgent cases to these hospital. At the work place, some conveyance facilities such as car
shall be kept readily available to take injured person or persons suddenly taken seriously ill to the nearest
hospitals.

Drinking Water:-

(@) In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of water fit for drinking.

(b) Where drinking water is obtained from an intermittent public water supply, each work place shall be
provided with storage where such drinking water shall be stored.

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine, drain or
other source of pollution. Where water has to be drawn from an existing well which is within such
proximity of latrine drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells such be entirely closed in and be provided with a trap
door which shall be dust and water proof.

(d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

(e)  The temperature of drinking water supplied to workers shall not exceed 90° F

Washing and Bathing Place:-

(i)  Adequate washing and bathing places shall be provided separately for men and women.

(i)  Such places shall be kept in clean and drain condition.
Scale of Accommodation in Latrines and Urinals:- There shall be provided within the premised of every
work place latrines and urinals in an accessible place, the accommodation separately for each of them shall
not be less than the following.

(a)  Where the number of persons employed within 50 No. of Seats 1.
(b)  Where the number of persons employed50 to 100 No. of Seats 3.
(c) For every additional 100 No. of Seats 3 per 100

(In particular cases, the Superintending Engineer shall have the power to vary the scale where necessary)
Latrines and Urinals of women: - If women are employed, separate latrines and urinals separate from that

for women and marked in the vernacular in conspicuous latter “for women only” shall be provided on the
scale laid in rule.
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Those for shall be similarly marked “for men only”. A poster showing that figure of a men and women shall
also be exhibited at the entrance of latrines for each sex. There shall be adequate supply of water close to the
urinals and latrines.

Latrines and Urinals: Except in work place provided with water flushed latrines connected with a water
borne sewerage system, all latrines shall be provided with receipt able on dry earthen system which shall be
cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary
condition. The receipt able shall be tarred inside and outside at least once a year.

Constructions of Latrines: The inside wall shall constructed for masonry of stone materials and shall be
cement washed inside and outside at least once a year. The dates of cement washing shall be noted in
register maintained for this purpose and kept available for inspection.

10. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authorities, arrangements for proper

11.

disposal of excreta by incinerator at the work place be made by means of a suitable incineration approved by
Asst. Director of Public Health or Municipal Medical Officer of Health as the case may be, in whose
jurisdiction the work place is situated. Alternatively, excreta may be disposed of by putting a layer of night
soil at the bottom of puccatank prepared for the purpose and covering it with 6 layer of waste of refuse and
then covering it up with a layer of earth for a fortnight (when it will turn into manure)

Provision of shelters during rest:- At every work place, there shall be provided free of cost two suitable
sheds one for meals and the other for rest for the use of laborers. The height of the shelter shall not be less
than 11 feet from the floor level to the lowest part of the roof.

12. Creche:

(a) At every work place at which more than 50 women workers are employed, there shall be provided
only one hut for the use of children under the age of 6 years, belonging to such women and shall be used for
infant’s games and play and their bed room, the huts shall not be constructed on a lower standard than the
following:-

(i)  Thatched roofs.

(i1) Mud floors and walls

(iii) Planks spared over the mud floor and covered with matting.

The hut shall be provided with suitable and sufficient opening for light and ventilation. There shall be
adequate provision for sweepers to keep the place clean. There shall be two days in attendance sanitary
utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The use of the hut
shall be restricted to children, their attendants and mothers of the children.

(b)  Where the number of women workers is more than 50 the contractor shall provide one hut and Dhai to
look after the children of women workers.

(c)  The size of creche shall vary according to the number of women workers.

(d)  The creche shall be properly maintained and necessary equipment like toys etc shall be provided.

13. Canteen: A cooked food canteen on a moderate shall be provided for the benefit of workers whenever it is

considered expedient.

ODISHA P.W.D. ELECTRICITY DEPARTMENT CONTRACTOR’S LABOUR REGULATION
1. | Short Title-  These regulations may be called ‘The Orissa Public Works Department/Electricity
Department Contractor’s regulations.

2. | Definitions- In these Regulations, unless otherwise expressed or indicated the following words and
expression shall have the meaning hereto assigned to them respectively, that is to say :-
(1) “Labour” means a worker employed by a contractor of the Orissa Public Works

Department/Electricity Department directly or indirectly through a sub contractor or other person by an
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agent on his behalf.

(i)  “Fair Wages” means wages whether for the time or piece work prescribed by the State Public
Works Department E.S. for the area in which the work is done.

(iii) “Contractor” shall include every person whether a sub contractor or headman or agent
employing labour on the work taken on contract.

@iv) “Wages” shall have the same meaning as defined in the payment of wages Act and include time
and piece rate wages, if any.

3. | Display of notices regarding wages:-

The contractor shall :-

(a) Before he commences his work on contract display and correctly maintain and continue to display
and correctly maintain in a clean and legible condition in conspicuous places on the work notice in
English and in the local Indian language spoken by the majority of the worker’s giving the rate of wage
prescribed by the State Public Works Department/Electricity Department for the district which the
work is done.

Send a copy of such notices to the Engineer-in-charge of the work.

4. | Payment of wages:-

(1) Wages due to every worker shall be paid to him direct.

(2) All wages shall be paid in current coin or currency or in both.

5. | Fixation of wage period:-

(i) The contractor shall fix the wage period in respect of which the wages be payable.

(ii) No wage period shall exceed one month.

(ii) Wages of every workman employed on the contract shall be paid before the expiry of ten days,
after the last day of the wage period in respect of which the wages are payable.

All payments of wages shall be made on a working day.

6. | Wage book and wages cards, etc.

1) The contractor shall maintain a wage book of each worker in such form as may be convenient,
but the same shall include the following particulars:-

a) Rate of daily or monthly wages

(b) Nature of works on which employed

(c) Total number of days work during each wage period.

(d) Total amount payable for the work during each wage period.

(e) All deductions made from the wage with an indication in each case of the ground for which the
deduction is made.

(f) Wage actually paid for each wage period.

2) The contractor shall also maintain a wage card for each worker employed on the work.

3) The Superintending Engineer may grant an exemption from the maintenance of wage bond, wage
cards to a contractor who, in his opinion may not directly or indirectly employ more than 100 persons
on the work.

7. | Fines deduction which may be made from wages.

1) The wages of a worker shall be paid to him without any deduction of any kind except the
following:-

(a) Fines

(b) Deduction for absence from duty; from the place or places where by the terms of his employment
he is required to work. The amount of deductions shall be in proportion to the period for which he was
absent.

(c) Deduction for damage to or loss of good expressly entrusted to the employed person for custody or
for loss of money for which he is required to account where such damages or loss is directly
attributable to his neglect or default.

(d) Any other deductions which the Orissa Government may from time to time allow.

2) No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his
wages until the worker has been given an opportunity of showing cause against such fines or deduction.

CONTRACTOR SUPERINTENDING ENGINEER



60
3) The total amount of fines which may be imposed in any one wage period on a work shall not
exceed an amount equal to five paisa in a rupee of the wages payable to him in respect of that wage
period.

4) No fine imposed on any worker shall be recovered from him by installments, or after the expiry of
60 days from the date on which it was imposed.

8. | Register of fines, etc.

1) The contractor shall maintain a register of fines and of all deductions for damage or loss Such
Register shall mention the reason for which fine was imposed or deduction for damage or loss was
made.

2) The Contractor shall maintain a list in English and in the local Indian language, clearly defining acts
and commissions for which penalty or fine can be imposed. It shall display such list and maintain it in
a clean and legible condition in conspicuous places in the work.

9. | Preservation of Register:-
The wage register, the wage cards and the register of fines, deduction required to be maintained under
these regulation shall be preserved for 12 months after date of the last entry made in them.

10. | Powers of Labour Welfare Officer to make investigation or enquiry.

The Labour Welfare Officer or any other person authorized by the Government of Orissa on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and the provisions of this regulation. He shall investigate into any
complaint regarding default made by the contractor, sub-contractor in regard to such provisions.

11. | Report of Labour Welfare Officer:-

The Labour Welfare Officers or others authorized as aforesaid shall submit a report of the results of his
investigation or enquiry to the Superintending Engineer concerned, indicating the extent, if any to
which the default has been committed with a note that necessary deductions from the contractor’s bill
be made and the wages and other dues be paid to the labourers concerned.

12. | Appeal against the decision of Labour Welfare Officers:- Any persons aggrieved by the decision and
recommendation of the Labour Welfare Officer or other person so authorized may appeal against such
decision to the Labour Commissioner within 30 days from the date of decision forwarding
simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to such
appeal, the decision of the officer shall be final and binding upon the contractor.

14. | Submission of return: - The contractor shall submit periodical returns as may be specified from time to
time.

15. | Amendments:- The Government of Orissa may from time to time, add to or amend these regulations
and on any question as to the application, interpretation of effect of these regulations, the decision of
the Labour Commissioner or any other person authorized by the Government of Orissa in that behalf
shall be final.

Clause:-34 The terms and conditions of the agreements have been read/ explained to me/us and I/we certify
that I/we clearly understand them.

Schedule showing (approximately) materials to be supplied if available, the rates which they are to be
charged for and the places at which are to be supplied.

Rates at which the materials will be charged to the

Particulars Contractor. Place of Delivery
Unit Rs. P.
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As per cost in the

. Excavation site
Analysis of rate.

Hard rock One cum

Note: - The person or Firm submitted the tender should see that the rates in above schedule are filled up
by the Engineer-in-charge on the issue of the form prior to the submission of the tender.

SECTION-I

GENERAL FORMATION

1. Description of work to be executed
“Supplying and installation of 250K VA,33/435KVATransformer near Control Room at
Dam _Site, Tikhali of Lower Indra Irrigation Project."" Provision has been made for
improvement to embankment service road.

2. Location of Work site:
The site is situated in Khariar Block of Nuapada district. The materials can be brought from
approved quarry i.e. stone product from Risigaon of Nuapada district.

3. Transport Communication Facilities
Private buses and trucks are plying frequently from Khariar to worksite. The contractor has
to make arrangement to transport all his construction equipments, construction Materials
andlabourtowork siteathisowncost.

4. Climate
The Project area has moderated climate with mean temperature from 18°C to 42°C during
summer month. The rainy season is generally confined to four months from 15" June to
15"October.

5. Availability of Labour:
Both Semi- Skilled & unskilled labour required for the work are available in project area and
it is preferable to engage local labourer, However the Contractor must make his own
arrangements for labour /machineries/ equipments.

6. NearestTown:
The nearest town to the work site is Khariar

7. Availability of petrol, Diesel and other lubricants:
The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available
at Khariar. The contractor shall make his own arrangement for procurement of same at his
own cost required for the machineries and equipments engaged for the work.

8. Electricity Supply:
Electricity is available at the nearest village. The Contractor shall make his own arrangement
for extension of electric connection at his own cost if so required by him.

9. Housing Facilities:
Private house may or may not available in the vicinity of the work site. The Contractor shall
make his own arrangement for housing the Labourres,workers and staff at the worksite.
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10. Medical Aid:
The nearest Health Centre available at Govt. Hospital, PHC at Khariar. However, the
Contractor shall make first aid arrangement at his own cost in accordance with rule and
regulations of prevailing Labour Act.
11. Post, Telegraph & Telephones:
Post, Telephones etc. are available at Khariar Town.
12. Source of Fund
Pereiphery Development
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4 )
SPECIAL CONDITIONS
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SPECIAL CONDITIONS

All materials required for giving profile will be arranged by the contractor at his own cost and responsibility.
Land required for borrow area, dumping yard & storage of materials will be arranged by the Contractor at
his own cost and responsibility if departmental land is not available.

Dewatering if required, during execution will be done by the Contractor at his own cost and responsibility.
The length and section of reinforcement after it is put in position as per design will be measured for the
purpose of payment excluding weight of binding wire.

Water for execution will be arranged by the Contractor at his own cost and responsibility.

Concrete should be vibrated with mechanical vibrator.

Shuttering materials (frame work) etc. should be returned to the department without any damage, if supplied
by the department.

It must be definitely understood that the Government do not accept any responsibility for the correctness and
completeness of the trial boring shown in the cross sections.

Cement shall be used by bags and weight of one bag of cement being taken as 50kg or weight of one cubic
meter of cement to be taken as 14.30 quintals.

The contractor should have enough technically skilled persons for supervision of the work.

All borrow pits for earth work should be at least 30 feet away from the toe of the canal embankment.

The seat of embankment will be ploughed 6 deep before earth is put for which no extra payment will be
made.

No claim whatsoever on account of interest will be entertained under any circumstances.

The work will be executed as per Orissa Detailed Standard Specifications and as per the instructions of
Engineer-in-charge.

Borrowed earth approved by the Engineer-in-Charge should be used in the work.

The contractor will make his own cost for arrangements to watch the materials at site till the work is finally
closed and handed over.

The contractor will remain responsible to arrange all mechanical means whenever required to complete the

work in time at his own cost.

The quantities provided in the tender schedule are tentative and there is likelihood of variation during
execution as directed by the Engineer-in-charge. Before starting the work, the initial levels will be taken for
his acceptance. The final bill will be paid on level sections. Neither any claim nor any extra rate will be
entertained for variation in quantities.

The contractor shall engage local labourers on priority basis during execution of the work.

No claim whatsoever will be entertained for a damage caused to the work during supply of water in canal.

The contractor has to make good the damages cause to canal banks for carriage of materials at his own cost.
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If use of explosive is necessary for the purpose of blasting of rock required at any stage of the execution, the

contractor is to obtain necessary area license from the District Authorities for use of explosives in the work
site and issue of blasting materials will be allowed only on production of valid license by the contractor.
Deduction towards settlement allowance of earthwork is as follows.

a). 20% before monsoon

b.)  10% after one monsoon

c.)  Nil after two successive monsoons and or compaction& earthwork done under OMC condition.

Whenever controversy will arise between Bill of quantities & technical specification, Bill of quantities will
stand.
As per amendment to Rule — 2 of O.P.W.D. Code Vol. — II , the successful bidder registered under other

state Government has to register under state P.W.D. before signing the agreement.(As per Works
Department No 13281 dated 02 /08 / 2007.)

Cess @ 1% will be deducted from each bill as per instructions of Govt. in DOWR vide their Letter No.
12364 Date.09.04.2009.

Any hindrance due to law and order is basing on the FIR lodged at the nearest police station.

The agency should furnish the payment module for his payment with the account number and the banker.
Commercial invoice should be submitted by the Contractor at the time of preparation of the work Bill to the
concerned Junior Engineer /Assistant Engineer with a copy to the Divisional Office for enabling the Division
to make necessary Payment.

Agreement shall be drawn only after due verification of APS& ISD of the successful bidder and if any
illegitimate instruments are found, Criminal proceedings will be initiated against the defaulting bidder and

action will be initiated for Blacklisting through the License issuing Authority.
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TECHNICAL
SPECIFICATIONS
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DETAILED TECHNICAL SPECIFICATIONS

Name of the work: Supplying and installation of 250KVA,33/435KVATransformer near
Control Room at Dam Site, Tikhali of Lower Indra Irrigation Project.

1. Scope of Work

The scope of work shall include the design (where applicable), supply, transportation, unloading, storage,
installation, testing, commissioning and successful energization of one 250 KVA, 33/0.433 KV, 3-phase
Distribution Transformer along with all accessories, complete in all respects.

The work shall also include:

e Construction of transformer foundation/plinth.

e Supply and erection of HT & LT cable terminations.

e Earthing system.

e Lightning protection.

¢ Fencing around transformer.

¢ Danger boards and safety signage.

e Oil filling , testing and commissioning.

e Submission of test certificates and as-built drawings.

e Obtaining necessary approvals from TPWODL/OPTCL (if required).
2. Applicable Standards
The equipment shall conform to the latest editions of:

e IS 1180 (Part-1): Outdoor Oil Immersed Distribution Transformers

e IS 2026: Power Transformers

e IS 335: Transformer Oil

e IS 3043: Earthing

e IS 2705: Current Transformers (where applicable)

e IS 5561: Dry Type Bushings

e CBIP Technical Specifications

¢ CEA Safety Regulations

e [E Rules & Electricity Act

e Odisha Grid Standards and TPWODL specifications

3. Transformer Technical Particulars

Particular Requirement

Type Outdoor, Oil Immersed
Capacity 250 KVA

Voltage Ratio 33 KV/0.433 KV
Frequency 50 Hz

Phase Three Phase

Cooling ONAN

Vector Group Dynl1

Rating Continuous Duty

Winding Material Electrolytic Copper

Insulation Class Class-A
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Particular Requirement
Percentage Impedance 4.5% to 6%
Temperature Rise As per IS 1180

Oil Mineral Insulating Oil conforming to IS 335
Efficiency As per latest BEE/IS Standards

Tap Changer Off Circuit +5% in 2.5% Steps

Noise Level As per IS Standard

Protection Class Outdoor Weatherproof

4. Accessories
Transformer shall be supplied complete with:
e Conservator Tank
e Silica Gel Breather
¢ Buchholz Relay (if applicable)
¢ Oil Level Gauge
¢ Oil Temperature Indicator
e Pressure Relief Device
¢ Explosion Vent
e Drain Valve
e Sampling Valve
¢ Air Release Plug
e Earthing Terminals (2 Nos.)
e Lifting Lugs
e Rating Plate
e Danger Plate
e Marshalling Box (if applicable)
e HV & LV Bushings
e (Cable Boxes
e Wheels/Rollers
¢ Bidirectional Rollers with Locking Arrangement

5. Earthing
Separate earthing shall be provided.
Minimum requirement:
e 4 Nos. Earth Electrodes
e GI Pipe Electrode 40 mm dia x 3 m long
¢ Earth Resistance shall be less than 1 Ohm
e GI Strip 50 x 6 mm
Separate earths shall be provided for:
¢ Transformer Body
e Neutral
e Lightning Arresters
e HT Structure
6. Lightning Protection
Supply and installation of:
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e 33 KV Polymer Lightning Arresters (3 Nos.)

e Complete with mounting arrangement.
7. HT Side
Supply and installation of:
e 33 KV Drop Out Fuse Set
e Gang Operated Air Break Switch (GOAB) if specified
¢ Polymer Insulators
e GI Channel Structure
e HT Jumpers

e Stay Set
e Clamps and Connectors
8. LT Side

Supply and installation of:
e LT Distribution Panel
e MCCB
e Copper Bus Bars
e Cable Glands
e (Cable Lugs
¢ Phase Indication Lamps
e  Voltmeter
e Ammeter
e Selector Switch
e Energy Meter (if required)
9. Cables
Suitable size:
HT Cable

e 33 KV XLPE Aluminium Armoured Cable or
e As approved by Engineer-in-Charge.
LT Cable

e 1.1 KV XLPE Aluminium/Copper Armoured Cable
Size shall be selected based on load.
10.Foundation
The contractor shall construct RCC foundation including:
e PCC bed
e RCC pedestal
e Anchor bolts
e (Cable trench
e (Cable entry arrangement
Concrete Grade:
e PCC:MI10
e RCC: M20
11. Fencing
Provide:
e Angle Iron Posts
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e Chain Link Mesh
e Gate with Lock
e Anti-corrosive Painting
Height:
Minimum 1.8 metres
12. Painting
Transformer shall be painted with:
e One coat primer
e Two coats weather-resistant enamel paint
Shade:
As per manufacturer's standard or Engineer-in-Charge's approval.
13. Routine Tests
Routine tests shall be carried out at manufacturer's works.
The contractor shall submit certified test reports for:

e Ratio Test
¢ Winding Resistance
e Insulation Resistance
e Vector Group Test
e Magnetic Balance Test
e No Load Loss
e Full Load Loss
e HYV Test
e Qil BDV Test

14. Site Tests

After installation:

e IR Value
o Earth Resistance
e Qil BDV

e Functional Test

e Voltage Test

e Load Test

e Phase Sequence Test
15. Documentation
Contractor shall submit:

e  Manufacturer's Test Certificates

e Warranty Certificate

e  Guarantee Certificate

e  O&M Manual

¢ As-built Drawings

¢ Foundation Drawing

e Earthing Layout

e (Cable Layout

16. Warranty
Minimum 60 months from the date of commissioning or 66 months from the date of supply, whichever is earlier,
against manufacturing defects.
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17. Measurement
The work shall be measured on a Lump Sum (Complete Job) basis, including supply, transportation, installation,
testing, commissioning, and all associated civil and electrical works required for successful energization.

18. Payment
Payment shall be released after:

Successful installation.

Testing and commissioning.

Submission of all test certificates.
Approval by the Engineer-in-Charge.
Successful energization of the transformer.

18. Arrangement for inspection of lines and sub-stations by the Electrical Inspector is the responsibility of the
contractor. If any remark is noted by the Inspector, the same shall be rectified by the contractor at his own cost. Any
major modification required for inspection purpose shall be done by the contractor and the same will be paid to him
after observing all official formalities in case of those items not included in the contract. The inspection charges, if any
to be paid shall be paid by the contractor which will be reimbursed to contractor by the Department on production of
documentary proof. The contractor shall also arrange for inspection of 33 KV line before energisation.
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FORMS & ANNEXURE
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Tenderer(s)is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D/W.R / R.D/ H&UD Department
of the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works / W.R
/ RD/ H&UD Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage
resulting from such cancellation.

(*) - Strike out which is not applicable.

Signature of the Tenderer
Date:-

SCHEDULE - B

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2. Has the tenderer or any of its Yes /No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be

rejected.
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Signature of Tenderer

SCHEDULE - C

AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The  undersigned also  hereby  certifies that neither my / our firm / company /

individuals nor any of its constituent partners

have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent information
as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and
general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any

such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:

CONTRACTOR SUPERINTENDING ENGINEER
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SCHEDULE -D

RELATIONSHIP DECLARATION

The Tender Inviting Officer,

Subject: ( Name of the Work)

Reference : (Bid reference number)

Sir,

Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an Assistant

Engineer/Under Secretary under the

Department. His (Their) details are as follows.

Relationship:
Name:
Designation
Office
Address
Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under my firm having
near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department.
SI | Name of the my employee and | Presently Details of his relatives working in the
No his designation in the firm working at Department
Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of an

Assistant Engineer/Under Secretary in the

firm liable for penal action for suppression of facts.

CONTRACTOR

Department. I am aware that any breach of this condition would render my

Yours Sincerely

Signature of the Tenderer.
Date:-

SUPERINTENDING ENGINEER
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CONTRACTOR SUPERINTENDING ENGINEER
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

o ok o e ok e

OFFICE MEMORANDUM

No. 07764600022025 &2 /W., BhubaneswarDt. <= . \ v L,

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated
.03.01.2026 .
1. The phrase " .... to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ " in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... to abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1437 dt, 31.01.2023 .......... 1
2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concerned
bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAQ) will remain present.
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender
shall be finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractors.
4. As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 dt 03.01,2028, the bid shall be finalized as per the earlier

provisions in Appendix-1X, Clause 36 of OPWD Code Valume-Il.
5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026 ‘
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

dodkekkded

OFFICE MEMORANDUM

No. 07764600022025 i M.  BhubaneswarDi. 83 o) |26

Sub:- Amendment of Codal & Contractual Provisions.

Volume-ll in the procurement of works undertaken by the Gevt of Odisha and its agencies to

ensure the procurement process results in a viable and successful manner with adoption of

After careful observation, Government has been pleased to abolish the extant provisions

cf threshold negative bid caps (14.99%) intreduced in Appendix-IX, Clause 36 of OPWD Code

following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selected bidder for low bid prices in the project works as under;

L,

1L.

I1I.

IV,

where the bid price is below 0% but not below 10% of the project cost put to bid, no

additional performance guarantee/security percentage is required.

where the bid price is below 10% but not below 20% of the project cost put to bid,

the additional performance guarantee/security percentage shall be incremented by 0.1%
lar every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price;

where the bid price is 20% or more below of the project cost put to bid, the

additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the
bid price and this additional performance guarantee percentage shall be applied on the
pid price;

The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% ar next higher percentage based en whether the decimal point of the percentage of
bid price is 0.5% or more.

The additional performance security shall be treated as part of the performance security.
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VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the

estimated cost, which would autornatically be considered as an abnormally low bid.
2. These amendments shall tzke effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025

By order of the Governor

Principal Secretary to Bovernment

Memo No. | #4 W, dated @3 [©) [26

Copy along with soft copy forwarded to Gazetle Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the
Gazette and supply 20 {twenty) copies to this Department. Q,Sl
-35 aN
o’

ElC-cum-Special Secretary to Government

Memo No. 15" /W., Dt. @3}‘9) ,26
Copy forwarded to the P.S. to the Hon’ble Chief Minister, Odisha for the kind information
of the Hon'ble Chiefl Minister. ¢
‘Qﬁ oY
a3

ElIC-cum-Special Secretary to Government



