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BID IDENTIFICATION NO MDD-e-05/2026-27 

 
 

 
 

GOVERNMENT OF ODISHA 

 
WATER RESOURCES DEPARTMENT 

 
 
 

DETAILED TENDER CALL NOTICE FOR THE WORK 
 

   
Three times grass cutting of D/S slope with berm including inverted filter area 

 from RD 9100.00 ft. to RD 11600.00 ft. of Right Earth Dam of Hirakud Dam  

for the year 2026-27 

  

      

 
 

 
Rs.4,86,176/- 

 
 
 

OFFICE OF THE SUPERINTENDING ENGINEER  
MAIN DAM DIVISION, BURLA 
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GOVERNMENT OF ODISHA 

                                              OFFICE OF THE SUPERINTENDING ENGINEER  

 MAIN DAM DIVISION, BURLA 
AT/PO – BURLA, DIST.SAMBALPUR (ODISHA) 768017 

Email Id : semaindamdivn@gmail.com 

 
“e” procurement Notice No. MDD-e-05/ 2026-27 

 

No.8468                                                                                                                   /Date: 09.07.2026 

 

 The Superintending Engineer, Main Dam Division Burla, on behalf of Governor of Odisha invites  

Percentage rates bids in single cover for the construction of works as detailed below. 

Sl. 

No 

 

 

Name of the Work 

 

 

 

 

Value of the 

work (In Rs.) 

 

 

 

Concerned 

 TIA 

 

 

 

Security / EMD 

Amount Rs.                

(on line) 

Cost of Bid 

document Rs.               

(on line) 

 

 

 

Class of  

Bidder 

 

 

 

Period of 

completion 

 

 

 

1 2 3 4 5 6 7 8 

1 Three times grass 

cutting of D/S slope 

with berm including 

inverted filter area from 

RD 9100.00 ft. to RD 

11600.00 ft. of Right 

Earth Dam of Hirakud 

Dam for the year 2026-

27 

4,86,176/- 

 

S.E. MDD, 

BURLA 

4900/- 2000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

2 Three times grass 

cutting of D/S slope 

with berm including 

inverted filter area from 

RD 11600.00 ft. to RD 

14100.00 ft. of Right 

Earth Dam of Hirakud 

Dam for the year 2026-

27 

6,20,101/-  

 

-do- 6300/- 4000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

3 Three times grass 

cutting of D/S slope 

with berm including 

inverted filter area from 

RD 6600.00 ft. to RD 

9100.00 ft. of Right 

Earth Dam of Hirakud 

Dam for the year 2026-

27 

6,12,937/- 

 

-do- 6200/- 4000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

4 Three phase grass 

cutting of Left Pavilion 

area and Ghat road upto 

Gandhi Minar and 

Periphery area of 

Hirakud Dam for the 

year 2026-27 

8,90,608/- 

 

-do- 9000/- 4000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

5 Three phase grass 

cutting and bush 

cleaning of Left Earth 

Dam from RD 200.00 

mtr. to 1500.00 mtr, and 

left side Generator room 

and periphery area of 

Left Earth Dam for the 

year 2026-27 

9,05,270/- 

 

-do- 9100/- 4000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

mailto:semaindamdivn@gmail.com
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Sl. 

No 

 

 

Name of the Work 

 

 

 

 

Value of the 

work (In Rs.) 

 

 

 

Concerned 

TIA 

 

 

 

Security / EMD 

Amount Rs.                

(on line) 

Cost of Bid 

document Rs.               

(on line) 

 

Class of  

Bidder 

 

 

 

Period of 

completion 

 

 

 

1 2 3 4 5 6 7 8 

6 Three times grass 

cutting of Right 

spillway and Power 

Dam area for the year 

2026-27 

6,19,446/- 

 

S.E. MDD, 

BURLA 

6200/- 4000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

7 Three phase grass 

cutting and bush 

cleaning of Left flood 

embankment between 

RD 0.00 mtr. to RD 

1360.00 mtr. of Hirakud 

for the year 2026-27 

5,23,436/- 

 

-do- 5300/- 4000/- ‘D’ & ‘C’ 

Class 
12 

(Twelve)  

calendar) 

months 

 

8 Two phase cleaning of 

bushes and grass along 

with cutting and 

uprooting the tree from 

RD 21500 ft. of 3rd Gap 

to RD 31450 ft. 

(beginning of 4th Gap) 

of Left dyke for the year 

2026-27 

11,37,210/- 

 

-do- 11400/- 6000/- ‘D’ & ‘C’ 

Class 
8 (Eight)  

calendar) 

months 

 

9 Two phase cleaning of 

bushes and grass along 

with cutting and 

uprooting  tree from 

Left Pavilion to RD 

3500 ft. of 1st Gap  of 

Left dyke for the year 

2026-27 

8,23,743/- 

 

-do- 8300/- 4000/- ‘D’ & ‘C’ 

Class 
8 (Eight)  

calendar) 

months 

 

10 Two times cleaning of 

bushes and uprooting 

the girth of 4th Gap RD 

31450 ft. to 39000 ft. 

along with toe road of 

4th Gap Left dyke of 

Hirakud Dam at 

Jamadarpali for the year 

2026-27 

9,94,574/- 

 

-do- 10000/- 4000/- ‘D’ & ‘C’ 

Class 
8 (Eight)  

calendar) 

months 

 

11 Cleaning of two phase 

bushes and grass along 

with cutting and 

uprooting from RD 

3500 ft. of 1st Gap to 

RD 11650 ft. of 2nd Gap 

of Left dyke for the year 

2026-27 

8,76,924/- 

 

-do- 8800/- 4000/- ‘D’ & ‘C’ 

Class 
8 (Eight)  

calendar) 

months 
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Procurement details 

Procure 

ment 

Officer 

 

 

 

 

 

Bid Identi 

fica 

tion No. 

 

 

 

 

No.of  

Works 

 

 

 

 

Availability on line for 

bidding of tender 

 

Last date 

and time of 

submission 

of tender on 

line 

Date and  

Time 

of opening  

of tender 

Seek 

Clarifi 

cation start 

Date 

 

 

 

Seek 

Clarifi 

cation end 

Date 

 

 

 

Place of  

Opening 

 

 

 

 

 

From To 

1 2 3 4 5 6 7 8 9 10 

Superinten 

ding 

Engineer,  

Main Dam 

Division,  

Burla 

 

MDD-e-05/ 

2026-27 

(Online) 

 

11 Nos. 

 

15.07.2026 

AT 10.00  

AM 

 

24.07.2026 

upto 05.00  

PM 

 

24.07.2026 

upto 05.00 

PM 

 

27.07.2026 

AT 11.00  

AM 

 

15.07.2026 

AT 10.00  

AM 

 

 

24.07.2026 

AT  5.00 

 PM 

 

Office  
of the  

Superin 

tending 
Engineer,  

Main 

Dam  
Division, 

Burla’ 

               

                    Further details can be seen from the Govt. website www.tendersorissa.gov.in                                                                                                                                                  

 

                                                                                                                                                    Sd/- 

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

  

Memo No. 8469                                                               /Date: 09.07.2026   

 

                             Copy submitted to the Engineer-in-Chief, Water Resources, Odisha, Sechasadan, Bhubaneswar / Chief 

Engineer & Basin Manager, Mahanadi Basin, Burla for favour of information and necessary action. 

 
                                                                                                                                                Sd/-                                       

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla   

 

 Memo No. 8470                                                          /Date: 09.07.2026  

 

                             Copy submitted to the Deputy Director-cum-Deputy Secretary, Advertisement, Information & Public 

Relation Department, Office of the Director of Public Relation, Govt. of Odisha, Bhubaneswar with a request to publish the 

tender call notice 

                                                                                               
                                                                                                                                                  Sd/-                                                                                                                                                                                                                                                                    
                                                                                                                             Superintending Engineer, 

                                                                                                                             Main Dam Division, Burla    

 

 Memo No. 8471                                                      /Date: 09.07.2026  

 

                             Copy along with hard copy submitted to the Director, Monitoring and Evaluation, Office of the Engineer-

in-Chief, Water Resources, Odisha, Secha Sadan, Bhubaneswar for favour of kind information and necessary action. The 

hard copy of the ‘e’ procurement notice also sent through Mail Id: ddmis.eicwr.od@nic.in.  

Encl:- ’e’Procurement notice                                                                                                                          
          1) Hard copies – 1 no                                                                                                         Sd/-                                                                               
                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No. 8472                                                           /Date: 09.07.2026  

 

                             Copy along with hard copy of ‘e’ procurement notice submitted to the Technical Head, State Portal 

Group, NIC, Odisha Secretariat, Bhubaneswar with a request for posting of ‘e’ procurement notice in Govt. website 

www.odisha.gov.in . The  hard copy of the ‘e’procurement notice also sent through Mail Id: tenderorissa@gmail.com. 

Encl:- ’e’Procurement notice                                                                                                     Sd/-                     
          1) Hard copies – 1 no.                                                                                              Superintending Engineer,                                                                                     

                                                                                                                               Main Dam Division, Burla                                        

mailto:ddmis.eicwr.od@nic.in
mailto:tenderorissa@gmail.com
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Memo No.  8473                                                         /Date:  09.07.2026 

 

                             Copy submitted to the Addl. Chief Engineer, Hirakud Dam Circle, Burla for favour of information and 

necessary action.                   

 
                                                                                                                                                 Sd/-                                     

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No. 8474      (2)                                                         /Date: 09.07.2026 

 

                       Copy submitted to the Superintending Engineer, Minor Irrigation Circle, Sambalpur / Superintending 

Engineer, Northern Investigation  Circle, Burla  for favour of information and necessary action 
                                                                                                                                                 Sd/-                                     

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No.  8475      (2)                                                             /Date: 09.07.2026 

 

                             Copy submitted to the District Magistrate & Collector, Sambalpur / Superintendent of Police, Sambalpur 

for favour of kind  information  and necessary action. 

                                                                                                                    
                                                                                                                                                    Sd/- 

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No.  8476     (2)                                                         /Date: 09.07.2026  

 

                             Copy forwarded to the Assistant to Chief Engineer & Basin Manager, Mahanadi Basin, Burla / Liason 

Officer, office of the Chief Engineer & Basin Manager,  Mahanadi Basin,  Room No.334 (2nd floor), Sechasadan, 

Bhubaneswar (Office of the Engineer-in-Chief, Water Resources, Odisha), Bhubaneswar.for information & necessary 

action 

                                                                                                                                                Sd/-                                       

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No. 8477     (9)                                                                  /Date: 09.07.2026 

 

                             Copy submitted  to the Sub-Collector, Sambalpur / All  Superintending Engineers under Addl. Chief 

Engineer, Hirakud Dam Circle,  Burla  / Executive Engineer, Minor Irrigation Division, Sambalpur /       R & B Division, 

Sambalpur / N.H. Division, Sambalpur / P.H. Division, Sambalpur / Commissioner Sambalpur Municipality Corporation 

for information and wide circulation for information & necessary action 

                                                                                                                                                Sd/-                                      

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

Memo No.  8478   (2)                                                       /Date: 09.07.2026  

 

                             Copy to Officer in charge, Police Station, Burla for information. He is requested to arrange security 

measures during the period of Tender at Main Dam Division, Burla to avoid any untoward incidence. 
                                                                                                                                                  Sd/-                                      

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No.  8479    (4)                                                        /Date: 09.07.2026 

 

                             Copy  forwarded to  all Sub-Divisional Officers under this Division for information and necessary action 

 
                                                                                                                                                 Sd/-                                     

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    
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Memo No. 8480     (3)                                                       /Date:  09.07.2026 

 

                             Copy  to Contractor’s Association, Burla / Hirakud / Sambalpur for information and necessary action. 

 
                                                                                                                                                 Sd/-                                      

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No. 8481    (5)                                                         /Date: 09.07.2026  

 

                             Copy to DAO-I / Drawing Branch /Auditor/ Cashier /Notice Board for information & necessary action. 

 
                                                                                                                                                 Sd/-                                      

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    

 

Memo No. 8482                                                        /Date: 09.07.2026  

 

                             Copy to Odisha Young Entrepreneur Association (OYEA) Industrial Estate RD, Khapuria Cuttack, 

Odisha, 753010 for information & necessary action. 

 
                                                                                                                                                 Sd/-                                        

                                                                                                                                Superintending Engineer, 

                                                                                                                                Main Dam Division, Burla    
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GOVERNMENT OF ODISHA 
e-procurement notice 

OFFICE OF THE SUPERINTENDING ENGINEER: MAIN DAM DIVISION, BURLA 

Email Id : semaindamdivn@gmail.com 
INVITATIONS FOR BIDS (I. F. B.) 

 IDENTIFICATION No. MDD- e-05/ 2026-27 

 

            No. 8468                                                                                                          /Dated : 09.07.2026 
 
The Superintending Engineer, Main Dam Division, Burla on behalf of Governor of Odisha invites Percentage 
Rate bids for the construction of works  detailed as above  from the class of eligible contractors as mentioned in 
column-7 (seven) registered with the State Governments and Contractors of equivalent Grades /Class 
Registered with Central Government / MES / Railways for execution of Building/Road Works. The proof of 
registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who 
has not registered under state government has to register under the state PWD in appropriate class of 
eligibility before signing of the agreement. 
 
1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 

& Conditions of contract and other necessary Documents can be seen in the website 
www.tendersorissa.gov.in. 

2. As per Works Department, Government of Odisha, Office Memorandum No. No. 07554600032022- 1499/ 

dated 01.02.2023, Bid Security/ Earnest Money Deposit (EMD) has to be deposited  in shape of NSC / 

Post office Saving Bank Account / Post office Time Deposit Account Kisan Vikas Patra / Bank 

Guarantee in favour of the Divisional officer from any Nationalized Scheduled Bank in India 

counter guaranteed by its local Branch  pledged in favour of Superintending Engineer, Main Dam 

Division, Burla 

3. The Bid documents will be available in the website www.tendersorissa.gov.in from 10.00 A.M.Hours of 
15.07.2026 upto 17.00 Hours 24.07.2026 

4. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III. 

5. Bids shall be received only “On-line” on or before 17.00 Hours of 24.07.2026 

6. Bids received “on-line” shall be opened at 11.00 A.M. Hours on 27.07.2026 in the office of the 
Superintending Engineer, Main Dam Division, Burla, Orissa in the presence of bidders who wish to 
attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site 
through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, 
the bids will be opened on the next working day at the same time and venue. 

If more than one bid is quoted (decimal up to two numbers will be taken for all practical 
purposes), either at the estimated cost put to tender or less than the estimated cost put to 
tender, the tender accepting Authority will finalize the tender through a transparent lottery 
system to be held on 31.07.2026 at 11.00 A.M. where all the concerned bidders/their authorized 
representatives, the concerned SE/EE of the concerned Division and Divisional Accounts 
Officer (DAO) will remain present. 

7. The tender accepting authority will verify the originals of all the scanned documents of 1st lowest bidders. 
In the eventuality of failure on the part of the lowest successful bidder to produce the original 
documents, he will be debarred in future from participating in tender for 3 years and will be black 
listed by the competent authority.  

8. The cost of bid documents will be received through e-payment gateway. The Bidder shall transfer online 

the cost of Bid document (Non-refundable) amount specified for the works in the table Col-06 above per set 

towards cost of the bid document through process as mentioned in the DTCN vide Office Memorandum No. 

17254/W/dated 05.12.2017 of Works Department, Govt. of Odisha or shall be liable for rejection. 
 

9. Additional Performance security (APS) as per Works Department OM No.173/W dt.03.01-2026 Govt. of 
Odisha)  
1. Additional performance security shall be taken on an  incremental basis from the selected bidder for low 
bid prices in the project works as under :- 
 
i) where the bid price is below 0% but not below 10% of the project cost put to bid,  no additional 
performance guarantee / security percentage is required. 
ii) where the bid price is below 10% but not below 20% of the project cost put to bid,  the additional 

performance guarantee / security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 

mailto:semaindamdivn@gmail.com
http://www.tendersorissa.gov.in/
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price; 
iii) where the bid price is 20% or more below of the project cost put to bid,  the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price. 
iv) The additional performance guarantee percentage shall be rounded off to the next lower percentage   
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage 
based on whether the decimal point of the percentage of bid price is 0.5% or more. 
v) The additional performance security shall be treated as part of the performance security. 
vi) Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 
recommended to the competent authority of the Administrative Department for the approval of the 
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination 
with other elements of the Bid, appears so low that it raises material concerns as to the capability of the 
Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, 
schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the 
bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has 
substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring 
Entity may reject the Bid / Proposal. However, it would not be advisable to fix a normative percentage 
below the estimated cost, which would automatically be considered as an abnormally low bid. 
2. These amendments shall take effect from the date of issue of the O.M. 
3. Accordingly, the relevant existing codal / contractual provision stands modified with effect from the date 
of issue of this O.M. 
4. This has been concurred in by the Finance Department vide File No.FIN-WF1-MISC-0102-2025. 

                   
The applicable Additional Performance Security  (APS ) shall have to be furnished by the successful 

Bidder in shape of NSC / Post office Saving Bank Account / Post office Time Deposit Account / 
Kisan Vikas Patra / Bank Guarantee in favour of the Divisional officer from any Nationalized 
Scheduled Bank in India counter guaranteed by its local Branch  pledged in favour of 

Superintending Engineer, Main Dam Division, Burla (vide Govt. of Odisha Works Department file 
No,07554600032022/1499 dtd.01.02.2023) within seven days of issue  of letter of Acceptance (LOA) by 
the Superintending Engineer, Main Dam Division, Burla (by e- mail) to the successful bidder otherwise 
the bid of the successful bidder shall be cancelled. Further proceeding for blacklisting shall be initiated 
against the bidder (vide Office Memorandum no-14459/W Dtd-20-09-2018 of Works Department, Govt. of 
Odisha) 

            

10. Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to while Submitting the 
tender papers. 

11. Engineer contractor who wants to avail EMD exemption shall have to furnish scan copy of affidavit along 
with tender in online to the effect that he/she has not yet availed the facility for more than 03 (three ) work 
during the current financial year. The name of the work for which and the authority to whom the tenders 
have been submitted must be mentioned in the affidavit and he/she should produce his original registration 
certificate at the time of opening of tender failing which the tender will be liable for rejection. 

12. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder 
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as 
per Para 2 of Works Department Resolution No.27748 dated 11.10.1977, the tender shall be finalized by 
the tender accepting authority through a transparent lottery system along with other categories of 
contractors. (Vide Office Memorandum No.07764600022025/632/W dt.09.01.2026 of Works Department, 
Govt. of Odisha). 

13. The SC / ST bidders willing to avail the benefits allowed by Government to SC/ST candidates must 
furnished the ATTESTED COPY OF CASTE CERTIFICATE AND AFFIDAVIT at the time of submission of 
tender documents. 

14. Any tenderer desirous to avail any facility as per certain circular/order of Government have to apply for the 
same in writing and has to furnished scanned copy the application with the copy of circular along with the 
tender paper in the portal failing which request at later stage will not be considered.  

15. Other details can be seen in the bid documents. 

16. This notice is to be read with all the Clauses / addendum to the “Procedure to participate in online 
bidding”. 

17. If any of the intending bidders wish to withdraw from participation in the bid, he/she can freely withdraw 
from the participation before scheduled date and time of closure, failing which withdrawal at letter stage 
Will invite action as deemed fit as per relevant codal practice will be taken against him/her. 

18. Any corrigendum / Addendum will be displayed in the website www.tendersorissa.gov.in only. 
 

19. If the office happens to be closed on the opening day due to subsequent declaration as holiday in Govt. or 
local authority the tenders will be opened on the immediate next working day at same time and venue 
respectively. 

20. The successful lowest bidder shall have to produce the original documents along with original affidavit for  
verification in support of scanned copies and statements uploaded in the portal within 07 days from the 
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date of receipt of letter of acceptance (LOA) of the bid. 
 
 
 

21. List of machineries 

 The intending participants must possessed or must submit a deed to procure on hire/lease the list of 
plants/equipments required for the work as specified in the bid document. 

22. Conditional tender will be summarily rejected. The Department reserves the right to reject any or all bids 
without assigning any reason thereof. 

23. Government of Odisha has introduced e-payment gateway in to the portal for payment gateway is 
mentioned in the “ Procedure for Electronic receipt, accounting and reporting of Cost of Tender 
Paper on submission of bids”. 

24. Original documents should be retained by the bidder and will submit the same whenever required. 

25. The bidders should mentioned his/her details address with Phone number and mail id in th sheet 
separate for communication regarding the tender. 

 Government of Odisha has mandated online registration of all categories of Contractors in CDMS 
Portal (www.cdmsodisha.gov.in) vide O.M.No.12934 dtd.23.08.2018 of Works Department as per the 
codal provision vide clause No.12.4 of Appendix IX(A) of OPWD Code vol.(ii) all classes of 
contractors are requested to register themselves in CDMS Portal. Tender Inviting Authority will not 
accept any tender if contractors shall not registered under CDMS Portal and their tenders will be 
rejected. 

26. All revised Rules, Regulation, Government Circular will be abide as per OPWD Code. 

27. Before releasing the work order after finalization of tender it will be ensured that the contractor shall have 
provident fund code number, if applicable & also the contractor will ensure compliance of the EPF & MP 
Act, 1952 by the sub-contractors, if any engaged by the contractor for the said work. 

  28.   As per District Magistrate & Collector, Sambalpur letter No.470/OL/M/Rev. dtd.09.06.2023, Govt. in  
               Revenue & DM Department have instructed for realization of additional charge along with EMF & DMF in 
               addition to royalty from the work bill of the executants, who fail to produce transit pass and money receipts 
               in support of payment of Royalty. 

  DMF @ 10% of (Royalty) & EMF @ 5% of  (Royalty ) + Addl. charge (Subject to change as per prevailing 

               orders)     
                                                                                                                             

                                                                                Sd/- 
                                                                                                                   Superintending Engineer, 
                                                                                                                   Main Dam Division, Burla 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.cdmsodisha.gov.in/
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Instruction to Biddes  

for  

e-procurement 

(Relevant clauses in the DTCN/Bid document shall be superseded) 
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A. GENERAL 

 

1. NOTICE INVITING BID AND  OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender of composite bids.  He will 

also nominate the Superintending Engineer who will deal with all matters relating to the bids in the 

invitation of bids. 

 

1.2. For composite tender, besides indicating the combined estimated cost put to tender, should clearly 

indicate the estimated cost of each component separately. The eligibility of bidders will correspond to 

the combined estimated cost of different components put to tender.  

 

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / 

amendments issued there under from time to time. If he fails to do so, it will be considered a breach of 

the contract and the Superintending Engineer/Superintending Engineer may in his discretion without 

prejudice to any other right or remedy available in law, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of the said 

Act. 

 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 

Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as 

it is otherwise provided in the Contract, cover all his obligations under the Contract (including those in 

respect of the supply of goods, materials, plant & services or of contingencies for which there is a 

Provisional Sum) and all matters and things necessary for the proper execution and completion of the 

work and the remedying of any defects therein. 

 

1.5. The successful bidder shall complete the works by the intended completion date specified in the 

Contract data. 

 

1.6. As per Works Department, Government of Odisha, Office Memorandum No. No. 07554600032022- 1499/ 

dated 01.02.2023, Bid Security/ Earnest Money Deposit (EMD) has to be deposited  in shape of NSC / Post 

office Saving Bank Account / Post office Time Deposit Account Kisan Vikas Patra / Bank Guarantee 

in favour of the Divisional officer from any Nationalized Scheduled Bank in India counter 

guaranteed by its local Branch  pledged in favour of Superintending Engineer, Main Dam Division, 

Burla  

1.7. In case the tender for composite work includes in addition to main work / building work all other ancillary works 

such as sanitary and water supply installations, drainage installation, electrical work, horticulture work, roads 

and paths and gate works in dams and canals etc. , the bidder apart from being a registered civil Contractor 

of appropriate class must associate himself with agencies of appropriate class those who is eligible to tender for 

sanitary and water supply drainage, electrical and horticulture works in the composite tender. Intending 

purchasers are not required to produce any documents viz. copy of Registration, Valid GST clearance 

certificate, PAN Card, & necessary Affidavit etc, at the time of purchase of tender documents but will be 

required for verification purpose in the later stage. But Furnishing/uploading copy of such documents 

are mandatory along with the tender documents otherwise his/her bid shall be declared as non-

responsive and thus liable for rejection. The 1st lowest Bidder is required to attend the officer inviting 

the bid for verification of original documents within 7 days of the finalization tender. 

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending 
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to participate in the bid is required to register in the Portal with some information about the 

firm/Contractor. This is a one time activity for registering in Portal. During registration, the contractor 

has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used must be 

of appropriate class( Class II or Class III)  issued from a registered Certifying Authority such as n-Code, 

Sify, TCS, MTNL etc.  

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and password. 

The system will again ask to select the DSC and confirm it with the password of DSC. For each 

login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL) of respective CAs stored in system database. The system checks the 

unique ID, password and DSC combination and authenticates the login process for use of portal.  

 

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website 

www.tendersorissa.gov.in will appear in the section of “Upcoming Tender” before the due date of 

tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the 

homepage. Only a small notification will be published in the newspaper specifying the work details 

along with mention of the specific website for details. The publication of the tender will be for 

specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ 

after which the same will be removed from the list of Active tenders. Any bidder can view or down 

load the bid documents from the web site.  

 
1.9. As per Works Department, Government of Odisha, Office Memorandum No. No. 07554600032022- 1499/ 

dated 01.02.2023, Bid Security/ Earnest Money Deposit (EMD) has to be deposited  in shape of NSC / Post 

office Saving Bank Account / Post office Time Deposit Account Kisan Vikas Patra / Bank Guarantee 

in favour of the Divisional officer from any Nationalized Scheduled Bank in India counter 

guaranteed by its local Branch  pledged in favour of Superintending Engineer, Main Dam Division, 

Burla  

1.9.1.  If the software application has the provision of payment of cost of tender document through 

payment gateways of authorized bankers by directly debiting the account of the bidders, bidders 

will be required to avail on-line payment.  

 

1.10.     The bidder intending to participate in the bid on-line shall submit tender paper cost through         

e-procurement portal.  

 

1.11. DELETED. 

1.12. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

1.13. Any third party/company/person under a service contract for operation of e-procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 

2. ELIGIBLE BIDDERS: 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the 

State Governments and Contractors of Equivalent Grade / Class Registered with Central Government / 

MES / Railways for execution of civil works. The Bidders are required to enclose the proof of 

registration from the registering authority along with the Bid subject only to the registration in the portal 

using his/her DSC for on-line bids. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, 

directly or indirectly, with the Consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being proposed as Project Manager for the 

http://www.tendersorissa.nic.in/
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Contract. A firm that has been engaged by the Engineer-in-Charge to provide consulting services for 

the preparation or supervision of the works, and any of its affiliates shall not be eligible to bid. 

 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary 

and above in the State Government of Orissa in the concerned Department, he shall inform the same 

in the bid mentioning the exact details in a covering letter along with the tender, failing which his bid will 

not be considered. Also if the fact of relationship subsequently comes to light, his contract will be 

rescinded. The bid security or the performance security will be forfeited and he shall be liable to make 

good any loss or damage resulting from such cancellation. In case the bidder has no relationship with 

any of the officers mentioned above he shall have to furnish with his bid a certificate.  

2.4. He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazetted officer in the concerned 

Department. Any breach of this condition by the contractor would render him liable for penal action for 

suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Orissa is allowed to work for contractor for 

a period of two years after his retirement from Government service, without prior permission of the 

Government of Orissa in writing. Such a contract is liable to be cancelled if either the contractor or any 

of his employees is found any time to be such a person who had not obtained the permission of the 

Government of Orissa as aforesaid before submission of the tender for engagement in the contractor’s 

service. 

3. QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 

copy/copies of document listed under clause 3.2 in prescribed format wherever warranted in support 

of qualification information. The on line bidder shall have to produce the original documents in support 

of the scanned copies and statements uploaded in the portal on demand by the Employer prior to 

award of contract, failing which bids will be cancelled. 

3.2. The bid shall include following information and documents. 

a. Scanned Copy of valid contractor’s registration certificate, PAN card, GST clearance certificate 

& an affidavit towards correctness of his documents should accompany the technical bid & 

Labour Licence after award of the work. 

b. Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory if any.  

c. Major construction equipment to be deployed to carry out the Contract. The contractors are 

required to furnish evidence of ownership of principal machineries / equipments for only those 

machineries / equipments asked for in the tender documents. Sehedule-C 

d. In case the contractor executing several works he is required to furnish a time schedule as per 

Annexure-IV of Schedule - C for movement of equipment/machinery from different site to this 

work site when work is to be executed. 

e. The contractor shall furnish ownership documents for those machineries which he is planning to 

deploy for the tendered work as per Annexure-C.  

f. The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/persons providing equipment/lease deed and duration of such 

contract. 

g. The contractor or his identified sub-contractor (Permissible in case of Composite bids only) 

should possess and furnish required valid license for executing the water supply/sanitary 

engineering works/electrical installation works/mechanical works/ building electrification works 

and should have executed similar water supply/sanitary engineering works for a minimum 

amount as indicated in Contract data in any one year. 

3.3.    DELETED 

 

3.3.1 ADDITIONAL INFORMATION REQUIRED. 
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a.  DELETED 

b. Undertaking that the bidder will be able to invest minimum cash up to 20% of contract value of 

work, during implementation of work. (Format Annexure II section –2) 

c. Authority to seek references from the bidder’s bankers. (Annexure-III, section-2) 

d. DELETED  

e. Information regarding any litigation, current or during the last five years in which the bidder is 

involved, the parties concerned, and disputed amount. Declaration from each individual Board 

of Director requires to be furnished. (Proforma –  1.7, section-2) 

f. The proposed methodology and programme of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted, justifying their capability of execution and completion of the work as 

per technical specifications within the stipulated period of completion as per milestones.  

g. Qualification and experience of key personnel proposed to be deployed ( 1.4 of Section.2) 

DELETED  

Note:- 

[The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned 

by the Engineer-in-charge, not below the rank of an Superintending Engineer or equivalent.] 

  

3.4 The Bidders are subject to be disqualified if they have: 

 

a. Made misleading or false representations in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or 

 

b. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

 

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and 

could not furnish rational justification to the Engineer-in-Charge. 

 

d. Indulged in unlawful & corrupt means in obtaining bids. 

 

e. been black listed/suspended by the competent authority. 

 

4. ONE BID PER BIDDER:  

4.1. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied 

by cost of bid document and appropriate bid security. The system shall consider only the last bid 

submitted through the E-Procurement portal. 

5. COST OF BIDDING: 

5.1 The bidder shall bear all costs associated with the preparation and submission of his bid, and the 

Engineer-in-Charge will in no case be responsible and liable for those costs.  

 

5.2 All the rates and prices in the bid shall cover all local taxes, viz., ferry, tollage charges and royalties and 

any other charges excluding GST 

 

5.3 The rate of royalties and GST prevailing on the date of measurement shall be considered while making 

deductions in the bills.  

5.4 The successful bidder shall make his own arrangement for all materials unless otherwise specified in the 

conditions of contract. 

 

6. SITE VISIT: 

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general 

shall themselves obtain all necessary information as to risks, contingencies and other circumstances 
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which may influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. The Bidder shall be responsible for arranging and maintaining at his own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract documents. Submission 

of a bid by a bidder implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates at 

which tools and plant, etc. will be issued to him by the Government and local conditions and other 

factors having a bearing on the execution of work. 

 

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, 

supplemented by any information available to the bidder. 

 

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition 

by the intending bidder. The bidder may ask question in the e-procurement portal using his DSC; 

provided the questions are raised before the date mentioned in the home page under critical dates.  

 

B. BIDDING DOCUMENTS 
 

7. GENERAL INSTRUCTIONS: 

 

7.1 The description of the work is as mentioned under Invitation for Bid. 

  

7.2 The bids uploaded by the Tender Inviting Officer shall consist of general arrangements drawings or 

typical sections of the project. Bidder may down load these drawings and take out the print for detail 

study. Any other drawings and documents pertaining to the works available with the officer inviting the 

Bid will be open for inspection by the bidders. The bidder is required to down load all the documents 

including the drawings for preparation of his bid. It is not necessary for the part of the Bidder to up-load 

the drawings other Bid documents (after signing) while up-loading his bid. He is required to up load 

documents related to his qualification information and Bill of Quantities duly filled in. It is assumed that 

while participating in the bid, the bidder has referred all the drawings and documents uploaded by the 

Officer Inviting the Bid. Seeking any revision of rates or backing out of the bid claiming for not having 

referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as 

plea to disrupt the bidding process and in such cases the bid security shall be forfeited.  

 

7.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 

terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk.  

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various 

items of work to be done and the set of terms & conditions of contract to be complied with by the 

contractor who intends to bid and other necessary Documents can be seen in the office of the officer 

inviting the Bid during office hours everyday except on Sundays & Public Holidays till last date of 

submission of tender paper.  

 

8.2.  No paper copy of the bid shall be sold. 

 

8.3.  The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of 

bid documents. If the documents are issued to the intending bidder without having been so filled in & 

completed, he shall request the officer inviting the bid to have this done before he completes and 

delivers his bid. 

 

8.4. The bidder can seek clarification on the bids which he received earlier than 07 days prior to the 
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deadline for submission of bids. The Employer's response will be forwarded through the e-mail ID 

of the enquirer.  

8.5. PRE-BID MEETING: DELETED 

 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding 

documents by issuing addenda. 

 

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the website 

www.tendersorissa.gov.in / notice board and through paper publication. 

 

9.3. To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission 

of the higher authority may, at his discretion, extend as necessary the dead line for submission of bids. 

 
 

C.  PREPARATION OF BIDS 
 

10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in 

any other language shall be summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 

 

 

11.1.1. All the 

volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall 

carefully go through the document and prepare the required documents and up load the scanned 

documents in Portable Document Format to the portal in the designated locations of Technical 

Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the work in 

designated Cell and up loads the same in designated locations of Financial Bid . 

Submission of document shall be effected by using DSC of appropriate class.  

A.   Cost of “Bid document” & “Bid Security” shall comprise 

 

(i) Cost of Bid Document through e-procurement portal 
                                 As per Works Department, Government of Odisha, Office Memorandum No. No.             

                                07554600032022- 1499/w dated.01.02.2023                                       
B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923, in shape of legal affidavit. 
Qualification Information and supporting documents, 

(ii) Certificates, undertakings, affidavits,  
 

C. “Financial Bid “shall comprise. 

                             (i) Priced Bill of Quantities  

 

12. PROPOSAL BY THE BIDDER: 

12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made 

available to the bidder.  

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders(ITB)  

(iii) Conditions of Contract 

(iv) Contract Data 

(v) Specifications 

(vi) Drawings 

http://www.tendersorissa.gov.in/
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12.2. DELETED 

12.3. In case of percentage tender, the bidder will only fill in the designated cell and activate “less” 

or “excess” to indicate how much his price offer is excess or less  than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. 

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the Conditions of Contract basic technical design as indicated in the drawing and 

specification. Conditional offer or alternative offers will not be considered in the process of bid 

evaluation. 

12.6. All duties, taxes,  and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices submitted by the bidder but excluding GST. Sales-tax, 

purchase tax, turnover tax or any other tax on material in respect of this contract shall be payable by 

the Contractor and Government will not entertain any claim whatsoever in respect of the same. 

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be 

considered as unbalanced and in case the bidder is unable to provide satisfactory explanation such 

a tender is liable to be disqualified and rejected. 

12.8. DELETED 

12.9. DELETED 

12.10. DELETED 

12.11. DELETED 

12.12. DELETED 

12.13. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 

Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far 

as it is otherwise provide in the Contract, cover all his obligations under the Contract (including those 

in respect of the supply of goods, materials, plant & services or of contingencies for which there is a 

Provisional Sum) and all matters and things necessary for the proper execution and completion of 

the work and the remedying of any defects therein. 

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with the 

provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local 

or other duly constituted authority in relation to the execution and completion of the works and 

remedying of any defects therein, and 

(ii) The rules and regulations of all public bodies and companies whose property rights are affected 

or may be affected in any way by the works. 

 

12.15.    FOR COMPOSITE BIDS: DELETED 

13. CURRENCIES OF BID AND PAYMENT: 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall 

be made in Indian Rupees. 

 

14. VALIDITY: 

14.1. Bids shall remain valid for a period of 90 days after the deadline date for submission of bid as 

specified in the notice inviting the bid. A bid valid for a shorter period shall be rejected by the Engineer-

in-charge as non-responsive. 

 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may 

request the bidders to extend the period of validity for a specified additional period. The request and the 

bidders’ responses shall be made in writing or by cable or by e-mail. A bidder may refuse the request 
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without any risk of forfeiture of his bid security.  

 

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be required 

to extend the validity of his bid security for the period of the extension. 

  

 

 

15.    BID SECURITY: 

 

15.1. As per Works Department, Government of Odisha, Office Memorandum No. No. 07554600032022- 1499/ 

W dated 01.02.2023, Bid Security/ Earnest Money Deposit (EMD) has to be deposited  in shape of NSC / 

Post office Saving Bank Account / Post office Time Deposit Account Kisan Vikas Patra / Bank 

Guarantee in favour of the Divisional officer from any Nationalized Scheduled Bank in India 

counter guaranteed by its local Branch  pledged in favour of Superintending Engineer, Main Dam 

Division, Burla  

15.2 DELETED   

15.3 Combined bid security for more than one work is not acceptable. 

 

  15.4 Contractors  have to submit “Bid Security” as per Works Department, Government of Odisha, Office         

              Memorandum No. No. 07554600032022- 1499/ W dated 01.02.2023 

15.5 DELETED 

15.6 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement 

and furnished the required Performance Security and Additional Performance security if any. 

 

15.7 The Bid Security may be forfeited 

 

a. If the bidder withdraws the bid after opening of the bid but within the period of validity. 

 

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not having referred to 

any or all documents provided in the Bid by the Officer Inviting the Bid  

 

c. If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause 

3.1,  

d. In the case of a successful bidder, if the bidder fails within the specified time limit to 

 

(i) Sign the Agreement; or 

 

(ii) Furnish the required Performance Security including additional performance security if any. 

 

16 FORMAT AND SIGNING OF BID: 

16.1 The bidder can download the tender of his choice and save it in his system and undertake the 

necessary preparatory work off-line and upload the completed tender at his convenience within the final date 

and time of submission.The bidder shall only submit single copy of the required documents and Price Bid in 

the portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the 

words will be self generated. The Bidders are advised to up load the completed Bid document well ahead of 

the last date & time of receipt to avoid any last moment problem of power failures etc.  

 

16.2The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 

shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and 

store in the system.  

 

16.3The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents. Once the Bidder 



19 

Contractor                                                                                                 Superintending Engineer 

makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button to 

submit the bid to the portal.  

 

16.3.1The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore only after satisfying that all the documents have 

been uploaded, the Bidder should activate submit button.  

16.3.2In the e-procurement process each processes are time stamped. The system can identify each 

individual who has entered in to the portal for any bid and the time of entering in to the portal.  

 
16.3.3The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may render the 

bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies  or 

original copies for verification with in a stipulated period provided such document in no way alters the 

Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid 

security shall be forfeited.  

 

 
 

D. SUBMISSION OF BIDS 
 

17         SECURITY OF BID SUBMISSION: 

17.1 All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender. 

17.2 The Bid shall be received in encrypted format by the system which can only be decrypted / opened by 

the authorized openers only on or after the due date and time.  

 

18      DEAD LINE FOR SUBMISSION OF THE BIDS : 

18.1 The online bidding will remain active till the last date and time of the bid submission. Once the date and 

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 

submission shall remain unaltered even if the specified date for the submission of bids declared a holiday for 

the Officer inviting the Bid.  

 

18.1 The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in 

accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid & 

Engineer-in-Charge and the bidders previously subject to the original deadline will then be subject to the 

new deadline. 

 

19 LATE BIDS : 

 

19.1 The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 

bidder and concerned officers.  

20 MODIFICATION AND WITHDRAWAL OF BIDS : 

20.1 In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date 

and time of submission. The bidder shall have to log on to the system and resubmit the documents as 

asked for by the system including the price bid. In doing so, the bids already submitted by the bidder will 

be removed automatically from the system and the latest bid only will be admitted. But the bidder should 

avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic 

jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, 

the bid already in the system shall be taken for evaluation.  
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20.2 In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 

document to portal in the respective bid before the closure of receipt of the bid. The system shall not 

allow any withdrawal after expiry of the closure time of the bid.  

 

 

E. OPENING AND EVALUATION 
 

21 OPENING OF THE BID: 

21.1 Bid opening dates are specified during tender creation or can be extended vide corrigendum. These 

dates are available in IFB.  Tender document as well as the home page of portal. Bid opening can be 

done by the authorized users which are defined during the tender publication / approval stage. The bids 

are encrypted using there public keys and can be decrypted only on or after the Bid Opening due date. 

The bid openers private key will be required to open the bids and all the openers have to log on to the 

portal during that time. 

 
21.1.1 The bidders who participated in the on line bidding can witness opening of the bid from any 

system logging on to the portal with the DSC away from opening place. Contractors are not 

required to be present during the bid opening at the opening location if they so desire. 

 
21.1.2 Each activity is date and time stamped with user details. For time stamping, server time is taken 

as the reference.  

21.2 In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

 

21.3  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”.  

21.4 During bid opening, the covers containing original demand draft towards Cost of bid in the form 

specified in the Invitation for Bid, received after last date of receipt of bid and before opening of the bids 

shall be opened and declared. The original copy of the Bid Security in the form, amount and period of 

validity in conformity with clause 15 shall be checked and announced. The list of bidders who have 

submitted the original copy of the cost of Bid and Bid Security shall be prepared and announced. 

21.4.1 Combined bid security for more than one work is not acceptable. If the bid security furnished 

does not conform to the amount and validity period as specified in clause 15 and has not been 

furnished in the form specified in Clause 15, the bid will be declared non-responsive and 

rejected.  

21.5 The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 

Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC the 

Tender can not be opened.  

         21.5.1 The Opening Officers will check that the bidders have submitted their cost of Bid through  

                 e-procurement portal and Bid Declaration form systematically if found in order, they will continue  

                 Opening of all other documents in the system provide under technical bid. 

 

21.5.1 Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 

appropriate bid cost and valid bid security will be taken up for evaluation with respect to the 

qualification Information and other information furnished in Part - I pursuant to Clause 3. 

 

21.5.2 deleted 

 

21.5.3 deleted 

21.6 The financial bids of the technically qualified bidders shall be opened on the due date of opening. 

Members of the bid opening committee log on to the system in sequence and open the financial bids 
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for the technically qualified bidders. The opening of financial bid by the opening officer using their 

DSC shall decrypt the financial bids. 

21.6.1 Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 

qualification information asked for in the bid pursuant to Clause-3. 

 

21.6.2 The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the 

date, time & venue of opening of the financial bid along with the responsiveness of the 

Technical Bid.  

21.6.3 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

21.6.4 At the time of opening of “Financial Bid”, the names of the bidders whose bids were found 

responsive in accordance with Sub-Clause 24.1 will be announced. The bids of only those 

bidders will be opened. The remaining bids will be rejected. 

21.6.5 The responsive bidders’ names, the bid prices, the item wise rates the total amount of each 

item, any discounts and withdrawals, and such other details as the officer inviting the tender 

may consider appropriate, will be announced by him or his authorized representatives at the 

opening.  

21.6.6 Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared 

and recorded first. 

21.6.7 The Financial bid of the bidders shall be opened one by one by the designated officers. The 

system shall auto-generate the Comparative statement. 

21.6.8 The Bidder can witness the principal activities and view the documents/summary reports for 

that particular work by logging on to the portal with his DSC from any where. 

22 PROCESS TO BE CONFIDENTIAL: 

22.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful bidder has been announced. 

Any effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions may 

result in the rejection of his bid. 

23 CLARIFICATION OF BIDS: 

 

23.1 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable or by e-mail, but no change in the bid price 

or substance of the bid shall be sought, offered.  

 

23.2 Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to 

his bid from the time of the opening to the time the contract is awarded. If the bidder wishes to bring 

additional information to the notice of the officer inviting the bid, it should do so in writing. 

 

24 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

 

25 EVALUATION OF BIDS: DELETED 

F. AWARD OF CONTRACT 
 

26 AWARD CRITERIA: 

26.1 The officer inviting the bid will award the contract to the bidder whose bid has been determined to be 

substantially responsive to the bidding documents and who has offered the lowest evaluated price. 

 

26.2 On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) 

who would be responsible for taking instructions from the Engineer-in-Charge. 
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26.3 Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting the 

whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

 

26.4 The successful bidder registered under other State Government / MES / Railways / CPWD in 

equivalent rank has to register under state PWD before signing of the agreement. 

27 OPTIONS IF THE BIDDER  BACKS OUT FROM  BIDDING PROCESS : 

27.1 In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby 

facilitating a particular Bidder for award, then they shall be penalised with adequate disincentives with 

forfeiture of EMD/Bid Security unless adequate justification for such back out is furnished. Appropriate 

action for blacklisting the bidder shall also be taken apart from disincentivising the bidder.   

27.2 The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the 

bidder fails to sign the agreement with in the stipulated period mentioned under clause 29.2, his bid 

security shall stand forfeited.  

28 RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

28.1 The competent authority on behalf of the Governor of Orissa does not bind him to accept the lowest or 

any other tender and reserves to him the authority to reject any or all the tenders received without 

assigning any reason.  

28.2 All bids in which any of the prescribed condition is not fulfilled or any condition including that of 

conditional rebate is put forth by the bidder shall be summarily rejected. 

29 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

29.1 In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to be 

furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance 

shall be treated as closure of the Bid process and commencement of the contract. 

29.2 The bidder shall with in 7 days of issue of letter of acceptance, furnish the Performance security & 

additional Performance security (if any) in the prescribed form & the work programme & shall sign the 

agreement in prescribed format, failing which the Engineer-in-Charge shall   without prejudice to any 

other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The agreement 

will incorporate all agreements between the officer inviting the bid and the successful bidder.  

29.2.1 Following documents shall form part of the agreement.  

a.  The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 

together with any correspondence & documents leading thereto & required amount of 

performance security including additional performance security as per sub clause 29.2 hereof. 

b.  Standard Bid Document P.W.D. Form F2  

29.3 The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the 

agreement. The notification of award will constitute the formation of the contract subject only to the 

furnishing of performance security and additional performance security in accordance with the 

provisions of the agreement.  

29.4 On acceptance of the composite bids by the competent authority the letter of award will be issued by 

the Engineer-in-Charge of the major component of the work on behalf of the Governor of Orissa, 

making it clear in the letter of award that the contractor will have to execute separate agreements for 

different components of work with the concerned officers of the respective discipline (Designation to be 

given). 

29.5 Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify 

the other bidders that their bids have been unsuccessful. 

30 CORRUPT OR FRAUDULENT PRACTICES: 

30.1 The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended 

for award has been engaged in corrupt or fraudulent practices in competing for the contract in question. 
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He will report to the Officer Inviting Bid / next higher authority. 

30.2 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable for rejection. 

 

 

 

 

B.G – i ( Works Dept. Memo No.7885 dt.23.07.2013 vide DTCN Clause No.6 may be followed) 

B.G. –ii (Works Dept.Memo No.12366 dt.08.11.2013 vide DTCN Clause No.119 may be followed) 
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DETAILED TENDER CALL NOTICE 

FOR ROAD AND BRIDGE WORKS. 

 

Sealed Percentage rate bids are invited in single cover system from contractors   registered with the 

State Government and contractors of equivalent Grade / Class registered with Central Government / 

MES / Railways for execution of civil works on production of definite proof from the appropriate 

authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work specified in 

DTCN.  
1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & 

conditions of contract and other necessary Documents can be seen in the website 
www.tendersorissa.gov.in.   

2. Bidders desirous to hire machineries or equipments from out side the State or owned but deployed outside 
the state are required to furnish 2% of the amount put to tender as Bid security. 

3. The Bid documents will be available in the www.tendersorissa.gov.in. as specified in DTCN. 

4. The Bidder must possess compatible Digital Signature Certificate (DSC) of Class II or Class-III. 
5. Bids shall be received only “on line” and opened  in the office of Superintending Engineer, Main Dam 

Division, Burla in the presence of bidders who wish to attend as per the schedule date & time specified in 
procurement details of DTCN. The Bidders who will be participated in the bid can witness the opening of 
bids after logging on to the site through their DSC. If the office happens to be closed on the last date of 
receipt and on date of opening of Bids as specified, the bids will be received and opened on the next 
working day at the same time and venue maintaining the same time gap between receipt and opening.  

6. PAYMENT OF EMD/BID SECURITY  :(vide office memorandum no-07554600032022-(pt)-1499/w Dtd-
01.02.2023 of Works Department, Govt. Of Odisha. 

6.1 The Bidder shall furnish, cost of tender paper through e-procurement portal. 
 

6.2 As per Works Department, Government of Odisha, Office Memorandum No. No. 07554600032022(Pt.)- 1499/ 

dated 01.02.2023,  Bid Security/ Earnest Money Deposit (EMD) has to be deposited  
6.3 DELETED 
6.4 The tender accepting authority will verify the originals of all the scanned documents of the successful 
lowest bidder only within 7 days after finalization of tender. In the eventuality of failure on the part of the 
lowest successful bidder to produce the original documents, he will be debarred in future from participating 
in tender for 3 years and will be black listed by the competent authority.  
6.5 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption. 
6.6 SUBMISSION OF BID :  
6.6.1 The bidder shall carefully go through the tender and prepare the required documents. The bidder shall upload 
the scanned copy of registration certificate. PAN and GST certificate. The Financial Bid shall consist of the Bill of 
Quantities (BOQ) and any other price related information/undertaking including rebates. 
6.6.2  Bidders are to submit only the original BOQ (in xls format) uploaded by the Procurement Officer Publisher 
(Officer Inviting Tender) after entering the relevant fields without any alteration / deletion / modification. Multiple BOQ 
submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other 
than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder quoting zero 
percentage is valid and will be taken at par with the estimated rate of the work put to tender. 
6.6.3 The bidder shall upload the scanned copy / copies of document in support of eligibility criteria and qualification 
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of 
Technical Bid. 
6.6.4 The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities 
(BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of 
respective items(s) without any blank cell in the rate column in case of item rate tender and type percentage excess or 
less up to two decimal place only in case of percentage rate tender. 
6.6.5  The bidder shall log on to the portal with his / her DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. 
6.6.5(a)  Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved or 
corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system 
generated summary of submission to confirm successful uploading of bid. The bids can not be opened even by the 
OIT or the Procurement Officer Publisher / opener before the due date and time of opening. 
6.6.5(b)  Each process in the e-procurement is time stamped and the system can detect the time of log in of each user 
including the Bidder. 
6.6.5(c)  The Bidder should ensure clarity / legibility of the document uploaded by him to the portal. 
6.6.5(d)  The system shall require all the mandatory forms and fields filled up by the contractor during the process of 
submission of the bid/tender. 
6.6.5(e) The bidder should check the system generated confirmation statement on the status of the submission. 
6.6.5(f) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 
network. 

http://www.tendersorissa.gov.in/
http://www.tendersorissa.gov.in/
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6.6.5(g) The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 
system used during the e-procurement process. 
6.6.5(h) The Bidder is required to upload documents related to his eligibility criteria and qualification information and 
Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-load the drawings and the other Bid 
documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings and 
documents uploaded by the Officer Inviting the Bid.  
6.6.5(i) The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). 
The date and time of bid submission shall remain unaltered even if the specified date for the submission of bids 
declared as a holiday for the Officer Inviting the Bid. 
6.7 SIGNING OF BID : The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by 
him, owning responsibility for their correctness / authenticity as per IT ACT 2000. If any of the information furnished by 
the bidder is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited & his registration in the 
portal shall be blocked and the bidder is liable to be blacklisted. 

7.   As per Works Department, Government of Odisha, Office Memorandum No. No. 07554600032022(Pt.)- 1499/ w 

dated 01.02.2023,  Bid Security/ Earnest Money Deposit (EMD) has to be deposited  
7.1  All bid uploaded by the Bidder to the portal will be encrypted. 
7.2  The encrypted Bid can only be decrypted / opened by the authorized openers on or after the due date and time 
8.  RESUBMISSION AND WITHDRAWAL OF BIDS : 
8.1  Resubmission of bid by the bidders for any number of times before the final date and time of submission is 
allowed. 
8.2  Resubmission of bid shall require uploading of all documents including price bid afresh. 
8.3  If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only 
the last bid submitted. 
8.4  The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet or 
traffic jam or power failure etc. 
8.5  The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned copy 
of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing reasons for withdrawal. The 
system shall not allow any withdrawal after expiry of the closure time of the bid. 
9.  OPENING OF THE BID : 
9.1  Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 
cannot be opened before the specified date & time. 
9.2   All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 
9.3  The bidders & guest users can view the summary of opening of bids from any system. Contractors are not 
required to be present during the bid opening at the opening location if they so desire. 
9.4   In the even of the specified date of bid opening being declared a holiday for the Officer Inviting the Bid, the bids 
will be opened at the appointed time on the next working day. 
9.5   Combined bid security for more than one work is not acceptable. 
9.6  The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from their 
new location if they are transferred after the issue of Notice Inviting Bid and before bid opening. Further, action on bid 
documents shall be taken by the new incumbent of the post. 
9.7  In case of non-responsive tender the officer inviting tender should complete the e-Procurement process by 
uploading the official letter for cancelled / re-tender. 
 
 
7.   The EMD amount @ 1% (One percent) of the estimated cost put to tender  as specified in  DTCN. Bidders 

desirous to higher machineries or equipments from out side the state or owned but deployed outside the state are 

required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with E.M.D. as specified 

above will not be considered .No adjustment of E.M.D. from one work to another will be entertained. 

8. The intending bidders are required to produce documents viz original Registration, valid G.S.T. Certificate, PAN card 

whenever required  otherwise his/ her bid shall be declared as non responsive and thus liable for rejection. 

9. The work is to be completed in all respects within  the scheduled period specified in DTCN. Tenderers 
whose tender is accepted must submit a work programme at the time of execution of Agreement.  
10. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 
and validity of tenders can also be extended if agreed to by the tenderer and the Department. 
11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender 
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in 
Schedule – E and required affidavit in Schedule – F, the bid document may be summarily rejected.  
12. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in 
the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the 
Works Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The 
earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages 
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resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide 
Schedule-A. 
13.  If an individual makes the application, the individual should sign above his full type written name and current  
      address. 

14. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written 
name and the full name of his firm with its current address. 
15. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their 
full  type written names and current address, or alternatively by a partner holding power of attorney for the firm in 
which case a certified copy of the power of attorney shall accompany the application. A certified copy of the  

 partnership deed and current address of all partners of the firm shall also accompany the application. 
16 .If the application is made by a limited company or a corporation, it shall be signed by duly 27ealized27d 
person holding power of attorney for signing the application in which case a certified copy of the power of 
attorney shall accompany the application. Such limited company or corporation will be required to furnish 
satisfactory evidence of its existence along with the technical bid. 
17.The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change  in the wordings will not be accepted.  
18.No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations should 
be submitted in English. The applicants name should appear on each page of the application along with his  
signature or the signature of his realized representative at the bottom of each page.  
19.Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender  

     papers. 
20.Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  

     In case of percentage  rate tender,:- 

    (i)The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as  

       words) in the prescribed format appended to the tender document. 
   (ii)Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer  

       submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered  
       shall be considered after opening of all packages called in the same Tender Notice. The Contractors who  
       wish to  tender for two or more works shall submit separate tender for each. Each tender shall have the Bid  
       Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope.  

 (iii)Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately  
      filled-in figures and words, so that there is no discrepancy. 

      (a)If any discrepancy is found in the percentage quoted in words and figures, then the percentage  
      quoted  by the Contractor in words shall be taken as correct 

      (b)If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount   
      quoted by the Contractor, then percentage will be taken as correct. 

 
      (c)The percentage quoted in the tender without mentioning excess or less and not supported with the  

          corresponding amount will be treated as excess. 
      (d)The percentage quoted in the tender without mentioning excess / less supported with corresponding  

            amount does not tally with either to percentage excess or less then it will be treated as percentage  
            excess. 

      (e) The percentage quoted in the tender without mentioning excess / less supported with corresponding  
           amount if tallied with the percentage then it will be treated as to which side the amount tallies.  

      (f) The Contractor will write percentage excess/ less upto one decimal point only. If he writes the  
           percentage excess / less upto two or more decimal points, the first decimal point shall only be  

           considered without rounding off. 
      (g)The tender shall be written legibly and free from erasures, over writings or corrections of figures.  

           Corrections, over writings & interpolations where unavoidable should be made by making out,  
           initialing, dating and rewriting.   

(iv).In the contract P1 time is the essence. The contractor is required to maintain a certain rate of  
      progress specify in the contract. 

(v)The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a  
     maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent  

     authority is mandatory before making any payment.   
     (Vi). The period of completion is fixed and can not be altered except in case of exceptional  

             circumstances with due approval of next higher authority.  
     (Vii). Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and  

              the percentage excess or less shall be added or subtracted from the gross amount of the bill 
 

21.The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed 
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future 
date that plans and specifications have not been seen by the tenderers can not be entertained.  
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22. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the 
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no way 
invalidate the contract and no extra monetary compensation will be entertained. The work shall however be 
executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.  

 

23. Every tenderer is expected before quoting his rate to inspect the site of the proposed work.  He should also 
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 
materials.  In every case the materials must comply with the relevant specifications.  Complaints at future date 
that the availability of materials at quarries have been misjudged can not be entertained.  

 

24. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

 

25.It must be definitely understood that the Government does not accept any responsibility for the correctness 
and completeness of the trial borings shown in the Cross Section.  

 
26. Additional Performance security (APS) as per Works Department OM No.173/W dt.03.01-2026 Govt. of Odisha)  

      
1. Additional performance security shall be taken on an  incremental basis from the selected bidder for low 
bid prices in the project works as under :- 
 
i) where the bid price is below 0% but not below 10% of the project cost put to bid,  no additional 
performance guarantee / security percentage is required. 
ii) where the bid price is below 10% but not below 20% of the project cost put to bid,  the additional 
performance guarantee / security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 
price; 
iii) where the bid price is 20% or more below of the project cost put to bid,  the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the  
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price. 
iv) The additional performance guarantee percentage shall be rounded off to the next lower percentage   
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage 
based on whether the decimal point of the percentage of bid price is 0.5% or more. 
v) The additional performance security shall be treated as part of the performance security. 
vi) Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 
recommended to the competent authority of the Administrative Department for the approval of the 
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination 
with other elements of the Bid, appears so low that it raises material concerns as to the capability of the 
Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, 
schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the 
bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has 
substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring 
Entity may reject the Bid / Proposal. However, it would not be advisable to fix a normative percentage 
below the estimated cost, which would automatically be considered as an abnormally low bid. 
2. These amendments shall take effect from the date of issue of the O.M. 
3. Accordingly, the relevant existing codal / contractual provision stands modified with effect from the date 
of issue of this O.M. 
4. This has been concurred in by the Finance Department vide File No.FIN-WF1-MISC-0102-2025. 
 
The applicable Additional Performance Security  (APS ) shall have to be furnished by the successful 

Bidders in shape of NSC / Post office Saving Bank Account / Post office Time Deposit Account / 
Kisan Vikas Patra / Bank Guarantee in favour of the Divisional officer from any Nationalized 
Scheduled Bank in India counter guaranteed by its local Branch  pledged in favour of 

Superintending Engineer,Main Dam Division, Burla (vide Govt. of Odisha Works Department file 
No,07554600032022-1499/w dtd.01.02.2023) in favour of the Superintending Engineer ,Main Dam 
Division,,Burla within seven days of issue  of letter of Acceptance (LOA) by the Superintending 
Engineer, Main Dam Division,Burla (by e- mail) to the successful bidder otherwise the bid of the 
successful bidder shall be cancelled. Further proceeding for blacklisting shall be initiated against the bidder 
(vide Office Memorandum no-14459/W Dtd-20-09-2018 of Works Department, Govt. of Odisha) 

 
27. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of 
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the approved document during download of the bid document, the decision of the officer inviting the bid will be 
binding on the bidder. 

 

28.The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted.  

 

29. Schedule of quantities are accompanied in (Price Bid).  It shall be definitely understood that the Government 
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is 
liable for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 

 

30. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-
of what-so-ever. 

 

31.The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.  

 

32. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the 
Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract 
Price”).  

The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) and additional performance security as per Clause 29 of 
DTCN in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank 
Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the 
Superintending Engineer, Main Dam Division,Burla and in no other form which including the amount 
already deposited as bid security (earnest money) shall be 2% of the value of the tendered  amount 
(excluding 1% deposited towards hiring of equipments/machineries from out side the State if any) and 
sign the agreement in the PWD Form P1 for the fulfillment of the contract in the office of the 
Superintending Engineer, Main Dam Division, Burla as directed. The security deposit together with 
the earnest money and the amount withheld according to the provision of P1 agreement shall be 
retained as security for the due fulfillment of this contract and additional performance security in 
accordance with the provisions of the agreement. 
The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the 
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
Charge. Following documents shall form part of the agreement. 

05. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail 
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the 
required amount of initial security deposit and additional performance security deposit are received by 
the Engineer-in-Charge. The performance security will be refunded after One Year of completion of the 
work and payment of the final bill and will not carry any interest.  
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers 
back out from the offer before acceptance of tender by the competent authority.  
 

33.     That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have   
           been entered in to within the State of Orissa and it is agreed that neither party to the contract will be      
          competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.  
 

34.The contractor should be liable to fully indemnify the department for payment of compensation under 
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and 
full amount of compensation paid will be recovered from the contractor.  

 
35.Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works 
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended 
from time to time.  
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36.In case of any complaint by the labour working about the non payment or less payment of his wages as 
per latest minimum Wages Act, the Superintending Engineer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the Superintending Engineer is final and binding on the contractor.  
37.The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in 
full within the following or similar category. 
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building and 
temporary electric connection to work site as well as construction of service road and diversion road and 
its maintenance till completion of work as required by the tenderer for Collection of materials, storage, 
housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for 
temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as 
for the work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  
 
 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 
precaution also become payable due to operation of the workmen compensation act. 

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his 
own cost. 

38 . After the work is 30ealized30, all surplus materials should be removed from the site of work. Preliminary 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 
premises left neat and clean, this should be inclusive of the rate. 
39. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground 

where required. The percentage rate to be quoted should be inclusive of carriage of all materials and 
incidental item of works.  

40. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, 
extra quantity of any item besides agreement quantity unless written order is obtained from the 
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items of work 
is taken up.  

41. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

42. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the 
documents and office of the Engineer-in-Chief (Civil) during office hours everyday except on Sundays 
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain 
further information at the same address. But it must be clearly understood that the tenders must be 
received in order and according to the instructions.  

43. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause 
mentioned herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest 
amendments shall supercede the condition of DTCN.   

44. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV 
and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued 
by MoSRT & H, Govt. of India. MORT&H Specification for Road & Bridge work (Latest Revision) shall be 
the guiding book for execution, quality assurance, specification and measurement for all items of Bridge 
& Road works. 

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak 
proof and water tight. 

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work 
and can reject partly or fully such structures if found defective in their opinion. 

47. Concrete should be machine mixed unless otherwise ordered in writing by the Superintending Engineer. 
The contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own 
cost. 

48.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
49. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No extension 
of time will be granted on the application of the contractor due to delay in procurement of materials.  
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50. The contractor will be responsible for the loss or damage of any departmental materials during transit 
and in the execution of the work due to reasons what – so-ever and the cost of such materials will be 
recovered from the bills at stock issue rates or market rates whichever is higher. 

51.  If the contractor removes Government materials supplied to him from the site of work with a view to 
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of 
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to 
the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at 
any time from any sum that may then or at any time thereafter become due to the contractor or from his 
security deposit or from the proceeds of sale thereof. 

52. The selected contractor may take delivery of departmental supply according to his need for the work 
issued by the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer 
shall make all arrangement for proper storages of materials but no cost for raising shed for storage, pay 
of watchman etc. will be borne by the Department. The Department is not responsible for considering 
the theft of materials at site.  It is the contractor’s risk. Under any such plea if the tenderer stops the 
work, he shall have to pay the full penalty as per Clause of P1 agreement. 

53. The Department will have the right to supply at any time in the interest of work any departmental 
materials to be used in the work and the contractor shall use such materials without any controversy or 
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of 
storage charges or rates fixed by the Department or current market rate whichever is higher.  

54. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the 
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes 
in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After the issue from the P. W. D. 
store the materials may be under the custody of the contractor and the contractor will be responsible for 
its safety and storage. Cut pieces of steel more than one meter in length will be returned by the 
contractor at the issuing stores without conveyance charges. 

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sorts of materials from 
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 
before use.   

56. TOR rods, plates and structural members will be supplied in quantity, length and size available in the 
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of 
different diameter, size and specification as actually used (including hooks and cranks) in the work 
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian 
Standard Specification or as directed by the Engineer-in-Charge. 

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 
department has got the right to shift the actual bridge position within a reasonable range in both U/s and 
D /s. 

58. The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and 
cost of conveyance. 

59. After completion of the work the contractor shall arrange at his own cost all requisite equipments for 
testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and 
bear the entire cost of the test. 

60. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth 
work from cutting shall be economically 31realized in filling. 

61. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be 
taken as 1.5m  × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with 
deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be 
determined on actual observation and deduction. 

62. The machineries, if available, with the department may be supplied on hire as per normal hire charges 
of Government in force at the time of execution of work subject to the condition that the contractor will 
execute in advance an agreement with the Engineer-in-Charge. 

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension 
of time will be granted to the contractor under any circumstances. 

64. Sinking of wells shall be measured as per MOSRT&H, Specification for Road & Bridge work (latest 
revision). 

65. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be 
included in the rate. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth 
from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate. 

66. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary 
in the light of the nature of strata indicated by boring which must be taken in advance of actual execution 
of the foundation. 

67. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of 
shall be pre-decided by authority accepting the tender. 
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68. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well 
curbs shall be included in the rate. 

69. For concreting the bottom plugs of well under the method of providing concrete should be either with 
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra 
cement to be used for under water concreting without any extra cost to the department. 

70. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
71. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
72. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers  / 

abutments immediately in contact with the bearing to ensure proper distributions of heavy load. 
73. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of 

alignment. 
74. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-

Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if 
considered necessary shall   have to be carried out at the contractor’s cost .The same procedure for 
testing may have to be followed for ribbed bearing manufactured by widening. 

75. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts 
nuts as will be directed by the Engineer-in-charge. 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for 
the testing shall be taken for each structural member by a representative of the contractor in the 
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional 
Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube should be 
carried out in the Departmental Quality Control and Research Laboratory of Hirakud. Test should be 
carried out in accordance with the stipulation in Bridges code section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 
was faulty and that the result of the specimen did not give a correct indication of the actual quality of 
concrete. 

 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore 
or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and 
samples will be borne by the Contractor. 

 e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position 
shall not be permitted. 

76. The thickness of cement concrete in top plugging should be as per Departmental drawing.  
77. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal 

direction. Where it is not feasible to work these tolerance the contractor shall carry out. Suitable 
remedial measures as may be directed by the Engineer-in-charge to overcome the adverse effects of 
tilts and shifts without any extra cost to the Department and without any damages to the well. Any 
additional work necessary consequent upon the excess tilt and shift shall be carried out by the 
contractor at no extra cost to the Department. 

78. Concrete of strength below of the required strength (as determined by actual tests) shall not be 
accepted. 

79. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another 
well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including 
compensation is to be abided as per the clauses of MoSRT&H for Road and Bridge works (Latest 
Revision). 

80. No claim for carriage of water what-so-ever will be entertained. 
81. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his 

cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the 
Chief Engineer. The period of employment will commence within one month after the date of work order 
and would last till the date, when 90% of the work is completed. The fair wage to be paid to the 
apprentices should not be less than the emolument of personnel of equivalent qualification employed 
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer in 
the manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

82. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

83. Orissa Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-
17.04.1974 .The Orissa Bridge and Construction Corporation will also be allowed a price preference to 
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided 
they express willingness to execute the work after reduction of rates by negotiation.  

84. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to 
have satisfied himself by actual inspection of the site and locality of the work, about the quality and 
availability of the required quantity of material including the wheat/ rice referred to above, medical aid, 
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the 
work according  to the specifications attached there to and that he had taken in to account all conditions 
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and difficulties that may be encountered during its progress and to have quoted rates including labour 
and materials with taxes , octroi ,other duties, lead, lifts, loading and unloading, freight for all materials 
and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in –Charge of the work and his 33ealized33d subordinates. After acceptance of the contract rate 
Government will not pay any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors.  

85. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill.  

86. Prevailing rate of G.S.T. on the gross amount of the bill will be deducted from the contractor’s bill, where 
Agreement Value is one lakh and above. 

87. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Superintending Engineer with their bills, falling 
which the amount towards royalties of different materials as realized by them in the work will be 
recovered from their bills and deposited in the revenue of concerned department.  

88. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 
work. 

89. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

90. Sample of all material – The contractor shall supply sample of all materials fully before procurement for 
the work for testing and acceptance as may be requiring by the concerned Superintending Engineer. 

91. Trial Boring – The foundation level as indicated in the body of the departmental drawing is `purely 
tentative and for the general guidance only. The Department has no responsibility for the suitability of 
actual strata at the foundation level. The contractor has to conduct his own boring before starting the 
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 
founding level. While quoting his rates for tender the contractor shall take in to account of the above 
aspects.  

92. Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon 
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost 
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for 
and in case of default Department may recover from the contractor the cost of making good the works. 
The defect liability period for the work is 12(twelve) calendar months from the date of successful 
completion of the work. 

93. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and 
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of 
Orissa harmless for any claims for injuries to person or structural damage to property happening from 
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his 
employment during the execution of the work. Also no claim shall be entertained for loss due to 
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages 
so caused will have to be made good by the contractor at his own cost.  

94. For diversion road the contractor will have to make his own arrangement to make the same in private 
land if necessary for which agreement of such land by the side of C.D. works and the rental charges for 
such private land shall be borne by the contractor including the proper maintenance with lighting 
arrangements during the night time and signaling during day time and barricading etc. till the C.D. works 
are opened to the traffic. No extra cost will be paid to the contractor for the above rental charges etc. His 
rate in the tender shall include this arrangement, rental charges for the land and maintenance, lighting 
and removal of such temporary road crust from the private land to bring the land to its original condition 
etc. complete. 

95. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his 
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will 
be entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges. 

96. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders 
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge 
with their dated signatures and duly noted by the contractor or his realized agents with their dated 
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have 
been duly given to the contractor for following the instructions of the Department. The order Book shall 
be the property of the P.W.D. and shall not be removed from the site of work without written permission 
of the Engineer (Superintending Engineer) and to be submitted to the Engineer-in-charge every month. 

97. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and 
abutments location and furnish the test results in conformity with I.R.C. code at his own cost before 
execution of the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. 
tests etc. without any extra cost to the Department. 
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98. The details of foundation, sub-structure and floor protection for execution shall be done in accordance 
with the test results thus obtained. 

99. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of 
above possible changes and payments is to be made as per clause 11 of  the P-1 Contract. 

100. Over and above these conditions, the terms and conditions and rules and regulations and specifications 
as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and 
MoSRT&H specifications with latest revision / amendment are also binding on the part of the contractor. 

101. No part of the contract shall be sublet without written permission of the concerned Superintending 
Engineer or transfer be made by power of Attorney 34ealized34d34 others to receive payment on the 
contractor’s behalf. 

102. The contractor should attach the certificate in token of payment deposit with the registration authority as 
per recent circular of the Government relating to his registration. 

103. Any damages caused by natural calamities should be done by the contractor at his own cost. The 
Department will not be any way responsible for the same and will not pay any cost towards the repair 
done by the contractor. 

104. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility 
of the contractor. 

105. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the 
execution or operation of the items due to standing water as well as due to percolation of water. The 
quoted rate will be inclusive of this. 

106. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. 
No future complaint on this account shall be entertained. 

107. The contractor shall make requisition of claim book from the date of commencement of the work from 
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to 
record items of works are not covered by his contract and claimable as extra. Claims shall be entered 
regularly in this book under the dated signature of the contractor or his duly Authorised  agents at the 
end of each month. A certificate should be furnished along with the claim to the effect that he has no 
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to 
that effect should be furnished by the contractor in the claim book. Each claim must be defined and 
should be given as for as possible regarding the quantities as well as the total amount claimed. The 
claim book must be submitted by the contractor regularly by 10th and 16th days of each month for orders 
of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not 
maintained from the commencement of the work are liable to be summararily rejected. The claim book is 
the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after 
completion of the work or before recession of the contract by the Department which ever is earlier for 
record. 

108. Number of tests as specified in I.R.C./ MoSRT&H / I.S.I specification required for the construction of 
roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House / 
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. 
will be borne by the contractor. The collection of samples and testing are to be conducted for both prior 
to execution and during execution as may be directed by the Engineer-in-charge and on both the 
accounts the cost shall be borne by the contractor. 

109. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required 
tests as per IRC / MoSRT & H / ISI requirements at his own cost for providing sufficient opportunity for 
checking from time to time.  

An Engineering personnel of the executing agency should be present at work site at the time of visit of 
high level inspecting officers in the rank of Chief Engineer and above.  

After completion of the road in all respects the road furnitures should be affixed by the executing agency 
indicating locations like school, hospital, No-horn etc. 

111. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without  
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in 
each case. The contractor shall arrange his programme of work according to the availability of the plant 
& machinery & no claim will be entertained for any delay in supply by the Department.     

An agreement shall be entered in to by the contractor to the effect that these   hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including refund 
of securtity deposit will not be made until the total amount due to the Government on account of hire of 
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract 
at any time shall be recovered from his next subsequent bill. 
All transit and incidental charges in connection with the 34realized of tools and plants and machineries 
from workshop shed/ deposit return there to, will be borne by the contractor. 
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The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may 
not have been 35ealized for any reason except for a major break down which may take more than 72 
hours for repairs. The contractor shall immediately intimate in writing to the Engineer –in-charge when 
any plant or machinery goes out of order requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 
requiring similar preparation the working hour will include the time required to make up the boiler 
temperature and bring plant to the operating conditions before the actual start of work. 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge 
from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without 
prior written permission of the Engineer-in-charge. 
 
The contractor shall release the plant and machinery as and when required for periodical servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case 
of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get 
the hopper cleaned and the drums etc. washed at the close of work each day. 
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 
arrangement of labour and material etc. on his part. The same will be returned only when they do not 
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is 
completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the 
extent of damage or the value of article lost, the decision of superintending Engineer shall be final. The 
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the 
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for 
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. 
The contractor shall provide full time choukidar for guarding the plant and machinery at site. 
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, 
in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the 
period that the machinery is not returned. Such period will be treated as working time. In the event of the 
non-return of the machinery, the full value of the articles at the current market price will be recovered 
from the contractor’s outstanding bills or any bills that may become due in respect of his other work 
under the state public works Department. The decision of the superintending Engineer shall be final in 
case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to 
an agreement with the Engineer-in-charge or his nominees in the form attached. 
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 
contractor will be maintained by the Department will be attested by the contractor or his 35ealized35d agent 
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the 
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 
according to the entries in the logbook and will be binding on the contractor. 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
 

This agreement made the       Two Thousand     
      between (here-in-after referred to as “the hirer” which expression shall unless 
excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part 
and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded by or 
repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more 
particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions 
here in after mentioned. 

Now it is here by and between the parties here to as follows :- 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the Department 
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 
Burla. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 

I The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 
without the previous written approval of the Engineer-in-charge  
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(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 
Department. & workshop / store at Burla in the same good condition in which they were received by him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each 
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants 
beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government 
additional hire charges as well as over time charges for staff for such excess operation at the rate approved 
by the Engineer-in-charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the 
schedule will be levied except in case of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property 
etc. arising due to any causes what-so-ever during the period of the machinery is in his charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for 
the period of hire shall be defrayed by the hirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the 
tools and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement 
value as determined by the Engineer-in-charge .In the event of any loss or damage not being made good by 
the hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself 
such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-
charge such an amount as shall be necessary to make good the loss or damage failing which the same will 
be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 
hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply 
with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the 
period the tools and plant are detained provided that the maximum penalty shall not exceed the cost 
replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer 
shall be final. 

 

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 
Engineer-in-charge shall include all officers duly 36ealized36d by him to exercise powers on his behalf. 

THE SCHEDULE 

Serial No. Description and Name of the 
articles . 

No. Amount of hire per hour . Remarks. 

     

 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 
Governor of the State have set their respective hand, the day and the year here in above written. 
Signed by : 

a. 2. 
 Signed sealed and delivered in the presence of 
 1.      2. 

112. The agency will be responsible for traffic management and maintenance of the stretch of the road (for 
which the tender has been invited) at his own cost during the period of execution.  

113. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by 
the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

I Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

114.   The information furnished must be sufficient to show that the applicant is capable in all respects to  

           successfully  

            complete the envisaged work. 

115.  I n case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby    
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          facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderer. 

 

116.   ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum 
No.24716 dt.24.12.2005 :- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Superintending Engineer / Engineer- in- Charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.  

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, ¼th of the whole time allowed 
under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under 
the contract has elapsed, ¾th of the whole of the work before ¾th of the whole time allowed under the 
contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 
conform to the programme to which consent has been given the Contractor shall produce, at the request 
of the Engineer-in-Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 
1% of the contract value from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the over due Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A 
revised Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as 
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders to 
commence the work or from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, Government shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress 
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

b. Force majeure, or 
c. Abnormally bad weather, or 
d. Serious loss or damage by fire, or 
e. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
f. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
g. In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or 
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h. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 
months of the date of receipt of such request. Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be 
binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and 
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account of such breach, pay as  

 

agreed compensation the amount calculated at the rates stipulated below as the Superintending 
Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered 
value of the work for every completed day / month (as applicable) that the progress remains below that 
specified in Clause 2 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day 
basis. 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does not 
achieve a particular milestone mentioned in contract data, (which is in this case the original work 
programme furnished by the Contractor and approved by the Engineer-in-Charge which formed a part of 
agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 
extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of work on 
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make 
up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld 
amount. 

2.4. deleted 

2.4.1 deleted 

2.5. Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 
business of a management meetings shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedures. 

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record 
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be 
taken to be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P1 Agreement :- Rescission of Contract (Amendment as per 
letter No.10639 dt27.05.2005 of Works Department, Orissa ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 
Superintending Engineer shall be conclusive evidence), 20% of the value of left over work will be 
38ealized from the contractor as penalty. 

117.     A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on  

            rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior / threatening of Departmental & supervisory officers during execution of work/ tendering 
process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence 
to quality specifications despite being pointed out. 
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d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeoparadizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

121(i) Cess @1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of 
Orissa labour & Employment Department vide letter no.3557 dt 25.04.2009. 

 
118.  ELIGIBILITY CRITERIA: The applicants shall furnish all documents through e-procurement portal. 

a.  Scanned copy of valid Registration Certificate, Valid G.S.T. clearance certificate, PAN card along with the 

tender documents Affidavit of documents should be uploaded in portal.  

b.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in Schedule “E” and in the form of affidavit as per Schedule “F”  

119. The Agency must provide his/her e-mail id and mobile number. 

  

120. Letter No.12366 dt. 08.11.2013 of Works Department Odisha  

i) Amendment to Para -3.4.15 (a) of OPWD Code, Vol-I by substitution     ( Annexure-I)    
 
 
 Note – (vii) – For the purpose of estimate, the approved quarry lead is to be provided judiciously. 
Engineers in charge would be responsible for ensuring the quality of the materials supplied. The contractors 
would however, be responsible for procurement of materials from authorized sources and voluntarily disclose 
the source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details 
of quarry for procurement while submitting the bids. 
 
ii) Amendment to Para-3.5.14 Note-I of OPWD Code, Vol-I by inclusion     (Annexure-II) 
 
 Note-I- If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the contractor. In that 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work 
subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated to all 
department of Government and also to of Govt. of India agencies working in the State. 
 
iii) Amendment to Appendix-IX Clause-36 of OPWD Code, Vol-II by inclusion       (Annexure-III) 
 
 Clause No.36 – If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid 
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 
quoted at 14.99% (Decimals upto two numbers will be taken for all practical purpose) less than the estimated 
cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all 
bidders/their authorized representatives, the concerned Superintending Engineer and DAO will remain present. 
   

iv) Additional Performance security (APS) as per Works Department OM No.173/W dt.03.01-2026 Govt. of 
Odisha)  
1. Additional performance security shall be taken on an  incremental basis from the selected bidder for low 
bid prices in the project works as under :- 
 
i) where the bid price is below 0% but not below 10% of the project cost put to bid,  no additional 
performance guarantee / security percentage is required. 
ii) where the bid price is below 10% but not below 20% of the project cost put to bid,  the additional 
performance guarantee / security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 
price; 
iii) where the bid price is 20% or more below of the project cost put to bid,  the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price. 
iv) The additional performance guarantee percentage shall be rounded off to the next lower percentage   
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage 
based on whether the decimal point of the percentage of bid price is 0.5% or more. 
v) The additional performance security shall be treated as part of the performance security. 
vi) Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 
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recommended to the competent authority of the Administrative Department for the approval of the 
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination 
with other elements of the Bid, appears so low that it raises material concerns as to the capability of the 
Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, 
schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the 
bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has 
substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring 
Entity may reject the Bid / Proposal. However, it would not be advisable to fix a normative percentage 
below the estimated cost, which would automatically be considered as an abnormally low bid. 
2. These amendments shall take effect from the date of issue of the O.M. 
3. Accordingly, the relevant existing codal / contractual provision stands modified with effect from the date 
of issue of this O.M. 
4. This has been concurred in by the Finance Department vide File No.FIN-WF1-MISC-0102-2025. 

 
The applicable Additional Performance Security  (APS ) shall have to be furnished by the successful 

Bidders in shape of NSC / Post office Saving Bank Account / Post office Time Deposit Account / 
Kisan Vikas Patra / Bank Guarantee in favour of the Divisional officer from any Nationalized 
Scheduled Bank in India counter guaranteed by its local Branch  pledged in favour of 

Superintending Engineer,Main Dam Division, Burla (vide Govt. of Odisha Works Department file 
No,07554600032022-1499/w dtd.01.02.2023) in favour of the Superintending Engineer ,Main Dam 
Division,,Burla within seven days of issue  of letter of Acceptance (LOA) by the Superintending 
Engineer, Main Dam Division,Burla (by e- mail) to the successful bidder otherwise the bid of the 
successful bidder shall be cancelled. Further proceeding for blacklisting shall be initiated against the 
bidder (vide Office Memorandum no-14459/W Dtd-20-09-2018 of Works Department, Govt. of Odisha) 

 

     
                 
 (B)  Amendment to Para-3.5.5 (V) Note-III of OPWD Code, Vol-I by modification 
 
 Note-III -  For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Superintending Engineer to 
report the actual date of completion of the project as soon as possible through fax or e-mail so that the report is 
received within 7 days of such completion by the concerned SE,CE & the Administrative Department. The 
incentive for timely completion should be on a graduated scale of one percent to five percent of the contract 
value – Assessment of incentives may be worked out for earlier completion of work in all respect in the following 
scales. 
 
 Before 30% of contract period                   =  10% of Contract value 
   Before 20 to 30% of contract period          =  7.5% of Contract value 
  Before 10 to 20% of contract period          =  5% of Contract value 
 Before 5 to 10% of contract period            =  2.5% of Contract value 
 Before 5% of contract period                     =  1% of Contract value 
  
v)  Amendment to Para-3.2.8 (V) Note-II of OPWD Code, Vol-I by inclusion        (Annexure-V) 
 
 Note-II-  In case of tender accepted below schedule of rate the tender amount excluding centages shall 
be treated as sanctioned amount and allotment will be limited to that extent. Any deviation in scope of work 
affecting the agreement amount in such an agreement will be governed by the relevant provisions of OPWD 
Code. 
 
vi)  Amendment to Appendix-XXX (Bills) Clause 21 of OPWD Code, Vol-II & to the Clause-6 of F2 contract 
             (Annexure-VI) 
 
 Bills – Clause -21- For works above values Rs.5.00 lakh in civil works and work value above Rs.1.00 
lakh in electrical/PH works the J.E.s & A.E.s will be required to submit bill for each on going work on 20 th or next 
working day of every month to the concerned EE. The E.E. on receipt of the bill will take steps for payment of  
 
 
the same by 30th or the next working day during the month. The E.E. in charge of the Division will furnish a 
certificate to the Chief Engineer with copy to the concerned S.E that the bills for all on going months have been 
paid failing action will be initiated against the erring officer. 
  
vii)  Amendment to Para-3.5.18 Note-VIII of OPWD Code, Vol-I         (Annexure-VII) 
 
 



41 

Contractor                                                                                                 Superintending Engineer 

 Note-VIII- Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work within the stipulated 
time and in case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed. 

 
 

           Total :- 120 (One hundred Twenty ) clauses only. 
 

Superintending Engineer 

                Main Dam Division, Burla 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



42 

Contractor                                                                                                 Superintending Engineer 

 

 

Schedule-A 

 

CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works 

Department, Govt. of  I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract 

will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss 

or damage resulting from such cancellation. I//We also note that, non-submission of this certificate will render 

my / our tender liable for rejection.  

 

 

(*) – Strike out which is not applicable                            Signature of the Tenderer  

             Date:- 
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SCHEDULE-B 

 

                               CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

( for  special class / A class contractors only ) 
 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / 
company and their bio-data are furnished below. 
 

Sl. 
No. 

Name of the 
Engineering 

personnel 
appointed for 
Supervising 
contractor’s 
work with 

address 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 

engagement 
and 

continious 

If they are 
Superannuated/ 

retired/ dismissed or 
removed personnel from 

state Govt./ Central 
Govt./ Public Sector 

Undertaking/ private  
Companies and s or any 

one ineligible for 
Government service 

1 2 3 4 5 6 7 

       

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 
 
 

                                                                     Signature of the tenderer. 
 

                                     Date :-                                 
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Schedule - C 

Plant and equipment proposed to be employed by the applicant for use on the work  

 
NOTE. If leased indicate the date when the current lease expires 
 
 
 
 

                                                                                          Signature  

Sl 
 no 

Name of  
Equipment 

Equipment in hand Equipment to be procured Documentary 
Evidence 

Remark 

No Present 
condition 

Present  
location 

No Capacity Method to 
procure 

1 2 3 4 5 6 7 8 9 10 
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Contractor                                                                                                 Superintending Engineer 

 

 
Schedule-D1 

Working experience 

                                  D-1 List of projects executed that are similar in nature to the work 
 

Name of 
employer 

Name of 
location 

and  name 
of work 

Contract 
price in 
Indian 
Rupees 

Items of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated 
date of 

completion 
of work as 

per 
Agreement 

Actual date 
of 

completion 
of the work 

Reasons for 
delay in 
starting/ 

completion 
if any 

1 2 3 4 5 6 7 8 

        

 
NOTE: This page is to be certified by the Engineer-in-Charge/ Employer  
 
 
 
 

                                                                             Signature 
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Contractor                                                                                                 Superintending Engineer 

Schedule –D2 
 

Working experience 

                                             D-2 List of on going projects  similar in Nature to the Work 
 

Name of 
employer 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 
Rupees 

Items of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated 
date of 

completion 
of work as 

per 
Agreement 

Revised 
target date 

of 
completion 
of the work, 

if any 

Reason for 
slow 

progress, if 
any, with 

the 
updated 
billing 
amount 

1 2 3 4 5 6 7 8 

        

 
 
NOTE:- This page is to be certified by the Engineer-in charge / Employer. 
 
 
 
 

                                                                               Signature 
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Contractor                                                                                                 Superintending Engineer 

 

SECHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

 

1.  a)  Is the tenderer currently involved    Yes / No 

in any litigation relating to the works. 

 

b)  If yes: give details: 

 

2.  a)  Has the tenderer or any of its     Yes / No 

Constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

 

3.  a)  Has the tenderer or any of its     Yes / No 

Constituent partners failed to 

Perform on any contract work in 

India during the last 5 years. 

 

b)  If yes, give details: 

 

Note:  If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summararily be rejected. 

 

                                                                                                                                                       Signature 

                                                                       

 

        

                                                                             SCHEDULE - F 

FORMAT OF AFFIDAVIT 

 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners 

have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded 

to us for such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding 

my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the 

Government has right to reject the Bid. 

       
                                                             
                                                                                                                         (Signature of Tenderer) 
                                                                                                                           E-mail id ________________ 
                                                                                                               Mobile No.______________ 
                                                                                                                            Aadhar No.______________ 
 
                                                                                                                           Title of Officer 

                                          Name of Firm 
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