
GOVERNMENT OF ODISHA 
OFFICE OF THE SUPERINTENDING ENGINEER, 

MINOR IRRIGATION DIVISION, KENDUJHAR  
********* 

NOTICE INVITING TENDER e-Procurement 

Bid ID No. 03 SEMID (KJR/ 2026-2027) Dt. 03.09.2026 

        Superintending Engineer, Minor Irrigation Division, Kendujhar on behalf of Governor of Odisha invites bid through e-
procurement in Single cover system as per Annexure to this bid Notice. The bid should be submitted online in the website 
www.tendersorissa.gov.in  by eligible Contractors with CDMS registration. The bidders should have necessary Portal 
Enrolment (with his own Digital Signature Certificate). The registered bidders of outside Odisha can also participate in this 
process after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of 
the State Government within a month of acceptance of bid. 

Procurement Officer 
Bid 

Identification 
No. 

Availability of tender online for bidding Date and Time of opening of Tender-
Office of the Superintending Engineer, 

M.I. Division, Kendujhar From To 

1 2 3 4 5 

Superintending 
Engineer, Minor 

Irrigation Division, 
Kendujhar 

Bid ID No.03 
SEMID (KJR/ 
2026-2027) 

11.09.2026 
22.09.2026  upto 5.00 

PM 
23.09.2026 at 11.00 AM 

 

1. Bids must be accompanied by a non-refundable fee as indicated at Column-6 of Annexure towards cost of bid documents and 
the amount specified at Column-4 as bid security of for the works in Annexure to this bid notice payable in favour of 
Superintending Engineer, M.I Division, Kendujhar. 

2. Other details can be seen from the Bidding documents which is available in the Website www.tendersorissa.gov.in 

3. Engineer contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring 
there in that he/she has not yet availed EMD Exemption for not more than two nos. of works during this financial year and to 
show the original CDMS registration certificate to the tender opening authority for verification without which the tender will be 
rejected. A bidder has to deposit 2% EMD / Bid Security of the amount put to tender rounded off to the nearest one hundred 
rupees, if he/she proposes to engage machineries and equipments as asked for in the tender documents, owned or hired but 
deployed from outside the state. 

4. Tender shall be uploaded in standard formats prescribed in the bid documents displayed at Govt. of Odisha e-market place web 
site & submitted duly filled up. The on-line bidders should upload the scanned clear copy of the affidavit in support of 
correctness or proof of the information submitted including bid security accompanied with tender by them. They should digitally 
sign on all statements, documents, certificates uploaded by them, owning responsibility for their correctness/ authenticity. If the 
documents are not digitally signed, an affidavit owing genuinity of the documents should be uploaded. The affidavit of 
authenticity of documents uploaded by the bidder being a legal document, checking genuinely of signature put on other 
uploaded documents including affidavit and lease deeds is beyond preview of the officer inviting tender. The bidder 
himself is liable for the authenticity of the documents if challenged by any other bidder or in the court of law. 



5.  As per Office Memorandum No. 14299 / Dtd. 03.10.2017 of Works Department, Additional Performance Security shall be 
obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the 
successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the 
amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance 

Security (APS) in accordance with latest circular of works Department 173 / dt. 03.01.2026 indicated as Sl. No. 6     in 

shape of NAC  /  Post office saving Bank Account  / Post Office Term Deppisit Account / Kisan Bikas Patra / Bank 
Guarantee in favour of Divisional Officer from any Nationalized Schedule Bank in India counter guaranteed by its local 
Branch at Bhubaneswar / e-Bank Guarantee executed on the National e-Governance Service Limited (NeSL) Digital   
Document Execution Portal receipt pledge in favour of the Divisional Officer (Superintending Engineer) within seven 
days from the date of lottery, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, 
proceeding for blacklisting shall be initiated against bidder. Following all codal procedure from time to time as laid 
down. 

6. As per Officer Memorandum No. 07764600022025 ___173___W, Bhubaneswar      Dt. 03.01.2026 Amendment of Codal & 
Contractual Provisions, The Additional performance security shall be taken on an incremental basis from the selected 
bidder for low bid prices in the project works as under: 

i. Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance 
guarantee / security percentage is required. 

ii. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance 
guarantee / security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional 
performance guarantee percentage shall be applied on the bid price. 

 

iii. Where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee 
percentage shall be increased for every percentage of bid price below 20% of the project cost put to bid in additional to 
1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price. 

iv. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether 
the decimal point of the percentage of the bid price is below 0.5% of next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

v. The additional performance security shall be treated as part of the performance security. 

vi. Justification for abnormally low bids shall be scrutinized by the Department Technical Committee and recommended to 
the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). 
An abnormally low bid is one in which the Bid price. In combination with other elements of the Bid, appears so low that it 
raises material concerns as to the capability of the Bidder to perform the contract offered price. Procuring Entity may, in 
such cases, seek written clarifications from the bidders, including details price analyses of its Bid price in relation to 
scope, schedule, resources mobilization, allocation of risks and responsibilities, and any other requirements of the bid 
document. If, after evaluating the price analysis, the procuring entity determines that the Bidder has substantially failed 
to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. 
However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically 
be considered as an abnormally low bid.  

vii.  If the APS & ISD submitted in shape of BG (Bank Guaranty).  Then validity period of Bank Guaranty must cover the 
scheduled  completion period plus the defect liability (DPL) period (one year) and othe month extra buffer for transaction 
and administrative processing.  



 

7.  The cost of tender paper (non-refundable) as tabulated in the annexure shall be received online along with the bids as per 
guideline issued by Works Dept O.M No 6785 dated 09.05.2017 and No 17254 dated 05.12.2017. The procedure of bid 
submission using electronic payment of tender paper cost and EMD by the bidder is as per the notification of Works 
Dept O.M No 17254 dated 05.12.2017 which has been added to the DTCN. 

8.  Bidders are advised to note the minimum qualification criteria specified in Clause-10 of the   instruction to bidders to qualify for 

the award of the contract. Interested bidders may obtain clarifications regarding the minimum qualification criteria from the office 
of the Superintending Engineer, M.I. Division, Kendujhar prior to participation in the bid. 

  9. Bid documents consisting of qualifying information and eligibility of the bidders, plans, specification, drawings, the schedule of 

quantities of estimate and abstract of various classes of work is available in the Website www.tendersorissa.gov.in.  

  10. Bid for the work shall remain open for acceptance for a period of (90) Ninety days from the last date of receipt of Bids. If any 
Bidder/ Tenderer withdraw his/her Bid /tender before the said period or makes any modifications in the terms and conditions of 
the Bid, the said earnest money shall stand forfeited. Conditional Bid in any manner is subject to forfeiture of EMD.  

 11. No Engineer of Gazetted Rank or other Gazetted Officer employ in Engineering or Administrative duties in an Engineering 
Department in State Government is allowed to work as contractor for a period of two years after his retirement from Government 
Service without Government permission. 

12. Clear scanned copies of No relation certificate in shape of affidavit, original valid Contractor Data Management System 
(CDMS) Registration Certificate, valid & active GST Certificate, PAN, Affidavit regarding correctness / authenticity of 
document for each work separately, Affidavits for claiming / availing of price preference in case of SC/ ST / Physically 
Handicapped Contractors should be clearly indicate and mention the e-mail ID & contact no. also should be uploaded along with 
the Bid documents for any such immediate contact and smooth facilitation in communication facility to the concerned bidder. 
Non-visible copies of documents may be liable for rejection of BID. 

13. The bidder shall have to furnish No relation certificate along with the bid documents to the effect that no officer of the Department 
to the rank of Junior Engineer or above is related to him. 

14. Further corrigendum if any can be seen from the website: www.tendersorissa.gov.in / office Notice Board. 

15. GST to be imposed as applicable. 

16. The bid is liable to be rejected if the TDRs submitted found fake and criminal action shall be initiated against the bidder.  

17. In case of transparent lottery need to be conducted in accordance with latest circular of work department the lottery will be notified 
in due course as per OM No. 632 /W Dt. 09.01.2026. If any deviation in this due to some unavoidable / unwarrent circumstances, 
will be intimated as per given contact no./ mail ID / through office Notice Board for bidder information and the remaining process 
will be taken care in the next working day or any suitable date as fixed and the same time and venue will be intimated. 

18. Successful tenderer will be intimated for executing Agreement timely with due instructions and S.O.P followed by Govt. time    
completion of the work in all respect at his own cost.  

19. Authority reserves the rights to reject any or all the tenders without assigning any reasons thereof. 

 

 

 



 ANNEXURE TO BID NOTICE 
 

Sl 
No. 

Name of the project and location 

Approx. 
Estd. 

Cost in 
Rs. lakhs 

Bid Security 
in Rs. 

Class of 
contractor With 

CDMS 
registration 

Cost of Bid 
Documents 

in INR 

Date of Sale 
& Receipt of 

Tender 

Time for 
completion 

1 2 3 4 5 6 7 8 

1 

Improvement to Babajisahi Check 
Dam in Patna Block of Kendujhar 
District under  Improvement to Check 
Dam Scheme for the year 2026-2027 

6.88 6880.00  “D” & ‘C’ Class 4000/- 
11.09.2026 

to 
22.09.2026 

04 (Four) 
Calendar 
Months 

2 

Improvement to Bala-I Check Dam in 
Champua Block of Kendujhar District 
under Improvement to Check Dam 
Scheme for the year 2026-2027 

7.45 7450.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

3 

Improvement to Badanala-II Check 
Dam in Champua Block of Kendujhar 
District under Improvement to Check 
Dam Scheme for the year 2026-2027 

7.84 7840.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

4 

Improvement to Sananala Check 
Dam in Champua Block of Kendujhar 
District under Improvement to Check 
Dam Scheme for the year 2026-2027 

7.35 7350.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

5 

Improvement to Danla Check Dam in 
Banspal Block of Kendujhar District 
under Improvement to Check Dam 
Scheme for the year 2026-2027 

11.53 11530.00  “D” & ‘C’ Class 6000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

6 

Construction of Watch Shed At- 
Jagadala MIP in Sadar  Block of 
Kendujhar District under DRIP-II for 
the year 2026-2027 

7.17 7170.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

7 

Construction of Watch Shed At- 
Aradei MIP in Sadar  Block of 
Kendujhar District under DRIP-II for 
the year 2026-2027 

7.24 7240.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

8 

Improvement  to  Podasimila-II 
Check Dam over Neulijodi Nallah in 
Jhumpura Block of Kendujhar District  
under  Improvement to Check Dam 
Scheme for the year 2026-2027 

9.12 9120.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 



9 

Improvement  to  Masanikudar  
Check Dam over Neulijodi Nallah in 
Jhumpura Block of Kendujhar District  
under  Improvement to Check Dam 
Scheme for the year 2026-2027 

8.56 9120.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

10 

Improvement  to  Baniakudar  Check 
Dam over Baragharia  Nallah in 
Jhumpura Block of Kendujhar District  
under  Improvement to Check Dam 
Scheme for the year 2026-2027 

8.16 8160.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

11 

Improvement  to  Amonijor-III  Check 
Dam over Local  Nallah in Jhumpura 
Block of Kendujhar District    under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

7.64 7640.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

12 

Improvement  to  Thakuranibeda  
Check Dam over Local  Nallah in 
Jhumpura Block of Kendujhar District  
under  Improvement to Check Dam 
Scheme for the year 2026-2027 

7.27 7270.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

13 

Improvement  to  Saharpat  Check 
Dam in Kendujhar Block of 
Kendujhar District  under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

8.31 8310.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

14 

Improvement  to  Dabank  Check 
Dam in Kendujhar Block of 
Kendujhar District  under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

7.01 7010.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

15 

Improvement  to  Putulia  Check Dam 
in Kendujhar Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

12.71 12710.00  “D” & ‘C’ Class 6000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

16 

Improvement  to  Saraswatipada  
Check Dam in over Tamkajodi Nallah 
in Saharapada Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

11.54 11540.00  “D” & ‘C’ Class 6000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 



17 

Improvement  to  Sanabaliposi  
Check Dam in over Birala Nallah in 
Saharapada Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

11.69 11690.00  “D” & ‘C’ Class 6000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

18 

Improvement  to  Palsa  Check Dam 
in Champua Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

8.42 8420.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

19 

Improvement  to  Bala-II  Check Dam 
in Champua Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

7.70 7700.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

20 

Improvement  to  Karanjia  Check 
Dam in Champua Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

7.78 7780.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

21 

Improvement  to  Kulhabarapada  
Check Dam in Joda Block of 
Kendujhar District  under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

8.29 8290.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

22 

Improvement  to  Kasiabandha-II  
Check Dam in Joda Block of 
Kendujhar District  under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

8.18 8180.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

23 

Improvement  to  Talakundi  Check 
Dam in Telkoi Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

6.22 6220.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

24 

Improvement  to  Sarachaka  Check 
Dam in Telkoi Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

8.24 8240.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 



25 

Improvement  to  Dalkinuagaon  
Check Dam in Banspal Block of 
Kendujhar District  under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

9.79 9790.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

26 

Improvement  to  Champajhar-I  
Check Dam in Banspal Block of 
Kendujhar District  under  
Improvement to Check Dam Scheme 
for the year 2026-2027 

7.14 7140.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

27 

Improvement  to  Adhal-I  Check 
Dam in Banspal Block of Kendujhar 
District  under  Improvement to 
Check Dam Scheme for the year 
2026-2027 

8.59 8590.00  “D” & ‘C’ Class 4000/- 

11.09.2026 
to 

22.09.2026 

04 (Four) 
Calendar 
Months 

                
   
     
    

Superintending Engineer 
M.I. Division, Kendujhar 

Memo No. 2819 /  Dt. 03.09.2026 
Copy Submitted to the Deputy Director (Adv), I & P.R. Department, Odisha, Bhubaneswar with a request to get the 

notice published in two local Odia daily and a local English daily for wide publication. Complimentary copy of the News Papers 
containing the tender call notice may be sent to this office for reference and record. 
Encl. Tender Notice in C.D Format          
                         Superintending Engineer 
 

Memo No. 2820 /  Dt. 03.09.2026 
Copy along with soft copy of the notice submitted to the Head State Portal Group, I.T Centre, Department of 

Information and Technology,  Bhubaneswar for exhibiting the advertisement in the Website of Govt.  
Encl. Tender Notice in C.D Format               
            

Superintending Engineer 
 

Memo No. 2821 /  Dt. 03.09.2026 
Copy to Director, Printing Stationary and Publication, Odisha, Madhupatna Cuttack-10 with request to get the notice 

published in next issue of Odisha Gazettee. 
Encl. Tender Notice in C.D Format         

Superintending Engineer 
 

Memo No. 2822 /  Dt. 03.09.2026 
Copy submitted to the Engineer-in-Chief (PD), Secha Sadan, Bhubaneswar/ Chief Engineer, M.I. Odisha, 

Bhubaneswar / Chief Engineer, M&E O/o E.I.C. (WR) Secha Sadan for favour of kind information.   
 
                   

Superintending Engineer 



Memo No. 2823 /  Dt. 03.09.2026 
Copy submitted to the Collector and District Magistrate, Kendujhar for favour of kind information and necessary action.  

                     
            

Superintending Engineer 
Memo No. 2824 /  Dt. 03.09.2026 
Copy submitted to the Superintendent of Police, Kendujhar / IIC, Town Police Station, Kendujhar for favour of kind 

information and necessary action.                   
            

Superintending Engineer 
Memo No. 2825 /  Dt. 03.09.2026 
Copy submitted to the Additional Chief Engineer, Eastern Minor Irrigation Circle, Kendujhar for information and 

necessary action.                                                                
            

         Superintending Engineer 
Memo No. 2826 /  Dt. 03.09.2026 
Copy forwarded to all Superintending Engineers under M.I. Wing/ Superintending Engineer (R&B) Division, Kendujhar / 

Superintending Engineer Baitarani Division, Salapada / Superintending Engineer N.H. Divn. Kendujhar / Superintending 
Engineer, P.H. Divn. Kendujhar/ Superintending Engineer R.W.S.&S Divn. Kendujhar / Superintending Engineer Kanpur, Head 
works Division, Basudevpur, and canal Divisions /Jhumpura / Remuli / Executive Officer, Kendujhar Municipality with request for 
information and wide circulation of the tender.   

 
                   

Superintending Engineer 
Memo No. 2827 /  Dt. 03.09.2026 
Copy forwarded to the Contractor Association / Assistant Executive Engineer (Estimator) / Divisional Accounts Officer / 

Head Clerk / Cashier /Concerned Works File / Notice Board of this Division for reference and circulation.   
            

   
Superintending Engineer 


