BID IDENTIFICATION NO-SE (R and B) BLS-Divn-1-04/2026-27

GOVERNMENT OF ODISHA

WORKS DEPARTMENT

DOCUMENTS FOR COVER - |

DETAILED TENDER CALL NOTICE FOR THE WORK
FOR BUILDING WORKS

Construction of Compound wall, Paver block laying parking shed, DG shed and
Gate fixing at RHTC Iswarpur for the year 2026-27

Approximate Estimated Cost Put To Tender: Rs. 23,56,928.00

OFFICE OF THE SUPERINTENDING ENGINEER,
BALASORE ( ROADS & BUILDINGS) DIVISION-I
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i +1 OFFICE OF THE SUPERINTENDING ENGINEER
'-,~' : ! ! BALASORE (ROADS & BUILDINGS ) DIVISION-I
“#e-@r”  AT/PO- PADHUANPADA , BALASORE

BID INVITATION NO. SE (R and B) BLS-Divn-1-04/2026-27
No. : 6475 Date :- 18.06.2026
1. The Superintending Engineer, Balasore (R&B) Division-I on behalf of Governor of Odisha invites percentage rate
bids Single Cover online mode for construction of works detailed in the table from “D",”C"”, Class Contractors as
mentioned under Col. No-7 registered with the State Government and contractors of equivalent Grade/Class registered with
Central Government/ M.E.S./Railways for execution of Civil works on production of definite proof from the appropriate

CONTACT NO :- 06782-262045
E Mail ID :- ee_blsrb@yahoo.co.in

authority. The bidders may submit bids for any or all of the following works

S1 Name of work Value of the work Concerned Security Cost of Bid Class of Period of
No (Rs. (Excluding T.LA. Amount Document Bidder completion
GST) (Rs). (Rs).
(Online) (Online)
1 2 3 4 5 6 7 8
1 | Construction of Compound Rs. S.E. Rs. Rs. “C" & 2(Two)
wall, Paver block laying parking 2356928/- (R&B) 23600/- 6,000/- “B"” calendar
shed, DG shed and Gate fixing Division-1 Class Month
at RHTC Iswarpur for the year Balasore,
2026-27

2. The Bid documents will be available in the website : www.tendersorissa.gov.in from 10.00 Hours of
20.06.2026 to 16.00 Hours of 29.06.2026 for Online Bidding.

3. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class-II or Class-III

Bids shall be received only on “On line"” on or before 16.00 Hours of 29.06.2026

5. Bids received online shall be opened at 10.00 Hours on 30.06.2026 in the office of the undersigned in
presence of the bidders who wish to attend. Bidders who participated in the Bid can witness the opening of
Bids after logging on to the site through their DSC . If the office happens to be closed on the last date of
opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.

6. The bidder shall transfer online the cost of bid document for Rs. 6000/- towards cost of the Bid & Bid
security mentioned in col-5 above through a process as mentioned under DTCN .

»

7. For a particular work a bidder can submit only one tender paper. Submission of more than one tender paper
by a bidder for a particular tender will liable for rejection of all such tender papers.
8. Bidders are to submit only the original BOQ uploaded by publisher after entering the relevant fields without

any alteration / deletion / modification .Multiple BOQ submission shall lead to cancellation of bid.
Other details can be seen in the bidding documents.

9. The authority reserves the right to reject any or all Bids without assigning any reason thereof.

10. In case of the lottery required to be conducted among the successful bidder in accordance with the Works
Deptt. Order No-10224 dated 01.09.2015, the same will be conducted at suitable date in the office
chamber of the under signed. The Bidders are requested to keep in touch with this office and also requested to
be present during the lottery as per the schedule date, time and venue. If the qualified bidder/bidders failed to
attend the same will be conducted in presence of the available bidder and the result will be binding upon
them.

11. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along with bid
documents before opening of Bid. Affidavit should contain how many times such facility have been availed by
him prior this during the current financial year. Otherwise they will not be entitled to avail such facilities

12. In the case of schedule caste/ schedule tribe contractors, Government undertakings, Co-operative societies,
Diploma / Degree holders in Engineering who are registered with the Govt. of Odisha, the rules framed by
Govt. from time to time about cost of Bid documents, Bid Security, Performance Security Price preference &
other benefits will apply.

13. Subsequent corrigendum/Addendum if required shall only be available in web site indicated above.

14. As Goods & Service Tax (GST) has come in to force with effect from 01.07.2017, the rate quoted should be
excluding GST as applicable.

15. The bidder shall transfer online the Earnest Money deposit/Bid Security of the amount specified for the work
in the table col.5 above as part of its bid through a process as mentioned under DTCN Bidders desirous to hire
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machineries or equipments from outside the state or owned but deployed outside the state are required to
transfer online 2 % of the amount put to tender as Bid security/Earnest money Deposit (EMD)./ Performance
Security:-

16. The Affidavit each work separately.

17. The Online bidder shall digitally sign on all statements, documents certificates uploaded by him, owning
responsibility for their correctness / authenticity as per IT Act 2000. If any of the information furnished by the
bidder is found to be false/ fabricated/ bogus his EMD/Bid Security shall stand forfeited & his registration in
the portal shall be blocked and the bidder is liable to be blacklisted as per letter No 3051 dt 22.01.2025 of the
Engineer-In-Chief(Civil-Cum-Roads) Odisha Nirman Soudha, Bhubaneswar

18.  The Addendum/Corrigendum if any will be hosted in the website only.

19. Amendment of Codal & Contractual Provisions: After careful observation, Government has been pleased to
abolish the extant provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of
OPWD Code Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of following
incremental Additional Performance Security(APS) system, as per Works Department Office Memorandum
No.173 dtd.03.01.2026
Clarification on Works Department Office Memorandum No.632 dt 09.01.2026 (i) The phrase" introduced. to
abolish the extant provisions of threshold negative bid caps (14.99%) in the first para of the Works Department
OM No. 173 dated. 03.01.2026 may be read as... to abolish the extant provisions of threshold negative bid caps
of 15% introduced vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works
Department OM No. 1437 dt, 31.01.2023 (ii) If more than one bid is quoted (decimal up to two numbers will be
taken for all practical purposes), either at the estimated cost put to tender or less than the estimated cost put
to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all
the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and
Divisional Accounts Officer (DAO) will remain present (iii) If the rate quoted by the SC and ST Category
Contractors comes to the rate quoted by the L1 bidder(decimal up to two numbers will be taken for all practical
purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 27748 dated.
11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system
along with other categories of contractors

Sd/-Er.L Naik

Superintending Engineer,
Balasore (R&B) Division-I.

Memo No 6476 (5) Date: 18.06.2026
Copy in duplicate submitted to the Chief Engineer (Roads-I/Roads-II) Odisha, Bhubaneswar / Chief
Engineer Buildings-I/ Buildings-II Odisha Bhubaneswar /Chief Engineer Bridges/ Chief Construction Engineer, Eastern
Circle, (R&B) Balasore/ Collector and District Magistrate, Balasore / Superintendent of Police, Balasore for favour of
kind information. A copy of the tender call notice may kindly be ordered to be pasted in the office Notice Board for its
wide publication.
Sd/-
Superintending Engineer,
Balasore (R&B) Division-I.
Memo No 6477 (10) Date: 18.06.2026
Copy to the Superintending Engineer (R&B) Division-II, Balasore / Superintending Engineer, Rural Works

Division-I ,Balasore/Rural Works Division-II, Balasore / Executive Engineer, Irrigation Division, Balasore /
Superintending Engineer, Bhadrak (R&B) Division / Superintending Engineer, Mayurbhanj (R&B) Division, Baripada/
Executive Engineer Drainage Division, Balasore/ Executive Engineer R.W.S.& S. Division, Balasore / Executive
Engineer, M.I. Division, Balasore / Executive Engineer N.H. Division, Baripada / Executive Officer, Balasore
Municipality / Executive Officer, Soro Municipality / Nilgiri N.A.C. for information and wide publication.

Sd/-

Superintending Engineer,
Balasore (R&B) Division-I.
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Memo No 6478 (4) Date: 18.06.2026
Copy forwarded to the District Informatic Officer, NIC, Balasore with a request to upload in the District
Office, NIC website for wide circulation. Email:- emergency.bls@govt.in
Encl:- Documents of Invitation for Bids
Sd/-
Superintending Engineer,
Balasore (R&B) Division-I.

Memo No 6479 (4) Date: 18.06.2026
Copy forwarded to the Sub-Divisional Officer, Balasore / Nilgiri / Soro (R&B) Sub-Division /G.E.Sub-Division,
Balasore for information and wide circulation.

Sd/-
Superintending Engineer,
Balasore (R&B) Division-I.

Memo 6480 (8) Date: 18.06.2026
Copy to Superintending Engineer’s table / Sr. Divisional Accounts Officer / Notice Board / Estimator /Head
Clerk/ Cashier / Budget Clerk / Tender file.

Sd/-

Superintending Engineer,
Balasore (R&B) Division-I.
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NAME OF THE WORK:- Construction of Compound wall, Paver block laying parking shed, DG shed and Gate

CHECKLIST TO BE ENSURED BY THE BIDDER

fixing at RHTC Iswarpur for the year 2026-27
SI. Particulars Reference to Whether furnished | Reference to
No Clause no. Yes No Page no.
01. Cost of tender paper Rs 6000.00 (Online D.T.C.N
payment through gateway of Clause No.04
SBI/ICICI/HDFC Bank)
02. | EM.D for Rs. 23600.00 (Online payment D.T.C.N
through gateway of SBI/ICICI/HDFC Bank) Clause No.21
03. Copy of valid Registration Certificate D.T.C.N
Clause No.06
04. Copy of valid GST D.T.C.N
Clause No.06
05. Copy of PAN Card D.T.C.N
Clause No.06
06. No Relationship Certificate in Schedule — A D.T.C.N
Clause No.35
7 Additional Performance Security DTCN Clause
No 61
8. Works Experience - Not mandatory
(A) | List of projects executed that are similar in | Not mandatory
nature to the work (Schedule-D)
(B) | Works in hand-List of projects in progress that | Not mandatory
are similar in nature to the work (Schedule-B)
09. Information  regarding  current litigation, | Not mandatory
(A) | debarring / expelling of the tender or
abandonment of the work by the tenderer
(Schedule-E)
(B) | Affidavit (Schedule-F) D.T.C.N
Clause No.49
(C) | Engineer Contractor desirous to avail the D.T.C.N
facility of exemption of E.M.D is required to Clause No.79
submit an affidavit
10 Interested bidder are requested that while uploading the documents, it should be kept
in mind that the uploading documents are clearly leasable/Visible. In case the
documents are not leasable/ visible, the tender of concerned bidder will be liable for
rejection
11 The Online bidder shall digitally sign on all statements, documents certificates
uploaded by him, owning responsibility for their correctness / authenticity as per IT Act
2000. If any of the information furnished by the bidder is found to be false/ fabricated/
bogus his EMD/Bid Security shall stand forfeited & his registration in the portal shall be
blocked and the bidder is liable to be blacklisted as per letter No 3051 dt 22.01.2025 of
the Engineer-In-Chief(Civil-Cum-Roads) Odisha Nirman Soudha, Bhubaneswar.
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A. GENERAL INFORMATIONS

CONTRACT DATA

SI No Item Details
1 Bid Identification No. Bid Identification No. SE-(R and B) BLS-1- 04/2026-27
2 Name of the Work Construction of Compound wall, Paver block laying
parking shed, DG shed and Gate fixing at RHTC
Iswarpur for the year 2026-27
3 Officer Inviting Tender Superintending Engineer, Balasore ( R&B) Division-l,
Balasore.
4 Superintending Engineer concerned with Superintending Engineer, Balasore ( R&B) Division,-|
head quarters. Balasore..
5 Estimated Cost Civil Works Rs. 23,56,928.00
(excluding GST)
B. BID INFORMATION
6 Intended completion period/Time 1(One) Calendar Month
period assigned for Completion
7 Last Date & time of submission of Bid 10.00 Hours of 20.6.2026 to 16.00 Hours of
29.06.2026
Opening of Technical Bid (Cover-I) 10.00 Hrs
Document Date: 30.06.2026
8 Cost of Bid Document
i Online payment Rs 6,000/- separately
ii in favour of Superintending Engineer, Balasore ( R&B) Division-l,
Balasore
iii payable at S.B.l, Balasore
9 Bid Security
i Online payment Rs. 23600.00
i in favour of Superintending Engineer, Balasore (R&B) Division-|
Balasore
iii payable at S.B.l, Balasore
iv Type of instrument As specified in the bid document
10 Class of Contractor “C” & “B” Class Contractor
11 Bid validity period 90 days
12 Minimum period of contract / agreement / 12 ( twelve) Months
lease deed of equipment and machineries
13 Currency of payment for Contract Indian Rupee
14 Language of Contract English
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Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to participate in
the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his Login ID and attach his/her valid
Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of appropriate class (Class II or Class III)
issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by the State
Procurement Cell after verification of original valid certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/
GST Registration Certificate and GSTIN (for procurement of goods) of the concerned bidder. The time period of validity in the
portal is at par with validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-
authenticated by the State Procurement Cell. After successful authentication bidder can participated in the online bidding process.
Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary enrolement in the
portal but have to subsequently register themselves with the appropriate registering authority of the Sate Government before
award of the work as per prevalent registration norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system will again ask to
select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks
the unique ID, password and DSC combination and authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will appear in the
section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move to “Active
Tender” Section of the homepage. Only a small notification will be published in the newspaper specifying the work details along
with mention of the specific website for details. The publication of the tender will be for specific period of time till the last date of
submission of bids as mentioned in the ‘Invitation for Bid” after which the same will be removed from the list of Active tenders.
Any bidder can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary
evidences towards his eligibility for such exemption. d. The software application has the provision of payment of cost of tender
document through payment gateways of authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection. Bidders participating through Joint Venture shall declare the authorized
signatory through Memorandum of Understanding duly registered and enroll in the portal in the name and style of the joint
venture company. It is mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the
tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems strictly within
their own control. 7
1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their
subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are undertaken through
the e-procurement system irrespective of who operates the system.

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of document in
prescribed format wherever warranted in support of eligibility criteria and qualification information. The on line bidder shall have
to produce the original documents in support of the scanned copies and statements uploaded in the portal before the specified date
as per DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid document
and appropriate bid security. The system shall consider only the last bid submitted through the E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided the questions
are raised within the period of seeking clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/
Procurement Officer-Publisher will clarify quarries related to the tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the
office of the Superintending Engineer and Executive Engineer as mentioned in the Contract Data will be open for inspection by
the bidders. The bidder is required to down load all the documents for preparation of his bid. It is not necessary for the part of the
Bidder to up-load other Bid documents (after signing) while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that while participating in the
bid, the bidder has referred all the drawings and documents. Seeking any revision of rates or backing out of the bid claiming for
not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt
the bidding process and in such cases the bid security shall be forfeited.

Contractor 7 Superintending Engineer



1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website https://tendersodisha.gov.in , notice
board and through paper publication and such notice shall form part of the bidding documents.

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish can
modify their tenders. The bidders are required to which the website till last date and time of bid submission for any addendum/
corrigendum/ cancellation thereof. Tender inviting authority is not responsible for communication failure of system generated
mail. All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder shall
carefully go through the document and prepare the required documents and up load the scanned documents in Portable Document
Format to the portal in the designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down
loaded for the work in designated Cell and up loads the same in designated locations of Financial Bid. Bidders are to submit only
the original BoQ uploaded by publisher after entering the relevant fields without any alteration/deletion/modification. Multiple
BoQ submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero value
in the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and will be taken as Schedule of Rates.
Submission of document shall be effected by using DSC of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode.
Non-submission of bid security within the designated period shall debar the bidder from participating in the online bidding system
and his portal registration shall be cancelled. His name shall also be informed to the 8 registering authority for cancellation of his
registration.

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in the bid
document.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder only
within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder to
procedure the original documents, he will be debarred in future from participating in tender for 3 years and will be black listed by
the competent authority. In such as situation, successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary
evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid Security/
Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure for Electronic receipt,
accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on submission of bids”. .

3. FORMAT AND SIGNING OF BID:

(Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login ID and Password. The system will again ask to
select the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s DSC will be
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique Login ID, Password and DSC combination and authenticates the login process for use of
portal. The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory work
off-line and upload the completed tender at his convenience within the final date and time of submission.The bidder shall only
submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure
blank. He has to only write the figures, the words will be self generated. The Bidders are advised to up load the completed Bid
document well ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all
documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents have
been up-loaded in appropriate place he clicks the submit button to submit the bid to the portal.

3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after due
date and time. Therefore only after satisfying that all the documents have been uploaded, the Bidder should activate submit
button.

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each individual who has entered in
to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by
taking out sample printing. Non-submission of legible documents may render the bid non-responsive. However, the Officer
inviting the Bid if so desires can ask for legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date,
his 9 bid security shall be forfeited.

SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical Bid and
a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement,
Joint venture agreement, List of similar nature of works, work in hand , list of machineries and any other information required by
OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking
including rebates.
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3.4. Bidders are to submit only the original BOQ ( in .xIs format) uploaded by Procurement Officer Publisher (Officer Inviting
Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission by bidder shall
lead to cancellation of bid. In case of items rate tender , bidders shall fill in their rates other than zero value in the specified cells
without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification information
in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ)
published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective items(s)
without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two decimal place
only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved or corrected. The
Bidder should ensure correctness of the Bid prior to uploading and take print out of the system generated summery of submission
to confirm successful uploading of bid. The bids can not be opened even by the OIT or the Procurement Officer Publisher/ opener
before the due date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user including the
Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of submission of
the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 3.13. The bidder
should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system used
during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of
Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other Bid documents (after
signing) while uploading his bid. It is assumed that the bidder has refered all the drawings and documents uploaded by the Officer
Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The date
and time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a holiday for
the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning responsibility for
their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the 10 bidder is found to be false/
fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked and the bidder is
liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require all
the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized openers
only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date
and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered even if
the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the last
bid submitted.

6. LATE BIDS :

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server time
displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of submission.
The bidder shall have to log on to the system and resubmit the documents as asked for by the system including the price bid. In
doing so, the bids already submitted by the bidder will be removed automatically from the system and the latest bid only will be
admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid already in
the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with appropriate reasons
for his withdrawal addressed to the Officer inviting the bid and up load the scanned document to portal in the respective bid
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before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time
of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB,
tender document as well as the home page of portal. Bid opening can be done by the authorized users which are defined during
the tender publication / approval stage. The bids are encrypted using there public keys and can be decrypted only on or after the
Bid Opening due date and time. The bid openers private key will be required to open the bids and all the openers have to log on to
the portal during that time.

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on to the
portal with the DSC away from opening place. Contractors are not required to be present during the bid opening at the opening
location if they so desire. 11

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-
Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in the
“Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers who
have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by uploading the
official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the tender shall sign
and number on each page of the documents downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. of pages”.

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) to clarify on the
uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents required for
Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical nature during Technical
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders price bid. Non
submission of legible documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept
any additional document.

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder will
be evaluated on its own merit

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will finalize
the list of responsive bidders. They will log on to the site with their DSC and record their comments on the Technical evaluation
page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to the system with his digital signature
and check the technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance
of technical evaluation by the Accepting authority in the system, the system shall automatically generate letter to all the
responsive bidders and the system shall forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also intimate him the date & time of opening
of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-
responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But
evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder is
found to have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor. 8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. Opening of
price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The Procurement
Officer-Openers shall log on to the system in sequence and open the financial bids. 12

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised representative
who wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will be
announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the item rate tender
and percentage above or less in case of percentage rate tenders will be announced. any discounts and withdrawals, and such other
details as the officer inviting the tender may consider appropriate, will be announced by him or his authorized representatives at
the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 8.7.6 The Financial bid of the
bidders shall be opened one by one by the designated officers. The system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular work by logging
on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and furnish a
certificate to that respect.
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8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval of concern
Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest bidder
for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, L3

....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening on their
respective logins. Each activity is recorded in the system with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid shall
mention the amount of Performance Security and additional security required to be furnished in the letter and intimate the bidders
in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable, telex
or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the Engineer-in-Charge will
pay the contractor in consideration of execution and completion of the works by the contractor as prescribed by the contract and
the amount of performance security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security, “ Letter
of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher.
The Procurement Officer-Publisher shall up load the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from participation
in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ JV/firm where such an
agency/ firm already happens to be or is going to be a partner/ member/ 13 proprietor , he/ they shall neither be allowed for
participation in bidding for three years nor his/ their application will be considered for registration and action wll be initiated to
blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for
execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender
will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION
11.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the
competent authority his portal registration shall be blocked automatically on receipt of information to that effect.

11.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in receipt
of revocation order of cancellation/ suspension/ blacklisting from the concerned authority.

11.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn
shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the Officer Inviting
Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief
Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the
following provisions are violated.

11.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date and time.

11.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period (including till
the extended bid validity period)

11.3.3 Fails to execute the agreement within the stipulated date.

11.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. Accordingly the officer Inviting
Tender shall recommended to the Chief Manager (Tech) State Procurement Cell, Odisha for blocking of portal registration of
bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-
XXXIV of OPWD code Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.
Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on
submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of the receipt- of
Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-procurement portal of Government of
Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has been decided
to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids through payment
gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs.
Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline
as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of Tender Paper and
Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as well can be
accessed by the intending bidders.

c¢) Reporting and accounting of the e-receipts will be made from a single source.
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d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities indicated in
Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on submission of bids would
be eligible to participate in the tender/bid process. The bidders with pending or failure payment status shall not be able to submit
their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such
pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with eProcurement portal of
Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money
Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-
Receipts. Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder
might have debited his account in any of the bank's branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal (https://tendersodisha.gov.in)
using his/her digital signature certificate and then search and then select the required active tender from the "Search Active
Tender" option. Now. submit button can be clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required Prequalification
/Technical/Financial bid, as mentioned in the bidding document and in line with Works Department office memorandum no.7885,
dt.23.07.2013.

¢) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank name as available in
the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks or their
aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. ¢

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by adding the account
number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by bidder the
system will activate the 'Freeze Bid Submission' button to conclude the bid submission process.

e) System generated acknowledgement receipt for successful bid submission: System will generate an acknowledgement receipt
for successful bid submission. The bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking
their bid status.

6. Settlement of Cost of Tender Paper;

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-Procurement portal shall
generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately for
Cost of Tender Paper and instruct the designated Banks to remit the money to the State Government account under different
heads. In respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber Treasury
account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost
of Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha Treasury portal.
Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha Treasury portal.

¢) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of Tender Paper, the
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of
tender paper collected with reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise list of
challans and instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of tender papers will
be credited to the registered Bank account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to the bidder, in
case the tender is cancelled before opening of Bid as per direction received from TIA through e-procurement system. 16

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids
is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders accounts as per
direction received from TIA through e-procurement system.

8. Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the Bank to transfer
the EMD value from the Pooling Account of SPC to the registered account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money Deposit on
submission of bid, in the State Government Treasury under the appropriate head (8782-Cash Remittances and Adjustments
between the officers rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683-Remittances-91028-
Remittances into Treasury) after taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
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Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as
a deposit of the Division.

¢) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit the initiation
after clicking the submit button. Forfeiture option can be carried out in phased manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds as per this
document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online payment
processes and redirect them to e-Procurement website with necessary transaction reference details enabling them to submit their
bids.

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of PSUs/ULBs
within the next bank working day as per the directions generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working day from the
date of generation of the XML file and also provide a confirmation to NIC on the same.

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online payment requirements
to National Informatics Centre / the authorized Banks for mapping/ customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain the tender
paper cost received in the e-Tendering process separately bank-wise for the Government Department and the PSUs/ULBs. The
SPC shall generate bank-wise separate online challans from the Odisha Treasury portal and make the remittance through over the
counter facility or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the bank
for remittance of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the remittance towards
tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State PSUs/
Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly progress reports to the
Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted refund and
settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to enable the
provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

¢) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to the authorised
Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to make
remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by the Cyber
Treasury and it shall submit the accounts to A.G (O) as per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of the electronic
remittances made to the State Government account.

13. Redressal of Public grievances :

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective procedure for
dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any of the stakeholders in
reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its notice, the State Procurement Cell,
Odisha, National Informatics Centre, Odisha unit, Cyber 18 Treasury and the bank will promptly take steps for rectification. The
e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will
notify the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders: The modalities prescribed in this Office Memorandum for
downloading of tender paper, submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest
deposit will be applicable for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of
tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State Procurement
Cell, firming up of Banking arrangements and technical integration between designated Bank and e-Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and

Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of

Earnest Money Deposit on

bids
submission of bids
Government I. The payment towards the cost of Tender | I. In case of tenders of Government
Departments Paper, in case Government Departments | Departments, amount towards Earnest Money
shall be collected in separate Pooling accounts | Deposit on submission of bids shall be collected
opened in Focal Point Branch called e-FPB of | in a pooling account opened for this purpose
respective designated banks [as stated in Para 2] | Focal Point Branch called e-FPB of respective
at Balasore on T+1_day. designated banks at Balasore and the banks will
remit the amount to respective bidder’s
account
within two working days on receipt of
instruction from TIA through refund and
settlement of e-procurement system.
II. With reference to the Notice Inviting Tender/ | Il. In case of forfeiture of Earnest Money
Bid Identification Number, the amount so | Deposit on submission of bids, the
realized is to be remitted to Government | Procurement portal will direct the Bank to
Account under the Head Of Account 0075- Misc. | transfer the EMD value from the Pooling
General Services-800-Other Receipts-0097-Misc. | Account of SPC to the registered account of the
Receipts-02237- tender inviting authority within two working
Cost of Tender Paper through Odisha | days of receipt of instruction from TIA.
Treasury Portal after opening of the
bid.
Cost of Tender Paper on submission of bids Earnest Money Deposit on
submission of bids
State PSUs | I. In case of State PSUs, Statutory corporations, | I. Amount towards EMD on submission of bids
Statutory Autonomous Bodies and Local Bodies etc. the | shall be collected in a separate pooling account
Corporations amount towards Cost of Tender Paper, on | of Focal Point Branch called e-FPB
Autonomous submission of bids shall be collected in | of respective designated banks at Balasore and
Bodies  and | separated pooling accounts opened in Focal | the banks will remit the
Local Bodies. Point Branch called e-FPB of respective | amount to respective bidder’s account on
designated Banks at Balasore on T+1 days. receipt of instruction from TIA through refund
and settlement of e-procurement
system within two working days from receipt of
such instruction.
Il. The Paper cost will be transferred to the | Il. In case of forfeiture of Earnest Money deposit
respective current accounts of concerned State | on submission of bids, the e-Procurement portal
PSUs, Statutory Corporation, Autonomous | will direct the Bank to transfer the EMD value
Bodies and Local Bodies etc. after opening of | from the Pooling Account of SPC to the
bid. registered account of the tender inviting
authority within two working days of receipt of
instruction from
TIA.
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Instruction to Bidders for e-procurement
(Relevant clauses in the DTCN/Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments issued there
under from time to time. If he fails to do so, it will be considered a breach of the contract and the Executive Engineer
may in his discretion without prejudice to any other right or remedy available in law, cancel the contract. The contractor
shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

1.2. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the
rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials, plant
& services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedy of any defects therein.

1.3. The successful bidder shall complete the works by the intended completion date specified in the Contract data.

1.4. Throughout these bidding documents, the terms ' bid and tender” EMD and Bid Security and their derivatives (bidder /
tenderer, bidding / tendering, etc.) are synonymous.

1.5. In case the tender for composite work includes in addition to main work / building work all other ancillary works such as sanitary
and water supply installations, drainage installation, electrical work, horticulture work, roads and paths and gate works in dams
and canals etc. , the bidder apart from being a registered civil Contractor of appropriate class must associate himself with agencies
of appropriate class those who is eligible to tender, electrical and horticulture works in the composite tender. Intending purchasers
are not required to produce any documents viz. copy of Registration, Pan card, GSTIN etc, at the time of purchase of
tender documents but will be required for verification purpose in the later stage. Furnishing copy of such documents is
mandatory along with the tender documents otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection. The Successful lowest Bidder is required to produce the originals of all the scanned documents in the office of
Superintending Engineer, Balasore (R&B) Division-I for verification within 5(five)days of opening of the financial
bid.In the eventuality of failure on the part of the lowest successful bidder to produce the original documents,he will be
debarred in future from participating in tender for 3 years and will be black listed by the competent authority.In such a
situation,successful L-2 bidder will be required to produce his original documents for consideration of his tender at the
negotiated rate equal to L-1 bidder.

1.6. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to participate
in the bid is required to register in the Portal using his/her active personal/official e-mail ID as his/her Login ID and
attach his/her valid Digital signature certificate(DSC) to his/her unique Login ID.He/She has to submit the relevant
information as asked for about the firm/contractor.The portal registration of the bidder/firm is to be authenticated by the
State Procurement Cell after verification of original valid certificates/documents such as (i)PAN card(ii)Registration
Certificate(RC)/VAT Clearance Certificate(for procurement of goods)of the concerned bidder.The time period of validity in
the portal is at par with validity of RC/GSTIN Clearance.Any change of information by the bidder is to be re aythenticated
by the State procurement cell.After successful authentication bidder can participate in the online bidding process.The
DSC used must be of appropriate class( Class II or Class III) issued from a registered Certifying Authorities (CA)as
stipulated by Controller of Certifying Authorities(CCA),Government of India such as n-Code, Sify, TCS, MTNL,e-Mudra
and is mandatory for all users.

1.6.1. Bidder participating through joint venture shall declare the authorised signatory through memorandum of
understanding duly registered and enrol in the portal in the name and style of the joint venture company.lIt is
mandatory that the DSC issued in the name of the authorised signatory is used in the portal.

1.6.2. Any third party/company/person under a service contract for operation of e-Procurement system in the state or
his/her subsidiaries or the parent companies shall be ineligible to participate in the procurement process that are
undertaken through the e-procurement system irrespective of who operates the system.

1.6.3. To log on to the portal the Contractor/Bidder is required to type his/her username and password. 7he system will
again ask to select the DSC and confirm it with the password of DSC as a second stage authentication. For each
login, a user’s DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL)
of respective CAs stored in system database. The system checks the unique ID, password and DSC combination
and authenticates the login process for use of portal.

1.6.4. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersorissa.gov.in will appear
in the section of “"Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender
will move to “Active Tender” Section of the fomepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for details. The publication of the tender will
be for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid" after
which the same will be removed from the list of Active tenders. Any bidder/Guest Users can view or down load the
bid documents from the web site only after the due date & time of sale.

1.6.5. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences in shape of affidavit towards his eligibility for such exemption. The original affidavit is
required to be furnished in O/o the Superintending Engineer, Balasore (R&B) Division-I.

1.6.6. If the software application has the provision of payment of cost of tender document through payment gateways of
authorized bankers by directly debiting the account of the bidders, bidders will be required to avail on-line
payment.

1.7. The bidder intending to participate in the bid on-line shall prepare the demand draft towards cost of bid as per IFB
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(except for exempted contractors) and up load the scanned copy of the draft to the portal against the bid where he is
participating and the original shall be deposited to the tender inviting officer with in the period specified in the
“Invitation For Bid". If the Bidder fails to deposit the original demand draft towards cost of bid with in the stipulated
time his bid shall be rejected and action as per prevailing rule shall be taken.

1.8. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process,
the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems
strictly within their own control.For all purpose,the server time displayed in the e-Procurement portal shall be the time to
be followed by all the users.

2. ELIGIBLE BIDDERS:

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State
Governments and Contractors of Equivalent Grade / Class Registered with Central Government / MES / Railways for
execution of civil works. The Bidders are required to enclose the proof of registration from the registering authority along
with the Bid subject only to the registration in the portal using his/her DSC for on-line bids.Contractors not registered
with Government of odisha,can participate in the e-procurement after necessary enrolment in the portal but have to
subsequently register themselves with the appropriate registering authority of the State Government before award
of work as per registration norms of the state.

2.2, All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or indirectly,
with the Consultant or any other entity that has prepared the design, specifications, and other documents for the Project
or being proposed as Project Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of the works, and any of its affiliates shall not be eligible to
bid.

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and above in
the State Government of Orissa in the concerned Department, he shall inform the same in the bid mentioning the exact
details in a covering letter along with the tender, failing which his bid will not be considered. Also if the fact of
relationship subsequently comes to light, his contract will be rescinded. The bid security or the performance security will
be forfeited and he shall be liable to make good any loss or damage resulting from such cancellation. In case the bidder
has no relationship with any of the officers mentioned above he shall have to furnish with his bid a certificate.

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any gazetted officer in the concerned Department. Any breach of this condition by the
contractor would render him liable for penal action for suppression of facts.

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two years after
his retirement from Government service, without prior permission of the Government of Odisha in writing. Such a
contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of Odisha as aforesaid before submission of the tender for
engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document listed under clause 3.2 in prescribed format wherever warranted in support
of qualification information. The Successful Lowest bidder shall have to produce the original documents
in support of the scanned copies and statements uploaded in the portal within 5(five)days of opening of
the financial bid. Bids from Joint ventures are acceptable.

3.2. The bid shall include following information and documents.

a. Copy of valid contractor’s registration certificate, PAN card, VAT/GST clearance certificate and labour licence
should accompany the technical bid.

b. Copies of original documents defining the constitution or legal status, place of registration, and principal place of
business; written power of attorney of the signatory.

C. Major construction equipment to be deployed to carry out the Contract. The contractors are required to furnish

evidence of ownership of principal machineries / equipments for only those machineries / equipments asked for
in the tender documents.

d. In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from different site to this work site when work is to be executed.

e. The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the
tendered work.

f. In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
owned or hired but deployed out side the state, he/she is required to furnish additional 1% EMD/Bid security.

g. The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/persons providing equipment/lease deed and duration of such contract.

h. The contractor or his identified sub-contractor (Permissible in case of Composite bids only) should possess and

furnish required valid license for executing the electrical installation works/mechanical works/ building
electrification works and should have executed similar engineering works for a minimum amount as indicated in
Contract data in any one year.

i Details of work under progress.

Details of work for which bid submitted.

The detailed list of plant and machineries to be employed by the bidder for use in this work is to be furnished in

Schedule-C

~
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3.3 The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements.

b. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc.

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could not
furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.

e. been black listed/suspended by the competent authority.

4. ONE BID PER BIDDER:
4.1, Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid

document and appropriate bid security. The system shall consider only the last bid submitted through the E-
Procurement portal.

5. COST OF BIDDING:

5.1

5.2

5.3

5.4

The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-in-Charge will
in no case be responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, viz. Central or State Sales Tax, Octroi, Value Added Tax or any
other local taxes, ferry, tollage charges and royalties and any other charges.

The rate of royalties and taxes prevailing on the date of measurement shall be considered while making deductions in the
bills.

The successful bidder shall make his own arrangement for all materials unless otherwise specified in the conditions of
contract.

6. SITE VISIT:

6.1.

6.2.

6.3.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their
tenders as to the nature of the ground and sub-soil (so far as practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall themselves obtain all necessary information
as to risks, contingencies and other circumstances which may influence or affect their bid. A Bidder shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any misunderstanding
or otherwise shall be allowed. The Bidder shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of work.
The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, supplemented
by any information available to the bidder.
The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by the intending
Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the questions are raised before
the date mentioned in the home page under critical dates.

B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

7.1
7.2

7.3

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer shall consist of general arrangements drawings or typical sections of the
project. Bidder may down load these drawings and take out the print for detail study. Any other drawings and documents
pertaining to the works available with the officer inviting the Bid will be open for inspection by the bidders. The bidder is
required to down load all the documents including the drawings for preparation of his bid. It is not necessary for the part
of the Bidder to up-load the drawings other Bid documents (after signing) while up-loading his bid. He is required to up
load documents related to his qualification information and Bill of Quantities duly filled in. It is assumed that while
participating in the bid, the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.
Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all documents provided
in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases the bid
security shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, and
technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,provided the
questions are raised within the period of seeking clarification as mentioned in Tender call notice/Bid.The officer inviting
the Bid/Procurement officer-Publisher will clarify queries related to the tender.

8.2. No paper copy of the bid shall be sold.

8.3.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of bid
documents. If the documents are issued to the intending bidder without having been so filled in & completed, he shall
request the officer inviting the bid to have this done before he completes and delivers his bid.
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9. AMENDMENT OF BIDDING DOCUMENTS:
9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by issuing
addenda.
9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the website
www.tendersorissa.gov.in / notice board and through paper publication.

9.3. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish
can modify their tenders.The bidders are required to watch the website till last date and time of bid submission for any
addendum/corrigendum/cancellation thereof. Tender inviting authority is not responsible for communication failure of
system generated mail.

9.4. To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, the
Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the higher authority may, at
his discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:

10.1.

All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other language

shall be summarily rejected.
11. DOCUMENTS COMPRISING THE BID:
11.1.Following documents will be deemed to be part of the bid even if not submitted with the bid.

(i)  Invitation for Bids (IFB)

(ii)  Instructions to bidders(ITB)
(iii)  Conditions of Contract

(iv) Contract Data

(v)  Specifications

(vi) Drawings

11.1.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall

carefully go through the document and prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the rates
of items or percentage in the BOQ down loaded for the work in designated Cell and up loads the same in
designated locations of Financial Bid. Submission of document shall be effected by using DSC of
appropriate class.

A. Cost of "Bid document” & “Bid Security” shall comprise

(i) Cost of Bid Document
(i) Bid Security in prescribed shape.
B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(i) Qualification Information and supporting documents,

(i) Certificates, undertakings, affidavits,
C. “Financial Bid “shall comprise.
0] Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

12.1.

12.2.

12.3.

12.4.

12,5,

12.6.

12.7.

12.8.

12.9.

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format(in .xls format) shall be made
available to the bidder.

For Item rate tenders the bidder shall fill in rates in figures and should not leave any cell blank. The line item
total in words and the total amount shall be calculated by the system and shall be visible to the bidder.

In case of percentage tender, the bidder shall write his name in the space provided in the specified location
in the protected Bill of Quantities(BoQ) and type percentage excess or less upto two decimal place only in the
designated cell and activate “less” or “excess” to indicate how much his price offer is excess or less than the
estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the Conditions
of Contract basic technical design as indicated in the drawing and specification. Conditional offer or alternative
offers will not be considered in the process of bid evaluation.

All duties, taxes, including GSTIN and other levies payable by the contractor under the contract, or for any other
cause shall be included in the rates, prices submitted by the bidder. Sales-tax, purchase tax, turnover tax or any
other tax on material in respect of this contract shall be payable by the Contractor and Government will not entertain
any claim whatsoever in respect of the same.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as
unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be
disqualified and rejected.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the
rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is otherwise provide in the
Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for
the proper execution and completion of the work and the remedying of any defects therein.

The contractor shall confirm in all respects, by giving all notices and paying all fees, with the provisions of:
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0] Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local or other duly
constituted authority in relation to the execution and completion of the works and remedying of any defects
therein, and

(i) The rules and regulations of all public bodies and companies whose property rights are affected or may be
affected in any way by the works.

13. CURRENCIES OF BID AND PAYMENT:

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made in

Indian Rupees.
14, VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after the
deadline date for submission of bid as specified in the notice inviting the Bid. A Bid valid for a shorter period shall be
rejected by the Engineer-in-charge as non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request the
bidders to extend the period of validity for a specified additional period. The request and the bidders’ responses shall be
made in writing or by cable or by e-mail. A bidder may refuse the request without any risk of forfeiture of his bid
security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be required to extend the
validity of his bid security for the period of the extension.

15.(A) BID SECURITY:

15.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The
bidder shall scan all the written pages of the bid security and up load the same in portable document format(PDF) to the
system in designated place of the technical BID.Furnishing scanned copy of such document is mandatory otherwise
his/her bid shall be declared as non-responsive and liable for rejection. The on line bidder shall deposit the original copy
of the 'bid security’ with in the specified period mentioned in the contract data ( after receipt date of bid but before
opening date & time of bid) with the “Officer inviting the Bid". The Officer inviting the bid shall not be responsible for any
postal delay and/or non-receipt of the original copy of the bid security. Non-submission of bid security with in the
designated period shall debar the bidder from participating in the on-line bidding system and his portal registration shall
be cancelled. His name shall also be informed to the registering authority for cancellation of his registration. The bid
security shall be in the favour of officer as named in Contract Data and may be in one of the following forms and
shall be valid for a period of 45 days beyond the validity of the bid.

15.2 The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable Bid Security and not
secured as indicated in Sub-Clauses 15.1.

15.3 Combined bid security for more than one work is not acceptable.

15.4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-operatives Societies, Diploma or
Degree holders in Engineering who are registered with the Government of Odisha, the rules framed by government from
time to time about Cost of Bid documents, Bid security, performance security will apply.

15.5 The bid Security of unsuccessful bidders will be returned within 28 days of the end of the validity period specified in Sub-
Clause 14.1.

15.6  The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and furnished the
required Performance Security and Additional Performance security if any.

15.7 The Bid Security may be forfeited
a. If the bidder withdraws the bid after opening of the bid but within the period of validity.

b.  If the Bidder seeks any revision of rates or back out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid
C. If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause 3.1,
d. In the case of a successful bidder, if the bidder fails within the specified time limit to
(i) Sign the Agreement
(i) Furnish the required Performance Security including additional performance security if any.
15. (B)FORMAT AND SIGNING OF BID:
15.1.The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory
work off-line and upload the completed tender at his convenience before the closing date and time of submission.The
bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the
bidder can not leave any figure blank. He has to only write the figures, the words will be self generated. The Bidders are
advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid traffic rush failure
in the network.
15.2. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all
documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the system.
15.3.The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the
documents have been up-loaded in appropriate place he clicks the submit button to submit the bid to the portal.
15.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore only after satisfying
that all the documents have been uploaded, the Bidder should activate submit button.
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15.3.2. In the e-procurement process each processes are time stamped. The system can identify each individual who
has entered in to the portal for any bid and the time of entering in to the portal.

15.3.3. The “online bidder”shall digitally sign on all the documents,certificates uploaded by him,owing responsibility for
there correctness/authenticity as per IT ACT 2000.If any of the information furnished by the bidder is found to be
flase/fabricated/bogus,his EMD/Bid Security shall stand forfeited and his registration in the portal shall be blocked
and the bidder is liable to be blacklisted.

15.3.4. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid non-responsive.
However, the Officer inviting the Bid if so desires can ask for legible copies or original copies of scanned
documents only for verification with in a stipulated period provided such document in no way alters the Bidder’s
price bid. If the Bidder fails to submit the original documents with in the stipulated date as defined in tender call
notice, his bid security shall be forfeited.

D. SUBMISSION OF BIDS

16. BID SUBMISSION:

16.1.The system shall require all the mandatory forms and fields filledup by the contractor during the process of submission
of the bid/tender.

16.2.The bidder shall carefully go through the tender and prepare the required documents.The bid shall have a Technical Bid
& a Financial Bid.The Technical bid generally consist of cost of Bid documents,EMD/Bid
Security,VAT,PAN/GSTIN,Registration Certificate,Affidavits,Profit Loss Statement,Joint venture aggrement,List of similar
nature of works,Works in hand,List of machineries and any other information required by OIT.The financial bid shall
consist of the Bill of Quantities(BOQ)and any other price related information/undertaking including rebates.

16.3.Bidder are to submit only the original BoQ(in .xIs format)uploaded by procurement officer publisher(Officer inviting
tender)after entering the relevant fields without any alteration/deletion/modification.Multiple BoQ submission by the
bidder shall lead to cancellation of bid.In case of item rate tender,bidders shall fill in there rates other than zero value in
the specified cell without keeping it blank.In the percentage rate tender the bidder quoting zero percentage is valid and
will be taken at par with the estimated rate of work put to tender.

16.4.The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification
information in pescribed format in portable document format(PDF)to the portal in the designated locations of Technical
Bid.

16.5. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BoQ)
published by the officer inviting tender. The bidder shall type rates in figure only in the rate column of respective items
without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two
decimal place only in case of percentage rate tender.

16.6. The Bidder should ensure clarity/legibility of the document uploaded by him in the portal.

16.7.The bidder should check the system generated confirmation statement on the status of submission.

16.8.The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized
openers only on or after the due date and time.

17. DEADLINE FOR SUBMISSION OF THE BIDS :

17.1.Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected.
The bidder should ensure correctness of the bid prior to uploading and take print out of the system generated summary
of submission to confirm successful uploading of bid. The bid can not be opened even by the OIT or the Procurement
Officer Publisher/Opener before the due date and time of opening.

17.2.The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server
date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared a holiday for the Officer inviting the Bid.

17.3.The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in accordance with
Sub-Clause 9, in which case all rights and obligations of the officer inviting the bid & Engineer-in-Charge and the bidders
previously subject to the original deadline will then be subject to the new deadline.

18. LATE BIDS :

18.1.The system shall reject submission of any bid through portal after closure of the receipt time. For all-purpose the server

time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.

19. MODIFICATION AND WITHDRAWAL OF BIDS :

19.1.1n the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of
submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system
including the price bid afresh. In doing so, the bids already submitted by the bidder will be removed automatically from
the system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment to
avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified
bids with in the pre-defined time of receipt, the system shall consider only the last bid submitted.

19.2.1n the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with appropriate
reasons for his withdrawal addressed to the Officer inviting the bid citing reasons for withdrawal and up load the
scanned document to portal in the respective bid before the closure of receipt of the bid. The system shall not allow any
withdrawal after expiry of the closure time of the bid.

19.3. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet or traffic
jam or power failure etc.

E. OPENING AND EVALUATION
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20. OPENING OF THE BID:

20.1.Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates are available
in IFB , tender document as well as the home page of portal. Bid opening can be done by the authorized users which
are defined during the tender publication / approval stage. The bids are encrypted using there public keys and can be
decrypted only on or after the Bid Opening due date. The bid openers private key will be required to open the bids and
all the openers have to log on to the portal during that time to decrypt the bid submitted by the bidder.Bids cannot be
opened before the specified date and time.

20.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on
to the portal with the DSC away from opening place. Contractors are not required to be present during the bid
opening at the opening location if they so desire.

20.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the
reference.

20.2.1In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-
Charge, the bids will be opened at the appointed time on the next working day.

20.3.1In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear
in the “Invitation for Bid".

20.4.During bid opening, the covers containing original demand draft towards Cost of bid in the form specified in the
Invitation for Bid, received after last date of receipt of bid and before opening of the bids shall be opened and declared.
The original copy of the Bid Security in the form, amount and period of validity in conformity with clause no 14 and
clause no 15 shall be checked and announced. The list of bidders who have submitted the original copy of the cost of Bid
and Bid Security shall be prepared and announced.

20.4.1. Combined bid security for more than one work is not acceptable. If the bid security furnished does
not confirm to the amount and validity period as specified in clause 14 and has not been furnished in
the form specified in Clause 15, the bid will be declared non-responsive and rejected.

20.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC the
Tender can not be opened.

20.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and
the scanned document of Bid security with that of the original submitted. If found in order, they will continue
opening of all other documents in the system provided under Technical Bid.

20.5.2. All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the
tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the
documents as available in the portal containing---_nos of pages”

20.5.3. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from
their new location if they are transferred after the issue of Notice Inviting Bid and before bid opening.Further,
action on bid documents shall be taken by the new incumbent of the post.

20.5.4. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bid
cost and valid bid security will be taken up for evaluation with respect to the qualification Information and other
information furnished in Clause 3.

20.5.5. Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in the system for the bid, will
finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on the
Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to
the system with his digital signature and check the technical evaluation. He can either accept or pass on to the
evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting authority in the
system, the system shall automatically generate letter to all the responsive bidders and the system shall forward
the letter to all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening of financial bid.
The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-
responsive.

20.6. The Technical evaluation of all the bids will be taken up only as per the information furnished by the
Bidders. But evaluation of the bid does not exonerate the lowest bidder from checking their original
documents and if at a later date the bidder is found to have misled the evaluation through wrong
information, action as per clause No. 115 shall be taken against the bidder/contractor.

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the technically
qualified bidders shall be opened on the due date of opening. Members of the bid opening committee log on to the
system in sequence and open the financial bids for the technically qualified bidders. The opening of financial bid by the
opening officer using their DSC shall decrypt the financial bids.

20.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information
asked for in the bid pursuant to Clause-3.

20.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised

representative who wish to be present.

20.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive will be

announced. The bids of only those bidders will be opened. The remaining bids will be rejected.

20.7.4. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item, any discounts
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and withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be
announced by him or his authorized representatives at the opening.

20.7.5. Special rebate/discount offer if any uploaded to the system shall be declared and recorded first.

20.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. Procurement officer-
Openers shall sign on each page of the downloaded BoQ and Comparative Statement and furnish a certificate to
that respect. The system shall auto-generate the Comparative statement.

20.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that particular work
by logging on to the portal with his DSC from any where.

20.7.8. In case of non-responsive tender the officer inviting tender should complete the e-procurement process by
uploading the official letter for cancelled/re-tender.

20.7.9. System provides an option to Procurement Officer, Publisher for reconsidering the rejected bid with the approval
of concerned Chief Engineer/Head of Department.

21. PROCESS TO BE CONFIDENTIAL:

21.1. Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations for
the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with such process
until the award to the successful bidder has been announced. Any effort by a bidder to influence the officer inviting the
bid, processing of bids or award decisions may result in the rejection of his bid.

22, CLARIFICATION OF BIDS:

22.1 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask
any bidders in writing/online (in their registered e-mail ids) to clarify on the uploaded documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents. The officer inviting tender may ask for any
other document of historical nature during Technical Evaluation of the tender, Provided in all such cases, furnishing of
any document in no way alters the Bidder’s price bid.Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional document. The bidder will respond in
not more than 7(seven) days of issue of the clarification letter, failing which the bid of the bidder will be evaluated on its
own merit.

22.2  Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid from the
time of the opening to the time the contract is awarded. If the bidder wishes to bring additional information to the notice
of the officer inviting the bid, it should do so in writing.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each bid:-

a. Whether the Bid security is confirmed by issuing institution/bank.

b. Has submitted legible documents for evaluation

C. Meets the eligibility criteria defined in Clause 3 and;

d. Is substantially responsive to the requirements of the bidding documents.

23.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined with
respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

23.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and specifications of
the bidding documents, without material deviation or reservation. A material deviation or reservation is one

(a) Which affects in any substantial way the scope, quality, or performance of the works.

(b) Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer inviting the
bid or the bidder’s obligations under the contract or

(c) Whose rectification would affect unfairly the competitive position of other bidders presenting substantially

responsive bids.

23.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation.

23.5. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2,
L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after
opening on their respective logins. Each activity is recorded in the system with date and time stamping.

23.6. For examination, evaluation and comparision of bids, the officer inviting the bid may, at his discretion, ask the lowest
bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates.

F. AWARD OF CONTRACT

24. AWARD CRITERIA:

24.1. The officer in charge will award the contract to the bidder whose bid has been determined to be substantially
responsive to the bidding documents and who has offered the lowest evaluated price.

24.2. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable,
telex or facsimile or e mail confirmed by registered letter. This letter of acceptance will state the sum that the Engineer-
in-Charge will pay the contractor in consideration of execution completion of the Works by the contractor as prescribed
by the contract & the amount of Performance Security and Additional Performance Security required to be furnished. The
issue of the letter of Acceptance shall be treated as closure of the Bid process and commencement of the contract.

24.3. On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would be
responsible for taking instructions from the Engineer-in-Charge.

24.4. Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting the whole or any part
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of the bid and the bidder shall be bound to perform the same at the rate quoted.
24.5. The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent rank has to
register under state PWD before signing of the agreement.
25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

25.1 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for 3(three)years and action will be taken to blacklist the contractor. Besides the
consortium/JV/Firm where such an agency/firm already happens to be or is going to be a partner/member/proprietor,
he/they shall neither be allowed for participation in bidding for three years nor his/there application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required criteria,
would be called for drawing agreement for execution of work subject to condition that the L-2 bidder negotiates at par
with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.

25.2  The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder fails to sign
the agreement with in the stipulated period mentioned under clause 27.2, his bid security shall stand forfeited.
26. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

26.1 The competent authority on behalf of the Governor of Odisha does not bind him to accept the lowest or any other tender
and reserves to him the authority to reject any or all the tenders received without assigning any reason.

26.2  All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put
forth by the bidder shall be summarily rejected.
27. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
27.1.1n the E-Procurement Portal, the system shall generate the template of award letter, the Officer Inviting the Bid shall
mention the amount of Performance Security and additional security required to be furnished in the letter, and intimate
the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.
27.2.The bidder shall with in 15 days of issue of letter of acceptance, furnish the Performance security & additional
Performance security (if any) in the prescribed form & the work programme & shall sign the agreement in prescribed
format, failing which the Engineer-in-Charge shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the Bid Security absolutely. The agreement will incorporate all agreements between the officer inviting
the bid and the successful bidder.
27.2.1. Following documents shall form part of the agreement.

a. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence & documents leading thereto & required amount of performance security including additional
performance security as per sub clause 27.2 hereof.

b. Standard Bid Document P.W.D. Form F2/P1 as the case may be

27.3.The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the agreement. The
notification of award will constitute the formation of the contract subject only to the furnishing of performance security
and additional performance security in accordance with the provisions of the agreement.

27.4.0n acceptance of the composite bids by the competent authority the letter of award will be issued by the Engineer-in-
Charge of the major component of the work on behalf of the Governor of Odisha, making it clear in the letter of award
that the contractor will have to execute separate agreements for different components of work with the concerned
officers of the respective discipline (Designation to be given).

27.5.Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the other bidders
that their bids have been unsuccessful.

28. CORRUPT OR FRAUDULENT PRACTICES:

28.1.The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended for award has
been engaged in corrupt or fraudulent practices in competing for the contract in question. He will report to the Officer
Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable for rejection.
29. BLOCKING OF PORTAL REGISTRATION

29.1. If the registration certificate of the contractor is cancelled/suspended by the registering authority/blacklisted by
The competent authority his portal registration shall be blocked automatically on receipt of information to that
effect.

29.2. The portal registration blocked in the ground mentioned in the above Para-29.1 shall be unblocked automatically in

receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority.

29.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in

turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the officer

inviting tender is required to issue intimation to the defaulting bidder about his unsatisfactory reply and recommend to the

Chief Manager (Tech.) for blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his

unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the

following provisions are violated.

29.3.1. Fails to furnish original Technical/Financial (Tender Paper Cost, EMD/Bid security) instruments before the designated

officer within the stipulated date and time.
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29.3.2. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.

29.3.3. Fails to execute the agreement within the stipulated date.

29.3.4. If any of the information furnished by the bidder is found to be false/fabricated bogus.
Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) State Procurement Cell, Odisha for
blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER
for blacklisting as per Appendix-XXXIV of OPWD Code, Volume-II.

30. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:
30.1.UNBLOCKING OF PORTAL REGISTRATION:
Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following

members.

EIC(Civil)-cum-CPO - Chairman
Engineer-in-chief(WR) - Member
Concerned Chief Engineer - Member
Sr.Manager(Finance), SPC - Member
Officer Inviting Tender - Member
Chief Manager(Technical), SPC - Convenor

30.2. The Chief Manager(Tech.) State Procurement Cell will be the convenor and he will maintain all records for
this purpose. The Committee shall meet not less than once in a month if required and shall consider the
recommendation of the Officer Inviting Tender for unblocking of portal registration. The quorum of the meeting
will be four.

30.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After blocking
of Portal Registration, the contractor whose portal registration has been blocked may file application to the
concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along with a
Treasury challan showing deposit of Rs.10,000/- (Rupees ten thousand) only (non-refundable) under the head of
account ‘0059-Public Works' as processing fees. The officer inviting tender shall forward the application filed
by the contractor to the Chief Manager(Tech.), State Procurement Cell.

30.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as
mentioned above, the Chief Manager (Tech.) being the member Convenor of the Committee shall place the case
before the Committee for examination and taking a decision in this regard. After examination the committee may
recommend for unblocking of the portal registration of said contractor if the Committee is satisfied that the fault
committed by the contractor is either unintentional or done for the first time.
30.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been
blocked for the 2™ time the Chief Manager(Tech), SPC may not consider his case to be placed before the Committee
and may advice the concerned officer inviting tender to issue show cause notice to the contractor asking him to
explain as to why his portal registration shall not remain blocked. On receipt of show cause reply from the contractor
the officer inviting tender shall examine the same and if considered proper he may report to the Chief
Manager(Tech), SPC alongwith his views furnishing the copy of the show cause reply for placement of the same
before the Committee for taking a decision in respect of blocking/unblocking. If the committee found that the
contractor is in habit of committing such fault again and again intentionally the committee may advice the concerned
officer inviting tender to initiate proceeding for blacklisting as per the existing rule.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.

.DETAILED TENDER CALL NOTICE

1. Sealed percentage rate bids are invited on ONLINE in Single cover system from “C” &”B”
Class contractors registered with the State Governments and contractors of equivalent Grade / class registered
with Central Government / MES / Railways for execution of civil works on production of definite proof from the
appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work“Construction
of Compound wall, Paver block laying parking shed, DG shed and Gate fixing at RHTC Iswarpur for the
year 2026-27 “ at an estimated cost of Rs.- 2356928.00 (Rupees Twenty Three Lakh Fifty Six Thousand Nine
Hundred Twenty Eight) only. The adopted format for percentage rate is same as that of the form adopted for item
rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as
P-1. Bids from Joint Venture are not allowed.

(a) This tender is of Civil work basis and only tenderers with sound financial background capable of investing required
amount for advance procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.
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The Bid documents are available from official website of Government: http://www.tendersorissa.gov.in from

10.00 Hours of 20.06.2026 to 16.00 Hours of 29.06.2026. The last date and time of submission of Bid is as per

contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of the Superintending Engineer,
Balasore (R&B) Division-I at 10.00 Hours on 30.6.2026 in the presence of the bidders or their authorised
representatives who wish to attend.

The cost of Bid documents is to be remitted online for Rs.6000.00 towards cost of each bid respectively.
The bid is to be submitted in single covers.
(i) Cover-l is to contain scanned valid GSTIN certificate, scanned copy of registration certificate,PAN card,
, affidavit, and documents required as per the relevant clauses of this DTCN.
(i) Cover-l is to contain the price bid duly filled in and signed by the bidder.

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.Bidders
desirous to hire machineries or equipments from outside the State or owned but deployed outside the State are required
to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms and conditions.

The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate,

GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original
documents relating to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-lll.

(I The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
minimum period of 12 ( Twelve ) months as mentioned in contract data from the last date of receipt of Bid
documents.

The companies or individuals registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having
both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for
this composite work and the documentary evidence under appropriate Act in support of their legal competency and
expertise to execute Civil, . work invariably should accompany their tender papers., the question of joint venture
does not arise. The tender papers shall bear signature of authorised person of the tenderer, the letter of
authorization should accompany tender papers. The authorisation should clearly indicate the name of legal person
to sign and enter in to agreement and receiving payment and will be responsible for all contractual obligations for
execution of work for Civil work to the Engineer-in- Charge.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute one part as follows.
a. Part — | For Civil items of works

The contract shall be drawn & signed by Superintending Engineer, Balasore (R&B) Division-l, Balasore on
behalf of the Governor of Odisha.

If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written
name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of attorney for
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the technical bid.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany
the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.

The work is to be completed in all respects within 2 (Two) calendar months from the date of

issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after issue
of work orderfor approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
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specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not
pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability
of materials, labour and other factors.

(Amendment to Para-3.5.19(a)(b) of the OPWD Code, Volume-l Modification

(i) After careful consideration, Government have been pleased to make amendment to Para-3.5.19 (a) (b) of the
Odisha Public Works Department Code. Volume-l with the following modification.

“Security for the due fulfillment a contract should invariably by taken. The security may be taken in shape of
N.S.C/Post Office Savings Bank Account/Post Office Time Deposit Account/ Kisan Vikas Patra/ Bank Guarantee
in favour of Superintending Engineer, Balasore (R&B) Division-l, Balasore from any Nationalized Scheduled Bank
in India counter Guaranteed by its local branch at Bhubaneeswar/e-Bank Guarantee executed on the National e-
Governance Service Limited (NeSL) Digital Document Execution Portal/ Insurance Surety Bond issued by an
Insurance Company authorized by the Insurance Regulatory and Development Authority of India (IRDAI). Such
instruments shall be accepted towards Earnest Money Deposit (EMD), Initia Security Deposit/ any other security
deposit from the contractor or supplier.” as per Works Department Office Memorandum No. 4909 dt. 12.03.2026.”

The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid GSTIN
certificate and PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will
not be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and
condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after
intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and
in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will
pay the contractor in consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) Time Deposit Account duly pledged in favour of as per the contract data and in
no other form, which including the amount already deposited as bid security (earnest money) shall be 2% of the
value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries from outside the
state if any) and sign the agreement in the P.W.D.form No. P-1 (Schedule XLV No. 61) for the fulfillment of the
contract in the office of the Superintending Engineer, Balasore (R&B) Division-l, Balasore and payable at
Balasore or as directed. The security deposit together with the earnest money and the amount withheld according
to the provision of P-1 agreement shall be retained as security for the due fulfillment of this contract and additional
performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and the
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.

if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. In that case the L2
bidder, if fulfils other required criteria would be called for drawing agreement for execution of work subject to
the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will
be cancelled. In case a contractor is listed, it will widely publicised and intimated to all departments of
Government and also to Govt. of India agencies working in the state.
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a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen

compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter

No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing sale tax /
VAT from time to time. Ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building required by the tenderer for collection of materials, storage, housing of staff or
other purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to
Govt. for temporary occupation of land owned by govt. at the site of the work for bonafide use of the land
for work and all such construction of temporary nature by the contractor shall be done after obtaining
written permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall
have to be demolished and debris removed and ground made good and cleared after completion of the
work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of
royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the
Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour

as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for
carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply
Authorities are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations
are to be supplied by the contractor at his own cost.
g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and

approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own
cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground

required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for

finished items of work inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as

vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and

his should be inclusive in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any

item besides estimate amount unless written order is obtained from the competent authority and rate settled before

the extra items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of

Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be

sublet without written permission to the concerned Executive Engineer or transfer be made by the power of attorney

authorising others to receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of

contract and other necessary documents can be seen in all the offices issuing the documents and office of the

under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly
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understood that tenders must be received in order and according to instructions in complete shape. Incomplete
tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &
the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
Deleted

Deleted.
All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard
Specification. I.R.C. & 1.S.l. Codes & Bridge code section LILIILIV&VII & latest design criteria for pre-stressed

concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to
be carried out with help of mechanical vibrators from the range of 1.5.:2505, 1.S.:2006, 1.S.:2514. |.S.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer
and the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or
properly due to failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
Charge or his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and
pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of
materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the
full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to
consideration before tendering and no consideration for extra time or compensation thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work
and the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of
consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety
of workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed
statement and may be changed from time to time subject to the condition that the contractor will execute in advance
an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the
contractor under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per
the proforma enclosed in a separate sheet of schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced

concrete) for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.
Test should be carried out in accordance with the stipulation in Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Zonal Laboratory
at Balasore, Cost of testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No

claim for carriage of water whatsoever will be entertained.
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The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid,
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and
other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, recovery
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement
Value is One Lakh and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues
if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.
Building and other construction workers welfare cess @ 1 % will be deducted from the gross amount of
contractor’s bill.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-l by inclusion.

(Additional performance Security)Additional Performance Security shall be obtained from the bidder, when the bid

amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price /
rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security(APS) in shape of Term Deposit Receipt pledged in favour
of Divisional Officer/ Bank Guarantee in favour of the Divisional officer from any Nationalized / Scheduled Bank in India counter
guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of acceptance (LOA) by the Divisional officer
(by e-mail) to the successful bidder, otherwise the bid of the successful bidder shall be cancelled and the earnest money Deposit /
Bid security shall be forfeited. Further proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459
dt.20.09.2018 of Works Deptt. Govt. of Odisha has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No.632
dtd.09.01.2026 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be
forfeited in addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-ll of OPWD Code Vol.-I by substitution of O.M. No.14299 dt.03.10.2017 in
place of O.M. No0.5288 dt.04.05.2016 has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No0.632
dtd.09.01.2026 of Works Dept., Govt. of Odisha).

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 :

Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No0.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha
to fix the following rate of Additional Performance Security (APS).

Sl No. Range of Difference between the Additional Performance Security to be deposited by
estimated cost put to tender and the successful bidder
Bid amount
i here bid price is below 0% but not belo No. Additional Performance Security is required
10% of the project cost put to bid.
ii.. here bid price is Below 10 % but not belo The Additional Performance Guarantee/ Security|
20% of the project cost put to bid. percentage shall be incremented by 0.1% for every

percentage of bid price below 10% of the project cost puf]
to bid starting at 11% with the additional bid performance
guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price:
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iii. here bid price is 20% or more below of the] The additional performance guarantee percentage shall
project cost put to bid. be incremented by 0.2% for every percentage of bid
price below 20% of the project cost put to bid in addition
to 1% of the bid price and this additional performance]
guarantee percentage shall be applied on the bid price.

Note:- The Additional Performance Guarantee/ Security shall be treated as part of the performance security.

62.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work

for testing and acceptance as may be requiring by the concerned Executive Engineer.

63.

64.

65.

66.

67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

77.

78.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holders belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Super
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes
M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of
Qualification Information of Section-2.

An engineering personnel of the executing agency should be present at work site at the time of visit of High level
Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per
Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing
and test conducted in accordance with IS 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finished
items of works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever
would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Superintending Engineer, Balasore(R&B) Division-l, Balasore
monthly return of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality
and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective
wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical
Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P
and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item
should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples
will be tested at Quality control and Zonal Laboratory at Balasore, at the cost of the Contractor with no extra
cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to
the work within 6 months from the date of final certificate of completion of work the contractor shall make good of all
such damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-
charge before use in the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes

execution of work through labour should produce valid license from the licensing authority of labour Department.
Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of
any eventuality of difference for co-efficient for linear measurements.
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Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the authority to whom the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

U] All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant |I.S. specifications of the
materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.

(1 The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1

contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by

the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not

accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted

on the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at

stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the

same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the

Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all

arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will

be borne by the Department. The Department is not responsible for considering the theft of materials at site. It is
the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per
clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current market rate whichever is

higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will

have to bear the charges of straightening, cutting, jointing, welding etc. to required

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store,

the materials may be under the custody of the contractor and the contractor will be responsible for its safety and

storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the issuing stores
without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must

have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get

it tested in the Departmental Laboratory and approved by the Department before use. No extension of time or
escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of
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different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The
Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after
reduction of rates by negotiation.

(a) The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

(b) In the bid document of all developmental and infrastructure projects, it will be provided that
contractor is required to use the material from authorized sources only and he is to certify for
the same” Accordingly the concerned department will ensure obtaining such certificates at the
time of passing the bill” vide EIC(Civil) office Letter No 44831 dt. 15.10.2018.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own
cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover
from the contractor the cost of making good the works. The contractor is also required to maintain the road/ building
for 12 (Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant I.S. Code / |.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to
the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted
by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’'s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work
without written permission of the Engineer (Superintending Engineer) and to be submitted to the Engineer-in charge
every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16" days of each month
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not
maintained from the commencement of the work is liable to be summararily rejected. The claim book is the property
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of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department which ever is earlier for record.

Number of tests as specified in I.R.C. / MOoRT&H / |.S.| specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge.Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during execution as may be
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1stlowest tenderer or even the next lowest tenderers withdraw in series one by one,thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from dis-incentivising the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SI. No Particulars

1 Notice Inviting tender

Instruction to the Bidders
Conditions of Contract.

Contract data

~— — ~— —

Specifications
Drawings

ol O B WIN

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his
programme of work according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the
bills of the contractor regularly and the final payment for the work including refund of security deposit will not be
made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be
recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and
inclusive of the date of its return, even though the same day it may not have been utilised for any reason except for
a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in
writing to the Engineer—in-charge when any plant or machinery goes out of order requiring major repairs. The hire
charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boiler temperature and bring plant to the
operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges
towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed
by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in
any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete
mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and
the drums etc. washed at the close of work each day. The plant and machinery once issued to a contractor shall not
be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be
returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work for
which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,
the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery
sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause
what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.
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If the articles are not returned within the date originally specified or extended by the Engineer incharge, in addition
to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the
machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the Chief Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of
daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department will
be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the
entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him.
Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made the Two Thousand between (herein-after referred to as
“the hirer” which expression shall unless excluded by or repugnant to the context include his heirs, executors,
administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which
expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of the
other part.

Where as the hirer desirous of hiring the tools and plants of the P.W. Department of the Orissa Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and

conditions here in after mentioned.

Now it is here by and between the parties here to as follows :-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or any
other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from
the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at headquarters of
concerned Superintending Engineer as per Contract Data

The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without
the previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
Workshop / store at headquarters of concerned Superintending Engineer as per Contract Data in the same good
condition in which they were received by him.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for
the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well
as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to
time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable
to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final.
This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorized by him to exercise powers on his behalf.
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THE SCHEDULE

Serial No. | Description and Name of the articles | No. | Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of

the State has set their respective hand, the day and the year here in above written.

Signed by:

111.

@ ™o

x

1. 2,
Signed sealed and delivered in the presence of

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
Required E.M.D as per the Clause No. 6.

Required tender paper cost as per Clause No.4.
Scanned copy of valid Registration Certificate, Valid GST certificate, PAN card along with the tender documents
and furnish the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days
of opening of Cover-l of the tender before Superintending Engineer, Balasore(R&B) Division-l, Balasore, as
per Clause No.6 scanned copy of all documents are to be furnished with the bid

Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per Clause No.49.
License criteria as per Clause No.6
Deleted.

Deleted

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing
them on hire/lease/buying as defined therein.(As per Annexure-lll)
An undertaking that the Bidder will be able to invest a minimum of the cash up to 20% of the contract price of
works during the implementation of the works.( As per Annexure-Il of Schedule K)
Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last
date and time of submission of bid before the stipulated date & time for opening of the bid.
NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are to be
furnished with the Online bid.
Special Condition:
All reinforcement steel and structural steel shall be procured from primary producers of steel-As per Govt Approval
SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.

In case of exigency, other brands (primary producers) of steel may be used with proper justification and

prior approval of competent authority satisfying the tests as required by BIS’s Code.

The Cement of the companies having their own manufacturing units in the State of Odisha is to be used

in all works.
ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL:-(Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)
Progress of work and Re-scheduling programme.
The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has
elapsed, ¥z of the whole of the work before V2 of the whole time allowed under the contract has elapsed, 3/4th of the
whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Programme has been
submitted.
An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Variations and Compensation Events.
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2.5.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Engineer-in-Charge (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work for every completed day
/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation may be adjusted or set-off against
any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

In case, the contractor completes the work with work value more than Rs.40.00 lakhs, ahead of scheduled
completion time, a bonus @ 1% (one percent) of the tendered value per month computed on per day basis (only
after one month) shall be payable to the contractor, subject to a maximum limit of 2% (two percent) of the tendered
value. The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings
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Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the management meeting and stated in writing to all who
attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Superintending Engineer shall be conclusive evidence), 20% of the value of left
over work will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for
black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted
a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

Deleted.

Percentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in

the prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted

in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be

considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for

two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name &

Sl. No. of the work (as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in

figures and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the

Contractor in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does

not tally with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if

tallied with the percentage then it will be treated as to which side the amount tallies.

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in

the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum

of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is

mandatory before making any payment.

The period of completion is fixed and can not be altered except in case of exceptional circumstances with due

approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtracted from the gross amount of the bill.

Total:- 116 ( One Hundred Sixteen ) Clauses only
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GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free
of cost two copies of each of the drawings specifications, descriptive schedules and other details
necessary for execution of the work. All further drawings and details as may be prepared by the
department from time to time for reasonable development of the work described in the contract
documents and reasonably necessary to explain and amplify the contract drawings and to enable
the contractor to execute and complete the work shall also be supplied in duplicate to contractor free
of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The

contractor shall keep one copy of all the drawings specifications, price schedule of items and

quantities at work site and the Engineer-in-charge or his authorized representative shall at all
reasonable times have access to the same.
2. Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced
by the contractor without any expense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final certificate
or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The
contractor must satisfy himself about the same while furnishing samples for approval of the
Engineer-in charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/any materials and work, as he may consider
necessary at places of manufacture, fabrication, on the site or at such other places. The
expenditure incurred for all such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site
office for inspection and verification of the Engineer-in-charge or his representative from
time to time.

g) Alteration / Addition & Omissions
The Engineer-in-charge shall make any variation of the form, quality or quantity of the works
or any part thereof that may be in his opinion be necessary and for that purpose or if for
any, other reason it shall, in his opinion be desirable, he shall have power to order the
Contractor to do so and the Contractor shall do any or allot followings : .

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work. No

such variation shall in any way ratidate or invalidate the contract, but the value of
all such variations shall be taken into account and shall be added to or deducted
from the contract sum accordingly, but no such variation shall be made by the
contractor without prior written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and
included in accordance with the method of measurement of work set out and as per
the relevant specifications or in its absence relevant |.S. code of practice Any error
in the specification or in quantity or omission of any item from the schedule of
quantities/ rates shall not vitite the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall
be allowed in the contract schedule of rates.

4, Valuation of variations
a) All extra or additional work done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in



arriving at the contract sum, the Contractor have added to or deducted from the
total of the items in the tender any sum either as a percentage or proportion, then
the same percentage of proportion shall apply to all. items or works in the prices
schedule as also for valuation of variation.

b) If the contract does not contain any rate or price applicable to the extra or
additional work, or the rate or price in the priced schedule of quantities has become
inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or
omission, then suitable rates or price shall be agreed such rates shall be derived by
analysis based on standard schedule of rates of State P.W.D. / P.H.D or in case
such is not available therein, form any approved schedule with the various
elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

a) To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipments, tools and plants etc., as required for
proper execution of all the items of the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable
or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations.
d) Providing shoring and shuttering to avoid sliding of the soils and removal of the
same or completion.
e) De-watering as required and directed.
f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials from site as directed.
a) Curing of ail concrete and cement works as per specification and direction,
h) Centering, shuttering as required for all concrete work.
i) Bending, binding, tying the grill & placing in position, including supply of all
materials & labour etc.
) To provide water and power required for construction testing and commissioning,
k) Testing of materials and works as per specification and direction
SCHEDULE -F
AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true

and correct.

2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Contractor 39 Superintending Engineer



#AFFIDAVIT
I, the undersigned, do hereby certify that all the statements made in the required attachments
enclosed with the bid for the work
................................................................................................... are true and correct.

The undersigned also hereby certify that neither our firm M/s have

abandoned any work in the State or in India nor any contract awarded to us for such works have
been rescinded, during last five years prior to the date of this Bid.

The undersigned hereby authorize (s) that the department can seek information from any bank,
person, firm or corporation to furnish pertinent information deemed necessary to verify statements or
information regarding my (our) competence and general reputation.

The undersigned here by undertake to furnish any further qualifying information at the request of the
Department/Project implementing agency.

The undersigned undertake that in case of any information furnished by me found to be incorrect,

the Government has right to reject the Bid.

Name of the Bidder
Class
Address

Telephone No. :

(Signed by an Authorized Officer of the Firm with Seal)
Title of Officer

Name of Firm
Date:

BIDDERS CONTACT INFORMATION

. At-
P.O. PS
Dist: =

Mobile No.

E-mail Id

** (- attached to the last page of the bid documents in Cover - 1)
Total: - 40( Forty ) pages only Approved for 40 ( Forty ) pages only

Contractor

Sd/- ( Er. L.Naik)
Superintending Engineer
Balsore (R&B) Division-I

40 Superintending Engineer



