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OFFICE OF THE SUPERINTENDING ENGINEER, MAYURBHANJ (R & B) DIVISION, BARIPADA 

INVITATION FOR BIDS (IFB) 
Bid Identification No.SE- 08/2026-27 

E.mail - bpd_eerb@rediffmail.com 
1. The Superintending, Mayurbhanj (R&B) Division on behalf of Governor of Odisha invites percentage rate 

bids in Single Cover System respectfully for the construction of work detailed in the table below from 
the Class of contractors as mentioned incolumn-7 against each work registered with the State 
Governments and contractors of equivalent Grade/ Class registered with Central Government/MES/ 
Railways for execution of Civil works. The proof of registration from the appropriate authority shall be 
enclosed along with the bid. 

 
Sl 
No 

Name of the work Value of the 
work (RS) 

Concerned 
T.I.A. 

Security 
Amount (Rs.) 

(Online) 

Cost of Bid 
Documents 

(Rs.)    
(Online) 

Class of 
Bidder 

Period of 
completion 

1 2 3 4 5 6 7 8 
1 Repair and Renovation of Circuit 

House Old Kitchen Building and 
RCC Drain work at Baripada in 
the District of Mayurbhanj for 
the year 2026-27. 

₹ 40,69,450/- Superintendin
g Engineer, 
Mayurbhanj 

(R&B) Division, 
Baripada 

₹ 40,700/- ₹ 6,000/- ‘B’ 03 (Three 
Month) 

2 S/R to E.I to repairing of Fire 
Fighting Pump system at 180 IPD 
Building at PRMMCH Baripada in 
the District of Mayurbhanj for 
the year 2026-27. 

₹ 31,70,504/- Superintendin
g Engineer, 
Mayurbhanj 

(R&B) Division, 
Baripada 

₹ 31,750/- ₹ 6,000/- HT/LT 02 (Two 
Month) 

3 Repair and Renovation of Eye 
Department Building at DHH 
Baripada in the District of 
Mayurbhanj for the year 2026-
27. 

₹ 27,77,000/- Superintendin
g Engineer, 
Mayurbhanj 

(R&B) Division, 
Baripada 

₹ 27,800/- ₹ 6,000/- ‘C’ & ‘B’ 01 (One 
Month) 

4  Repair to 2 Nos D-type quarter 
Building (G+1) of Vigilance 
Department at Baripada in the 
District of Mayurbhanj for the 
year 2026-27. 

₹ 17,18,200/- Superintendin
g Engineer, 
Mayurbhanj 

(R&B) Division, 
Baripada 

₹ 17,200/- ₹ 6,000/- ‘D’ & ‘C’ 01 (One 
Month) 

 
2. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

condition of contract and other necessary documents can be seen in the website:  
www.tendersorissa.gov.in. 

 
3. Bids must be accompanied by Earnest Money deposit/Bid Security of the amount specified for the 

work in the table col.5 above, pledged in favour of concerned Superintending Engineer as specified for 
the work at Col.-04 above  and will have to be in any one of the forms as specified in the bidding 
documents. Bidders desirous to hire machineries or equipment’s from outs ide the State or owned but 
deployed outside the state are required to furnish 1% of the amount put to tender as Bid security. 

 
4. Additional performance security shall be deposited by the successful bidder before drawl of the 

agreement as per Works Department Office Memorandum No. 4559 dated 05.04.2021 within 7 
days of issue of L.O.A. by the Divisional Officer (Through email.) otherwise the bid of successful 
bidder will be cancelled & bid security, if any shall be forfeited at following rate as prescribed by 
State Govt. (Details as per DTCN) 
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5. The Bid documents will be available in the website:  www.tendersorissa.gov.in from 10.00 AM of dt. 

08.07.2026 to 5.00 P.M. of dt.17.07.2026 for online bidding. 
 
6. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 
 
7. Bids shall be received only “online” on or before 5.00 PM of dt.17.07.2026. 
 
8. Bids received on-line shall be opened at 11.00 Hours on dt.18.07.2026 in the office of the 

Superintending Engineer, Mayurbhanj (R&B) Division, Baripada in the presence of the bidders, who wish 
to attend. Bidders who participated in the bid can witness   the opening of bids after logging on to the 
site through their DSC. If the office happens to be closed on the last date of opening of the bids as 
specified, the bids will be opened on the next working day at the same time and venue. 

 
9. The Bid security will be paid online. No other form of bid security will be accepted. 

10. Other details can be seen in the bidding documents. 

11 The authority reserves the right to cancel any or all bids without assigning any reason.  
                
                    Sd/- R.G Ray 

             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
Memo No.           5094   Date – 01.07.2026   
  Copy submitted to the Director, Printing & Publication, Government of Odisha, Madhupatana, 
Cuttack-10 for information and necessary action. He is requested to arrange for publication in next issue of 
Orissa Gazette.             
                    Sd/- R.G Ray 
             Superintending Engineer, 
           Mayurbhanj (R&B) Division  
Memo No.           5095   Date – 01.07.2026   
                         Copy submitted to the Engineer-in-Chief-cum-Secretary to Government, Works Department, 
Odisha, Bhubaneswar for favour of information.        
             
                           Sd/- R.G Ray 
             Superintending Engineer, 
           Mayurbhanj (R&B) Division  
Memo No.           5096   Date – 01.07.2026   
                          Copy submitted to the Engineer-in-Chief (Civil) Odisha, Nirman Soudha, Bhubaneswar for favour 
of information and wide circulation. 
 

                    Sd/- R.G Ray 
             Superintending Engineer, 
           Mayurbhanj (R&B) Division  
Memo No.           5097 (7)  Date – 01.07.2026   
                           Copy submitted to the Chief Engineer, (DPI & Roads) / Chief Engineer, (Buildings) / Chief 
Engineer, R.D.Q.& P. / Chief Engineer, Rural Works-I / Chief Engineer, Rural Works-II / Chief Engineer N.H. / 
M.D. O.B. & C. C. Ltd. Bhubaneswar for favour of information and wide circulation. 

          
                  Sd/- R.G Ray 

             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
Memo No.           5098   Date – 01.07.2026   
                            Copy submitted to the Chief Construction Engineer, Eastern Circle (R&B) Balasore for favour of 
kind information and wide circulation. 

          
                   Sd/- R.G Ray 

             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
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Memo No.           5099   Date – 01.07.2026   
                            Copy submitted to the Collector & District Magistrate, Mayurbhanj for information & wide 
circulation. 

          
                  Sd/- R.G Ray 

             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
 
Memo No.           5100 (3)  Date – 01.07.2026   
                            Copy to the Superintending Engineer, Balasore (R&B) Division / Superintending Engineer, 
Bhadrak (R&B) Division / Superintending Engineer, Rairangpur (R&B) Division, for information and wide circulation. 
 

          
                  Sd/- R.G Ray 

             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
Memo No.           5101 (3)  Date – 01.07.2026   
   Copy forwarded to Sub-Divisional Officer, Baripada / Udala / Betnoti for information & wide 
Circulation. 
 

                     Sd/- R.G Ray 
             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
Memo No.           5102 (5)  Date – 01.07.2026   
  Copy forwarded to D.A.O. / H.C. / Cashier / Asst. Executive Engineer, Estimator / Estimator, 
Buildings for Information.          
                       Sd/- R.G Ray 
             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
Memo No.           5103   Date – 01.07.2026   

Copy to NOTICE BOARD  
           

                     Sd/- R.G Ray 
             Superintending Engineer, 
           Mayurbhanj (R&B) Division  
Memo No.           5104   Date – 01.07.2026   

Copy forwarded to the Deputy Secretary to Government, Department of Information & Technology, 
Odisha, Bhubaneswar for information. 

 
          
                  Sd/- R.G Ray 

             Superintending Engineer, 
           Mayurbhanj (R&B) Division 
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WORKS DEPARTMENT 
OFFICE OF THE SUPERINTENDING ENGINEER 
MAYURBHANJ (R & B) DIVISION, BARIPADA 

e-mail – bpd_eerb@rediffmail.com 
Government of Odisha “e” Procurement Notice 
Bid Identification No.-S.E.-08/2026-27 

 
1. Number of works – (03) Buildings work & (01) Electrical Work 

2. Approximate estimated cost: - 17.18 lakh to 40.69 lakh 

  3.   Period of Completion :- 01 (One) Calendar Months 

  4.   Date & Time of availability of bid documents in the portal:- Dt. 08.07.2026 to 17.07.2026 

  5.   Last Date / Time of receipt of bid in the portal :- Dt. 17.07.2026 up to 5.00 PM 

  6.   Date of Opening of bid:- Dt. 18.07.2026 at 11.00 AM 

  7.   Name & address of the Office inviting bid :- Superintending Engineer, Mayurbhanj (R&B) Division, Baripada 

 
       Further details can be seen from the e-procurement portal http://www.tendersodisha.gov.in 
 
 

            Sd/- R.G Ray 
                                                                                                                      Superintending Engineer 
                                                                                                                     Mayurbhanj (R&B) Division 
 
 
 Memo No.         5105   Date – 01.07.2026  

     
CUT OFF DATE FOR PUBLICATION DT.08.07.2026 

 
Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Government of 

Odisha, I & P.R. Department, Bhubaneswar with a request to get published in One number Oriya Daily, 
One National English Daily at an early date for wide circulation of tender call notice. 

 
It is to mention that the initial sale date of Bid documents is Dt. 08.07.2026 as such you are 

requested to publish the Tender Call Notice prior to this date. 
 
Complimentary copy of the newspaper containing the tender call notice may please be sent to this 

office for reference and record. 
 

Enclosure :- C.D. – 1 No  
                  Sd/- R.G Ray 
            Superintending Engineer 

            Mayurbhanj (R&B) Division 
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CHECKLIST TO BE ENSURED BY THE BIDDER

 
Sl. 
No. 

Particulars Reference to 
DTCN 

Clause no. 

Whether furnished Reference to 
page no. 

Yes No 

1 Cost of tender paper 
Rs.6,000.000 (Online) 

No.4  
 

   

2 
E.M.D for Rs. 40,700/- (Online) (Scanned 
copy of financial instrument shall be 
furnished) 

No.5    

3 Copy of valid Registration Certificate No. 8   
 

   

4 Copy of valid GSTIN  No.8      

5 Copy of PAN Card No.8  
 

   

5 No Relation Certificate in Schedule-A No. 37 
 

   

6 

Information regarding current 
litigation, debarring / expelling of 
the tender or abandonment of the 
work by the tenderer (Schedule-E) 

No. 50 
 

   

7 Affidavit (Schedule-F) No.-50     

8 

Tools  &  Plants  and  machineries  as  per  
the requirement (bidder has to obtained 
minimum 80% mark in machineries to qualify in 
technical verification) 

Requirement    

 List of plants and equipments     

(i) Truck/Tipper 2 No    

(ii) Water Tanker 1 No    

(iii) Mixture Machine    1 No    

(iv) Plate Vibrator 1 No    

(v) Vibrator with needle 1 No    

(vi) Shuttering plate 50 Sqm    
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CONTRACT DATA 
                   A. GENERAL INFORMATIONS  

 
Sl 
No. 

Item Details 

1. Bid Identification No. SE-08/2026-27   

2. Name of the work Repair and renovation of Circuit House Old Kitchen 
Building and RCC Drain work at Baripada in the 
District of Mayurbhanj for the year 2026-27. 

3 Officer Inviting Tender 
Superintending Engineer , Mayurbhanj (R&B) 
Division , Baripada 

 

4 Executive Engineer concerned with head quarters 
authorized as Engineer-in-charge of this work. 

Superintending Engineer , Mayurbhanj  (R&B) 
Division , Baripada 

 
5 Estimated Cost (₹ in Lakhs) 

 
Rs. 40,69,450/- 
 

  
               B. BID INFORMATION  

6 Intended completion period/Time period assigned for 
completion 

(03) Three Calendar Months 

7 Last Date & Time of submission of Bid Date : 17.07.2026 
Time : 5.00 P.M. 

8 Cost of Bid Documents 
i. Bank draft amount ₹  6,000/- -  
ii. In favour of Superintending Engineer, Mayurbhanj 

(R&B) Division, Baripada 
iii. Payable at Baripada 

9 Bid validity period 90 days 
. 

10. Currency of Contract Indian Rupee 
11 Language of Contract English 
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PROCEDURE TO PARTICIPAT IN ONLINE 

BIDDING 
e-procurement 

 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: Registration of the bidders in  

CDMS portal is mandatory for participation in e-tender. The Contractor/Bidder intending to participate in 
the bid is required to register in the Portal with some information about the firm/Contractor. This is a 
onetime activity for registering in Portal. During registration, the contractor has to attach a Digital 
Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of appropriate class (Class 
II or Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. 

a. To log on to the portal the Contractor/ Bidder is required to type his/her username and password. The 
system will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s 
DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of 
respective CAs stored in system database. The system checks the unique ID, password and DSC 
combination and authenticates the login process for use of portal. 

b. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersodisha.gov.in will 
appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has 
arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification will be 
published in the newspaper specifying the work details along with mention of the specific website for 
details. The publication of the tender will be for specific period of time till the last date of submission of 
bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active 
tenders. Any bidder can view or down load the bid documents from the web site. 

 
c. If the software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders, bidders  will be required 
to avail on-line payment. 

 
d. If the software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required to 
avail on-line payment. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 
his/her bid shall be declared as non-responsive and thus liable for rejection. 

 
1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or 
breakdowns other than in those systems strictly within their own control. 

 
1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 
procurement processes that are undertaken through the e-procurement system irrespective of who operates 
the system. 

 
1.4 For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies 

of document in prescribed format wherever warranted in support of eligibility criteria and qualification 
information. The on line bidder shall have to produce the original documents in support of the scanned copies 
and statements uploaded in the portal before the specified date as per DTCN. 

 
1.5 Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of 

bid document and appropriate bid security. The system shall consider only the last bid submitted through 
the E- Procurement portal. 

 
1.6 The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition 

by the intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided 
the questions are raised before the date mentioned in the home page under critical dates. 
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1.7 The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or typical 
sections of the project. Bidder may down load these drawings and take out the print for detail study. Any 
other drawings and documents pertaining to the works available with the officer inviting the Bid as well as in 
the office of the concerned Assistant Engineer and will be open for inspection during working hours on all 
working days by the bidders. The bidder is required to down-load all the documents including the drawings 
for preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings other Bid 
documents (after signing) while up-loading his bid. He is required to up load documents related to his 
qualification information and Bill of Quantities duly filled in. It is assumed that while participating in the 
bid, the bidder has referred to all the drawings and documents uploaded by the Officer Inviting the 
Bids. Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all 
documents provided in the Bid document by the Officer Inviting the Bids will be construed as plea to disrupt 
the bidding process and in such cases the bid security shall be forfeited. 

 
1.8 Any addendum issued shall be  part  of  the  bidding  documents and  shall  be  notified in  the  website 

www.tendersodisha.gov.in / notice board and through paper publication. 
1.8.1 All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder 

shall carefully go through the document and prepare the required documents and up load the scanned 
documents in Portable Document Format to the portal in the designated locations of Technical Bid. He will 
fill up the rates of items or percentage in the BOQ down loaded for the work in designated Cell and up 
loads the same in designated locations of Financial Bid. Submission of document shall be effected by using 
DSC of appropriate class. 

 
2. BID SECURITY: The Bidder shall furnish, as part of his Bid, a Bid security for the amount 

mentioned under NIT/Contract Data. The bidder shall scan all the written pages of the bid security and 
up load the same to the system in designated place. Furnishing scanned copy of such documents is 
mandatory otherwise his/her bid shall be declared as non responsive and liable for rejection. The on line 
bidder shall deposit the original copy of the ‘bid security’ with in the specified period mentioned in the 
DTCN (after receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. 
The Officer inviting the bid shall not be responsible for any postal delay and/or non-receipt of the original 
copy of the bid security on or before specified date and time. Non-submission of bid security with in the 
designated period shall debar the bidder from participating in the on-line bidding system and his portal 
registration shall be cancelled.  His name shall also be informed to the registering authority for 
cancellation of his registration. 

 
2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in the 
bid document. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in the 
bid document shall be rejected as non- responsive. The bid security shall be retained till such time the 
successful bidder furnishes Initial Security Deposit (ISD) or Performance Security acceptable to the 
Officer Inviting the Bid. Failure of the successful Bidder to comply with the requirements shall constitute 
sufficient grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in 
the form of FD / BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of 
the bid. Bid security in other form is acceptable if the bid documents provides for it. 

 
2.2 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in 

respect of Earnest Money Deposit I Bid Security and the Bank Draft in respect of cost of Bid are to be 
scanned and up loaded in portable document format (PDF) along with the bid. 

 
2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of ,the 
lowest successful bidder to produce the original documents, he will be debarred in future from 
participating in tender for 3 years and will be black listed by the competent authority. In such a situation, 
successful L-2 bidder will be required to produce his original documents for consideration of his tender at 
the negotiated rate equal to L1 bidder. 
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2.4 Amendment to Para 3.5.14 Note – I of OPWD Code Vol.-I by inclusion 
If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor.  In that 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution 
of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 
otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely publicized and 
intimated to all departments of Government and also to Govt. of India agencies working in the State. 

 
2.5 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption 
 
2.6 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for 

payment of Cost of Bid and Bid Security1 Earnest Money Deposit. The process of using e-payment gateway 
shall be issued separately after it is established. 

 
3. FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in his 

system and undertake the necessary preparatory work off-line and upload the completed tender at his 
convenience within the final date and time of submission. The bidder shall only submit single copy of the 
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure 
blank. He has to only write the figures, the words will be self-generated. The Bidders are advised to up 
load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment 
problem of power failures etc. 

 
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc and store in the system. 

 
3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the documents. Once 
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit 
button to submit the bid to the portal. 

 
3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore only after satisfying that all the 
documents have been uploaded, the Bidder should activate submit button. 

 
3.2.2. In the e-procurement process each processes are time stamped. The system can identify each 

individual who has entered in to the portal for any bid and the time of entering in to the portal. 
 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 
scanned documents by taking out sample printing. Non-submission of legible documents may render 
the bid non- responsive. However, the Officer inviting the Bid if so desires can ask for legible 
copies or original copies for verification with in a stipulated period provided such document in no 
way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the 
stipulated date, his bid security shall be forfeited. 

  
 3.2.4 SIGNING OF BID 

The 'online bidder' shall digitally sign on  all statements, documents, certificates uploaded by 
him, owning responsibility for their correctness/authenticity as per IT ACT 2000. If any of the 
information furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid 
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder is 
liable to be blacklisted. 

4.     SECURITY OF BID SUBMISSION: 
4.1.    All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 
 system shall require all the mandatory forms and fields filled up by the contractor during the 
 process of submission of the bid/tender. 
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4.2.   The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 
 authorized openers only on or after the due date and time. 

 
5. DEADLINE FOR SUBMISSION OF THE BIDS: 
5.1 The online bidding will remain active till the last date and time of the bid submission. Once the date and 
 time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 
 submission shall remain unaltered even if the specified date for the submission of bids declared as a 
 holiday for the Officer inviting the Bid and time (Server date and time) is over, the bidder will not be able 
 to submit the bid. The date & time of bid submission shall remain unaltered even if the specified date for 
 the submission of bids declared as a holiday for the Officer inviting the Bid. 

 
6. LATE BIDS: 
6.1.   The system shall reject submission of any bid through portal after closure of the receipt time. For all 
 purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 
 bidder and concerned officers. 

 
7. MODIFICATION AND WITHDRAWAL OF BIDS: 
7.1.    In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 
 time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for 
 by the system including the price bid. In doing so, the bids already submitted by the bidder will be removed 
 automatically from the system and the latest bid only will be admitted. But the bidder should avoid 
 modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or 
 power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid 
 already in the system shall be taken for evaluation. 
7.2.   In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter 
 with appropriate reasons for his with drawl addressed to the Officer inviting the bid and up load the 
 scanned document to portal in the respective bid before the closure date and time of receipt of the bid. 
 The system shall not allow any withdrawal after expiry of the closure time of the bid. 

 
8. OPENING OF THE BID: 
8.1 Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 
 available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 
 authorized users which are defined during the tender publication / approval stage. The bids are encrypted 
 using their public keys and can be decrypted only on or after the Bid Opening due date and time. The bid 
 openers private key will be required to open the bids and all the openers have to log on to the portal during 
 that time. 
 
8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on 
 to the portal with the DSC away from opening place. Contractors are not required to be present during the 
 bid opening at the opening location if they so desire. 
 
8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 
 reference. 
8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 
 Bid/Engineer-in Charge, the bids will be opened at the appointed time on the next working day. 
 
8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 
 they appear in the “Invitation for Bid”. 
 
8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid 
 Security in the form specified in the DTCN, received after last date of receipt of bid and before opening 
 of the bids shall be opened and declared. 
 
8.4.1.    Combined bid security for more than one work is not acceptable. 
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8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all 
 the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender 
cannot be opened. 

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document 
 and the scanned document of Bid security with that of the original submitted. If found in order, they will 
 continue opening of all other documents in the system provided under Technical Bid. 
 
8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate 
 bid cost and valid bid security will be taken up for evaluation with respect to the qualification Information 
 and other information furnished. 
 
8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify to 
 the documents in the Technical Bid, if necessary, with respect to any doubts or illegible documents required 
 for Technical Evaluation. 
 
8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 
 of the bidder will be evaluated on its own merit 
 
8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 
 bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 
 comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 
 authority, shall log on to the system with his digital signature and check the technical evaluation. He can 
 either accept or pass on to the evaluating officers for revaluation. Upon acceptance evaluation by the 
 Accepting authority in the system, the system shall automatically generate letter to all the responsive 
 bidders and the system shall forward the letter to all the responsive bidder that their technical bid has 
 been evaluated responsive with respect to the data/information furnished by him and the letter shall also 
 intimate him the date & time of opening of financial bid. The system shall also inform the non-responsive 
 bidders in their e-mail ID that their bid has been found non-responsive. 
 
8.6.     The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. 
 But evaluation of the bid does not exonerate the bidders from checking their original documents and if at a 
 later date the bidder is found to have misled the evaluation through wrong information, action as per 
 relevant clause of DTCN shall be taken against the bidder/contractor. 
 
8.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of 
 the technically qualified bidders shall be opened on the due date of opening. Members of the bid opening 
 committee log on to the system in sequence and open the financial bids for the technically qualified 
 bidders. The opening of financial bid by the opening officer using their DSC shall decrypt the financial bids. 
 
8.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 
 information. 
 
8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized 
 representative who wish to be present. 
8.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 
 responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be 
 rejected. 
8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each item, any 
 discounts and withdrawals, and such other details as the officer inviting the tender may consider 
 appropriate, will be announced by him or his authorized representatives at the time of opening. 
 
8.7.5.    Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
8.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 
 auto generate the Comparative statement. 
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8.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that particular 
 work by logging on to the portal with his DSC from anywhere. 
 
9. CLARIFICATION OF BIDS: 
 
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 
 lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit 
 rates. 
9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 
 followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 
 participating bidders after opening on their respective logins. Each activity is recorded in the system with 
 date and time stamping. 
 
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
 
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 
 Inviting the Bid shall mention the amount of Performance Security and additional security required to be 
 furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall 
 be treated as closure of the Bid process and commencement of the contract. 
 
11. Blocking of Portal Registration. 
11.1       If the Registration Certificate of the contractor is cancelled / suspended by the registering authority/ 
 blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 
 information to that effect. 
 
11.2 The portal registration blocked in the ground mentioned in the above Para-29.1 shall be unblocked 
 automatically in receipt of revocation order of cancellation/ Suspension/ blacklisting from the concerned 
 authority. 
11.3      The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor 
 who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. 
 Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about 
 his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration 
 within 10 days of intimation to the defaulting bidder regarding his Unsatisfactory reply with intimation to 
 the Registering Authority and concerned Chief Engineer/ Head Office if any of the following provisions are 
 violated.  
 
11.3.1   Fails to furnish original Technical/ Financial (Tender Paper Cost, A.P.S,EMD/Bid Security) instruments 
 before the designated officer within the stipulated date and time. 
 
11.3.2   Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 
 period. 
 
11.3.3  Fails to execute the agreement within the stipulated date. 
 
11.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. Accordingly the 
 Officer Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for 
 blocking of portal registration of bidder and simultaneously action shall be initiated by OFFICER 
 INVITING TENDER for blacklisting as per Appendix XXXIV OF OPWD Code Volume-II. 
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DETAILED TENDER CALL NOTICE 
FOR BUILDING WORKS 

**** 
1. Sealed percentage rate bids are invited ONLINE in Single cover system from the eligible ‘B’ Class 

contractors  registered with the State Government and contractors of equivalent Grade / class registered 
with Central Government / MES / Railways having registration for execution of Civil works on production of 
definite proof from the appropriate authority. But successful bidder other than State/ MES/ Railways/ 
CPWD in equivalent rank has to register under the State PWD before signing the agreement in prescribed 
form to be eventually drawn in P.W.D. FORM P-1 for the work “Repair and renovation of Circuit House Old 
Kitchen Building and RCC Drain work at Baripada in the District of Mayurbhanj for the year 2026-27” 
at an estimated cost of ₹.40,69,450/- (Rupees Forty lakh sixty nine thousand four hundred fifty) only. 

 
2. The Bid documents are available in the official website of Government: http://www.tendersodisha.gov.in 

from 10.00 AM of 08.07.2026 to 5.00 PM of 17.07.2026.  
 
3. The Bid documents will be opened by the assigned officer in the office of the Superintending Engineer, 

Mayurbhanj (R&B) Division, Baripada at 11.00 A.M on 18.07.2026 in the presence of the bidders Or their 
authorized representatives who wish to attend.  
 

4. The bidder shall make electronic payment using his/her Internet Banking enabled account with designated 
Banks or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can 
make payment using NEFT / RTGS facilities of designated Banks as per Works Department, Odisha O.M. No. 
6785 dt.09-05-2017 read with W.D. O.M. No. 17254 dt.05-12-2017 towards cost of Bid documents for        
Rs. 6,000/- as specified in the Contract Data. The electronic payment shall be made on or before the last 
date of receipt along with the Bid.    

 
5. The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) of the estimated cost put to 

tender of ₹`.40,69,450/- rounded to thousand rupees i.e. `₹ 40,700/- (Rupees Forty thousand seven 
hundred) only through Online as part of the bid. Bidders desirous to hire machineries or equipment’s from 
outside the state or owned but deployed outside the state are required to remit online additional one 
percent (1%) EMD / Bid Security. 

 
6. The bid is to be submitted in single cover containing scanned copy of registration certificate, PAN card, valid 

GST certificate, certificates duly filled-in and documents required as per the relevant clauses of this DTCN 
and the price bid duly filled in and signed by the bidder.  

 
7. Additional performance security shall be deposited by the successful bidder before drawl of the agreement 

as per Works Department Office Memorandum No. 173 dated 03.01.2026 and Office Memorandum 
No.632 Dt.09.01.2026 within 7 days of issue of L.O.A. by the Divisional Officer (Through email) 
otherwise the bid of successful bidder will be cancelled & bid security if any shall be forfeited. The 
rate as prescribed by State Govt., which may be in shape of TDR/ Bank Guarantee duly pledged in 
favour of the Superintending Engineer, Mayurbhanj (R&B) Division, Baripada from any Nationalized 
Bank/ Scheduled Bank of India Counter guaranteed by the local branch in Bhubaneswar within 7 days 
of issue of L.O.A. by the Tender Accepting Authority. 

 
8. The intending bidders are required to produce documents viz Original Registration, PAN card, GSTIN after 

opening of Technical Bid for verification purpose in the latter stage along with the original documents relating 
to ownership and hiring of plants and machineries mentioned at Annexure-I, preferably within three working 
days from the date of opening of the tender. Furnishing scanned copy of such documents along with the 
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for 
rejection 
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9. i ) The  Contractors  are required to furnish scanned copy of  evidence of ownership of  / affidavit it  
showing the possession of principal machineries/equipments as per for which contractor shall have to 
secure minimum 80% of marks failing which the tender shall be liable for rejection. 
 

iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of 
ownership from the company/ person providing equipment’s/ machineries on hire/lease along with 
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease 
deed should be on long term basis for a minimum period of 18 (Eighteen) months as mentioned in 
contract data from the last date of receipt of Bid documents. 

 
10. The work is to be completed in all respects within 03 (Three) calendar months from the date of issue of work 

order. Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement. 
 
11. The contract will be drawn in P.W.D. P-1 contract form  
 

The contract shall be drawn & signed by Executive Engineer, Mayurbhanj (R&B) Division, Baripada on behalf 
of the Governor of Odisha.  

 
12. If an individual makes the application, the individual should sign (with DSC) above his full type written name 

and current address. 
 
13.  If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full 

type written name and the full name of his firm with its current address in a forwarding letter.  
 
14.  If the application is made by a firm in partnership, it shall be signed (with DSC)   by a partner holding power 

of attorney for the firm in which case a certified copy of the power of attorney shall accompany the 
application. A certified copy of the partnership deed and current address of all partners of the firm shall 
also accompany the application.  
 

15.  If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 
authorized person holding power of attorney for signing the application in which case a certified copy of the 
power of attorney shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence along with the technical bid.  

 
16. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 
17.  The work is to be completed in all respects within Three (3) calendar months from the date of issue of work 

order. Tenderer whose tender is accepted must submit a programme of work including E.I. immediately after 
issue of work order for approval of Engineer-in-Charge.  

 
18.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.  
19.  The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 

the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and 
detailed specifications for Odisha, and other relevant specifications and drawings, which are available. 
Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained.  
 

20.  The drawings furnished with the tender are tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no 
way invalidate the contract and no extra monetary compensation will be entertained. The work shall however 
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required. 

  
21  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, about the quality and availability of the required quantity of 
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates 
quoted by him in the tender will be adequate to complete the work according to the specifications attached  
there  to  and  that he  had  taken in  to  account all  conditions and  difficulties that may be encountered 
during its progress and to have quoted rates including labour and materials with taxes, octroi , other duties, 
lead, lifts, loading and  unloading, freight for all materials and all  other charges necessary for the completion 
of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any 
reason in case the contractor claims later on to have misjudged as regard availability of materials, labour and 
other factors. 
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22. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such 

tender papers. 
 
23. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 

Percentage Rate tender:- 
(i) The contractor has to quote percentage excess or less over the estimated cost in the 

prescribed format appended to the tender document. 
 

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. 
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded first. 
The rebate so offered shall be considered after opening of all packages called in the same Tender 
Notice. The Contractors 

 
24.  The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change 
in the wording will not be accepted.  

 
25. The department reserves the right of authority to reject any or all tenders received without assigning any 

reason whatsoever. 
 
26.  The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms 

and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on 
application after intimation is sent to rejection of their tenders. The retention of E.M.D. with the 
Department will carry no interest.  

 
27.  The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to 

expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the  
Engineer-in-charge  will  pay  the  contractor  in  consideration  of  the  execution,  completion  and 
maintenance  of the  Works by the  contractor as prescribed  by the  contract  (Hereinafter and in  the 
contract called the “Contract Price”).  

 
The Notification of award will constitute the formation of the contract, subject only to the furnishing of a  
performance  security  (Initial  Security Deposit)    in  form of Deposit receipt of Schedule Bank / Kissan  
Vikash  Patra / Post  Office  Savings Bank Account/National  Savings Certificate  / Post  Office  Time  
Deposit Account duly pledged in favour of the Executive Engineer, Mayurbhanj (R&B) Division,  
Baripada & payable at Baripada and in no other form, which including the amount already  
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding  
1% deposited towards hiring of equipments / machineries from outside the state if any) and sign the  
agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the  
office of the Executive Engineer, Mayurbhanj (R&B) Division, Baripada and payable at  
Baripada or as directed. The security deposit together with the initial security and the amount  
withheld according to the provision of P-1 agreement shall be retained as security for the due fulfilment  
of this contract and additional performance security in accordance with the provisions of the agreement.  
The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in Charge and 
the successful bidder within 15 days following the notification of award along with the Letter of Acceptance. 
The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents 
shall form part of the agreement.  
 
 
a)  The notice-inviting bid, all the documents including additional conditions, specifications and drawings, 

if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together 
with any correspondence leading thereto & required amount of performance security including 
additional performance security.  

 
b)  Standard P.W.D. Form P-1 with latest amendments. Failure  to  enter in  to  the  required agreement 

and to make the security deposit as above shall entail forfeiture of the Bid Security  
(earnest money)  .No contract (tender) shall be  finally accepted until the  required amount of  
initial security money is deposited. The security will be refunded after 12 (Twelve) months of  
completion of the work and payment of the final bill and will not carry any interest. As concurred  
by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 J.O.R.No.202 W.F.D. 
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the 
offer before acceptance of tender by the competent authority.  
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28.  The contractor should be liable to fully indemnify the Department for payment of compensation under 

workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and full 
amount of compensation paid will be recovered from the contractor.  

 
29. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department 

letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 
 
30. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 

within the following or similar category. 
a)  Rent,  royalties,  cess and  other  charges of materials,  Octroi  and  all  other  taxes from time to 

time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary 
building  required by the tenderer for collection of materials, storage, housing of staff or other 
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to 
Govt. for temporary  occupation of land owned  by govt. at the  site  of the  work for bonafide  
use  of the land  for work and   all  such construction  of  temporary  nature  by  the  contractor  
shall  be  done  after  obtaining  written  permission from the Engineer-in-Charge of Civil portion 
of the work and all such construction shall have to be  demolished and  debris removed and ground  
made good and  cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are 
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the 
recovery of royalty is being credited to revenue.  

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local labour laws and health authorities shall have to be provided 
by the Contractor.  

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and 
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra 
cost for carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal or 
Water Supply Authorities are to be borne by the Contractor.  

 
e)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 

operations are to be supplied by the contractor at his own cost.  
 
f)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 

approaches in order in project the public and employees from accident has to be provided by the 
Contractor at his own cost.  

 
g)  Compensation including cost of any legal suit for injury to persons or property arising out of execution of 

the work and also any sum, which may become payable due to operation of the workmen compensation 
act, shall have to be borne by the contractor.  

h) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his 
own cost. 

31.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground 
required, which has to be carried out by the contractor at his own cost. The rates to be quoted  
should be for finished items of work inclusive of carriage of all materials and all incidental items of work.  

32.  After the work is finished all surplus materials should be removed from the site of work, preliminary work 
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and 
premises left neat and his should be inclusive in the rates. No extra payment will be made to the Contractor 
in this account.  

33.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written  order is obtained  from  the  competent  
authority and rate settled before the extra items of work or extra quantity of any items of work is taken  
up.  

 
34.  The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, 

Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.  
 
35. No part of the contract shall be sublet without written permission to the concerned Executive Engineer or 

transfer to be made by the power of attorney authorizing others to receive payment on contractor’s behalf.  
 
36.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and  other  necessary  documents can  be  seen  in  all  the  offices issuing  the  
documents and office of the under signed during office hours every day except on Sundays and Public  
Holidays till  last date  of sale  and  receipt of tender papers. Interested bidders may obtain further  
information at the same address. But it must be clearly understood that tenders must be received in  
order and according to instructions in complete shape. Incomplete tender is liable for rejection.  
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37. No Relation certificate. 

 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 
 officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & 
 above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be 
 rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good the 
 loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained in a 
 separate sheet vide Schedule-A. 

 
38.   Price Adjustment  

38.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 
lubricants in accordance with the following principles and procedures and as per formula given in following 
Paras. 
(a)  The price adjustment shall apply for the work done from the start date given in the contract data 

up to end of the initial intended completion date of extensions granted by the Engineer and shall not 
apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 

(b)  The price adjustment shall be determined during each month from the formula given in following 
Paras. 

(c)  Following expressions and meanings are assigned to the work done during each month. 
. 

R= Total value of work done during the month, It would include the amount of secured advance 
granted , if any during the month, less the amount of secured advance recovered, if any 
during the month, it will exclude value for works executed for extra items under variations. 

38.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be 
deemed to include amounts to cover the contingency of such other rise or fall in costs 
The formula (e) for adjustment of prices are:  

 
38(a)(i):Adjustment of Other Materials Component 
 

Price adjustment for increase or decrease in cost of local materials other than cement, steel 
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the following 
formula: 

 VM= 0.85 x Pm/100xRx(M1-M0)M0 
VM= Increase or decrease in the cost of work during the month under consideration due to 
 changes  in rates for local materials other than cement , steel, bitumen and POL. 
Mo= The all India Wholesale price index (all commodities ) on 28 days preceding the date of opening of 

Bids, as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
M₁= The all India Wholesale Price Index (all commodities ) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
Pм= Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 

 
38(a)(ii):Adjustment for Cement Component 

Price adjustment for increase or decrease in cost cement, procured by the contractor shall be paid 
in accordance with the following formula : 

Vc= 0.85 x Pm/100xRx(C1-C0)/C0 
Vc= Increase or decrease in the cost of work during the month under consideration due to 

  changes  in rates cement . 
Co= The all India Wholesale price index  for Ordinary Portland  Cement (OPC) on 28 days preceding the 

date of opening of Bids, as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

C₁= The all India Wholesale Price Index  for Ordinary Portland Cement (OPC)  for the month under 
consideration as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Pc= Percentage of Cement, Component of the work. 
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38(a)(iii):Adjustment for Steel Component 

 Price adjustment for increase or decrease in cost of Steel, procured by the contractor shall be paid 
in accordance with the following formula: 

Vs= 0.85 x Ps/100xRx(S1-S0)/S0 
 
Vs= Increase or decrease in the cost of work during the month under consideration due to changes  in 

rates for steel. 
So= The all India Wholesale price index  for steel (Mild Steel long products ) on 28 days preceding the 

date of opening of Bids, as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

S1= The all India Wholesale Price Index  for steel (Mid Steel long products)  for the month under 
consideration as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Ps= Percentage of Steel Component of the work. 
 

Note:  For the application of this clause, Index of (Mile Steel long products) has been chosen 
to represent steel group. 

38(a)(iv):Adjustment for Steel Component 
 

 Price adjustment for increase or decrease in cost of bitumen shall be paid in accordance with the 
following formula: 

Vb= 0.85 x Pb/100xRx(BS1-B0)/B0 
Vb= Increase or decrease in the cost of work during the month under consideration due to 
 changes in the rate for bitumen.. 
Bo= The official retail price of bulk bitumen at the IOC/BPCL depot at nearest center  on the day 28 

days  prior to date of opening of Bids. 
B₁= The official retail price of bulk bitumen at IOC/BPCL depot at nearest center for the 15th day of 

the month under consideration. 
Pb= Percentage of bitumen Component of the work. 

38(a)(v):Adjustment towards  differential cost of Pipes. 
 

Price adjustment for increase or decrease in cost of Pipe shall be paid in accordance with the 
following formula: 
 

 Vpi= 0.85 x Ps/100xRx(P1-P0)/P0 

Vpi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during 
the month under consideration. 

 
Ppi= Percentage of pipe component of the work. 

P1= All India Wholesale Price Index  for Pipe for the period under consideration as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published 
by the Ministry of Commerce and Industry, Government of India, New Delhi. 

 
38(b):Adjustment  of Labour Component 

Price adjustment for increase or decrease in cost due to labour shall be paid in accordance with 
the following formula: 

 VL= 0.85 x P1/100xRx(L1-L0)/L0 
VL= Increase or decrease In the cost of work during the month under consideration due to changes 

in rates for local labour. 
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Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on 
the last stipulated date of receipt of tender including  extension, if any. 

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on 
the last date of the Month previous to the one under consideration. 

P1= Percentage of labour component of the work. 
 
38(c):Adjustment  of POL (fuel and lubricant) Component. 

(V) Price adjustment for increase or decrease in cost POL (fuel and lubricant)shall be paid in 
accordance with the following formula: 

 V₁= 0.85 x P1/100xRx(F1-F0)/F0 
V₁= Increase or decrease In the cost of work during the month under consideration due to changes 

in rates for fuel and lubricants. 
Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC 

/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening of Bids. 
 

F₁= The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at nearest 
centre for the 15th day of the month under consideration. 

P₁= Percentage of  fuel and lubricants component of the work. 
 

Note:  For the application of this  clause, the price of High Speed Diesel oil has been chosen 
to represent fuel and lubricants group. 

 
38(d):Adjustment for Plant and Machinery Spares Component. 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured 
by the Contractor  shall be paid in accordance with the following formula: 

 Vp= 0.85 x Pp/100xRx(P1-P0)/P0 
Vp= Increase or decrease in the cost of work during the month under consideration due to changes  

in the rate for plant and machinery spares. 
 
Po= The all India wholesale price index for manufacture of machinery for mining, quarrying and 

construction on 28 days preceding the date of opening of Bids as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

 
P1= The all India Wholesale Price Index  for manufacture of machinery for mining, quarrying and 

construction for the month under consideration as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

 
Pp= Percentage of plant and machinery spares Component of the work. 

 
Note:  For the application of this  clause, index of manufacturing of machinery for mining, quarrying 

and construction has been chosen to represent the Plant and machinery Spares group. 
  

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, It is 
observed that, the commodity. Bars and Rod ,Cement, Heavy machinery and parts included in 
the list of WPI  1993-94 series are not  mentioned as such in the WPI 2004-05 & 2011-12 
series. Therefore, the following items in the WPI 2004-05& 2011-12 series shall be considered 
corresponding to items in WPI 1993-94 series. 
 

Sl. 
No. 

Item in WPI 1993-94 
series 

Item in WPI 2004-05 
series 

Item in WPI 2011-12 
series 

1 Cement Grey Cement Ordinary Port land 
cement 

2 Bars & rods Rebars Mid steel long 
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products 
3 Heavy  Machinery & 

parts 
Construction Machinery Manufacture of 

Machinery for mining 
Quarrying & 
Construction. 

 
 
38(e): APPLICATIONOF ESCALATION CLAUSE: 

 
 The contractor shall for the purpose of availing reimbursement/refund of differential cost  

of steel, bitumen, cement ,pipe, POL and wages , keep such books of account and other documents as are 
necessary to show that the amount of increase claimed or reduction available and shall allow inspection of 
the same by a duly authorized representative of Government and further, shall at the request of the 
Engineer-in-Chief, furnish documents to be verified in such a manner  as the Engineer-in-Charge may 
require any documents to be verified in such a manner as the Engineer-in-Charge may require any 
documents and information kept. The contractor shall within a reasonable time of 15 days of his becoming 
aware of any6 alteration in the price of such material, wages of labour and/or price of P.O.L. give notice 
there of to the Engineer-in-Charge stating that the same is given pursuant to this condition along with 
information relating to there to which he may be in a position to supply. 

                                                         Percentage Table 

Sl 
No 

Category of works % Component (cost wise ) 

Labour  
(P1) 

POL 
(P1) 

Steel (Ps)+Cement 
(Pc)+Bitumen (Pb) 
+Pipes (Ppi)+Plant & 
Machinery Spare 
& Component (Pp)+ 
Other Materials 

1 

R&
B 

W
or

ks
 

(%
 

O
f 

Co
m

po
ne

nt
) 

Road Works 5 5 90 

 Bridge works 5 5 90 

 Building works 5 5 90 

 

Ir
ri

ga
ti

on
 

W
or

ks
(%

 
O

f 
Co

m
po

ne
nt

 
 

Structural work 5 5 90 

2 Earth. Canal & 
Embankment work 

5 5 90 

 P.H.Work Structural work 5 5 90 

 Pipeline Work 5 5 Pipe-70% 
Machinery +Other 

Material-20% 

 Sewer Line 5 5 Pipe-70% 
Machinery +Other 

Material-20% 

 
Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, 
Pipe and Plant & machinery Spare Component in the concerned works and shall be provided in the bid 
document in shape of “Schedule of Adjustment Date” as an “Appendix to Bid” (enclosed herewith) 
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Appendix to Bid 

Schedule of Adjustment Data 
 (For all works, adjustment factor for Labour and POL shall be considered @5% each. Steel, Cement, Pipes, 
Other materials and machinery shall contribute to 90% of Price Adjustment and shall be calculated for each 
work separately during preparation of estimate, shall be approved by the authority during technical sanction 
as a “Schedule of Adjustment Data” and shall form part of the Bid Document)  
 
Cl. No. 38 
of F2/P1 
Contracts 
Sl. No. 

Index 
description 

Source of index Base 
value* 

Base 
Date* 

Weightage 
of item** 

38 (a)(i) Other 
Materials 

All India Whole sale price index (all commodities) 
as published by the Economic Advisor to the Govt. 
Of India, Ministry of Commerce and industry 

   

38 (a)(ii) Cement Whole sale price index for Cement (Ordinary 
Portland Cement) as published by the Economic 
Advisor to the Govt. Of India, Ministry of 
Commerce and industry 

   

38 (a)(iii) Steel Whole sale price index for Steel (Mild Steel-Long 
Products) as published by the Economic Advisor to 
the Govt. Of India, Ministry of Commerce and 
industry 

   

38 (a)(iv) Bitumen    
(VG-30) 

Official retail price of bulk bitumen at the 
nearest IOC/HPCL depot 

   

38 (a)(v) Pipes Whole sale price index for the type of Pipe under 
consideration, as published by the Economic 
Advisor to the Govt. Of India, Ministry of 
Commerce and industry 

   

38 (b) Labour Minimum Wage notified by the Labour and 
Employee’s State Insurance Department of 
Government.  

  5% 

38 (c) POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL/ Consumer pump depot  

  5% 

38 (d) Plant and 
Machinery 

Whole sale price index for Manufacture of 
Machinery for Mining Quarrying and construction 
as published by the office the Economic Advisor 
to the Govt. Of India, Ministry of Commerce and 
Industry  

   

   Total  100% 
 

 Values to be filled up at the time of drawl of contract following conditions. 
 Values to be filled up in the bid document. 

 
39. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 

18% P.A. 
 
40.  All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard 

Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre- 
stressed  concrete bridge specially for Roads & Bridges issued  by MoRT&H., Government of India,  
Compacting shall have to be carried out with help of mechanical vibrators from the range of I.S.:2505,  
I.S.:2006, I.S.:2514. I.S.:4656. 
  

41.  Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable 
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with 
P.V.C. joints sealing tapes & compounds.  
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42.  Form work including complete false work shall be designed by the Contractor without any extra cost to 
employer and the Department will have the right to inspect the scaffolding, centering and shuttering made 
for the work and can reject partly of fully such structures, if found defective in their   opinion. Any 
eventually such as loss of lives or properly due to failure of centering and shuttering shall be the 
responsibility of the Contractor regarding compensation of all claims thereof.  

 
43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-

Charge or his representative shall have the right to test the weight & quality from time to time. 
 

44.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for 
store and pay of security guard etc. will be borne by the Department. The department is not responsible for 
any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the 
work he shall have to pay the full penalty as per clauses of the contract.  

 
45.  Approach road to site of work for transport of materials to site of work is sole responsibility of the 

Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of 
work is to  be  taken  in  to  consideration  before  tendering  and  no  consideration  for  extra  time  or 
compensation thereof shall be considered.  

 
46.  The  contractor  should  at  his own  cost  arrange  necessary  tools and  plants required  for  efficient 

Execution of work and the rates quoted should be inclusive of transportation, hire and running charges of 
such plant and cost of consumables 

.  
47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take careof the 

safety of workers. 
48. The machineries if available, with the department may be supplied on hire as per charges noted in the 

enclosed statement and may be changed from time to time subject to the condition that the contractor will 
execute in advance an agreement with the Engineer-in-Charge. 

 
49. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to 

the contractor under this ground under any circumstances 
 
50.  The tenderer or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last five years prior to the date of Bid shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 
tender documents. An affidavit to this effect is to be furnished in Schedule-F and information in Schedule-
E.  

51. It should be clearly understood that : 
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 

Engineer-in-charge.  
 

b) Concrete  test specimens 150mm  ×  150mm  ×  150mm  in  size  (whether plain  or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The 
test  specimen  in  cube  should  be  carried  out in  the  Departmental  Control  and  Research 
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation 
in Bridges code section-III.  

 
c)  Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 
was faulty and that the result of the specimen did not give a correct indication of the actual quality 
of concrete.  

d)  Plain  concrete  and  reinforced  concrete  specimens will  be  tested  in  Quality  Control  and 
Research Laboratory as per direction of Engineer-in-charge.  Cost of testing of all specimens and 
samples will be borne by the Contractor.  

52.  The rates quoted should be inclusive of carriage of water required in connection with execution of the work. 
No claim for carriage of water whatsoever will be entertained.  

 
53.  The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds `.2,50,000.00. The apprentices will be selected by the  
Chief Engineer. The period of employment will commence within one month after the date of work order  
and would last till the date, when 90% of the work is completed. The fair wage to be paid to the  
apprentices should not be less than the emolument of personnel of equivalent qualification employed  
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer in  
the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.  
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54. DELETED. 
 
55.  It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license.  
 
56.  For submission of a tender for the work, the renderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of  
materials, Medical aid, labor and Flood stuff etc. and that the rates quoted by him in the tender will be  
adequate to complete the work according to the specifications attached thereto and that he had taken in  
to account all conditions and difficulties that may be encountered during its progress and to have quoted  
labor rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight  
for materials and all other charges necessary for the completion of the work to the entire satisfaction of  
the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract  
rates Government will not pay any extra charges for any reason in case the contractor finds later on to  
have misjudged the conditions as regards the availability of materials, labor and other factors. The  
contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any  
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the  
rate at 5 times the cost of the materials will be deducted from the bills or his other dues.  

 
57. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor’s bill . 
 
 
58. Prevailing  rate  of  GST (CGST & SGST)  on  the  taxable amount of  the  bill  will  be  deducted  from  the 

contractor’s bill, where Agreement Value is 2.50 Lakh & more. 
 
59. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any reason 
whatsoever. 

 
60. No  extra  payment  will  be  made  for  removing  spreading  and  consolidating  salvaged  metals and 

materials. 
 
61. Under section 12 of contractors labor (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labor should produce valid license from licensing authorities of labor 
Department.  

 
62.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 

work for testing and acceptance as may be requiring by the concerned Executive Engineer.  
 
63.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 

to the State of Odisha. Special Class contractor shall employ under him one graduate  
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall  
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The  
contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less   than the  
emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The  
Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed  
Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of  
such Engineering personnel appointed by the Contractors should be intimated to the tender receiving  
authority along with the tender as to who would be supervising the work. Each bill of the Super Class,  
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering  
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the  
contractor to the effect that the work   executed as per the bill has been supervised by him. (Vide Works  
Department No. Codes M-22/91-15384 dated 9.7.91).  

 
64.  An engineering personnel of the executing agency should be present at work site at the time of visit of High 

level Inspecting officers in the rank of Chief Engineer and above.  
 
65.  All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as 

per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after 
mixing and test conducted in accordance with IS 456 and IS 516.  

 
66.  Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either 

rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for 
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benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The rates quoted 
should be for finished items of works inclusive of these incidental items of work. It should be understood 
clearly that no claims whatsoever would be entertained.  

 
67.  The tenderer shall have to abide by    the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  
 
68  The Contractor will have to  submit to  the  Executive  Engineer, Mayurbhanj  (R&B) Division, Baripada 

monthly return of labour both skilled and unskilled employed by him on the work.  
 
69.  All fittings for doors and windows P.H. & Electrical works a s supplied by the Contractor should be of best 

quality and conform to relevant I.S. specification and should be got approved by the Engineer-in- 
charge of the respective wing before they are used on the work.  

 
70.  After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical 
Inspectorate.  

 
71.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to 

any R.C.C. structures like roof slab, Columns, Chaja, fins, parapets, shelves etc. shall not be paid.  
 
72.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for 

one item should not be unworkable low and for others too high.  
 
 
73.  The contractor has to arrange the samples of materials required for execution to be got tested and approved 

by the Department before taking up the work and during course of execution required from time to time. All 
such samples will be tested at any of the Departmental Control and Research Laboratories, at the cost of the 
Contractor with no extra cost to the Department.  

 
74.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during 

the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes 
apparent to the work within 6 months from the date of final certificate of completion of work the  
contractor  shall  make  good  of all  such  damages at his own  cost  with  no  extra  cost  to  the Department. 
No claims, whatsoever, in this regard will be entertained.  

 
75.  The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-Charge 

before use  in  the  work and should  confirm to the minimum  strength and other criteria as per National 
Building Code.  

 
76 Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

execution of work through labour should produce valid license from the licensing authority of labour 
Department. 

 
77.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 
inclusive of any eventuality of difference for co-efficient for linear measurements. 

78.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to 
the effect that he has not yet availed the facility / participated in the tender for more than two works 
(Excluding this work) during the current financial year. The name of work for which participated and the 
authority to whom the tender was submitted must be mentioned in the affidavit, failing which the tender will 
be rejected.  

 
79. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 

been entered in to within the State of Odisha and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

 
80. SPECIAL CONDITIONS (PART OF THE CONTRACT) 
 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and 
also the finished items of work where tests are applicable shall have to be tested through the 
Engineer-in-charge  of the  respective  wing  at appropriate  Laboratories according  to  the relevant 
I.S. specifications of the materials and the said items of works and the cost of all such tests shall 
have to be borne by the Contractor and the rates of the items of works should be inclusive of cost 
of such tests.  

(II) The tests have to be planned & carried out such that the progress of work is not hampered 



CONTRACTOR SUPERINTENDING ENGINEER 

Page 37 of 52 
 

 

(II) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these 
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any 
as will be considered from time to time.  
 

81.  In case of ambiguity between clauses of this D.T .C.N. and the P-1 contract form, the relevant Clauses of the 
P-1 contract form shall prevail over the D.T .C.N. The clauses not covered under P-1 contract form shall be 
governed by the clauses of the D.T .C.N.  

 
82. It  must  be  definitely  understood  that  the  Government does not accept  any  responsibility  for  the 

correctness and completeness of the trial borings shown in the Cross Section.  
 
82.  Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that 
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of 
the contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and 
no extra monetary compensation, will be entertained.  

 
83.  In case of any complaint by the labour working about the non-payment or less payment of his wages as per 

latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the  
contractor is found to be in default, he may recover such amount due from the contractor and pay such  
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall  
not employ child labour. The decision of the Executive Engineer is final and binding on the contractor.  

 
84.  The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality 

and specification at his own cost for completion of the work with the time schedule. No extension  
of time will be granted on the application of the contractor due to delay in procurement of materials.  

 
85.  The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the 
bills at stock issue rates or market rates whichever is higher.  

 
86.  If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue 
rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum 
that may then or at any time thereafter become due to the contractor or from his security deposit or from 
the proceeds of sale thereof.  

 
87.  The selected contractor may take delivery of departmental supply according to his need for the work issued 

by the Sub-Divisional Officer in-charge subject to the availability of the materials. The tenderer shall make 
all arrangement for proper storages of materials but no cost for raising shed for storage, pay of security 
guard etc. will be borne by the Department. The Department is not responsible for considering the theft of 
materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall 
have to pay the full penalty as per clause of F2 agreement.  

 
88.  The Department will have the right to supply at any time in the interest of work any departmental materials 

to be used in the work and the contractor shall use such materials without any controversy or dispute on that 
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 
rates fixed by the Department or current market rate whichever is higher.  

 
89.  All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the 

contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in 
case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, 
the materials may be under the custody of the contractor and the contractor will be responsible for its 
safety and storage. Cut pieces of steel more than one meter in length will be returned by the contractor at 
the issuing stores without conveyance charges.  

 
90.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel, bitumen and every sort of materials from  
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department  
before use. No extension of time or escalation of price on such account shall be entertained in future.  

 
91.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 

For payment of reinforcement, the steel including plates etc. shall  be measured  in length of different 
diameter, size and  specification as actually used  (including  hooks and  cranks) in  the  work correct to an 
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard 
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Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be 
considered for measurement and payment).  

 
92. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 

quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. 
The Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute 
the work after reduction of rates by negotiation.  

 
93.  The contractor is required to pay royalty to Govt.  as fixed  from  time  of time  and  produce  such 

documents in support of their payment to the concerned Executive Engineer with their bills, falling which the 
amount towards royalties of different materials as utilized by them in the work will be recovered from their 
bills and deposited in the revenue of concerned department. 

  
94.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of  
actual strata at the foundation level. The contractor has to conduct his own boring before starting the  
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at  
founding level while quoting his rates for tender the contractor shall take in to account of the above  
aspects.  

 
95.  Any defects, shrinkage  or other faults which may be  noticed  within 12  (Twelve) months from  the 

completion of the work arising out of defective or improper materials or workmanship timing are upon the 
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless 
the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case 
of default Department may recover from the contractor the cost of making good the works. The contractor 
is also required to maintain the road/ building for 12 (Twelve) months from the date of successful completion 
of the work.  

 
96.  From the commencement of the works to the completion of the same, they are to be under the contractors 

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any 
claims for injuries to person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment during the execution of 
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 
other calamity whether natural or incidental damages so caused will have to be made good by the contractor 
at his own cost.  

 
97. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

provision of relevant. I.S. Code/ I.R.C. code / MoRT&H specifications. Where it will be found necessary by 
the Department, the Officer-in-Charge of the work shall issue an order book to the contractor to be kept at 
the site of the work with pages serially numbered. Orders regarding the work whenever necessary are to be 
entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the 
contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have been duly given to the contractor for following the 
instructions of the Department. The order Book shall be the property of the P.W.D. and shall not be removed 
from the site of work without written permission of the Engineer (Executive Engineer) and to be submitted 
to the Engineer-in charge every month.  

 
 
98.  The contractor should attach the certificate in token of payment deposit with the registration authority as 

per recent circular of the Government relating to his registration.  
 
99.  In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of 

the approved document during download of the bid document, the decision of the officer inviting the bid will 
be binding on the bidder.  

 
100.  The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. and 

Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the 
responsibility of the contractor.  

 
101.  The  rate for each  work of concrete items wherever dewatering is imperatively necessary the  term 

dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation of water. The quoted rates will be inclusive of this.  
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102. The contractor shall make requisition of claim book from the date of commencement of the work from the  
Department and  shall maintain in  proper P.W.D. form  with  pages serially numbered in order to  
record items of works are not covered by his contract and claimable as extra. Claims shall be entered  
regularly in this book under the dated signature of the contractor or his duly authorized agents at the  
end of each month. A certificate should be furnished along with the claim to the effect that he has no  
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to  
that effect should be furnished by the contractor in the claim book. Each claim must be defined and  
should be given as for as possible regarding the quantities as well as the total amount claimed. The  
claim book must be submitted by the contractor regularly by 10th and 16th days of each month for  
orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or   the claim  
book not maintained from the commencement of the work is liable to be summarily rejected. The claim  
book is the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge  
after completion of the work or before recession of the contract by the Department whichever is earlier  
for record.  

 
103.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads 

/ bridges / buildings or any other structural works will be conducted in any Govt. Test House /Departmental 
laboratories/reputed material  testing laboratory as to  be  decided  by the Engineer-in-charge. Testing 
charges including expenditure for collection / transportation of samples /specimens etc. will be borne by the 
contractor. The collection of samples and testing are to be conducted for both prior to execution and during 
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by 
the contractor.  

 
104. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 

Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 
 

105. In  case  the  1st lowest tenderer or even  the next lowest tenderers withdraw in  series one  by one thereby  
facilitating  a  particular  tender  for  award,  then  they  shall  be  penalized  with  adequate disincentives 
with  forfeiture  of  EMD  unless adequate  justification  for  such  back out is furnished. Appropriate action 
for black listing the tenderers shall also be taken apart from disincentives against the tenderer.  

 
106.  The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:  

Sl. No  Particulars 
1  Notice Inviting tender 
2  Instruction to the Bidders 
3  Conditions of Contract. 
4  Contract data 
5  Specifications 
6  Drawings 

 
107.  Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary in each case. The  
contractor  shall  arrange  his programme  of  work according  to  the  availability  of  the  plant & machinery 
& no claim will be entertained for any delay in supply by the Department.  

 
An  agreement shall  be  entered  in  to  by  the  contractor to  the  effect  that these  hire  charges are  
recoverable from the bills of the contractor regularly and the final payment for the work including refund  
of security deposit will not be made until the total amount due to the Government on account of hire of  
machinery etc. is recoverable in full . Full amount of hire charges due from the contractor at any contract  
at any time shall be recovered from his next subsequent bill. All transit and incidental charges in  
connection with the despatch of tools and plants and machineries from workshop shed/ deposit return  
there to will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from  
and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its  
return, even though the same day it may not have been utilised for any reason except for a major break  
down which may take more than 72 hours for repairs. The contractor shall immediately intimate in  
writing to the Engineer-in-charge when any plant or machinery goes out of order requiring major  
repairs. The hire charges are for clock hours. In  case  of tar boilers, hot mix plant and  any other  
machinery requiring similar preparation the working hour will include the time required to make up the  
boiler temperature  and  bring  plant to  the  operating  conditions before  the actual  start of work. The  
machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the  
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operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge  
from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without  
prior written permission of the Engineer-in-charge.  
 
The contractor shall release the plant and machinery as and when required for periodical servicing and  
maintenance. He shall also provide for any labour and water source for washing the plants. In the case  
of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get  
the hopper cleaned and the drums etc. washed at the close of work each day. The plant and machinery  
once issued to a contractor shall not be returned by him on account of lack of arrangement of labour  
and material etc. on his part. The same will be returned only when they do not require or when in the option of 
Engineer-in-charge the work or a portion of work for which issued is completed.  
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and  
responsibility for damages and / or loss except fair wear and tear. The damage or loss a s assessed by  
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the  
extent of damage or the value of article lost, the decision of Chief Engineer shall be final. The contractor  
shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.  
against loss or damage to the machine. 
 
The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to 
property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for 
guarding the plant and machinery at site. If the articles are not returned within the date originally specified 
or extended by the Engineer in Charge, in addition to the normal hire charge, a surcharge equal to 10% of the 
hire charges will be levied for the period that the machinery is not returned. Such period will be treated as 
working time. In the event of the  non-return  of  the  machinery,  the  full  value  of  the  articles at the  
current market  price  will  be recovered from the contractor’s outstanding bills or any bills that may become 
due in respect of his other work under the state public works Department. The decision of the Chief 
Engineer shall be final in case of dispute.  
 
FORM OF AGREEMENT   - The contractor shall, before taking the possession of the machinery, enter in to 
an  agreement with  the  Engineer-in-charge or his nominees in  the form attached. Log Books for recording 
the hours of daily works for each of the plant and machinery supplied to the contractor will be maintained by 
the Department will be attested by the contractor or his authorized agent daily. In case of contractor 
contests the correctness of the entries and / or fails to sign the logbook, the decision of the Engineer-in-
charge shall be final and binding on him. Hire charges will be calculated according to the entries in the 
logbook and will be binding on the contractor. 

 
AGREEMENT FOR LOANS OF GOVERNMENT   TOOLS & PLANTS 

 
This agreement made on the  ……………………………………………… Two Thousand between (herein-after  
referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his  
heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred 
to as the Governor which expression shall unless excluded by or repugnant to the context include his 
successors in office as assigns) of the other part.   Whereas the  hirer desirous of hiring  the tools and 
plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under 
between here in after referred to as “the tools and plants”. And whereas Government has agreed to let in 
hire the tools and plants to the hirer on the terms and conditions here in after mentioned. Now it is here by 
and between the parties here to as follows :- 
a) In consideration of agreement that hire charges be recovered from their bill for work executed on 

which this machinery will be used or any other than standing in the names of contractors in the book of 
the Department or any other Government Department. The Govt. agrees to let the hirer tools and plants 
for the period  to be computed  from the date of delivery of the tools and  plant to the hirer at the P.W. 
Department workshop / store at Baripada  
 

b) The rate of higher charges will be as mentioned in the schedule attached. 
c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part 

there-of without the previous written approval of the Engineer-in-charge  
 
d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public 

Works Department. & Workshop / store at Baripada in the same good condition in which  they were 
received by him.  
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e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, 
the hirer shall without prejudice and any other liability pay to the Government on account equivalent 
to the rate of hire specified for the working period and an increase of ten percent. 

 
f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
 
g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 

hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the 
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he 
shall pay to Government additional hire charges as well as over time charges for staff for such 
excess operation at the rate approved by the Engineer-in-charge from time to time.  

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified 
in the schedule will be levied except in case of major repairs. 

 
i ) Normally the tools and plants will be supplied with operating staff. 
j ) The hirer shall be  responsible for any claims for compensation  for loss of life, injury or damage  to 

property etc. arising due to any causes what-so-ever during the period of the machinery is in his 
charge. 

 
k) All municipal or other dues and taxes payable on account of the use or operation of the tools and 

plants for the period of hire shall be defrayed by the hirer. 
 
l )  The hirer   shall make good any loss or damages arising out of causes other than fair   wear and tear 

to the tools and plants during the period of hire. The cost recoverable from the hirer shall be the 
full replacement value as determined by the Engineer-in-charge .In the event of any loss or damage 
not being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall 
be at liberty to make good himself such loss or damage and recover the cost thereof from the hirer. 
The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the 
loss or damage failing which the same will be recovered from his dues as in case of hire charges.  

 
m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge 

shall be entitled to demand the return of tools and plants and the hirer shall return the tools and 
plants within 72 hours from the date of receipt of such order in writing .In case of failure on the 
part of the hirer to comply with such order he shall be liable to pay such penalty as may be imposed 
by the Engineer-in-charge for the period the tools and plant are detained provided that the 
maximum penalty shall not exceed the cost replacement of the tools and plants.  

 
n) In case of any disputes between the hirer and the Government, the decision of the Chief Engineer 

shall be final. 
 
o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the 

term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his 
behalf.  

 
THE SCHEDULE  

Serial No.   Description and Name of the No. Amount of hire per hour Remarks 
                                articles  

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the 
State has set their respective hand, the day and the year here in above written.  
Signed by:  

                    1. 2. 

Signed sealed and delivered in the presence of 

108.       ELIGIBILITY CRITERIA: 

To be eligible  for qualification, applicants shall furnish the  followings. Non-furnishing of the 
following particulars shall be treated as ineligible. 
a. Scanned copy of demand draft towards cost of tender paper as per Clause No.4 and 5(i) of DTCN.  
b.    Scanned copy of valid Registration Certificate, Valid GSTIN clearance certificate, PAN card along, NO  
       relationship certificate   with  the  tender. 
c.    Evidence of ownerships of machineries / equipments as per Clause No.7 of DTCN   
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d.    Joint Ventures are not accepted. 
e.   Affidavit in schedule-E and in schedule-F has to be furnished as per clause 49 of DTCN  
 

Assessed Available Bid Capacity = (A*N*2-B), where  
A = Maximum value of works executed in any one year during the last five years (updated to the current price 
level ) rate of inflation may be  taken  as 10% per year  (escalation factor) which will  taken into account the 
completed as well as works in progress.  
B = Value of current price level of the existing commitments and ongoing works to be completed during the 
next years ( period of completion of works for which Bids are invited).  
N = Number of years prescribed for completion of the work for which the Bids are invited.  
Note : In case of a Joint Venture the available Bid capacity will be applied for each partner to the extend of 
his proposed participation in the execution of the works.  
The Statement showing the value of existing commitments and ongoing works a s well as the stipulated period 
of completion remaining for each of the works listed should be countersigned by the Engineer-in- 
Charge not below the rank of an Executive Engineer.  
 
Escalation Factor :      Following enhancement factors will be used for the cost of works executed and the 
financial figures to a common base value for works completed in India.  

Year before Multiplying factor 
One 1.10 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 

(Applicant should indicate actual figures of costs and amounts for the works executed by them 
without accounting for the above mentioned factors) In case the financial figures and value of 
completed works are in foreign currency the above enhanced multiplying factors will be applied. 
Instead, current market exchange rate(State Bank of India BC selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into 
Indian rupees.  

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule-B.  
Total value of Civil Engineering construction work performed in the last five years are to be furnished for 
which certificate from Chartered Accountant is to be furnished.  

2016-17 ----------------- -- 2017-18 ------------------- 2018-19 ------------------- 
2019-20 -------------------             2020-21...................... 

109.  Time  Control:-(Vide  Works  Department  Office  Memorandum  No.24716  dtd.24.12.2005  and  No.8310 
dtd.17.05.2006) 

 
a) Progress of work and Re-scheduling programme. 

i ) The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract.  

 
ii )  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the 

Engineer-in-  Charge  for  approval  a  Programme  showing  the  general  methods, 
arrangements, and timing for all the activities in the Works along with monthly cash flow 
forecast.  

iii )  To ensure good progress during  the execution  of the  work the  contractors shall  be 
bound in all  cases in  which  the  time  allowed  for any work exceeds one month  to  
complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the  
whole of the work before ½ of the whole time allowed under the contract has   elapsed,  
3/4th of the whole of the work before 3/4th of the whole time allowed under the contract  
has elapsed.  

iv)  If at any time it should appear to the Engineer-in-Charge that the actual process of the 
work does not  conform  to  the  programme  to  which  consent  has been  given  the 
Contractor  shall  produce,  at  the  request  of  the  Engineer-in-Charge,  a  revised 
programme  showing  the  modifications  to  such  programme  necessary  to  ensure 
completion of the works within the time for completion. If the contractor does not submit 
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an updated Programme within this period, the Engineer-in-Charge may withhold the 
amount of 1% of the contract value from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.  

v)  An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities.  

 
vi ) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 

 
b) Extension of the Completion Date. 

i ) The time allowed for execution of the works a s specified in the Contract data shall be the 
essence of the Contract. The execution of the works shall commence from the 15th day or such 
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge 
issues written orders to commence the work or from the date of handing over of the site 
whichever is later.  If  the  Contractor  commits default  in commencing  the  execution  of  the  
work  as  aforesaid,  Government  shall  without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely.  

ii )  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works.  It shall  indicate  the  forecast of the  dates of commencement and completion of 
various trades of sections of the work and may be amended  as necessary  by  agreement  
between  the  Engineer-in-  Charge  and  the Contractor within the limitations of time imposed in 
the contract documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work, exceeds one month (save 
for special jobs for which a  separate  programme has been agreed  upon) complete the  work as 
per milestone given in contract data.  

iii )  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice  thereof in  writing  to  the  Engineer-in-Charge  but shall nevertheless 
use constantly his best endeavors to prevent or make good the delay and shall do all  that may be  
reasonably required  to  the  satisfaction  of the Engineer-in-Charge to proceed with the works. 
(1) Force majeure, or 
(2) Abnormally bad weather, or 
(3) Serious loss or damage by fire, or 
(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 

trades employed on the work, or.  
(5)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract.  
(6)  In case a Variation is issued which makes it impossible for Completion to be achieved by 

the Intended Completion Date without the Contractor taking steps to  accelerate  the  
remaining  work and  which  would  cause  the  Contractor to incur additional cost, or  

 
(7) Any other cause, which, in the absolute discretion of the authority mentioned, in 

Contract data is beyond the Contractors control. 
 

iv)  Request for re schedule and extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired.  

v)  In any such case a fair and reasonable extension of time for completion of work may be given. 
Such extension shall be communicated  to  the  Contractor by the Engineer-in- 
Charge  in  writing,  within 3  months of  the  date  of  receipt of  such  request.  Non-application 
by the contractor for extension of time shall not be a bar for giving a fair and reasonable  
extension  by  the  Engineer-in-Charge  and  this shall  be  binding  on  the contractor.  

 
c) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to  
complete the work and clear the site on or before the contract or extended date of completion,  
he  shall ,  without  prejudice  to  any  other  right or  remedy  available  under  the  law  to  the  
Government on account of such breach, pay as agreed compensation the amount calculated at  
the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed day / month  (as applicable)  that  
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the  progress  remains below  that  specified  in  Clause-2  of P-1 Contract or that the work remains 
incomplete. This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 
Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of 
work for which a separate period of completion is originally given. The amount of compensation may be  
adjusted or set-off against any sum payable to the Contractor under this or any other contract 
machinery requiring similar preparation the working hour will include the time required to make up the  
with the Government. In case, the contractor does not achieve a particular milestone mentioned  
in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown  
against that milestone shall be withheld, to be adjusted against the compensation levied at the  
final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be 
automatic without any notice to the contractor. However, if the contractor catches up  
with  the  progress of  work on  the  subsequent milestone(s),  the  withheld  amount  shall  be  
released. In  case  the  contractor fails to make  up  for the  delay in subsequent milestone(s),  
amount  mentioned  against  each  milestone  missed  subsequently  also  shall  be  withheld.  
However no interest whatsoever shall be payable on such withheld amount 

 
d) Bonus for early completion 

In case, the contractor completes the work with work value more than Rs. 40.00 lakhs, ahead of scheduled 
completion time, a  bonus @  1%  (one  percent) of the tendered  value  per month computed on per day basis 
(only after one month) shall be payable to the contractor, subject to a maximum limit of 2% (two percent) 
of the tendered value. The amount of bonus, if payable shall be paid along with final bill after completion of 
work.  
 

e) Management Meetings. 
i ) Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review     the  plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure.  

 
ii )  The  Engineer shall  record  the business of management meetings and is to provide copies  of  his  record  

to  those  attending  the  meeting  and  to  the  Employer.  The responsibility of the parties for actions to 
be taken to be decided by the Engineer either at the management meeting or after   the management 
meeting and stated in writing to all who attended the meeting.  

 
110. Rescission   of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 

Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realized 
from the contractor as penalty  

  
111.  Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender 

notification read with latest corrigendum if any will be proportionately deducted from the contractor’s bill at 
the time of making payment of each bill.  

 
112. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering. 
 
113.  A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules 

for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. As per said 
amendment a Contractor may be blacklisted  

 
a) Misbehaviour/threatening of Departmental & supervisory officers during execution of work/tendering process.  

 
b) Involvement in any sort of tender fixing. 

 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out.  
 
d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i .e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  
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114. The  safety  certificate  of  the  E.I.  work will  be  furnished  by  the  agencies after  getting  necessary 
verification from the electrical inspector / equally competent authority responsible for the work prior to 
Energization of the building. 

 
115. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate 

tender:- 
i )  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well  
 as words) in the prescribed format appended to the tender document. 
  
ii )  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate  
 offer submitted in  separate  sealed  envelope shall  be  opened, declared  and  recorded  first. The  
 rebate  so  offered  shall be considered  after opening  of all packages called in the same Tender  
 Notice. The Contractors who wish to tender for two or more works shall submit separate tender for  
 each. Each tender shall have the Bid Identification No., Name & Sl . No. of the work (a s per IFB) to  
 which they refer, written on the envelope.  
 
iii )  Only percentage  quoted  shall  be  considered. Percentage quoted by the Contractor should be  
 accurately filled-in figures and words, so that there is no discrepancy.  
 

(1)  If  any discrepancy is found  in  the  percentage  quoted  in  words and  figures,  then  the  
Percentage quoted by the Contractor in words shall be taken as correct  
 

(2)  If any discrepancy is found in the percentage quoted in percentage excess/ less and the 
total amount quoted by the Contractor, then percentage will be taken as correct.  

 
(3)  The percentage quoted in the tender without mentioning excess or less and not supported  

with the corresponding amount will be treated as excess.  
 

(4)  The  percentage  quoted  in  the  tender  without mentioning  excess  /  less  supported  
with corresponding amount does not tally with either to percentage excess or less then it 
will be treated as percentage excess.  

 
(5)  The  percentage  quoted  in  the  tender  without mentioning  excess  /  less  supported  

with corresponding amount if tallied with the percentage then it will be treated as to which 
side the amount tallies.  

 
(6)  The Contractor will write percentage excess/ less up to one decimal point only. If he writes  

the percentage excess / less up to two or more decimal points, the first decimal point shall 
only be considered without rounding off.  
 

(7)  The tender shall be written legibly and free from erasures, over writings or corrections of  
figures. Corrections, over writings & interpolations where unavoidable should be made by 
making out, initialling, dating and rewriting.  
 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 
progress specify in the contract. 
 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment. 

 
vi ) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 

with due approval of next higher authority. 
 

vii )  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only  
 and the percentage excess or less shall be added or subtracted from the gross amount of the bill .  
 

116.  As per Amendment to para-3.4.16(a)(VII) of  OPWD Code ,Vol-l by substitution vide WD M.No-12360 dt  
08.11.2013. 

      Note –VII The contractor would however, be responsible for procurement of materials from authorized 
sources and voluntarily disclosed the source of procurement for the purpose of billing. Besides the bidder    
would be required to submit the details of quarry for procurement while submitting the bids. 

   
 117.  As per Amendment Appendix-IX Clause 36 of OPWD Code, Voll-ll by inclusion vide WD M No-12360 

dt.08.11.2013 . 
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If the rate quoted by the bidder is less than 15% of the tendered amount, than such a bid shall be rejected  
and the tender shall be finalized basing on merits of rest bids, But if more than one bid is quoted at 14.99% (      
Decimal up to two numbers will be taken for all practical purpose) less than the estimated cost .The tender  
accepting authority will finalize the tender through a transparent lottery system. Where all bidders /their  
authorized representative, the concerned Executive Engineer and DAO will remain present . 
 

 
118. As per Amendment to para -3.5.18 Note-VIII of OPWD Code,Vol-I  vide  WD M.No-12360 dt 

08.11.2013  
 
Note- VIII Before acceptance of tender, the successful bidder will be required to submit a work programme 

mile stone basing on the financial achievement so as to complete the work within the stipulated time 
and in case of failure on the part of the agency to achieve the milestone liquidated damage will be 
imposed 

 
(Total 118 Clauses)  
 
 
 
 
                                                              APPROVED for 46 (Forty six) pages only 
 

            Sd/- R.G Ray                    
                  Superintending Engineer 

    Mayurbhanj (R&B) Division 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are expected to process and be well 
conversant with the following IS standard and code of practice. 
 
1. Cement    Will be as per I.S. 269/255 (However the grade of cement to be selected by  

the Engineer-in-Charge of work and compressive cube test before 
commencement of work in each batch) 
 

2. Steel    I.S. 432 (Plain) and 17.88 (Tor) 
 
3. Vibrator  I.S. 7246 
 
4. Aggregate   I.S. 383, I.S. 515 
 
5. Water for mixing Shall be clean, free from injurious amount of oil, salt, acid, vegetable materials 

and curing and other substances and harmful to concrete in conformity to I.S. 456 and 
I.S. 2025 

 
6. Sand/Fine Aggregate I.S. 2116, 383 
 
7. Binding wire  I.S. 280(galvanized minimum 1 mm) 
 
8. Rain water pipes  I.S. 2527 
 
9. Construction joints I.S. 3414 
 
10. Steel Window frame I.S. 1038/83 
 
11. Steel Door Frame  I.S. 4351/75 
 
12. Fitting & Fixture for Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per 
 Joinery works  direction of Engineer-in-Charge. 
 
Note:  For road  work (Approach Road) specification as per road and bridges (latest edition) published 

by I.R.C  &  M.O.S.T .  shall be  followed.  In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard).  

 

ITEM OF WORK 
1. Concrete shall be with conformity to I.S.456. 
2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 
4. C.R. Masonry shall be with conformity to I.S.1597. 
5. Brick masonry shall be with conformity to I.S.2212. 
6. Cement plastering shall be with conformity to I.S.9103 & 6925. 
7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 
9. CC in foundation shall be with conformity to I.S.2571. 
10. Anti -Termite Treatment shall be with conformity to I.S.6813. (Part - I & Part - II) 
11. Painting to all surfaces shall be with conformity to I.S.2395 (Part - I & Part - II) 

12. DPC shall be with conformity to I.S.3067 
13. Tarfelt treatment shall be with conformity to I.S.1346 
14. Mosaic flooring with conformity to I.S.2114 
15. Steel painting shall be with conformity to I.S.1477 (Part - I & Part - II) I.S.1661 
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                                                                                Annexure-I 
(List of Plants & Equipment’s to be deployed on contract work) 

Sl. 
No. 

Type of Equipments No. of machines 
required Marks 

1 Truck/Tipper 2 No 20 
2 Water Tanker 1 No 10 
3 Concrete Mixture 1 No 20 
4 Plate Vibrator 1 No 15 
5 Vibrator with needle 1 No 15 
6 Shuttering Plate 50 Sqm 20 
  Total 100 
 

Tenderer(s) is /are required to submit the information in the following Schedules 
 

SCHEDULE - A  
CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank 
of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above 
of the Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved 
to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* 
shall be liable to make good the loss or damage resulting from such cancellation.  
(*) - Strike out which is not applicable  

Signature of the Tenderer  
Date:- 
 

SCHEDULE - B  
WORKING EXPERIENCE 

LIST  OF SIMILAR NATURE OF PROJECTS IN PROGRESS 
Name of 
Employer 

Name of 
location 
and name 
of work 

Contract 
price in 
Indian 
Rupees/ 

Agreement 
No 

Major 
items of 
works 

Date of 
starting 
the work 
as per 

Agreement 

Stipulated 
date of 

completion 
of the 
work as 

per 
Agreement 

Revised 
target 
date of 

completion 
of the 
work if 
any. 

Reasons 
for slow 
progress, 
if any with 

the 
updated 
billing 
amount 

1 2 3 4 5 6 7 8 

 
SCHEDULE - C  

CERTIFICATE OF TOOLS AND PLANTS 
 

Sl. 
No. 

Type of Equipments No. of machines 
required 

No. of machines 
Owned/ Leased/ Hired 

  
 
 
 
 

  



CONTRACTOR SUPERINTENDING ENGINEER 

Page 49 of 52 
 

 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.  
 

SCHEDULE - D  
WORK EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 
Name of 
Employer 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 
Rupees/ 

Agreement 
No 

Major 
items of 
works 

Date of 
starting 
the work 
as per 

Agreement 

Stipulated 
date of 

completion 
of the 
work as 

per 
Agreement 

Revised 
target 
date of 

completion 
of the 
work if 
any. 

Reasons 
for slow 
progress, 
if any with 

the 
updated 
billing 
amount 

1 2 3 4 5 6 7 8 
 
 

 
 
 
 
 
 

      

 
 

SCHEDULE - E  
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF  

 TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 

1. a) Is the tenderer currently involved    Yes / No 
in any litigation relating to the works. 
 

b) If yes: give details: 
 

2.  Has the tenderer or any of its     Yes / No 
constituent partners been debarred/ expelled  
by any agency in India during the last 5 years.  
 

3. a) Has the tenderer or any of its     Yes / No 
constituent partners failed to perform on  
any contract work in India during the last 5 years.  
 

b) If yes, give details: 
Note:  
If any information in this schedule is found to be incorrect or concealed, qualification application will 
summarily be rejected.  

 
 
Signature of Tenderer  
Date:- 
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SCHEDULE - F 

AFFIDAVIT 
1. The undersigned do hereby certify that all the statements made in the required attachments are 

true and correct. 
 

2. The  undersigned  also  hereby  certifies that neither my/ our  firm/ 
company/individuals__________________________________________________________ 
nor   any   of   its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or 
other project work in India nor any contract awarded to us for such works have been rescinded 
during the last five years prior to the date of this bid. 

 
3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to  

furnish pertinent information as deemed  necessary and as requested by the Department to  
verify this statement or regarding my (our) competency and general reputation.  

 
4.  The undersigned understands and agrees that further qualifying information may be requested 

and agree to furnish any such information at the request of the Department.  
 
 

(Signature of Tenderer)  
Title of Officer  
Name of Firm  
Date:  

SCHEDULE - G  
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
(For Super Class / Special Class / ‘A’ Class Contractors only) 

 
I / We hereby certify that at present, the following Engineering personnel are working with me / in our 
firm / company and their bio-data are furnished below.  

 
Sl. 
No. 
 

Name of 
Engineering 
personnel 
appointed 

for 
superv ising 
contractor’s 
work with 
address 

Qualification Date of 
appointing 

Monthly 
emolument 

 

Whether full 
Time 

engagement 
and 

continuous 
 

If they are 
superannuated/ 

retired/ dismissed or 
removed personnel 
from State Govt./ 

Central Govt./ Public 
Sector Undertaking/ 
Private Companies 
and s or any one 

ineligible for 
Government Service 

1 2 3 4 5 6 7 
       
 
 

Signature of the Tenderer.  
Date:- 
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SCHEDULE - H 
SAMPLE FORMATS 
UNDER TAKING 

This is to certify that 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other  

entity that has prepared the design, specifications, and other documents for the Project nor has 
any person associated with been proposed as Project Manager for the Contract.  

 
2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in 

Charge to provide consulting services for the preparation or supervision of this work.  
 
3.  My  firm  has  not  engaged  any  Engineer  of  gazetted  rank  employed  in  Engineering  or 

Administrative duties in  an  Engineering  Department of the  Government of Odisha  or other  
gazetted officer retired from Government service during last two years without prior permission  
of the Government of Odisha in writing on or before submission of this tender. I am aware that  
my contract is liable to be cancelled if either I or any of my employees is found any time to be  
such a person who had not obtained the permission of the Government of Odisha as aforesaid.  

 
 

Signature of the Tenderer. Date:- 
 
Note:    i .  Strike out whichever is not applicable 

ii .  In case any person is under his employment with due permission from Government, the same 
may be cited in a separate letter. 

 
SCHEDULE - I 

RELATIONSHIP DECLARATION 
To,  

The Tender Inviting Officer,  
Subject: ( Name of the Work)  
Reference:(Bid reference number)  

Sir,  
Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in 

the  rank of an  Assistant Engineer/Under Secretary under the __________  Department. His (Their) 
details are as follows.  

Relationship:  

Name:  

Designation  

Office  

Address  

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working 
under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under 
Secretary in the _________ Department.  
 
Sl Name of the my employee  Presently  Details of his relatives working in the 
No and his designation in the  working at  Department 

firm  



CONTRACTOR SUPERINTENDING ENGINEER 

Page 52 of 52 
 

 

 
Relationship Name:  
Designation  
Office  
Address  
Relationship Name:  
Designation  
Office  
Address  

 
 

I am also duty bound to inform the relationship of any subsequent employment with any  
gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I  
am aware that any breach of this condition would render my firm liable for penal action for suppression  
of facts.  
 

Yours Sincerely  
 
 
 

Signature of the Tenderer.  
Date:- 
 
 
 

 
For official use only 

 
01. E.M.D. Furnished/Not furnished 

 
Rs.____________________________ 

 
in shape of______________________ 

 
Pledged/Not Pledged 

 
02. Valid Registration certificate: - copy furnished/Not furnished 

 
03. PAN Card: - copy Furnished/Not furnished 

 
04. Valid VAT clearance certificate: - copy Furnished/Not furnished. 

 
05. Nos. of Tender paper: - 

 
06. Cost of bid documents:  

 
 


