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ଭୂତଳଜଳଉନ୍ନୟନଖଣ୍ଡ, ବାରିପଦା 
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Sl. 

No. 

Items  Details 

1. Name of Work : 
Construction of 05 (Five) nos of 
Recharge Shafts in Badasahi Block of 
Mayurbhanj District under ARUA 
Scheme for the FY 2026-27. 

2. Bid Identification No. (BIN) :  
07/GWDBPD/ARUA/2026-27 

3. Estimated Cost Put to Bid : Rs.7,16,000.00 (Without GST) 

4. Period of Completion : 60(SIXTY) Days 

5. Availability of Bid Document on e‐ 

Procurement Portal1 

:  
From 24/07/2026; 10:00 Hrs 
 To 04/08/2026; 17:00 Hrs 

6. Last Date and Time for 

Submission of Bids3 

:  
Date :04/08/2026; Time:17:00 Hrs. 

7. Time and Date of Opening of Bids4 : Date: 05/08/2026; Time:10:00 Hrs. 

8. Place of Opening of Bids :  Online in the O/O the Deputy Director, 
Geology, GWD Division, Baripada 

9. Bid Inviting Officer (BIO) : Deputy Director Geology, GWD Division, 
Baripada 

10. Bid Security (EMD) Amount :  Bid Security/EMD: Rs.7,500/- 

 
 

1. Bids shall have to be downloaded from the website: https://tendersodisha.gov.in by the bidders. 

2. The bidder shall upload the completed bids on the e‐procurement portal using their digital 

signature certificate and user ID, addressed to the Bid Inviting Officer in the manner described 

under Instruction to Bidders, Section 1 of Bid Documents on or before the stipulated date & time. 

The date and time of bid submission shall remain unaltered even if the specified date for the 

submission of bids is declared as a holiday for the Bid Inviting Officer. 

3. In the event of the specified date of opening of bids being declared a holiday for the Purchaser, the 

bids shall be opened on the next working day at the same time and venue. 

 

 

                                                                                                                                          -Sd- 

Deputy Director Geology 

GWD Division Baripada 
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(IFB) 
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        GOVERNMENT OF ODISHA 
WATER RESOURCES DEPARTMENT 

DIRECTORATE OF GROUND WATER DEVELOPMENT: ODISHA 
Office of the Deputy Director Geology, GWD Division, Baripada 

INVITATIONS FOR BIDS (IFB) 

“e” Procurement Notice: 1360/GWD Date: 20/07/2026 
 

Bid Identification No.07/GWDBPD/ARUA/2026-27 
 

1. The Employer, the Deputy Director, Geology, GWD Division, Baripada, At/Po- Takatpur, 

Baripada, Mayurbhanj-757003 on behalf of Governor of Odisha invites bids from bidders Class “C” 

registered with the State Governments and bidders of equivalent Grade/Class registered with 

Central Government/ MES /Railways for the construction of works detailed in the table below. 
TABLE 

Sl. 

No. 

Name of the work Value of 

the work [ 

Rs.] 

Bid 
Security 

(Rs.) 

Cost of bid 
        document          

         (Rs) 

Period of 

Completion 

1 Construction of 05(Five) 
nos of Recharge Shafts in 
Badasahi Block of 
Mayurbhanj District under 
ARUA Scheme for the FY 
2026-27. 

 

7.16 

Lakhs 

(Without 
GST) 

 
 
 

Rs. 7,500/- 

 
 
 

Rs. 4000.00 

 

 

60(SIXTY) Days 

2. The Bid documents consisting of Information to Bidders (ITB), Bid Data Sheet (BDS), Information 

and Documents to be furnished along with the Bid, General & Special Conditions of Contract, 

Contract Data, Drawings, Specifications, the schedule of quantities and set of terms and conditions of 

contract and other necessary documents will be published and appear in the “latest active tenders” 

in the website: https://tendersodisha.gov.infrom 24/07/2026, 10:00 Hrs. The Bidders can 

download the bid documents after the due date and time for sale. 

3. Bids shall be received only “on line” on or before 04/08/2026; Time: 17:00 Hrs. The bidder must 

possess compatible Digital Signature Certificate (DSC)of Class‐II or Class‐III. 

4. Critical datelines for this Bid are as follows: 

Particulars  Date & Time 
Availability of Bid Document on 
e‐Procurement Portal and download on-
line1 

:  From Dt. 24/07/2026; 10:00 Hrs. 
To Dt. 04/08/2026; 17:00 Hrs. 

Start date of on-line bid submission  : Date 24/07/2026; Time 10:00 Hrs. 
End (Closing) Date of online bid 
submission 

: Date 04/08/2026; Time 17:00 Hrs. 

Date of online Bid Opening  :  Date 05/08/2026; Time 10:00 Hrs. 

5.     Bids received on line shall be opened at 10:00 Hours on 05/08/2026 in the office of the Deputy 

Director, Geology, GWD Division, Baripada, At/Po- Takatpur, Baripada, Mayurbhanj-757003 in 

the presence of the bidders who wish to attend. Bidders can witness the opening of bids after logging 

on to the site using their DSC. If the office happens to be closed on the last date of opening of the bids as 

specified, the bids will be opened on the next working day at the same time and venue.  

6.     Bids must be accompanied by bid securing declaration form duly completed, bid security (EMD) and 

cost of bid document including GST amount as specified for the work in the table above. The cost of bid 

document is non- refundable and shall be remitted in the shape as specified in the ITB / BDS of this bid 

document. Scanned copies of above documents are to be uploaded along with the bid and the originals 
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of the same to be submitted in the office of the Deputy Director, Geology, GWD Division, Baripada, 

At/Po- Takatpur, Baripada, Mayurbhanj-757003on or within three days from the date & time of 

opening of Bid during office hours on working days. 

7. The bidding documents contain all other details. 

8. The authority reserves the right to cancel any or all bids without assigning any reason. 

9. If a bid appears abnormally low and raises doubt about the bidder’s ability to execute the work at the 
quoted rate, it shall be examined by the Departmental Technical Committee and placed before the 
competent authority for approval of APS. 

 
 
 
 

                                                                                                                              Deputy Director Geology 
                                                                                                                                GWD Division, Baripada 
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A. GENERAL 

 

1. Scope of Bid 
1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS)5, the Employer, as 

indicated in the BDS, issues these Bidding Documents for the procurement of works as specified in the 

BDS. The name, identification, and number of lots (contracts) of the National Competitive Bidding 

(NCB) are provided in the BDS. The successful bidder   will be expected to complete the works by the 

intended date specified in the Contract Data. 

1.2 Throughout these bidding documents: 

a. The terms 'in writing' means communicated in written form and delivered against receipt; 

b. Except where the context requires otherwise, words indicating the singular also include the 

plural and words indicating the plural also include the singular; and 

c. “day’ means calendar day. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the funds as indicated in BDS. 

3. Eligible Bidders 

3.1 A Bidder may be a natural person, private entity or legally and financial autonomous Government 

owned enterprises. 

3.2 This Invitation for Bids is open to all bidders registered with the Government of Odisha or other State 

Government/Government of India/MES/Railways/Public Sector Undertakings for execution of Civil 

works in general. Contractors not registered with Government of Odisha, can participate in the e-

Procurement after necessary enrolment in the portal, but have to subsequently register themselves 

with the appropriate registering authority of the State of Odisha before award of the work as per 

prevalent registering norms of the State. 

3.3 All Bidders are required to register in the e-procurement portal. The Bidder intending to 

participate in the bid is required to register in the portal using his/her active personal/official e-

mail ID as his/her Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her 

unique Login ID. He/ She has to submit the relevant information as asked for about the 

firm/contractor. The portal registration of the bidder/firm is to be authenticated by the State 

Procurement Cell after verification of original valid certificates/documents such as (i) PAN and (ii) 

Registration Certificate (RC)/GSTIN of the concerned bidder. The time period of validity in the 

portal is at par with validity of RC/GST Clearance. Any change of information by the bidder is to be 

re-authenticated by the State Procurement Cell. After successful authentication, the bidder can 

participate in the online bidding process. 

3.4 Joint Ventures are not allowed for this bid. 

 A bidder shall not have conflict of interest. The bidder found to have a conflict of interest 
shall is disqualified. A bidder may be considered to have a conflict of interest with one or 
more parties in this bidding process, if: They have controlling partner in common; or 

They receive or have received any direct or indirect subsidy from any of them; or BDS has 
been provided in Part G of this section, i.e. Section‐1 of the bidding document 

a. They have the same legal representative for purpose of this bid; or 

b. they have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 

Bidder, or influence the decisions of the Employer regarding this bidding process; or 

c. a Bidder participates in more than one bid in this bidding process. Participation by a Bidder in 

more than one Bid will result in the disqualification of all bids in which the parties involved. 

However, this does not limit the inclusion of the same sub-contractor in more than one bid; or 



BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 

GWD Division Baripada 
 

d. a Bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the contract that is the subject of the Bid; or 

e. a Bidder, or any of its affiliates has been hired (or it’s proposed to be hired) by the Employer as 

Engineer for the contract. 

3.5 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices in 

accordance with ITB cl. 37. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section2, Qualification In format I on and other forms, as mentioned. 

4.2 There is no prequalification requirement for participation in the bid. However, the bidder shall have 

to fulfill all the requirements mentioned in this document under various sections. 

4.3 Evaluation Requirements: All bidders shall include the following in forms and documents with 

their bids in Section2: 

a. Copies of documents defining the constitution or legal status, place of registration, and principal 
place of business, original written power of attorney of the signatory of the Bid to commit the 
Bidder; 

b. Reports on the financial standing of the Bidder, such as turnover statements as per IT return and 
profit and loss statements duly certified by the C.A. for the last five years; 

c. Total monetary value of Civil Engineering construction works as mentioned in BDS performed 
during last five years, duly certified by C.A; 

d. Experience in works of a similar nature and size for each of the last five years, and details of 
works under way or contractually committed and clients who may be contacted for further 
information on those contracts; 

e. Evidence of adequacy of working capital for this contract: Liquid assets and/or availability of 
credit facilities of not less than the amount indicated in the BDS Credit lines /letter of 
Credit/Certificate from banks for meeting the fund requirements etc.); 

f. Authority to seek references from the Bidder's bankers; 

g. Information regarding any litigation or arbitration resulting from contracts executed by the 
bidder in the last five years or currently under execution. The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute; 

h. The methodology of construction, details of quarries, Environmental Management Plan, 
proposed Work Program, and Planned Value6 statement for the contract period supported with 
equipment planning and deployment, duly supported with calculations, drawings and charts, and 
justifying their capability of execution and completion of the work within the stipulated period of 
completion as per milestones as mentioned in the Contract data. 

4.4 Bids from Joint ventures7are not acceptable. 

4.5 A. To qualify for award of the contract, each bidder must have in its name: 

a. Achieved, in any ONE financial year, in all classes of engineering works only, a minimum 

annual turnover8 of amount indicated in the BDS, in the last five years (as per BDS). 

b. participated and satisfactorily completed, as a prime contractor or as a nominated 

subcontractor, at least one similar work of value not less than the amount indicated in BDS, 

c. Executed in any one year, the minimum quantities of the items of work as indicated in the 

BDS9, (approx. 60% of Bid value). 

d. Valid license for executing the proprietary works/specialized job works and should have 

executed similar works for a minimum amount as indicated in BDS in any one year of last five 

years.  

A. To qualify for award of the Contract, each bidder should further demonstrate: 

a. Availability (either owned or leased or by procurement against mobilization advances) of the 

key and critical equipment for this work as indicated in Serial no. 12 of Qualification 

Information of Section 2. 

b. Availability of key personnel with adequate experience as indicated in Serial no. 13 of 

Qualification Information of Section 2. 
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B. To qualify for a package of contracts made up of this and other contracts for which bids 

are invited in the IFB, the bidder must demonstrate having experience and resources sufficient 

to meet the aggregate of the qualifying criteria for the individual contracts 

a. Sub-contractors' experience and resources shall not be taken into account in determining the 

bidder's compliance with the qualifying criteria for normal works. However, sub-contractors' 

experience and resources shall be required to be submitted by the bidder in Serial no. 9 of 

Qualification Information of Section 2, if the bidder wishes to propose sub-contracting for 

proprietary works/specialized job works. 

b. Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value. The available bid capacity will be calculated 

asunder: 
Assessed Available Bid capacity=(A*N*2‐B) 

Where, 

A = Maximum value of civil engineering works executed in any one year during the last five years 

(updated to bid invitation year price level) taking into account the completed as well as works in 

progress. 

N=Number of years prescribed for completion of the works for which bids are invited. For 
completion period  

less than one year N may be taken as 1. 

B=Value, at the current price level, of existing commitments and on-going works to be completed 

during the period of completion of the works for which bids are invited10. 

c. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 
−Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

−Record of poor performance such as abandoning the works, not properly completing the 

contract due to Contractor’s failure, litigation history, or financial failures etc.; and/or 

−Participated in the previous bidding for the same work and had quoted unreasonably high 

bid prices and could not f furnish rational justification to the employer. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid for one package. The system shall consider only the last bid 

submitted through the e-procurement portal. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 

6.2 Cost of Bid document (Non-refundable) as specified in the BDS is to be furnished /submitted by the 

bidder along with the bid. 

7. Site visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for execution of the Work. The costs of visiting the Site shall be at the 

Bidder's own expense. 

 

B. Bidding Documents 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and corrigenda/addenda 

issued in accordance with Clause10. 
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Section Particulars 

 Invitation for Bids (IFB) 

1 Instructions to Bidders (ITB)& Bid Data Sheet (BDS) 

2 Information and Documents to be submitted along with the Bid 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications 

6 Drawings 

7 Bill of Quantities 

8 Securities & Other Forms 

8.2 The Bidder is required to login to the e-procurement portal and download the above listed 

documents from the website mentioned in BDS. He shall save it in his system and undertake 

the necessary preparatory work off-line and upload the completed bid at his convenience 

before the closing date and time of submission. 

9. Clarification on Bidding Documents &Pre-Bid Meeting -Deleted 

10. Amendment to Bidding Documents 

10.1  Before the start date for bid submission of bids, the Employer may modify the bidding 

documents by issuing corrigenda and addenda in the e-procurement portal for this bid.  

10.2  Any corrigendum or addendum thus issued shall be part of the bidding documents. The 

corrigenda and addenda shall be published in the website http://tendersodisha.gov.in. 

10.3 To give reasonable time to the prospective bidders to take a corrigendum/addendum into 

account in preparing their bids, the Employer shall extend as necessary the date for submission 

of bids, in accordance with Sub-Clause19.2. 

 

C. Preparation of Bids 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid to be submitted by the bidder online (refer Clause 8.1) shall be in two separate parts: 

a) TECHNICAL BID shall comprise all information and documents specified in Section 2. 

b) FINANCIAL BID shall comprise Priced Bill of Quantities for items specified in Section 7. 

12.2 All other documents stated in Clause 8.1 will be deemed to be part of the bid though not 

required to be submitted online in the bid. 

12.3  A Bidder shall submit only one bid for this contract. In the event of same bidder submitting 

more than one bid for the above contract, all bids submitted by the bidder shall be rejected. 

13. Bid Price 

13.1  The Bidder shall bid for the whole work as described in the Bill of Quantities. 

13.2  In this case of percentage tender, the bidder will only fill in the designated cell and activate 

“less” or “excess” to indicate how much his price is excess or less than the estimated amount. 

The Bidder shall check the following prior to uploading his Bill of Quantities (BOQ): 

a. Filling of percentage up to two decimal places only. 

b.  The bidder shall check the quoted percentage with that of amount displayed in the 

BOQ sheet which shall be considered for evaluation of Financial Bid. 
13.3 All duties, taxes, and other levies payable by the Bidder under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price be submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder are subject to adjustment during the performance of 

the Contract if provided in the BDS in accordance with the provisions of Clause 47 of the 

Conditions of Contract. The base date shall be considered as the date stipulated last date of bid 

submission. 

14. Currencies of Bid and Payment 

14.1 The currency of bid and payment shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees only. 

http://tendersodisha.gov.in/


BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 

GWD Division Baripada 
 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than period stated in the BDS after the last date 

forbid submission specified in Clause 19. A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the participating bidders may extend the period of bid validity for a specified 

additional period. The request and the bidders' responses shall be made in writing or by e-

mail. A bidder may agree to or reject the request. 

15.3 A bidder who has agreed to the Employer’s request for extension of bid validity, in no case, 

shall be permitted to modify his bid. 

16. Bid Security (EMD) 

16.1  The Bidder shall furnish, as part of his Bid, a Bid security (EMD) for the amount as shown in 

the IFB for this particular work, in favor of the person named in the IFB/BDS, and in one of the 

following forms. 

a. Receipt in Challan of cash deposit in the Government Treasury in India. 

b. Deposit‐at‐call Receipt from any scheduled Indian Bank (Or) a foreign Bank located in 

India and approved by the Reserve Bank of India. 

c. Indian Post Office/National Savings Certificate duly endorsed by the competent postal 

authority in India. 

d. Bank Guarantee from any scheduled Indian Bank, in the format given in Section 8. 

e. Fixed Deposit Receipt, letter of credit, issued by any Scheduled Indian Bank (or) a foreign 

Bank approved by the Reserve Bank of India. 

f. Through online mode in the e-procurement portal “tendersodisha.gov.in”. 

16.2 Bidders exempted from payment of Bid Security will be able to participate in the bid directly 

by uploading documentary evidences towards his eligibility. Presently the Tenderer may not 

furnish bid security/EMD & instead furnish the bid security exemption form duly filled in as 

part of govt. directives. 

16.3 Bank guarantees (and other instruments having fixed validity) issued as surety for the bid 

shall be validfor28 days beyond the validity of the bid. 

16.4 The bidder shall scan all the written/printed pages of the bid security and upload the same in 

portable document format (PDF) to the system in designated place of the Technical Bid. 

Furnishing scanned copy of such documents is mandatory, otherwise his/her bid shall be 

declared as non-responsive and liable for rejection. The original bid security instrument (hard 

copy) shall be submitted by the bidder in the office of the Employer/ Bid Inviting Officer 

within the last date of bid submission. 

16.5 The Bid Inviting Officer will verify the original documents of all the uploaded scanned 

documents of the successful lowest bidder only within 5 days of opening of the bid. In the 

eventuality of failure on the part of the lowest successful bidder to produce the original 

documents, his/her bid shall not be evaluated, and the bidder shall be debarred in future from 

participating in all bids in the State for 3 years and will be recommended for blacklisting by 

the competent authority. 

16.6 The Bid Security may be forfeited 

a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity 

including extended period of validity; or 

b) if the Bidder, in the event of being the successful Bidder, fails within the specified time 

limit to sign the Agreement, furnish the required Performance Security, or 

c) Deposit the required license fees with State Government to register itself as a 

Special/Super Class contractor with Government of Odisha within 15 (fifteen) days of 

issue of Letter of Acceptance of Bid. 

16.7 The bid security of unsuccessful bidders shall be returned as promptly as possible upon the 

successful bidder’s furnishing of the performance security pursuant to Clause34. 

16.8 The Bid Security of the successful bidder will be discharged when the bidder has furnished the 

required Performance Security and sign the Contract Agreement. 
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16.9 Combined bid security form more than one work is not acceptable. 

17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative offers mentioned anywhere shall not be considered in the 

process of bid evaluation. 

18. Format &Signing of Bid 

18.1 Preparation of the Document  

a. The bidder shall carefully go through the bid and prepare the required documents. The bid 

shall have a Technical Bid & a Financial Bid. The Technical Bid consists of cost of Bid 

documents, Bid Security, power of attorney to sign the bid, the affidavit regarding 

correctness of bid information, List of similar nature of works, work in hand, list of 

machineries & personnel, and any other information required under Section-2. 

b. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related 

information/ undertaking including rebates required under Section-7. 

c. Bidders are to submit only the BoQ (in .xls format) uploaded by Bid Inviting Officer after 

entering the relevant fields without any alteration/deletion/modification. In case of item 

rate bid, bidders shall fill in their rates other than zero value in the specified cells without 

keeping it blank. In the percentage rate bid the bidder quoting zero percentage is valid and 

will be taken at par with the estimated rate of the work put to bid. 

d. Multiple BoQ submission by any bidder shall lead to cancellation of his bid. 

e. The bidder shall upload the scanned copy/copies of document in support of eligibility 

criteria and qualification information in prescribed format in Portable Document Format 

(PDF) to the portal in the designated locations of Technical Bid. The Bidder should ensure 

clarity/legibility of the document uploaded by him to the portal. 

f. The bidder shall write his name in the space provided in the specified location in the 

Protected Bill of Quantities (BOQ) published by the Bid Inviting officer. The bidder shall 

type rates in figure only in the rate column of respective item(s) without any blank cell in 

the rate column in case of item rate bid and type percentage excess or less upto two 

decimal place only in case of percentage rate bid. 

g. The bidder shall log on to the portal with his/her DSC and move to the desired bid for 

uploading the documents in appropriate place one by one simultaneously checking the 

documents. 

h. The Bid Inviting Officer shall not be responsible for any failure, malfunction or breakdown 

of the electronic system used during the e-procurement process. 

i. The Bidder is required to upload documents related to his eligibility criteria and 

qualification information and Bill of Quantity duly filled in. It is not necessary for the part 

of the Bidder to upload the drawings and the other Bid documents (after signing) while 

uploading his bid. It is assumed that the bidder has referred all the drawings and 

documents uploaded by the Bid Inviting Officer. 

18.2  Signing of Bid 

The bidder shall digitally sign all statements, documents, certificates uploaded by him, 

owning sole and complete responsibility for their correctness/authenticity as per the 

provisions of the ITACT2000. 

D. Submission of Bids 

19. Date for Submission of the Bids 

19.1 Bid shall be received only ONLINE on or before the date and time as notified in BDS. 

19.2 The Employer may extend the date for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original date will then be subject to the new date of 

submission. 
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20. Time line for Submission of Bids 

20.1 The Bidder will not be able to submit his bid after expiry of the date and time of submission of 

bid (server time). 

20.2 The date and time of bid submission shall remain unaltered even if the specified date for the 

submission of bids declared as a holiday for the Bid Inviting Officer. 

20.3 All bid uploaded by the Bidder to the portal will be encrypted. The encrypted Bid can only be 

decrypted/opened by the authorized persons on or after the due date and time. 

20.4 Once submitted, the bids can’t be viewed, retrieved or corrected. The Bidder should ensure 

correctness of the bid prior to uploading and take print out of the system generated summary 

of submission to confirm successful uploading of bid. 

21. Late Bids 

21.1 The Bidder will not be able to submit his bid after expiry of the last/end date and time of 

submission of bid. 

22. Modification, Resubmission and Withdrawal of Bids 

22.1 Resubmission of bid by the bidders for any number of times before the last date and time of 

submission is allowed. Resubmission of bid shall require uploading of all documents including 

price bid afresh. 

22.2 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 

22.3 The Bidder can withdraw his/her bid before the date and time of receipt of the bid by 

uploading scanned copy of a letter addressing to the Bid Inviting Officer citing reasons for 

withdrawal. The system shall not allow any withdrawal after the date and time of submission. 

 

E. Bid Opening and Evaluation 

23. Bid Opening 

23.1 Bids cannot be opened before the specified date & time, even by the Bid Inviting Officer or the 

Procurement Officer or the Publisher. 

23.2 Bid opening date and time is specified during bid creation or can be extended through 

corrigendum. 

23.3 Opening of bids shall be carried out in the same order as it is occurring in invitation of bids or 

as in order of receipt of bids in the portal. 

23.4 All Bid Opening Officers shall log-on to the portal to decrypt the bid submitted by the bidders. 

The bidders & guest users can view the summary of opening of bids from any system. Bidders 

may not be present during the bid opening at the opening location if they so desire. 

23.5 In the event of the specified date of bid opening being declared a holiday for the Bid Inviting 

Officer, the bids will be opened at the same time on the next working day. 

23.6 In case of all the bids being non-responsive, the Bid Inviting Officer shall complete the e-

Procurement process by uploading the official letter for cancellation/re-bid. 

24. Confidentiality 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such process until the award has been announced in 

favor of the successful bidder. 

24.2 Any effort by a Bidder to influence the Employer during processing of bids, evaluation, bid 

comparison or award decisions shall be treated as Corrupt & Fraudulent Practices, mentioned 

under Clause 37 and may result in the rejection of the Bidders' bid. 

25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of bids, and qualification of the 

bidders; the Employer may ask the bidder for required clarification on the information 
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submitted with the bid. The request for clarification and the response shall be in writing or by 

e-mail, but no change in the price or substance of the Bid shall be sought, offered, or permitted. 

25.2 Subject to clause 24, no Bidder shall contact the Employer on any matter relating to the 

submitted bid from the time of the bid opening to the time the contract is awarded. If the 

Bidder wishes to bring additional information to the notice of the Employer, it shall do so in 

writing. 

26. Examination of Bids, and Determination of Responsiveness 

26.1 During the detailed evaluation of "Technical Bid", the Employer will determine whether each 

Bid 

a. Meets the eligibility criteria defined in Clause3 of ITB; 

b. Meets the qualification criteria in accordance with the provision of Clause 4 of ITB; and 

c. is accompanied by the required bid cost, bid security and bid securing declaration form and 

the required documents mentioned under Section 2. 

26.2 A substantially responsive bid is one which conforms to all the terms, conditions, and 

requirements of the bidding documents, without material deviation or reservation. A material 

deviation or reservation is one 

a. Which affects in any substantial way the scope, quality, or performance of the Works; 

b. Which limits in any substantial way, in consistent with the bidding documents, the 

Employer's rights or the Bidder's obligations under the Contract; or 

c. Whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 

26.3 If a Bid is not substantially responsive, it may be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming material 

deviation or reservation. 

26.4 Non submission of legible documents may render the bid non-responsive. 

27. Correction of Errors 

27.1 There shall be no arithmetical correction due to e-procurement processes. 

28. Conversion to Single Currency 

28.1 The bidder shall quote the prices in INR only. 

29. Evaluations and Comparison of Substantially Responsive Bids 

29.1 All the opened bids shall be downloaded and printed for taking up evaluation. The Employer 

will evaluate and compare the Financial Bids and arrange the Financial Bids in order of their 

value for subsequent evaluation. 

29.2 The bidder may be asked in writing/e-mail to clarify on the uploaded documents provided in 

the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Bid 

Inviting Officer may ask for any other document of historical nature during technical 

evaluation of the bid; provided, in all such cases, furnishing of any document in no way alters 

the Bidder’s price bid. The bidder shall respond within seven days of issue of the clarification 

letter, failing which the bid of the bidder will be evaluated on its own merit. 

29.3 The Technical evaluation of all the bids shall be carried out as per information furnished by 

Bidders. The Bid Inviting Officer will evaluate bid and finalize list of responsive bidders. 

29.4 The Financial Bids of the technically responsive bidders shall be opened on the due date and 

time of opening. The Bid Inviting Officer shall log on to the system in sequence and open the 

Financial Bid. At the time of opening of “Financial Bid”, bidders, whose Technical Bids were 

found responsive, may choose to remain present. 

29.5 Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC anywhere. 

29.6 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in 

Bid Evaluation. 

29.7 If the Bid of the successful Bidder is seriously unbalanced in the opinion of the Employer in 

relation to the Employer’s estimate for the work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all items of the 

Bill of Quantities, and/or to demonstrate the internal consistency of these prices with the 
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construction methods and schedule proposed. The bidder shall respond in not more 

than7(seven) days of issue of the clarification letter, failing which the bid of the bidder will be 

evaluated on its own merit. 

After evaluation of the price analysis, the Employer may require that the amount of the performance 

security set forth in Clause 34 be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the successful 

Bidder under the Contract. 

30. Negotiation of Bids 

30.1 For examination, evaluation, and comparison of bids, the Bid Inviting Officer may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate 

through negotiation and breakdown of unit rates. 

 

F. AWARD OF CONTRACT 

31. Award Criteria 

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose bid has been 

determined to be substantially responsive and who has offered the lowest evaluated bid price. 

31.2 In the eventuality of failure on the part of the lowest successful bidder to produce the original 

documents, or submit the performance security and sign the contract agreement document, 

the Bidder shall be debarred in future from participating in all the Bids for 3(three) years and 

will be recommended for blacklisting by the competent authority. In such a situation, the next 

successful bidder will be required to produce his original documents for consideration of his 

bid at the negotiated rate equal to lowest bidder. Otherwise, the tender will be cancelled. 

31.3 If the rate quoted by the bidder is less than 15% of the amount put to bid, then such a bid shall 

be rejected and the tender shall be finalized based on the merits of rest bids. But if more than 

one bid is quoted at 14.99% (Decimals up to two numbers will be considered for all practical 

purpose) less than the estimated cost, the bid accepting authority will finalize the tender 

through a transparent lottery system, where all bidders/their authorized representatives, the 

Bid Inviting Officer and Divisional Accounts Officer will remain present. 

31.4 In no case, the contract shall be awarded to any bidder, whose available bid capacity is less 

than the evaluated bid price, even if the said bid is the lowest evaluated bid. The bid shall be 

deemed to be rejected and the contract will, in such case, be awarded to the next lowest bidder 

at his evaluated bid price. 

32. Employer's Right to accept any Bid and to Reject any or all Bids 

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid and to 

cancel the Bidding process and reject all Bids at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the grounds for the Employer's action. 

33. Notification of Award and Signing of Contract Agreement 

33.1 The Bidder, whose Bid has been accepted, shall be notified of award by the Employer prior to 

expiration of the Bid validity period by facsimile or e-mail confirmed by letter sent through 

post. This letter (herein after and in the Conditions of Contract called the “Letter of 

Acceptance") will state the sum that the Employer will pay the Bidder in consideration of the 

execution, completion and remedying defects of the Works by the Contractor as prescribed by 

the Contract (herein after and in the Contract called the “Contract Price"). 

33.2 The notification of award will constitute the formation of the Contract, subject to only 

furnishing of a performance security in accordance with the provisions of Clause 34, within 28 

days of issue of letter of acceptance, and a detail work program showing the general methods, 

arrangements, or der and timing for all the activities in the Works along with quarterly 

planned value statement and milestone wise detail work programme, in accordance with the 

provisions of clause 4.3(i). 

33.3 The Contract Agreement will incorporate all provision of contract between the Employer and 

the successful Bidder. It will be signed by the Employer and kept ready for signature of the 

successful bidder in the office of the Employer within 28 days following the issue of the “Letter 

of Acceptance. (LoA)” 
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33.4 Upon the furnishing of performance security by the successful Bidder, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

34. Performance Security  

Additional Performance Security (APS) & Abnormally Low Bid – Tender Condition 

• where the bid price is below 0% but not below 10% of the project cost put to bid, no 

additional performance guarantee/security percentage is required. 

• where the bid price is below 10% but not below 20% of the project cost put to bid, the 

additional performance guarantee/security percentage shall be incremented by 0.1% for 

every percentage of bid price below 10% of the project cost put to bid starting at 11% with 

the additional bid performance guarantee being 0.1% and this additional performance 

guarantee percentage shall be applied on the bid price; 

• where the bid price is 20% or more below of the project cost put to bid, the additional 

performance guarantee percentage shall be incremented by 0.2% for every percentage of 

bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this 

additional performance guarantee  percentage shall be applied on the bid price; 

• The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 0.5% 

or next higher percentage based on whether the decimal point of the percentage of bid price 

is 0.5% or more. 

• The additional performance security shall be treated as part of the performance security.   

• Justification for abnormally low bids shall be scrutinized by the Departmental Technical 

Committee and recommended to the competent authority of the Administrative Department 

for the approval of the Additional Performance Security(APS). An abnormally low bid is one 

in which the Bid price, in combination with other elements of the Bid, appears so low that it 

raises material concerns as to the capability of the Bidder to perform the contract at the 

offered price. Procuring Entity may, in such cases, seek written clarifications from the 

Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, 

resource mobilization, allocation of risks and responsibilities, and any other requirements of 

the bid document., If, after evaluating the price analyses, the procuring entity determinnat

 the Bidder has substantianyied to demonstrate its capabi to deliver the contract at the 

offered price, the Procuring Entity may reject. 

35. Advance Payment and Security 

35.1 The Employer will not provide any Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract. 

36. Dispute Resolution 

36.1 Any dispute arising out of the contract shall be resolved through the provisions of Arbitration 

& Conciliation Act,1996. 

37. Corrupt or Fraudulent Practices 

37.1 It is required that the bidders observe the highest standard of ethics during the procurement 

and execution of such contracts. In pursuance of this policy, it is defined, for the purposes of 

this provision, the terms set forth below as follows: 

a. “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution; 

and 

b. Fraudulent practice “means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non‐competitive levels and to deprive the Government of 

the benefits and open competition. 

c. Collusive practice “is an arrangement between two or more parties12designed to achieve 

an improper purpose, including to influence improperly the actions of another party; 

d. “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party o the property of the party to influence improperly the actions of a 

party13 
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38.  The Employer will reject a proposal for evaluation, and/or award if it determines that the 

Bidder recommended for award has engaged in any of the corrupt or practices in competing 

for the contract in question and will declare the firm ineligible, either in definitely or for a 

stated period of time, to be awarded a contract, if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in competing for, or in executing the contract. 
38.1 Furthermore, Bidders may be aware of the provision stated in clause 63 of the Conditions of 

Contract. 

39.  Grievance Reprisal Procedure/ Complaint Procedure 

39.1 The bidder has the right to submit a written and signed complaint at any stage in the 

procurement. The complaint will be addressed to the officer who has invited the bids. 

39.2 The Bid Inviting Officer shall, within 5 working days of receipt of the complaint, acknowledge 

the receipt in writing to the complainant indicating that it has been received and the response 

will be sent in due course after detailed examination. 

39.3 The Bid Inviting Officer shall convey the final decision to the complainant on the complaint 

received within a reasonable time. 

 

*****
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G. BID DATA SHEET (BDS) 
 

A. Introduction 

ITB 1.1 
Bid Identification No.: 07/GWDBPD/ARUA/2026-27 

The Employer is: Deputy Director Geology, GWD Division, Baripada 

The name of the Project is: “ARUA”(a SSS) 

Works Requirement: 

Construction of 05(Five) nos of Recharge Shafts in Badasahi Block of 

Mayurbhanj District under ARUA Scheme for the FY 2026-27. under 

the State Sector Scheme of DoWR, Govt. of Odisha, “ARUA” 

ITB 2.1 The Project is financed by: DoWR., Govt of Odisha under SSS 

ITB 4 
Qualification of 
bidder. 

The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, 
GSTIN and PAN No, Affidavit of correctness, undertaking regarding no relation 
certificate which are mandatory 

ITB 4.5 B Multiple Contract Evaluation Not applicable 

B. Bidding Documents 

ITB 6.2 Cost of Bidding document: Rs. 4000/-;Non-refundable, to be paid on-line  

through the e-procurement portal. 

ITB 8.2 https://tendersodiaha.gov.in 

C. Preparation of Bids 

ITB 13.5 Price adjustment Not applicable. 

ITB 15.1 60 calendar days 

ITB 16.1    Deputy Director Geology 
 GWD Division, Baripada 

Bid Security (EMD): Rs. 7,500/- 

D.  Submission of Bids 

ITB 19.1 The last date and time for on-line bid submission online is: 

Date: 04/08/2026; Time: 17:00 Hrs. 

F. Award of Contract 

ITB 34.2 
Additional Performance Security (APS) & Abnormally Low Bid – 

Tender Condition 

• where the bid price is below 0% but not below 10% of the 

project cost put to bid, no additional performance 

guarantee/security percentage is required. 

• where the bid price is below 10% but not below 20% of the 

project cost put to bid, the additional performance 

guarantee/security percentage shall be incremented by 0.1% for 

every percentage of bid price below 10% of the project cost put 

to bid starting at 11% with the additional bid performance 

https://tendersodiaha.gov.in/
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guarantee being 0.1% and this additional performance 

guarantee percentage shall be applied on the bid price. 

 

 

• where the bid price is 20% or more below of the project cost put 

to bid, the additional performance guarantee percentage shall be 

incremented by 0.2% for every percentage of bid price below 

20% of the project cost put to bid in addition to 1% of the bid 

price and this additional performance guarantee  percentage 

shall be applied on the bid price; 

• The additional performance guarantee percentage shall be 

rounded off to the next lower percentage based on whether the 

decimal point of the percentage of bid price is below 0.5% or 

next higher percentage based on whether the decimal point of 

the percentage of bid price is 0.5% or more. 

• The additional performance security shall be treated as part of 

the performance security.   

• Justification for abnormally low bids shall be scrutinized by the 

Departmental Technical Committee and recommended to the 

competent authority of the Administrative Department for the 

approval of the Additional Performance Security(APS). An 

abnormally low bid is one in which the Bid price, in combination 

with other elements of the Bid, appears so low that it raises 

material concerns as to the capability of the Bidder to perform 

the contract at the offered price. Procuring Entity may, in such 

cases, seek written clarifications from the Bidder, including 

detailed price analyses of its Bid price in relation to scope, 

schedule, resource mobilization, allocation of risks and 

responsibilities, and any other requirements of the bid 

document., If, after evaluating the price analyses, the procuring 

entity determine  that Bidder has substantially  failed to 

demonstrate its capability to deliver the contract at the offered 

price, the Procuring Entity may reject. 

 

***** 
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SECTION –2 
QUALIFICATION INFORMATION 

INFORMATION AND DOCUMENTS TO BE FURNISHED ALONG WITH THE BID 
[The Bidder shall submit all the documents indicated below, in complete shape.] 

 
 

1. CONTRACTOR’S BID (Letter of Bid) 

2. COST OF BIDDOCUMENT 

3. QUALIFICATION INFORMATION 

4. BID‐SECURING DECLARATION 

5. EVIDENCE OF CREDIT FACILITY 

6. AFFIDAVIT REGARDING ABANDONED OF WORKS AND UNDERTAKING 

7. STATEMENT OF ETHICAL CONDUCT, FRAUD AND CORRUPTION 

8. BID SECURITY BANK GUARANTEE 
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1. Contractor’s Bid (Letter of Bid) 

                                            (To be filled in by the Bidder on the letter head and submitted along with the offer) 

 

    Bid Identification No:07/GWDBPD/ARUA/2026-27 

Description of the Works:  

 Construction of 05(Five) nos of Recharge Shafts in Badasahi Block of Mayurbhanj 
District under ARUA Scheme for the FY 2026-27. 

To, 

The Deputy Director Geology 
GWD Division, Baripada, 
At/Po- Takatpur, Baripada, Mayurbhanj-757003    

We, the undersigned, declare that; 
a. We have examined and have no reservations to the bidding documents, including addenda 

issued in accordance with instructions to bidders (ITB)clause10; 
b. We offer to execute the Works described above in accordance with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities accompanying this Bid for the Contract price of 
Rs. _______________[in figures] (Rupees __________________ ) [in words]14. 

c. Our bid shall remain valid for a period of (insert validity period as 
specified in the ITB) days from the last date of bid submission in accordance with ITB cl.15.1 
and it shall remain binding up on us and may be accepted at any time before the expiration of 
that period; 

d. If our bid is accepted, we commit to submit/furnish the required performance security in 
accordance with provision of bidding document; 

e. We, including any sub-contractors or suppliers for any part of the contract, do not have any 
conflict of interest in accordance with ITB3; 

f. We understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

g. We understand that you are not bound to accept the lowest evaluated bid or any other bid that 
you may receive; 

 

h. We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in bribery. 

i. We also undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act1, 988”. 

j. Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to 
contract execution if we are awarded the contract, are listed below: 

Name and address of agent Amount Purpose of Commission or gratuity 
 
 

 

(if none, state “none”) 
 

Yours faithfully, 

 
Authorized Signatory: 

 
Name &Title of Signatory:   Name of Bidder:  ___________________ 

Present Communication Address: _____________________________________________________   

     Contact no.:  _________________ EmailID: _________________________________
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1. Cost of Bid Document 
 
Note: 
 
[Non submitting of cost of bid document shall summarily reject the bid without any communication 
to the bidder] 
 
 
Cost of Bid Document: As per ITB CL. 6.2 
 
Cost of Bidding document: Rs. 4000/-;Non-refundable, to be paid on-line through the e-
procurement portal.
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2. Qualification Information 

[The information shall be filled in by the Bidder in the following pages which shall be used for purpose of 

evaluation as provided for in Clauses 3 & 4 of the Instructions to Bidders.] 

1. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 
 
 

 

2. For Individual Bidders [Sub Clause ITB 4.3 (a) may be referred to] 

Constitution or legal status of Bidder: ______________________________ [Attach copy] 

Place of registration    :  __________________________________ 

Principal place of business :  ______________________________ 

Name of Authorized Signatory of Bid: ____________________________ 

Power of Attorney of Signatory of Bid: Attached / Not attached [Attach original document] 

3. Copies of reports on the financial standing of the Bidder, such as turnover statements as per IT return, 

Balance Sheet and Profit & Loss statements duly certified by the Chartered Accountants for the last 5(five) 

years as stated under Clause 4.5 A of BDS. 

(Sub Clause 4.3 (b) of Instructions to Bidders may be referred to) 

4. Total monetary value of Civil Engineering construction works performed in the last 5(five) years as stated 

under Clause 4.5 A of BDS and attached certificate from Charted Accountants. 

(Sub Clause 4.3 (c) of Instructions to Bidders may be referred to) 

Table_ FIN 3.1 
 

Financial Year Value of Works performed (in Rs. 
lakhs) 

  

  

  

  

  

  

5. Experience in works of a similar nature and size for each of the last five years, and details of works under 

way or contractually committed and clients who may be contacted for further information on those 

contracts. # 

(Sub Clause 4.3 (d) of Instructions to Bidders may be referred to) 

Table_EXP 3.2 

1. Experience in works of a similar nature and size: 
 

Project 

Name 

Details of 
the 

Employer
* 

Descr

iption 

of 

work 

Contract 

No. 

Value of 
contract 
(Rs. 
Lakhs) 

Date of 

Commen

cement 

Stipulated 
period of 
completion 

Actual 
date 

of 
comp
letion

* 

Remarks 
explaining 
reasons for 
delay 
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 Name: 

Address: 

Phone No.: 

E‐mail: 

       

         
         

# Immediately preceding the financial year in which bids are received. 

*Attach certificate (s) from the Engineer(s)‐in‐Charge, not below the rank of Executive Engineer 

b. Existing commitments and on-going works: Table: _EXP 3.3 
 

Descriptio

n of works 

Place & 

state 

Contract 

No. 

Name & 

Address of 

Employer. 

Value of 

Contract 

(Rs. Cr) 

Stipulated 

period of 

completion 

Value of 

works@ to be 

completed 

(Rs. Cr) 

Anticipated 

date of 

Completio
n 

1 2 3 4 5 6 7 8 

        

@Attach documentary evidence from the concerned authorities 

c. Works for which bids already submitted: Table: EXP 3.4 
 

Descriptio

n of works 

Place & 

state 

Name & 

Address of 

Employer. 

Estimated 

Value of 

Contract 

(Rs. Cr) 

Stipulate

d period 

of 

completio

n 

Date when 

decision is 

expected 

Remarks, if 

any 

1 2 3 4 5 6 7 

       

       

6. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit, etc. List them below and attach copies of support documents in the attached format provided in this 

Section. 

(Sub Clause 4.3 (e) of Instructions to Bidders may be referred to) 

7. Name, address, e-mail id, telephone and fax numbers of the Bidders' Bankers who may provide references if 

contacted by the Employer. 

Table FIN 3.5 

(Sub Clause 4.3 (f) of Instructions to Bidders may be referred to) 
 

Sl. No. Name of the 
Bank 

Addre
ss 

Telephone 
No. 

FAX 
no. 

e‐mail 
id 

1 2 3 4 5 6 

      

      

      

8. Information on litigation history in which the Bidder is involved Table_EXP 3.6 

(Sub Clause 4.3 (g) of Instructions to Bidders may be referred to) 
 

Other 

Part(ies) 

Employer Cause of Dispute Amount involved Remarks 
showing 

present status 
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9. Proposed subcontracts and firms involved. -Deleted 

(Sub Clause 4.3 (h) of Instructions to Bidders may be referred to) 
 

Section

s/ 

Items/ 

Nature 

of the 

works 

Value 

of the 

Propos

ed Sub 

Contra
ct 

Details of 

Subcontractor 

(Name, Address, 

Phone No., 

E‐mail 

id) 

Copies of 

Experienc

e 

Certificate 
@ in 

similar 
work 

Copies 

of valid 

license
%attac

hed 

Consent of 

the proposed 

Sub‐ 

Contractor+ 

attached 

   Yes/ No Yes/ 
No 

Yes/ No 

      

      

      

      

10. The proposed methodology and program of construction 

(Sub Clause 4.3 (i) of Instructions to Bidders may be referred to) 

i. Work Program Attached/Not Attached 

ii. Methodology Attached/Not Attached 

iii. Plan value Statement Attached/Not Attached 

iv. Details of Quarry Attached/Not Attached 

v. Environment Management Plan Attached/Not Attached 

11. Quantity Experience:  

Table_EXP 3.7  

[The Bidder must list all the information requested in the Sub Clause 4.5 A (c) of the Instructions to 

Bidders.] 
 

Sl. 

No. 

Item 

of 

Wor

k 

Minimum 
Requirement for the 

works 

Experience of the Bidder 

Quantity Unit Quantity Name of the 

Work 

where 
executed 

Documentary 
Evidence source 

(1) (2) (3) (4) (5) (6) (7) 

1 [……] [……] [……]    

2 [……] [……] [……]    

i. The items, quantities and units shall be specified by the Employer depending upon type of works 

requirement, in columns (2) to (4). (usually, 80% of the expected peak rate of construction) 

ii. The Bidder shall provide details of quantities and documentary evidence in support of execution of the 

quantities listed above, in columns (5) to (7). The certificate (s) must be from the Engineer(s)-in-Charge, 

not below the rank of Executive Engineer. 

12. Major items of construction equipment proposed to carry out the Contract: 

[The Bidder must list all the information requested below. Refer also to Sub Clause 4.5 B (a) of the 

Instructions to Bidders.] 

 

Table_EOP 3.8 
 

Not Applicable 
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Sl. 

No. 

Type of 

Equipment 

Minimum 

Requirement 

for the works 

Experience of the Bidder 

Nos. Capacity Nos. Capacity Registration
. 

No./ 
Identific

ation 
No. 

Owned/ 

Leased/ To be 

procured 

Condit
ion 

1 2 3 4 5 6 7 8 9 

1 Drilling 
Rig 

01       

2 Compress
or 

01       

3 Truck 01 10 
MT 

     

4 Water 
Tanker 

01 1000 
Liters 

     

i. The type and minimum numbers of key plants & equipment shall be specified by the Employer 

depending upon type of works requirement, in columns (2) to (4). 

ii. The Bidder shall provide documentary evidence in support of their possession of plants and 

equipment listed above, in columns (5) to (9). 

iii. For machineries/equipment to be used on lease basis, the bidder shall provide details of the lease 

agreement which shall form a part of the qualification of the bidder. 

iv. Machineries, older than 5 years or in poor working condition, shall be reconditioned/ repaired to 

improve the performance level. Such machinery shall pass the test of satisfactory performance by 

the Mechanical Engineer of the concerned Department. 

v. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No, 

Affidavit of correctness, undertakingregarding no relation certificate which are mandatory 

 

13. Qualifications and experience of key personnel proposed for administration and execution of the Contract. 

Table PER 3.9 

[The Bidder must list all the information requested below. Refer also to ITB Sub Clause 4.5 B (b)] 
 

Sl. 

No. 

Minimum Requirement of Contract Availability Proposals 

Position Qualification Experience Name Qualification Experience 

1 Site Manager BTech (Any 
branch), MBA  

2 Years    

2  Driller ITI/Diploma in 
Mech./ 
Automobile/ 
Drilling 
Technology 

3 Yrs    

3 Mechanic 
(Drilling 
Asst) 

ITI (Mech./ 
Automobiles/Dril
ling Tech) 

2 Years    

4 Work 
Supervisor 

Any graduate 
with 
management skill 

2 yrs    

i. The number and qualification of key personnel required for the work will be specified by the 

Employer before invitation of bid as per the requirement of the work. 

ii. The Bidder shall provide CVs of proposed personnel listed above. 
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iii. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No, 
Affidavit of correctness, undertakingregarding no relation certificate which are mandatory 

. 

 

Note: 

The Tables; 

Table FIN 3.1, Table_EXP 3.3, Table_EXP 3.4, Table FIN 3.5, Table FIN 3.6, Table_EXP 3.7, Table_EXP 

3.8, Table PER 3.9 

to be filled up by the bidder while submitting the bid to establish the qualification criteria of the bid. 

Bidder may fill up the format in the table itself or use the format in a separate page in the letter 

head of the Bidder. Bid reference number to be mentioned on each page. 
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4. Form of Bid-Securing Declaration 

Date: [insert date (as day, month and year)] 

Bid Identification No.: 07/GWDBPD/ARUA/2026-27 
To, 

The Deputy Director Geology 
GWD Division, Baripada 

 
We, the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported by a 

Bid‐Securing Declaration. 

2. We accept that we will automatically be suspended from being eligible for bidding in any 

contract with the Borrower for the period of time of [Three years] starting on [date of submission], if 

we are in breach of our obligation(s)under the bid conditions, because we: 

a. have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 

b. Having been notified of the acceptance of our Bid by the Employer during the period of 

bid validity,  

(i) fail or refuse to execute the Contract, if required, or 

(ii) fail or refuse to furnish the Performance Security, in accordance with the ITB. 

3. We understand this Bid‐Securing Declaration shall expire if we are not the successful Bidder, 

upon the earlier of  

(i) our receipt of your notification to us of the name of the successful Bidder; or  

(ii) twenty‐eight days after the expiration of our Bid. 

 

Signed: _______________________________________________ 

[insert signature of person whose name and capacity are shown] 

In the capacity of ________________________________________________________ 

[insert legal capacity of person signing the Bid‐Securing Declaration] 

Name: ________________________________________________ 

[insert complete name of person signing the Bid‐Securing Declaration] 

Duly authorized to sign the bid for and on behalf of: ______________________________________ [insert 

complete name of Bidder] 

Dated on day of  [insert date of signing] 

Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Bid‐Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid.] 
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5. Format for Evidence of Access to or Availability of Credit Facilities 

BANK CERTIFICATE 

 
This is to certify that M/s. …………………………… is a reputed company/ Firm with a good financial standing. 

If the contract for the work, namely “________________________________________________ [insert name of the 

work]” is awarded to the above firm, we shall be able to provide overdraft/ credit facilities to the extent 

of Rs. ______________________________________________ to meet their working capital requirements for executing 

the above contract. 

 
 
 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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6. Affidavit Regarding any Abandoned Works and Undertaking 

(Affidavit must be prepared clearly mentioning Bid Identification Number and name of the work) 
BID ID- 

                 WORK NAME- 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s........................................…… 
…………..……………………….. have abandoned any work nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department / 

Employer to verify this statement or regarding my(our) competence and general 

reputation. 

 
4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/Project implementing agency. 

 
 
 
 

(Signed by an Authorized Officer of the 

Firm) Name: 

Name of 

Firm 

DATE 

     Contact No. ___________________
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7. Statement of Ethical Conduct, Fraud and Corruption 

We, the under signed confirm in the preparation of our bid that: 

1. Neither we, nor any of our employees, associates, agents, shareholders, consultants, 

partners or their relatives or associates have any relationship that could be regarded as a 

conflict of interest as set out in the bidding document. 

2. Should we become aware of the potential for such a conflict will report it immediately to 

the procuring organization. 

3. That neither we, nor any of our employees, associates, agents, shareholders, partners 

consultants or their relatives or associates have entered into corrupt, fraudulent, coercive 

or collusive practices in respect of our bid or proposal. 

4. We understand our obligation to allow the Government of Odisha to inspect all records 

relating to the preparation of our bid and any contract that may result from such 

irrespective of if we are awarded a contract or not. 

5. In connection with this procurement exercise and any contract that is awarded to us as a 

result there of, no payments have been made or will be made by us, our associates, gents, 

shareholders, partners or their relatives or associates to any of the staffs, associates, 

consultants, employees or relatives of such who are involved with the procurement 

process, contract implementation, and the issuance of progress payment on behalf of the 

purchaser, client or employer. 

Signed: [signature of person authorized by the Bidder to sign the bid submission form and 

whose name and title are shown below] 

 
 

Name: [insert full name] 

 
 

Title: [insert official title] 

 
 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 
 

Dated on day of , [insert date of signing] 
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Bid Security (EMD) Bank Guarantee 

Bank's Name and Address of Issuing Branch or Office 
 

Beneficiary: .........................................name and address of Employer....................................... 

Date: ......................................................................................................................................................... 

Bid Security No.: .................................................................................................................................... 

We have been informed that....................name of the Bidder...................(herein after called “the 

Bidder”) has submitted to you its bid dated...........................(herein after called “the Bid”) for the execution 

of.........................name of Contract.......................under Invitation for Bids No 

.....................................("the IFB"). 

Furthermore, we understand that, according to one of your conditions, bids must be supported by a 

bid guarantee. 

At the request of the Bidder, we...............name of Bank hereby irrevocably undertake to 

Pay you any sum or sums not exceeding in total an amount of amount in figures 
.............................(...........................................amount in words ) upon receipt by us 

of your first demand in writing accompanied by a written statement stating that the Bidder is in 

breach of its obligation(s) under the bid conditions, because the Bidder: 

a) Has withdrawn its Bid during the period of bid validity including extended period of 

validity specified by the Bidder in the Form of Bid; 

b) Having been notified of the acceptance of its Bid by the Employer during the period of bid 

validity, (i) fails or refuses to execute the Contract Agreement, (ii) fails or refuses to furnish 

the performance security, in accordance with the ITB, or (iii) fails to deposit the required 

license fees with State Government to register itself as a special/ super class Contractor 

with Govt. of Odisha within 15(fifteen)days of issue of letter of acceptance of Bid. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of 

the Contract Agreement signed by the Bidder and the performance security issued to you upon the 

instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) 

our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) 

twenty-eight days beyond the validity of the bid including extended period of validity. 

Consequently, any demand for payment under this guarantee must be received by us at the office 

on or before that date. 

 
 

 
...........................Bank's seal and authorized signature(s) ........................... 
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SECTION – 3 

CONDITIONS OF CONTRACT 
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A. GENERAL 

1. Definitions 

1.1. Terms, which are defined in the Contract Data, are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities (BoQ). 

Compensation Events are those defined in Clause 44hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1. 

The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause2.3 below. 

The Contract Data defines the documents and other information, which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer. 

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial Bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date. 

Earned Value is the cumulative measure of the work performed expressed in monetary unit 

on any particular date. 

The Employer is the party who will employ the Contractor to carry out the works. 

The Engineer is the person named in the Contract Data (or any other competent person 

appointed and notified to the contractor to act in replacement of the Engineer) who is 

responsible for supervising the Contractor’s work, and administering the Contract. The 

“Engineer”, “Employer”, “Purchaser”, “Bid Inviting Officer (BIO)” shall have the same meaning 

with the same powers of functioning for this contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Employer by issuing an extension of 

time. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works. 

Planned value is the planned future expenditure for a period, i.e. for a month, a financial 

quarter, a year or the period or the total contract period. 

Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or 

chemical or biological function. 
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The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those, which were included in the Bidding documents and are 

factual interpretative reports about the surface and sub‐surface conditions at the site. 

Specification means the Specification of the works included in the Contract and any 

modification or addition made or approved by the Employer. 

The Start Date/Date of Commencement is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor, which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which changes the scope of the Works 

both in respect of increase or decrease of quantities, specifications and execution of new 

items. 

The Works are what the Contract requires the Contractor to construct, install, and turn over 

to the Employer, as defined in the Contract Data. 

The Routine Maintenance Works means the works required to be carried out by the 

Contractor between the commencement date and the date on which Taking Over Certificate is 

issued to keep the site in traffic worthy condition for movement of usual traffic as well as 

construction traffic. Routine Maintenance Works from part of works but are considered 

incidental to the works and are not separately paid for. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Employer will 

provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion date for the 

whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following order of priority: 

1. Agreement 

2. Letter of Acceptance, notice to proceed with the works 

3. Contractor 's Bid (Letter of Bid) 

4. Contract Data 

5. Conditions of Contract including Special Conditions of Contract 

6. Specifications 

7. Drawings 

8. Bill of quantities 

9. Any other Document (specified in the Contract Data) 

3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Engineer's Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 
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between the Employer and the Contractor in the role representing the Employer as per the 

provision of the contract. 

5. Delegation 

5.1. The Engineer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1. Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act). 

7. Sub-contracting 

7.1. The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, 

with the approval of the Engineer but may not assign the Contract without the approval of the 

Employer in writing. 

The Contractor shall not sub contract the whole of the works. 

7.2. If the contractor, beyond the above limit, proposes sub-contracting any part of the work 

during execution of works, because of some unforeseen circumstances to enable him to 

complete the work as per terms of the contract, the Engineer may consider the same for 

according approval. 

7.3. The contractor shall sub-contract for executing the specialized work portiononly15. 

7.4. Consent of the Engineer for sub-contracting shall not relieve the contractor from any liability 

or obligations under the contract and he shall be responsible for the acts, defaults and neglects 

of any sub-contractor, his agents or workmen as fully as if they were the acts, defaults or 

neglects of the contractor, his agents or workmen. 

7.5. The Engineer should justify in the consent whether (a) the circumstances warrant such sub-

contracting; and (b) the sub-contractors so proposed for the work possess the experience, 

qualification and equipment necessary for the job proposed to been trusted to the min 

proportion to the quantum of work to be sub-contracted. 

7.6. If payments are proposed to be made directly to that sub-contractor, this should be subject to 

specific authorization by the prime contractor. Any such arrangement does not alter the 

contractor’s liability or obligations under the contract. 

7.7. Before issuing a Payment Certificate to the Contractor, which includes an amount payable to a 

subcontractor, the Engineer may request the Contractor to supply reasonable evidence that 

the nominated Subcontractor has received all amounts due in accordance with previous 

Payment Certificates, less applicable deductions for retention or otherwise. 

8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other Contractors. The 

Contractor shall as refer to in the Contract Data, also provide facilities and services for them as 

described in the Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification. 

9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Engineer. 

9.2. The Engineer will approve any proposed replacement of key personnel only if their 
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qualifications, abilities, and relevant experience are substantially equal to or better than those 

of the personnel listed in the Schedule. 

9.3. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or his work force stating the reasons the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with the work in the Contract. 

10. Risks 

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contract or carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are 

a. in so far as they directly affect the execution of the works in the State of Odisha, the risks 

of war, hostilities, invasion, actofforeignenemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor's personnel), and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, 

b. use or occupation by the Employer of any part of the Permanent Works, except as may be 

specified in the Contract, 

c. a cause due solely due to the design of the works, other than the Contractor’s  
Design, or 

d. any operation of the forces of nature which is unforeseen able or against which an 

experienced contractor could not reasonably have been expected to have taken adequate 

preventative precautions. 

11.2. Rectification costs due to damage of works on account of Employer’s risks – If the works 

are damaged due to Employer’s risk as per Clause 11.1, a committee consisting of the 

Employer’s representative, Engineer’s representative and Contractor’s representative will 

carry out a detailed inspection of damaged works and prepare a detailed report of damages 

occurred. The Committee shall prepare detailed cost estimate as per BoQ rates of the works. A 

variation order shall be prepared for rectification of the damaged works giving the time frame 

for completion of the rectification. The cost of rectification shall be paid to the Contractor 

through interim payment certificate. 

12. Contractor's Risks 

12.1. The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-over Certificate is issued (Taking-over of the Works and 

Sections) for the Works, when responsibility for the care of the Works shall pass to the 

Employer. The Contractor is also responsible for the risks stated below: 

a. damage to or loss of any property, real or personal (other than the Works), to the extent 

that such damage or loss arises out of or in the course of or by reason of the Contractor’s 

design (if any), the execution and completion of the Works and the remedying of any 

defects; 

b. personal injury including deaths which arise during and in consequence of the 

performance of the Contract; 

c. all other risks other than the excepted risks stated in Clause11.1. 

13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

covers in two parts, i.e. (a) from the start date to the completion date, and (b) for the Defect 

Liability period, in the amounts and deductibles stated in the Contract Data for the following 

events which are due to the Contractor's risks: 

a. Loss of or damage to the Works, Plants and Materials; 
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b. Loss of or damage to Equipment; 

c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; 

d. Workman compensation policy to cover personal injury or death. 

13.2. Policies and Certificates for insurance shall be delivered by the Contractor to the Engineer’s 

approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage 

incurred. 

13.3. If the Contractor does not provide any of the policies and certificates required, the Employer 

may affect the insurance which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

13.4. Alterations to the terms of insurance shall not be made without the approval of the Employer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1. The Bidder, in preparing the Bid, shall rely on any site investigation reports supplemented by 

the Employer. (if required) 

14.2. Any discrepancy in the site investigation reports, arising during execution, shall be brought by 

the Contractor to the notice of the Engineer and shall be resolved amicably through mutual 

discussion. 

15. Queries about the Contract Data 

15.1. The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1  Commencement of the Works the Contractor shall commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the programme submitted by the 

Contractor, as updated with the approval of the Engineer. 

16.2 Construction of the Works 

The Contractor shall construct and install the Works in accordance with the approved 

Specifications and Drawings, and as per instructions of the Engineer. During continuance of 

the contract, the Contractor and his sub-contractors shall abide at all times by all existing 

labour enactments and rules, as mentioned in the Special Conditions of Contract. 

16.3 Protection of the environment 

The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or other resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or local authorities 

and any other law, by-law, regulations that may be passed or notification that maybe issued in 

this respect in future by the State or Central Government or the local authority. Salient 

features of some of the major laws that are applicable are provided in the Special Conditions 

of Contract. 

16.4 Non-performance of the routine maintenance works by the Contractor – In the event that 

the Contractor fails to carry out routine maintenance works as directed by Engineer’s 

representative within the reasonable time, it shall be deemed as a failure of the obligation by 

the Contractor. The Employer shall without prejudice to its rights under the Contract 
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including termination thereof, be entitled to undertake such maintenance works at the cost of 

the Contractor. The cost incurred by the Employer will be recovered from the Contractor 

through deduction from the interim payment certification of the Contractor. 

17 Completion of the Works 

17.1 The Contractor shall complete the Works by the intended date of completion. In case 

Extension of Time has been granted, the extended date of completion shall be considered. 

18 Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings. 

18.2 The Contractor shall be responsible for design and safety of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of 

the Temporary Works. 

18.4 The Contractor shall obtain approval from Third Parties to the design of the Temporary works 

where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

19 Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20 Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

21 Possession of the Site 

21.1 The Employer shall give the Contractor right of access to, and possession of, all parts of the 

Site within the time (or times) stated in the Contract Data. If possession of a part of the site is 

not given by the date stated in the Contract Data, the Employer shall give suitable extension of 

time for completion of work. The Employer shall not pay any compensation on this account 

except price adjustment as perclause47. 

22 Access to the Site 

22.1 The Contractor shall allow the Employer and any person authorized by the Employer access to 

the Site, to any place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which 

comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Employer or his authorized representative to inspect the 

Contractor's accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the Employer, if so required by the Employer. 

24 Disputes 

24.1 For the purpose of jurisdiction, in the event of disputes, if any, of the contract would be 

deemed to have been entered into within the State of Odisha and it is agreed that neither party 

to the Contract will be competent to bring a suit in regard to the matter by this contract at any 

place outside the State of Odisha. 
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25 Procedure for Disputes 

25.1 In case of Dispute or difference arising between the Employer and a Contractor relating to any 

matter arising out of or connected with this agreement, such disputes or difference shall be 

settled in accordance with the Arbitration and Conciliation Act, 1996, and details mentioned in 

the Special Conditions of Contract. 

25.2 The parties shall make efforts to agree on a Sole Arbitrator and only if such an attempt does 

not succeed, then the disputes shall be referred to Arbitration. 

26 Adjudicator 

26.1 No adjudicator shall be appointed for the purpose of dispute resolution. 

B. TIME CONTROL 

27 Programme 

27.1 Within 14 days of issue of letter of award of work, the successful bidder shall submit to the 

Employer detail work program including Environmental Management Plan for approval 

showing the general methods, arrangements, order and timing for all the activities in the 

Works along with quarterly planned value statement. 

27.2 An update of the Program shall be a program showing the actual progress achieved on each 

activity, the earned value and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

27.3   The contractor shall submit to the Engineer, for approval, an updated Program at   intervals 

no longer than the period of 90 days. If the Contractor does not submit an updated Program 

Within this period, the Engineer may withhold the amount of 2% of the next payment 

certificate amount and continue to withhold this amount until the next payment after the date 

on which the overdue program has been submitted. 

27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

28 Extension of the Intended Completion Date 

28.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost. 

28.2 The Employer shall decide whether and by how much to extend the Intended Completion Date 

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new Intended Completion 

Date. 

28.3 The Engineer shall, within 14 days of receiving full justification from the contractor for 

extension of Intended Completion Date, refer to the Employer his recommendation. The 

Employer shall in not more than 21 days communicate to the Engineer the Employer's 

decision. If the Employer fails to give his acceptance, the Engineer shall not grant the 

extension of time and the Contractor may refer the matter to the ArbitrationunderClause25. 

29 Acceleration-Deleted 

30 Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. 
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31 Management Meetings 

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and is to provide copies of 

his record to those attending the meeting and to the Employer. The responsibility of the 

parties for actions to be taken is to be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting. 

31.3 Progress Reports: The Contractor shall prepare and submit the monthly progress reports to 

the Engineer in two hard copies including soft copy. The first report shall cover the period up 

to the end of the first calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7 days after the last day of the period to which it 

relates. 

Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-over Certificate for the Works. 

Each report shall include: 

a. charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; 

b. photographs showing the status of progress of work on the Site; 

c. Status of mobilization of Contractor’s Personnel and Equipment; 

d. Copies of quality assurance documents, test results and certificates of Materials; 

e. List of early warning notices issued to the Engineer under Sub‐Clause32; 

f. safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 

g. Comparisons of actual and planned progress, with details of any events or circumstances 

which may jeopardize the completion in accordance with the Contract, and the measures 

being (or to be) adopted to overcome delays. 

32 Early Warning 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the work resulting delay in the execution. 

The Engineer may require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Completion Date. The estimate shall be prepared by the 

Contractor as soon as possible and submitted to the Engineer. 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved 

in the work and in carrying out any resulting instruction of the Engineer. 

32.3 Failure by the contractor to intimate and warn the Engineer about such events or 

circumstances shall forfeit the claim of the Contractor for time or cost compensation. 

C. QUALITY CONTROL 

33 Identifying Defects 

33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

33.2 The Contractor shall permit the Employer’s Technical auditor to check the Contractor’s work 
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and notify the Engineer and Contractor of any defects that are found. Such a check shall not 

affect the Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement. 

34 Tests 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

35 Correction of Defects 

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 

the length of time specified by the Engineer's notice. 

36 Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay 

this amount. 

36.2 Where in certain cases, the technical specifications provide for acceptance of works within 

specified tolerance limits at reduced rates, Engineer will certify payments to Contractor 

accordingly. 

 

D. COST CONTROL 

37 Bill of Quantities 

37.1 The Bill of Quantities contains items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work to be done at the rate in the Bill of Quantities for each item. 

38 Changes in the Quantities 

38.1 If the final quantity of the work done differs from the quantity provided in the Bill of 

Quantities for the particular item, by more than 25 percent and such change exceeds 1% of 

initial contract price; the Engineer shall adjust the rate to allow the change, duly deriving the 

rate asunder: 

a. Contract rate for the quantity up to 1.25 times the BOQ quantity 
b. For any item whose quantity exceeds beyond 1.25 times the quantity provided in the 

BOQ, the rate shall be as per the current Schedule of Rate for the quantity in excess of 1.25 

times the original quantity. 

38.2 The Engineer shall not adjust rates from changes in quantities if there by the initial contract 

price is exceeded by more than 5 percent, except with the prior approval of the Employer. 

38.3 If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost 

breakdown of any rate in the bill of quantities. 

39 . Variations 

39.1 Change in scope may include: 

a. Change in specifications of any item of works 

b. Omission/deletion of any item of work from the scope of work 

c. Any additional work which are not included in the scope of work including any additional 

test on completion 
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39.2   The Engineer may make modifications / alterations to the construction works at 

site (if necessary) before the issue of the completion certificate by giving an instruction to the 

contractor. The Contractor shall execute and be bound by each Variation issued; all variations 

shall be included in updated Programs produced by the Contractor. 

40. Payments to Variations 

40.1 If the work in the Variation corresponds with similar item in the Bill of Quantities, the rate in 

the bill of Quantities shall be used as base rate and rate for varied item to bearrived16. 

40.2 If the varied item is altogether a new item of work, then the rate for the item of work shall be 

derived and paid as per the current schedule of rate irrespective of the tender premium or 

discount. 

40.3 If the varied item is altogether a new item of work, which does not appear in the Schedule of 

Rates, then the rate for the item of work shall be derived and paid based on the minimum 

market rates of the materials, labor, and direct and indirect expenses constituting the item 

adopting the analysis of rates of MORTH/MoRD/CPWD, irrespective of the tender premium or 

discount. 

40.4 The contractor shall not be entitled to additional payment for costs which could have been 

avoided by giving early warning. 

40.5 Price adjustment shall be paid as perclause47. 

41. Cash Flow Forecasts 

41.1 The contractor shall submit a planned value statement along with the work programme for the 

full contract period containing cumulative future quarterly expenditures. 

41.2 The Contractor shall revise the work programme and update the quarterly planned value 

statement and submit it to the Engineer in the first week of every financial quarter. 

42. Payment Certificates 

42.1 The Contractor shall submit to the Engineer monthly priced statements of the completed and 

accepted work (mentioning the quantity against each item of work, rate as per contract 

agreement & amount). 

42.2 The Engineer shall check the Contractor's statement within 14 days and certify the amount to 

be paid to the Contractor as per contract payment schedule after taking into account any 

credit or debit for the month in question in respect of materials for the works in the relevant 

amounts and under conditions set forth in sub-clause 51 (3) of the Contract Data (Secured 

Advance), and recovery of advance payments. 

42.3 The value of work executed shall be determined by the Engineer. The value of work executed 

shall comprise the value of the quantities of the items as per the milestone and work 

programme attached to the contract. 

42.4 The Engineer shall maintain and update the earned value statement every month. 

42.5 The value of work executed shall include the valuation of Change in Scope (Variation) and 

Compensation Events, if any. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information. 

43. Payments 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries 

in terms of the contract and taxes at source, as applicable under the law. The Employer shall 

pay the Contractor the amounts certified by the Engineer within 28 days of each certificate. If 

the Employer makes a late payment, the Contractor shall be paid interest on the late payment 

in the next payment. Interest shall be calculated from the date by which the payment should 
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have been made up to the date when the late payment is made at 8% per annum. 

43.2 Items of the Works for which no rate or price has been entered in will not be paid by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 

44.1 The following are Compensation Events unless they are caused by the Contractor: 

a. The Employer does not give access to a part of the Site by the Site Possession Date stated 

in the Contract Data. 

b. The Employer modifies the schedule of other contractors in away which affects the work 

of the Contractor under the Contract. 

c. The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 

d. The Engineer instructs the Contractor to uncover or to carry out additional tests upon 

work which is then found to have no Defects. 

e. The Engineer does not approve for a Sub‐Contract to be let for more than15 days. 

f. Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of letter of acceptance from the information issued to bidders 

(including the site investigation reports), for information available publicly and from a 

visual inspection of the site. 

g. The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

employer, or additional work required for safety or other reasons. 

h. Other contractors, public authorities, utilities or the employer does not work within the 

dates and other constraints stated in the contract, and they cause delay or extra cost to 

the contractor. 

i. The advance payment is delayed, beyond 28 days after receipt of application and bank 

guarantee, and after getting confirmation from the issuing bank. 

j. The effect on the Contractor of any of the Employer’s Risks. 

k. The Engineer unreasonably delays issuing a Certificate of Completion. 

l. Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

44.2 If a Compensation Event would prevent the work being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 

whether and by how much the Intended Completion Date shall be extended. 

44.3 If a Compensation Event would cause additional cost, the Contract Price shall be increased. 

The Engineer shall treat the event as “variation” as per Clause no.39 & 40, and ascertain the 

additional cost. 

44.4 As soon as information demonstrating the effect of each Compensation Event up        on the 

Contractor’s forecast cost has been provided by the Contractor, it is to be assessed by the 

Engineer and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is 

deemed unreasonable, the Engineer shall adjust the Contract Price based on Engineer’s own 

forecast. The Engineer will assume that the Contractor will react competently and promptly to 

the event. 

44.5 The Contractor shall not be titled to compensation to the extent that the Employer's interests 

are adversely affected by the Contractor not having given early warning or not having 

cooperated with the Engineer. 

45 Tax 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive the GST, Royalty, Income 

Tax, Labour CESS and all other statutory taxes that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable law. 

46 Currencies 
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46.1 All payments shall be made-in Indian Rupees. 

47 Price Adjustment 

47.1 No Price adjustment shall be allowed during performance of the contract.  

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of such 

other rise or fall in costs. 

48 Retention 

48.1  The Employer shall retain from each payment due to the Contractor the proportion stated in 

the Contract Data until Completion of the whole of the works or settlement of final payment. 

48.2  On completion of the whole of the Works, half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 

certified that all Defects notified by the Engineer to the Contractor before the end of this 

period have been corrected. 

48.3 On completion of the whole works, the contractor may if desires substitute retention money 

with an "on demand" Bank guarantee. 

49 Liquidated Damages 

49.1   The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion 

Date (for the whole of the works or the milestone as stated in the contract data). The total 

amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 

Employer may deduct liquidated damages from payments due to the Contractor. 

49.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate. 

49.3  If the contractor fails to comply with the time for completion as stipulated in the tender, then 

the contractor shall pay to the employer the relevant sum stated in the Contract Data as 

Liquidated damages for such default and not as penalty for every day or part of day which 

shall elapse between relevant time for completion and the date stated in the taking over 

certificate of the whole of the works on the relevant section, subject to the limit stated in the 

contract data. 

49.4  The employer may, without prejudice to any other method of recovery deduct the amount of 

such damages from any money due or to become due to the contractor. Payment or deduction 

of liquidated damages shall not relieve the Contractor from his obligation to complete the 

work as per agreed construction program and milestones or from any other of the 

contractor’s obligations aliability under the contract. 

49.5  If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 

Taking-over Certificate has been issued for any part of the Works or of a Section, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 

shall, for any period of delay after the date stated in such Taking-over Certificate, and in the 

absence of alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or Section, as 

applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages 

and shall not affect the limit thereof. 

50 Bonus Payment-Deleted 

 

51 Advance Payment-Deleted 
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No Advance Payment for the work shall be Allowed. 

52.             

Securities 

52.1  The Performance Security shall be submitted to the Employer no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety 

acceptable to the Employer, and denominated in Indian Rupees. The Performance Security 

shall valid until a date 28 days from the date of completion of whole of the works, including 

the Defects Liabilities Period. 

53. Day Work 

 Deleted 

54.       Cost of Repairs 

54.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 

Contractor's cost if the loss or damage arises from the Contractor's acts or omissions including 

the situation as stipulated atCl.12. 

E. FINISHING THE CONTRACT 

55. Completion 

55.1  The Contractor shall request the Engineer to issue a Certificate of Completion of the Works 

and the Engineer will do so upon deciding that the Work is completed. 

56. Taking Over 

56.1  The Employer shall take over the Site and the Works within 7(seven) days of the Engineer 

issuing a certificate of Completion. 

57. Final Account 

The Contractor shall submit to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 

The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to 

the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. 

If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has 

been resubmitted, the Employer shall decide on the amount payable to the Contractor and issue 

a payment certificate, within 56 days of receiving the Contractor's revised account. 

 

58. As-Built Drawings and O&M Manuals 

58.1  - Deleted 

58.2 - Deleted. 

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

a. the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b. the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

c. the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
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breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

d. the Contractor does not maintain a security which is required; 

e. the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 

f. if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract, mentioned under Clause 63. 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether 

the breach is fundamental or not. 

59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site, as soon as reasonably possible. 

60. Payment upon Termination 

60.1  If the-Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done less advance payments 

received up to the date of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the percentage 

to apply to the work not completed as indicated in the Contract Data. Additional Liquidated 

Damages shall not apply. If the total amount due to the Employer exceeds any payment due to 

the Contractor, the difference shall be a debt payable to the Employer. 

60.2  If the Contract is terminated at the Employer's convenience or because of fundamental breach 

of contract by the Employer, the Engineer shall issue a certificate for the value of the work 

done, less advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per applicable law. 

No extra cost will be paid by the employer for expenditure towards removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works and the Contractor's 

costs of protecting and securing the Works. 

61. Property 

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer, if the Contract is terminated because of a contractor’s default. 

62. Release from Performance 

62.1  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made. 

63. Fraud and Corruption 

63.1  If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, 

coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, and the provisions of Clause 

59shall apply as if such expulsion had been made under Sub-Clause 59.5 [Termination by 

Employer]. 

63.2  Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that 

employee shall be removed in accordance with Clause 9. 

63.3 For the purposes of this Sub-Clause: 
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(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract 

execution; and 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Government of 

the benefits of free and open competition. 

(iii) “Collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party; 

(iv) “Coercive practice “is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party. 

 

***** 
For example, if BOQ rate is there for M20 grade concrete and if the varied item is M30 grade concrete, the rate shall be 
derived from the BOQ rate duly adding the cost of excess quantity of cement required for M30 grade concrete. 
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F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR (Clause16.2 of Conditions of Contract): 

1.1 Engagement of all Staff and Labor: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labor, local or other, and for their payment, housing, feeding and 

transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labor from time to time employed by the Contractor on the Site 

and such other information as the Engineer may require. 

1.2 Compliance with Labor Regulations: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing labor enactments and rules made there under, regulations, notifications and 

bye laws of the State or Central Government or local authority and any other labor law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labor law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labor laws that are applicable to construction 

industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, 

or for non-observance of the provisions stipulated in the notifications/bye 

Laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct any money due to the Contractor including his 

amount of performance security. The Employer/Engineer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

1.3 Salient Features of Some Major Labor Laws (Applicable to the establishments engaged in 

building and other construction work) 

1.3.1. Workmen Compensation Act 1923: The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

1.3.2. Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ 

service or more or on death the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing10 or more employees. 

1.3.3. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%. The benefits payable 

under the Act are: 

i. Pension or family pension on retirement or death, as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 
 

1.3.4. Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
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1.3.5. Contract Labor (Regulation & Abolition) Act 1970: The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law. 

The Principal Employer is required to take Certificate of Registration and the Contractor 

is required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labor. 

1.3.6. Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment 

is a scheduled employment. Construction of Buildings, Roads, and Runways are 

scheduled employments. 

1.3.7. Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

1.3.8. Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc. 

1.3.9. Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20or 

more employees. The Act provides for payments of annual bonus subject to a minimum 

of 8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3,500/- per 

month or less. The bonus to be paid to employees getting Rs. 2,500/-

permonthoraboveuptoRs.3,500/-per month shall be worked out by taking wages as Rs. 

2,500/- per month only. The Act does not apply to certain establishments. The newly set-

up establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 

1.3.10. Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

1.3.11. Industrial Employment (Standing Orders) Act1946: It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The Act provides for laying down rules governing the 

conditions of employment by the Employer on matters provided in the Act and get the 

same certified by the designated Authority. 

1.3.12. Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions 

of workmen and employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities. 

1.3.13. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes. 

Employment of Child Labour is prohibited in Building and Construction Industry. 

1.3.14. Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979: The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

up to the establishment and back, etc. 

1.3.15. The Building and Other Construction workers (Regulation of Employment and 
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Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who 

carry on any building or other construction work and employs 10 or more workers are 

covered under this Act. All such establishments are required to pay Cess at the rate not 

exceeding 1% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as Canteens, First-Aid facilities, 

Ambulance, Housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

1.3.16. Factories Act 1948: The Act lays down the procedure for approval at plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences 

to designated authorities. It is applicable to premises employing 10 persons or more 

with aid of power or 20 or more persons without the aid of power engaged in 

manufacturing process. 

2. PROTECTION OF ENVIRONMENT (Clause16.3 of Conditions of Contract): 

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or other resulting from pollution, 

noise or other causes arising as a consequence of his methods of operation. 

2.1 Salient features of some of the major Environmental Laws: 

2.1.1. The Water (Prevention and Control of Pollution) Act, 1974: This provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water.‘ Pollution ’means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such discharge 

of any sewage or trade effluent or of any other liquid, gaseous or solid substance into 

water(whether directly or indirectly)as may, or is likely to, create a nuisance or render 

such water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health or animals or 

plants or of aquatic organisms. 

2.1.2 The Air (prevention and Control of Pollution) Act, 1981: This provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend. 

2.1.3  The Environment (Protection) Act,1986: This provides for the protection and 

improvement of environment and for matters connected there with, and the prevention 

of hazards to human beings, other living creatures, plants and property. ‘Environment’ 

includes water, air and land and the inter-relationship which exists among and between 

water, air and land, and human being, other living creatures, plants, micro-organism 

and property. 

2.1.4 The Public Liability Insurance Act, 1991: This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and exceeding 

such quantity as may be specified by notification by the Central Government. 

3. ARBITRATION (Clause25.2 of Conditions of Contract) 

In case of dispute or difference arising between the Employer and the contractor relating to any 

matter arising out of or connected with this agreement, such disputes or difference shall be settled 

in accordance with the Arbitration and Conciliation Act, 1996. The parties shall make efforts to agree 

on a sole arbitrator and only if such an attempt does not succeed, then the disputes shall be referred 
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to Arbitration which is as under: 

i. For the value of Contracts up to Rs.5.00 crore, Sole Arbitrator will conduct hearings and publish 

Award. The Sole Arbitrator will be Superintending Engineer of another Circle office who is no 

way connected with the work, as indicated in the Contract Data. 

ii. For the value of Contracts above Rs.5.00 crore and up to Rs.25.00 cr., Sole Arbitrator will 

conduct hearings and publish Award. The Sole Arbitrator will be the Chief Engineer who is no 

way connected with the work other than the Chief Engineer, who is in charge of the work, as 

indicated in the Contract Data. 

iii. For the Contracts above Rs.25.00 crore 

a. Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the Employer 

and the Contractor and the third Arbitrator to be chosen by the two Arbitrators so 

appointed by the Parties to act as Presiding Arbitrator shall be considered. In case of 

failure of the two arbitrators appointed by the parties to reach upon a consensus within a 

period of 30 days from the appointment of the arbitrator appointed subsequently, the 

Presiding Arbitrator shall be appointed by the Secretary General, Indian Road Congress, 

New Delhi, India 

b. If one of the parties fails to appoint its arbitrator in pursuance of sub clause (a) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other 

party, then the Secretary, Indian Roads Congress, New Delhi, India shall appoint the 

arbitrator. A certified copy of the order of the Secretary General, Indian Roads Congress, 

New Delhi, India making such an appointment shall be furnished to each of the parties. 

c. Arbitration proceedings shall be held in Bhubaneswar, Odisha, India and the language of 

the arbitrator proceedings and that of all documents and communications between the 

parties shall be English. 

d. The decision of the majority of Arbitrators shall be final and binding upon both parties. 

The cost and expenses of Arbitration proceedings will be paid as determined by the 

arbitral tribunal. However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its proceedings as also the fees and expenses paid to the 

arbitrator appointed by such party or on its behalf shall be borne by each party itself. 

4. Abnormally Low Bid: 
  If the quoted bid is found to be abnormally low, the Employer may seek written 
clarification along with detailed rate analysis and justification from the bidder. If the 
justification is not found satisfactory, the Employer reserves the right to reject the bid 
without assigning any reason. 

. 

 

*****
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Sl. 
No. 

Item Sub‐Cl
ause 

Data 

1 The name and identification 
number of the Contract is 

1.1 Construction of‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
Bid Ref: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

2 Defects Liability Period 
from the date of 
certification of completion 
of Works. 

1.1, 35 365 days 

3 The Employer is 1.1 Name:   
Address:    Email:                                                    Ph:   
Authorized Representative of the Employer: 
Name:  
Address:   
Email:  
Ph :  

4 The Engineer is 1.1 Name:   
Address:    Email:                                                    Ph:   
Authorized Representative of the Engineer: 
Name:  
Address:   
Email:  
Ph :  

5 The Intended Completion 
Date for the construction 
works is 

1.1, 17, 
28 

[‐‐‐‐‐‐‐] months from the start date. 
Mile Stone Dates: 

1. Milestone 1 MonthsforSection1 

2. Milestone 2 MonthsforSection2 
3. … 
4. …. 

6 The Site is located at 1.1 [‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐] and as defined in 
the drawings enclosed separately 

7 The Start Date shall be 1.1 The date of issue of Notice to Proceed with the Work 

8 The Works consist of 1.1 The work shall be executed as per BOQ, Drawings and 
Technical Specifications. The work shall, interalia, 
include the following, as specified or as directed. Brief 
Details of the work is provided below17. 

Site Clearance, setting out & Layout, Drilling, 
excavation of recharge dug well, RCC ring fitting, 

Pipe lowering for recharge shaft, Filter bed 
preparation, RCC Platform construction, Fitting of 

metal Protection Box etc. complete. 
9 Additional documents that 

form part of the Contract 
2.3(9) 1. Work program 

2. Methodology 

3. Planned Value Statement 

4. Details of Quarry 

5. Environmental Management Plan 
[The Employer shall provide the details as per 
information’s provided in S ection2 for Sub Clause 
4.3(i)of the Instructions to Bidders.] 
6.Major items of construction equipment proposed to 

carry out the Contract 
[The Employer shall provide the details as per 
information’s provided inSection2 for Sub Clause 
4.5B(a)of the Instructions to Bidders.] 

   7. Qualifications and experience of key personnel 
proposed for administration and execution of the 
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Sl. 
No. 

Item Sub‐Cl
ause 

Data 

Contract. 
[The Employer shall provide the details as per 
information provided in Section2 for Sub Clause 
4.5B(b)of the Instructions to Bidders.] 

   8. Evidence of access to financial resources. 

9. Name, address, e-mail id, telephone and fax 
numbers of the Contractors' Bankers 

[Refer to the details as per information provided in 
Section2 for Sub Clause 4.3(e) &(f)of the Instructions to 
Bidders.] 

   10.Proposed sub-contractors 
[Refer to the details as per information provided in 
Section 2 for Sub Clause 4.3 (h) of the Instructions to 
Bidders. 

   11. Rate references & Indices for Price Adjustment on 
the Base Date 

[The Employer shall provide the details as per Section 1, 
Sub‐clause No. 13.5 of the Instructions to Bidders.] 

   12. The addendum if any 

13. The record of pre-award clarifications if any 

10 The language of the 
Contract documents is 

3.1 English 

11 The law which applies to 
the Contract is 

3.1 The laws of Union of India 

12 Engineer actions requiring 
Employers prior permission 

4.1 i. Approval of Sub-Contractor; 

ii. Issue of Variation Orders; 

iii. Revision of rates; 

iv. Extension of Time; 

v. Issue of completion of Works certificates; and 

vi. Issue of Performance Certificate. 
13 Limit of sub-contracting 7.1 Not Applicable 
14 Schedule of Other 

Contractors 
8.1  

[Details to be provided by the Employer] 
15 Insurance requirements are 13 a. The Contractor shall obtain insurance cover for a 

minimum of Rs. per occurrence. 

b. The insurance cover shall be taken initially for a 
minimum of four occurrences, which shall be 
revised whenever an event involving Contractor's 
liability and Plant and Materials for payment 
arises, and additional insurances shall be taken so 

   As to cover minimum four occurrences always. 

c. 0.2% of the Contract Amount shall be deducted in 
the event of failure to obtain the insurance by the 
contractor within 15 days of Start Date 

 
16 Site Investigation Report 14 [Details to be provided by the Employer] 

17 The Site Possession Date 
shall be: 

21.1 a. Part 1orSection1On   

b. Part 2orSection2On   

c. Part 3 or Section 3On   
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Sl. 
No. 

Item Sub‐Cl
ause 

Data 

18 Sole Arbitrator /Arbitral 
Tribunal 

25 The Superintending Engineer, ‐‐‐‐‐‐Circle/ Joint 
Director (Geology), …………………… shall Be the Sole 
Arbitrator, or 
The Chief Engineer……. shall be the Sole Arbitrator, or 
Arbitral Tribunal to be decided later. 
[Appropriate clause to be provided by the Employer] 

19 The amount to be withheld 
for late submission of an 
updated Program shall be 

27.3 Rs. Lakhs. 

20 The following events shall 
also be Compensation 
Events: 

44 a. Removal of underground utilities
detected subsequently 

b. Significant change in soil classification 

c. Seepage, erosion, landslide 

d. Restriction to access by civil, judiciary or military 
authority 

e. Presence of historical, religious or archaeological 
structures interfering the works 

21 Price adjustment 47 Price adjustment is not applicable. 
 

22 The proportion of payments 
retained (retention money) 
shall be 

48 a. 7.5%from each bill subject to a maximum of 5% of 
final contract price. 

b. This amount will be repaid to the Contractor as per 
Clause 48. 

23 The liquidated damages (LD) 
for delay in completion of the 
works 

49.1 a. The liquidated damages for whole of the works will 
be @0.05%of the initial Contract price rounded off 
to nearest thousand, per day. 

b. For sectional/milestone completion, LD will be 
recovered @ 0.05% of the initial Contract price for 
the particular section rounded off to nearest 
thousand, per day. 

c. The maximum amount of liquidated damages for 
the whole of the works is 10 percent of final 
contract price. 

24 Mobilization Advance 51.1 Deleted 
25 Equipment Advance 51.1 Deleted 
26 Secured advance for non-

perishable materials brought 
to site 

51.4  

27 Repayment of advance 
payment 

51.3 Deleted 

28 Repayment of secured 
advance 

51.4 Deleted 

29 The Securities shall be for the 
following minimum amounts 

52 i. Performance Security for 3 percent of the   
contract price, i.e. Rs ………… 

ii. Additional security for unbalanced bids, i.e. 
Rs……………. 

iii. The standard form of Performance Security 
acceptable to the Employer shall be an 
unconditional Bank Guarantee in the format as 
presented in Section 8. 

30 If “As Built” drawings & O&M 58.1  
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Sl. 
No. 

Item Sub‐Cl
ause 

Data 

Manual required Yes/ No 
 The date by which “as‐built” 

drawings & O&M Manual are 
required 

58.1 28 days prior to issue of certificate of completion of 
whole or section of the Work as the case may be for 
each work within the package. 

 Format for delivery of “As 
Built” drawings & O&M 
Manual 

58.1 In 2 sets of print and in compact disc (CD) 

31 The amount to be withheld 
for failing to supply “as built” 
drawings and/or operating 
and maintenance manuals by 
the date required 

58.2  
 
Rs. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐lakh. 

32 The following events shall 
also be fundamental breach of 
contract: 

59.2 1. The Contractor has contravened Sub‐clause 7 of 
GCC read with SCC and Clause 9.0of GCC. 

2. The contractor does not adhere to the agreed 
construction program and agreed environmental 
management plan (Clause 27 of GCC) and also fails 
to take satisfactory remedial action as per 
agreements reached in the management meetings 
(Clause31) for aperiodof60 days. 

3. The contractor fails to carry out the instructions of 
Engineer within a reasonable time determined by 
the Engineer in accordance with GCC Clause 
16.1and 23.1. 

33 The percentage to apply to 
the value of the work not 
completed representing the 
Employer's additional cost for 
completing the Works 

60 Shall be 20 percent. 

    

 

***** 
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Section-5: Technical Specifications 
 

1.0 General specifications; 

                Artificial Recharge to Underground Water (ARUA) refers to the process of augmenting 
groundwater resources by facilitating the percolation of surface water (runoff/overflow water of 
pond) into the subsurface aquifers through bore well or tube well under state sector scheme of 
DoWR, Odisha. All the recharge shaft constructed, will be provided with metal protective Chamber 
with locking system for protection of recharge shaft. The design of typical ARUA structure is 
shown in Drawings attached. 

 1.1  A recharge shaft is necessarily a bore well or tube well, constructed to facilitate entry of rain 
water directly into the aquifer system existing beneath the ground surface from the runoff water 
or the overflow water of pond  in order to improve the ground water level and ground water 
quality of the area. The aquifer system occurs in rock fractures (in hard rock formation) or sandy 
layers (in alluvial formation) below a few meters of overburden from ground surface. Thus, 
construction of recharge shaft will involve all the process which is involved in the construction of 
a bore hole inside a recharge dug well, construction of a RCC platform over the recharge dug well 
and provision of a metal Protection Chamber on the platform which will ensure protection of the 
structure.  

1.2  The sites for constructions of ARUA structures have been identified and are listed in table annexed 
which will be handed over by the department upon signing of contract agreement.  

1.3 Recharge shaft (Borehole) in All Types of formations:  

1.3.1 The list of bore hole sites, with depth are listed in the statement appended with locations.  The 
drawing indicating typical sections of the structures is shown as in Drawing. The process of 
construction of ARUA structure involve drilling of pilot hole up to the depth of over burden 
decided by site in charge/ Field official, lowering and fixing of a casing pipe with strainer (if 
required) and/or drilling a naked bore hole up to the specified depth. The casing pipe used for 
over burden will be as per the specifications given. The work also involves a suitable collection 
pipe installed from the over flow level of the pond to the recharge pit to safely divert and convey 
surplus surface water for groundwater rechrage. 

1.3.2 The estimated depth (average depth 30 meter) of these recharge shaft, have been fixed depending 
on the existing water level behavior of the area and the probable depth of occurrence of aquifer 
system in the areas around the location. Construction of one recharge shaft will include sinking of 
one dug well, drilling of one Bore hole inside a sinked recharge dug well involving all the process 
as stated in 1.3.0 in one continuous stretch beginning from drilling to fixing of a well cap, one 
platform and fixing one metal protection box around the recharge shaft. Therefore, once the 
contractor brings the drilling rig to the site, he will complete the construction of recharge shaft in 
one continuous process of drilling, pipe lowering, gravel packing etc. up to the fixing of the well 
cap. The contractor will immediately make arrangement for compressor and start developing the 
drilled bore hole till the sand free water discharge is ascertained by the Site In-charge/ Field 
official. Part work of the construction of recharge shaft is not allowed.  

 1.3.3 The contractor will deploy trained and experienced driller, skilled, strong and experienced drilling 
labours for drilling of Bore hole so that the work do not hamper. The contractor will deploy 
trained rig driver who can drive the rig clearly and safely and make it reach to the drilling spot. 
The contractor will insure all the labors, drillers, drivers etc. for life as well for minor/major 
accidents and also for any disability caused due to minor/major accident. The contractor produces 
the necessary papers of insurance before actual work is commenced. Starting work will not be 
allowed till necessary verification of insurance has been done for labors (men/women or labor of 
any other form). The GWD officer in charge will check and certify the authenticity and validity of 
insurance papers. If any wrong information is stated or used in case of insurance the whole 
responsibility will be on the contractor. 

1.3.4 The concerned Divisional Officer, GWD Division will give the depth of the Bore hole to the 

contractor in writing and the contractor will not drill more than the depth received from the 

concerned GWD Divisional Officer. The contractor will verify the exact location of the site and 

then deploy his rig. The contractor will clarify all doubts regarding the site location and depth and 

then deploy the rig for increasing or decreasing the depth of the Bore well with the site in charge/ 
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Field Official will seek timely permission of the GWD Divisional Officer, and convey the decision to 

the driller, contractor or his representative. 

1.3.5 The contractor will procure and stack material as per specification indicated. The contractor will 

clean the site, stack the material on site and then deploy the rig. The work will be carried out as 

per the specifications given in the following paragraphs. The contractor will keep working field 

book, rig log book, drilling log book, marked core/strata box, clear drinking water facility, first aid 

box, leak proof water tanker for drilling work and all necessary arrangements for smooth and 

healthy atmosphere at site. The contractor will keep perfect communication with site in-

charge/field official and the GWD Divisional Officer. If any dispute arises, decision of the GWD 

Divisional Officer concerned will be final for contractor for the payment towards the works. 

1.3.6 The contractor will deploy a suitable drilling rig at sites for completing the work successfully. The 
use of suitable compressor, casing pipe of requisite dia. and depth as specified and complete the 
recharge shaft. piezometer (borehole) to be ensured by the contractor. The contractor will make 
arrangement of sufficient drilling rods, drilling bits for rocky terrain, compressor of specified 
capacity, casing pipes, strainer pipes, drilling mud etc. and complete the work perfectly. 

 2.0 Technical Specifications of Materials  

 All materials used in the work shall be of best quality, conforming to relevant IS Specifications and 
as approved by the GWD Divisional Officer. Materials shall be tested wherever required; any 
rejected materials should be replaced by the contractor at his cost. 

  In this work following quantity of materials are required to be used, which should be brought by 
the contractor at his cost and no extra payment will be given for carting, loading, unloading, 
stacking etc. for the materials to be used in the construction of recharge shaft at various locations. 

 

 

Sl 
No. 

Materials Quantity/ 
Structure 

1. 

 

125 mm dia. 80 Sch. (ASTM1785D)   Plain PVC 
casing pipe   
                  a) without slots  
                  b) with slots 
150 mm. dia. G.I.  Pipe (IS 1239) 
PVC Pipe of 160 mm dia. (4kgf/cm2) 

 
26 m 
5 m 
0.30 m 
5 m 

2. MS Well Cap with protection chamber made with 
18 gauge steel with handle and locking 
arrangement  

MS Well Plug 

Manhole cover 

1 No. 

1 No. 

0.60 m x 0.60 m 
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3. (a)  Cement (Confirming to IS 8112/ IS1489) 
(b)  Sand (Confirming to IS 383) 
(c) Metal (12 & 40 mm graded) (Confirming to IS 

383) 
(e)  Steel HYSD Bars (Confirming to IS 1786) 
(f) Bricks (Confirming to IS 12894) 
(f) Bentonite  Powder 
(g) Tiles (as required) 
(h) RCC Rings of each 5ft dia. With 1 ft. height 

(Made up of 6mm dia MS rod) 
(i) Filter media include proper graded layers of  

40mm metal, 12mm chips and 6 to 10mm size 
pebbles/ gravels inside the recharge dug well.  

(j) Primer and weathered paint 
Any other as per requirement 

 As per 
requirement, 
specification and as 
specified in the 
BOQ.  

 

2.1 All materials required in these works shall be inspected by the GWD Divisional Officer, or his 
representative before the usage. Necessary testing certificates from testing laboratories certified 
by Government of ODISHA/ Government of India as per IS norms should be provided by the 
contractor at his own cost in case of pipe to be lowered in concerned pipe assembly. If no such 
testing certificate is produced by the contractor, The GWD Divisional Officer may get testing done 
at the expense of contractor, if need be, and as a result any delay in the work takes place, the 
employer will not be responsible for the same. 

3.0         Detailed Technical Specifications of Materials: 

3.1    125 mm Dia.  PVC Pipes: 

 As per requirement, specification and as specified in the BOQ. 

3.2         Construction of Recharge Shaft: 

3.2.1 Before drilling of bore site shall be cleared of vegetation and debris as per the requirement, 
specification and as specified in BOQ. 

3.2.2     In this contract a recharge shaft will mean a bore hole drilled inside a recharge dug well to a 
specified depth followed by all procedures for completion of the recharge shaft. The GWD 
Divisional Officer or his representative officer will declare the bore hole as a recharge shaft, 
increase its depth as per his decision based on the formation (Strata) at the site. In case of 
dispute about the type of strata that encounter during drilling the decision of the GWD 
Divisional Officer will be final and binding to the contractor for payments of the work.  

3.2.3     After receiving the completion certificate from the Site In-charge/Field official, the contractor will 
shift the rig, clear and clean the site and immediately will take up the work of Platform, 
recharge dug well, protection box etc. The contractor shall deploy suitable drilling rig with 
percussion movements and fitted with air compressor with capacity of 300/350 CFM with 150 
P.S.I. (per square inch). Contractor shall have to drill the pilot borehole of 150 mm dia. in over 
burden formation till hard rock is encountered. The depth of overburden will be decided by the 
Site in-charge/Field Official.  

3.2.4    The Site In charge/ Field Official will recommend casing pipe of 125 mm dia. as per the over burden 
thickness with inverted reducer at bottom to be used to protect filling of loose weathered 
materials, one meter of this casing pipes is to be kept above ground level. The top end of this pipe 
will be threaded on which well cap can be fixed. The Site In-charge/Field Official will inspect the 
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casing pipes before lowering. 

3.2.5 The lowering of casing pipe as specified shall be done in the presence of the Site Incharge/ Field 

Official, by joining the pipes circumstantially with threading uniformly size by using sockets. After 

lowering of casing pipes, the cement grouting should be provided around the pipes up to depth of 

about 1.0 mt. By pouring cement slurry around pipes. The bore should be kept idle for 3 to 4 hours 

to settle the cements slurry. After settlement of cement grouting the annular space around pipes 

should be filled up by sticky clay, up to ground level. 

3.2.6 The GWD Divisional Officer shall have the power to reduce or increase the depth as per 

hydrogeological conditions. Payment of excess or any item of work & materials shall be regulated 

as per approved prevailing SOR of Water Resources Department /Building Construction 

Department/ Drinking water and sanitation department of ODISHA. 

3.2.7 Samples of drill cuttings taken at every 3 mts or as per change of strata depth or shorter interval 

as per Site In-charge/Field Official instruction if strata change, shall be carefully preserved at site 

in strata box so that any dispute regarding strata for payments. 

3.2.8 After completion of drilling the recharge shaft shall be cleaned and developed by the air 

compressor till sand/rock cutting free discharge is obtained, to the satisfaction of the Site In-

charge/Field Official. The contractor should give perfect sounding of drilling depth before shifting 

of rig to representative of GWD Divisional Officer or the Site In-charge/Field Official. Other 

activities of the contract i.e. sinking of recharge dug well using RCC Rings, construction of RCC 

Platform, fixing of metal protection box etc. shall be taken up immediately by the contractor by 

informing the Site In-charge/Field Official. Once the drilling and other associated work is 

completed and the completion certificate will be obtained by the contractor from the Site In-

charge/Field Official and submitted to the Concerned GWD Divisional Officer. 

3.2.9 The measurement for the depth of the piezometer and pipes will be done by the Site In-charge/ 

Field Official and the contractor will be paid accordingly. If the depth of bore hole exceeds the 

specified depth the contractor will not be paid for the extra depth. 

3.3 Construction of Platform and pavement with Protection Chamber (As Per Drawing) 

3.3.1  Platform and pavement  

Earth work excavation in stony earth and gravel mixed with stone and boulder not 
exceeding on 0.014 cum in volume within 50 m initial lead and 1.5m initial lift including 
rough dressing and breaking clods and max. 5 cm to 7 cm and lying in layer not exceed 0.3 
m in depth as per Specification approved by the department.  

Filling the F & P with sand well-watered and rammed etc. complete 

Cement concrete (1:3:6) with 40 mm. size H.G. Metal - 

Rigid smooth centering, shuttering for RCC Work - 

C.C. (1:1.5:3) with 12 mm. size crusher broken granite chips including cost, carriage, 
royalty of all materials and all labour charges etc. complete 

Supplying & fitting of 5/8 " x 6" size Steel Nut bolts - 

12 mm. thick cement plaster over brick work in C.M. (1:6) including cost, carriage, royalty 
& all labour charges etc. complete. 

Fitting of Chequered tiles on floor on 25 mm thick bed of cement mortar 1:1 including cost, 
carriage, royalty of all materials & all labour charges etc. complete 

Primer one coat over wall surface including cost, carriage, taxes & all labour charges etc.  

Wall painting two coats with weather paint of approved shade on wall surface - 

 

3.3.2  Protection Chamber 

Protection Chamber for the recharge shaft at all locations is to be supplied and fixed at all the sites 
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as per requirement, specifications and as specified in the BOQ. 

3.4       Construction of Recharge Pit: 

Providing and installation of recharge pit constructed with precast RCC well rings of approved size 
and thickness, placed concentrically and vertically to form the shaft, including excavation, bed 
preparation, joint sealing and all necessary works complete as per approved drawings, specification 
and BOQ including filling with graded filter media within well rings to facilitate quality groundwater 
recharge. 

The internal diameter of Pre-Casted RCC Ring will be of 1500mm with height 300mm, wall 
thickness of 80 mm & reinforced with 6mm dia. MS rod. M15 (1:2:4) concrete mix to be used for 
making RCC Ring. 

3.5      Filter Media: 

            Providing and laying of filter media in the recharge pit using graded materials, as indicated in the BOQ 
 
Supplying & spreading of 40mm metal for filter in recharge pit including cost, conveyance, 
royalty etc complete.                                             

 
Supplying & spreading of 12 mm chips for filter in recharge pit including cost, conveyance, 
royalty etc complete.                                             

Supplying & spreading of filter media (Pebbles/Gravel) of 6mm to 10 mm size 

 

3.6      160 mm PVC Pipe Connection and construction of Guard Wall: 

The 160 mm dia PVC pipe (4 kg/cm²) conforming to IS 4985 shall form an integral part of the 
recharge shaft system, conveying collected surface runoff from the catchment to the recharge pit 
through a properly designed inlet arrangement. The pipe shall be laid to the required line, level and 
gradient to ensure smooth gravity flow and shall discharge water into the filter media zone for 
effective filtration and groundwater recharge. The pipe shall be securely supported and protected 
within the guard wall structure, with necessary openings provided during construction and the 
annular space properly sealed with cement mortar to prevent leakage and ingress of soil. The guard 
wall shall provide structural stability and protection against external damage, ensuring safe, 
durable and efficient functioning of the recharge system, complete in all respects as per the 
direction of the GWD Divisional Officer. 

3.7       Dewatering, Bore Stabilization using Bentonite, and Cleaning Operations 

3.7.1   Dewatering of excavation and bore shall be carried out as required during the execution of the work 
to keep the foundation and drilling area dry and workable, using suitable pumps and equipment, 
and disposing of water away from the site without causing inconvenience or damage to nearby 
structures.  

3.7.2  During drilling of the bore, bentonite powder of approved quality shall be used, where necessary, 
for stabilization of bore walls and prevention of collapse, by preparing and maintaining suitable 
drilling slurry as per site conditions.  

3.7.3   After completion of installation of casing pipe and filter media, the entire system shall be thoroughly 
washed and cleaned by flushing with clean water to remove fine particles, drilling residue, and any 
obstruction, ensuring proper flow and effective functioning of the recharge shaft. All operations 
shall be carried out as per the direction of the GWD Divisional Officer. 

 

3.8    Drilling beyond Specified Depth and Abandoning Drilling work: 

a) No drilling beyond the depth mentioned in the tender shall be done without prior written 
instructions of the GWD Divisional Officer or Site In-charge/Field Official. The GWD Divisional 
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Officer shall have the power to reduce or increase the depth of the recharge shaft by 10% of the 
shaft. Payment of excess work shall be regulated as per tendered rate for the estimated depth. 

b) If the work of recharge shaft cannot be completed because of any fault on the part of the 
contractor and work has to be abandoned at that stage, because of faulty workmanship or 
negligence of the agency, no payment shall be made. 

c) However, if the failure of the recharge shaft is due to local hydrogeological conditions and after 

lowering of pipes, the GWD Divisional Officer may declare the recharge shaft as failure and the 

contractor is not responsible, in that event full payment will be made as per tendered rates. 

d) If the failure of the recharge shaft is due to local hydrogeological conditions and pipes are not to 

be lowered, the agency would be paid for the work done by them as per tendered rates.  

 
 
 

Divisional Officer,  
GWD Division, Baripada 
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SECTION – 6 

DRAWINGS 

 
To be included as per Detailed Design Report 
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SCHEMATIC DIAGRAM OF RECHARGE SHAFT UNDERT ARUA SCHEME(For 2 Nos. Recharge Shaft 
in a Pond/Tank): 
 

 
 
 
SCHEMATIC DIAGRAM OF RECHARGE SHAFT UNDERT ARUA SCHEME(For 1 Nos. Recharge Shaft 
in a Pond/Tank): 
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LIST OF SITES 

 

Sl. No Block 
Gram 

Panchayat 
Name of the Pond 

No.of Recharge 

Shaft 

1 Badasahi Joginuagan Chunabhati Pokhari,Kainfulia 2 

2 Badasahi Joginuagan Jahira Bandha,Pathara 2 

3 

Badasahi Joginuagan Sunamunhi Ghadaghandi 

Bandha,Barihapal 1 
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SECTION – 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specification and Drawings. 

2. The Quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment with be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at 

the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at 

such rates and prices at the Engineer may fix with in the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labor, supervision, 

materials, erection, “maintenance, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out or implied in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 
5. A rate of price shall be entered against each item in the Bill of Quantities, whether quantities are 

stated or not. The cost of Items against which the Contractor has failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

6. The whole cost of complying with provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering rates of prices against each item in the Bill of 

Quantities. 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole 

or in part at the direction and discretion of the Engineer. 

9. The method of measurement of completed work for payment shall be in accordance with 

specification of Road and Bridge Works published by the Ministry of Surface Transport(edition). 

10. Any arithmetic errors in computation or summation will be corrected by the Employer as follows: 

a. Where there is a discrepancy between amounts in figures and in words, the amount in words 

will govern: and 

b. Where there is a discrepancy between the unit rate and the total amount derived from the 

multiplication of the unit price and the quantity, the unit rate as quoted will govern, unless in 

the opinion of the Employer, there is an obviously gross misplacement of the Decimal point in 

the unit price, in which event the total amount as quoted will govern and the unit rate will be 

corrected. 

11. Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the use of 

metal wedges and sledge hammers, or the use of compressed air drilling for its removal, and 

which cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted 

heavy duty ripper. 

Note: 

1. Item for which no rate or price has been entered in will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the bill of quantities. 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee. 
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Name of Work: Construction of 05 Nos. Of Recharge Shaft  in Badasahi Block of Mayurbhanj District under 
ARUA scheme for the FY:2026-27 

Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate 
AMOUNT 

1 2 3 4 5 6 

1 Site clearance for cutting bushes cleaning the sites etc 
complete.  1125 Sqm. 2.86 3217.50 

2 Drilling of Tubewell 240mm dia to accommodate 125 mm. 
dia PVC Casing Pipe & gravel of 6 mm to 10 mm size 150 Mtr. 830.00 124500.00 

3 Supplying  & lowering of 125 mm dia PVC casing pipe  
without slots in perfectly vertical position including cost of 
pipe etc complete 130 Mtr. 1063.20 138216.00 

4 Supplying & lowering of 125 mm dia PVC casing pipe  with  
slots in perfectly vertical position including cost of pipe etc 
complete 25 Mtr. 1074.70 26867.50 

5 Supplying & fitting of 150 mm. dia ( IS 1239) GI Pipe 1.5 Mtr. 1673.70 2510.55 

6 Earth work in excavation of foundation trenches in hard soil 
within initial lift of 1.50 mtr. and depositing the excavated 
materials away from worksite within 50 mtr.initial lead 
including dressing and levelling the bed etc. as per the 
direction of Engineer-in-Charge. 22.1 Cum 282.89 6251.87 

7 Earth work in excavation of foundation trenches in hard soil 
within initial lift of 1.50 mtr. and depositing the excavated 
materials away from worksite within 50 mtr.initial lead 
including dressing and levelling the bed etc. as per the 
direction of Engineer-in-Charge.a) 2nd depth - 17.4 Cum 458.06 7970.24 

8 Earth work in excavation of foundation trenches in hard soil 
within initial lift of 1.50 mtr. and depositing the excavated 
materials away from worksite within 50 mtr.initial lead 
including dressing and levelling the bed etc. as per the 
direction of Engineer-in-Charge.b) 3rd depth - 0.6 Cum 621.98 373.19 

9 Filling the F & P with sand well watered and rammed etc 
complete 0.9 Cum 848.85 763.97 

10 
C.C. (1:3:6) with 40 mm. size crusher broken granite chips in 
platform including cost, carriage, royalty of all materials and 
all labour charges  etc complete  0.95 Cum 6558.42 6230.50 

11 Supplying & spreading of  40mm metal for filter in  recharge 
pit including cost, conveyance, royalty etc complete.                                             2.7 Cum 2548.71 6881.52 

12 Supplying & spreading of 12 mm chips for filter in  recharge 
pit including cost, conveyance, royalty etc complete.                                             2.25 Cum 2987.51 6721.90 

13 Supplying & spreading of filter media (Pebbles/Gravel) 6mm 
to 10 mm size 1.8 Cum 2980.50 5364.90 

14 Lying of R C C Ring 5ft dia. made up of  6 mm dia MS rod for 
storage cum recharge pit including cost, transporting etc 
complete. 60 No 1400.00 84000.00 

15 Fly ash Brick masonry in C.M (1:6) including cost, carriage, 
royalty of all materials & labour charges etc. complete. 9.85 Cum 5836.87 57493.17 

16 Rigid smooth Centering,shuttering work for RCC work -  24.5 Sqm. 770.59 18879.46 

17 Cement concrete (1:1.5:3) with 12mm. Size H.G. C.B. chips 
for RCC works including all cost, conveyance , royalty of 
materials etc. complete.  3 Cum 9072.77 27218.31 

18 Supplying, cutting, bending and binding of HYSD bars for 
reinforcement including cost of binding wire etc. complete.  2.4 qtl 9547.21 22913.30 
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19 12 mm. thick cement plaster over brick work in C.M. (1:6) 42.75 Sqm. 198.27 8476.04 

20 Fitting of Chequered tiles on floor on 25 mm thick bed of 
cement mortar 1:1 including cost, carriage, royalty of all 
materials & all labour charges etc. complete. 29.75 Sqm. 1099.01 32695.55 

21 Primer one coat over wall surface - 42.75 Sqm. 81.81 3497.38 

22 Wall painting two coats with weather paint of approved 
shade on wall surface - 42.75 Sqm. 98.70 4219.43 

23 Supplying & fitting  of Manhole  cover of size  0.60x0.60 m 
with locking arrangement 5 No 3000.00 15000.00 

24 Filling foundation and plinth with excavated materils 
including well watered and rammed with all labour, T&P 
etc. complete as per the direction of Engineer-in-charge. 13.35 Cum 157.16 2098.09 

25 Supplying  & laying & fixing of  160  mm (OD) PVC Pipes (4 
kg /cm2) of  Including all cost for socket, bend, solvent. 
transportation of pipes etc complete .    25 Mtr. 1061.14 26528.50 

26 Supplying &  fitting of  MS  well  Cap 5 No 500.00 2500.00 

27 Fabrication, Carraige & Installation of Protection Chamber 
made of 18 gauge steel with handle & locking arrangements 
including denting, priming & colouring  with writing of well 
id  &  other  deptt. information  etc. 3 No 15000.00 45000.00 

28 Washing & Cleaning /No 5 No 3511.00 17555.00 
29 Provision for dewatering by Pump 5 Hr 1000.00 5000.00 

30 Bentonite powder 12.5 qtl 337.87 4223.38 

31 Supplying &  fitting of  5" dia MS  well plug 5 No 500.00 2500.00 

  TOTAL      Rs. 715667.22 

  OR SAY     Rs. 7,16,000 

RUPEES SEVEN LAKH SIXTEEN THOUSAND ONLY 
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SECTION – 8 

SECURITIES AND OTHER FORMS 

● Performance Bank Guarantee 

● Bank Guarantee for Advance Payment Letter of Acceptance 

● Agreement form 

● Notice to Proceed with the Work 

● Check-List 
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 PERFORMANCE BANK GUARANTEE 

 
To 

 [Name of Employer] 

 [Address of Employer] 
 
 

 
 

WHEREAS  [name and address of Contractor] (here 

after called “the Contractor”) hasundertaken, in pursuance of Contract No. dated to execute  [name of Contract and brief description of Works] (herein after called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

ANDWHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we here by affirm that we are the Guarantor and responsible to you on 

Behalf of the Contractor, up to a total of [amount of 

Guarantee] *  (in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

your first written demand and without cavilor argument, any sum or sums within the limits of

 [amount of guarantee] as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under this 

guarantee, and we here by waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 

Period.

 

Signature and Seal of the 

guarantor  Name 

of Bank    Address    Date  

 
 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 

Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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(Letter head paper of the Employer) 

Letter of Acceptance 

 [date] 
 

 
To: (address of  the  Contractor) 

 
Dear Sir(s) 

 
This is to notify you that your Bid dated for execution of the 

 [Name of the contract and identification number, as given in the 

Instructions to Bidders] for the Contract Price of Rupees  

We note that as per bid, you do not intend to subcontract any component of work (Or) 

We note that as per bid, you propose to employ as sub-

contractor for executing  

(Delete whichever is not applicable) 

You are hereby requested to furnish Performance Security and Additional Performance 

Security (if any) in the form detailedinPara34.1of ITB for an amount of Rs .............................................. within 

21days of the receipt of this letter of acceptance and sign the contract failing which action as stated in 
Para34.3of ITB will be taken. 

We have reviewed the construction methodology submitted by you a long with the bid in response to 

ITB Clause 4.3[k] and our comments are given in the attachment. You are requested to submit a revised 

program including environmental management plan asperClause27of Conditions of Contract within 14 

days of receipt of this letter. 

 

 
Yours faithfully, 

 

 
Authorized Signature 

Name and Title of Signatory Name of Agency 
 
 
 
 

 

1Delete 

“correctedand"or"andmodified“ifonlyoneofthesectionsapplies.Delete"ascorrectedandmodifiedin 

accordance with the Instructionsto Bidders" if corrections or modifications have not been affected. 

2TobeusedonlyiftheContractordisagreesinhisBidwiththeAdjudicatorproposedbytheEmployerinthe “Instructions 

toBidders."



75 
 

 

 

 

Contract Agreement Form 

 
This agreement, made the day of  month of 2026, 

between  [name and address of Employer] (hereinafter called 

“the Employer)”of the one part and [name and address of contractor] (herein after called “the 

Contractor”)of the other part. 

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and 

identification number of Contract] (herein after called (“the Works”) and the Employer has accepted 

the Bid by the Contractor for the execution and completion of such Works and the remedying of any 

defects therein, at a contract price of Rs....................................... 

NOW THIS AGREEMENT WITNESSET has follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as herein after 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sumas may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

i. Letter of Acceptance 

ii. Notice to proceed with the works 

iii. Contractor’s Bid 

iv. Contract Data 

v. Conditions of Contract (including Special Conditions of Contract) 

vi. Specifications 

vii. Drawings 

viii. Bill of Quantities (Optional) 

ix. Payment Schedule and 

x. Any other document listed in the Contract Data as forming part of the contract. 

In witness where of the parties there to have caused this Agreement to be executed the day and year 

first before written. 

The Common Seal of was here unto affixed in the presence of: Signed, Sealed and Delivered by the said 

 

In the presence of: 

Binding Signature of Employer  

Binding Signature of Contractor   
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Notice to proceed with the work 

[Letter head of the Employer] 

 
—————[date] 

To 

 
[Name and address of the Contractor] 

—————————————— 

—————————————— 

 
Dear Sirs: 
 
Pursuant to your furnishing the performance security [and additional performance security] as stipulated 

in ITB clause 34 and signing of the contract agreement on [date]for the work “[insert name of the work]”at 

the Contract Price of Rs. [ ], you are hereby instructed to 

proceed with the execution of the said works in accordance with the contract documents. 

 
 
 

 
Yours faithfully, 

 
[Signature, name and title of signatory  

authorized to sign on behalf of Employer] 
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CHECK-LISTFORBIDSUBMISSION 

(Tickwhereapplicable) 
 

Sn Particulars Bid Doc Ref Submitted 

(Yes/No) 

1 Contractor’s RC  (Yes/No) 

2 Affidavit for Correctness of Information in the Bid  (Yes/No) 

3 PoA  for signing the Bid  (Yes/No) 

4 No Relationship Certificate  (Yes/No) 

5 Contractor’s Bid(Letter of Bid)  (Yes/No) 

6 Bid Security(EMD)  (Yes/No) 

7 Bid Securing Declaration  (Yes/No) 

8 Turn over Certificate from CA.  (Yes/No) 

9 Table-FIN3.1:MonetaryValueofCivilEngineering 

Construction Work 

 (Yes/No) 

10 Table-EXP3.2:Experience in Works of Similar Nature and Size  (Yes/No) 

11 Table-EXP3.3:Existing Commitment and On-going Works  (Yes/No) 

12 Table-EXP3.4:Works for which Bids already submitted  (Yes/No) 

13 Table-FIN3.5:Name,Address,emailID,telephoneno.of 

Bankers who may provide references if contacted by the Employer 

 (Yes/No) 

14 Table-FIN3.6:InformationonLitigationhistoryinwhich 

Bidder is involved 

 (Yes/No) 

15 Table-EXP3.7:MinimumQtyofItemexecutedinanyONE 

Year 

 (Yes/No) 

16 Table-EQP3.8:ListofEquipmentpossessed/leased for the 

Work 

 (Yes/No) 

17 Table-PER3.9:List of Key personnel of the bidder  (Yes/No) 

18 Evidence of Availability of Credit Facility from Bank  (Yes/No) 

19 Affidavit regarding any Abandoned Work & Undertaking  (Yes/No) 

20 Statement of Ethical Conduct, Fraud & Corruption  (Yes/No) 

21 Contract data filled up?  (Yes/No) 

22 BoQ Filled up and uploaded?  (Yes/No) 

23 Cost of Bid document remitted?  (Yes/No) 

24 Entire Bid document down loaded, signed& stamped, 

Scanned and uploaded? 

 (Yes/No) 
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