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GOVERNMENT OF ODISHA
WATER RESOURCES DEPARTMENT
DIRECTORATE OF GROUND WATER DEVELOPMENT: ODISHA

STANDARD BIDDING DOCUMENT

Through e-Procurement for works

E- Procurement Notice No.:1907 /GWD, Date: 23/10/2026

Bid Identification No.:19/GWDBPD/ARUA/2026-27

Name of the Work:

Construction of 11(Eleven) nos of Recharge Shafts in
Bahanaga Block of Baleshwar District under ARUA
Scheme for the FY 2026-27.

Bid Inviting Officer (BIO)

@g-ﬁsggggg\%gl diag DEPARTMENT OF WATER RESOURCES
< OFFICE OF THE DEPUTY DIRECTOR GEOLOGY
YERERATAREIE, fIdel GWD DIVISION BARIPADA
219/641-8eg9, S199Q, AYNQGEE SlI- AT/PO- TAKATPUR, BARIPADA, MAYURBHAN]J-
9890060 757003

Email-srgeologistbaripada@gmail.com
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Sl Items Details

No.

. |Construction of 11(Eleven) nos of
" Recharge Shafts in Bahanaga Block of
Baleshwar District under ARUA Scheme
for the FY 2026-27.

1. | Name of Work

2. | Bid Identification No. (BIN) : 19/GWDBPD/ARUA /2026-27

3. | Estimated Cost Put to Bid : | Rs.15,72,000.00 (Without GST)

4. | Period of Completion : | 60(SIXTY) Days

5. | Availability of Bid Document on e-
From 30/10/2026; 10:00 Hrs

Procurement Portal? To 13/11/2026; 17:00 Hrs

6. | Last Date and Time for

Submission of Bids? Date :13/11/2026; Time:17:00 Hrs.

7. | Time and Date of Opening of Bids* | : | Date: 16/11/2026; Time:10:00 Hrs.

Online in the 0/0 the Deputy Director,

8. | Pl f Openi f Bid :
ace o7 VPEnIng o1 B19% Geology, GWD Division, Baripada

9. | Bid Inviting Officer (BIO) : Deputy Director Geology, GWD Division,
Baripada
10.| Bid Security (EMD) Amount : | Bid Security/EMD: Rs.16,000/-

1. Bids shall have to be downloaded from the website; https://tendersodisha.gov.in by the bidders.

2. The bidder shall upload the completed bids on the e-procurement portal using their digital
signature certificate and user ID, addressed to the Bid Inviting Officer in the manner described
under Instruction to Bidders, Section 1 of Bid Documents on or before the stipulated date & time.
The date and time of bid submission shall remain unaltered even if the specified date for the
submission of bids is declared as a holiday for the Bid Inviting Officer.

3. In the event of the specified date of opening of bids being declared a holiday for the Purchaser, the
bids shall be opened on the next working day at the same time and venue.

N.B.- Any addendum/corrigendum/cancellation of tender will be published in the Government Website
www.tendersodisha.gov.in

-Sd-
Deputy Director Geology
GWD Division Baripada
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GOVERNMENT OF ODISHA
WATER RESOURCES DEPARTMENT
DIRECTORATE OF GROUND WATER DEVELOPMENT: ODISHA
Office of the Deputy Director Geology, GWD Division, Baripada

INVITATIONS FOR BIDS (IFB)

“e” Procurement Notice No.: 1907 /GWD

Date: 23/10/2026

Bid Identification No.19/GWDBPD/ARUA/2026-27

The Employer, the Deputy Director, Geology, GWD Division, Baripada, At/Po- Takatpur,

Baripada, Mayurbhanj-757003 on behalf of Governor of Odisha invites bids from bidders Class “C”

registered with the State Governments and bidders of equivalent Grade/Class registered with

Central Government/ MES /Railways for the construction of works detailed in the table below.
TABLE

Sl

No.

Name of the work

Value of
the work
[ Rs.]

Bid
Security
(Rs.)

Cost of bid
document
(Rs)

Period of
Completion

Construction of 11(Eleven)
nos of Recharge Shafts in
Bahanaga Block off
Baleshwar District under
ARUA Scheme for the FY|
2026-27.

15.72
Lakhs

(Without
GST)

Rs. 16,000/-

Rs. 6000.00

60(SIXTY) Days

The Bid documents consisting of Information to Bidders (ITB), Bid Data Sheet (BDS), Information
and Documents to be furnished along with the Bid, General & Special Conditions of Contract,
Contract Data, Drawings, Specifications, the schedule of quantities and set of terms and conditions of
contract and other necessary documents will be published and appear in the “latest active tenders”
in the website: https://tendersodisha.gov.in from 30/10/2026, 10:00 Hrs. The Bidders can
download the bid documents after the due date and time for sale.

Bids shall be received only “on line” on or before 13/11/2026; Time: 17:00 Hrs. The bidder must
possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III.

Critical datelines for this Bid are as follows:

Particulars

Date & Time

Availability of Bid Document on
e-Procurement Portal and download on-
line?!

: |From Dt. 30/10/2026; 10:00 Hrs.
ToDt.13/11/2026; 17:00 Hrs.

Start date of on-line bid submission

Date 30/10/2026; Time 10:00 Hrs.

End (Closing) Date of online bid
submission

Date 13/11/2026; Time 17:00 Hrs.

Date of online Bid Opening

: |Date 16/11/2026; Time 10:00 Hrs.

5.

Bids received on line shall be opened at 10:00 Hours on 16/11/2026 in the office of the Deputy

Director, Geology, GWD Division, Baripada, At/Po- Takatpur, Baripada, Mayurbhanj-757003 in
the presence of the bidders who wish to attend. Bidders can witness the opening of bids after logging
on to the site using their DSC. If the office happens to be closed on the last date of opening of the bids as
specified, the bids will be opened on the next working day at the same time and venue.

Bids must be accompanied by bid securing declaration form duly completed, bid security (EMD) and

cost of bid document including GST amount as specified for the work in the table above. The cost of bid
document is non- refundable and shall be remitted in the shape as specified in the ITB / BDS of this bid
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document. Scanned copies of above documents are to be uploaded along with the bid and the originals

of the same to be submitted in the office of the Deputy Director, Geology, GWD Division, Baripada,
At/Po- Takatpur, Baripada, Mayurbhanj-7570030n or within three days from the date & time of
opening of Bid during office hours on working days.

7. The bidding documents contain all other details.
8. The authority reserves the right to cancel any or all bids without assigning any reason.

9. Ifa bid appears abnormally low and raises doubt about the bidder’s ability to execute the work at the
quoted rate, it shall be examined by the Divisional Departmental Technical Committee and placed
before the competent authority for approval of APS.

Deputy Director Geology
GWD Division, Baripada
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A.

GENERAL

1. Scope of Bid

1.1

In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS)5, the Employer, as
indicated in the BDS, issues these Bidding Documents for the procurement of works as specified in the
BDS. The name, identification, and number of lots (contracts) of the National Competitive Bidding
(NCB) are provided in the BDS. The successful bidder will be expected to complete the works by the
intended date specified in the Contract Data.

1.2 Throughout these bidding documents:

a. The terms 'in writing' means communicated in written form and delivered against receipt;

b. Except where the context requires otherwise, words indicating the singular also include the
plural and words indicating the plural also include the singular; and

C. “day’ means calendar day.

2. Source of Funds

2.1 The expenditure on this project will be met from the funds as indicated in BDS.

3. Eligible Bidders

3.1 A Bidder may be a natural person, private entity or legally and financial autonomous Government

owned enterprises.

3.2 This Invitation for Bids is open to all bidders registered with the Government of Odisha or other State

Government/Government of India/MES/Railways/Public Sector Undertakings for execution of Civil
works in general. Contractors not registered with Government of Odisha, can participate in the e-
Procurement after necessary enrolment in the portal, but have to subsequently register themselves
with the appropriate registering authority of the State of Odisha before award of the work as per
prevalent registering norms of the State.

3.3 All Bidders are required to register in the e-procurement portal. The Bidder intending to

participate in the bid is required to register in the portal using his/her active personal/official e-
mail ID as his/her Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her
unique Login ID. He/ She has to submit the relevant information as asked for about the
firm/contractor. The portal registration of the bidder/firm is to be authenticated by the State
Procurement Cell after verification of original valid certificates/documents such as (i) PAN and (ii)
Registration Certificate (RC)/GSTIN of the concerned bidder. The time period of validity in the
portal is at par with validity of RC/GST Clearance. Any change of information by the bidder is to be
re-authenticated by the State Procurement Cell. After successful authentication, the bidder can
participate in the online bidding process.

3.4 Joint Ventures are not allowed for this bid.

A bidder shall not have conflict of interest. The bidder found to have a conflict of interest

shall is disqualified. A bidder may be considered to have a conflict of interest with one or
more parties in this bidding process, if: They have controlling partner in common; or

They receive or have received any direct or indirect subsidy from any of them; or BDS has
been provided in Part G of this section, i.e. Section-1 of the bidding document

a. They have the same legal representative for purpose of this bid; or

b. they have relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another
Bidder, or influence the decisions of the Employer regarding this bidding process; or

C. a Bidder participates in more than one bid in this bidding process. Participation by a Bidder in
more than one Bid will result in the disqualification of all bids in which the parties involved.
However, this does not limit the inclusion of the same sub-contractor in more than one bid; or

d. a Bidder or any of its affiliates participated as a consultant in the preparation of the design or
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€.

technical specifications of the contract that is the subject of the Bid; or
a Bidder, or any of its affiliates has been hired (or it’s proposed to be hired) by the Employer as
Engineer for the contract.

3.5 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices in
accordance with ITB cl. 37.

4. Qualification of the Bidder

4.1 All bidders shall provide in Section2, Qualification In format I on and other forms, as mentioned.

4.2 There is no prequalification requirement for participation in the bid. However, the bidder shall have
to fulfill all the requirements mentioned in this document under various sections.

4.3 Evaluation Requirements: All bidders shall include the following in forms and documents with
their bids in Section2:

a.

Copies of documents defining the constitution or legal status, place of registration, and principal
place of business, original written power of attorney of the signatory of the Bid to commit the
Bidder;

Reports on the financial standing of the Bidder, such as turnover statements as per IT return and
profit and loss statements duly certified by the C.A. for the last five years;

Total monetary value of Civil Engineering construction works as mentioned in BDS performed
during last five years, duly certified by C.A;

Experience in works of a similar nature and size for each of the last five years, and details of
works under way or contractually committed and clients who may be contacted for further
information on those contracts;

Evidence of adequacy of working capital for this contract: Liquid assets and/or availability of
credit facilities of not less than the amount indicated in the BDS Credit lines /letter of
Credit/Certificate from banks for meeting the fund requirements etc.);

Authority to seek references from the Bidder's bankers;

Information regarding any litigation or arbitration resulting from contracts executed by the
bidder in the last five years or currently under execution. The information shall include the
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute;

The methodology of construction, details of quarries, Environmental Management Plan,
proposed Work Program, and Planned Value® statement for the contract period supported with
equipment planning and deployment, duly supported with calculations, drawings and charts, and
justifying their capability of execution and completion of the work within the stipulated period of
completion as per milestones as mentioned in the Contract data.

4.4 Bids from Joint ventures’are not acceptable.

4.5 A To qualify for award of the contract, each bidder must have in its name:

a.

A.

a.

b.

B.

Achieved, in any ONE financial year, in all classes of engineering works only, a minimum
annual turnover® of amount indicated in the BDS, in the last five years (as per BDS).
participated and satisfactorily completed, as a prime contractor or as a nominated
subcontractor, at least one similar work of value not less than the amount indicated in BDS,
Executed in any one year, the minimum quantities of the items of work as indicated in the
BDS®, (approx. 60% of Bid value).

Valid license for executing the proprietary works/specialized job works and should have
executed similar works for a minimum amount as indicated in BDS in any one year of last five
years.

To qualify for award of the Contract, each bidder should further demonstrate:

Availability (either owned or leased or by procurement against mobilization advances) of the
key and critical equipment for this work as indicated in Serial no. 12 of Qualification
Information of Section 2.

Availability of key personnel with adequate experience as indicated in Serial no. 13 of
Qualification Information of Section 2.

To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the IFB, the bidder must demonstrate having experience and resources sufficient

8
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to meet the aggregate of the qualifying criteria for the individual contracts

a. Sub-contractors' experience and resources shall not be taken into account in determining the
bidder's compliance with the qualifying criteria for normal works. However, sub-contractors'
experience and resources shall be required to be submitted by the bidder in Serial no. 9 of
Qualification Information of Section 2, if the bidder wishes to propose sub-contracting for
proprietary works/specialized job works.

b. Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity is more than the total bid value. The available bid capacity will be calculated
asunder:

Assessed Available Bid capacity=(A*N*2-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to bid invitation year price level) taking into account the completed as well as works in
progress.

N=Number of years prescribed for completion of the works for which bids are invited. For
completion period

less than one year N may be taken as 1.

B=Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited1°.

C. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have:

-Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

-Record of poor performance such as abandoning the works, not properly completing the
contract due to Contractor’s failure, litigation history, or financial failures etc.; and/or

-Participated in the previous bidding for the same work and had quoted unreasonably high
bid prices and could not f furnish rational justification to the employer.

5. Evaluation and Comparison of Bids:

If more than one bid is quoted with same lowest rate (decimal up to two numbers will be taken for all
practical purposes), the L1 bidder will be selected through transparent lottery in presence of Tender
Committee and bidders.

6. One Bid per Bidder
6.1 Each bidder shall submit only one bid for one package. The system shall consider only the last bid
submitted through the e-procurement portal.
7. Cost of Bidding
7.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.
7.2 Cost of Bid document (Non-refundable) as specified in the BDS is to be furnished /submitted by the
bidder along with the bid.
8. Site visit
8.1The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of
Works and its surroundings and obtain all information that may be necessary for preparing the Bid
and entering into a contract for execution of the Work. The costs of visiting the Site shall be at the
Bidder's own expense.

B. Bidding Documents
9. Content of Bidding Documents

9.1 The set of bidding documents comprises the documents listed below and corrigenda/addenda
issued in accordance with Clause10.
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Section Particulars

Invitation for Bids (IFB)
Instructions to Bidders (ITB)& Bid Data Sheet (BDS)
Information and Documents to be submitted along with the Bid

Conditions of Contract

Contract Data

Technical Specifications

Drawings
Bill of Quantities
8 Securities & Other Forms

N AW N

9.2 The Bidder is required to login to the e-procurement portal and download the above listed
documents from the website mentioned in BDS. He shall save it in his system and undertake
the necessary preparatory work off-line and upload the completed bid at his convenience
before the closing date and time of submission.

10. Clarification on Bidding Documents &Pre-Bid Meeting -Deleted
11. Amendment to Bidding Documents
11.1 Before the start date for bid submission of bids, the Employer may modify the bidding
documents by issuing corrigenda and addenda in the e-procurement portal for this bid.
11.2 Any corrigendum or addendum thus issued shall be part of the bidding documents. The
corrigenda and addenda shall be published in the website http://tendersodisha.gov.in.
11.3To give reasonable time to the prospective bidders to take a corrigendum/addendum into
account in preparing their bids, the Employer shall extend as necessary the date for submission
of bids, in accordance with Sub-Clause19.2.

C. Preparation of Bids
12. Language of the Bid
12.1 All documents relating to the bid shall be in the English language.

13. Documents comprising the Bid
13.1 The bid to be submitted by the bidder online (refer Clause 8.1) shall be in two separate parts:
a) TECHNICAL BID shall comprise all information and documents specified in Section 2.
b) FINANCIAL BID shall comprise Priced Bill of Quantities for items specified in Section 7.
13.2 All other documents stated in Clause 8.1 will be deemed to be part of the bid though not
required to be submitted online in the bid.
13.3 A Bidder shall submit only one bid for this contract. In the event of same bidder submitting
more than one bid for the above contract, all bids submitted by the bidder shall be rejected.
14. Bid Price
14.1 The Bidder shall bid for the whole work as described in the Bill of Quantities.
14.2 In this case of percentage tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price is excess or less than the estimated amount.
The Bidder shall check the following prior to uploading his Bill of Quantities (BOQ):
a. Filling of percentage up to two decimal places only.
b. The bidder shall check the quoted percentage with that of amount displayed in the
BOQ sheet which shall be considered for evaluation of Financial Bid.
14.3 All duties, taxes, and other levies payable by the Bidder under the contract, or for any other
cause shall be included in the rates, prices and total Bid Price be submitted by the Bidder.
14.4The rates and prices quoted by the Bidder are subject to adjustment during the performance of
the Contract if provided in the BDS in accordance with the provisions of Clause 47 of the
Conditions of Contract. The base date shall be considered as the date stipulated last date of bid
submission.

15. Currencies of Bid and Payment
15.1 The currency of bid and payment shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees only.
16. Bid Validity
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16.1

16.2

16.3

Bids shall remain valid for a period not less than period stated in the BDS after the last date
for bid submission specified in Clause 19. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the participating bidders may extend the period of bid validity for a specified
additional period. The request and the bidders' responses shall be made in writing or by e-
mail. A bidder may agree to or reject the request.

A bidder who has agreed to the Employer’s request for extension of bid validity, in no case,
shall be permitted to modify his bid.

17. Bid Security (EMD)

17.1

17.2

17.3

17.4

17.5

17.6

17.7

17.8

17.9

The Bidder shall furnish, as part of his Bid, a Bid security (EMD) for the amount as shown in
the IFB for this particular work, in favor of the person named in the IFB/BDS, and in one of the
following forms.

a. Receiptin Challan of cash deposit in the Government Treasury in India.

b. Deposit-at-call Receipt from any scheduled Indian Bank (Or) a foreign Bank located in

India and approved by the Reserve Bank of India.

c. Indian Post Office/National Savings Certificate duly endorsed by the competent postal

authority in India.

d. Bank Guarantee from any scheduled Indian Bank, in the format given in Section 8.

e. Fixed Deposit Receipt, letter of credit, issued by any Scheduled Indian Bank (or) a foreign

Bank approved by the Reserve Bank of India.

f. Through online mode in the e-procurement portal “tendersodisha.gov.in”.

Bidders exempted from payment of Bid Security will be able to participate in the bid directly
by uploading documentary evidences towards his/her eligibility. Presently the Tenderer may
not furnish bid security/EMD & instead furnish the bid security exemption form duly filled in
as part of govt. directives.

Bank guarantees (and other instruments having fixed validity) issued as surety for the bid
shall be validfor28 days beyond the validity of the bid.

The bidder shall scan all the written/printed pages of the bid security and upload the same in
portable document format (PDF) to the system in designated place of the Technical Bid.
Furnishing scanned copy of such documents is mandatory, otherwise his/her bid shall be
declared as non-responsive and liable for rejection. The original bid security instrument (hard
copy) shall be submitted by the bidder in the office of the Employer/ Bid Inviting Officer
within the last date of bid submission.
The Bid Inviting Officer will verify the original documents of all the uploaded scanned
documents of the successful lowest bidder. In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, his/her bid shall not be evaluated,
and the bidder shall be debarred in future from participating in all bids in the State for 3 years
and will be recommended for blacklisting by the competent authority.
The Bid Security may be forfeited
a) ifthe Bidder withdraws the Bid after Bid opening during the period of Bid validity
including extended period of validity; or
b) if the Bidder, in the event of being the successful Bidder, fails within the specified time
limit to sign the Agreement, furnish the required Performance Security, or
c) Deposit the required license fees with State Government to register itself as a
Special/Super Class contractor with Government of Odisha within 15 (fifteen) days of
issue of Letter of Acceptance of Bid.

The bid security of unsuccessful bidders shall be returned as promptly as possible upon the
successful bidder’s furnishing of the performance security pursuant to Clause34.

The Bid Security of the successful bidder will be discharged when the bidder has furnished the
required Performance Security and sign the Contract Agreement.

Combined bid security form more than one work is not acceptable.

18. Alternative Proposals by Bidders
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18.1 Conditional offers or alternative offers mentioned anywhere shall not be considered in the
process of bid evaluation.

19. Format & Signing of Bid

19.1 Preparation of the Document

a.

The bidder shall carefully go through the bid and prepare the required documents. The bid
shall have a Technical Bid & a Financial Bid. The Technical Bid consists of cost of Bid
documents, Bid Security, power of attorney to sign the bid, the affidavit regarding
correctness of bid information, List of similar nature of works, work in hand, list of
machineries & personnel, and any other information required under Section-2.

The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related
information/ undertaking including rebates required under Section-7.

Bidders are to submit only the BoQ (in .xls format) uploaded by Bid Inviting Officer after
entering the relevant fields without any alteration/deletion/modification. In case of item
rate bid, bidders shall fill in their rates other than zero value in the specified cells without
keeping it blank. In the percentage rate bid the bidder quoting zero percentage is valid and
will be taken at par with the estimated rate of the work put to bid.

Multiple BoQ submission by any bidder shall lead to cancellation of his bid.

The bidder shall upload the scanned copy/copies of document in support of eligibility
criteria and qualification information in prescribed format in Portable Document Format
(PDF) to the portal in the designated locations of Technical Bid. The Bidder should ensure
clarity/legibility of the document uploaded by him to the portal.

The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the Bid Inviting officer. The bidder shall
type rates in figure only in the rate column of respective item(s) without any blank cell in
the rate column in case of item rate bid and type percentage excess or less upto two
decimal place only in case of percentage rate bid.

The bidder shall log on to the portal with his/her DSC and move to the desired bid for
uploading the documents in appropriate place one by one simultaneously checking the
documents.

The Bid Inviting Officer shall not be responsible for any failure, malfunction or breakdown
of the electronic system used during the e-procurement process.

The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for the part
of the Bidder to upload the drawings and the other Bid documents (after signing) while
uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Bid Inviting Officer.

19.2  Signing of Bid

The bidder shall digitally sign all statements, documents, certificates uploaded by him,
owning sole and complete responsibility for their correctness/authenticity as per the
provisions of the ITACT2000.

D. Submission of Bids

20.Date for Submission of the Bids

20.1 Bid shall be received only ONLINE on or before the date and time as notified in BDS.

20.2 The Employer may extend the date for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original date will then be subject to the new date of
submission.

21. Time line for Submission of Bids

21.1 The Bidder will not be able to submit his bid after expiry of the date and time of submission of
bid (server time).

12
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21.2

21.3

21.4

The date and time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared as a holiday for the Bid Inviting Officer.

All bid uploaded by the Bidder to the portal will be encrypted. The encrypted Bid can only be
decrypted/opened by the authorized persons on or after the due date and time.

Once submitted, the bids can’t be viewed, retrieved or corrected. The Bidder should ensure
correctness of the bid prior to uploading and take print out of the system generated summary
of submission to confirm successful uploading of bid.

22. Late Bids

221

The Bidder will not be able to submit his bid after expiry of the last/end date and time of
submission of bid.

23. Modification, Resubmission and Withdrawal of Bids

23.1

23.2

23.3

E.

Resubmission of bid by the bidders for any number of times before the last date and time of
submission is allowed. Resubmission of bid shall require uploading of all documents including
price bid afresh.

If the bidder fails to submit his modified bids within the pre-defined time of receipt, the
system shall consider only the last bid submitted.

The Bidder can withdraw his/her bid before the date and time of receipt of the bid by
uploading scanned copy of a letter addressing to the Bid Inviting Officer citing reasons for
withdrawal. The system shall not allow any withdrawal after the date and time of submission.

Bid Opening and Evaluation

24.  Bid Opening

24.1

24.2

24.3

24.4

24.5

24.6

Bids cannot be opened before the specified date & time, even by the Bid Inviting Officer or the
Procurement Officer or the Publisher.

Bid opening date and time is specified during bid creation or can be extended through
corrigendum.

Opening of bids shall be carried out in the same order as it is occurring in invitation of bids or
as in order of receipt of bids in the portal.

All Bid Opening Officers shall log-on to the portal to decrypt the bid submitted by the bidders.
The bidders & guest users can view the summary of opening of bids from any system. Bidders
may not be present during the bid opening at the opening location if they so desire.

In the event of the specified date of bid opening being declared a holiday for the Bid Inviting
Officer, the bids will be opened at the same time on the next working day.

In case of all the bids being non-responsive, the Bid Inviting Officer shall complete the e-
Procurement process by uploading the official letter for cancellation/re-bid.

25.  Confidentiality

25.1

25.2

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award has been announced in
favor of the successful bidder.

Any effort by a Bidder to influence the Employer during processing of bids, evaluation, bid
comparison or award decisions shall be treated as Corrupt & Fraudulent Practices, mentioned
under Clause 37 and may result in the rejection of the Bidders' bid.

26.  Clarification of Financial Bids

26.1

26.2

To assist in the examination, evaluation, and comparison of bids, and qualification of the
bidders; the Employer may ask the bidder for required clarification on the information
submitted with the bid. The request for clarification and the response shall be in writing or by
e-mail, but no change in the price or substance of the Bid shall be sought, offered, or permitted.
Subject to clause 24, no Bidder shall contact the Employer on any matter relating to the
submitted bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, it shall do so in
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writing.

27. Examination of Bids, and Determination of Responsiveness

27.1

27.2

27.3

27.4

During the detailed evaluation of "Technical Bid", the Employer will determine whether each

Bid

Meets the eligibility criteria defined in Clause3 of ITB;

Meets the qualification criteria in accordance with the provision of Clause 4 of ITB; and

is accompanied by the required bid cost, bid security and bid securing declaration form and

the required documents mentioned under Section 2.

A substantially responsive bid is one which conforms to all the terms, conditions, and

requirements of the bidding documents, without material deviation or reservation. A material

deviation or reservation is one

a. Which affects in any substantial way the scope, quality, or performance of the Works;

b. Which limits in any substantial way, in consistent with the bidding documents, the
Employer's rights or the Bidder's obligations under the Contract; or

c. Whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

If a Bid is not substantially responsive, it may be rejected by the Employer, and may not

subsequently be made responsive by correction or withdrawal of the non-conforming material

deviation or reservation.

Non submission of legible documents may render the bid non-responsive.

28.  Correction of Errors

28.1

There shall be no arithmetical correction due to e-procurement processes.

29.  Conversion to Single Currency

29.1

The bidder shall quote the prices in INR only.

30.  Evaluations and Comparison of Substantially Responsive Bids

30.1

30.2

30.3

30.4

30.5

30.6

30.7

All the opened bids shall be downloaded and printed for taking up evaluation. The Employer
will evaluate and compare the Financial Bids and arrange the Financial Bids in order of their
value for subsequent evaluation.

The bidder may be asked in writing/e-mail to clarify on the uploaded documents provided in
the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Bid
Inviting Officer may ask for any other document of historical nature during technical
evaluation of the bid; provided, in all such cases, furnishing of any document in no way alters
the Bidder’s price bid. The bidder shall respond within mentioned days of issue of the
clarification letter, failing which the bid of the bidder will be evaluated on its own merit.

The Technical evaluation of all the bids shall be carried out as per information furnished by
Bidders. The Bid Inviting Officer will evaluate bid and finalize list of responsive bidders.

The Financial Bids of the technically responsive bidders shall be opened on the due date and
time of opening. The Bid Inviting Officer shall log on to the system in sequence and open the
Financial Bid. At the time of opening of “Financial Bid”, bidders, whose Technical Bids were
found responsive, may choose to remain present.

Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC anywhere.

The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of
Contract, during the period of implementation of the Contract, will not be taken into account in
Bid Evaluation.

If the Bid of the successful Bidder is seriously unbalanced in the opinion of the Employer in
relation to the Employer’s estimate for the work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses for any or all items of the
Bill of Quantities, and/or to demonstrate the internal consistency of these prices with the
construction methods and schedule proposed. The bidder shall respond in not more than
7(seven) days of issue of the clarification letter, failing which the bid of the bidder will be
evaluated on its own merit.

After evaluation of the price analysis, the Employer may require that the amount of the performance
security set forth in Clause 34 be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the successful
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Bidder under the Contract.
31l. Negotiation of Bids

31.1

F.

For examination, evaluation, and comparison of bids, the Bid Inviting Officer may, at his
discretion, ask the lowest bidder for clarification of his rates including reduction of rate
through negotiation and breakdown of unit rates.

AWARD OF CONTRACT

32. Award Criteria

32.1

32.2

32.3

324

32.5

Subject to Clause 32, the Employer will award the Contract to the Bidder whose bid has been
determined to be substantially responsive and who has offered the lowest evaluated bid price.
In the eventuality of failure on the part of the lowest successful bidder to produce the original
documents, or submit the performance security and sign the contract agreement document,
the Bidder shall be debarred in future from participating in all the Bids for 3(three) years and
will be recommended for blacklisting by the competent authority. In such a situation, the next
successful bidder will be required to produce his original documents for consideration of his
bid at the negotiated rate equal to lowest bidder. Otherwise, the tender will be cancelled.
There shall be no upper limit for quoting percentage below the estimated cost put to tender.
Bids quoted with any percentage below the estimated cost shall be considered as valid and
shall not be rejected on the ground of quoting less than 15%.

Justification for abnormally low bids shall be scrutinized by the Technical Committee and
recommended to the competent authority for the approval of the Additional Performance
Security (APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability of the
Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek
written clarifications from the Bidder, including detailed price analyses of its Bid price in
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and
any other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determinate the Bidder has substantial yield to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject.

In no case, the contract shall be awarded to any bidder, whose available bid capacity is less
than the evaluated bid price, even if the said bid is the lowest evaluated bid.

33.  Employer's Right to accept any Bid and to Reject any or all Bids

33.1

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid and to
cancel the Bidding process and reject all Bids at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the grounds for the Employer's action.

34.  Notification of Award and Signing of Contract Agreement

34.1

34.2

34.3

34.4

The Bidder, whose Bid has been accepted, shall be notified of award by the Employer prior to
expiration of the Bid validity period by facsimile or e-mail confirmed by letter sent through
post. This letter (herein after and in the Conditions of Contract called the “Letter of
Acceptance") will state the sum that the Employer will pay the Bidder in consideration of the
execution, completion and remedying defects of the Works by the Contractor as prescribed by
the Contract (herein after and in the Contract called the “Contract Price").

The notification of award will constitute the formation of the Contract, subject to only
furnishing of a performance security in accordance with the provisions of Clause 34, within 28
days of issue of letter of acceptance, and a detail work program showing the general methods,
arrangements, or der and timing for all the activities in the Works along with quarterly
planned value statement and milestone wise detail work programme, in accordance with the
provisions of clause 4.3(i).

The Contract Agreement will incorporate all provision of contract between the Employer and
the successful Bidder. It will be signed by the Employer and kept ready for signature of the
successful bidder in the office of the Employer within 28 days following the issue of the “Letter
of Acceptance. (LoA)”

Upon the furnishing of performance security by the successful Bidder, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.
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35.  Performance Security
Additional Performance Security (APS) & Abnormally Low Bid - Tender Condition

where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

where the bid price is below 10% but not below 20% of the project cost put to bid, the
additional performance guarantee/security percentage shall be incremented by 0.2% for
every percentage of bid price below 10% of the project cost put to bid starting at 11% with
the additional bid performance guarantee being 0.2% and this additional performance
guarantee percentage shall be applied on the bid price;

where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.3% for every percentage of
bid price below 20% of the project cost put to bid in addition to 2% of the bid price and this
additional performance guarantee percentage shall be applied on the bid price;

where the bid price is 30% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.5% for every percentage of
bid price below 30% of the project cost put to bid in addition to 5% of the bid price and this
additional performance guarantee percentage shall be applied on the bid price;

The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5%
or next higher percentage based on whether the decimal point of the percentage of bid price
is 0.5% or more.

The additional performance security shall be treated as part of the performance security.
Justification for abnormally low bids shall be scrutinized by the Technical Committee and
recommended to the competent authority for the approval of the Additional Performance
Security (APS). An abnormally low bid is one in which the Bid price, in combination with
other elements of the Bid, appears so low that it raises material concerns as to the capability
of the Bidder to perform the contract at the offered price. Procuring Entity may, in such
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid
price in relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bid document,, If, after evaluating the
price analyses, the procuring entity determinate the Bidder has substantial yield to
demonstrate its capability to deliver the contract at the offered price, the Procuring Entity
may reject.

36. Advance Payment and Security
36.1 The Employer will not provide any Advance Payment on the Contract Price as stipulated in the
Conditions of Contract.

37. Dispute Resolution

37.1 Any dispute arising out of the contract shall be resolved through the provisions of Arbitration
& Conciliation Act,1996.
38.  Corrupt or Fraudulent Practices

38.1

It is required that the bidders observe the highest standard of ethics during the procurement

and execution of such contracts. In pursuance of this policy, it is defined, for the purposes of

this provision, the terms set forth below as follows:

a.

“Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution;
and

Fraudulent practice “means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the Government of
the benefits and open competition.

Collusive practice “is an arrangement between two or more parties!2designed to achieve
an improper purpose, including to influence improperly the actions of another party;
“Coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party o the property of the party to influence improperly the actions of a
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39.

39.1

party13

The Employer will reject a proposal for evaluation, and/or award if it determines that the
Bidder recommended for award has engaged in any of the corrupt or practices in competing
for the contract in question and will declare the firm ineligible, either in definitely or for a
stated period of time, to be awarded a contract, if it at any time determines that the firm has
engaged in corrupt or fraudulent practices in competing for, or in executing the contract.
Furthermore, Bidders may be aware of the provision stated in clause 63 of the Conditions of
Contract.

40. Grievance Reprisal Procedure/ Complaint Procedure

40.1

40.2

40.3

The bidder has the right to submit a written and signed complaint at any stage in the
procurement. The complaint will be addressed to the officer who has invited the bids.

The Bid Inviting Officer shall, within 5 working days of receipt of the complaint, acknowledge
the receipt in writing to the complainant indicating that it has been received and the response
will be sent in due course after detailed examination.

The Bid Inviting Officer shall convey the final decision to the complainant on the complaint
received within a reasonable time.

kkskksk

17



BPD-GWD

G. BID DATA SHEET (BDS)

A. Introduction

ITB1.1

Bid Identification No.: 19/GWDBPD/ARUA/2026-27

The Employer is: Deputy Director Geology, GWD Division, Baripada

The name of the Project is: “ARUA”(a SSS)

Works Requirement:

Construction of 11(Eleven) nos of Recharge Shafts in Bahanaga Block
of Baleshwar District under ARUA Scheme for the FY 2026-27. under
the State Sector Scheme of DoWR, Govt. of Odisha, “ARUA”

ITB 2.1

The Project is financed by: DoWR., Govt of Odisha under SSS

ITB 4
Qualification of
bidder.

The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC,
GSTIN and PAN No, Affidavit of correctness, undertaking regarding no relation
certificate which are mandatory

ITB4.5B Multiple Contract Evaluation Not applicable
B. Bidding Documents
ITB 6.2 Cost of Bidding document: Rs. 6,000/-;Non-refundable, to be paid on-line
through the e-procurement portal.
ITB 8.2 https://tendersodisha.gov.in
C. Preparation of Bids
ITB 13.5 Price adjustment Not applicable.
ITB 15.1 60 calendar days
ITB 16.1 Deputy Director Geology
GWD Division, Baripada
Bid Security (EMD): Rs. 16,000/-
D. Submission of Bids
ITB 19.1 The last date and time for on-line bid submission online is:
Date: 13/11/2026; Time: 17:00 Hrs.
F. Award of Contract
ITB 34.2 Additional Performance Security (APS) & Abnormally Low Bid -

Tender Condition
e where the bid price is below 0% but not below 10% of the

project cost put to bid, no additional performance
guarantee/security percentage is required.

e where the bid price is below 10% but not below 20% of the
project cost put to bid, the additional performance
guarantee/security percentage shall be incremented by 0.2% for
every percentage of bid price below 10% of the project cost put

to bid starting at 11% with the additional bid performance

guarantee being 0.2% and this additional performance
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guarantee percentage shall be applied on the bid price.

where the bid price is 20% or more below of the project cost put
to bid, the additional performance guarantee percentage shall be
incremented by 0.3% for every percentage of bid price below
20% of the project cost put to bid in addition to 2% of the bid
price and this additional performance guarantee  percentage
shall be applied on the bid price;

where the bid price is 30% or more below of the project cost put
to bid, the additional performance guarantee percentage shall be
incremented by 0.5% for every percentage of bid price below
30% of the project cost put to bid in addition to 5% of the bid
price and this additional performance guarantee  percentage
shall be applied on the bid price;

The additional performance guarantee percentage shall be
rounded off to the next lower percentage based on whether the
decimal point of the percentage of bid price is below 0.5% or
next higher percentage based on whether the decimal point of
the percentage of bid price is 0.5% or more.

The additional performance security shall be treated as part of
the performance security.

Justification for abnormally low bids shall be scrutinized by the
Technical Committee and recommended to the competent
authority for the approval of the Additional Performance
Security (APS). An abnormally low bid is one in which the Bid
price, in combination with other elements of the Bid, appears so
low that it raises material concerns as to the capability of the
Bidder to perform the contract at the offered price. Procuring
Entity may, in such cases, seek written clarifications from the
Bidder, including detailed price analyses of its Bid price in
relation to scope, schedule, resource mobilization, allocation of
risks and responsibilities, and any other requirements of the bid
document,, If, after evaluating the price analyses, the procuring
entity determine that Bidder has substantially failed to
demonstrate its capability to deliver the contract at the offered

price, the Procuring Entity may reject.

kkskksk
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SECTION -2

QUALIFICATION INFORMATION

INFORMATION AND DOCUMENTS TO BE FURNISHED ALONG WITH THE BID
[The Bidder shall submit all the documents indicated below, in complete shape.]

CONTRACTOR’S BID (Letter of Bid)

COST OF BIDDOCUMENT

QUALIFICATION INFORMATION

BID-SECURING DECLARATION

EVIDENCE OF CREDIT FACILITY

AFFIDAVIT REGARDING ABANDONED OF WORKS AND UNDERTAKING
STATEMENT OF ETHICAL CONDUCT, FRAUD AND CORRUPTION

BID SECURITY BANK GUARANTEE
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1. Contractor’s Bid (Letter of Bid)
(To be filled in by the Bidder on the letter head and submitted along with the offer)

Bid Identification No: 19/GWDBPD/ARUA/2026-27
Description of the Works:

Construction of 11(Eleven) nos of Recharge Shafts in Bahanaga Block of Baleshwar

District under ARUA Scheme for the FY 2026-27.
To,
The Deputy Director Geology
GWD Division, Baripada,
At/Po- Takatpur, Baripada, Mayurbhanj-757003

We, the undersigned, declare that;

a. We have examined and have no reservations to the bidding documents, including addenda
issued in accordance with instructions to bidders (ITB)clause10;

b. We offer to execute the Works described above in accordance with the Conditions of Contract,
Specifications, Drawings and Bill of Quantities accompanying this Bid for the Contract price of
Rs. [in figures] (Rupees ) [in words]*4.

c. Our bid shall remain valid for a period of. (insert validity period as
specified in the ITB) days from the last date of bid submission in accordance with ITB cl.15.1
and it shall remain binding up on us and may be accepted at any time before the expiration of
that period;

d. If our bid is accepted, we commit to submit/furnish the required performance security in
accordance with provision of bidding document;

e. We, including any sub-contractors or suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB3;

f. We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

g. We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive;

h. We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in bribery.

i. We also undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in India
namely “Prevention of Corruption Actl, 988".

j. Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to
contract execution if we are awarded the contract, are listed below:

Name and address of agent Amount Purpose of Commission or gratuity

(if none, state “none”,
Yours faithfully,
Authorized Signatory:

Name &Title of Signatory: Name of Bidder:

Present Communication Address:
Contact no.: EmaillD:
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1. Cost of Bid Document

Note:

[Non submitting of cost of bid document shall summarily reject the bid without any communication
to the bidder]|

Cost of Bid Document: As per ITB CL. 6.2

Cost of Bidding document: Rs. 6,000/-;Non-refundable, to be paid on-line through the e-
procurement portal.
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2. Qualification Information

[The information shall be filled in by the Bidder in the following pages which shall be used for purpose of
evaluation as provided for in Clauses 3 & 4 of the Instructions to Bidders.]

Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.

For Individual Bidders [Sub Clause ITB 4.3 (a) may be referred to]

Constitution or legal status of Bidder: [Attach copy]

Place of registration

Principal place of business

Name of Authorized Signatory of Bid:

Power of Attorney of Signatory of Bid: Attached / Not attached [Attach original document]

Copies of reports on the financial standing of the Bidder, such as turnover statements as per IT return,
Balance Sheet and Profit & Loss statements duly certified by the Chartered Accountants for the last 5(five)
years as stated under Clause 4.5 A of BDS.

(Sub Clause 4.3 (b) of Instructions to Bidders may be referred to)

Total monetary value of Civil Engineering construction works performed in the last 5(five) years as stated
under Clause 4.5 A of BDS and attached certificate from Charted Accountants.

(Sub Clause 4.3 (c) of Instructions to Bidders may be referred to)
Table FIN 3.1

Financial Year Value of Works performed (in Rs.
lakhs)

Experience in works of a similar nature and size for each of the last five years, and details of works under
way or contractually committed and clients who may be contacted for further information on those
contracts. #

(Sub Clause 4.3 (d) of Instructions to Bidders may be referred to)
Table EXP 3.2

1. Experience in works of a similar nature and size:

Project Details of | Descr [Contract| Value of | Date of |Stipulated Actual | Remarks
Name the iption |No. contract | Commen [period of date explaining
Employer | ¢ (Rs. cement |completion of reasons for
*
work Lakhs) comp delay
letion
*
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Name:

E-mail:

Address:
Phone No.:

# Immediately preceding the financial year in which bids are received.
*Attach certificate (s) from the Engineer(s)-in-Charge, not below the rank of Executive Engineer

b. Existing commitments and on-going works: Table: EXP 3.3
Descriptio | Place & Contract Name & Value of Stipulated Value of aiticipated
n of works | state No. ddress of Contract period of works® to be |date of
mployer. (Rs.Cr) completion completed Completio
(Rs. Cr) n
1 2 3 4 5 6 7 8
@Attach documentary evidence from the concerned authorities
C. Works for which bids already submitted: Table: EXP 3.4
Descriptio |Place & Name & Estimated (Stipulated pDate when | Remarks, if
n of works |state Address of Value of |period of |decision is any
Employer. Contract |completion [expected
(Rs. Cr)
1 2 4 5 6 7

Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of
credit, etc. List them below and attach copies of support documents in the attached format provided in this

Section.

(Sub Clause 4.3 (e) of Instructions to Bidders may be referred to)

Name, address, e-mail id, telephone and fax numbers of the Bidders' Bankers who may provide references if
contacted by the Employer.

Table FIN 3.5

(Sub Clause 4.3 (f) of Instructions to Bidders may be referred to)

Sl. No. Name of the Addre Telephone FAX e-mail
Bank Ss No. no. id
1 2 3 5 6
Information on litigation history in which the Bidder is involved Table EXP 3.6
(Sub Clause 4.3 (g) of Instructions to Bidders may be referred to)
Other Employer [Cause of Dispute |Amount involved Remarks
Part(ies) showing

present status

Proposed subcontracts and firms involved. -Deleted
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(Sub Clause 4.3 (h) of Instructions to Bidders may be referred to)

Section Value Details of Copies of Copies Consent of
s/ of the Subcontractor Experienc of valid the proposed
Items/ Propos (Name, Address, e license Sub-
Nature ed Sub Phone No., Certificate %attac Contractor+
of the Contra E-mail @jn hed attached
Works ct id) similar
work
Not Applicable Yes/ No Yes/ Yes/ No
No

10. The proposed methodology and program of construction

(Sub Clause 4.3 (i) of Instructions to Bidders may be referred to)

i Work Program Attached/Not Attached
ii. Methodology Attached/Not Attached
iii. Plan value Statement Attached/Not Attached
v. Details of Quarry Attached/Not Attached
V. Environment Management Plan Attached/Not Attached

11. Quantity Experience:
Table EXP 3.7

[The Bidder must list all the information requested in the Sub Clause 4.5 A (c) of the Instructions to
Bidders.]

SI. Item Minimum Experience of the Bidder
No. of Requirement for the
Wor works
k Quantity Unit Quantity | Name of the Documentary
Work Evidence source
where
executed
(1) (2) (3) (4) (5) (6) (7)
1 [coneee] [coneee] [oood]
2 [oneee] [coenni] [oor]

i. The items, quantities and units shall be specified by the Employer depending upon type of works
requirement, in columns (2) to (4). (usually, 80% of the expected peak rate of construction)

ii. The Bidder shall provide details of quantities and documentary evidence in support of execution of the
quantities listed above, in columns (5) to (7). The certificate (s) must be from the Engineer(s)-in-Charge,
not below the rank of Executive Engineer.

12. Major items of construction equipment proposed to carry out the Contract:

[The Bidder must list all the information requested below. Refer also to Sub Clause 4.5 B (a) of the
Instructions to Bidders.]
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Table EOP 3.8

Sl. Type of Minimum Experience of the Bidder
No. Equipment Requirement
for the works
Nos. | Capacity [Nos. |Capacity |Registration Owned/ Condit
. Leased/ To be ion
No./ procured
Identific
ation
No.
1 2 3 4 5 6 7 8 9
1 Drilling 01
Rig
2 Compress 01
or
3 Truck 01 10
MT
4 Water 01 {1000
Tanker Liters

The type and minimum numbers of key plants & equipment shall be specified by the Employer
depending upon type of works requirement, in columns (2) to (4).

The Bidder shall provide documentary evidence in support of their possession of plants and
equipment listed above, in columns (5) to (9).

For machineries/equipment to be used on lease basis, the bidder shall provide details of the lease
agreement which shall form a part of the qualification of the bidder.

Machineries, older than 5 years or in poor working condition, shall be reconditioned/ repaired to
improve the performance level. Such machinery shall pass the test of satisfactory performance by
the Mechanical Engineer of the concerned Department.

The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No,
Affidavit of correctness, undertakingregarding no relation certificate which are mandatory

13. Qualifications and experience of key personnel proposed for administration and execution of the Contract.

Table PER 3.9
[The Bidder must list all the information requested below. Refer also to ITB Sub Clause 4.5 B (b)]

Sl. Minimum Requirement of Contract Availability Proposals
No. Position Qualification Experience [Name Qualification Experience
1 Site Manager BTech (Any 2 Years
branch), MBA
2 Driller [TI/Diploma in 3 Yrs
Mech./
lAutomobile/
Drilling
Technology
3 Mechanic [TI (Mech./ 2 Years
(Drilling lAutomobiles/Dril
|Asst) ling Tech)
4 Work IAny graduate 2 yrs
Supervisor with
management skill

i. The number and qualification of key personnel required for the work will be specified by the
Employer before invitation of bid as per the requirement of the work.

il. The Bidder shall provide CVs of proposed personnel listed above.
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iii. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No,
Affidavit of correctness, undertakingregarding no relation certificate which are mandatory

Note:
The Tables;

Table FIN 3.1, Table_EXP 3.3, Table_EXP 3.4, Table FIN 3.5, Table FIN 3.6, Table_EXP 3.7, Table_EXP
3.8, Table PER 3.9

to be filled up by the bidder while submitting the bid to establish the qualification criteria of the bid.
Bidder may fill up the format in the table itself or use the format in a separate page in the letter
head of the Bidder. Bid reference number to be mentioned on each page.
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4. Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
Bid Identification No.: 19/GWDBPD/ARUA/2026-27

To,

The Deputy Director Geology
GWD Division, Baripada

We, the undersigned, declare that:

3.

1. We understand that, according to your conditions, bids must be supported by a
Bid-Securing Declaration.

2. We accept that we will automatically be suspended from being eligible for bidding in any
contract with the Borrower for the period of time of [ Three years] starting on [date of submission], if
we are in breach of our obligation(s)under the bid conditions, because we:

a. have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or
b. Having been notified of the acceptance of our Bid by the Employer during the period of

bid validity,
1) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the ITB.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder,

upon the earlier of

Signed:

)] our receipt of your notification to us of the name of the successful Bidder; or

(i) twenty-eight days after the expiration of our Bid.

[insert signature of person whose name and capacity are shown]

In the capacity of

[insert legal capacity of person signing the Bid-Securing Declaration]

Name:

[insert complete name of person signing the Bid-Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert

complete name of Bidder]

Dated on day of [insert date of signing]

Corporate Seal (where appropriate)

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all

partners to the Joint Venture that submits the bid.]
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5. Format for Evidence of Access to or Availability of Credit Facilities
BANK CERTIFICATE

This is to certify that M/s. ..o is a reputed company/ Firm with a good financial standing.

If the contract for the work, namely “ [insert name of the work ] ”

is awarded to the above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs.

to meet their working capital requirements for executing the above

contract.

Name of Bank
Senior Bank Manager

Address of the Bank
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6. Affidavit Regarding any Abandoned Works and Undertaking

(Afﬁdavit must be prepared clearly mentioning Bid Identification Number and name of the WOI'k)
BID ID-
WORK NAME-

1. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s......ccoconemenneensecennee e
........................................... have abandoned any work nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Department /
Employer to verify this statement or regarding my(our) competence and general
reputation.

4, The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/Project implementing agency.

(Signed by an Authorized Officer of the
Firm) Name:
Name of
Firm
DATE

Contact No.
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7. Statement of Ethical Conduct, Fraud and Corruption

We, the under signed confirm in the preparation of our bid that:

1.

Neither we, nor any of our employees, associates, agents, shareholders, consultants,
partners or their relatives or associates have any relationship that could be regarded as a
conflict of interest as set out in the bidding document.

Should we become aware of the potential for such a conflict will report it immediately to
the procuring organization.

That neither we, nor any of our employees, associates, agents, shareholders, partners
consultants or their relatives or associates have entered into corrupt, fraudulent, coercive
or collusive practices in respect of our bid or proposal.

We understand our obligation to allow the Government of Odisha to inspect all records
relating to the preparation of our bid and any contract that may result from such
irrespective of if we are awarded a contract or not.

In connection with this procurement exercise and any contract that is awarded to us as a
result there of, no payments have been made or will be made by us, our associates, gents,
shareholders, partners or their relatives or associates to any of the staffs, associates,
consultants, employees or relatives of such who are involved with the procurement
process, contract implementation, and the issuance of progress payment on behalf of the
purchaser, client or employer.

Signed: [signature of person authorized by the Bidder to sign the bid submission form and
whose name and title are shown below]

Name: [insert full name]

Title: [insert official title]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of. , [insert date of signing]
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Bid Security (EMD) Bank Guarantee

Bank's Name and Address of Issuing Branch or Office

BenefiCiary: .....roneeersisseserinen name and address of EMPIOYer........oronceroreeerann.

) L

BIT SECUTTEY NO.: c.vrvirrerrioseseriissssessisssesessisssssessssssssssasssessssasssssssessssssssssssssssisssssssssssssssssnsassssssessanesess

We have been informed that.........cc........ name of the Bidder.................. (herein after called “the

Bidder”) has submitted to you its bid dated.........cccceeeererernne. (herein after called “the Bid”) for the execution
(o) SRR name of Contract..........cccooece... under Invitation for Bids No

("the IFB").

Furthermore, we understand that, according to one of your conditions, bids must be supported by a
bid guarantee.

At the request of the Bidder, we............... name of Bank hereby irrevocably undertake to
Pay you any sum or sums not exceeding in total an amount of amount in figures
............................. (cerrrmeerreemrmeemssssersessnenendlount in words ) upon receipt by us

of your first demand in writing accompanied by a written statement stating that the Bidder is in
breach of its obligation(s) under the bid conditions, because the Bidder:

a) Has withdrawn its Bid during the period of bid validity including extended period of
validity specified by the Bidder in the Form of Bid;

b) Having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, (ii) fails or refuses to furnish
the performance security, in accordance with the ITB, or (iii) fails to deposit the required
license fees with State Government to register itself as a special/ super class Contractor
with Govt. of Odisha within 15(fifteen)days of issue of letter of acceptance of Bid.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of
the Contract Agreement signed by the Bidder and the performance security issued to you upon the
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i)
our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii)
twenty-eight days beyond the validity of the bid including extended period of validity.

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.
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SECTION -3

CONDITIONS OF CONTRACT
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A. GENERAL

1. Definitions

1.1.

Terms, which are defined in the Contract Data, are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities (BoQ).
Compensation Events are those defined in Clause 44hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause 55.1.

The Contract is the contract between the Employer and the Contractor to execute, complete
and maintain the Works. It consists of the documents listed in Clause2.3 below.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the
Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

Earned Value is the cumulative measure of the work performed expressed in monetary unit
on any particular date.

The Employer is the party who will employ the Contractor to carry out the works.

The Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer) who is
responsible for supervising the Contractor’s work, and administering the Contract. The

“Engineer”, “Employer”, “Purchaser”, “Bid Inviting Officer (BIO)” shall have the same meaning
with the same powers of functioning for this contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Employer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the contractor for incorporation in
the Works.

Planned value is the planned future expenditure for a period, i.e. for a month, a financial
quarter, a year or the period or the total contract period.

Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or
chemical or biological function.
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The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those, which were included in the Bidding documents and are
factual interpretative reports about the surface and sub-surface conditions at the site.

Specification means the Specification of the works included in the Contract and any
modification or addition made or approved by the Employer.

The Start Date/Date of Commencement is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide with any
of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor, which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which changes the scope of the Works
both in respect of increase or decrease of quantities, specifications and execution of new
items.

The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Employer, as defined in the Contract Data.

The Routine Maintenance Works means the works required to be carried out by the
Contractor between the commencement date and the date on which Taking Over Certificate is
issued to keep the site in traffic worthy condition for movement of usual traffic as well as
construction traffic. Routine Maintenance Works from part of works but are considered
incidental to the works and are not separately paid for.

2. Interpretation

2.1.

2.2.

2.3.

In interpreting these Conditions of Contract, singular also means plural, male also means female
or neuter, and the other way around. Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically defined. The Employer will
provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of Contract
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of
the Works (other than references to the Completion Date and Intended Completion date for the
whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

1. Agreement

Letter of Acceptance, notice to proceed with the works
Contractor 's Bid (Letter of Bid)

Contract Data

Conditions of Contract including Special Conditions of Contract
Specifications

Drawings

©NOUAwN

Bill of quantities
9. Any other Document (specified in the Contract Data)

3. Language and Law

3.1

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions

4.1.

Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer as per the
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provision of the contract.

5. Delegation

5.1.

The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1.

Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act).

7. Sub-contracting

7.1.

7.2.

7.3.
7.4.

7.5.

7.6.

7.7.

The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data,
with the approval of the Engineer but may not assign the Contract without the approval of the
Employer in writing.

The Contractor shall not sub contract the whole of the works.

If the contractor, beyond the above limit, proposes sub-contracting any part of the work
during execution of works, because of some unforeseen circumstances to enable him to
complete the work as per terms of the contract, the Engineer may consider the same for
according approval.

The contractor shall sub-contract for executing the specialized work portiononly?5.

Consent of the Engineer for sub-contracting shall not relieve the contractor from any liability
or obligations under the contract and he shall be responsible for the acts, defaults and neglects
of any sub-contractor, his agents or workmen as fully as if they were the acts, defaults or
neglects of the contractor, his agents or workmen.

The Engineer should justify in the consent whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the work possess the experience,
qualification and equipment necessary for the job proposed to been trusted to the min
proportion to the quantum of work to be sub-contracted.

If payments are proposed to be made directly to that sub-contractor, this should be subject to
specific authorization by the prime contractor. Any such arrangement does not alter the
contractor’s liability or obligations under the contract.

Before issuing a Payment Certificate to the Contractor, which includes an amount payable to a
subcontractor, the Engineer may request the Contractor to supply reasonable evidence that
the nominated Subcontractor has received all amounts due in accordance with previous
Payment Certificates, less applicable deductions for retention or otherwise.

8. Other Contractors

8.1.

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of other Contractors. The
Contractor shall as refer to in the Contract Data, also provide facilities and services for them as
described in the Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modification.

9. Personnel

9.1.

9.2.

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer.

The Engineer will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.
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9.3. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or his work force stating the reasons the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with the work in the Contract.

10. Risks

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the
Contract or carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks
11.1. The Employer is responsible for the excepted risks which are

a. in so far as they directly affect the execution of the works in the State of Odisha, the risks
of war, hostilities, invasion, actofforeignenemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor's personnel), and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive,

b. use or occupation by the Employer of any part of the Permanent Works, except as may be
specified in the Contract,

C. acause due solely due to the design of the works, other than the Contractor’s
Design, or

d. any operation of the forces of nature which is unforeseen able or against which an
experienced contractor could not reasonably have been expected to have taken adequate
preventative precautions.

11.2. Rectification costs due to damage of works on account of Employer’s risks - If the works
are damaged due to Employer’s risk as per Clause 11.1, a committee consisting of the
Employer’s representative, Engineer’s representative and Contractor’s representative will
carry out a detailed inspection of damaged works and prepare a detailed report of damages
occurred. The Committee shall prepare detailed cost estimate as per BoQ rates of the works. A
variation order shall be prepared for rectification of the damaged works giving the time frame
for completion of the rectification. The cost of rectification shall be paid to the Contractor
through interim payment certificate.

12. Contractor's Risks

12.1. The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-over Certificate is issued (Taking-over of the Works and
Sections) for the Works, when responsibility for the care of the Works shall pass to the
Employer. The Contractor is also responsible for the risks stated below:

a. damage to or loss of any property, real or personal (other than the Works), to the extent
that such damage or loss arises out of or in the course of or by reason of the Contractor’s
design (if any), the execution and completion of the Works and the remedying of any
defects;

b. personal injury including deaths which arise during and in consequence of the
performance of the Contract;

C. all other risks other than the excepted risks stated in Clause11.1.

13. Insurance

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
covers in two parts, i.e. (a) from the start date to the completion date, and (b) for the Defect
Liability period, in the amounts and deductibles stated in the Contract Data for the following
events which are due to the Contractor's risks:

a. Loss of or damage to the Works, Plants and Materials;
Loss of or damage to Equipment;

C. loss of or damage of property (except the Works, Plant, Materials and Equipment) in
connection with the Contract;
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14.

15.

16.

d. Workman compensation policy to cover personal injury or death.

13.2. Policies and Certificates for insurance shall be delivered by the Contractor to the Engineer’s
approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage
incurred.

13.3. If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

13.4. Alterations to the terms of insurance shall not be made without the approval of the Employer.
13.5. Both parties shall comply with any conditions of the insurance policies.
Site Investigation Reports

14.1. The Bidder, in preparing the Bid, shall rely on any site investigation reports supplemented by
the Employer. (if required)

14.2. Any discrepancy in the site investigation reports, arising during execution, shall be brought by
the Contractor to the notice of the Engineer and shall be resolved amicably through mutual
discussion.

Queries about the Contract Data
15.1. The Engineer will clarify queries on the Contract Data.
Contractor to Construct the Works

16.1 Commencement of the Works the Contractor shall commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer.

16.2 Construction of the Works

The Contractor shall construct and install the Works in accordance with the approved
Specifications and Drawings, and as per instructions of the Engineer. During continuance of
the contract, the Contractor and his sub-contractors shall abide at all times by all existing
labour enactments and rules, as mentioned in the Special Conditions of Contract.

16.3 Protection of the environment

The Contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or other resulting
from pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall abide at all
times by all existing enactments on environmental protection and rules made there under,
regulations, notifications and bye-laws of the State or Central Government, or local authorities
and any other law, by-law, regulations that may be passed or notification that maybe issued in
this respect in future by the State or Central Government or the local authority. Salient
features of some of the major laws that are applicable are provided in the Special Conditions
of Contract.

16.4 Non-performance of the routine maintenance works by the Contractor - In the event that
the Contractor fails to carry out routine maintenance works as directed by Engineer’s
representative within the reasonable time, it shall be deemed as a failure of the obligation by
the Contractor. The Employer shall without prejudice to its rights under the Contract
including termination thereof, be entitled to undertake such maintenance works at the cost of
the Contractor. The cost incurred by the Employer will be recovered from the Contractor
through deduction from the interim payment certification of the Contractor.

17 Completion of the Works
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17.1 The Contractor shall complete the Works by the intended date of completion. In case
Extension of Time has been granted, the extended date of completion shall be considered.

18 Approval by the Engineer

19

20

21

22

23

24

25

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with the Specifications and
Drawings.

18.2 The Contractor shall be responsible for design and safety of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of
the Temporary Works.

18.4 The Contractor shall obtain approval from Third Parties to the design of the Temporary works
where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site is the property of the Employer. The Contractor is to notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

Possession of the Site

21.1 The Employer shall give the Contractor right of access to, and possession of, all parts of the
Site within the time (or times) stated in the Contract Data. If possession of a part of the site is
not given by the date stated in the Contract Data, the Employer shall give suitable extension of
time for completion of work. The Employer shall not pay any compensation on this account
except price adjustment as perclause47.

Access to the Site

22.1 The Contractor shall allow the Employer and any person authorized by the Employer access to
the Site, to any place where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are being
manufactured/fabricated/assembled for the works.

Instructions

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which
comply with the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer or his authorized representative to inspect the
Contractor's accounts and records relating to the performance of the Contractor and to have
them audited by auditors appointed by the Employer, if so required by the Employer.

Disputes

24.1 For the purpose of jurisdiction, in the event of disputes, if any, of the contract would be
deemed to have been entered into within the State of Odisha and it is agreed that neither party
to the Contract will be competent to bring a suit in regard to the matter by this contract at any
place outside the State of Odisha.

Procedure for Disputes

25.1 In case of Dispute or difference arising between the Employer and a Contractor relating to any
matter arising out of or connected with this agreement, such disputes or difference shall be
settled in accordance with the Arbitration and Conciliation Act, 1996, and details mentioned in
the Special Conditions of Contract.
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25.2

The parties shall make efforts to agree on a Sole Arbitrator and only if such an attempt does
not succeed, then the disputes shall be referred to Arbitration.

26 Adjudicator

26.1 No adjudicator shall be appointed for the purpose of dispute resolution.

B. TIME CONTROL

27  Programme

27.1

27.2

27.3

27.4

Within 14 days of issue of letter of award of work, the successful bidder shall submit to the
Employer detail work program including Environmental Management Plan for approval
showing the general methods, arrangements, order and timing for all the activities in the
Works along with quarterly planned value statement.

An update of the Program shall be a program showing the actual progress achieved on each
activity, the earned value and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The contractor shall submit to the Engineer, for approval, an updated Program at intervals
no longer than the period of 90 days. If the Contractor does not submit an updated Program
Within this period, the Engineer may withhold the amount of 2% of the next payment
certificate amount and continue to withhold this amount until the next payment after the date
on which the overdue program has been submitted.

The Engineer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Engineer again at any time. A revised
Program shall show the effect of Variations and Compensation Events.

28 Extension of the Intended Completion Date

28.1

28.2

28.3

The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the intended
Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost.

The Employer shall decide whether and by how much to extend the Intended Completion Date
within 35 days of the Contractor asking the Engineer for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended Completion
Date.

The Engineer shall, within 14 days of receiving full justification from the contractor for
extension of Intended Completion Date, refer to the Employer his recommendation. The
Employer shall in not more than 21 days communicate to the Engineer the Employer's
decision. If the Employer fails to give his acceptance, the Engineer shall not grant the
extension of time and the Contractor may refer the matter to the ArbitrationunderClause25.

29 Acceleration-Deleted

30 Delays Ordered by the Engineer

30.1

The Engineer may instruct the Contractor to delay the start or progress of any activity within
the Works.

31 Management Meetings

31.1

31.2

Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the
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31.3

parties for actions to be taken is to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Progress Reports: The Contractor shall prepare and submit the monthly progress reports to
the Engineer in two hard copies including soft copy. The first report shall cover the period up
to the end of the first calendar month following the Commencement Date. Reports shall be
submitted monthly thereafter, each within 7 days after the last day of the period to which it
relates.

Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-over Certificate for the Works.

Each report shall include:

a. charts and detailed descriptions of progress, including each stage of design (if any),
Contractor’s Documents, procurement, manufacture, delivery to Site, construction,
erection and testing;

photographs showing the status of progress of work on the Site;

Status of mobilization of Contractor’s Personnel and Equipment;

Copies of quality assurance documents, test results and certificates of Materials;

List of early warning notices issued to the Engineer under Sub-Clause32;

-~ ® o0 O

safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

g. Comparisons of actual and planned progress, with details of any events or circumstances
which may jeopardize the completion in accordance with the Contract, and the measures
being (or to be) adopted to overcome delays.

32 Early Warning

32.1

32.2

32.3

The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the work resulting delay in the execution.
The Engineer may require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Completion Date. The estimate shall be prepared by the
Contractor as soon as possible and submitted to the Engineer.

The Contractor shall cooperate with the Engineer in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved
in the work and in carrying out any resulting instruction of the Engineer.

Failure by the contractor to intimate and warn the Engineer about such events or
circumstances shall forfeit the claim of the Contractor for time or cost compensation.

C. QUALITY CONTROL

33 Identifying Defects

33.1

33.2

34 Tests
34.1

The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

The Contractor shall permit the Employer’s Technical auditor to check the Contractor’s work
and notify the Engineer and Contractor of any defects that are found. Such a check shall not
affect the Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement.

If the Engineer instructs the Contractor to carry out a test not specified in the Specification to
check whether any work has a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect the test shall be a Compensation Event.

35 Correction of Defects
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35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within
the length of time specified by the Engineer's notice.

36 Uncorrected Defects

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice,
the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay
this amount.

36.2 Where in certain cases, the technical specifications provide for acceptance of works within
specified tolerance limits at reduced rates, Engineer will certify payments to Contractor
accordingly.

D. COST CONTROL

37 Bill of Quantities

37.1 The Bill of Quantities contains items for the construction, installation, testing, and
commissioning work to be done by the Contractor.

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work to be done at the rate in the Bill of Quantities for each item.

38 Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity provided in the Bill of
Quantities for the particular item, by more than 25 percent and such change exceeds 1% of
initial contract price; the Engineer shall adjust the rate to allow the change, duly deriving the
rate asunder:

a. Contract rate for the quantity up to 1.25 times the BOQ quantity
b. For any item whose quantity exceeds beyond 1.25 times the quantity provided in the
BOQ, the rate shall be as per the current Schedule of Rate for the quantity in excess of 1.25
times the original quantity.
38.2 The Engineer shall not adjust rates from changes in quantities if there by the initial contract
price is exceeded by more than 5 percent, except with the prior approval of the Employer.

38.3 If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost
breakdown of any rate in the bill of quantities.

39 . Variations
39.1 Change in scope may include:

a. Change in specifications of any item of works
Omission/deletion of any item of work from the scope of work
Any additional work which are not included in the scope of work including any additional
test on completion

39.2 The Engineer may make modifications / alterations to the construction works at
site (if necessary) before the issue of the completion certificate by giving an instruction to the
contractor. The Contractor shall execute and be bound by each Variation issued; all variations
shall be included in updated Programs produced by the Contractor.

41. Payments to Variations

41.1 If the work in the Variation corresponds with similar item in the Bill of Quantities, the rate in
the bill of Quantities shall be used as base rate and rate for varied item to bearrived?s.

41.2 If the varied item is altogether a new item of work, then the rate for the item of work shall be
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41.3

41.4

41.5

derived and paid as per the current schedule of rate irrespective of the tender premium or
discount.

If the varied item is altogether a new item of work, which does not appear in the Schedule of
Rates, then the rate for the item of work shall be derived and paid based on the minimum
market rates of the materials, labor, and direct and indirect expenses constituting the item
adopting the analysis of rates of MORTH/MoRD/CPWD, irrespective of the tender premium or
discount.

The contractor shall not be entitled to additional payment for costs which could have been
avoided by giving early warning.

Price adjustment shall be paid as perclause47.

42. Cash Flow Forecasts

42.1

42.2

The contractor shall submit a planned value statement along with the work programme for the
full contract period containing cumulative future quarterly expenditures.

The Contractor shall revise the work programme and update the quarterly planned value
statement and submit it to the Engineer in the first week of every financial quarter.

43. Payment Certificates

43.1

43.2

43.3

43.4

43.5

43.6

The Contractor shall submit to the Engineer monthly priced statements of the completed and
accepted work (mentioning the quantity against each item of work, rate as per contract
agreement & amount).

The Engineer shall check the Contractor's statement within 14 days and certify the amount to
be paid to the Contractor as per contract payment schedule after taking into account any
credit or debit for the month in question in respect of materials for the works in the relevant
amounts and under conditions set forth in sub-clause 51 (3) of the Contract Data (Secured
Advance), and recovery of advance payments.

The value of work executed shall be determined by the Engineer. The value of work executed
shall comprise the value of the quantities of the items as per the milestone and work
programme attached to the contract.

The Engineer shall maintain and update the earned value statement every month.

The value of work executed shall include the valuation of Change in Scope (Variation) and
Compensation Events, if any.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion
of any item previously certified in any certificate in the light of later information.

44. Payments

441

44.2

Payments shall be adjusted for deductions for advance payments, retention, other recoveries
in terms of the contract and taxes at source, as applicable under the law. The Employer shall
pay the Contractor the amounts certified by the Engineer within 28 days of each certificate. If
the Employer makes a late payment, the Contractor shall be paid interest on the late payment
in the next payment. Interest shall be calculated from the date by which the payment should
have been made up to the date when the late payment is made at 8% per annum.

Items of the Works for which no rate or price has been entered in will not be paid by the
Employer and shall be deemed covered by other rates and prices in the Contract.

45. Compensation Events

45.1

The following are Compensation Events unless they are caused by the Contractor:

a. The Employer does not give access to a part of the Site by the Site Possession Date stated
in the Contract Data.

b. The Employer modifies the schedule of other contractors in away which affects the work
of the Contractor under the Contract.

C. The Engineer orders a delay or does not issue drawings, specifications or instructions
required for execution of works on time.
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45.2

45.3

44.4

445

45
45.1

46
46.1
47

d. The Engineer instructs the Contractor to uncover or to carry out additional tests upon
work which is then found to have no Defects.

€. The Engineer does not approve for a Sub-Contract to be let for more than15 days.

f.  Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of letter of acceptance from the information issued to bidders
(including the site investigation reports), for information available publicly and from a
visual inspection of the site.

g. The Engineer gives an instruction for dealing with an unforeseen condition, caused by the
employer, or additional work required for safety or other reasons.

h. Other contractors, public authorities, utilities or the employer does not work within the
dates and other constraints stated in the contract, and they cause delay or extra cost to
the contractor.

i. The advance payment is delayed, beyond 28 days after receipt of application and bank
guarantee, and after getting confirmation from the issuing bank.

j.  The effect on the Contractor of any of the Employer’s Risks.

K. The Engineer unreasonably delays issuing a Certificate of Completion.

I.  Other Compensation Events listed in the Contract Data or mentioned in the Contract.

If a Compensation Event would prevent the work being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended.

If a Compensation Event would cause additional cost, the Contract Price shall be increased.
The Engineer shall treat the event as “variation” as per Clause no.39 & 40, and ascertain the
additional cost.

As soon as information demonstrating the effect of each Compensation Event up on the
Contractor’s forecast cost has been provided by the Contractor, it is to be assessed by the
Engineer and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is
deemed unreasonable, the Engineer shall adjust the Contract Price based on Engineer’s own
forecast. The Engineer will assume that the Contractor will react competently and promptly to
the event.

The Contractor shall not be titled to compensation to the extent that the Employer's interests
are adversely affected by the Contractor not having given early warning or not having
cooperated with the Engineer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive the GST, Royalty, Income
Tax, Labour CESS and all other statutory taxes that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at source as per applicable law.

Currencies
All payments shall be made-in Indian Rupees.

Price Adjustment

47.1 No Price adjustment shall be allowed during performance of the contract.

47.2

48
48.1

48.2

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of such
other rise or fall in costs.

Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in
the Contract Data until Completion of the whole of the works or settlement of final payment.

On completion of the whole of the Works, half the total amount retained is repaid to the
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48.3

49
49.1

49.2

49.3

49.4

49.5

Contractor and half when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

On completion of the whole works, the contractor may if desires substitute retention money
with an "on demand" Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the
Contract Data for each day that the Completion Date is later than the Intended Completion
Date (for the whole of the works or the milestone as stated in the contract data). The total
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liquidated damages from payments due to the Contractor.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting
the next payment certificate.

If the contractor fails to comply with the time for completion as stipulated in the tender, then

the contractor shall pay to the employer the relevant sum stated in the Contract Data as
Liquidated damages for such default and not as penalty for every day or part of day which
shall elapse between relevant time for completion and the date stated in the taking over
certificate of the whole of the works on the relevant section, subject to the limit stated in the
contract data.

The employer may, without prejudice to any other method of recovery deduct the amount of
such damages from any money due or to become due to the contractor. Payment or deduction
of liquidated damages shall not relieve the Contractor from his obligation to complete the
work as per agreed construction program and milestones or from any other of the
contractor’s obligations aliability under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a
Taking-over Certificate has been issued for any part of the Works or of a Section, the
liquidated damages for delay in completion of the remainder of the Works or of that Section
shall, for any period of delay after the date stated in such Taking-over Certificate, and in the
absence of alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or Section, as
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages
and shall not affect the limit thereof.

50 Bonus Payment-Deleted

51 Advance Payment-Deleted

No Advance Payment for the work shall be Allowed.

52.

53.

54.

Securities
52.1 The Performance Security shall be submitted to the Employer no later than the date specified
in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety
acceptable to the Employer, and denominated in Indian Rupees. The Performance Security
shall valid until a date 28 days from the date of completion of whole of the works, including
the Defects Liabilities Period.
Day Work
Deleted
Cost of Repairs
54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start

Date and the end of the Defects Correction periods shall be remedied by the Contractor at the
45



BPD-GWD
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions including

the situation as stipulated atCl.12.

E. FINISHING THE CONTRACT

55. Completion

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works
and the Engineer will do so upon deciding that the Work is completed.

56. Taking Over

56.1 The Employer shall take over the Site and the Works within 7(seven) days of the Engineer
issuing a certificate of Completion.

57. Final Account

The Contractor shall submit to the Engineer a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete.
If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has
been resubmitted, the Employer shall decide on the amount payable to the Contractor and issue
a payment certificate, within 56 days of receiving the Contractor's revised account.

58. As-Built Drawings and O0&M Manuals
58.1 - Deleted

58.2 - Deleted.

59. Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

59.2 Fundamental breaches of Contract include, but shall not be limited to the following:

a. the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b. the Employer or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

C. the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

d. the Contractor does not maintain a security which is required;

€. the Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the Contract data; and

f. if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract, mentioned under Clause 63.

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a
cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether
the breach is fundamental or not.

59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe
and secure and leave the Site, as soon as reasonably possible.

60. Payment upon Termination

60.1 If the-Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done less advance payments
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received up to the date of the issue of the certificate, less other recoveries due in terms of the

contract, less taxes due to be deducted at source as per applicable law and less the percentage
to apply to the work not completed as indicated in the Contract Data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any payment due to
the Contractor, the difference shall be a debt payable to the Employer.

60.2 Ifthe Contract is terminated at the Employer's convenience or because of fundamental breach
of contract by the Employer, the Engineer shall issue a certificate for the value of the work
done, less advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per applicable law.
No extra cost will be paid by the employer for expenditure towards removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works and the Contractor's
costs of protecting and securing the Works.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be
the property of the Employer, if the Contract is terminated because of a contractor’s default.

62. Release from Performance

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was made.

63. Fraud and Corruption

63.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site, and the provisions of Clause
59shall apply as if such expulsion had been made under Sub-Clause 59.5 [Termination by
Employer].

63.2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that
employee shall be removed in accordance with Clause 9.

63.3 For the purposes of this Sub-Clause:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract
execution; and

(if) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the Government of
the benefits of free and open competition.

(iii) “Collusive practice” is an arrangement between two or more parties designed to achieve
an improper purpose, including to influence improperly the actions of another party;

(iv) “Coercive practice “is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a

party.

For example, if BOQ rate is there for M20 grade concrete and if the varied item is M30 grade concrete, the
rate shall be derived from the BOQ rate duly adding the cost of excess quantity of cement required for M30
grade concrete.
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F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR (Clausel6.2 of Conditions of Contract):

1.1

1.2

1.3

Engagement of all Staff and Labor:

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labor, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the
several classes of labor from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

Compliance with Labor Regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by
all existing labor enactments and rules made there under, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labor law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labor law in
future either by the State or the Central Government or the local authority. Salient features of some of
the major labor laws that are applicable to construction industry are given below.

The Contractor shall keep the Employer indemnified in case any action is taken against the Employer
by the competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/bye Laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to
deduct any money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time.

Salient Features of Some Major Labor Laws (Applicable to the establishments engaged in building
and other construction work)

1.3.1. Workmen Compensation Act 1923: The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

1.3.2. Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’ service
or more or on death the rate of 15 days wages for every completed year of service. The Act is
applicable to all establishments employing10 or more employees.

1.3.3. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under the
Act are:

i. Pension or family pension on retirement or death, as the case may be.
ii. Depositlinked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

1.3.4. Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

1.3.5. Contract Labor (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law. The
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1.3.6.

1.3.7.

1.3.8.

1.3.9.

1.3.10.

1.3.11.

1.3.12.

1.3.13.

1.3.14.

1.3.15.

Principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract labor.

Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of Buildings, Roads, and Runways are scheduled
employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal
nature to Male and Female workers and for not making discrimination against Female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20or more
employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing Rs. 3,500/- per month or less.
The bonus to be paid to employees getting Rs. 2,500/-permonthoraboveuptoRs.3,500/-per
month shall be worked out by taking wages as Rs. 2,500/- per month only. The Act does not
apply to certain establishments. The newly set-up establishments are exempted for five years
in certain circumstances. Some of the State Governments have reduced the employment size
from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution
of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The Act provides for laying down rules governing the conditions
of employment by the Employer on matters provided in the Act and get the same certified by
the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulation of
employment of children in all other occupations and processes. Employment of Child Labour
is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:
The Act is applicable to an establishment which employs 5 or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment
in the establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, travelling expenses from home up to the establishment
and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any building
or other construction work and employs 10 or more workers are covered under this Act. All
such establishments are required to pay Cess at the rate not exceeding 1% of the cost of
construction as may be modified by the Government. The Employer of the establishment is
required to provide safety measures at the building or construction work and other welfare
measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for
workers near the work place etc. The Employer to whom the Act applies has to obtain a
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1.3.16.

registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: The Act lays down the procedure for approval at plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or 20
or more persons without the aid of power engaged in manufacturing process.

2. PROTECTION OF ENVIRONMENT (Clause16.3 of Conditions of Contract):

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or other resulting from pollution, noise or
other causes arising as a consequence of his methods of operation.

2.1

Salient features of some of the major Environmental Laws:

2.1.1.

2.1.2

2.1.3

2.1.4

The Water (Prevention and Control of Pollution) Act, 1974: This provides for the prevention
and control of water pollution and the maintaining and restoring of wholesomeness of
water.’ Pollution 'means such contamination of water or such alteration of the physical,
chemical or biological properties of water or such discharge of any sewage or trade effluent
or of any other liquid, gaseous or solid substance into water(whether directly or
indirectly)as may, or is likely to, create a nuisance or render such water harmful or injurious
to public health or safety, or to domestic, commercial, industrial, agricultural or other
legitimate uses, or to the life and health or animals or plants or of aquatic organisms.

The Air (prevention and Control of Pollution) Act, 1981: This provides for prevention,
control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere
of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise)
present in the atmosphere in such concentration as may be or tend.

The Environment (Protection) Act,1986: This provides for the protection and improvement
of environment and for matters connected there with, and the prevention of hazards to
human beings, other living creatures, plants and property. ‘Environment’ includes water, air
and land and the inter-relationship which exists among and between water, air and land, and
human being, other living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991: This provides for public liability insurance for the
purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as
may be specified by notification by the Central Government.

3. ARBITRATION (Clause25.2 of Conditions of Contract)

In case of dispute or difference arising between the Employer and the contractor relating to any matter
arising out of or connected with this agreement, such disputes or difference shall be settled in accordance
with the Arbitration and Conciliation Act, 1996. The parties shall make efforts to agree on a sole arbitrator
and only if such an attempt does not succeed, then the disputes shall be referred to Arbitration which is as
under:

For the value of Contracts up to Rs.5.00 crore, Sole Arbitrator will conduct hearings and publish
Award. The Sole Arbitrator will be Superintending Engineer of another Circle office who is no way

connected with the work, as indicated in the Contract Data.

For the value of Contracts above Rs.5.00 crore and up to Rs.25.00 cr., Sole Arbitrator will conduct
hearings and publish Award. The Sole Arbitrator will be the Chief Engineer who is no way connected
with the work other than the Chief Engineer, who is in charge of the work, as indicated in the Contract

Data.

For the Contracts above Rs.25.00 crore

a. Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the Employer and the

Contractor and the third Arbitrator to be chosen by the two Arbitrators so appointed by the
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Parties to act as Presiding Arbitrator shall be considered. In case of failure of the two
arbitrators appointed by the parties to reach upon a consensus within a period of 30 days from
the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the Secretary General, Indian Road Congress, New Delhi, India

b. If one of the parties fails to appoint its arbitrator in pursuance of sub clause (a) above within 30
days after receipt of the notice of the appointment of its arbitrator by the other party, then the
Secretary, Indian Roads Congress, New Delhi, India shall appoint the arbitrator. A certified copy
of the order of the Secretary General, Indian Roads Congress, New Delhi, India making such an
appointment shall be furnished to each of the parties.

C. Arbitration proceedings shall be held in Bhubaneswar, Odisha, India and the language of the
arbitrator proceedings and that of all documents and communications between the parties
shall be English.

d. The decision of the majority of Arbitrators shall be final and binding upon both parties. The
cost and expenses of Arbitration proceedings will be paid as determined by the arbitral
tribunal. However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings as also the fees and expenses paid to the arbitrator
appointed by such party or on its behalf shall be borne by each party itself.

4. Abnormally Low Bid:

If the quoted bid is found to be abnormally low, the Employer may seek written
clarification along with detailed rate analysis and justification from the bidder. If the
justification is not found satisfactory, the Employer reserves the right to reject the bid without
assigning any reason.

An Abnormally Low Bid (ALB) is one in which the Bid price, in combination with other elements
of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. The Bidder (L1) will be asked for written
clarifications, including detailed price analyses of its Bid price in relation to scope, schedule,
allocation of risks and responsibilities, and any other requirements of the bid document. If, after
evaluating the price analyses determines that the Bidder has substantially failed to demonstrate
its capability to deliver the contract at the offered price, the Bid/Proposal (L1) will be rejected
and evaluate the next higher bidder (and so on), at his/ their own quoted rate (and not by
counter offering rate of ALB), for award of contract.

In case cartel is suspected action may be taken as per provision of bid.

5. Submission of Geo-tagged Photographs:
The contractor shall submit Geo-tagged photographs (GPS Enabled) with date and time

for every stage of work is mandatory for Payment. Stages include: (i) Lying of RCC Ring in total nos. (ii)
Foundation of guard wall and sign board(iii) Supplying and spreading of Filter Material (40mm,12mm & 6-
10mm) (iv) Earth Work Excavation with sand and PCC Work (v) Fly ash Brick Masonry of both wall thickness of
0.35m and 0.23m (vi) Centering and shuttering with reinforcement (vii) Applied primer and colour coated
structure.

6. Change of Site of Work:

The location of the work as mentioned in the tender may be changed at any stage as per
field requirement and site feasibility. The bidder shall have to execute the work at the changed location at
the same quoted rate, terms and conditions. No extra cost / compensation will be allowed for such change
of site.

skkskoksk

51



BPD-GWD

SECTION -4
CONTRACT DATA
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SL.
No.

Item

Sub-Cl
ause

Data

1

The name and identification
number of the Contract is

1.1

Construction of-------=-------
Bid Ref: -=-====memmmmmemeeee

Defects Liability Period
from the date of
certification of completion
of Works.

1.1, 35

365 days

The Employer is

1.1

Name:
Address: Email:

Authorized Representative of the Employer:
Name:

Address:

Email:

Ph:

The Engineer is

1.1

Name:
Address: Email:

Authorized Representative of the Engineer:
Name:

Address:

Email:

Ph:

The Intended Completion
Date for the construction
works is

1.1,17,
28

[------- ] months from the start date.

Mile Stone Dates:

1. Milestone 1 MonthsforSection1
2. Milestone 2 MonthsforSection2

The Site is located at

1.1

[Fm-mmmm e ] and as defined in
the drawings enclosed separately

The Start Date shall be

1.1

The date of issue of Notice to Proceed with the Work

The Works consist of

1.1

The work shall be executed as per BOQ, Drawings and
Technical Specifications. The work shall, interalia,
include the following, as specified or as directed. Brief
Details of the work is provided below?7.

Site Clearance, setting out & Layout, Drilling,
excavation of recharge dug well, RCC ring fitting,
Pipe lowering for recharge shaft, Filter bed
preparation, RCC Platform construction, Fitting of
metal Protection Box etc. complete.

Additional documents that
form part of the Contract

2.3(9)

Work program

Methodology

Planned Value Statement

Details of Quarry

. Environmental Management Plan

[The Employer shall provide the details as per
information’s provided in S ection2 for Sub Clause
4.3(i)of the Instructions to Bidders.]

g

6.Major items of construction equipment proposed to
carry out the Contract

[The Employer shall provide the details as per

information’s provided inSection2 for Sub Clause

4.5B(a)of the Instructions to Bidders.]

7. Qualifications and experience of key personnel
proposed for administration and execution of the
Contract.
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SL.
No.

Item

Sub-Cl
ause

Data

[The Employer shall provide the details as per
information provided in Section2 for Sub Clause
4.5B(b)of the Instructions to Bidders.]

8. Evidence of access to financial resources.

9. Name, address, e-mail id, telephone and fax
numbers of the Contractors' Bankers

[Refer to the details as per information provided in

Section2 for Sub Clause 4.3(e) &(f)of the Instructions to

Bidders.]

10.Proposed sub-contractors

[Refer to the details as per information provided in
Section 2 for Sub Clause 4.3 (h) of the Instructions to
Bidders.

11. Rate references & Indices for Price Adjustment on
the Base Date

[The Employer shall provide the details as per Section 1,

Sub-clause No. 13.5 of the Instructions to Bidders.]

12. The addendum if any
13. The record of pre-award clarifications if any

10

The language of the
Contract documents is

3.1

English

11

The law which applies to
the Contract is

3.1

The laws of Union of India

12

Engineer actions requiring
Employers prior permission

4.1

i. Approval of Sub-Contractor;
ii. Issue of Variation Orders;
iii. Revision of rates;
iv. Extension of Time;
V. Issue of completion of Works certificates; and
Vi. Issue of Performance Certificate.

13

Limit of sub-contracting

7.1

Not Applicable

14

Schedule of Other
Contractors

8.1

[Details to be provided by the Employer]

15

Insurance requirements are

13

a. The Contractor shall obtain insurance cover for a
minimum of Rs. per occurrence.

b. The insurance cover shall be taken initially for a
minimum of four occurrences, which shall be
revised whenever an event involving Contractor's
liability and Plant and Materials for payment
arises, and additional insurances shall be taken so

As to cover minimum four occurrences always.

C. 0.2% of the Contract Amount shall be deducted in
the event of failure to obtain the insurance by the
contractor within 15 days of Start Date

16

Site Investigation Report

14

[Details to be provided by the Employer]

17

The Site Possession Date
shall be:

211

a. Part 1orSection10n
b. Part 2orSection20n
C. Part 3 or Section 30n
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Sl Item Sub-Cl Data

No. ause

18 | Sole Arbitrator /Arbitral 25 The Superintending Engineer, ------ Circle/ Joint
Tribunal Director (Geology), ....cccoceververene shall Be the Sole

Arbitrator, or

The Chief Engineer....... shall be the Sole Arbitrator, or

Arbitral Tribunal to be decided later.

[Appropriate clause to be provided by the Employer]

19 | The amount to be withheld 27.3 Rs. Lakhs.
for late submission of an
updated Program shall be

20 | The following events shall 44 a. Removal of underground utilities
also be Compensation detected subsequently
Events: b. Significant change in soil classification

C. Seepage, erosion, landslide

d. Restriction to access by civil, judiciary or military
authority

e. Presence of historical, religious or archaeological
structures interfering the works

21 | Price adjustment 47 Price adjustment is not applicable.

22 | The proportion of payments 48 a. 7.5%from each bill subject to a maximum of 5% of
retained (retention money) final contract price.
shall be b. This amount will be repaid to the Contractor as per

Clause 48.
23 The liquidated damages (LD) 49.1 a. The liquidated damages for whole of the works will
for delay in completion of the be @0.05%of the initial Contract price rounded off
works to nearest thousand, per day.
b. For sectional/milestone completion, LD will be
recovered @ 0.05% of the initial Contract price for
the particular section rounded off to nearest
thousand, per day.
C. The maximum amount of liquidated damages for
the whole of the works is 10 percent of final
contract price.
24 | Mobilization Advance 51.1 Deleted
25 | Equipment Advance 51.1 Deleted
26 | Secured advance for non- 51.4
perishable materials brought
to site
27 | Repayment of advance 51.3 Deleted
payment
28 | Repayment of secured 51.4 Deleted
advance
29 | The Securities shall be for the 52 i. Performance Security for 3 percent of the
following minimum amounts contract price, i.e. Rs ............
ii. Additional security for unbalanced bids, i.e.
RS

ili. The standard form of Performance Security
acceptable to the Employer shall be an
unconditional Bank Guarantee in the format as
presented in Section 8.

30 | If “As Built” drawings & O&M 58.1
Manual required Yes/ No
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Sl Item Sub-Cl Data
No. ause
The date by which “as-built” 58.1 28 days prior to issue of certificate of completion off
drawings & O&M Manual are whole or section of the Work as the case may be for
required each work within the package.
Format for delivery of “As 58.1 In 2 sets of print and in compact disc (CD)
Built” drawings & 0&M
Manual
31 | The amount to be withheld 58.2
for failing to supply “as built”
drawings and/or operating I lakh.

and maintenance manuals by
the date required

32 | The following events shall 59.2 1. The Contractor has contravened Sub-clause 7 of
also be fundamental breach of] GCC read with SCC and Clause 9.00f GCC.
contract: 2. The contractor does not adhere to the agreed

construction program and agreed environmental
management plan (Clause 27 of GCC) and also fails
to take satisfactory remedial action as per
agreements reached in the management meetings
(Clause31) for aperiodof60 days.

3. The contractor fails to carry out the instructions of
Engineer within a reasonable time determined by
the Engineer in accordance with GCC Clause

16.1and 23.1.
33 | The percentage to apply to 60 Shall be 20 percent.
the value of the work not
completed representing the
Employer's additional cost for
completing the Works
skkskoksk
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SECTION -5
TECHNICAL SPECIFICATIONS
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1.0

1.1

1.2

1.3
1.3.1

1.3.2

Section-5: Technical Specifications

General specifications;

Artificial Recharge to Underground Water (ARUA) refers to the process of augmenting
groundwater resources by facilitating the percolation of surface water (runoff/overflow water of
pond) into the subsurface aquifers through bore well or tube well under state sector scheme of
DoWR, Odisha. All the recharge shaft constructed, will be provided with metal protective Chamber
with locking system for protection of recharge shaft. The design of typical ARUA structure is
shown in Drawings attached.

A recharge shaft is necessarily a bore well or tube well, constructed to facilitate entry of rain
water directly into the aquifer system existing beneath the ground surface from the runoff water
or the overflow water of pond in order to improve the ground water level and ground water
quality of the area. The aquifer system occurs in rock fractures (in hard rock formation) or sandy
layers (in alluvial formation) below a few meters of overburden from ground surface. Thus,
construction of recharge shaft will involve all the process which is involved in the construction of
a bore hole inside a recharge dug well, construction of a RCC platform over the recharge dug well
and provision of a metal Protection Chamber on the platform which will ensure protection of the
structure.

The sites for constructions of ARUA structures have been identified and are listed in table annexed
which will be handed over by the department upon signing of contract agreement.

Recharge shaft (Borehole) in All Types of formations:

The list of bore hole sites, with depth are listed in the statement appended with locations. The
drawing indicating typical sections of the structures is shown as in Drawing. The process of
construction of ARUA structure involve drilling of pilot hole up to the depth of over burden
decided by site in charge/ Field official, lowering and fixing of a casing pipe with strainer (if
required) and/or drilling a naked bore hole up to the specified depth. The casing pipe used for
over burden will be as per the specifications given. The work also involves a suitable collection
pipe installed from the over flow level of the pond to the recharge pit to safely divert and convey
surplus surface water for groundwater rechrage.

The estimated depth (average depth 30 meter) of these recharge shaft, have been fixed depending
on the existing water level behavior of the area and the probable depth of occurrence of aquifer
system in the areas around the location. Construction of one recharge shaft will include sinking of
one dug well, drilling of one Bore hole inside a sinked recharge dug well involving all the process
as stated in 1.3.0 in one continuous stretch beginning from drilling to fixing of a well cap, one
platform and fixing one metal protection box around the recharge shaft. Therefore, once the
contractor brings the drilling rig to the site, he will complete the construction of recharge shaft in
one continuous process of drilling, pipe lowering, gravel packing etc. up to the fixing of the well
cap. The contractor will immediately make arrangement for compressor and start developing the
drilled bore hole till the sand free water discharge is ascertained by the Site In-charge/ Field
official. Part work of the construction of recharge shaft is not allowed.

1.3.3 The contractor will deploy trained and experienced driller, skilled, strong and experienced drilling

1.3.4

labours for drilling of Bore hole so that the work do not hamper. The contractor will deploy
trained rig driver who can drive the rig clearly and safely and make it reach to the drilling spot.
The contractor will insure all the labors, drillers, drivers etc. for life as well for minor/major
accidents and also for any disability caused due to minor/major accident. The contractor produces
the necessary papers of insurance before actual work is commenced. Starting work will not be
allowed till necessary verification of insurance has been done for labors (men/women or labor of
any other form). The GWD officer in charge will check and certify the authenticity and validity of
insurance papers. If any wrong information is stated or used in case of insurance the whole
responsibility will be on the contractor.

The concerned Divisional Officer, GWD Division will give the depth of the Bore hole to the
contractor in writing and the contractor will not drill more than the depth received from the
concerned GWD Divisional Officer. The contractor will verify the exact location of the site and
then deploy his rig. The contractor will clarify all doubts regarding the site location and depth and
then deploy the rig for increasing or decreasing the depth of the Bore well with the site in charge/
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1.3.5

1.3.6

2.0

Field Official will seek timely permission of the GWD Divisional Officer, and convey the decision to
the driller, contractor or his representative.

The contractor will procure and stack material as per specification indicated. The contractor will
clean the site, stack the material on site and then deploy the rig. The work will be carried out as
per the specifications given in the following paragraphs. The contractor will keep working field
book, rig log book, drilling log book, marked core/strata box, clear drinking water facility, first aid
box, leak proof water tanker for drilling work and all necessary arrangements for smooth and

healthy atmosphere at site. The contractor will keep perfect communication with site in-
charge/field official and the GWD Divisional Officer. If any dispute arises, decision of the GWD
Divisional Officer concerned will be final for contractor for the payment towards the works.

The contractor will deploy a suitable drilling rig at sites for completing the work successfully. The
use of suitable compressor, casing pipe of requisite dia. and depth as specified and complete the
recharge shaft. piezometer (borehole) to be ensured by the contractor. The contractor will make
arrangement of sufficient drilling rods, drilling bits for rocky terrain, compressor of specified
capacity, casing pipes, strainer pipes, drilling mud etc. and complete the work perfectly.

Technical Specifications of Materials

All materials used in the work shall be of best quality, conforming to relevant IS Specifications and
as approved by the GWD Divisional Officer. Materials shall be tested wherever required; any
rejected materials should be replaced by the contractor at his cost.

In this work following quantity of materials are required to be used, which should be brought by
the contractor at his cost and no extra payment will be given for carting, loading, unloading,
stacking etc. for the materials to be used in the construction of recharge shaft at various locations.

S1 Materials Quantity/
No. Structure

1. 125 mm dia. 80 Sch. (ASTM1785D) Plain PVC
casing pipe

a) without slots

b) with slots

150 mm. dia. G.I. Pipe (IS 1239) As per requirement,
PVC Pipe of 160 mm dia. (4kgf/cm?) specification and as
specified in the BOQ.
2. MS Well Cap with protection chamber made with
18 gauge steel with handle and locking 1 No.
arrangement
1 No.
MS Well Plug
0.60 mx 0.60 m

Manhole cover
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3. (a) Cement (Confirming to IS 8112/ 1S1489)

(b) Sand (Confirming to IS 383)

(c) Metal (12 & 40 mm graded) (Confirming to IS
383)

(e) Steel HYSD Bars (Confirming to IS 1786)

(f) Bricks (Confirming to IS 12894)

(f) Bentonite Powder

(g) Tiles (as required)

(h) RCC Rings of each 5ft dia. With 1 ft. height
(Made up of 6mm dia MS rod)

(i) Filter media include proper graded layers of As per
40mm metal, 12mm chips and 6 to 10mm size requ.lr.em(.ent,
pebbles/ gravels inside the recharge dug well. spec%f%cat}on and as
(j) Primer and weathered paint sB%e(glfled in the

Any other as per requirement

2.1

3.0
31

3.2
3.21

3.2.2

3.2.3

3.24

All materials required in these works shall be inspected by the GWD Divisional Officer, or his
representative before the usage. Necessary testing certificates from testing laboratories certified
by Government of ODISHA/ Government of India as per IS norms should be provided by the
contractor at his own cost in case of pipe to be lowered in concerned pipe assembly. If no such
testing certificate is produced by the contractor, The GWD Divisional Officer may get testing done
at the expense of contractor, if need be, and as a result any delay in the work takes place, the
employer will not be responsible for the same.

Detailed Technical Specifications of Materials:
125 mm Dia. PVC Pipes:

As per requirement, specification and as specified in the BOQ.
Construction of Recharge Shaft:

Before drilling of bore site shall be cleared of vegetation and debris as per the requirement,
specification and as specified in BOQ.

In this contract a recharge shaft will mean a bore hole drilled inside a recharge dug well to a
specified depth followed by all procedures for completion of the recharge shaft. The GWD
Divisional Officer or his representative officer will declare the bore hole as a recharge shaft,
increase its depth as per his decision based on the formation (Strata) at the site. In case of
dispute about the type of strata that encounter during drilling the decision of the GWD
Divisional Officer will be final and binding to the contractor for payments of the work.

After receiving the completion certificate from the Site In-charge/Field official, the contractor will
shift the rig, clear and clean the site and immediately will take up the work of Platform,
recharge dug well, protection box etc. The contractor shall deploy suitable drilling rig with
percussion movements and fitted with air compressor with capacity of 300/350 CFM with 150
P.S.I. (per square inch). Contractor shall have to drill the pilot borehole of 150 mm dia. in over
burden formation till hard rock is encountered. The depth of overburden will be decided by the
Site in-charge/Field Official.

The Site In charge/ Field Official will recommend casing pipe of 125 mm dia. as per the over burden
thickness with inverted reducer at bottom to be used to protect filling of loose weathered
materials, one meter of this casing pipes is to be kept above ground level. The top end of this pipe
will be threaded on which well cap can be fixed. The Site In-charge/Field Official will inspect the
casing pipes before lowering.
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3.2.5

3.2.6

3.2.7

3.2.8

3.29

3.3
331

The lowering of casing pipe as specified shall be done in the presence of the Site Incharge/ Field
Official, by joining the pipes circumstantially with threading uniformly size by using sockets. After
lowering of casing pipes, the cement grouting should be provided around the pipes up to depth of
about 1.0 mt. By pouring cement slurry around pipes. The bore should be kept idle for 3 to 4 hours
to settle the cements slurry. After settlement of cement grouting the annular space around pipes
should be filled up by sticky clay, up to ground level.

The GWD Divisional Officer shall have the power to reduce or increase the depth as per
hydrogeological conditions. Payment of excess or any item of work & materials shall be regulated
as per approved prevailing SOR of Water Resources Department /Building Construction
Department/ Drinking water and sanitation department of ODISHA.

Samples of drill cuttings taken at every 3 mts or as per change of strata depth or shorter interval
as per Site In-charge/Field Official instruction if strata change, shall be carefully preserved at site

in strata box so that any dispute regarding strata for payments.

After completion of drilling the recharge shaft shall be cleaned and developed by the air
compressor till sand/rock cutting free discharge is obtained, to the satisfaction of the Site In-
charge/Field Official. The contractor should give perfect sounding of drilling depth before shifting
of rig to representative of GWD Divisional Officer or the Site In-charge/Field Official. Other
activities of the contract i.e. sinking of recharge dug well using RCC Rings, construction of RCC
Platform, fixing of metal protection box etc. shall be taken up immediately by the contractor by
informing the Site In-charge/Field Official. Once the drilling and other associated work is
completed and the completion certificate will be obtained by the contractor from the Site In-
charge/Field Official and submitted to the Concerned GWD Divisional Officer.

The measurement for the depth of the piezometer and pipes will be done by the Site In-charge/
Field Official and the contractor will be paid accordingly. If the depth of bore hole exceeds the
specified depth the contractor will not be paid for the extra depth.

Construction of Platform and pavement with Protection Chamber (As Per Drawing)

Platform and pavement

Earth work excavation in stony earth and gravel mixed with stone and boulder not
exceeding on 0.014 cum in volume within 50 m initial lead and 1.5m initial lift including
rough dressing and breaking clods and max. 5 cm to 7 cm and lying in layer not exceed 0.3
m in depth as per Specification approved by the department.

Filling the F & P with sand well-watered and rammed etc. complete

Cement concrete (1:3:6) with 40 mm. size H.G. Metal -

Rigid smooth centering, shuttering for RCC Work -

C.C. (1:1.5:3) with 12 mm. size crusher broken granite chips including cost, carriage,
royalty of all materials and all labour charges etc. complete

Supplying & fitting of 5/8 " x 6" size Steel Nut bolts -

12 mm. thick cement plaster over brick work in C.M. (1:6) including cost, carriage, royalty
& all labour charges etc. complete.

Fitting of Chequered tiles on floor on 25 mm thick bed of cement mortar 1:1 including cost,
carriage, royalty of all materials & all labour charges etc. complete

Primer one coat over wall surface including cost, carriage, taxes & all labour charges etc.

Wall painting two coats with weather paint of approved shade on wall surface -

3.3.2

Protection Chamber

Protection Chamber for the recharge shaft at all locations is to be supplied and fixed at all the sites
as per requirement, specifications and as specified in the BOQ.
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3.4

3.5

3.6

3.7

3.7.1

3.7.2

3.7.3

Construction of Recharge Pit:

Providing and installation of recharge pit constructed with precast RCC well rings of approved size
and thickness, placed concentrically and vertically to form the shaft, including excavation, bed
preparation, joint sealing and all necessary works complete as per approved drawings, specification
and BOQ including filling with graded filter media within well rings to facilitate quality groundwater
recharge.

The internal diameter of Pre-Casted RCC Ring will be of 1500mm with height 300mm, wall
thickness of 80 mm & reinforced with 6mm dia. MS rod. M15 (1:2:4) concrete mix to be used for
making RCC Ring.

Filter Media:

Providing and laying of filter media in the recharge pit using graded materials, as indicated in the BOQ

Supplying & spreading of 40mm metal for filter in recharge pit including cost, conveyance,
royalty etc complete.

Supplying & spreading of 12 mm chips for filter in recharge pit including cost, conveyance,
royalty etc complete.

Supplying & spreading of filter media (Pebbles/Gravel) of 6mm to 10 mm size

160 mm PVC Pipe Connection and construction of Guard Wall:

The 160 mm dia PVC pipe (4 kg/cm?) conforming to IS 4985 shall form an integral part of the
recharge shaft system, conveying collected surface runoff from the catchment to the recharge pit
through a properly designed inlet arrangement. The pipe shall be laid to the required line, level and
gradient to ensure smooth gravity flow and shall discharge water into the filter media zone for
effective filtration and groundwater recharge. The pipe shall be securely supported and protected
within the guard wall structure, with necessary openings provided during construction and the
annular space properly sealed with cement mortar to prevent leakage and ingress of soil. The guard
wall shall provide structural stability and protection against external damage, ensuring safe,
durable and efficient functioning of the recharge system, complete in all respects as per the
direction of the GWD Divisional Officer.

Dewatering, Bore Stabilization using Bentonite, and Cleaning Operations

Dewatering of excavation and bore shall be carried out as required during the execution of the work
to keep the foundation and drilling area dry and workable, using suitable pumps and equipment,
and disposing of water away from the site without causing inconvenience or damage to nearby
structures.

During drilling of the bore, bentonite powder of approved quality shall be used, where necessary,
for stabilization of bore walls and prevention of collapse, by preparing and maintaining suitable
drilling slurry as per site conditions.

After completion of installation of casing pipe and filter media, the entire system shall be thoroughly
washed and cleaned by flushing with clean water to remove fine particles, drilling residue, and any
obstruction, ensuring proper flow and effective functioning of the recharge shaft. All operations
shall be carried out as per the direction of the GWD Divisional Officer.

3.8 Drilling beyond Specified Depth and Abandoning Drilling work:

a) No drilling beyond the depth mentioned in the tender shall be done without prior written

instructions of the GWD Divisional Officer or Site In-charge/Field Official. The GWD Divisional
Officer shall have the power to reduce or increase the depth of the recharge shaft by 10% of the
shaft. Payment of excess work shall be regulated as per tendered rate for the estimated depth.
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b)

d)

If the work of recharge shaft cannot be completed because of any fault on the part of the
contractor and work has to be abandoned at that stage, because of faulty workmanship or
negligence of the agency, no payment shall be made.

However, if the failure of the recharge shaft is due to local hydrogeological conditions and after
lowering of pipes, the GWD Divisional Officer may declare the recharge shaft as failure and the
contractor is not responsible, in that event full payment will be made as per tendered rates.

If the failure of the recharge shaft is due to local hydrogeological conditions and pipes are not to
be lowered, the agency would be paid for the work done by them as per tendered rates.

Divisional Officer,
GWD Division, Baripada
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SECTION -6
DRAWINGS

To be included as per Detailed Design Report
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SCHEMATIC DIAGRAM OF RECHARGE SHAFT UNDERT ARUA SCHEME (For 2 Nos. Recharge Shaft

in a Pond/Tank):

POND/ TANK

SCHEMATIC DIAGRAM OF RECHARGE SHAFT UNDERT ARUA SCHEME(For 1 Nos. Recharge Shaft
in a Pond/Tank):

POND/ TANK

TW OR BW AS SHAFT |
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LIST OF SITES

No. of
Sl Gram . .
Block Name of the Pond Recharge Longitude Lattitude
No Panchayat
Shaft
1 |Bahanaga |Bishnupur |Bainga Pokhari 3 21.25879 86.815855
2 Bishnupur |UP School Pokhari 21.258807 86.819993
Bahanaga 2
3 Bishnupur [Budha Pokhari 21.257729 86.82067
Bahanaga 2
4 Bishnupur |Tabala Pokhari 21.266182 86.823176
Bahanaga 2
5 Bishnupur |Jena Sahi Pokhari 21.261128 86.822998
Bahanaga 2
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SECTION -7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

SAE

10.

11.

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of
Contract, Technical Specification and Drawings.

The Quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment with be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at
the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices at the Engineer may fix with in the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, labor, supervision,
materials, erection, “maintenance, insurance, profit, taxes and duties, together with all general
risks, liabilities and obligations set out or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate of price shall be entered against each item in the Bill of Quantities, whether quantities are
stated or not. The cost of Items against which the Contractor has failed to enter a rate or price
shall be deemed to be covered by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no Items are provided the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.
General directions and descriptions of work and materials are not necessarily repeated or
summarized in the Bill of Quantities. References to the relevant sections of the contract
documentation shall be made before entering rates of prices against each item in the Bill of
Quantities.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole
or in part at the direction and discretion of the Engineer.

The method of measurement of completed work for payment shall be in accordance with
specification of Road and Bridge Works published by the Ministry of Surface Transport(edition).
Any arithmetic errors in computation or summation will be corrected by the Employer as follows:

a.  Where there is a discrepancy between amounts in figures and in words, the amount in words
will govern: and

b.  Where there is a discrepancy between the unit rate and the total amount derived from the
multiplication of the unit price and the quantity, the unit rate as quoted will govern, unless in
the opinion of the Employer, there is an obviously gross misplacement of the Decimal point in
the unit price, in which event the total amount as quoted will govern and the unit rate will be
corrected.

Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the use of

metal wedges and sledge hammers, or the use of compressed air drilling for its removal, and

which cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted
heavy duty ripper.

Note:

1. Item for which no rate or price has been entered in will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the bill of quantities.

2. Unitrates and prices shall be quoted by the bidder in Indian rupee.
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BOQ :-

Name of Work: Construction of 11 (Eleven) nos of Recharge Shafts in Bahanaga Block of Baleshwar
District under ARUA Scheme for the FY 2026-27

SI.

No.

Item

Total
qty.

Unit

Rate/unit

Amount

1

Site clearance for cutting bushes cleaning the sites etc
complete.

1100.00

Sgm.

2.86

3146.00

Drilling of Tubewell 240mm dia to accommodate 125
mm. dia PVC Casing Pipe & gravel of 6 mm to 10 mm
size

330.00

Mtr.

830.00

273900.00

Supplying & lowering of 125 mm dia PVC casing pipe
without slots in perfectly vertical position including
cost of pipe etc complete

286.00

Mtr.

1063.20

304075.20

Supplying & lowering of 125 mm dia PVC casing pipe
with slots in perfectly vertical position including cost
of pipe etc complete

55.00

Mtr.

1074.70

59108.50

Supplying & fitting of 150 mm. dia ( IS 1239) Gl Pipe

3.30

Mtr.

1673.70

5523.21

Earth work in excavation of foundation trenches in
hard soil within initial lift of 1.50 mtr. and depositing
the excavated materials away from worksite within 50
mtr.initial lead including dressing and levelling the
bed etc. as per the direction of Engineer-in-Charge.

48.29

Cum

282.89

13660.76

Earth work in excavation of foundation trenches in
hard soil within initial lift of 1.50 mtr. and depositing
the excavated materials away from worksite within 50
mtr.initial lead including dressing and levelling the
bed etc. as per the direction of Engineer-in-Charge.

a) 2nd depth -

38.28

Cum

458.06

17534.54

b) 3rd depth -

1.32

Cum

621.98

821.01

Filling the F & P with sand well watered and rammed
etc complete

1.87

Cum

800.63

1497.18

10

C.C. (1:3:6) with 40 mm. size crusher broken granite
chips in platform including cost, carriage, royalty of all
materials and all labour charges etc complete

231

Cum

6240.72

14416.06

11

Supplying & spreading of 40mm metal for filter in
recharge pit including cost, conveyance, royalty etc
complete.

5.94

Cum

2241.88

13316.77

12

Supplying & spreading of 12 mm chips for filter in
recharge pit including cost, conveyance, royalty etc
complete.

5.94

Cum

2680.67

15923.18

13

Supplying & spreading of filter media (Pebbles/Gravel)
emm to 10 mm size

5.94

Cum

2980.50

17704.17

14

Supplying & spreading of coarse sand for filter in
recharge pit including cost, conveyance, royalty etc
complete.

5.94

Cum

968.79

5754.61
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Lying of R C C Ring 5ft dia. made up of 6 mm dia MS
15 | rod for storage cum recharge pit including cost, 132.00 No 1400.00 | 184800.00
transporting etc complete.
Fly ash Brick masonry in C.M (1:6) including cost,
16 | carriage, royalty of all materials & labour charges etc. 27.06 Cum 5823.37 | 157580.39
complete.
17 filgld smooth Centering,shuttering work for RCC work 53.90 sqm. 770.59 41534.80
Cement concrete (1:1.5:3) with 12mm. Size H.G. C.B.
18 | chips for RCC works including all cost, conveyance, 6.60 Cum 8774.91 57914.41
royalty of materials etc. complete.
Supplying, cutting, bending and binding of HYSD bars
19 | for reinforcement including cost of binding wire etc. 3.08 qtl 9138.73 28147.29
complete.
20 (112'6r;1m.th|ck cement plaster over brick work in C.M. 113.96 Sqrfi 197,56 99513.94
Fitting of Chequered tiles on floor on 25 mm thick bed
21 | of cement mortar 1:1 including cost, carriage, royalty 65.45 Sgm. 1098.40 71890.28
of all materials & all labour charges etc. complete.
22 | Primer one coat over wall surface - 113.96 Sqm. 81.81 9323.07
53 Wall painting two coats with weather paint of 113.96 sqm. 98.70 11247 85
approved shade on wall surface -
24 Supplymg&ﬁtjcmg of.ManhoIe cover of size 11.00 No 3000.00 33000.00
0.60x0.60 m with locking arrangement
Filling foundation and plinth with excavated materils
55 including well watered and ran?meq with all Iz.:\bour,. 29.26 cum 157 16 4598.50
T&P etc. complete as per the direction of Engineer-in-
charge.
Supplying & laying & fixing of 160 mm (OD) PVC
26 | Pipes (4 kg /cm2) of Including all cost for socket, 55.00 Mtr. 1061.14 58362.70
bend, solvent. transportation of pipes etc complete .
27 | Supplying & fitting of MS well Cap 11.00 No 500.00 5500.00
Fabrication, Carraige & Installation of Protection
Chamber made of 18 gauge steel with handle &
28 | locking arrangements including denting, priming & 5.00 No 15000.00 | 75000.00
colouring with writing of well id & other deptt.
information etc.
29 | Washing & Cleaning /No 11.00 No 3511.00 38621.00
30 | Provision for dewatering by Pump 11.00 Hr 1000.00 11000.00
31 | Bentonite powder 27.50 qtl 337.87 9291.43
32 | Supplying & fitting of MS well plug 11.00 No 500.00 5500.00
Total Rs. 1572206.85
OR SAY Rs. 15,72,000

RUPEES FIFTEEN LAKH SEVENTY TWO THOUSAND ONLY
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SECTION -8
SECURITIES AND OTHER FORMS

Performance Bank Guarantee

Bank Guarantee for Advance Payment Letter of Acceptance
Agreement form

Notice to Proceed with the Work

Check-List
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PERFORMANCE BANK GUARANTEE

To
[Name of Employer]
[Address of Employer]
WHEREAS [name and address of Contractor] (here
after called “the Contractor”) hasundertaken, in pursuance of Contract No. dated
to execute [name of Contract and brief description

of Works] (herein after called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

ANDWHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we here by affirm that we are the Guarantor and responsible to you on
Behalf of the Contractor, up to a total of [amount of
Guarantee] * (in words), such sum being payable in the types and

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your
first written demand and without cavilor argument, any sum or sums within the limits of__[amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee, and
we here by waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability
Period.

Signature and Seal of the
guarantor_______ Name

of Bank

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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(Letter head paper of the Employer)

Letter of Acceptance

[date]

To: (address of the Contractor)
Dear Sir(s)

This is to notify you that your Bid dated for execution of the
[Name of the contract and identification number, as given in the
Instructions to Bidders] for the Contract Price of Rupees

We note that as per bid, you do not intend to subcontract any component of work (Or)

We note that as per bid, you propose to employ as sub-
contractor for executing

(Delete whichever is not applicable)

You are hereby requested to furnish Performance Security and Additional Performance
Security (if any) in the form detailedinPara34.1of ITB for an amount of RS........ccumnenennensenneennenne within

21days of the receipt of this letter of acceptance and sign the contract failing which action as stated in
Para34.3of ITB will be taken.

We have reviewed the construction methodology submitted by you a long with the bid in response to
ITB Clause 4.3[k] and our comments are given in the attachment. You are requested to submit a revised
program including environmental management plan asperClause27of Conditions of Contract within 14
days of receipt of this letter.

Yours faithfully,

Authorized Signature

Name and Title of Signatory Name of Agency

1pelete
“correctedand "or"andmodified“ifonlyoneofthesectionsapplies.Delete "ascorrectedandmodifiedin
accordance with the Instructionsto Bidders" if corrections or modifications have not been affected.

2 TobeusedonlyiftheContractordisagreesinhisBidwiththeAdjudicatorproposedbytheEmployerinthe “Instructions
toBidders."
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Contract Agreement Form

This agreement, made the day of month of 2026,

between [name and address of Employer] (hereinafter called
“the Employer)”of the one part and [name and address of contractor] (herein after called “the
Contractor”)of the other part.

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and
identification number of Contract] (herein after called (“the Works”) and the Employer has accepted
the Bid by the Contractor for the execution and completion of such Works and the remedying of any
defects therein, at a contract price of RS.....coneeeneenneenneeseeenn.

NOW THIS AGREEMENT WITNESSET has follows:

1.

In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and construed as part of this Agreement.
In consideration of the payments to be made by the Employer to the Contractor as herein after
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.
The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract Price or such other
sumas may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:
i. Letter of Acceptance

ii. Notice to proceed with the works

iii. Contractor’s Bid

iv. Contract Data

V. Conditions of Contract (including Special Conditions of Contract)

vi. Specifications
vii. Drawings
viii. Bill of Quantities (Optional)

iX. Payment Schedule and

X. ~Any other document listed in the Contract Data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year
first before written.

The Common Seal of was here unto affixed in the presence of: Signed, Sealed and Delivered by the said

In the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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Notice to proceed with the work
[Letter head of the Employer]

To

[Name and address of the Contractor]

Dear Sirs:
Pursuant to your furnishing the performance security [and additional performance security] as stipulated
in ITB clause 34 and signing of the contract agreement on [date]for the work “[insert name of the work]”at

the Contract Price of Rs. [ ], you are hereby instructed to

proceed with the execution of the said works in accordance with the contract documents.

Yours faithfully,

[Signature, name and title of signatory
authorized to sign on behalf of Employer]

Contractor 75 Deputy Director,Geology
GWD Division,Baripada



CHECK-LISTFORBIDSUBMISSION

SBD-GWD
(Tickwhereapplicable)
Sn Particulars Bid Doc Ref Submitted
(Yes/No)
1 Contractor’s RC (Yes/No)
2 Affidavit for Correctness of Information in the Bid (Yes/No)
3 PoA for signing the Bid (Yes/No)
4 No Relationship Certificate (Yes/No)
5 Contractor’s Bid(Letter of Bid) (Yes/No)
6 Bid Security(EMD) (Yes/No)
7 Bid Securing Declaration (Yes/No)
8 Turn over Certificate from CA. (Yes/No)
9 Table-FIN3.1:MonetaryValueofCivilEngineering (Yes/No)
Construction Work
10 Table-EXP3.2:Experience in Works of Similar Nature and Size (Yes/No)
11 Table-EXP3.3:Existing Commitment and On-going Works (Yes/No)
12 Table-EXP3.4:Works for which Bids already submitted (Yes/No)
13 Table-FIN3.5:Name,Address,emaillD,telephoneno.of (Yes/No)
Bankers who may provide references if contacted by the Employer]
14 Table-FIN3.6:Informationon Litigation history in which (Yes/No)
Bidder is involved
15 Table-EXP3.7:Minimum Qty of Item executed in any ONE (Yes/No)
Year
16 Table-EQP3.8:List of Equipment possessed/leased for the (Yes/No)
Work
17 Table-PER3.9:List of Key personnel of the bidder (Yes/No)
18 Evidence of Availability of Credit Facility from Bank (Yes/No)
19 Affidavit regarding any Abandoned Work & Undertaking (Yes/No)
20 Statement of Ethical Conduct, Fraud & Corruption (Yes/No)
21 Contract data filled up? (Yes/No)
22 BoQ Filled up and uploaded? (Yes/No)
23 Cost of Bid document remitted? (Yes/No)
24 Entire Bid document down loaded, signed& stamped, (Yes/No)
Scanned and uploaded?
Contractor 76 Deputy Director,Geology

GWD Division,Baripada
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Contractor 77 Deputy Director,Geology
GWD Division,Baripada



