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General Information 

 
1.0. SCOPE OF WORK 

            The work under tender pertains to “Construction of Boundary wall,Pujak Room and Rest shed to 

Dwarasuni Thakurani Temple at Basudevpur under KIP.” under Joda Block, in the District of Keonjhar in the 

State of Odisha. 

                      The above work comprises of “Construction of Boundary wall,Pujak Room and Rest shed 

to Dwarasuni Thakurani Temple at Basudevpur under KIP.” 

 

1.1.    LOCATION OF WORK SITE. 

             The site of the work “Construction of Boundary wall,Pujak Room and Rest shed to Dwarasuni 

Thakurani Temple at Basudevpur under KIP.” is located in under Joda Block, in the District of Keonjhar in the 

State of Odisha. The work site is located 55 KM away from the District Head Quarter Keonjhar. It is 265 KM 

away by road from Bhubaneswar, the capital city and also connected by rail with nearest Railway Station at 

Keonjhar. Nearest Air Port is Bhubaneswar.   

  

1.2 TRANSPORTATION/ COMMUNICATION FACILITIES: 

The work site is connected with the District Head Quarter Keonjhar by N.H. 20 up to Rimuli & by NH-

520 from Rimuli to Basudevpur and to worksite by village road. 

 

1.3 GENERAL INFORMATION 

The information and data related to work and site conditions described thereafter, represent the site 

conditions in general. It shall be presumed that the contractor visits the site of proposed works for his 

satisfaction as to the nature and location of work and local conditions in general and particularly about the 

availability of power supply, water supply, storage and handling of materials, disposal of soil, road communication 

data and bore hole data, availability of labour and other related matters required for planning for execution 

etc., before quoting his percentage rate for the work. The department therefore will not bear any responsibility 

of site conditions and consequence thereof. 

 

1.4 AVAILABLITY OF LABOUR 

 Labourers required for the works may be available to some extent near project area. It is preferable to 

engage local labourers as far as practicable and possible. However, the contractor must make his own 

arrangements for execution of works after proper assessment of availability and requirement of labourers and 

machineries & equipments. 

 

1.5 TOWNS: 

The nearest town is Keonjhar, the District Head Quarter. 

 

1.6 AVAILABILITY OF DIESEL AND LUBRICANT.   

The nearest Filling Station for POL is located at Kandara, Bileipada & Raghualasahi. 

 

1.7 OBSERVATION OF RULES 

a) The contractor shall take all precautions to ensure safety to the workers. The Department will 

not take any responsibility for any accident if occurred at work site or at any place relating to 

this work. The relevant norms of the Government must be strictly adhered to for the purpose of 

compensation and other benefits etc. 

b) The contractor shall take action to rectify the defects, if any, required for installation of 

machineries and equipments, pointed out by the Departmental Engineer in a reasonable time.  
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1.8 HOUSING 

Private houses may be available for housing in nearby villages of the work site. But, the Contractor shall 

make his own arrangements for housing the labourers, materials, staff and site offices at the work site. 

 

1.9 ELECTRIC POWER SUPPLY FOR CONSTRUCTION PURPOSE 

 

 The contractor will take steps to illuminate the borrow area and portions of haul roads as may be required 

while carrying out the work. No compensation will be paid to the contractor due to failure of electricity to any 

or entire part of the work site resulting in disrupting the construction activities of the work and for the idle 

labour, machinery & equipments. The electric supply for the domestic purpose of the contractor and his labourers 

will be the responsibility of the contractor. Supplying electricity to work shops, crushers quarries etc. by the 

contractor is not the responsibility of the department and shall be arranged by the contractor at his own cost. 

The contractor has to make his own arrangement for power supply. If the department supplies electricity, the 

contractor may avail the facility on payment of charges fixed by the department from time to time. 

 

1.10 MEDICAL AID 

There is a Community Health Centre at Basudevpur which is 1 K.M away from project site and 

Government Hospitals are available at Champua & Keonjhar. The contractor shall make at own cost for the first 

aid arrangements at various work sites in accordance with rules and regulations of prevailing Labour Act. 

 

1.11   LOCAL ROADS 

The Contractor may use the existing approach roads to the site of work, to the extent of availability. 

The contractor shall, however construct & maintain connecting roads within the working area and in his labour 

colony areas including drainage crossings. The contractor shall construct and maintain haul roads, and other 

approach roads including river and drainage crossing, traffic management during construction, diversions etc. as 

may be necessary for the purpose of execution of the work at his own cost. 

 

1.12 DUMP AREAS 

Materials excavated from the foundations of structures and canal excavation and in connection with 

other items of work shall be dumped as per the direction of Engineer-in-charge with necessary expenditure on 

safeguarding environment. The Contractor shall construct and maintain all roads to the working areas at his own 

expenses for disposal of excavated materials. 

 

1.13 OTHER CONTRACTORS 

In the matter of dumping the excavated materials, haul roads, diversions, excavations etc. the 

Contractor shall take into consideration the needs and requirements of other Contractors if any, working in the 

vicinity. There should be proper and adequate co-operation with other working Contractors, if any other 

contractor is working in the vicinity. The direction of the Engineer-in- Charge must be carried out on this score.  

Further, the contractor shall not cause disruptions, discontentment or disturbance to the work, labourers or 

arrangements etc. of the other contractors working in the vicinity of the work site. 

 

1.14 USE OF SITES 

a) Construction of temporary houses shall be made by the Contractor at his own expenses on the 

available Government land acquired for the project, if available and permitted by the Engineer-

in- Charge, for storage sheds, office, residence etc. for non-commercial use on the land handed 

over to him. After the completion of the work, these structures should be dismantled and the 

site should be cleared before handing over to the Department.  

1.15 FLOOD 

 

a) In case of flash and untimely flood in the river during the working season i.e. resulting in 

overtopping of coffer dam and flooding of the work areas, the Contractor shall make his own 

arrangements at his own cost to shift the machinery, equipment, materials, labour and any 

departmental machinery hired by the contractor to a safe place. The work shall have to be 
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resumed after receding of floods and necessary strengthening of Cofferdam and de-watering 

will be done by the contractor at his own cost. Suitable extension of time shall however be 

granted on such occasions for the loss of working time on the request of the contractor if, he so 

desires. 

 

b) The silt, debris, sand and other materials accumulate in the working area, during flash floods or 

regular floods in the monsoon, shall be removed by the contractor as required for continuing the 

work at his own cost. If any excavated portion, which could not be filled with concrete or earth 

by the Contractor, is filled up during the monsoon period with earth and silt during the execution 

of work whatsoever the reasons may be, the contractor will have to re-excavate such portion of 

work at his own cost. 

 

c) It is the entire responsibility of the contractor to make all arrangements required from time to 

time for the work and protect the men, machinery, materials etc deployed by him and the work 

under progress, the items of work for which the payment has already been made on recorded 

measurements, against any damage either during working season or during the flood season. The 

Department accepts no liability for any damage or loss caused.  
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GOVERNMENT OF ODISHA 
Office of the Superintending Engineer 

Kanupur Rehabilitation, Camps & Building Division, 
AT/PO-Basudevpur, Dist.-Keonjhar, PIN-758047. 

e- PROCUREMENT NOTICE 
Bid Identification No. SE, KRC & BD- 14/2026-27 

Email- eekrcbdbasudevpur@gmail.com 

 
 

 
 
 
 
 

 
                                                                                                                                                        

                         Superintending Engineer 
                          Kanupur Reh. C.& B. Division, 

                                                                                                                                  Basudevpur      

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No Name of work 

Approx. 
value of 
work. 
(Rs. in 
Lakh) 

E.M.D./ 
Bid 

Security. 
in Rs.           
(To be 

remitted 
online) 

Cost of 
Bid 

documen
t 

in Rs. 
 (To be 
remitted 
online) 

Period of 
Completio

n 

Class of 
Contractor 

Name & address of the 
Division under which the 

work will be executed 

1 2 3 4 5 6 7 8 

01 

“Construction of Boundary 
wall,Pujak Room and Rest shed 
to Dwarasuni Thakurani Temple 
at Basudevpur under KIP .” 

31.98 32,000.00 6,000.00 
04(Four) 
Calendar 
months 

“C” & “B” 

Kanupur Reh. Camps 
& Building Division, 

At/PO-Basudevpur, 
Dist.-Keonjhar 

 

Procurement Officer 
Bid 

Identification 
No. 

Availability of tender 
online for bidding 

Date & time of opening 
of tender 

Place of opening 

From To Date Time  

1 2 3 4 5 6 7 

Superintending Engineer, 
Kanupur Reh. C. & B. 
Division, Basudevpur, 

Dist- Keonjhar. 

SE, KRC & 
BD-      14 / 

2026-27 

10.08.26 
From 
10.00 
Hours 

19.08.26 
Up to 
17.00 
Hours 

20.08.26 
11.00 
Hours 

O/o the Superintending Engineer   
Kanupur Reh. C. & B. Division, 

Basudevpur, Dist- Keonjhar. 

mailto:eekrcbdbasudevpur@gmail.com
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GOVERNMENT OF ODISHA 
Office of the Superintending Engineer 

Kanupur Rehabilitation, Camps & Building Division, 
AT/PO-Basudevpur, Dist.-Keonjhar, PIN-758047 

e- PROCUREMENT NOTICE 
Bid Identification No. SE, KRC & BD- 14/2026-27 

Email- eekrcbdbasudevpur@gmail.com 
 

                   The Superintending Engineer, Kanupur Rehabilitation, Camps & Building Division, Basudevpur 

on behalf of Hon’ble Governor of Odisha invites on-line percentage rate tender in single cover system 

through e-procurement for execution of the works noted below. The bid should be submitted by eligible class 

of contractors as mentioned below registered in CDMS with State Government & contractors of equivalent 

grade / class registered with Central Government / MES / Railway to be eventually drawn in P1 form through 

on-line in the Govt. website www.tendersodisha.gov.in . The bidders should have necessary portal enrolment 

(with own digital signature certificate). The registered bidders of outside Odisha state can also participate in 

this on-line tender process after necessary portal enrolment, but shall have to subsequently undergo 

registration with appropriate authority of the state govt. within a month of acceptance of bid. The bidders 

registered outside the state are required to submit an under taking in the form of an affidavit, that they are 

not registered under the GST act in the state of Odisha as they have not started any business in the state 

and they have no liabilities under the act. But the successful bidder has to produce GSTIN certificate before 

signing of agreement. 

 

02. Bid documents consisting of qualification, information and eligibility criteria of bidders, plans, 
specifications and schedule of quantities along with rates of the works are available in web-site and 
the set of terms and conditions of contract and other necessary documents can be seen in the web-
site till dt.19.08.2026 up to 17.00 hours i.e. last date of availability of tender online for bidding. 
The cost of “Bid documents “shall be remitted online by the bidder by using internet banking enabled 
account with designated banks (SBI, ICICI, HDFC Bank) or their aggregator banks. A bidder having 
account in other banks can make payment using NEFT/RTGS facilities of designated banks such as 
SBI, ICICI, HDFC Banks.  

 
 

Sl. 
No Name of work 

Approx. 
value of 
work. 

(Rs. In 
Lakh) 

E.M.D./ 
Bid 

Security. 
In Rs.           
(To be 

remitted 
online) 

Cost of 
Bid 

documen
t 

in Rs. 
 (To be 
remitted 
online) 

Period of 
Completio

n 

Class of 
Contractor 

Name & address of the 
Division under which the 

work will be executed 

1 2 3 4 5 6 7 8 

01 

“Construction of Boundary 
wall,Pujak Room and Rest shed 
to Dwarasuni Thakurani Temple 
at Basudevpur under KIP .” 

31.98 32,000.00 6,000.00 
04(Four) 
Calendar 
months 

“C” & “B” 

Kanupur Reh. Camps 
& Building Division, 

At/PO-Basudevpur, 
Dist.-Keonjhar 

 

Procurement Officer 
Bid 

Identification 
No. 

Availability of tender 
online for bidding 

Date & time of opening 
of tender 

Place of opening 

From To Date Time  

1 2 3 4 5 6 7 

Superintending Engineer, 
Kanupur Reh. C. & B. 
Division, Basudevpur, 

Dist- Keonjhar. 

SE, KRC & 
BD-      14 / 

2026-27 

10.08.26 
From 
10.00 
Hours 

19.08.26 
Up to 
17.00 
Hours 

20.08.26 
11.00 
Hours 

O/o the Superintending Engineer   
Kanupur Reh. C. & B. Division, 

Basudevpur, Dist- Keonjhar. 

mailto:eekrcbdbasudevpur@gmail.com
http://www.tendersodisha.gov.in/
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03. The bids for the works shall remain valid for a period of 90 days from the last date of receipt of bids. 
If any bidder tender withdraws his bid/ tender before the period or makes any modification in the 
terms and condition of the bid, the EMD deposited at the time of submission of tender shall stand 
forfeited.   

 
04.  The percentage rate excess or less to be quoted should be up to two decimal points only. In case, 

the percentage rate in excess or less up to two or more decimal points, the 1st two decimal points will 
be considered without rounding up. 

 
05.       After careful observation, government has been pleased to abolish the extant provisions of threshold 

negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-II in the 
procurement of works undertaken by the Gov. of Odisha and its agencies to ensure the procurement 
process results in viable and successful manner with adoption of following incremental Additional 
Performance Security (APS) system. 

 
06.      Additional Performance Security (APS) shall be taken on incremental basis from the selected 

bidder for low bid prices in the project works as under: 
I.  Where the bid price is below 0% but not below 10% of the project cost put to bid: 
    No additional performance guarantee/security percentage is required. 
 
II. Where the bid price is below 10% but not below 20% of the project cost put to bid:   

     The additional performance guarantee/security percentage shall be incremented by 0.1% for every   
percentage of bid prices below 10% of the project cost put to bid starting at 11% with the additional 
bid performance guarantee being 0.1% and this additional performance guarantee shall be applied 
on bid price.   
III.  Where the bid price is 20% or more below the project cost put to bid:   

       The additional performance guarantee percentage shall be incremented by 0.2% for every 
percentage of bid prices below 20% of the project cost put to bid in addition to 1% of the bid price 
and this additional performance guarantee shall be applied on bid price.   

 
IV. The additional performance guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.50% or next 
higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 
 
v.    The additional performance security shall be treated as part of the performance security. 
 
vi.   Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for the 
approval of the Additional Performance Security (APS). An abnormally low bid is one in which the 
Bid price, in combination with other elements of the Bid, appears so low that it raises material 
concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring 
Entity may, in such cases, seek written clarifications from the Bidder, including detailed price 
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and 
responsibilities, and any other requirements of the bid document., If, after evaluating the price 
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. 
However, it would not be advisable to fix a normative percentage below the estimated cost, which 
would automatically be considered as an abnormally low bid. 

  The APS amount will be received in shape of N.S.C./ Post Office Savings Bank Account/ Post 
Office Term Deposit Account/ Kisan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer 
from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 
Bhubaneswar/ e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL)/ 
Insurance Surety Bond Issued by an Insurance Company  rganizati by the Insurance Regulatory 
and Development Authority of India (IRDAI) Digital Document Execution Portal within seven days of 
issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder 
otherwise the bid of the successful bidder shall be cancelled. Further, processing for Black listing 
shall be initiated against the bidder as per amendment to Para 3.5.5. (v) of OPWD Code, Volume-I 
vide Works Department Memorandum No.14459/W dated 20.09.2018 (O.M. No.07556900052021- 
4559/W, Bhubaneswar, Dated the 05.04.2021). 
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Clarifications  
a.  The phrase”.... to abolish the extant provisions of threshold negative bid caps (14.99%) 

introduced........” in the first para of the Works Department OM No. 173, dated. 03.01.2026 may be 
read as “.... to abolish the extant provisions of threshold negative bid caps of 15% introduced 
vide Works Department OM No. 12366/W, dt. 08.11.2013 and amended vide Works Department 
OM No. 1437 dt, 31.01.2023.”  

b.  If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), 
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender 
accepting Authority will finalize the tender through a transparent lottery system, where all the 
concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division 
and Divisional Accounts Officer (DAO) will remain present.  

c.  If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder 
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price 
preference as per Para 2 of Works Department Resolution No. 27748, dated. 11.10.1977, the tender 
shall be finalized by the tender accepting authority through a transparent lottery system along with 
other categories of contractors. 

07.      If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to black list the contractor. In that 
case, the L2 bidder if fulfills, other required criteria would be called for drawing agreement for 
execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by L1 
bidder otherwise tender will be cancelled. In case a contractor is blacklisted, it will be widely 
publicized and intimated to all departments of Government and also to Govt. of India agencies 
working in the state. 

08.  The scanned copies of valid R.C (Registration certificate), valid Active GSTIN, PAN card, 
Affidavit regarding authenticity of bid (Annexure-A), Litigation debarring expelling of tendered 
(Annexure-B), No Relation Certificate (Annexure-C), Labour undertaking (Annexure-D), 
Affidavit (Schedule-F) and acknowledgements / receipts, paper cost etc. should be submitted 
through web-site which in original should be produced in the office of the undersigned on demand 
for verification after opening of the tender, otherwise, the bid will be rejected. The date and time of 
opening of Bid on dt.20.08.2026 at 11.00 hours in the office of the Superintending Engineer, 
Kanupur Rehabilitation Camps & Building Division, Basudevpur, Dist- Keonjhar. If the date of opening 
happens to be a holiday, the next official day will be the date of opening at the same time and venue. 

 
09. Single tender received in the 1st call shall be cancelled without opening of the bid. The acceptance 

of the single tender received even after retendering should have prior approval of next higher 
authority vide O.P.W.D. Para-3.5.18 and office memorandum No.16/W dated 01.01.2015 of works 
Department Govt. of Odisha. 

 
10.     Only those bidders who successfully remit their Cost of Tender Paper & EMD on submission of bids 

would be eligible to participate in the tender / bid process. The bidders with pending or failure 
payment status shall not be able to submit their bid. Tender Inviting Authority, State Procurement 
Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure. 

11. Exemption of EMD to the Engineer Contractor will be allowed for a maximum of three (3) works in a 
financial year and the fact of awarding a work with exemption of EMD should be entered in the original 
registration certificate of the Engineer contractor. Engineer Contractor desirous to avail the 
exemption of EMD is required to submit an affidavit to the effect that he/she has not yet availed the 
facility for more than two works during the current financial year. 

12. The Schedule Caste/ Schedule Tribe Contractors desirous to avail the facility of price preference as 
per Works Department are required to submit an affidavit to this effect. The bidders have to produce 
their original registration certificate stating the fact of caste by their registration authority and to furnish 
as and when required for verification of the tender failing which they will not get price preference as 
per Rule. 

 
13. The bidder shall transfer the required amount of E.M.D/ Bid security@ 1% of the amount put 

to the tender i.e., as mentioned in Col no.4 in NIT and cost of bid document as mentioned in 
Col. No.5 of above table by online through a process as mentioned in DTCN. 
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14. Under section 12 of contract labour (Regulation and Abolition Act. 1970) the contractor who 
undertakes execution of work through labour, should produce valid license from licensing authority 
of labour department (Labour license) before commencement of the work. 

 
15. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders 

are advised to submit their bids well in advance within the stipulated period. 
 
16. The bidder should mention his/her valid E-Mail Address/Phone No. in the separate sheet for 

communication regarding the tender. The date of time of the lottery if required will be intimated to the 
qualified bidders through their valid E-Mail ld./ Contact Number provided in the tender website. 

 
1. Any addendum corrigendum /cancellation of above tender will be published in the web-site 

www.tendersodisha.gov.in. The system shall generate a mail to those bidders who have already 
uploaded their tenders and those bidders if they wish, can modify their tenders. 

 
18. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof. No 

tenderer can demand the cause of rejection of his offer.  
     
 
 

                                                                                                       Superintending Engineer,    
                             Kanupur Reh. C. & B. Division, 

                      Basudevpur. 
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DETAIL TENDER CALL NOTICE (DTCN) 

 

1.1 Invitation. 

a. The Superintending Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur, Keonjhar 

on behalf of Hon’ble Governor of Odisha invites sealed on-lined tender in Single cover system for 

percentage rate bid through website to be eventually drawn in P.W.D. form P1 from “C” & “B” Class 

Contractors Registered with the State Govt. of Odisha or from contractors of equivalent grade / class 

registered with other State Govt. / Central Govt. / M.E.S. / Railways or other Govt. undertakings. All 

the contractors are to be registered in the State portal and must possess compatible digital signature 

certificate of Class-II / III for online bidding. The website for online bidding is 

http://tendersodisha.gov.in 

 

b.        The tender documents can be downloaded from the website identified as http://tendersodisha.gov.in 

from Dated 10.08.2026 10.00 hrs. to 19.08.2026 up to 17.00 hrs. The bidder for participation in 

on line bidding will have to pay Rs.6,000/- (Rupees Six thousand) only for each set online as per Works 

Department Office Memorandum No.07556900012016-17254/W dt.05.12.2017. The Bid will be 

received through e-procurement portal from dt. 10.08.2026 10.00 hrs. to 19.08.2026 up to 17.00 

hrs. The bid will be opened on Dt.20.08.2026 at 11.00 hours in the office of the Superintending 

Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur, Keonjhar in presence of the 

tenderers or their authorized agents. The bidders who participated in the online bidding can witness the 

opening of the bid from any system logging onto the portal away from opening place. The bids can only 

be opened by the pre-designated officials only after the opening time mentioned in the bid. In the event 

of the specified date of bid opening being declared a holiday, the bid will be opened at the specified time 

and location on the next working day.   

c. The value of the work tendered for is   Rs.31.98 Lakhs. 
d. No tenderer will be permitted to furnish their tender in their own manuscript. 

e. In case of submission of bids through e-procurement portal, the system shall reject submission of any 

bid through portal after closure of the receipt time. For all-purpose the portal time displayed in the 

system shall be the time to be followed by the bidder. 

f. The bidder shall submit the scanned copies of the documents in the designated locations for bid.  

Submission of bid documents shall be affected by using DSC of appropriate class and thus shall be in 

encrypted form. The bidder shall only submit single copy of the document. He is required to check the 

documents uploaded with the requirement asked for in the bid. Only after satisfying that all the 

documents have been uploaded, he should activate submit button. His bids shall not be considered 

responsive and action as per relevant clause shall be taken if he does not provide the required documents 

or provided illegible document. Clarity of the document may be ensured by taking out a sample printing. 

 

2. EARNEST MONEY DEPOSIT/ BID SECURITY (online) 

 The bid must be accompanied by Earnest Money Deposit (remitted online) as per Works 

Department Office Memorandum No.07556900012016-17254/W dt.05.12.2017 @ 1% of the amount put 

to tender i.e. Rs.32,000.00. Non-submission of “bid security” and “Cost of bid document” within the 

specified period shall debar the bidder from participating in the on-line bidding system and his portal 

registration shall be cancelled. His name shall also be informed to the registering authority for 

cancellation of his registration. Cash / Cheque payment shall not be entertained.  

                 Adjustment of earnest money given with other tenders previously and submitted with other 

tenders shall not to be entertained.  

 

 

 

 

 

http://tendersodisha.gov.in/
http://tendersodisha.gov.in/
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1.3      Additional Performance Security (APS) shall be taken on incremental basis from the selected 

bidder for low bid prices in the project works as under: 

I.  Where the bid price is below 0% but not below 10% of the project cost put to bid: 

    No additional performance guarantee/security percentage is required. 

 

II. Where the bid price is below 10% but not below 20% of the project cost put to bid:   

     The additional performance guarantee/security percentage shall be incremented by 0.1% for every   

percentage of bid prices below 10% of the project cost put to bid starting at 11% with the additional 

bid performance guarantee being 0.1% and this additional performance guarantee shall be applied 

on bid price.   

III.  Where the bid price is 20% or more below the project cost put to bid:   

      The additional performance guarantee percentage shall be incremented by 0.2% for every 

percentage of bid prices below 20% of the project cost put to bid in addition to 1% of the bid price 

and this additional performance guarantee shall be applied on bid price.   

 

IV. The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 0.50% or next 

higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 

 

v.    The additional performance security shall be treated as part of the performance security. 
 
vi.   Justification for abnormally low bids shall be scrutinized by the Departmental Technical 

Committee and recommended to the competent authority of the Administrative Department for the 

approval of the Additional Performance Security (APS). An abnormally low bid is one in which the 

Bid price, in combination with other elements of the Bid, appears so low that it raises material 

concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring 

Entity may, in such cases, seek written clarifications from the Bidder, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and 

responsibilities, and any other requirements of the bid document., If, after evaluating the price 

analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. 

However, it would not be advisable to fix a normative percentage below the estimated cost, which 

would automatically be considered as an abnormally low bid. 

  The APS amount will be received in shape of N.S.C./ Post Office Savings Bank Account/ Post 

Office Term Deposit Account/ Kisan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer 

from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 

Bhubaneswar/ e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) 

/Insurance Surety Bond Issued by an Insurance Company  rganizati by the Insurance 

Regulatory and Development Authority of India (IRDAI)Digital Document Execution Portal within 

seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the 

successful bidder otherwise the bid of the successful bidder shall be cancelled. Further, processing 

for Black listing shall be initiated against the bidder as per amendment to Para 3.5.5. (v) of OPWD 

Code, Volume-I vide Works Department Memorandum No.14459/W dated 20.09.2018 (O.M. 

No.07556900052021- 4559/W, Bhubaneswar, Dated the 05.04.2021). 

 
Clarifications  

a.  The phrase”.... to abolish the extant provisions of threshold negative bid caps (14.99%) 

introduced........” in the first para of the Works Department OM No. 173, dated. 03.01.2026 may be 

read as “.... to abolish the extant provisions of threshold negative bid caps of 15% introduced 
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vide Works Department OM No. 12366/W, dt. 08.11.2013 and amended vide Works Department 

OM No. 1437 dt, 31.01.2023.”  

b.  If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), 

either at the estimated cost put to tender or less than the estimated cost put to tender, the tender 

accepting Authority will finalize the tender through a transparent lottery system, where all the 

concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division 

and Divisional Accounts Officer (DAO) will remain present.  

c.  If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder 

(decimal up to two numbers will be taken for all practical purposes) after availing 10% price 

preference as per Para 2 of Works Department Resolution No. 27748, dated. 11.10.1977, the tender 

shall be finalized by the tender accepting authority through a transparent lottery system along with 

other categories of contractors. 

 

3. TAX CERTIFICATES: 

The tenderers are also required to upload the scanned copies of valid R.C (Registration certificate), 

valid active GSTIN, PAN card, Affidavit regarding authenticity of bid (Annexure-A), Litigation 

debarring expelling of tendered (Annexure-B), No Relation Certificate (Annexure-C), Labour 

undertaking (Annexure-D), Affidavit (Schedule-F) and acknowledgements / receipts, paper cost etc 

submitted through web-site along with tender documents failing which his tender shall not be considered. 

The original documents are to be produced on demand for verification before Superintending Engineer, 

Kanupur Rehabilitation Camps & Building Division, Basudevpur during office hours after opening of the 

tender.  

 

1.5 TIME OF COMPLETION: 

The work is to be completed within 04 (Four) calendar months including rainy season commencing 

from the date of issue of order to proceed with the work. 

4. OTHER INFORMATIONS FOR SUBMISSION OF BIDS THROUGH e-PROCUREMENT PORTAL 

  

2.1 The bidders shall prepare the documents and upload the scanned typed document in PDF format 

and BOQ in excel format (or as specified in the portal) in appropriate place. 

 

2.2. An intelligent BOQ in MS Excel format shall be made available to the bidder through e-

procurement portal. The bidder shall open that particular excel sheet and fill in the percentage 

rate in figures at the appropriate location. The bidder is not supposed to change or modify the 

format of the excel sheet in any form. If the bidder does not fill percentage rate for the work, 

his bid will stand cancelled. 

2.3. It is allowed to modify the bid through the e-procurement portal. The bidder shall have to log in 

the system and resubmit the documents as asked for by the system including the financial bid. 

In doing so, the bids already submitted by the bidder will be removed automatically from the 

system and latest bid only will be admitted. But, the bidder should avoid modification of the bid 

at the last moment to avoid system failure or malfunction of the internet or traffic jam. If the 

bidder fails to submit his modified bids within the designated time of receipt, the bids already 

in the system shall be taken for evaluation. 

2.4. Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on the 

“withdraw” button and record the necessary justification for the same in the space provided. In 

addition to this, he has to write a letter addressed to officer inviting the bid and upload the 

scanned document from portal in respective bid. The system shall not allow any withdrawal after 

expire of the closure of the bid. 
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5. PRE-BID INSPECTION BY CONTRACTORS: 

The tenderers are required to go through each clause of PWD form P-1 carefully in addition to 

clause mentioned herein before tendering. In any case the tenderer shall be deemed to  

have carefully examined the tender documents, visited the site of work and its surroundings and 

satisfied himself as the form and nature of the site approach roads, haul roads, local conditions, 

assessed all the facilities including requirement and availability of labour and materials needed 

to complete execution of the work and made an inventory of such information as to the risks, 

contingencies and other circumstances which would influence or affect his tender before 

tendering. He should also satisfy himself about the sufficiency of availability of materials in 

quarry and borrow area. The Department will not be responsible for any misjudgment of the 

tender on the account for any future claims.  

 

4. VALIDITY OF TENDER: 

 

4.1 The tender should be uploaded bearing the correct identification number mentioned in the tender 

call notice. Tendering authority shall not be held responsible if the tender uploaded with 

incorrect Identification number.  

 

4.2 The bidders are required to submit the Valid/correct copy/copies of documents. 

 

 

6. The tenderer must furnish the scanned copies of valid R.C (Registration certificate), valid Active 

GSTIN, PAN card, Affidavit regarding authenticity of bid (Annexure-A), Litigation debarring 

expelling of tendered (Annexure-B), No Relation Certificate (Annexure-C), Labour undertaking 

(Annexure-D), Affidavit (Schedule-F) and acknowledgements / receipts, paper cost etc submitted 

through web-site along with tender documents. 

 

 

 4.4 The percentage rate quoted shall remain valid for a period of 90 (Ninety) days from the last 

date prescribed for receipt of tenders. 

4.5 The tender, not in the prescribed proforma and not strictly in accordance with the terms and 

conditions of the tender call notice, is liable for rejection. 

 

4.6 Alternate tenders, conditional tenders and tenders containing indefinite terms will not be 

entertained.  The tenders will be considered giving special emphasis on the capability of the 

tenderer and the implements and earth moving machinery at his disposal for the work. 

4.7 Letters and communications etc, raising and lowering the percentage rate or dealing with any 

point in connection with the tender will not be considered.  

4.8 (a) The contractor has to quote percentage excess or less over the estimated cost in the Price 

Bid. The estimated cost is excluding GST. The rates of items basing on which estimated cost has 

been derived are excluding GST on different components to arrive at such rates. 

(b) Percentage rate quoted should be for the complete work considering the factors required to 

complete all the items of the work to finished shape as per the description of the schedule (Bill) 

of quantity and specification. The quoted rate shall include all taxes as applicable, rent,royalty, 

cess, general &incidental charges pertinent to the work, other charges of materials, 0ctroi, ferry 

tolls, conveyance charges, other costs on account of land and buildings including temporary 

building required by the tenderer for collection and storage of materials, housing of staff or 

other purpose for the work. 

The tenderer must quote the percentage rate for the complete work to be included in 

contract. Tenders containing indefinite terms and conditions shall not be considered.  
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I The bidder has to quote his rates for each item including all taxes as applicable, royalties,  cess, 

Income tax and Surcharge. GST on works contract as applicable from time to time shall be paid 

at the time of bills. 

(d) Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be 

deducted from the contractor’s bill as tax deduction at source (TDS) as per rules.   

I Tax Invoice by the contractor:- While submitting the work bills, the contractor will have to 

submit tax invoice as per rule-46 of OGST rule, 2017. 

4.9 The tenderer shall bear the cost of various incidentals sundries and contingencies or of similar 

category, required for the work as mentioned below. 

i)    Labour camps and hutments necessary to a suitable scale including contingency 

and sanitary arrangements, medical aids thereon to the satisfaction of the health authorities 

ii) Water arrangements for labourers as well as for the works. No claim for carriage for water, 

whatsoever, will be entertained. 

iii) Fees and dues levied by the Municipality or/and Water Supply Authorities shall be borne by the 

contractor. 

iv) Suitable equipment and wearing apparatus for the labourers engaged in risky operations and 

medical aid to the labourers engaged for the work. 

vi) Suitable fencing, barriers, signals, including parapet and electrical signal, where ever necessary 

at works, and approaches in order to protect the public and employees from accidents. 

vii) No compensation for any damage done by rain or by similar action during execution of the works 

shall be paid. 

viii) The tenderer shall write the percentage rate of the whole work in figures only in appropriate 

column.  

ix) Rent, royalties and other charges of materials, octroi, cess, entry tax, ferry tolls &including all 

taxes as applicable, conveyance charges, and other cost on account of land and buildings including 

temporary building and temporary electric connection to work site as well as construction of 

coffer dam, construction of service road, diversion road and its maintenance till completion of 

work required by the tenderer for collection of materials, storage housing of staff other purpose 

of the work. 

4.10 The tender is to be decided as per prevailing Codal provisions taking into consideration in 

accordance with the stipulation made in the bid document along with the capacity of the tenderer 

and equipments available with him for the work. The authority reserves the right to reject any 

or all tenders without assigning any reason thereof. 

4.11 All the tenderers are required to submit, along with their tenders declaration about the names 

of their relatives employed in Water Resources Department in the prescribed format appended 

in Annexure-“C”. In case, they have no relative in Water Resources Department a certificate 

along with tender to the effect that he is not related to any officer in the rank of Assistant 

Engineer & above in the department of Water Resources. If the fact subsequently proved to be 

false, the contract will be rescinded, the earnest money & the total security will be forfeited & 

he shall be liable to make good to the loss or damages resulting in due to such cancellation. 

4.12 No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 

Administrative duties in an Engineering department of the State Government is allowed to work 

as a contractor for a period of two years after his retirement from Government service, without 

Government permission. 

 

4.13 The correct cost of tender paper and EMD/Bid Security must be furnished by the tenderers as 

asked in the DTCN. 

 

4.14 An affidavit shall be furnished by the bidder at the time of submission of tender paper about 

the authentication of tender documents including bid security. The scanned copy of the affidavit 

is to be uploaded through the e-procurement portal along with the bid. The affidavit in original 
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is to be produced before the officer inviting tender on demand for verification after opening of 

the tender.  

 

4.15 The percentage rate to be quoted by the contractor for the work should be consistent and 

rational. Tenders with in-consistent percentage rate and / or speculative percentage rate shall 

be liable for rejection. 

 

4.16 The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the tender call notice. Any change 

in the wording will not be accepted. 

 

7. Payment for RA bill shall be made in level section measurement and no string section measurement will 

be considered. 

 

4.18 TENDERER’S CERTIFICATE 

The tenderer will furnish his tender with a certificate that he has gone through all 

documents, including plans, drawings etc. of this tender schedule and clauses of P1 agreement in 

vogue and that he has visited the works spot and satisfied himself with the local conditions, 

sufficiency of availability of labourers and materials visited the quarries, assessed the 

availability of materials, water etc. camp facilities and quoted his percentage rate for the work 

as whole considering the finished items in the work, to cover all contractual obligations and 

contingencies arising thereof. 

 

5. AWARD OF CONTRACT 

5.1 The tenderer whose tender is selected for acceptance shall within a period of seven days upon 

written intimation being sent to him by e-mail/ Regd. Post for acceptance of his tender, deposit 

the initial security deposit (including E.M.D) @ 2% (Two percent) of the accepted tender amount 

in shape of N.S.C./ Post Office Savings Bank Account/ Post Office Time Deposit Account/ Kisan 

Vikas Patra./ Bank Guarantee in favour of the Superintending Engineer, Kanupur Rehabilitation 

Camps & Building Division, Basudevpur from any Nationalized Scheduled Bank in India counter 

guaranteed by its local Branch at Bhubaneswar/ e-Bank Guarantee executed on the National e-

Governance Services Limited (NeSL) Digital Document Execution Portal towards E.M.D/Initial 

Security Deposit/ any other security deposit from the contractor or supplier and sign 

agreements in the P.W.D. Form P1 (Schedule XLV Form  No.61) for fulfillment of the contract 

in the office of the Superintending Engineer, Kanupur Rehabilitation Camps & Building Division, 

Basudevpur. This initial security deposit together with the E.M.D. and the amount withheld 

according to the provision of P1 agreement shall be retained as security deposit for fulfillment 

of this contract. Failure to enter into the required agreement and to pay the aforementioned 

security deposit within the specified period shall entail forfeiture of the earnest money. No 

tender shall be finally accepted until the required amount of security money is deposited. The 

written agreement to be executed between the contractor and Government shall be the 

foundation of the rights of both the parties & the contract shall be deemed incomplete until the 

agreement has been signed first by the contractor and then the Superintending Engineer. The 

department will accept the initial security deposit in the accepted form prescribed in above duly 

pledged in favour of Superintending Engineer, Kanupur Rehabilitation Camps & Building 

Division, Basudevpur and no other form. 

 

5.2. The work may be distributed among the several contractors on splitting if considered necessary 

due to exigency of the circumstances and the contractor will not be entitled to any profit/ 

compensation on this account. 
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5.3. In case of delay in acquisition of land no compensation will be admissible but extension of time 

will be granted, if applied by the contractor in prescribed form within due time to keep the 

contract in force. 

5.4. The earnest money will be retained in case of the successful tenderer and will be dealt with as 

per the terms and conditions of O.P.W.D. code. The earnest money of the unsuccessful tenderer 

except the three lowest tenderers shall be refunded on application after the financial bid is 

opened and comparative statement prepared. The EMD given by the other two parties except 

one whose tender is accepted shall also be refunded within 15 days of acceptance of tender and 

drawl of agreement. After award of contract the EMD already transferred @1% shall be 

refunded to the successful bidder. 

5.5. Super/Special Class contractors shall employ under him one Graduate Engineer and two Diploma 

holders belonging to the State of Orissa. Likewise and A’ Class contractor shall employ under him 

one Graduate Engineer or two Diploma holders belonging to state of Odisha. The employment of 

such graduate Engineer and Diploma holders under the Contractor shall be full time and 

continuous and they shall not be superannuated, retired, dismissed or removed personnel from 

any State Government/Central Government Service / Public Sector Undertakings /Private 

companies and firm or be ineligible for appointment to Govt. service.  The contractor shall pay 

them monthly emoluments, which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Orissa. The Chief Engineer, Roads, 

Odisha may however assist the contractor with names of such unemployed Graduate Engineers 

and Diploma holders, if the contractor seeks for such help. 

The name of such Engineering personnel appointed by the contractor who will supervise 

the works shall be intimated to the tender receiving authority along with each tender. Each bill 

of the contractor shall be accompanied by an employment roll of engineering personnel together 

with certificate of the Graduate Engineer or Diploma holder employed by the contractor to the 

effect that the work executed as per the bill has been supervised by him. 

 

5.6. No part of the contract shall be sublet without written permission of the Engineer-in-charge or 

any transfer shall not be made by power of attorney authorizing others to receive payment on 

behalf of the contractor. 

 

5.7 No tenderer is permitted to furnish their tender in his own manuscript paper. The tender must 

be furnished in the manuscript used in the Bid documents. 

 

5.8(i) All intending tenderers are required to submit the information in the forms and Annexures 

appended in Chapter-III for information and instruction to tenderers (IIT). In this context, 

they will have to submit the necessary supporting (authentic) documents as per conditions laid 

down in DTCN and IIT failing which their bid shall be considered as “non-responsive” and be liable 

for rejection.  

 

5.8(ii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 

charge would be responsible for ensuring the quality of the materials supplied. The contractors 

would however be responsible for procurement of materials from authorized sources and 

voluntarily disclose the source of procurement for the purpose of billing. Besides the bidder 

would be required to submit the details of quarry for procurement while submitting the bids. 

 

5.8(iii) If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 

be debarred from participation in bidding for three years and action will be taken to blacklist 

the contractor. In that case, the L-2 bidder, if fulfils, other required criteria would be called 

for drawing agreement for execution of work subject to the condition that L-2 bidder negotiates 

at par with the rate quoted by the L-1 bidder otherwise the tender will be cancelled. In case a 
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contractor is black listed, it will be widely published and intimated to all departments of   

Government and also to Govt. of India agencies working in the state. 

 

5.8(iv) For availing incentive clause in any project which is completed before the stipulated date of 

completion, subject to other stipulations it is mandatory on the part of the concerned 

Superintending Engineer to report the actual date of completion of the project as soon as 

possible through FAX or e-mail so that the report is received within 7 (seven) days of such 

completion by the concerned Superintending Engineer, Chief Engineer& the Administrative 

Department.  

The Incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 

(five) percent of the contract value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale. 

Before 30% of contract period             = 5% of Contract Value 

Before 20 to 30% of contract period    = 4% of Contract Value 

Before 10 to 20% of contract period     = 3% of Contract Value 

Before 5 to 10% of contract period      = 2% of Contract Value 

Before 5% of contract period                  = 1% of Contract Value 

 

5.8(v) In case of tender accepted below schedule of rate, the tender amount excluding percentages 

shall be treated as sanctioned amount and allotment will be limited to that extent. Any deviation 

in scope of work affecting the agreement amount in such an agreement will be governed by the 

relevant provisions of OPWD Code. 

 

5.8(vi) For works above values Rs 5.00 lakh in civil works and work value above Rs 1.00 lakh in 

electrical/PH works the J.E.s & A.E.s will be required to submit bill for each ongoing work on 20th 

or next working day of every month to the concerned S.E. The S.E on receipt of the bill will take 

steps for payment of the same by 30th   or the next working day during the month. The S.E. in 

charge of the Division will furnish a certificate to the Chief Engineer with copy to the concerned 

Additional Chief Engineer that the bills for all ongoing months have been paid failing action will 

be initiated against the erring officer.” 

  

5.8(vii)Before acceptance of tender, the successful bidder will be required to submit a work programme 

and milestone basing on the financial achievement so as to complete the work within the 

stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated 

damage will be imposed. 

 

5.8(viii)Single tender received in the 1st call shall be cancelled without opening of the bid. The acceptance 

of the single tender received even after retendering should have prior approval of next higher 

authority vide O.P.W.D. Para-3.5.18 and office memorandum No.16/W dated 01.01.2015 of works 

Department Govt. of Odisha. 

 

5.8(ix) When in response to a notice calling for tenders, only a single tender is received in the first time, 

the tender shall be cancelled without opening of the bid and fresh tender be invited publicly. If 

single tender is received, even after retendering, then the approval of the next higher authority 

should be obtained, if the tender is otherwise in order and acceptable. 

5.9 Online receipt of Tender Paper Cost through e-procurement Portal as per Works Department 

Office Memorandum No.07556900012016-17254/W dt.05.12.2017 communicated vide 

their Lr. No.07679600032015-17276/W dt.06.12.2017. 
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6.  OBSERVATIONS OF LAWS AND LOCAL REGULATIONS ACCIDENTS AND SAFETY MEASURES: 

 

6.1 The Contractor shall observe all State and Local rules and regulations so far as they are 

relevant in controlling the operations involved carrying out the work and indemnify the Govt. and 

employees of the Govt. against all suites, losses, demands, actions, judgments and cost of every 

kind resulting in due to the commissions and omissions of the contract and his employees in 

violation of the said rules and regulations. 

 

8. Payment of the compensation under workmen’s compensation act VI of 1923 to the workmen awarded 

by any competent court of law is the responsible of the contractor. If the contractor fails to pay the 

compensation to the concerned work man violating the order of the competent Court, the same will be 

recovered from the dues of the contractor and will be paid to the workmen. 

 

6.3 The contractor shall have to be abided by the Labour Laws and Rules in vogue and shall provide 

at his own cost housing, water supply, sanitation, medical aid and other facilities to the labourers 

engaged in the work as required under Labour Laws and Regulations. The Contractor shall not 

employ labourer of minor age group. Any violation to the labour laws in vogue shall not absolve the 

contractor from penal action. 

 

6.4 The contractor shall have to be abided by the safety code introduced by the Govt. of India, 

Ministry of works. Housing and supply in their standing order No.44150 dated 25.11.57 violation 

of which shall drag the contractor to the orbit of penal action. 

 

 

6.5 Blasting where required shall be taken up only when proper precaution have been taken for the 

protection of lives and property in accordance with I.S. 4081 – 1967 safety code for blasting and 

related drilling operations. Only persons having license for the purpose and well conversant with 

the working methods and precaution measures is to be deployed in using explosives and carrying 

out the blasting operation.  To avoid the danger of injury from flying debris, all personnel in a 

blasting area shall retreat to an adequate cover. While carrying out excavation, adequate 

precautions in accordance with I.S. 3764 – 1966, Safety code for excavation works shall be taken 

for the safety of workers.  The contractor shall have to be abided by the rules & regulations on 

this score.  

 

 

6.6 In case of any damage to Govt. or public property or to the property owned to any persons, firms 

or bodies due to negligence or any such action of the contractor resulting in damage or stoppage 

of work thereby, the contractor shall be liable to be penalized to the extent of the assessed 

value of the damage or the out turn lost. The certificate of the Engineer-in- Charge is conclusive 

and binding on this score. 

 

 

7. CHANGE OF ADDRESS OF CONTRACTOR: 

The Contractor shall inform the Engineer-in- Charge  and the Department regarding  change of his postal 

address from time to time which he has given in the tender paper and authorize any person with due 

intimation to the Engineer-in-charge and the Department to receive instruction or communication from 

the Department on his behalf if he desires , failing which the said undelivered instructions and 

communications published in notice board of the Engineer-in-charge shall be treated as intimation to the 

Contractor which is conclusive and binding on him. 

 

8. ARCHAEOLOGICAL FINDINGS 
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The contractor shall deliver to the Engineer-in-charge all articles of archaeological importance as and 

when those are found in course of execution. 

 

9. CONTEMPORARY CONTRACTORS 

The contractor shall take into consideration the needs and requirements of the other contractors if any, 

working in the vicinity during the tenure of his contact and shall neither take nor cause to be taken any 

steps or actions that may cause disruption disturbance to their work, labour or arrangements etc.  Any 

action by the contractor that the Engineer-in-charge in his unquestioned direction may consider as 

infringement of the above would be considered as a breach of contract and he may take such action 

against the contractor as deemed fit. 

 

10. TAXES: 

a. The percentage rate quoted by the Contractor shall be deemed to have been excluding of GST (OGST & 

CGST) as applicable and inclusive of other taxes e.g. income tax, labour, cess and royalties of all materials 

that the contractor will have to purchase for performance of this contract. 

  

b.  GST on works contract shall be paid extra as applicable. GST as applicable shall be paid over the bill 

amount at the time of payment of bill. 

 

c. INCOME TAX: 

Income Tax will be deducted from the gross amount of each bill as applicable for Individual Contractor/ 

Firms (Provisional or as advised by Income tax Department from time to time).   

 

d.  ROYALTY OF MATERIALS 

 

The Orissa Minor Mineral Concession Rules 2016 has been published in the Orissa Gazette on 

dt.14.12.2016 revising the percentage rate of royalty of all minor minerals with effect from 15.12.2016. 

Accordingly, royalty of materials and borrow earth used in the work site will be deducted from the bill 

of the contractor at the prevailing rate. 

In case of amendment(s) to the existing provision(s) is made during the tenure of contract, 

the same will be applicable to the contract. 

 

g. CESS: 

1% (One Percent) of gross amount of each running bill will be recovered towards Cess under the  Building 

& Other Construction Workers (Regulation and Employment and Conditions of Service) Act,1996, as 

enforced vide Government of Odisha, Labour& Employment Department Resolution No. LL-I-(iii)-25/07- 

12653, dated. 15.12. 2008. 

 

11.  INTEREST:  

Under no circumstances interest is payable for dues of the Contractor, if any, lying unpaid or payable 

for the work for any reason. 

 

12.  PLANS AND DRAWINGS: 

The work has to be carried out in accordance with the Odisha Detailed Standard Specification and 

relevant I.S. Specification pertaining to the tendered items of work and specifications and special 

conditions appended hereto. Drawings will be supplied to the contractor to execute the work, in general, 

conformity therewith.  These drawings will be supplemented by such additional, general and details 

drawings or directions as may be considered necessary or desirable as the work progress.  No claim will 

be entertained due to change of drawings. Where details shown on those drawings differ from the 

requirement of the specifications, the requirement of the specifications shall govern and the contractor 
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shall not work without proper drawings, direction and instructions. He shall check all drawings carefully 

and bring to the notice of the Engineer-in-charge any error and omissions and  

discovered, where upon the Engineer-in-charge shall prepare revised additional drawings and 

specifications as may be required. All such additional general and detailed drawings will be binding on the 

Contractor under the same terms and conditions as provided in clauses of P1 agreement. The decision of 

the Engineer-in-charge with regards to specification is final, for which no compensation or claim will be 

entertained. 

 

13.  CONSTRUCTION PROGRAMME: 

A.  Construction programme proposed and submitted by the contractor prior to issue of work order 

may be approved by the Engineer-in-charge. The contractor shall arrange for additional shifts 

whenever necessary to suit the revised construction programme. No extra payment on this 

account is admissible.  

B. The contractor shall sign as a token of final acceptance of the plans, sections and agreements 

for the work prior to take up the work for execution. 

C. The date of commencement of work shall be as notified in work order. 

D. On signing the agreement the site will be handed over to the contractor for execution and 

completion of works in all respect. 

E. The contractor has to make adequate lighting arrangements for night works wherever necessary 

in fulfillment of the construction programme at his own cost and no extra payment on this account 

is admissible.  

 

14.  AVAILABILITY OF LABOUR: 

Labourer required for the work may not be available to the full extent in the locality.  The contractor 

may have to import labourer from outside. He shall arrange and regulate the labour strength according 

to necessity. The Department shall not entertain the claim for any idle labour. The contractor’s 

percentage rate in the tender is deemed to have adequate coverage because of import and employment 

of required labourers and providing facilities and amenities to them. No extension of time shall be 

allowed to the contractor for non-availability of labourer.  

 

 

15. SUSPENSION OF WORK: 

The Engineer-in-charge may from time to time by written orders without in any way deviating the 

contract, direct the contractor to suspend the work or any part thereof at such time and the contractor 

shall not after receiving such written order proceed with the work or items thereof ordered to be 

suspended until he shall have received a written notice from the Engineer-in-charge to proceed with the 

work again. 

 Should the work be ordered to be suspended directly in the interest of safety of the work due 

to acts of God or major war or indirectly as a result of the contractor not complying with any of the 

provisions of the contract in respect of the quality of the materials, workmanship programmed of 

execution, he shall not be entitled to claim any compensation for any loss he may be put to directly or 

indirectly for such suspension of work.  

 During the period of suspension of the work, the contractor shall properly protect and secure 

the works as necessary in the opinion of the Engineer-in-charge. No compensation shall be paid to the 

contractor for suspension of work on any ground and protection of executed work as directed by the 

Engineer-In-Charge. 

 

16. ITEMS NOT COVERED IN THE BOQ. 

The items of work not covered in the BOQ of the agreement shall be paid in the current schedule of 

rate of the State and those not covered by the said schedule of rate, will be paid on actual analysis on 

actual observation approved by competent authority prevailing during the execution of work. 

 

9. FORCE MAJEURE: 
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The contractor shall take all precautions to protect the work from damages due to any cause except 

major natural calamity and make good to such damage, if any, at his own cost during the period of 

execution and till the work is taken over by the Department.  No compensation will be paid to the 

contractor because of idle labourers and machineries due to above reason. 

 

18. TOOLS AND PLANT: 

The contractor should arrange necessary tools, plant and machineries for the efficient execution of 

work at his own cost and the percentage rate quoted should be inclusive of such charges. No compensation 

shall be paid to the contractor for idle charges of machineries deployed in the work as it is the 

responsibility of the contractor to deploy the machineries and plants at work at his own risk and 

responsibility as per requirement. 

 

19. HAUL ROADS: 

All haul roads to Borrow areas and quarries will be constructed and maintained by the contractor at his 

own cost. The roads so constructed shall be allowed to be used free of cost by agencies working in other 

reaches of the canal including Govt. Department unless otherwise restricted by the Engineer-in-charge. 

 

20. DEPARTMENTAL SUPPLY OF MATERIALS. 

In principle, no materials shall be supplied to the contractor as per the current policy of Govt. of Odisha, 

Vide G.O.No.48443/F dt.11.12.95 come in to force from 01.04.96. The contractor shall be responsible 

for procurement of all materials at his own cost and shall get it tested and approved as per relevant 

clauses of contract before use.  

 

21. CONSTRUCTION SHEDS: 

 

21.1 Temporary structures may be erected by the contractor at his expenses for storage sheds, 

office, residence, labour hutments etc. on the land available with the Department with the 

permission of the Engineer-in Charge. All preliminary works such as vats, mixing platforms etc 

are to be done by the contractor at his own cost.  

On completion of the work these structures should be dismantled and the site to be 

cleared. The percentage rate to be quoted should be for the work as a whole considering finished 

items of works inclusive of such incidental items of works. 

 

21.2. In the event of delay in supply of detailed structural designs for unavoidable reasons, reasonable 

extension of time will be granted on the request of the contractor.  But no claim for monetary 

compensation will be entertained under any circumstances for this reason. 

 

21.3. Any slip debris and other foreign materials deposited on the working region on account of rains, 

flood or any other cause prior to and during the course of execution and till the work is completely 

taken over the department have to be cleared by the contractor at his cost. The percentage rate 

quoted by the contractor shall be inclusive of all such contingencies. If any excavated portion 

that could not be filled with concrete by the contractor gets filled up during the monsoon period 

with earth/ silt, no payment shall be made to the contractor for such removal again. The 

contractor will have to excavate and remove the same at his own cost. 

21.4. The contractor shall not interfere with the execution of water supply or electrical arrangements 

or any other works entrusted to any other agency by the Department during execution of work.  

21.5. It shall be the responsibility of the contractor to make such arrangements as may be required 

from time to time to protect men, machinery and the works against damage due to flood or any 

other natural calamity and the department shall not be responsible whatsoever for damage or 

loss on the context. 
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22. SITE CLEARANCE: 

The entire work site or a portion thereof, as may be considered necessary for the purpose of 

alignment and demarcation, shall be cleared by the contractor at his own cost. The Department shall 

suitably demarcate the limits of the structure within which work will be carried out within the scope of 

the contract.  

The contractor has to supply necessary labour at his own cost for fixing benchmark 

pillars/alignment pillars / alignment and pegs and for layout, leveling and profiling and maintaining the 

same until completion of the work. The contractor at his own cost will supply cement concrete pillars 

required for layout.  

The contractor should keep him in touch with the Engineer-in-charge for smooth execution of 

work and arrange adequate labour depending upon the workload and working space available. No claim 

whatsoever for detention / idle of labour and machineries will be entertained.  

 

23. OTHER CONTRACTORS:  

Contractor’s operations shall be planned to prevent water flowing from his work or finding way in 

to the neighboring reaches. In the event of flowing water into the neighboring reaches, the respective 

contractor shall be liable to pay compensation towards the expenditure incurred and loss or damage 

sustained by the concerned contractor(s) because of the said reasons unless they otherwise mutually 

settle the issue amongst themselves. If any dispute arises among the contractors on the account of such 

compensation, the decision of the Engineer-in-charge shall be final, conclusive and binding on the 

concerned contractor. 

 

24. ORDER BOOK:  

An order book with pages serially numbered issued by the Superintending Engineer shall be maintained 

by the Sectional Officer systematically till completion of the work and there after surrendered it to 

the Engineer-in-charge for record. The order book shall be available at the site during working hours for 

recording instructions relating to the work.  

Order regarding the work as and when necessary, shall be entered in this book by the 

Superintending Engineer or his superiors with their dated signature in exercising the statutory power 

vested with them which shall be duly noted by the contractor or his authorized agent with his dated 

signature. The authorized field functionaries, in charge of work shall also record their observations as 

to defective work and such orders / observation entered in the order book, and noted by the contractor 

or his authorized representative shall be considered to have been duly given to the contractor. Similarly, 

orders entered by the Superintending Engineer and Chief Engineer shall be deemed to have been duly 

issued by the Engineer – in – charge of the work. 

 

25. CLAIM BOOK:  

A claim book of pages serially numbered shall be issued by the Superintending Engineer to the contractor 

who shall maintain it systematically and securely, and shall record in it such items as are not covered in 

the contract and or involves extra claim, shall be entered in this book under the dated signature of the 

contractor or his duly authorized agent at the end of each month.  

A certificate should be furnished by the contractor along with claims. He is to certify to the 

effect that beyond the claims entered in the book, he has no other claims up-to-date. If in any month, 

there is no claim, a recorded certificate to that effect should be furnished by the contractor in the 

claim book.  Each claim must be definite with the claimed quantity and amount as far as practicable and 

accurate. The claim book must be submitted regularly by the contractor to the Engineer-in-charge by 

the 10th day of each month for his orders. Claims not made in this manner are liable to be summarily 

rejected. The claim book shall be finally surrendered by the contractor to the Engineer-in-charge for 

record after completion of the work and before settlement of the final claim. 
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26. RULE TO VERBAL ORDER: 

It is the contractor’s responsibility to get the verbal order, instructions or directions if any given for 

the interest of work by the competent authorities of the Department, confirmed in writing within a week 

without which no cognizance will be taken of such verbal orders, instructions or directions for settlement 

of any claim arising thereof. 

 

27. STATUTORY OBLIGATIONS OF THE CONTRACTOR: 

27.1. The contractor shall have to arrange water required for the work at his own cost. 

 

27.2. The contractor shall have to construct and maintain coffer dam as required for the work during 

execution at his own cost. 

 

27.3. Bailing out water from foundation of structures and construction of cross bund, dewatering 

wherever necessary during execution of the work shall have to be done by the contractor at his 

own cost and no extra payment will be made on that account. The term dewatering shall mean the 

execution or operation of the items due to standing water as well as due to percolated water. 

The percentage rate of respective items of work is in inclusive of dewatering. 

 

27.4. Gangway, scaffolding or any such arrangements required for the work are to be provided by the 

contractor at his own cost as per direction of the Engineer-in-charge. The Department shall have 

the right to inspect such arrangement made for the work and reject it partly or fully, if found 

defective in opinion of the Engineer-In-Charge. 

 

27.5 Department shall not pay compensation to the contractor for the damage occurred to the 

materials and work entrusted to him due to natural calamities the contractual or extended period 

of the contract. If any damage caused due to natural calamity, the contractor shall make good 

the loss and damage at his own cost.  

 

28. DEPARTMENT’S RIGHT FOR DEVIATION IN QUANTITIES: 

28.1 The Engineer-in- Charge reserves right to make any increase or decrease in quantity or item of 

work mentioned in the schedule of quantities attached to the tender notice as may be considered 

necessary in his opinion for satisfactory completion of the work and such increase or decrease 

shall in no way invalidate / vitiate the agreed percentage rate as per the Agreement. The 

contractor shall not be entitled for any compensation on this account except grant of extension 

of time where considered necessary. The decision of the Engineer-in- Charge is final and 

conclusive. 

28.2 No claim will be entertained regarding the extra items of work or extra quantity of any item 

besides estimated amount, unless written order is obtained from the Engineer-in-charge and 

percentage rate settled before execution of the extra items of work or extra quantity of any 

item of work. 

 

29.  EMERGENCY MEASURE: 

The work may be distributed to other contractors on splitting if considered necessary under compelling 

circumstances due to exigency and the contractor will not be entitled to any compensation to this 

account.  
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30. SAFETY OF MACHINERIES: 

Unusual flood may occur during the working season. In the event of overtopping or breach in the 

cofferdam/embankment due to such flood in the working season resulting in flooding of the working area 

or outside the working area, the contractor shall make his own arrangement to shift the machineries and 

equipments, materials etc. to a safe place at his own cost. Any damage or loss for such occurrence shall 

be the responsibility of the contractor and no compensation on this score is permissible. 

 The work shall be resumed after the floods. Necessary reconstruction of the cofferdam / 

embankment clearing the working area of debris and silt shall have to be done by the contractor at his 

own cost. Suitable extension of time may however be granted in such eventualities at the request of the 

contractor, but no compensation whatsoever shall be paid in this regard. 

 

31. CONTRACTOR DYING, BECOMING INSOLVENT, INSANE OR IMPRISONED:  

(a) In the event of the death, insanity, insolvency and imprisonment of the contractor or the contractor 

being a partnership or firm becomes dissolved or being a corporation goes into the liquidation, the 

contract may be terminated by notice in writing posted at the site of work and advertised in one issue 

of the local newspaper and all acceptable works shall be paid for after recovering all the dues payable to 

Govt. there from at appropriate percentage rate to the person or  persons entitled to receive and given 

dishonor-age for the payment.  

 

(b) If the contractor becomes bankrupt or has a receiving order made against him or compound with his 

creditor or being a Corporation commence to be would up not being a voluntary winding up for the purpose 

only an amalgamation or reconstruction or carry on its business under a receiver for the benefit of the 

creditors of any of them, the Department shall be at liberty. 

 

i) To give such liquidator receiver, or other person the option of carrying out the contract 

subject to his providing a guarantee for the due, faithful performance of the contract 

up to an amount to be determined by the Department. 

ii) To terminate the contract forthwith by notice in writing to the contractor or to the 

liquidator or receiver or to any person in whom the contract may become vested and to 

act in the manner as per prevalent clauses of P1/F2 contract. 

 

32. REMOVAL OF CONTRACTOR’S MEN: 

The contractor shall on the written direction of the Superintending Engineer immediately remove from 

the works any person employed thereon, who may, in the opinion of the Engineer-in-charge, be 

incompetent or has misconduct himself. Such person shall not be employed again on the works without 

the written permission of the Engineer-in-charge. 

 

33. DETAILS TENDER CALL NOTICE BEING PART OF CONTRACT: 

The Detail Tender Call Notice and all the Annexures thereto will form the part of the agreement 

when the work will be awarded to the contractor. All the correspondences made with the contractor and 

all his correspondences with the department after the tender is received will also be attached with the 

agreement.  

 

34. FAIR WAGES CLAUSE: 

34.1 The contractor should abide the fair wage clause introduced by the Govt. and shall not pay less 

than the fair wages fixed by the Govt. to the labourers engaged by him in the work. 
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34.2 In case of any complaint by the labourer about the nonpayment of his wages as per latest minimum 

wages Act., the Superintending Engineer will have the right to investigate and if the contractor 

is found to be at fault, Superintending Engineer may recover such amount due in any form from 

the contractor and pay such amount to the labourer directly under intimation to the local labour 

office of the Govt. The decision of the Superintending Engineer is final and binding on the 

contractor. 

 

35. LABOUR LICENSE AND REGISTRATION: 

The contractor is to furnish labour license as per the relevant labour Act and rules in force before 

signing the agreement, failing which execution of agreement will not be entertained.  

 

36. PRICE PREFERENCE: 

a) The concession / facilities for 10% Price Preference shall be allowed only to the individual registered 

contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate up to ’B’ 

Class. If the tender of the individual registered contractors belonging to Schedule Caste and Schedule 

Tribe is within 10% of the rate quoted by the lowest tenderer for any work, the work may be considered 

for award to him / her at the lowest tendered rate in accordance with Works Department Resolution 

No. 16262 dated 30.10.2018 

 

37. QUALITY CONTROL AND TESTING: 

37.1 Within the defined scope of the functions of the officer-in-charge of quality control organization 

working under the Chief Construction Engineer, Kanupur Irrigation Project, Basudevpur shall have 

the right to inspect the various items of works executed under the contract in respect of the 

quality and monitoring thereof. Such staff will exercise all necessary field control requirement 

complying to proper specification and drawing and conduct standard test on construction 

materials and finished products in accordance with B.I.S. codes and ASTM procedure so as to 

enable the Engineer-in-charge to ensure the corrective measures from the quality analysis 

programme and statically control analysis of the test results. Any work executed not confirming 

exactly, fully and faithfully to the specification and drawings and instruction in writing relating 

the work signed by the quality control Officer in charge and considered as unacceptable by the 

Engineer-in-charge shall be removed from the site and redone at the contractor’s cost. 

The contractor has to bear the cost of all materials required for the tests as and when 

required including the cost, conveyance from work site to laboratory, if any. The testing charges 

will be borne by the contractor. 

 

10. Correction of Defects: 

On receipt of notice from the Engineer-in-Charge, the contractor will rectify the defects in 

stipulated period at his own cost. If the defects are not rectified in the stipulated period, the 

Engineer-in-charge shall asses the cost, get the defect rectified and recover the cost from the 

dues of the contractor. 

 

38. TESTING OF THE STRUCTURES: 

During execution of work, the contractor shall arrange the requisite equipments for testing of the work 

at his own cost, if found necessary. 

 

39. RESOLUTION OF DISPUTES: 

a)  All claims are to be settled by a Civil Court of Competent jurisdiction by way of Civil Suit.  

 

11. The contractor shall not be entitled to invoke Civil Suit until and unless he has completed the work or 

until the Govt. has made alternative arrangements for completion of work in question as the case may 

be. 
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12. Non-decision of Civil Suit proceedings shall not disentitle the Government’s right to terminate the 

contract and make alternate arrangement for completion of the work.  

 

40. JURISDICTION OF COURT: 

40.1. For the purpose of jurisdiction in the event of dispute, if any contractor should be deemed to 

have entered into within the State of Odisha and it is agreed that neither part to the contractor 

nor the agreement will be competent to bring a suit in regard to matters covered by this contract 

any place outside the state of Odisha. 

40.2 If any further necessary information is required, the Superintending Engineer, Kanupur 

Rehabilitation camps & building Division, Basudevpur will furnish such information on written 

request, but it must be clearly understood that tenderer must be received in order and according 

to instructions / specifications appended herewith.  

 

41. The security will be refunded after lapse of defect liability period on completion of the work in 

all respect provided the final bill is passed and the security deposit shall not carry any interest. 

Any defect noticed during the defect liability period after the actual date of completion of the 

work shall be rectified by the contractor at his own cost. Failure to comply such rectification, 

the defective work shall be rectified by the Superintending Engineer, Kanupur Rehabilitation 

Camps & Building Division, Basudevpur and cost involved thereof shall be recovered from the 

contractor from his dues. (Ref. works Deptt order No.17823/WE dt. 11.10.2006).  

 

42. Earnest Money Deposit (EMD) / Bid Security will be forfeited in any of the following cases. 

(a) If the bidder backs out his offer before acceptance of tender by the competent authority, as 

concurred by Works Deptt. OM No:- 5984 dt. 27.04.2021. 

(b)  In the case of a successful bidder, if the bidder fails within the specified time limit to   

(i) Furnish the required performance and additional performance security. 

(ii) Enter into the agreement  

13. IIf any of the statements, documents, certificate uploaded by the bidder through e-procurement 

portal, is found to be false / fabricated / bogus, the bidder will be black listed in this case.  

 

43. In case of discrepancy revealed between P1 form and Detailed Tender Call Notice, condition in P1 form 

shall prevail over the Detailed Tender Call Notice. 

 

44. The clause of printed form of P1 contract with latest addition/ deletion/ corrections/ substitution etc. 

shall also prevail 

45. No claim for idle labour, machineries etc. on any amount will be entertained by the Department 

whatsoever the reason may be. 

 

46. UNDERTAKING FOR PAYMENT OF MINIMUM WAGES 

I/We do hereby undertake that I/We shall pay minimum wages to the unskilled labourers engaged 

by me/us for execution of the work, at the rate specified in Department of Labour and Employment, 

Govt. of Odisha Notification. If the minimum wages will be changed by the Government during execution 

of the work, I/We shall pay to the unskilled labourer and wages of different category of labour at the 

rate, specified in Department of Labour and Employment, Govt. of Odisha Notification. 

       

Signature of the Contractor. 

          In case the Superintending Engineer is not satisfied that the minimum wages has not been paid to 

the labourers, he will have the right to deduct such amounts from the bills of the contractor and pay to 

the labourers. 

 

47. EXECUTION OF QUANTITY MORE THAN 10% 
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(i) The quantity can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit, prior approval of competent 

authority is mandatory before making any payment. 

(ii) Schedule of quantity accompanies the tender notice: It shall be definitely under stood that 

the Government do not accept any responsibility for the correctness and completeness of this 

schedule and this schedule is liable for alternations or omissions, deductions or additions as set 

forth in the condition of contract and such omissions, deductions, additions or alternations shall 

in no way invalidate/ vitiate the contract and no extra monetary compensation will be entertained. 

 

48. SAMPLE OF MATERIALS. 

 The contractor shall supply sample of all materials fully to be used for the work before procurement for 

testing and acceptance as may be required by the concerned Superintending Engineer. 

 The transportation and cost of construction materials will be borne by the contractor. 

 

49. PROVISION OF INCENTIVE IN EXECUTION 

   For availing incentive clause in any project which is completed before the stipulated date of 

completion, subject to other stipulations it is mandatory on the part of the concerned Superintending 

Engineer to report the actual date of completion of the project as soon as possible through FAX or e-

mail so that the report is received within 7 (seven) days of such completion by the concerned Additional 

Chief Engineer, Chief Engineer & the Administrative Department.  

The Incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) 

percent of the contract value. Assessment of incentives may be worked out for earlier completion of 

work in all respect in the following scale 

 

                 Before 30% of contract period           = 5% of Contract Value 

                 Before 20 to 30% of contract period   = 4% of Contract Value 

                 Before 10 to 20% of contract period   = 3% of Contract Value 

                 Before 5 to 10% of contract period    = 2% of Contract Value 

                 Before 5% of contract period             = 1% of Contract Value 

 

The bonus/incentive should be paid in respect of individual project for new construction/ substantial 

additional improvement works, the minimum value of work for which the bonus /incentive applicable is 

given below. 

 

Category of work     Minimum value 

1. Building work/P.H. Work    Rs.40.00lakh 

2.Road Work       Rs.300.00lakh 

3.Irrigation work      Rs.1000.00lakh 

Incentive will be paid with approval of next higher authority of tender accepting authority on 

completion of original work before original time schedule. 

 

50. ELECTRICAL WORKS 

The contractor will give the undertaking that he will execute the electrical works through a registered 

electrical license holder contractor. The attested copy of the registered electrical license and 

willingness of the electrical contractor who will execute the work shall be submitted by the contractor 

before execution of the agreement. 

 

51. Electricity is to be arranged by the Contractor at his own cost and risk. 
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52. Steel volume involved in RCC works shall not be deducted from the volume of the concrete. 

 

53. Conditional tender is not acceptable and is liable for rejection. 

 

54. As regards to the extra items of work besides the agreement items and extra quantities of any item of 

work beyond the schedule of quantities, written order must be obtained from the Engineer-in-Charge 

before the work is taken up. 

 

55. Dewatering from the foundation of structures when and where necessary during execution will have to 

be done by the contractor and no extra payment will be made on that account. The contractor’s 

percentage rate should be including the cost of all the dewatering works as and when necessary, till the 

final date of completion.  

The term dewatering shall mean the execution or operation of the items due to standing water as 

well as due to percolation water. 

 

56. After the work is finished all surplus materials and debris’s should be removed from the site of the work. 

Preliminary work such as vats, mixing platforms etc. shall be dismantled and all materials shall removed 

from the site and premises shall be made neat and clean and this is inclusive of the percentage rate 

quoted by him. 

 

57. GENERAL INSTRUCTIONS TO CONTRACTORS 

 

1.   Any Agency or Contractor executing a work should be aware about the local festivals like Makar 

Sankranti, Raja Sankranti, Chaiti Parba, Danda Nata or any such festivals which may affect the work 

schedule, Therefore, the contractor should engage more workforces during working period available at 

his disposal to complete the work as per schedule. 

2.  In the peak summer season, working hour is curtailed by the Labour Department to avoid exposure to 

personnel to the scorching sun and heat. It is the duty of the agency to increase the number of workforce 

and to employ the existing workforce during morning and afternoon hours as per Government orders. 

3.   Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually heavy rainfall 

resulting in a declared calamity, the Contractor is not eligible for any extension of time. The Contractor 

should plan the deployment of workforce and machinery, so as to complete the work as per schedule 

considering ordinary vagaries of the nature. 

The same applies for borrow areas ponding also. The contractor should foresee possible ponding 

of borrow area in monsoon and likewise lift more quantity of soil/other materials during dry period, so 

as to complete the work as per schedule. 

14. The Contractor should take up the work with due diligence in the acquired land without waiting for 

acquisition of the entire land. This should be completed in proportionally less period depending on the 

quantum of available work front. 

5. Only the day(s) of elections to the Local Bodies / Assembly / Parliament will be treated as a non- working 

day (s). 

 

58. FORMS AND ANNEXURES. 

 

 All Annexure from ’A’ to ‘D’, Schedule-F along with checklist attached to IIT must be filled up 

properly and submit along with the authenticated documentary evidence required therein failing which the 

bids shall be treated as ‘non-responsive’ and be liable for rejection. In case of submission of bids through 

e- procurement portal, the bidder shall upload the scanned copy / copies of above documents as required 

under Clause 4 of IIT (Chapter-III) and Clause 4.3 of DTCN (Chapter-II). 

  

59. The joint venture is not allowed for this bid.  
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INFORMATION & INSTRUCTIONS TO TENDERER (IIT) 
 
• Bidder should do the registration in the tender site using the option available. 

 

• Then the Digital Signature registration to be done with the e-token of SIFY/nCode/TCS after logging into 

the site. 

 

• Bidder may go through the tenders published in the site and download the required documents/tender 

schedules for the tenders he is interested. 

 

• Bidder then login to the site through the secured log in by giving the user id/password chosen during 

registration & then the password of the e-token. 

 

• Bidder should go through the tender schedules carefully and submit the documents as asked; otherwise, 

the bid will be rejected. 

 

• If there are any clarifications, this may be obtained through the site, phone, e-mail or during the pre-bid 

meeting. Bidder should take into account of the corrigendum (s) published before submitting the bids online. 

 

• Bidder in advance gets ready the bid documents to be submitted as indicated in the tender schedule and 

they should be in PDF format. 

 

• Bidder selects the tender which he is interested in through search option & then moves it to the my 

favorites folder. 

 

• From the favourites folder, he selects the tender to view all the details indicated. 

 

• The bidder should read the terms & conditions and accepts the same to proceed further to submit the bids. 

 

• The details of the required documents/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission time. Otherwise the 

bid submitted will not be acceptable. 

 

• The bidder has to enter the password of the e-token and the required bid documents have to be uploaded 

one by one as indicated. 

 

• The percentage rate offered have to be entered separately in a spread sheet file (xls) in the space allotted 

and should be updated as BOQ.xls file for each tender after the financial bid. 

 

• The tendering system will give a successful bid updating message & then a bid summary will be shown with 

the bid no.& the date & time of submission of the bid with all other relevant details. 

• The bid summary has to be printed and kept as an acknowledgement as a token of the submission of the 

bid. 

 

• The bid summary will act as a proof of bid submission for a tender floated and will also act as an entry point 

to participate in the bid opening date. 

 

• For any clarifications with the TIA, the bid no. can be used as a reference. 

 

• Bidder should log into the site well in advance for bid submission so that he submits the bid in time i.e. on 

or before the bid submission time. If there is any delay, due to other issues, bidder only is responsible. 

 



35 

CONTRACTOR                                                                                       SUPERINTENDING ENGINEER 

• Each document to be uploaded through’ online for the tenders should be less than 2 MB. If any document 

is more than 2MB, it can be reduced through’ zip and the same can be uploaded. However of the file size is 

less than 1 MB the transaction uploading time will be very fast.  

 

• Only one e-token should be used for a bidder and should not be misused by others  

 

• Bidder should get ready with the EMD as specified in the tender. The original should be      

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date for the 

tender. 

 

• The time settings fixed in the server side & displayed at the top of the tender site, will be valid for all 

actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders should follow 

this time during bid submission 

 

2. Method of submission of Tender Documents  

 

2.1 If the intending tenderer is an individual, the documents shall be signed by the individual above with his 

full type written name and current address. 

 

2.2 If the intending tender is a proprietary firm, it shall be signed by the proprietor above his full name and 

with his current address. 

 
 

15. If the intending tenderer is a firm in partnership it shall be signed by a partner holding the power of 

attorney for the firm in partnership in which case a certified copy of power of attorney shall 

accompany in the technical documents. 

 

 

16. If the intending tenderer is a limited company or Corporation, it shall be signed by a duly authorized 

person holding the power of attorney in which case certified copy of power of attorney shall 

accompany. 

 

2.5 The tenderer has to quote percentage rate up to two places of decimal. The entry beyond this will not 

be considered. 

 

2.6 All witness and sureties shall be of person of status and probity and their full names, occupation and 

address shall be stated below their signatures. 

 

2.7 The agency will install display board mentioning information about the work at worksite after drawal of 

the agreement at his cost. 

 

3. Opening of Tender Documents. 

The Bid will be opened on dt. 20.08.2026 at 11.00 hrs. in the office of the Superinteding Engineer, 

Kanupur Rehabilitation Camps & Building Division, Basudevpur, Keonjhar. In the presence of the 

tenderers or their authorized representatives who wish to be present. The bidder can also watch it on 

online in the address given in tender call notice. Date & time of opening of Financial Bid will be intimated 

later on to the successful bidders. 

 

4.    Eligibility criteria:- to qualify for award of contract each bidder in its name should have valid R.C 

(Registration certificate), valid Active GSTIN, PAN card, Affidavit regarding authenticity of bid 

(Annexure-A), Litigation debarring expelling of tendered (Annexure-B), No Relation Certificate 

(Annexure-C), Labour undertaking (Annexure-D), Affidavit (Schedule-F) and acknowledgements / 

receipts, paper cost etc which are mandatory. 
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5. Final Decision making authority 

 The competent authority reserves the right to accept or reject or disqualify any of the tender of pre 

qualification without assigning any reasons thereof and its decision shall be final. 

 

17. Further Clarification 

 The Superintending Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur may be 

contacted during office hours on any working days for any further clarification. The bidder can also seek 

clarification through the portal within 7 days from start of the sale of bid documents. The officer 

inviting the tender will respond for the queries’ raised by the bidder through the same portal. 

7.  Sample of all material: The contractor shall supply sample of all materials fully before procurement 

for the work for testing and acceptance as may be required by the concerned Superintending Engineer. 

8. Trial Boring: The foundation level as indicated in the body of the departmental drawing is purely 

tentative and for the general guidance only. The Department has no responsibility for the suitability of 

actual strata at the foundation level. The contractor has to conduct his own boring before starting the 

work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 

founding level. While quoting his percentage rate for tender the contractor shall take in to account of 

the above aspects. 

9. From the commencement to the completion of the work, the contractor is responsible to make good all 

injuries, damages and repairs occasioned or rendered necessary to the same by fire or other causes and 

he holds the Govt. of Odisha harmless for any claims for injuries to person or structural damage to 

property happening from any neglect, default, want of proper care or misconduct on the part of the 

contractor or any one in his employers during the execution of the work. In addition, no claim shall be 

entertained for loss due to earth quake, flood, cyclone, epidemic, riot or any other calamity whether 

natural or incidental. Damages so caused will have to be made good by the contractor at his own cost. 

 

10. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 

order book to the contractor to be kept at the site of the work with pages serially numbered. Orders 

regarding the work whenever necessary are to be entered in his book by the Officer(s)-in-Charge of the 

work with their dated signatures and noted by the contractor or his authorized agents with their dated 

signature. Orders entered in his book and noted by the contractor’s agent shall be considered to have 

been duly given to the contractor to follow it with strict adherence. The order book shall be the property 

of the Department and shall not be removed from the site of work without written permission of the 

Engineer (Superintending Engineer) and to be submitted to the Engineer-in-Charge every month. 

 

11. The tenderer should conduct three bores at each pier and SBC of soil at foundation level and abutments 

location and furnish the test results in conformity with IRC code at his own cost before execution of 

the work and percentage rate quoted by the contractor should be inclusive of such bores and SBC tests 

etc without any extra cost to the Department. 

 

12. In case of submission of bids through e-procurement portal, the bidder shall upload the scanned copy/ 

copies of document as required vide clause No.1.4, 4.3, 58 of DTCN & clause 4 of IIT (Chapter-III). 

The online bidders shall have to produce the original documents in support of scanned copies and 

statements uploaded in the portal to the Superintending Engineer, Kanupur Rehabilitation Camps & 

Building Division, Basudevpur after opening of bid.  

 

13. (a) Memorandum of Government of Odisha, Works Department, Bhubaneswar issued vide Letter 

No 7885Dated 23.07.2013 consists of the procedural requirement of e-procurement which shall 

be made part of the Detailed Tender Call Notice or Instruction to Bidder for all ‘works’ tenders 

hoisted in the portal. 
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(i) The e-Procurement portal of the Government of Odisha is “https://tendersodisha.gov.in”. 

(ii) Use of valid Digital Signature Certificate of appropriate class (Class–II or Class-III) issued from 

registered Certifying Authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), 

Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

(iii) The DSC issued to the Department users is valid for the period of two years only. All the 

Department users are responsible to revalidate their DSC prior to expiry. 

(iv) For all purpose, the server time displayed in the e-procurement portal shall be the time to be 

followed by all the users. 

(v) Government after careful consideration has decided to hoist all tenders costing 10 lakhs or above 

in the e-procurement portal. This will be applicable across all Engineering Departments such as 

Works Department, Department of Water Resources, Rural Development and Housing & Urban 

Development Department. Government of Odisha also welcomes hosting of tenders by any other 

departments, authority, corporations, local bodies etc. of the state with prior approval from Works 

Department. Works Department is the Nodal department for the implementation of e- 

procurement in the State. 

 

(vi) The e-procurement shall be operated compliant to relevant provisions of OGFR/OPWD 

code/Accounts code / Government statues including any amendments brought from time to time 

to suit to the requirement of the best national practice. 

 

 

(vii) Registration in the e-procurement portal is without levy of any charges but Government reserves 

the right to levy any charges for such value added services in future.  

 

 

(viii) Contractors not registered with Government of Odisha, can participate in the e-procurement after 

necessary enrolment in the portal but have to subsequently register themselves with the 

appropriate registering authority of the State Government before award of the work as per 

prevalent registration norms of the state. 

 

 

(ix) For the role management “Department “is the Administrative Department, Organization or wing is 

the Chief Engineer or highest tender accepting authority or equivalent officer, Division is the 

Superintending Engineer or equivalent Officer and Sub-Division is the Assistant Engineer or 

equivalent Officer. 

 

 

(x) The e-procurement software assigns roles for operation of the module for specific function. The 

terminologies used in the Portal and their respective functions in the software are as follows. 

 

 

13(b). Application Administrator (NIC and State Procurement Cell) 

i. Master Management. 

ii. Nodal Officer Creation 

iii. Report Generation 

iv. Transfer of Officer’s login ID 

v. Blocking and unblocking of officer’s and bidder’s login ID 

13I    Nodal Officer (At  rganization Level not below the Superintending Engineer or equivalent rank) 

i. Creation of Users. 

ii. Role Assignment. 

iii. Report Generation 

iv. Transfer of Officer’s login ID 

v. Blocking and unblocking of officer’s login ID 
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13(d) Procurement Officer- Publisher (Officer having Tender inviting power at any level) 

i. Publishing of Tender 

ii. Publishing of corrigendum/ addendum/ cancellation of Tender. 

iii. Bid Clarification 

iv. Uploading of Pre-Bid Minutes. 

v. Report generation. 

 

13I Procurement Officer- Administrator (Generally Sub-ordinate Officer to Officer inviting  

            Tender) 

i.Creation of Tender 

ii.Creation of Corrigendum/ addendum/ cancellation of Tender. 

iii.Report generation 

 

13(f) Procurement Officer- Opener: (Generally Sub- ordinate Officer to Officer inviting Tender) 

18. Opening of Bid 

 

13(g) Procurement Officer- Evaluator (Generally Sub-ordinate officer to Officer inviting Tender) 

19. Evaluating Bid 

 

13(h) Procurement Officer- Auditor (Procurement Officer, Publisher and / or Accounts 

        Officer/Finance Officer) 

20. To take up auditing. 

 

14. NOTICE INVITING BID (NIB) OR INVITATION FOR BID(IFB): 

 

14.1 The Notice inviting Bids (NIB) and Bid documents etc. shall be in the Standard formats as applicable to 

conventional Bids and will be finalized/ approved by the Officers competent as in the case of conventional 

Bids. 

 

14.2 The officers competent to Publish NIB in case of conventional Bids will host the NIB in Portal. 

Simultaneously, a notification should also be published in the Newspapers as per existing rules preferably 

in the following format to effect economy: 
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Government of Odisha ”e” procurement Notice 

Bid Identification No._________________ 

 

 

(i) Name of the Work:- 

(ii) Estimated Cost: Rs. 

(iii) Period of completion 

(iv) Date & Time of availability of bid document in the portal 

(v) Last date/ time for receipt of bids in the portal 

(vi) Name and address of the O.I.T. 

Further details can be seen from the e- procurement portal “https://tendersodisha.gov.in” 

 

14.3 The tender documents published by the Tender inviting Officer (Procurement Officer Publisher) in the 

website “https://tendersodisha.gov.in” will appear in the “Latest Active Tenders”. The Bidders/ Guest 

users can download the Bid documents only after due date & time of sale. The publication of the tender 

will be for specific period of time till the last date of submission of bids as mentioned in the ‘Notice 

inviting Bid’ after which the same will be removed from the list of “Latest Active tenders”. 

 

15  ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

 

15.1 The Procurement / Officer Publisher (Officer inviting tender) shall publish any addendum/ corrigendum/ 

cancellation of tender in the website “https://tendersodisha.gov.in”, notice board and through paper 

publication and such notice shall form part of the bidding documents 

 

15.2  The system generates a mail to those bidders who have already uploaded their tenders and those 

bidders, if they wish can modify their tenders. The bidders are required to watch the website till last 

date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender 

inviting Authority is not responsible for communication failure of system generated mail.  

 

16 CREATION AND PUBLISHING OF BID: 

 

16.1 All the volumes/documents shall be uploaded in the portal by the tender creating officer   (Procurement 

Officer Administrator) and published by the officer inviting tender (Procurement Officer Publisher) 

using their DSCs in appropriate format so that the document is not tampered with.  

 

16.2 The tender document comprise the notice inviting tender, bid document/SBD, drawings in pdf format 

and the schedule of quantities/BoQ in.xls format to be uploaded by the Officer inviting tender 

 

 

16.3 Procurement Officer Administrator creates under by filling up the following forms. 

 

 

i. BASIC DETAILS 

ii. COVER CONTENT: The procurement officer Administrator should briefly describe the name and 

type documents to be uploaded by the bidder in the following format. 

a) For single cover/ Packet: 

 

Sl No Cover Type Document Description Type 

1 Fee/Prequal/Technical/Finance Tender cost, EMD, 

GSTN, PAN, Contractor 

Pdf 

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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RC 

Affidavits, undertakings 

and any other documents 

as per SBD/DTCN 

Pdf 

BoQ Xls 

 

  b. For Two Cover/ Packet: 

   

Sl No Cover Type Document Description Type 

1 Fee/Prequal/Technical Tender cost, EMD, GSTN,, 

PAN, Contractor RC 

Pdf 

Affidavits, undertakings and 

any other documents as per 

SBD/DTCN 

Pdf 

2 Finance BoQ Xls 

Special condition if any 

specifically mentioned by 

Officer inviting tender 

Pdf 

 

iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT in pdf 

format. 

iv. WORKITEM DETAILS 

v. FEE DETAILS : The Procurement Officer Administrator should mention the cost of tender paper 

and EMD amount as laid down DTCN/ SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of 

tender such as publishing date, document download start date and end date, seek clarification 

start date and end date (optional), bid submission start date and closing date, bid opening date 

as per DTCN/ SBD.  

vii. BID OPENER SELECTION: The Procurement Officer creator can select two /three /four bid 

openers for a particular bid. If required the bid openers can also be selected within an 

organization from other procurement units (Circles/ Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally 

signed tender document (SBD/DTCN) or any other addition document/drawings in pdf format 

and Bill of Quantities in xls format.  

ix. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using 

his /her DSC after detail scrutiny of the fields created and documents uploaded by the 

Procurement Officer Administrator. Procurement Officer publisher can publish tenders for 

multiple procurement units using multiple DSCs procured for each post separately. After being 

relieved from the additional charges he has to surrender the additional DSCs to the Nodal 

Officer of the concerned organization.  

17. PARTICIPATION  IN BID:  

 

17.1 PORTAL REGISTRATION: The Contractor/ Bidder intending to participate in the bid is required 

to register in the portal using his/her active personal/official e-mail ID as his/her Login ID and attach 

his/her valid Digital signature certificate(DSC) to his/her unique Login ID. He/She has to submit the 

relevant information as asked for about the firm/contractor.  

     The portal registration of the bidder/firm is to be authenticated by the State Procurement Cell after 

verification of original valid certificates/documents such as (i)PAN & (ii)Registration Certificate 

(RC)/VAT clearance certificate (for procurement of goods) of the concerned bidder. The time period of 

validity in the portal is at par with validity of RC/VAT clearance. Any change of information by the bidder 

is to be re-authenticated by the State Procurement Cell. After successful authentication bidder can 

participate in the online bidding process. 
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17.1.1 Bidders participating through Joint Venture shall declare the authorized signatory through 

Memorandum of Understanding duly registered and enroll in the portal in the name and style of the Joint 

Venture Company. It is mandatory that the DSC issued in the name of the authorized signatory is used 

in the portal. 

 

17.1.2. Any third party/company/person under a service contract for operation of e-Procurement 

system in the State or his/their subsidiaries or their parent companies shall be ineligible to participate 

in the procurement process that are undertaken through the e-Procurement system irrespective of who 

operates the system. 

 

17.2. LOGGING TO THE PORTAL :  

The Contractor/Bidder is required to type his/her Login ID and password. The system will again 

ask to select the DSC and confirm it with the password of the DSC as a second stage authentication. 

For each login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL)of respective Cas stored in system database. The system checks the unique Login 

ID, password and DSC combination and authenticates the login process for use of portal. 

 

17.3 DOWNLOADING OF BID: 

The bidder can download the tender of his choice and save it in his system, undertake the 

necessary preparatory work offline and upload the completed tender at his convenience before the 

closing date and time of submission. 

 

17.4 CLARIFICATION ON BID:  

The bidder may ask question related to tender online in the e-Procurement portal using his/her 

DSC; provided the questions are raised within the period of seeking clarification as mentioned in tender 

call notice / bid. The Officer inviting the Bid /Procurement Officer-Publisher will clarify queries related 

to the tender. 

 

17.5 PREPARATION OF BID: 

17.5.1.  The bids may consist of general arrangements drawings or typical or any other drawings relevant 

to the work for which bid has been invited. Bidder may download these drawings and take out print for 

detail study and preparation of his bid. Any other drawings and documents pertaining to the works 

available with the Officer inviting the bid will be open for inspection by the bidders. 

 

17.5.2.  The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, Declaration 

form, Price bid etc. and store in the system. 

 

17.6. PAYMENT OF EMD / BID SECURITY AND COST OF BID DOCUMENTS; 

17.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under DTCN 

in online mode. Non-submission of bid security within the designated period shall debar the bidder from 

participating in the on-line bidding system. 

 

17.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) 

or as mentioned in the bid document. 

              The success full bidder is to furnish Initial Security Deposit (ISD) (2% of the bid value) 

acceptable to the Officer inviting the Bid. Failure of the successful Bidder to comply with the 

requirements shall constitute sufficient grounds for cancellation of the award. The ISD in the form of 

FD / TD shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the Bid.  
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17.6.3 The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender. In the eventuality of failure on the 

part of the lowest successful bidder to produce the original documents, he will be debarred in future 

from participating in tender for 3 years and will be black listed by the competent authority. In such a 

situation, successful L-2 bidder will be required to produce his original documents for consideration of 

his tender at the negotiated rate equal to L-1 bidder. 

 

17.6.4 Contractor exempted from payment of EMD / ISD will be able to participate in the tender 

directly by uploading documentary evidences towards his eligibility for such exemption. 

 

17.6.6 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost 

of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned 

in the works department Office memorandum No.07556900012016- 17254 /W, dated, 05.12.2017 

 

21. SUBMISSION OF BID: 

 

18.1 The bidder shall carefully go through the tender and prepare the required documents. The Bid 

generally consist of cost of Bid documents, EMD/Bid Security, GSTIN, PAN, Registration 

Certificate, Affidavits, Profit Loss statement, Joint venture  

Agreement, List of similar nature works, work in hand, list of machineries and any other 

information required by OIT.  The Financial Bid shall consist of the Bill of Quantities (BOQ) and 

any other price related information / undertaking including rebates. 

 

18.2 Bidders are to submit only the original BOQ (in xls format) uploaded by Procurement Officer 

Publisher Officer Inviting Tender) after entering the relevant fields without any 

alteration/deletion /modification. Multiple BOQ submission by bidder shall lead to cancellation of 

bid. In case of item rate tender, bidders shall fill in their rates other than zero value in the 

specified cells without keeping it blank. In the percentage rate tender the bidder quoting zero 

percentage is valid and will be taken at par with the estimated rate of the work put to tender. 

18.3. The Bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in 

the designated locations of Bid. 

 

18.4. The bidder shall write his name in the space provided in the specified location in the Protected 

Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in 

figure only in the rate column of respective item (s) without any blank cell in the rate column in 

case of item rate tender and type percentage excess or less up to two decimal place only in case 

of percentage rate tender. 

 

18.5 The bidder shall log on to the portal with his/ her DSC and move to the desired tender for 

uploading the documents in appropriate place one by one simultaneously checking the documents.  

 

18.5.1 Bids can not be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 

take print out of the system generated summary of submission to confirm successful uploading of 

bid. The bids cannot be opened even by the OIT or the Procurement Officer-Publisher / Opener 

before the due date and time of opening. 

 

18.5.2 Each process in the e-procurement is time stamped and the system can detect the time of log in   

of each user including the Bidder. 

 



43 

CONTRACTOR                                                                                       SUPERINTENDING ENGINEER 

18.5.3 The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.  

 

18.5.4 The system shall require all the mandatory forms and fields filled up by the  contractor during 

the process of submission of the bid / tender. 

 

18.5.5 The Bidder should check the system generated confirmation statement on the status of the 

submission. 

 

18.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure 

in the net work. 

 

18.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 

 

18.5.8 The bidder is required to upload documents related to his eligibility criteria  and qualification 

information and Bill of Quantity duly filled in.  It is not necessary for the part of the Bidder to 

up-load the drawings and other Bid documents (after signing) while uploading his bid. It is assumed 

that the bidder has referred all the drawings and documents uploaded by the Officer inviting the 

Bid.  

 

18.5.9    The bidder will not be able to submit his bid after expiry of the date and time of submission of 

Bid (server time). The date and time of bid submission shall remain unaltered even if the specified 

date for the submission of bids declared as a holiday for the Officer inviting the Bid. 

 

18.6   SIGNING OF BID:  

The online bidder shall digitally sign on all statements, documents, certificates, uploaded by him, 

owning responsibility for their correctness/ authenticity as per IT Act -2000.  If any of the 

information furnished by the bidder is found to be false / fabricated / bogus, his registration in 

the portal shall be blocked and the bidder is liable to be blacklisted.  

 

22. SECURITY OF BID SUBMISSION: 

 

19.1         All bid uploaded by the Bidder to the portal will be encrypted. 

 

19.2         The encrypted Bid can only be decrypted / opened by the authorized openers on 

             or after the due date and time. 

 

20. RESUBMISSION AND WITHDRAWAL OF BIDS: 

20.1.  Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed.  

 

20.2 Resubmission of bid shall require uploading of all documents including price bid afresh.  

 

20.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 

shall consider only the last bid submitted.  

 

20.4 The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc.  

 

20.5 The bidder can withdraw his bid before the closure date and time of receipt of the bid by 

uploading scanned copy of a letter addressing to the Procurement Officer-Publisher (Officer 

Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal after 

expiry of the closure time of the bid. 
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21.OPENING OF BID: 

 

21.1 Bid opening date and time is specified during tender creation or can be extended through 

corrigendum Bids cannot be opened before the specified date & time.  

 

21.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.  

 

21.3. The bidders & guest users can view the summary of opening of bids from any system. Contractors 

are not required to be present during the bid opening at the opening location if they so desire. 

 

21.4 In the event of the specified date of bid opening being declared a holiday for the Officer inviting 

the Bid, the bids will be opened at the appointed time on the next working day.  

 

21.5 Combined bid security for more than one work is not acceptable. 

 

21.6 The electronically submitted bids may be permitted to be opened by the predefined Bid opening 

officer from their new location if they are transferred after the issue of Notice inviting Bid and 

before bid opening. Further, action on bid documents shall be taken by the new incumbent of the 

post. 

 

21.7 In case of non-responsive tender the officer inviting tender should complete the e-Procurement 

process by uploading the official letter for cancelled/re-tender. 

 

22. EVALUATION OF BIDS: 

 

22.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized 

to open the tender shall sign and number on each page of the documents downloaded and furnish a 

certificate that “the documents as available in the portal containing………nos of pages”.  

 

22.2 The bidder may be asked in writing/online(in their registered e-mail ids) to clarify on the uploaded 

documents provided in the Bid, if necessary, with respect to any doubts or eligible documents. The 

Officer inviting Tender may asked for any other document of historical nature during bid Evaluation 

of the tender. Provided in all such cases, furnishing of any documents in no way alters the Bidder’s 

price bid. Non-submission of legible documents may render the bid non-responsive. The authority 

inviting bid may reserve the right to accept any additional document. 

 

 

22.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which 

the bid of the bidder will be evaluated on its own merit. 

 

 

22.4  The Evaluation of all bids shall be carried out as per information furnished by Bidders. 

 

 

22.5 The Procurement Officer-Evaluators will evaluate bid and finalize list of responsive bidders. 

 

 

22.6 The bids of the responsive bidders shall be opened on the due date of opening. The Procurement 

Officer-Openers shall log on to the system in sequence and open the bids.  
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23. The Bid will be opened on the notified date and time in the presence of bidders or their authorized 

representative who wish to be present. 

22.6.2 The responsive bidders name, bid prices, item wise rates, Total amount of each item in case of item 

rate tender and percentage above or less in case of percentage rate tenders will be announced.  

 

22.6.3 The Procurement Officer-openers shall sign on each page of the downloaded BoQ and the 

comparative statement and furnish a certificate to that respect. 

 

 

22.6.4 The Bidder can witness the principal activities and view the documents / summary reports for that 

particular work by logging on to the portal with his DSC from anywhere.  

 

 

22.6.5 System provides an option to Procurement Officer – publisher for reconsidering the rejected bid 

with the approval of concerned Chief Engineer/ Head of Department.  

 

 

23. NEGOTIATION OF BIDS: 

 

23.1 For examination, evaluation and comparison of bids, the officer inviting the bid may, at this 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 

negotiation and breakdown of unit rates.  

 

24. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 

24.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance 

will state the sum that the Engineer-in-charge will pay the contractor in consideration of the 

execution & completion of the Works by the contractor as prescribed by the contract & the amount 

of Performance Security and Additional Performance Security required to furnished. The issue of 

the letter of Acceptance shall be treated as closure of the Bid process and commencement of the 

contract.  

24.2 The contractor after furnishing the required acceptable Performance Security and Additional 

Performance Security, “Letter to Proceed ”or“ Work Order” shall be issued by the Engineer-in-Charge 

with copy thereof to the Procurement Officer – Publisher. The Procurement Officer-Publisher shall 

up load the summary and declare the process as complete. 

 

24.3 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be 

debarred from participation in bidding for three years and action will be taken to blacklist the 

contractor. Besides the consortium / JV / firm where such an agency / firm already happens to be or 

is going to be a partner / member/ proprietor, he / they shall neither be allowed for participation in 

bidding for three years nor his /their application will be considered for registration and action will be 

initiated to   blacklist him / them. In that case, the L-2 bidder, if fulfils other required criteria,   

would  be  called for drawing agreement for execution of work subject to condition that  the L-2 

bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise, the tender will be 

cancelled. In case a contractor is black listed, it will be widely publicized and intimated to all 

departments of   Government and also to Govt. of India agencies working in the state. 

 

25.   BLOCKING OF PORTAL REGISTRATION: 

 

25.1 If the Registration Certificate of the Contractor is cancelled/suspended by the Registering 

authority/  blacklisted by the competent authority his portal registration shall be blocked 
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automatically on receipt of information to that effect. 

 

25.2 The portal registration blocked in the ground mentioned in the above para-23.1 shall be unblocked 

automatically in receipt of revocation order of cancellation/suspension/blacklisting from the 

concerned authority. 

 

25.3 The officer inviting Tender shall make due inquiry and issue show cause notice to the concerned 

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 

cause notice. Thereafter, the officer inviting Tender is required to issue an intimation to the 

defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Technical)for 

blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his 

unsatisfactory reply with intimation to Registering Authority and concerned Chief Engineer/ Heads 

of Office, if any, of the following provisions are violated.  

25:3:1 Fails to furnish original technical/financial (Tender Paper Cost, BID Security Declaration) documents 

before the designated officer within the stipulated date and time. 

25:3:2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 

validity period. 

 

25.3.3 Fails to execute the agreement within the stipulated date. 

 

25.3.4 If any of the information furnished by the bidder is found to be false /fabricated/bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Technical), State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously  action 

shall also the initiated  OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV 

of OPWD Code, Volume-II. 

 

26. GUIDE LINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

 

26.1.  UNBLOCKING OF PORTAL REGISTRATION: 

 

Unblocking of portal registration of a contractor shall be done by a committee consisting of the following 

members. 

   EIC(Civil)-cum-CPO   -   Chairman 

   Engineer-in-Chief(WR)  -   Member 

   Concerned Chief Engineer  -   Member 

   Senior Manager(Finance), SPC -  Member 

   Officer Inviting Tender  -   Member 

   Chief Manager(Technical),SPC -  Convener 

 

26.2. The Chief Manager (Technical), State Procurement Cell will be the convener and he  will 

maintain all records for this purpose. The committee shall meet not less than once in a month if 

required and shall consider the recommendation of the officer inviting tender for unblocking of 

portal registration. The quorum of the meetings will be four. 

 

26.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After 

blocking of Portal Registration, the contractor whose Portal Registration has been blocked may 

file application to the concerned officer inviting tender showing sufficient ground for unblocking 

of his portal registration along with a Treasury Challan showing deposit of Rs.10,000.00(Rupees 

ten thousand) only (Nonrefundable) under the head of accounts ‘0059 –Works’ as processing fees. 

The officer inviting tender shall forward the application filed by the contractor to the Chief 

Manager (Technical), State Procurement Cell. 

 

26.4 On receipt of recommendation from the concerned Chief Engineer along with the copy of 
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challanas mentioned above, the Chief Manager (Technical)being the member convener of the 

Committee shall place the case before the Committee for examination and taking a decision in 

this regard. After examination the Committee may recommended for unblocking of the portal 

registration of said contractor if the Committee is satisfied that the fault committed by 

contractor is either unintentional or done for the first time. 

 

26.5 After Scrutiny by the State Procurement Cell it is found that the portal registration of a 

contractor has been blocked for the 2ndtime the Chief Manager (Technical), SPC may not consider 

his case to be placed before the Committee and may advise the concerned officer inviting tender 

to issue show cause notice to the contractor asking him to explain as to why his portal registration 

shall not remain blocked. On receipt of show cause reply from the contractor the officer inviting 

tender shall examine the same and if considered proper he may report to the Chief Manager 

(Technical), SPC along with his views furnishing the copy of the show cause reply for placement 

of the same before the Committee for taking a decision in respect of blocking/ unblocking. If 

the Committee found that the contractor is in habit of committee such fault again and again 

intentionally the committee may advise the concerned officer inviting tender to initiate 

proceeding for blacklisting as per the existing rule. 
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FORM – A 

STRUCTURE AND ORGANISATION   

Name of Tenderer. ……………………………………………………….. 

Nationality of Tenderer. ……………………………………………………….. 

Office Address. ……………………………………………………….. 

Telegraphic Address …………………………………………………………. 

Telephone No : ………………………………………………………. 

Mobile No :  ………………………………………………………. 

Telex Number ………………………………………………………… 

Location of establishment ………………………………………………………… 

The tenderer is  

1. An individual 

2. A proprietary firm. 

3. A limited company or limited corporation 

4. A member of a group of companies (If yes, give names, address and present description of other 

companies.) 

5. A subsidiary of large organization  

(If yes, give names, address of the present organization) 

24. if the company is subsidiary, state what involvement if any, will the parent company have in the 

project. 

Attach the organization chart showing the structure of the organization including the names 

of the Directors position of officer. 

25. Number of year of experience 

a. As a prime contractor 

I. In own country 

II. Other country (specify country) 

b. In a Joint venture  

         I      In own country 

               II Other country (specify country) 

8. Name of the address of any associates the tenderer has in India who are knowledgeable in 

the procedure of customs, immigration takes and other information necessary to do work. 

9. How many years has your organization been in business under your present name? Add what 

were your fields were and when you established your organization. When did you add new 

field (if any)? 

10. Were you ever required for suspending construction for a period of more than six months 

continuously after you started? If so, give the names of project and reason of failure. 

11. Have you ever not completed any work awarded to you? If so give name of project and 

reasons for not completing the work. 

13 In how many projects were imposed penalties for delay? Please give details. 

13. In which fields of Civil Engineering construction do you claim specialization and  

           Interest. 

14. Give details of your experience in modern concreting / Earth work and quality control. 

 15    Give details of your material testing laboratory.  

 

            Signature of tenderer  
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                                              FORM-B 

RESOURCES PERSONNEL 

 Details of key Technical and Administrative personnel who could be assigned to the work be 

mentioned in the following proforma. 

A Details of the Board of Directors. 

1. Name of the Director. 

 

2. Organization 

 

 

3.      Address 

 

 

4.      Remarks              

 

B. Key Technical and Administrative personnel         

 

1.  Individual Name            

 

5. Qualification          

 

6. Present position of Office                                   

 

7. Professional experience and details of works                      

 

8. Years with the tenderer                          

 

9. Languages  known                        

 

10. Remarks                                 

 

                                                                                Signature of Tenderer 
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ANNEXURE – “A” 

 

AFFIDAVIT 

 

I, Sri…………………………………………….................................................................................. Aged ……………………….years   

Son/ Daughter/ Wife of Sri........………………………………….........................................  at present residing  

At…………………………..................... P.O............................................. P.S………………...................... Dist…………………............. 

Pin………………. Do here by solemnly affirm as follows.       

11. That, I / We possess a valid license for execution of works contract issued by 

*……………........................................................................................................................ .......................................................

.............. belongs to........................................Class & is valid up to * *...........……………...................                 

ii) I am submitting tenders before the Superintending Engineer, Kanupur Rehabilitation camps & 

Building Division, Basudevpur for execution of following works in response to Invitation For Bid (IFB) 

Identification No. SE, KRC & BD-14/ 2026-27 

 

1.  ...……………………………………………………………………............. * * *          

2.  …………………………………………………………………………..…...........          

Etc.                             

12. I am the authorized signatory on behalf of contractor for the tender for the work / works mentioned 

above.       

13. I am swearing this affidavit that all tender documents and accompanying papers those being submitted 

by me before the Superintending Engineer, Kanupur Rehabilitation camps & Building Division, 

Basudevpur are all authentic and bonafied documents in the eyes of the law of the land.                

            That the facts stated in the affidavit are true to the best of my knowledge and belief.                     

 

                                                          Signature of Contractor /     

                                                                Authorized Signatory       

                      Note:               

                                    *Mention the license issuing authority.      

                                 * *Mention the date up to which the license is valid                                            

                              * * *Mention name of works for which tender is being submitted.                                                                                   
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ANNEXURE – “B” 

 

 

 
INFORMATION REGARDING CURRENT LITIGATION DEBARRING EXPELLING OF TENDERED 

OR ABANDONMENT OF WORK BY THE TENDERER 

 

 

1. a) Is the tenderer at current involved      Yes/No 

in any litigation relating to the works  

 

 

b) If yes : give details :        Yes/No  

 

 

2. a) Has the tenderer or any of its      Yes./No 

  Constituent partners been debarred/ 

  Expelled by any agency in India 

  During the last three years. 

 

3. a) Has the tenderer or any of its       Yes/No 

  Constituent partners failed to  

  Perform on any contract work in  

  India during the last three years. 

  

14. If yes, give details: 

 

 

 

Note 

 If any information in this schedule is found to be incorrect or concealed, qualification 

application will be summarily being rejected. 

  

Note: Strike out/Cross out the incorrect option against each point otherwise it will be considered 

non-responsive. 

 

 

 

 

         Signature of tenderer 
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ANNEXURE-“C” 

No Relationship Certificate  

  I/We hereby certify that I/We am / are not related to any officer of the Water Resources 

Department in the rank of Asst. Engineer and above and any officer of the rank of Deputy Secretary and above.  

         Signature of Contractor 

      Address ______________________________ 

                _______________________________ 

         Date: ___________________________  

List of Relatives of the tenderer serving in Water Resources Department. 

 

Sl No Name of the Relatives Rank Place of present posting with 

Office / Division of the 

Department. 

1 2 3 4 

1. 

2. 

3. 

4. 

 

   

 

  

                Signature of Contractor 

 

(Vide Para – 7 of Appendix P – 33 of P.W.D. Code Vol. II) 
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ANNEXURE-“D” 
 

 

 

 

 

 

 

UNDER TAKING BY THE CONTRACTOR 

 

I do here by undertake that, I will pay the minimum prevailing wages and other allowances (VDA) as fixed 

by Government of Odisha from time to time per day to the labourers engaged by me.  

 

 

 

 

Contractor 
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SCHEDULE-F 

AFFIDAVIT                                                                                                                                   

 

    I Sri/Smt._____________________________________________________________, aged 

about__________,C/o_________________________________________, at present residing 

At-_____________, Po.: _______________, P.S.: ____________, Dist-______________, 

Odisha, Pin-______________, do hereby solemnly affirm as follows. 

 

1. The undersigned do hereby certify that all the statements made in the required attachments are 

true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s ______________________ 

nor any of its constituent partners have abandoned any road/bridge/ Irrigation/Building or other 

project work in India nor any contract awarded to us for such works have been rescinded during 

the last five years prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested 

and agree to furnish any such information at the request of Department. 

                                                                                                       

                                                                                                                 Signature of Contractor /     

                                                                                                            Authorized Signatory       
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CHECK LIST 
SUBMITTED OR NOT 

 

1. Form A Structure and Organization   Yes/No 

2. Form B  Resources / Personnel  Yes/No 

3. Annexure-A (Affidavit regarding authenticity of bid)                                  Yes/No 

4.        Annexure-B                                                                                                   Yes/No 

5. Annexure-C (No Relationship Certificate)                                                     Yes/No 

6. Annexure-D (Labour Undertaking)                                                                 Yes/No 

7.  Schedule-F (Affidavit)                Yes/No 

8. Documentary evidence in support of statement under                                   Yes/No 

  clause-4 of IIT (Chapter-III)             

9. Certified copy of power of attorney in case of partnership  Yes/No 

 firm, limited or Corporation attached.  

 

Note: Strike out/ Cross out the incorrect option against each point otherwise it will be considered 

non-responsive. 
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CHAPTER-IV 

 

PERCENTAGE RATE TENDER 

AND 

CONTRACT FOR WORKS 
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ORISSA PUBLIC WORKS DEPARTMENT 

(FORM P1) 

Percentage Rate Tender and Contract for works 

General Rules and Directions for the Guidance of Contractor. 

 

1. The work proposed for execution by contract will be notified in a form of invitation to tender posted 

through the Govt. web-site “https://tendersodisha.gov.in.” 

This notice will state the work to be carried out, the items and rates and approximate quantities 

thereof as well as the date for submitting and opening tenders also the amount of earnest money to be 

deposited and the amount of the security deposit to be deposited by the successful tenderer and the 

percentage if any, to be deducted from bills. Copies of the specification, designs, and drawings and any 

other documents required in connection with the submission of tender signed for the purpose of 

identification by the Sub-divisional Officer / Superintending Engineer shall also be open for inspection 

by the contractor at the office of the Sub-divisional Officer/ Superintending Engineer during office 

hours. 

 

2. In the event of the tender being submitted by a firm it must be signed separately by each member 

thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person holding 

a power of attorney authorizing him to do so.  

 

3. Receipts for payments made on account of work, when executed by a firm, must also be signed by the 

several partners, except where the contractors are described in their tender as a firm in which case the 

receipt must be signed in the name of the firm by one of the partners, or by some other person having 

authority to give effectual receipts for the firm.  

 

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Public 

Works Department and their issue rates shall be filled in and completed in the office of the Sub-

divisional Officer / Superintending Engineer before the tender form is issued. If a form is issued to an 

intending tenderer without having been so filled in, he shall request the office to have this done before 

he completes and delivers his tender. 

5. The amount of earnest money and security money to be deposited shall confirm to the following. 

(a) All the contractors for the purpose of participation in tender have to deposit 1% of Bid amount 

as earnest money at the time of submission of tender and another 1% of the Bid amount at the 

time of drawal of agreement as initial security deposit. 

(b) Besides earnest money and initial security deposit, contractors of Super, Special, A & B class will 

be required to furnish security deposit by way of deduction from their bills at the rate of 5% of 

the gross amount of each bill where as in case of C & D class contractors such deductions will be 

made at the rate of 3% of the gross amount of each bill. Thus the total security deposit from 

the contractors will be 7% for Super, Special, A & B class and 5% for C & D class contractors. 

(c) The earnest money and initial security deposit will be made as per rules mentioned earlier in 

DTCN. 

 

6. Any person who submits a tender shall fill up the usual printed form/ tender document downloaded from 

the website through e-procurement portal stating at what percentage rate he is willing to undertake the 

work. Incomplete tender and tenders which propose any alternation in the work specified in the said 

form of invitation to tender, or which contain any other conditions of any sort, or omit to note the time 

within which the work can be furnished or which are not accompanied by the required earnest money will 

be liable to rejection. No single tender shall include more than one work. But contractors who wish to 

tender for two or more works shall submit a separate tender for each. Tender shall bear the name of 

the work to which they refer written outside the envelope. 

 

7. The Engineer or his duly authorized assistant will open the tenders in the presence of any intending 

contractors who may be present at the time and will enter the amounts of the several tenders in a 

http://www.tendersodisha.gov.in/
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comparative statement in a suitable form. In the event of a tender being rejected, the earnest money 

forwarded therewith shall there upon be returned to the tenderer with a refund order for the amount 

of the earnest money. 

 

8. The Engineer shall have the right of rejecting all or any of the tenders. 

 

9. In the event of a tender being selected for acceptance the Engineer who opened the tenders will, if he 

is competent to accept the tender, inform the tenderer of the selected tender who shall there upon sign 

copies of the specification and other document mentioned in rules 1 and 4 for the purpose of 

identification and for his acceptance with tender. The tenderer of the selected tender shall also deposit 

the required amount of the security money within the prescribed time.  If the tenderer fails to deposit 

the required amount of the security money within the prescribed time, the Engineer may reject the 

tender. 

 

If the Engineer is not competent to accept the tender himself, he will forward the tender with 

the specification and other documents signed by the tenderer for acceptance to the Engineer competent 

to accept the same. In case he rejects the tender the security money deposited shall be refunded to 

tenderer. 

10. When a tender is selected for acceptance the tenderer shall deposit the required amount of the security 

money and no tender shall be finally accepted until the required amount of the security money has been 

deposited.  

11. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance 

shall be 2 percent of the bid value of the work and towards this amount, the earnest money already 

deposited by him shall be credited, failing which tender shall be liable for rejection. 

12. When tender has been selected for acceptance and the required amount of the security money has been 

deposited the Engineer shall scrutinize all pages of the form of item, rate, tender and contract for works 

to see that the form has been properly filled up and signed by the contractor and the signature 

witnessed.  He shall then, if he is competent to accept the tender, sign the acceptance of the tender or 

if he is not so competent, shall send the form for signature of the acceptance to the officer competent 

to accept it. 

13.(i) A separate and specific bank account may be opened to keep the security deposits deducted from the 

running bills in any Nationalized Bank only in the name of the concerned Superintending Engineer of the 

Division/ FA & CAO, but not in personal name. 

   (ii) The security amount so deposited should be withdrawn from the same account after completion of the 

defect liability period of the concerned work and after the work is found defect free in all respects.  

14. All tenderers are required to submit a list of works, which are in hand at the time of submitting their 

tenders. The list of works are required to be submitted in the proforma by the Superintending Engineer 

under whom he has executed the work in order to judge their past performance (vide Works Department 

Circular No. 15443 dt. 01.08.2005.) 

15. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from the offer 

before acceptance of the tender by the competent authority. 

16.    T.D.S (Tax Deducted at Source) towards GST (OGST and CGST) as applicable will be deducted at the 

rate prescribed in the GST acts as applicable & as amended from time to time. The Cess will be deducted 

@ 1% under the Building & Other Construction Workers (Regulation and Employment and Conditions of 

Service) Act,1996, as enforced vide Govt of Orissa, Labour & Employment Department Resolution No. 

LL-I-(iii)-25/07- 12653, dt. 15.12.2008.  

17.      The contractor has to mention percentage excess or less over the estimated (in figures  

as well as words) in prescribed format of the Bill of Quantity (BOQ) appended to the tender document. 

18.      Only percentage quoted shall be considered. Percentage quoted by the contractor should be  

            accurately filled-in figures and words, so that there is no discrepancy. 

(a) If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted 

by the contractor in words shall be taken as correct. 

(b) The contractor will write percentage excess / less up to two decimal points only.  
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(c) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings and interpolations, where unavoidable, shall be made by making out, initiating, 

dating and rewriting. 

 

19. Bills for percentage rate tender shall be prepared at the estimated rates for individual items only and 

the percentage excess or less shall be added or subtracted from the gross amount of the bill. 
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TENDER FOR WORKS 

 

 

I/We hereby tender for the execution for the Governor of Odisha of the work specified in the under 

written memorandum at the percentage rate specified therein within a period of 04 (Four) months from the 

date of written order to commence and complete in all respect with the specifications, designs, drawings and 

other documents referred to in rule-1 there of and subject to the annexed conditions of contract and with such 

material as are provided for by and in all other respects in accordance with such conditions so far as applicable. 

 

MEMORANDUM 

 

a) If several sub works 

are included they 

should be detailed in a 

separate list. 

a) Name of work : “Construction of Boundary wall,Pujak 

Room and Rest shed to Dwarasuni 

Thakurani Temple at Basudevpur 

under KIP.” 

  

 
b) Name of the Contractor :  

  c).i 

 ii. 

Amount put to tender  : 

Agreement Amount     : 
Rs.31.98 Lakhs 

   d) Earnest money deposit  : Rs.32,000.00 (To be transferred 

online) 

e) 

 

 

 

 

The deposit will be 2% 

of the bid value of the 

work 

 

 

e) 

 

 

 

i) 

Initial Security deposit 

(including earnest money) to 

be deposited before the 

commencement of the work: 

Additional  Performance 

Security                    : 

2% of accepted amount 

f) This percentage 

deduction from bills 

will be credited to the 

contractor’s security 

deposit 

f) Percentage to be deducted 

from bills : 

 

3% or 5% depending upon the class of 

contractor 

  g) Time required for the work 

from date of written order to 

commence                     : 

04 (Four) Calendar Months 

  h) i Date of written order to 

commence    : 

 

  ii. Stipulated date of completion: 

 

 

i) Total number of  items of work tendered for      : Refer- BOQ attached 
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Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions 

of the said conditions of contract annexed here to so far as applicable, or in default there of to forfeit 

and pay to the Governor of Orissa or his successors in office the sums of money mentioned in the said 

conditions. 

 

Dated the ……………..day of ……………………………… 

 

 

Signature of the Contractor  Signature of the Contractor before submission 

of tender 

 

 

Witness:  Signature of one witness to Tenderer’s signature 

Address: 

 

 

 

Occupation: 

 

 

 

The above tender is hereby accepted by me on behalf 

of the Governor of Orissa. 

 

 

Dated the ………………day of …………………………… 

 

 

 

 

Signature of the Officer 

by whom accepted 
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CONDITIONS OF CONTRACT. 

 

Clause 1. All compensation or other sums of money payable by 

the contractor to Govt. under the terms of his contract may be 

deducted from or paid by sale of a sufficient part of his security 

deposit or from the interest arising there from, or from any sums 

which may be due or may become due to the contractor by Govt. on any 

account whatsoever and in the event of his security deposit being 

reduced by reason of any such deduction or sale as aforesaid the 

contractor shall within ten days thereafter make good in cash or 

Government securities endorsed as aforesaid any sum or sums which 

may have been deducted from, or raised by, sale of the security 

deposit or any part thereof. 

 Compensation for delay. 

 

Clause 2 (a) The time allowed for carrying out the work as entered 

in the tender shall be strictly observed by the contractor and shall be 

reckoned from the date of which the written order to commence work 

is given to the contractor. The work shall throughout the stipulated 

period of the contract be carried on with all due diligence (time being 

deemed to be of the essence of the contract on the part of the 

contractor) and the contractor shall pay as compensation an amount ½ 

percent on the amount of the estimated cost if the whole work as 

shown by the tender for every day that the work remains un-

commenced, or unfinished after the proper dates and further, to 

ensure good progress during the execution of the work the contractor 

shall be bound, in all cases in which the time allowed for any work 

exceeds one month, to complete one-fourth of the whole of the work 

before one fourth of the whole time allowed under the contract has 

elapsed one-half of the work, before one-half of such time has 

elapsed, and three-fourth of the work, before three-fourth of such 

time has elapsed, in the events of the contractor failing to comply with 

the conditions he shall be liable to pay as compensation, an amount 

equal to one third percent of the said estimated cost of the  whole 

work for every day that the due quantity of work remains incomplete. 

Provided always that the entire amount of compensation to be paid 

under the provisions of this clause shall not exceed 10 percent on the 

estimated cost of the work as shown in the tender.  

  

Clause 2 (b) If there are possibilities of exceeding this 

compensation amount as mentioned in clause (A) 10 percent of the 

estimated cost or in any case in which under any clause or clauses of 

this contract the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit in the 

hands of Govt. (whether paid in one sum or deducted by installments) 

the Superintending Engineer on behalf of the Governor of Orissa shall 

have power to adopt any of the following courses, as he may deemed 

best suited to the interest of Govt.  

 Action when whole 

security deposit is 

forfeited. 

 

i)  To rescind the contract (of which rescission notice in writing 

to the contractor under the hand of the Superintending Engineer shall 

be Conclusive evidence) and 20% of the value of left over work will be 

realized from the contractor as penalty. 

  

ii) To employ labour paid by the Public works department and to 

supply materials to carry out the work, or any part of the work, 

debiting the contractor with the cost of the labour and the price of 

the materials (of the amount of which cost & price certificate of the 
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Superintending Engineer shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all 

respects in the same manner and at the same percentage rate as if it 

had been carried out by the contractor under the terms of his 

contract the certificate of the Superintending Engineer as to the 

value of the work done shall be final and conclusive against the 

contractor. 

iii)To measure up the work of the contractor, and to take such part of 

the work of the contract as shall be unexecuted out of his hands and 

to give it to another contractor to complete, in which case any 

expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been 

executed by him (of the amount of which excess the certificate in 

writing of the Superintending Engineer shall .be final and conclusive) 

shall be borne and paid by the original contractor and may be deducted 

from any money due to him by Govt. under the contract or otherwise, 

or from his security deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

In the event of any of the above courses being adopted by the 

Superintending Engineer, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having 

purchase or procured any materials or entered into any engagements 

or made any advance an account of or with a view to the execution of 

the work or the performance of the contract and in case the contract 

shall be rescind under the provision aforesaid the contractor shall not 

be entitled to recover or be paid any sum for any work there to force 

actually preformed under this contractor unless and until the 

Superintending Engineer shall have certified in writing the 

performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

iv) Security deposit of the contractor shall be refunded only 01 

(One) year after the date of completion of the work provided the 

final bill has been paid and defects if any rectified. 

 

  

Clause 3. In any case in which any of the powers, conferred upon 

the Superintending Engineer by clause 2 hereof shall have become 

exercisable and the same shall not be exercised the nonexercise 

thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall not withstanding be exercisable in the event of 

any future case default by the contractor of which by any clause or 

clauses hereof he is declared liable to pay compensation amounting to 

the whole of his security deposit and the liability of the contractor 

for past and future compensation shall remain unaffected in the event 

of the Superintending Engineer putting in force the powers vested in 

him under the preceding clause he may if he so desire, take possession 

of all or any tools, plants materials and stores, in or upon the works or 

the site thereof or belonging to the contractor or procured by him and 

intended to be used for the execution of the work or any part thereof 

paying or allowing for the same in the account as the contract 

percentage rate, or in case of these not being applicable at current 

market percentage rate to be certified by the Superintending 

Engineer whose certificate thereof shall be final otherwise the 

Superintending Engineer may be notice in writing to the contractor or 

 Contractor remains liable 

to pay compensation if 

action not taken under 

Clause - 6  

 

 

 

 

 

 

 

 

 

Power to take possession 

of or require removal of or 

sell contractor plants. 
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his clerk of the works, foreman or other authorized agents require 

him to remove such tools plants, materials or stores from the premises 

(within a time to be specified in such notice) and in the event of the 

contractor failing to comply with the such requisition the 

Superintending Engineer may remove them at the Contractor’s 

expenses or sell them by auction or private sale on account of the 

contractor and at his risk in all respect, and the certificate of the 

Superintending Engineer as to the expenses of any such removal and 

the amount of proceeds and expenses of any such sale shall be final 

and conclusive against the contractor. 

 

Clause 4. If the contractor shall desire an extension of the time 

for completion of the work, on the ground of his having been 

unavoidably hindered in its execution or any other ground, he shall 

apply in writing to the Superintending Engineer within 30 days of the 

date of the hindrance on account of which he desires such extensions 

as aforesaid and the Superintending Engineer shall if in his opinion 

(which shall be final) reasonable grounds be shown therefore, 

authorize such extension of time, if any, as may in his opinion, be 

necessary or proper. The Superintending Engineer shall at the same 

time inform the contractor whether he claims compensation for delay. 

 

Clause 5. On completion of the work the contractor shall be 

furnished with a certificate by the Superintending Engineer (herein 

after called the Engineer-in-charge) of such completion but no such 

certificate be given nor shall the work be considered to be complete 

until the contractor shall have removed from the area of the premises 

(to be distinctly marked by the Superintending Engineer in the site 

plan) on which the work shall be executed, all scaffolding, surplus 

materials, and rubbish and cleared off the dirt from all wood works 

doors windows, walls, floors or other parts or any building in, upon or 

about which the work is to be executed or of which he may have had 

possession for the purpose of the execution thereof, nor until the 

work shall have been measured by the officer of the Public Works 

department in accordance with the rules of the department whose 

measurements shall be binding and conclusive against the contractor. 

If the contractor shall fail to comply with the requirements of this 

clause as to removal of scaffolding surplus materials and rubbish and 

cleaning off dirt on or before the date fixed for the work the 

Engineer-in-charge may at the expenses of the contractor remove 

such scaffoldings, materials and rubbish and dispose of the same as 

he thinks fit and clean of such dirt as aforesaid and the contractor 

shall forthwith pay the amount of all expenses incurred and shall have 

no claim in respect of any such scaffolding of surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

Sub-Clause 5. If in the opinion of the Engineer-In-Charge, which shall 

be final & binding on the contractor, occupation or utilization of a 

portion of the work completed no way interferes with progress of the 

work the same may be occupied or utilized by on behalf of the 

Government under the written order of the Engineer-In-Charge and 

get the defects, if any rectified by the contractor at his own cost 

within six months from the date of completion of the whole work 

provided that the Contractor will not be allowed any concession either 

 Extension of time 

 

 

 

 

 

 

 

 

 

 

 

Final Certificate. 
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in the  shape of  extension of stipulated period or any other monetary 

compensation on account of such occupation or use.  

 

Clause 6.  A bill shall be submitted by the contractor each month 

on or before the date fixed by the Engineer-in-charge for all works 

executed in the previous month and the Engineer-in-charge or his 

subordinate shall take the requite measurement for the purpose 

having the same verified and the claim as admissible adjusted if 

possible before the expiry of ten days from the presentation of the 

bill.  If the contractor does not submit the bill within the time fixed 

as aforesaid  the Engineer-in-charge or his subordinate shall measure 

up the said work in the presence of the contractor whose 

countersignature to the measurement list will be sufficient warrant 

and the Engineer-in-charge or his subordinate shall be binding on the 

contractor in all respects.  

Provided that, if any balance of 5% security is outstanding from each 

such payment shall be deducted so much, not exceeding 5% as may be 

necessary to make up the balance of the security.  All  such 

intermediate payments to the contractor shall be regarded as 

payments by way of advance against the final payment only and not as 

payments for work actually done and completed and shall not preclude 

the requiring of bad, unsound the imperfect or unskillful work to be 

removed and taken away and reconstructed or re-erected or to be 

considered as an admission of due performance of the contract or any 

part thereof in any respect or the accrual of any claim nor shall it 

conclude determine or effect in any way the powers of the Engineer-

in-charge under these conditions or any of them as to the final 

settlement or adjustment of the accounts or otherwise or in any other 

way very or affect the contract. 

 

 Payment on intermediate 

to be regarded as 

advances and bill to be 

submitted monthly. 

 

Clause 7. The final bill shall be prepared by the officers of the 

Public Works Department in accordance with the rules of the 

department in the presence of the contractor within one month of the 

date fixed for completion of the work.  

 

  

Clause 8. Deleted   

Clause 8 (a) Deleted   
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Clause 8 (b) Deleted   

Clause 9. The contractor shall execute the whole and every part 

of the work in the most substantial and workmanlike manner and both 

as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform 

exactly full and faithfully to designs, drawings and instructions in 

writing relating to the work signed by the Engineer-in-charge and 

lodged in his office and to which the contractor shall be entitled to 

have access at such office for the purpose of inspection during office 

hour and the contractor shall if he so require be entitled at his own 

expense to make or cause to be made copies of the specifications and 

of all such design, drawings and instruction as aforesaid. 

 

 Work to be executed in 

accordance with 

specification, drawing and 

order 

 

Sub-clause -9 The work should be done strictly in accordance with 

the relevant specifications of the ISI Codes. If the work is not 

covered by the specification of ISI it should be done in accordance 

with the provision in the Detailed standard specifications (O.D.S.S.). 

In case, the work is not covered by O.D.S.S. the work should be 

executed as per the instruction of the Engineer-in-charge. 

 

  

Clause 10. The Engineer-in-charge shall have power to make any 

alternation in or additions to the original specification, drawings, 

designs, and instructions that may appear to him necessary and 

advisable during the progress of work and the contractor shall be 

bound to carry out the work in accordance with any instructions which 

may be given to him in writing singed by the Engineer-in-charge and 

such alternation shall not invalidate the contract and any additional 

work which the contractor may be directed to do in the manner above 

specified as part of the work shall be carried out by the contractor on 

the same conditions in all respect on which he agreed to do the main 

work and at the same rate as are specified in the tender for the main 

work.  The time for the completion of the work shall be extended in 

the production that the additional work differs to the original 

contract work and the certificate of the Engineer-in-charge shall be 

conclusive as to such proportion. And if the additional work includes 

any class work for which no rate is specified in this contract then such 

class of work shall be carried out at the rate entered in the sanctioned 

schedule of rate of the locality during the period when the work is 

being carried on and if such last mentioned class of work is not entered 

on the schedule of rate of the district then the contractor shall within 

seven days of date of his receipt of the order to carry out the work 

inform the Engineer-in-charge of the rate which it is his intention to 

charge for such class of work and if the Engineer-in-charge does not 

agree to this rate he shall by notice in writing be at liberty to cancel 

 Alternation in 

specification and designs 

 

 

 

 

 

Do not invalidate contracts 

 

 

 

 

 

 

Extension of time in 

consequence of 

alternations. 
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his order to carry out such class of work and arrange to carry it out in 

such manner as he may consider advisable. 

 

No deviations from the specification stipulated in the contractor 

additional items of work shall ordinarily be carried out by the 

contractor nor shall any altered additional or substituted work be 

carried out by him unless the rate of the substituted altered or 

additional items have been approved and fixed in writing by the 

Engineer-in-charge.  The contractor shall be bound to submit his claim 

for any additional work done during the month on or before the 15th 

day of the following month accompanied by a copy of the order in 

writing of the Engineer-in-charge for the additional work and that the 

contractor shall not be entitled to any payment in respect of such 

additional work if he fails to submit his claim within the aforesaid 

period.  

 

Provided always that if the contractor shall commence work or incur 

any expenditure in regard thereof before the rate shall have been 

determined as lastly herein before mentioned in such case he shall only 

be entitled to be paid in respect of the work carried out or 

expenditure incurred by him prior to the date of the determination of 

the rate as aforesaid according to such rate as shall be fixed by the 

Engineer-in-charge. In the event of a dispute the decision of the 

Superintending Engineer of the Circle will be final. 

 

 

 

 

 

 

 

 

 

 

Rate of works not in 

estimate of schedule or 

rate of the district. 

 

Clause 11. If at any time after the commencement of the work 

the Govt. or Orissa shall for any reason whatsoever nor require the 

whole thereof as specified in the tender to be carried out the 

Engineer-in-charge shall give notice in writing of the fact to the 

contractor. Who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage, which he might have 

derived from the execution of the work in full but which he did not 

derive in consequence of the full amount of the work not having been 

carried out neither shall he have any claim for compensation by reason 

of any alteration having made in the original specifications, drawings, 

designs and instruction which shall involve any curtailment of the work 

as originally contemplated. 

 

 No compensation or 

alteration in or restriction 

of work to be carried out. 

 

Clause 12. If it shall appear to the Engineer-in-charge or his 

subordinate-in-charge of the worm, that any work has been executed 

with unsound, imperfect unskillful workmanship or with materials of 

any inferior description, or that any materials or articles provided by 

him for the execution of the work are unsound or of a quality inferior 

to that contracted for or otherwise not in accordance with the 

contract, the contractor shall on demand in writing from the Engineer-

in-charge specifying the work materials or articles complained of not 

withstanding that the same may have been inadvertently passed 

certified and paid for forth with rectify or remove and reconstruct 

the work so specified in whole or in part as the case may require or as 

the case may be remove the materials or articles at his own proper 

charge and cost and in the event of his failing to do so within a period 

to be specified by the Engineer-in-charge in his demand aforesaid then 

the contractor shall be liable to pay compensation at the rate of one 

 Action and compensation 

payable in case of bad 

work 
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percent on the amount of the estimate for every day not exceeding 

ten days while his failure to do so shall continue and in the case of any 

such continue and in the case of any such failure the Engineer-in-

charge may rectify or remove and execute the work or remove and 

replace with others the materials or articles complained of as the case 

may be at the risk and expense in all respect of the contractor. 

 

Clause 13. All work under or in course of execution or executed 

in pursuance of the contract shall at all time be open to the inspection 

and supervision of the Engineer-in-charge and his subordinates and the 

contractor shall at all times during the usual working hours and at all 

other times at which reasonable notice of the intension of the 

Engineer-in-charge or his subordinate to visit the works shall have 

been given to the contractor either himself be present to received 

orders and instructions, or have a responsible agent duly accredited in 

writing present for that purposes. Orders given to the contractor’s 

agent shall be considered to have the same force as if they had been 

given to the contractor himself. 

 

 Work to be open for 

inspection. 

 

 

 

 

 

 

Contractor or responsible 

Agents to be present. 

 

 

Clause 14. The contractor shall give not less five days notice in 

writing to the Engineer-in-charge or his subordinate in charge of the 

work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is so covered up 

or placed beyond the reach of measurement any work without the 

consent in writing of the Engineer-in-charge or his subordinate in 

charge of the work and if any work shall be covered up or placed 

beyond the reach of measurement without such notice having been 

given or consent obtained the same shall be uncovered at the 

contractor’s expense or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was 

executed. 

 

 Notice to be given before 

work is covered up. 

 

Clause 15. If the contractor or his work people or servants shall 

break defect injure or destroy any part of building in which they may 

be working or any building road, fence, enclosure or grass land or 

cultivated ground contiguous to the premises on which the work or any 

part of it is being executed or if any damage shall happen to the work 

while in progress from any clause whatever or any imperfection 

became apparent in it within six months from the date of final 

certificate of its completion shall have been given by the Engineer-in-

charge as completion shall have been given by the Engineer-in-charge 

as aforesaid, the contractor shall make the same to be made good by 

other workmen and deduct the expense ( of which the certificate of 

the Engineer-in-charge shall be final ) from any sums that may be then 

or at any time thereafter may become due to the contractor, or from 

his security deposit or the proceeds of sale thereof, or of a sufficient 

portion thereof and the contractor shall be liable to pay any part of 

the expenses not so recovered by the Engineer-in-charge. 

 

 Contractor liable for 

damage done and for 6 

months from date of final 

certificate of its 

completion. 

 

 

Clause 16.The contractor shall supply at his own cost all materials 

(except such special materials if any as may in accordance with the 
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contract be supplied from the Engineer-in-charge’s stores) plant, 

tools, appliances, implements ladders, cordage, tackle scaffolding and 

temporary works requisite or proper for the proper execution of the 

work, whether original altered or substituted and whether included in 

the specification or other documents forming part of the contractor 

or referred to in the conditions or not or which may be necessary for 

the purpose of satisfying or complying with the requirement of the 

Engineer-in-charge as any matter as to which under this conditions 

entitled to be satisfied, which he is entitled to require together with 

carriage therefore to & from the work. The contractor shall also 

supply without charge the requisite no of persons with the means & 

materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurement or examination at any time 

and form time to time of the work or materials. Failing his so doing the 

same may be provided by the Engineer-In-Charge at the expense of 

the contractor also provide all necessary fencing and light required to 

protect the public from accident and shall be bound to under the 

contract, or from his security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The contractor shall bear the 

expenses of defense every suit action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be 

awarded in any such suit action proceedings to any such person or 

which may with the consent of the contractor be paid to compromise 

any claim by any such person. 

 

Contractor to supply 

plants, ladders, 

scaffolding etc. 

 

 

 

 

 

 

And is liable for damages 

arising from non-provision 

of lights fencing etc. 

 

 

Clause – 17   No female labour shall be employed within the limits of 

a cantonment. The contractor shall not employ for the purpose of this 

contract any labour below the age of twelve year, and shall pay to each 

labourer; for the work done by such labour, wages not less than the 

wage paid for similar work in the neighborhood. 

Explanation : Fair wages means wages whether for time or piece work 

prescribed by State P.W.D. provided that where higher percentage 

rate have been prescribed under the minimum wages Act 1948 wages 

at such higher percentage rate would constitute “Fair wages” [W/D 

No.22059 dated 16.8.77. 

 

The Superintending Engineer shall have the right to enquire into and 

decide any complaints alleging that the wages paid by the contractor 

to any labourer for the work done by such labourer is less than the 

wages paid for similar work in the neighborhood. 

The officer in charge of the work shall have the right to decide 

whether labourer employed by the contractor is below the age of 

twelve years and to refuse to allow any labourer whom he decides to 

be below the age of twelve years to be employed by the contractor. 
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Clause – 17 (a)The contractor shall, if so required by the Engineer-

in-charge employ one more Engineering Graduate or Diploma holder as 

apprentices at his own cost if the cost of work as shown in the tender 

exceeds Rs.2,50,000/- The apprentices will be selected by the Chief 

Engineer. The period of employment will commence within one month 

after the date of work order and would last till the date when 90% of 

work is completed. The stipend to be paid to the apprentices, should 

not be less than Rs.200/- per day in case of graduate Engineers and 

not less than Rs.150/- per day in case of Diploma holders. The number 

of apprentices to be employed should be fixed by the Chief Engineer 

in a manner so that total expenditure does not exceed 1% of the 

tender cost of the work. 

  

Clause – 17 (b)Super/Special class Contractor shall employ under him 

one Graduate Engineer and Two Diploma Holders belonging to the 

State of Orissa. Like wise ‘A’ class contractor shall employ under him 

one Graduate Engineer or Two Diploma holders under the contractor 

shall be full time & continuous and they should not be superannuated, 

retired, dismissed or removed personnel from any State Govt. or 

Central Govt. service/public Sector undertakings, private companies 

and firms or be ineligible for appointment to Government service. The 

contractor shall pay them monthly emoluments which shall not be less 

than the emoluments of the personnel of equivalent qualification 

employed under the State Government of Orissa. The Chief Engineer, 

Roads Orissa may however, assist the contractor with names of such 

unemployed Graduate Engineer and Diploma holders if such help is 

sought for by the contractor. The names of such Engineering personnel 

appointed by the contractor should be intimated to the tender 

receiving authority along with the tender. 

 

Each bill of the / A class /Special Class contractor shall be 

accompanied by an employment Roll of the Engineering personnel 

together with a certificate of the Graduate Engineer or Diploma 

holder employed by the contractor to the effect that the work 

executed as per the bill has been supervised by him. 

  

Employment of Graduate 

Engineers & Diploma 

Holders 

Clause 18. The contractor shall not be assigned or sublet without 

the written approval of the Superintending Engineer.  And if the 

contractors shall assign or sublet his contract or attempt so to do or 

become insolvent or commence any insolvency proceedings, or make any 

composition with his creditor or attempt so to do or if any bribe 

gratuity, gift, loan perquisite reward or advantage, pecuniary or 

otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents to any 

public officer or person in the employ of Govt. in any way relating to 

his office employment or if any such officer on person shall become in 

any way directly or indirectly interested in the contract, the 

Superintending engineer may thereupon by notice in writing  to rescind 

the contract and the security deposit of the contractor shall 

thereupon stand forfeited and be absolutely at the disposal of 

Government and the same consequences shall ensure as if the contract 

has been rescind under clause 3 thereof and in addition the contractor 

 Work not to be sublet 

without written permission 

from Engineer-in-Charge. 

 

 

 

 

Contract may be rescinded 

and any security deposit 

forfeited for subletting 

bribing or if contractor 

becomes in solvent 
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shall not be entitled to recover or be paid for any work there to for 

actually performed under the contract. 

 

Clause 19. All sums payable by way of compensation under any of 

the conditions shall be considered as reasonable compensation to be 

applied to the use of Govt. without reference to the actual loss or 

damages sustained, and whether or not any damage shall have been 

sustained. 

 The sum payable by way 

of compensation to be 

considered as reasonable 

without reference to 

actual loss. 

 

Clause 20. In the case of a tender by partners any change in the 

constitution of the firm shall be forth-with notified by the contractor 

to the Engineer-in-charge for his information. 

 

In case of failure to notify the change in the constitution 

within fifteen day the Engineer-in-charge may by notice in writing 

rescind the contracts and the security deposit of the contractor shall 

thereupon stand forfeited and be absolutely at the disposal of Govt. 

and the same consequences shall ensure as if the contract had been 

rescinded under clause 3 thereof and in addition the contractor shall 

not be entitled to recover or be paid for any works therefore actually 

performed under the contract. 

 

 Change in constitution of 

firm 

Clause 21. All works to be executed under the contract shall be 

executed under the direction and subject to the approval in all 

respects of the Superintending Engineer of the circle for the time 

being who shall be entitled to direct at what point or points and in what 

manner they are to be commenced and from time to time carried on. 

 

  

Clause 22. Deleted 

 

  

Clause 23. When the estimate on which a tender is made includes 

lump sumps in respect of parts of the work the contractor shall be 

entitled to payment in respect of the items of work involved or the 

part of the work in question at the same percentage rate as are 

payable under this contract for such items, or if the part of the work 

in question is not in the opinion of the Engineer-in-charge capable of 

measurement the Engineer-in-charge may by his discretion pay the 

lump sum amounts entered in the estimate and the certificate in 

writing of the Engineer-in-charge shall be final and conclusive against 

the contractor with regard to any sum or sums payable to him under 

the provisions of this clause. 

 

 Lump sums in the estimate. 

 

Clause 24. In the case of any class of work for which there is no 

such specification as is mentioned in rule. I, such work shall be carried 

out in accordance with the circle specification and in the event of the 

there being no circle specification then in such case the work shall be 

carried out in all respects in accordance with the instruction and 

requirements of the Engineer-in-charge. 

 

 Action where no 

specification. 

 

Clause 25. The expression “works “ or “work” where used in these 

conditions shall unless there be something either in the subject or 

context repugnant to such construction be construed and taken to 

mean the ‘works’ by or by virtue of the contract contracted to be 

 Definition of works 
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executed whether temporary or permanent and whether original 

altered substituted or additional 

 

Clause 26. Government shall be entitled to recover in full from 

the contractor any amount that the Govt. may be liable to pay under 

Workmen’s Compensation Act VIII of 1923 to any workmen employed 

in course of execution of any part of the work covered by these 

contract. 

 

  

Clause 27. That the purpose of jurisdiction in the event of dispute 

if any the contract should be deemed to have been entered into within 

the State of Odisha and it is agreed that neither party to the contract 

or agreement will be competent to bring a suit in regard to the matters 

covered by this contract at any place outside the State of Orissa. 

 

 

  

Clause 28. The department will have the right to inspect the 

scaffolding and centering made for the work and can reject partly or 

fully such structure if found defective in their opinion. 

 

  

Clause 29. The contractor at his own cost for his labour camp will 

make sanitary arrangements. 

 

  

Clause 30. The contractor shall bear all taxes including sales tax, 

income tax, royalty fair-weather charges and tollage where necessary. 

  

       Clause 31.  Price Escalation (AS per Works Dpt. Let No15847/W dated 19.11.2019) 

 Contract price shall be adjusted for increase or decrease in rates and price of labour, cement, 

steel, bitumen, pipes, POL & other materials component in accordance with the following principles 

and procedure as per formula given below. 

 

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures and 

as per formula given in following Paras. 

(a)  The price adjustment shall apply for the work done from the start date given in     

the contract date up to end of the initial intended completion date or extensions 

granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given 

in following Paras 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance 

recovered, if any during the month. It will exclude value for works executed for extra 

items under variations. 
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31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of such 

other rise or fall in costs. 

The formula (e) for adjustment of prices are:- 

31(a) (i): Adjustment of Other Materials Component 

 

 Price adjustment for increase or decrease in cost of local materials 

other than cement, steel, bitumen, pipe and POL procured by the 

contractor shall be paid in accordance with the following formula: 

VM = 0.85 x Pm/100 x R x (M1-M0)/M0 

VM = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other 

than cement, steel, bitumen and POL. 

M0 = The all India wholesale price index (all commodities) on 28 days 

preceding the date of opening of Bids, as published by the Ministry 

of Commerce and Industry, Government of India, New Delhi 

M1 = The all India wholesale price index (all commodities) for the month 

under consideration as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi 

Pm = Percentage of local material component (other than cement, steel 

,bitumen and POL) for the work 

 

31(a) (ii): Adjustment for Cement Component 

 

 Price adjustment for increase or decrease in the cost of 

cement, procured by the contractor shall be paid in accordance 

with the following formula: 

Vc = 0.85 x Pc /100 x R x (C1-C0)/C0 

Vc = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for cement. 

C0 = The all India wholesale price index for Ordinary Portland Cement 

(OPC) on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry, Government 

of India, New Delhi 

C1 = The all India wholesale price index for Ordinary Portland 

Cement (OPC) for the month under consideration as published 

by the Ministry of Commerce and Industry, Government of 

India, New Delhi 

Pc = Percentage of Cement Component of the work 
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31(a) (iii): Adjustment for Steel Component 

 

 Price adjustment for increase or decrease in the cost of 

Steel, procured by the contractor shall be paid in accordance 

with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1-S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for Steel. 

S0 = The all India wholesale price index for Steel (Mild Steel long 

products) on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry, Government 

of India, New Delhi 

S1 = The all India wholesale price index for Steel (Mild Steel long 

products) for the month under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi 

Ps = Percentage of Seel Component of the work 

 

 

31(a) (iv): Adjustment of Bitumen Component 

 

 Price adjustment for increase or decrease in the cost of Bitumen, 

shall be paid in accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1-B0)/B0 

Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rate for Bitumen. 

B0 = The official retail price of bulk bitumen at the IOC / BPCL depot at 

nearest center on the day 28 days prior to date of opening of Bids. 

B1 = The official retail price of bulk bitumen at IOC / BPCL depot at 

nearest center for the 15th day of the month under consideration. 

Pb = Percentage of Bitumen Component of the work 
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31(a) (v): Adjustment towards differential cost of Pipes. 

 

 Price adjustment for increase or decrease in the cost of Pipe shall 

be paid in accordance with the following formula: 

Vpi = 0.85 x Ppi /100 x R x (Pi1-Pi0)/Pi0 

Vpi = Differential cost of pipe i.e. amount of increase or decrease in 

rupees to be paid or recovered during the month under 

consideration 

Ppi = Percentage of Pipe Component of the work 

Pi1 = All India wholesale price index of Pipe for the period under 

consideration as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

Pi0 = All India wholesale price index of Pipe on 28 days preceding the date 

of opening of Bids as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

 

31(b): Adjustment of Labour Component 

 

 Price adjustment for increase or decrease in the cost due to labour 

shall be paid in accordance with the following formula: 

VL = 0.85 x Pl /100 x R x (L1-L0)/L0 

VL = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 

L0 = The minimum wages for unskilled labour as Notified by the 

Government of Odisha as prevailed on the last stipulated date 

ofreceipt of tender including extension, if any. 

L1 = The minimum wages for unskilled labour as Notified by Government 

of Odisha as prevailed on the last date of the month previous to 

the one under consideration. 

Pl = Percentage of labour component of the work 

 

31(c): Adjustment of POL(fuel and lubricant) component 

 

 Price adjustment for increase or decrease in cost POL (fuel and 

lubricant) shall be paid in accordance with the following formula: 

Vf = 0.85 x Pf /100 x R x (F1-F0)/F0 

Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for fuel and lubricants. 

F0 = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC / BPCL/ HPCL at nearest center on the 

day28 days prior to the date of opening of Bids. 
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F1 = The official retail price of (HSD) at the existing consumer pumps 

of IOC / BPCL/ HPCL at nearest center for the 15th day of the 

month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 

 

Note : For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants group. 

 
31(d): Adjustment for Plant and Machinery Spares component 

 

 Price adjustment for increase or decrease in the cost of Plant and 

machinery spares procured by the Contractor shall be paid in 

accordance with the following formula: 

Vp = 0.85 x Pp /100 x R x (P1-P0)/P0 

Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for Plant and machinery 

spares. 

P0 = The all India wholesale price index for manufacture of machinery for 

mining, quarrying and construction on 28 days preceding the date of 

opening of Bids, as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi 

P1 = The all India wholesale price index for manufacture of machinery for 

mining, quarrying and construction for the moth under consideration 

as published by the Ministry of Commerce and Industry, Government 

of India, New Delhi 

Pp = Percentage of Plant and machinery spares component of the work 

Note: For the application of this clause, index of manufacturing of machinery for mining, 

quarrying and construction has been chosen to represent the Plant and machinery 

Spares group. 

 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed 

that, the commodity “Bars and Rod”, ‘Cement’. Heavy machinery and parts included in the list of WPI 

1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the 

following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in WPI 

1993-94 series. 

Sl. No. Item in WPI 1993-94 

Series 

Item in WPI 2004-05 

series 
 

Item in WPI 2011-12  

series. 
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1. Cement Grey Cement Ordinary Port land 

Cement 
2. Bars & rods Rebars Mild steel long 

Products 

3. Heavy Machinery & parts Construction Machinery Manufacture of 

machinery for 

mining, quarrying & 

construction 

 

31(e): APPLICATION OF ESCALATION CLAUSE. 

           The Contractor shall for the purpose of availing re-imbursement/refund of 

differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books of 

account and other documents as are necessary to show that the amount of increase 

claimed or reduction available and shall allow inspection of the same by a duly 

authorized representative of Government and further, shall at the request of the 

Engineer-in-Charge, furnish documents to be verified in such a manner as the 

Engineer-in-Charge may require any document and information kept. The contractor 

shall within a reasonable time of 15 days of his becoming aware of any alternation in 

the price of such material, wages of labour and /or price of P.O.L. give notice thereof 

to the Engineer-in-Charge stating that the same is given pursuant to this condition 

along with information relating to there to which he may be in a position to supply. 
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Percentage Table 

 
Sl. 

No. 

Category of works % Component (cost wise) 

Labour (Pl) POL

(Pf) 

Steel (Ps)+Cement (Pc) 

+Bitumen (Pb)+ Pipes (pp) 

+Plant & Machinery spare & 

component (Pp) + Other 

materials* 

1 R&B works 

(% of 

component) 

Road Works 5 5 90 

 Bridge works 5 5 90 

 Building work 5 5 90 

2 Irrigation 

works (%of 

component) 

Structural work 5 5 90 

 Earth, Canal & 

Embankment work 

5 5 90 

3 P.H. Work Structural work 5 5 90 

 Pipeline work 5 5 Pipe-70% 
*Machinery + 

Other material-
20% 

 Sewer Line 5 5 Pipe-70% 
*Machinery + 

Other material-

20% 

 

Note: Further break up may be worked out considering the  consumption  of  Cement,  Steel, Bitumen, Pipe and 

Plant & Machinery Spare Component in the concerned works and shall be provided in the bid document in shape 

of “Schedule of Adjustment Data” as n “Appendix to Bid”.(enclosed herewith).
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Appendix to Bid  

     Schedule of Adjustment Data 

{For all works, adjustment factor for Labour and POL shall be considered @ 5% each Steel, 

Cement, Pipes, Other materials and Machinery shall contribute to 90% of Price Adjustment and 

shall be calculated for each work separately during preparation of estimate, shall be approved by 

the authority during technical sanction as a “Schedule of Adjustment Data” and shall form part 

of the Bid Document} 

 

Name of the Work - “Construction of Boundary wall, Pujak Room and Rest shed to Dwarasuni 

Thakurani Temple at Basudevpur under KIP.” 

Cl.No.-31 

of P1 

contracts 

Sl. No. 

Index 

description 

Source of Index Base 

value* 

Base 

Date* 

Weightage 

of Item** 

31(a)(i) Other 

Materials 

All India whole sale price index (all 

commodities) as published by the Economic 

Advisor to the 
Govt. of India, Ministry of Commerce and 
Industry. 

    

31(a)(ii) Cement All India whole sale price index for Cement 

(Ordinary Portland Cement) as published by 

the office of the Economic Advisor to the 

Govt. of India, Ministry of Commerce and 

Industry. 

   

31(a)(iii) Steel All India whole sale price index for Steel 

(Mild Steel-Long Products) as published by 

the office of the Economic Advisor 
to the Govt. of India, Ministry of Commerce 
and Industry. 

   

31(a)(iv) Bitumen 

(VG-30) 

Official retail price of bulk bitumen at the 
nearest IOC/HPCL depot.   - 

31(a)(v) Pipes Whole sale price index for the type of Pipe 

under consideration, as published by the 

office of the Economic Advisor to the Govt. 

of India, Ministry of Commerce and 
Industry. 

  - 

31(b) Labour Minimum Wage notified by the Labour and 

Employee’s State Insurance Department of 

Government of Odisha, India 
  5.00% 

31 (c) POL Official retail price of HSD at nearest 
IOCL/GPCL/BPCL Consumer pump depot.   5.00% 

31(d) Plant and 

Machinery 

Whole sale price index for Manufacture of 

Machinery for Mining, Quarrying and 

Construction as published by the office of 

the Economic Advisor to the Govt. of India, 

Ministry of 
Commerce and Industry. 

  - 

   Total  100% 
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Clause 32. After the work is finished all surplus materials and debris are to be removed by the contractor 

and preliminary works such as vats, mixing platforms, etc are to be dismantled and all materials removed from 

site. The ground up to 100’-0” wide from the building should be cleared and dressed. 

 

FAIR WAGE CLAUSE 

Clause 33. (a). The contractor shall not employ for the purpose of this contract any person who is 

below the age of twelve years and shall pay to each labour for work done by such laborers fair wages. 

 

Explanation : ‘Fair Wage’ means wages, whether for time of piece work prescribed by the State Public Works 

Department provided that where higher percentage rate have been prescribed under the minimum wages Act 

1948 wages at such higher percentage rate should constitute fair wages. 

The Superintending Engineer shall have the right to enquire into and decide any complain alleging that 

the wages paid by the contractor to any laborer for the work done by such labor is less than the wages as per 

sub-paragraph (1) above. 

 

(b) The contractor shall, not withstanding the provision of any contract to contrary, cause to be paid a 

fair wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in 

connection with the said work, as if the labourers had been immediately employed by him. 

 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 

contractors part of this agreement, the contractor shall comply with or cause to be complied with all 

regulations made by Government in regard to payment of wages, wage period deduction from wages recovery 

of wages not paid and deduction unauthorized made, maintenance of wage register, wage cards, publication of 

scale of wages and other terms of employment inspection and submission of periodical returns and all matters 

of alike nature.  

 

(d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from 

the money due to the contractor, any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non fulfillment of the conditions of the contract for the benefit 

of the workers non payment of wages or of adductions made from his or their wages which are not justified 

by their terms of the contract or non observance of the regulations. Money so deducted should be transferred 

to the workers concerned. 

 

(e) Vis-a-Vis, the Govt. of Odisha the contractor shall be primarily liable for all payments to be made 

under and for the observance of the regulations aforesaid without prejudice to his right to claim indemnity 

from his sub-contractor. 

 

(f) The regulations aforesaid shall deemed to be a part of this contract and any branch thereof shall be 

branch of this contract. 
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Odisha P.W.D. / Electricity Department 

Contractor’s Labour Regulations 

 
1. Short title - These regulations may be called “The Orissa Public Works Department / Electricity 

Department Contractor’s Regulation.”  

 

2. Definitions - in these Regulations, unless otherwise expressed or indicated the following words and 

expressions shall have the meaning hereby assigned to them respectively, that is to say- 

1) “Labour,” mean workers employed by a contractor of the Orissa Public Works 

Department/Electricity Department directly or indirectly through a sub-contractor or other persons or by an 

agent on his behalf. 

 

2) “Fair Wages” means wages whether for time or piece work prescribed by the State Public 

Works Department provided that where higher percentage ratehave been prescribed under the minimum wages 

Act, 1948 wages at such higher percentage rate should constitute fair wages. 

 

3) “Contractor” shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract. 

 

4)  “Wages” shall have the same meaning as defined in the payment of wages Act and include time 

and piece rate wages, if any. 

 

3. Display of notice regarding wages etc. 

The contractor shall – 

a) Before he commences his work on contract display and correctly maintain and continue to 

display and correctly maintain, in a clean and legible condition, in conspicuous places on the work, notices in 

English and in the local Indian language spoken by the majority of the workers, giving the rate of wages 

prescribed by the State Public Works Department / Electricity Department for the district which the work 

is done.  

b) Send a copy of such notice to the Engineer-in-charge of the work. 

 

4. Payment of Wages: 

1.  Wages due to every worker shall be paid to him direct. 

2.  All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage period: 

i.  The contractor shall fix the wage period in respect of which the wages be payable. 

ii.  No wage period shall exceed one month. 

iii. Wages of every workman employed on the contract shall be paid before the expiry of ten days, 

after the last day of the wage period in respect of which the wages are payable.  

iv. When the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the day succeeding the one of which his 

employment is terminated. 

v. All payments of wages shall be made on working days. 

 

6.  Wage book and wage cards, etc:  

1) The contractor shall maintain a wage book of each worker in such form as may be convenient, 

but the same shall include the following particulars.  

 

a)  Rate of daily or monthly wages. 

b)  Nature of work on which employed. 

c)  Total number of days worked during each wage period. 

d)  Total amount payable for the work during each wage period. 
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e)  All deductions made from the wages with an indication in each case of the ground for 

which the deduction is made. 

f)  Wage actually paid for each wage period. 

 

2)  The contractor shall also maintain a wage card for each worker employed on the work. 

3) The Superintending Engineer may grant an extension from the maintenance of wage bond, wage 

cards to a contractor, who in his opinion may not directly or indirectly employ more than 100 

persons on the work.  

 

7.  Fines and deduction, which may be made from wages - 

1) The wages of a worker shall be paid to him without any deduction of any kind except the 

following – 

a) Fines: 

 

b)  Deductions for absence from duty, i.e. from the place or places where by the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to the 

period for which he was absent.  

 

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody or for loss of money for which he is required to account where such damage or loss is 

directly attributable to his neglect or default. 

 

d) Any other deductions, which the Orissa Government may allow from time to time  

 

2. No fines shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been any opportunity of showing cause against such fines or 

deduction. 

 

3. The total amount of fines which may be imposed in any one wage period on a works shall not 

exceed an amount equal to five paisa in a rupee of the wages payable to him in respect of that 

wage period.  

4. No fine imposed on any worker shall be recovered from his by installments or after the expiry 

or 60 days from the date on which it was imposed.  

 

8. Register of fines etc:  

1. The contractor shall maintain a register of fines and of all deductions for damage or loss such 

register shall mention the reason for which fine was imposed or deductions for damage or loss was made. 

 

2. The contractor shall maintain a list in English and in the local Indian language, clearly defining 

acts and commissions for which penalty of fine can be imposed it shall display such list and maintain it in clean 

and legible condition in conspicuous places on the work.  

 

9. Preservation of register:  

The wage register, the wage cards and the register of fines deduction required to be maintained under 

the regulations shall be preserved for 12 months after date of the last entry made in them. 

 

10. Power of Labour Welfare Officers to make investigation or enquiry: 

The Labour Welfare Officers or any other persons authorized by the Govt. of Orissa on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of the 

fair wage clauses and the provisions of these regulations.  He shall investigate into any complaint regarding 

default by the contractor, sub-contractor in regard to such provisions. 
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11. Report of Labour Welfare Officers: 

The Labour Welfare Officer or others authorized as aforesaid shall submit report of the results of 

his investigation or inquiry to the Superintending Engineer concerned, indicating the extent if any to which 

the default has been committed with a note that necessary deductions from the contractor’s bill be made and 

the wages and other due be paid to the labourers concerned. 

 

12. Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other 

person so authorized may appeal against such decision to the Labour Commissioner within 30 days from the 

date of decision forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned by 

subject to such appeal the decision of the officer shall be final and binding upon the contractor. 

 

13. Inspection of registers:  

The contractor shall allow inspection of the wage book and wage cards to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the Labour Commission or any other 

person authorized by the Govt. of Odisha on his behalf. 

14. Submission of return: 

The contractor shall submit periodical returns may be specified from time to time.  

15. Amendments: 

The Government of Odisha may from time to time add to or amend these regulations and on any 

question as to the application, interpretation of effect of these regulations, the decision of the Labour 

Commission or any other person authorized by the Govt. of Orissa in that behalf shall be final. 

 

Clause 34. The term and condition of the agreements have been read/ explained to me and certified that 

I have clearly understand them. 

 

 

 

 

WITNESS        CONTRACTOR 
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ADDENDUM TO CONDITION OF CONTRACT 

 
2. TIME CONTROL. 

2.1 Progress of work and re-scheduling programme. 

2.1.1. The Superintending Engineer/Engineer in charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract.  

 

2.1.2 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-

charge for approval and programme commensurate to clause no 2 showing the general methods, arrangements, 

and timing for all the activities in the works along with monthly cash flow forecast.  

 

2.1.3. To ensure good progress  during the execution of the work the contractors shall be bound in all cases 

in which the time allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 

1/4th of the whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the 

whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole 

time allowed under the contract has elapsed. 

 

2.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress of the works does 

not conform to the programme to which consent has been given, the contractor shall produce, at the request 

of the Engineer-in-charge a revised programme showing the modifications to such programme necessary to 

ensure completion of the works within the time for completion. If the contractor does not submit an updated 

programme within this period, the Engineer-in-charge may withhold hold the amount of 1% of the contract 

value from the next payment certificate and continue to withhold this amount until the next payment after 

the date on which the over dues programme has been submitted.  

 

2.1.5 An update of the programme shall be a programme showing the act all progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any changes to 

the sequence of the activities.  

 

2.1.6 The Engineer-in-charge’s approval of the programme shall not after the contractor’s obligations. The 

contractor may revise the programme submit it to the Engineer-in-charge again at any time. A revised 

programme is to show the effect of variations and compensation events.  

 

2.2. Extension of the Completion date. 

 

2.2.1 The time allowed for execution of the work as specified in contract data shall be the essence of the 

contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 

letter of award after the date on which the Engineer-in-charge issue written orders to commence the work 

or from the date of handing over of the site whichever is later. If the contractor commits default in 

commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money and performance guarantee/security deposit 

absolutely.  

 

2.2.2 As soon as possible after the contract is concluded the contractor shall submit a time and progress 

chart for each milestone and get it approved by the Department. The chart shall be prepared in direct relation 

to the time stated in the contract documents for completion of items of the works, it shall indicates the 

forecast of the dates of commencement and completion of  various trades of section of the work and may be 

amended as necessary by agreement between the Engineer-in-charge and the Contractor within the limitation 

of time imposed in the contract documents, and further to ensure good progress during the execution of the 

work the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 
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special jobs for which a separate programme has been agreed upon) complete the work as per milestone given 

in contract data.  

 

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall immediately 

give notice therefore in writing to the Engineer-in-charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-charge to proceed with the works.  

i. Force major, or  

ii. Abnormally bad weather or – 

iii) Serous loss or damage by fire, or  

iv) Civil commotion, local commotion of workmen, strike or lockout, officers any of the heads employed  

            on the work or  

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge, in executing 

            work not forming part of the contract.  

vi) In case of variation is issued which makes it impossible for completion to be achieved by the 

            intended completion date without the contractor taking steps to accelerate the remaining work and 

            which would cause the contractor to incur additional cost or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in contract date is 

            beyond the contractor’s control. 

 

2.2.4 Request for re-schedule and extension of time to be eligible for consideration shall be made by the 

contractor in writing within fourteen days of the happening of the event causing delay. The contractor may 

also, if practicable, indicate in such a request the period for which extension is desired.  

 

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the contractor by the Engineer-in-charge in writing. Within 3 months of 

the date of receipt of such request, Non application by the contractor for extension of time shall not be a bar 

for giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the contractor.  

 

2.3 Compensation for delay. 

2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work 

and clear the site on or before the contract or extended date of completion he shall without prejudice to any 

other right or remedy available under the law to the Government on account of such breach pay as agreed 

compensation the amount calculated at the percentage rate stipulated below as the Superintending Engineer 

(whose decision in writing shall be final and binding ) may decide on the amount of tendered value of the work 

for every complied day /month ( as applicable) that the progress remains below that specified in clause 2 or 

that the work remains incomplete.  

 This will also apply to items or group of items for which a separate period of completion has been 

specified compensation @1.5% per month of for delay of work, delay to be computed on per day basis.   

Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the tendered value of work or to the tendered value of the item or group of item of work 

for which a separate period of completion is originally given.  

 

 The amount of compensation may be adjusted or set off against any sum payable to the contractor 

under this or any other contract with the Government. in case the contractor does not achieve a particulars 

milestone mentioned in contract date, or the rescheduled milestone(s) in terms of clause 2.5 the amount shown 

against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 

extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contract. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s) the withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s) amount mentioned against such milestone missed subsequently also shall be withheld. 

However no interest whatsoever, shall be payable on such withheld amount.  
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2.4 Bonus for early completion. 

 For availing incentive clause in any project which is completed before the stipulated date of completion, 

subject to other stipulations it is mandatory on the part of the concerned Superintending Engineer to report 

the actual date of completion of the project as soon as possible through FAX or e-mail so that the report is 

received within 7 (seven) days of such completion by the concerned Additional Chief Engineer, Chief Engineer 

& the Administrative Department.  

The Incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) 

percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in 

all respect in the following scale. 

 

Before 30% of contract period            = 5% of Contract Value 

Before 20 to 30% of contract period   = 4% of Contract Value 

Before 10 to 20% of contract period    = 3% of Contract Value 

Before 5 to 10% of contract period     = 2% of Contract Value 

Before 5% of contract period               = 1% of Contract Value 

 

 The Bonus / Incentive should be paid in respect of individual project for new construction / substantial 

additional improvement works, the minimum value for which the Bonus / Incentive applicable is given below. 

 

 Name of work     Minimum Value 

    1.  Building work / P.H. Work    Rs.     40.00 Lakhs 

    2.  Road Work      Rs.   300.00 Lakhs 

    3.  Irrigation works      Rs. 1000.00 Lakhs 

 

 Incentive will be paid with approval of next higher authority of tender accepting authority on 

completion of original work before original time schedule. 

2.5 Management of Meetings. 

2.5.1 Either the Engineer or the contractor may require the other to attend a management meeting. The 

business of a management meeting shall be review the plans for remaining work and to deal with matters raised 

in accordance with the early warning procedure.  

 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record 

to those attending the meeting and to the employer. The responsibility of the parties for actions to be taken 

is to be decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting.  

 

 

NOTE: The Existing relevant provisions in this contract shall stand modified accordingly.  
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SPECIAL CONDITIONS 
 

1. The contractor is to supply labour for giving section and profiles. All materials necessary for such work 

will be supplied by the Contractor at his own cost and responsibility and profiles are to be maintained 

till the work is completed. 

 

2. During excavation of foundation, shoring, shuttering including cost, carriage of materials including all 

taxes is to be borne by the contractor. Only the designed sectional quantity will be paid. Dewatering 

from the foundation trenches including and running charges of pump and coffer dam if required will be 

borne by the contractor. 

 

3. It must be definitely understood that the Government do not accept any responsibility for the 

correctness and completeness of the trial borings shown in the cross sections. 

 

4. Cement shall be used confirming to relevant IS code and weight of one bag of cement being taken as 

50Kg or weight of one cubic metre of cement to be taken as 14.30 quintal. 

 

5. Excavated materials and debris unused in the area are to be removed from the site by the contractor 

at his own cost and responsibility as per the direction of Engineer-in-charge. 

 

6. All measurement for earthwork excavation will be taken by section measurement. The tenderer is to 

sign the longitudinal section and cross section of existing ground level before starting execution of 

the work. Final levels will be taken after completion of the work in all respects. 

 

7. The contractor is entitled to be paid only at the percentage rate quoted by him and entertained in the 

Agreement. If the contractor is required to do any ancillary work for doing the main work as per the 

contact, will be entirely to his account and nothing extra over and above the agreement rate will be 

paid. 

 

8. No claim whatsoever on account of interest will be entertained under any circumstances. 

 

9. The work will be executed as per approved drawing, design and B.I.S. specification and as per the 

instruction of Engineer-in-charge. 

 

10. Construction and maintenance of water supply system including of pipeline and procuring and erecting 

pumps water tank if necessary shall be done by the contractor at his own cost. If pumps and pipes are 

available the same will be given on hire or sale basis. 

 

11. The detail specification enclosed with the tender papers for different item of work should be strictly 

adhered to in course of execution of work. 

 

12. Electricity is not available at site of work. If the contractor intends to use electricity the same can 

be given to the contractor at his own request and water supply can be provided if the contractor bears 

the water installation and service connection charge. Unit of power supply shall be recovered from the 

contractor’s bill at the prevailing tariff of NESCO. 

 

13. The Contractor will remain responsible to arrange all mechanical means whenever required to complete 

the work in time at his own cost. 

 

14. Unutilized Metal, Chips, Sand and stones outside the specific alignment will not be taken into 

consideration for measurement. 
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15. Any damage caused to the work due to any cause except major natural calamity whatsoever during the 

execution will be made good by the contractor until it is handed over to the Department in complete 

shape. As a matter of abundant pre-caution and to protect the interest of Government, the contractor 

is required to take insurance cover on the following events which are due to contractor’s risk (a) loss 

or damage to the works, plant, materials (b) loss or damage to equipments (c) loss or damage to property 

& (d) personnel injury and death. 

 

16. The quantities provided in the tender schedule are tentative which is likely to vary during execution 

as directed by the Engineer-in- charge. Before starting the work, the initial levels will be taken for his 

acceptance.  

 

17. Borrowing earth for the Embankment is the responsibility of the Contractor. The type of soil to be 

used in the embankment is to be got approved by the Engineer-in- Charge before use. 

 

18. If use of explosives is necessary for the purpose of blasting of rock required at any stage of the 

execution, the contractor is to obtain necessary area license from the appropriate authorities and 

procure the explosives and store them at his own responsibility and arrange in the work sites. The 

procurement and storage of the explosives is the sole responsibility of the contractor he shall abide 

by all the laws of explosive act. 

 

19. The approach road to work site will be maintained by the contractor. 

 

20. If departmental land is available the contractor will be allowed to use the same for accommodation of 

his labourers, stores and machineries free of rent. If department land is not available the contractor 

will made his own arrangement to land at his own cost. 

 

21. The tenderer should obtain equipment for the work. However, some equipment if available in the 

department will be given on hire and condition to be fixed by the Engineer-in-charge. Time for charging 

of cost of hire will be reckoned from the date on which equipment will be handed over to the contractor 

to the date of its return to the department after the work is completed or the contract is rescinded, 

or when the contractor is not required the same finally. The daily hire charges of the machineries will 

be realized from the contractor’s bill on the basis of each day the machines will be under his custody. 

The contractor will return the equipment in perfect running condition as it was at the time of issue. 

While the departmental machineries given on hire are with the contractor, compensation towards any 

loss or damage of the same shall be paid by the contractor to make good the loss or damage. The 

amount of compensation will be decided by the Engineer-in – charge. The contractor shall not remove 

the equipment from the site while the same is in his custody. If any equipment or any part thereof is 

required to be sent out from the site for repair or otherwise, written permission from the Engineer-

in-charge shall be taken. The contractor should maintain repair, overhaul and the equipment with due 

diligence and care. Proper grades of fuel, oil and lubricants should be used. Only good and genuine parts 

should be used. The equipment shall be made available for inspection by the Engineer-in-charge or 

other competent authority. If the equipments are not maintained, repaired or used properly, the 

contractor is liable to pay compensation to the department towards the damage caused to the 

equipment for improper use. The Amount of compensation shall be assessed by the Engineer-in-charge 

which will be final. The equipment shall be handed over initially as they are. It will be the responsibility 

of the contractor to get the machine actually commissioned and used in the work. 

 

22. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject 

to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of 

competent authority is mandatory before making any payment. 
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23. The period of completion is fixed and can not be altered except in case of exceptional circumstances 

with due approval of next higher authority. 

 

24. Royalty, DMF, EMF & Additional charges for stone products, sand and Borrow earth are to be 

recovered from the contractor’s bill as follows:- 

i) Royalty for Stone products @ Rs.130.00 per cum. 

ii) Royalty for Sand/ Borrow area earth/ Moorum @ Rs.35.00 Per cum 

iii) Additional charges for sand @ Rs.70.00 per cum 

iv) Additional charges for stone products @ Rs.260.00 per cum 

v) EMF @5% of Royalty 

vi) DMF @ 10% of Royalty 

Statutory increase in the rate of royalty, if any, shall be reimbursed. On the other hand, the same 

shall be recovered if there is any decrease in rate. 

 

25. The rates of cement and steel have been adopted as per market rate in preparation of the estimate. 

The rates of the other materials have been adopted as per current schedule of rate for preparing the 

estimate under this bid. The minimum prevailing labour rates of the state has been adopted in framing 

the estimate. 

                            Material    Basic Rate:- 

        Cement    Rs. 575.52 per qntl. 

          Steel    Rs.86096.60 per MT.  
 

26. After use of cement in the work, the cost of empty gunny/HDPE bags will be recovered @4.00/bag 

from the contractor, if the same are not returned by him to the Department.(The above rate may vary 

as per govt. order from time to time ) 

 

27. The Joint venture is not allowed for this bid. 

 

28.  Refund of Security Deposits made by way of Deduction / withholding payment from work bills 

through works expenditure Module of iOTMS (As per Finance Department Order No.FIN-

WM-LC-0034/2011-68(5) Dated 01.01.2013). 

 

i)  The Security Deposits to be recovered on or after 01.01.2013 should be entered in the iOTMS 

incorporating the details. 

 

ii)  Before allowing refund the Divisional Officers / FA & CAOs are to obtain approval of the Head of the 

Department concerned.  

 

iii) After obtaining approval of the Head of the Department, the Divisional Officers/ FA & CAOs are to 

issue cheque against the amount approved for repayment from the balance available in the Deposit 

Register and enter the particular of the cheque and the Deposit appearing in Deposit Register in 

IOTMS. 

 

29.  Testing of reinforcement bar and concrete works. 

 

(i) If, in the opinion of the Engineer-in-Charge of the work (Superintending Engineer, Kanupur 

Rehabilitation Camps & Building Division, Basudevpur) or any other authorities, such as Chief 

Construction Engineer, Kanupur Irr. Project, Basudevpur, Keonjhar the reinforcement bars to be 

used in the work requires testing in order to confirm its technical specification, the same shall be 

tested either in the Department laboratory or in any other authorized laboratory as referred by the 

Superintending Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur at the cost 

of the contractor. The contractor shall bear all the cost towards supply of required samples, 
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transportation and testing. The decision of the Superintending Engineer, Kanupur Rehabilitation 

Camps & Building Division, Basudevpur on this aspect is final and binding on the contactor. 

 

(ii)  All the testing of concrete works shall be carried out as per the direction of the Superintending 

Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur or his authorized field 

functionaries and in case of any dispute arises on this aspect, the decision of the Superintending 

Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur is final and binding on the 

contractor. Testing of all the concrete works of all grade required for structures, Cement Concrete 

lining and in any other construction activities of the work shall be tested in the Department Laboratory 

at the cost of the contractor. The contractor shall supply all the required samples at his own cost 

including transportation and bear all the testing charges of the concrete. The cost for the testing as 

charged by the Executive Engineer, Quality Control & Designs Division, Kanupur Irrigation Project 

shall be final and binding on the contractor. If, in the opinion of the Superintending Engineer, Kanupur 

Rehabilitation Camps & Building Division, Basudevpur, a Field Laboratory for acceleration of testing 

of concrete is required, the contractor shall install it at the work site at his own cost with all the 

required machineries and equipments as per the direction of the  Superintending Engineer, Kanupur 

Rehabilitation Camps & Building Division, Basudevpur and cement testing work shall be carried out in 

the Field Laboratory under the direct supervision of the Field functionaries of the Quality Control & 

Designs Division, Kanupur Irrigation Project under guidance of the Executive  Engineer, Quality 

Control & Design Division, Kanupur Irrigation Project. 

 

30.  Minor Minerals for the work to be collected by the contractor observing all the statutory acts/ 

rules such as PESA/ OMMC Rule-2004 etc. 
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SECTION –1 

GENERAL SPECIFICATION 

 The terms the India Standard Specification herein after referred to as BIS as used therein means 

the relevant Bureau of Indian Standard codes with all amendments published up to the date of Submission of 

tenders.  A statement of relevant BIS is applicable to this contest is enclosed. 

LIST OF INDIAN STANDARDS 

Sl. No. Short Title     B.I.S Number 

(I) CEMENT  

1. Specification to ordinary and Low heat Portland cement   269-1976 

2. Specification for Portland Pozzolana Cement 1489-1976 

3. Portland Slag Cement (Third revision) 455-1976 

4. Method for physical tests for hydraulic cement (Reaffirmed 1980) 4031-1968 

5. Method of Chemical analysis for hydraulic cement (First revision) 4032-1985 

6. Rapid hardening Portland cement 8041-1978 

7. Hydrophobic Portland cement       8043-1978 

8. High Strength ordinary Portland cement  8112-1976 

(II) AGGREGATES  

1. Specification for coarse and fine Aggregates from natural source for 

concrete 

383-1970 

2. Specification for sand for masonry mortars 2116-1965 

3. Method of Tests for aggregates for concrete 2385-1969 

(Part I to Part VIV) 

4. Standard sand for testing of cement (First revision) with amendment 

1 and 2 Reaffirmed 1980 

650-1966 

5. Methods for sampling of aggregates for concrete 2430 -1969 

(III) BUILDING STONES  

 Methods of Test for Determination of strength properties of natural 

building stones 

Part-I Compressive Strength 

Part-II Transverse Strength 

Part-III Tensile Strength 

Part-IV Shear Strength 

         1221-1974 

(IV) STEEL  

1. Code of practice for bending and fixing of bars 2502-1963 

2. Specification for cold worked steel deformed bars for concrete 

reinforcement 

1786-1979 

3. Code of practice for welding of MS Bars used for reinforced concrete 

construction.  

2751-1966 

4. Code for practice for use of Metal are welding for general 

construction of mild steel 

818-1989 

5. Deformed bars for concrete reinforcement hot rolled mild steel and 

medium tensile steel (Revised) 

1139-1966 

6. Recommendations for detailing of reinforcement in reinforced 

concreted works 

5525-1969 

7. Specification for Mild Steel and medium tensile steel Bars for 

Concrete reinforcement. 

432-1966 

(Part I) 

8. Code for practice for safety and health requirement in  Electric 

and Gas welding and cutting operations 

818-1968 
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9. Code for practice for fire precautions in welding and cutting 

operation. 

3016-1965 

10. Measurement of building and Civil Engineering works, method part 

VIII steel work and iron work 

1200-1974 

(Part VIII) 

11. Code of procedure for manual or metal ARC and welding of Mild steel 823-1964 

12. Specification for filler rods and wires for gas welding  1278-1972 

13. Recommendations for welding cold worked steel bars for reinforced 

concrete construction 

9417-1979 

14. Hard drawn steel wire fabrics for concrete reinforcement  1566-1982 

(V) MASONARY  

1. Code of practice for construction of stone masonry Part-I Rubble 

stone Masonry 

1597-1967(part-I) 

2. Code of practice for construction of stone Masonry Part_II Ashlar 

Masonry 

1597-1967(part-II) 

3. Specification for fly-ash for use as Pozzolana and admixture 3812-1981(Part-I) 

4. Method of Measurement of building and Civil Engineering Works Part-

XII plastering and pointing 

1200-1976(Part-XII) 

(VI) CONCRETE  

1. Method of Measurement of building and Civil Engineer works Part-II 

cement concrete works. 

1200-1968 

(Part-II) 

2. Code of practice for plain and reinforced concrete 456-2000 

3. Specification for pre cast concrete coping blocks. 5751-1969 

4. Methods of tests for strength of concrete   516-1959 

5. Code of practice for laying in situ cement concrete Lining on canals 3873-1993 

6. Specification for Admixtures for concrete   9103-1979 

7. Method of Test for Autoclaved cellular Concrete Products. 6441-1972-73 

(Part-I to IX) 

8. Method of Sampling and Analysis of concrete  1199-1959 

9. Specification of Batch type concrete mixtures  1791-1963 

10. General requirements for Concrete Vibrators immersion type 2505-1980 

11. Specification for concrete vibrating tables 2514-1963 

12. Method of test for permeability of cement mortar & concrete 3085-1965 

13. Specification for fly ash for use as pozzolana as admixture for 

Concrete 

3812-1981 

(Part-II) 

14. Specification for Portable swing weigh batch for concrete (single and 

double bucket type)  

2722-1964 

15. Code of practice for installation of joints in concrete pavements 6509-1972 

16. Code of practice for general construction of plain and reinforced 

concrete for dams and other massive structures      

457-1957 

17. General requirement for concrete vibrator screed board type (First 

revision) 

2506-1985 

 

18. Code of practice for concrete structures for shortage of liquids 3370  

(Part-1 to 4) 

19. Code of practice for use of immersion vibrator for consolidating  

concrete (First revision) 

3558-1983 

 

20. Method for testing performance of batch type concrete mixer       4634-1968 

21. From vibrators for concrete 4656-1968 

22. Concrete batching and mixing plant 4925-1968 

23. Ready mixed concrete (First revision) 4926-1976 

24. Code of practice for sealing joints in concrete lining on canals   5256-1992 

25. Vibrating plate compactor 5889-1970 
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26. Concrete transit mixer and agitator 5892-1970 

27. Concrete pavers 7245-1974 

28. Concrete slump test apparatus 7320-1974 

29. Method of making curing and determining compressive strength of 

accelerated cured concrete test specimen 

9013-1978 

   

(VII) EARTH WORK  

1. Method of Measurement of building and Civil Engineering Works Part 

I, Earthwork. 

1200-1969 

(Part-I) 

2. Safety code for piling and other deep foundations 5121-1969 

3. Code of practice for Design installation, observation and Maintenance 

of uplift pressure pipes for Hydraulic structures on permeable 

foundation. 

6532-1972 

4. Safety code for excavation works 3764-1966 

5. Code of practice for protection of slope for Reservoir embankment 8237-1985 

6. Code of practice for earth work on canals 4701-1982 

7. Guidelines for lining of canals in expansive soils 9451-19 

8. Method of test for soils Part-II  Determination of water 

concrete  

2720-1973 

(Part-II) 

9. Method of test for soils Determination of water content dry density 

relation using light compaction. 

2720-1974 

(Part-VII) 

10. Method of test for soils determination of dry density of soils in 

place by the sand replacement method    

2720-1974 

(Part-XXVIII) 

11. Method of test for soils determination of dry density of soils in  place 

by the core cutter method    

2720-1975 

(Part-XXIX) 

12. Classification and identification of soils for general  1498-1970 

13. Safety code for blasting and related drilling operation with 

Amendment No. I (Reaffirmed 1978) 

4081-1967 

14. Portable Pneumatic drilling machine (First revision) 5441-1986 

15. General requirement for black hold drilling rigs 7209-1974 

16. Safety code for working with construction machinery 7293-1974 

17. Code of practice for stability analysis of earth dams         7894-1975 

18. Guidelines for design of under seepage control measures for earth 

and rock fill dams 

8414-1977 

19. Filtration media sand and gravel  8419-1977 

(Part-I) 

20. Guidelines for design of large earth and rock fill dams 8826-1978 

21. Under drainage arrangements of lined canals. 4558-1995 

22. Pre-cast cement concrete stables for canal lining   3868-1966 

23. Methods of tests of soils 2720 

(Part-1 to X) 

24. Ammonium nitrate for explosive 4668-1967 

25. Method of test for commercial blasting explosives and accessories. 6609 

Part-1 to  V) 

26. Detonators 7632-1975 

27. Method of load test on soils (Second revision)  1888-1982 

28. Method for standard penetration test for soil (First revision) 2131-1981 

29. Glossing of terms and symbolic relating to soil engineering.        2809-1972 

30 Method of sampling and preparation of stabilized soils for testing 4332 

(Part-I of 1967) 

31. Test in over burden  5529 
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(Part-1 of 1969) 

(VIII) OTHER SUBJECTS  

1. Safety code for scaffolds and ladders part I scaffolds  3696-1966 

2. Safety code for scaffolds and ladders Part 2 ladders.          3696-1966 

(Part-II) 

3. Recommendation s on stacking and storage of construction materials 

at site. 

4082-1977 

4. Plywood for general purposes (Second revision amendment 1 to 3)  303-1975 

5. Test Sieves 460-1985 

6. Code practice for under drainage of lined canals (2nd revision)  4558-1995 

7. Code of for practice for in situ permeability test            5529  

(Part-1 & 2) 

8. Structural steel (Standard quality) (with amendment No.1 to 3)        IS: 226-1975 

9. Hard drawn steel wires (Third revision)  IS: 432-1982 

(Part-II) 

10. Concrete pipes (with and without reinforcement) (2ndrevision)    IS: 458-1971 

11. Code of practice for lying of concrete pipes IS: 783-1959 

12. Specification for mild steel tubes, tubular and other wrought Steel 

fittings Part-I mild steel tubes   (fourth revision) (With Amendments 

No. 1 to 5) 

IS:1239-1979 

13 Hard drawn steel wire fabric for concrete reinforcement (Second 

revision) 

IS: 1566-1982 

 

14. Asbestos cement pressure pipe (Second revision)    IS: 1592-1980 

15. Preformed filler for expansion test in concrete payment and 

structures (non extruding and resilient type) 

IS: 1838-1961 

16. Cast iron detachable joints for use with asbestos cement pressure 

pipes. 

IS:8794-1978 

17. Structural steel (Fusion welding quality) (Second revision) IS: 2062-1980 

18. Code of practice for laying of cast iron pipe (With amendment No. I) IS: 3114-1965 

19. Methods of testing for concrete pipes IS 3597-1966 

20. Rubber sealing rings for gas mains water mains and sewers IS: 5382-1969 

21. Centrifugally cast (spun) iron low pressure pipes for water gas and 

sewage (First revision) 

IS: 6163-1978 

22. Code of practice for laying of asbestos cement pressure pipes       IS: 6530-1972 

23. Cast iron detachable joints for use with asbestos cement pressure 

pipes.       

IS: 8794-1978 

24. Other Publications: Ministry of shipping and transport 

Specification for Road and Bridge works No. 7900 

 

(IX) STONE PITCHING AND LAUNCHING APRON  

1. Methods of test for determination of strength properties of natural 

building stone. 

IS: 1121-1975 (Part-1 

to 4) 

2. Method of test determination of true specific gravity of natural 

building stone (First revision) 

IS: 1122-1974 

3. Method of identification of natural building stone (1st Revision) IS: 1123-1975 

4. Method of test for determination of water absorption apparent  

specific gravity and porosity of natural building stone (1st Revision) 

IS: 1124-1974 

5. Method of test for determination of weathering of natural building 

stones (First revision) 

IS: 1125-1974 

6. Method of test for determination of durability of natural  building 

stone (First revision) 

IS: 1126-1974 

7. Recommendations for dimensions and workmanship of natural building  IS: 1127-1970 
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stones for masonry work (First revision) 

8. Recommendation of dressing of natural building stone (1st Revision) IS:1129-1972 

9. Sand for plaster (First revision) IS:1542-1977 

10. Code of practice for construction of stone masonry IS: 1597-1967 

11. Rubble stone masonry IS: 1597-1967 

(Part 1to II) 

12. Method for determination of resistance to wear by abrasion of 

natural building stones (1st Revision)  

IS: 1706-1972 

13. Sand for masonry mortars (1st Revision) IS: 2116-1980 

14. Code of practice for preparation and use of masonry mortars (1st 

Revision) 

IS: 2250-1981 

15. Stone facing   IS: 4101-1967 

(Part-I) 

16. Method of test for determination of water transmission rate by 

capillary action through natural building stones 

IS: 4121-1967 

17. Method of test for surface softening of natural building stones by 

exposure to acidic atmospheres 

IS: 4120-1967 

18. Methods of test for determination of permeability of natural building 

stones (1st Revision) 

IS: 4348-1973 

19. Method of test for toughness of natural building stones   IS: 5218-1969 

20. Gujarat State, Section 2, Engineering properties of building stones IS: 7779-1975 

(Part1/Sec.2) 

21 Recommendation practice for quarrying stones for construction 

purpose.  

IS: 8881-1977 

(X) MISCELLANEOUS ITEMS-  

(a) PIPES AND PIPE LAYINGS  

 
Centrifugally Cast (Spun) Iron pressure pipes For wate,gas and 

Sewage (second Revision) 

1536-1976 

 
Cast iron fittings for pressure pipes for water, gas and sewage 

(second revision) 

1538(Part-I-24) 

 Laying cast iron pipes (3rd revision) 3114-1978 

 Caulking lead(3rd revision) 782-1978 

 
Milk steel tube and other wrought steel fittings 1239(Part-I 1979) 

(Part-II-1982) 

 Code for practice for laying of welded steel pipes for water supply 5882-1986 

 Anticorrosive to pipes & fittings IS:1022 

 Welding of M.S. pipe line IS:814-1967 

(b) FITTINGS  

 Fully way valve-check valves 778 

 Self closing taps(2nd revision)N.R.valves 1711-1984 

 Pillar Taps for water supply (2nd revision) 1795-1982 

 
Sluice valves for water works purpose (sixth revision) 

(50mm to 300mm) 

780-1984 

 Installation of sluice valves(1st revision) 2685-1971 

 Foot valves(2nd revision) 4838-1986 

(c) PUMPS  

 Horizontal centrifugal pumps for water supply (2nd revision) IS:2520-1980 

 Horizontal centrifugal self priming pumps IS:8418-1977 

(d) FIRE FIGHTING  

 Leading valve IS:5290 

  Hose pipe IS:492-1968 
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 Fire hydrant IS:908-1975 

(e) PLUMBINGS  

 
National building code of India-1983 Part-9 Plumbing services Sec-I 

water supply 

SP7-1983 

 Hand book on water supply drainage with special emphasis on plumbing SP-35-1987 

 Code of practice for Water Supply in building (2nd revision) 2065-1983 

 
Code of practice for plumbing in multistoried buildings-Part-I-Water 

supply. 

12183-1987 

(f) WHITE/COLOURED GLAZED PROCELAIN PRODUCTS  

ITEM SIZE MAKE 

Indian Water Closet 

(Orissa Pattern 

580 x 440x 290mm NYCER(Vitreous) / PARRY 

Ware(Vitreous) 

European Water Closet 
100mt x 390depth x 370 

width  

NYCER(Vitreous)/ PARRY 

Ware(Vitreous) 

Wash Hand Basin (Rectangular) 550 x 400 x 200 mm NYCER(Vitreous)/PARRY Ware(Vitreous 

Wash Hand Basin(circular) 470/500 Dia x 200mm NYCER(Vitreous)/PARRY Ware(Vitreous 

Standing type lipped Wall 

Urinal 

460 x 380 x 305 mm NYCER(Vitreous)/PARRY Ware(Vitreous 

Squatting Urinals 600 x 350 x 100 mm NYCER(Vitreous)/PARRY Ware(Vitreous 

Marble Partitions 

Wall Glass Mirror 

1000 x 750 x 25 to 32mm 

600 x 450 x 55mm 

Of approved quality 

Of approved quality 

NYCER/PARRY WARE 

White Glazed tiles 
(30 x 30 x 15 x 15.10 x 10cm) As per IS-777-1970 

(XI) ELECTRICAL INSTALLATION-  

1 
Low Tension Air Circuit Breakers IS:2516-1955 

Part-I Sec-I 

2. Switch-gear Bus Bars IS:375-1963 

3. HRC Fuse Boards IS:2208-1962 

4. Distribution Fuse Boards IS:2675-1966 

5. Enclosures for Low Voltage Switch-gear IS:2147-1962 

6. PVC Cables IS:1554-1975 

7. Tablan Fluorescent Lamps for Cameral lighting service IS:2418-1963 

8. Tungstan Filament lamps for cameral service IS:415-1963 

9. Ceiling fans IS:374-1966 

10. Flood lights IS:1974-1961 

11. Walls glass flame proof Elec. Light fittings IS:2206-1962 Part-I 

12. Water tight electric light fittings IS:3553-1956 

13. Steel Boxes for enclosure of electric accessories IS:5133-1969 

14. Fittings for rigid steel conduit  IS:2667-1976 

15. Right steel circuits for electrical wiring IS:1653-1972 

16. Accessories for rigid steel conduits for electrical wiring IS:3837-1966 

17. Switch socket outlets IS:3837-1966 

18. Three pin plug and socket outlets IS:1293-1967 

19. Switches for domestic & similar purpose IS:3854-1966 

20. 
P.V.C. wiring IS:694-1977660 Volt 

grade 

21. Call Bell and Buzzers IS:2268-1966 

22. 
Straight through joint boxes and leads sleeves for paper insulated 

cables 

ETDC0032-1964 

23 Earthing IS:3043-1966 
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24 Electric wiring installations IS:732-1966 

25 Switch –Gear IS:3072-1965 part-I 

26. Lighting Protection IS:2309-1969 

27. Public address system IS:1887-1962 

28. Low tension switch fuse units IS:4064-1969 

29. Code of practice for automatic fire alarm system IS:2189-1978 

30. Specification for heats sensitive fire detectors IS:2175-1977 

31. Guide for safety procedure in electrical works IS:5216-1969 

32. Rubber mats for electrical works IS:5424-1969 

 

 In addition to the relevant BIS code, the specifications prescribed and guidelines issued by Central 

water Commission Standard Specifications shall also be followed where BIS specifications are not available. 
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SECTION-2 

 
    1.           EXCAVATION OF FOUNDATIONS 

 

1.1.1  All excavation (in foundation) shall be done as per the profile indicated by the 

Engineer-in-charge.  

1.1.2  Excavation shall be carried out to the required line and levels, width and depths so 

that the dimensions of the permanent work shall not be les than what are indicated.  

1.1.3  All excavated materials shall be brought to surface and disposed of as directed by 

Engineer-in-charge.  

1.1.4  Selected and approved excavated materials, required for filling etc. shall be kept as 

per the approval of Engineer-in-charge. 

1.1.5  The phasing and method of excavations for all foundations and earthwork  be as per 

the approval of Engineer-in-charge. 

1.1.6  No permanent construction shall be started over the excavated surface until and 

unless approved by the Engineer-in-charge. 

1.1.7  Excavations done, wider or dipper than that required to contain the permanent work, 

shall be filled-in at the Contractor’s expenses. However, exceptions may be specially 

permitted in certain situations as in the case of sand beds etc.  

1.1.8  Excavations taken wider than required shall be filled back with selected materials 

thoroughly compacted in layers of 150mm thickness. 

1.2  Site Clearance: Before the earth work is started, the area coming under cutting and 

refilling shall be cleared of shrubs, vegetations, grass, brushwood trees and sapling of 

girth up to 30cm measured at a height of 1m. above ground level and such other things, 

and rubbish removal up to a distance of 50m. Outside the periphery of the area under 

cleanse. The rate of such cleanse is deemed to be included in the rate of Earth work. 

1.3  Earth work in excavation in Trenches for foundation. 

1.3.1  All excavation shall generally be described as ‘Excavate’ and ‘Get-out’. Getting out shall 

include throwing of the excavated of the excavated materials not less than one meter 

or less than half the depth of excavated trench clear of the edge of excavation 

whichever is greater and the subsequent disposal of excavated materials shall wither 

be stated as a separate item or included with the item of excavation stating the lead. 

Foundation trenches shall be dug to the exact dimensions as shown in the drawings or 

as directed by the Engineer-in-charge. 

1.3.2  The bed of the trenches shall be made level and firm by watering and ramming soft or 

otherwise. Defective spots shall be dub-out and filled with concrete of same mix as 

the foundation concrete or as may be directed by the Engineer-in-charge. The cost of 

such digging out of the soft spots and filling with concrete shall be paid extra. If the 

excavation is done to a depth greater than that shown in the drawings or as requested 

by the Contractor, the excess depth shall be made good, at the cost of contractor, 

with concrete of the same proportion as specified for the foundation concrete. The 

trenches shall be inspected and passed by the Engineer-in-charge, before the 

foundation concrete is laid or may other permanent work erected.  

1.4  Protection: fencing and/ other suitable measures for protection against rock of 

accident due to open excavation shall be provided, at Contractor’s cost. 

1.5  Excavation in disintegrated or soft rock in trenches for foundation 

1.5.1  Excavation in disintegrated of soft rock shall be carried out by crow bars, pickaxes, 

or pneumatic drills of  suitable mans. Blasting operation are not generally successful in 

this case. If the Contractor desires to resort to, blasting can do so, with the 

permission of Engineer-in-charge, but nothing extra shall be paid to him. 
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1.6  Excavation in hard rock in trenches for foundation. 

1.6.1  Excavation in hard rock shall be done by chiseling only, where blasting operations are 

prohibited or are not practicable. In trenches and drains, where blasting is not 

otherwise prohibited the excavation in hard rock shall be carried out by blasting in the 

first instance and finally by chiseling so as obtain the correct section of trench as per 

drawings.  

1.7  Filling excavated earth in foundation trenches and plinth or under floors.  

1.7.1  Earth used for filling shall be free from salts, organic or other foreign matter. All 

clods or earth shall be broken or removed.  

1.7.2  Filling sides of Trenches 

 As soon as the work in foundation has been completed, the sides of foundation shall 

be cleared of all debris, brick bats, mortar droppings etc. and filled with earth in layers 

not exceeding 20cm. Each layer shall be adequately watered, rammed and consolidated 

before the succeeding one is laid. Earth shall be rammed with iron rammers, where 

feasible, and with the butt ends crowbars, where rammer can not be used.  

1.7.3  Plinth Filling : Filling Under Floors 

The plinth shall be similarly filled with sand of approval quality inlayers not exceeding 

20cm. adequately water and consolidated by ramming with iron or wooden rammers. 

When filling reaches the finished level, the surface shall be flooded with water for 

atleast 24 hours, allowed to dry and then rammed and consolidated in order to avoid 

any settlement at later state. The finished level of filling shall be kept to slope 

intended to be given to the floor. Sand shall be clean and free from organic and other 

foreign matter. Sand filling shall bed one in manner similar to earth filling in plinth. 

The surface of the consolidated sand shall be dressed to required level and slope. 

Conforming of floor shall not be started till the Engineer-in-charge has inspected and 

approved the filling.    

         

2.  BRICK WORK 
 

2.1  Laying 

2.1.1  Bricks, used for masonry in cement, mortar, shall be thoroughly soaked in clean water 

for at least as hour immediately before use. (The absence of bubbling, when the soaked 

brick is immersed in water, is the test for through soaking). The soaked bricks shall 

be kept on a platform free from dirt, mud or any foreign element. Bricks shall be laid 

in English bonds with frogs upward normally. Half or cut bricks shall not be used except 

as closure which may be required to complete the bond. It shall be ensured that 

horizontal and vertical bonds are completely filled with mortar without any void in brick 

work.  

2.1.2  Brick work shall be raised true to plump. All courses shall be laid truly horizontal. 

Vertical joints shall be truly vertical and those in alternate courses be in the same 

vertical line. The thickness of brick courses shall be uniform (slight difference in the 

dimension of bricks being adjusted in joint thickness). The levels of window-sills, soffit 

levels of lintels and such other levels shall be kept as shown in the drawings or other 

wise specified and courses shall be so adjusted to get complete number of courses up 

to these levels. 

2.1.3  In case of one brick or half brick thick wall at least one face should be kept smooth 

and plane even if the otherwise is slightly rough (due to variation in size of bricks). In 

case of walls of thickness greater than that of one brick, both the sides shall be 

smooth and plane.  

2.1.4  All connected brick work shall be raised uniformly and no portion of brick work  shall 

be left more than one meter below the rest of work. Where this is not possible the 
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work shall be racked back according to the bond (and not left toothed) at an angle not 

steeper than 45.  

2.1.5  All iron fixtures, pipe outlets of water, hold fasts of doors and windows etc, which are 

required to be built in wall, shall be embedded in cement mortar or in cement concrete 

as specified and be in their correct position, as the brick work is raised  Such cement 

concrete shall be paid for separately but nothing extra shall be paid for cement mortar 

use for embedding the fixtures.  

2.2  Joints 

2.2.1  The points shall be racked, to a minimum depth of 1.5mm, by raking toll during the 

progress of the work while the mortar is still green so as to provide proper key of the 

plaster or to facilitate pointing to be done at a later date. When plaster or pointing is 

not required to be done, the joints shall be struck flush and finished side by side with 

the laying of brick. 

2.2.2  The face of thick work shall be cleared on the same day it is laid and all mortar 

droppings removed. 

2.3  Protection and Curing 

2.3.1  Green work shall be protected from rain by suitable covering. Masonry in cement 

mortar shall be kept constantly moist over all the faces minimum period of 7 days. The 

top of the masonry work shall be left flooded at the close of the day.  

2.4  Scaffolding 

2.4.1  For exposed brick work double scaffolding, having two sets of vertical supports, shall 

be provided. Only minimum number of holes shall be formed by omitting a header brick 

in brick work for supporting horizontal scaffolding poles. No holes shall be permitted 

in pillars under one meter width near the skew back of arches. The holes left in 

masonry shall be made good by fixing full brick into the holes plastering. The 

scaffolding shall be strong and shall be maintained during construction.  

2.5  Measurement 

2.5.1  All brick work shall be measured net, in decimal system as fixed in its place subject 

to tolerance limits mentioned below. Any work done extra over the specified 

dimensions shall be ignored.  

2.5.2  Dimensions shall be measured correct up to 0.01 meters. Areas shall be worked our 

correct to 0.01 square meters. Volume shall be worked out correct up to 0.01 cubic 

meter.  

2.5.3  The thickness of brick walls up to and including 75cm thickness shall however be 

measures in multiples of half bricks, viz.  

(a)   For brick work with modular brick it shall be multiples of 10cm.  

(b)   For brick work with conventional FPS bricks it shall be multiples of 11.2cm. 

(c)   For brick work with FPS large size bricks it shall be multiples of 12.5cm. 

       beyond 75 cm thickness actual thickness of wall shall be measures. 

2.5.4  For any person the thickness of bricks is required to be thickness of wall shall be 

taken as next higher multiple half brick thickness provided that the actual thickness 

exceeds such multiples of half brick by more than 2cm. In the later case actual 

specified thickness shall be measured.  

2.5.5  Walls of half brick thickness or less shall be described as half brick wall stating its 

thickness measured separately in square meters. The following shall be taken as half 

brick measurement.  

For bricks 19 x 9 x 9cm                             10cm.  

For bricks 9” x 43/8” x 23/4”                   4 ½” or 11.5cm. 

For bricks 10” x 47/8” x 3”                       5” or 12.5cm.  

2.5.6  Corbels, string courses, projecting plasters, aprons, sills, cornices, dip courses and 

other projections etc., shall be fully described starting dimensions of each and 

measured in running meters.  
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2.5.7  Reinforced brick work shall be kept separate from plain brick work Reinforcement 

shall be measured separately unless specially included in item of brick work as iron in 

the case of half brick masonry wall with reinforcement.  

Brick work in the following situation shall be measured separately.  

a)    between foundation level and plinth level. 

b)    between plinth level and roof level of ground floor but not exceeding a height of 

3m. from plinth level. Brick work in parapet shall be included in the corresponding 

masonry item of the story 

2.5.8  No deductions shall be made from the quantity of a brick work, nor any extra payment 

for embedding in masonry of making holes in respect of the following in items.  

i. Ends of joints, beams, rafters, purlines corbels, steps etc. whose cross 

sectional area does not exceed  500 sqcm.  

ii. Opening not exceeding 1000 sqcm.  

iii. Wall plates and bed plates, bearing of slabs, chajjas and the likes thickness 

does not exceed 10cm. And bearing does not exceed to the full thickness 

of wall.  

iv. Drainage holes and recesses for cement concrete blocks to embedded hold 

fasts for doors and windows.  

v. Iron fixtures, pipe up to 300mm dia, hold fasts for doors and windows built 

into masonry.  

   

2.5.9  Half Brick Masonry : Work shall be measured in square meters.  

Moulding and cornices – The sectional periphery of mouldings and cornices shall be 

measured in centimeters along the curve(excluding the portion in contact with the 

wall). The length shall be measured in meters. The unit for payment shall be per cm. 

Of periphery by per meter length of mouldings and cornices measured as above.  

2.5.10 

 

 

 Work in Foundation and Plinth For purpose of measurement of masonry work, in 

foundation and plinths, shall be determined as follows :  

i.   For buildings, masonry work below ground floor (floor-1) level of 1.20m.     above 

     ground level whichever is lower.  

ii.  For abutments, piers and retaining walls of culverts, bridges, walls of  

reservoirs and basements, entire masonry work shall be considered as work in 

foundation and plinth.  

2.5.11  Work in Superstructure : 

For Building – Masonry work above ground floor level or above 1.20m level above ground 

whichever is lower.  

i.     Fair face of brick work with bricks selected from the lot.  

ii.    Raking out joints, for plastering or pointing done as a separate item, or  

finishing joints flush, as the work proceed.  

iii.    Preparing tops and sides of existing walls for raising are extending and  

iv.    Rough cutting and waste for forming gables, cores, skew backs and all rough 

cuttings, unless otherwise specified.  

At least one set of tools comprising of wooden straight edge, mason’s sprit level, 

square half meter rule, line and pins, string and plumb line shall be available for each 

group of three masons working on a job for regular checking as the work progress.  

Following Indian Standards shall be followed :  

1.    Code of practice for brick work                       IS-2212-1962 

2.     Method of measurements of Civil                  IS-1200(Part III)-1976 

        Engineer Works-Brick Works  

3.      Classification of Brunt clay solid bricks        IS- 3102-1971 
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3.  PLASTERING AND POINTING 

 

3.1  Plastering with cement mortar 

3.1.1  General : For external plaster, the plastering operation shall be started from top floor 

and carried downwards. For internal plaster, the plastering operations may be started 

whenever the building frame and cladding work are ready and the temporary supports 

of the ceiling resting on wall or floor have been removed. The surfaces to be plastered 

shall first be prepared. The surfaces shall be thoroughly cleaned of all dirt, dust, 

mortar droppings and other foreign matters.  

3.2  Application of Plaster 

3.2.1  One coat plaster work. The plaster about 15cm x 15cm shall be first applied, 

horizontally and vertically not more than 2m. intervals over the entire surface to serve 

as gauges. The surfaces of these gauges areas shall be truly in the plane of the finished 

plaster surface. The mortar then shall be laid on the wall between the gauges with 

trowel. The mortar shall be applied ion a uniform surface slightly more than the 

specified thickness and then brought to the true surface by  working a wooden straight 

edge reaching across the gauges with small upward and sideways movements at a time. 

Finally the surface shall be finished future with a trowel or wooden float according as 

a smooth or sandy granular texture is required. Excessive toweling or over working the 

float shall be avoided. A’ comers arises, angles shall be truly vertical or horizontal as 

the case may be and shall be carefully finished, rounding or chamfering corners, arises, 

junctions, etc. shall be corned with proper templates to the size required.  

In suspending the work at the end of the day, the plaster shall be left out clean to line 

both horizontally and vertically. When recommending the plastering the edge of the 

old work shall be scrapped clean and wetted before the plaster is applied to the 

adjacent areas to enable the two join together. Plastering work shall be closed at the 

end of the day on body of the wall and nearer than 15cm to any corners or arises. It 

shall not be closed on the body of features such as plaster bands, cornices nor at the 

corners or arises. Horizontal joints in plaster works shall not also occur on parapet 

tops and coping as there are invariably lead to leakages. No portion of the surface shall 

be left out initially to be later on. Cement plaster  Shall be used within half on hour 

after addition of water. Any mortar of plaster which is partially set, shall be rejected 

and removed forthwith from the site. 

3.3  Curing  

3.3.1  This shall be started 24 hours after finishing the plaster. The plaster shall be kept 

damp continuously for a period of 7 days. Soaking of walls shall be avoided and only as 

much water as can be ready absorbed shall be used. Excessive evaporation on the sunny 

or wind ward sides of the buildings in hot air dry weather, shall be prevented by hanging 

matins or gunny bags on the outside of the plaster and keeping them wet.  

3.4  Cement Mortar   

3.4.1  Proportioning : Cement mortar for plastering shall be prepared by mixing cement and 

sand specified proportion. It is convenient to take the amount of measurement for 

cement as a bag of cement weighing 50Kg., and this shall be taken as 0.035 cum sand 

in specified proportion shall be measured  in boxes of suitable sizes (40 x 35 x 25cm). 

It shall be measured on the basis of its dry volume. In case damp sand its quantity 

shall be measured suitably to allow for bulkage. Following table gives the relation 

between the mixture content and percentage of bulking which may be used as guide.  
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         Moisture Content                                     Bulking percent 

              % by weight                                              (volume)  

2 15 

3 20 

4 25 

5 30 

Dry and saturated sands almost have the same volume.  

 

3.4.2 

 

 

 

 

 

 

 Mixing : The mixing of mortar shall be done in a mechanical mixer. The Engineer-in-

charge may however, relax the condition at his discretion taking into account the 

nature, magnitude and location of the work, practicability of the use  of these machines 

etc. or where items involving small quantities are tobe done or if in his opinion, the use 

of these mixers is not otherwise feasible. In case, where mixers are not to be used, 

the Contractor shall take prior permission of the Engineer-in-charge in writing, before 

commencement of work.  

  (a)  Mixing by Mechanical Mixer : Cement and sand in the specified proportion shall be 

fed into the mixer thoroughly in the mixer. Water shall then be added gradually and 

wet mixing continued alt least 32 minutes after addition of water. Care shall be taken 

not add more than that which shall bring the mortar to consistency of stiff paste. Only 

that quantity of mortar, that can be used within 30 minutes of its mixing, shall be 

prepared at any time. When mixing is stopped, the stage of the machine shall be 

cleared each time.  

  (b)  Hand Mixing : The requisite and measure quantity of sand shall be leveled on a 

clean water-right masonry platform and cement bags emptied on top. The cement and 

sand shall be thoroughly mixed dry to a homogenous mixture of uniform colour by using 

curing over and turning, backwards and forward several times.  

3.4.3  Retampering of Mortar : In case mortar using cement, the mortar that has stiffed 

because of evaporation of water from the mortar, may be retampered by adding water 

as frequently as needed to restore the requirement of consistency but this 

retampering shall be permitted only up to two hours from the time of addition of 

cement.  

3.4.4  Not formed in accordance of with the specifications given above or lying unused after 

the  as mentioned above, or found partly set or dried or otherwise spoilt, shall be 

rejected and removed from site of work at the Contractor’s risk and cost.  

3.4.5  For opening, having door frames equal to or projecting beyond the thickness of the 

wall, full deduction for opening shall be made for each plastered face of wall.  

In case openings of area above 3sqm each, deductions shall be made for openings but 

jambs,  soffits and shall be measured. 

Plastering on ceilings and walls shall be measured separately.  

a)  These shall be measured, between the walls of participations and openings, before 

plastering shall take up. 

b)  Ceiling at height greater than 5cm. Shall be so described and shall be measured 

separately stating the height in stages of 1m. of part thereof.  

c)  Ceiling with projected beams shall be measured over beams and plastered sides of 

beam shall be measured and added to plastering on ceiling.  

d)  Soffits of stairs shall be measured as plastering on ceiling.  

e)  Ribs and mouldings in ceilings shall be measured as for cornices, deductions being made 

from the plastering on ceiling in case of width/girth of the mouldings exceed 150mm.  

3.5  Measurement and Rates  

3.5.1  Preparing of background i.e. cleaning of masonry/concrete surface of all dust, loose 

mortar droppings, races of Algae, fluoresce in and other foreign matters and 
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roughening by wire brushing or hacking as may be required unless otherwise stated, is 

included in the times and shall not be measured and paid for separately.  

3.5.2  Raking out of joints and trimming off projections on brick/concrete surface before 

plastering where necessary, shall not be measured and paid for separately.  

3.5.3  All plastering shall be measured in square meters unless otherwise specified length 

breadth and height shall be measured correct to 0.01 meters.  

3.5.4  Thickness of plaster shall be exclusive of thickness of the i.e. grooves of open joints 

in brick work,stone work etc, or space between laths. Thickness of plaster shall be 

measured to the minimum thickness at any point on a surface. Dubbing out shall not 

measured and paid for in the case of new work nor for rough surface of old brick stone 

masonry, where the face is in plumb, as the rates for plastering includes for the 

necessary dubbing to such surfaces.  

The measurement of wall plastering shall be taken i.e. of the walls or partitions 

(Dimensions before the plastering being taken) for length and from the top of floor of 

skirting to ceiling for higher.  

The measurement of wall plastering widths or in widths not forming part of general 

plastering work as in bounds, corices, sunk panels etc. shall be measures as follows.  

a) 300mm. Or below in width/girth in running meters. 

b) Width/girth above 300mm in square meters.  

Plastering at height greater than 10 meters above and ground/datum level shall be 

measured separately in stages of 5 meters height except interior plastering in case of 

building which shall be measured for each society.  

Soffits of stairs shall be measured as plastering on ceilings.  

A coefficient of 1.63 shall be adopted for the measurement one side plastering on 

honey comb having 6cm x 10 cm. opening. 

Plaster of sides, projections etc. shall be added to plaster on walls.  

Mouldings, architraves, ceiling ribs, cornices and the like on plasters and around 

openings etc. shall be measured separately. Length shall be measured at the center of 

girth, Girth shall be along curve of moulding.  

 

3.5.5  Deductions: 

  For jambs, soffits, sills, for opening not exceeding 0.5 sqm. Each in area for ends of 

joints, beams, posts, girders, steps etc. not exceeding 0.5 sqm. Each in area and for 

opening exceeding 0.5 sqm. And not exceeding 23 sqm. In each area, deductions shall 

made in the following manner. 

a)  No deduction shall be made for ends of joints, beams, posts, etc. and opening not 

exceeding 0.5 sqm. Each and no addition seal made for jambs, soffits, sills etc. for 

these openings nor for finish to plaster around  ends of  joints, beams posts etc.  

b)  Deductions for opening exceeding 0.5 sqm. but not exceeding 3sqm each shall be made 

as follows and no addition shall be made for reveals, jambs, soffits, sills etc. of these 

openings.  

1. When both faces wall are plastered with same plaster, deductions shall be 

made for one face only.  

2. when two faces of wall are plastered with different types of plastered and 

other pointed, deductions shall be made from the plaster or pointing on the 

side of frame of door, window etc. on which width of reveals is less than that 

on otherwise but not deductions shall be made on the other side. Where widths 

of reveals on both faces of wall are equal, deduction of 50% of area of opening 

on each face shall be made from areas of plaster and/or pointing as the case 

may be. 

When only one face is plastered and other faces not, full deductions shall be made 

from plaster, if the width of reveal on plastered side is less than that on un plastered. 
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Side but if width of reveal on both sides are equal or width of reveal on un plastered 

side is more no deductions shall be made.  

 

4.  FLOORING 

  Cement  Concrete Flooring or Artificial Stone Flooring (A.S. Flooring) 

4.1  Materials : Cement concrete of specified mix/proportion shall be used and shall 

generally conform to the specification given under cement concrete work.  

4.2  Workmanship : The flooring shall be laid on concrete sub-grade (Lean concrete), where 

so provided. The sub-grades in some works are also specified as 10cm. dry rammed 

khoa. The slope of floors in places like verandah, kitchen, baths, water closets and 

court yard shall be provide width adequate slopes for proper drainage of washings and 

rain water. Where sub-grade is not provided earth below shall be proper drainage of 

washing and rain water. Where sub-grade is not provided earth below shall be properly 

sloped, watered, rammed and consolidated before laying the flooring is shall be 

moistened.  

If the sub-grade is lean concrete, the flooring shall be commended within 48 hours of 

laying of the laying the sub-grade, failing which the sub-grade shall be roughened with 

steel wire brushes without disturbing the concrete, wetted and smeared with a coat 

of cement slurry at 2.75 kg of cement per square meter so as to give a good between 

sub-grade and flooring.  

Plinth masonry offsets shall be depressed so as to allow the sub-grade concrete to 

rest on it.  

If the cement concrete flooring is to be laid directly on the RCC slab the surface of 

RCC slab shall be roughened with brushes, when concrete is green. This shall be done 

carefully without disturbing the concrete.  

As large unbroken areas of cement concrete are liable to crack, it is advisable to divide 

the floor either into strip into square or rectangular called panels.  

4.3  Panels : Flooring of specified thickness(25mm) shall be laid in accordance with 

approved pattern or as directed by the Engineer-in-charge. The border shall have a 

measured joints at corners of the room and immediately joints shall be ion straight 

line with the panel joints. The panels shall be uniform in size and the length of panels 

shall not exceed ½ times is breadth. Alternate panels shall be laid on different days.  

4.4  Finishing : Finishing operation shall start shortly after cessation of beating the laid 

concrete and shall be spread over a period of one to six hours depending upon the 

temperature and atmospheric condition. The surface shall be left for sometime till 

moisture disappears from it. Use of dry cement or concrete and sand mixtures 

sprinkled   on the surface  to stiffen the concretes or absorb excessive moisture shall 

not be permitted.  

Fresh quantity of cement of 2.2kg per sqm. of flooring shall be mixed with water to 

form a thick slurry and spread over the surface while the concrete is still given. The 

cement slurry then be properly pressed twice by means of iron floats, once when the 

slurry is applied and second time when cement starts setting and finished floats 

smooth. Floor finish over ramps, stairs and other similar situations specially if they are 

liabale to get wet, shall be finished in chequered pattern to make them non slippery.   

Then junctions of floors with wall plaster, dado skirting shall be rounded there so 

required up to 25mm radius.  

4.5  Curing : After 24 hours laying of concrete, the surface shall be cured by flooring 

water up to 2.5mm depth and by putting wet absorbed bent. The curing shall be done 

7 days unless otherwise specified.  

 

4.6  Precautions : Flooring in lavatories and bath rooms shall be laid after mixing of water 

closets and squatting paris and floor traps, which shall be plugged, while laying the 
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floor and opened after the floors are complete. Any damages done to water supply and 

supply and sanitary fittings during execution of work shall be made good.  

No concrete shall be laid within half an hour of the closing time of the day, unless 

permitted by the Engineer-in-charge.  

4.7  Measurements : Flooring shall be measured as laid in square meter correct to two 

places of decimal for length and breadth, dimensions, correct to a cm., before laying 

skirting dado or wall plaster shall be taken/. No deductions shall be made or extra paid 

for any opening up to 0.1sqm. inarea in the floor. Nothing extra shall be paid for laying 

the floors at different levels in the same room.  

The thickness of flooring shall be specified in the description of the item and shall be 

measured correct to 1mm. Flooring laid in borders, margins and heads of steps shall be 

measured under flooring in respective width.  

4.8  Rate : Rate shall include the cost of all materials and labour involved in all operations 

described above. Application of cement slurry on RCC slab or on sub-grade shall not 

tobe paid for separately unless otherwise specified. Noising of steps are included and 

shall not be paid separately.  

 

5.  CEMENT CONCRETE 

5.1  Cement concrete for in situ casting. This shall be prepared by mixing graded stone 

aggregate of nominal size as specified with cement and sand in specified proportions.  

5.2  Proportioning : Proportioning shall be done by volume. Boxes of suitable sizes shall be 

used for measuring sand and aggregate. The size of boxes(internal) shall be 35 X 25 

cm. and 40 cm. deep. The unit of measurement of cement shall be a bag of cement 

weighing 50kg and this shall be taken as 0.035 cubic meter. While measuring the 

aggregate and sand the boxes shall be filled shaking ramming or hammering. The 

proportioning of sand shall on the basis of its volume and in case of damp sand allowance 

of bulkage shall be made as below.  

 

                   Moisture content                                        Bulking percent  

                    % by dry weight                                             (Volume)  

2 15 

3 20 

4 25 

5 30 

Dry sand saturated sands almost have the same volume.  

5.3  Mixing : Mixing of cement concrete shall as a rule be done in a mechanical mixture. 

However the Engineer-in-charge may permit hand mixing in specific cases, where in 

this opinion its is not practicable to resort to mechanical mixing, either on account of 

the quality of cement concrete required being small or for any other reason. In such 

cases he should ensure, the at inferior quality of concrete produced by hand mixing 

will not adversely affect the structure.   

5.3.1  Mechanical Mixing :  

Measured quality of aggregate, sand and cement required for each batch shall be 

poured into the drum of the mechanical mixture, while it is continuously running. After 

about half a minute of dry mixing measured quantity of water required for each bath 

of concrete mix shall be added gradually and mixing continued for another one and half 

minute. It shall be ensured that total mixing time for each batch shall be 2 minutes. 

The mixed concrete for one drum shall then be discharged completely and drum 

recharged as before for the next batch mix. The mixed concrete shall be used within 

30 minutes form the time of adding water. The mixture shall be closed thoroughly 

before suspending the work each time by revolving the drum with plenty of water.  

5.3.2  Hand Mixing :  
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A heap of convenient size shall be formed by picking the calculated quantity aggregate, 

sand and cement(in the order) in layers. The ingredients shall be mixed dry thoroughly 

by turning them over and over again. The calculated quantity of water then shall be 

added gradually and the whole thing slowly and thoroughly mixed again.  

5.4  Consistency :  

5.4.1  The quantity of water to be used for each containing 50kg of cement to give required 

consistency shall not be more than.  

34 liters for 1:3:6 mix 

32 liters for 1:2:4 mix  

30 liters for 1:11/2:3 mix  

27 liters for :1:1:2 mix  

In case of vibrated concrete, the above quantity shall be suitably reduced.  

5.5  Transporting :  

5.5.1  Concrete shall be handled from the place of mixing to place of final deposit as rapidly 

as practicable by methods, which will prevent segregation or loss of any of the 

ingredients. If segregation occurs during transport, the concrete shall be remixed 

before being placed.  

5.6  Laying :  

Before laying the concrete, shall sub base cleared off all injurious or foreign matter, 

water and well consolidated.  

Mixed concrete, that has been left standing, shall not be used after initial setting has 

commended. The addition of water or cement, to make such a mix workable, shall not 

be allowed.  

In foundation trenches or such either situations, the entire concrete used in the work 

shall be laid gently(not thrown) in layers not exceeding 15cm thick.  

In deep trenches concrete shall be placed through chutes as directed by Engineer-in-

charge. The chute plant shall be of such size and design as to ensure practically 

continuous flow in the chute. The slope of the chute shall be such as to allow the 

concrete to flow without the use of excessive quantity of water and without- 

segregation of the ingredients. The delivery end of the chute shall be as close as 

possible to the point of deposit. The chute shall be thoroughly flushed with water 

before and after each working period and water used for purpose shall be discharged 

outside the place of laying of the concrete.  

The concrete so deposited shall be thoroughly vibrated means of mechanical vibration 

till a dense concrete is obtained. The Engineer-in-charge may however release the 

condition at his discretion for certain items, depending on thickness of the members, 

and feasibility of vibrating the same. The layers of concrete shall be placed that the 

bottom layer does not finally set before the top layer is placed. Compaction shall be 

complete before initial setting starts i.e. within 30 minutes for original cement and 5 

minutes for rapid hardening cement on addition of water to dry mixture. For items, 

where vibrators and not to be used, it shall be the duty of the contractor to take prior 

permission of the Engineer-in-charge before the start of work. 

 

5.7  Curing :  

5.7.1  After the concrete has began to harden i.e. about 2 hours after its laying, it shall be 

protected  from quick drying with moist gunny bags, and any other materials approved 

by the Engineer-in-charge. After 24 hours of laying of the concrete, the surface shall 

be cured by flooring water up to 25mm depth or by covering with wet absorbent  

materials.  Over  the  foundation concrete,  the  masonry  work  may  be started after 

48 hours of its laying., but the curing of concrete shall be continued along with masonry 

work or a minimum period 7 days or for such period as specified. In case of cement 



 

 

 

110 

CONTRACTOR                                                                                     SUPERINTENDING ENGINEER 

concrete used as sub-grade for flooring the flooring may be    commenced within 48 

hours of laying  of laying of sub-grade and covering continued along with top layer mm 

period of 7 days laying the top layers of flooring or for lesser period as specified.  

6.    REINFORCED CEMENT CONCRETE 

  Reinforced cement concrete caste-situ work  

6.1  General : Reinforced cement concrete cast-in-situ work comprise of the following 

which may be paid for as separate item or as a composite item as indicated in the 

description of work.  

  a) Form work                    b)   Reinforced                    c)    Concreting  

6.2  Form work : The form work shall be rigid and so constructed as to retain the shape a 

dimensions of the members being cast. It shall have sufficient strength and rigidity 

to withstand the load of concrete, and vibration, movement of men, materials, planted 

and any other incidental loads without excessive deflection beyond permissible limits.  

The form work shall be constructed as removable by unscrewing or otherwise loosening 

them without hammering or leveling with force. Only wages, clamps, bolts and screws 

etc. shall be used in preference to nails or spikes. All side pieces shall be easily 

removable without disturbing the bottom pieces. Where, however use of nails or spikes 

become unavoidable, these shall be left projecting so that they can be easily 

withdrawn.  

If at any stage of work during or after placing concrete in structure , the form work 

sags or bulges but beyond the required shape of the structure, the concrete shall be 

removed and work redone with fresh concrete and adequately rigid form work details 

of shuttering and centering shall be subject to the approval of Engineer-in-charge.  

 

6.2.1  Propping or Centering : Props shall consists of ballies or bricks masonry pillars in mud 

mortar., Ballies shall be placed as spacing of 1 to 1.2 m. and shall rest squarely on 

wooden sole plates of 40mm thickness with minimum bearing of 0.1sqm. laid either on 

ground or brick masonry pillar in mud mortar. Double wedges shall be provided between 

the sole plates and the wooden prop so as to facilitate  tightening provided between 

the sole plates and the wooden prop so as to facilitate  tightening and casing of 

shuttering without jarring the concrete. In case brick masonry pillars are used as 

props, the wooden sole plates shall be provided at the top of pillars and double wedges 

inserted between the sole plate and the bottom of shuttering.  

In case of structures with two or more floors, the weight of concrete and centering 

of any upper floor shall be suitable supported on at 1 least two floors below the same. 

In such case props of upper floor must necessarily come over the props of lower floor. 

The form work and concreting of upper floors shall not tobe done until the concrete 

of the lower floor has set for at least 14 days.   

 

6.2.2  Shuttering : Shuttering shall be either of wooden planking of 30mm. Minimum thickness 

with or without steel sheet lining on steel plates welded by steel angles and would be 

such as to give the required type of finishing the surface., The timber used in 

shuttering shall not be so dry as to absorb water from concrete and swell and bulge 

nor as so green or as to shrink after creation.  

The timber shall be accurately sawn and planned on sides and surface coming in contact 

with concrete. Thus the shuttering will have smooth and even surface and the cured 

shall not permit any leakage of cement grout or slurry.  

Unless otherwise desired, all angles in concrete work shall be sharp and well defined. 

Where however, a rounded edge or beloved edge or moulding is required the provision 

shall be made in formulate its self. Opening of fan clamps and other fittings concreted 

with services shall be provided in the shuttering as directed by the Engineer-in-charge.  
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From lining shall be such as would not discolour the concrete nor would interfere with 

the normal chemical reaction of cement. When steel sheets are used for lining, the 

sheets shall be placed and mounted on forms with minimum mountain of kinks and other 

imperfections.  

 

6.2.3  Surface Treatment for Shuttering :  

Forms should be cleaned of all dust, wood shaving dirt and other matter by washing 

with water. This process is facilitated by providing drainage holes in the shuttering. 

The surface shall then be coated with soap solution applied before concrete is done. 

Soap solution for the purpose shall be prepared by dissolving yellow soap in water to 

get consistency of paint. Alternately a coat of raw linseed oil refined pale paraffin 

mineral oil of approved manufacturer may be applied. In case steel shuttering is used, 

soap solution or raw linseed oil shall be applied after thoroughly cleaning the surface 

evenly. Care shall be taken that coating does not get into construction joint surfaces 

and reinforcement bars.  

The centering for beams and slabs shall have camber of 4mm per meter (1 in 250) or 

as directed by the Engineer-in-charge. The form shall be created true to line, vertical 

or battered to proper slope as required and free  from twist. The completed form work 

shall be inspected and approved by the Engineer-in-charge.  

 

6.2.4  Striking and Removal of form Work :  

Form shall be removed gently. They shall be eased carefully in order to prevent the 

being suddenly transferred to concrete. Form works shall not be removed unless the 

concrete has attained the strength atleast twice the stress to which concrete may be 

subjected at the time of the period, that shall clapse after concrete has been laid and 

before easing and removal centering and shuttering is undertaken, shall be as follows:  

Sl. No.              Part of Structure                                                (Period) 

   1.          Sides of foundations, columns and walls                     48 hours 

   2.          Underside of slab to  

                 a)    4.5m span                                                           7 days.  

                 b)    Over 4.5m span                                                 14 days.  

   3.                  Underside of Beams soffits arches upto 

a) 6m span                                                          14 days.                               

b) Over 6m span                                                   21 days.  

 

  4.     Shells, vaults, plates and structure                           As per written  

           of   mechanical nature                                            instruction of     

                                                                                     Engineer -in-charge.   

This period is given for concrete work using ordinary Portland cement for rapid 

hardening cement this period equal 3/7th of above period and will be sufficient in all 

cases except for vertical sides of beams and slabs and which case it shall be 24 hours.     

In slabs and T beam construction sides shall be stripped off first, then the underside 

of slabs and lastly that of beam.In case of cantilever slabs and beams, centering shall 

remain till structures for counteracting or holding down have been erected and have 

attained sufficient strength. 

Measurements : 

Form work to secondary beams shall be measured upto the sides of main beams, but no 

deduction shall be made from form work of the main beam at the sides of main 

intersection point. No deduction shall be made from form work of a column at 

intersection of beam.    
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6.3  Reinforcement :  

6.3.1  The type of steel reinforcement to be used in the work shall be specified in the item 

of work., it shall confirm to the relevant Indian Standards given below :  

1.      Mild steel and medium tensile steel bars and hard          IS 432-1966  

drawn steel wire for concrete reinforcement. 

2.       Deformed bars for concrete reinforcement hot rolled    IS 1139-1966 

mild steel and medium tensile steel.  

3.       Cold twisted steel bars for concrete reinforcement      IS 1786- 1966 

4.        Hard drawn steel wire fabrics                                      IS 1566- 1967 

 

Steel shall be supplied by the department where so stipulated in the contract. But 

where contractor has to arrange these steel products, he shall to the Engineer-in-

charge a copy of the Manufacturer’s certificate the Indian Standard to which the 

particular steel conform and the grade, if any, before it is incorporated in work.  

 

6.3.2  Bending and Overlapping : Bending reinforcement shall confirm accurately to the 

dimensions and shapes as shown in the detailed drawings or as directed by the 

Engineer-in-charge. Bars shall not be straightened in a manner that will cause 

permanent damage to the materials. Bars with cracks shall not be used. Bars shall be 

bend cold to the shape and dimensions as shown the detailed drawings or as directed 

by the Engineer-in-charge.  

Only bars of full lengths shall be used. But where this can not be done, over lapping 

shall be done as per the direction of the Engineer-in-charge. As far as possible, over 

lapping  be could not be touch each other, but these shall be kept apart 25mm of 11/4 

times the maximum of the coarse aggregates whichever is greater with concrete 

between them. But where  not done the overlapping has shall be properly tied with  

annealed steel wire 1.00 mm to 1.60 mm thickness twisted tight. The overlaps shall be 

staggered for different bars and located at points along the span, where both shear 

bending moments are below.  

Deformed bars may be used without hooks, provided anchorage requirements are 

adequately met with when hooks are formed in deformed bars, the internal radius of 

bend bars shall be at least 3 times the dia bars.  

 

6.3.3  Placing in Position : all reinforcement bars shall be accurately placed in position with 

spacing and cover as shown in the drawing or as specified and firmly held so during the 

packing and vibrating and setting of concrete., bars shall be thoroughly cleared of rust, 

scales, grease, oil and any other foreign matter before placing them in position. The 

bars crossing one another shall be tied at every intersection with two standards of 

annealed wire 1.00mm to 1.60mm thickness twisted tight, to make the skeleton of steel 

work rigid so that reinforcement does not get displaced during deposition of 

concrete.The bars shall be kept in position by the following methods.  

a)  In case of beam and slab construction, sufficient number of precast over blocks in 

cement mortar 1:2 about 4 x 4cm section and thickness equal to the specified cover 

shall be placed between hard and shuttering, so as to secure and maintain the requisite 

cover of concrete over the reinforcement. In case of cantilevered or doubly reinforced 

beams or slabs, the main reinforcing bars shall be held in position by introducing chairs 

or support bars at 1.0 to 1.20m. centers.  

b)  In case of columns and walls, the vertical bars shall be kept in position by means of 

timber templates with slots accurately art in them. The templates will be removed 

after concreting has been done below it.  
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6.3.4  Inspection : Full details of numbers, sizes, lengths, laps, welds, spacing of bars placed 

in position in different parts of the works shall be recorded, certified and signed the 

Engineer-in-charge to shown that all reinforcement has been placed correctly as per 

sanctioned drawing or as ordered by the Engineer-in-charge. No concrete shall be 

deposited until the Engineer-in-charge has inspected and certified the correctness of 

reinforcement recorded the steel reinforcement by the Engineer-in-charge it will be 

the contractors responsibility to see that the reinforcement, spacing and 

arrangements are tampered with in anyway before concreting.  

6.3.5  Measurements: Reinforcement including authorizes spacer bars and lapping shall be 

measured in length of different diameters, as actually used in the work nearest to a 

cm, and their weight calculated in Kg., on the basis of which steel is calculated in Kg. 

Wastage and unnecessary overlaps shall not be paid, for annealed steel wire required 

for binding shall not be measured. Its cost being included in the rate of reinforcement. 

Reinforced concrete shall be classified and measured separately as follows :  

  1. Footing, bases for columns etc. and mass concrete.  

2. Walls (any thickness) including attached plasters, butteresses, plinth and 

string courses.  

3. Suspended floors, roofs, landings, shelves and their supports and balconies.  

4. Chajjasupto 15cm thickness shall be measured separately from those  

Exceeding 15cm in thickness including position on bearing wall.  

5. Lintels, beams, girders and cantilevers.  

6. Columns, pillars, posts and struts.  

7. Stairs including balustrades.  

8. Vertical and horizontal fins individually or forming box, lowers and bands.  

The work under the following categories shall be measured separately. 

i.   in foundation.  

     ii.    from foundation level to floor two level 

    iii.    from floor two level  to floor and so on; and  

    iv.    RCC in parapet shall be measured together with the corresponding item in wall 

of the story next below.  

   

  No deduction shall be made for the following ;  

     1.  ends of dismilar materials (eg. Joists, beams, posts girders, purlins, rafters upto  

50Sqm cm. in section.  

    2.  openingupto 100sqm.  

    3.   volume occupies by reinforcement shall not be deducted, and  

    4.    volume occupied by drainage, water popes, conduits etc. not exceeding  100 sq 

cm each in cross sectional areas shall not be deducted. Nothing extra shall be paid for 

leaving and finishing such cavities and holes.  All plain, rebated, grooved.  

 

7.  WHITE WASH AND COLOUR WASH 

7.1  Materials  

  White wash shall be prepared from freshly burnt stone lime. The unslacked item shall 

be placed in water tubes filled with water, allowed to slake for 2 or 3 days and 

frequently stories. When the liquor is of a thin cream like consistency, it shall be 

screened. Clean gum shall be added to the mixture. 

7.2  Method : 

 
 Before application the walls shall be thoroughly cleaned. Surface shall be scrapped and 

smoothed off with a wire brush. White washing shall be applied with the held jute 

brushes, the brush strokes being given horizontally and then vertically. A vertically as 

a horizontal brushing done at the same shall be termed as “one coat of white wash”. 
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The coats of white wash are generally required for new work. Mark of the breach 

should not be visible, when the work is finished.  

When white washing is being done ,the floors must be protected with mats or bags. All 

stains from floors, doors or windows and other parts of the building shall be removed, 

when the white washing has been completed. 

7.3  Measurement: Measurement will be as per sqm. of area. 

7.4  Colour washing will be as per white washing except that colouring material is to be 

added to the white wash. 

 

8.  ELECTRIC WORKS 

8.1  Internal Electrification Works 

8.1.1  The details of internal wiring ,the position of fittings, fans, switches and plough 

sockets etc., are indicated in the layout drawings . The position of light fittings ,fans 

,switch boards etc. indicated in these drawings are only for the guidance of the supplier 

and the actual positions of these shall be mutually decided between te supplier and the 

purchaser. For this the supplier shall submit to the purchaser for this consideration 

and approval of all run of wiring and the exact positions of all the points and the switch 

boxes firm by marked on the points of the building. 

8.1.2  All internal wiring shall be done in conformity to the latest Indian Standar 

Specification /Rules, code of practice adopted by OPWD and other standards 

practices prevalent in that part of the country. For the purpose of the specification , 

the terminology used shall be as defined in IS:732 and IS:1356 for the definition of 

points wiring. The installations shall be carried out in conformity to all requirements 

of IE Act 1910 and IE Rules1956.  

  The following shall be deemed to be included in the point wirings: 

  a. Switch and ceiling rose as required in case of ceiling and exhaust fans. 

b. In the case of wall brackets, bulk head fittings ,cables as required up to the 

lamp holders. 

c. Bushed conduit for porcelain tubing, where cables pass through walls. 

d. All wood or metal blocks ,boards and boxes, R.J. Boxes sunk or surface type 

including those required for an regulator but excluding those under the 

distribution boards and main control switch. 

e. Earth wire from 3 pin socket point to the common earth including connection 

to the earth dolly. 

f.  Earth wire of 16/14 SWG GI wire for loop earthing of the fixture. 

g. All fixing accessories such as clips, nails, screws, plugs, raw plugs, wooden 

plugs, round blocks etc. as required. 

h. Joint for junction boxes and connection the same as required. 

i. Connections to ceiling rose or connector socket outlet, lamp holder, switch, 

fan regulators etc. 

The point wiring in case of fan and light points shall be the mean distance between the 

control switch and ceiling rose, connector or back plate, socket outlet or lamp holder 

depending upon the fittings , measured along the run of wiring irrespective of the 

number wires in run. n the case of socket outlet points ,the length shall mean the 

distance between the socket outlet and the tapping point of live wire on the nearest 

switch board or junction box, as the case may be. 

  In the case of exclusive socket outlet circuits wired on “Joint Box” system of wiring, 

any junction provided for extending the wiring beyond the point reffered to shall not 

be treated ask the nearest tapping point. In case of call bell/buzzer points the length 

shall mean the distance between the call bell and the ceiling rose/socket outlet or the 
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ball push(when the ceiling rose/socket outlet is not used).The connection between call 

bell and ceiling rose or bell push, if wired by flexible wire shall be paid extra on linear 

basis  

  Circuit wiring shall include the length of wiring along with 14 SWG GI wire for loop 

earthing from the sub distribution board up to the tapping point, that is up to the first 

switch shall be considered as circuit wiring. Such wiring has been classified on the 

basis of length. 

  Sub-main wiring shall include the earth wire of adequate size Main Distribution Board 

up to sub-distribution board (BDB).Such wiring has been classified on the basis of 

length. For the internal lighting either surface on conduit wiring system or recessed 

conducting or pattern wiring system shall be provided as specified in the bill of 

quantities and working drawings. 

For recessed conduct wiring system the conduits shall be placed in the ceiling / columns 

etc., before the casting of the slab or column. The conduit pipes shall be properly 

positioned and fixed so that it will not be displaced at the time of concreting. The 

junction boxes provided shall be so arranged that it’s cover will be flushed with the 

finished surface of the ceiling or column. 

  For placing the conduits in the walls, Chiselling of ample dimension shall be made neatly 

to fix the conduit in a desired manner. The conduits pipe shall be fixed by means of 

staples or saddles not more than 600 mm apart. Fixing of standard bends or elbows 

shall be avoided and all curves maintained by bending the conduit itself with a long 

raise which will permit easy drawing of the conductors. Suitable inspection boxes shall 

be provided to permit periodical inspection and removal of replacement of wires if 

necessary. These shall be mounted flush with the wall ,with holes in the cover of the 

box. 

  Conduit pipes shall be jointed by means of screwed couplers and screwed accessories 

only. In long distance straight run of conduits, inspection type couplers at [reasonable 

interval shall be provided or running threads with couplers and jam nuts shall be 

provided. Outer ends of conduit pipes shall not have sharp edges left to avoid damage 

to the insulation of the conductors, while pulling them through the pipes. 

  The switch or regulator box shall made of metal on all sides except on the front where 

bakelite sheet or porcelain painted to match the colours of the wall shall be used , in 

the case of surface wiring system. For recessed wiring system, these boxes shall be 

made flush with the conduct of each circuit or section and shall be completed before 

conductors are drawn in the entire system of conduit. After installation they shall be 

tested for mechanical strength and electrical continuity throughout. The earthing for 

the entire installation shall be carried out in accordance with TE Rules and Standards. 

  The number of wires drawn in the conduits shall not exceed the numbers those 

specified ion Indian Standard Specification No.732. 

8.1.3  Main and Sub-Distribution Boards: 

  The position of main boards for lighting and sub-distribution boards for difference 

buildings are approximate and the exact location shall be given to the successful at 

the time of installation.  

The scope of this specification includes installation of the panel boards and 

distribution boards and making necessary connections. The installation of the boards 

shall be done strictly in accordance with the instruction supplied by the switch gear 

manufacturer. Indian Standard specification and I.E. rules. The supplier shall submit 

the details of installation to the purchaser for his consideration and approval, prior to 

installation. 
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  When the switch boards are wall /column mounted on a suitable angle iron frame work. 

All the metal supports etc., shall be protected against corrosion. The mounting height 

for such switch  boards shall be such that they can be conveniently operated. 

8.1.4  Cable Installation Work:-  

  The cable are to be taken out from the cable erid boxes, provided on the lighting 

distribution board located in the substations to the concerned switch gear distribution 

boards for lighting located in the different buildings or from the nearest pole mounted 

fuse distribution box to the main incoming switch of the buildings. The scope of work 

under this specifications shall include providing connection at both ends and laying of 

the cable in ground. 

  The method of directly burying 600mm below the finished ground and shall be duly 

partitioned by bricks and protected on top by concrete slab all along the run or with 

top bricks coverings. The cables shall be laid within a reasonably thick bed of sand.The 

back filling of the earth shall be done in successive layers with watering and ramming 

and rest of about 100mm. Thick of earth shall be made on the trench. 

  When directly buried cable cross the roads, pipe lines, power and telecommunication 

cables, they shall be protected against technical damage.All necessary protection must 

be give to the cables as may be required for a particular Installation conditions, 

irrespective of whether it has been specifically shown in the drawing or not and to the 

entire satisfaction of the purchaser. 

  When the cable directly buried come out of the ground or enter the buildings they 

shall be laid in protective pipe properly clamped and sealed. 

  Buildings of GI pipes where required , shall be done so as to damage or deform the wall 

of the pipe. The installation of cable shall generally be carried out in accordance with 

Indian Standard Specification 1255. 

8.1.5  Earthing:-  

  Earthing shall generally be carried out in accordance with the requirement of Indian 

Electricity Rules and the relevant rules and regulations of electrical supply authorities 

.The complete earthing work for the installation covered by these specifications shall 

also be provided, taking in to account Indian Standard Specification No. IS732 and 

IS3043.The earthing system adopted shall also have adequate mechanical strength. 

  The work shall include earthing of non-current carrying metallic parts of all equipment, 

light fittings, conduit pipes, cable and supports and earth strips(the design to be 

approved by the purchaser)and all the inter connection between the earthing system 

to a value mutually agreed upon between the Purchaser and the Supplier. 

8.1.6  Installation ,Testing & Commissioning:-  

 

 

 

 

 

 

 The supplier shall be responsible for the installation, testing and commissioning of all 

the equipment and materials supplied by him against this specification. This shall also 

include the Provision of miscellaneous wiring and supports and earthing in compliance 

with Indian Electricity Rules and to the full satisfaction of the Government Electrical 

Inspector. 

All small items such as clamps, bolts, nuts, supports, miscellaneous wiring etc., required 

to make the installation complete, have not been specified separately. All the items 

required to make the installation complete, shall constitute the part of major items 

specified in the bill of quantities and the tender should quote for each item taking 

these in to consideration. 

  The responsibility of the supplier shall include receiving all the equipment and materials 

at site, storage for the required period, handling the same at the site of erection, final 

erection, revision of equipment, if any, testing and commissioning and handling over the 

installation complete ion all respect to the entire satisfaction of the purchaser’s 
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authorized representative. The supplier shall make good of all the damaged equipment 

and materials during this period, at his own expense. 

  The supplier shall submit samples of each and every equipment and materials for the 

final approval of the purchasers representative. Immediately after the acceptance of 

offer all the equipment and materials shall be supplied exactly as per to the approved 

samples. If any stage the purchaser brings to the notice of thee supplier and 

discrepancy or defect, the supplier shall replace the same at his own expense.   

  The supplier shall render all reasonable assistance to the Purchaser’s ion getting the 

installation approved by the Government Electrical Inspector prior to imaginations and 

supply necessary drawings, test certificates and also for test, which the inspector may 

demand. In case any additions or alternations are required to be made in this 

installation or ion the equipment as per the directive of the Government ELECTRICAL 

Inspector/ Local Authorities, the same will have to be carried out by the supplier, at 

his own expense.  

  The position of light fittings, main boards, switches, sockets the routes pipes and cable 

shown in the drawings are only indicative. The actual position of these shall be decided 

at site at the time of execution jointly by the supplier and the authorized 

representative of the purchaser. The positions of light fittings, pipes and boards, if 

required to be changed shifted due to change in the building design etc. by the 

purchaser’s authorized representative, the same shall be carried out at no extra cost. 

 

8.1.7  Standard : 

  Unless other wise specified, all switch gears, equipment and materials covered under  

this specification shall be designed, manufactured, tested and installed in conformity 

with the latest Indian Standard Specifications or B.S. Specifications, wherever Indian 

specifications are not published for such items. All equipment shall conform to the 

latest Indian Electricity Rules P.W.D., and Local/State /Bye laws as regards safety, 

earthing and other essential provisions specified therein.   

  All the equipments and materials selected shall be also be supplied and installed taking 

into consideration the Factories Act, Fire Regulations and local laws/byelaws. All 

lighting, fittings and equipment selected shall be of well tried out design. All the 

materials, used in the assembly of fittings and their accessories, shall be high quality 

and manufactured in accordance with the best modern practice.  

  All the materials supplied by the Contractor, according to the contract conditions, will 

be subject to inspection and approved by the Engineer or his representative from time 

to time. The contractor will provide all facilities of such inspections free of cost. At 

the time of inspection the Engineer or his representative will have a full liberty to 

reject any such materials which do not on firm to the specification or requirement. No 

claim for any rejected materials will be entertained by Employer. The contractor will 

remove all rejected materials from site at his own cost.   

No surplus materials produced by the contractor will be accepted by the Engineer.  

  The contractor will be responsible to get the electric Installation cleared by the 

Electrical Inspector of Orissa Government. Only the inspection fee will be rembursed 

on production of chalan copy.  

  The arrangements work boards shall be such that the operating handle of the top 

mounted switches are within the convenient reach of operators (about 1.2m from the 

finished floor level) and proper space shall be provided for the termination of the cable 

in the switches provided below the bus bars.  

  The bus bars with aluminium conductors shall be provided and PVC sheet of different 

clour shall be mountain in them, for easy identification. Botted type joints for taking 

the riser connections, instead of clamped type shall be preffered.  
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  Two bolted type earthing terminals shall be provided on the switch boards. All 

individual switches shall be connected with suitable size earth wire to the main 

earthing terminals of the switch board.  

Danger boards and shock treatment charts shall be supplied, where ever required.  

 

8.1.8  Installation & Maintenance Tools :   

  The supplier, along with this bid, shall furnish a complete list of tools, appliances and 

accessories required for the installation of switch gears, light fittings, pipes, cables 

and wires.  

 

8.2  Drawings :  

  All drawings, test certificate instruction manuals etc. shall be in English language and 

all dimensions and weights shall be in metric units.  

  The tender shall submit with their tender the general arrangement drawings for the 

installation works, typical methods of cabling and cable supports, pipe work and pipe 

supports, typical methods of earthing and fixing of light fittings, earthing etc. as 

offered by him in the tender.   

  The Contractor shall submit for the Purchaser’s approval, all layout and general 

arrangement drawings as well as the typical details of all types of installation work in 

three sets, before commencing the manufacturer and the site installation work well in 

advance so that the site work shall not suffer.  

  After obtaining approval of the above drawings, the Contractor shall supply three sets 

of the following drawings.  

a. The arrangement and support of conduit pipe.  

b. The position of lights, switches, plug sockets and switch-boards.  

c. Earthing installation.  

d. Lay out plan showing the entire cable network.  

On completion of work, the successful tender shall supply one set of tracing ion 

transparent line and five sets of prints of all the drawings incorporating all the 

changes/modifications effected during the execution of the contract. All wiring and 

the position of all the points also be supplied in triplicate to the purchaser after the 

complete of the installation work.  

 

8.3  Tests : 

  Manufacturer’s standard tests in accordance with Indian standard and other 

standards adopted shall be carried out on all equipment and accessories covered by 

this specification, so as to ensure efficient and satisfactory performance of all the 

components and also the equipment as whole under working conditions as site. The 

tender shall submits a complete list of all such tests. If the purchaser, if so desire for 

special tests to be carried out under certain conditions, the same shall be made by the 

successful tender at his own expenses.  

  All equipments shall be tested at site before the commissioning in accordance with the 

adopted standard and Indian Electricity rules. Voltage tests shall be carried out on 

each circuit on completion of wiring and cabling. 

8.4  TECHNICAL DATA: 

  The tenders shall submit with their tender all such technical data, which are required 

for complete elevation of the equipment offered. The suppliers shall give complete 

technical information of the equipment as detailed in Annexures and relevant Indian 
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standards. The tenderer should supply such details of all equipment and materials 

offered specially with regard to the following.  

a. Fuse switch boards and distribution boards. 

b. Light fittings. 

c. Conduits and the accessories for them.  

d. Switches/plug sockets. 

e. Cable and wires 

 

The tenderer shall also give along with his tender the following details.  

a. Complete details of earthing electrodes, earthing station and earthing 

conductors.  

b. Details of conduit supports. 

c. Details of all the equipments and accessories to be supplied.  

 

8.4.1  Switches and Plug-sockets :  

  Switches provided for control of light points shall confirm to ISD:1087 and shall be 

rates for 5, 250VV or 15A, 250V as required.  

  The plug-sockets provided in all the places shall be three pin type. The box sockets 

shall be flush mounted type.  

 

8.4.2  Celling fans & Exhaust fans :  

Ceiling fans shall conform to Indian Standard Specifications IS:374 1960. The fans 

shall be supplied with all standard accessories like regulator and capacitors etc.  

  The performance rating of the propeller fans shall in accordance with stipulations of 

IS:2312. All the fans shall be robust in design and construction and shall supplied 

complete with wall bracket clamp etc.  

8.4.3  Fluorescent Fittings : 

  All fluorescent fittings supplied shall conform ion general to IS : 1913 and shall be 

complete with all standard accessories like choke, started and capacitors etc.  

  The type of enclosure provides for the fittings shall be that specified in the bill of 

quantities and the working drawings. The materials of construction of fittings used 

outdoor installations and for use in the work and shall be such that they shall withstand 

the atmospheric condition in that area.  

  Lamp holders used shall be fully shock proof, spring loaded, rotary type ensure positive 

lamp locking. It should also be nor possible to touch live parts of the lamp-holder both 

after the lamp has been taken out and during the insertion or removal of the lamp.  

 

8.4.4  Makes : 

1.  Switches and plug sockets, switches provided for control of light, fan plug points, shall 

confirm to IS 1087 & shall be rated for 5 Amps 250V 15A 250V as required.  

2.  The plug sockets provided in all the places shall be three pin type. The sockets shall 

be flush mounted type. 

2.1  5A FT switch socket and plug ball push               Anchor/Cona/CPI having 

                                                                                                 ISI mark 

2.2  15Amps switch socket and plug ball push                           -: do :-   

2.3  B.K. Angle Holder                                                                -: do :-  

2.4  Superior type Bulk head with prermetative glass             Bajaj/GEC/Crompton 

Steel guard water and dust proof including holder 

(Porcelain) 
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2.5  ICB/DB made of 16 GI sheet painted with Red Oxide 

Paint in 2 coats and one coat of grey paint with Red          Anchor/GEC/ 

15 Amps, 240V. cut out and neutral base having          Crompton/ Havels/ 

hinged type arrangement with bass screen.                               C&S  

2.6  16 Amps 322 A ICDP main switch.                                  B.P.C./ Crompton 

                                                                                         J.J./Havels/C&S 

2.7  16mm2 / 2.5.mm2 / 4mm2 PVC                                        Having ISI  Mark  

2.8  M.S. board of 16 guage M.S. sheet duly painted  

With red oxide paint in two coats and one cost of  

Grey paint with 3 mm. Thick white bakelite cover.  

3.  Pollythene pipe superior quality with an uniform thickness of 3 mm conforming to 

relevant ISS: 6946/1973 (Non-metallic flexible conduits for electrical wiring) 

4.  M.S. Conduit pipes of 16 SWG conforming to IS 1653/72 with amendments upto date.  

 

9.  WATER SUPPLY AND SANITARY INSTALLATION 

9.1  GENERAL SPECIFICATION : 

  The Agency/supplier shall be responsible for the installation, testing the 

commissioning of all the and materials supplied by him against the specification. All the 

item required to make the installation complete, shall constitute the part of major 

items specified in the specification/drawings and as prescribed in bill of quantities and 

tenders should quote for complete item, taking into consideration the major items 

required, if any, for finished item work.  

  Position of valves, porcelain, installation, C.I., pipes, GI pipes etc. inside toilets, ducts 

and position of external services etc. shown in the drawing are only indicative. The 

actual position services of these shall be decided at site by the Engineer-in-charge. 

  The contractor is not at liberty to charge any extra cost for the related item on 

account of this. All the materials supplied by the contractor according to the contract 

conditions will be subject to inspection and approval by the Engineer or his 

representative from time to time in order to certify them that they are up to required 

standards. The contractor will provide all facilities of such inspections free of cost. 

At the time of inspection, the Engineer (owner) or his representative will have a full 

liberty to reject any such materials, which do not confirm to the 

specifications/requirement. No claim for any rejected materials,  will be entertained 

by the owner. The contractor will remove all the rejected materials from site at his 

own cost &risk., No surplus materials procured by the contractor will be acceptable by 

the contractor.  

  These materials having I.S. specifications, shall be available best make and quality and 

the same make is to be approved by the Engineer-in-charge of the work before putting 

in use by the contractor.  

  All the materials shall be supported with manufacturer’s test certificate.  

In case of any dispute or variation in any opinion, the decision of Engineer-in-charge or 

his representative is final. 

  During testing if any component /item/any materials found to be defective, the same 

have to replaced/rectified by the contractor at his own cost and risk.  

  During execution and till handover of work to the Department, the contractor will be 

the custodian of the materials, and all items of work and any theft, loss damages in 

this regard shall be accounted at the risk and cost of the contractor.  

  The measurement of any item of work shall have to be agreed both by Department and 

Contractor.  

  During payment any item, some percentage at the item (depending upon gravity of the 

item) have to be make withheld by the Engineer-in-charge of the towards testing, when 
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in turn depends upon the quality. The same will be released only after successful 

testing.  

  The contractor to has make good of all the damaged items and materials during his 

working period at his own expenses and risk.  

  All the item will be executed as per latest relevant Indian Standard if found more, 

other than the list of I.S. attached.  

  During execution the drawings attached herewith will also be followed in addition to 

Indian Standard and detailed specifications.  

  All the items of works include cost, conveyance, taxes of all materials, specials, jointing 

materials, labour T&P including cost of all other related components, that are required 

for finished item of work including testing and commissioning.  

  The contractor will be responsible for successful commissioning and testing of 

complete of external and internal water and sanitary system, fire fighting water supply 

system., The contractor is to handover the work to the Department only after 

successful testing and running of complete system.  

9.2  EXTERNAL SEWERAGE SYSTEM: 

  The scope includes collection of disposals from inspection chambers through a 150mm 

dia S.W. pipe line and man holes which will be connected to septic tank.  

  150mm. dia glazed stone ware pipe line is to be laid to proper slop confirming to relevant 

IS payment will be made for  finished catch meter line, which includes excavation in all 

kinds of soil rock upto 1.50m depth, bed concrete 1:3:6 of 150mm. thick with 40mm. 

size hard granite metal as per IS:383-1970 and cement IS 269-1976, laying pipe line, 

jointing with tarred gasket and CM (1:1) haunchingalround of 150mm. thick with CC 

1:3:6 as mentioned above, curing testing filling trenches with excavated materials.  

  Required man holes of size (1200 mm x 900 mm) size 1000 mm will be provided along 

the lines as shown in the layout drawing whose exact position will be as per field 

condition. Payment will be made for each man hole which includes excavation in all kinds 

of soil/rock, bed concrete 150mm thick of CC 1:3:6 with 25 to 40 mm size black hard 

granite metal, 250mm thick 1st class K.B. brick masonry in CM (1:4) cement flush 

pointing (1:3) to out side benching with CC 1:2:4 with 12mm size granite chips C.P.(1:4) 

with cement punning to all inside surface excluding roof, channeling and finishing RCC 

(1:2:4) in floor slab of 150 mm thick using Fe-415 grade for steel rods @1.5 Qntl/m3 

of concrete, Centering shuttering 600mm dia RCC cover slab with handles, filling 

cavities round the structure, etc. and as directed  by the Engineer-in-charge.  

  Extra payment will be made for each additional depth of 0.10 mm for above man hole 

beyond specified depth of 1.00 m.  

  The contractor is to connect the new sewer line to existing man hole, including making 

good to the damages. 

  All the items includes cost conveyance, taxes of all materials and labour T&P latest 

relevant supporting IS if found more is to be followed during execution. Also the work 

is to be taken up as per relevant annexed supporting drawings.  

9.3  INTERNAL WATER SUPPLY 

  Delivery G.I. lines of sizes as in drawing (TATA medium quality ISI certification mark) 

will run from O.H. tank to respective floors through duct.  

  Separate rate payment will be made to the contractor per mtr. Length of GI line for 

laying inside RCC door, inside duct and on side ground where required. The rate will 

include cost GI pipe (socked joined), all special socked jointing materials threading 

labour& T&P, testing, laying pipe lines in above situations in all floors, as per detailed 

specification of bill of quantities.  

  Separate rate  will be paid for fixing of each regulating valves and cocks, along the line 

in all floors whose unit rate includes cost of valves fitting jointing materials and testing 
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etc. all the materials will carry ISI certification mark. All the joint will screwed 

threaded joints. The GI lines inside toiler will be of concealed wiring which will be 

embedded ion wall with groove 75 x 100 mm and making good to the damages. The 

detailed specifications for  laying& jointing will be followed as per detailed as in bill of 

quantities.  

  All the connecting valves shall confirm to IS 778. all the GI lines will be painted with 

two coats of anticorrosive paint before putting into use. All the valves shall be of brass 

valves and the taps (COCKS)  shall be of CP on brass fittings.  

  The rate for water cooler of reputed make with complete installation have to be quoted 

per each including testing. 

  All the finished item includes cost conveyance, taxes of all materials and labour   T & 

P. 

9.4  INTERNAL SEWERAGE SYSTEM : 

  100mm Dia SCI pipes line separately for floor/basin & night soil/urinals waste 

with50mm diaantisyphone line will run inside duct fixed with wall surface by bobbins, 

clamps and pins as required depending upon site condition between 4th floors. Further 

100mm dia SCI and 50mm dia SCI/GI lines will run inside RCC floors slab as required 

for collecting waste from different points to junction/grating points.  

  Payment will be made per mt. length to above size of lines which includes cost of pipes, 

all special are required like bends, junctions, tees, pass over, cross overs, traps, offset, 

H.R. bend, vent trap, bottle trap, gratings etc. for connecting pipes with different 

fixtures for smooths conveyance/ collections from various points including supply of 

all jointing materials for cement components (1) with gasket to outside joints and \lead 

joints to the joints coming inside toilet with all labour T&P painting pipes and fixing 

with two coats of anticorrosive paints.  

  The position/type of fitting will be as per requirement of site condition which is 

subject to change. The contractor have brief idea from the drawings.  

  Payment will be made for each complete installation of porcelain furnishing like WEC 

and IWC with low level cistern of 10 lits. Capacity, hand wash basin, gents & ladies 

urinal etc., which includes cost of complete installations with all ancillary components 

& jointing materials, labour T&P and testing. The detailed make specification shall be 

as per IS lists and detailed bill quantities.  

  Inspection chambers of sizes 900 x 800 mm will be made per each basis. The 

specification of the same will be as that of man hole chambers, but only instead of 600 

dia RCC hole cover, 600 CIMH hole weighting to 40 kg will be used. 

  Gulley trap chambers will be constructed where required depending upon site condition 

as per detailed specification as in drawings.  

  White/coloured  glazed ceramic tiles conforming to IS 777-1970 will be fixed on toilet 

wall surface on base plaster of 12 mm thick CP (1:3) and joints finished smooth with 

white cement etc.  

  The position of porcelain furnishing may get changed during actual execution depending 

upon site condition for which the contractor is not at the liberty to charge extra cost 

account of using extra cost on account of using extra pipes fittings specials of 

SCI/GI/CP as required for smooth connection to disposal points.  

  All the GI and SCI lines will paint anti corrosive paint before putting into use.  

10.  WOOD WORK  

10.1  Wood work shall be executed with sound, well seasoned timber of the variety specified 

and the best of its kind available.   

10.2  Timber will be sawn, dressed or planed as required and when finished must be true to 

the sections as per drawings and/or specifications. The joints shall be simple, efficient 
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and well fitting and according to the best carpentry standards and suitable for the 

type of stress the joints have to transit.  

10.3  No wedging or filling shall be allowed ion the joints, should any gaps ion the joints, 

other than those caused by the natural shrinking of seasoned timber be noticed before 

the expiry of six months after completion of work, such work shall be rejected, or 

rectified, if allowed by the Engineer-in-charge at the contractor’s cost. The 

contractor shall also be responsible to give well fitting joints and easy working of doors 

and windows after doings necessary rectification of defects arising out of natural 

shrinkage till the expiry of six months after completion of the work.  

10.4  Detail specification for the under noted classes of timber work are given in the 

numbered paragraphs which follow :  

1. Structural timber in roof trusses, rafters, batterns, beams, posts, etc.  

2. Door shutters. 

 

11.  PAINTING 

  Standard paints of reputed company as per direction as per direction of Engineer-in-

charge is to be used. The methods differ slightly according to the nature of the 

surface to be treated and are described in the following paragraphs separately for 

iron, wood and plastered surfaces. In the entire surface shall first be cleaned and 

otherwise prepared for application of the pints. The painting itself generally consists 

of two or more coats applied in succession after the previous coat has dried. The first 

coat is called “priming” coat and generally is of a different composition from the 

following coats. Usually on a new surface two coats of paint over a coat of priming are 

required. In applying paint the greatest uniformity is attained by using a spraying 

outfit. Good results are however obtained by using proper paint brushes Rags must 

never be used, as not only good work can not be done by this method, but there is 

serious danger to workmen, when using lead paints. When using a spraying machine, 

precautions are necessary to prevent from coming into contact with the skin of the 

workmen, as lead paints are dangerous  when inhaled or in contact with skin., when 

spraying, it is desirable for the protection of the workmen to provide them with masks, 

goggles, gloves and also special overalls. While painting is in progress, the paint in the 

pot shall not be allowed to settle but shall be kept stirred, so as to be of uniform 

consistency. The surface of the paint shall be protected from dust and dirt, as long as 

it is soft or wet enough to absorb dust. After the day’s work the brushes or spraying 

machines must be cleaned of all paint with the help of turpentine etc., or else they will 

become clogged on drying of the paint.  

12.  STEEL AND IRON WORK 

 

 

 Joints channels, Tees, angles, squares, rounds, flats and other rolled sanctions shall be 

originally straight unless curved length are specially ordered for structural pieces like 

fame work for domes, curved lintels, etc. any cutting required shall be done accurately 

by machine or with a hack saw. If accidently bend in transit or otherwise, provided 

that the metal is not damaged, they may straighten by pressure but not by hammering. 

Heat must not be applied except with the special permission of the Chief Construction 

Engineer. When heat is applied this should be done from flames smokeless or by other 

suitable means to prevent carbon getting mixed with the steel and interfering with its 

physical properties.  
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  CHAPTER VI 

 

DRAWING 

 

N.B. All the relevant approved drawings for this work are available in the Office of the Superintending 

Engineer, Kanupur Rehabilitation Camps & Building Division, Basudevpur,Dist.-Keonjhar.  

 

 


