
SI No. Description Scheduled  Amount (Rs.) Non-Scheduled 

Amount(Rs.)

1

CONSTRUCTION OF GODABARISH MISHRA 

ADARSH PRATHAMIK VIDYALAYA AT BAKTI 

GOVERNMENT UPS, BAKTI, AGALPUR, 

BOLANGIR,  ODISHA

CIVIL WORKS: -                 5,23,08,322.00                  8,39,574.83 

PH WORKS: -                    32,48,428.51 

ELECTRICAL WORKS: -                    30,21,905.66 

2

CONSTRUCTION OF GODABARISH 

MISHRA ADARSH PRATHAMIK 

VIDYALAYA AT KUMBHARKHAN PUPS, 

BAGDOR, BELPADA, BOLANGIR,  ODISHA

CIVIL WORKS: -                 5,01,82,266.76                  8,39,574.83 

PH WORKS: -                    31,44,601.75 

ELECTRICAL WORKS: -                    30,68,503.86 

3

CONSTRUCTION OF GODABARISH 

MISHRA ADARSH PRATHAMIK 

VIDYALAYA AT KURULUBAHAL UPS, 

CHANABAHAL , BOLANGIR,ODISHA

   

   

CIVIL WORKS: -                 5,13,63,011.93                  8,39,574.83 

PH WORKS: -                    31,72,620.91 

ELECTRICAL WORKS: -                    30,68,503.86 

4

CONSTRUCTION OF GODABARISH 

MISHRA ADARSH PRATHAMIK 

VIDYALAYA AT HALDI UPS, HALDI , 

BOLANGIR,ODISHA

CIVIL WORKS: -                 5,08,71,704.93                  8,39,574.83 

PH WORKS: -                    31,56,446.66 

ELECTRICAL WORKS: -                    30,68,503.86 

5

CONSTRUCTION OF GODABARISH 

MISHRA ADARSH PRATHAMIK 

VIDYALAYA AT TENDAPADAR 

GOVERNMENT UGHS, 

TENDAPADAR,PATNAGARH, BOLANGIR, 

ODISHA.

CIVIL WORKS: -                 5,05,78,354.95                  7,11,504.09 

PH WORKS: -                    32,69,491.46 

ELECTRICAL WORKS: -                    30,68,503.86 

6

 CONSTRUCTION OF GODABARISH 

MISHRA ADARSH PRATHAMIK 

VIDYALAYA AT SILUAN UGHS, SILUAN, 

TITLAGARH, 

BOLANGIR,  ODISHA.

CIVIL WORKS: -                 5,04,26,844.61                  8,39,574.83 

PH WORKS: -                    31,45,327.81 

ELECTRICAL WORKS: -                    30,68,503.86 

7

CONSTRUCTION OF GODABARISH 

MISHRA ADARSH PRATHAMIK 

VIDYALAYA AT UGHS HIAL, TUREKELA , 

BOLANGIR,ODISHA

CIVIL WORKS: -                 5,10,13,168.80                  8,39,574.83 

PH WORKS: -                    31,71,966.62 

ELECTRICAL WORKS: -                    30,68,503.86 

TOTAL                40,04,85,486.51                57,48,953.06 

Sub Total              40,62,34,440.00 

Construction & Development Works of Godabarisha Mishra Adarsha Prathamika Vidyalaya at 

various locations in the district of Bolangir, Odisha

SUMMARY OF COST

 



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -                       

1

Item No. 16 

& Page No. 

19

Excavation, loading, unloading and carriage by

mechanical means of all kinds of soil, including stoney

earth, gravel and moorum etc interspread with boulders

upto 1/2 cum size with all lifts and delifts including

trimming of slopes and bed to design section and

depositing the the excavated materials away from work

site as per the specification and as directed by the

Engineer- in-charge within an initial lead of 1km from

the place of excavation complete.

Ground Floor Cum 2645.49 117.41        3,10,606.98         

C.WALL Cum 136.79 117.41        16,060.51            

2

Ref:AOR(O

disha)/I.Eart

h Work-

14,Page No-

8

Filling the Plinth with excavated materials (excluding

rock), in layers not exceeding 0.225 m in depth

including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor Cum 881.83 204.26        1,80,120.83         

3

Item No. 16 

& Page No. 

19

Filling the Foundation, Sides of Foundation, etc. in

mechanical means with excavated materials

(excluding rock), in layers not exceeding 0.225 m in

depth including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

machinary, conveyance, loading, unloading, T&P, etc,

all complete as per the direction of Engineer-in-Charge.

-              

Ground Floor Cum 1763.66 117.41        2,07,071.32         

C.WALL Cum 91.19 117.41        10,706.62            

4

Supplying, diluting and preparing chemical

emulsion like Imidacloprid 30.5 % SC or other

chemicals approved by Central Insecticides Board or

as directed by the manufacturer and spraying the

mixture uniformly by sprayer as Pre/Post-Constructional

Anti-termite Treatment confirming to IS 6313 (Part-II)

including the cost of all materials, cost of all labour,

conveyance, loading, unloading, T&P, etc. all complete

as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor sqm 1818.06 -              123.31        2,24,184.98    

5

Ref:AOR(O

disha)/I.Eart

h Work-

15,Page No-

8

Supplying and Filling with Sand in Foundation and

Plinth in layers not exceeding 20 cm in depth, well

watered and compact , top surface dressed and

levelled to proper level and gradient including cost of all

materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the

dirrection of Engineer-in-charge. 

-              -              -                       

Ground Floor Cum 177.27 980.23        -              1,73,764.66         

C.WALL Cum 6.62 980.23        -              6,489.10              

6

Ref:AOR(O

disha)/III-

Concrete -

3,Page No-

43

Providing and lying Plain Cement Concrete of

proportion (1:3:6) in foundation & floor using 40 mm

& down grade black hard crusher broken granite stone

metal, washed and screened sharp sand of approved

quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and

curing etc. complete to required thickness including

cost of all materials, conveyance, loading, unloading,

royalties, cost of labours, T&P, hire & running charges

of concrete mixer, etc. all complete as per the direction

of the Engineer -in -charge. 

-              -              -                       

Ground Floor Cum 428.91 7,707.52     -              33,05,834.12       

C.WALL Cum 11.63 7,707.52     -              89,638.50            

RCC WORK -              -              -                       

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT BAKTI GOVERNMENT UPS, BAKTI, AGALPUR, BOLANGIR,  ODISHA

BILL OF QUANTITIES (CIVIL WORK)  

Sl.

No.

Sub Head 

Sl. No.
Description of items Unit Quantity

Rate(Rs) Amount(Rs)



7

Ref:AOR(O

disha)/IV-

RCC-10-

iv,Page No-

54

Providing, lifting, hoisting and laying in position

machine batched , machine mixed and machine

vibrated design mix cement concrete of M-25

Including the cost of Centering and Shuttering

(minimum cement content not less than 403 Kg/Cum)

grade in reinforced cement concrete structural elements 

using black hard crusher broken granite chips of

approved quality from approved quarry including mixing

and compacting to proper shape and size, level and

plumbs and finishing the exposed surfaces smooth

including the cost of all materials, cost of labour,

conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running

charges of concrete mixer and vibrator, cost of

Admixtures in recommended proportions ( as per IS

9103 ) to accelerate, retard setting of concrete, improve

workability without impairing strength and durability etc.

complete as per the direction of the Engineer-in-charge

but excluding the cost of steel reinforcement.

-              -              -                       

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
-              -              -                       

Ground Floor Cum 343.45 8,615.06     -              29,58,843.04       

C.WALL Cum 9.00 8,615.06     -              77,535.56            

R.C.C. Plinth Beam -              -              -                       

Ground Floor Cum 135.85 9,646.85     -              13,10,525.12       

C.WALL Cum 5.63 9,646.85     -              54,311.79            

(B)R.C.C. Column &cRoof Beam -              -              -                       

Ground Floor Cum 269.33 19,686.77   -              53,02,236.69       

C.WALL Cum 3.09 19,686.77   -              60,832.11            

Terrace Cum 34.40 22,136.80   -              7,61,505.92         

(C) R.C.C. Slab -              -              -                       

Ground Floor Cum 242.35 15,434.05   -              37,40,441.05       

C.WALL Cum 0.42 15,434.05   -              6,482.30              

Terrace Cum 13.65 17,033.65   -              2,32,509.38         

(D)R.C.C. Staircase -              -              -                       

Ground Floor Cum 10.09 19,524.16   -              1,96,998.79         

(E)R.C.C. lintel Cum -              -              -                       

Ground Floor Cum 33.16 17,717.23   -              5,87,503.28         

Terrace Cum 0.97 19,773.50   -              19,180.29            

(F)R.C.C. Fins -              -              -                       

Ground Floor Cum 17.02 14,589.40   -              2,48,311.62         

8

Ref:AOR(O

disha)/IV-

RCC-

9,Page No-

52

Providing & fixing TOR Fe-500D HYSD Reinforcement

bars of required diameter and approved quality for

Reinforced Cement Concrete work including

straightening, cutting, bending, binding, welding(if

approved) , joining (if necessary), tying the grills,

hoisting, lowering and placing in position as per the

approved design & drawings (BBS) with provision of

standard fan hooks including the cost of all materials,

cost of all labour, conveyance, loading, unloading, cost

of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity

will be calculated on standard weight. Lap length of

bars & Weight of binding wire will not be considered for

measurement and payment).

-              -              -                       

Ground Floor Qntl 977.97 11,250.24   -              1,10,02,395.26    

C.WALL Qntl 22.54 11,250.24   -              2,53,580.36         

Terrace Qntl 76.47 11,290.44   -              8,63,379.99         

BRICK WORK -              -              -                       

9

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying Brick Masonry work in

Foundation & Plinth using Fly ash bricks of 25 Cm. x

12 Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, scaffolding, staging, watering and

curing, sundries, T&P, etc. complete as per the

direction of the Engineer-in-charge.

-              -              -                       

Ground Floor Cum 194.50 7,658.79     -              14,89,634.66       

C.WALL Cum 17.34 7,658.79     -              1,32,803.42         



10

Ref:AOR(O

disha)/VI-

Brick Work-

02,Page No-

71

Providing and laying Brick masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:4) for Half Brick Masonry Wall with provisions for 2

nos 6mm dia MS bar at each 4th layer after immersing

the bricks for minimum 6 hours in water before

use, with all necessary projections, splays cutting,

circular moulding, corbelling, etc. as per the drawings

including the cost of all materials, cost of all labour,

conveyance, royalties, loading, unloading, scaffolding,

staging, watering and curing, sundries, T&P, etc.

complete as per the direction of the Engineer-in-charge.

( Excluding Cost Of Steel Reinforcement ).

-              -              -                       

Ground Floor Cum 34.41 7,953.20     -              2,73,669.61         

11

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying of Full Brick Masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties, 

-              -              -                       

Ground Floor Cum 453.25 7,698.20     -              34,89,210.06       

C.WALL Cum 25.88 7,698.20     -              1,99,229.47         

Terrace Cum 158.97 8,153.56     -              12,96,172.07       

12

Ref:AOR(O

disha)/X-

Plastering-

27,Page No-

109

Providing 6 mm thick Cement Plaster in Cement

Mortar of (1:4) to Ceilings of Roof Slabs, Stairs,

Landings, Chajja, Shelves, Columns, Beams and

Lofts etc. including roughening, scraping and cleaning

and finishing the plastered surface smooth using

wooden floats only to proper plumbs and level, making

grooves, beads and drip coarse to give required

ornamental finish as per drawings including cost of all

materials, conveyance, loading and unloading and

royalties, all labour, scaffolding, watering and curing ,

sundries, T&P etc. complete as per direction of the

Engineer-in-charge

-              -              -                       

Ground Floor Sqm 83.59 255.47        -              21,354.74            

C.WALL Sqm 64.71 255.47        -              16,531.46            

13

Ref:AOR(O

disha)/X-

Plastering-

16,Page No-

106

Providing 12mm thick cement plaster in cement

mortar (1:4) to the surface of half brick masonry

wall including racking out joints, scraping and cleaning

the surface and finishing the plaster surface smooth

using wooden floats, bars, etc only to proper plumbs

and level and making grooves, beads and drip coarse

to give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of all labour, scaffolding,

staging, watering before plastering and curing, sundries

and T&P, etc. complete as per direction of the Engineer-

in-charge.

-              -              -                       

Ground Floor Sqm 2147.18 243.20        -              5,22,189.88         

C.WALL Sqm 3209.45 248.86        -              7,98,710.15         

14

Ref:AOR(O

disha)/X-

Plastering-

14,Page No-

105

Providing 16mm thick cement plaster in cement

mortar (1:6) to the surfaces of brick masonry wall

including racking out joints, scraping and cleaning the

surface and finishing the plaster surface smooth using

wooden floats, bars, etc only to proper plumbs and

level and making grooves, beads and drip coarse to

give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of labour, scaffolding, staging,

watering before plastering and curing, sundries and

T&P, etc. complete as per direction of the Engineer-in-

charge.(inner side)

-              -              -                       

Ground Floor Sqm 3559.07 330.40        -              11,75,916.73       

C.WALL Sqm 202.50 330.40        -              66,906.00            

C.WALL Sqm 170.16 338.90        -              57,666.54            



15

CCE 

LEVEL 

COMMITTE

E 

MEETIMG 

HELD ON 

12.02.2024 

AT 11 AM

Waterproofing application:- Providing and

application of two component polymer odified

flexible cementitious waterproofing coating at a

thickness of 1.5-2.5 mm The membrane hould have

Elongation equal or more than: 30% etc.as per

direction of E.I.C (For longer span, in errace panel

of 4m*4m should be done by roovecutting, and

filling with PU Sealant)

Crack Bridging ability: Up to 1 mm

Adhesive strength: 1.0 N/mm² @ 28d

Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

-              -              -                       

Terrace Sqm 1874.36 578.20        -              10,83,754.95       

FINISHING WORK -              -              -                       

16

Ref: 

OPWD/Rev

ised 

Analysis of 

Rate/Ch-

XIX-Sl. 

No.2

Supplying and finishing the plastered surface of

wall using 2 Coats of Cement Based Wall Putty

(Water Based) of approved make and quality and

finished smooth and even surface to receive the paint

including the cost of all materials, cost of all labour,

conveyance, taxes, loading, unloading, scaffolding,

T&P, etc, all complete as per the direction of Engineer-

in-Charge.

-              -              -                       

Interior Wall Putty -              -              -                       

Ground Floor Sqm 5096.62 76.11          -              3,87,903.75         

C.WALL Sqm 170.16 78.35          -              13,332.38            

17

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and applying 2 coats plastic emulsion

paint of approved quality and shade over a coat of wall

primer of approved quality to surfaces (interior)

including throughly brushing the surface free from

foreign materials, sand papering smooth the

intermediate coats, providing necessary putty & primer

including of all materials, labour, conveyance,royalties,

scaffolding, watering, curing, sundries, tools and plants

etc as per the direction of Engineer-in-charge. (colour &

shade to be approved before procurment & use)

-              -              -                       

Ground Floor Sqm 5168.33 229.04        -              11,83,743.97       

First Floor Sqm 267.94 234.11        -              62,727.97            

18

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and Painting with Two Coats Weather

Coat Paint (exterior grade) of approved make & shade

manufactured by reputed manufacturer make an even

finished surface over a coat of water bound cement

primer and wall putty in all heights with all scaffolding

and staging charges including cost, conveyance, cost

of all labours, T & P, sundries etc. as required for the

work complete.

-              -              -                       

Ground Floor Sqm 2446.95 219.72        -              5,37,634.07         

TERRACE Sqm 267.21 219.72        -              58,710.31            

First Floor Sqm 1350.36 228.09        -              3,08,009.01         

19

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Painting two coats of synthetic enamel paint over Iron 

Works as per approved shade of approved quality over

a coat of primer, sand papering, polishing the surface

including cost, conveyance,labour, T&P, scaffolding

etc. as required for the work complete as per direction

of Engineer-in-charge. (The paints and primer are to be

approved before procurement and use)

-              -              -                       

Ground Floor Sqm 201.09 317.42        -              63,829.99            

C.WALL Sqm 44.41 317.42        -              14,096.62            

First Floor Sqm 25.62 323.20        -              8,280.44              

20

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified

Floor Tiles Matt Finish Anti Skid Plain Series

confirming to IS : 15622 of approved make, quality and

colour without any warpage laid over an under layer of

20 mm thick base of cement mortar (1:4) (1 cement: 4

coarse sand) including cutting to size, laying and filling

the joints with white cement slurry mixed with colouring

pigment to match the shade and colour, cleaning the

surfaces including the cost of all materials, cost of all

labour, conveyance, royalties, loading, unloading,

sundries, watering and curing, T&P, etc. complete as

per the direction of the Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 775.10 1,351.45     -              10,47,512.00       



21

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of Vitrified Tiles Matt Finish

Plain Series in dado/skirting confirming to IS : 15622

of approved make, quality, colour and size 600mm x

600mm upto required height from floor level fixed over

an under layer of 12mm thick bed of cement mortar

(1:3) (1 Cement : 3 Coarse sand) including cutting to

size, laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 73.80 1,511.58     -              1,11,554.60         

22

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mmx300mm antiskid ceramic

floor Tiles confirming to IS : 15622 of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated

filler of desired shade (0.10 kg of hardener and 0.20

kg of resin per kg) to match the shade and colour,

cleaning the surfaces with acid including the cost

of all materials, cost of all labour, conveyance,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 82.32 1,296.94     -              1,06,763.94         

23

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet

Providing and laying of Glazed Ceramic Wall Tiles in

dado/skirting confirming to IS : 15622 of approved

make, quality, colour and size 300mm x 450mm upto

required height from floor level fixed over an under

layer of 12mm thick bed of cement mortar (1:3) (1

Cement : 3 Coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated filler

of desired shade (0.10 kg of hardener and 0.20 kg of

resin per kg) to match the shade and colour, cleaning

the surfaces with acid including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 318.76 1,449.16     -              4,61,933.60         

24

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt

Finish Rustic Series having thickness 10mm confirming

to IS 4457 of size 600mmx600mm of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces with oxlaic acid, machine

grinding, mirror polishing including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, sundries, watering and curing,

T&P, etc. complete as per the direction of the Engineer-

in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 662.15 1,458.95     -              9,66,045.07         



25

Ref: 

OPWD/Ana

lysis of 

Rate/Page 

No.90

Providing & laying Heavy Duty Vetrified Tile Matt

Finish Rustic Series having thickness 10mm in

dado/skirting confirming to IS : 15622 of size

600mmx600mm of approved make, quality and colour

without any warpage laid over an under layer of 12mm

thick cement mortar (1:3) (1 cement: 3 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 75.83 1,619.31     -              1,22,792.58         

26

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mm x 300mm Chequred

Tiles. tiles confirming to IS : 15622 of approved

make, quality and colour without any warpage laid

over 20 mm thick base of cement mortar (1:4) (1

cement: 4 coarse sand) including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 136.51 808.30        -              1,10,341.03         

27

Providing & laying granite stone flooring in Floors

and landing using 19-20 mm thick granite stone

slab of approved quality, colour and size above 0.4

Sqm as per IS 14223 laid over an under layer of 20 mm

thick cement mortar (1:4) (1 cement: 4 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of granite tiles shall be approved

before procurement and use.) 

-              -              -                       

Ground Floor Sqm 9.45 3,713.93     -              35,096.66            
BUILT IN JOINERIES -              -              -                       



28

Ref: DAR-

SH-26.86.6

Providing and fixing 65mm X 125mm factory made

single extruded WPC (Wood Polymer Composite) solid

door/window/Ceosetory windows & other

Frames/Chowkhat comprising of virgin PVC polymer of

K value 58-60 (Suspension Grade), calcium carbonate

and natural fibers (wood powder/ rice husk/wheat husk)

and non toxic additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints after applying

PVC solvent cement and screwed with full body

threaded star headed SS screws having minimum

frame density of 750 kg/cum, screw withdrawal strength

of 2200 N (Face) & 1100 N (Edge), minimum

compressive strength of 58 N/mm2, modulus of

elasticity 900 N/mm2 and resistance to spread of flame

of Class A category with property of being termite/borer

proof, water/moisture proof and fire retardant and fixed

in position with M.S hold fast/lugs/SS dash fasteners of

required dia and length complete as per direction of

Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm

tolerance in dimensions i.e depth and width of profile

shall be acceptable. Variation in profile dimensions on

plus side shall be acceptable but no extra payment on

this account shall be made. 

-              -              -                       

Ground Floor Rmt 99.75 1,398.77     -              1,39,527.51         

29

Ref: DAR-

SH-26.88.1 

2023
Providing and fixing of 30 mm thick factory made single

extruded WPC (Wood Polymer Composite) solid plain

flush door shutter of required size comprising of virgin

polymer of K value 58-60 (Suspension Grade), calcium

carbonate and natural fibers (wood powder/ rice

husk/wheat husk) and non toxic additives (maximum

toxicity index of 12 for 100 gms) having minimum

density of 650 kg/cum and screw withdrawal strength of

1800 N (Face) & 900 N (Edge), minimum compressive

strength 50 N/mm2, modulus of elasticity 850 N/mm2

and resistance to spread of flame of Class A category

with property of being termite/borer proof,

water/moisture proof and fire retardant and fixing with

SS 304 Grade Matt Finished 3 Nos butt hinges of Size

100mm X 60mm X 2.5mm, 1 No 250mm X 16mm

Aldrop,1 No 150mm x 16mm tower bolt,2 No 150mm

length Door handle with necessary full body threaded

star headed counter sunk S.S screws, floor/hanging

door stopper & hydrulic door closer as required and

mentioned in architectural drawing all as per direction of

Engineer-In- Charge.

-              -              -                       

Ground Floor Sqm 139.28 6,179.07     -              8,60,620.87         

30

Supplying and fixing of Powder coated 50-60 microns

approved colour of aluminium 40mm Casement series

Door Unit with suitable aluminium extrude profiles. the

system is designed to accommodate 12mm clear

toughened glass. the rate quoted inclusive of

hardwares like antilift, roller, Espag lock cum handle,

epdm gaskets, T mullion, Fly Mullion, bottom adopter,

mid transom, glazing clip for 12 mm glass felt along

with all accessories etc complete. The gap between the

wall and window will be filled with silicon weather

sealant in the outer side. including the cost of all

materials ,hardware fittings,cost of all labour,

conveyance, loading, un loading, T&P, etc, complete as

per the direction of Engineer-in Charge.(As per

Proceeding of C.C.E. Level committee meeting held on

dt. 12.02.2024 at 11.30 A.M.)

-              -              -                       

Ground Floor Sqm 4.32 -              14,664.80   63,351.95       

31

Item No. 16 

& Page No. 

19

Supplying, fitting and fixing of M.S. grill ,Grated doors

etc made out of M.S. flats/square bars as per drawing

and design fixed in position to proper plumb with cost,

conveyance, Materials, labour, T&P etc. required for

the complete in all respect as per the direction of

Engineer-in-Charge.

-              -              -                       

Ground Floor Kg 8202.65 117.19        -              9,61,234.10         

C.WALL Kg 3683.16 117.19        -              4,31,614.05         

Terrace Kg 946.80 117.19        -              1,10,951.52         



32

Supplying, fabricating & fixing of polished

stainless steel (304 grade) items made out of pipes,

angles, flats, plates, hollow tube, square pipe bracing

as per approved design and specification, buffing,

polishing etc. with cost, conveyance, labour in railing,

parapet, staircase, space frame etc required for the

work complete in all respect as per direction of

Engineer-in-charge.

-              -              -                       

Ground Floor Kg 468.01 405.68        -              1,89,864.17         

33

SOR                         

Sl.

No 12 Page-

235

Supplying , fitting and fixing of two track UPVC sliding

window

of approved make with 6mm thick glass of approved

quality

complete with frame, shutters and all fitting and fixtures.

-              -              -                       

Ground Floor Sqm 147.15 5,853.94     -              8,61,407.95         

34

Providing and fixing barbed wire fencing on R.C.C.

(1:2:4) fencing posts with chips 1.68M long 13cm x

13cm at bottom and 8cm x 8cm at top and 30cm 30cm

x 8 cm base finished smooth by means of staples and

staining hooks by means of tying with G.I wire and

including cost of barbed wire, staples, hooks, tying

wires and labour, post etc complete in all respect as per

the direction of the Engineer-in-charge.

-              -              

Length of Barbed Fencing Rmt 300.00 1,091.29     -              3,27,387.46         

35

Market 

Rate Supplying, Providing and installing of modified flexible

polyolefin (FPO) memebrane system ( Water Proofing

tape) which shall be designed to be bonded over

expansion and movement joints upto 200 mm in

structures to prevent the passage of water having

elongation at break more than 600%, maximum

permissible permanent elongation shall not less than

20% and having registance to agrresive conditions like

ground water, soil, cement water, bitumen and bitumen

emulsion coatings .It is bonded in position using two

part epoxy adhesive and consuption of adhesive shall

be as per manufacturers direction after proper fixing of

the necessary back upmaterials as specified and

directed by the EIC.The item rate shall be including all

materials, all kinds of labours, T & P, machinaries, lead

and lift, mathadi Charges, curing,

wastages,consumebles, cleaning, shifting of debris

outside the premises, surface preparation etc complete

as per design, drawing & direction of EIC.

-              -              

Ground Floor Rmt 154.00 -              3,157.80     4,86,300.89    

36

CPWD
Providing and fixing of expansion joint system (150 mm-

200 mm wide) related with wall/soffit/ceiling

joint(internal/external) location as per drawings and

direction of Engineer-In-Charge. The joints shall be of

extruded aluminum base members,aligning / centering

arrangement and support plates as per ASTM B221-

selfCharge.02. The material shall be such that it

provides an Expansion Joints System suitable for

vertical wall to wall/ wall to corner application,as well as

horizontal covers for Soffits/ Ceilings both new and

existing construction in Buildings/complexes/Structures

with no slipping down tendency amongst the

components of the Joint System. The Joint System

shall utilize light weight aluminum profiles exhibiting

minimal exposed aluminum surfaces mechanically snap

locking the multicellular to facilitate movement.

(Material shall conform to ASTM 6063). The design 

-              -              

Ground Floor Rmt 10.50 -              6,260.67     65,737.00       



37

(DAR 2006-

Page No-

249  item-

14)

Providing and fixing factory made uPVC white colour

casement/casement cum fixed glazed windows

comprising of uPVC multi-chambered frame, sash and

mullion (where ever required) extruded profiles duly

reinforced with 1.60 ± 0.2 mm thick galvanized mild

steel section made from roll forming process of required

length (shape & size according to uPVC profile), uPVC

extruded glazing beads of appropriate dimension,

EPDM gasket, stainless steel (SS 304 grade) friction

hinges, zinc alloy (white powder coated) casement

handles, G.I fasteners 100 x 8 mm size for

fixing frame to finished wall, plastic packers, plastic

caps and necessary stainless steel screws etc. Profile

of frame & sash shall be mitred cut and fusion welded

at all corners, mullion (if required) shall be also fusion

welded including drilling of holes for fixing hardware's

and drainage of water etc. After fixing frame the gap

between frame and adjacent finished wall shall be filled

with weather proof silicon sealant over backer rod of

required size and of approved quality, all complete as

per approved drawing & direction of Engineer-in-

Charge. (Single / double glass panes and silicon 

-              -              

Ground Floor Sqm 21.60 5,853.94     -              1,26,445.20         

TERRACE Sqm 16.80 5,853.94     -              98,346.27            

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly louvered windows of approved make to be

fabricated from roll formed sections made of pre-

painted steel (base steel as per IS-513 of 0.6 thick "D"

quality, galvanized as per IS-277 with zinc of 120

Gm/Sq.mtr) with paint specification being with primer of

5-7 microns and finished paint with polyster paint (Black

/Pearl white/ Chocolate Brown) of 12-16 microns

alongwith the alkyd backer at the back of 5-7 microns

and the sizes of outer frame being of 46x52 mm and

with all vertical and horizontal mullions are of 46x70

mm and fixed beadings are of 18x25 mm. Section for

internal top and bottom frames in the louvered areas

should be 18 x 40 mm. Top hung shutter should be of

46 x 46 mm. Accessories / gaskets are to be used as

per the manufacturer's supply and specification like

handle being made of high grade aluminium powder

coated and with nylon receiver and gasket will be made

of EPDM. All corner brackets are to be made of CRCA

with zinc phosphating. The mullion caps and louvered-

clips should be of glass filled nylon. The sections are to

be cut to length,mitre joined with corner bracket and

frames are fixed to the concrete/masonry walls by

means of self expanding screws and glass to be used 

-              -              

Providing and fixing of 12mm thick Clear Toughened

Glass Frameless Door With

Dorma Premium Fittings.Dorma Premium (9111198) 

-              -              -                       

Ground Floor Sqm 9.72 5,885.10     -              

Total 5,23,08,322.00    8,39,574.83    



A.

Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

1

Providing and fixing Clorinated Polyvinyl Chloride [CPVC]

pipes SDR-11 conforming to IS:15778, having thermal stablity

for hot & cold water supply , including all CPVC plain & brass

threaded fitting including fixing the pipe with clamps at 1.00m

spacing . This includes jointing of pipes and fittings with one

stp CPVC solvent cement and testing of joints complete as

per specification and direction of Enfineer-in-charge. 

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76         

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68         

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60         

50 mm PVC sch-80 pipes Mtr 120.0 1417.77 1,70,132.40      

0.00

2

Supplying all materials,labour and T&P for cutting holes

through existing brick work including making good to the same

in cement mortar(1:4) for taking G.I. pipes and fittings /P.V.C.

pipes and fittings all complete as per specification.

0.00

250mm Thick Each 38.0 82.72 3,143.28           

0.00

3

Supplying all materials,labour and T&P for cutting holes in

R.C.C. floors and roofs up to 19 cm. thick including for

passing GI / PVC pipes and fittings etc. and repairing the

holes after insertion of pipes etc. with cement concrete 1:2:4

including finishing complete to make it leak proof leak to the

damages all complete as per specification and direction of the

Engineer-in-charge.

0.00

Each 7.0 260.07 1,820.50           

0.00

4

Supplying all materials,labour and T&P for cutting groves in

pucca floor and walls for taking G.I. pipes and fittings /P.V.C.

pipes and fittings and making good to the damages all

complete as per specification.

0.00

Mtr 70.0 341.73 23,920.96         

0.00

5

Supplying all materials, labour T&P and fitting and fixing

brass/CP fittings of the following nominal bore with supply of

all joiniting materials complete as per specification and

direction of the Engineer-in-charge. 

0.00

0.00

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock of the

following size as per specification all complete. 
0.00

Each 16.0 1543.79 24,700.70         

0.00

b)
Supplying all labour and T&P for fixing long body bib cock of

the following size as per specification all complete.15mm Dia
0.00

Each 4.0 1272.28 5,089.10           

0.00

c)

Supplying all labour and T&P for fixing CP Angular stop cocks

polished bright confirming to IS:781-1995 of the following

nominal sizes as per specification all complete.  15mm Dia

0

Each 28.0 1106.37 30,978.30         

INTERNAL P.H. & SANITARY WORK



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

d)

Supplying fitting fixing of C.P Pillar Taps highpressure lettered

Hot and cold with long screws shanks and back nuts of the

following nominal bore as per specification. 15mm Dia

0

Each 17.0 1740.50 29,588.50         

0.00

e)

Supplying all labour and T&P for fixing CP short body Bib cock

[taps] polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete .    

0

Each 3.0 1080.29 3,240.87           

0.00

f)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete. )

25mm Dia

Each 6.0 810.78 4,864.67           

0.00

g)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

32mm Dia

Each 4.0 1677.49 6,709.95           

0.00

h)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

50mm Dia

Each 2.0 3687.62 7,375.24           

0.00

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with 

extension piece as per direction of Engineer-in-charge. 
Each 15.0 701.38 10,520.70         

0.00

j)
Supplying fitting fixing of CP waste of the following noninal 

diameter for wash hand basin and sink as per specification.  
Each 14.0 448.52 6,279.25           

0.00

k)

Supplying all materials,labour and T&P for fixing CP Gratings

of the following nominal diameter of outlet, of self cleaning

design with sand cast iron screwed down or hinged grating

with or without vent arm including cutting and making good to

the walls and floors  etc. all complete as per specification. 

0

Each 38.0 1404.67 53,377.54         

0.00

l)

Providing and fixing of approved make and model for

Chrome plated Grab Bar,for Physically challenged toilet, The

work shall include the cutting of walls or floors & making good,

complete as per direction of Engineer in Charge. 

0

Each 1.0 5177.18 5,177.18           

0.00

6

Supplying fitting fixing of C.P health facuet high pressure

lettered Hot and cold with long screws shanks and back nuts

of the following nominal bore as per specification.

0.00

15mm dia CP Health Faucet of 1mtr long PVC tube 0

Each 8.0 955.56 7,644.51           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

7

Providing and fixing of Rational moulded polyethylene

cylendrical vertical water storate tanks confirming to IS:12701-

1996 including cutting holes through the tank and fixing mild

steel tubes and fittings and proviidng extra sockets and jam

nuts , fixing ball volve ete. including hoisting up to a hite of

5.00metes above ground level and placing the tank to the

required position etc. all complete as per specification and

direction of the engineer-in-charge.

0.00

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,329.63      

Extra over item no.3.1.8 for hoisting Rational moulded

polyethylene cylendrical vertical water storage tanks of

following sizes for every additional height of 5.00m. Or part

thereof complete as per specification and direction of the

engineer-in-charge.

0.00

Water storage tanks Each 4.0 1472.64 5,890.56           

8

Supplying all materials, labour, T&P and fitting and fixing U-

PVC SWR soil waste ventilating pipes and fittings of the

following outside diameter conforming to ISI No 13592/1992 to 

walls with nails, bobbins and wooden plugs or laying in

trenches including jointing with supply of approved rubber

lubricant by non-heat application method/as per

manufacturer's specification, testing, earthwork in excavation

in all kinds of soil and refilling of trenches as per specification

and direction of the Engineer-In-Charge.

0.00

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07         

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98         

110mm PVC  door Tee Each 12.0 458.55 5,502.58           

75mm PVC  door Tee Each 5.0 345.74 1,728.70           

110mm PVC offset Each 10.0 162.84 1,628.40           

110mm PVC  door bend Each 10.0 255.35 2,553.52           

75mm PVC  door bend Each 10.0 134.64 1,346.38           

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44           

75mm PVC  plain shoe bend Each 10.0 98.18 981.76              

110mm PVC  vent cowl Each 10.0 102.19 1,021.88           

75mm PVC  vent cowl Each 0.0 86.14 -                    

110mm S-trap Each 12.0 743.05 8,916.55           

110mm P-trap Each 1.0 410.88 410.88              

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56           

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08           

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15           

90mm Nahani Trap Each 33.0 171.81 5,669.66           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

9

Supplying all materials,labour and T&P for fixing of PVC 10 ltr

capacity low level flushing cistern with manually controlled

device[handle cover] confirming to IS 7231 with fittings and

fixtures  etc. all complete as per specification. 

0.00

10 Liters capacity PVC cistern 0

Each 16.0 2306.07 36,897.18         

0.00

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming

to IS 2556 : Part-3-2004 duly embedded in cement concrete

(1:4:8) using 40mm.nominal size h.b.g. chips [including foot

rest for I.W.C. and trap] all complete as per specificationand

directon of theEngineer - in - charge.

0.00

0

Each 8.0 4528.49 36,227.89         

0.00

11

Supplying all materials,labour and Supplying all

materials,labour and T&P for fixing in cement mortar (1:3) a

pair of white vitereous china (250x130x30mm.) foot rest for

squatting water closet. etc. all complete as per

specificationand direction of the Engineer-in-charge.

0.00

0

Pair 8.0 661.86 5,294.90           

0.00

12

Supplying all materials,labour and T&P for Supplying all

materials,labour and T&P for fixing wash down water closet

(European type W.C.) with integral "S" or "P" trap tothe floor

with wooden plug and chromium plated screw including

jointing the trap with soil pipe in cement mortar (1:1) etc. all

complete as per specification.

0.00

Each 7.0 3747.21 26,230.46         

0.00

13

Supplying all materials,labour and T&P for fixing plastic seat

and cover for wash down water closet with chromium plated

brass hinges and rubber buffers all complete as per

specification.

0.00

Each 7.0 1089.61 7,627.28           

0.00

14

Supplying all materials,labour and T&P for fixing wash hand

basin (SS Made) with hole for pillar taps confirming to IS

2556:part4-2004 with cast iron /M.S. brackets painted white

including cutting holes in walls and making good to the

damages etc. all complete as per specification.

0.00

0

Each 12.0 5427.17 65,126.09         

0.00

15

Supplying all materials,labour and T&P for fixing corner wash

hand basin with hole for pillar taps confirming to IS 2556:part4-

2004 with cast iron /M.S. brackets painted white including

cutting holes in walls and making good to the damages etc. all

complete as per specification.

0.00

0

Each 4.0 3146.59 12,586.35         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

16

Supplying all materials,labour and T&P for fixing Pedestal for

wash hand basin complete recessed at the back for the

receiptionof pipe and fittings etc. all complete as per

specification including cost of pedestal for wash basin 

0.00

0

Each 4.0 3093.84 12,375.37         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

17

Supplying all materials,labour and T&P for fixing of 600x450

bevelled edge mirror of superior glass mounted on 6mm thick

ac sheet or ply wood sheet and fixed to wooden plugs with

chromium plated brass screws and washers etc. All complete

as per specification .

0

600mmx450mm size B.E.mirror 0

Each 12.0 2557.89 30,694.63         

0.00

18

Supplying all materials,labour and T&P for fixing standard

size glass self with chromium plated brass brackets fixed to

wooden plugs with chromium plated brass screws and

washers etc. all complete as per specification.

0.00

Each 13.0 946.01 12,298.08         

0.00

19

Supplying all materials,labour and T&P for fixing standard

size C. P. towel rail fixed with chromium plated brass brackets

fixed to wooden plugs with cromium plated brass screws

complete as per specification. 

0.00

0

Each 8.0 1274.52 10,196.14         

0.00

20

Supplying all materials,labour and T&P for fixing of cromium

plated brass soap dish complete with chromium plated brass

brackets fixed to wooden plugs with chromium plated brass

screws as per specification.

0.00

0

Each 16.0 418.19 6,691.07           

0.00

21

Supplying all materials,labour and T&P for fixing standard

size C. P. towel ring fixed fixed to wooden plugs with cromium

plated brass screws complete as per specification. 

Nos 16.0 645.22 10,323.58         

0

22

Supplying all materials,labour and T&P for fixing of liquid soap

container - glass container or plastic container with chromium

plated brass lid and brackets fixed to wooden plugs with

chromium plated brass screws as per specification. 

Nos 4.0 2086.83 8,347.32           

0.00

23

Supplying all materials,labour and T&P for fixing stainless

steel AISI 304 [18/8] Kitchen sink as per IS 13983 with cast

iron bracet and stainless steel plug including painting of

fittings and brackets ,cutting and making good to the walls

etc. all as per specification including cost of sink with all

accessories. 

0

Nos 2.0 7267.86 14,535.71         

0.00

24

Supplying all labour and T&P for fixing CP Concealed stop

cocks polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete.    

Each 8.0 1326.32 10,610.56         

0.00

25

Supplying all materials,labour and T&P for fixing Porcelain

Urinal respectively with waste pipe by means of white lead

mixed with chopped hemp etc. all complete as per

specification. 

Each 8.0 8961.16 71,689.25         



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

26

Fixing standard size Chromium Plated brass or glazed

porcelain Toilet paper holder fixed to woden plugs with

Chromium Plated brass screws complete as per specification

and direction of the Engineer in charge. 

Each 2.0 1404.55 2,809.11           

0.00

27

Providing and fixing approved quality E.W.C Matrix Set with

grab bar set for Handicap (Accessible) Toilet consisting of

stainless steel grab bars and support fittings required for

differently-abled users, conforming to universal accessibility

standards. The set shall include wall-mounted horizontal and

vertical support bars near WC and wash basin area, made of

SS 304 grade stainless steel with satin/matt finish, complete

with necessary brackets, anchor fasteners, screws, bends,

end caps, and accessories. The arrangement shall provide

safe support and ease of movement for wheelchair users and

physically challenged persons. Installation shall be done in

proper alignment, level, and position as per approved

drawings and accessibility guidelines, complete in all respects

as per the direction of the Engineer in charge.

Each 1.0 94164.00 94,164.00         

------------------

Total Rs. 12,47,290.46    



B.

Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

1

Supplying all materials, labour, T & P and constructing Gully trap chamber of the

following inside size with 8 cm thick R.C.C. precast cover slab in CC (1:2:4) mix using

12mm size h.g. chips, foundation concrete (1:4:8) using 40mm size h.g. metal on bed

aound trap , Fly Ash brickwork in CM (1:6) in P&F and inside 12mm thick cement

plastering (1:3) finished with a floating coat of neat cement including fixing 100mm

x100mm size gully trap, 150mm x150mm C.I gratig etc. all complete as per aproved

drawing, specification and direction of Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2161.64 21,616.42         

0.00

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete

(1:3:6), inside plaster 12mm thick with cement mortar (1:3) finished with neat cement

punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having

crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in

cement mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g

chips, earthwork in excavation in all kinds of soil and refilling the cavity around the

chamber complete as per specification.

0.00

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00 16631.75 1,33,053.97      

0.00

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes

and specials of the following outside dia. for all classes including jointing with approved

solvent cement by non-heat application method including testing as per specification

and direction of Engineer-in-charge etc. all complete. [including earth work and cost of

pipes.

0.00

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1241.36 74,481.60         

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2672.46 80,173.92         

0.00

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),

inside plaster 12mm thick with cement mortar (1:3) finished with neat cement punning,

12mm thick outside cement plaster (1:3), brick work with K.B bricks having crushing

strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement mortar

(1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber complete as

per specification.

0.00

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 22240.17 1,77,921.34      

0.00

5 Construction of 50 Users Septic Tank (2 No.s) 0.00

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of

soil including moorum stony earth and earth mixed with boulders except sheet rock and

boulders not requiring blasting including dressing of sides and levelling the bed up to the

required depth and depositing the excavated materials away from the work site with

initial lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required)

with cost of labour, labour cess, hire & running charges of all machineries, sundries &

T&P required for the work complete as directed by the Engineer in charge.

Cum 56.88 433.73 24,670.71         

a)-ii Above 1.5mt. Depth Cum 47.57 465.06 22,122.05         

0.00

b)

Filling the Plinth with excavated materials (excluding rock), in layers not exceeding

0.225 m in depth including cost of watering, ramming, dressing and levelling the top to

proper level & gradient, cost of labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Cum 70.71 241.02 17,043.15         

0.00

c)

Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm

in depth, well watered and compact , top surface dressed and levelled to proper level

and gradient including cost of all materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge. 

Cum 2.96 1156.67 3,421.42           

0.00

EXTERNAL P.H. & SANITARY WORK  BAKTI GOVERNMENT UPS, BAKTI, AGALPUR

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT BAKTI GOVERNMENT UPS, BAKTI, AGALPUR, BOLANGIR,  

ODISHA



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

d)

Providing and lying Plain Cement Concrete of proportion (1:4:8) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties,

taxes, cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete

as per the direction of the Engineer -in -charge. 

Cum 2.96 8562.56 25,328.06         

0.00

e)

Providing and lying Plain Cement Concrete of proportion (1:3:6) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, cost

of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the

direction of the Engineer -in -charge. 

Cum 3.92 9094.88 35,688.30         

0.00

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning

including racking out joints, scraping and cleaning the surface and finishing the plaster

surface smooth using wooden floats, bars, etc only to proper plumbs and level and

making grooves, beads and drip coarse to give required ornamental finish as per

drawings including cost of all materials, conveyance, loading and unloading, taxes,

royalties, cost of all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 297.83 4,717.70           

0.00

g)

Providing, lifting, hoisting and laying in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering

and Shuttering (minimum cement content not less than 403 Kg/Cum) grade in reinforced

cement concrete structural elements using black hard crusher broken granite chips of

approved quality from approved quarry including mixing and compacting to proper

shape and size, level and plumbs and finishing the exposed surfaces smooth including

the cost of all materials, cost of labour, conveyance,loading, unloading, royalties,

watering and curing for the required period, T&P , hire & running charges of concrete

mixer and vibrator, cost of Admixtures in recommended proportions ( as per IS 9103 ) to

accelerate, retard setting of concrete, improve workability without impairing strength and

durability etc. complete as per the direction of the Engineer-in-charge but excluding the

cost of steel reinforcement.

0.00

i. Base Cum 4.47 10165.77 45,441.01         

ii. Slab Cum 4.64 18212.17 84,577.34         

iii. Wall Cum 15.85 17215.49 2,72,865.59      

h)

Providing & fixing TOR Fe-500D HYSD Reinforcement bars of required diameter and

approved quality for Reinforced Cement Concrete work including straightening, cutting,

bending, binding, welding(if approved) , joining (if necessary), tying the grills, hoisting,

lowering and placing in position as per the approved design & drawings (BBS) with

provision of standard fan hooks including the cost of all materials, cost of all labour,

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity will be calculated on standard

weight. Lap length of bars & Weight of binding wire will not be considered for

measurement and payment).

Qtl. 40.00 13275.28 5,30,978.85      

0.00

i)

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS

steel bars and fixing into walls of man hole/septic tank duly embedded in cement

concrete (1:3:6) complete as per specification and direction of the Engineer in charge.

Each 4.00 188.92 755.67              

0.00

j)

Supplying all materials, labour, T&P and laying in trenches ( to level or slope ) and

jointing with provision of stiff mixture of cement mortar in proportion of 1:1 for salt glazed

stoneware pipes, Grade—A of the following internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1241.36 14,896.32         

0.00

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm

thick with cement mortar (1:3) finished with neat cement punning, 12mm thick outside

cement plaster (1:3), brick work with K.B bricks having crushing strength not less than

75kg/cm² with dimensional tolerance ± 8 percent in cement mortar (1:4), cement

concrete (1:2:4) finished smooth using 12mm size h.g chips, complete as per

specification.

0.00

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 12161.79 97,294.30         

0.00

Borewell 0.00



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

7

Supplying all materials,labour T&P and providing fitting submersible pump with squarrel

cage inspection type submerssible type submersible electric motor to run on 3 phase/1

phase line voltage rangingfrom 320 volt to 450 volt conforming to IS :8034/89 

0.00

a
One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP

with outlate dia 32mm.
Set 1 23423.00 23,423.00         

b 2.5 Sq mm cable. Mtr 70 181.72 12,720.40         

c 40mm dia steel short piece. Each 2 238.36 476.72              

d Steel rope wit cover. Mtr 70 41.77 2,924.04           

e Well Cap. Each 1 238.36 238.36              

f 50mm size CI bracket. Each 1 143.02 143.02              

g 20mm dia rigid HDPE pipes. Mtr 70 117.76 8,243.48           

h Boring up to 30 mtr. Mtr 30 1050.55 31,516.62         

i Boring work Above 30 mtr. Mtr 50 1050.55 52,527.70         

j 8'' ASTM pipe SCH-80 Mtr 70 2702.74 1,89,192.00      

k Delivery Set 1 2360.00 2,360.00           

l
Labour charges for lowering of summerssible pumpset with pipes and cables etc with

testing and commissioning at site.
Mtr 70 147.50 10,325.00         

---------------------

Total Rs. 20,01,138.05    
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Sl. No. DESCRIPTION OF ITEMS UNIT
QUANTIT

Y
RATE AMOUNT Rs.

INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/

exhaust fan point /wall fan point with 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked in 20 mm dia

non-metalic PVC conduit with 6 Amp, 250 V clip in type switch ISI

marked and ceiling rose ISI marked mounted on G.I modular box with

face plate & cover of suitable size , with 1.5 sq.mm FRLSH PVC

insulated single core multistrand copper conductor as earth wire

including all accesories and connection as per direction of Engineer in

Charge.

Group C Nos. 150        1,497.42        2,24,613.00 

2

Recessed wiring to secondary light point looped from primary light

point with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor of ISI marked with 20mm dia non-metallic PVC

conduit with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor for running earth including 3 plate ISI marked Ceiling

rose with all accessories & connection as per direction of Engineer-in-

charge.Average Length: 3  mtr

Nos. 55           564.04           31,022.20 

                  -   

3

Recessed wiring to ceiling fan point with 1.5sqmm FRLSH PVC

insulated single core multistrand copper conductor of ISI marked with

20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm

FRLSH PVC insulated single core multistrand copper conductor for

running earth including all accessories & connection as per direction of

Engineer in charge. Group c

Nos. 65        1,964.70        1,27,705.50 

                  -   

4

Recessed wiring to Twin control light point with 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

2way switch ISI marked and ceiling rose ISI marked mounted on G.I

modular box with face plate & cover of suitable size , with 1.5 sq.mm

FRLSH PVC insulated single core multistrand copper conductor as

earth wire including all accesories and connection as per direction of

Engineer-in-charge.Group C

Nos. 10        2,017.80           20,178.00 

.                   -   

5

Recessed wiring for 5 / 6 amp socket outlet with 6Amp, 250 V clip in

type modular switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

on same switch board as per direction of Engineer-in-charge.

Nos. 53           682.04           36,148.12 

-                

6

Recessed wiring for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

switch ISI marked mounted on G.I moular box with face plate & cover

of suitable size , with 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire including all accesories and

connection on separate board as per direction of Engineer-in-

charge.Group C

Nos. 5        1,674.42             8,372.10 

                  -   

7

Recessed wiring for 2 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 35        1,251.98           43,819.30 

                  -   

8

Recessed wiring for 6 pin 16 amp socket outlet with 16Amp, 250 V

clip in type switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 20        1,083.24           21,664.80 

                  -   

9

Recessed wiring for A.C/ Power socket outlet with industrial type

socket outlet, plug top and metal chained cover in sheet steel

enclosure ,20A/32A SP MCB including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 5        1,293.28             6,466.40 

10

Recessed wiring to exhaust fan/Wall Fan point with 1.5sqmm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

with 20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core

multistrand copper conductor for running earth including all accessories

& connection as per direction of Engineer in charge.Group C 

Nos. 22        1,497.42           32,943.24 

11 Call bell point Nos. 3        1,689.76             5,069.28 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING  BAKTI GOVERNMENT UPS, BAKTI, AGALPUR

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT BAKTI GOVERNMENT UPS, BAKTI, 

AGALPUR, BOLANGIR,  ODISHA
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Y
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12

Recessed wiring for 3 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 1        1,405.38             1,405.38 

-                --------------------

SUB TOTAL                   -          5,59,407.32 

 SUBMAIN                   -   

13

Recessed wiring to submain in 4 x 10 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 4 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 75           579.38           43,453.50 

                  -   

14

Recessed wiring to submain in 4 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           395.30           59,295.00 

                  -   

15

Recessed wiring to submain in 2 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 25 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 20           280.84             5,616.80 

-                

16

Recessed wiring to submain in 2 x 4 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 750           240.72        1,80,540.00 

                  -   

17

Recessed wiring to submain in 2 x 2.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 1850           219.48        4,06,038.00 

                  -   

18

Recessed wiring to submain in 2 x 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           202.96           30,444.00 

-                --------------------

SUB TOTAL                   -          7,25,387.30 

                  -   
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19  DB                   -   

Supply and fixing of following way three pole and neutral, sheet steel,

MCB distribution, 415 V on surface / recess, complete with tinned

copper bus bar, neutral bus bar, earth bar, din bar, hinged front acrylic

cover for the MCB knobs detachable gland plate, interconnections,

phosphatized and powder painted including earthing etc. as required

wih necessary MCB , RCCB / ISOLATORS as required.Note for MCB-

There should be colour indication for tripping On ,Off & Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                  -   

a)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For PDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-63A FP MCB (10KA) Outgoings-10/20A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

b)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For LDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

c)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

-                --------------------

SUB TOTAL                   -          1,50,198.66 

                  -   

CABLE                   -   

20

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 150 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 200 2,289.20       4,57,840.00       

21

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 95 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 50 1,616.60       80,830.00          

22

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 4 core 16 sq.mm Aluminium on

surface as required.

Rmt 20 634.84          12,696.80          

SUB TOTAL -                5,51,366.80       

-                

END TERMINATION -                

Supplying and making end termination with brass compression gland

and aluminum lugs for following size of PVC insulated and PVC

sheathed / XLPE aluminum cable of 1.1 KV as required.

-                

23 3.5C x 150 sq.mm set 2 1,239.00       2,478.00            

24 3.5C x 95 sq.mm set 2 1,121.00       2,242.00            

25 4C x 16 sq.mm set 2 649.00          1,298.00            

SUB TOTAL -                6,018.00            

                  -   

PANEL                   -   

Supply, installation,testing & commissioning of floor mounting front

operated front access extensible type cubicle panel totally enclosed,

dust and vermin proof with IP-42 /55 protection with hinged and

lockabale doors.CRCA sheets including interconnections,tinned copper

crimping lugs, bonding to earth and painting suitable for use at 415 V,

3phase 4 wire 50 Hz system, and to withstand a fault level of 35 KA

symmetrical for 1 sec at 415 V complete as per specifications, as

required and as below : All switchboards shall have provision for entry

of cables from the bottom as required. All live accessible parts shall be

shrouded and all equipment shall be finger touch proof. The bus bars

shall be insulated with heat shrinkable sleeves.SMC/DMC shrouds and

busbar supports shall be used with Indication lamp, C.T , Digital

Voltmeter,  Digital Ammeter   and control fuse etc. complete.

                  -   

26

MAIN PANEL with 150A 4P MCCB 36KA -1 No as incomer, 63A 4P

MCB 10KA 4Nos,100A 4P Change over Switch 1Nos, 40A 4P MCB

10KA.-9Nos, 32A DP MCB 10KA-3Nos with E.C Busbars with 4nos

65KA VSD along with 4nos 32A SP MCB. 

set 1 1,91,504.56  1,91,504.56       
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SUB TOTAL -                1,91,504.56       

-                

EARTHING -                

27

Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI

marked including accessories and providing masonary with cover plate

having loccking arrangement and watering pipe etc with charcoal and

salt as required.

Set 4 16,233.26     64,933.04          

28

Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5

meter below ground level as strip earth electrode including soldering

etc. as required.

Rmt 15 860.22          12,903.30          

29
Supplying and laying 25 mm x 6 mm CU earth strip ISI marked on

surface or in recess for connection etc as required.
Rmt 50 923.94          46,197.00          

30
Providing and fixing 8 SWG CU wire on surface or in recess for loop

earthing as required.
Rmt 50 105.02          5,251.00            

SUB TOTAL                   -          1,29,284.34 

-                

FIXTURE                   -   
Supply, Installation, Testing and Commissioning of pre-wired

fluorescent fiiting / compact fluorescent fitting /LED fitting of all sizes

complete with all accessories and lamp etc. directly on ceiling /wall or

recessed in false ceiling , including connection with 1.5 sq.mm FR PVC

insulated single core multistrand copper conductor and earthing as

required.

                  -   

31
Ceiling mounted indoor type batten type LED Luminaire with LED

Lamp
Nos 130 554.60          72,098.00          

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32       12,673.20          

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62          5,469.30            

34

Supply, Installation, Testing and Commissioning of ceiling fan 1200mm

sweep, including wiring the down rods of standard length (upto 30 cm)

with 1.5 sq.mm FR PVC insulated single core multiatrand copper

conductor etc. as required.BLDC 5 Star

Nos 55 4,659.82       2,56,290.10       

35

Supply, Installation, testing and commissioning of exhaust fan of 250

mm PLASTIC Exhaust Fan (Vntilation Fan) complete, connection, etc

as required.250MM CRISP AIR EXH FAN.
Nos 17 2,109.84       35,867.28          

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80       62,540.00          

37
Supply & fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .
Nos 15 2,269.14       34,037.10          

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02          6,360.20            

39
Supply, Installation, testing and commissioning of wall fan of 400 mm

sweep  as required.Model-400mm STRIKER HI SPEED. Nos 5 3,645.02       18,225.10          

SUB TOTAL -                5,03,560.28       

PERFORATED CABLE TRAY -                

Supply and installation of Pregalvanised Perforated type cable trays

without cover. The rate shall include bends, Tees, all supporting

brackets, anchor fasteners, screws, bolts, nuts etc., including painting

of cable trays. Thickness of sheet steel shall be 2 mm. Support sizes

similar to ladder type trays.

-                

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86          9,168.60            

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72          28,508.80          

SUB TOTAL -                37,677.40          
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-                

TV /TEL & DATA -                

42

Supplying and fixing of clip in type modular Telephone socket ISI

marked mounted on G.I modular box with face plate & cover of

suitable size ,including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 450.76          4,507.60            

43

Supplying and fixing of clip in type modular T.V. antenna socket ISI

marked on mounted on G.I modular box with face plate & cover of

suitable size , including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 462.56          4,625.60            

44

Supplying and drawing 4 pair, 0.5 sq.mm FR PVC insulated coper

conductor, unarmoured telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10            13,275.00          

45

Recessed wiring to television point with cable RG-6 grade, 0.7 mm

solid copper conductor PE insulated shielded with fine tined copper

braid and protected with FR PVC sheath in in existing surface /

recessed PVC conduit as required as per direction of Engineer in

Charge. 

Rmt 150 47.20            7,080.00            

46

Supplying and fixing of following sizes PVC conduit along with

accessories in recessed wiring including cutting the wall and making

good the same in case of recessed conduit as required.

-                

20mm Rmt 250 121.54          30,385.00          

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60 mm deep on surface / recess with suitable size of phenolic

laminated sheet cover in front including cutting the wall and making

good the same in case of recessed conduit as required.

( Tel junction Box)

Nos 1 212.40          212.40               

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12          8,661.20            

49

Supplying & installation of 100 pair KRONE make moudles with

locking & key arrangements fabricated with MS sheet & powder coated

to be fixed on concealed manner incl. good the damages.

set 1 2,950.00       2,950.00            

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ 

recessed steel/ PVC conduit as required: The 4 pair Unshielded 

Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs 

separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 

MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable 

support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz 

: 536 ns/100m, ETL Verified 4 connector channel performance up to 

Mtr 750 97.94            73,455.00          

51
Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style 

Face plate 86x86 mm with Curveture and wall mount box. Nos 20 1,117.46       22,349.20          

SUB TOTAL 1,67,501.00       

 ------------------- 

   30,21,905.66  TOTAL INTERNAL ELECTRICAL WORK=



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -                       

1

Item No. 16 

& Page No. 

19

Excavation, loading, unloading and carriage by

mechanical means of all kinds of soil, including stoney

earth, gravel and moorum etc interspread with boulders

upto 1/2 cum size with all lifts and delifts including

trimming of slopes and bed to design section and

depositing the the excavated materials away from work

site as per the specification and as directed by the

Engineer- in-charge within an initial lead of 1km from

the place of excavation complete.

Ground Floor Cum 2645.49 117.41        3,10,606.98         

C.WALL Cum 136.79 117.41        16,060.51            

2

Ref:AOR(O

disha)/I.Eart

h Work-

14,Page No-

8

Filling the Plinth with excavated materials (excluding

rock), in layers not exceeding 0.225 m in depth

including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor Cum 881.83 204.26        1,80,120.83         

3

Item No. 16 

& Page No. 

19

Filling the Foundation, Sides of Foundation, etc. in

mechanical means with excavated materials

(excluding rock), in layers not exceeding 0.225 m in

depth including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

machinary, conveyance, loading, unloading, T&P, etc,

all complete as per the direction of Engineer-in-Charge.

-              

Ground Floor Cum 1763.66 117.41        2,07,071.32         

C.WALL Cum 91.19 117.41        10,706.62            

4

Supplying, diluting and preparing chemical

emulsion like Imidacloprid 30.5 % SC or other

chemicals approved by Central Insecticides Board or

as directed by the manufacturer and spraying the

mixture uniformly by sprayer as Pre/Post-Constructional

Anti-termite Treatment confirming to IS 6313 (Part-II)

including the cost of all materials, cost of all labour,

conveyance, loading, unloading, T&P, etc. all complete

as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor sqm 1818.06 -              123.31        2,24,184.98    

5

Ref:AOR(O

disha)/I.Eart

h Work-

15,Page No-

8

Supplying and Filling with Sand in Foundation and

Plinth in layers not exceeding 20 cm in depth, well

watered and compact , top surface dressed and

levelled to proper level and gradient including cost of all

materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the

dirrection of Engineer-in-charge. 

-              -              -                       

Ground Floor Cum 177.27 809.60        -              1,43,517.44         

C.WALL Cum 6.62 809.60        -              5,359.54              

6

Ref:AOR(O

disha)/III-

Concrete -

3,Page No-

43

Providing and lying Plain Cement Concrete of

proportion (1:3:6) in foundation & floor using 40 mm

& down grade black hard crusher broken granite stone

metal, washed and screened sharp sand of approved

quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and

curing etc. complete to required thickness including

cost of all materials, conveyance, loading, unloading,

royalties, cost of labours, T&P, hire & running charges

of concrete mixer, etc. all complete as per the direction

of the Engineer -in -charge. 

-              -              -                       

Ground Floor Cum 428.91 7,011.21     -              30,07,176.37       

C.WALL Cum 11.63 7,011.21     -              81,540.33            

RCC WORK -              -              -                       

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KUMBHARKHAN PUPS, BAGDOR, BELPADA, BOLANGIR,  ODISHA

BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head 

Sl. No.
Description of items Unit Quantity

Rate(Rs) Amount(Rs)



7

Ref:AOR(O

disha)/IV-

RCC-10-

iv,Page No-

54

Providing, lifting, hoisting and laying in position

machine batched , machine mixed and machine

vibrated design mix cement concrete of M-25

Including the cost of Centering and Shuttering

(minimum cement content not less than 403 Kg/Cum)

grade in reinforced cement concrete structural elements 

using black hard crusher broken granite chips of

approved quality from approved quarry including mixing

and compacting to proper shape and size, level and

plumbs and finishing the exposed surfaces smooth

including the cost of all materials, cost of labour,

conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running

charges of concrete mixer and vibrator, cost of

Admixtures in recommended proportions ( as per IS

9103 ) to accelerate, retard setting of concrete, improve

workability without impairing strength and durability etc.

complete as per the direction of the Engineer-in-charge

but excluding the cost of steel reinforcement.

-              -              -                       

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
-              -              -                       

Ground Floor Cum 343.45 7,962.29     -              27,34,647.13       

C.WALL Cum 9.00 7,962.29     -              71,660.57            

R.C.C. Plinth Beam -              -              -                       

Ground Floor Cum 135.85 8,994.08     -              12,21,845.50       

C.WALL Cum 5.63 8,994.08     -              50,636.66            

(B)R.C.C. Column &cRoof Beam -              -              -                       

Ground Floor Cum 269.33 19,033.99   -              51,26,424.53       

C.WALL Cum 3.09 19,033.99   -              58,815.03            

Terrace Cum 34.40 21,484.02   -              7,39,050.43         

(C) R.C.C. Slab -              -              -                       

Ground Floor Cum 242.35 14,781.27   -              35,82,240.78       

C.WALL Cum 0.42 14,781.27   -              6,208.13              

Terrace Cum 13.65 16,380.88   -              2,23,598.98         

(D)R.C.C. Staircase -              -              -                       

Ground Floor Cum 10.09 18,871.39   -              1,90,412.28         

(E)R.C.C. lintel Cum -              -              -                       

Ground Floor Cum 33.16 17,064.57   -              5,65,861.14         

Terrace Cum 0.97 19,120.84   -              18,547.21            

(F)R.C.C. Fins -              -              -                       

Ground Floor Cum 17.02 13,936.74   -              2,37,203.38         

8

Ref:AOR(O

disha)/IV-

RCC-

9,Page No-

52

Providing & fixing TOR Fe-500D HYSD Reinforcement

bars of required diameter and approved quality for

Reinforced Cement Concrete work including

straightening, cutting, bending, binding, welding(if

approved) , joining (if necessary), tying the grills,

hoisting, lowering and placing in position as per the

approved design & drawings (BBS) with provision of

standard fan hooks including the cost of all materials,

cost of all labour, conveyance, loading, unloading, cost

of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity

will be calculated on standard weight. Lap length of

bars & Weight of binding wire will not be considered for

measurement and payment).

-              -              -                       

Ground Floor Qntl 977.97 11,250.24   -              1,10,02,395.26    

C.WALL Qntl 22.54 11,250.24   -              2,53,580.36         

Terrace Qntl 76.47 11,290.44   -              8,63,379.99         

BRICK WORK -              -              -                       

9

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying Brick Masonry work in

Foundation & Plinth using Fly ash bricks of 25 Cm. x

12 Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, scaffolding, staging, watering and

curing, sundries, T&P, etc. complete as per the

direction of the Engineer-in-charge.

-              -              -                       

Ground Floor Cum 194.50 6,520.33     -              12,68,203.41       

C.WALL Cum 17.34 6,520.33     -              1,13,062.45         



10

Ref:AOR(O

disha)/VI-

Brick Work-

02,Page No-

71

Providing and laying Brick masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:4) for Half Brick Masonry Wall with provisions for 2

nos 6mm dia MS bar at each 4th layer after immersing

the bricks for minimum 6 hours in water before

use, with all necessary projections, splays cutting,

circular moulding, corbelling, etc. as per the drawings

including the cost of all materials, cost of all labour,

conveyance, royalties, loading, unloading, scaffolding,

staging, watering and curing, sundries, T&P, etc.

complete as per the direction of the Engineer-in-charge.

( Excluding Cost Of Steel Reinforcement ).

-              -              -                       

Ground Floor Cum 34.41 6,814.74     -              2,34,495.07         

11

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying of Full Brick Masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties, 

-              -              -                       

Ground Floor Cum 453.25 6,559.62     -              29,73,147.77       

C.WALL Cum 25.88 6,559.62     -              1,69,762.97         

Terrace Cum 158.97 7,015.10     -              11,15,190.45       

12

Ref:AOR(O

disha)/X-

Plastering-

27,Page No-

109

Providing 6 mm thick Cement Plaster in Cement

Mortar of (1:4) to Ceilings of Roof Slabs, Stairs,

Landings, Chajja, Shelves, Columns, Beams and

Lofts etc. including roughening, scraping and cleaning

and finishing the plastered surface smooth using

wooden floats only to proper plumbs and level, making

grooves, beads and drip coarse to give required

ornamental finish as per drawings including cost of all

materials, conveyance, loading and unloading and

royalties, all labour, scaffolding, watering and curing ,

sundries, T&P etc. complete as per direction of the

Engineer-in-charge

-              -              -                       

Ground Floor Sqm 83.59 254.17        -              21,246.24            

C.WALL Sqm 64.71 254.17        -              16,447.47            

13

Ref:AOR(O

disha)/X-

Plastering-

16,Page No-

106

Providing 12mm thick cement plaster in cement

mortar (1:4) to the surface of half brick masonry

wall including racking out joints, scraping and cleaning

the surface and finishing the plaster surface smooth

using wooden floats, bars, etc only to proper plumbs

and level and making grooves, beads and drip coarse

to give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of all labour, scaffolding,

staging, watering before plastering and curing, sundries

and T&P, etc. complete as per direction of the Engineer-

in-charge.

-              -              -                       

Ground Floor Sqm 2147.18 240.60        -              5,16,615.80         

C.WALL Sqm 3209.45 246.27        -              7,90,378.41         

14

Ref:AOR(O

disha)/X-

Plastering-

14,Page No-

105

Providing 16mm thick cement plaster in cement

mortar (1:6) to the surfaces of brick masonry wall

including racking out joints, scraping and cleaning the

surface and finishing the plaster surface smooth using

wooden floats, bars, etc only to proper plumbs and

level and making grooves, beads and drip coarse to

give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of labour, scaffolding, staging,

watering before plastering and curing, sundries and

T&P, etc. complete as per direction of the Engineer-in-

charge.(inner side)

-              -              -                       

Ground Floor Sqm 3559.07 327.33        -              11,64,997.50       

C.WALL Sqm 202.50 327.33        -              66,284.73            

C.WALL Sqm 170.16 335.83        -              57,144.49            



15

CCE 

LEVEL 

COMMITTE

E 

MEETIMG 

HELD ON 

12.02.2024 

AT 11 AM

Waterproofing application:- Providing and

application of two component polymer odified

flexible cementitious waterproofing coating at a

thickness of 1.5-2.5 mm The membrane hould have

Elongation equal or more than: 30% etc.as per

direction of E.I.C (For longer span, in errace panel

of 4m*4m should be done by roovecutting, and

filling with PU Sealant)

Crack Bridging ability: Up to 1 mm

Adhesive strength: 1.0 N/mm² @ 28d

Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

-              -              -                       

Terrace Sqm 1874.36 578.20        -              10,83,754.95       

FINISHING WORK -              -              -                       

16

Ref: 

OPWD/Rev

ised 

Analysis of 

Rate/Ch-

XIX-Sl. 

No.2

Supplying and finishing the plastered surface of

wall using 2 Coats of Cement Based Wall Putty

(Water Based) of approved make and quality and

finished smooth and even surface to receive the paint

including the cost of all materials, cost of all labour,

conveyance, taxes, loading, unloading, scaffolding,

T&P, etc, all complete as per the direction of Engineer-

in-Charge.

-              -              -                       

Interior Wall Putty -              -              -                       

Ground Floor Sqm 5096.62 76.11          -              3,87,903.75         

C.WALL Sqm 170.16 78.35          -              13,332.38            

17

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and applying 2 coats plastic emulsion

paint of approved quality and shade over a coat of wall

primer of approved quality to surfaces (interior)

including throughly brushing the surface free from

foreign materials, sand papering smooth the

intermediate coats, providing necessary putty & primer

including of all materials, labour, conveyance,royalties,

scaffolding, watering, curing, sundries, tools and plants

etc as per the direction of Engineer-in-charge. (colour &

shade to be approved before procurment & use)

-              -              -                       

Ground Floor Sqm 5168.33 229.04        -              11,83,743.97       

First Floor Sqm 267.94 234.11        -              62,727.97            

18

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and Painting with Two Coats Weather

Coat Paint (exterior grade) of approved make & shade

manufactured by reputed manufacturer make an even

finished surface over a coat of water bound cement

primer and wall putty in all heights with all scaffolding

and staging charges including cost, conveyance, cost

of all labours, T & P, sundries etc. as required for the

work complete.

-              -              -                       

Ground Floor Sqm 2446.95 219.72        -              5,37,634.07         

TERRACE Sqm 267.21 219.72        -              58,710.31            

First Floor Sqm 1350.36 228.09        -              3,08,009.01         

19

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Painting two coats of synthetic enamel paint over Iron 

Works as per approved shade of approved quality over

a coat of primer, sand papering, polishing the surface

including cost, conveyance,labour, T&P, scaffolding

etc. as required for the work complete as per direction

of Engineer-in-charge. (The paints and primer are to be

approved before procurement and use)

-              -              -                       

Ground Floor Sqm 201.09 317.42        -              63,829.99            

C.WALL Sqm 44.41 317.42        -              14,096.62            

First Floor Sqm 25.62 323.20        -              8,280.44              

20

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified

Floor Tiles Matt Finish Anti Skid Plain Series

confirming to IS : 15622 of approved make, quality and

colour without any warpage laid over an under layer of

20 mm thick base of cement mortar (1:4) (1 cement: 4

coarse sand) including cutting to size, laying and filling

the joints with white cement slurry mixed with colouring

pigment to match the shade and colour, cleaning the

surfaces including the cost of all materials, cost of all

labour, conveyance, royalties, loading, unloading,

sundries, watering and curing, T&P, etc. complete as

per the direction of the Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 775.10 1,347.91     -              10,44,768.14       



21

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of Vitrified Tiles Matt Finish

Plain Series in dado/skirting confirming to IS : 15622

of approved make, quality, colour and size 600mm x

600mm upto required height from floor level fixed over

an under layer of 12mm thick bed of cement mortar

(1:3) (1 Cement : 3 Coarse sand) including cutting to

size, laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 73.80 1,509.10     -              1,11,371.73         

22

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mmx300mm antiskid ceramic

floor Tiles confirming to IS : 15622 of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated

filler of desired shade (0.10 kg of hardener and 0.20

kg of resin per kg) to match the shade and colour,

cleaning the surfaces with acid including the cost

of all materials, cost of all labour, conveyance,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 82.32 1,293.40     -              1,06,472.52         

23

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet

Providing and laying of Glazed Ceramic Wall Tiles in

dado/skirting confirming to IS : 15622 of approved

make, quality, colour and size 300mm x 450mm upto

required height from floor level fixed over an under

layer of 12mm thick bed of cement mortar (1:3) (1

Cement : 3 Coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated filler

of desired shade (0.10 kg of hardener and 0.20 kg of

resin per kg) to match the shade and colour, cleaning

the surfaces with acid including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 318.76 1,446.68     -              4,61,143.72         

24

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt

Finish Rustic Series having thickness 10mm confirming

to IS 4457 of size 600mmx600mm of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces with oxlaic acid, machine

grinding, mirror polishing including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, sundries, watering and curing,

T&P, etc. complete as per the direction of the Engineer-

in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 662.15 1,455.41     -              9,63,701.06         



25

Ref: 

OPWD/Ana

lysis of 

Rate/Page 

No.90

Providing & laying Heavy Duty Vetrified Tile Matt

Finish Rustic Series having thickness 10mm in

dado/skirting confirming to IS : 15622 of size

600mmx600mm of approved make, quality and colour

without any warpage laid over an under layer of 12mm

thick cement mortar (1:3) (1 cement: 3 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 75.83 1,616.84     -              1,22,604.67         

26

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mm x 300mm Chequred

Tiles. tiles confirming to IS : 15622 of approved

make, quality and colour without any warpage laid

over 20 mm thick base of cement mortar (1:4) (1

cement: 4 coarse sand) including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 136.51 804.64        -              1,09,841.68         

27

Providing & laying granite stone flooring in Floors

and landing using 19-20 mm thick granite stone

slab of approved quality, colour and size above 0.4

Sqm as per IS 14223 laid over an under layer of 20 mm

thick cement mortar (1:4) (1 cement: 4 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of granite tiles shall be approved

before procurement and use.) 

-              -              -                       

Ground Floor Sqm 9.45 3,710.27     -              35,062.09            
BUILT IN JOINERIES -              -              -                       



28

Ref: DAR-

SH-26.86.6

Providing and fixing 65mm X 125mm factory made

single extruded WPC (Wood Polymer Composite) solid

door/window/Ceosetory windows & other

Frames/Chowkhat comprising of virgin PVC polymer of

K value 58-60 (Suspension Grade), calcium carbonate

and natural fibers (wood powder/ rice husk/wheat husk)

and non toxic additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints after applying

PVC solvent cement and screwed with full body

threaded star headed SS screws having minimum

frame density of 750 kg/cum, screw withdrawal strength

of 2200 N (Face) & 1100 N (Edge), minimum

compressive strength of 58 N/mm2, modulus of

elasticity 900 N/mm2 and resistance to spread of flame

of Class A category with property of being termite/borer

proof, water/moisture proof and fire retardant and fixed

in position with M.S hold fast/lugs/SS dash fasteners of

required dia and length complete as per direction of

Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm

tolerance in dimensions i.e depth and width of profile

shall be acceptable. Variation in profile dimensions on

plus side shall be acceptable but no extra payment on

this account shall be made. 

-              -              -                       

Ground Floor Rmt 99.75 1,398.77     -              1,39,527.51         

29

Ref: DAR-

SH-26.88.1 

2023
Providing and fixing of 30 mm thick factory made single

extruded WPC (Wood Polymer Composite) solid plain

flush door shutter of required size comprising of virgin

polymer of K value 58-60 (Suspension Grade), calcium

carbonate and natural fibers (wood powder/ rice

husk/wheat husk) and non toxic additives (maximum

toxicity index of 12 for 100 gms) having minimum

density of 650 kg/cum and screw withdrawal strength of

1800 N (Face) & 900 N (Edge), minimum compressive

strength 50 N/mm2, modulus of elasticity 850 N/mm2

and resistance to spread of flame of Class A category

with property of being termite/borer proof,

water/moisture proof and fire retardant and fixing with

SS 304 Grade Matt Finished 3 Nos butt hinges of Size

100mm X 60mm X 2.5mm, 1 No 250mm X 16mm

Aldrop,1 No 150mm x 16mm tower bolt,2 No 150mm

length Door handle with necessary full body threaded

star headed counter sunk S.S screws, floor/hanging

door stopper & hydrulic door closer as required and

mentioned in architectural drawing all as per direction of

Engineer-In- Charge.

-              -              -                       

Ground Floor Sqm 139.28 6,179.07     -              8,60,620.87         

30

Supplying and fixing of Powder coated 50-60 microns

approved colour of aluminium 40mm Casement series

Door Unit with suitable aluminium extrude profiles. the

system is designed to accommodate 12mm clear

toughened glass. the rate quoted inclusive of

hardwares like antilift, roller, Espag lock cum handle,

epdm gaskets, T mullion, Fly Mullion, bottom adopter,

mid transom, glazing clip for 12 mm glass felt along

with all accessories etc complete. The gap between the

wall and window will be filled with silicon weather

sealant in the outer side. including the cost of all

materials ,hardware fittings,cost of all labour,

conveyance, loading, un loading, T&P, etc, complete as

per the direction of Engineer-in Charge.(As per

Proceeding of C.C.E. Level committee meeting held on

dt. 12.02.2024 at 11.30 A.M.)

-              -              -                       

Ground Floor Sqm 4.32 -              14,664.80   63,351.95       

31

Item No. 16 

& Page No. 

19

Supplying, fitting and fixing of M.S. grill ,Grated doors

etc made out of M.S. flats/square bars as per drawing

and design fixed in position to proper plumb with cost,

conveyance, Materials, labour, T&P etc. required for

the complete in all respect as per the direction of

Engineer-in-Charge.

-              -              -                       

Ground Floor Kg 8202.65 117.19        -              9,61,234.10         

C.WALL Kg 3683.16 117.19        -              4,31,614.05         

Terrace Kg 946.80 117.19        -              1,10,951.52         



32

Supplying, fabricating & fixing of polished

stainless steel (304 grade) items made out of pipes,

angles, flats, plates, hollow tube, square pipe bracing

as per approved design and specification, buffing,

polishing etc. with cost, conveyance, labour in railing,

parapet, staircase, space frame etc required for the

work complete in all respect as per direction of

Engineer-in-charge.

-              -              -                       

Ground Floor Kg 468.01 405.68        -              1,89,864.17         

33

SOR                         

Sl.

No 12 Page-

235

Supplying , fitting and fixing of two track UPVC sliding

window

of approved make with 6mm thick glass of approved

quality

complete with frame, shutters and all fitting and fixtures.

-              -              -                       

Ground Floor Sqm 147.15 5,853.94     -              8,61,407.95         

34

Providing and fixing barbed wire fencing on R.C.C.

(1:2:4) fencing posts with chips 1.68M long 13cm x

13cm at bottom and 8cm x 8cm at top and 30cm 30cm

x 8 cm base finished smooth by means of staples and

staining hooks by means of tying with G.I wire and

including cost of barbed wire, staples, hooks, tying

wires and labour, post etc complete in all respect as per

the direction of the Engineer-in-charge.

-              -              

Length of Barbed Fencing Rmt 300.00 1,032.07     -              3,09,622.01         

35

Market 

Rate Supplying, Providing and installing of modified flexible

polyolefin (FPO) memebrane system ( Water Proofing

tape) which shall be designed to be bonded over

expansion and movement joints upto 200 mm in

structures to prevent the passage of water having

elongation at break more than 600%, maximum

permissible permanent elongation shall not less than

20% and having registance to agrresive conditions like

ground water, soil, cement water, bitumen and bitumen

emulsion coatings .It is bonded in position using two

part epoxy adhesive and consuption of adhesive shall

be as per manufacturers direction after proper fixing of

the necessary back upmaterials as specified and

directed by the EIC.The item rate shall be including all

materials, all kinds of labours, T & P, machinaries, lead

and lift, mathadi Charges, curing,

wastages,consumebles, cleaning, shifting of debris

outside the premises, surface preparation etc complete

as per design, drawing & direction of EIC.

-              -              

Ground Floor Rmt 154.00 -              3,157.80     4,86,300.89    

36

CPWD
Providing and fixing of expansion joint system (150 mm-

200 mm wide) related with wall/soffit/ceiling

joint(internal/external) location as per drawings and

direction of Engineer-In-Charge. The joints shall be of

extruded aluminum base members,aligning / centering

arrangement and support plates as per ASTM B221-

selfCharge.02. The material shall be such that it

provides an Expansion Joints System suitable for

vertical wall to wall/ wall to corner application,as well as

horizontal covers for Soffits/ Ceilings both new and

existing construction in Buildings/complexes/Structures

with no slipping down tendency amongst the

components of the Joint System. The Joint System

shall utilize light weight aluminum profiles exhibiting

minimal exposed aluminum surfaces mechanically snap

locking the multicellular to facilitate movement.

(Material shall conform to ASTM 6063). The design 

-              -              

Ground Floor Rmt 10.50 -              6,260.67     65,737.00       



37

(DAR 2006-

Page No-

249  item-

14)

Providing and fixing factory made uPVC white colour

casement/casement cum fixed glazed windows

comprising of uPVC multi-chambered frame, sash and

mullion (where ever required) extruded profiles duly

reinforced with 1.60 ± 0.2 mm thick galvanized mild

steel section made from roll forming process of required

length (shape & size according to uPVC profile), uPVC

extruded glazing beads of appropriate dimension,

EPDM gasket, stainless steel (SS 304 grade) friction

hinges, zinc alloy (white powder coated) casement

handles, G.I fasteners 100 x 8 mm size for

fixing frame to finished wall, plastic packers, plastic

caps and necessary stainless steel screws etc. Profile

of frame & sash shall be mitred cut and fusion welded

at all corners, mullion (if required) shall be also fusion

welded including drilling of holes for fixing hardware's

and drainage of water etc. After fixing frame the gap

between frame and adjacent finished wall shall be filled

with weather proof silicon sealant over backer rod of

required size and of approved quality, all complete as

per approved drawing & direction of Engineer-in-

Charge. (Single / double glass panes and silicon 

-              -              

Ground Floor Sqm 21.60 5,853.94     -              1,26,445.20         

TERRACE Sqm 16.80 5,853.94     -              98,346.27            

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly louvered windows of approved make to be

fabricated from roll formed sections made of pre-

painted steel (base steel as per IS-513 of 0.6 thick "D"

quality, galvanized as per IS-277 with zinc of 120

Gm/Sq.mtr) with paint specification being with primer of

5-7 microns and finished paint with polyster paint (Black

/Pearl white/ Chocolate Brown) of 12-16 microns

alongwith the alkyd backer at the back of 5-7 microns

and the sizes of outer frame being of 46x52 mm and

with all vertical and horizontal mullions are of 46x70

mm and fixed beadings are of 18x25 mm. Section for

internal top and bottom frames in the louvered areas

should be 18 x 40 mm. Top hung shutter should be of

46 x 46 mm. Accessories / gaskets are to be used as

per the manufacturer's supply and specification like

handle being made of high grade aluminium powder

coated and with nylon receiver and gasket will be made

of EPDM. All corner brackets are to be made of CRCA

with zinc phosphating. The mullion caps and louvered-

clips should be of glass filled nylon. The sections are to

be cut to length,mitre joined with corner bracket and

frames are fixed to the concrete/masonry walls by

means of self expanding screws and glass to be used 

-              -              

Providing and fixing of 12mm thick Clear Toughened

Glass Frameless Door With

Dorma Premium Fittings.Dorma Premium (9111198) 

-              -              -                       

Ground Floor Sqm 9.72 5,885.10     

Total 5,01,82,266.76    8,39,574.83    



A.

Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

1

Providing and fixing Clorinated Polyvinyl Chloride [CPVC]

pipes SDR-11 conforming to IS:15778, having thermal stablity

for hot & cold water supply , including all CPVC plain & brass

threaded fitting including fixing the pipe with clamps at 1.00m

spacing . This includes jointing of pipes and fittings with one

stp CPVC solvent cement and testing of joints complete as

per specification and direction of Enfineer-in-charge. 

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76         

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68         

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60         

50 mm PVC sch-80 pipes Mtr 120.0 1417.77 1,70,132.40      

0.00

2

Supplying all materials,labour and T&P for cutting holes

through existing brick work including making good to the same

in cement mortar(1:4) for taking G.I. pipes and fittings /P.V.C.

pipes and fittings all complete as per specification.

0.00

250mm Thick Each 38.0 79.30 3,013.25           

0.00

3

Supplying all materials,labour and T&P for cutting holes in

R.C.C. floors and roofs up to 19 cm. thick including for

passing GI / PVC pipes and fittings etc. and repairing the

holes after insertion of pipes etc. with cement concrete 1:2:4

including finishing complete to make it leak proof leak to the

damages all complete as per specification and direction of the

Engineer-in-charge.

0.00

Each 7.0 258.18 1,807.29           

0.00

4

Supplying all materials,labour and T&P for cutting groves in

pucca floor and walls for taking G.I. pipes and fittings /P.V.C.

pipes and fittings and making good to the damages all

complete as per specification.

0.00

Mtr 70.0 325.68 22,797.60         

0.00

5

Supplying all materials, labour T&P and fitting and fixing

brass/CP fittings of the following nominal bore with supply of

all joiniting materials complete as per specification and

direction of the Engineer-in-charge. 

0.00

0.00

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock of the

following size as per specification all complete. 
0.00

Each 16.0 1543.79 24,700.70         

0.00

b)
Supplying all labour and T&P for fixing long body bib cock of

the following size as per specification all complete.15mm Dia
0.00

Each 4.0 1272.28 5,089.10           

0.00

INTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KUMBHARKHAN PUPS, BAGDOR, 

BELPADA, BOLANGIR,  ODISHA



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

c)

Supplying all labour and T&P for fixing CP Angular stop cocks

polished bright confirming to IS:781-1995 of the following

nominal sizes as per specification all complete.  15mm Dia

0

Each 28.0 1106.37 30,978.30         

0.00

d)

Supplying fitting fixing of C.P Pillar Taps highpressure lettered

Hot and cold with long screws shanks and back nuts of the

following nominal bore as per specification. 15mm Dia

0

Each 17.0 1740.50 29,588.50         

0.00

e)

Supplying all labour and T&P for fixing CP short body Bib cock

[taps] polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete .    

0

Each 3.0 1080.29 3,240.87           

0.00

f)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete. )

25mm Dia

Each 6.0 810.78 4,864.67           

0.00

g)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

32mm Dia

Each 4.0 1677.49 6,709.95           

0.00

h)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

50mm Dia

Each 2.0 3687.62 7,375.24           

0.00

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with 

extension piece as per direction of Engineer-in-charge. 
Each 15.0 701.38 10,520.70         

0.00

j)
Supplying fitting fixing of CP waste of the following noninal 

diameter for wash hand basin and sink as per specification.  
Each 14.0 448.52 6,279.25           

0.00

k)

Supplying all materials,labour and T&P for fixing CP Gratings

of the following nominal diameter of outlet, of self cleaning

design with sand cast iron screwed down or hinged grating

with or without vent arm including cutting and making good to

the walls and floors  etc. all complete as per specification. 

0

Each 38.0 1404.67 53,377.54         

0.00

l)

Providing and fixing of approved make and model for

Chrome plated Grab Bar,for Physically challenged toilet, The

work shall include the cutting of walls or floors & making good,

complete as per direction of Engineer in Charge. 

0

Each 1.0 5177.18 5,177.18           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

6

Supplying fitting fixing of C.P health facuet high pressure

lettered Hot and cold with long screws shanks and back nuts

of the following nominal bore as per specification.

0.00

15mm dia CP Health Faucet of 1mtr long PVC tube 0

Each 8.0 955.56 7,644.51           

0.00

7

Providing and fixing of Rational moulded polyethylene

cylendrical vertical water storate tanks confirming to IS:12701-

1996 including cutting holes through the tank and fixing mild

steel tubes and fittings and proviidng extra sockets and jam

nuts , fixing ball volve ete. including hoisting up to a hite of

5.00metes above ground level and placing the tank to the

required position etc. all complete as per specification and

direction of the engineer-in-charge.

0.00

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,329.63      

Extra over item no.3.1.8 for hoisting Rational moulded

polyethylene cylendrical vertical water storage tanks of

following sizes for every additional height of 5.00m. Or part

thereof complete as per specification and direction of the

engineer-in-charge.

0.00

Water storage tanks Each 4.0 1472.64 5,890.56           

8

Supplying all materials, labour, T&P and fitting and fixing U-

PVC SWR soil waste ventilating pipes and fittings of the

following outside diameter conforming to ISI No 13592/1992 to 

walls with nails, bobbins and wooden plugs or laying in

trenches including jointing with supply of approved rubber

lubricant by non-heat application method/as per

manufacturer's specification, testing, earthwork in excavation

in all kinds of soil and refilling of trenches as per specification

and direction of the Engineer-In-Charge.

0.00

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07         

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98         

110mm PVC  door Tee Each 12.0 458.55 5,502.58           

75mm PVC  door Tee Each 5.0 345.74 1,728.70           

110mm PVC offset Each 10.0 162.84 1,628.40           

110mm PVC  door bend Each 10.0 255.35 2,553.52           

75mm PVC  door bend Each 10.0 134.64 1,346.38           

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44           

75mm PVC  plain shoe bend Each 10.0 98.18 981.76              

110mm PVC  vent cowl Each 10.0 102.19 1,021.88           

75mm PVC  vent cowl Each 0.0 86.14 -                    

110mm S-trap Each 12.0 743.05 8,916.55           

110mm P-trap Each 1.0 410.88 410.88              

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56           

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08           

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15           

90mm Nahani Trap Each 33.0 171.81 5,669.66           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

9

Supplying all materials,labour and T&P for fixing of PVC 10 ltr

capacity low level flushing cistern with manually controlled

device[handle cover] confirming to IS 7231 with fittings and

fixtures  etc. all complete as per specification. 

0.00

10 Liters capacity PVC cistern 0

Each 16.0 2306.07 36,897.18         

0.00

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming

to IS 2556 : Part-3-2004 duly embedded in cement concrete

(1:4:8) using 40mm.nominal size h.b.g. chips [including foot

rest for I.W.C. and trap] all complete as per specificationand

directon of theEngineer - in - charge.

0.00

0

Each 8.0 4528.49 36,227.89         

0.00

11

Supplying all materials,labour and Supplying all

materials,labour and T&P for fixing in cement mortar (1:3) a

pair of white vitereous china (250x130x30mm.) foot rest for

squatting water closet. etc. all complete as per

specificationand direction of the Engineer-in-charge.

0.00

0

Pair 8.0 661.86 5,294.90           

0.00

12

Supplying all materials,labour and T&P for Supplying all

materials,labour and T&P for fixing wash down water closet

(European type W.C.) with integral "S" or "P" trap tothe floor

with wooden plug and chromium plated screw including

jointing the trap with soil pipe in cement mortar (1:1) etc. all

complete as per specification.

0.00

Each 7.0 3747.21 26,230.46         

0.00

13

Supplying all materials,labour and T&P for fixing plastic seat

and cover for wash down water closet with chromium plated

brass hinges and rubber buffers all complete as per

specification.

0.00

Each 7.0 1089.61 7,627.28           

0.00

14

Supplying all materials,labour and T&P for fixing wash hand

basin (SS Made) with hole for pillar taps confirming to IS

2556:part4-2004 with cast iron /M.S. brackets painted white

including cutting holes in walls and making good to the

damages etc. all complete as per specification.

0.00

0

Each 12.0 5427.17 65,126.09         

0.00

15

Supplying all materials,labour and T&P for fixing corner wash

hand basin with hole for pillar taps confirming to IS 2556:part4-

2004 with cast iron /M.S. brackets painted white including

cutting holes in walls and making good to the damages etc. all

complete as per specification.

0.00

0

Each 4.0 3146.59 12,586.35         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

16

Supplying all materials,labour and T&P for fixing Pedestal for

wash hand basin complete recessed at the back for the

receiptionof pipe and fittings etc. all complete as per

specification including cost of pedestal for wash basin 

0.00

0

Each 4.0 3093.84 12,375.37         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

17

Supplying all materials,labour and T&P for fixing of 600x450

bevelled edge mirror of superior glass mounted on 6mm thick

ac sheet or ply wood sheet and fixed to wooden plugs with

chromium plated brass screws and washers etc. All complete

as per specification .

0

600mmx450mm size B.E.mirror 0

Each 12.0 2557.89 30,694.63         

0.00

18

Supplying all materials,labour and T&P for fixing standard

size glass self with chromium plated brass brackets fixed to

wooden plugs with chromium plated brass screws and

washers etc. all complete as per specification.

0.00

Each 13.0 946.01 12,298.08         

0.00

19

Supplying all materials,labour and T&P for fixing standard

size C. P. towel rail fixed with chromium plated brass brackets

fixed to wooden plugs with cromium plated brass screws

complete as per specification. 

0.00

0

Each 8.0 1274.52 10,196.14         

0.00

20

Supplying all materials,labour and T&P for fixing of cromium

plated brass soap dish complete with chromium plated brass

brackets fixed to wooden plugs with chromium plated brass

screws as per specification.

0.00

0

Each 16.0 418.19 6,691.07           

0.00

21

Supplying all materials,labour and T&P for fixing standard

size C. P. towel ring fixed fixed to wooden plugs with cromium

plated brass screws complete as per specification. 

Nos 16.0 645.22 10,323.58         

0

22

Supplying all materials,labour and T&P for fixing of liquid soap

container - glass container or plastic container with chromium

plated brass lid and brackets fixed to wooden plugs with

chromium plated brass screws as per specification. 

Nos 4.0 2086.83 8,347.32           

0.00

23

Supplying all materials,labour and T&P for fixing stainless

steel AISI 304 [18/8] Kitchen sink as per IS 13983 with cast

iron bracet and stainless steel plug including painting of

fittings and brackets ,cutting and making good to the walls

etc. all as per specification including cost of sink with all

accessories. 

0

Nos 2.0 7267.86 14,535.71         

0.00

24

Supplying all labour and T&P for fixing CP Concealed stop

cocks polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete.    

Each 8.0 1326.32 10,610.56         

0.00

25

Supplying all materials,labour and T&P for fixing Porcelain

Urinal respectively with waste pipe by means of white lead

mixed with chopped hemp etc. all complete as per

specification. 

Each 8.0 8961.16 71,689.25         



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

26

Fixing standard size Chromium Plated brass or glazed

porcelain Toilet paper holder fixed to woden plugs with

Chromium Plated brass screws complete as per specification

and direction of the Engineer in charge. 

Each 2.0 1404.55 2,809.11           

0.00

27

Providing and fixing approved quality E.W.C Matrix Set with

grab bar set for Handicap (Accessible) Toilet consisting of

stainless steel grab bars and support fittings required for

differently-abled users, conforming to universal accessibility

standards. The set shall include wall-mounted horizontal and

vertical support bars near WC and wash basin area, made of

SS 304 grade stainless steel with satin/matt finish, complete

with necessary brackets, anchor fasteners, screws, bends,

end caps, and accessories. The arrangement shall provide

safe support and ease of movement for wheelchair users and

physically challenged persons. Installation shall be done in

proper alignment, level, and position as per approved

drawings and accessibility guidelines, complete in all respects

as per the direction of the Engineer in charge.

Each 1.0 94164.00 94,164.00         

------------------

Total Rs. 12,46,023.84    



B.

Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

1

Supplying all materials, labour, T & P and constructing Gully trap chamber of the

following inside size with 8 cm thick R.C.C. precast cover slab in CC (1:2:4) mix using

12mm size h.g. chips, foundation concrete (1:4:8) using 40mm size h.g. metal on bed

aound trap , Fly Ash brickwork in CM (1:6) in P&F and inside 12mm thick cement

plastering (1:3) finished with a floating coat of neat cement including fixing 100mm

x100mm size gully trap, 150mm x150mm C.I gratig etc. all complete as per aproved

drawing, specification and direction of Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2009.89 20,098.94         

0.00

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete

(1:3:6), inside plaster 12mm thick with cement mortar (1:3) finished with neat cement

punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having

crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in

cement mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g

chips, earthwork in excavation in all kinds of soil and refilling the cavity around the

chamber complete as per specification.

0.00

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00 15766.10 1,26,128.78      

0.00

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes

and specials of the following outside dia. for all classes including jointing with approved

solvent cement by non-heat application method including testing as per specification

and direction of Engineer-in-charge etc. all complete. [including earth work and cost of

pipes.

0.00

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1173.51 70,410.60         

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2500.07 75,001.98         

0.00

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),

inside plaster 12mm thick with cement mortar (1:3) finished with neat cement punning,

12mm thick outside cement plaster (1:3), brick work with K.B bricks having crushing

strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement mortar

(1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber complete as

per specification.

0.00

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 21061.23 1,68,489.84      

0.00

5 Construction of 50 Users Septic Tank (2 No.s) 0.00

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of

soil including moorum stony earth and earth mixed with boulders except sheet rock and

boulders not requiring blasting including dressing of sides and levelling the bed up to the

required depth and depositing the excavated materials away from the work site with

initial lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required)

with cost of labour, labour cess, hire & running charges of all machineries, sundries &

T&P required for the work complete as directed by the Engineer in charge.

Cum 56.88 433.73 24,670.71         

a)-ii Above 1.5mt. Depth Cum 47.57 465.06 22,122.05         

0.00

b)

Filling the Plinth with excavated materials (excluding rock), in layers not exceeding

0.225 m in depth including cost of watering, ramming, dressing and levelling the top to

proper level & gradient, cost of labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Cum 70.71 241.02 17,043.15         

0.00

c)

Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm

in depth, well watered and compact , top surface dressed and levelled to proper level

and gradient including cost of all materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge. 

Cum 2.96 955.33 2,825.85           

0.00

EXTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KUMBHARKHAN PUPS, BAGDOR, BELPADA, BOLANGIR,  

ODISHA



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

d)

Providing and lying Plain Cement Concrete of proportion (1:4:8) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties,

taxes, cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete

as per the direction of the Engineer -in -charge. 

Cum 2.96 7741.05 22,898.02         

0.00

e)

Providing and lying Plain Cement Concrete of proportion (1:3:6) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, cost

of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the

direction of the Engineer -in -charge. 

Cum 3.92 8273.22 32,464.13         

0.00

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning

including racking out joints, scraping and cleaning the surface and finishing the plaster

surface smooth using wooden floats, bars, etc only to proper plumbs and level and

making grooves, beads and drip coarse to give required ornamental finish as per

drawings including cost of all materials, conveyance, loading and unloading, taxes,

royalties, cost of all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 294.91 4,671.38           

0.00

g)

Providing, lifting, hoisting and laying in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering

and Shuttering (minimum cement content not less than 403 Kg/Cum) grade in reinforced

cement concrete structural elements using black hard crusher broken granite chips of

approved quality from approved quarry including mixing and compacting to proper

shape and size, level and plumbs and finishing the exposed surfaces smooth including

the cost of all materials, cost of labour, conveyance,loading, unloading, royalties,

watering and curing for the required period, T&P , hire & running charges of concrete

mixer and vibrator, cost of Admixtures in recommended proportions ( as per IS 9103 ) to

accelerate, retard setting of concrete, improve workability without impairing strength and

durability etc. complete as per the direction of the Engineer-in-charge but excluding the

cost of steel reinforcement.

0.00

i. Base Cum 5.47 9395.50 51,355.79         

ii. Slab Cum 4.64 17441.90 81,000.18         

iii. Wall Cum 16.50 16445.36 2,71,348.41      

h)

Providing & fixing TOR Fe-500D HYSD Reinforcement bars of required diameter and

approved quality for Reinforced Cement Concrete work including straightening, cutting,

bending, binding, welding(if approved) , joining (if necessary), tying the grills, hoisting,

lowering and placing in position as per the approved design & drawings (BBS) with

provision of standard fan hooks including the cost of all materials, cost of all labour,

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity will be calculated on standard

weight. Lap length of bars & Weight of binding wire will not be considered for

measurement and payment).

Qtl. 34.95 13275.28 4,63,998.76      

0.00

i)

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS

steel bars and fixing into walls of man hole/septic tank duly embedded in cement

concrete (1:3:6) complete as per specification and direction of the Engineer in charge.

Each 4.00 188.92 755.67              

0.00

j)

Supplying all materials, labour, T&P and laying in trenches ( to level or slope ) and

jointing with provision of stiff mixture of cement mortar in proportion of 1:1 for salt glazed

stoneware pipes, Grade—A of the following internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1173.51 14,082.12         

0.00

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm

thick with cement mortar (1:3) finished with neat cement punning, 12mm thick outside

cement plaster (1:3), brick work with K.B bricks having crushing strength not less than

75kg/cm² with dimensional tolerance ± 8 percent in cement mortar (1:4), cement

concrete (1:2:4) finished smooth using 12mm size h.g chips, complete as per

specification.

0.00

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 11890.15 95,121.22         

0.00

Borewell 0.00



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

7

Supplying all materials,labour T&P and providing fitting submersible pump with squarrel

cage inspection type submerssible type submersible electric motor to run on 3 phase/1

phase line voltage rangingfrom 320 volt to 450 volt conforming to IS :8034/89 

0.00

a
One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP

with outlate dia 32mm.
Set 1 23423.00 23,423.00         

b 2.5 Sq mm cable. Mtr 70 181.72 12,720.40         

c 40mm dia steel short piece. Each 2 238.36 476.72              

d Steel rope wit cover. Mtr 70 41.77 2,924.04           

e Well Cap. Each 1 238.36 238.36              

f 50mm size CI bracket. Each 1 143.02 143.02              

g 20mm dia rigid HDPE pipes. Mtr 70 117.76 8,243.48           

h Boring up to 30 mtr. Mtr 30 1050.55 31,516.62         

i Boring work Above 30 mtr. Mtr 50 1050.55 52,527.70         

j 8'' ASTM pipe SCH-80 Mtr 70 2702.74 1,89,192.00      

k Delivery Set 1 2360.00 2,360.00           

l
Labour charges for lowering of summerssible pumpset with pipes and cables etc with

testing and commissioning at site.
Mtr 70 147.50 10,325.00         

---------------------

Total Rs. 18,98,577.90    
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Y
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INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/

exhaust fan point /wall fan point with 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked in 20 mm dia

non-metalic PVC conduit with 6 Amp, 250 V clip in type switch ISI

marked and ceiling rose ISI marked mounted on G.I modular box with

face plate & cover of suitable size , with 1.5 sq.mm FRLSH PVC

insulated single core multistrand copper conductor as earth wire

including all accesories and connection as per direction of Engineer in

Charge.

Group C Nos. 150        1,497.42        2,24,613.00 

2

Recessed wiring to secondary light point looped from primary light

point with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor of ISI marked with 20mm dia non-metallic PVC

conduit with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor for running earth including 3 plate ISI marked Ceiling

rose with all accessories & connection as per direction of Engineer-in-

charge.Average Length: 3  mtr

Nos. 55           564.04           31,022.20 

                  -   

3

Recessed wiring to ceiling fan point with 1.5sqmm FRLSH PVC

insulated single core multistrand copper conductor of ISI marked with

20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm

FRLSH PVC insulated single core multistrand copper conductor for

running earth including all accessories & connection as per direction of

Engineer in charge. Group c

Nos. 65        1,964.70        1,27,705.50 

                  -   

4

Recessed wiring to Twin control light point with 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

2way switch ISI marked and ceiling rose ISI marked mounted on G.I

modular box with face plate & cover of suitable size , with 1.5 sq.mm

FRLSH PVC insulated single core multistrand copper conductor as

earth wire including all accesories and connection as per direction of

Engineer-in-charge.Group C

Nos. 10        2,017.80           20,178.00 

.                   -   

5

Recessed wiring for 5 / 6 amp socket outlet with 6Amp, 250 V clip in

type modular switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

on same switch board as per direction of Engineer-in-charge.

Nos. 53           682.04           36,148.12 

-                

6

Recessed wiring for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

switch ISI marked mounted on G.I moular box with face plate & cover

of suitable size , with 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire including all accesories and

connection on separate board as per direction of Engineer-in-

charge.Group C

Nos. 5        1,674.42             8,372.10 

                  -   

7

Recessed wiring for 2 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 35        1,251.98           43,819.30 

                  -   

8

Recessed wiring for 6 pin 16 amp socket outlet with 16Amp, 250 V

clip in type switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 20        1,083.24           21,664.80 

                  -   

9

Recessed wiring for A.C/ Power socket outlet with industrial type

socket outlet, plug top and metal chained cover in sheet steel

enclosure ,20A/32A SP MCB including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 5        1,293.28             6,466.40 

10

Recessed wiring to exhaust fan/Wall Fan point with 1.5sqmm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

with 20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core

multistrand copper conductor for running earth including all accessories

& connection as per direction of Engineer in charge.Group C 

Nos. 22        1,497.42           32,943.24 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KUMBHARKHAN PUPS, BAGDOR, 

BELPADA, BOLANGIR,  ODISHA
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11 Call bell point Nos. 3        1,689.76             5,069.28 

12

Recessed wiring for 3 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 1        1,405.38             1,405.38 

-                --------------------

SUB TOTAL                   -          5,59,407.32 

 SUBMAIN                   -   

13

Recessed wiring to submain in 4 x 10 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 4 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 75           579.38           43,453.50 

                  -   

14

Recessed wiring to submain in 4 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           395.30           59,295.00 

                  -   

15

Recessed wiring to submain in 2 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 25 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 20           280.84             5,616.80 

-                

16

Recessed wiring to submain in 2 x 4 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 750           240.72        1,80,540.00 

                  -   

17

Recessed wiring to submain in 2 x 2.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 1850           219.48        4,06,038.00 

                  -   

18

Recessed wiring to submain in 2 x 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           202.96           30,444.00 

-                --------------------

SUB TOTAL                   -          7,25,387.30 

                  -   
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19  DB                   -   

Supply and fixing of following way three pole and neutral, sheet steel,

MCB distribution, 415 V on surface / recess, complete with tinned

copper bus bar, neutral bus bar, earth bar, din bar, hinged front acrylic

cover for the MCB knobs detachable gland plate, interconnections,

phosphatized and powder painted including earthing etc. as required

wih necessary MCB , RCCB / ISOLATORS as required.Note for MCB-

There should be colour indication for tripping On ,Off & Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                  -   

a)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For PDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-63A FP MCB (10KA) Outgoings-10/20A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

b)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For LDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

c)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

-                --------------------

SUB TOTAL                   -          1,50,198.66 

                  -   

CABLE                   -   

20

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 150 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 200 2,289.20       4,57,840.00       

21

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 95 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 50 1,616.60       80,830.00          

22

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 4 core 16 sq.mm Aluminium on

surface as required.

Rmt 20 634.84          12,696.80          

SUB TOTAL -                5,51,366.80       

-                

END TERMINATION -                

Supplying and making end termination with brass compression gland

and aluminum lugs for following size of PVC insulated and PVC

sheathed / XLPE aluminum cable of 1.1 KV as required.

-                

23 3.5C x 150 sq.mm set 2 1,239.00       2,478.00            

24 3.5C x 95 sq.mm set 2 1,121.00       2,242.00            

25 4C x 16 sq.mm set 2 649.00          1,298.00            

SUB TOTAL -                6,018.00            

                  -   

PANEL                   -   

Supply, installation,testing & commissioning of floor mounting front

operated front access extensible type cubicle panel totally enclosed,

dust and vermin proof with IP-42 /55 protection with hinged and

lockabale doors.CRCA sheets including interconnections,tinned copper

crimping lugs, bonding to earth and painting suitable for use at 415 V,

3phase 4 wire 50 Hz system, and to withstand a fault level of 35 KA

symmetrical for 1 sec at 415 V complete as per specifications, as

required and as below : All switchboards shall have provision for entry

of cables from the bottom as required. All live accessible parts shall be

shrouded and all equipment shall be finger touch proof. The bus bars

shall be insulated with heat shrinkable sleeves.SMC/DMC shrouds and

busbar supports shall be used with Indication lamp, C.T , Digital

Voltmeter,  Digital Ammeter   and control fuse etc. complete.

                  -   

26

MAIN PANEL with 150A 4P MCCB 36KA -1 No as incomer, 63A 4P

MCB 10KA 4Nos,100A 4P Change over Switch 1Nos, 40A 4P MCB

10KA.-9Nos, 32A DP MCB 10KA-3Nos with E.C Busbars with 4nos

65KA VSD along with 4nos 32A SP MCB. 

set 1 1,91,504.56  1,91,504.56       
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SUB TOTAL -                1,91,504.56       

-                

EARTHING -                

27

Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI

marked including accessories and providing masonary with cover plate

having loccking arrangement and watering pipe etc with charcoal and

salt as required.

Set 4 16,233.26     64,933.04          

28

Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5

meter below ground level as strip earth electrode including soldering

etc. as required.

Rmt 15 860.22          12,903.30          

29
Supplying and laying 25 mm x 6 mm CU earth strip ISI marked on

surface or in recess for connection etc as required.
Rmt 50 923.94          46,197.00          

30
Providing and fixing 8 SWG CU wire on surface or in recess for loop

earthing as required.
Rmt 50 105.02          5,251.00            

SUB TOTAL                   -          1,29,284.34 

-                

FIXTURE                   -   
Supply, Installation, Testing and Commissioning of pre-wired

fluorescent fiiting / compact fluorescent fitting /LED fitting of all sizes

complete with all accessories and lamp etc. directly on ceiling /wall or

recessed in false ceiling , including connection with 1.5 sq.mm FR PVC

insulated single core multistrand copper conductor and earthing as

required.

                  -   

31
Ceiling mounted indoor type batten type LED Luminaire with LED

Lamp
Nos 130 554.60          72,098.00          

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32       12,673.20          

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62          5,469.30            

34

Supply, Installation, Testing and Commissioning of ceiling fan 1200mm

sweep, including wiring the down rods of standard length (upto 30 cm)

with 1.5 sq.mm FR PVC insulated single core multiatrand copper

conductor etc. as required.BLDC 5 Star

Nos 65 4,659.82       3,02,888.30       

35

Supply, Installation, testing and commissioning of exhaust fan of 250

mm PLASTIC Exhaust Fan (Vntilation Fan) complete, connection, etc

as required.250MM CRISP AIR EXH FAN.
Nos 17 2,109.84       35,867.28          

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80       62,540.00          

37
Supply & fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .
Nos 15 2,269.14       34,037.10          

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02          6,360.20            

39
Supply, Installation, testing and commissioning of wall fan of 400 mm

sweep  as required.Model-400mm STRIKER HI SPEED. Nos 5 3,645.02       18,225.10          

SUB TOTAL -                5,50,158.48       

PERFORATED CABLE TRAY -                

Supply and installation of Pregalvanised Perforated type cable trays

without cover. The rate shall include bends, Tees, all supporting

brackets, anchor fasteners, screws, bolts, nuts etc., including painting

of cable trays. Thickness of sheet steel shall be 2 mm. Support sizes

similar to ladder type trays.

-                

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86          9,168.60            

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72          28,508.80          

SUB TOTAL -                37,677.40          
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-                

TV /TEL & DATA -                

42

Supplying and fixing of clip in type modular Telephone socket ISI

marked mounted on G.I modular box with face plate & cover of

suitable size ,including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 450.76          4,507.60            

43

Supplying and fixing of clip in type modular T.V. antenna socket ISI

marked on mounted on G.I modular box with face plate & cover of

suitable size , including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 462.56          4,625.60            

44

Supplying and drawing 4 pair, 0.5 sq.mm FR PVC insulated coper

conductor, unarmoured telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10            13,275.00          

45

Recessed wiring to television point with cable RG-6 grade, 0.7 mm

solid copper conductor PE insulated shielded with fine tined copper

braid and protected with FR PVC sheath in in existing surface /

recessed PVC conduit as required as per direction of Engineer in

Charge. 

Rmt 150 47.20            7,080.00            

46

Supplying and fixing of following sizes PVC conduit along with

accessories in recessed wiring including cutting the wall and making

good the same in case of recessed conduit as required.

-                

20mm Rmt 250 121.54          30,385.00          

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60 mm deep on surface / recess with suitable size of phenolic

laminated sheet cover in front including cutting the wall and making

good the same in case of recessed conduit as required.

( Tel junction Box)

Nos 1 212.40          212.40               

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12          8,661.20            

49

Supplying & installation of 100 pair KRONE make moudles with

locking & key arrangements fabricated with MS sheet & powder coated

to be fixed on concealed manner incl. good the damages.

set 1 2,950.00       2,950.00            

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ 

recessed steel/ PVC conduit as required: The 4 pair Unshielded 

Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs 

separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 

MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable 

support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz 

: 536 ns/100m, ETL Verified 4 connector channel performance up to 

Mtr 750 97.94            73,455.00          

51
Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style 

Face plate 86x86 mm with Curveture and wall mount box. Nos 20 1,117.46       22,349.20          

SUB TOTAL 1,67,501.00       

 ------------------- 

   30,68,503.86  TOTAL INTERNAL ELECTRICAL WORK=



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -                       

1

Item No. 16 

& Page No. 

19

Excavation, loading, unloading and carriage by

mechanical means of all kinds of soil, including stoney

earth, gravel and moorum etc interspread with boulders

upto 1/2 cum size with all lifts and delifts including

trimming of slopes and bed to design section and

depositing the the excavated materials away from work

site as per the specification and as directed by the

Engineer- in-charge within an initial lead of 1km from

the place of excavation complete.

Ground Floor Cum 2645.49 117.41        3,10,606.98         

C.WALL Cum 136.79 117.41        16,060.51            

2

Ref:AOR(O

disha)/I.Eart

h Work-

14,Page No-

8

Filling the Plinth with excavated materials (excluding

rock), in layers not exceeding 0.225 m in depth

including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor Cum 881.83 204.26        1,80,120.83         

3

Item No. 16 

& Page No. 

19

Filling the Foundation, Sides of Foundation, etc. in

mechanical means with excavated materials

(excluding rock), in layers not exceeding 0.225 m in

depth including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

machinary, conveyance, loading, unloading, T&P, etc,

all complete as per the direction of Engineer-in-Charge.

-              

Ground Floor Cum 1763.66 117.41        2,07,071.32         

C.WALL Cum 91.19 117.41        10,706.62            

4

Supplying, diluting and preparing chemical

emulsion like Imidacloprid 30.5 % SC or other

chemicals approved by Central Insecticides Board or

as directed by the manufacturer and spraying the

mixture uniformly by sprayer as Pre/Post-Constructional

Anti-termite Treatment confirming to IS 6313 (Part-II)

including the cost of all materials, cost of all labour,

conveyance, loading, unloading, T&P, etc. all complete

as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor sqm 1818.06 -              123.31        2,24,184.98    

5

Ref:AOR(O

disha)/I.Eart

h Work-

15,Page No-

8

Supplying and Filling with Sand in Foundation and

Plinth in layers not exceeding 20 cm in depth, well

watered and compact , top surface dressed and

levelled to proper level and gradient including cost of all

materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the

dirrection of Engineer-in-charge. 

-              -              -                       

Ground Floor Cum 177.27 1,392.05     -              2,46,767.99         

C.WALL Cum 6.62 1,392.05     -              9,215.34              

6

Ref:AOR(O

disha)/III-

Concrete -

3,Page No-

43

Providing and lying Plain Cement Concrete of

proportion (1:3:6) in foundation & floor using 40 mm

& down grade black hard crusher broken granite stone

metal, washed and screened sharp sand of approved

quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and

curing etc. complete to required thickness including

cost of all materials, conveyance, loading, unloading,

royalties, cost of labours, T&P, hire & running charges

of concrete mixer, etc. all complete as per the direction

of the Engineer -in -charge. 

-              -              -                       

Ground Floor Cum 428.91 7,320.60     -              31,39,879.40       

C.WALL Cum 11.63 7,320.60     -              85,138.60            

RCC WORK -              -              -                       

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KURULUBAHAL UPS, CHANABAHAL , BOLANGIR,ODISHA

BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head 

Sl. No.
Description of items Unit Quantity

Rate(Rs) Amount(Rs)



7

Ref:AOR(O

disha)/IV-

RCC-10-

iv,Page No-

54

Providing, lifting, hoisting and laying in position

machine batched , machine mixed and machine

vibrated design mix cement concrete of M-25

Including the cost of Centering and Shuttering

(minimum cement content not less than 403 Kg/Cum)

grade in reinforced cement concrete structural elements 

using black hard crusher broken granite chips of

approved quality from approved quarry including mixing

and compacting to proper shape and size, level and

plumbs and finishing the exposed surfaces smooth

including the cost of all materials, cost of labour,

conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running

charges of concrete mixer and vibrator, cost of

Admixtures in recommended proportions ( as per IS

9103 ) to accelerate, retard setting of concrete, improve

workability without impairing strength and durability etc.

complete as per the direction of the Engineer-in-charge

but excluding the cost of steel reinforcement.

-              -              -                       

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
-              -              -                       

Ground Floor Cum 343.45 8,252.33     -              28,34,262.74       

C.WALL Cum 9.00 8,252.33     -              74,270.97            

R.C.C. Plinth Beam -              -              -                       

Ground Floor Cum 135.85 9,284.12     -              12,61,247.97       

C.WALL Cum 5.63 9,284.12     -              52,269.61            

(B)R.C.C. Column &cRoof Beam -              -              -                       

Ground Floor Cum 269.33 19,324.03   -              52,04,542.08       

C.WALL Cum 3.09 19,324.03   -              59,711.27            

Terrace Cum 34.40 21,774.07   -              7,49,027.94         

(C) R.C.C. Slab -              -              -                       

Ground Floor Cum 242.35 15,071.31   -              36,52,532.95       

C.WALL Cum 0.42 15,071.31   -              6,329.95              

Terrace Cum 13.65 16,670.92   -              2,27,558.09         

(D)R.C.C. Staircase -              -              -                       

Ground Floor Cum 10.09 19,161.43   -              1,93,338.83         

(E)R.C.C. lintel Cum -              -              -                       

Ground Floor Cum 33.16 17,354.50   -              5,75,475.09         

Terrace Cum 0.97 19,410.76   -              18,828.44            

(F)R.C.C. Fins -              -              -                       

Ground Floor Cum 17.02 14,226.67   -              2,42,137.92         

8

Ref:AOR(O

disha)/IV-

RCC-

9,Page No-

52

Providing & fixing TOR Fe-500D HYSD Reinforcement

bars of required diameter and approved quality for

Reinforced Cement Concrete work including

straightening, cutting, bending, binding, welding(if

approved) , joining (if necessary), tying the grills,

hoisting, lowering and placing in position as per the

approved design & drawings (BBS) with provision of

standard fan hooks including the cost of all materials,

cost of all labour, conveyance, loading, unloading, cost

of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity

will be calculated on standard weight. Lap length of

bars & Weight of binding wire will not be considered for

measurement and payment).

-              -              -                       

Ground Floor Qntl 977.97 11,250.24   -              1,10,02,395.26    

C.WALL Qntl 22.54 11,250.24   -              2,53,580.36         

Terrace Qntl 76.47 11,290.44   -              8,63,379.99         

BRICK WORK -              -              -                       

9

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying Brick Masonry work in

Foundation & Plinth using Fly ash bricks of 25 Cm. x

12 Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, scaffolding, staging, watering and

curing, sundries, T&P, etc. complete as per the

direction of the Engineer-in-charge.

-              -              -                       

Ground Floor Cum 194.50 7,076.58     -              13,76,394.42       

C.WALL Cum 17.34 7,076.58     -              1,22,707.86         



10

Ref:AOR(O

disha)/VI-

Brick Work-

02,Page No-

71

Providing and laying Brick masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:4) for Half Brick Masonry Wall with provisions for 2

nos 6mm dia MS bar at each 4th layer after immersing

the bricks for minimum 6 hours in water before

use, with all necessary projections, splays cutting,

circular moulding, corbelling, etc. as per the drawings

including the cost of all materials, cost of all labour,

conveyance, royalties, loading, unloading, scaffolding,

staging, watering and curing, sundries, T&P, etc.

complete as per the direction of the Engineer-in-charge.

( Excluding Cost Of Steel Reinforcement ).

-              -              -                       

Ground Floor Cum 34.41 7,370.99     -              2,53,635.70         

11

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying of Full Brick Masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties, 

-              -              -                       

Ground Floor Cum 453.25 7,115.87     -              32,25,268.98       

C.WALL Cum 25.88 7,115.87     -              1,84,158.77         

Terrace Cum 158.97 7,571.35     -              12,03,617.83       

12

Ref:AOR(O

disha)/X-

Plastering-

27,Page No-

109

Providing 6 mm thick Cement Plaster in Cement

Mortar of (1:4) to Ceilings of Roof Slabs, Stairs,

Landings, Chajja, Shelves, Columns, Beams and

Lofts etc. including roughening, scraping and cleaning

and finishing the plastered surface smooth using

wooden floats only to proper plumbs and level, making

grooves, beads and drip coarse to give required

ornamental finish as per drawings including cost of all

materials, conveyance, loading and unloading and

royalties, all labour, scaffolding, watering and curing ,

sundries, T&P etc. complete as per direction of the

Engineer-in-charge

-              -              -                       

Ground Floor Sqm 83.59 258.54        -              21,611.19            

C.WALL Sqm 64.71 258.54        -              16,729.99            

13

Ref:AOR(O

disha)/X-

Plastering-

16,Page No-

106

Providing 12mm thick cement plaster in cement

mortar (1:4) to the surface of half brick masonry

wall including racking out joints, scraping and cleaning

the surface and finishing the plaster surface smooth

using wooden floats, bars, etc only to proper plumbs

and level and making grooves, beads and drip coarse

to give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of all labour, scaffolding,

staging, watering before plastering and curing, sundries

and T&P, etc. complete as per direction of the Engineer-

in-charge.

-              -              -                       

Ground Floor Sqm 2147.18 249.33        -              5,35,364.98         

C.WALL Sqm 3209.45 255.00        -              8,18,403.33         

14

Ref:AOR(O

disha)/X-

Plastering-

14,Page No-

105

Providing 16mm thick cement plaster in cement

mortar (1:6) to the surfaces of brick masonry wall

including racking out joints, scraping and cleaning the

surface and finishing the plaster surface smooth using

wooden floats, bars, etc only to proper plumbs and

level and making grooves, beads and drip coarse to

give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of labour, scaffolding, staging,

watering before plastering and curing, sundries and

T&P, etc. complete as per direction of the Engineer-in-

charge.(inner side)

-              -              -                       

Ground Floor Sqm 3559.07 337.83        -              12,02,374.85       

C.WALL Sqm 202.50 337.83        -              68,411.39            

C.WALL Sqm 170.16 346.33        -              58,931.51            



15

CCE 

LEVEL 

COMMITTE

E 

MEETIMG 

HELD ON 

12.02.2024 

AT 11 AM

Waterproofing application:- Providing and

application of two component polymer odified

flexible cementitious waterproofing coating at a

thickness of 1.5-2.5 mm The membrane hould have

Elongation equal or more than: 30% etc.as per

direction of E.I.C (For longer span, in errace panel

of 4m*4m should be done by roovecutting, and

filling with PU Sealant)

Crack Bridging ability: Up to 1 mm

Adhesive strength: 1.0 N/mm² @ 28d

Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

-              -              -                       

Terrace Sqm 1874.36 578.20        -              10,83,754.95       

FINISHING WORK -              -              -                       

16

Ref: 

OPWD/Rev

ised 

Analysis of 

Rate/Ch-

XIX-Sl. 

No.2

Supplying and finishing the plastered surface of

wall using 2 Coats of Cement Based Wall Putty

(Water Based) of approved make and quality and

finished smooth and even surface to receive the paint

including the cost of all materials, cost of all labour,

conveyance, taxes, loading, unloading, scaffolding,

T&P, etc, all complete as per the direction of Engineer-

in-Charge.

-              -              -                       

Interior Wall Putty -              -              -                       

Ground Floor Sqm 5096.62 76.11          -              3,87,903.75         

C.WALL Sqm 170.16 78.35          -              13,332.38            

17

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and applying 2 coats plastic emulsion

paint of approved quality and shade over a coat of wall

primer of approved quality to surfaces (interior)

including throughly brushing the surface free from

foreign materials, sand papering smooth the

intermediate coats, providing necessary putty & primer

including of all materials, labour, conveyance,royalties,

scaffolding, watering, curing, sundries, tools and plants

etc as per the direction of Engineer-in-charge. (colour &

shade to be approved before procurment & use)

-              -              -                       

Ground Floor Sqm 5168.33 229.04        -              11,83,743.97       

First Floor Sqm 267.94 234.11        -              62,727.97            

18

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and Painting with Two Coats Weather

Coat Paint (exterior grade) of approved make & shade

manufactured by reputed manufacturer make an even

finished surface over a coat of water bound cement

primer and wall putty in all heights with all scaffolding

and staging charges including cost, conveyance, cost

of all labours, T & P, sundries etc. as required for the

work complete.

-              -              -                       

Ground Floor Sqm 2446.95 219.72        -              5,37,634.07         

TERRACE Sqm 267.21 219.72        -              58,710.31            

First Floor Sqm 1350.36 228.09        -              3,08,009.01         

19

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Painting two coats of synthetic enamel paint over Iron 

Works as per approved shade of approved quality over

a coat of primer, sand papering, polishing the surface

including cost, conveyance,labour, T&P, scaffolding

etc. as required for the work complete as per direction

of Engineer-in-charge. (The paints and primer are to be

approved before procurement and use)

-              -              -                       

Ground Floor Sqm 201.09 317.42        -              63,829.99            

C.WALL Sqm 44.41 317.42        -              14,096.62            

First Floor Sqm 25.62 323.20        -              8,280.44              

20

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified

Floor Tiles Matt Finish Anti Skid Plain Series

confirming to IS : 15622 of approved make, quality and

colour without any warpage laid over an under layer of

20 mm thick base of cement mortar (1:4) (1 cement: 4

coarse sand) including cutting to size, laying and filling

the joints with white cement slurry mixed with colouring

pigment to match the shade and colour, cleaning the

surfaces including the cost of all materials, cost of all

labour, conveyance, royalties, loading, unloading,

sundries, watering and curing, T&P, etc. complete as

per the direction of the Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 775.10 1,360.07     -              10,54,188.71       



21

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of Vitrified Tiles Matt Finish

Plain Series in dado/skirting confirming to IS : 15622

of approved make, quality, colour and size 600mm x

600mm upto required height from floor level fixed over

an under layer of 12mm thick bed of cement mortar

(1:3) (1 Cement : 3 Coarse sand) including cutting to

size, laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 73.80 1,517.83     -              1,12,016.15         

22

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mmx300mm antiskid ceramic

floor Tiles confirming to IS : 15622 of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated

filler of desired shade (0.10 kg of hardener and 0.20

kg of resin per kg) to match the shade and colour,

cleaning the surfaces with acid including the cost

of all materials, cost of all labour, conveyance,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 82.32 1,305.55     -              1,07,473.04         

23

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet

Providing and laying of Glazed Ceramic Wall Tiles in

dado/skirting confirming to IS : 15622 of approved

make, quality, colour and size 300mm x 450mm upto

required height from floor level fixed over an under

layer of 12mm thick bed of cement mortar (1:3) (1

Cement : 3 Coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated filler

of desired shade (0.10 kg of hardener and 0.20 kg of

resin per kg) to match the shade and colour, cleaning

the surfaces with acid including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 318.76 1,455.41     -              4,63,927.13         

24

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt

Finish Rustic Series having thickness 10mm confirming

to IS 4457 of size 600mmx600mm of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces with oxlaic acid, machine

grinding, mirror polishing including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, sundries, watering and curing,

T&P, etc. complete as per the direction of the Engineer-

in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 662.15 1,467.68     -              9,71,826.96         



25

Ref: 

OPWD/Ana

lysis of 

Rate/Page 

No.90

Providing & laying Heavy Duty Vetrified Tile Matt

Finish Rustic Series having thickness 10mm in

dado/skirting confirming to IS : 15622 of size

600mmx600mm of approved make, quality and colour

without any warpage laid over an under layer of 12mm

thick cement mortar (1:3) (1 cement: 3 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 75.83 1,625.57     -              1,23,266.82         

26

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mm x 300mm Chequred

Tiles. tiles confirming to IS : 15622 of approved

make, quality and colour without any warpage laid

over 20 mm thick base of cement mortar (1:4) (1

cement: 4 coarse sand) including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 136.51 816.91        -              1,11,516.93         

27

Providing & laying granite stone flooring in Floors

and landing using 19-20 mm thick granite stone

slab of approved quality, colour and size above 0.4

Sqm as per IS 14223 laid over an under layer of 20 mm

thick cement mortar (1:4) (1 cement: 4 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of granite tiles shall be approved

before procurement and use.) 

-              -              -                       

Ground Floor Sqm 9.45 3,722.55     -              35,178.06            
BUILT IN JOINERIES -              -              -                       



28

Ref: DAR-

SH-26.86.6

Providing and fixing 65mm X 125mm factory made

single extruded WPC (Wood Polymer Composite) solid

door/window/Ceosetory windows & other

Frames/Chowkhat comprising of virgin PVC polymer of

K value 58-60 (Suspension Grade), calcium carbonate

and natural fibers (wood powder/ rice husk/wheat husk)

and non toxic additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints after applying

PVC solvent cement and screwed with full body

threaded star headed SS screws having minimum

frame density of 750 kg/cum, screw withdrawal strength

of 2200 N (Face) & 1100 N (Edge), minimum

compressive strength of 58 N/mm2, modulus of

elasticity 900 N/mm2 and resistance to spread of flame

of Class A category with property of being termite/borer

proof, water/moisture proof and fire retardant and fixed

in position with M.S hold fast/lugs/SS dash fasteners of

required dia and length complete as per direction of

Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm

tolerance in dimensions i.e depth and width of profile

shall be acceptable. Variation in profile dimensions on

plus side shall be acceptable but no extra payment on

this account shall be made. 

-              -              -                       

Ground Floor Rmt 99.75 1,398.77     -              1,39,527.51         

29

Ref: DAR-

SH-26.88.1 

2023
Providing and fixing of 30 mm thick factory made single

extruded WPC (Wood Polymer Composite) solid plain

flush door shutter of required size comprising of virgin

polymer of K value 58-60 (Suspension Grade), calcium

carbonate and natural fibers (wood powder/ rice

husk/wheat husk) and non toxic additives (maximum

toxicity index of 12 for 100 gms) having minimum

density of 650 kg/cum and screw withdrawal strength of

1800 N (Face) & 900 N (Edge), minimum compressive

strength 50 N/mm2, modulus of elasticity 850 N/mm2

and resistance to spread of flame of Class A category

with property of being termite/borer proof,

water/moisture proof and fire retardant and fixing with

SS 304 Grade Matt Finished 3 Nos butt hinges of Size

100mm X 60mm X 2.5mm, 1 No 250mm X 16mm

Aldrop,1 No 150mm x 16mm tower bolt,2 No 150mm

length Door handle with necessary full body threaded

star headed counter sunk S.S screws, floor/hanging

door stopper & hydrulic door closer as required and

mentioned in architectural drawing all as per direction of

Engineer-In- Charge.

-              -              -                       

Ground Floor Sqm 139.28 6,179.07     -              8,60,620.87         

30

Supplying and fixing of Powder coated 50-60 microns

approved colour of aluminium 40mm Casement series

Door Unit with suitable aluminium extrude profiles. the

system is designed to accommodate 12mm clear

toughened glass. the rate quoted inclusive of

hardwares like antilift, roller, Espag lock cum handle,

epdm gaskets, T mullion, Fly Mullion, bottom adopter,

mid transom, glazing clip for 12 mm glass felt along

with all accessories etc complete. The gap between the

wall and window will be filled with silicon weather

sealant in the outer side. including the cost of all

materials ,hardware fittings,cost of all labour,

conveyance, loading, un loading, T&P, etc, complete as

per the direction of Engineer-in Charge.(As per

Proceeding of C.C.E. Level committee meeting held on

dt. 12.02.2024 at 11.30 A.M.)

-              -              -                       

Ground Floor Sqm 4.32 -              14,664.80   63,351.95       

31

Item No. 16 

& Page No. 

19

Supplying, fitting and fixing of M.S. grill ,Grated doors

etc made out of M.S. flats/square bars as per drawing

and design fixed in position to proper plumb with cost,

conveyance, Materials, labour, T&P etc. required for

the complete in all respect as per the direction of

Engineer-in-Charge.

-              -              -                       

Ground Floor Kg 8202.65 117.19        -              9,61,234.10         

C.WALL Kg 3683.16 117.19        -              4,31,614.05         

Terrace Kg 946.80 117.19        -              1,10,951.52         



32

Supplying, fabricating & fixing of polished

stainless steel (304 grade) items made out of pipes,

angles, flats, plates, hollow tube, square pipe bracing

as per approved design and specification, buffing,

polishing etc. with cost, conveyance, labour in railing,

parapet, staircase, space frame etc required for the

work complete in all respect as per direction of

Engineer-in-charge.

-              -              -                       

Ground Floor Kg 468.01 405.68        -              1,89,864.17         

33

SOR                         

Sl.

No 12 Page-

235

Supplying , fitting and fixing of two track UPVC sliding

window

of approved make with 6mm thick glass of approved

quality

complete with frame, shutters and all fitting and fixtures.

-              -              -                       

Ground Floor Sqm 147.15 5,853.94     -              8,61,407.95         

34

Providing and fixing barbed wire fencing on R.C.C.

(1:2:4) fencing posts with chips 1.68M long 13cm x

13cm at bottom and 8cm x 8cm at top and 30cm 30cm

x 8 cm base finished smooth by means of staples and

staining hooks by means of tying with G.I wire and

including cost of barbed wire, staples, hooks, tying

wires and labour, post etc complete in all respect as per

the direction of the Engineer-in-charge.

-              -              

Length of Barbed Fencing Rmt 300.00 1,058.38     -              3,17,515.18         

35

Market 

Rate Supplying, Providing and installing of modified flexible

polyolefin (FPO) memebrane system ( Water Proofing

tape) which shall be designed to be bonded over

expansion and movement joints upto 200 mm in

structures to prevent the passage of water having

elongation at break more than 600%, maximum

permissible permanent elongation shall not less than

20% and having registance to agrresive conditions like

ground water, soil, cement water, bitumen and bitumen

emulsion coatings .It is bonded in position using two

part epoxy adhesive and consuption of adhesive shall

be as per manufacturers direction after proper fixing of

the necessary back upmaterials as specified and

directed by the EIC.The item rate shall be including all

materials, all kinds of labours, T & P, machinaries, lead

and lift, mathadi Charges, curing,

wastages,consumebles, cleaning, shifting of debris

outside the premises, surface preparation etc complete

as per design, drawing & direction of EIC.

-              -              

Ground Floor Rmt 154.00 -              3,157.80     4,86,300.89    

36

CPWD
Providing and fixing of expansion joint system (150 mm-

200 mm wide) related with wall/soffit/ceiling

joint(internal/external) location as per drawings and

direction of Engineer-In-Charge. The joints shall be of

extruded aluminum base members,aligning / centering

arrangement and support plates as per ASTM B221-

selfCharge.02. The material shall be such that it

provides an Expansion Joints System suitable for

vertical wall to wall/ wall to corner application,as well as

horizontal covers for Soffits/ Ceilings both new and

existing construction in Buildings/complexes/Structures

with no slipping down tendency amongst the

components of the Joint System. The Joint System

shall utilize light weight aluminum profiles exhibiting

minimal exposed aluminum surfaces mechanically snap

locking the multicellular to facilitate movement.

(Material shall conform to ASTM 6063). The design 

-              -              

Ground Floor Rmt 10.50 -              6,260.67     65,737.00       



37

(DAR 2006-

Page No-

249  item-

14)

Providing and fixing factory made uPVC white colour

casement/casement cum fixed glazed windows

comprising of uPVC multi-chambered frame, sash and

mullion (where ever required) extruded profiles duly

reinforced with 1.60 ± 0.2 mm thick galvanized mild

steel section made from roll forming process of required

length (shape & size according to uPVC profile), uPVC

extruded glazing beads of appropriate dimension,

EPDM gasket, stainless steel (SS 304 grade) friction

hinges, zinc alloy (white powder coated) casement

handles, G.I fasteners 100 x 8 mm size for

fixing frame to finished wall, plastic packers, plastic

caps and necessary stainless steel screws etc. Profile

of frame & sash shall be mitred cut and fusion welded

at all corners, mullion (if required) shall be also fusion

welded including drilling of holes for fixing hardware's

and drainage of water etc. After fixing frame the gap

between frame and adjacent finished wall shall be filled

with weather proof silicon sealant over backer rod of

required size and of approved quality, all complete as

per approved drawing & direction of Engineer-in-

Charge. (Single / double glass panes and silicon 

-              -              

Ground Floor Sqm 21.60 5,853.94     -              1,26,445.20         

TERRACE Sqm 16.80 5,853.94     -              98,346.27            

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly louvered windows of approved make to be

fabricated from roll formed sections made of pre-

painted steel (base steel as per IS-513 of 0.6 thick "D"

quality, galvanized as per IS-277 with zinc of 120

Gm/Sq.mtr) with paint specification being with primer of

5-7 microns and finished paint with polyster paint (Black

/Pearl white/ Chocolate Brown) of 12-16 microns

alongwith the alkyd backer at the back of 5-7 microns

and the sizes of outer frame being of 46x52 mm and

with all vertical and horizontal mullions are of 46x70

mm and fixed beadings are of 18x25 mm. Section for

internal top and bottom frames in the louvered areas

should be 18 x 40 mm. Top hung shutter should be of

46 x 46 mm. Accessories / gaskets are to be used as

per the manufacturer's supply and specification like

handle being made of high grade aluminium powder

coated and with nylon receiver and gasket will be made

of EPDM. All corner brackets are to be made of CRCA

with zinc phosphating. The mullion caps and louvered-

clips should be of glass filled nylon. The sections are to

be cut to length,mitre joined with corner bracket and

frames are fixed to the concrete/masonry walls by

means of self expanding screws and glass to be used 

-              -              

Providing and fixing of 12mm thick Clear Toughened

Glass Frameless Door With

Dorma Premium Fittings.Dorma Premium (9111198) 

-              -              -                       

Ground Floor Sqm 9.72 5,885.10     -              

Total 5,13,63,011.93    8,39,574.83    



A.

Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

1

Providing and fixing Clorinated Polyvinyl Chloride [CPVC]

pipes SDR-11 conforming to IS:15778, having thermal stablity

for hot & cold water supply , including all CPVC plain & brass

threaded fitting including fixing the pipe with clamps at 1.00m

spacing . This includes jointing of pipes and fittings with one

stp CPVC solvent cement and testing of joints complete as

per specification and direction of Enfineer-in-charge. 

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76         

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68         

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60         

50 mm PVC sch-80 pipes Mtr 120.0 1417.77 1,70,132.40      

0.00

2

Supplying all materials,labour and T&P for cutting holes

through existing brick work including making good to the same

in cement mortar(1:4) for taking G.I. pipes and fittings /P.V.C.

pipes and fittings all complete as per specification.

0.00

250mm Thick Each 38.0 81.18 3,084.99           

0.00

3

Supplying all materials,labour and T&P for cutting holes in

R.C.C. floors and roofs up to 19 cm. thick including for

passing GI / PVC pipes and fittings etc. and repairing the

holes after insertion of pipes etc. with cement concrete 1:2:4

including finishing complete to make it leak proof leak to the

damages all complete as per specification and direction of the

Engineer-in-charge.

0.00

Each 7.0 259.01 1,813.07           

0.00

4

Supplying all materials,labour and T&P for cutting groves in

pucca floor and walls for taking G.I. pipes and fittings /P.V.C.

pipes and fittings and making good to the damages all

complete as per specification.

0.00

Mtr 70.0 335.47 23,483.18         

0.00

5

Supplying all materials, labour T&P and fitting and fixing

brass/CP fittings of the following nominal bore with supply of

all joiniting materials complete as per specification and

direction of the Engineer-in-charge. 

0.00

0.00

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock of the

following size as per specification all complete. 
0.00

Each 16.0 1543.79 24,700.70         

0.00

b)
Supplying all labour and T&P for fixing long body bib cock of

the following size as per specification all complete.15mm Dia
0.00

Each 4.0 1272.28 5,089.10           

0.00

INTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KURULUBAHAL UPS, CHANABAHAL , 

BOLANGIR,ODISHA



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

c)

Supplying all labour and T&P for fixing CP Angular stop cocks

polished bright confirming to IS:781-1995 of the following

nominal sizes as per specification all complete.  15mm Dia

0

Each 28.0 1106.37 30,978.30         

0.00

d)

Supplying fitting fixing of C.P Pillar Taps highpressure lettered

Hot and cold with long screws shanks and back nuts of the

following nominal bore as per specification. 15mm Dia

0

Each 17.0 1740.50 29,588.50         

0.00

e)

Supplying all labour and T&P for fixing CP short body Bib cock

[taps] polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete .    

0

Each 3.0 1080.29 3,240.87           

0.00

f)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete. )

25mm Dia

Each 6.0 810.78 4,864.67           

0.00

g)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

32mm Dia

Each 4.0 1677.49 6,709.95           

0.00

h)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

50mm Dia

Each 2.0 3687.62 7,375.24           

0.00

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with 

extension piece as per direction of Engineer-in-charge. 
Each 15.0 701.38 10,520.70         

0.00

j)
Supplying fitting fixing of CP waste of the following noninal 

diameter for wash hand basin and sink as per specification.  
Each 14.0 448.52 6,279.25           

0.00

k)

Supplying all materials,labour and T&P for fixing CP Gratings

of the following nominal diameter of outlet, of self cleaning

design with sand cast iron screwed down or hinged grating

with or without vent arm including cutting and making good to

the walls and floors  etc. all complete as per specification. 

0

Each 38.0 1404.67 53,377.54         

0.00

l)

Providing and fixing of approved make and model for

Chrome plated Grab Bar,for Physically challenged toilet, The

work shall include the cutting of walls or floors & making good,

complete as per direction of Engineer in Charge. 

0

Each 1.0 5177.18 5,177.18           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

6

Supplying fitting fixing of C.P health facuet high pressure

lettered Hot and cold with long screws shanks and back nuts

of the following nominal bore as per specification.

0.00

15mm dia CP Health Faucet of 1mtr long PVC tube 0

Each 8.0 955.56 7,644.51           

0.00

7

Providing and fixing of Rational moulded polyethylene

cylendrical vertical water storate tanks confirming to IS:12701-

1996 including cutting holes through the tank and fixing mild

steel tubes and fittings and proviidng extra sockets and jam

nuts , fixing ball volve ete. including hoisting up to a hite of

5.00metes above ground level and placing the tank to the

required position etc. all complete as per specification and

direction of the engineer-in-charge.

0.00

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,329.63      

Extra over item no.3.1.8 for hoisting Rational moulded

polyethylene cylendrical vertical water storage tanks of

following sizes for every additional height of 5.00m. Or part

thereof complete as per specification and direction of the

engineer-in-charge.

0.00

Water storage tanks Each 4.0 1472.64 5,890.56           

8

Supplying all materials, labour, T&P and fitting and fixing U-

PVC SWR soil waste ventilating pipes and fittings of the

following outside diameter conforming to ISI No 13592/1992 to 

walls with nails, bobbins and wooden plugs or laying in

trenches including jointing with supply of approved rubber

lubricant by non-heat application method/as per

manufacturer's specification, testing, earthwork in excavation

in all kinds of soil and refilling of trenches as per specification

and direction of the Engineer-In-Charge.

0.00

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07         

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98         

110mm PVC  door Tee Each 12.0 458.55 5,502.58           

75mm PVC  door Tee Each 5.0 345.74 1,728.70           

110mm PVC offset Each 10.0 162.84 1,628.40           

110mm PVC  door bend Each 10.0 255.35 2,553.52           

75mm PVC  door bend Each 10.0 134.64 1,346.38           

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44           

75mm PVC  plain shoe bend Each 10.0 98.18 981.76              

110mm PVC  vent cowl Each 10.0 102.19 1,021.88           

75mm PVC  vent cowl Each 0.0 86.14 -                    

110mm S-trap Each 12.0 743.05 8,916.55           

110mm P-trap Each 1.0 410.88 410.88              

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56           

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08           

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15           

90mm Nahani Trap Each 33.0 171.81 5,669.66           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

9

Supplying all materials,labour and T&P for fixing of PVC 10 ltr

capacity low level flushing cistern with manually controlled

device[handle cover] confirming to IS 7231 with fittings and

fixtures  etc. all complete as per specification. 

0.00

10 Liters capacity PVC cistern 0

Each 16.0 2306.07 36,897.18         

0.00

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming

to IS 2556 : Part-3-2004 duly embedded in cement concrete

(1:4:8) using 40mm.nominal size h.b.g. chips [including foot

rest for I.W.C. and trap] all complete as per specificationand

directon of theEngineer - in - charge.

0.00

0

Each 8.0 4528.49 36,227.89         

0.00

11

Supplying all materials,labour and Supplying all

materials,labour and T&P for fixing in cement mortar (1:3) a

pair of white vitereous china (250x130x30mm.) foot rest for

squatting water closet. etc. all complete as per

specificationand direction of the Engineer-in-charge.

0.00

0

Pair 8.0 661.86 5,294.90           

0.00

12

Supplying all materials,labour and T&P for Supplying all

materials,labour and T&P for fixing wash down water closet

(European type W.C.) with integral "S" or "P" trap tothe floor

with wooden plug and chromium plated screw including

jointing the trap with soil pipe in cement mortar (1:1) etc. all

complete as per specification.

0.00

Each 7.0 3747.21 26,230.46         

0.00

13

Supplying all materials,labour and T&P for fixing plastic seat

and cover for wash down water closet with chromium plated

brass hinges and rubber buffers all complete as per

specification.

0.00

Each 7.0 1089.61 7,627.28           

0.00

14

Supplying all materials,labour and T&P for fixing wash hand

basin (SS Made) with hole for pillar taps confirming to IS

2556:part4-2004 with cast iron /M.S. brackets painted white

including cutting holes in walls and making good to the

damages etc. all complete as per specification.

0.00

0

Each 12.0 5427.17 65,126.09         

0.00

15

Supplying all materials,labour and T&P for fixing corner wash

hand basin with hole for pillar taps confirming to IS 2556:part4-

2004 with cast iron /M.S. brackets painted white including

cutting holes in walls and making good to the damages etc. all

complete as per specification.

0.00

0

Each 4.0 3146.59 12,586.35         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

16

Supplying all materials,labour and T&P for fixing Pedestal for

wash hand basin complete recessed at the back for the

receiptionof pipe and fittings etc. all complete as per

specification including cost of pedestal for wash basin 

0.00

0

Each 4.0 3093.84 12,375.37         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

17

Supplying all materials,labour and T&P for fixing of 600x450

bevelled edge mirror of superior glass mounted on 6mm thick

ac sheet or ply wood sheet and fixed to wooden plugs with

chromium plated brass screws and washers etc. All complete

as per specification .

0

600mmx450mm size B.E.mirror 0

Each 12.0 2557.89 30,694.63         

0.00

18

Supplying all materials,labour and T&P for fixing standard

size glass self with chromium plated brass brackets fixed to

wooden plugs with chromium plated brass screws and

washers etc. all complete as per specification.

0.00

Each 13.0 946.01 12,298.08         

0.00

19

Supplying all materials,labour and T&P for fixing standard

size C. P. towel rail fixed with chromium plated brass brackets

fixed to wooden plugs with cromium plated brass screws

complete as per specification. 

0.00

0

Each 8.0 1274.52 10,196.14         

0.00

20

Supplying all materials,labour and T&P for fixing of cromium

plated brass soap dish complete with chromium plated brass

brackets fixed to wooden plugs with chromium plated brass

screws as per specification.

0.00

0

Each 16.0 418.19 6,691.07           

0.00

21

Supplying all materials,labour and T&P for fixing standard

size C. P. towel ring fixed fixed to wooden plugs with cromium

plated brass screws complete as per specification. 

Nos 16.0 645.22 10,323.58         

0

22

Supplying all materials,labour and T&P for fixing of liquid soap

container - glass container or plastic container with chromium

plated brass lid and brackets fixed to wooden plugs with

chromium plated brass screws as per specification. 

Nos 4.0 2086.83 8,347.32           

0.00

23

Supplying all materials,labour and T&P for fixing stainless

steel AISI 304 [18/8] Kitchen sink as per IS 13983 with cast

iron bracet and stainless steel plug including painting of

fittings and brackets ,cutting and making good to the walls

etc. all as per specification including cost of sink with all

accessories. 

0

Nos 2.0 7267.86 14,535.71         

0.00

24

Supplying all labour and T&P for fixing CP Concealed stop

cocks polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete.    

Each 8.0 1326.32 10,610.56         

0.00

25

Supplying all materials,labour and T&P for fixing Porcelain

Urinal respectively with waste pipe by means of white lead

mixed with chopped hemp etc. all complete as per

specification. 

Each 8.0 8961.16 71,689.25         



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

26

Fixing standard size Chromium Plated brass or glazed

porcelain Toilet paper holder fixed to woden plugs with

Chromium Plated brass screws complete as per specification

and direction of the Engineer in charge. 

Each 2.0 1404.55 2,809.11           

0.00

27

Providing and fixing approved quality E.W.C Matrix Set with

grab bar set for Handicap (Accessible) Toilet consisting of

stainless steel grab bars and support fittings required for

differently-abled users, conforming to universal accessibility

standards. The set shall include wall-mounted horizontal and

vertical support bars near WC and wash basin area, made of

SS 304 grade stainless steel with satin/matt finish, complete

with necessary brackets, anchor fasteners, screws, bends,

end caps, and accessories. The arrangement shall provide

safe support and ease of movement for wheelchair users and

physically challenged persons. Installation shall be done in

proper alignment, level, and position as per approved

drawings and accessibility guidelines, complete in all respects

as per the direction of the Engineer in charge.

Each 1.0 94164.00 94,164.00         

------------------

Total Rs. 12,46,786.95    



B.

Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

1

Supplying all materials, labour, T & P and constructing Gully trap chamber of the

following inside size with 8 cm thick R.C.C. precast cover slab in CC (1:2:4) mix using

12mm size h.g. chips, foundation concrete (1:4:8) using 40mm size h.g. metal on bed

aound trap , Fly Ash brickwork in CM (1:6) in P&F and inside 12mm thick cement

plastering (1:3) finished with a floating coat of neat cement including fixing 100mm

x100mm size gully trap, 150mm x150mm C.I gratig etc. all complete as per aproved

drawing, specification and direction of Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2090.49 20,904.88         

0.00

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete

(1:3:6), inside plaster 12mm thick with cement mortar (1:3) finished with neat cement

punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having

crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in

cement mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g

chips, earthwork in excavation in all kinds of soil and refilling the cavity around the

chamber complete as per specification.

0.00

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00 16188.89 1,29,511.14      

0.00

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes

and specials of the following outside dia. for all classes including jointing with approved

solvent cement by non-heat application method including testing as per specification

and direction of Engineer-in-charge etc. all complete. [including earth work and cost of

pipes.

0.00

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1203.72 72,223.08         

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2576.65 77,299.44         

0.00

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),

inside plaster 12mm thick with cement mortar (1:3) finished with neat cement punning,

12mm thick outside cement plaster (1:3), brick work with K.B bricks having crushing

strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement mortar

(1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber complete as

per specification.

0.00

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 21626.45 1,73,011.60      

0.00

5 Construction of 50 Users Septic Tank (2 No.s) 0.00

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of

soil including moorum stony earth and earth mixed with boulders except sheet rock and

boulders not requiring blasting including dressing of sides and levelling the bed up to the

required depth and depositing the excavated materials away from the work site with

initial lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required)

with cost of labour, labour cess, hire & running charges of all machineries, sundries &

T&P required for the work complete as directed by the Engineer in charge.

Cum 56.88 433.73 24,670.71         

a)-ii Above 1.5mt. Depth Cum 47.57 465.06 22,122.05         

0.00

b)

Filling the Plinth with excavated materials (excluding rock), in layers not exceeding

0.225 m in depth including cost of watering, ramming, dressing and levelling the top to

proper level & gradient, cost of labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Cum 70.71 241.02 17,043.15         

0.00

c)

Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm

in depth, well watered and compact , top surface dressed and levelled to proper level

and gradient including cost of all materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge. 

Cum 2.96 1642.61 4,858.85           

0.00

EXTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KURULUBAHAL UPS, CHANABAHAL , BOLANGIR,ODISHA



Sl. 

No.
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d)

Providing and lying Plain Cement Concrete of proportion (1:4:8) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties,

taxes, cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete

as per the direction of the Engineer -in -charge. 

Cum 2.96 8106.00 23,977.54         

0.00

e)

Providing and lying Plain Cement Concrete of proportion (1:3:6) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, cost

of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the

direction of the Engineer -in -charge. 

Cum 3.92 8638.31 33,896.73         

0.00

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning

including racking out joints, scraping and cleaning the surface and finishing the plaster

surface smooth using wooden floats, bars, etc only to proper plumbs and level and

making grooves, beads and drip coarse to give required ornamental finish as per

drawings including cost of all materials, conveyance, loading and unloading, taxes,

royalties, cost of all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 305.21 4,834.59           

0.00

g)

Providing, lifting, hoisting and laying in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering

and Shuttering (minimum cement content not less than 403 Kg/Cum) grade in reinforced

cement concrete structural elements using black hard crusher broken granite chips of

approved quality from approved quarry including mixing and compacting to proper

shape and size, level and plumbs and finishing the exposed surfaces smooth including

the cost of all materials, cost of labour, conveyance,loading, unloading, royalties,

watering and curing for the required period, T&P , hire & running charges of concrete

mixer and vibrator, cost of Admixtures in recommended proportions ( as per IS 9103 ) to

accelerate, retard setting of concrete, improve workability without impairing strength and

durability etc. complete as per the direction of the Engineer-in-charge but excluding the

cost of steel reinforcement.

0.00

i. Base Cum 5.47 9737.75 53,226.54         

ii. Slab Cum 4.64 17784.15 82,589.60         

iii. Wall Cum 18.79 16787.47 3,15,477.53      

h)

Providing & fixing TOR Fe-500D HYSD Reinforcement bars of required diameter and

approved quality for Reinforced Cement Concrete work including straightening, cutting,

bending, binding, welding(if approved) , joining (if necessary), tying the grills, hoisting,

lowering and placing in position as per the approved design & drawings (BBS) with

provision of standard fan hooks including the cost of all materials, cost of all labour,

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity will be calculated on standard

weight. Lap length of bars & Weight of binding wire will not be considered for

measurement and payment).

Qtl. 32.00 13275.28 4,24,808.99      

0.00

i)

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS

steel bars and fixing into walls of man hole/septic tank duly embedded in cement

concrete (1:3:6) complete as per specification and direction of the Engineer in charge.

Each 4.00 188.92 755.67              

0.00

j)

Supplying all materials, labour, T&P and laying in trenches ( to level or slope ) and

jointing with provision of stiff mixture of cement mortar in proportion of 1:1 for salt glazed

stoneware pipes, Grade—A of the following internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1203.72 14,444.62         

0.00

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm

thick with cement mortar (1:3) finished with neat cement punning, 12mm thick outside

cement plaster (1:3), brick work with K.B bricks having crushing strength not less than

75kg/cm² with dimensional tolerance ± 8 percent in cement mortar (1:4), cement

concrete (1:2:4) finished smooth using 12mm size h.g chips, complete as per

specification.

0.00

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 12010.87 96,086.93         

0.00

Borewell 0.00



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

7

Supplying all materials,labour T&P and providing fitting submersible pump with squarrel

cage inspection type submerssible type submersible electric motor to run on 3 phase/1

phase line voltage rangingfrom 320 volt to 450 volt conforming to IS :8034/89 

0.00

a
One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP

with outlate dia 32mm.
Set 1 23423.00 23,423.00         

b 2.5 Sq mm cable. Mtr 70 181.72 12,720.40         

c 40mm dia steel short piece. Each 2 238.36 476.72              

d Steel rope wit cover. Mtr 70 41.77 2,924.04           

e Well Cap. Each 1 238.36 238.36              

f 50mm size CI bracket. Each 1 143.02 143.02              

g 20mm dia rigid HDPE pipes. Mtr 70 117.76 8,243.48           

h Boring up to 30 mtr. Mtr 30 1050.55 31,516.62         

i Boring work Above 30 mtr. Mtr 50 1050.55 52,527.70         

j 8'' ASTM pipe SCH-80 Mtr 70 2702.74 1,89,192.00      

k Delivery Set 1 2360.00 2,360.00           

l
Labour charges for lowering of summerssible pumpset with pipes and cables etc with

testing and commissioning at site.
Mtr 70 147.50 10,325.00         

---------------------

Total Rs. 19,25,833.96    
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INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/

exhaust fan point /wall fan point with 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked in 20 mm dia

non-metalic PVC conduit with 6 Amp, 250 V clip in type switch ISI

marked and ceiling rose ISI marked mounted on G.I modular box with

face plate & cover of suitable size , with 1.5 sq.mm FRLSH PVC

insulated single core multistrand copper conductor as earth wire

including all accesories and connection as per direction of Engineer in

Charge.

Group C Nos. 150        1,497.42        2,24,613.00 

2

Recessed wiring to secondary light point looped from primary light

point with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor of ISI marked with 20mm dia non-metallic PVC

conduit with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor for running earth including 3 plate ISI marked Ceiling

rose with all accessories & connection as per direction of Engineer-in-

charge.Average Length: 3  mtr

Nos. 55           564.04           31,022.20 

                  -   

3

Recessed wiring to ceiling fan point with 1.5sqmm FRLSH PVC

insulated single core multistrand copper conductor of ISI marked with

20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm

FRLSH PVC insulated single core multistrand copper conductor for

running earth including all accessories & connection as per direction of

Engineer in charge. Group c

Nos. 65        1,964.70        1,27,705.50 

                  -   

4

Recessed wiring to Twin control light point with 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

2way switch ISI marked and ceiling rose ISI marked mounted on G.I

modular box with face plate & cover of suitable size , with 1.5 sq.mm

FRLSH PVC insulated single core multistrand copper conductor as

earth wire including all accesories and connection as per direction of

Engineer-in-charge.Group C

Nos. 10        2,017.80           20,178.00 

.                   -   

5

Recessed wiring for 5 / 6 amp socket outlet with 6Amp, 250 V clip in

type modular switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

on same switch board as per direction of Engineer-in-charge.

Nos. 53           682.04           36,148.12 

-                

6

Recessed wiring for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

switch ISI marked mounted on G.I moular box with face plate & cover

of suitable size , with 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire including all accesories and

connection on separate board as per direction of Engineer-in-

charge.Group C

Nos. 5        1,674.42             8,372.10 

                  -   

7

Recessed wiring for 2 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 35        1,251.98           43,819.30 

                  -   

8

Recessed wiring for 6 pin 16 amp socket outlet with 16Amp, 250 V

clip in type switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 20        1,083.24           21,664.80 

                  -   

9

Recessed wiring for A.C/ Power socket outlet with industrial type

socket outlet, plug top and metal chained cover in sheet steel

enclosure ,20A/32A SP MCB including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 5        1,293.28             6,466.40 

10

Recessed wiring to exhaust fan/Wall Fan point with 1.5sqmm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

with 20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core

multistrand copper conductor for running earth including all accessories

& connection as per direction of Engineer in charge.Group C 

Nos. 22        1,497.42           32,943.24 

11 Call bell point Nos. 3        1,689.76             5,069.28 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT KURULUBAHAL UPS, CHANABAHAL 

, BOLANGIR,ODISHA
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12

Recessed wiring for 3 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 1        1,405.38             1,405.38 

-                --------------------

SUB TOTAL                   -          5,59,407.32 

 SUBMAIN                   -   

13

Recessed wiring to submain in 4 x 10 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 4 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 75           579.38           43,453.50 

                  -   

14

Recessed wiring to submain in 4 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           395.30           59,295.00 

                  -   

15

Recessed wiring to submain in 2 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 25 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 20           280.84             5,616.80 

-                

16

Recessed wiring to submain in 2 x 4 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 750           240.72        1,80,540.00 

                  -   

17

Recessed wiring to submain in 2 x 2.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 1850           219.48        4,06,038.00 

                  -   

18

Recessed wiring to submain in 2 x 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           202.96           30,444.00 

-                --------------------

SUB TOTAL                   -          7,25,387.30 

                  -   
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19  DB                   -   

Supply and fixing of following way three pole and neutral, sheet steel,

MCB distribution, 415 V on surface / recess, complete with tinned

copper bus bar, neutral bus bar, earth bar, din bar, hinged front acrylic

cover for the MCB knobs detachable gland plate, interconnections,

phosphatized and powder painted including earthing etc. as required

wih necessary MCB , RCCB / ISOLATORS as required.Note for MCB-

There should be colour indication for tripping On ,Off & Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                  -   

a)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For PDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-63A FP MCB (10KA) Outgoings-10/20A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

b)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For LDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

c)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

-                --------------------

SUB TOTAL                   -          1,50,198.66 

                  -   

CABLE                   -   

20

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 150 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 200 2,289.20       4,57,840.00       

21

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 95 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 50 1,616.60       80,830.00          

22

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 4 core 16 sq.mm Aluminium on

surface as required.

Rmt 20 634.84          12,696.80          

SUB TOTAL -                5,51,366.80       

-                

END TERMINATION -                

Supplying and making end termination with brass compression gland

and aluminum lugs for following size of PVC insulated and PVC

sheathed / XLPE aluminum cable of 1.1 KV as required.

-                

23 3.5C x 150 sq.mm set 2 1,239.00       2,478.00            

24 3.5C x 95 sq.mm set 2 1,121.00       2,242.00            

25 4C x 16 sq.mm set 2 649.00          1,298.00            

SUB TOTAL -                6,018.00            

                  -   

PANEL                   -   

Supply, installation,testing & commissioning of floor mounting front

operated front access extensible type cubicle panel totally enclosed,

dust and vermin proof with IP-42 /55 protection with hinged and

lockabale doors.CRCA sheets including interconnections,tinned copper

crimping lugs, bonding to earth and painting suitable for use at 415 V,

3phase 4 wire 50 Hz system, and to withstand a fault level of 35 KA

symmetrical for 1 sec at 415 V complete as per specifications, as

required and as below : All switchboards shall have provision for entry

of cables from the bottom as required. All live accessible parts shall be

shrouded and all equipment shall be finger touch proof. The bus bars

shall be insulated with heat shrinkable sleeves.SMC/DMC shrouds and

busbar supports shall be used with Indication lamp, C.T , Digital

Voltmeter,  Digital Ammeter   and control fuse etc. complete.

                  -   

26

MAIN PANEL with 150A 4P MCCB 36KA -1 No as incomer, 63A 4P

MCB 10KA 4Nos,100A 4P Change over Switch 1Nos, 40A 4P MCB

10KA.-9Nos, 32A DP MCB 10KA-3Nos with E.C Busbars with 4nos

65KA VSD along with 4nos 32A SP MCB. 

set 1 1,91,504.56  1,91,504.56       
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SUB TOTAL -                1,91,504.56       

-                

EARTHING -                

27

Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI

marked including accessories and providing masonary with cover plate

having loccking arrangement and watering pipe etc with charcoal and

salt as required.

Set 4 16,233.26     64,933.04          

28

Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5

meter below ground level as strip earth electrode including soldering

etc. as required.

Rmt 15 860.22          12,903.30          

29
Supplying and laying 25 mm x 6 mm CU earth strip ISI marked on

surface or in recess for connection etc as required.
Rmt 50 923.94          46,197.00          

30
Providing and fixing 8 SWG CU wire on surface or in recess for loop

earthing as required.
Rmt 50 105.02          5,251.00            

SUB TOTAL                   -          1,29,284.34 

-                

FIXTURE                   -   
Supply, Installation, Testing and Commissioning of pre-wired

fluorescent fiiting / compact fluorescent fitting /LED fitting of all sizes

complete with all accessories and lamp etc. directly on ceiling /wall or

recessed in false ceiling , including connection with 1.5 sq.mm FR PVC

insulated single core multistrand copper conductor and earthing as

required.

                  -   

31
Ceiling mounted indoor type batten type LED Luminaire with LED

Lamp
Nos 130 554.60          72,098.00          

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32       12,673.20          

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62          5,469.30            

34

Supply, Installation, Testing and Commissioning of ceiling fan 1200mm

sweep, including wiring the down rods of standard length (upto 30 cm)

with 1.5 sq.mm FR PVC insulated single core multiatrand copper

conductor etc. as required.BLDC 5 Star

Nos 65 4,659.82       3,02,888.30       

35

Supply, Installation, testing and commissioning of exhaust fan of 250

mm PLASTIC Exhaust Fan (Vntilation Fan) complete, connection, etc

as required.250MM CRISP AIR EXH FAN.
Nos 17 2,109.84       35,867.28          

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80       62,540.00          

37
Supply & fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .
Nos 15 2,269.14       34,037.10          

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02          6,360.20            

39
Supply, Installation, testing and commissioning of wall fan of 400 mm

sweep  as required.Model-400mm STRIKER HI SPEED. Nos 5 3,645.02       18,225.10          

SUB TOTAL -                5,50,158.48       

PERFORATED CABLE TRAY -                

Supply and installation of Pregalvanised Perforated type cable trays

without cover. The rate shall include bends, Tees, all supporting

brackets, anchor fasteners, screws, bolts, nuts etc., including painting

of cable trays. Thickness of sheet steel shall be 2 mm. Support sizes

similar to ladder type trays.

-                

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86          9,168.60            

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72          28,508.80          

SUB TOTAL -                37,677.40          
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-                

TV /TEL & DATA -                

42

Supplying and fixing of clip in type modular Telephone socket ISI

marked mounted on G.I modular box with face plate & cover of

suitable size ,including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 450.76          4,507.60            

43

Supplying and fixing of clip in type modular T.V. antenna socket ISI

marked on mounted on G.I modular box with face plate & cover of

suitable size , including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 462.56          4,625.60            

44

Supplying and drawing 4 pair, 0.5 sq.mm FR PVC insulated coper

conductor, unarmoured telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10            13,275.00          

45

Recessed wiring to television point with cable RG-6 grade, 0.7 mm

solid copper conductor PE insulated shielded with fine tined copper

braid and protected with FR PVC sheath in in existing surface /

recessed PVC conduit as required as per direction of Engineer in

Charge. 

Rmt 150 47.20            7,080.00            

46

Supplying and fixing of following sizes PVC conduit along with

accessories in recessed wiring including cutting the wall and making

good the same in case of recessed conduit as required.

-                

20mm Rmt 250 121.54          30,385.00          

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60 mm deep on surface / recess with suitable size of phenolic

laminated sheet cover in front including cutting the wall and making

good the same in case of recessed conduit as required.

( Tel junction Box)

Nos 1 212.40          212.40               

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12          8,661.20            

49

Supplying & installation of 100 pair KRONE make moudles with

locking & key arrangements fabricated with MS sheet & powder coated

to be fixed on concealed manner incl. good the damages.

set 1 2,950.00       2,950.00            

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ 

recessed steel/ PVC conduit as required: The 4 pair Unshielded 

Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs 

separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 

MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable 

support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz 

: 536 ns/100m, ETL Verified 4 connector channel performance up to 

Mtr 750 97.94            73,455.00          

51
Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style 

Face plate 86x86 mm with Curveture and wall mount box. Nos 20 1,117.46       22,349.20          

SUB TOTAL 1,67,501.00       

 ------------------- 

   30,68,503.86  TOTAL INTERNAL ELECTRICAL WORK=



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -                       

1

Item No. 16 

& Page No. 

19

Excavation, loading, unloading and carriage by

mechanical means of all kinds of soil, including stoney

earth, gravel and moorum etc interspread with boulders

upto 1/2 cum size with all lifts and delifts including

trimming of slopes and bed to design section and

depositing the the excavated materials away from work

site as per the specification and as directed by the

Engineer- in-charge within an initial lead of 1km from

the place of excavation complete.

Ground Floor Cum 2645.49 117.41        3,10,606.98         

C.WALL Cum 136.79 117.41        16,060.51            

2

Ref:AOR(O

disha)/I.Eart

h Work-

14,Page No-

8

Filling the Plinth with excavated materials (excluding

rock), in layers not exceeding 0.225 m in depth

including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor Cum 881.83 204.26        1,80,120.83         

3

Item No. 16 

& Page No. 

19

Filling the Foundation, Sides of Foundation, etc. in

mechanical means with excavated materials

(excluding rock), in layers not exceeding 0.225 m in

depth including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

machinary, conveyance, loading, unloading, T&P, etc,

all complete as per the direction of Engineer-in-Charge.

-              

Ground Floor Cum 1763.66 117.41        2,07,071.32         

C.WALL Cum 91.19 117.41        10,706.62            

4

Supplying, diluting and preparing chemical

emulsion like Imidacloprid 30.5 % SC or other

chemicals approved by Central Insecticides Board or

as directed by the manufacturer and spraying the

mixture uniformly by sprayer as Pre/Post-Constructional

Anti-termite Treatment confirming to IS 6313 (Part-II)

including the cost of all materials, cost of all labour,

conveyance, loading, unloading, T&P, etc. all complete

as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor sqm 1818.06 -              104.50        1,89,987.27    

5

Ref:AOR(O

disha)/I.Eart

h Work-

15,Page No-

8

Supplying and Filling with Sand in Foundation and

Plinth in layers not exceeding 20 cm in depth, well

watered and compact , top surface dressed and

levelled to proper level and gradient including cost of all

materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the

dirrection of Engineer-in-charge. 

-              -                       

Ground Floor Cum 177.27 1,259.53     2,23,277.24         

C.WALL Cum 6.62 1,259.53     8,338.10              

6

Ref:AOR(O

disha)/III-

Concrete -

3,Page No-

43

Providing and lying Plain Cement Concrete of

proportion (1:3:6) in foundation & floor using 40 mm

& down grade black hard crusher broken granite stone

metal, washed and screened sharp sand of approved

quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and

curing etc. complete to required thickness including

cost of all materials, conveyance, loading, unloading,

royalties, cost of labours, T&P, hire & running charges

of concrete mixer, etc. all complete as per the direction

of the Engineer -in -charge. 

-              -                       

Ground Floor Cum 428.91 7,108.08     30,48,728.31       

C.WALL Cum 11.63 7,108.08     82,667.02            

RCC WORK -              -                       

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT HALDI UPS, HALDI , BOLANGIR,ODISHA

BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head 

Sl. No.
Description of items Unit Quantity

Rate(Rs) Amount(Rs)



7

Ref:AOR(O

disha)/IV-

RCC-10-

iv,Page No-

54

Providing, lifting, hoisting and laying in position

machine batched , machine mixed and machine

vibrated design mix cement concrete of M-25

Including the cost of Centering and Shuttering

(minimum cement content not less than 403 Kg/Cum)

grade in reinforced cement concrete structural elements 

using black hard crusher broken granite chips of

approved quality from approved quarry including mixing

and compacting to proper shape and size, level and

plumbs and finishing the exposed surfaces smooth

including the cost of all materials, cost of labour,

conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running

charges of concrete mixer and vibrator, cost of

Admixtures in recommended proportions ( as per IS

9103 ) to accelerate, retard setting of concrete, improve

workability without impairing strength and durability etc.

complete as per the direction of the Engineer-in-charge

but excluding the cost of steel reinforcement.

-              -                       

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
-              -                       

Ground Floor Cum 343.45 8,053.15     27,65,852.99       

C.WALL Cum 9.00 8,053.15     72,478.31            

R.C.C. Plinth Beam -              -                       

Ground Floor Cum 135.85 9,084.94     12,34,188.83       

C.WALL Cum 5.63 9,084.94     51,148.20            

(B)R.C.C. Column &cRoof Beam -              -                       

Ground Floor Cum 269.33 19,124.85   51,50,895.85       

C.WALL Cum 3.09 19,124.85   59,095.79            

Terrace Cum 34.40 21,574.88   7,42,176.01         

(C) R.C.C. Slab -              -                       

Ground Floor Cum 242.35 14,872.13   36,04,260.71       

C.WALL Cum 0.42 14,872.13   6,246.29              

Terrace Cum 13.65 16,471.62   2,24,837.61         

(D)R.C.C. Staircase -              -                       

Ground Floor Cum 10.09 18,962.25   1,91,329.06         

(E)R.C.C. lintel Cum -              -                       

Ground Floor Cum 33.16 17,155.31   5,68,870.15         

Terrace Cum 0.97 19,211.58   18,635.23            

(F)R.C.C. Fins -              -                       

Ground Floor Cum 17.02 14,027.49   2,38,747.81         

8

Ref:AOR(O

disha)/IV-

RCC-

9,Page No-

52

Providing & fixing TOR Fe-500D HYSD Reinforcement

bars of required diameter and approved quality for

Reinforced Cement Concrete work including

straightening, cutting, bending, binding, welding(if

approved) , joining (if necessary), tying the grills,

hoisting, lowering and placing in position as per the

approved design & drawings (BBS) with provision of

standard fan hooks including the cost of all materials,

cost of all labour, conveyance, loading, unloading, cost

of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity

will be calculated on standard weight. Lap length of

bars & Weight of binding wire will not be considered for

measurement and payment).

-              -                       

Ground Floor Qntl 977.97 11,250.24   1,10,02,395.26    

C.WALL Qntl 22.54 11,250.24   2,53,580.36         

Terrace Qntl 76.47 11,290.44   8,63,379.99         

BRICK WORK -              -                       

9

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying Brick Masonry work in

Foundation & Plinth using Fly ash bricks of 25 Cm. x

12 Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, scaffolding, staging, watering and

curing, sundries, T&P, etc. complete as per the

direction of the Engineer-in-charge.

-              -                       

Ground Floor Cum 194.50 6,941.23     13,50,069.62       

C.WALL Cum 17.34 6,941.23     1,20,360.96         



10

Ref:AOR(O

disha)/VI-

Brick Work-

02,Page No-

71

Providing and laying Brick masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:4) for Half Brick Masonry Wall with provisions for 2

nos 6mm dia MS bar at each 4th layer after immersing

the bricks for minimum 6 hours in water before

use, with all necessary projections, splays cutting,

circular moulding, corbelling, etc. as per the drawings

including the cost of all materials, cost of all labour,

conveyance, royalties, loading, unloading, scaffolding,

staging, watering and curing, sundries, T&P, etc.

complete as per the direction of the Engineer-in-charge.

( Excluding Cost Of Steel Reinforcement ).

-              -                       

Ground Floor Cum 34.41 7,235.64     2,48,978.44         

11

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying of Full Brick Masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties, 

-              -                       

Ground Floor Cum 453.25 6,980.64     31,63,976.89       

C.WALL Cum 25.88 6,980.64     1,80,659.07         

Terrace Cum 158.97 7,436.01     11,82,101.87       

12

Ref:AOR(O

disha)/X-

Plastering-

27,Page No-

109

Providing 6 mm thick Cement Plaster in Cement

Mortar of (1:4) to Ceilings of Roof Slabs, Stairs,

Landings, Chajja, Shelves, Columns, Beams and

Lofts etc. including roughening, scraping and cleaning

and finishing the plastered surface smooth using

wooden floats only to proper plumbs and level, making

grooves, beads and drip coarse to give required

ornamental finish as per drawings including cost of all

materials, conveyance, loading and unloading and

royalties, all labour, scaffolding, watering and curing ,

sundries, T&P etc. complete as per direction of the

Engineer-in-charge

-              -                       

Ground Floor Sqm 83.59 257.59        21,532.28            

C.WALL Sqm 64.71 257.59        16,668.91            

13

Ref:AOR(O

disha)/X-

Plastering-

16,Page No-

106

Providing 12mm thick cement plaster in cement

mortar (1:4) to the surface of half brick masonry

wall including racking out joints, scraping and cleaning

the surface and finishing the plaster surface smooth

using wooden floats, bars, etc only to proper plumbs

and level and making grooves, beads and drip coarse

to give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of all labour, scaffolding,

staging, watering before plastering and curing, sundries

and T&P, etc. complete as per direction of the Engineer-

in-charge.

-              -                       

Ground Floor Sqm 2147.18 247.45        5,31,311.10         

C.WALL Sqm 3209.45 252.99        8,11,965.17         

14

Ref:AOR(O

disha)/X-

Plastering-

14,Page No-

105

Providing 16mm thick cement plaster in cement

mortar (1:6) to the surfaces of brick masonry wall

including racking out joints, scraping and cleaning the

surface and finishing the plaster surface smooth using

wooden floats, bars, etc only to proper plumbs and

level and making grooves, beads and drip coarse to

give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of labour, scaffolding, staging,

watering before plastering and curing, sundries and

T&P, etc. complete as per direction of the Engineer-in-

charge.(inner side)

-              -                       

Ground Floor Sqm 3559.07 335.47        11,93,975.45       

C.WALL Sqm 202.50 335.47        67,933.49            

C.WALL Sqm 170.16 343.85        58,509.86            



15

CCE 

LEVEL 

COMMITTE

E 

MEETIMG 

HELD ON 

12.02.2024 

AT 11 AM

Waterproofing application:- Providing and

application of two component polymer odified

flexible cementitious waterproofing coating at a

thickness of 1.5-2.5 mm The membrane hould have

Elongation equal or more than: 30% etc.as per

direction of E.I.C (For longer span, in errace panel

of 4m*4m should be done by roovecutting, and

filling with PU Sealant)

Crack Bridging ability: Up to 1 mm

Adhesive strength: 1.0 N/mm² @ 28d

Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

-              -                       

Terrace Sqm 1874.36 578.20        10,83,754.95       

FINISHING WORK -              -                       

16

Ref: 

OPWD/Rev

ised 

Analysis of 

Rate/Ch-

XIX-Sl. 

No.2

Supplying and finishing the plastered surface of

wall using 2 Coats of Cement Based Wall Putty

(Water Based) of approved make and quality and

finished smooth and even surface to receive the paint

including the cost of all materials, cost of all labour,

conveyance, taxes, loading, unloading, scaffolding,

T&P, etc, all complete as per the direction of Engineer-

in-Charge.

-              -                       

Interior Wall Putty -              -                       

Ground Floor Sqm 5096.62 76.11          3,87,903.75         

C.WALL Sqm 170.16 78.35          13,332.38            

17

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and applying 2 coats plastic emulsion

paint of approved quality and shade over a coat of wall

primer of approved quality to surfaces (interior)

including throughly brushing the surface free from

foreign materials, sand papering smooth the

intermediate coats, providing necessary putty & primer

including of all materials, labour, conveyance,royalties,

scaffolding, watering, curing, sundries, tools and plants

etc as per the direction of Engineer-in-charge. (colour &

shade to be approved before procurment & use)

-              -                       

Ground Floor Sqm 5168.33 229.04        11,83,743.97       

First Floor Sqm 267.94 234.11        62,727.97            

18

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and Painting with Two Coats Weather

Coat Paint (exterior grade) of approved make & shade

manufactured by reputed manufacturer make an even

finished surface over a coat of water bound cement

primer and wall putty in all heights with all scaffolding

and staging charges including cost, conveyance, cost

of all labours, T & P, sundries etc. as required for the

work complete.

-              -                       

Ground Floor Sqm 2446.95 219.72        5,37,634.07         

TERRACE Sqm 267.21 219.72        58,710.31            

First Floor Sqm 1350.36 228.09        3,08,009.01         

19

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Painting two coats of synthetic enamel paint over Iron 

Works as per approved shade of approved quality over

a coat of primer, sand papering, polishing the surface

including cost, conveyance,labour, T&P, scaffolding

etc. as required for the work complete as per direction

of Engineer-in-charge. (The paints and primer are to be

approved before procurement and use)

-              -                       

Ground Floor Sqm 201.09 317.42        63,829.99            

C.WALL Sqm 44.41 317.42        14,096.62            

First Floor Sqm 25.62 323.20        8,280.44              

20

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified

Floor Tiles Matt Finish Anti Skid Plain Series

confirming to IS : 15622 of approved make, quality and

colour without any warpage laid over an under layer of

20 mm thick base of cement mortar (1:4) (1 cement: 4

coarse sand) including cutting to size, laying and filling

the joints with white cement slurry mixed with colouring

pigment to match the shade and colour, cleaning the

surfaces including the cost of all materials, cost of all

labour, conveyance, royalties, loading, unloading,

sundries, watering and curing, T&P, etc. complete as

per the direction of the Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -                       

Ground Floor Sqm 775.10 1,357.35     10,52,085.09       



21

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of Vitrified Tiles Matt Finish

Plain Series in dado/skirting confirming to IS : 15622

of approved make, quality, colour and size 600mm x

600mm upto required height from floor level fixed over

an under layer of 12mm thick bed of cement mortar

(1:3) (1 Cement : 3 Coarse sand) including cutting to

size, laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 73.80 1,515.83     1,11,868.11         

22

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mmx300mm antiskid ceramic

floor Tiles confirming to IS : 15622 of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated

filler of desired shade (0.10 kg of hardener and 0.20

kg of resin per kg) to match the shade and colour,

cleaning the surfaces with acid including the cost

of all materials, cost of all labour, conveyance,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 82.32 1,302.84     1,07,249.62         

23

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet

Providing and laying of Glazed Ceramic Wall Tiles in

dado/skirting confirming to IS : 15622 of approved

make, quality, colour and size 300mm x 450mm upto

required height from floor level fixed over an under

layer of 12mm thick bed of cement mortar (1:3) (1

Cement : 3 Coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated filler

of desired shade (0.10 kg of hardener and 0.20 kg of

resin per kg) to match the shade and colour, cleaning

the surfaces with acid including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -                       

Ground Floor Sqm 318.76 1,453.41     4,63,287.70         

24

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt

Finish Rustic Series having thickness 10mm confirming

to IS 4457 of size 600mmx600mm of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces with oxlaic acid, machine

grinding, mirror polishing including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, sundries, watering and curing,

T&P, etc. complete as per the direction of the Engineer-

in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 662.15 1,464.85     9,69,951.75         



25

Ref: 

OPWD/Ana

lysis of 

Rate/Page 

No.90

Providing & laying Heavy Duty Vetrified Tile Matt

Finish Rustic Series having thickness 10mm in

dado/skirting confirming to IS : 15622 of size

600mmx600mm of approved make, quality and colour

without any warpage laid over an under layer of 12mm

thick cement mortar (1:3) (1 cement: 3 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 75.83 1,623.56     1,23,114.71         

26

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mm x 300mm Chequred

Tiles. tiles confirming to IS : 15622 of approved

make, quality and colour without any warpage laid

over 20 mm thick base of cement mortar (1:4) (1

cement: 4 coarse sand) including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 136.51 814.08        1,11,130.33         

27

Providing & laying granite stone flooring in Floors

and landing using 19-20 mm thick granite stone

slab of approved quality, colour and size above 0.4

Sqm as per IS 14223 laid over an under layer of 20 mm

thick cement mortar (1:4) (1 cement: 4 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of granite tiles shall be approved

before procurement and use.) 

-              -                       

Ground Floor Sqm 9.45 3,719.71     35,151.30            
BUILT IN JOINERIES -              -                       



28

Ref: DAR-

SH-26.86.6

Providing and fixing 65mm X 125mm factory made

single extruded WPC (Wood Polymer Composite) solid

door/window/Ceosetory windows & other

Frames/Chowkhat comprising of virgin PVC polymer of

K value 58-60 (Suspension Grade), calcium carbonate

and natural fibers (wood powder/ rice husk/wheat husk)

and non toxic additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints after applying

PVC solvent cement and screwed with full body

threaded star headed SS screws having minimum

frame density of 750 kg/cum, screw withdrawal strength

of 2200 N (Face) & 1100 N (Edge), minimum

compressive strength of 58 N/mm2, modulus of

elasticity 900 N/mm2 and resistance to spread of flame

of Class A category with property of being termite/borer

proof, water/moisture proof and fire retardant and fixed

in position with M.S hold fast/lugs/SS dash fasteners of

required dia and length complete as per direction of

Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm

tolerance in dimensions i.e depth and width of profile

shall be acceptable. Variation in profile dimensions on

plus side shall be acceptable but no extra payment on

this account shall be made. 

-              -                       

Ground Floor Rmt 99.75 1,398.77     1,39,527.51         

29

Ref: DAR-

SH-26.88.1 

2023
Providing and fixing of 30 mm thick factory made single

extruded WPC (Wood Polymer Composite) solid plain

flush door shutter of required size comprising of virgin

polymer of K value 58-60 (Suspension Grade), calcium

carbonate and natural fibers (wood powder/ rice

husk/wheat husk) and non toxic additives (maximum

toxicity index of 12 for 100 gms) having minimum

density of 650 kg/cum and screw withdrawal strength of

1800 N (Face) & 900 N (Edge), minimum compressive

strength 50 N/mm2, modulus of elasticity 850 N/mm2

and resistance to spread of flame of Class A category

with property of being termite/borer proof,

water/moisture proof and fire retardant and fixing with

SS 304 Grade Matt Finished 3 Nos butt hinges of Size

100mm X 60mm X 2.5mm, 1 No 250mm X 16mm

Aldrop,1 No 150mm x 16mm tower bolt,2 No 150mm

length Door handle with necessary full body threaded

star headed counter sunk S.S screws, floor/hanging

door stopper & hydrulic door closer as required and

mentioned in architectural drawing all as per direction of

Engineer-In- Charge.

-              -                       

Ground Floor Sqm 139.28 6,179.07     8,60,620.87         

30

Supplying and fixing of Powder coated 50-60 microns

approved colour of aluminium 40mm Casement series

Door Unit with suitable aluminium extrude profiles. the

system is designed to accommodate 12mm clear

toughened glass. the rate quoted inclusive of

hardwares like antilift, roller, Espag lock cum handle,

epdm gaskets, T mullion, Fly Mullion, bottom adopter,

mid transom, glazing clip for 12 mm glass felt along

with all accessories etc complete. The gap between the

wall and window will be filled with silicon weather

sealant in the outer side. including the cost of all

materials ,hardware fittings,cost of all labour,

conveyance, loading, un loading, T&P, etc, complete as

per the direction of Engineer-in Charge.(As per

Proceeding of C.C.E. Level committee meeting held on

dt. 12.02.2024 at 11.30 A.M.)

-              -                       

Ground Floor Sqm 4.32 -              12,427.80   53,688.10       

31

Item No. 16 

& Page No. 

19

Supplying, fitting and fixing of M.S. grill ,Grated doors

etc made out of M.S. flats/square bars as per drawing

and design fixed in position to proper plumb with cost,

conveyance, Materials, labour, T&P etc. required for

the complete in all respect as per the direction of

Engineer-in-Charge.

-              -                       

Ground Floor Kg 8202.65 117.19        9,61,234.10         

C.WALL Kg 3683.16 117.19        4,31,614.05         

Terrace Kg 946.80 117.19        1,10,951.52         



32

Supplying, fabricating & fixing of polished

stainless steel (304 grade) items made out of pipes,

angles, flats, plates, hollow tube, square pipe bracing

as per approved design and specification, buffing,

polishing etc. with cost, conveyance, labour in railing,

parapet, staircase, space frame etc required for the

work complete in all respect as per direction of

Engineer-in-charge.

-              -                       

Ground Floor Kg 468.01 405.68        1,89,864.17         

33

SOR                         

Sl.

No 12 Page-

235

Supplying , fitting and fixing of two track UPVC sliding

window

of approved make with 6mm thick glass of approved

quality

complete with frame, shutters and all fitting and fixtures.

-              -                       

Ground Floor Sqm 147.15 5,853.94     8,61,407.95         

34

Providing and fixing barbed wire fencing on R.C.C.

(1:2:4) fencing posts with chips 1.68M long 13cm x

13cm at bottom and 8cm x 8cm at top and 30cm 30cm

x 8 cm base finished smooth by means of staples and

staining hooks by means of tying with G.I wire and

including cost of barbed wire, staples, hooks, tying

wires and labour, post etc complete in all respect as per

the direction of the Engineer-in-charge.

-              

Length of Barbed Fencing Rmt 300.00 1,040.31     3,12,092.73         

35

Market 

Rate Supplying, Providing and installing of modified flexible

polyolefin (FPO) memebrane system ( Water Proofing

tape) which shall be designed to be bonded over

expansion and movement joints upto 200 mm in

structures to prevent the passage of water having

elongation at break more than 600%, maximum

permissible permanent elongation shall not less than

20% and having registance to agrresive conditions like

ground water, soil, cement water, bitumen and bitumen

emulsion coatings .It is bonded in position using two

part epoxy adhesive and consuption of adhesive shall

be as per manufacturers direction after proper fixing of

the necessary back upmaterials as specified and

directed by the EIC.The item rate shall be including all

materials, all kinds of labours, T & P, machinaries, lead

and lift, mathadi Charges, curing,

wastages,consumebles, cleaning, shifting of debris

outside the premises, surface preparation etc complete

as per design, drawing & direction of EIC.

-              

Ground Floor Rmt 154.00 -              2,676.10     4,12,119.40    

36

CPWD
Providing and fixing of expansion joint system (150 mm-

200 mm wide) related with wall/soffit/ceiling

joint(internal/external) location as per drawings and

direction of Engineer-In-Charge. The joints shall be of

extruded aluminum base members,aligning / centering

arrangement and support plates as per ASTM B221-

selfCharge.02. The material shall be such that it

provides an Expansion Joints System suitable for

vertical wall to wall/ wall to corner application,as well as

horizontal covers for Soffits/ Ceilings both new and

existing construction in Buildings/complexes/Structures

with no slipping down tendency amongst the

components of the Joint System. The Joint System

shall utilize light weight aluminum profiles exhibiting

minimal exposed aluminum surfaces mechanically snap

locking the multicellular to facilitate movement.

(Material shall conform to ASTM 6063). The design 

-              

Ground Floor Rmt 10.50 -              5,305.65     55,709.33       



37

(DAR 2006-

Page No-

249  item-

14)

Providing and fixing factory made uPVC white colour

casement/casement cum fixed glazed windows

comprising of uPVC multi-chambered frame, sash and

mullion (where ever required) extruded profiles duly

reinforced with 1.60 ± 0.2 mm thick galvanized mild

steel section made from roll forming process of required

length (shape & size according to uPVC profile), uPVC

extruded glazing beads of appropriate dimension,

EPDM gasket, stainless steel (SS 304 grade) friction

hinges, zinc alloy (white powder coated) casement

handles, G.I fasteners 100 x 8 mm size for

fixing frame to finished wall, plastic packers, plastic

caps and necessary stainless steel screws etc. Profile

of frame & sash shall be mitred cut and fusion welded

at all corners, mullion (if required) shall be also fusion

welded including drilling of holes for fixing hardware's

and drainage of water etc. After fixing frame the gap

between frame and adjacent finished wall shall be filled

with weather proof silicon sealant over backer rod of

required size and of approved quality, all complete as

per approved drawing & direction of Engineer-in-

Charge. (Single / double glass panes and silicon 

-              

Ground Floor Sqm 21.60 5,853.94     1,26,445.20         

TERRACE Sqm 16.80 5,853.94     98,346.27            

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly louvered windows of approved make to be

fabricated from roll formed sections made of pre-

painted steel (base steel as per IS-513 of 0.6 thick "D"

quality, galvanized as per IS-277 with zinc of 120

Gm/Sq.mtr) with paint specification being with primer of

5-7 microns and finished paint with polyster paint (Black

/Pearl white/ Chocolate Brown) of 12-16 microns

alongwith the alkyd backer at the back of 5-7 microns

and the sizes of outer frame being of 46x52 mm and

with all vertical and horizontal mullions are of 46x70

mm and fixed beadings are of 18x25 mm. Section for

internal top and bottom frames in the louvered areas

should be 18 x 40 mm. Top hung shutter should be of

46 x 46 mm. Accessories / gaskets are to be used as

per the manufacturer's supply and specification like

handle being made of high grade aluminium powder

coated and with nylon receiver and gasket will be made

of EPDM. All corner brackets are to be made of CRCA

with zinc phosphating. The mullion caps and louvered-

clips should be of glass filled nylon. The sections are to

be cut to length,mitre joined with corner bracket and

frames are fixed to the concrete/masonry walls by

means of self expanding screws and glass to be used 

-              

Providing and fixing of 12mm thick Clear Toughened

Glass Frameless Door With

Dorma Premium Fittings.Dorma Premium (9111198) 

-              -                       

Ground Floor Sqm 9.72 5,885.10     

Total 5,08,71,704.93    7,11,504.09    



A.

Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

1

Providing and fixing Clorinated Polyvinyl Chloride [CPVC]

pipes SDR-11 conforming to IS:15778, having thermal stablity

for hot & cold water supply , including all CPVC plain & brass

threaded fitting including fixing the pipe with clamps at 1.00m

spacing . This includes jointing of pipes and fittings with one

stp CPVC solvent cement and testing of joints complete as

per specification and direction of Enfineer-in-charge. 

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76         

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68         

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60         

50 mm PVC sch-80 pipes Mtr 120.0 1417.77 1,70,132.40      

0.00

2

Supplying all materials,labour and T&P for cutting holes

through existing brick work including making good to the same

in cement mortar(1:4) for taking G.I. pipes and fittings /P.V.C.

pipes and fittings all complete as per specification.

0.00

250mm Thick Each 38.0 80.71 3,067.06           

0.00

3

Supplying all materials,labour and T&P for cutting holes in

R.C.C. floors and roofs up to 19 cm. thick including for

passing GI / PVC pipes and fittings etc. and repairing the

holes after insertion of pipes etc. with cement concrete 1:2:4

including finishing complete to make it leak proof leak to the

damages all complete as per specification and direction of the

Engineer-in-charge.

0.00

Each 7.0 258.54 1,809.77           

0.00

4

Supplying all materials,labour and T&P for cutting groves in

pucca floor and walls for taking G.I. pipes and fittings /P.V.C.

pipes and fittings and making good to the damages all

complete as per specification.

0.00

Mtr 70.0 330.16 23,111.48         

0.00

5

Supplying all materials, labour T&P and fitting and fixing

brass/CP fittings of the following nominal bore with supply of

all joiniting materials complete as per specification and

direction of the Engineer-in-charge. 

0.00

0.00

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock of the

following size as per specification all complete. 
0.00

Each 16.0 1543.79 24,700.70         

0.00

b)
Supplying all labour and T&P for fixing long body bib cock of

the following size as per specification all complete.15mm Dia
0.00

Each 4.0 1272.28 5,089.10           

0.00

INTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT HALDI UPS, HALDI , 

BOLANGIR,ODISHA



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

c)

Supplying all labour and T&P for fixing CP Angular stop cocks

polished bright confirming to IS:781-1995 of the following

nominal sizes as per specification all complete.  15mm Dia

0

Each 28.0 1106.37 30,978.30         

0.00

d)

Supplying fitting fixing of C.P Pillar Taps highpressure lettered

Hot and cold with long screws shanks and back nuts of the

following nominal bore as per specification. 15mm Dia

0

Each 17.0 1740.50 29,588.50         

0.00

e)

Supplying all labour and T&P for fixing CP short body Bib cock

[taps] polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete .    

0

Each 3.0 1080.29 3,240.87           

0.00

f)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete. )

25mm Dia

Each 6.0 810.78 4,864.67           

0.00

g)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

32mm Dia

Each 4.0 1677.49 6,709.95           

0.00

h)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

50mm Dia

Each 2.0 3687.62 7,375.24           

0.00

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with 

extension piece as per direction of Engineer-in-charge. 
Each 15.0 701.38 10,520.70         

0.00

j)
Supplying fitting fixing of CP waste of the following noninal 

diameter for wash hand basin and sink as per specification.  
Each 14.0 448.52 6,279.25           

0.00

k)

Supplying all materials,labour and T&P for fixing CP Gratings

of the following nominal diameter of outlet, of self cleaning

design with sand cast iron screwed down or hinged grating

with or without vent arm including cutting and making good to

the walls and floors  etc. all complete as per specification. 

0

Each 38.0 1404.67 53,377.54         

0.00

l)

Providing and fixing of approved make and model for

Chrome plated Grab Bar,for Physically challenged toilet, The

work shall include the cutting of walls or floors & making good,

complete as per direction of Engineer in Charge. 

0

Each 1.0 5177.18 5,177.18           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

6

Supplying fitting fixing of C.P health facuet high pressure

lettered Hot and cold with long screws shanks and back nuts

of the following nominal bore as per specification.

0.00

15mm dia CP Health Faucet of 1mtr long PVC tube 0

Each 8.0 955.56 7,644.51           

0.00

7

Providing and fixing of Rational moulded polyethylene

cylendrical vertical water storate tanks confirming to IS:12701-

1996 including cutting holes through the tank and fixing mild

steel tubes and fittings and proviidng extra sockets and jam

nuts , fixing ball volve ete. including hoisting up to a hite of

5.00metes above ground level and placing the tank to the

required position etc. all complete as per specification and

direction of the engineer-in-charge.

0.00

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,329.63      

Extra over item no.3.1.8 for hoisting Rational moulded

polyethylene cylendrical vertical water storage tanks of

following sizes for every additional height of 5.00m. Or part

thereof complete as per specification and direction of the

engineer-in-charge.

0.00

Water storage tanks Each 4.0 1472.64 5,890.56           

8

Supplying all materials, labour, T&P and fitting and fixing U-

PVC SWR soil waste ventilating pipes and fittings of the

following outside diameter conforming to ISI No 13592/1992 to 

walls with nails, bobbins and wooden plugs or laying in

trenches including jointing with supply of approved rubber

lubricant by non-heat application method/as per

manufacturer's specification, testing, earthwork in excavation

in all kinds of soil and refilling of trenches as per specification

and direction of the Engineer-In-Charge.

0.00

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07         

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98         

110mm PVC  door Tee Each 12.0 458.55 5,502.58           

75mm PVC  door Tee Each 5.0 345.74 1,728.70           

110mm PVC offset Each 10.0 162.84 1,628.40           

110mm PVC  door bend Each 10.0 255.35 2,553.52           

75mm PVC  door bend Each 10.0 134.64 1,346.38           

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44           

75mm PVC  plain shoe bend Each 10.0 98.18 981.76              

110mm PVC  vent cowl Each 10.0 102.19 1,021.88           

75mm PVC  vent cowl Each 0.0 86.14 -                    

110mm S-trap Each 12.0 743.05 8,916.55           

110mm P-trap Each 1.0 410.88 410.88              

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56           

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08           

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15           

90mm Nahani Trap Each 33.0 171.81 5,669.66           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

9

Supplying all materials,labour and T&P for fixing of PVC 10 ltr

capacity low level flushing cistern with manually controlled

device[handle cover] confirming to IS 7231 with fittings and

fixtures  etc. all complete as per specification. 

0.00

10 Liters capacity PVC cistern 0

Each 16.0 2306.07 36,897.18         

0.00

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming

to IS 2556 : Part-3-2004 duly embedded in cement concrete

(1:4:8) using 40mm.nominal size h.b.g. chips [including foot

rest for I.W.C. and trap] all complete as per specificationand

directon of theEngineer - in - charge.

0.00

0

Each 8.0 4528.49 36,227.89         

0.00

11

Supplying all materials,labour and Supplying all

materials,labour and T&P for fixing in cement mortar (1:3) a

pair of white vitereous china (250x130x30mm.) foot rest for

squatting water closet. etc. all complete as per

specificationand direction of the Engineer-in-charge.

0.00

0

Pair 8.0 661.86 5,294.90           

0.00

12

Supplying all materials,labour and T&P for Supplying all

materials,labour and T&P for fixing wash down water closet

(European type W.C.) with integral "S" or "P" trap tothe floor

with wooden plug and chromium plated screw including

jointing the trap with soil pipe in cement mortar (1:1) etc. all

complete as per specification.

0.00

Each 7.0 3747.21 26,230.46         

0.00

13

Supplying all materials,labour and T&P for fixing plastic seat

and cover for wash down water closet with chromium plated

brass hinges and rubber buffers all complete as per

specification.

0.00

Each 7.0 1089.61 7,627.28           

0.00

14

Supplying all materials,labour and T&P for fixing wash hand

basin (SS Made) with hole for pillar taps confirming to IS

2556:part4-2004 with cast iron /M.S. brackets painted white

including cutting holes in walls and making good to the

damages etc. all complete as per specification.

0.00

0

Each 12.0 5427.17 65,126.09         

0.00

15

Supplying all materials,labour and T&P for fixing corner wash

hand basin with hole for pillar taps confirming to IS 2556:part4-

2004 with cast iron /M.S. brackets painted white including

cutting holes in walls and making good to the damages etc. all

complete as per specification.

0.00

0

Each 4.0 3146.59 12,586.35         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

16

Supplying all materials,labour and T&P for fixing Pedestal for

wash hand basin complete recessed at the back for the

receiptionof pipe and fittings etc. all complete as per

specification including cost of pedestal for wash basin 

0.00

0

Each 4.0 3093.84 12,375.37         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

17

Supplying all materials,labour and T&P for fixing of 600x450

bevelled edge mirror of superior glass mounted on 6mm thick

ac sheet or ply wood sheet and fixed to wooden plugs with

chromium plated brass screws and washers etc. All complete

as per specification .

0

600mmx450mm size B.E.mirror 0

Each 12.0 2557.89 30,694.63         

0.00

18

Supplying all materials,labour and T&P for fixing standard

size glass self with chromium plated brass brackets fixed to

wooden plugs with chromium plated brass screws and

washers etc. all complete as per specification.

0.00

Each 13.0 946.01 12,298.08         

0.00

19

Supplying all materials,labour and T&P for fixing standard

size C. P. towel rail fixed with chromium plated brass brackets

fixed to wooden plugs with cromium plated brass screws

complete as per specification. 

0.00

0

Each 8.0 1274.52 10,196.14         

0.00

20

Supplying all materials,labour and T&P for fixing of cromium

plated brass soap dish complete with chromium plated brass

brackets fixed to wooden plugs with chromium plated brass

screws as per specification.

0.00

0

Each 16.0 418.19 6,691.07           

0.00

21

Supplying all materials,labour and T&P for fixing standard

size C. P. towel ring fixed fixed to wooden plugs with cromium

plated brass screws complete as per specification. 

Nos 16.0 645.22 10,323.58         

0

22

Supplying all materials,labour and T&P for fixing of liquid soap

container - glass container or plastic container with chromium

plated brass lid and brackets fixed to wooden plugs with

chromium plated brass screws as per specification. 

Nos 4.0 2086.83 8,347.32           

0.00

23

Supplying all materials,labour and T&P for fixing stainless

steel AISI 304 [18/8] Kitchen sink as per IS 13983 with cast

iron bracet and stainless steel plug including painting of

fittings and brackets ,cutting and making good to the walls

etc. all as per specification including cost of sink with all

accessories. 

0

Nos 2.0 7267.86 14,535.71         

0.00

24

Supplying all labour and T&P for fixing CP Concealed stop

cocks polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete.    

Each 8.0 1326.32 10,610.56         

0.00

25

Supplying all materials,labour and T&P for fixing Porcelain

Urinal respectively with waste pipe by means of white lead

mixed with chopped hemp etc. all complete as per

specification. 

Each 8.0 8961.16 71,689.25         



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

26

Fixing standard size Chromium Plated brass or glazed

porcelain Toilet paper holder fixed to woden plugs with

Chromium Plated brass screws complete as per specification

and direction of the Engineer in charge. 

Each 2.0 1404.55 2,809.11           

0.00

27

Providing and fixing approved quality E.W.C Matrix Set with

grab bar set for Handicap (Accessible) Toilet consisting of

stainless steel grab bars and support fittings required for

differently-abled users, conforming to universal accessibility

standards. The set shall include wall-mounted horizontal and

vertical support bars near WC and wash basin area, made of

SS 304 grade stainless steel with satin/matt finish, complete

with necessary brackets, anchor fasteners, screws, bends,

end caps, and accessories. The arrangement shall provide

safe support and ease of movement for wheelchair users and

physically challenged persons. Installation shall be done in

proper alignment, level, and position as per approved

drawings and accessibility guidelines, complete in all respects

as per the direction of the Engineer in charge.

Each 1.0 94164.00 94,164.00         

------------------

Total Rs. 12,46,394.01    



B.

Sl. 

No.
Description of Work Unit Qty  Rate  Amount Rs. 

1

Supplying all materials, labour, T & P and constructing Gully trap chamber of the following

inside size with 8 cm thick R.C.C. precast cover slab in CC (1:2:4) mix using 12mm size

h.g. chips, foundation concrete (1:4:8) using 40mm size h.g. metal on bed aound trap ,

Fly Ash brickwork in CM (1:6) in P&F and inside 12mm thick cement plastering (1:3)

finished with a floating coat of neat cement including fixing 100mm x100mm size gully

trap, 150mm x150mm C.I gratig etc. all complete as per aproved drawing, specification

and direction of Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2,069.60    20,696.02          

-             

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete

(1:3:6), inside plaster 12mm thick with cement mortar (1:3) finished with neat cement

punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having

crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in

cement mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips,

earthwork in excavation in all kinds of soil and refilling the cavity around the chamber

complete as per specification.

-             

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00   15,995.84 1,27,966.75       

               -   

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes

and specials of the following outside dia. for all classes including jointing with approved

solvent cement by non-heat application method including testing as per specification and

direction of Engineer-in-charge etc. all complete. [including earth work and cost of pipes.

-             

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1,182.95    70,977.00          

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2,524.02    75,720.60          

-             

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),

inside plaster 12mm thick with cement mortar (1:3) finished with neat cement punning,

12mm thick outside cement plaster (1:3), brick work with K.B bricks having crushing

strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement mortar

(1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber complete as per

specification.

-             

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 21,358.71  1,70,869.66       

-             

5 Construction of 50 Users Septic Tank (2 No.s) -             

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of

soil including moorum stony earth and earth mixed with boulders except sheet rock and

boulders not requiring blasting including dressing of sides and levelling the bed up to the

required depth and depositing the excavated materials away from the work site with initial

lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required) with

cost of labour, labour cess, hire & running charges of all machineries, sundries & T&P

required for the work complete as directed by the Engineer in charge.

Cum 56.88 433.73       24,670.71          

a)-ii Above 1.5mt. Depth Cum 47.57 465.06       22,122.05          

-             

b)

Filling the Plinth with excavated materials (excluding rock), in layers not exceeding 0.225

m in depth including cost of watering, ramming, dressing and levelling the top to proper

level & gradient, cost of labour, conveyance, loading, unloading, T&P, etc, all complete

as per the direction of Engineer-in-Charge.

Cum 70.71 241.02       17,043.15          

-             

c)

Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm in

depth, well watered and compact , top surface dressed and levelled to proper level and

gradient including cost of all materials , conveyance, royalties, loading, unloading, cost of

all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge. 

Cum 2.96 1,486.25    4,396.32            

-             

d)

Providing and lying Plain Cement Concrete of proportion (1:4:8) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, taxes,

cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per

the direction of the Engineer -in -charge. 

Cum 2.96 7,855.22    23,235.75          

EXTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT HALDI UPS, HALDI , BOLANGIR,ODISHA



Sl. 

No.
Description of Work Unit Qty  Rate  Amount Rs. 

-             

e)

Providing and lying Plain Cement Concrete of proportion (1:3:6) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, cost of

labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the

direction of the Engineer -in -charge. 

Cum 3.92 8,387.54    32,912.70          

-             

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning

including racking out joints, scraping and cleaning the surface and finishing the plaster

surface smooth using wooden floats, bars, etc only to proper plumbs and level and

making grooves, beads and drip coarse to give required ornamental finish as per

drawings including cost of all materials, conveyance, loading and unloading, taxes,

royalties, cost of all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 302.85       4,797.10            

-             

g)

Providing, lifting, hoisting and laying in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering

and Shuttering (minimum cement content not less than 403 Kg/Cum) grade in reinforced

cement concrete structural elements using black hard crusher broken granite chips of

approved quality from approved quarry including mixing and compacting to proper shape

and size, level and plumbs and finishing the exposed surfaces smooth including the cost

of all materials, cost of labour, conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running charges of concrete mixer and

vibrator, cost of Admixtures in recommended proportions ( as per IS 9103 ) to accelerate,

retard setting of concrete, improve workability without impairing strength and durability

etc. complete as per the direction of the Engineer-in-charge but excluding the cost of

steel reinforcement.

-             

i. Base Cum 5.47 9,502.71    51,941.83          

ii. Slab Cum 4.14 17,549.11  72,651.75          

iii. Wall Cum 11.00 16,552.43  1,82,076.77       

h)

Providing & fixing TOR Fe-500D HYSD Reinforcement bars of required diameter and

approved quality for Reinforced Cement Concrete work including straightening, cutting,

bending, binding, welding(if approved) , joining (if necessary), tying the grills, hoisting,

lowering and placing in position as per the approved design & drawings (BBS) with

provision of standard fan hooks including the cost of all materials, cost of all labour,

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity will be calculated on standard

weight. Lap length of bars & Weight of binding wire will not be considered for

measurement and payment).

Qtl. 42.45 13,275.28  5,63,509.78       

-             

i)

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS steel

bars and fixing into walls of man hole/septic tank duly embedded in cement concrete

(1:3:6) complete as per specification and direction of the Engineer in charge.

Each 4.00 188.92       755.67               

-             

j)

Supplying all materials, labour, T&P and laying in trenches ( to level or slope ) and

jointing with provision of stiff mixture of cement mortar in proportion of 1:1 for salt glazed

stoneware pipes, Grade—A of the following internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1,182.95    14,195.40          

-             

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm

thick with cement mortar (1:3) finished with neat cement punning, 12mm thick outside

cement plaster (1:3), brick work with K.B bricks having crushing strength not less than

75kg/cm² with dimensional tolerance ± 8 percent in cement mortar (1:4), cement concrete

(1:2:4) finished smooth using 12mm size h.g chips,  complete as per specification.

-             

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 11,927.91  95,423.30          

-             

Borewell -             

7

Supplying all materials,labour T&P and providing fitting submersible pump with squarrel

cage inspection type submerssible type submersible electric motor to run on 3 phase/1

phase line voltage rangingfrom 320 volt to 450 volt conforming to IS :8034/89 

-             

a
One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP with

outlate dia 32mm.
Set 1 23,423.00  23,423.00          

b 2.5 Sq mm cable. Mtr 70 181.72       12,720.40          

c 40mm dia steel short piece. Each 2 238.36       476.72               



Sl. 

No.
Description of Work Unit Qty  Rate  Amount Rs. 

d Steel rope wit cover. Mtr 70 41.77         2,924.04            

e Well Cap. Each 1 238.36       238.36               

f 50mm size CI bracket. Each 1 143.02       143.02               

g 20mm dia rigid HDPE pipes. Mtr 70 117.76       8,243.48            

h Boring up to 30 mtr. Mtr 30 1,050.55    31,516.62          

i Boring work Above 30 mtr. Mtr 50 1,050.55    52,527.70          

j 8'' ASTM pipe SCH-80 Mtr 70 2,702.74    1,89,192.00       

k Delivery Set 1 2,360.00    2,360.00            

l
Labour charges for lowering of summerssible pumpset with pipes and cables etc with

testing and commissioning at site.
Mtr 70 147.50       10,325.00          

---------------------

Total Rs. 19,10,052.65     
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Sl. No. DESCRIPTION OF ITEMS UNIT
QUANTIT

Y
RATE AMOUNT Rs.

INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/

exhaust fan point /wall fan point with 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked in 20 mm dia

non-metalic PVC conduit with 6 Amp, 250 V clip in type switch ISI

marked and ceiling rose ISI marked mounted on G.I modular box with

face plate & cover of suitable size , with 1.5 sq.mm FRLSH PVC

insulated single core multistrand copper conductor as earth wire

including all accesories and connection as per direction of Engineer in

Charge.

Group C Nos. 150        1,497.42        2,24,613.00 

2

Recessed wiring to secondary light point looped from primary light

point with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor of ISI marked with 20mm dia non-metallic PVC

conduit with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor for running earth including 3 plate ISI marked Ceiling

rose with all accessories & connection as per direction of Engineer-in-

charge.Average Length: 3  mtr

Nos. 55           564.04           31,022.20 

                  -   

3

Recessed wiring to ceiling fan point with 1.5sqmm FRLSH PVC

insulated single core multistrand copper conductor of ISI marked with

20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm

FRLSH PVC insulated single core multistrand copper conductor for

running earth including all accessories & connection as per direction of

Engineer in charge. Group c

Nos. 65        1,964.70        1,27,705.50 

                  -   

4

Recessed wiring to Twin control light point with 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

2way switch ISI marked and ceiling rose ISI marked mounted on G.I

modular box with face plate & cover of suitable size , with 1.5 sq.mm

FRLSH PVC insulated single core multistrand copper conductor as

earth wire including all accesories and connection as per direction of

Engineer-in-charge.Group C

Nos. 10        2,017.80           20,178.00 

.                   -   

5

Recessed wiring for 5 / 6 amp socket outlet with 6Amp, 250 V clip in

type modular switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

on same switch board as per direction of Engineer-in-charge.

Nos. 53           682.04           36,148.12 

-                

6

Recessed wiring for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

switch ISI marked mounted on G.I moular box with face plate & cover

of suitable size , with 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire including all accesories and

connection on separate board as per direction of Engineer-in-

charge.Group C

Nos. 5        1,674.42             8,372.10 

                  -   

7

Recessed wiring for 2 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 35        1,251.98           43,819.30 

                  -   

8

Recessed wiring for 6 pin 16 amp socket outlet with 16Amp, 250 V

clip in type switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 20        1,083.24           21,664.80 

                  -   

9

Recessed wiring for A.C/ Power socket outlet with industrial type

socket outlet, plug top and metal chained cover in sheet steel

enclosure ,20A/32A SP MCB including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 5        1,293.28             6,466.40 

10

Recessed wiring to exhaust fan/Wall Fan point with 1.5sqmm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

with 20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core

multistrand copper conductor for running earth including all accessories

& connection as per direction of Engineer in charge.Group C 

Nos. 22        1,497.42           32,943.24 

11 Call bell point Nos. 3        1,689.76             5,069.28 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT HALDI UPS, HALDI , 

BOLANGIR,ODISHA
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Y
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12

Recessed wiring for 3 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 1        1,405.38             1,405.38 

-                --------------------

SUB TOTAL                   -          5,59,407.32 

 SUBMAIN                   -   

13

Recessed wiring to submain in 4 x 10 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 4 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 75           579.38           43,453.50 

                  -   

14

Recessed wiring to submain in 4 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           395.30           59,295.00 

                  -   

15

Recessed wiring to submain in 2 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 25 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 20           280.84             5,616.80 

-                

16

Recessed wiring to submain in 2 x 4 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 750           240.72        1,80,540.00 

                  -   

17

Recessed wiring to submain in 2 x 2.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 1850           219.48        4,06,038.00 

                  -   

18

Recessed wiring to submain in 2 x 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           202.96           30,444.00 

-                --------------------

SUB TOTAL                   -          7,25,387.30 

                  -   
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19  DB                   -   

Supply and fixing of following way three pole and neutral, sheet steel,

MCB distribution, 415 V on surface / recess, complete with tinned

copper bus bar, neutral bus bar, earth bar, din bar, hinged front acrylic

cover for the MCB knobs detachable gland plate, interconnections,

phosphatized and powder painted including earthing etc. as required

wih necessary MCB , RCCB / ISOLATORS as required.Note for MCB-

There should be colour indication for tripping On ,Off & Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                  -   

a)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For PDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-63A FP MCB (10KA) Outgoings-10/20A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

b)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For LDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

c)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

-                --------------------

SUB TOTAL                   -          1,50,198.66 

                  -   

CABLE                   -   

20

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 150 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 200 2,289.20       4,57,840.00       

21

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 95 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 50 1,616.60       80,830.00          

22

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 4 core 16 sq.mm Aluminium on

surface as required.

Rmt 20 634.84          12,696.80          

SUB TOTAL -                5,51,366.80       

-                

END TERMINATION -                

Supplying and making end termination with brass compression gland

and aluminum lugs for following size of PVC insulated and PVC

sheathed / XLPE aluminum cable of 1.1 KV as required.

-                

23 3.5C x 150 sq.mm set 2 1,239.00       2,478.00            

24 3.5C x 95 sq.mm set 2 1,121.00       2,242.00            

25 4C x 16 sq.mm set 2 649.00          1,298.00            

SUB TOTAL -                6,018.00            

                  -   

PANEL                   -   

Supply, installation,testing & commissioning of floor mounting front

operated front access extensible type cubicle panel totally enclosed,

dust and vermin proof with IP-42 /55 protection with hinged and

lockabale doors.CRCA sheets including interconnections,tinned copper

crimping lugs, bonding to earth and painting suitable for use at 415 V,

3phase 4 wire 50 Hz system, and to withstand a fault level of 35 KA

symmetrical for 1 sec at 415 V complete as per specifications, as

required and as below : All switchboards shall have provision for entry

of cables from the bottom as required. All live accessible parts shall be

shrouded and all equipment shall be finger touch proof. The bus bars

shall be insulated with heat shrinkable sleeves.SMC/DMC shrouds and

busbar supports shall be used with Indication lamp, C.T , Digital

Voltmeter,  Digital Ammeter   and control fuse etc. complete.

                  -   

26

MAIN PANEL with 150A 4P MCCB 36KA -1 No as incomer, 63A 4P

MCB 10KA 4Nos,100A 4P Change over Switch 1Nos, 40A 4P MCB

10KA.-9Nos, 32A DP MCB 10KA-3Nos with E.C Busbars with 4nos

65KA VSD along with 4nos 32A SP MCB. 

set 1 1,91,504.56  1,91,504.56       
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SUB TOTAL -                1,91,504.56       

-                

EARTHING -                

27

Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI

marked including accessories and providing masonary with cover plate

having loccking arrangement and watering pipe etc with charcoal and

salt as required.

Set 4 16,233.26     64,933.04          

28

Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5

meter below ground level as strip earth electrode including soldering

etc. as required.

Rmt 15 860.22          12,903.30          

29
Supplying and laying 25 mm x 6 mm CU earth strip ISI marked on

surface or in recess for connection etc as required.
Rmt 50 923.94          46,197.00          

30
Providing and fixing 8 SWG CU wire on surface or in recess for loop

earthing as required.
Rmt 50 105.02          5,251.00            

SUB TOTAL                   -          1,29,284.34 

-                

FIXTURE                   -   
Supply, Installation, Testing and Commissioning of pre-wired

fluorescent fiiting / compact fluorescent fitting /LED fitting of all sizes

complete with all accessories and lamp etc. directly on ceiling /wall or

recessed in false ceiling , including connection with 1.5 sq.mm FR PVC

insulated single core multistrand copper conductor and earthing as

required.

                  -   

31
Ceiling mounted indoor type batten type LED Luminaire with LED

Lamp
Nos 130 554.60          72,098.00          

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32       12,673.20          

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62          5,469.30            

34

Supply, Installation, Testing and Commissioning of ceiling fan 1200mm

sweep, including wiring the down rods of standard length (upto 30 cm)

with 1.5 sq.mm FR PVC insulated single core multiatrand copper

conductor etc. as required.BLDC 5 Star

Nos 65 4,659.82       3,02,888.30       

35

Supply, Installation, testing and commissioning of exhaust fan of 250

mm PLASTIC Exhaust Fan (Vntilation Fan) complete, connection, etc

as required.250MM CRISP AIR EXH FAN.
Nos 17 2,109.84       35,867.28          

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80       62,540.00          

37
Supply & fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .
Nos 15 2,269.14       34,037.10          

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02          6,360.20            

39
Supply, Installation, testing and commissioning of wall fan of 400 mm

sweep  as required.Model-400mm STRIKER HI SPEED. Nos 5 3,645.02       18,225.10          

SUB TOTAL -                5,50,158.48       

PERFORATED CABLE TRAY -                

Supply and installation of Pregalvanised Perforated type cable trays

without cover. The rate shall include bends, Tees, all supporting

brackets, anchor fasteners, screws, bolts, nuts etc., including painting

of cable trays. Thickness of sheet steel shall be 2 mm. Support sizes

similar to ladder type trays.

-                

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86          9,168.60            

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72          28,508.80          

SUB TOTAL -                37,677.40          
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-                

TV /TEL & DATA -                

42

Supplying and fixing of clip in type modular Telephone socket ISI

marked mounted on G.I modular box with face plate & cover of

suitable size ,including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 450.76          4,507.60            

43

Supplying and fixing of clip in type modular T.V. antenna socket ISI

marked on mounted on G.I modular box with face plate & cover of

suitable size , including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 462.56          4,625.60            

44

Supplying and drawing 4 pair, 0.5 sq.mm FR PVC insulated coper

conductor, unarmoured telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10            13,275.00          

45

Recessed wiring to television point with cable RG-6 grade, 0.7 mm

solid copper conductor PE insulated shielded with fine tined copper

braid and protected with FR PVC sheath in in existing surface /

recessed PVC conduit as required as per direction of Engineer in

Charge. 

Rmt 150 47.20            7,080.00            

46

Supplying and fixing of following sizes PVC conduit along with

accessories in recessed wiring including cutting the wall and making

good the same in case of recessed conduit as required.

-                

20mm Rmt 250 121.54          30,385.00          

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60 mm deep on surface / recess with suitable size of phenolic

laminated sheet cover in front including cutting the wall and making

good the same in case of recessed conduit as required.

( Tel junction Box)

Nos 1 212.40          212.40               

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12          8,661.20            

49

Supplying & installation of 100 pair KRONE make moudles with

locking & key arrangements fabricated with MS sheet & powder coated

to be fixed on concealed manner incl. good the damages.

set 1 2,950.00       2,950.00            

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ 

recessed steel/ PVC conduit as required: The 4 pair Unshielded 

Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs 

separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 

MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable 

support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz 

: 536 ns/100m, ETL Verified 4 connector channel performance up to 

Mtr 750 97.94            73,455.00          

51
Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style 

Face plate 86x86 mm with Curveture and wall mount box. Nos 20 1,117.46       22,349.20          

SUB TOTAL 1,67,501.00       

 ------------------- 

   30,68,503.86  TOTAL INTERNAL ELECTRICAL WORK=



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -                       

1

Item No. 16 

& Page No. 

19

Excavation, loading, unloading and carriage by

mechanical means of all kinds of soil, including stoney

earth, gravel and moorum etc interspread with boulders

upto 1/2 cum size with all lifts and delifts including

trimming of slopes and bed to design section and

depositing the the excavated materials away from work

site as per the specification and as directed by the

Engineer- in-charge within an initial lead of 1km from

the place of excavation complete.

Ground Floor Cum 2645.49 117.41        3,10,606.98         

C.WALL Cum 136.79 117.41        16,060.51            

2

Ref:AOR(O

disha)/I.Eart

h Work-

14,Page No-

8

Filling the Plinth with excavated materials (excluding

rock), in layers not exceeding 0.225 m in depth

including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor Cum 881.83 204.26        1,80,120.83         

3

Item No. 16 

& Page No. 

19

Filling the Foundation, Sides of Foundation, etc. in

mechanical means with excavated materials

(excluding rock), in layers not exceeding 0.225 m in

depth including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

machinary, conveyance, loading, unloading, T&P, etc,

all complete as per the direction of Engineer-in-Charge.

-              

Ground Floor Cum 1763.66 117.41        2,07,071.32         

C.WALL Cum 91.19 117.41        10,706.62            

4

Supplying, diluting and preparing chemical

emulsion like Imidacloprid 30.5 % SC or other

chemicals approved by Central Insecticides Board or

as directed by the manufacturer and spraying the

mixture uniformly by sprayer as Pre/Post-Constructional

Anti-termite Treatment confirming to IS 6313 (Part-II)

including the cost of all materials, cost of all labour,

conveyance, loading, unloading, T&P, etc. all complete

as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor sqm 1818.06 -              104.50        1,89,987.27    

5

Ref:AOR(O

disha)/I.Eart

h Work-

15,Page No-

8

Supplying and Filling with Sand in Foundation and

Plinth in layers not exceeding 20 cm in depth, well

watered and compact , top surface dressed and

levelled to proper level and gradient including cost of all

materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the

dirrection of Engineer-in-charge. 

-              -                       

Ground Floor Cum 177.27 747.53        1,32,514.64         

C.WALL Cum 6.62 747.53        4,948.65              

6

Ref:AOR(O

disha)/III-

Concrete -

3,Page No-

43

Providing and lying Plain Cement Concrete of

proportion (1:3:6) in foundation & floor using 40 mm

& down grade black hard crusher broken granite stone

metal, washed and screened sharp sand of approved

quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and

curing etc. complete to required thickness including

cost of all materials, conveyance, loading, unloading,

royalties, cost of labours, T&P, hire & running charges

of concrete mixer, etc. all complete as per the direction

of the Engineer -in -charge. 

-              -                       

Ground Floor Cum 428.91 6,892.03     29,56,058.87       

C.WALL Cum 11.63 6,892.03     80,154.26            

RCC WORK -              -                       

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT TENDAPADAR GOVERNMENT UGHS, TENDAPADAR,PATNAGARH, 

BOLANGIR, ODISHA.

BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head 

Sl. No.
Description of items Unit Quantity

Rate(Rs) Amount(Rs)



7

Ref:AOR(O

disha)/IV-

RCC-10-

iv,Page No-

54

Providing, lifting, hoisting and laying in position

machine batched , machine mixed and machine

vibrated design mix cement concrete of M-25

Including the cost of Centering and Shuttering

(minimum cement content not less than 403 Kg/Cum)

grade in reinforced cement concrete structural elements 

using black hard crusher broken granite chips of

approved quality from approved quarry including mixing

and compacting to proper shape and size, level and

plumbs and finishing the exposed surfaces smooth

including the cost of all materials, cost of labour,

conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running

charges of concrete mixer and vibrator, cost of

Admixtures in recommended proportions ( as per IS

9103 ) to accelerate, retard setting of concrete, improve

workability without impairing strength and durability etc.

complete as per the direction of the Engineer-in-charge

but excluding the cost of steel reinforcement.

-              -                       

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
-              -                       

Ground Floor Cum 343.45 7,850.54     26,96,267.96       

C.WALL Cum 9.00 7,850.54     70,654.86            

R.C.C. Plinth Beam -              -                       

Ground Floor Cum 135.85 8,882.45     12,06,680.83       

C.WALL Cum 5.63 8,882.45     50,008.19            

(B)R.C.C. Column &cRoof Beam -              -                       

Ground Floor Cum 269.33 18,922.36   50,96,359.76       

C.WALL Cum 3.09 18,922.36   58,470.10            

Terrace Cum 34.40 21,372.40   7,35,210.42         

(C) R.C.C. Slab -              -                       

Ground Floor Cum 242.35 14,669.64   35,55,187.74       

C.WALL Cum 0.42 14,669.64   6,161.25              

Terrace Cum 13.65 16,269.13   2,22,073.65         

(D)R.C.C. Staircase -              -                       

Ground Floor Cum 10.09 18,759.76   1,89,285.96         

(E)R.C.C. lintel Cum -              -                       

Ground Floor Cum 33.16 16,952.82   5,62,155.64         

Terrace Cum 0.97 19,009.09   18,438.82            

(F)R.C.C. Fins -              -                       

Ground Floor Cum 17.02 13,825.00   2,35,301.47         

8

Ref:AOR(O

disha)/IV-

RCC-

9,Page No-

52

Providing & fixing TOR Fe-500D HYSD Reinforcement

bars of required diameter and approved quality for

Reinforced Cement Concrete work including

straightening, cutting, bending, binding, welding(if

approved) , joining (if necessary), tying the grills,

hoisting, lowering and placing in position as per the

approved design & drawings (BBS) with provision of

standard fan hooks including the cost of all materials,

cost of all labour, conveyance, loading, unloading, cost

of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity

will be calculated on standard weight. Lap length of

bars & Weight of binding wire will not be considered for

measurement and payment).

-              -                       

Ground Floor Qntl 977.97 11,250.24   1,10,02,395.26    

C.WALL Qntl 22.54 11,250.24   2,53,580.36         

Terrace Qntl 76.47 11,290.44   8,63,379.99         

BRICK WORK -              -                       

9

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying Brick Masonry work in

Foundation & Plinth using Fly ash bricks of 25 Cm. x

12 Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, scaffolding, staging, watering and

curing, sundries, T&P, etc. complete as per the

direction of the Engineer-in-charge.

-              -                       

Ground Floor Cum 194.50 7,198.35     14,00,079.85       

C.WALL Cum 17.34 7,198.35     1,24,819.46         



10

Ref:AOR(O

disha)/VI-

Brick Work-

02,Page No-

71

Providing and laying Brick masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:4) for Half Brick Masonry Wall with provisions for 2

nos 6mm dia MS bar at each 4th layer after immersing

the bricks for minimum 6 hours in water before

use, with all necessary projections, splays cutting,

circular moulding, corbelling, etc. as per the drawings

including the cost of all materials, cost of all labour,

conveyance, royalties, loading, unloading, scaffolding,

staging, watering and curing, sundries, T&P, etc.

complete as per the direction of the Engineer-in-charge.

( Excluding Cost Of Steel Reinforcement ).

-              -                       

Ground Floor Cum 34.41 7,492.76     2,57,826.01         

11

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying of Full Brick Masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties, 

-              -                       

Ground Floor Cum 453.25 7,237.65     32,80,463.96       

C.WALL Cum 25.88 7,237.65     1,87,310.33         

Terrace Cum 158.97 7,693.13     12,22,976.56       

12

Ref:AOR(O

disha)/X-

Plastering-

27,Page No-

109

Providing 6 mm thick Cement Plaster in Cement

Mortar of (1:4) to Ceilings of Roof Slabs, Stairs,

Landings, Chajja, Shelves, Columns, Beams and

Lofts etc. including roughening, scraping and cleaning

and finishing the plastered surface smooth using

wooden floats only to proper plumbs and level, making

grooves, beads and drip coarse to give required

ornamental finish as per drawings including cost of all

materials, conveyance, loading and unloading and

royalties, all labour, scaffolding, watering and curing ,

sundries, T&P etc. complete as per direction of the

Engineer-in-charge

-              -                       

Ground Floor Sqm 83.59 253.70        21,206.78            

C.WALL Sqm 64.71 253.70        16,416.93            

13

Ref:AOR(O

disha)/X-

Plastering-

16,Page No-

106

Providing 12mm thick cement plaster in cement

mortar (1:4) to the surface of half brick masonry

wall including racking out joints, scraping and cleaning

the surface and finishing the plaster surface smooth

using wooden floats, bars, etc only to proper plumbs

and level and making grooves, beads and drip coarse

to give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of all labour, scaffolding,

staging, watering before plastering and curing, sundries

and T&P, etc. complete as per direction of the Engineer-

in-charge.

-              -                       

Ground Floor Sqm 2147.18 239.78        5,14,842.23         

C.WALL Sqm 3209.45 245.32        7,87,348.69         

14

Ref:AOR(O

disha)/X-

Plastering-

14,Page No-

105

Providing 16mm thick cement plaster in cement

mortar (1:6) to the surfaces of brick masonry wall

including racking out joints, scraping and cleaning the

surface and finishing the plaster surface smooth using

wooden floats, bars, etc only to proper plumbs and

level and making grooves, beads and drip coarse to

give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of labour, scaffolding, staging,

watering before plastering and curing, sundries and

T&P, etc. complete as per direction of the Engineer-in-

charge.(inner side)

-              -                       

Ground Floor Sqm 3559.07 326.27        11,61,217.77       

C.WALL Sqm 202.50 326.27        66,069.68            

C.WALL Sqm 170.16 334.65        56,943.70            



15

CCE 

LEVEL 

COMMITTE

E 

MEETIMG 

HELD ON 

12.02.2024 

AT 11 AM

Waterproofing application:- Providing and

application of two component polymer odified

flexible cementitious waterproofing coating at a

thickness of 1.5-2.5 mm The membrane hould have

Elongation equal or more than: 30% etc.as per

direction of E.I.C (For longer span, in errace panel

of 4m*4m should be done by roovecutting, and

filling with PU Sealant)

Crack Bridging ability: Up to 1 mm

Adhesive strength: 1.0 N/mm² @ 28d

Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

-              -                       

Terrace Sqm 1874.36 578.20        10,83,754.95       

FINISHING WORK -              -                       

16

Ref: 

OPWD/Rev

ised 

Analysis of 

Rate/Ch-

XIX-Sl. 

No.2

Supplying and finishing the plastered surface of

wall using 2 Coats of Cement Based Wall Putty

(Water Based) of approved make and quality and

finished smooth and even surface to receive the paint

including the cost of all materials, cost of all labour,

conveyance, taxes, loading, unloading, scaffolding,

T&P, etc, all complete as per the direction of Engineer-

in-Charge.

-              -                       

Interior Wall Putty -              -                       

Ground Floor Sqm 5096.62 76.11          3,87,903.75         

C.WALL Sqm 170.16 78.35          13,332.38            

17

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and applying 2 coats plastic emulsion

paint of approved quality and shade over a coat of wall

primer of approved quality to surfaces (interior)

including throughly brushing the surface free from

foreign materials, sand papering smooth the

intermediate coats, providing necessary putty & primer

including of all materials, labour, conveyance,royalties,

scaffolding, watering, curing, sundries, tools and plants

etc as per the direction of Engineer-in-charge. (colour &

shade to be approved before procurment & use)

-              -                       

Ground Floor Sqm 5168.33 229.04        11,83,743.97       

First Floor Sqm 267.94 234.11        62,727.97            

18

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and Painting with Two Coats Weather

Coat Paint (exterior grade) of approved make & shade

manufactured by reputed manufacturer make an even

finished surface over a coat of water bound cement

primer and wall putty in all heights with all scaffolding

and staging charges including cost, conveyance, cost

of all labours, T & P, sundries etc. as required for the

work complete.

-              -                       

Ground Floor Sqm 2446.95 219.72        5,37,634.07         

TERRACE Sqm 267.21 219.72        58,710.31            

First Floor Sqm 1350.36 228.09        3,08,009.01         

19

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Painting two coats of synthetic enamel paint over Iron 

Works as per approved shade of approved quality over

a coat of primer, sand papering, polishing the surface

including cost, conveyance,labour, T&P, scaffolding

etc. as required for the work complete as per direction

of Engineer-in-charge. (The paints and primer are to be

approved before procurement and use)

-              -                       

Ground Floor Sqm 201.09 317.42        63,829.99            

C.WALL Sqm 44.41 317.42        14,096.62            

First Floor Sqm 25.62 323.20        8,280.44              

20

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified

Floor Tiles Matt Finish Anti Skid Plain Series

confirming to IS : 15622 of approved make, quality and

colour without any warpage laid over an under layer of

20 mm thick base of cement mortar (1:4) (1 cement: 4

coarse sand) including cutting to size, laying and filling

the joints with white cement slurry mixed with colouring

pigment to match the shade and colour, cleaning the

surfaces including the cost of all materials, cost of all

labour, conveyance, royalties, loading, unloading,

sundries, watering and curing, T&P, etc. complete as

per the direction of the Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -                       

Ground Floor Sqm 775.10 1,346.62     10,43,762.06       



21

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of Vitrified Tiles Matt Finish

Plain Series in dado/skirting confirming to IS : 15622

of approved make, quality, colour and size 600mm x

600mm upto required height from floor level fixed over

an under layer of 12mm thick bed of cement mortar

(1:3) (1 Cement : 3 Coarse sand) including cutting to

size, laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 73.80 1,508.16     1,11,302.06         

22

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mmx300mm antiskid ceramic

floor Tiles confirming to IS : 15622 of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated

filler of desired shade (0.10 kg of hardener and 0.20

kg of resin per kg) to match the shade and colour,

cleaning the surfaces with acid including the cost

of all materials, cost of all labour, conveyance,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 82.32 1,292.10     1,06,365.67         

23

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet

Providing and laying of Glazed Ceramic Wall Tiles in

dado/skirting confirming to IS : 15622 of approved

make, quality, colour and size 300mm x 450mm upto

required height from floor level fixed over an under

layer of 12mm thick bed of cement mortar (1:3) (1

Cement : 3 Coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated filler

of desired shade (0.10 kg of hardener and 0.20 kg of

resin per kg) to match the shade and colour, cleaning

the surfaces with acid including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -                       

Ground Floor Sqm 318.76 1,445.74     4,60,842.81         

24

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt

Finish Rustic Series having thickness 10mm confirming

to IS 4457 of size 600mmx600mm of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces with oxlaic acid, machine

grinding, mirror polishing including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, sundries, watering and curing,

T&P, etc. complete as per the direction of the Engineer-

in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 662.15 1,454.11     9,62,841.59         



25

Ref: 

OPWD/Ana

lysis of 

Rate/Page 

No.90

Providing & laying Heavy Duty Vetrified Tile Matt

Finish Rustic Series having thickness 10mm in

dado/skirting confirming to IS : 15622 of size

600mmx600mm of approved make, quality and colour

without any warpage laid over an under layer of 12mm

thick cement mortar (1:3) (1 cement: 3 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 75.83 1,615.89     1,22,533.09         

26

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mm x 300mm Chequred

Tiles. tiles confirming to IS : 15622 of approved

make, quality and colour without any warpage laid

over 20 mm thick base of cement mortar (1:4) (1

cement: 4 coarse sand) including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -                       

Ground Floor Sqm 136.51 803.34        1,09,664.49         

27

Providing & laying granite stone flooring in Floors

and landing using 19-20 mm thick granite stone

slab of approved quality, colour and size above 0.4

Sqm as per IS 14223 laid over an under layer of 20 mm

thick cement mortar (1:4) (1 cement: 4 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of granite tiles shall be approved

before procurement and use.) 

-              -                       

Ground Floor Sqm 9.45 3,708.98     35,049.82            
BUILT IN JOINERIES -              -                       



28

Ref: DAR-

SH-26.86.6

Providing and fixing 65mm X 125mm factory made

single extruded WPC (Wood Polymer Composite) solid

door/window/Ceosetory windows & other

Frames/Chowkhat comprising of virgin PVC polymer of

K value 58-60 (Suspension Grade), calcium carbonate

and natural fibers (wood powder/ rice husk/wheat husk)

and non toxic additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints after applying

PVC solvent cement and screwed with full body

threaded star headed SS screws having minimum

frame density of 750 kg/cum, screw withdrawal strength

of 2200 N (Face) & 1100 N (Edge), minimum

compressive strength of 58 N/mm2, modulus of

elasticity 900 N/mm2 and resistance to spread of flame

of Class A category with property of being termite/borer

proof, water/moisture proof and fire retardant and fixed

in position with M.S hold fast/lugs/SS dash fasteners of

required dia and length complete as per direction of

Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm

tolerance in dimensions i.e depth and width of profile

shall be acceptable. Variation in profile dimensions on

plus side shall be acceptable but no extra payment on

this account shall be made. 

-              -                       

Ground Floor Rmt 99.75 1,398.77     1,39,527.51         

29

Ref: DAR-

SH-26.88.1 

2023
Providing and fixing of 30 mm thick factory made single

extruded WPC (Wood Polymer Composite) solid plain

flush door shutter of required size comprising of virgin

polymer of K value 58-60 (Suspension Grade), calcium

carbonate and natural fibers (wood powder/ rice

husk/wheat husk) and non toxic additives (maximum

toxicity index of 12 for 100 gms) having minimum

density of 650 kg/cum and screw withdrawal strength of

1800 N (Face) & 900 N (Edge), minimum compressive

strength 50 N/mm2, modulus of elasticity 850 N/mm2

and resistance to spread of flame of Class A category

with property of being termite/borer proof,

water/moisture proof and fire retardant and fixing with

SS 304 Grade Matt Finished 3 Nos butt hinges of Size

100mm X 60mm X 2.5mm, 1 No 250mm X 16mm

Aldrop,1 No 150mm x 16mm tower bolt,2 No 150mm

length Door handle with necessary full body threaded

star headed counter sunk S.S screws, floor/hanging

door stopper & hydrulic door closer as required and

mentioned in architectural drawing all as per direction of

Engineer-In- Charge.

-              -                       

Ground Floor Sqm 139.28 6,179.07     8,60,620.87         

30

Supplying and fixing of Powder coated 50-60 microns

approved colour of aluminium 40mm Casement series

Door Unit with suitable aluminium extrude profiles. the

system is designed to accommodate 12mm clear

toughened glass. the rate quoted inclusive of

hardwares like antilift, roller, Espag lock cum handle,

epdm gaskets, T mullion, Fly Mullion, bottom adopter,

mid transom, glazing clip for 12 mm glass felt along

with all accessories etc complete. The gap between the

wall and window will be filled with silicon weather

sealant in the outer side. including the cost of all

materials ,hardware fittings,cost of all labour,

conveyance, loading, un loading, T&P, etc, complete as

per the direction of Engineer-in Charge.(As per

Proceeding of C.C.E. Level committee meeting held on

dt. 12.02.2024 at 11.30 A.M.)

-              -                       

Ground Floor Sqm 4.32 -              12,427.80   53,688.10       

31

Item No. 16 

& Page No. 

19

Supplying, fitting and fixing of M.S. grill ,Grated doors

etc made out of M.S. flats/square bars as per drawing

and design fixed in position to proper plumb with cost,

conveyance, Materials, labour, T&P etc. required for

the complete in all respect as per the direction of

Engineer-in-Charge.

-              -                       

Ground Floor Kg 8202.65 117.19        9,61,234.10         

C.WALL Kg 3683.16 117.19        4,31,614.05         

Terrace Kg 946.80 117.19        1,10,951.52         



32

Supplying, fabricating & fixing of polished

stainless steel (304 grade) items made out of pipes,

angles, flats, plates, hollow tube, square pipe bracing

as per approved design and specification, buffing,

polishing etc. with cost, conveyance, labour in railing,

parapet, staircase, space frame etc required for the

work complete in all respect as per direction of

Engineer-in-charge.

-              -                       

Ground Floor Kg 468.01 405.68        1,89,864.17         

33

SOR                         

Sl.

No 12 Page-

235

Supplying , fitting and fixing of two track UPVC sliding

window

of approved make with 6mm thick glass of approved

quality

complete with frame, shutters and all fitting and fixtures.

-              -                       

Ground Floor Sqm 147.15 5,853.94     8,61,407.95         

34

Providing and fixing barbed wire fencing on R.C.C.

(1:2:4) fencing posts with chips 1.68M long 13cm x

13cm at bottom and 8cm x 8cm at top and 30cm 30cm

x 8 cm base finished smooth by means of staples and

staining hooks by means of tying with G.I wire and

including cost of barbed wire, staples, hooks, tying

wires and labour, post etc complete in all respect as per

the direction of the Engineer-in-charge.

-              

Length of Barbed Fencing Rmt 300.00 1,021.94     3,06,581.37         

35

Market 

Rate Supplying, Providing and installing of modified flexible

polyolefin (FPO) memebrane system ( Water Proofing

tape) which shall be designed to be bonded over

expansion and movement joints upto 200 mm in

structures to prevent the passage of water having

elongation at break more than 600%, maximum

permissible permanent elongation shall not less than

20% and having registance to agrresive conditions like

ground water, soil, cement water, bitumen and bitumen

emulsion coatings .It is bonded in position using two

part epoxy adhesive and consuption of adhesive shall

be as per manufacturers direction after proper fixing of

the necessary back upmaterials as specified and

directed by the EIC.The item rate shall be including all

materials, all kinds of labours, T & P, machinaries, lead

and lift, mathadi Charges, curing,

wastages,consumebles, cleaning, shifting of debris

outside the premises, surface preparation etc complete

as per design, drawing & direction of EIC.

-              

Ground Floor Rmt 154.00 -              2,676.10     4,12,119.40    

36

CPWD
Providing and fixing of expansion joint system (150 mm-

200 mm wide) related with wall/soffit/ceiling

joint(internal/external) location as per drawings and

direction of Engineer-In-Charge. The joints shall be of

extruded aluminum base members,aligning / centering

arrangement and support plates as per ASTM B221-

selfCharge.02. The material shall be such that it

provides an Expansion Joints System suitable for

vertical wall to wall/ wall to corner application,as well as

horizontal covers for Soffits/ Ceilings both new and

existing construction in Buildings/complexes/Structures

with no slipping down tendency amongst the

components of the Joint System. The Joint System

shall utilize light weight aluminum profiles exhibiting

minimal exposed aluminum surfaces mechanically snap

locking the multicellular to facilitate movement.

(Material shall conform to ASTM 6063). The design 

-              

Ground Floor Rmt 10.50 -              5,305.65     55,709.33       



37

(DAR 2006-

Page No-

249  item-

14)

Providing and fixing factory made uPVC white colour

casement/casement cum fixed glazed windows

comprising of uPVC multi-chambered frame, sash and

mullion (where ever required) extruded profiles duly

reinforced with 1.60 ± 0.2 mm thick galvanized mild

steel section made from roll forming process of required

length (shape & size according to uPVC profile), uPVC

extruded glazing beads of appropriate dimension,

EPDM gasket, stainless steel (SS 304 grade) friction

hinges, zinc alloy (white powder coated) casement

handles, G.I fasteners 100 x 8 mm size for

fixing frame to finished wall, plastic packers, plastic

caps and necessary stainless steel screws etc. Profile

of frame & sash shall be mitred cut and fusion welded

at all corners, mullion (if required) shall be also fusion

welded including drilling of holes for fixing hardware's

and drainage of water etc. After fixing frame the gap

between frame and adjacent finished wall shall be filled

with weather proof silicon sealant over backer rod of

required size and of approved quality, all complete as

per approved drawing & direction of Engineer-in-

Charge. (Single / double glass panes and silicon 

-              

Ground Floor Sqm 21.60 5,853.94     1,26,445.20         

TERRACE Sqm 16.80 5,853.94     98,346.27            

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly louvered windows of approved make to be

fabricated from roll formed sections made of pre-

painted steel (base steel as per IS-513 of 0.6 thick "D"

quality, galvanized as per IS-277 with zinc of 120

Gm/Sq.mtr) with paint specification being with primer of

5-7 microns and finished paint with polyster paint (Black

/Pearl white/ Chocolate Brown) of 12-16 microns

alongwith the alkyd backer at the back of 5-7 microns

and the sizes of outer frame being of 46x52 mm and

with all vertical and horizontal mullions are of 46x70

mm and fixed beadings are of 18x25 mm. Section for

internal top and bottom frames in the louvered areas

should be 18 x 40 mm. Top hung shutter should be of

46 x 46 mm. Accessories / gaskets are to be used as

per the manufacturer's supply and specification like

handle being made of high grade aluminium powder

coated and with nylon receiver and gasket will be made

of EPDM. All corner brackets are to be made of CRCA

with zinc phosphating. The mullion caps and louvered-

clips should be of glass filled nylon. The sections are to

be cut to length,mitre joined with corner bracket and

frames are fixed to the concrete/masonry walls by

means of self expanding screws and glass to be used 

-              

Providing and fixing of 12mm thick Clear Toughened

Glass Frameless Door With

Dorma Premium Fittings.Dorma Premium (9111198) 

-              -                       

Ground Floor Sqm 9.72 5,885.10     

Total 5,05,78,354.95    7,11,504.09    



A.

Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

1

Providing and fixing Clorinated Polyvinyl Chloride [CPVC]

pipes SDR-11 conforming to IS:15778, having thermal stablity

for hot & cold water supply , including all CPVC plain & brass

threaded fitting including fixing the pipe with clamps at 1.00m

spacing . This includes jointing of pipes and fittings with one

stp CPVC solvent cement and testing of joints complete as

per specification and direction of Enfineer-in-charge. 

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76         

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68         

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60         

50 mm PVC sch-80 pipes Mtr 120.0 1417.77 1,70,132.40      

0.00

2

Supplying all materials,labour and T&P for cutting holes

through existing brick work including making good to the same

in cement mortar(1:4) for taking G.I. pipes and fittings /P.V.C.

pipes and fittings all complete as per specification.

0.00

250mm Thick Each 38.0 81.18 3,084.99           

0.00

3

Supplying all materials,labour and T&P for cutting holes in

R.C.C. floors and roofs up to 19 cm. thick including for

passing GI / PVC pipes and fittings etc. and repairing the

holes after insertion of pipes etc. with cement concrete 1:2:4

including finishing complete to make it leak proof leak to the

damages all complete as per specification and direction of the

Engineer-in-charge.

0.00

Each 7.0 257.95 1,805.64           

0.00

4

Supplying all materials,labour and T&P for cutting groves in

pucca floor and walls for taking G.I. pipes and fittings /P.V.C.

pipes and fittings and making good to the damages all

complete as per specification.

0.00

Mtr 70.0 322.85 22,599.36         

0.00

5

Supplying all materials, labour T&P and fitting and fixing

brass/CP fittings of the following nominal bore with supply of

all joiniting materials complete as per specification and

direction of the Engineer-in-charge. 

0.00

0.00

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock of the

following size as per specification all complete. 
0.00

Each 16.0 1543.79 24,700.70         

0.00

b)
Supplying all labour and T&P for fixing long body bib cock of

the following size as per specification all complete.15mm Dia
0.00

Each 4.0 1272.28 5,089.10           

0.00

INTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT TENDAPADAR GOVERNMENT UGHS, 

TENDAPADAR,PATNAGARH, BOLANGIR, ODISHA.



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

c)

Supplying all labour and T&P for fixing CP Angular stop cocks

polished bright confirming to IS:781-1995 of the following

nominal sizes as per specification all complete.  15mm Dia

0

Each 28.0 1106.37 30,978.30         

0.00

d)

Supplying fitting fixing of C.P Pillar Taps highpressure lettered

Hot and cold with long screws shanks and back nuts of the

following nominal bore as per specification. 15mm Dia

0

Each 17.0 1740.50 29,588.50         

0.00

e)

Supplying all labour and T&P for fixing CP short body Bib cock

[taps] polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete .    

0

Each 3.0 1080.29 3,240.87           

0.00

f)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete. )

25mm Dia

Each 6.0 810.78 4,864.67           

0.00

g)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

32mm Dia

Each 4.0 1677.49 6,709.95           

0.00

h)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

50mm Dia

Each 2.0 3687.62 7,375.24           

0.00

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with 

extension piece as per direction of Engineer-in-charge. 
Each 15.0 701.38 10,520.70         

0.00

j)
Supplying fitting fixing of CP waste of the following noninal 

diameter for wash hand basin and sink as per specification.  
Each 14.0 448.52 6,279.25           

0.00

k)

Supplying all materials,labour and T&P for fixing CP Gratings

of the following nominal diameter of outlet, of self cleaning

design with sand cast iron screwed down or hinged grating

with or without vent arm including cutting and making good to

the walls and floors  etc. all complete as per specification. 

0

Each 38.0 1404.67 53,377.54         

0.00

l)

Providing and fixing of approved make and model for

Chrome plated Grab Bar,for Physically challenged toilet, The

work shall include the cutting of walls or floors & making good,

complete as per direction of Engineer in Charge. 

0

Each 1.0 5177.18 5,177.18           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

6

Supplying fitting fixing of C.P health facuet high pressure

lettered Hot and cold with long screws shanks and back nuts

of the following nominal bore as per specification.

0.00

15mm dia CP Health Faucet of 1mtr long PVC tube 0

Each 8.0 955.56 7,644.51           

0.00

7

Providing and fixing of Rational moulded polyethylene

cylendrical vertical water storate tanks confirming to IS:12701-

1996 including cutting holes through the tank and fixing mild

steel tubes and fittings and proviidng extra sockets and jam

nuts , fixing ball volve ete. including hoisting up to a hite of

5.00metes above ground level and placing the tank to the

required position etc. all complete as per specification and

direction of the engineer-in-charge.

0.00

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,329.63      

Extra over item no.3.1.8 for hoisting Rational moulded

polyethylene cylendrical vertical water storage tanks of

following sizes for every additional height of 5.00m. Or part

thereof complete as per specification and direction of the

engineer-in-charge.

0.00

Water storage tanks Each 4.0 1472.64 5,890.56           

8

Supplying all materials, labour, T&P and fitting and fixing U-

PVC SWR soil waste ventilating pipes and fittings of the

following outside diameter conforming to ISI No 13592/1992 to 

walls with nails, bobbins and wooden plugs or laying in

trenches including jointing with supply of approved rubber

lubricant by non-heat application method/as per

manufacturer's specification, testing, earthwork in excavation

in all kinds of soil and refilling of trenches as per specification

and direction of the Engineer-In-Charge.

0.00

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07         

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98         

110mm PVC  door Tee Each 12.0 458.55 5,502.58           

75mm PVC  door Tee Each 5.0 345.74 1,728.70           

110mm PVC offset Each 10.0 162.84 1,628.40           

110mm PVC  door bend Each 10.0 255.35 2,553.52           

75mm PVC  door bend Each 10.0 134.64 1,346.38           

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44           

75mm PVC  plain shoe bend Each 10.0 98.18 981.76              

110mm PVC  vent cowl Each 10.0 102.19 1,021.88           

75mm PVC  vent cowl Each 0.0 86.14 -                    

110mm S-trap Each 12.0 743.05 8,916.55           

110mm P-trap Each 1.0 410.88 410.88              

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56           

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08           

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15           

90mm Nahani Trap Each 33.0 171.81 5,669.66           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

9

Supplying all materials,labour and T&P for fixing of PVC 10 ltr

capacity low level flushing cistern with manually controlled

device[handle cover] confirming to IS 7231 with fittings and

fixtures  etc. all complete as per specification. 

0.00

10 Liters capacity PVC cistern 0

Each 16.0 2306.07 36,897.18         

0.00

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming

to IS 2556 : Part-3-2004 duly embedded in cement concrete

(1:4:8) using 40mm.nominal size h.b.g. chips [including foot

rest for I.W.C. and trap] all complete as per specificationand

directon of theEngineer - in - charge.

0.00

0

Each 8.0 4528.49 36,227.89         

0.00

11

Supplying all materials,labour and Supplying all

materials,labour and T&P for fixing in cement mortar (1:3) a

pair of white vitereous china (250x130x30mm.) foot rest for

squatting water closet. etc. all complete as per

specificationand direction of the Engineer-in-charge.

0.00

0

Pair 8.0 661.86 5,294.90           

0.00

12

Supplying all materials,labour and T&P for Supplying all

materials,labour and T&P for fixing wash down water closet

(European type W.C.) with integral "S" or "P" trap tothe floor

with wooden plug and chromium plated screw including

jointing the trap with soil pipe in cement mortar (1:1) etc. all

complete as per specification.

0.00

Each 7.0 3747.21 26,230.46         

0.00

13

Supplying all materials,labour and T&P for fixing plastic seat

and cover for wash down water closet with chromium plated

brass hinges and rubber buffers all complete as per

specification.

0.00

Each 7.0 1089.61 7,627.28           

0.00

14

Supplying all materials,labour and T&P for fixing wash hand

basin (SS Made) with hole for pillar taps confirming to IS

2556:part4-2004 with cast iron /M.S. brackets painted white

including cutting holes in walls and making good to the

damages etc. all complete as per specification.

0.00

0

Each 12.0 5427.17 65,126.09         

0.00

15

Supplying all materials,labour and T&P for fixing corner wash

hand basin with hole for pillar taps confirming to IS 2556:part4-

2004 with cast iron /M.S. brackets painted white including

cutting holes in walls and making good to the damages etc. all

complete as per specification.

0.00

0

Each 4.0 3146.59 12,586.35         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

16

Supplying all materials,labour and T&P for fixing Pedestal for

wash hand basin complete recessed at the back for the

receiptionof pipe and fittings etc. all complete as per

specification including cost of pedestal for wash basin 

0.00

0

Each 4.0 3093.84 12,375.37         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

17

Supplying all materials,labour and T&P for fixing of 600x450

bevelled edge mirror of superior glass mounted on 6mm thick

ac sheet or ply wood sheet and fixed to wooden plugs with

chromium plated brass screws and washers etc. All complete

as per specification .

0

600mmx450mm size B.E.mirror 0

Each 12.0 2557.89 30,694.63         

0.00

18

Supplying all materials,labour and T&P for fixing standard

size glass self with chromium plated brass brackets fixed to

wooden plugs with chromium plated brass screws and

washers etc. all complete as per specification.

0.00

Each 13.0 946.01 12,298.08         

0.00

19

Supplying all materials,labour and T&P for fixing standard

size C. P. towel rail fixed with chromium plated brass brackets

fixed to wooden plugs with cromium plated brass screws

complete as per specification. 

0.00

0

Each 8.0 1274.52 10,196.14         

0.00

20

Supplying all materials,labour and T&P for fixing of cromium

plated brass soap dish complete with chromium plated brass

brackets fixed to wooden plugs with chromium plated brass

screws as per specification.

0.00

0

Each 16.0 418.19 6,691.07           

0.00

21

Supplying all materials,labour and T&P for fixing standard

size C. P. towel ring fixed fixed to wooden plugs with cromium

plated brass screws complete as per specification. 

Nos 16.0 645.22 10,323.58         

0

22

Supplying all materials,labour and T&P for fixing of liquid soap

container - glass container or plastic container with chromium

plated brass lid and brackets fixed to wooden plugs with

chromium plated brass screws as per specification. 

Nos 4.0 2086.83 8,347.32           

0.00

23

Supplying all materials,labour and T&P for fixing stainless

steel AISI 304 [18/8] Kitchen sink as per IS 13983 with cast

iron bracet and stainless steel plug including painting of

fittings and brackets ,cutting and making good to the walls

etc. all as per specification including cost of sink with all

accessories. 

0

Nos 2.0 7267.86 14,535.71         

0.00

24

Supplying all labour and T&P for fixing CP Concealed stop

cocks polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete.    

Each 8.0 1326.32 10,610.56         

0.00

25

Supplying all materials,labour and T&P for fixing Porcelain

Urinal respectively with waste pipe by means of white lead

mixed with chopped hemp etc. all complete as per

specification. 

Each 8.0 8961.16 71,689.25         



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

26

Fixing standard size Chromium Plated brass or glazed

porcelain Toilet paper holder fixed to woden plugs with

Chromium Plated brass screws complete as per specification

and direction of the Engineer in charge. 

Each 2.0 1404.55 2,809.11           

0.00

27

Providing and fixing approved quality E.W.C Matrix Set with

grab bar set for Handicap (Accessible) Toilet consisting of

stainless steel grab bars and support fittings required for

differently-abled users, conforming to universal accessibility

standards. The set shall include wall-mounted horizontal and

vertical support bars near WC and wash basin area, made of

SS 304 grade stainless steel with satin/matt finish, complete

with necessary brackets, anchor fasteners, screws, bends,

end caps, and accessories. The arrangement shall provide

safe support and ease of movement for wheelchair users and

physically challenged persons. Installation shall be done in

proper alignment, level, and position as per approved

drawings and accessibility guidelines, complete in all respects

as per the direction of the Engineer in charge.

Each 1.0 94164.00 94,164.00         

------------------

Total Rs. 12,45,895.70    



B.

Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

1

Supplying all materials, labour, T & P and constructing Gully trap chamber of the following

inside size with 8 cm thick R.C.C. precast cover slab in CC (1:2:4) mix using 12mm size

h.g. chips, foundation concrete (1:4:8) using 40mm size h.g. metal on bed aound trap ,

Fly Ash brickwork in CM (1:6) in P&F and inside 12mm thick cement plastering (1:3)

finished with a floating coat of neat cement including fixing 100mm x100mm size gully

trap, 150mm x150mm C.I gratig etc. all complete as per aproved drawing, specification

and direction of Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2,092.61    20,926.12          

-             

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete

(1:3:6), inside plaster 12mm thick with cement mortar (1:3) finished with neat cement

punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having

crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in

cement mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips,

earthwork in excavation in all kinds of soil and refilling the cavity around the chamber

complete as per specification.

-             

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00   15,922.33 1,27,378.64       

               -   

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes

and specials of the following outside dia. for all classes including jointing with approved

solvent cement by non-heat application method including testing as per specification and

direction of Engineer-in-charge etc. all complete. [including earth work and cost of pipes.

-             

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1,161.83    69,709.68          

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2,470.57    74,116.98          

-             

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),

inside plaster 12mm thick with cement mortar (1:3) finished with neat cement punning,

12mm thick outside cement plaster (1:3), brick work with K.B bricks having crushing

strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement mortar

(1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber complete as per

specification.

-             

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 21,248.73  1,69,989.86       

-             

5 Construction of 50 Users Septic Tank (2 No.s) -             

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of

soil including moorum stony earth and earth mixed with boulders except sheet rock and

boulders not requiring blasting including dressing of sides and levelling the bed up to the

required depth and depositing the excavated materials away from the work site with initial

lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required) with

cost of labour, labour cess, hire & running charges of all machineries, sundries & T&P

required for the work complete as directed by the Engineer in charge.

Cum 56.88 433.73       24,670.71          

a)-ii Above 1.5mt. Depth Cum 47.57 465.06       22,122.05          

-             

b)

Filling the Plinth with excavated materials (excluding rock), in layers not exceeding 0.225

m in depth including cost of watering, ramming, dressing and levelling the top to proper

level & gradient, cost of labour, conveyance, loading, unloading, T&P, etc, all complete

as per the direction of Engineer-in-Charge.

Cum 70.71 241.02       17,043.15          

-             

c)

Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm in

depth, well watered and compact , top surface dressed and levelled to proper level and

gradient including cost of all materials , conveyance, royalties, loading, unloading, cost of

all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge. 

Cum 2.96 882.09       2,609.21            

-             

d)

Providing and lying Plain Cement Concrete of proportion (1:4:8) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, taxes,

cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per

the direction of the Engineer -in -charge. 

Cum 2.96 7,600.42    22,482.03          

EXTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT TENDAPADAR GOVERNMENT UGHS, 

TENDAPADAR,PATNAGARH, BOLANGIR, ODISHA.



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

-             

e)

Providing and lying Plain Cement Concrete of proportion (1:3:6) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, cost of

labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the

direction of the Engineer -in -charge. 

Cum 3.92 8,132.59    31,912.29          

-             

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning

including racking out joints, scraping and cleaning the surface and finishing the plaster

surface smooth using wooden floats, bars, etc only to proper plumbs and level and

making grooves, beads and drip coarse to give required ornamental finish as per

drawings including cost of all materials, conveyance, loading and unloading, taxes,

royalties, cost of all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 293.80       4,653.73            

-             

g)

Providing, lifting, hoisting and laying in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering

and Shuttering (minimum cement content not less than 403 Kg/Cum) grade in reinforced

cement concrete structural elements using black hard crusher broken granite chips of

approved quality from approved quarry including mixing and compacting to proper shape

and size, level and plumbs and finishing the exposed surfaces smooth including the cost

of all materials, cost of labour, conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running charges of concrete mixer and

vibrator, cost of Admixtures in recommended proportions ( as per IS 9103 ) to accelerate,

retard setting of concrete, improve workability without impairing strength and durability

etc. complete as per the direction of the Engineer-in-charge but excluding the cost of

steel reinforcement.

-             

i. Base Cum 5.47 9,263.64    50,635.04          

ii. Slab Cum 4.64 17,310.18  80,388.46          

iii. Wall Cum 21.33 16,313.50  3,48,015.85       

h)

Providing & fixing TOR Fe-500D HYSD Reinforcement bars of required diameter and

approved quality for Reinforced Cement Concrete work including straightening, cutting,

bending, binding, welding(if approved) , joining (if necessary), tying the grills, hoisting,

lowering and placing in position as per the approved design & drawings (BBS) with

provision of standard fan hooks including the cost of all materials, cost of all labour,

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity will be calculated on standard

weight. Lap length of bars & Weight of binding wire will not be considered for

measurement and payment).

Qtl. 42.45 13,275.28  5,63,509.78       

-             

i)

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS steel

bars and fixing into walls of man hole/septic tank duly embedded in cement concrete

(1:3:6) complete as per specification and direction of the Engineer in charge.

Each 4.00 188.92       755.67               

-             

j)

Supplying all materials, labour, T&P and laying in trenches ( to level or slope ) and

jointing with provision of stiff mixture of cement mortar in proportion of 1:1 for salt glazed

stoneware pipes, Grade—A of the following internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1,161.83    13,941.94          

-             

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm

thick with cement mortar (1:3) finished with neat cement punning, 12mm thick outside

cement plaster (1:3), brick work with K.B bricks having crushing strength not less than

75kg/cm² with dimensional tolerance ± 8 percent in cement mortar (1:4), cement concrete

(1:2:4) finished smooth using 12mm size h.g chips,  complete as per specification.

-             

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 11,843.66  94,749.28          

-             

Borewell -             

7

Supplying all materials,labour T&P and providing fitting submersible pump with squarrel

cage inspection type submerssible type submersible electric motor to run on 3 phase/1

phase line voltage rangingfrom 320 volt to 450 volt conforming to IS :8034/89 

-             

a
One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP with

outlate dia 32mm.
Set 1 23,423.00  23,423.00          

b 2.5 Sq mm cable. Mtr 70 181.72       12,720.40          

c 40mm dia steel short piece. Each 2 238.36       476.72               



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

d Steel rope wit cover. Mtr 70 41.77         2,924.04            

e Well Cap. Each 1 238.36       238.36               

f 50mm size CI bracket. Each 1 143.02       143.02               

g 20mm dia rigid HDPE pipes. Mtr 70 117.76       8,243.48            

h Boring up to 30 mtr. Mtr 30 1,050.55    31,516.62          

i Boring work Above 30 mtr. Mtr 50 1,050.55    52,527.70          

j 8'' ASTM pipe SCH-80 Mtr 51.46 2,702.74    1,39,086.96       

k Delivery Set 1 2,360.00    2,360.00            

l
Labour charges for lowering of summerssible pumpset with pipes and cables etc with

testing and commissioning at site.
Mtr 70 147.50       10,325.00          

---------------------

Total Rs. 20,23,595.76     
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Sl. No. DESCRIPTION OF ITEMS UNIT
QUANTIT

Y
RATE AMOUNT Rs.

INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/

exhaust fan point /wall fan point with 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked in 20 mm dia

non-metalic PVC conduit with 6 Amp, 250 V clip in type switch ISI

marked and ceiling rose ISI marked mounted on G.I modular box with

face plate & cover of suitable size , with 1.5 sq.mm FRLSH PVC

insulated single core multistrand copper conductor as earth wire

including all accesories and connection as per direction of Engineer in

Charge.

Group C Nos. 150        1,497.42        2,24,613.00 

2

Recessed wiring to secondary light point looped from primary light

point with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor of ISI marked with 20mm dia non-metallic PVC

conduit with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor for running earth including 3 plate ISI marked Ceiling

rose with all accessories & connection as per direction of Engineer-in-

charge.Average Length: 3  mtr

Nos. 55           564.04           31,022.20 

                  -   

3

Recessed wiring to ceiling fan point with 1.5sqmm FRLSH PVC

insulated single core multistrand copper conductor of ISI marked with

20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm

FRLSH PVC insulated single core multistrand copper conductor for

running earth including all accessories & connection as per direction of

Engineer in charge. Group c

Nos. 65        1,964.70        1,27,705.50 

                  -   

4

Recessed wiring to Twin control light point with 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

2way switch ISI marked and ceiling rose ISI marked mounted on G.I

modular box with face plate & cover of suitable size , with 1.5 sq.mm

FRLSH PVC insulated single core multistrand copper conductor as

earth wire including all accesories and connection as per direction of

Engineer-in-charge.Group C

Nos. 10        2,017.80           20,178.00 

.                   -   

5

Recessed wiring for 5 / 6 amp socket outlet with 6Amp, 250 V clip in

type modular switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

on same switch board as per direction of Engineer-in-charge.

Nos. 53           682.04           36,148.12 

-                

6

Recessed wiring for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

switch ISI marked mounted on G.I moular box with face plate & cover

of suitable size , with 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire including all accesories and

connection on separate board as per direction of Engineer-in-

charge.Group C

Nos. 5        1,674.42             8,372.10 

                  -   

7

Recessed wiring for 2 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 35        1,251.98           43,819.30 

                  -   

8

Recessed wiring for 6 pin 16 amp socket outlet with 16Amp, 250 V

clip in type switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 20        1,083.24           21,664.80 

                  -   

9

Recessed wiring for A.C/ Power socket outlet with industrial type

socket outlet, plug top and metal chained cover in sheet steel

enclosure ,20A/32A SP MCB including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 5        1,293.28             6,466.40 

10

Recessed wiring to exhaust fan/Wall Fan point with 1.5sqmm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

with 20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core

multistrand copper conductor for running earth including all accessories

& connection as per direction of Engineer in charge.Group C 

Nos. 22        1,497.42           32,943.24 

11 Call bell point Nos. 3        1,689.76             5,069.28 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT TENDAPADAR GOVERNMENT UGHS, 

TENDAPADAR,PATNAGARH, BOLANGIR, ODISHA.
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Sl. No. DESCRIPTION OF ITEMS UNIT
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Y
RATE AMOUNT Rs.

12

Recessed wiring for 3 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 1        1,405.38             1,405.38 

-                --------------------

SUB TOTAL                   -          5,59,407.32 

 SUBMAIN                   -   

13

Recessed wiring to submain in 4 x 10 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 4 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 75           579.38           43,453.50 

                  -   

14

Recessed wiring to submain in 4 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           395.30           59,295.00 

                  -   

15

Recessed wiring to submain in 2 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 25 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 20           280.84             5,616.80 

-                

16

Recessed wiring to submain in 2 x 4 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 750           240.72        1,80,540.00 

                  -   

17

Recessed wiring to submain in 2 x 2.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 1850           219.48        4,06,038.00 

                  -   

18

Recessed wiring to submain in 2 x 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           202.96           30,444.00 

-                --------------------

SUB TOTAL                   -          7,25,387.30 

                  -   



Page 119 of 162 (Electrical)

Sl. No. DESCRIPTION OF ITEMS UNIT
QUANTIT

Y
RATE AMOUNT Rs.

19  DB                   -   

Supply and fixing of following way three pole and neutral, sheet steel,

MCB distribution, 415 V on surface / recess, complete with tinned

copper bus bar, neutral bus bar, earth bar, din bar, hinged front acrylic

cover for the MCB knobs detachable gland plate, interconnections,

phosphatized and powder painted including earthing etc. as required

wih necessary MCB , RCCB / ISOLATORS as required.Note for MCB-

There should be colour indication for tripping On ,Off & Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                  -   

a)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For PDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-63A FP MCB (10KA) Outgoings-10/20A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

b)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For LDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

c)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

-                --------------------

SUB TOTAL                   -          1,50,198.66 

                  -   

CABLE                   -   

20

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 150 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 200 2,289.20       4,57,840.00       

21

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 95 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 50 1,616.60       80,830.00          

22

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 4 core 16 sq.mm Aluminium on

surface as required.

Rmt 20 634.84          12,696.80          

SUB TOTAL -                5,51,366.80       

-                

END TERMINATION -                

Supplying and making end termination with brass compression gland

and aluminum lugs for following size of PVC insulated and PVC

sheathed / XLPE aluminum cable of 1.1 KV as required.

-                

23 3.5C x 150 sq.mm set 2 1,239.00       2,478.00            

24 3.5C x 95 sq.mm set 2 1,121.00       2,242.00            

25 4C x 16 sq.mm set 2 649.00          1,298.00            

SUB TOTAL -                6,018.00            

                  -   

PANEL                   -   

Supply, installation,testing & commissioning of floor mounting front

operated front access extensible type cubicle panel totally enclosed,

dust and vermin proof with IP-42 /55 protection with hinged and

lockabale doors.CRCA sheets including interconnections,tinned copper

crimping lugs, bonding to earth and painting suitable for use at 415 V,

3phase 4 wire 50 Hz system, and to withstand a fault level of 35 KA

symmetrical for 1 sec at 415 V complete as per specifications, as

required and as below : All switchboards shall have provision for entry

of cables from the bottom as required. All live accessible parts shall be

shrouded and all equipment shall be finger touch proof. The bus bars

shall be insulated with heat shrinkable sleeves.SMC/DMC shrouds and

busbar supports shall be used with Indication lamp, C.T , Digital

Voltmeter,  Digital Ammeter   and control fuse etc. complete.

                  -   

26

MAIN PANEL with 150A 4P MCCB 36KA -1 No as incomer, 63A 4P

MCB 10KA 4Nos,100A 4P Change over Switch 1Nos, 40A 4P MCB

10KA.-9Nos, 32A DP MCB 10KA-3Nos with E.C Busbars with 4nos

65KA VSD along with 4nos 32A SP MCB. 

set 1 1,91,504.56  1,91,504.56       
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SUB TOTAL -                1,91,504.56       

-                

EARTHING -                

27

Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI

marked including accessories and providing masonary with cover plate

having loccking arrangement and watering pipe etc with charcoal and

salt as required.

Set 4 16,233.26     64,933.04          

28

Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5

meter below ground level as strip earth electrode including soldering

etc. as required.

Rmt 15 860.22          12,903.30          

29
Supplying and laying 25 mm x 6 mm CU earth strip ISI marked on

surface or in recess for connection etc as required.
Rmt 50 923.94          46,197.00          

30
Providing and fixing 8 SWG CU wire on surface or in recess for loop

earthing as required.
Rmt 50 105.02          5,251.00            

SUB TOTAL                   -          1,29,284.34 

-                

FIXTURE                   -   
Supply, Installation, Testing and Commissioning of pre-wired

fluorescent fiiting / compact fluorescent fitting /LED fitting of all sizes

complete with all accessories and lamp etc. directly on ceiling /wall or

recessed in false ceiling , including connection with 1.5 sq.mm FR PVC

insulated single core multistrand copper conductor and earthing as

required.

                  -   

31
Ceiling mounted indoor type batten type LED Luminaire with LED

Lamp
Nos 130 554.60          72,098.00          

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32       12,673.20          

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62          5,469.30            

34

Supply, Installation, Testing and Commissioning of ceiling fan 1200mm

sweep, including wiring the down rods of standard length (upto 30 cm)

with 1.5 sq.mm FR PVC insulated single core multiatrand copper

conductor etc. as required.BLDC 5 Star

Nos 65 4,659.82       3,02,888.30       

35

Supply, Installation, testing and commissioning of exhaust fan of 250

mm PLASTIC Exhaust Fan (Vntilation Fan) complete, connection, etc

as required.250MM CRISP AIR EXH FAN.
Nos 17 2,109.84       35,867.28          

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80       62,540.00          

37
Supply & fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .
Nos 15 2,269.14       34,037.10          

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02          6,360.20            

39
Supply, Installation, testing and commissioning of wall fan of 400 mm

sweep  as required.Model-400mm STRIKER HI SPEED. Nos 5 3,645.02       18,225.10          

SUB TOTAL -                5,50,158.48       

PERFORATED CABLE TRAY -                

Supply and installation of Pregalvanised Perforated type cable trays

without cover. The rate shall include bends, Tees, all supporting

brackets, anchor fasteners, screws, bolts, nuts etc., including painting

of cable trays. Thickness of sheet steel shall be 2 mm. Support sizes

similar to ladder type trays.

-                

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86          9,168.60            

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72          28,508.80          

SUB TOTAL -                37,677.40          
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-                

TV /TEL & DATA -                

42

Supplying and fixing of clip in type modular Telephone socket ISI

marked mounted on G.I modular box with face plate & cover of

suitable size ,including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 450.76          4,507.60            

43

Supplying and fixing of clip in type modular T.V. antenna socket ISI

marked on mounted on G.I modular box with face plate & cover of

suitable size , including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 462.56          4,625.60            

44

Supplying and drawing 4 pair, 0.5 sq.mm FR PVC insulated coper

conductor, unarmoured telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10            13,275.00          

45

Recessed wiring to television point with cable RG-6 grade, 0.7 mm

solid copper conductor PE insulated shielded with fine tined copper

braid and protected with FR PVC sheath in in existing surface /

recessed PVC conduit as required as per direction of Engineer in

Charge. 

Rmt 150 47.20            7,080.00            

46

Supplying and fixing of following sizes PVC conduit along with

accessories in recessed wiring including cutting the wall and making

good the same in case of recessed conduit as required.

-                

20mm Rmt 250 121.54          30,385.00          

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60 mm deep on surface / recess with suitable size of phenolic

laminated sheet cover in front including cutting the wall and making

good the same in case of recessed conduit as required.

( Tel junction Box)

Nos 1 212.40          212.40               

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12          8,661.20            

49

Supplying & installation of 100 pair KRONE make moudles with

locking & key arrangements fabricated with MS sheet & powder coated

to be fixed on concealed manner incl. good the damages.

set 1 2,950.00       2,950.00            

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ 

recessed steel/ PVC conduit as required: The 4 pair Unshielded 

Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs 

separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 

MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable 

support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz 

: 536 ns/100m, ETL Verified 4 connector channel performance up to 

Mtr 750 97.94            73,455.00          

51
Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style 

Face plate 86x86 mm with Curveture and wall mount box. Nos 20 1,117.46       22,349.20          

SUB TOTAL 1,67,501.00       

 ------------------- 

   30,68,503.86  TOTAL INTERNAL ELECTRICAL WORK=



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -                       

1

Item No. 16 

& Page No. 

19

Excavation, loading, unloading and carriage by

mechanical means of all kinds of soil, including stoney

earth, gravel and moorum etc interspread with boulders

upto 1/2 cum size with all lifts and delifts including

trimming of slopes and bed to design section and

depositing the the excavated materials away from work

site as per the specification and as directed by the

Engineer- in-charge within an initial lead of 1km from

the place of excavation complete.

Ground Floor Cum 2645.49 117.41        3,10,606.98         

C.WALL Cum 136.79 117.41        16,060.51            

2

Ref:AOR(O

disha)/I.Eart

h Work-

14,Page No-

8

Filling the Plinth with excavated materials (excluding

rock), in layers not exceeding 0.225 m in depth

including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor Cum 881.83 204.26        1,80,120.83         

3

Item No. 16 

& Page No. 

19

Filling the Foundation, Sides of Foundation, etc. in

mechanical means with excavated materials

(excluding rock), in layers not exceeding 0.225 m in

depth including cost of watering, ramming, dressing and

levelling the top to proper level & gradient, cost of

machinary, conveyance, loading, unloading, T&P, etc,

all complete as per the direction of Engineer-in-Charge.

-              

Ground Floor Cum 1763.66 117.41        2,07,071.32         

C.WALL Cum 91.19 117.41        10,706.62            

4

Supplying, diluting and preparing chemical

emulsion like Imidacloprid 30.5 % SC or other

chemicals approved by Central Insecticides Board or

as directed by the manufacturer and spraying the

mixture uniformly by sprayer as Pre/Post-Constructional

Anti-termite Treatment confirming to IS 6313 (Part-II)

including the cost of all materials, cost of all labour,

conveyance, loading, unloading, T&P, etc. all complete

as per the direction of Engineer-in-Charge.

-              -                       

Ground Floor sqm 1818.06 -              123.31        2,24,184.98    

5

Ref:AOR(O

disha)/I.Eart

h Work-

15,Page No-

8

Supplying and Filling with Sand in Foundation and

Plinth in layers not exceeding 20 cm in depth, well

watered and compact , top surface dressed and

levelled to proper level and gradient including cost of all

materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the

dirrection of Engineer-in-charge. 

-              -              -                       

Ground Floor Cum 177.27 638.85        -              1,13,249.29         

C.WALL Cum 6.62 638.85        -              4,229.20              

6

Ref:AOR(O

disha)/III-

Concrete -

3,Page No-

43

Providing and lying Plain Cement Concrete of

proportion (1:3:6) in foundation & floor using 40 mm

& down grade black hard crusher broken granite stone

metal, washed and screened sharp sand of approved

quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and

curing etc. complete to required thickness including

cost of all materials, conveyance, loading, unloading,

royalties, cost of labours, T&P, hire & running charges

of concrete mixer, etc. all complete as per the direction

of the Engineer -in -charge. 

-              -              -                       

Ground Floor Cum 428.91 6,988.90     -              29,97,610.81       

C.WALL Cum 11.63 6,988.90     -              81,280.95            

RCC WORK -              -              -                       

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT SILUAN UGHS, SILUAN, TITLAGARH, 

BOLANGIR,  ODISHA.

BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head 

Sl. No.
Description of items Unit Quantity

Rate(Rs) Amount(Rs)



7

Ref:AOR(O

disha)/IV-

RCC-10-

iv,Page No-

54

Providing, lifting, hoisting and laying in position

machine batched , machine mixed and machine

vibrated design mix cement concrete of M-25

Including the cost of Centering and Shuttering

(minimum cement content not less than 403 Kg/Cum)

grade in reinforced cement concrete structural elements 

using black hard crusher broken granite chips of

approved quality from approved quarry including mixing

and compacting to proper shape and size, level and

plumbs and finishing the exposed surfaces smooth

including the cost of all materials, cost of labour,

conveyance,loading, unloading, royalties, watering and

curing for the required period, T&P , hire & running

charges of concrete mixer and vibrator, cost of

Admixtures in recommended proportions ( as per IS

9103 ) to accelerate, retard setting of concrete, improve

workability without impairing strength and durability etc.

complete as per the direction of the Engineer-in-charge

but excluding the cost of steel reinforcement.

-              -              -                       

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
-              -              -                       

Ground Floor Cum 343.45 7,941.40     -              27,27,473.83       

C.WALL Cum 9.00 7,941.40     -              71,472.60            

R.C.C. Plinth Beam -              -              -                       

Ground Floor Cum 135.85 8,973.19     -              12,19,008.13       

C.WALL Cum 5.63 8,973.19     -              50,519.07            

(B)R.C.C. Column &cRoof Beam -              -              -                       

Ground Floor Cum 269.33 19,013.10   -              51,20,799.30       

C.WALL Cum 3.09 19,013.10   -              58,750.49            

Terrace Cum 34.40 21,463.14   -              7,38,331.95         

(C) R.C.C. Slab -              -              -                       

Ground Floor Cum 242.35 14,760.38   -              35,77,179.06       

C.WALL Cum 0.42 14,760.38   -              6,199.36              

Terrace Cum 13.65 16,359.99   -              2,23,313.89         

(D)R.C.C. Staircase -              -              -                       

Ground Floor Cum 10.09 18,850.50   -              1,90,201.55         

(E)R.C.C. lintel Cum -              -              -                       

Ground Floor Cum 33.16 17,043.57   -              5,65,164.65         

Terrace Cum 0.97 19,099.83   -              18,526.84            

(F)R.C.C. Fins -              -              -                       

Ground Floor Cum 17.02 13,915.74   -              2,36,845.89         

8

Ref:AOR(O

disha)/IV-

RCC-

9,Page No-

52

Providing & fixing TOR Fe-500D HYSD Reinforcement

bars of required diameter and approved quality for

Reinforced Cement Concrete work including

straightening, cutting, bending, binding, welding(if

approved) , joining (if necessary), tying the grills,

hoisting, lowering and placing in position as per the

approved design & drawings (BBS) with provision of

standard fan hooks including the cost of all materials,

cost of all labour, conveyance, loading, unloading, cost

of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity

will be calculated on standard weight. Lap length of

bars & Weight of binding wire will not be considered for

measurement and payment).

-              -              -                       

Ground Floor Qntl 977.97 11,250.24   -              1,10,02,395.26    

C.WALL Qntl 22.54 11,250.24   -              2,53,580.36         

Terrace Qntl 76.47 11,290.44   -              8,63,379.99         

BRICK WORK -              -              -                       

9

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying Brick Masonry work in

Foundation & Plinth using Fly ash bricks of 25 Cm. x

12 Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, scaffolding, staging, watering and

curing, sundries, T&P, etc. complete as per the

direction of the Engineer-in-charge.

-              -              -                       

Ground Floor Cum 194.50 6,907.96     -              13,43,597.44       

C.WALL Cum 17.34 6,907.96     -              1,19,783.96         



10

Ref:AOR(O

disha)/VI-

Brick Work-

02,Page No-

71

Providing and laying Brick masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:4) for Half Brick Masonry Wall with provisions for 2

nos 6mm dia MS bar at each 4th layer after immersing

the bricks for minimum 6 hours in water before

use, with all necessary projections, splays cutting,

circular moulding, corbelling, etc. as per the drawings

including the cost of all materials, cost of all labour,

conveyance, royalties, loading, unloading, scaffolding,

staging, watering and curing, sundries, T&P, etc.

complete as per the direction of the Engineer-in-charge.

( Excluding Cost Of Steel Reinforcement ).

-              -              -                       

Ground Floor Cum 34.41 7,202.37     -              2,47,833.41         

11

Ref:AOR(O

disha)/VI-

Brick Work-

03,Page No-

71

Providing and laying of Full Brick Masonry work in

Superstructure using Fly ash bricks of 25 Cm. x 12

Cm. x 8 Cm. size having crushing strength not less

than 75 Kg./Cm2 with dimensional tolerance + 2 %

confirming to IS 12894 and IS 2212 in cement mortar

(1:6) affter immersing the bricks for minimum 6

hours in water before use, with all necessary

projections, splays cutting, circular moulding, corbelling,

etc. as per the drawings including the cost of all

materials, cost of all labour, conveyance, royalties, 

-              -              -                       

Ground Floor Cum 453.25 6,947.37     -              31,48,894.55       

C.WALL Cum 25.88 6,947.37     -              1,79,797.88         

Terrace Cum 158.97 7,402.73     -              11,76,811.99       

12

Ref:AOR(O

disha)/X-

Plastering-

27,Page No-

109

Providing 6 mm thick Cement Plaster in Cement

Mortar of (1:4) to Ceilings of Roof Slabs, Stairs,

Landings, Chajja, Shelves, Columns, Beams and

Lofts etc. including roughening, scraping and cleaning

and finishing the plastered surface smooth using

wooden floats only to proper plumbs and level, making

grooves, beads and drip coarse to give required

ornamental finish as per drawings including cost of all

materials, conveyance, loading and unloading and

royalties, all labour, scaffolding, watering and curing ,

sundries, T&P etc. complete as per direction of the

Engineer-in-charge

-              -              -                       

Ground Floor Sqm 83.59 252.87        -              21,137.74            

C.WALL Sqm 64.71 252.87        -              16,363.48            

13

Ref:AOR(O

disha)/X-

Plastering-

16,Page No-

106

Providing 12mm thick cement plaster in cement

mortar (1:4) to the surface of half brick masonry

wall including racking out joints, scraping and cleaning

the surface and finishing the plaster surface smooth

using wooden floats, bars, etc only to proper plumbs

and level and making grooves, beads and drip coarse

to give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of all labour, scaffolding,

staging, watering before plastering and curing, sundries

and T&P, etc. complete as per direction of the Engineer-

in-charge.

-              -              -                       

Ground Floor Sqm 2147.18 238.12        -              5,11,295.09         

C.WALL Sqm 3209.45 243.67        -              7,82,046.68         

14

Ref:AOR(O

disha)/X-

Plastering-

14,Page No-

105

Providing 16mm thick cement plaster in cement

mortar (1:6) to the surfaces of brick masonry wall

including racking out joints, scraping and cleaning the

surface and finishing the plaster surface smooth using

wooden floats, bars, etc only to proper plumbs and

level and making grooves, beads and drip coarse to

give required ornamental finish as per drawings

including cost of all materials, conveyance, loading and

unloading, royalties, cost of labour, scaffolding, staging,

watering before plastering and curing, sundries and

T&P, etc. complete as per direction of the Engineer-in-

charge.(inner side)

-              -              -                       

Ground Floor Sqm 3559.07 324.26        -              11,54,078.27       

C.WALL Sqm 202.50 324.26        -              65,663.46            

C.WALL Sqm 170.16 332.76        -              56,622.44            



15

CCE 

LEVEL 

COMMITTE

E 

MEETIMG 

HELD ON 

12.02.2024 

AT 11 AM

Waterproofing application:- Providing and

application of two component polymer odified

flexible cementitious waterproofing coating at a

thickness of 1.5-2.5 mm The membrane hould have

Elongation equal or more than: 30% etc.as per

direction of E.I.C (For longer span, in errace panel

of 4m*4m should be done by roovecutting, and

filling with PU Sealant)

Crack Bridging ability: Up to 1 mm

Adhesive strength: 1.0 N/mm² @ 28d

Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

-              -              -                       

Terrace Sqm 1874.36 578.20        -              10,83,754.95       

FINISHING WORK -              -              -                       

16

Ref: 

OPWD/Rev

ised 

Analysis of 

Rate/Ch-

XIX-Sl. 

No.2

Supplying and finishing the plastered surface of

wall using 2 Coats of Cement Based Wall Putty

(Water Based) of approved make and quality and

finished smooth and even surface to receive the paint

including the cost of all materials, cost of all labour,

conveyance, taxes, loading, unloading, scaffolding,

T&P, etc, all complete as per the direction of Engineer-

in-Charge.

-              -              -                       

Interior Wall Putty -              -              -                       

Ground Floor Sqm 5096.62 76.11          -              3,87,903.75         

C.WALL Sqm 170.16 78.35          -              13,332.38            

17

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and applying 2 coats plastic emulsion

paint of approved quality and shade over a coat of wall

primer of approved quality to surfaces (interior)

including throughly brushing the surface free from

foreign materials, sand papering smooth the

intermediate coats, providing necessary putty & primer

including of all materials, labour, conveyance,royalties,

scaffolding, watering, curing, sundries, tools and plants

etc as per the direction of Engineer-in-charge. (colour &

shade to be approved before procurment & use)

-              -              -                       

Ground Floor Sqm 5168.33 229.04        -              11,83,743.97       

First Floor Sqm 267.94 234.11        -              62,727.97            

18

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Providing and Painting with Two Coats Weather

Coat Paint (exterior grade) of approved make & shade

manufactured by reputed manufacturer make an even

finished surface over a coat of water bound cement

primer and wall putty in all heights with all scaffolding

and staging charges including cost, conveyance, cost

of all labours, T & P, sundries etc. as required for the

work complete.

-              -              -                       

Ground Floor Sqm 2446.95 219.72        -              5,37,634.07         

TERRACE Sqm 267.21 219.72        -              58,710.31            

First Floor Sqm 1350.36 228.09        -              3,08,009.01         

19

Ref:AOR(O

disha)/IX-

Painting-

1,20 & 

Page No-

93,99

Painting two coats of synthetic enamel paint over Iron 

Works as per approved shade of approved quality over

a coat of primer, sand papering, polishing the surface

including cost, conveyance,labour, T&P, scaffolding

etc. as required for the work complete as per direction

of Engineer-in-charge. (The paints and primer are to be

approved before procurement and use)

-              -              -                       

Ground Floor Sqm 201.09 317.42        -              63,829.99            

C.WALL Sqm 44.41 317.42        -              14,096.62            

First Floor Sqm 25.62 323.20        -              8,280.44              

20

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified

Floor Tiles Matt Finish Anti Skid Plain Series

confirming to IS : 15622 of approved make, quality and

colour without any warpage laid over an under layer of

20 mm thick base of cement mortar (1:4) (1 cement: 4

coarse sand) including cutting to size, laying and filling

the joints with white cement slurry mixed with colouring

pigment to match the shade and colour, cleaning the

surfaces including the cost of all materials, cost of all

labour, conveyance, royalties, loading, unloading,

sundries, watering and curing, T&P, etc. complete as

per the direction of the Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 775.10 1,344.26     -              10,41,932.83       



21

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying of Vitrified Tiles Matt Finish

Plain Series in dado/skirting confirming to IS : 15622

of approved make, quality, colour and size 600mm x

600mm upto required height from floor level fixed over

an under layer of 12mm thick bed of cement mortar

(1:3) (1 Cement : 3 Coarse sand) including cutting to

size, laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 73.80 1,506.51     -              1,11,180.14         

22

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mmx300mm antiskid ceramic

floor Tiles confirming to IS : 15622 of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated

filler of desired shade (0.10 kg of hardener and 0.20

kg of resin per kg) to match the shade and colour,

cleaning the surfaces with acid including the cost

of all materials, cost of all labour, conveyance,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 82.32 1,289.74     -              1,06,171.40         

23

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet

Providing and laying of Glazed Ceramic Wall Tiles in

dado/skirting confirming to IS : 15622 of approved

make, quality, colour and size 300mm x 450mm upto

required height from floor level fixed over an under

layer of 12mm thick bed of cement mortar (1:3) (1

Cement : 3 Coarse sand) including cutting to size,

laying and spacer of 4mm for grouting the joints of tiles

using epoxy grout mix of 0.70 kg of organic coated filler

of desired shade (0.10 kg of hardener and 0.20 kg of

resin per kg) to match the shade and colour, cleaning

the surfaces with acid including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.) 

-              -              -                       

Ground Floor Sqm 318.76 1,444.08     -              4,60,316.22         

24

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt

Finish Rustic Series having thickness 10mm confirming

to IS 4457 of size 600mmx600mm of approved make,

quality and colour without any warpage laid over an

under layer of 20 mm thick base of cement mortar (1:4)

(1 cement: 4 coarse sand) including cutting to size,

laying and filling the joints with white cement slurry

mixed with colouring pigment to match the shade and

colour, cleaning the surfaces with oxlaic acid, machine

grinding, mirror polishing including the cost of all

materials, cost of all labour, conveyance, royalties,

loading, unloading, sundries, watering and curing,

T&P, etc. complete as per the direction of the Engineer-

in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 662.15 1,451.87     -              9,61,357.04         



25

Ref: 

OPWD/Ana

lysis of 

Rate/Page 

No.90

Providing & laying Heavy Duty Vetrified Tile Matt

Finish Rustic Series having thickness 10mm in

dado/skirting confirming to IS : 15622 of size

600mmx600mm of approved make, quality and colour

without any warpage laid over an under layer of 12mm

thick cement mortar (1:3) (1 cement: 3 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, taxes, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 75.83 1,614.24     -              1,22,407.82         

26

Ref: 

Revised 

Analysis of 

Rate (Ch-

XIX/Sl. 

No./1 -b)

Providing and laying 300mm x 300mm Chequred

Tiles. tiles confirming to IS : 15622 of approved

make, quality and colour without any warpage laid

over 20 mm thick base of cement mortar (1:4) (1

cement: 4 coarse sand) including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all

materials, cost of all labour, conveyance, taxes,

royalties, loading, unloading, sundries, watering and

curing, T&P, etc. complete as per the direction of the

Engineer-in-Charge.

(Note- Sample of tiles shall be approved before

procurement and use.)

-              -              -                       

Ground Floor Sqm 136.51 801.10        -              1,09,358.43         

27

Providing & laying granite stone flooring in Floors

and landing using 19-20 mm thick granite stone

slab of approved quality, colour and size above 0.4

Sqm as per IS 14223 laid over an under layer of 20 mm

thick cement mortar (1:4) (1 cement: 4 coarse sand)

confirming to IS-1443 including cutting to size, laying

and filling the joints with white cement slurry mixed with

colouring pigment to match the shade and colour,

cleaning the surfaces including the cost of all materials,

cost of all labour, conveyance, royalties, loading,

unloading, sundries, watering and curing, T&P, etc.

complete as per the direction of the Engineer-in-

Charge.

(Note- Sample of granite tiles shall be approved

before procurement and use.) 

-              -              -                       

Ground Floor Sqm 9.45 3,706.73     -              35,028.64            
BUILT IN JOINERIES -              -              -                       



28

Ref: DAR-

SH-26.86.6

Providing and fixing 65mm X 125mm factory made

single extruded WPC (Wood Polymer Composite) solid

door/window/Ceosetory windows & other

Frames/Chowkhat comprising of virgin PVC polymer of

K value 58-60 (Suspension Grade), calcium carbonate

and natural fibers (wood powder/ rice husk/wheat husk)

and non toxic additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints after applying

PVC solvent cement and screwed with full body

threaded star headed SS screws having minimum

frame density of 750 kg/cum, screw withdrawal strength

of 2200 N (Face) & 1100 N (Edge), minimum

compressive strength of 58 N/mm2, modulus of

elasticity 900 N/mm2 and resistance to spread of flame

of Class A category with property of being termite/borer

proof, water/moisture proof and fire retardant and fixed

in position with M.S hold fast/lugs/SS dash fasteners of

required dia and length complete as per direction of

Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm

tolerance in dimensions i.e depth and width of profile

shall be acceptable. Variation in profile dimensions on

plus side shall be acceptable but no extra payment on

this account shall be made. 

-              -              -                       

Ground Floor Rmt 99.75 1,398.77     -              1,39,527.51         

29

Ref: DAR-

SH-26.88.1 

2023
Providing and fixing of 30 mm thick factory made single

extruded WPC (Wood Polymer Composite) solid plain

flush door shutter of required size comprising of virgin

polymer of K value 58-60 (Suspension Grade), calcium

carbonate and natural fibers (wood powder/ rice

husk/wheat husk) and non toxic additives (maximum

toxicity index of 12 for 100 gms) having minimum

density of 650 kg/cum and screw withdrawal strength of

1800 N (Face) & 900 N (Edge), minimum compressive

strength 50 N/mm2, modulus of elasticity 850 N/mm2

and resistance to spread of flame of Class A category

with property of being termite/borer proof,

water/moisture proof and fire retardant and fixing with

SS 304 Grade Matt Finished 3 Nos butt hinges of Size

100mm X 60mm X 2.5mm, 1 No 250mm X 16mm

Aldrop,1 No 150mm x 16mm tower bolt,2 No 150mm

length Door handle with necessary full body threaded

star headed counter sunk S.S screws, floor/hanging

door stopper & hydrulic door closer as required and

mentioned in architectural drawing all as per direction of

Engineer-In- Charge.

-              -              -                       

Ground Floor Sqm 139.28 6,179.07     -              8,60,620.87         

30

Supplying and fixing of Powder coated 50-60 microns

approved colour of aluminium 40mm Casement series

Door Unit with suitable aluminium extrude profiles. the

system is designed to accommodate 12mm clear

toughened glass. the rate quoted inclusive of

hardwares like antilift, roller, Espag lock cum handle,

epdm gaskets, T mullion, Fly Mullion, bottom adopter,

mid transom, glazing clip for 12 mm glass felt along

with all accessories etc complete. The gap between the

wall and window will be filled with silicon weather

sealant in the outer side. including the cost of all

materials ,hardware fittings,cost of all labour,

conveyance, loading, un loading, T&P, etc, complete as

per the direction of Engineer-in Charge.(As per

Proceeding of C.C.E. Level committee meeting held on

dt. 12.02.2024 at 11.30 A.M.)

-              -              -                       

Ground Floor Sqm 4.32 -              14,664.80   63,351.95       

31

Item No. 16 

& Page No. 

19

Supplying, fitting and fixing of M.S. grill ,Grated doors

etc made out of M.S. flats/square bars as per drawing

and design fixed in position to proper plumb with cost,

conveyance, Materials, labour, T&P etc. required for

the complete in all respect as per the direction of

Engineer-in-Charge.

-              -              -                       

Ground Floor Kg 8202.65 117.19        -              9,61,234.10         

C.WALL Kg 3683.16 117.19        -              4,31,614.05         

Terrace Kg 946.80 117.19        -              1,10,951.52         



32

Supplying, fabricating & fixing of polished

stainless steel (304 grade) items made out of pipes,

angles, flats, plates, hollow tube, square pipe bracing

as per approved design and specification, buffing,

polishing etc. with cost, conveyance, labour in railing,

parapet, staircase, space frame etc required for the

work complete in all respect as per direction of

Engineer-in-charge.

-              -              -                       

Ground Floor Kg 468.01 405.68        -              1,89,864.17         

33

SOR                         

Sl.

No 12 Page-

235

Supplying , fitting and fixing of two track UPVC sliding

window

of approved make with 6mm thick glass of approved

quality

complete with frame, shutters and all fitting and fixtures.

-              -              -                       

Ground Floor Sqm 147.15 5,853.94     -              8,61,407.95         

34

Providing and fixing barbed wire fencing on R.C.C.

(1:2:4) fencing posts with chips 1.68M long 13cm x

13cm at bottom and 8cm x 8cm at top and 30cm 30cm

x 8 cm base finished smooth by means of staples and

staining hooks by means of tying with G.I wire and

including cost of barbed wire, staples, hooks, tying

wires and labour, post etc complete in all respect as per

the direction of the Engineer-in-charge.

-              -              

Length of Barbed Fencing Rmt 300.00 1,030.17     -              3,09,051.86         

35

Market 

Rate Supplying, Providing and installing of modified flexible

polyolefin (FPO) memebrane system ( Water Proofing

tape) which shall be designed to be bonded over

expansion and movement joints upto 200 mm in

structures to prevent the passage of water having

elongation at break more than 600%, maximum

permissible permanent elongation shall not less than

20% and having registance to agrresive conditions like

ground water, soil, cement water, bitumen and bitumen

emulsion coatings .It is bonded in position using two

part epoxy adhesive and consuption of adhesive shall

be as per manufacturers direction after proper fixing of

the necessary back upmaterials as specified and

directed by the EIC.The item rate shall be including all

materials, all kinds of labours, T & P, machinaries, lead

and lift, mathadi Charges, curing,

wastages,consumebles, cleaning, shifting of debris

outside the premises, surface preparation etc complete

as per design, drawing & direction of EIC.

-              -              

Ground Floor Rmt 154.00 -              3,157.80     4,86,300.89    

36

CPWD
Providing and fixing of expansion joint system (150 mm-

200 mm wide) related with wall/soffit/ceiling

joint(internal/external) location as per drawings and

direction of Engineer-In-Charge. The joints shall be of

extruded aluminum base members,aligning / centering

arrangement and support plates as per ASTM B221-

selfCharge.02. The material shall be such that it

provides an Expansion Joints System suitable for

vertical wall to wall/ wall to corner application,as well as

horizontal covers for Soffits/ Ceilings both new and

existing construction in Buildings/complexes/Structures

with no slipping down tendency amongst the

components of the Joint System. The Joint System

shall utilize light weight aluminum profiles exhibiting

minimal exposed aluminum surfaces mechanically snap

locking the multicellular to facilitate movement.

(Material shall conform to ASTM 6063). The design 

-              -              

Ground Floor Rmt 10.50 -              6,260.67     65,737.00       



37

(DAR 2006-

Page No-

249  item-

14)

Providing and fixing factory made uPVC white colour

casement/casement cum fixed glazed windows

comprising of uPVC multi-chambered frame, sash and

mullion (where ever required) extruded profiles duly

reinforced with 1.60 ± 0.2 mm thick galvanized mild

steel section made from roll forming process of required

length (shape & size according to uPVC profile), uPVC

extruded glazing beads of appropriate dimension,

EPDM gasket, stainless steel (SS 304 grade) friction

hinges, zinc alloy (white powder coated) casement

handles, G.I fasteners 100 x 8 mm size for

fixing frame to finished wall, plastic packers, plastic

caps and necessary stainless steel screws etc. Profile

of frame & sash shall be mitred cut and fusion welded

at all corners, mullion (if required) shall be also fusion

welded including drilling of holes for fixing hardware's

and drainage of water etc. After fixing frame the gap

between frame and adjacent finished wall shall be filled

with weather proof silicon sealant over backer rod of

required size and of approved quality, all complete as

per approved drawing & direction of Engineer-in-

Charge. (Single / double glass panes and silicon 

-              -              

Ground Floor Sqm 21.60 5,853.94     -              1,26,445.20         

TERRACE Sqm 16.80 5,853.94     -              98,346.27            

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly louvered windows of approved make to be

fabricated from roll formed sections made of pre-

painted steel (base steel as per IS-513 of 0.6 thick "D"

quality, galvanized as per IS-277 with zinc of 120

Gm/Sq.mtr) with paint specification being with primer of

5-7 microns and finished paint with polyster paint (Black

/Pearl white/ Chocolate Brown) of 12-16 microns

alongwith the alkyd backer at the back of 5-7 microns

and the sizes of outer frame being of 46x52 mm and

with all vertical and horizontal mullions are of 46x70

mm and fixed beadings are of 18x25 mm. Section for

internal top and bottom frames in the louvered areas

should be 18 x 40 mm. Top hung shutter should be of

46 x 46 mm. Accessories / gaskets are to be used as

per the manufacturer's supply and specification like

handle being made of high grade aluminium powder

coated and with nylon receiver and gasket will be made

of EPDM. All corner brackets are to be made of CRCA

with zinc phosphating. The mullion caps and louvered-

clips should be of glass filled nylon. The sections are to

be cut to length,mitre joined with corner bracket and

frames are fixed to the concrete/masonry walls by

means of self expanding screws and glass to be used 

-              -              

Providing and fixing of 12mm thick Clear Toughened

Glass Frameless Door With

Dorma Premium Fittings.Dorma Premium (9111198) 

-              -              -                       

Ground Floor Sqm 9.72 5,885.10     -              

Total 5,04,26,844.61    8,39,574.83    



A.

Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

1

Providing and fixing Clorinated Polyvinyl Chloride [CPVC]

pipes SDR-11 conforming to IS:15778, having thermal stablity

for hot & cold water supply , including all CPVC plain & brass

threaded fitting including fixing the pipe with clamps at 1.00m

spacing . This includes jointing of pipes and fittings with one

stp CPVC solvent cement and testing of joints complete as

per specification and direction of Enfineer-in-charge. 

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76         

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68         

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60         

50 mm PVC sch-80 pipes Mtr 95.0 1417.77 1,34,688.15      

0.00

2

Supplying all materials,labour and T&P for cutting holes

through existing brick work including making good to the same

in cement mortar(1:4) for taking G.I. pipes and fittings /P.V.C.

pipes and fittings all complete as per specification.

0.00

250mm Thick Each 38.0 80.36 3,053.60           

0.00

3

Supplying all materials,labour and T&P for cutting holes in

R.C.C. floors and roofs up to 19 cm. thick including for

passing GI / PVC pipes and fittings etc. and repairing the

holes after insertion of pipes etc. with cement concrete 1:2:4

including finishing complete to make it leak proof leak to the

damages all complete as per specification and direction of the

Engineer-in-charge.

0.00

Each 7.0 258.18 1,807.29           

0.00

4

Supplying all materials,labour and T&P for cutting groves in

pucca floor and walls for taking G.I. pipes and fittings /P.V.C.

pipes and fittings and making good to the damages all

complete as per specification.

0.00

Mtr 70.0 324.26 22,698.48         

0.00

5

Supplying all materials, labour T&P and fitting and fixing

brass/CP fittings of the following nominal bore with supply of

all joiniting materials complete as per specification and

direction of the Engineer-in-charge. 

0.00

0.00

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock of the

following size as per specification all complete. 
0.00

Each 16.0 1543.79 24,700.70         

0.00

b)
Supplying all labour and T&P for fixing long body bib cock of

the following size as per specification all complete.15mm Dia
0.00

Each 4.0 1272.28 5,089.10           

0.00

INTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT SILUAN UGHS, SILUAN, TITLAGARH, 

BOLANGIR,  ODISHA.



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

c)

Supplying all labour and T&P for fixing CP Angular stop cocks

polished bright confirming to IS:781-1995 of the following

nominal sizes as per specification all complete.  15mm Dia

0

Each 28.0 1106.37 30,978.30         

0.00

d)

Supplying fitting fixing of C.P Pillar Taps highpressure lettered

Hot and cold with long screws shanks and back nuts of the

following nominal bore as per specification. 15mm Dia

0

Each 17.0 1740.50 29,588.50         

0.00

e)

Supplying all labour and T&P for fixing CP short body Bib cock

[taps] polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete .    

0

Each 3.0 1080.29 3,240.87           

0.00

f)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete. )

25mm Dia

Each 6.0 810.78 4,864.67           

0.00

g)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

32mm Dia

Each 4.0 1677.49 6,709.95           

0.00

h)

Supplying all labour and T&P for fixing U.P.V.C Ball valve [

horizontal plungr type] confirming to IS:1703-1977 of the

following nominal sizes as per specification all complete.

50mm Dia

Each 2.0 3687.62 7,375.24           

0.00

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with 

extension piece as per direction of Engineer-in-charge. 
Each 15.0 701.38 10,520.70         

0.00

j)
Supplying fitting fixing of CP waste of the following noninal 

diameter for wash hand basin and sink as per specification.  
Each 14.0 448.52 6,279.25           

0.00

k)

Supplying all materials,labour and T&P for fixing CP Gratings

of the following nominal diameter of outlet, of self cleaning

design with sand cast iron screwed down or hinged grating

with or without vent arm including cutting and making good to

the walls and floors  etc. all complete as per specification. 

0

Each 38.0 1404.67 53,377.54         

0.00

l)

Providing and fixing of approved make and model for

Chrome plated Grab Bar,for Physically challenged toilet, The

work shall include the cutting of walls or floors & making good,

complete as per direction of Engineer in Charge. 

0

Each 1.0 5177.18 5,177.18           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

6

Supplying fitting fixing of C.P health facuet high pressure

lettered Hot and cold with long screws shanks and back nuts

of the following nominal bore as per specification.

0.00

15mm dia CP Health Faucet of 1mtr long PVC tube 0

Each 8.0 955.56 7,644.51           

0.00

7

Providing and fixing of Rational moulded polyethylene

cylendrical vertical water storate tanks confirming to IS:12701-

1996 including cutting holes through the tank and fixing mild

steel tubes and fittings and proviidng extra sockets and jam

nuts , fixing ball volve ete. including hoisting up to a hite of

5.00metes above ground level and placing the tank to the

required position etc. all complete as per specification and

direction of the engineer-in-charge.

0.00

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,329.63      

Extra over item no.3.1.8 for hoisting Rational moulded

polyethylene cylendrical vertical water storage tanks of

following sizes for every additional height of 5.00m. Or part

thereof complete as per specification and direction of the

engineer-in-charge.

0.00

Water storage tanks Each 4.0 1472.64 5,890.56           

8

Supplying all materials, labour, T&P and fitting and fixing U-

PVC SWR soil waste ventilating pipes and fittings of the

following outside diameter conforming to ISI No 13592/1992 to 

walls with nails, bobbins and wooden plugs or laying in

trenches including jointing with supply of approved rubber

lubricant by non-heat application method/as per

manufacturer's specification, testing, earthwork in excavation

in all kinds of soil and refilling of trenches as per specification

and direction of the Engineer-In-Charge.

0.00

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07         

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98         

110mm PVC  door Tee Each 12.0 458.55 5,502.58           

75mm PVC  door Tee Each 5.0 345.74 1,728.70           

110mm PVC offset Each 10.0 162.84 1,628.40           

110mm PVC  door bend Each 10.0 255.35 2,553.52           

75mm PVC  door bend Each 10.0 134.64 1,346.38           

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44           

75mm PVC  plain shoe bend Each 10.0 98.18 981.76              

110mm PVC  vent cowl Each 10.0 102.19 1,021.88           

75mm PVC  vent cowl Each 0.0 86.14 -                    

110mm S-trap Each 12.0 743.05 8,916.55           

110mm P-trap Each 1.0 410.88 410.88              

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56           

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08           

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15           

90mm Nahani Trap Each 33.0 171.81 5,669.66           

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

9

Supplying all materials,labour and T&P for fixing of PVC 10 ltr

capacity low level flushing cistern with manually controlled

device[handle cover] confirming to IS 7231 with fittings and

fixtures  etc. all complete as per specification. 

0.00

10 Liters capacity PVC cistern 0

Each 16.0 2306.07 36,897.18         

0.00

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming

to IS 2556 : Part-3-2004 duly embedded in cement concrete

(1:4:8) using 40mm.nominal size h.b.g. chips [including foot

rest for I.W.C. and trap] all complete as per specificationand

directon of theEngineer - in - charge.

0.00

0

Each 8.0 4528.49 36,227.89         

0.00

11

Supplying all materials,labour and Supplying all

materials,labour and T&P for fixing in cement mortar (1:3) a

pair of white vitereous china (250x130x30mm.) foot rest for

squatting water closet. etc. all complete as per

specificationand direction of the Engineer-in-charge.

0.00

0

Pair 8.0 661.86 5,294.90           

0.00

12

Supplying all materials,labour and T&P for Supplying all

materials,labour and T&P for fixing wash down water closet

(European type W.C.) with integral "S" or "P" trap tothe floor

with wooden plug and chromium plated screw including

jointing the trap with soil pipe in cement mortar (1:1) etc. all

complete as per specification.

0.00

Each 7.0 3747.21 26,230.46         

0.00

13

Supplying all materials,labour and T&P for fixing plastic seat

and cover for wash down water closet with chromium plated

brass hinges and rubber buffers all complete as per

specification.

0.00

Each 7.0 1089.61 7,627.28           

0.00

14

Supplying all materials,labour and T&P for fixing wash hand

basin (SS Made) with hole for pillar taps confirming to IS

2556:part4-2004 with cast iron /M.S. brackets painted white

including cutting holes in walls and making good to the

damages etc. all complete as per specification.

0.00

0

Each 12.0 5427.17 65,126.09         

0.00

15

Supplying all materials,labour and T&P for fixing corner wash

hand basin with hole for pillar taps confirming to IS 2556:part4-

2004 with cast iron /M.S. brackets painted white including

cutting holes in walls and making good to the damages etc. all

complete as per specification.

0.00

0

Each 4.0 3146.59 12,586.35         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

16

Supplying all materials,labour and T&P for fixing Pedestal for

wash hand basin complete recessed at the back for the

receiptionof pipe and fittings etc. all complete as per

specification including cost of pedestal for wash basin 

0.00

0

Each 4.0 3093.84 12,375.37         

0.00



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

17

Supplying all materials,labour and T&P for fixing of 600x450

bevelled edge mirror of superior glass mounted on 6mm thick

ac sheet or ply wood sheet and fixed to wooden plugs with

chromium plated brass screws and washers etc. All complete

as per specification .

0

600mmx450mm size B.E.mirror 0

Each 12.0 2557.89 30,694.63         

0.00

18

Supplying all materials,labour and T&P for fixing standard

size glass self with chromium plated brass brackets fixed to

wooden plugs with chromium plated brass screws and

washers etc. all complete as per specification.

0.00

Each 13.0 946.01 12,298.08         

0.00

19

Supplying all materials,labour and T&P for fixing standard

size C. P. towel rail fixed with chromium plated brass brackets

fixed to wooden plugs with cromium plated brass screws

complete as per specification. 

0.00

0

Each 8.0 1274.52 10,196.14         

0.00

20

Supplying all materials,labour and T&P for fixing of cromium

plated brass soap dish complete with chromium plated brass

brackets fixed to wooden plugs with chromium plated brass

screws as per specification.

0.00

0

Each 16.0 418.19 6,691.07           

0.00

21

Supplying all materials,labour and T&P for fixing standard

size C. P. towel ring fixed fixed to wooden plugs with cromium

plated brass screws complete as per specification. 

Nos 16.0 645.22 10,323.58         

0

22

Supplying all materials,labour and T&P for fixing of liquid soap

container - glass container or plastic container with chromium

plated brass lid and brackets fixed to wooden plugs with

chromium plated brass screws as per specification. 

Nos 4.0 2086.83 8,347.32           

0.00

23

Supplying all materials,labour and T&P for fixing stainless

steel AISI 304 [18/8] Kitchen sink as per IS 13983 with cast

iron bracet and stainless steel plug including painting of

fittings and brackets ,cutting and making good to the walls

etc. all as per specification including cost of sink with all

accessories. 

0

Nos 2.0 7267.86 14,535.71         

0.00

24

Supplying all labour and T&P for fixing CP Concealed stop

cocks polished bright confirming to IS:781-1995 of the

following nominal sizes as per specification all complete.    

Each 8.0 1326.32 10,610.56         

0.00

25

Supplying all materials,labour and T&P for fixing Porcelain

Urinal respectively with waste pipe by means of white lead

mixed with chopped hemp etc. all complete as per

specification. 

Each 8.0 8961.16 71,689.25         



Sl. 

No.
Description of work Unit Qnty. Rate  Amount Rs. 

0.00

26

Fixing standard size Chromium Plated brass or glazed

porcelain Toilet paper holder fixed to woden plugs with

Chromium Plated brass screws complete as per specification

and direction of the Engineer in charge. 

Each 2.0 1404.55 2,809.11           

0.00

27

Providing and fixing approved quality E.W.C Matrix Set with

grab bar set for Handicap (Accessible) Toilet consisting of

stainless steel grab bars and support fittings required for

differently-abled users, conforming to universal accessibility

standards. The set shall include wall-mounted horizontal and

vertical support bars near WC and wash basin area, made of

SS 304 grade stainless steel with satin/matt finish, complete

with necessary brackets, anchor fasteners, screws, bends,

end caps, and accessories. The arrangement shall provide

safe support and ease of movement for wheelchair users and

physically challenged persons. Installation shall be done in

proper alignment, level, and position as per approved

drawings and accessibility guidelines, complete in all respects

as per the direction of the Engineer in charge.

Each 1.0 94164.00 94,164.00         

------------------

Total Rs. 12,10,520.83    



B.

Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

1

Supplying all materials, labour, T & P and constructing Gully trap chamber of the

following inside size with 8 cm thick R.C.C. precast cover slab in CC (1:2:4) mix using

12mm size h.g. chips, foundation concrete (1:4:8) using 40mm size h.g. metal on bed

aound trap , Fly Ash brickwork in CM (1:6) in P&F and inside 12mm thick cement

plastering (1:3) finished with a floating coat of neat cement including fixing 100mm

x100mm size gully trap, 150mm x150mm C.I gratig etc. all complete as per aproved

drawing, specification and direction of Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2055.91 20,559.14         

0.00

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete

(1:3:6), inside plaster 12mm thick with cement mortar (1:3) finished with neat cement

punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having

crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in

cement mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g

chips, earthwork in excavation in all kinds of soil and refilling the cavity around the

chamber complete as per specification.

0.00

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00 15880.32 1,27,042.58      

0.00

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes

and specials of the following outside dia. for all classes including jointing with approved

solvent cement by non-heat application method including testing as per specification

and direction of Engineer-in-charge etc. all complete. [including earth work and cost of

pipes.

0.00

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1171.27 70,276.08         

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2494.52 74,835.60         

0.00

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),

inside plaster 12mm thick with cement mortar (1:3) finished with neat cement punning,

12mm thick outside cement plaster (1:3), brick work with K.B bricks having crushing

strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement mortar

(1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber complete as

per specification.

0.00

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 21207.20 1,69,657.57      

0.00

5 Construction of 50 Users Septic Tank (2 No.s) 0.00

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of

soil including moorum stony earth and earth mixed with boulders except sheet rock and

boulders not requiring blasting including dressing of sides and levelling the bed up to the

required depth and depositing the excavated materials away from the work site with

initial lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required)

with cost of labour, labour cess, hire & running charges of all machineries, sundries &

T&P required for the work complete as directed by the Engineer in charge.

Cum 56.88 433.73 24,670.71         

a)-ii Above 1.5mt. Depth Cum 47.57 465.06 22,122.05         

0.00

b)

Filling the Plinth with excavated materials (excluding rock), in layers not exceeding

0.225 m in depth including cost of watering, ramming, dressing and levelling the top to

proper level & gradient, cost of labour, conveyance, loading, unloading, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Cum 70.71 241.02 17,043.15         

0.00

c)

Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm

in depth, well watered and compact , top surface dressed and levelled to proper level

and gradient including cost of all materials , conveyance, royalties, loading, unloading,

cost of all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge. 

Cum 2.96 753.85 2,229.87           

0.00

d)

Providing and lying Plain Cement Concrete of proportion (1:4:8) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties,

taxes, cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete

as per the direction of the Engineer -in -charge. 

Cum 2.96 7714.59 22,819.76         

EXTERNAL P.H. & SANITARY WORK

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT SILUAN UGHS, SILUAN, TITLAGARH, 

BOLANGIR,  ODISHA.



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

0.00

e)

Providing and lying Plain Cement Concrete of proportion (1:3:6) in foundation & floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and

screened sharp sand of approved quality from approved quarry including hoisting,

lowering, laying the concrete, ramming, watering and curing etc. complete to required

thickness including cost of all materials, conveyance, loading, unloading, royalties, cost

of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the

direction of the Engineer -in -charge. 

Cum 3.92 8246.91 32,360.86         

0.00

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning

including racking out joints, scraping and cleaning the surface and finishing the plaster

surface smooth using wooden floats, bars, etc only to proper plumbs and level and

making grooves, beads and drip coarse to give required ornamental finish as per

drawings including cost of all materials, conveyance, loading and unloading, taxes,

royalties, cost of all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 291.85 4,622.86           

0.00

g)

Providing, lifting, hoisting and laying in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering

and Shuttering (minimum cement content not less than 403 Kg/Cum) grade in reinforced

cement concrete structural elements using black hard crusher broken granite chips of

approved quality from approved quarry including mixing and compacting to proper

shape and size, level and plumbs and finishing the exposed surfaces smooth including

the cost of all materials, cost of labour, conveyance,loading, unloading, royalties,

watering and curing for the required period, T&P , hire & running charges of concrete

mixer and vibrator, cost of Admixtures in recommended proportions ( as per IS 9103 ) to

accelerate, retard setting of concrete, improve workability without impairing strength and

durability etc. complete as per the direction of the Engineer-in-charge but excluding the

cost of steel reinforcement.

0.00

i. Base Cum 5.48 9370.85 51,355.08         

ii. Slab Cum 4.64 17417.25 80,885.72         

iii. Wall Cum 12.96 16420.57 2,12,810.63      

h)

Providing & fixing TOR Fe-500D HYSD Reinforcement bars of required diameter and

approved quality for Reinforced Cement Concrete work including straightening, cutting,

bending, binding, welding(if approved) , joining (if necessary), tying the grills, hoisting,

lowering and placing in position as per the approved design & drawings (BBS) with

provision of standard fan hooks including the cost of all materials, cost of all labour,

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all

complete as per the direction of Engineer-in-Charge.

Note: (Linear measurements will be taken & quantity will be calculated on standard

weight. Lap length of bars & Weight of binding wire will not be considered for

measurement and payment).

Qtl. 42.00 13275.28 5,57,561.80      

0.00

i)

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS

steel bars and fixing into walls of man hole/septic tank duly embedded in cement

concrete (1:3:6) complete as per specification and direction of the Engineer in charge.

Each 4.00 188.92 755.67              

0.00

j)

Supplying all materials, labour, T&P and laying in trenches ( to level or slope ) and

jointing with provision of stiff mixture of cement mortar in proportion of 1:1 for salt glazed

stoneware pipes, Grade—A of the following internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1171.27 14,055.22         

0.00

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm

thick with cement mortar (1:3) finished with neat cement punning, 12mm thick outside

cement plaster (1:3), brick work with K.B bricks having crushing strength not less than

75kg/cm² with dimensional tolerance ± 8 percent in cement mortar (1:4), cement

concrete (1:2:4) finished smooth using 12mm size h.g chips, complete as per

specification.

0.00

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 11881.54 95,052.30         

0.00

Borewell 0.00

7

Supplying all materials,labour T&P and providing fitting submersible pump with squarrel

cage inspection type submerssible type submersible electric motor to run on 3 phase/1

phase line voltage rangingfrom 320 volt to 450 volt conforming to IS :8034/89 

0.00

a
One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP

with outlate dia 32mm.
Set 1 23423.00 23,423.00         



Sl. 

No.
Description of Work Unit Qty Rate  Amount Rs. 

b 2.5 Sq mm cable. Mtr 70 181.72 12,720.40         

c 40mm dia steel short piece. Each 2 238.36 476.72              

d Steel rope wit cover. Mtr 70 41.77 2,924.04           

e Well Cap. Each 1 238.36 238.36              

f 50mm size CI bracket. Each 1 143.02 143.02              

g 20mm dia rigid HDPE pipes. Mtr 70 117.76 8,243.48           

h Boring up to 30 mtr. Mtr 30 1050.55 31,516.62         

i Boring work Above 30 mtr. Mtr 50 1050.55 52,527.70         

j 8'' ASTM pipe SCH-80 Mtr 70 2702.74 1,89,192.00      

k Delivery Set 1 2360.00 2,360.00           

l
Labour charges for lowering of summerssible pumpset with pipes and cables etc with

testing and commissioning at site.
Mtr 70 147.50 10,325.00         

---------------------

Total Rs. 19,34,806.98    
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Sl. No. DESCRIPTION OF ITEMS UNIT
QUANTIT

Y
RATE AMOUNT Rs.

INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/

exhaust fan point /wall fan point with 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked in 20 mm dia

non-metalic PVC conduit with 6 Amp, 250 V clip in type switch ISI

marked and ceiling rose ISI marked mounted on G.I modular box with

face plate & cover of suitable size , with 1.5 sq.mm FRLSH PVC

insulated single core multistrand copper conductor as earth wire

including all accesories and connection as per direction of Engineer in

Charge.

Group C Nos. 150        1,497.42        2,24,613.00 

2

Recessed wiring to secondary light point looped from primary light

point with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor of ISI marked with 20mm dia non-metallic PVC

conduit with 1.5sqmm FRLSH PVC insulated single core multistrand

copper conductor for running earth including 3 plate ISI marked Ceiling

rose with all accessories & connection as per direction of Engineer-in-

charge.Average Length: 3  mtr

Nos. 55           564.04           31,022.20 

                  -   

3

Recessed wiring to ceiling fan point with 1.5sqmm FRLSH PVC

insulated single core multistrand copper conductor of ISI marked with

20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm

FRLSH PVC insulated single core multistrand copper conductor for

running earth including all accessories & connection as per direction of

Engineer in charge. Group c

Nos. 65        1,964.70        1,27,705.50 

                  -   

4

Recessed wiring to Twin control light point with 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

2way switch ISI marked and ceiling rose ISI marked mounted on G.I

modular box with face plate & cover of suitable size , with 1.5 sq.mm

FRLSH PVC insulated single core multistrand copper conductor as

earth wire including all accesories and connection as per direction of

Engineer-in-charge.Group C

Nos. 10        2,017.80           20,178.00 

.                   -   

5

Recessed wiring for 5 / 6 amp socket outlet with 6Amp, 250 V clip in

type modular switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

on same switch board as per direction of Engineer-in-charge.

Nos. 53           682.04           36,148.12 

-                

6

Recessed wiring for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

in 20 mm dia non-metalic PVC conduit with 6Amp, 250 V clip in type

switch ISI marked mounted on G.I moular box with face plate & cover

of suitable size , with 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire including all accesories and

connection on separate board as per direction of Engineer-in-

charge.Group C

Nos. 5        1,674.42             8,372.10 

                  -   

7

Recessed wiring for 2 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 35        1,251.98           43,819.30 

                  -   

8

Recessed wiring for 6 pin 16 amp socket outlet with 16Amp, 250 V

clip in type switch ISI marked mounted on G.I moular box with face

plate & cover of suitable size including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 20        1,083.24           21,664.80 

                  -   

9

Recessed wiring for A.C/ Power socket outlet with industrial type

socket outlet, plug top and metal chained cover in sheet steel

enclosure ,20A/32A SP MCB including all accesories and connection

as per direction of Engineer-in-charge. 

Nos. 5        1,293.28             6,466.40 

10

Recessed wiring to exhaust fan/Wall Fan point with 1.5sqmm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked

with 20mm dia non-metallic PVC conduit with 6Amp 250V Modular

Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core

multistrand copper conductor for running earth including all accessories

& connection as per direction of Engineer in charge.Group C 

Nos. 22        1,497.42           32,943.24 

11 Call bell point Nos. 3        1,689.76             5,069.28 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT SILUAN UGHS, SILUAN, TITLAGARH, 

BOLANGIR,  ODISHA.
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Sl. No. DESCRIPTION OF ITEMS UNIT
QUANTIT

Y
RATE AMOUNT Rs.

12

Recessed wiring for 3 x 6 amp socket outlet controlled by 2 nos

6Amp, 250 V clip in type switch ISI marked mounted on single G.I

moular box with face plate & cover of suitable size including all

accesories and connection on separate board as per direction of

Engineer-in-charge. 

Nos. 1        1,405.38             1,405.38 

-                --------------------

SUB TOTAL                   -          5,59,407.32 

 SUBMAIN                   -   

13

Recessed wiring to submain in 4 x 10 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 4 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 75           579.38           43,453.50 

                  -   

14

Recessed wiring to submain in 4 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 32 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 2 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           395.30           59,295.00 

                  -   

15

Recessed wiring to submain in 2 x 6 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 25 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 2.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 20           280.84             5,616.80 

-                

16

Recessed wiring to submain in 2 x 4 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 750           240.72        1,80,540.00 

                  -   

17

Recessed wiring to submain in 2 x 2.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 1850           219.48        4,06,038.00 

                  -   

18

Recessed wiring to submain in 2 x 1.5 sq.mm FRLSH PVC insulated

single core multistrand copper conductor of ISI marked confirming to IS-

694/1990 in 20 mm dia non-metalic heavy duty PVC conduit 1.6 mm

thick along with 1 x 1.5 sq.mm FRLSH PVC insulated single core

multistrand copper conductor as earth wire as equired.

Mtrs 150           202.96           30,444.00 

-                --------------------

SUB TOTAL                   -          7,25,387.30 

                  -   
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Y
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19  DB                   -   

Supply and fixing of following way three pole and neutral, sheet steel,

MCB distribution, 415 V on surface / recess, complete with tinned

copper bus bar, neutral bus bar, earth bar, din bar, hinged front acrylic

cover for the MCB knobs detachable gland plate, interconnections,

phosphatized and powder painted including earthing etc. as required

wih necessary MCB , RCCB / ISOLATORS as required.Note for MCB-

There should be colour indication for tripping On ,Off & Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                  -   

a)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For PDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-63A FP MCB (10KA) Outgoings-10/20A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

b)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For LDB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

c)

Supply, fixing, erecting, connecting and commissioning of indoor type

dust and vermin proof, sheet steel clad ready made, double door

horizontal type powder coated wall mounted 4 way TPN Distribution

Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC

Supply complete with bottom detachable plate for interconnections etc

as below.Incommer 1 No-40A FP MCB (10KA) Outgoings-10A SP

MCB 10KA-12Nos.

Nos. 3      16,688.74           50,066.22 

-                --------------------

SUB TOTAL                   -          1,50,198.66 

                  -   

CABLE                   -   

20

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 150 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 200 2,289.20       4,57,840.00       

21

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 3.5core 95 sq.mm direct in

ground including excavation , sand cushining protective covering and

refilling the trench etc. as required.

Rmt 50 1,616.60       80,830.00          

22

Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE power cable of 1.1 KV grade of 4 core 16 sq.mm Aluminium on

surface as required.

Rmt 20 634.84          12,696.80          

SUB TOTAL -                5,51,366.80       

-                

END TERMINATION -                

Supplying and making end termination with brass compression gland

and aluminum lugs for following size of PVC insulated and PVC

sheathed / XLPE aluminum cable of 1.1 KV as required.

-                

23 3.5C x 150 sq.mm set 2 1,239.00       2,478.00            

24 3.5C x 95 sq.mm set 2 1,121.00       2,242.00            

25 4C x 16 sq.mm set 2 649.00          1,298.00            

SUB TOTAL -                6,018.00            

                  -   

PANEL                   -   

Supply, installation,testing & commissioning of floor mounting front

operated front access extensible type cubicle panel totally enclosed,

dust and vermin proof with IP-42 /55 protection with hinged and

lockabale doors.CRCA sheets including interconnections,tinned copper

crimping lugs, bonding to earth and painting suitable for use at 415 V,

3phase 4 wire 50 Hz system, and to withstand a fault level of 35 KA

symmetrical for 1 sec at 415 V complete as per specifications, as

required and as below : All switchboards shall have provision for entry

of cables from the bottom as required. All live accessible parts shall be

shrouded and all equipment shall be finger touch proof. The bus bars

shall be insulated with heat shrinkable sleeves.SMC/DMC shrouds and

busbar supports shall be used with Indication lamp, C.T , Digital

Voltmeter,  Digital Ammeter   and control fuse etc. complete.

                  -   

26

MAIN PANEL with 150A 4P MCCB 36KA -1 No as incomer, 63A 4P

MCB 10KA 4Nos,100A 4P Change over Switch 1Nos, 40A 4P MCB

10KA.-9Nos, 32A DP MCB 10KA-3Nos with E.C Busbars with 4nos

65KA VSD along with 4nos 32A SP MCB. 

set 1 1,91,504.56  1,91,504.56       
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Y
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SUB TOTAL -                1,91,504.56       

-                

EARTHING -                

27

Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI

marked including accessories and providing masonary with cover plate

having loccking arrangement and watering pipe etc with charcoal and

salt as required.

Set 4 16,233.26     64,933.04          

28

Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5

meter below ground level as strip earth electrode including soldering

etc. as required.

Rmt 15 860.22          12,903.30          

29
Supplying and laying 25 mm x 6 mm CU earth strip ISI marked on

surface or in recess for connection etc as required.
Rmt 50 923.94          46,197.00          

30
Providing and fixing 8 SWG CU wire on surface or in recess for loop

earthing as required.
Rmt 50 105.02          5,251.00            

SUB TOTAL                   -          1,29,284.34 

-                

FIXTURE                   -   
Supply, Installation, Testing and Commissioning of pre-wired

fluorescent fiiting / compact fluorescent fitting /LED fitting of all sizes

complete with all accessories and lamp etc. directly on ceiling /wall or

recessed in false ceiling , including connection with 1.5 sq.mm FR PVC

insulated single core multistrand copper conductor and earthing as

required.

                  -   

31
Ceiling mounted indoor type batten type LED Luminaire with LED

Lamp
Nos 130 554.60          72,098.00          

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32       12,673.20          

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62          5,469.30            

34

Supply, Installation, Testing and Commissioning of ceiling fan 1200mm

sweep, including wiring the down rods of standard length (upto 30 cm)

with 1.5 sq.mm FR PVC insulated single core multiatrand copper

conductor etc. as required.BLDC 5 Star

Nos 65 4,659.82       3,02,888.30       

35

Supply, Installation, testing and commissioning of exhaust fan of 250

mm PLASTIC Exhaust Fan (Vntilation Fan) complete, connection, etc

as required.250MM CRISP AIR EXH FAN.
Nos 17 2,109.84       35,867.28          

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80       62,540.00          

37
Supply & fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .
Nos 15 2,269.14       34,037.10          

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02          6,360.20            

39
Supply, Installation, testing and commissioning of wall fan of 400 mm

sweep  as required.Model-400mm STRIKER HI SPEED. Nos 5 3,645.02       18,225.10          

SUB TOTAL -                5,50,158.48       

PERFORATED CABLE TRAY -                

Supply and installation of Pregalvanised Perforated type cable trays

without cover. The rate shall include bends, Tees, all supporting

brackets, anchor fasteners, screws, bolts, nuts etc., including painting

of cable trays. Thickness of sheet steel shall be 2 mm. Support sizes

similar to ladder type trays.

-                

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86          9,168.60            

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72          28,508.80          

SUB TOTAL -                37,677.40          
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-                

TV /TEL & DATA -                

42

Supplying and fixing of clip in type modular Telephone socket ISI

marked mounted on G.I modular box with face plate & cover of

suitable size ,including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 450.76          4,507.60            

43

Supplying and fixing of clip in type modular T.V. antenna socket ISI

marked on mounted on G.I modular box with face plate & cover of

suitable size , including all accesories and connection as per direction

of Engineer in Charge. 

Nos 10 462.56          4,625.60            

44

Supplying and drawing 4 pair, 0.5 sq.mm FR PVC insulated coper

conductor, unarmoured telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10            13,275.00          

45

Recessed wiring to television point with cable RG-6 grade, 0.7 mm

solid copper conductor PE insulated shielded with fine tined copper

braid and protected with FR PVC sheath in in existing surface /

recessed PVC conduit as required as per direction of Engineer in

Charge. 

Rmt 150 47.20            7,080.00            

46

Supplying and fixing of following sizes PVC conduit along with

accessories in recessed wiring including cutting the wall and making

good the same in case of recessed conduit as required.

-                

20mm Rmt 250 121.54          30,385.00          

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60 mm deep on surface / recess with suitable size of phenolic

laminated sheet cover in front including cutting the wall and making

good the same in case of recessed conduit as required.

( Tel junction Box)

Nos 1 212.40          212.40               

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12          8,661.20            

49

Supplying & installation of 100 pair KRONE make moudles with

locking & key arrangements fabricated with MS sheet & powder coated

to be fixed on concealed manner incl. good the damages.

set 1 2,950.00       2,950.00            

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ 

recessed steel/ PVC conduit as required: The 4 pair Unshielded 

Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs 

separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 

MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable 

support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz 

: 536 ns/100m, ETL Verified 4 connector channel performance up to 

Mtr 750 97.94            73,455.00          

51
Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style 

Face plate 86x86 mm with Curveture and wall mount box. Nos 20 1,117.46       22,349.20          

SUB TOTAL 1,67,501.00       

 ------------------- 

   30,68,503.86  TOTAL INTERNAL ELECTRICAL WORK=



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -

1

Item No. 16 & 

Page No. 19

Excavation,   loading,   unloading   and   carriage   by mechanical 

means of all kinds of soil, including stoney earth, gravel and moorum etc 

interspread with boulders upto  1/2  cum  size  with  all  lifts  and  delifts  

including trimming  of  slopes  and  bed  to  design  section  and depositing 

the the excavated materials away from work site  as  per  the  specification  

and  as  directed  by  the Engineer-  in-charge  within  an  initial  lead  of  

1km  from the place of excavation complete.

Ground Floor Cum 2645.49 117.41 3,10,606.98

C.WALL Cum 136.79 117.41 16,060.51

2

Ref:AOR(O

disha)/I.Eart h 

Work- 14,Page 

No- 8

Filling  the  Plinth  with excavated  materials (excluding rock),   in   layers   

not   exceeding   0.225   m   in   depth including   cost   of   watering,   

ramming,   dressing   and levelling  the  top  to  proper  level  &  gradient,  

cost  of labour,  conveyance,   loading,  unloading,  T&P,  etc,  all complete 

as per the direction of Engineer-in-Charge.

                -   

-

Ground Floor Cum 881.83 204.26 1,80,120.83

3

Item No. 16 & 

Page No. 19

Filling the Foundation, Sides of Foundation, etc. in mechanical     

means     with     excavated     materials (excluding  rock),  in  layers  not  

exceeding  0.225  m  in depth including cost of watering, ramming, 

dressing and levelling  the  top  to  proper  level  &  gradient,  cost  of 

machinary, conveyance,   loading,  unloading, T&P,  etc, all complete as 

per the direction of Engineer-in-Charge.

                -   

Ground Floor Cum 1763.66 117.41 2,07,071.32

C.WALL Cum 91.19 117.41 10,706.62

4

Supplying,     diluting     and     preparing     chemical emulsion   like   

Imidacloprid   30.5   %  SC   or   other chemicals  approved  by  Central  

Insecticides  Board  or as   directed   by   the   manufacturer   and   

spraying   the mixture uniformly by sprayer as Pre/Post-Constructional Anti-

termite  Treatment  confirming  to  IS  6313  (Part-II) including  the  cost  of  

all  materials,  cost  of  all  labour, conveyance,  loading, unloading, T&P, 

etc. all complete as per the direction of Engineer-in-Charge.

                -   

-

Ground Floor sqm 1818.06                 -   123.31 224184.9786

5

Ref:AOR(O

disha)/I.Eart h 

Work- 15,Page 

No- 8

Supplying and Filling with Sand in Foundation and Plinth in layers not 

exceeding 20 cm in depth, well watered   and   compact   ,   top   surface   

dressed   and levelled to proper level and gradient including cost of all 

materials  ,  conveyance,  royalties,  loading,  unloading, cost  of  all  

labour,  T&P,  etc.All  compelete  as  per  the dirrection of Engineer-in-

charge.

                -                   -   

-

Ground Floor Cum 177.27 1,112.74                 -   1,97,255.42

C.WALL Cum 6.62 1,112.74                 -   7,366.34

6

Ref:AOR(O

disha)/III- 

Concrete - 

3,Page No- 43

Providing   and   lying   Plain   Cement   Concrete   of proportion 

(1:3:6) in foundation & floor using 40 mm & down grade black hard 

crusher broken granite stone metal,  washed  and  screened  sharp  sand  

of  approved quality    from    approved    quarry    including    hoisting, 

lowering,  laying  the  concrete,  ramming,  watering  and curing  etc.  

complete  to  required  thickness  including cost  of  all  materials,  

conveyance,  loading,  unloading, royalties, cost of labours, T&P, hire & 

running charges of concrete mixer, etc. all complete as per the direction of 

the Engineer -in -charge.

                -                   -   

-

Ground Floor Cum 428.91 7,365.21                 -   31,59,010.51

C.WALL Cum 11.63 7,365.21                 -   85,657.35

RCC WORK                 -                   -   -

7

Ref:AOR(O

disha)/IV- RCC-

10-

iv,Page No- 54

Providing,  lifting,  hoisting  and  laying   in  position machine  

batched  ,  machine  mixed  and  machine vibrated   design   mix   

cement   concrete   of   M-25 Including   the   cost   of   Centering   and   

Shuttering (minimum  cement  content  not  less  than  403  Kg/Cum) 

grade in reinforced cement concrete structural elements using   black   

hard   crusher   broken   granite   chips   of approved quality from approved 

quarry including mixing and  compacting  to  proper  shape  and  size,  

level  and plumbs  and  finishing  the  exposed  surfaces  smooth including   

the   cost   of   all   materials,   cost   of   labour, conveyance,loading,  

unloading,  royalties,  watering and curing  for  the  required  period,  T&P  ,  

hire  &  running charges   of   concrete   mixer   and   vibrator,   cost   of 

Admixtures  in  recommended  proportions  (  as  per  IS 9103 ) to 

accelerate, retard setting of concrete, improve workability without impairing 

strength and durability etc. complete as per the direction of the Engineer-in-

charge but excluding the cost of steel reinforcement.

                -                   -   

-

(A)R.C.C. foundation and footing bases of columns

mass concrete pre-cast slab etc.
                -                   -   

-

Ground Floor Cum 343.45 8,294.57                 -   28,48,771.44

C.WALL Cum 9.00 8,294.57                 -   74,651.17

R.C.C. Plinth Beam                 -                   -   -

Ground Floor Cum 135.85 9,327.07                 -   12,67,083.00

C.WALL Cum 5.63 9,327.07                 -   52,511.43

(B)R.C.C. Column &cRoof Beam                 -                   -   -

Ground Floor Cum 269.33 19,371.71                 -   52,17,381.58

C.WALL Cum 3.09 19,371.71                 -   59,858.57

Terrace Cum 34.40 21,822.80                 -   7,50,704.39

(C) R.C.C. Slab                 -                   -   -

Ground Floor Cum 242.35 15,119.81                 -   36,64,286.44

C.WALL Cum 0.42 15,119.81                 -   6,350.32

Terrace Cum 13.65 16,720.60                 -   2,28,236.19

(D)R.C.C. Staircase                 -                   -   -

Ground Floor Cum 10.09 19,207.57                 -   1,93,804.36

(E)R.C.C. lintel Cum                 -                   -   -

Ground Floor Cum 33.16 17,404.41                 -   5,77,130.24

Terrace Cum 0.97 19,462.21                 -   18,878.35

(F)R.C.C. Fins                 -                   -   -

Ground Floor Cum 17.02 14,271.98                 -   2,42,909.13

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA
BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head Sl. 

No.

Description of items Unit Quantity Rate(Rs) Amount(Rs)



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA
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Sl.
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8

Ref:AOR(O

disha)/IV- RCC-

9,Page No- 52

Providing & fixing TOR Fe-500D HYSD Reinforcement bars  of  required  

diameter  and  approved  quality  for Reinforced      Cement      Concrete      

work      including straightening,    cutting,    bending,    binding,    welding(if 

approved)   ,   joining   (if   necessary),   tying   the   grills, hoisting,  

lowering  and  placing  in  position  as  per  the approved  design  &  

drawings  (BBS)   with  provision  of standard  fan  hooks  including  the  

cost  of  all  materials, cost of all labour, conveyance, loading, unloading, 

cost of  binding  wires  of  18  to  20  gauge,  T&P,  etc,  all complete as per 

the direction of Engineer-in-Charge.

Note:  (Linear  measurements  will  be  taken   &  quantity will  be  

calculated  on  standard  weight.   Lap  length  of bars  & Weight of binding 

wire will not be considered for measurement and payment).

                -                   -   

-

Ground Floor Qntl 977.97 11,257.67                 -   1,10,09,665.49

C.WALL Qntl 22.54 11,257.67                 -   2,53,747.93

Terrace Qntl 76.47 11,297.87                 -   8,63,948.47

BRICK WORK                 -                   -   -

9

Ref:AOR(O

disha)/VI- Brick 

Work- 03,Page 

No- 71

Providing   and   laying   Brick   Masonry   work   in Foundation & 

Plinth using Fly ash bricks of 25 Cm. x 12 Cm. x 8 Cm. size having 

crushing strength not less than  75  Kg./Cm2  with  dimensional  tolerance  

+  2  % confirming  to  IS  12894  and  IS  2212  in  cement  mortar (1:6)  

affter  immersing    the    bricks    for  minimum  6 hours   in     water   

before   use,   with   all   necessary projections, splays cutting, circular 

moulding, corbelling, etc.   as   per   the   drawings   including   the   cost   

of   all materials,   cost   of   all  labour,   conveyance,   royalties, loading,  

unloading,  scaffolding,  staging,  watering  and curing,   sundries,   T&P,   

etc.   complete   as   per   the direction of the Engineer-in-charge.

                -                   -   

-

Ground Floor Cum 194.50 6,703.46                 -   13,03,823.36

C.WALL Cum 17.34 6,703.46                 -   1,16,238.03

10

Ref:AOR(O

disha)/VI- Brick 

Work- 02,Page 

No- 71

Providing   and   laying   Brick   masonry   work   in Superstructure 

using  Fly ash bricks of 25 Cm. x 12 Cm.  x  8  Cm.  size  having  

crushing  strength  not  less than  75  Kg./Cm2  with  dimensional  

tolerance  +  2  % confirming to IS 12894 and IS 2212 in cement mortar 

(1:4) for Half Brick Masonry Wall with provisions for 2 nos 6mm dia MS 

bar at each 4th layer after immersing the    bricks    for  minimum  6    

hours  in    water  before use,   with   all   necessary   projections,   splays   

cutting, circular  moulding,  corbelling,  etc.  as  per  the  drawings 

including  the  cost  of  all  materials,  cost  of  all  labour, conveyance,  

royalties,  loading,  unloading,  scaffolding, staging,   watering   and   

curing,   sundries,   T&P,   etc. complete as per the direction of the 

Engineer-in-charge. ( Excluding Cost Of Steel Reinforcement ).

                -                   -   

-

Ground Floor Cum 34.41 6,997.87                 -   2,40,796.78

11

Ref:AOR(O

disha)/VI- Brick 

Work- 03,Page 

No- 71

Providing and laying of Full Brick Masonry work in

Superstructure using  Fly ash bricks of 25 Cm. x 12 Cm.  x  8  Cm.  

size  having  crushing  strength  not  less than  75  Kg./Cm2  with  

dimensional  tolerance  +  2  % confirming  to  IS  12894  and  IS  2212  in  

cement  mortar (1:6)  affter  immersing    the    bricks    for  minimum  6 

hours   in     water   before   use,   with   all   necessary projections, splays 

cutting, circular moulding, corbelling, etc.   as   per   the   drawings   

including   the   cost   of   all

materials, cost of all labour, conveyance, royalties,

                -                   -   

-

Ground Floor Cum 453.25 6,742.87                 -   30,56,207.64

C.WALL Cum 25.88 6,742.87                 -   1,74,505.58

Terrace Cum 158.97 7,198.24                 -   11,44,303.58

12

Ref:AOR(O

disha)/X- 

Plastering- 

27,Page No- 

109

Providing  6  mm  thick  Cement  Plaster  in  Cement Mortar  of  (1:4)  

to  Ceilings  of  Roof  Slabs,  Stairs, Landings,  Chajja,  Shelves,  

Columns,  Beams  and Lofts etc. including roughening, scraping and 

cleaning and   finishing   the   plastered   surface   smooth   using wooden 

floats only to proper plumbs and level, making grooves,   beads   and   drip   

coarse   to   give   required ornamental  finish  as  per  drawings  including  

cost  of  all materials,   conveyance,   loading   and   unloading   and 

royalties,  all  labour,  scaffolding,  watering  and  curing  , sundries,  T&P  

etc.  complete  as  per  direction  of  the Engineer-in-charge

                -                   -   

-

Ground Floor Sqm 83.59 256.41                 -   21,433.65

C.WALL Sqm 64.71 256.41                 -   16,592.55

13

Ref:AOR(O

disha)/X- 

Plastering- 

16,Page No- 

106

Providing  12mm  thick  cement  plaster  in  cement mortar  (1:4)  to  

the  surface  of  half  brick  masonry wall including racking out joints, 

scraping and cleaning the  surface  and  finishing  the  plaster  surface  

smooth using  wooden  floats,  bars,  etc  only  to  proper  plumbs and level 

and making grooves,  beads and  drip coarse to  give  required  

ornamental  finish  as  per  drawings including cost of all materials, 

conveyance, loading and unloading,   royalties,   cost   of   all   labour,   

scaffolding, staging, watering before plastering and curing, sundries and 

T&P, etc. complete as per direction of the Engineer in-charge.

                -                   -   

-

Ground Floor Sqm 2147.18 245.20                 -   5,26,497.12

C.WALL Sqm 3209.45 250.87                 -   8,05,148.30

14

Ref:AOR(O

disha)/X- 

Plastering- 

14,Page No- 

105

Providing   16mm   thick   cement   plaster   in   cement mortar  (1:6)  to  

the  surfaces  of  brick  masonry  wall including  racking  out  joints,  

scraping  and  cleaning  the surface and finishing the plaster  surface 

smooth using wooden  floats,  bars,  etc  only  to  proper  plumbs  and level  

and  making  grooves,  beads  and  drip  coarse  to give   required   

ornamental   finish   as   per   drawings including cost of all materials, 

conveyance, loading and unloading, royalties, cost of labour, scaffolding, 

staging, watering  before  plastering  and  curing,  sundries  and T&P, etc. 

complete as per direction of the Engineer-in- charge.(inner side)

                -                   -   

-



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA
BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head Sl. 
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Ground Floor Sqm 3559.07 332.88                 -   11,84,736.10

C.WALL Sqm 202.50 332.88                 -   67,407.80

C.WALL Sqm 170.16 341.26                 -   58,068.12

15

CCE LEVEL 

COMMITTE E 

MEETIMG 

HELD ON 

12.02.2024

AT 11 AM

Waterproofing       application:-       Providing       and application   of   

two   component   polymer   odified flexible  cementitious  

waterproofing  coating  at  a thickness of 1.5-2.5 mm The membrane 

hould have Elongation  equal  or  more  than:  30%  etc.as  per 

direction of E.I.C (For longer span, in errace panel of  4m*4m  should  

be  done  by  roovecutting,  and filling with PU Sealant)

Crack Bridging ability: Up to 1 mm Adhesive strength: 1.0 N/mm² @ 

28d Tensile elongation: 60% @ 20°C

Shore A Hardness >85 (between 3-7 days)

                -                   -   

-

Terrace Sqm 1874.36 578.20                 -   10,83,754.95

FINISHING WORK                 -                   -   -

16

Ref: 

OPWD/Rev ised 

Analysis of 

Rate/Ch- XIX-

Sl.

No.2

Supplying  and  finishing  the  plastered  surface  of wall  using  2  

Coats  of  Cement  Based  Wall  Putty (Water   Based)   of   approved   

make   and   quality  and finished  smooth and  even surface  to receive  

the paint including  the  cost  of  all  materials,  cost  of  all  labour, 

conveyance,   taxes,   loading,   unloading,   scaffolding, T&P, etc, all 

complete as per the direction of Engineer- in-Charge.

                -                   -   

-

Interior Wall Putty                 -                   -   -

Ground Floor Sqm 5096.62 76.11                 -   3,87,903.75

C.WALL Sqm 170.16 78.35                 -   13,332.38

17

Ref:AOR(O

disha)/IX- 

Painting- 1,20 &

Page No- 93,99

Providing  and  applying  2  coats  plastic  emulsion paint of approved 

quality and shade over a coat of wall primer    of    approved   quality   to   

surfaces   (interior) including   throughly   brushing   the   surface   free   

from foreign     materials,     sand     papering     smooth     the intermediate 

coats, providing necessary putty & primer including of  all materials,  

labour,  conveyance,royalties, scaffolding, watering, curing, sundries, tools 

and plants etc as per the direction of Engineer-in-charge. (colour & shade 

to be approved before procurment & use)

                -                   -   

-

Ground Floor Sqm 5168.33 229.04                 -   11,83,743.97

First Floor Sqm 267.94 234.11                 -   62,727.97

18

Ref:AOR(O

disha)/IX- 

Painting- 1,20 &

Page No- 93,99

Providing  and  Painting  with  Two  Coats  Weather Coat Paint 

(exterior grade) of approved make & shade manufactured  by  reputed  

manufacturer  make  an  even finished  surface  over  a  coat  of  water  

bound  cement primer  and  wall  putty  in  all  heights  with  all  scaffolding 

and  staging  charges  including  cost,  conveyance,  cost of all labours, T  

& P,  sundries etc.  as required for the work complete.

                -                   -   

-

Ground Floor Sqm 2446.95 219.72                 -   5,37,634.07

TERRACE Sqm 267.21 219.72                 -   58,710.31

First Floor Sqm 1350.36 228.09                 -   3,08,009.01

19

Ref:AOR(O

disha)/IX- 

Painting- 1,20 &

Page No- 93,99

Painting two coats of synthetic enamel paint over Iron Works as per 

approved shade of approved quality over a  coat  of  primer,  sand  

papering,  polishing  the  surface including   cost,   conveyance,labour,   

T&P,   scaffolding etc. as required for the work complete as per direction of 

Engineer-in-charge. (The paints and primer are to be approved before 

procurement and use)

                -                   -   

-

Ground Floor Sqm 201.09 317.42                 -   63,829.99

C.WALL Sqm 44.41 317.42                 -   14,096.62

First Floor Sqm 25.62 323.20                 -   8,280.44

20

Ref: Revised 

Analysis of Rate 

(Ch- XIX/Sl.

No./1 -b)

Providing and laying of 600 mm x 600 mm Vitrified Floor   Tiles   Matt   

Finish   Anti   Skid   Plain   Series confirming to IS : 15622 of approved 

make, quality and colour without any warpage laid over an under layer of 

20 mm thick base of cement mortar (1:4) (1 cement: 4 coarse sand)  

including cutting to size, laying and filling the joints with white cement slurry 

mixed with colouring pigment  to  match  the  shade  and  colour,  cleaning  

the surfaces  including  the  cost  of  all  materials,  cost  of  all labour,    

conveyance,    royalties,    loading,    unloading, sundries,  watering  and  

curing,  T&P,  etc.  complete  as per the direction of the Engineer-in-

Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 775.10 1,356.17                 -   10,51,170.47

21

Ref: Revised 

Analysis of Rate 

(Ch- XIX/Sl.

No./1 -b)

Providing  and  laying  of  Vitrified  Tiles  Matt  Finish Plain Series in 

dado/skirting confirming to IS : 15622 of  approved  make,  quality,  

colour  and  size  600mm  x 600mm upto required height from floor level 

fixed over an  under  layer  of  12mm  thick  bed  of  cement  mortar (1:3)  

(1  Cement  :  3  Coarse  sand)   including  cutting to size, laying and filling 

the joints with white cement slurry mixed  with  colouring  pigment  to  

match  the  shade  and colour,  cleaning  the  surfaces  including  the  cost  

of  all materials,   cost   of   all   labour,   conveyance,   taxes, royalties,  

loading,  unloading,   sundries,  watering  and curing,  T&P,  etc.  complete  

as  per  the  direction  of  the Engineer-in-Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 73.80 1,515.47                 -   1,11,841.98



SOR Non-SOR SOR Non-SOR
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22

Ref: Revised 

Analysis of Rate 

(Ch- XIX/Sl.

No./1 -b)

Providing  and  laying  300mmx300mm  antiskid  ceramic floor Tiles 

confirming to IS :  15622 of  approved make, quality  and  colour  without  

any  warpage  laid  over  an under layer of 20 mm thick base of cement 

mortar (1:4) (1  cement:  4  coarse  sand)   including  cutting  to  size, 

laying and spacer of 4mm for grouting the joints of tiles using epoxy grout 

mix of 0.70 kg of organic coated filler of desired shade (0.10 kg of 

hardener and 0.20 kg of resin per kg) to match the shade and colour, 

cleaning  the  surfaces with  acid  including  the cost of  all  materials,  

cost  of  all  labour,  conveyance, royalties,  loading,  unloading,   

sundries,  watering  and curing,  T&P,  etc.  complete  as  per  the  

direction  of  the Engineer-in-Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 82.32 1,301.66                 -   1,07,152.49

23

Ref: Revised 

Analysis of Rate 

(Ch- XIX/Sl.

No./1 -b)

Ceramic wall tile With Epoxy Grout For Toilet Providing  and  laying  of  

Glazed  Ceramic  Wall  Tiles  in dado/skirting  confirming  to  IS  :  15622  

of  approved make,  quality,  colour  and  size  300mm  x  450mm  upto 

required  height  from  floor  level  fixed  over  an  under layer  of  12mm  

thick  bed  of  cement  mortar  (1:3)  (1 Cement  :  3  Coarse  sand)   

including  cutting  to  size, laying and spacer of 4mm for grouting the joints 

of tiles using epoxy grout mix of 0.70 kg of organic coated filler of  desired  

shade  (0.10  kg  of  hardener  and  0.20  kg  of resin  per  kg) to  match 

the  shade and  colour,  cleaning the surfaces with acid including the cost 

of all materials, cost of all labour, conveyance, taxes, royalties, loading, 

unloading,   sundries,  watering  and  curing,  T&P,  etc. complete   as   per   

the   direction   of   the   Engineer-in- Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 318.76 1,453.05                 -   4,63,174.86

24

Ref: Revised 

Analysis of Rate 

(Ch- XIX/Sl.

No./1 -b)

Providing & laying Heavy Duty Vetrified Floor Tile Matt Finish Rustic Series 

having thickness 10mm confirming to  IS  4457  of  size  600mmx600mm 

of  approved make, quality  and  colour  without  any  warpage  laid  over  

an under layer of 20 mm thick base of cement mortar (1:4) (1  cement:  4  

coarse  sand)   including  cutting  to  size, laying  and  filling  the  joints  with  

white  cement  slurry mixed  with  colouring  pigment  to  match  the  shade  

and colour, cleaning the surfaces with oxlaic acid, machine grinding,   

mirror   polishing   including   the   cost   of   all materials,   cost   of   all  

labour,   conveyance,   royalties, loading,   unloading,    sundries,   watering   

and   curing, T&P, etc. complete as per the direction of the Engineer- in-

Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 662.15 1,463.67                 -   9,69,170.41

25

Ref: OPWD/Ana 

lysis of 

Rate/Page 

No.90

Providing  &  laying  Heavy  Duty  Vetrified  Tile  Matt Finish   Rustic  

Series  having   thickness  10mm  in dado/skirting   confirming   to   IS   

:   15622   of   size 600mmx600mm  of  approved  make,  quality  and  

colour without any warpage laid over an under layer of 12mm thick   

cement  mortar  (1:3)  (1  cement:  3  coarse  sand) confirming  to  IS-1443  

including  cutting  to  size,  laying and filling the joints with white cement 

slurry mixed with colouring   pigment   to   match   the   shade   and   

colour, cleaning the surfaces including the cost of all materials, cost of all 

labour, conveyance, taxes, royalties, loading, unloading,   sundries,  

watering  and  curing,  T&P,  etc. complete   as   per   the   direction   of   

the   Engineer-in- Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 75.83 1,623.33                 -   1,23,096.81

26

Ref: Revised 

Analysis of Rate 

(Ch- XIX/Sl.

No./1 -b)

Providing  and  laying  300mm  x  300mm  Chequred Tiles.   tiles  

confirming  to  IS  :  15622  of  approved make, quality and colour 

without any warpage laid over  20  mm  thick  base  of  cement  mortar  

(1:4)  (1 cement: 4 coarse sand) including cutting to size, laying and filling 

the joints with white cement slurry mixed with colouring   pigment   to   

match   the   shade   and   colour, cleaning   the   surfaces     including   the   

cost    of   all materials,   cost   of   all   labour,   conveyance,   taxes, 

royalties,  loading,  unloading,   sundries,  watering  and curing,  T&P,  etc.  

complete  as  per  the  direction  of  the Engineer-in-Charge.

(Note-   Sample   of   tiles   shall   be   approved   before procurement and 

use.)

                -                   -   

-

Ground Floor Sqm 136.51 812.90                 -   1,10,969.25

27

Providing & laying granite stone flooring in Floors and  landing  using  

19-20  mm  thick   granite  stone slab  of  approved  quality,  colour  and  

size  above  0.4 Sqm as per IS 14223 laid over an under layer of 20 mm 

thick   cement  mortar  (1:4)  (1  cement:  4  coarse  sand) confirming  to  

IS-1443  including  cutting  to  size,  laying and filling the joints with white 

cement slurry mixed with colouring   pigment   to   match   the   shade   and   

colour, cleaning the surfaces including the cost of all materials, cost   of   

all   labour,   conveyance,    royalties,   loading, unloading,   sundries,  

watering  and  curing,  T&P,  etc. complete   as   per   the   direction   of   

the   Engineer-in- Charge.

(Note-  Sample  of  granite  tiles  shall  be  approved before 

procurement and use.)

                -                   -   

-

Ground Floor Sqm 9.45 3,718.53                 -   35,140.15



SOR Non-SOR SOR Non-SOR

(i) CIVIL WORK -

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA
BILL OF QUANTITIES (CIVIL WORK)

Sl.

No.

Sub Head Sl. 

No.

Description of items Unit Quantity Rate(Rs) Amount(Rs)

28

Ref: DAR- SH-

26.86.6

Providing  and  fixing  65mm  X  125mm  factory  made

single extruded WPC (Wood Polymer Composite) solid 

door/window/Ceosetory         windows         &         other Frames/Chowkhat 

comprising of virgin PVC polymer of K value 58-60 (Suspension Grade),  

calcium carbonate and natural fibers (wood powder/ rice husk/wheat husk) 

and  non  toxic  additives  (maximum  toxicity index  of  12 for  100 gms)  

fabricated with  miter joints  after applying PVC   solvent   cement   and   

screwed   with   full   body threaded   star   headed   SS   screws   having   

minimum frame density of 750 kg/cum, screw withdrawal strength of   

2200   N   (Face)   &   1100   N   (Edge),   minimum compressive   strength   

of   58   N/mm2,   modulus   of elasticity 900 N/mm2 and resistance to 

spread of flame of Class A category with property of being termite/borer 

proof, water/moisture proof and fire retardant and fixed in position with M.S 

hold fast/lugs/SS dash fasteners of required  dia  and  length  complete  as  

per  direction  of Engineer-In- Charge.

Note: For WPC solid door/window frames, minus 5mm tolerance  in  

dimensions  i.e  depth  and  width  of  profile shall  be  acceptable.  

Variation  in  profile  dimensions on plus side shall be acceptable but no 

extra payment on

                -                   -   

-

Ground Floor Rmt 99.75 1,398.77                 -   1,39,527.51

29

Ref: DAR- SH-

26.88.1 2023

Providing and fixing of 30 mm thick factory made single extruded  WPC  

(Wood  Polymer  Composite)  solid  plain flush door shutter  of  required  

size comprising  of  virgin polymer of K value 58-60 (Suspension Grade), 

calcium carbonate   and   natural   fibers   (wood   powder/   rice 

husk/wheat  husk)  and  non  toxic  additives  (maximum toxicity  index  of  

12  for  100  gms)  having  minimum density of 650 kg/cum and screw 

withdrawal strength of 1800 N (Face) & 900 N (Edge), minimum 

compressive strength  50  N/mm2,  modulus  of  elasticity  850  N/mm2 

and resistance to spread of flame of Class A category with      property      

of      being      termite/borer      proof, water/moisture  proof  and  fire  

retardant  and  fixing  with SS 304 Grade Matt Finished  3 Nos butt hinges 

of Size 100mm  X  60mm  X  2.5mm,  1  No  250mm  X  16mm Aldrop,1  

No  150mm  x  16mm   tower  bolt,2  No  150mm length  Door  handle  

with  necessary  full  body  threaded star  headed  counter  sunk  S.S  

screws,  floor/hanging door  stopper  &  hydrulic  door  closer  as  required  

and mentioned in architectural drawing all as per direction of Engineer-In- 

Charge.

                -                   -   

-

Ground Floor Sqm 139.28 6,179.07                 -   8,60,620.87

30

Supplying  and  fixing  of  Powder  coated  50-60  microns approved  colour  

of  aluminium 40mm  Casement  series Door Unit with suitable  aluminium 

extrude  profiles.  the system   is   designed   to   accommodate   12mm   

clear toughened    glass.    the    rate    quoted    inclusive    of hardwares  

like  antilift,  roller,  Espag  lock  cum  handle, epdm gaskets,  T  mullion,  

Fly Mullion,  bottom adopter, mid  transom,  glazing  clip  for  12  mm  

glass  felt  along with all accessories etc complete. The gap between the 

wall   and  window   will  be   filled  with   silicon  weather sealant  in  the  

outer  side.  including  the  cost  of  all materials     ,hardware     fittings,cost     

of     all     labour, conveyance, loading, un loading, T&P, etc, complete as 

per    the   direction   of   Engineer-in    Charge.(As   per Proceeding of 

C.C.E. Level committee meeting held on dt. 12.02.2024 at 11.30 A.M.)

                -                   -   

-

Ground Floor Sqm 4.32                 -   14,664.80 63351.95328

31

Item No. 16 & 

Page No. 19

Supplying,  fitting  and  fixing  of  M.S.  grill  ,Grated  doors etc made out of  

M.S. flats/square bars as per drawing and design fixed in position to proper 

plumb with cost, conveyance,  Materials,  labour,  T&P  etc.  required  for 

the  complete  in  all  respect  as  per  the  direction  of Engineer-in-Charge.

                -                   -   

-

Ground Floor Kg 8202.65 117.26                 -   9,61,814.85

C.WALL Kg 3683.16 117.26                 -   4,31,874.82

Terrace Kg 947.65 117.26                 -   1,11,118.22

32

Supplying,    fabricating    &    fixing    of    polished stainless  steel  

(304  grade)  items  made  out  of  pipes, angles,  flats,  plates,  hollow  

tube,   square  pipe bracing as   per   approved   design   and   

specification,   buffing, polishing  etc.  with  cost,  conveyance,   labour  in 

railing, parapet,  staircase,  space  frame  etc  required  for  the work   

complete   in   all   respect   as   per   direction   of Engineer-in-charge.

                -                   -   

-

Ground Floor Kg 468.01 405.68                 -   1,89,864.17

33

SOR

Sl.

No 12 Page-

235

Supplying , fitting and fixing of  two track  UPVC sliding window

of  approved  make  with  6mm  thick  glass  of  approved quality

complete with frame, shutters and all fitting and fixtures.

                -                   -   
-

Ground Floor Sqm 147.15 5,853.94                 -   8,61,407.95

34

Providing  and  fixing  barbed  wire  fencing  on  R.C.C. (1:2:4)  fencing  

posts  with  chips  1.68M  long  13cm  x 13cm at bottom and 8cm x 8cm at 

top and 30cm 30cm x 8 cm base finished smooth by means of staples and 

staining  hooks  by  means  of  tying  with  G.I  wire  and including  cost  of  

barbed  wire,  staples,  hooks,  tying wires and labour, post etc complete in 

all respect as per the direction of the Engineer-in-charge.

                -                   -   

Length of Barbed Fencing Rmt 300.00 1,062.92                 -   3,18,876.12

35

Market Rate Supplying,  Providing  and  installing  of  modified  flexible polyolefin  (FPO)  

memebrane  system  (  Water  Proofing tape)   which  shall  be  designed  

to  be  bonded  over expansion   and   movement   joints   upto   200   mm   

in structures  to   prevent  the   passage  of   water  having elongation   at   

break   more   than   600%,   maximum permissible  permanent  elongation  

shall  not  less  than 20% and having registance to agrresive conditions like 

ground water, soil, cement water, bitumen and bitumen emulsion  coatings  

.It  is  bonded  in  position  using  two part  epoxy  adhesive  and  

consuption  of  adhesive  shall be as per manufacturers direction after 

proper fixing of the   necessary   back   upmaterials   as   specified   and 

directed by the EIC.The item rate shall be including all materials, all  kinds 

of labours, T & P, machinaries, lead and          lift,          mathadi          

Charges,          curing, wastages,consumebles,   cleaning,   shifting   of   

debris outside the premises, surface preparation etc complete as per 

design, drawing & direction of EIC.

                -                   -   

Ground Floor Rmt 154.00                 -   3,157.80 486300.892
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36

CPWD Providing and fixing of expansion joint system (150 mm 200     mm     wide)     

related     with     wall/soffit/ceiling joint(internal/external)   location   as   per   

drawings   and direction  of  Engineer-In-Charge.  The  joints  shall  be  of 

extruded  aluminum  base  members,aligning  /  centering arrangement  

and  support  plates  as  per  ASTM  B221- selfCharge.02.   The   material   

shall   be   such   that   it provides   an   Expansion   Joints   System   

suitable   for vertical wall to wall/ wall to corner application,as well as 

horizontal  covers  for  Soffits/  Ceilings  both  new  and existing  

construction  in Buildings/complexes/Structures with    no    slipping    down    

tendency    amongst    the components  of  the  Joint  System.  The  Joint  

System shall  utilize  light  weight  aluminum  profiles  exhibiting minimal 

exposed aluminum surfaces mechanically snap locking    the    

multicellular    to    facilitate    movement. (Material shall conform to ASTM 

6063). The design

                -                   -   

Ground Floor Rmt 10.50                 -   6,260.67 65737.0035

37

(DAR 2006-

Page No-

249  item-

14)

Providing  and  fixing  factory  made  uPVC  white  colour

casement/casement     cum     fixed     glazed     windows comprising  of  

uPVC  multi-chambered frame,  sash and mullion  (where  ever  required)  

extruded  profiles  duly reinforced  with  1.60  ±  0.2  mm  thick  galvanized  

mild steel section made from roll forming process of required length 

(shape & size according to uPVC profile), uPVC extruded   glazing   beads   

of   appropriate   dimension, EPDM  gasket,  stainless  steel  (SS  304  

grade)  friction hinges,   zinc   alloy  (white   powder   coated)   casement 

handles, G.I fasteners 100 x 8 mm size for

fixing  frame  to  finished  wall,  plastic  packers,  plastic caps and 

necessary stainless  steel screws  etc.  Profile of frame & sash shall be 

mitred cut and fusion welded at all  corners,  mullion  (if  required)  shall be  

also fusion welded  including  drilling  of  holes  for  fixing  hardware's and  

drainage  of  water  etc.  After  fixing  frame  the  gap between frame and 

adjacent finished wall shall be filled with  weather  proof  silicon  sealant  

over  backer  rod  of required  size  and  of  approved  quality,  all  

complete  as per   approved   drawing   &   direction   of   Engineer-in-

Charge. (Single / double glass panes and silicon

                -                   -   

Ground Floor Sqm 21.60 5,853.94                 -   1,26,445.20

TERRACE Sqm 16.80 5,853.94                 -   98,346.27

38

(DAR 2006-

Page No-

247  item-

13)

Providing and fixing of partly fixed partly top hung and

partly   louvered   windows   of   approved   make   to   be fabricated   from   

roll   formed   sections   made   of   pre- painted steel (base steel as per IS-

513 of 0.6 thick "D" quality,  galvanized  as  per  IS-277  with  zinc  of  120 

Gm/Sq.mtr) with paint specification being with primer of 5-7 microns and 

finished paint with polyster paint (Black

/Pearl   white/   Chocolate   Brown)   of   12-16   microns alongwith the 

alkyd backer  at  the  back  of  5-7 microns and  the  sizes  of  outer  frame  

being  of  46x52  mm  and with  all  vertical  and  horizontal  mullions  are  

of  46x70 mm  and  fixed  beadings  are  of  18x25  mm.  Section  for 

internal  top  and  bottom  frames  in  the  louvered  areas should be 18 x 

40 mm. Top hung shutter should be of 46 x 46 mm.  Accessories /  

gaskets are to be used as per  the  manufacturer's  supply  and  

specification  like handle  being  made  of  high  grade  aluminium  powder 

coated and with nylon receiver and gasket will be made of EPDM. All 

corner brackets are to be made of CRCA with zinc phosphating. The 

mullion caps and louvered- clips should be of glass filled nylon. The 

sections are to be  cut  to  length,mitre  joined  with  corner  bracket  and 

frames  are  fixed  to   the  concrete/masonry  walls  by

                -                   -   

Providing  and  fixing  of  12mm  thick  Clear  Toughened

Glass Frameless Door With
                -                   -   

Ground Floor Sqm 9.72 5,885.10                 -   
Total 5,10,13,168.80 8,39,574.83



A.

Sl.

No.

Description of work Unit Qnty. Rate Amount Rs.

1

Providing  and  fixing  Clorinated  Polyvinyl  Chloride  [CPVC] pipes SDR-11 

conforming to IS:15778, having thermal stablity for hot & cold water supply , 

including all CPVC plain & brass threaded fitting including fixing the pipe with 

clamps at 1.00m spacing . This includes jointing of pipes and fittings with one stp  

CPVC  solvent  cement  and  testing  of  joints  complete  as per specification and 

direction of Enfineer-in-charge.

20 mm PVC sch-80 pipes Mtr 70.0 362.97 25,407.76 

25 mm PVC sch-80 pipes Mtr 70.0 503.62 35,253.68 

32 mm PVC sch-80 pipes Mtr 100.0 692.90 69,289.60 

50 mm PVC sch-80 pipes Mtr 120.0 1,417.77 1,70,132.40 

                       -   - 

2 Supplying   all   materials,labour   and   T&P   for   cutting   holes through existing 

brick work including making good to the same in cement mortar(1:4) for taking G.I. 

pipes and fittings /P.V.C. pipes and fittings all complete as per specification.

                       -   - 

250mm Thick Each 38.0 80.00 3,040.15 

                       -   - 

3

Supplying  all  materials,labour  and  T&P  for  cutting  holes  in

R.C.C.  floors  and  roofs  up  to  19  cm.  thick   including  for passing  GI  /  PVC  

pipes  and  fittings  etc.  and  repairing  the holes after insertion of pipes etc. with 

cement concrete 1:2:4 including finishing complete to make it leak proof leak  to the 

damages all complete as per specification and direction of the Engineer-in-charge.

                       -   - 

Each 7.0 259.13 1,813.90 

                       -   - 

4 Supplying  all  materials,labour  and  T&P  for  cutting  groves  in pucca floor and 

walls for taking G.I. pipes and fittings /P.V.C. pipes   and   fittings   and   making   

good   to  the   damages  all complete as per specification.

                       -   - 

Mtr 70.0 335.00 23,450.14 

                       -   - 

5

Supplying  all  materials,  labour  T&P  and  fitting  and  fixing brass/CP fittings of 

the following nominal bore with supply of all   joiniting   materials   complete   as   

per   specification   and direction of the Engineer-in-charge.

                       -   - 

                       -   - 

a)
Supplying all labour and T&P for fixing 2 in 1 bib cock  of the following size as per 

specification all complete.                        -   
- 

Each 16.0 1,543.79 24,700.70 

                       -   - 

b)

Supplying all labour and T&P for fixing long body bib cock  of the following size as 

per specification all complete.15mm Dia                        -   

- 

Each 4.0 1,272.28 5,089.10 

                       -   - 

c) Supplying all labour and T&P for fixing CP Angular stop cocks polished  bright  

confirming  to  IS:781-1995  of  the  following nominal sizes as per specification all 

complete.  15mm Dia

                       -   - 

Each 28.0 1,106.37 30,978.30 

d) Supplying fitting fixing of C.P Pillar Taps highpressure lettered Hot  and  cold  with  

long  screws  shanks  and  back  nuts  of  the following nominal bore as per 

specification. 15mm Dia

                       -   - 

Each 17.0 1,740.50 29,588.50 
                       -   - 

e) Supplying all labour and T&P for fixing CP short body Bib cock [taps]   polished   

bright   confirming   to   IS:781-1995   of   the following nominal sizes as per 

specification all complete .

                       -   - 

Each 3.0 1,080.29 3,240.87 
                       -   - 

f) Supplying  all  labour  and  T&P  for  fixing  U.P.V.C  Ball  valve  [

horizontal  plungr  type]  confirming   to  IS:1703-1977  of  the following  nominal  

sizes  as  per  specification  all  complete.  ) 25mm Dia

Each 6.0 810.78 4,864.67 

                       -   - 

g) Supplying  all  labour  and  T&P  for  fixing  U.P.V.C  Ball  valve  [

horizontal  plungr  type]  confirming   to  IS:1703-1977  of  the following  nominal  

sizes  as  per  specification  all  complete. 32mm Dia

Each 4.0 1,677.49 6,709.95 

                       -   - 

h) Supplying  all  labour  and  T&P  for  fixing  U.P.V.C  Ball  valve  [

horizontal  plungr  type]  confirming   to  IS:1703-1977  of  the following  nominal  

sizes  as  per  specification  all  complete. 50mm Dia

Each 2.0 3,687.62 7,375.24 

                       -   - 

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA

INTERNAL P.H. & SANITARY WORK
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Sl.
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CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA

INTERNAL P.H. & SANITARY WORK

i)
Providing and fixing C.P.  Brass Extension Nipple 1 inch with extension piece as per 

direction of Engineer-in-charge.
Each 15.0 701.38 

10,520.70 

                       -   - 

j)
Supplying fitting fixing of CP waste of the following noninal diameter for wash hand 

basin and sink as per specification.
Each 14.0 448.52 

6,279.25 

                       -   - 

k)

Supplying all materials,labour and T&P for fixing CP Gratings of  the  following  

nominal  diameter  of  outlet,  of  self  cleaning design  with  sand  cast  iron  

screwed  down  or  hinged  grating with or without vent arm including cutting  and 

making good to the walls and floors  etc. all complete as per specification.

                       -   - 

Each 38.0 1,404.67 53,377.54 
                       -   - 

l)

Providing   and   fixing   of  approved   make   and   model  for Chrome plated  Grab 

Bar,for Physically challenged toilet,  The work shall include the cutting of walls or 

floors & making good, complete as per direction of Engineer in Charge.

                       -   - 

Each 1.0 5,177.18 5,177.18 
                       -   - 

6 Supplying  fitting  fixing  of  C.P  health  facuet  high  pressure lettered Hot and cold 

with long screws shanks and back nuts of the following nominal bore as per 

specification.

                       -   - 

15mm dia CP Health Faucet of 1mtr long PVC tube                        -   - 

Each 8.0 955.56 7,644.51 
                       -   - 

7

Providing   and   fixing   of   Rational   moulded   polyethylene cylendrical vertical 

water storate tanks confirming to IS:12701- 1996 including cutting holes through the 

tank and fixing mild steel  tubes  and  fittings  and  proviidng  extra  sockets  and  

jam nuts  ,  fixing  ball  volve  ete.  including  hoisting  up  to  a  hite  of 5.00metes  

above  ground  level  and  placing  the  tank  to  the required  position  etc.  all    

complete  as  per  specification  and direction of the engineer-in-charge.

                       -   - 

i) Overhead water storage tanks Lit. 8000.0 16.04 1,28,289.60 

Extra   over   item   no.3.1.8   for   hoisting    Rational   moulded polyethylene   

cylendrical   vertical   water   storage   tanks    of following  sizes  for  every  

additional  height  of  5.00m.  Or  part thereof  complete  as  per  specification  and  

direction  of  the

engineer-in-charge.

                       -   - 

Water storage tanks Each 4.0 1,472.64 5,890.56 

8

Supplying  all  materials,  labour,  T&P  and  fitting  and  fixing  U- PVC  SWR  soil  

waste  ventilating  pipes  and  fittings  of  the following outside diameter conforming 

to ISI No 13592/1992 to walls  with  nails,  bobbins  and  wooden  plugs  or  laying  

in trenches  including  jointing  with  supply  of  approved  rubber lubricant      by      

non-heat      application      method/as      per manufacturer's  specification,  testing, 

earthwork  in excavation in all kinds of soil and refilling of trenches as per 

specification and direction of the Engineer-In-Charge.

                       -   - 

110mm diameter PVC SWR pipes Mtr 105.0 461.73 48,482.07 

75mm diameter PVC SWR pipes Mtr 90.0 286.62 25,795.98 

110mm PVC  door Tee Each 12.0 458.55 5,502.58 

75mm PVC  door Tee Each 5.0 345.74 1,728.70 

110mm PVC offset Each 10.0 162.84 1,628.40 

110mm PVC  door bend Each 10.0 255.35 2,553.52 

75mm PVC  door bend Each 10.0 134.64 1,346.38 

110mm PVC  plain shoe bend Each 10.0 201.54 2,015.44 

75mm PVC  plain shoe bend Each 10.0 98.18 981.76 

110mm PVC  vent cowl Each 10.0 102.19 1,021.88 

75mm PVC  vent cowl Each 0.0 86.14 - 

110mm S-trap Each 12.0 743.05 8,916.55 

110mm P-trap Each 1.0 410.88 410.88 

110mm SWR Pipe Clip Each 105.0 35.87 3,766.56 

75mm SWR Pipe Clip Each 90.0 27.61 2,485.08 

110/75 mm Dia Reducer/Connector Each 5.0 305.03 1,525.15 

90mm Nahani Trap Each 33.0 171.81 5,669.66 

9 Supplying all materials,labour and T&P for fixing of PVC 10 ltr capacity  low  level  

flushing  cistern  with  manually  controlled device[handle  cover]  confirming  to  IS  

7231  with  fittings  and fixtures  etc. all complete as per specification.

                       -   - 

10 Liters capacity PVC cistern                        -   - 

Each 16.0 2,306.07 36,897.18 
                       -   - 

10

Supplying all materials,labour and T&P for fixing water closet

,squatting pan(Indian type.W.C.pan or Orissa pan) confirming to IS 2556 : Part-3-

2004 duly embedded  in cement concrete (1:4:8)  using  40mm.nominal  size  h.b.g.  

chips  [including  foot rest for I.W.C. and trap] all complete as per specificationand 

directon of theEngineer - in - charge.

                       -   - 

                       -   - 

Each 8.0 4,528.49 36,227.89 
                       -   - 
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11

Supplying      all      materials,labour      and      Supplying      all materials,labour  

and  T&P  for  fixing  in  cement  mortar  (1:3)  a pair  of  white  vitereous  china  

(250x130x30mm.)  foot  rest  for squatting     water     closet.     etc.     all     

complete     as     per specificationand direction of the Engineer-in-charge.

                       -   - 

                       -   - 

Pair 8.0 661.86 5,294.90 
                       -   - 

12

Supplying   all   materials,labour   and   T&P   for   Supplying   all materials,labour  

and  T&P  for  fixing  wash down   water closet (European type W.C.) with integral 

"S" or "P" trap tothe floor with   wooden   plug   and   chromium   plated   screw   

including jointing  the  trap  with  soil  pipe  in  cement  mortar (1:1)  etc. all

complete as per specification.

                       -   - 

Each 7.0 3,747.21 26,230.46 
                       -   - 

13 Supplying  all materials,labour and T&P for fixing  plastic seat and cover for wash 

down water closet with chromium  plated brass   hinges   and   rubber   buffers   all   

complete   as   per

specification.

                       -   - 

Each 7.0 1,089.61 7,627.28 
                       -   - 

14

Supplying  all  materials,labour  and  T&P  for  fixing  wash  hand basin  (SS  Made)  

with  hole  for  pillar  taps  confirming  to  IS 2556:part4-2004   with  cast  iron  /M.S.  

brackets  painted  white including  cutting  holes  in  walls  and  making  good  to  

the damages etc. all complete as per specification.

                       -   - 

                       -   - 

Each 12.0 5,427.17 65,126.09 
                       -   - 

15

Supplying all materials,labour and T&P for fixing corner wash hand basin with hole 

for pillar taps confirming to IS 2556:part4 2004   with  cast  iron  /M.S.  brackets  

painted  white  including cutting holes in walls and making good to the damages etc. 

all

complete as per specification.

                       -   - 

                       -   - 

Each 4.0 3,146.59 12,586.35 
                       -   - 

16

Supplying all materials,labour and T&P for fixing Pedestal for wash  hand  basin  

complete  recessed  at  the  back  for  the receiptionof   pipe   and   fittings   etc.   all   

complete   as   per specification including cost of pedestal for wash basin

                       -   - 

                       -   - 

Each 4.0 3,093.84 12,375.37 

17

Supplying  all materials,labour  and T&P  for fixing  of 600x450 bevelled edge mirror 

of superior glass mounted on 6mm thick ac  sheet  or  ply  wood  sheet  and  fixed  

to  wooden  plugs  with chromium plated brass screws and washers etc. All 

complete as per specification .

                       -   - 

600mmx450mm size B.E.mirror                        -   - 

Each 12.0 2,557.89 30,694.63 
                       -   - 

18

Supplying  all  materials,labour  and  T&P  for  fixing   standard size glass self with 

chromium plated  brass brackets  fixed to wooden   plugs   with   chromium   plated   

brass   screws   and washers etc. all complete as per specification.

                       -   - 

Each 13.0 946.01 12,298.08 
                       -   - 

19

Supplying  all  materials,labour  and  T&P  for  fixing   standard size C. P. towel rail 

fixed with chromium plated brass brackets fixed  to  wooden  plugs  with  cromium  

plated  brass  screws complete as per specification.

                       -   - 

                       -   - 

Each 8.0 1,274.52 10,196.14 
                       -   - 

20 Supplying  all materials,labour  and T&P  for fixing  of cromium plated brass soap 

dish complete with chromium plated brass brackets  fixed  to  wooden  plugs  with  

chromium  plated  brass screws as per specification.

                       -   - 

                       -   - 

Each 16.0 418.19 6,691.07 
                       -   - 

21 Supplying  all  materials,labour  and  T&P  for  fixing   standard size C. P. towel ring 

fixed  fixed to wooden plugs with cromium plated brass screws complete as per 

specification.

Nos 16.0 645.22 10,323.58 

                       -   - 

22

Supplying all materials,labour and T&P for fixing of liquid soap container - glass 

container or plastic container with chromium plated  brass  lid  and  brackets  fixed  

to  wooden  plugs  with chromium plated brass screws as per specification.
Nos 4.0 2,086.83 

8,347.32 

                       -   - 
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23

Supplying  all  materials,labour  and  T&P  for  fixing  stainless steel AISI 304 [18/8] 

Kitchen sink as per IS 13983  with cast iron   bracet  and  stainless  steel  plug  

including  painting  of fittings  and  brackets  ,cutting   and  making  good  to  the  

walls etc.  all   as  per  specification  including  cost  of  sink  with  all accessories.

                       -   - 

Nos 2.0 7,267.86 14,535.71 
                       -   - 

24 Supplying  all  labour  and  T&P  for  fixing  CP  Concealed  stop cocks    polished   

bright   confirming   to   IS:781-1995   of   the following nominal sizes as per 

specification all complete.

Each 8.0 1,326.32 10,610.56 

                       -   - 

25 Supplying  all  materials,labour  and  T&P  for  fixing  Porcelain Urinal  respectively  

with  waste  pipe  by  means  of  white  lead mixed   with   chopped    hemp   etc.   

all   complete    as   per

specification.

Each 8.0 8,961.16 71,689.25 

                       -   - 

26 Fixing   standard   size   Chromium   Plated   brass   or   glazed porcelain   Toilet   

paper   holder   fixed   to   woden   plugs   with Chromium Plated brass screws 

complete as per specification

and direction of the Engineer in charge.

Each 2.0 1,404.55 2,809.11 

                       -   - 

27

Providing  and  fixing  approved  quality  E.W.C  Matrix  Set  with grab  bar  set  for  

Handicap  (Accessible)  Toilet  consisting  of stainless  steel  grab  bars  and  

support  fittings  required  for differently-abled  users,  conforming  to  universal  

accessibility standards. The set shall include wall-mounted horizontal and vertical 

support bars near WC and wash basin area, made of SS  304 grade  stainless steel  

with satin/matt  finish, complete with  necessary  brackets,  anchor  fasteners,  

screws,  bends, end  caps,  and  accessories.  The  arrangement  shall  provide 

safe support and ease of movement for wheelchair users and physically  challenged  

persons.  Installation  shall  be  done  in proper   alignment,   level,   and   position   

as   per   approved drawings and accessibility guidelines, complete in all respects 

as per the direction of the Engineer in charge.

Each 1.0 94,164.00 

94,164.00 

Total Rs. 12,46,669.87



B.
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1

Supplying  all  materials,  labour,  T  &  P  and  constructing  Gully  trap  chamber  of  the following inside size with 8 

cm thick R.C.C. precast cover slab in CC (1:2:4) mix using 12mm size h.g. chips, foundation concrete (1:4:8) using 

40mm size h.g. metal on bed aound  trap  ,  Fly  Ash  brickwork  in  CM  (1:6)  in  P&F  and  inside  12mm  thick  

cement plastering  (1:3)  finished  with  a  floating  coat  of  neat  cement  including  fixing  100mm x100mm  size  

gully  trap,  150mm  x150mm  C.I  gratig  etc.  all  complete  as  per  aproved drawing, specification and direction of 

Engineer-in-charge.

250mmx250mm with RCC cover Each 10.00 2,040.57 20,405.74 

              -   - 

2

Constructing inspection chamber with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6),  inside  plaster  

12mm thick  with  cement  mortar  (1:3)  finished  with  neat  cement punning,  12mm  thick  outside  cement  plaster  

(1:3),  brick  work  with  K.B  bricks  having crushing  strength  not  less  than  75kg/cm²  with  dimensional  tolerance  

±  8  percent  in cement  mortar  (1:5),  cement  concrete  (1:2:4)  finished  smooth  using  12mm  size  h.g chips,  

earthwork  in  excavation  in  all  kinds  of  soil   and  refilling  the  cavity  around  the chamber complete as per 

specification.

              -   - 

Inspection Chamber inside size 750mm x 750mm and 450mm Each 8.00 16,077.38 1,28,619.06 

              -   - 

3

Supplying all materials,labour and T&P for laying in trenches unplasticized PVC pipes and specials of the following 

outside dia. for all classes including jointing with approved solvent  cement  by  non-heat  application  method  

including  testing  as  per  specification and direction of Engineer-in-charge etc. all complete. [including earth work 

and cost of

pipes.

              -   - 

a) 110 mm dia U-PVC pipes Class-3 mtr 60.00 1,207.97 72,477.96 

b) 160 mm dia U-PVC pipes  Class-3 mtr 30.00 2,587.74 77,632.20 

              -   - 

4

Constructing manholes with R.C.C top slab in (1:2:4) mix, foundation concrete (1:3:6), inside plaster 12mm thick with 

cement mortar (1:3) finished with neat cement punning, 12mm  thick  outside  cement  plaster  (1:3),  brick  work  

with  K.B  bricks  having  crushing strength not less than 75kg/cm² with dimensional tolerance ± 8 percent in cement 

mortar (1:5), cement concrete (1:2:4) finished smooth using 12mm size h.g chips, earthwork in excavation in all 

kinds of soil  and refilling the cavity around the chamber complete as

per specification.

              -   - 

a) Plain Manholes inside size 900mm x 800mm and 450mm deep each 8.00 21,494.17 1,71,953.38 

              -   - 

5 Construction of 50 Users Septic Tank (2 No.s)               -   - 

a)-i

Earth work in excavation in foundation trenches, column foundation, pit, etc in all kind of soil including moorum stony 

earth and earth mixed with boulders except sheet rock and boulders not requiring blasting including dressing of 

sides and levelling the bed up to the required  depth  and  depositing  the  excavated  materials  away  from  the  

work  site  with initial lead of 50 mtr and all lifts, including shoring, shuttering & dewatering (if required) with cost of 

labour, labour cess, hire & running charges of all machineries, sundries & T&P required for the work complete as 

directed by the Engineer in charge.

Cum 56.88 367.57 

20,907.38 

a)-ii Above 1.5mt. Depth Cum 47.57 394.12 18,748.29 

              -   - 
b) Filling  the  Plinth  with  excavated  materials  (excluding  rock),  in  layers  not  exceeding

0.225 m in depth including cost of watering, ramming, dressing and levelling the top to proper  level  &  gradient,  

cost  of  labour,  conveyance,  loading,  unloading, T&P,  etc, all complete as per the direction of Engineer-in-

Charge.

Cum 70.71 204.26 14,443.08 

              -   - 
c) Supplying and Filling with Sand in Foundation and Plinth in layers not exceeding 20 cm in depth, well watered and 

compact , top surface dressed and levelled to proper level and gradient including cost of all materials , conveyance, 

royalties, loading, unloading, cost of all labour, T&P, etc.All compelete as per the dirrection of Engineer-in-charge.

Cum 2.96 1,112.74 3,293.71 

              -   - 

d)

Providing  and  lying  Plain  Cement  Concrete  of  proportion  (1:4:8)  in  foundation  &  floor

using 40 mm & down grade black hard crusher broken granite stone metal, washed and screened  sharp  sand  of  

approved  quality  from  approved  quarry  including  hoisting, lowering,  laying  the  concrete,  ramming, watering  

and curing  etc. complete  to required thickness  including  cost  of  all  materials,  conveyance,  loading,  unloading,  

royalties, taxes, cost of labours, T&P, hire & running charges of concrete mixer, etc. all complete as per the direction 

of the Engineer -in -charge.

Cum 2.96 6,914.21 

20,466.06 

e) Providing  and  lying  Plain  Cement  Concrete  of  proportion  (1:3:6)  in  foundation  &  floor using 40 mm & down Cum 3.92 7,365.21 28,871.61 

              -   - 

f)

Providing 12mm thick cement plaster in cement mortar (1:4) with neat cement punning including racking out joints, 

scraping and cleaning the surface and finishing the plaster surface  smooth  using  wooden  floats,  bars,  etc  only  

to  proper  plumbs  and  level  and making  grooves,  beads  and  drip  coarse  to  give  required  ornamental  finish  

as  per drawings  including  cost  of  all  materials,  conveyance,  loading  and  unloading,  taxes, royalties, cost of 

all labour, scaffolding, staging, watering before plastering and curing,

sundries and T&P, etc. complete as per direction of the Engineer-in-charge.

Sqm 15.84 254.41 

4,029.82 

              -   - 

g)

Providing, lifting, hoisting and laying  in position machine batched , machine mixed and

machine vibrated design mix cement concrete of M-25 Including the cost of Centering and Shuttering (minimum 

cement content not less than 403 Kg/Cum) grade in reinforced cement concrete structural elements using black hard 

crusher  broken granite  chips of approved  quality  from  approved  quarry  including  mixing  and  compacting  to  

proper shape and size, level and plumbs and finishing the exposed surfaces smooth including the  cost  of  all  

materials,  cost  of  labour,  conveyance,loading,  unloading,  royalties, watering and curing for the required period, 

T&P , hire & running charges of concrete mixer and vibrator, cost of Admixtures in recommended proportions ( as 

per IS 9103 ) to accelerate, retard setting of concrete, improve workability without impairing strength and durability 

etc. complete as per the direction of the Engineer-in-charge but excluding the

cost of steel reinforcement.

              -   - 

i. Base Cum 5.47 8,294.57 45,371.32 

ii. Slab Cum 4.64 15,119.81 70,155.93 

iii. Wall Cum 21.33 14,271.98 3,04,421.38 

CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , BOLANGIR,ODISHA
EXTERNAL P.H. & SANITARY WORK
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h)

Providing  &  fixing  TOR  Fe-500D  HYSD  Reinforcement  bars  of  required  diameter  and approved quality for 

Reinforced Cement Concrete work including straightening, cutting, bending, binding, welding(if approved) , joining 

(if necessary), tying the grills, hoisting, lowering  and  placing  in  position  as  per  the  approved  design  &  

drawings  (BBS)   with provision  of  standard  fan  hooks  including  the  cost  of  all  materials,  cost  of  all  labour, 

conveyance, loading, unloading, cost of binding wires of 18 to 20 gauge, T&P, etc, all complete as per the direction 

of Engineer-in-Charge.

Note:  (Linear  measurements  will  be  taken   &  quantity  will  be  calculated  on  standard weight.   Lap  length  of  

bars   &  Weight  of  binding  wire  will  not  be  considered  for measurement and payment).

Qtl. 42.45 11,257.67 

4,77,888.18 

              -   - 

i) Supplying  all  materials,  labour,  T&P  and  making  MS  step  iron  in  20mm  diameter  MS steel  bars  and  fixing  

into  walls  of   man  hole/septic  tank  duly  embedded  in  cement concrete (1:3:6) complete as per specification 

and direction of the Engineer in charge.

Each 4.00 188.92 755.67 

              -   - 

j) Supplying  all  materials,  labour,  T&P  and  laying  in  trenches  (  to  level  or  slope  )  and jointing with provision 

of stiff mixture of cement mortar in proportion of 1:1 for salt glazed stoneware pipes, Grade—A of the following 

internal diameters including testing of pipes

and joints complete. 110mm diameter UPC  pipe

Mtr 12.00 1,207.97 14,495.59 

              -   - 

6

Constructing RCC soak way pit with R.C.C top slab in (1:2:4) mix, inside plaster 12mm thick with cement mortar 

(1:3) finished with neat cement punning, 12mm thick outside cement plaster (1:3), brick work with K.B bricks having 

crushing strength not less than 75kg/cm²  with  dimensional  tolerance  ±  8  percent  in  cement  mortar  (1:4),  

cement concrete   (1:2:4)   finished   smooth   using   12mm   size   h.g   chips,    complete   as   per

specification.

              -   - 

a) RCC soak way pit of size 1.5m x 1.8m deep each 8.00 12,033.76 96,270.06 

              -   - 

Borewell               -   - 

7 Supplying all materials,labour T&P and providing fitting submersible pump with squarrel cage inspection type 

submerssible type submersible electric motor to run on 3 phase/1 phase line voltage rangingfrom 320 volt to 450 

volt conforming to IS :8034/89

              -   - 

a One no. 3 phase 2 H.P 3 stage head range 30 to 54 mtr. Discharge 155 to 200 LMP

with outlate dia 32mm.

Set 1 23,423.00 23,423.00 

b 2.5 Sq mm cable. Mtr 70 181.72 12,720.40 

c 40mm dia steel short piece. Each 2 238.36 476.72 

d Steel rope wit cover. Mtr 70 41.77 2,924.04 

e Well Cap. Each 1 238.36 238.36 

f 50mm size CI bracket. Each 1 143.02 143.02 

g 20mm dia rigid HDPE pipes. Mtr 70 117.76 8,243.48 

h Boring up to 30 mtr. Mtr 30 1,050.55 31,516.62 

i Boring work Above 30 mtr. Mtr 50 1,050.55 52,527.70 

j 8'' ASTM pipe SCH-80 Mtr 70 2,702.74 1,89,192.00 

k Delivery Set 1 2,360.00 2,360.00 

l Labour charges for lowering of  summerssible pumpset  with pipes  and cables  etc with

testing and commissioning at site.

Mtr 70 147.50 10,325.00 

Total Rs.             19,25,296.75 
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INTERNAL WIRING

1

Recessed wiring to light point / first light of group control/ call bell point/ exhaust fan point /wall fan 

point with 1.5 sq.mm FRLSH PVC insulated single  core  multistrand  copper  conductor  of  ISI 

marked  in 20  mm dia non-metalic  PVC   conduit  with  6  Amp,  250  V  clip  in  type  switch  ISI 

marked and ceiling rose ISI marked mounted on G.I modular box with face  plate  &  cover  of  

suitable  size  ,   with  1.5  sq.mm  FRLSH  PVC insulated   single   core   multistrand   copper   

conductor   as   earth   wire including all accesories and connection as per direction of Engineer in 

Charge.

Group C Nos. 150 1,497.42                   2,24,613.00 

2

Recessed  wiring  to  secondary  light  point   looped  from  primary  light point  with  1.5sqmm  

FRLSH  PVC  insulated  single  core  multistrand copper  conductor  of  ISI  marked  with  20mm  

dia  non-metallic  PVC conduit   with  1.5sqmm  FRLSH  PVC  insulated  single  core  multistrand 

copper conductor for running earth including  3 plate ISI marked Ceiling rose with all accessories & 

connection as per direction of Engineer-in-

Nos. 55 564.04 

                     31,022.20 

                    -                                     -   

3

Recessed   wiring   to   ceiling   fan   point   with   1.5sqmm   FRLSH   PVC insulated  single core 

multistrand  copper conductor  of ISI marked with 20mm   dia   non-metallic   PVC    conduit   with   

6Amp   250V   Modular Switch,Stepped type Moudular Regulator, Base & Cover with 1.5sqmm 

FRLSH  PVC  insulated  single  core  multistrand  copper  conductor  for running earth including all 

accessories & connection as per direction of Engineer in charge. Group c
Nos. 65 1,964.70 

                  1,27,705.50 

                    -                                     -   

4

Recessed  wiring  to  Twin  control  light  point   with  1.5  sq.mm  FRLSH PVC insulated single core 

multistrand copper conductor of ISI marked in 20 mm dia non-metalic PVC  conduit with 6Amp, 250 

V clip in type 2way  switch  ISI  marked  and  ceiling  rose  ISI  marked  mounted  on  G.I modular 

box with face plate & cover of suitable size ,  with 1.5 sq.mm FRLSH  PVC  insulated  single  core  

multistrand  copper  conductor  as earth  wire  including  all  accesories  and  connection  as  per  

direction  of Engineer-in-charge.Group C

Nos. 10 2,017.80 

                     20,178.00 

.                     -                                     -   

5

Recessed wiring  for 5 / 6 amp socket outlet  with  6Amp, 250 V clip in type modular switch ISI 

marked  mounted on G.I moular box with face plate & cover of suitable size  including all accesories 

and connection on same switch board as per direction of Engineer-in-charge. Nos. 53 682.04 

                     36,148.12 

                    -                                     -   

6

Recessed wiring  for 5 / 6 amp socket outlet with 2 x 1.5 sq.mm FRLSH

PVC insulated single core multistrand copper conductor of ISI marked in 20 mm dia non-metalic 

PVC  conduit with 6Amp, 250 V clip in type switch ISI marked  mounted on G.I moular box with face 

plate & cover of  suitable  size  ,   with  1.5  sq.mm  FRLSH  PVC  insulated  single  core multistrand 

copper conductor as earth wire including all accesories and connection   on   separate   board   as   

per   direction   of   Engineer-in- charge.Group C

Nos. 5 1,674.42 

                       8,372.10 

                    -                                     -   

7

Recessed  wiring   for   2  x  6  amp  socket  outlet  controlled  by    2  nos

6Amp,  250  V  clip  in  type  switch  ISI  marked   mounted  on  single  G.I moular  box  with  face  

plate  &  cover  of  suitable  size   including  all accesories  and  connection  on  separate  board  as  

per  direction  of

Engineer-in-charge.

Nos. 35 1,251.98 

                     43,819.30 

                    -                                     -   

8 Recessed  wiring   for  6  pin  16  amp  socket  outlet   with  16Amp,  250  V clip  in  type  switch  ISI  

marked   mounted  on  G.I  moular  box  with  face plate & cover of suitable size  including all 

accesories and connection

as per direction of Engineer-in-charge.

Nos. 20 1,083.24                      21,664.80 

                    -                                     -   

9 Recessed  wiring   for  A.C/  Power  socket  outlet   with   industrial  type socket   outlet,    plug   top   

and   metal   chained   cover   in   sheet   steel enclosure  ,20A/32A SP MCB  including all 

accesories and connection

as per direction of Engineer-in-charge.

Nos. 5 1,293.28                        6,466.40 

10

Recessed  wiring to exhaust fan/Wall  Fan  point with  1.5sqmm  FRLSH PVC insulated single core 

multistrand copper conductor of ISI marked with  20mm  dia  non-metallic  PVC   conduit  with  

6Amp  250V  Modular Switch, Base & Cover with 1.5sqmm FRLSH PVC insulated single core 

multistrand copper conductor for running earth including all accessories & connection as per 

direction of Engineer in charge.Group C

Nos. 22 1,497.42 

                     32,943.24 

11 Call bell point Nos. 3 1,689.76                        5,069.28 
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12

Recessed  wiring   for   3  x  6  amp  socket  outlet  controlled  by    2  nos 6Amp,  250  V  clip  in  

type  switch  ISI  marked   mounted  on  single  G.I moular  box  with  face  plate  &  cover  of  

suitable  size   including  all accesories  and  connection  on  separate  board  as  per  direction  of 

Engineer-in-charge.

Nos. 1 1,405.38 

                       1,405.38 

                    -                                     -   

SUB TOTAL                     -                                     -   

SUBMAIN                     -                                     -   

13

Recessed  wiring  to submain  in 4  x 10  sq.mm   FRLSH  PVC insulated single core multistrand 

copper conductor of ISI marked confirming to IS 694/1990  in  32  mm  dia  non-metalic  heavy duty  

PVC  conduit  1.6  mm thick  along  with  2  x  4  sq.mm  FRLSH  PVC  insulated  single  core 

multistrand copper conductor as earth wire as equired.

Mtrs 75 579.38 

                     43,453.50 

                    -                                     -   

14

Recessed  wiring  to  submain  in  4  x  6  sq.mm   FRLSH  PVC  insulated single core multistrand 

copper conductor of ISI marked confirming to IS 694/1990  in  32  mm  dia  non-metalic  heavy duty  

PVC  conduit  1.6  mm thick  along  with  2  x  2.5  sq.mm  FRLSH  PVC  insulated  single  core 

multistrand copper conductor as earth wire as equired.

Mtrs 150 395.30 

                     59,295.00 

                    -                                     -   

15

Recessed  wiring  to  submain  in  2  x  6  sq.mm  FRLSH  PVC  insulated single core multistrand 

copper conductor of ISI marked confirming to IS 694/1990  in  25  mm  dia  non-metalic  heavy duty  

PVC  conduit  1.6  mm thick  along  with  1  x  2.5  sq.mm  FRLSH  PVC  insulated  single  core

multistrand copper conductor as earth wire as equired.

Mtrs 20 280.84 

                       5,616.80 

                    -                                     -   

16

Recessed  wiring  to  submain  in  2  x  4  sq.mm  FRLSH  PVC  insulated single core multistrand 

copper conductor of ISI marked confirming to IS 694/1990  in  20  mm  dia  non-metalic  heavy duty  

PVC  conduit  1.6  mm thick  along  with  1  x  1.5  sq.mm  FRLSH  PVC  insulated  single  core

multistrand copper conductor as earth wire as equired.

Mtrs 750 240.72 

                  1,80,540.00 

                    -                                     -   

17

Recessed  wiring  to submain  in 2  x 2.5  sq.mm  FRLSH  PVC insulated single core multistrand 

copper conductor of ISI marked confirming to IS 694/1990  in  20  mm  dia  non-metalic  heavy duty  

PVC  conduit  1.6  mm thick  along  with  1  x  1.5  sq.mm  FRLSH  PVC  insulated  single  core 

multistrand copper conductor as earth wire as equired.

Mtrs 1850 219.48 

                  4,06,038.00 

                    -                                     -   

18

Recessed  wiring  to submain  in 2  x 1.5  sq.mm  FRLSH  PVC insulated single core multistrand 

copper conductor of ISI marked confirming to IS 694/1990  in  20  mm  dia  non-metalic  heavy duty  

PVC  conduit  1.6  mm thick  along  with  1  x  1.5  sq.mm  FRLSH  PVC  insulated  single  core 

multistrand copper conductor as earth wire as equired.

Mtrs 150 202.96 

                     30,444.00 

                    -                                     -   

SUB TOTAL                     -                                     -   

19 DB                     -                                     -   

Supply and fixing of following way three pole and neutral, sheet steel, MCB  distribution,  415  V  on  

surface  /  recess,  complete  with  tinned copper bus bar, neutral bus bar, earth bar, din bar, hinged 

front acrylic cover  for  the  MCB  knobs  detachable  gland  plate,  interconnections, phosphatized  

and  powder  painted  including  earthing  etc.  as  required wih necessary MCB , RCCB / 

ISOLATORS as required.Note for MCB- There  should  be  colour  indication  for  tripping  On  ,Off  

&  Trip/There

should be mid trip  position for toggles for electrical fault conditions.

                    -                                     -   

a)

Supply,  fixing,  erecting,  connecting  and  commissioning  of  indoor type dust  and  vermin  proof,  

sheet  steel  clad  ready  made,  double  door horizontal type powder coated wall mounted   4 way 

TPN Distribution Boards  For  PDB  suitable  for  440  V,  three  phase,  4  wire  50  Hz  AC 

Supply complete  with bottom detachable plate for interconnections etc as below.Incommer 1 No-

63A  FP  MCB (10KA)  Outgoings-10/20A SP MCB 10KA-12Nos.

Nos. 3 16,688.74 

                     50,066.22 

b)

Supply,  fixing,  erecting,  connecting  and  commissioning  of  indoor type dust  and  vermin  proof,  

sheet  steel  clad  ready  made,  double  door horizontal type powder coated wall mounted   4 way 

TPN Distribution Boards  For  LDB  suitable  for  440  V,  three  phase,  4  wire  50  Hz  AC 

Supply complete  with bottom detachable plate for interconnections etc as  below.Incommer  1  No-

40A   FP   MCB  (10KA)   Outgoings-10A  SP

MCB 10KA-12Nos.

Nos. 3 16,688.74 

                     50,066.22 

c)

Supply,  fixing,  erecting,  connecting  and  commissioning  of  indoor type dust  and  vermin  proof,  

sheet  steel  clad  ready  made,  double  door horizontal type powder coated wall mounted   4 way 

TPN Distribution Boards For UPS DB suitable for 440 V, three phase, 4 wire 50 Hz AC Supply 

complete  with bottom detachable plate for interconnections etc as  below.Incommer  1  No-40A   

FP   MCB  (10KA)   Outgoings-10A  SP

MCB 10KA-12Nos.

Nos. 3 16,688.74 

                     50,066.22 

CABLE                     -                                     -   

20 Supply & Laying of one number of PVC insulated and PVC seathed / XLPE  power  cable  of  1.1  

KV  grade  of  3.5core  150  sq.mm  direct  in ground  including excavation , sand cushining 

protective covering and refilling the trench etc. as required.

Rmt 200 2,289.20                   4,57,840.00 



Sl. No DESCRIPTION OF ITEMS UNIT QUANTIT Y RATE  AMOUNT Rs. 

 CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

21 Supply & Laying of one number of PVC insulated and PVC seathed /

XLPE  power  cable  of  1.1  KV  grade  of  3.5core  95  sq.mm  direct  in ground  including 

excavation , sand cushining protective covering and refilling the trench etc. as required.

Rmt 50 1,616.60                      80,830.00 

22 Supply & Laying of one number of PVC insulated and PVC seathed / XLPE power cable of 1.1 KV 

grade of  4 core 16 sq.mm Aluminium on surface as required.

Rmt 20 634.84                      12,696.80 

SUB TOTAL                     -                                     -   

                    -                                     -   

END TERMINATION                     -                                     -   

Supplying  and  making  end  termination  with  brass  compression  gland and  aluminum  lugs  for  

following  size  of  PVC  insulated  and  PVC sheathed / XLPE aluminum cable of 1.1 KV as 

required.

                    -                                     -   

23 3.5C x 150 sq.mm set 2 1,239.00                        2,478.00 

24 3.5C x 95 sq.mm set 2 1,121.00                        2,242.00 

25 4C x 16 sq.mm set 2 649.00                        1,298.00 

SUB TOTAL                     -                                     -   

                    -                                     -   

PANEL                     -                                     -   

Supply,  installation,testing  &  commissioning  of  floor  mounting  front operated  front  access  

extensible  type  cubicle  panel  totally  enclosed, dust  and  vermin  proof  with  IP-42  /55  

protection  with  hinged  and lockabale doors.CRCA sheets including interconnections,tinned copper 

crimping lugs, bonding to earth and painting suitable for use at 415 V, 3phase  4  wire  50  Hz  

system,  and  to  withstand  a  fault  level  of  35  KA symmetrical  for  1  sec  at  415  V  complete  

as  per  specifications,  as required and as below : All switchboards shall have provision for entry of 

cables from the bottom as required. All live accessible parts shall be shrouded and all equipment 

shall be finger touch proof. The bus bars shall be insulated with heat shrinkable sleeves.SMC/DMC 

shrouds and busbar  supports  shall  be  used  with  Indication  lamp,   C.T  ,  Digital Voltmeter,  

Digital Ammeter   and control fuse etc. complete.

                    -                                     -   

26 MAIN PANEL     with  150A 4P MCCB 36KA -1 No as incomer, 63A 4P MCB  10KA  4Nos,100A  

4P  Change  over  Switch  1Nos,  40A  4P  MCB 10KA.-9Nos,  32A  DP  MCB  10KA-3Nos  with  

E.C  Busbars  with  4nos

65KA VSD along with 4nos 32A SP MCB.

set 1            1,91,504.56                   1,91,504.56 

EARTHING                     -                                     -   

27 Earthing with copper earth plate 600 mm x 600mm x 3.15 mm thick ISI marked including 

accessories and providing masonary with cover plate having  loccking  arrangement  and watering  

pipe etc  with charcoal and

salt as required.

Set 4 16,233.26                      64,933.04 

28 Supplying and laying 25 mm x 6 mm CU earth strip ISI marked at 0.5 meter  below  ground  level  

as  strip  earth  electrode  including  soldering etc. as required.

Rmt 15 860.22                      12,903.30 

29 Supplying  and  laying  25  mm  x  6  mm  CU  earth  strip  ISI  marked  on

surface or in recess for connection etc as required.

Rmt 50 923.94                      46,197.00 

30 Providing  and fixing 8 SWG CU  wire on  surface or  in recess  for loop earthing as required. Rmt 50 105.02                        5,251.00 

FIXTURE                     -                                     -   

Supply,    Installation,    Testing    and    Commissioning    of    pre-wired

fluorescent  fiiting  /  compact  fluorescent  fitting  /LED  fitting  of  all  sizes complete with all 

accessories and lamp etc. directly on ceiling /wall or recessed in false ceiling , including connection 

with 1.5 sq.mm FR PVC insulated  single  core  multistrand  copper  conductor  and  earthing  as

required.

                    -                                     -   

31 Ceiling  mounted  indoor   type   batten  type   LED  Luminaire  with  LED

Lamp

Nos 130 554.60                      72,098.00 

32 Ceiling/ Wall mounted   type  BULK HEAD  Luminaire Nos 10 1,267.32                      12,673.20 

33 Supply, Installation, testing and commissioning of 10W Mirror Light Nos 15 364.62                        5,469.30 

34 Supply, Installation, Testing and Commissioning of ceiling fan 1200mm sweep, including wiring the 

down rods of standard length (upto 30 cm) with  1.5  sq.mm  FR  PVC  insulated  single  core  

multiatrand  copper

Nos 65 4,659.82                   3,02,888.30 

35 Supply,  Installation,  testing  and  commissioning  of  exhaust  fan  of  250 mm PLASTIC  Exhaust 

Fan (Vntilation  Fan) complete,  connection,  etc as required.250MM CRISP AIR EXH FAN.

Nos 17 2,109.84                      35,867.28 

36 Supply &  fixing of 18W LED Down Light (S/R) with all accessories. Nos 50 1,250.80                      62,540.00 

37 Supply &  fixing of LED 36w 2'x2' Surface/Recessed Mounted Light as

required .

Nos 15 2,269.14                      34,037.10 

38 Supply &  fixing of 6W LED Down Light (S/R) with all accessories. Nos 10 636.02                        6,360.20 

39 Supply,  Installation,  testing  and commissioning  of wall  fan of 400 mm sweep  as required.Model-

400mm STRIKER HI SPEED.

Nos 5 3,645.02                      18,225.10 

SUB TOTAL                     -                                     -   

PERFORATED CABLE TRAY                     -                                     -   

Supply  and  installation  of  Pregalvanised  Perforated  type  cable  trays without  cover.  The  rate  

shall   include   bends,  Tees,  all  supporting brackets,  anchor fasteners,  screws, bolts,  nuts etc., 

including painting of cable trays. Thickness of sheet steel  shall be 2 mm. Support sizes

                    -                                     -   



Sl. No DESCRIPTION OF ITEMS UNIT QUANTIT Y RATE  AMOUNT Rs. 

 CONSTRUCTION OF GODABARISH MISHRA ADARSH PRATHAMIK VIDYALAYA AT UGHS HIAL, TUREKELA , 

INTERNAL ELECTRICAL WORK FOR SCHOOL BUILDING

40 Size of Cable Tray :300 mm x 50 mm Rmtr 10 916.86                        9,168.60 

41 Size of Cable Tray :150 mm x 50 mm Rmtr 40 712.72                      28,508.80 

TV /TEL & DATA                     -                                     -   

42 Supplying  and  fixing  of   clip  in  type  modular  Telephone  socket  ISI marked   mounted  on  G.I  

modular  box  with  face  plate  &  cover  of suitable  size ,including  all  accesories  and  connection  

as  per direction

of Engineer in Charge.

Nos 10 450.76                        4,507.60 

43 Supplying  and  fixing   of  clip  in  type  modular  T.V.  antenna  socket  ISI marked  on   mounted  

on  G.I  modular  box  with  face  plate  &  cover  of suitable size , including all accesories and 

connection as per direction

of Engineer in Charge.

Nos 10 462.56                        4,625.60 

44

Supplying  and  drawing  4  pair,  0.5  sq.mm  FR  PVC  insulated  coper conductor, unarmoured 

telephone cable in existing surface / recessed

PVC conduit as required.

Rmt 250 53.10 

                     13,275.00 

45

Recessed  wiring  to  television  point  with   cable  RG-6  grade,  0.7  mm solid  copper  conductor  

PE  insulated  shielded  with  fine  tined  copper braid  and  protected  with  FR  PVC  sheath  in  in  

existing  surface  / recessed   PVC  conduit  as  required  as  per  direction  of  Engineer  in

Charge.

Rmt 150 47.20 

                       7,080.00 

46 Supplying   and   fixing   of   following   sizes   PVC   conduit   along   with accessories  in  recessed  

wiring  including  cutting  the  wall  and  making good the same in case of recessed conduit as 

required.

                    -                                     -   

20mm Rmt 250 121.54                      30,385.00 

47

Supplying and fixing of 16 / 18 SWG metal box of 200 mm x 150 mm x

60  mm  deep    on  surface  /  recess   with  suitable  size  of  phenolic laminated  sheet  cover  in  

front  including  cutting  the  wall  and  making good the same in case of recessed conduit as 

required.

( Tel junction Box)

Nos 1 212.40 

                          212.40 

48 Supplying & Commissioning of Telephone Hand Set. Nos 10 866.12                        8,661.20 

49 Supplying   &  installation    of  100  pair  KRONE  make  moudles  with locking & key arrangements 

fabricated with MS sheet & powder coated to be fixed on concealed manner incl. good the 

damages.

set 1 2,950.00                        2,950.00 

50

SITC of 4 pair Cat6 23 awg U/UTP LSZH Cable  in the existing surface/ recessed steel/ PVC 

conduit as required: The 4 pair Unshielded Twisted Pair cable shall be UL Listed,exceeds the 

requirements of ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs separated by 

internal PE Cross Separator. Full separator. Half shall not be accepted. Rip Cord is must,Insertion 

Loss of 32.8 db/100m at 250 MHz ,Cable should support operating temperature from -20° to +70°C 

Cable support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable support Delay Skew: < 45 

ns/100m, Operating Voltage: 72V , Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay 

@250 MHz

: 536 ns/100m, ETL Verified 4 connector channel performance up to

Mtr 750 97.94 

                     73,455.00 

51 Supply & fixing of RJ-45Jack of Category 6 with Dual-port British-style Face plate 86x86 mm with 

Curveture and wall mount box.

Nos 20 1,117.46                      22,349.20 

   

          30,68,503.86 TOTAL INTERNAL ELECTRICAL WORK=


