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Name of work: Construction of various buildings for DIET Bargarh, Odisha

SPECIAL CONDITIONS OF CONTRACT (SCC)

The following special conditions of contract shall be read in conjunction with
“General Condition of Contract” Technical Specifications, Scope of work,
Conditions particular to various works & specific scope of each work as specified
together with Technical Specifications, other tender documents etc. If there are
any provisions in those special conditions which are at variance with the
provisions in General Condition of Contract, the provisions in these special
conditions shall take precedence. These Special Conditions shall be considered
as an extension and not as a limitation of the obligations of the Contractor:

1. Cl. No. 38 as stipulated in General Conditions of Contract - 2026 is
hereby replaced and read as under:

The contractor shall be responsible for the rectification of defects in the
works for a period Thirty-Six (36) months from the date of taking over of
the works by the NBCC or clients whichever is later.

The contractor shall be responsible to maintain the Completed and taken
over Project by Client/NBCC till completion of defect liability period (36
Months). The cost for inspection, checking, repair, replacement,
rectification including fixing of new items if required as per the direction
of Client/NBCC shall be deemed to be included in the quoted cost & no
extra cost on whatsoever ground shall be payable to the contractor. Any
defects discovered and brought to the notice of the contractor forthwith
shall be attended to and rectified by him at his own cost and expense. In
case the contractor fails to carry out these rectifications, the same may
without prejudice to any other right or remedy available, shall be rectified
by NBCC at the risk and cost of the contractor.

2. Cl. No. 70.1 under section 3 - as stipulated in General Conditions
of Contract - 2026 is hereby replaced and read as under:

“On acceptance of tender, the contractor at his own cost will preferably
construct Pre-engineered/ Porta cabin’s office at site suitably equipped
with basic facilities like electricity, drinking water supply and one vehicle
exclusively for the supervisory staff of NBCC with driver as per the
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requirement of the project. The contractor shall maintain the aforesaid
facilities intact/operational during the tenancy of the contract or maximum
up to 6 months beyond the stipulated contractual completion date if the
work is delayed due to any reasons. Operation and maintenance cost on
the above facilities shall be borne by the contractor and deemed to be
included in the quoted rate.

3. SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderers are advised to visit the site, its
surroundings to assess and satisfy themselves about the local conditions
such as the working and other constraints at site, approach roads to the
site, availability of water & power supply, application of taxes, duties and
levies as applicable & any other relevant information required by them to
execute complete scope of work. The tenderer may obtain all necessary
information as to risks, weather conditions, contingencies & other
circumstances (insurgencies etc.) which may influence or affect their
tender prices. Tenderer shall be deemed to have considered site
conditions whether he has inspected it or not and to have satisfied himself
in all respect before quoting his rates and no claim or extra charges
whatsoever in this regard shall be entertained / payable by the NBCC at a
later date.

4. ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the actual
site of construction for the works at his own cost to make the site
accessible. The Contractor shall maintain the same in motorable condition
at all the times as directed by Engineer-in-Charge at his own cost. The
contractor shall be required to permit the use of any roads so constructed
by him for vehicles of NBCC or any other agencies/ contractors who may
be engaged on the project site, free of cost. Non-availability of access
roads or approach to site, for the use of the contractor shall in no case
condone any delay in the execution of work nor be the cause for any claim
for compensation.

5. Bidder shall obtain statutory clearance like Building Plan Approval, Fire
NOC etc as per the requirement of local bye law (Local Authorities) for
existing infrastructures without any additional cost. However, the fees to
be paid for obtaining required approvals from the Authorities will be
reimbursed from Client/NBCC.

6. GCC Clause No. 29.6 is replaced as below

The Contractor shall establish and maintain, at his own cost, one field
testing laboratory at project site to carry out all day-to-day tests to the
satisfaction of NBCC. This field-testing laboratory shall be provided with
equipment and facilities to carry out all mandatory field tests as per
MORTH/CPWD (as the case may be)
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specifications. The laboratory building shall be constructed and installed
with the appropriate facilities, Temperature and humidity controls shall be
available wherever necessary during testing of samples. All equipments
shall be provided by the Contractor so as to be compatible with the testing
requirements specified. The Contractor shall maintain all the equipments
in good working condition for the duration of the contract. The Contractor
shall provide approved qualified personnel to run the laboratory for the
duration of the Contract. The number of staff and equipment available
must at all times be sufficient to keep pace with the sampling and testing
programme as required by the Engineer-in-charge. The Contractor shall
fully service the site laboratory and shall supply everything necessary for
its proper functioning, including all transport needed to move equipment
and samples to and from sampling points on the site, etc. The Contractor
shall re-calibrate all measuring devices whenever so required by the
Engineer-in-charge and shall submit the results of such calibration without
delay. All field test shall be carried out in the presence of NBCC's
representative. All costs towards samples, materials, collection, transport,
manpower, testing etc. shall be borne by the Contractor and are deemed
to be included in the rates quoted by him in the bill of quantities.

The contractor(s) shall display the calibration certificate of each equipment
at the location of equipment & shall get recalibrated at least one week
before its expiry date.

7. The construction activities shall be carried out within or in the vicinity of
a running campus. The Contractor shall ensure that the execution of the
work does not hamper the day-to-day functioning, academic activities, or
overall environment of the Institute in any manner.

The Contractor shall take all necessary preventive, safety, and
precautionary measures in this regard, including but not limited to
barricading (As per direction of NBCC/Client), dust suppression, noise
control, traffic management, and safe movement of students and staff.
No extra payment whatsoever shall be admissible on this account, and
the same shall be deemed to be included in the quoted rates of
contractor.

Further, the Contractor shall issue identity cards to all workers deployed
within the campus premises and maintain an updated record of the same.

8. Cl. No. 7 as stipulated in General Conditions of Contract -
2026 is hereby deleted and replaced as below

Escalation Payable as per OPWD/Guidelines (Attached with NIT Annexure-
A)

9. Cl. No. 67.1 as stipulated in General Conditions of Contract - 2026
is hereby replaced and read as under:

The contractor shall employ technical staff at his own cost as per below
mention table:
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Requirement of Technical Manpower

Sl. Designation Nos | Qualification Minimum Remarks
No Experience
in Years
1 | Project Manager 01 BE/B. Tech | 03 years
(Civil)
2 | Site Engineer 01 Diploma (Civil) | 03 years
3 | MEP Engineer 01 Diploma (Elect.)| 03 years
Q.C Engineer 01 Diploma (Civil) | 03 years
5 | Safety Officer 01 Diploma with | 03 years
Certification of
Safety
6 | Planning & Billing 01 Diploma (Civil) | 03 years
Engineer

The contractor shall not be entitled for any extra payment in this regard. The
technical staff should be available at site, whenever required by Client/NBCC to

take instructions.
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10. PHYSICAL MILESTONE
Annexure-IA
Amount (or % of
Contract Value) to
SL Name of Activity / Item of C leti L W'thhel.d In case
No. work Completion omp ST ot no_n-achlevel_ne_nt
Time/ Date of milestone within
scheduled time
Mobilisation of the resources, Zero Date +
1 Completion of Excavation for all 1 Month 0.10% of contract value
the Buildings
Con'|1(plet|ont OLI' atIL S;Jbstrtlchttlt:e Zero Date +
2 works (upto Plinth) for a e 3 Months 0.25% of contract value
buildings
Completion of Structure upto 2"Y Zero Date +
3 Floor for all the buildings 5 Months 0.20% of contract value
_Co:nzl_etlonl\(jf CctJmprete Strl’luct;:e Zero Date +
4 Including — Mumty — Tor —a € 7 months 0.20% of contract value
buildings
Completion of Finishing works in| Zero Date +
5 all the buildings 8.5 months  |0.20% of contract value
Completion  of  Electrical &  Zero Date +
6 Plumbing works in all buildings 9.5 months  |0.05% of contract value
Total 1% of contract value

Note:

*Completion Time calculated from Date of Start (i.e. Zero Date)

*Date of Start shall be reckoned from 10 days after the date of issue of LOA
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