NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S &
BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

AMOUNT (Rs)
SLNo | DESCRIPTION OF ITEMS SCHEDULE + NON
SCHEDULED NON SCHEDULED SCHEDULE
1 CIVIL WORK 83979412.99 12880354.80 96859767.79
2 BOUNDARY WALL WORK 2949203.11 0.00 2949203.11
3 PATHWAY WORK 408650.62 221631.97 630282.59
4 ELECTRICAL WORK 0.00 7306128.12 7306128.12
5 FIRE FIGHTING WORK 0.00 3365417.82 3365417.82
6 PH WORK 5607620.07 3633090.58 9240710.64
TOTAL 9,29,44,886.79 2,74,06,623.28 12,03,51,510.07
12,03,51,510.00




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

OSR/ NON RATE (Rs.) AMOUNT (Rs.)
SL.No SCHEDULED DESCRIPTION OF ITEMS UNIT QTY
RATE(NSR) SCHEDULED | NON SCHEDULED SCHEDULED NON SCHEDULED
CIVIL WORK
Clearing and grubbing road land including uprooting rank vegetation, grass, bushes,
OSR shrubs, saplings and trees girth up to 300 mm, removal of stumps of trees cut earlier
1 AR 2006 and disposal.of unserviceable materials and staFking o.f serviceable man.erial to be Sqm 2000.00 1019 20379.63
Item No. - 3 used or auctioned, up to a lead of 1000 metres including removal and disposal of
SR 2022 top organic soil not exceeding 150 mm in thickness..
Earth work in excavation IN ALL TYPES OF SOILS by manual means overareas
OSR (exceeding 30 cm in depth, 1.5 m in width as well as 10sqm on plan) inculding
P ) AR 2006 ‘d'\spos.al of ex‘cavaled eafth up to 50 m anq lift up‘lo 1,5rr\ with all lead and lift Cum 1119.58 367.57 41152402
item no 1a including shoring, shuttering & dewatering (if required) with cost of all Labour,
SR 2022 Labour cess ,Hire & Running charges of the water pumps, Sundries, T & P required
for the work complete as directed by the Engineer- in- charge.
Supplying & Filling foundation trenches, plinth & ditches with clean course river
OSR sand well watered and rammed in layers not exceeding 23 c.m. in depth with all
3 . AR 2006 lead and lift including cost, conveyance, loading, unloading, stacking,royalties antvi all cum 1065.38 1895.03 2125460.80
item no 15 taxes of sand,cost & conveyance of water, cost of all Labour,labour ess, T&P required
SR 2022 for the work etc. complete in all respect as directed by the Engineer- in -charge.
Providing and laying plain cement concrete of (1:3:6) in foundation and floors using
OSR 40mm. size black hard crusher broken granite stone metal and screened and washed
AR 2006 sharp sand for mortar of approved quality and from approved quarry including
4 item no 3 hoisting, lowering, laying concrete, ramming, watering and curing etc. complete cum 42230 8186.60 3457202.87
including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc
SR 2022 I L : :
complete as per specification & direction of the Engineer-in-charge.
OSR Back filling available excavated earth (excluding rock) in trenches, plinth, sides of
5 . AR 2006 found?tions etc.in Iayers.not exceedin.g 20 cm in depth, consolifianng each cum 335.87 204.26 68604.95
item no 14 deposited layer by ramming and watering, lead upto 50 m and lift upto 1.5m. etc.
SR 2022 complete in all respect as directed by the Engineer- in -charge.
OSR Disposal of surplus excavated materials by mechanical means from the work side
6 AR 2006 etc. complete. upto 5km. Lead cum 384.46 328.95 290941.88
Pgno-163
SR 2022
Providing & applying of pre constructional anti-termite treatment by (A)Chemicals
The chemical used for the soil treatment shall be of the following with the
concentration shown is aqueous emulsion. Imidachloprid 30.5% SC, Doses: 2.1 ml
per lit of water
7 NSR (B) Method of Treatment sqm 1864.00 191.92 357729.93
1.Treatment of Top Surface of Plinth Filling 2.Treatment at Junction of the wall and
the floor
3.Treatment of Soil Along External Perimeter of Building 4. Treatment of Soil
Surrounding Pipes, Waste and Conduits
OSR R.C.C. work of M-25 grade with 20mm and down grade black hard black crusher
AR 2006 broken granite stone chips of approved quality from approved quarry including
hoisting, lowering, laying and compacting concrete, watering curing, centering,
Concrete Item no. - . R .
S or shuttering and finishing the exposed surfaces smooth with cost, conveyance,
8 ) royalties, taxes of all materials with all labour,labour cess and T & P required for the
Centering and . .
Shuttering item no- work etc. complet}e |r‘\ all r(‘espect but excluding the cost and conveyance of‘ M.S. r}ods
10 or Tor steel and binding wire of 18 to 20 gauge and labour charges for straightening,
cutting, bending, binding and tying the grills and placing in proper position and as
SR 2022 . " . . .
per spection and the direction of the Engineer-in-charge.
9 Foundation & Plinth
10 Footing & Pedestal cum 278.79 8900.03 2481245.26
11 Plinth Beam cum 130.74 9931.82 1298486.67
12 Wall cum 4.02 12996.05 52244.11
13 Column cum 17.20 8900.03 153080.55
14 Ground floor 0.00
15 Column cum 56.70 19971.74 1132397.43
16 Roof Beam cum 104.22 19971.74 2081454.22
17 Roof Slab cum 263.74 17534.21 4624472.55
18 Stair acse cum 26.20 19809.13 518999.26
19 Lintel cum 27.92 18002.20 502706.91
20 Sill cum 17.40 18002.20 313238.26
21 First floor 0.00
22 Column cum 53.02 22421.89 1188808.50
23 Roof Beam cum 115.24 22421.89 2583898.49
24 Roof Slab cum 257.34 19496.79 5017302.65
25 Stair acse cum 26.20 22226.71 582339.91
26 Lintel cum 37.72 20058.35 756600.95
27 Sill cum 18.72 20058.35 375492.31
28 Terrace floor 0.00
29 Column Cum 25.92 25354.54 657189.68
30 Roof Beam cum 17.30 25354.54 438633.54
31 Roof Slab cum 22.56 21844.63 492749.32
32 Lintel cum 5.72 22518.41 128794.05
33 Sill cum 242 22518.41 54494.55
34 Chajja sgm 5.40 2008.00 10843.20
Supplying Cutting, straightening coiled or bent up M.S. Rod or tor steel of primary
steel producers such as (grade Fe-500D) etc. including bending, binding, welding
and jointing if necessary and tying the grills and placing in position as required for
OSR L N - " N
AR 2006 R.C.C. Work and for providing fan hooks as required, hoisting, lowering, laying
35 . including cost, conveyances of M.S. Rod or tor steel and binding wires of 18 to 20
item no-9 gauge and labour required for the work for bending, binding and tying the grills in all
SR2022 floors with labour cess etc. (payment will be made on standard weight of B..S. for
M.S. Rods or tor steel only) etc. complete as per specification & direction of Engineer:|
in-charge.
36 Foundation Qntl 467.70 10488.31 4905362.55
37 Ground floor Qntl 769.25 10488.31 8068180.15
38 First floor Cum 793.77 10528.55 8357259.77
39 Terrace floor Qntl 134.62 10570.79 1423077.29
Fly Ash brick masonry in cement mortar (1:6) in Foundation & Plinth using Fly Ash
bricks of 25 x 12 x 8 cm size having a crushing strength of not less than 75 kg./sqcm
OSR with dimensional tolerance + 2% including splays cutting circular moulding
40 AR 2006 chamfering and corbelling and similar such type of works with all necessary 0.00
item no-3 projections watering and curing after immersing the bricks in water at least for six
SR 2022 hours before use including cost, conveyance, royalties with all labour,labour cess
and T & P required for the work complete in all respect as per specification and
direction of Engineer-in-Charge.
41 Foundation cum 70.16 6920.46 485539.75




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

OSR/ NON RATE (Rs.) AMOUNT (Rs.)
SL.No SCHEDULED DESCRIPTION OF ITEMS UNIT QTY
RATE(NSR) SCHEDULED | NON SCHEDULED SCHEDULED NON SCHEDULED
Fly Ash brick masonry in cement mortar (1:6) in Superstructure using Fly Ash bricks
of 25 x 12 x 8 cm size having a crushing strength of not less than 75 kg./sqcm with
OSR dimensional tolerance + 2% including splays cutting circular moulding chamfering
P AR 2006 and corbelling and similar such type of works with all necessary projections watering 0.00
item no-3 and curing after immersing the bricks in water at least for six hours before use
SR 2022 including cost, conveyance, royalties with all labour,labour cess and T & P required
for the work complete in all respect as per specification and direction of Engineer-in-
Charge.
43 Ground floor cum 368.96 6959.76 2567872.31
44 First floor cum 545.96 7415.59 4048616.61
45 Terrace floor cum 126.94 7939.39 1007826.67
Providing 16 mm thick cement plaster with cement mortar of mix (1:6) with
OSR screened and washed sharp sand for mortar and finished smooth to the rough
surface of walls in all heights after racking out joints including watering and curing,
46 B AR 2006 rounding of corners, providing grooves where ever necessary with cost, conveyance, 0.00
item no-14 . . . .
SR 2022 royalties, with cost .of all labour,labour ces.sf TQP, and sca{ffol(?lng required fgr the»
work etc. complete in all respect and specification and direction of the Engineer in
charge. (Outer side plastering)
47 Ground floor sqm 1288.06 344.91 444269.93
48 First floor sqm 1042.66 353.29 368363.44
49 Terrace floor sqm 856.38 362.02 310030.11
Providing 12mm. Thick cement plaster in cement mortar or mix(1:6) in all floors at
all height with cement & screened and washed sharp river sand for mortar and
OSR finished smooth to the rough surface of the brick masonary walls after racking out
50 AR 2006 the joints (alongwith providing grooves wherever necessary)including watering and 0.00
item no-4 curing, rounding of corners etc. lete with cost,conve loading, unloading,
SR 2022 royalities and taxes of all materials,cost of all labour, T&P and scaffolding required
for the work etc. as directed by the Engineer-in-charge.
51 Ground floor sqm 4474.12 240.84 1077538.11
52 First floor sqm 4810.04 250.28 1203847.19
53 Terrace floor sqm 767.54 260.07 199615.66
Providing 6 mm thick cement plaster with cement mortar of mix (1:4) with screened
OSR and washed sharp sand for mortar and finished smooth to R.C.C. work after closed
AR 2006 deep chipping & slurry treatment including watering and curing, rounding of
54 . corners, providing grooves where ever necessary with cost, conveyance and 0.00
item no-27 . . . " "
SR2022 royalties of all materials with cost of all labour, T&P, and scaffolding required for the
work etc. complete in all respect as directed by the Engineer in charge.
55 Ground floor sqm 1570.10 246.86 387588.61
56 First floor sqm 1510.54 252.99 382154.54
57 Terrace floor sqm 90.10 259.48 23379.33
OSR Priming one coat with water bound wall cement primer.
58 ‘AR 2006 0.00
item no-1
SR 2022
59 Ground floor 0.00
60 Outer Side sqm 1288.06 98.88 127368.53
61 Inner site sqm 6044.22 98.88 597676.65
62 First floor 0.00
63 Outer Side sqm 1042.66 102.90 107285.54
64 Inner site sqm 6320.58 101.36 640666.63
65 Terrace floor 0.00
66 Outer Side sgm 856.38 107.14 91755.98
67 Inner site sgm 857.64 103.84 89057.34
Finishing plastered surfaces of walls with cement based wall putty (Water based) of
OSR approved make and finishing the surface smooth and even by sand papering to
68 AR 2006 receive painting in walls, at all heights with staging wherever necessary with cost,
item no-2 conveyance, all materials, cost of all labour,labourcess, all T&P etc. required for the
SR 2022 work complete in all respect as per the direction of the Engineer-in-charge.
69 Ground floor sgm 6044.22 101.95 616220.32
70 First floor sqm 6320.58 103.13 651854.06
71 Terrace floor sqm 857.64 104.19 89360.94
Painting two coats with plastic emulsion paint with a approved quality primer to
OSR make an even finished surface in all floors and heights to wall surface of approved
7 AR 2006 make and shade including sand papering, applying putty wherever necessary & cost
item no-20 of scaffolding, staging charges with cost, conveyance, cost of all labour,labour cess,
SR 2022 T&P etc. complete as per the direction of the Engineer-in-charge.
73 Ground floor sgm 6044.22 130.15 786679.41
74 First floor sgm 6320.58 132.75 839057.00
75 Terrace floor sgm 857.64 135.46 116179.34
oSk Wall painting two coats with Weather coat paint (1st quality) exterior grade of
approved make & with a approved quality primer to make an even finished surface
76 VAR 2006 in all floors and heights with all scaffolding and staging charges including cost,
item no-20 : "
R 2022 conveyance, cost of all labours, T & P, sundries etc. as required for the work
complete in all respect as per the direction of the Engineer-in-Charge.
77 Ground floor sgm 1198.16 120.83 144776.07
78 First floor sgm 1042.66 125.20 130538.95
79 Terrace floor sgm 856.38 129.80 111158.12
Providing vitrified tile flooring using vitrified tiles having thickness of 8mm to 10mm
conforming to IS 13755 of 600mmx600mm (coloured/printed) of premium quality in
floors, treads on steps and landings on 20mm thick bed of cement mortar of mix
(1:4) laid in proper slope and gradient with screened and washed sharp sand for
AROZSEH mortar and fixing with neat white cement slurry,grouting the joints with neat white
80 . cement slurry mixed with required quantities of pigments of approved make to
item no- 1(8) match the shades of the vitrified tile if required , watering and curing for 21 days,
SR2022 including cost, conveyance, loading, unloading, royalties and taxes of all materials,
cost of all labour,Labour cess , sundries, T&P required for the work, complete in all
respect as per specification and direction of Engineer-in-charge.
81 Ground Floor sgqm 739.85 1742.03 1288835.14
82 First floor sgqm 1057.89 1758.20 1859982.20
Providing vitrified tile in dado/ skirting using vitrified tiles having thickness of 8mm
to 10mm conforming to IS 13755 of 600mmx600mm, (coloured/printed) in dado/
skirting,riser of steps,wall on on 12mm thick bed of cement mortar of mix (1:3) laid
OSR in proper slope and gradient with screened and washed sharp sand for mortar and
83 AR 2006 fixing with neat white cement slurry,grouting the joints with neat white cement
item no- 17 slurry mixed with required quantities of pigments of approved make to match the
SR 2022 shadesof the vitrified tile if required watering and curing for 21 days, including cost,
conveyance, loading, unloading, royalties and taxes of all materials, cost of all
labour, Labour cess ,sundries, T&P required for the work, complete in all respect as
per specification and direction of Engineer-in-charge.
84 Ground Floor sqm 105.47 1832.19 193247.99
85 First floor sqm 143.54 1856.61 266505.51




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

SLNo

OSR/ NON
SCHEDULED
RATE(NSR)

DESCRIPTION OF ITEMS

UNIT

QTY

RATE (Rs.)

AMOUNT (Rs.)

SCHEDULED

NON SCHEDULED

SCHEDULED

NON SCHEDULED

86

OSR
AR 2012
item no- 1(B)
SR 2022

Providing Granite stone matt finished 20mm thick of area above 0.40 Sqm in
flooring of approved quality, colour and size in floors, treads on steps and landings
in all floors at all height on 20mm thick bed of cement mortar of mix (1:4) laid in
proper slope and gradient with screened and washed sharp sand for mortar and
fixing with neat white cement slurry,grouting the joints with neat white cement
slurry mixed with required quantities of pigments of approved make to match the
shades of the granite tile if required watering and curing for 21 days, including edge
moulding at required places including cost, conveyance, loading, unloading, royalties
and taxes of all materials, cost of all labour, Labour cess ,sundries, T&P required for

the work etc. complete in all respect as per specification and direction of Engineer-in-|

charge.

87

Ground floor

sqm

221.22

3665.08

810789.00

88

First floor

sqm

82.96

3681.25

305396.17

89

OSR
AR 2006
item no- 17
SR 2022

Providing Mat finished Granite stone prepolished 10mm thick of area above 0.40
Sqm in dado/skirting,riser of steps of approved quality, colour and size in dado/
skirting,riser of steps,wall on 12mm thick bed of cement mortar of mix (1:3) and laid
in proper plumb and line with screened and washed sharp sand for mortar and
fixing with neat white cement slurry,grouting the joints with neat white cement
slurry mixed with required quantities of pigments of approved make to match the
shades of the granite tile if required watering and curing for 21 days, including cost,
conveyance, loading, unloading, royalties and taxes of all materials, cost of all
labour, Labour cess ,sundries, T&P required for the work etc. complete in all respect
as per specification and direction of Engineer-in-charge.

90

Ground floor

sqm

71.18

3816.47

271648.99

91

First floor

sqm

37.42

3840.78

143729.74

92

OSR
AR 2012
item no- 1(B)
SR 2022

Providing 16mm. thick finished kota stone flooring using kota stone of approved
quality, colour and size above 0.10 sqm in floors, treads on steps and landing on
20mm. thick bed of cement mortar mix of (1:4) with screened and washed sharp
river sand for mortar and cement of approved quality, grouted with neat white
cement slurry laid in proper slope joining the Kota stone with neat white cement
slurry mixed with required quantity of pigment of approved marks to match the
shades of the kota stone to kota colour if required, watering and curing for the
required period , including cost, conveyance, loading, unloading, royalties, and taxes
of all materials, cost of all labour, sundries, T&P required for the work including cost
of rubbing mechanically and wax polishing etc complete in all floors at all height in
all respect as directed by the Engineer-in-charge.

93

Ground floor

sqm

590.32

1867.47

1102403.71

9%

OSR
AR 2006
item no- 17
SR 2022

Providing 16mm. thick finished kota stone in dado/skirting using kota stone slab
above 0.10 sqm of approved quality, colour and size in dado, risers of steps on
12mm. thick bed of cement mortar mix of (1:3) with screened and washed sharp
river sand for mortar and cement of approved quality, grouted with neat white
cement slurry laid in proper slope mixed with required quantity of pigment of
approved marks to match the shades of the kota tiles to kota colour if required,
watering and curing for thr required period, including cost, conveyance, loading,
unloading, royalties, and taxes of all materials, cost of all labour, sundries, T&P
required for the work including rubbing mechanically and wax polishing etc. in all
floors at all height complete in all respect as directed by the Engineer-in-charge.

95

Ground floor

sqm

87.70

2169.19

190238.31

96

OsR
AR 2012
item no- 1(8)
SR 2022

Supplying, fitting and fixing of Antiskid Ceramic Floor Tiles in flooring using special
plain / printed series Ceramic Floor Tile of premium grade ( having minimum
thickness 7 mm to 8 mm & size 300 mm x 300 mm, confirming to I.S 13755 of
approved quality and shade in floors, treads on steps and landings on 20 m.m thick
bed of cement mortar of mix (1:4) and Spacer Bar of 3mm laid in proper slope and
gradient with screened & washed sharp river sand for mortar and fixing with neat
white cement slurry,grouting the joints with neat white cement slurry mixed with
required quantities of pigments (Tiles are to be immersed in the water for required
time before use) of approved make to match the shades of the Ceramic Floor Tiles
if required including cost, conveyance, loading, unloading, stacking, royalties , all
taxes,rubbing, cost of all Labour, Labour cess ,Sundries, T&P required for the work ,
Watering, Curing for required days, cleaning the flooring space manually etc.
complete in all respect as directed by the Engineer-in-charge.

97

Ground floor

sqm

125.25

1405.26

176014.69

98

First floor

sqm

236.72

1421.55

336508.37

99

OSR
AR 2006
item no- 17
SR 2022

Supplying, fitting & fixing of 400 x 400 mm special plain/printed series Ceramic wall
tiles of premium grade having thickness 6.5mm to 6.7mm confirming to IS 13753
laid on 10 mm thick cement mortar (1:3) Spacer Bar of 3mm (1 cement : 3 course
sand) jointed with slurry mixed with pigment to match the shades of the tiles etc.
complete including cost of all materials, labour T&P etc. required for the work all
complete as per direction of the Engineer-in-charge.

100

Ground floor

sqm

412.19

1491.17

614640.73

First floor

sqm

532.56

1515.47

807080.83

102

OSR
AR 2012
item no- 1(B)
SR 2022

Supplying, fitting & fixing of Industrial vitrified tiles (30x30)cm in floors of approved
laid on 20 mm thick cement mortar (1:4) (1 cement : 4 course sand) and filling joints
with slurry including cost of all materials, labour T&P etc required for the work all
complete as per direction of the Engineer-in-charge .

103

Ground floor

sqm

134.14

1565.15

209947.61

104

Factory made Solid WPC door frame of size 95mmx55mm fabricated .The door
frame consist of four segments which are provided with plug-in-socket arrangement
in-situ in the mould. The segments are plugged in and are joined together by means
of screw. The WPC frame shall be provided with The material and process for
manufacturing the door frames shall conform to Relavent I.S.specification. The finish
of door frame will be plain colour white/ Ivory/ Beige/ Light grey/ Golden
brown/Mahogany/ Teak wood/sand stone/Champagne/Pastel blue or any other
colour using high quality pigments complete in all respect as per specification and
direction of the Engineer in charge.

105

Ground floor

219.00

1314.87

287957.41

106

First floor

203.60

1314.87

267708.35

107

Terrace floor

12.21

1314.87

16054.61

108

Supplying, fitting and fixing of 32mm thick flush door shutter with approved quality
of 30mm thick BWR block board pasted with 1mm thick sunmica on both side of
approved design and quality including cost of all door fittings and fixtures etc.
complete in all respect as per the direction of the Engineer-in-Charge.

109

Ground floor

Sqm

12588.24

1348200.50

110

First floor

Sqm

12588.24

1163153.38

111

Terrace floor

Sqm

12588.24

142750.64




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

SLNo

OSR/ NON
SCHEDULED
RATE(NSR)

DESCRIPTION OF ITEMS

UNIT

QTY

RATE (Rs.)

AMOUNT (Rs.)

SCHEDULED | NON SCHEDULED

SCHEDULED NON SCHEDULED

112

NSR

30 mm thick Glass Fibre Reinforced Plastic (FRP) panelled door shutter of required
colour and approved brand and manufacture, made with fire - retardant grade
unsaturated polyester resin, moulded to 3 mm thick FRP laminate for forming
hollow rails and styles, with wooden frame and suitable blocks of seasoned wood
inside at required places for fixing of fittings, cast monolithically with 5 mm thick FRP
laminate for panels conforming to IS: 14856, including fixing to frames.

0.00

113

Ground floor

Sqm

44.10

3574.63

157641.09

114

First floor

Sqm

81.90

3574.63

292762.02

115

Providing and fixing Fiber Glass Reinforced plastic (FRP) Door Frames of cross-
section 90 mm x 45 mm having single rebate of 32 mm x 15 mm to receive shutter
of 30 mm thickness. The laminate shall be moulded with fire resistant grade
unsaturated polyester resin and chopped mat. Door frame laminate shall be 2mm
thick and shall be filled with suitable wooden block in all the three legs. The frame
shall be covered with fiber glass from all sides. M.S. stay shall be provided at the
bottom to steady the frame.

116

Ground Floor

138.60

71147

98609.18

117

First floor

257.40

71147

183131.33

118

NSR

Aluminium hanging floor door stopper with twin rubber & stopper

119

Ground Floor

Each

76.00

79.64

6052.64

120

First floor

Each

76.00

79.64

6052.64

System Aluminum Sliding Windows - Single Glazed (With MESH):

Providing and fixing System Aluminum works for Sliding windows with 50mm
&35mm visible aluminum section width in the center mullion. The extruded
aluminums sections should be made from Grade 6063-T5 & Anodized with Tex
guard coating, silicon coated to suit marine atmosphere. All profiles should be None
insulated Profiles. Corner connection will be Butt joint with Screw using Nano
gaskets for sealing. All other major Accessories should also be made by the same
manufacture. All Slider windows will be center locking. Integrated Anti-lift in slider
panel, EPDM gaskets should be used in slider windows in all meeting points instead
of Brush Pile. Frame width shall be 72 mm for 3 track (2 Glazed panels and | Mesh
panel track provision) with +/- 2mm maximum tolerance. Provision of mesh track
must be inbuilt in the offered system. Allmaterials which are used should be
corrosion-resistant so that they are good functioning in different environments and
that there are no negative influences either on the aluminum or on the surface
treatment.The system should allow the application of glazing or panels with
thickness up to 8mm. The external perimeter of aluminum sections should be
Anodized with Tex guard coating. the system should qualify Airtightness ASTM E283:
10.7m3/h.m2 at 75Pa of pressure, Water tightness ASTM E300: 240 Pa, Wind load
resistance ASTM E330: 2400 Pa. System should have a10 year warranty on
properties, functionality and design, within restrictions defined by technical
specifications of anodizing &1 year warranty on wearing parts only applies to
normal and realistically foreseeable use. All Slider windows will be center locking.

122

Ground Floor

sqm

90.72

22125.00

2007180.00

123

First floor

sqm

97.20

22125.00

2150550.00

124

Terrace floor

sqm

6.48

22125.00

143370.00

125

NSR

System Aluminum fixed cum lovoured ventilators - Single Glazed

Providing and fixing System Aluminum fixed cum lovoured ventilators - Single
Glazed with 50mm & 35mm visible aluminum section width in the center mullion.
The extruded aluminums sections should be made from Grade 6063-T5 & Anodized
with Tex guard coating, silicon coated to suit marine atmosphere. All profiles should
be None insulated Profiles. Corner connection will be Butt joint with Screw using
Nano gaskets for sealing. All other major Accessories should also be made by the
same manufacture. in all meeting points instead of Brush Pile. All materials which
are used should be corrosion-resistant so that they are good functioning in different
environments and that there are no negative influences either on the aluminum or
on the surface treatment.

The system should allow the application of frosted glazing or panels with thickness
up to 8mm. Part will be fixed, part will be louvered. The external perimeter of
aluminum sections should be Anodized with Tex guard coating, the system should
qualify Airtightness ASTM E283: 10.7m3/h.m2 at 75Pa of pressure, Water tightness
ASTM E300: 240 Pa, Wind load resistance ASTM E330: 2400 Pa. System should have
a 10-year warranty on properties, functionality and design, within restrictions
defined by technical specifications of anodizing & 1-year warranty on wearing parts
only applies to normal and realistically foreseeable use. All Slider windows will be
center locking .

0.00

126

Ground Floor

sqm

20.16

6678.80

134644.61

127

First floor

sqm

21.60

6678.80

144262.08

128

Toilet /Sunken

Providing and applying Single component synthetic rubber, AquaArm Saniflex based
coating with a coverage of 1.2 kg /m2 over primer surface with AquaArm Uniprime
GE .The coating shall be taken upto 300mm from finished floor level on the vertical
walls.

The coating shall have an elongation of a minimum of 80% when tested as per
ASTM D 412 and tensile strength of 1 N/mm2.

Thorough surface preparation by mechanical means to level and plain the surface of
walls and floors of the toilet areas. All cracks and crevices to filled and made good to
receive waterproofing coating treatment The coating shall cover all the floor area of
the wet area (toilet) and be applied over on to the vertical walls minimum 300mm
height above the floor in two or more coats to achieve required thickness.
Protective Plaster: Providing and laying avg. 15 mm thick, CM 1:4 plaster admixed
with , Integral Waterproofing Compound @ 200 ml / bag of cement. (cement and
sand shall be supplied by the main contractor

Pipes being fixed for plumbing shall be fixed in holes which are mechanically core
cut, more than the dia of the pipes. Pipes shall be fixed by grouting the annular
space with non-shrink cementitious grout of proprietary .

Before grouting the pipes shall be wrapped with a waterproofing fleece material at
least 50 mm wide and then grouted to fill in the grout, ensuring total watertight
plumbing fittings.

Contractor shall submit methodology statement with all detail in illustrative sketch
form and get approved from Engineer in charge. Application shall be carried out by
approved I of ure and as per r by urer.
Actual applied area (plan area + wall area) of toilet/ sunken shall be measured for
payment. Cost includes all material (for surface preparation, coating and hole
packing), labour, T&P, wastage involved as mentioned in the item

129

Ground Floor

sqm

125.26

764.64

95778.81

130

First floor

sqm

236.72

764.64

181005.58




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

SLNo

OSR/ NON
SCHEDULED
RATE(NSR)

DESCRIPTION OF ITEMS

UNIT

QTY

RATE (Rs.)

AMOUNT (Rs.)

SCHEDULED | NON SCHEDULED

SCHEDULED

NON SCHEDULED

TERRACE WATERPROOFING
Surface Preparation:

Mechanically grinding the surface to remove the bitumen primer from the surface
including sealing of cracks if any with epoxy putty/ SBR Latex.
Treatment of Pipe Penetration:

Providing and sealing the gaps in the core cuts around PVC pipes treated with epoxy
bonding agent & sprinkled sand; using Armgrout M 65 non shrink grout followed by
sealing of the same joint by using 2 coats of waterproofing coating & SealArm Joint
Tape.

Coving:

Providing and making coving 50mm*50mm at the junction of slab and vertical
offsets with Cement Mortar 1:3 and admixed with ReArm SBR 45 at dosage of 1Ltr
per 50kg cement. (cement and sand shall be in the scope client)

Application of Primer: Apply Epoxy based primer AquaArm Primer PUDC over well
prepared surface at 250-300 gm/Sq.Mtr.
Waterproofing Coating: Providing and applying single component mositure cured
waterproofing coating to sound, moisture free concrete surface with AquaArm SPU
SPL. Application of waterproofing coating @ recommended consumption of 1.5
kg/sqm for total average system thickness of 1 mm in two coats using Roller, all

as per urer's v . Membrane Termination shall be
done at 300 mm above FFL or as per site conditions using 8mm * 8mm groove and
filling with PU sealant,.

Payment shall be made as per actual area of measurement.

For vertical exposed areas, where plastering is to be done, sand shall be sprinkled
over the tacky final coat of sealer coat on vertical surface. Later after final curing,
plastering should be done.

The membrane formed shall confirm to following minimum properties:

1) Solid Content : > 90%

9\ Tonciln ctranath :x 9 Mna

132

Terrace floor

sqm

1864.00

1239.00

2309496.00

133

OSR
AR 2006
SR 2022

Supplying and Fixing of M.S. Window Grill made out of M.S Flat conforming to IS
2062/2006 painted with Red Oxide Primer as per the design approve by E.I.C
including cost,conveyance of all materials,priming,and labour for fitting fixing
etc.complete as per the instruction of Engineer-in-Charge

134

Ground Floor

3326.40

94.23

313462.64

135

First floor

3679.20

94.23

346708.68

136

Terrace floor

669.60

94.23

63099.62

137

OSR
AR 2006
item-3
SR 2022

Painting two coat with approved synthetic enamel paint to new wood & iron work
including cost, conveyances, royalties of all materials and cost of all labour with T&P
required for the work etc. complete as per specification & direction of Engineer in
charge.

0.00

138

Ground Floor

sqm

68.04

226.32

15399.08

139

First floor

sqm

71.22

231.99

16522.19

140

Terrace floor

sqm

12.15

237.89

2890.34

141

OSR
AR 2012
item-11
SR 2022

Supplying, fitting and fixing of Stainless steel of 304 grade in hand railing using
50mm dia of 2mm thick circular pipe with Balustrade of size 32mm x 32mm x 2mm
@ 0.90mtr. C/C and stainless square pipe bracing of size 32mm x 32mm x 2mmin 3
rows in stair case as per approved design and specification, buffing, polishing etc
with cost, conveyance, cost of all labour,labour cess, T&P etc. required for the work
complete in all respect as per direction of the Engineer-in-charge.

0.00

142

Ground Floor

2394.02

361.20

864715.24

143

First floor

1300.12

361.20

469600.74

144

NSR

Expansion joint Treatment

Surface Preparation: The area to be treated should be cleaned thoroughly with
mechanical means especially for structure. For new surfaces grinding, vacuum
cleaning will be sufficient and it should be ensured that the substrate is clean fine
pored and free from any loose particles, dust laitance, mould release agents &
curing compounds etc. Use suitable methods to prepare the substrate dependent
on its condition such as brushing, grinding milling, shot-blasting and water jetting.
Providing and applying High performance Expansion joint Sealing system,600mm x
250mm as per roll size of SealArm Tape TPE and fixing it with Epoxy adhesive ReArm
Bond 4031, allows irregular and high movement in more than one direction, whilst
maintaining a high quality seal, mixing by mechanical means of ReArm Bond 4031,
Applying on both sides of the joint and Fixing of tape over joint as per suitable
mentioned width of the tape, and complete work as per manufacturer's
specification. The tape should be not fixed at the junction to allow free movement.
The termination of the membrane on the parapet wall shall be done with epoxy
adhesive as same on the horizontal slab.

The Parameters for Treatment are as follows:

Shore A Hardness Approx. : 87

Tear Resistance-length wise( DIN EN 12311-2 Method B): >12.5N/m

Elongation at break (DIN EN 12311-2 Method B): >500%

Tearing Resistance(nail shank) length wise (DIN EN 12310 -1): >200N

Water vapour permeability (DIN EN 1931 Method B): >40 m.

145

Ground Floor

sqm

234.96

2950.00

693132.00

146

First floor

sqm

234.96

2950.00

693132.00

147

OSR
AR 2006
item no-17
SR 2022

2.5 cm thick grading concrete (1:2:2) on roof slab with 6mm size HG chips including
all cost, conveyance, royalty & taxes etc.comp.to work site for new work as per the
specification approved by the department & direction of E.I.C

148

Terrace floor

sqm

1864.00

584.93

1090302.06

83979412.99

12880354.80

149

BOUNDARY WALL WORK

150

OSR
AR 2006
item no 1a
SR 2022

Earth work in excavation of foundation trenches in ordinary soil including dressing
of sides and levelling the bed up to the required depth and depositing the excavated
materials away from the work site within 50m initial lead & 1.5m initial lifts with
sundries & T&P required for the work complete including cost of all labour,labour
cess, T&P,sundries etc. as directed by the Engineer in charge.

Ordinary soils.

235.46

367.57

86548.03

152

OSR
AR 2006
item no 14
SR 2022

Filling in foundation trenches and plinth, with excavated earth including laying the
earth in layers not exceeding 23.5 cm thick ramming & watering with all leads & lifts
including cost of all labour,T&P completed as directed by the Engineer-in-charge.

153

Ground Floor (Compound Wall)

157.76

204.26

32223.74

154

OSR
AR 2006
itemno 15
SR 2022

Supplying and filling in foundation and plinth with good quality river sand including
watering, ramming with cost, conveyances, royalties of all materials and cost of all
labour with T&P required for the work etc. complete as per specification & direction
of Engineer-in-charge

155

Ground Floor (Compound Wall)

26.28

1995.03

52429.28




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

OSR/ NON RATE (Rs.) AMOUNT (Rs.)
SL.No SCHEDULED DESCRIPTION OF ITEMS UNIT QTY
RATE(NSR) SCHEDULED | NON SCHEDULED SCHEDULED NON SCHEDULED
Providing and laying plain cement concrete of (1:3:6) in foundation and floors using
OSR 40mm. size black hard crusher broken granite stone metal and screened and washed
AR 2006 sharp sand for mortar of approved quality and from approved quarry including
156 B hoisting, lowering, laying concrete, ramming, watering and curing etc. complete
item no 3 . . .
including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc
SR 2022 I A . :
complete as per specification & direction of the Engineer-in-charge.
157 Ground Floor (Compound Wall) Cum 17.52 8186.60 143429.30
Fly Ash brick masonry in cement mortar (1:6) in foundation & plinth using Fly Ash
bricks of 23 x 11 x 8 cm size having a crushing strength of not less than 75 kg./sqcm
OSR with dimensional tolerance + 2% including splays cutting circular moulding
158 AR 2006 chamfering and corbelling and similar such type of works with all necessary
item no-3 projections watering and curing after immersing the bricks in water at least for six
SR 2022 hours before use including cost, conveyance, and royalties of all materials with all
labour,labour cess and T & P required for the work complete in all respect as per
direction of Engineer-in-Charge
159 Ground Floor (Compound Wall) Cum 13.65 6920.46 94464.33
Fly Ash brick masonry in cement mortar (1:6) in super structure using Fly Ash bricks
of 23 x 11 x 8 cm size having a crushing strength of not less than 75 kg./sqcm with
OSR dimensional tolerance + 2% including splays cutting circular moulding chamfering
160 AR 2006 and corbelling and similar such type of works with all necessary projections watering
item no-3 and curing after immersing the bricks in water at least for six hours before use
SR 2022 including cost, conveyance, royalties and taxes of all materials with all labour,labour
cess and T & P required for the work complete in all respect as per direction of
Engineer-in-Charge.
161 Ground Floor (Compound Wall) Cum 83.72 6959.76 582670.94
Providing, lifting, hoisting and laying Reinforced cement concrete of M-25 grade as
per approved designs and drawings having a minimum compressive strength (in
work test) 250 Kg. / Square cm. in 15 cm. cubes at 28 days after mixing and test
conducted in accordance with 1.S. 516 using 12 mm. to 20 mm. size black hard
crushed broken granite stone chips and screened and washed sharp sand for mortar
OSR of approved quality from approved quarry, washed and cleaned ( 20mm. size chips
AR 2006 not to exceeds 25 % ) to be mixed in concrete mixture with Portland slag cement
Concrete Item no. - (PSC) including hoisting, lowering, laying and compaction concrete by using
162 5 ‘or vibrators, watering and curing for 28 days, centering and shuttering then after
Centferln‘g and dismantling and removing debris from the work site and finishing the exposed
Shuttering item no- surface smooth providing grooves or beads wherever necessary including cost,
10 conveyance, loading, unloading, royalties and taxes of all materials and cost of all
SR2022 labours, sundries, T & P required of the work etc. complete in all respect as directed
by the Engineer-in-Charge. But excluding cost and conveyance of M.S. rods or Tor
steel and binding wires and labour charges for straightening, cutting, bending etc. of
M.S. rods or tor steel tying the grills and placing in proper position.
163 A)Footing Cum 26.21 8900.03 233269.84
164 b) Column up to plinth Cum 4.27 19971.74 85279.31
165 c)Tie Beam :- Cum 13.65 9931.82 135569.40
166 d)Column up to0 1.88m Ivl :- Cum 6.83 19971.74 136406.96
167 e)Coping at top of compound wall Cum 5.46 19971.74 109045.68
Supplying Cutting, straightening coiled or bent up M.S. Rod or tor steel of primary
steel producers such as SAIL / TATA / RINL / JINDAL STEEL / SHYAM STEEL/ SEL Tiger
(grade Fe-500D) etc. including bending, binding, welding and jointing if necessary
OSR and tying the grills and placing in position as required for R.C.C. Work and for
168 AR 2006 providing fan hooks as required, hoisting, lowering, laying including cost,
item no-9 conveyances of M.S. Rod or tor steel and binding wires of 18 to 20 gauge and labour
SR 2022 required for the work for bending, binding and tying the grills in all floors with
labour cess etc. (payment will be made on standard weight of B.1.S. for M.S. Rods or
tor steel only) etc. complete as per specification & direction of Engineer-in-charge.
169 Gr. Floor Qntl 80.70 10488.31 846406.78
Providing 12 mm thick cement plaster with cement mortar of mix (1:6) with
oSk screened and washed sharp sand for mortar and finished smooth to the rough
AR 2006 surface of walls in all heights after racking out joints including watering and curing,
170 . rounding of corners, providing grooves where ever necessary with cost, conveyance,
item no-4 . y . :
royalties of all materials with cost of all labour,labour cess, T&P, and scaffolding
SR 2022 . . " N .
required for the work etc. complete in all respect as directed by the Engineer in
charge.
171 Gr. Floor(Compound Wall) Saqm 364.00 240.84 87665.03
Providing 6 mm thick cement plaster with cement mortar of mix (1:4) with screened
oSk and washed sharp sand for mortar and finished smooth to R.C.C. work after closed
AR 2006 deep chipping & slurry treatment including watering and curing, rounding of
172 tem no-27 corners, providing grooves where ever necessary with cost, conveyance, royalties
R 2022 and taxes of all materials with cost of all labour, T&P, and scaffolding required for
the work etc. complete in all respect as directed by the Engineer in charge.
173 Gr. Floor(C Wall) Sgm 136.50 246.86 33695.84
Providing 16 mm thick cement plaster with cement mortar of mix (1:6) with
oSk screened and washed sharp sand for mortar and finished smooth to the rough
AR 2006 surface of walls in all heights after racking out joints including watering and curing,
174 B rounding of corners, providing grooves where ever necessary with cost, conveyance,
item no-14 . N " i
royalties of all materials with cost of all labour,labour cess, T&P, and scaffolding
SR 2022 " . " : .
required for the work etc. complete in all respect as directed by the Engineer in
charge.
175 Gr. Floor(Compound Wall) Saqm 364.00 344.91 125548.70
Priming one coat with wall cement primer (water bound) to make an even finished
oSk surface in all floors and heights to wall surface of approved make and shade
AR 2006 including sand papering, applying putty wherever necessary & cost of scaffolding,
176 item no-1 staging charges with cost, conveyance, cost of all labour,labour cess T&P etc.
SR 2022 complete as per the direction of the Engineer-in-charge.
(Make: Asian/ Berger/ Dulex/ ICl or equivalent make duly approved by Engineer-in-
Charge)
177 Gr. Floor(Compound Wall) sqm 500.50 98.88 49491.44
Wall painting two coats with Antifungal weather coat paint (1st quality) exterior
grade of approved make & approved shade over a coat of primer to make an even
OSR finished surface in all floors and heights with all scaffolding and staging charges
178 AR 2006 including cost, conveyance, cost of all labours, T & P, sundries etc. as required for
item no-20 the work complete in all respect as per the direction of the Engineer-in-Charge.
SR 2022 (Make: Asian/ Berger/ Dulux/ ICl or equivalent make duly approved by Engineer-in-
Charge)
179 Gr. Floor(Compound Wall) sqm 500.50 120.83 60476.42
OSR Supplying and Fixing of M.S. Grills, M.S.Doors, M.S. Gate etc including
180 AR 2006 cost,conveyance of all materials,priming,and labour for fitting fixing etc.complete as [ 560.00 94.23 52771.49
SR 2022 per the instruction of Engineer-in-Charge
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181

OSR
AR 2006
item-3
SR 2022

Painting two coat with approved synthetic enamel paint to new iron work over a
coat of Red oxide primer including cost, conveyances, royalties, taxes of all materials
and cost of all labour with T&P required for the work etc. complete as per
specification & direction of Engineer in charge.

Sqm

226.32

1810.59

2949203.11

0.00

182

PATHWAY

183

OSR
AR 2006
item no 1la
SR 2022

Earth work in excavation stoney earth and gravel mixed with stone by manual
means overareas (exceeding 30 cm in depth, 1.5 m in width as well as 10sqm on
plan) inculding disposal of excavated earth up to 50 m and lift upto 1.5m with all
lead and lift including shoring, shuttering & dewatering (if required) with cost of all
Labour, Labour cess ,Hire & Running charges of the water pumps, Sundries, T & P
required for the work complete as directed by the Engineer- in- charge.

146.61

367.57

53889.44

184

OSR
AR 2006
item no 37
SR 2022

Loosening, Leveling & Compacting original ground supporting embankment to
faciliate placement of first layer of embankment, scarified to a depth 150mm, mixed
with water at OMC and then compacted by rolling so as to achive minimum dry
dencity as given in Table 300-2 for embankment construction. (A/R 2006, Pg-158,
item no 37)

43.98

25.25

1110.58

185

OSR
AR 2006
item no 39
SR 2022

Construction of granular sub-base by providing Close graded Granular subbase
Grading-lIl material as per table 400-1, spreading in uniform layers with motor
grader on prepared surface, mixing by mix in place method with rotavator at OMC,
and compacting with vibratory roller to achieve the desired density complete as per
Clause 401 of MoSRT&H Specifications for Road & Bridge works (4th Revision)

32.58

2718.60

88572.05

186

OSR
AR 2006
item no 15
SR 2022

Supplying & Filling foundation trenches, plinth & ditches with clean course river
sand well watered and rammed in layers not exceeding 23 c.m. in depth with all
lead and lift including cost, conveyance, loading, unloading, stacking,royalties and
all taxes of sand,cost & conveyance of water, cost of all Labour,labour cess, T&P
required for the work etc. complete in all respect as directed by the Engineer- in -
charge.

32.58

1995.03

64997.95

187

OSR
AR 2006
itemno 3
SR 2022

Providing and laying plain cement concrete of proportion (1:3:6) in foundation and
floors using 4 cm. size black hard crusher broken granite stone metal and screened
and washed sharp sand for mortar of approved quality and from approved quarry
including hoisting, lowering, laying concrete, ramming, watering and curing etc.
complete to required levels laid in layers not exceeding 15 cm. thick in each layer
including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc
complete as per specification & direction of the Engineer-in-charge.

24.44

8186.60

200080.60

188

NSR

Providing & laying of 80mm thick factory made cement concrete interlocking paver
block of M-40 grade & approved make, varity, colour & size made by Block making
machine with strong vibratory compaction of approved design & shape laid in
required colour & pattern over 50mm thick compacted bed of coarse sand, filling
the joints with fine sand etc. all complete including cost, Conveyance, royalty, taxes
of all materials, labour T&P etc, complete as per direction of Engineer-in-charge.

162.90

1360.54

221631.97

408650.62

221631.97

189

ELECTRICAL WORK

190

NSR

Recessed wirring to light point/ fan point/ exhaust fan point/ call bell point with 1.5
sq.mm FRLS PVC insulated copper conductor of ISI marked of Approved Make with
20 mm dia HMS FRLS PVC conduit I1SI marked of Approved Make 6A modular type
(anti bactorial & flame retradant type) switch ISI marked Approved Make and
ceiling rose ISI marked of modular type G.I box with metallic cover plate (both side)
(anti bactorial & flame retradant type) Approved Make of suitable size, modular box
with 1.5 sq. Mm FRLS PVC insulated single core multistandard copper conductor as
earth wire including all accessories and connection as per direction of Engineer -in -
Charge.

GROUP-A

100.00

732.78

73278.00

192

GROUP-B

112.00

1090.32

122115.84

193

GROUP-C

115.00

1544.62

177631.30

194

Supplying fixing of 6A Plug on the same board in existing switch board with
complete fitting by 01 no of 6A switch & socket (modular type & other required
accessories of ISI marked as approved as per direction of Engg. -in -Charge.

20.00

231.28

4625.60

195

Supplying,fixing of 6A Plug on the separate board with complete fitting by 01 no of
6A switch & socket(modular type) (anti bactorial & flame retradant type) with
suitable size modular box & cover including supplying of all required accessories of
ISI marked as approved as per direction of engg-in-charge.

58.00

653.72

37915.76

196

Supplying,fixing of 1x16A Plug on the separate board with complete fitting by 01 no
of 16A switch & socket(modular type) (anti bactorial & flame retradant type) with

suitable size modular box & cover including supplying of all required accessories of
ISI marked as approved as per direction of engg-in-charge.

94.00

815.38

76645.72

197

NSR

Supplying,fixing of 3x6A+1X1 6A Plug on the separate board with complete fitting by
01 no of 16A+3 nos 6A switch & socket(modular type) (anti bactorial & flame
retradant type) ( with suitable size modular box & metallic cover plate (both
side)including supplying of all required accessories of ISI marked as approved as per
direction of engg-in-charge. (For equipement power). (Maximum 02 nos point in one
circuit).

160.00

2242.00

358720.00

198

NSR

Supplying and installation of AC Point having 16-20A DP MCB, C series with
enclosure of approved make of suitable size as required as per direction of Engg.-in-
Charge .

18.00

2537.00

45666.00

199

NSR

Supplying and fixing 32 amps, 240 volts, SPN, industrial type socket outlet, with 2
pole and earth metal enclosed plug top along with 32 amps. C-series, SP MCB, in
sheet steel enclosure, on surface or in recess, with chained metal cover for the
socket outlet, and complete with connections, testing and commissioning etc. as
required as per direction of Engg.-in-Charge. ISI marked as approved.

12.00

3717.00

44604.00

200

CIRCUIT & SUBMAIN

NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 2 nos single core 1.5 sq. mm copper wire for phase and neutral and 01 no of |
single core 1.5 sq. mm copper wire for earth continuty conductor. In 20 mm dia non
metallic heavy duty conduit (6ASB to LOOP SB/SECONDARY SB)(2X1.5+1X1.5)

1650.00

189.98

313467.00

202

NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 2 nos single core 2.5 sq. mm copper wire for phase and neutral and 01 no of
single core 1.5 sq. mm copper wire for earth continuty conductor in 20 mm dia non
metallic heavy duty conduit.(BDB to LSB/LIGHT CKT/5A PLUG) (2X2.5+1X1.5)

3056.00

206.50

631064.00

203

NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 2 nos single core 4 sq. mm copper wire for phase and neutral and 01 no of
single core 1.5 sq. mm copper wire for earth continuty conductor in 20 mm dia non
metallic heavy duty conduit .(PDB to PSB/ POWER POINT/AC POINT) (2X4+1X1.5)

560.00

227.74

127534.40
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204

NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 2 nos single core 6 sq. mm copper wire for phase and neutral and 01 no of
single core 2.5 sq. mm copper wire for earth continuty conductor in 25 mm dia non
metallic heavy duty conduit .(LFDB TO LBDB/UBDB) (2X6+1X2.5)

300.00

264.32

79296.00

205

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 4 nos single core 6 sq. mm copper wire for phase and neutral and 02 nos of
single core 4 sq. mm copper wire for earth continuty conductor in 32 mm dia non
metallic heavy duty conduit.(LFDB TO LBDB) (4X6+2X2.5)

204.00

378.78

77271.12

206

NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 4 nos single core 10 sq. mm copper wire for phase and neutral and 02 nos of
single core 6 sq. mm copper wire for earth continuty conductorin 32 mm dia non
metallic heavy duty conduit .(PFDB TO PBDB power) (4X10+2X4)

206.00

528.64

108899.84

207

Receass wiring for circuit/submain wiring with the following mentioned size PVC
FRLS insulated, copper conductor, single core cable of approved make in recessed
HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-
Charge. 4 nos single core 16 sq. mm copper wire for phase and neutral and 02 nos of
single core 6 sq. mm copper wire for earth continuty conductorin 32 mm dia non
metallic heavy duty conduit .(PFDB TO PBDB/ACDB power) (4X16+2X10)

210.00

783.52

164539.20

208

Sub-Head Il (Light fitting Fixture & Fan)

209

0.00

Supplying, installation, testing and commssioning of energy efficient LED tube light
fittings with decorative alluminium batten and LED tube light having power rating
not more than 20 watt and lumen output not less than 2200 lumen complete with
electronic driver and all other accessories with diffuser having 2 years warranty i/c
connection etc as required of approved make as per direction of Engg.-in-Charge.

150.00

859.04

128856.00

210

Supplying and fixing of Energy efficient surface /recess mounted square /round
shape 18 W LED luminaire of dimension of consists of white powder coated , die-
cast Alluminium housing with high quality frosted diffuser for glare-free uniform
lighting distribution with wattage not more than 18 watt and lumen output of 1800
lumens, , CRI not less than 80,CCT of 6000 degree K,THD less than 10%, with
electronic driver, internal surge protection of 3 KV, L70 B50: 50000 hrs and all
other accessories suitable for operation on 220V to 240 V supply as required of
approved make as per direction of Engg.-in-Charge.

160.00

1817.20

290752.00

211

NSR

Supplying and fixing of Energy efficient surface /recess mounted square /round
shape 12 W LED luminaire of dimension of consists of white powder coated , die-
cast Alluminium housing with high quality frosted diffuser for glare-free uniform
lighting distribution with wattage not more than 12 watt and lumen output of 1200
lumens, , CRI not less than 80,CCT of 6000 degree K,THD less than 10%, with
electronic driver, internal surge protection of 3 KV, L70 B50: 50000 hrs and all
other accessories suitable for operation on 220V to 240 V supply as required of
approved make as per direction of Engg.-in-Charge.

50.00

2220.76

111038.00

212

Supplying and fixing of Energy efficient recessed mounted LED luminaire made
up of CRCA powder coated housing, bottom opening clean room LED luminaire of
600 X 600 x 65 mm size with of 36 W and system lumens output not less than 3600
lumens, IP65 ,dust free & zero maintenance, anti glare high transmittance PMMA
diffuser, operating volatge range 150-265 V, high performance potentiometric
electronic driver for zero maintenance , 2.5 KV internal urge protection, L70 B 50:
50,000 hrs., CRI not less than 80, CCT of 5700-6500 degree K, THD less than 10%,,IP
65 protection complete with all other accessories suitable for operation on 230V,
50 Hz supply as required as per direction of Engg.-in-Charge.

30.00

7493.00

224790.00

213

NSR

Supplying and fixing of Energy efficient Recess /Surface mounted
square/round shaped LED luminaire made up of CRCA powder coated sheet steel
of 25W (2'x2') 595mmx595mmx70mm and system lumens output not less than
3250 lumens (130 Im/ wt) with diffusers for better light transmission and pure
effect with High luminous flux LEDs for better light output, CRI not less than 80, CCT
of 5700-6500 degree K, THD less than 10%,internal surge protection of 3 KV,
complete with Non integrated isolated electronic driver (protects the output
/secondary side from any disturbance on the input / primary side ensuring safe
operation) and all other accessories suitable for operation on140- 270 V, 50 Hz, L70
@50,000 burning hrs (5 years warranty) of approved make as required as per
direction of Engg.-in-Charge.

20.00

3164.76

63295.20

214

NSR

Supplying, installation, testing and commssioning of Sleek LED 10 watt mirror light
fitting with extruded polycarbonate housing,High optically efficient diffuser,above
wash basin complete with all accessoriesetc. directly on wall, including connection
with 1.5 sq. mm FRLS PVC insulated, copper conductor, single core cable and
earthing etc. as required of approved make as per direction of Engg.-in-Charge.

120.00

868.48

104217.60

215

NSR

Supplying, installation, testing and commssioning of 10 watt LED BULK HEAD light
fitting with extruded polycarbonate housing,High optically efficient diffuser
complete with all accessoriesetc. directly on wall, including connection with 1.5 sq.
mm FRLS PVC insulated, copper conductor, single core cable and earthing etc. as
required of approved make as per direction of Engg.-in-Charge.

10.00

2036.68

20366.80

216

NSR

Supplying, installation, testing and commssioning of 1200 mm sweep white/milky
colour BLDC copper winding ceiling fan with aluminium blades having wattage not
more than 28W and air delivery 2215m3/min of approved make including wiring the
down rod of standard length (upto 30 cm) with 1.5 sqg mm PVC insulated, copper
conductor, single core cable etc. as required as per direction of Engg.-in-Charge,

140.00

4394.32

615204.80

217

NSR

Supplying and fixing extra conduit down rod of 20 cm length G.I. pipe 15 mm dia,
heavy gauge including painting etc. as requiredas required as per direction of Engg.-
in-Charge .

(Note : More than 5 cm length shall be rounded to the nearest 10 cm and 5 cm or
less shall be ignored) of IS mark as approved.

204.00

38.94

7943.76

218

NSR

Supplying and fixing of 5 step type Modular electronic Fan Regulator S| Marked of
approved make with all connection complete in all respect as per direction of
Engineer in charge.

100.00

441.32

44132.00

219

NSR

Supplying,ir ion, testing & of exhaust fan of heavy duty 300
mm sweep 1400 rpm with louvers of exhaust fan in the existing wall, including fixing
& conntection as required of approved make as per direction of Engg.-in-Charge.

60.00

3693.40

221604.00

220

BDBS,DB,AC DB,FLOOR PANELS,MCBS
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SCHEDULED

Supplying and fixing of following mentioned way, three pole/single pole and
neutral, sheet steel,double door MCB distribution board, 415 volts/240 volts shall be
as per IEC 61439-3,integrated door earthing system offering additional safety to the
user,High quality polyurethane Gasket,the box and cover shall be fabricated to
withstand IK09,the DB should be properly pre-treated with 7 tank process and duly
powder coated, phosphatized with powder coated finish, on surface/recess,
complete with terminal blocks,with suitable size FR PVC insulated copper conducter
up to terminal blocks, tinned copper busbar, neutral busbar, earth bar, din bar as
required of approved make as per direction of Engg.-in-Charge.

222

NSR

4 Way(8+12) Way TPN MCB DD DB Horizontal Type as per IEC 61439-3 suitable for
Flush mounting and Surface mounting with 100A Copper Bus Bar for each phase,
with neutral Bus bar, Earth Bar & Cable ties for cable management, prefitted
masking sheet, IP43-1K09 with metal door as required of approved make as per
direction of Engg.-in-Charge.(FOR LIGHT,ComputerDB)

4.00

5038.60

20154.40

223

6 Way(8+18) Way TPN MCB DD DB Horizontal Type suitable for Flush mounting and
Surface mounting with 100A Copper Bus Bar for each phase, with neutral Bus bar,
Earth Bar & Cable ties for cable management, prefitted masking sheet, 1P43-1K09
with metal door(FOR LIGHT,POWER INDOOR,3-PH,POWER LOAD).

6218.60

24874.40

224

8 Way(8+24) Way TPN MCB DD DB Horizontal Type suitable for Flush mounting and
Surface mounting with 100A Copper Bus Bar for each phase, with neutral Bus bar,
Earth Bar & Cable ties for cable management, prefitted masking sheet, 1P43-1K09
with metal door as required of approved make as per direction of Engg.-in-Charge.
(FOR POWER & INDOOR AC DB)

7265.26

29061.04

225

NSR

12 way DD single pole and neutral sheet steel MCB distribution board 250V on
surface/recess complete with tinned copper bus bar, neutral bus bar, earth bar, din
bar, detachable gland plate, interconnections, phosphatized and powder painted
including earthing etc. as required of approved make as per direction of Engg.-in-
Charge.

2.00

2326.96

4653.92

226

2+4 way MCB Enclosure DB (GLAZED door)(only each EM. CONNECTION UPS LOAD)
as required of approved make as per direction of Engg.-in-Charge.

2004.82

8019.28

227

Supplying and fixing 6- 32 amps rating, 240 volts, C series, Single poles MCB of
approved make in the existing MCB DB complete with connections as per direction
of Engg.-in-Charge.

245.00

378.78

92801.10

228

Supplying and fixing 6- 32 amps rating, 240 volts, C series, Double poles MCB of
approved make in the existing MCB DB complete with connections as per direction
of Engg.-in-Charge.

1136.34

6818.04

229

Supplying and fixing 40 Amps rating,4P 440V, RCCB 30mA of approved make in the
existing MCB DB complete with connections, testing and commissioning etc. as
required as per direction of Engg.-in-Charge. The RCCB should be

6182.02

37092.12

230

Supplying and fixing 63Amps 4P 415 volts RCCB 30 mA of approved make in the
existing MCB DB complete with connections as per direction of Engg.-in-Charge.

6182.02

24728.08

231

PANELS

0.00

232

MAIN PANEL AT GF

0.00

233

Supplying,installation,testing & commissioning of CPRI testedLT indoor floor
mounted cubical type electrical main panel (for both light and power circuit) made
out by 2mm CRCA steel sheet duly derusted & painted by siemens gray powder cote
paint fallowed by 9 tank acid treatment is designed as G.A drawing as per direction
of Engg.-in-Charge.Warranty period of replacement of panel & accessories must be
3 year & compelete test certificate must be submitted along with panel board
including component list.80X10MM Separate Aluminium Earth bus bar should be
installed.

345561.82

691123.64

234

Incommer

235

200A 4P onload changeover switch - 1 no

236

200A 4P MCCB '36kA', Icu=100%lcs, with Thermal Magnetic Protection- 1 No

237

Busbar

238

04 numbers of 200Amps aluminium busbar with 0.8A/SQ.MM current carring
capacity. busbar duly sleeved by color coated PVC sleeve & supported by suitable
size DMC insulator. (for outgoing)

239

Out going

240

63A 4P MCB, '10kA'- 9 nos

32A 4P MCB, '10kA'- 9 nos

242

32A 2P MCB, '10kA'- 6 nos

243

Instrument

244

03 numbers phase indicating lamp with toggle switch & HRC fuse.

245

01 set of digital type multifunction meter with CT for
voltage,current,frequency,PF,THD indication with RS 485 COMPACTIVITY FOR BMS
DATA.

246

CABLING AND END TERMINATION MAIN AREA

247

NSR

Supplying of one number PVC insulated armoured and PVC sheathed XLPE property
AL. conductor power cable of 1.1 KV grade following size cables as required of
approved make as per direction of Engg.-in-Charge.

248

3.5core x 120 sq mm

Mtr

140.00

1738.14

243339.60

249

LAYING OF CABLE

0.00

250

Laying of PVC Insulated PVC Seated /XLPE power cable of 1.1 kv grade size
exceeding 25 SQ. MM but not exceeding 120 SQ. MM direct in ground in the trench
in one horizental formation including excavation ,sand coushing protection covering
and refilling the trench etc as required as per direction of Engg.-in -charge.

140.00

213.58

29901.20

NSR

Laying of PVC Insulated PVC Seated /XLPE power cable of 1.1 kv grade size not
exceeding 120 SQ. MM From 25 SQ. MM in surface with shaddle and screw etc as
required as per direction of Engg.-in -charge.

20.00

186.44

3728.80

252

TERMINATION

253

Supplying and making end termination with brass double compression gland and
aluminium lugs for following mentioned size cable as required of approved make as
per direction of Engg.-in-Charge.

254

3.5 core x 120 sg mm

4.00

580.56

2322.24

255

NSR

Providing,fixing and laying of following dia G.I. pipe (medium class) in ground
complete with G.| fitting incl. trenching(75 mm depth) and refilling as required of
approved make as per direction of Engg.-in-Charge.

0.00

256

50 mm dia

mtrs

20.00

527.46

10549.20

257

EARTHING INSTALLATION

0.00

258

Supplying,installation,testing & commissioning of materials and installation of GI
earth plate 600mmx600mmx6mm thick ISI marked with G. . nut bolts & washers
including cost of burnt wood charcoal, salt, foreign soil, water pouring
arrangements, brick masonary enclosure on top with removable RCC cover
complete with labour for excavation of pit in all kinds of soil & rock as required and
as per direction of Engineer-in-charge.

7670.00

30680.00

259

Supplying,installation,testing & commissioning of materials and installation of
Copper earth plate 600mmx600mmx3.18mm thick ISI marked with G. . nut bolts &
washers including cost of burnt wood charcoal, salt, foreign soil, water pouring
arrangements, brick masonary enclosure on top with removable RCC cover
complete with labour for excavation of pit in all kinds of soil & rock as required and
as per direction of Engineer-in-charge.

0.00

260

Providing and fixing 25mm x 5 mm Gl strip on surface or in recess for connections
etc. as required as per direction of Engg.-in-Charge.

20.00

227.74

4554.80
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Providing and fixing 50mm x 6 mm Gl strip on surface or in recess for connections
etc. as required as per direction of Engg.-in-Charge.

262

40.00

377.60

15104.00

LAN SYSTEM

0.00

263

NSR

Supply ,installation ,testing & commissioning of 4 pair Cat6 23 awg U/UTP LSZH
Cable in the existing surface/ recessed steel/ PVC conduit as required: The 4 pair
Unshielded Twisted Pair cable shall be UL Listed,exceeds the requirements of
ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs separated by internal
PE Cross Separator. Full separator. Half shall not be accepted. Rip Cord is

must, Insertion Loss of 32.8 db/100m at 250 MHz ,Cable should support operating
temperature from -20° to +70°C Cable support Conductor Resistance < 9.38 Q/100m
Max., Cable support Delay Skew: < 45 ns/100m, Operating Voltage: 72V,
Impedance: 100 + 15 Q @100 MHz. and Propagation Delay @250 MHz : 536
ns/100m, ETL Verified 4 connector channel performance up to 700 MHz , RoHS
Compliant as required of approved make as per direction of Engg.-in-Charge.

Mtrs.

2000.00

97.94

195880.00

264

Supply ,installation ,testing & commissioning of Cat6 I/O with Dual Face plate: The
Outlet shall meet or exceed requirement as per ANSI/TIA 568C.2,ISO/IEC 11801, &
EN50173. The information outlet NEXT, PSNEXT, FEXT, ELFEXT, PSELFEXT and return
loss should be verified for CAT6 @ 250Mhz & CAT6A @ 500Mhz. The information
outlet connector shall be of gold/nickel, thickness of gold > 0.8 um. The connectors
shall be compatible as per IEEE 802.3af standard for POE application. The PVC
material of Face plate should complie ABS /UL94-V-O certified as required of
approved make as per direction of Engg.-in-Charge.

100.00

1195.34

119534.00

265

Supply ,installation ,testing & commissioning of Cat 6, 24-port loaded, 1U Modular
Jack Panel Should accommodate Cat6 with Rear Cable Management and Front
removable Tooless Information outlet. Should have easy clip management with
labels and clear label covers, Made with of Dicast Aluminium Alloy Material and Non
Corrosive with Caté6 toolless RJ45 x 24 ports with color code front panel with patch
cord locking as required of approved make as per direction of Engg.-in-Charge.

11585.24

46340.96

266

NSR

Supply ,installation ,testing & commissioning of Cat 6 UTP 24 AWG Patch Cord Patch
cord: 6 UTP Patch Cords are Factory Tested for Better Quality and Suitable for the
High Speed Data Transmission. Complies to the Standard ANSI/TIA/EIA-568-C.2
Standard. Supports Data Networks Speeds Up to 10/100-Base-T and 1000-Base-T.
Available In LSZH Jacket- Reduced Toxic Gasses Emitted During Combustion, RJ45,
8P8C, 2 FORK 50p” Gold Plated Contacts, 100% Factory Tested , Transparent Boot
Cable Assemblies as required of approved make as per direction of Engg.-in-Charge.
for 1mtr Lenghth

140.00

403.56

56498.40

267

Supply ,installation ,testing & commissioning of Cat6 UTP 24 AWG Patch Cord Patch
cord: 6 UTP Patch Cords are Factory Tested for Better Quality and Suitable for the
High Speed Data Transmission. Complies to the Standard ANSI/TIA/EIA-568-C.2
Standard. Supports Data Networks Speeds Up to 10/100-Base-T and 1000-Base-T.
Available In LSZH Jacket- Reduced Toxic Gasses Emitted During Combustion, RJ45,
8P8C, 2 FORK 50" Gold Plated Contacts, 100% Factory Tested , Transparent Boot
Cable Assemblies as required of approved make as per direction of Engg.-in-Charge.
for 2mtrs Length

100.00

480.26

48026.00

268

Supply ,installation ,testing & commissioning of 6 core Single mode OS2 Unitube
Armoured Optical fiber cable through existing conduit: The Fiber should be 052
Single Mode Optical Fiber Cable of Size 9/125um. Outdoor Corrugated Steel tape
Central loose tube. ( Standard Approved: ISO 11801 2nd edition/ EN 50173-1:2002 /
IEC 60794-1/IEC 60793-2-50 class B1.3 / EN 60793-2-50: class B1.3 / ITU
Recommendation G.652.D - the oder ITU designations A, B and C are also fulfilled /
0S1/1SO/IEC 24702:2006, cat. 0S2; also OS1 requirements are fulfilled/IEEE 802.3 -
2002 incl. 802.3ae ) Jacket as required of approved make as per direction of Engg.-in
Charge.

Mtrs.

200.00

145.14

29028.00

269

NSR

Supply ,installation testing & commissioning of Rack mount Draw Type Loaded 6
port LIU available in Standard 19” ,Dimensions (mm) : 430 X 220 X 1U,, Cold Rolled
Steel as Raw Material , Consist of Top Cover and Bottom Panel , Easy to Assemble
and Dissemble, Three Types of Input Holes Cable Entry Through Water Proof Cable
Clamp, 12 Duplex SC or LC Adapter Interface, Splice 24 Fibers at Most with 1 Tray
,Adaptor, SM, Duplex SC, PC Type ,Pigtail, Support the TIA/EIA Telecommunication
Wiring Standards. Compact Design , Telcordia GR-326-Core as required of approved
make as per direction of Engg.-in-Charge.

4.00

9848.28

39393.12

270

NSR

Supply ,installation testing & commissioning of OFC Patch Cor, SM (052), Duplex LC-
SC, LC-LC PC Type, 3M, LSZH Fiber Optic Single Mode OS2 Patch Cords are offered in
LSZH Jackets with Corning Fiber,Insertion Loss : <= 0.2 db, Max 0.3db/MTRJ: Max
0.5db Return Loss : PC>= 45db, UPC>=50db, APC>=60db as required of approved
make as per direction of Engg.-in-Charge.

8.00

2715.18

21721.44

271

NSR

Supply ,installation testing & commissioning of 1G-LX/LH SFP transceiver
module,SMF, 1310nm, 9/125 um Single mode Fiber Type up to 20 KM as required of
approved make as per direction of Engg.-in-Charge.

4.00

7080.00

28320.00

272

NSR

Supply ,installation ,testing & commissioning of 24 Port Layer 2 PoE+ Switch having
24 x 10/100/1000 Mbps Ethernet PoE+ ports with 4 x 1/10Gig SFP+ ports ,1 x RI45
port console port ,Switching Capacity 128 Gbps , Throughput 96 Mpps ,MAC
Address 16k , Switch should support IEEE 802.3af (15.4W) & IEEE 802.3at (30W).
Total PoE power: 370W or above , Switch should support DHCP server/relay/client,
DHCP snooping/option82 , Switch should support Console, Telnet, SSH v1/2, HTTP,
HTTPS, SNMP v1/v2/v3, RMON , TETP, FTP, SFTP, NTP, ZTP, SPAN, RSPAN, Switch
should support support ICMPv6, DHCPv6, ACLv6 ,IPV6 Telnet ,Temperature 0°C -
50°C ,Power Supply AC: 100-240V as required of approved make as per direction of
Engg.-in-Charge.

2.00

90907.20

181814.40

273

NSR

Supply ,installation ,testing & commissioning of 9U/500D Wall Mount Rack with
Accessories: The rack size should be 600W x 500D, Front frame integrated with top,
bottom, front and two side panels for better rigidity and strength, Front Glass Door
with Lock loaded, Compliance with standards shall be UL 2416., DIN 41494, IEC EN
60529, IEC EN 62262, IEC EN 60068-2-11 , ISO 9001:2008 including Power
Distribution Unit (06/16 Amp Indian-Standard - 06 Socket - Single Pole / Screw
Mountable / 16 Amp MCB / Alternating Current - 16 Amp 3 Pin Plug with Power
Cable 2.5 sq.mm 3 meter Lengt), 1 cooling Fan(230V AC - 90 CFM, dB 42), 2nos 1U
Metal Cable manager with Plastic cable loops and H/W screw as required of
approved make as per direction of Engg.-in-Charge.

4.00

13257.30

53029.20

274

Supplying and fixing of following sizes of heavy class PVC FRLS conduit ISI marked
along with accessories in surface/recess including cutting the wall and making good
the same in case of recessed conduit as required as per direction of Engg.-in-Charge.

275

20 MM

Mtrs.

1600.00

151.04

241664.00

276

25 MM

Mtrs.

810.00

153.40

124254.00

277

NSR

Supply , Installation, testing , commissioning of Gate way Router with Built-in
firewall provides anti-virus, layer 3-7 IDS/IPS, DPI, SSL detection, and more. Built-in
VPN router supports 2.5Gbps or 3Gbps to allow easy remote access. 2 x 2.5 Gigabit
SFP port and 10 x Gigabit Ethernet ports *3x Fixed WAN. 2.5Gbps Router. 4 x PoE
out ports, IEEE802.3af/at, Maximum PoE Wattage: 36W as required of approved
make as per direction of Engg.-in-Charge.

2.00

80830.00

161660.00

278

(IP-PBX System)

0.00
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279

NSR

Supplying and fixing of Hybrid EPABX system equipped with 128 Analog extensions
and 6 Analog Trunk, including required hardware and software etc as required as
per direction of Engg.-in-Charge.

2.00

118000.00

236000.00

280

NSR

Supplying desktop telephone sets with colour ID as required as per direction of Engg.
in-Charge.

8.00

1416.00

11328.00

281

NSR

Supply and fixing of 10 pair krone box

2.00

1840.80

3681.60

282

NSR

Supplying and drawing following pair 0.5 sq mm FR PVC insulated annealed copper
conductor, unarmored telephone cable in the surface/ recessed steel/ PVC conduit
as required as per direction of Engg.-in-Charge.

0.00

283

2 Pair

Mtrs.

320.00

41.30

13216.00

284

10 Pair

Mtrs.

100.00

218.30

21830.00

285

LIGHTNING ARRESTER

286

Providing and fixing of lightning conductor finial, made of 25 mm dia 300 mm long,
G.I. tube, having single prong at top, with 85 mm dia 6 mm thick G.I. base plate
including holes etc. complete as required.

Each

10.00

718.62

7186.20

287

Fixing of lightning conductor finial (single prong) with base plate including holes etc.
complete as required

Each

10.00

497.96

4979.60

288

Jointing copper / G.1. tape (with another copper/ G | tape, base of the finial or any
other metallic object) by riveting / nut bolting/ sweating and soldering etc as
required

Each

10.00

164.02

1640.20

289

Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of wall for
lightning conductor complete as required.(For horizontal run)

460.00

174.64

80334.40

290

Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of wall for
lightning conductor complete as required.(For vertical run)

80.00

280.84

22467.20

291

Providing and fixing testing joint, made of 20 mm X 3 mm thick G.I. strip, 125 mm
long, with 4 nos. of G.I. bolts, nuts, chuck nuts and spring washers etc. complete as
required.

Each

165.20

1321.60

0.00

7306128.12

292

FIRE FIGHTING WORK

293

NSR

FIRE FIGHTING -: Supplying, installation, testing and commissioning of Electric Motor
Driven Pressurization Terrace Pump having discharge of 900 LPM at 35 Mtr head
complete with Pump Set, Electric Motor suitable for operation on 415V ,3 ph, 50
c/s AC supply , Base Frame

2.00

95243.70

190487.40

294

NSR

Supply, installation, testing and commissioning of Floor/Wall mounted sectionalised,
front operated top entry dust and vermin proof M.V.Panel Boards suitable for
operation at 415V, 3 phase, 4 wire, 50Hz distribution system fabricated out of 2.0
mm thick CRCA sheet, insulated busbar with heat shrienkable PVC sleeve, base
frame, complete with all accessories including interconnections, earth bus etc as
required comprising of One (1)- 63 Amp, 10 KA, TPN (Class-C) MCB with 3 Nos Phase
indicating lamps with control fuse/ MCB, Digital Voltmeter with selector switch. DOL
starter with O/L and Single Phasing Preventor suitable for 7.5 HP motor. ON/OFF
indication lamps, Auto manual switch and ON/OFF push button.as per direction of
engineer in charge Control panel for fire pumps for auto action.

2.00

44604.00

89208.00

295

SITC of FRLS, PVC outer sheateh, steel armoured, aluminium, 1100v grade power
cables with glands etc. The minimum size of the cables shall as mentioned below as
per direction of engineer in charge 3.5C x 16 mmsq

31.00

359.90

11156.90

296

Supply & Fixing of 2 core 1.5 sq.mm, multi strand, copper conductor, FRLS (Fire
Retardent Low Smoke)-PVC insulated Gl Screened Armoured cable with saddle and
required accessories.& Power Cable.

35.00

158.12

5534.20

297

G.l. earthing strips of 25mm x 6mm thick, strip shall be run for PUMPS

50.00

230.10

11505.00

298

PIPE & VALVES ETC.

0.00

299

Supplying, installation testing and commissioning of the following-: ‘C’ class MS
Pipe as per 151239 for underground/over ground pipes with welded / flanged
connection with saddles, supports (all with screwed/welded joints) as required
including pipe of shorter lengths, tapering connecting pieces, short or long bends,
specials like sockets, union nuts, elbows, reducers, plugs, Tees etc. Complete to
make the system operative as required by LFA / TAC authorities the pipes will have
to be laid and fixed in trenches. The work includes excavation in all types of soils and
back filling, dewatering, etc., making holes in brick or RCC walls, slabs/ roofs and
making good the damages by bringing to the original condition to the satisfaction of
the client and painting two coats of approved shade(Post office red)of enamel paint
over a coat of approved primer for overheads pipes and providing and fixing pyp
kote (corrosion protection tape) including supply and application of pipe coating
and spiral Wrapping for underground piping (wrapping should have overlap of 15 to
20 mm) etc.l.Complete as per ASTM standards/IS: 10221 for corrosion protection of
pipes for the underground installation.Note: The piping installation has to be put to
hydraulic test to1.5 times the working pressure & as per latest applicable codes &
standard before applying paint or pipe coating or wrapping etc. complete.

300

100mm NB

29.00

2899.26

84078.54

80mm NB

25.00

1604.80

40120.00

302

25mm nb

36.00

729.24

26252.64

303

NSR

Supplying, installation testing and commissioning of the following-: ‘C’ class MS
Pipe as per 1S1239 for underground/over ground pipes with welded / flanged
connection with saddles, supports (all with screwed/welded joints) as required
including pipe of shorter lengths, tapering connecting pieces, short or long bends,
specials like sockets, union nuts, elbows, reducers, plugs, Tees etc. Complete to
make the system operative as required by LFA / TAC authorities the pipes will have
to be laid and fixed in trenches. The work includes excavation in all types of soils and
back filling, dewatering, etc., making holes in brick or RCC walls, slabs/ roofs and
making good the damages by bringing to the original condition to the satisfaction of
the client and painting two coats of approved shade(Post office red)of enamel paint
over a coat of approved primer for overheads pipes and providing and fixing pyp
kote (corrosion protection tape) including supply and application of pipe coating
and spiral Wrapping for underground piping (wrapping should have overlap of 15 to
20 mm) etc..Complete as per ASTM standards/IS: 10221 for corrosion protection of
pipes for the underground installation.Note: The piping installation has to be put to
hydraulic test to1.5 times the working pressure & as per latest applicable codes &
standard before applying paint or pipe coating or wrapping etc. complete.

0.00

304

100mm NB

8.00

6289.40

50315.20

305

NSR

Providing, fitting & fixing of following size cast iron double flanged type dual plate
Non return Valve as per IS- 5312 (Part 1): 2004 with ISI mark of pressure ratting PN-
1.60 including fixing the same with supply of required jointing materials like flanges,
rubber insertion, MS nuts & bolts, paint etc. and testing the joints with required
water pressure etc. all complete as per specification & direction of Engineer-in-
charge.

306

100mm NB

7634.60

61076.80

307

Supply,Installation, Testing & Commissioning of Pressure gauge of 0-16 Kgf/sq.cm.
range with cut-off bronze ball valves of suitable size with all accessories as per
direction of Engineer-in-charge.

10.00

1864.40

18644.00




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

SLNo

OSR/ NON
SCHEDULED
RATE(NSR)

DESCRIPTION OF ITEMS

UNIT

QTY

RATE (Rs.)

AMOUNT (Rs.)

SCHEDULED

NON SCHEDULED

SCHEDULED

NON SCHEDULED

308

NSR

Supply,Installation,Testing & Commissioning of Pressure Switch with cut-off bronze
ball valves with integral strainer & flare nut (mixed ends) of suitable size with all
accessories as per direction of Engineer-in-charge.\

10.00

3740.60

37406.00

309

NSR

Supply,Installation, Testing & Commissioning of stainless steel strainer fabricated out
of 1.6 mm thick stainless steel sheet Y Stainer with 3 mm dia hloes with stainless
steel flange as required.

0.00

310

100mm NB

NOS

10.00

10502.00

105020.00

311

DOWN COMER SYSTEM

0.00

312

Supply,Installation,Testing & Commissioning of Stainless steel Hydrant Valve /
Landing valve, of 63 mm NB size, type-A, single headed , oblique type, as per IS
:5290/93 and as per direction of Engineer-in-charge

12.00

8130.20

97562.40

313

Supply,Installation, Testing & Commissioning of SS short branch pipe with 63 mm
male inlet and 19 mm outlet nozzle, as per 1S:903 and as per direction of Engineer-in-|
charge.

12.00

2808.40

33700.80

314

Supply,Installation, Testing & Commissioning of 63 mm NB and 15meter long RRL
Fire Hose fitted with 63mm intstantaneous stainless steel male & female SS
coupling, complete by Gl wire binding for Internal Hydrant as per direction of
Engineer-in-charge

21.00

6926.60

145458.60

315

NSR

Providing supply & fixing of MS Hose Box for of suitable size(750X600X250mm) to
accomodate 2 nos. of 15/ 1 no of 30 mtr long fire hose and a branch pipe, wall
mounted type as per direction of Engineer-in-charge.

13.00

6372.00

82836.00

316

Supply,Installation, Testing & Commissioning of Swinging pattern wall fixing first aid
hose reel made from MS sheet and waterways and moving parts with rubber hose
of 20 mm dia. and 30 mtrs. long with ABS(Plastic) shut-off nozzle as per IS: 444/IS:

12585 Type-I., complete with all accessories as per direction of Engineer-in-charge.

17.00

9765.68

166016.56

317

Providing, fitting and fixing of C.I. 25 MM single air relief valve with stop cock
confirming to 1S:14845/2000 with ISI mark for water works purpose including fixing
the same with hydrant riser including testing & commissioning the system etc. all
complete as per approved specification & direction of Engineer-in-charge.

17.00

1699.20

28886.40

318

NSR

Providing, fitting & fixing of 4-Way GM fire brigade connection consisting of 63 mm
dia instantaneous type male couplings with built-in check valves, 150mm dia flanged
outlet complete with bolts, nuts and rubber insertions confirming to 15:904 with ISI
mark including testing & commissioning the system etc. all complete as per
apporoved specification & direction of EIC.

17.00

6974.98

118574.66

319

EXTINGUISHER SYSTEM

320

Portable Fire Extinguisher System Supplying, installation, testing and commissioning
of CO2 type Fire Extinguisher 4.5 kg capacity confirming to IS: 2878 made from ISI
marked seamless cylinder confirming to IS: 7285, fitted with ISI marked controlled
valve confirming to IS: 3224, high pressure 1mtr discharge hose & horn complete
with initial gas charged with carrying handle & wall mounting bracket as per
direction of Engineer-in-charge.

15.00

9086.00

136290.00

321

NSR

Supplying, installation, testing and commissioning of ABC type fire extinguishers of 6
kg capacity including cost of all material & labour etc complete.

15.00

3851.52

57772.80

322

Fire buckets (FILLED WITH SAND) round bottom type enamel painted, white inside &
Red out side and Letter "FIRE" in black out side and handle with mounting bracket.

5000.84

45007.56

323

AUTOMATIC FIRE ALARMING SYSTEM

0.00

324

Supply, installing, testing and commissioning of of 4 Loop Network Panel Micro
processor based 4 wire fault tolerant loop,with inbuilt network port (each loop
accessing 99 or more detectors and 99 or more modules ) fire alarm/detection
control panel. The Panel shall have 10000 or more event log history . Panel shall be
capable of having 1600 or more configurable zones .The panel shall be able to give
location of all fire/fault conditions of addressable units via the address codes.
Further, the panel must be able to automatically switch ON /OFFrespective control
module when ever any alarm is triggered. The panel shall have 7 Inch Touch Screen
unit to indicate Fire/Fault Signal with address and analog output, external/inbuilt
printer to log all fire or fault events complete in all respects.The Panel Shallbe Sheet
Steel Painted, selaed to IP30. The Panel Shall have provision for 40 or more Zones
with Individual LED Indicators expdable upto 200 Zones or higher. The panel shall
have a built in power supply and battery charger along with maintenance free 7 AH,
2 x 12 volt SMF Lead acid batteries capable of running for a minimum of 48 hours
with battery charger complete as required.and as per specifications. conforming to
BS5839 Standards and Duly Approved by EN54 The panel shall support detection
logics like coincidence & verification detections for the false alarm management.
The Panel shall adjust the sensitivity between day and night to maintain the better
detection/reponse time. The Panel shall be capabale of programming through PC;
Touch Screen of USB .This panel having facility of MODBUS protocol over TCP/IP for
BMS integration.The panel should have provision for inbuilt RJ45 connection
terminal for connecting to the LAN with inbuilt BACNET Protocol.

No

427160.00

854320.00

325

NSR

Supplying, installing, testing and commissioning of adressable multi sense smoke
detector with inbuilt isolator module/isolator base,base, junction box and other
accessories.

12.00

4189.00

50268.00

326

NSR

Supplying, installing, testing and commissioning of Addressable Manual Call Point
with inbuilt monitor module and back box.

10.00

6089.98

60899.80

327

NSR

Supplying, installing, testing and commissioning of addressable Hooter at 85 dBA @
3m for Audible annunciation and 75cd flashing at 1 Hz for visual indication with all
accessories etc., complete.

10.00

8190.38

81903.80

328

NSR

Supplying, installing, testing and commissioning of 2C x 1.5 sq. mm, Twisted Pair PVC
insulated FRLS Armored Cable with Accessories confirming to IS standards and
specifications. The quoted rate shall includes of Acrylic Fire stop Sealant in the
opening for cables passing through fire compartment walls of RCC floors, masonry
walls to provide up to 2 hours fire rating.

974.00

166.38

162054.12

329

PA SYSTEM

330

Supplying, installation, testing & commissioning of 6 zone,voice alarm controller
with USB, MP3 player (including 6 zone button paging station) with seamless
integration facility with main fire alarm panel for voice evacuation complete as
required .

118868.48

237736.96

Supplying, installing, testing and commissioning of Power amplifier of 480 watt.The
amplifier should be clean reliable audio for public address amplification.Line input
less than 1 volt, unbalanced& line output less than 1 volt unbalanced

61124.00

122248.00

332

Supplying, installing, testing and commissioning of 12 Watt wall mounted speakers
with built in line matching transformer, grill flush mounting type in side the utility
rooms.

12.00

3363.00

40356.00

333

NSR

Supplying, installing, testing and commissioning of 2 runs of 40 strand and each of
0.2 mm thick, Twisted Pair PVC insulated FRLS unarmored Cable with Accessories
confirming to IS standards and specifications. The quoted rate shall includes of
Acrylic Fire stop Sealant in the opening for cables passing through fire
compartment walls of RCC floors, masonry walls to provide up to 2 hours fire rating.

771.00

75.52

58225.92

334

SIGNAGES

0.00




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

OSR/ NON RATE (Rs.) AMOUNT (Rs.)
SL.No SCHEDULED DESCRIPTION OF ITEMS UNIT QTY
RATE(NSR) SCHEDULED | NON SCHEDULED SCHEDULED NON SCHEDULED
SIGNAGES:-Providing and installing in position the following type of sign boards
made out of 3mm thick flexible photoluminescent based glow in dark sheeting with
luminous properties enclosed in a weather proof Uvstabilized film with UV screen
printing by imported links pasted over3 mm thick cast acrylic from front side with 6 .
3% NSR mm thick acrylic, -20 to+80 deg C, Suitablefor indoor use, greenish yellow, glow Sainch 349.00 2124 71276
visible upto 4-6 hr in total darkness for floor indication, fire exit, hydrant, hose reel,
fire extinguisher, MCP, fire alarm panel, in case of fire, lift, alarm valve signages, FIRE
EVACUATION PLAN
336 NSR lllumination Glow light for Exit Indication with Battery Back-up. Nos 7.00 6726.00 47082.00
0.00 3365417.82
337 PH WORK
P.H Work Supplying all materials, labour, T&P and providing and fixing to wall or
ceiling and floor C-PVC pipes conforming to pipe fittings of the following nominal
338 NSR bore with clamps including making good the wall, ceiling and floor all complete as Mtr 65.00 325.21 21138.52
per specification and direction of the Engineer in charge
GF Floor -20mm dia C-PVC pipe
339 25mm dia C-PVC pipe Mtr 65.00 429.40 27911.13
340 1st Floor- 20mm dia C-PVC pipe Mtr 46.00 338.78 15583.79
341 25mm dia C-PVC pipe Mtr 48.00 442.97 21262.66
Supplying all materials, labour,T&Pand providing and fixing to wall or ceiling and
floor pvc pipes conforming to ASTM-D-1785/04 (Sch-80) and pipe fittings of the
342 NSR following nominal bore with clamps including making good the wall, ceiling and Mtr 60.00 362.26 21735.60
floor all complete as per specification and direction of the Engineer in charge
Ground Floor 25mm UPVC ASTM Pipe
343 32mm UPVC ASTM Pipe Mtr 45.00 47837 21526.74
344 40mm UPVC ASTM Pipe Mtr 65.00 580.56 37736.40
345 1st Floor 25mm UPVC ASTM Pipe Mtr 41.00 375.71 15404.19
346 32mm UPVC ASTM Pipe Mtr 50.00 493.83 24691.50
347 40mm UPVC ASTM Pipe Mtr 30.00 600.38 18011.52
Supplying all materials, labour, T&P and cutting holes through existing brick work
AR 2013 including making good the damages in cement mortar ( 1:4) for taking Gl pipes
348 and fittings/ PVC pipes and fittings etc all complete as per PH specification and Each 30.00 76.23 2286.84
Item no 3.1.10 - . .
direction of the Engineer in charge.G. Floor
349 1st Floor Each 30.00 77.76 2332.86
Supplying all materials, labour, T&P and cutting hole in R.C.C floors, roofs, etc upto
19 cm thick for passing G.1. Pipes / P.V.C pipes and fittings etc and repairing the
350 AR 2013 holes after insertion of Pipes etc with cemenf corfcrete (1:2:4) i‘nclud‘ing finishing Each 10.00 255.71 2557.06
Itemno 3.1.11 [complete so as to make it leak proof as per direction of the Engineer in charge.G.
Floor
351 1st Floor Each 4.00 257.00 1028.02
Supplying all materials, labour, T&P and cutting grooves in pucca floors and walls
352 AR 2013 for %aking. GI/PVC pipes and making good the damages as per the direction of the Mtr 70.00 25736 18015.06
Item no 3.1.12  |Engineer in charge. G. Floor
353 1st Floor Mtr 62.00 265.62 16468.32
Supplying all materials, labour, T&P and cutting holes through existing brick or
laterite masonry wall for taking HCI pipes and fittings including making good the
354 NSR damages etc all complete as per PH specification and direction of the Engineer in Each 36.00 0.00 305.38 10993.82
charge
250mm to 375mm thick wall. G. Floor to Sth floor
355 1st Floor Mtr 20.00 0.00 305.38 6107.68
Supplying all materials, labour T&P and fitting and fixing brass/CP fittings of the
356 NSR following nominal bore with supply of all joiniting materials complete as per 0.00 0.00
specification and direction of the Engineer in charge.
357 15mm dia long body Bib Cock cock Each 40.00 0.00 1713.24 68529.68
358 15mm dia CP S.B Bib cock Each 20.00 0.00 1277.70 25554.08
359 20mm dia CP concealed stop cock Each 20.00 0.00 1626.16 32523.16
360 15mm dia CP angle stop cock Each 20.00 0.00 1974.49 39489.88
361 Elbow action Sink Cock Each 4.00 0.00 2700.43 10801.72
362 15mm dia CP SINK cock Each 4.00 0.00 2439.18 9756.71
363 15mm dia CP Pillar cock Each 22.00 0.00 1916.44 42161.64
364 HAND SHOWER (HEALTH FAUCET) WITH 1 METER Each 28.00 0.00 1480.90 41465.20
365 15mm dia Two way Bib Cock Each 36.00 0.00 1480.90 53312.40
366 Shower arm Each 40.00 0.00 754.96 30198.56
367 Over head shower 100mm dia round Each 40.00 0.00 1626.16 65046.32
368 25mm dia brass or gun metal full way valve Each 16.00 0.00 1114.63 17834.05
369 32mm dia brass or gun metal full way valve Each 16.00 0.00 1632.41 26118.59
370 40mm dia brass or gun metal full way valve Each 20.00 0.00 2064.76 41295.28
371 50mm dia brass or gun metal full way valve Each 16.00 0.00 3043.22 48691.52
372 15mm dia CP Flange Each 50.00 0.00 47.55 2377.70
373 15mm dia CP Extention Nipple Each 60.00 0.00 69.97 4198.44
374 125mm CP grating Each 60.00 0.00 111.39 6683.52
SupplySupply, installing, testing and commissioning of Supply of 1000 Litre HDPE
Overhead Water Tank (2-layer, 3-layer, etc.).of approved make with UV stabilization,
375 NSR food-grade material & manhole cover complete and commissioning complete with Set 6.00 0.00 23600.00 141600.00
approved quality and make as required as per instruction of site incharge.
Supplying all materials, labour, T&P and fitting and fixing U-PVC SWR soil waste
ventilating pipes and fittings of the following outside diameter conforming to ISI No.
13592/1992 to walls with nails, bobbins and wooden plugs or laying in trenches
376 AR 2013 including jointing with supply of approved rubber lubricant by non-heat application 0.00
Iltemno 3.3 method/as per manufacturer’s specification, testing, earthwork in excavation in all
kinds of soil and refilling of trenches as per specification and direction of the
Engineer in charge In
Ground floor
377 160mm dia U-PVC SWR pipe Mtr 70.00 647.23 45306.10
378 110mm dia U-PVC SWR pipe Mtr 70.00 585.63 40994.38
379 75 mm dia UPVC SWR Pipe mtr 50.00 403.09 20154.40
380 160mm dia U-PVC door bend Each 12.00 346.45 4157.38
381 160mm dia U-PVC plain bend Each 12.00 309.40 3712.75
382 110mm U-PVC door_tee Each 40.00 455.48 18219.20
383 110mm U-PVC Plain_tee Each 30.00 380.79 11423.58
384 110mm U-PVC door bend Each 16.00 346.45 5543.17
385 110mm U-PVC plain bend Each 16.00 273.76 4380.16
386 110mm dia U-PVC 'P' trap Each 16.00 586.81 9389.02
387 110mm dia U-PVC Plain Shoe Bend Each 18.00 273.76 4927.68
388 110mm dia U-PVC offset with out ear Each 18.00 480.73 8653.18
389 110mm dia U-PVC cowl Each 18.00 68.68 1236.17
390 75 mm dia UPVC plain bend Each 22.00 217.12 4776.64
391 76 mm dia UPVC plain Tee Each 18.00 288.86 5199.55
392 PVC clamp suitable for 75 mm to 110mm dia pipe Each 60.00 50.50 3030.24
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AMOUNT (Rs.)

SCHEDULED | NON SCHEDULED

SCHEDULED

NON SCHEDULED

393

AR 2013
Item no-3.4.4

Supplying all materials, labour, T&P and fixing the following vitreous china Wash
Down Water Closet (European type W.C pan) with integral ‘P’or ‘S’ trap to the floor
with wooden plug and chromium plated pedestal screws including jointing the trap
with soil pipe in cement mortar (1:1), fixing plastic seat and cover for wash down
water closet with chromium plated brass hinges and rubber buffers including
polishing etc all complete as per specification and direction of the Engineer in
charge. European water closet with ‘S’ trap plain

Each

30.00

3909.93

117297.90

394

AR 2013
Item no-3.4.1

Supplying all materials , labour, T&P and fixing Vitreous china water closet
,squatting pan ( Indian type W.C. pan / Orissa pattern squatting pan ) duly
embedded in cement concrete 1:5:10 using hard granite metal 4cm nominal size
including fixing a pair of vitreous china 250mmx130mmx30mm foot rest, fixing
100mm dia hci 'P' or 'S' trap for water closet squatting pan including jointing the
trap with pan in cement mortar (1:1), cutting the floor and mending good the
damages etc. all complete as per P.H. specification and direction of Engineer-in-
charge. 580mmx440mm size Orissa pan

Each

14.00

2964.87

41508.15

395

AR 2013
Item no-3.4.6

Supplying all materials, labour, T&P and fitting and fixing 10 litres capacity low level
flushing cistern with a pair of cast iron or M.S brackets complete with fittings such as
siphonic arrangements 15mm nominal size brass/pvc ball valve with polythene float
CP brass handle, unions and couplings for connection with inlet, outlet and overflow
pipes,32mm dia CP flush bend,15mm dia pvc inlet connection pipe including cutting
holes and making good the same and connecting the flush bend with cistern and
closet and connecting the inlet pipe with supply main etc all complete as per
specification and direction of the Engineer in charge.

10 litres capacity pvc low level cistern with 32mm dia CP long flush bend = Slimline
white

Each

40.00

1948.89

77955.52

396

AR 2013
Item no-3.4.8

Supplying all materials , labour, T&P and fixing Vitreous china water closet
,squatting pan ( Indian type W.C. pan / Orissa pattern squatting pan ) duly
embedded in cement concrete 1:5:10 using hard granite metal 4cm nominal size
including fixing a pair of vitreous china 250mmx130mmx30mm foot rest, fixing
100mm dia hci 'P' or 'S' trap for water closet squatting pan including jointing the
trap with pan in cement mortar (1:1), cutting the floor and mending good the
damages etc. all complete as per P.H. specification and direction of Engineer-in-
charge. Squatting URINAL pan (Parryware)

Each

15.00

3939.67

59094.99

397

AR 2013
Item no-3.4.12

Supplying all materials, labour, T&P and fixing wash basins with hole for pillar taps
conforming to 1S:2556-part-4-2004 with cast iron or M S brackets painted white
including cutting holes in walls and making good the damages with supply of
wooden plugs, screws and cement etc, fixing pedestal for wash basin recessed at the
back for the reception of pipes and fittings, fixing PVC waste pipe of 32mm nominal
diameter for wash basin including brass check nut complete, fixing pillar taps
capstan head screw down high pressure lettered ‘Hot’ and ‘Cold’ with long screws,
shanks and back nuts of 15mm dia nominal bore(Plaza make), fixing 15mm dia PVC
inlet connection pipe and making connection with pillar cocks and supply mains for
wash basin, fixing 32mm dia CP brass waste(Plaza make), etc all complete as per
specification and direction of the Engineer in charge

Half pedestal Basin

Each

4.00

9106.18

36424.71

398

NSR

Under Counter Basin (560x455) white (Pastels)

Each

30.00

0.00 6167.62

185028.72

399

AR 2013
Item no-3.4.14

Supplying all materials ,labour ,T&P and fixing wash kitchen sink with outlet at end
and weir overflow including fitting and fixing a pair of cast iron or MS brackets
painted white, fixing 50mm/40mm dia CP brass waste , fixing 50mm/40mm dia PVC
waste pipe 910mm long with supply of wooden plugs, screws and cement etc.
including cutting holes in walls and making good the damages etc.all complete as
per specification and direction of Engineer-in-charge

400

600x450x250 mm stainless steel kitchen sink-glossy-I5:13983 - 1994

Each

4.00

5989.56

23958.25

401

AR 2013
Item no-3.4.28

Supplying all materials,labour, T&P and fixing standard sized CP towel rail complete
with CP brass brackets fixed to wooden plugs with CP screws as per specification
and direction of the Engineer in charge. 25mmx600mm long CP towel rail

Each

24.00

886.06

21265.49

402

AR 2013
Item no-3.4.29

CP Towel ring

Each

20.00

611.36

12227.16

403

AR 2013
Item no-3.4.30

Supplying all materials ,labour ,T&P and fixing CP Soap Holder complete with CP
brass brackets fixed to wooden plugs with chromium plated brass screws etc.all
complete as per specification and direction of Engineer-in-charge. CP soap holder

Each

90.00

253.23

22790.52

404

AR 2013
Item no-3.4.27

Supplying all materials, labour, T&P and fixing standard sized glass-shelf with CP
brass brackets and guard rails complete fixed to woden plugs with CP screws as per
specification and direction of the Engineer in charge.600mmx125mm glass shelf
with CP/NP guard rails

Each

20.00

797.68

15953.60

405

AR 2013
Item no-3.4.26

Supplying all materials, labour, T&P and fixing mirror of superior glass conforming to
15:3438-1996 mounted on 6mm thick A.C sheet or plywood sheet and fixed to
wooden plugs with CP screws and washers complete as per specification an
direction of the Engineer in charge. Design mirror

Each

12.00

1961.99

23543.83

406

NSR

Supplying all materials, labour, T&P and providing fitting and fixing (Aqua guard)
Pure Chill 120 PSS UV of size 750x570x1350mm height with water storage capacity
120 liters along with 3 nos of faucets 2 for cold water and 1 for normal water
including a flow of 1.5 Itr per minute etc all complete as per approved
drawing,specification and direction of the Engineer in charge.

Each

4.00

0.00 154893.88

619575.52

407

NSR

Stainless steel for Cooler-cum-Purifier

Each

2.00

0.00 9440.00

18880.00

408

OSR
AR 2006
item no-14
SR 2022

Supplying all materials, labour, T&P and filling in foundation and plinth with sand
well watered and rammed including conveyance of all materials to worksite,
payment of royalty, taxes etcall complete as per direction of the Engineer in charge.
In Ground Floor

20.74

1012.09

20990.66

409

OSR
AR 2006
item no-4
SR 2022

Supplying all materials, labour, T&P and providing cement concrete ( 1:4:8 ) with
4cm size crusher broken hard granite metal including watering, curing, cost of all
materials,conveyance of all materials to work site with payment of royalty, all taxes
etc all complete as per P.W.D specification and direction of Engineer-in-
charge,Ground Floor;-

6329.40

43799.46

410

OSR
AR 2006
item no-7
SR 2022

Supplying all materials, labour, T&P and providing cement concrete (1:2:4) with
12mm size hard broken granite chips including watering, curing, conveyance of all
materials to worksite, payment of royality, taxes etc all complete as aper
specification and direction of the E.I.C. Ground Floor;-

8677.13

60045.74

411

In FirstFloor floor

4.52

9192.55

41550.34

412

Supply of all materials & laying the waterproofing material of torch shield
P3160(3mm)with its primer 2 coats or equivalent water proofing material after
drying cleaning the concrete surface over the concrete floor/roof/ balcony/sunken
and dado upto 1"6" in wall including cleaning,applying and mending as per
specification including cost,conveyance,taxes,royalities of all materials to work site
etc.all complete as per the direction of the Engineer-in-charge.(Sqm)

413

In, First floor

Sqm

163.32

0.00 988.49

161439.53




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

OSR/ NON RATE (Rs.) AMOUNT (Rs.)
SL.No SCHEDULED DESCRIPTION OF ITEMS UNIT QTY
RATE(NSR) SCHEDULED | NON SCHEDULED SCHEDULED NON SCHEDULED
Supplying all materials, labour, T&P and providing and filling cinder including
414 NSR watering, curing, ccnveyanc‘e‘ of ‘all materiflls t? worksite, paymen% of royalty, taxes 0.00 0.00
etc all complete as per specification and direction of the Engineer in charge
415 In FirstFloor floor cum 13.54 0.00 655.79 8879.33
Supplying all materials.labour.T&P and providing brick work with KB bricks having
OSR curshing strength not less than 75 kg/sqcm with dimensional tolerance+ 8% in
416 AR 2006 cement mortar(1:4) including watering,curing,cost of all materials,conveyance of all 0.00 0.00
item no-3 materials to worksite,payment of royalty,all taxes etc.all complete as per PWD
SR 2022 specification and direction of the Engineer in charge.
417 In Ground floor(S.5) 0.00 0.00
418 C.Basin Wall =4x0.75x0.125x0.90 cum 0.06 6959.76 417.59
419 FF=C.Basin Wall = 2x0.75x 0.125x0.90 cum 0.34 7415.59 2521.30
OSR Supplying all materials, labour, T&P and providing rigid and smooth centering and
shuttering for R.C.C works including false work and dismantling them after casting
AR 2006 . . : +
420 {tem no-10 including conveyance of all materials to worksite, payment of royalty, taxes etc all 0.00 0.00
complete as per specification and direction of the Engineer in charge
SR 2022
421 In Ground floor Sqm 15.14 899.28 13615.07
422 In 1st floor Sqm 10.54 989.19 10426.10
OSR Supplying all materials, labour, T&P and providing cement concrete (1:1%:3) with
12mm size crusher broken hard black granite chips for RCC works including hoisting,
AR 2006 . . . ) . N
423 {tem no. - 2 laying, watering, curing,cost of all materials, conveyance of all materials to worksite, 0.00 0.00
SR 2022 payment of royalty,all taxes etc. all complete as per PWD specification and direction
of the Engineer in charge.
424 In GF,C. basin slab_1x4.90x0.75x0.10 Cum. 1.34 10021.98 13429.45
425 IN FF,C. basin slab_2x3.1x0.75x0.10 Cum. 0.94 10537.40 9905.16
Supplying all materials, labour, T&P and providing steel reinforcement of Fe-415 /Fe-
OSR 500 grade for RCC work including cutting,bending,binding and tying the grills and
226 AR 2006 placing in position including cost of binding wire 18 to 20 gauge,cost of steel, 0.00 0.00
item no-9 conveyance of all materials to worksite, payment of royalty,all taxes etc all complete
SR 2022 as per PWD specification and direction of the Engineer-in-charge.
0.80 gntl/ cum
427 In GF, Qntl. 1.08 11044.80 11928.38
428 IN FF Qntl. 0.76 11084.21 8424.00
OSR Supplying all materials, labour, T&P and fixing Granite tiles in dados skirting on
429 ) AR 2006 1‘2mm thick cement pIaster(l:S]jointgd \A{ith ne?t cemerﬂ slurry m?(e‘,j with Sqm 26.66 3816.47 101747.20
item no-17 pigments to match the shades of the tiles including rubbing and polishing complete
SR 2022 as per direction of the Engineer in charge In Ground floor
430 IN FF Sgm 16.30 3840.78 62604.75
OSR Supplying all materials, labour, T&P and providing 12mm thick cement plaster (1:4)
AR 2006 on brickwork including watering, curing, conveyance of all materials to worksite,
431 item no-4 payment of royalty, taxes etc all complete as per specification and direction of the Sqm 368.34 240.84 88710.27
Engineer in charge. Ground Floor;-
SR 2022
432 First Floor Sgm 403.20 250.28 100912.09
Supplying all materials, labour, T&P and providing ceramic tiles in floors, treads and
OSR landing on 25mm thick bed of cement mortar 1:1 (1 cement:1 sand) joined with
433 ) AR 2012 neat‘cement slurry‘mixed with pigment t>o métch the shad(?s of t»he tiles including Sqm 112.02 1405.26 157417.45
item no- 1(B) rubbing and polishing complete as per direction of the Engineer in charge. to be pre-
SR 2022 approved 300 x 300mm of size
In_Ground Floor
434 Flrst Floor Sgm 125.90 1421.55 178972.64
Supplying, fitting & fixing of 400 x 400 mm special plain/printed series Ceramic wall
OSR tiles of premium grade having thickness 6.5mm to 6.7mm confirming to IS 13753
AR 2006 laid on 10 mm thick cement mortar (1:3) Spacer Bar of 3mm (1 cement : 3 course
435 . . . L " 0.00 0.00
item no- 17 sand) jointed with slurry mixed with pigment to match the shades of the tiles etc.
SR 2022 complete including cost of all materials, labour T&P etc. required for the work all
complete as per direction of the Engineer-in-charge.
436 Ground Floor;- Sgm 368.34 1491.17 549256.08
437 First Floor Sgm 403.20 1515.47 611039.12
438 EXTERNAL PH WORK 0.00 0.00
439 AR 2013 Sinking of 150mm size tube well through hand boring(water jet)method (1 nos.) 0.00 0.00
Item no-5.7
Supplying all materials, labour, T&P and setting up boring equipments including
erection of suitable staging for installation of the required size of tube well,
a0 AR 2013 d'\smantling.and removing the same after Comp.lection of the. work, m;\uding . Each 200 20317.36 20634.72
ltem no-5.7.1  |transportation of the boring equipments, cleaning and levelling the site, excavation
of mud pit, channels etc, levelling of site all complete as per direction of Engineer in
charge
Supplying all labour, T&P and transporting the boring pipes, top casing , grouting
441 AR 2013 pipes, P.V.C FID?S andkfittings,' P.V.C well screéns, cement, bentonite and‘grav‘els etc Each 2.00 1558.31 3116.62
Item no-5.7.2 to the worksite including loading and unloading etc all complete as per direction of
Engineer in charge
Supplying all labour, T&P and drilling pilot bore not less than 102mm dia, without
casing pipes in all kinds of soils and rocks for the following depths excluding supply
442 AR 2013 of necessary boring pipes including supply of necessary cutting equipments, extra 0.00 0.00
Item no-5.7.3 sockets (whenever required) etc and withdrawing the boring pipes, washing and
keeping the bore clear for logging if required all complete as per direction of
Engineer in charge
443 Drilling pilot bore from 0 to 360 metres Mtr 200.00 1661.91 332382.40
Supplying all labour, T&P and reaming the pilot bore to the following sizes and
s AR 2013 depths without casing pipes including withdrawing the boring pipes, washing the 0.00 0.00
Item no-5.7.5 bore by means of pipe cylinder etc all complete as per direction of Engineer in
charge
445 Reaming 100mm to 150mm dia 0.00 0.00
446 from 0 to 360 metres Each mtr 200.00 287.57 57513.20
447 Reaming 150mm to 200mm dia 0.00 0.00
448 from 0 to 360 metres Each mtr 200.00 340.08 68015.20
449 Reaming 200mm to 250mm dia 0.00
450 from 0 to 360 metres Each mtr 200.00 376.54 75307.60
AR 2013 Supplying all labour, T&P and jointing materials and lowering the 300mm dia top
451 tem no-5.7.6 casing pipes into the position and removing the same after use all complete as per 0.00
direction of Engineer in charge
452 from 0 to 360 metres Each 4.00 2682.85 10731.39
Supplying all labour, T&P and jointing materials and lowering the pvc casing pipes,
453 AR 2013 fittings and well screens in position, including fitting and fixing of centraliser, cutter 0.00
Item no-5.7.7 plug and washing the bore all complete as per direction of Engineer in charge
454 150 mm dia PVC casing pipe 0.00
455 from 0 to 360 metres Mtr 200.00 205.44 41087.60
456 Cost of 150 mm dia PVC ASTM pipe (sch-80) Mtr 204.00 1476.65 301237.01
457 Cost of 150mm dia PVC slott cutting Mtr 40.00 413.00 16520.00
458 Cost of 150mm dia C.I. cutter plug Nos 4.00 413.00 1652.00
459 Cost of bentonite powder Qtl 20.00 386.21 7724.28




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

SLNo

OSR/ NON
SCHEDULED
RATE(NSR)

DESCRIPTION OF ITEMS

UNIT

QTY

RATE (Rs.)

AMOUNT (Rs.)

SCHEDULED

NON SCHEDULED

SCHEDULED

NON SCHEDULED

460

AR 2013
Item no-5.7.9

Supplying all materials, labour, T&P and packing the bore with washed gravel of river
shingles of required size and specification around the well screen and pipe etc all
complete as per the direction of the Engineer in charge

4.00

2875.42

11501.70

461

Supplying all materials, labour, T&P and packing the bore with river sand over the
gravel pack etc all complete as per the direction of the Engineer in charge

182.31

729.24

462

AR 2013
Item no-5.7.10

Supplying all labour T&P and grouting with cement slurry for sanitary sealing in
the bore around the upper most 3 metres of 125/100mm dia PVC casing pipe etc
all complete as per the direction of the Engineer in charge.

Each

2173.68

8694.71

463

Cost of Cement

Qtls

614.37

2457.47

464

Supplying all labour, T&P and developing the tube well by 8 hours continuous
pumping per day for a minimum of 7 cosecutive days or till clear sand free water is
obtained as per the direction of the Engineer in charge

Each

0.00

2806.16

11224.63

465

Fixing of submerssible pump set

0.00

466

Supplying all materials, labour, T&P and providing, fitting and fixing submersible
pump with squirrel cage induction type submersible type submersible electric motor
to run on 3 phase/1 phase line voltage ranging from 320 volt to 450 volt conforming
to IS: 8034/89 with following specifications with suitable control panel, jointing with
GI/PVC/HDPE pipes, electrification, testing, commissioning, trial running,
conveyance of all materials to worksite, payment of taxes etc all complete as per
specification and direction of the Engineer in charge

467

1.50 H.P single phase (vertcal submersible pump motor) 3 stage head range 20 to 35
metres, discharge 145 to 110 L.M.P with outlet dia of 25mm

17936.00

71744.00

468

DOL Control panel

4490.49

17961.96

469

2.50sqmm flat cable

151.16

28720.02

470

20mm dia rigid UPVC pipes

8.14

977.04

471

Steel rope with cover

3151

4410.84

472

Well cap

179.71

718.86

473

50mm size Cl bracket

107.73

861.87

474

32mm dia steel short piece

179.71

718.86

475

Labour charges for lowering including transportation

476

2360.00

9440.00

Supplying all materials, labour, T&P and constructing Bore well protection chamber
of the inside size 650x650x1000hight with cement concrete (1:3:6) using 40mm size
hard granite metal on foundation, 1st class Fly ash brickwork in cement mortar
(1:3), with base cement concrete (1:2:4) using 12mm size h.g chips,12mmthick
cement plaster (1:4) inside and outside, R.C.C cover slab in (1 using 12mm
size h.g chips, earthwork in excavation in all kinds of soil and refilling the cavity
around the chamber including watering, curing, conveyance of all materials to
worksite, payment of royalty, taxes etc all complete as per approved specification
and direction of the Engineer in charge.

Each

15472.16

61888.64

477

NSR

Supplying all materials, labour, T&P and providing and fixing to wall or ceiling and
floor HDPE pipes and pipe fittings conforming to IS: 4984/2000 (10kgf/sqcm) of the
following nominal bore with clamps and jointing by Fusion welding method
including testing, making good the wall, ceiling and floor all complete as per
specification and direction of the Engineer in charge

0.00

478

32mm HDPE pipes

290.00

117.76

34151.56

479

AR 2013
Item no-3.6.1

Supplying all materials, labour, T&P and constructing gully trap chamber of the
following inside size with 8cm thick R.C.C precast cover slab in cement concrete
(1:2:4) mix using 12mm size h.g chips, foundation concrete (1:4:8) using 40mm size
hard granite metal on bed and around trap, KB brickwork in cement mortar (1:6) in
F&P and inside 12mm thick cement plastering (1:3) finished with a floating coat of
neat cement including fixing 100mmx100mm size HCI gully trap,150mmx150mm
size Cl grating etc all complete as per approved drawing, specification and direction
of the Engineer in charge.

Inside size 250mmx250mm

Each

20.00

2146.18

42923.68

480

Supplying all materials, labour, T&P and constructing inspection chamber of the
following size with cement concrete(1:3:6) using 40mm size hard granite metal on
bed, 1st class fly ash brickwork in cement mortar(1:6), moulding and shaping the
channel inside and benching with cement concrete (1:2:4) using 12mm size h.g
chips, 12mmthick cement plaster (1:3) with punning to inside, cement flush pointing
(1:3) to outside, RCC cover slab in (1:1.5:3) using 12mm size h.g chips with RCPC man
hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around
the chamber including watering, curing, conveyance of all materials to worksite,
payment of royalty, taxes etc all complete as per approved specification and
direction of the Engineer in charge. Inside size 760mmx760mmx460mm

Each

28.00

12911.09

361510.46

481

R.C.P.C Cover

Each

44.00

0.00

1289.86

56753.75

482

NSR

Supplying all materials, labour, T&P and constructing man hole chamber of the
following size with cement concrete(1:3:6) using 40mm size hard granite metal on
bed, fly ash brickwork in cement mortar(1:6), moulding and shaping the channel
inside and benching with cement concrete (1:2:4) using 12mm size h.g
chips,12mmthick cement plaster (1:3) with punning to inside, cement flush pointing
(1:3) to outside, R.C.C cover slab in (1:1.5:3) using 12mm size h.g chips with RCPC
man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity
around the chamber including watering, curing, conveyance of all materials to
worksite, payment of royalty, taxes etc all complete as per approved specification
and direction of the Engineer in charge.

Inside size 910mmx910mmx910mm

Each

12.00

0.00

25226.98

302723.81

483

NSR

Supplying all materials, labour, T&P and constructing soakway pit of the following
size with dry brick walling from bottom upto invert of inlet pipe and fly ash
brickwork in cement mortar (1:6) for the remaining height at top, cement concrete
(1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and
outside over masonry brickwork, gravel backing in the rear of well steining, RCC
cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting
handles including earthwork in open well excavation in all kinds of soil and refilling
of cavity around the pit & painting the iron works, watering, curing, conveyance of
all materials to worksite, payment of royalty, taxes etc all complete as per approved
specification and direction of the Engineer in charge.

1.40m dia x 2.00m deep soakway pit

Each

30316.56

181899.36

484

Supplying all materials, labour, T&P and laying in trenches (to level or slope)
unplasticized PVC pipes conforming to IS: 4985/2000 of the following outside dia for
class—3(0.60mpa) including jointing with supply of approved solvent cement by non-
heat application method/as per rr er’s ification, providing and laying in
trench cement concrete (1:4:8) with 40mm size hard granite metal in the Type C-1
standard bedding surrounding or encasing including concrete for bedding and
curing etc all complete as per PH specification and direction of the Engineer in
charge.

485

NSR

110mm dia U-PVC Alround Concrete

Mtr

60.00

0.00

1534.71

92082.48

486

NSR

160mm dia U-PVC Alround Concrete

178.00

2488.62

442974.36

487

Construction 1 nos 100 users RCC Septic tank

0.00

0.00

488

OSR
AR 2006
item no 1la
SR 2022

Earth work in excavation of foundation in all kinds of soil within 50m initial lead and
1.5m initial lift including rough dressing & breaking clods to maximum 5cm to 7cm
and laying in layers not exceeding 0.3m in depth and as per direction of the
Engineer-in-Charge.

0.00

0.00

489

1x9.90mx4x1.50m=

118.80

367.57

43667.32

490

- do - with addl. Depth of 1.5 m

0.00

0.00

491

1x9.90mx4x0.95m=

75.24

394.09

29650.76




NAME OF THE WORK: - DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED GIRL'S & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

OSR/ NON RATE (Rs.) AMOUNT (Rs.)
SL.No SCHEDULED DESCRIPTION OF ITEMS UNIT QTY
RATE(NSR) SCHEDULED | NON SCHEDULED SCHEDULED NON SCHEDULED
OSR Supplying all materials,labour , T&P and filling in foundation and plinth with sand
492 AR 2006 well watered and rammed including cost, conveyance of all materials to work site 0.00 0.00
item no 15 ,payment of royalty,taxes etc. all complete as per direction of the Engineer-in -
SR 2022 charge
493 In ground floor 1x9.90mx4x0.15m= cum 11.88 1995.03 23700.91
Providing and laying plain cement concrete of (1:3:6) in foundation and floors using
OSR 40mm. size black hard crusher broken granite stone metal and screened and washed
sharp sand for mortar of approved quality and from approved quarry including
494 ,AR 2006 hoisting, lowering, laying concrete, ramming, watering and curing etc. complete 0.00
item no 3 . . :
including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc
SR 2022 I L . :
complete as per specification & direction of the Engineer-in-charge.
495 In ground floor 1x9.90mx4x0.15m= cum 11.88 8186.60 97256.86
OSR Supplying all materials, labour, T&P and providing cement concrete ( 1:2:4 ) with
AR 2006 12mm size crusher broken hard black granite chips including watering, curing,cost of
496 item no 7 all materials, conveyance of all materials to work site with payment of royalty, all 0.00
SR 2022 taxes etc all complete as per P.W.D specification and direction of Engineer-in-charge
497 In ground floor cum 6.94 9927.81 68899.02
OSR Supplying all materials, labour, T&P and providing cement concrete (1:1:5:3) with
AR 2006 12mm size hard broken granite chips for R.C.C works including hoisting, laying,
498 item no 2 watering, curing, conveyance of all materials to worksite, payment of royalty, taxes cum 55.74 10658.35 594096.43
etc all complete as per specification and direction of the Engineer in charge
SR 2022
OSR Supplying all materials, labour, T&P and providing rigid and smooth centering and
AR 2006 shuttering for R.C.C works including false work and dismantling them after casting
499 {tem no-10 including conveyance of all materials to worksite, payment of royalty, taxes etc all 0.00
complete as per specification and direction of the Engineer in charge
SR 2022
500 For Roof slab sqm 74.30 907.66 67438.84
501 For RCC wall sqm 256.80 1283.37 329568.90
OSR Supplying all materials, labour, T&P and providing M.S reinforcement for R.C.C work
AR 2006 including cutting, bending, binding, and tying the grills and placing in position
502 item no-9 including cost of binding wire 18 to 20 gauge, conveyance of all materials to 0.00
SR 2022 worksite, payment of royalty, taxes etc all complete as per specification and
direction of the Engineer in charge
503 In ground floor Qntl 44.60 10488.31 467778.72
OSR 6 mm thick Cement Plaster(1:4) to RCC surface finished smooth including closed
504 » AR 2006 deep chipping & slurry treatment (per one Sq. Mtr.) sqm 167.64 246.86 41382.94
item no-27
SR 2022
OSR Supplying all materials, labour, T&P and providing cement punning including
505 AAR 2006 watering, curing, conveyanr:e. of .aII materifils 11.7 worksite, paYment. of royalty, taxes sqm 167.64 262.55 44013.88
item no-6 etc all complete as per specification and direction of the Engineer in charge
SR 2022
Supplying all materials, labour, T&P and providing,fitting and fixing 100mm x
100mm x 100mm SW Tee in wall including filling the recess with cement concrete
506 NSR (1:3:6) with 12mm size h.g chips all complete including watering, curing, conveyance Each 4.00 0.00 506.57 2026.30
of all materials to worksite, payment of royalty all complete as per specification and
direction of the Engineer in charge.
Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS
507 NSR steel bars and fixing into walls of mar.1 .holé/septic t;?nk d.uly embeddeg in cgment Each 20.00 0.00 337.83 6756.68
concrete (1:3:6) complete as per specification and direction of the Engineer in
charge.
OSR Filling in foundation and plinth with excavated materials, moorum including
so8 AR 2006 watering and ramming as directed by the Engineer in charge wm 2160 20026 241197
item no-14
SR 2022
5607620.07 58




