
SCHEDULED NON SCHEDULED 
SCHEDULE + NON 

SCHEDULE
1 CIVIL WORK 83979412.99 12880354.80 96859767.79

2 BOUNDARY WALL WORK 2949203.11 0.00 2949203.11

3 PATHWAY WORK 408650.62 221631.97 630282.59

4 ELECTRICAL WORK 0.00 7306128.12 7306128.12

5 FIRE FIGHTING WORK 0.00 3365417.82 3365417.82

6 PH WORK 5607620.07 3633090.58 9240710.64

TOTAL 9,29,44,886.79        2,74,06,623.28               12,03,51,510.07         

12,03,51,510.00      

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & 
BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

AMOUNT (Rs)

Sl.No DESCRIPTION OF ITEMS

 



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

CIVIL WORK

1

OSR 

AR 2006

Item No. - 3

SR 2022

Clearing and grubbing road land including uprooting rank vegetation, grass, bushes, 

shrubs, saplings and trees girth up to 300 mm, removal of stumps of trees cut earlier 

and disposal of unserviceable materials and stacking of serviceable material to be 

used or auctioned, up to a lead of 1000 metres including removal and disposal of 

top organic soil not exceeding 150 mm in thickness..

Sqm 2000.00 10.19 20379.63

2

OSR 

AR 2006

item no 1a

SR 2022

Earth work in  excavation IN ALL TYPES OF SOILS by  manual means overareas 

(exceeding 30 cm in depth, 1.5 m in width   as well as 10sqm on plan)  inculding 

disposal  of excavated earth up to  50 m and lift upto 1.5m with all lead and lift 

including shoring, shuttering & dewatering (if required) with cost of all Labour, 

Labour cess ,Hire & Running charges of the  water pumps, Sundries, T & P required 

for the work complete as directed by the Engineer- in- charge.

Cum 1119.58 367.57 411524.02

3

OSR 

AR 2006

item no 15

SR 2022

Supplying & Filling foundation trenches , plinth & ditches with  clean course river 

sand well watered and rammed in  layers not exceeding  23 c.m.  in  depth  with all 

lead and lift including cost, conveyance, loading, unloading, stacking,royalties and all  

taxes of sand,cost & conveyance of water, cost of all Labour,labour ess,T&P required 

for the work etc. complete in all respect as directed by the Engineer- in -charge.

cum 1065.38 1995.03 2125460.80

4

OSR 

AR 2006

item no 3

SR 2022

Providing and laying plain cement concrete of (1:3:6) in foundation and floors using 

40mm. size black hard crusher broken granite stone metal and screened and washed 

sharp sand for mortar of approved quality and from approved quarry including 

hoisting, lowering, laying concrete, ramming, watering and curing etc. complete 

including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc 

complete as per specification & direction of the Engineer-in-charge.

cum 422.30 8186.60 3457202.87

5

OSR 

AR 2006

item no 14

SR 2022

Back filling available excavated earth (excluding rock) in trenches, plinth, sides of 

foundations etc. in layers not exceeding 20 cm in depth, consolidating each 

deposited layer by ramming and watering, lead upto 50 m and lift upto 1.5m.  etc. 

complete in all respect as directed by the Engineer- in -charge.

cum 335.87 204.26 68604.95

6

OSR 

AR 2006

Pg no-163

SR 2022

Disposal of surplus excavated materials by mechanical means from the work side 

etc. complete. upto 5km. Lead
cum 884.46 328.95 290941.88

7 NSR

Providing & applying of pre constructional anti-termite treatment by (A)Chemicals

The chemical used for the soil treatment shall be of the following with the 

concentration shown is aqueous emulsion. Imidachloprid 30.5% SC,  Doses: 2.1 ml 

per lit of water  

 (B) Method of Treatment

1.Treatment of Top Surface of Plinth Filling 2.Treatment at Junction of the wall and 

the floor

3.Treatment of Soil Along External Perimeter of Building  4. Treatment of Soil 

Surrounding Pipes, Waste and Conduits 

sqm 1864.00 191.92 357729.93

8

OSR 

AR 2006

Concrete Item no. - 

5  or

Centering and 

Shuttering item no-

10

SR 2022

R.C.C. work of M-25 grade with 20mm and down grade black hard black crusher 

broken granite stone chips of approved quality from approved quarry including 

hoisting, lowering, laying and compacting concrete, watering curing, centering, 

shuttering and finishing the exposed surfaces smooth with cost, conveyance, 

royalties, taxes of all materials with all labour,labour cess and T & P required for the 

work etc. complete in all respect but excluding the cost and conveyance of M.S. rods 

or Tor steel and binding wire of 18 to 20 gauge and labour charges for straightening, 

cutting, bending, binding and tying the grills and placing in proper position and as 

per spection and the direction of the Engineer-in-charge.

9 Foundation & Plinth

10 Footing & Pedestal cum 278.79 8900.03 2481245.26

11 Plinth Beam cum 130.74 9931.82 1298486.67

12 Wall cum 4.02 12996.05 52244.11

13 Column cum 17.20 8900.03 153080.55

14 Ground floor 0.00

15 Column cum 56.70 19971.74 1132397.43

16 Roof Beam cum 104.22 19971.74 2081454.22

17 Roof Slab cum 263.74 17534.21 4624472.55

18 Stair acse cum 26.20 19809.13 518999.26

19 Lintel cum 27.92 18002.20 502706.91

20 Sill cum 17.40 18002.20 313238.26

21 First floor 0.00

22 Column cum 53.02 22421.89 1188808.50

23 Roof Beam cum 115.24 22421.89 2583898.49

24 Roof Slab cum 257.34 19496.79 5017302.65

25 Stair acse cum 26.20 22226.71 582339.91

26 Lintel cum 37.72 20058.35 756600.95

27 Sill cum 18.72 20058.35 375492.31

28 Terrace floor 0.00

29 Column Cum 25.92 25354.54 657189.68

30 Roof Beam cum 17.30 25354.54 438633.54

31 Roof Slab cum 22.56 21844.63 492749.32

32 Lintel cum 5.72 22518.41 128794.05

33 Sill cum 2.42 22518.41 54494.55

34 Chajja sqm 5.40 2008.00 10843.20

35

OSR 

AR 2006

item no-9

SR 2022

Supplying Cutting, straightening coiled or bent up M.S. Rod or tor steel of primary 

steel producers such as (grade Fe-500D) etc. including  bending, binding, welding 

and jointing if necessary and tying the grills and placing in position as required for 

R.C.C. Work and for providing fan hooks as required, hoisting, lowering, laying 

including cost, conveyances  of M.S. Rod or tor steel and binding wires of 18 to 20 

gauge and labour required for the work for bending, binding and tying the grills in all 

floors with labour cess etc. (payment will be made on standard weight of B.I.S. for 

M.S. Rods or tor steel only) etc. complete as per specification & direction of Engineer-

in-charge.

36 Foundation Qntl 467.70 10488.31 4905362.55

37 Ground floor Qntl 769.25 10488.31 8068180.15

38 First floor Cum 793.77 10528.55 8357259.77

39 Terrace floor Qntl 134.62 10570.79 1423077.29

40

OSR 

AR 2006

 item no-3

SR 2022

Fly Ash brick masonry in cement mortar (1:6) in Foundation & Plinth using Fly Ash 

bricks of 25 x 12 x 8 cm size having a crushing strength of not less than 75 kg./sqcm 

with dimensional tolerance ± 2% including splays cutting circular moulding 

chamfering and corbelling and similar such type of works with all necessary 

projections watering and curing after immersing the bricks in water at least for six 

hours before use including cost, conveyance, royalties  with all labour,labour cess 

and T & P required for the work complete in all respect as per specification and 

direction of Engineer-in-Charge.

0.00

41 Foundation cum 70.16 6920.46 485539.75

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA
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DESCRIPTION OF ITEMS UNIT QTY



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA
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42

OSR 

AR 2006

 item no-3

SR 2022

Fly Ash brick masonry in cement mortar (1:6) in Superstructure using Fly Ash bricks 

of 25 x 12 x 8 cm size having a crushing strength of not less than 75 kg./sqcm with 

dimensional tolerance ± 2% including splays cutting circular moulding chamfering 

and corbelling and similar such type of works with all necessary projections watering 

and curing after immersing the bricks in water at least for six hours before use 

including cost, conveyance, royalties  with all labour,labour cess and T & P required 

for the work complete in all respect as per specification and direction of Engineer-in-

Charge.

0.00

43 Ground floor cum 368.96 6959.76 2567872.31

44 First floor cum 545.96 7415.59 4048616.61

45 Terrace floor cum 126.94 7939.39 1007826.67

46

OSR 

AR 2006

 item no-14

SR 2022

Providing 16 mm thick cement plaster with cement mortar of mix (1:6) with 

screened and washed sharp sand for mortar and finished smooth to the rough 

surface of walls in all heights after racking out joints including watering and curing, 

rounding of corners, providing grooves where ever necessary with cost, conveyance, 

royalties,  with cost of all labour,labour cess, T&P, and scaffolding required for the 

work etc. complete in all respect  and specification and  direction of  the  Engineer in 

charge.  (Outer side plastering)

0.00

47 Ground floor sqm 1288.06 344.91 444269.93

48 First floor sqm 1042.66 353.29 368363.44

49 Terrace floor sqm 856.38 362.02 310030.11

50

OSR 

AR 2006

item no-4

SR 2022

Providing 12mm. Thick cement plaster in cement mortar or mix(1:6) in all floors at 

all height with cement & screened and washed sharp river sand for mortar and 

finished smooth to the rough surface of the brick masonary walls after racking out 

the joints (alongwith providing grooves wherever necessary)including watering and 

curing, rounding of corners etc. complete with cost,conveyance,loading, unloading, 

royalities and taxes of all materials,cost of all labour,T&P and scaffolding required 

for the work etc. as directed by the Engineer-in-charge.

0.00

51 Ground floor sqm 4474.12 240.84 1077538.11

52 First floor sqm 4810.04 250.28 1203847.19

53 Terrace floor sqm 767.54 260.07 199615.66

54

OSR 

AR 2006

item no-27

SR 2022

Providing 6 mm thick cement plaster with cement mortar of mix (1:4) with screened 

and washed sharp sand for mortar and finished smooth to R.C.C. work after closed 

deep chipping & slurry treatment including watering and curing, rounding of 

corners, providing grooves where ever necessary with cost, conveyance and 

royalties of all materials with cost of all labour, T&P, and scaffolding required for the 

work etc. complete in all respect as directed by the Engineer in charge.

0.00

55 Ground floor sqm 1570.10 246.86 387588.61

56 First floor sqm 1510.54 252.99 382154.54

57 Terrace floor sqm 90.10 259.48 23379.33

58

OSR 

AR 2006

item no-1

SR 2022

Priming one coat with water bound wall cement primer.

0.00

59 Ground floor 0.00

60 Outer Side sqm 1288.06 98.88 127368.53

61 Inner site sqm 6044.22 98.88 597676.65

62 First floor 0.00

63 Outer Side sqm 1042.66 102.90 107285.54

64 Inner site sqm 6320.58 101.36 640666.63

65 Terrace  floor 0.00

66 Outer Side sqm 856.38 107.14 91755.98

67 Inner site sqm 857.64 103.84 89057.34

68

OSR 

AR 2006

item no-2

SR 2022

Finishing plastered surfaces of walls with cement based wall putty (Water based) of 

approved make and finishing the surface smooth and even by sand papering to 

receive painting in walls, at all heights with staging wherever necessary with cost, 

conveyance, all materials, cost of all labour,labourcess, all T&P etc. required for the 

work complete in all respect as per the direction of the Engineer-in-charge.

69 Ground floor sqm 6044.22 101.95 616220.32

70 First floor sqm 6320.58 103.13 651854.06

71 Terrace  floor sqm 857.64 104.19 89360.94

72

OSR 

AR 2006

 item no-20

SR 2022

Painting two coats with plastic emulsion paint with a approved quality primer  to 

make an even finished surface in all floors and heights to wall surface of approved 

make and shade including sand papering, applying putty wherever necessary & cost 

of scaffolding, staging charges with cost, conveyance, cost of all labour,labour cess, 

T&P etc. complete as per the direction of the Engineer-in-charge.

73 Ground floor sqm 6044.22 130.15 786679.41

74 First floor sqm 6320.58 132.75 839057.00

75 Terrace  floor sqm 857.64 135.46 116179.34

76

OSR 

AR 2006

 item no-20

SR 2022

Wall painting two coats with Weather coat paint (1st quality) exterior grade of 

approved make & with a approved quality primer   to make an even finished surface 

in all floors and heights with all scaffolding and staging charges including cost, 

conveyance,  cost of all labours, T & P, sundries etc. as required for the work 

complete in all respect as per the direction of the Engineer-in-Charge.

77 Ground floor sqm 1198.16 120.83 144776.07

78 First floor sqm 1042.66 125.20 130538.95

79 Terrace  floor sqm 856.38 129.80 111158.12

80

OSR 

AR 2012

item no- 1(B)

SR 2022

Providing vitrified tile flooring using vitrified tiles having thickness of 8mm to 10mm 

conforming to IS 13755 of 600mmx600mm (coloured/printed) of premium quality in 

floors, treads on steps and landings on 20mm thick bed of cement mortar of mix 

(1:4) laid in proper slope and gradient with screened and washed sharp sand for 

mortar and fixing with neat white cement slurry,grouting the joints with neat white 

cement slurry mixed with required quantities of pigments of approved make to 

match the shades of the vitrified tile if required , watering and curing for 21 days, 

including cost, conveyance, loading, unloading, royalties and taxes of all materials, 

cost of all labour,Labour cess , sundries, T&P required for the work, complete in all 

respect as per specification and direction of Engineer-in-charge.

81 Ground Floor sqm 739.85 1742.03 1288835.14

82 First floor sqm 1057.89 1758.20 1859982.20

83

OSR 

AR 2006

item no- 17

SR 2022

Providing vitrified tile in dado/ skirting using vitrified tiles having thickness of 8mm 

to 10mm conforming to IS 13755 of 600mmx600mm, (coloured/printed)  in dado/ 

skirting,riser of steps,wall on on 12mm thick bed of cement mortar of mix (1:3) laid 

in proper slope and gradient with screened and washed sharp sand for mortar and 

fixing with neat white cement slurry,grouting the joints with neat white cement 

slurry mixed with required quantities of pigments of approved make to match the 

shadesof the vitrified tile if required watering and curing for 21 days, including cost, 

conveyance, loading, unloading, royalties and taxes of all materials, cost of all 

labour, Labour cess ,sundries, T&P required for the work, complete in all respect as 

per specification and direction of Engineer-in-charge.

84 Ground Floor sqm 105.47 1832.19 193247.99

85 First floor sqm 143.54 1856.61 266505.51



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA
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86

OSR 

AR 2012

item no- 1(B)

SR 2022

Providing Granite stone matt finished 20mm thick of area  above 0.40 Sqm in 

flooring of approved quality, colour and size in floors, treads on steps and landings 

in all floors at all height on 20mm thick bed of cement mortar of mix (1:4) laid in 

proper slope and gradient with screened and washed sharp sand for mortar and 

fixing with neat white cement slurry,grouting the  joints with neat white cement 

slurry mixed with required quantities of  pigments of approved make to match the 

shades of the granite tile if required  watering and curing for 21 days, including edge 

moulding at required places including cost, conveyance, loading, unloading, royalties 

and taxes of all materials, cost of all labour, Labour cess ,sundries, T&P required for 

the work etc. complete in all respect as per specification and direction of Engineer-in-

charge.

87 Ground floor sqm 221.22 3665.08 810789.00

88 First floor sqm 82.96 3681.25 305396.17

89

OSR 

AR 2006

item no- 17

SR 2022

Providing Mat finished Granite stone prepolished 10mm thick of area  above 0.40 

Sqm in dado/skirting,riser of steps  of approved quality, colour and size in dado/ 

skirting,riser of steps,wall on 12mm thick bed of cement mortar of mix (1:3) and laid 

in proper plumb and line with screened and washed sharp sand for mortar and 

fixing with neat white cement slurry,grouting the  joints with neat white cement 

slurry mixed with required quantities of  pigments of approved make to match the 

shades of the granite tile if required  watering and curing for 21 days, including cost, 

conveyance, loading, unloading, royalties and taxes of all materials, cost of all 

labour, Labour cess ,sundries, T&P required for the work etc. complete in all respect 

as per specification and direction of Engineer-in-charge.

90 Ground floor sqm 71.18 3816.47 271648.99

91 First floor sqm 37.42 3840.78 143729.74

92

OSR 

AR 2012

item no- 1(B)

SR 2022

Providing 16mm. thick finished kota stone flooring using kota stone of approved 

quality, colour and size above 0.10 sqm in floors, treads on steps and landing on 

20mm. thick bed of cement mortar mix of (1:4) with screened and washed sharp 

river sand for mortar and cement of approved quality, grouted with neat white 

cement slurry laid in proper slope joining the Kota stone with neat white cement 

slurry mixed with required quantity of pigment of approved marks to match the 

shades of the kota stone to kota colour if required, watering and curing for the 

required period , including cost, conveyance, loading, unloading, royalties, and taxes 

of all materials, cost of all labour, sundries, T&P required for the work including cost 

of rubbing mechanically and wax polishing etc complete in all floors at all height in 

all respect as directed by the Engineer-in-charge.

93 Ground floor sqm 590.32 1867.47 1102403.71

94

OSR 

AR 2006

item no- 17

SR 2022

Providing 16mm. thick finished kota stone in dado/skirting using kota stone slab 

above 0.10 sqm of approved quality, colour and size in dado, risers of steps on 

12mm. thick bed of cement mortar mix of (1:3)  with screened and washed sharp 

river sand for mortar and cement of approved quality, grouted with neat white 

cement slurry laid in proper slope mixed with required quantity of pigment of 

approved marks to match the shades of the kota tiles to kota colour if required, 

watering and curing for thr required period, including cost, conveyance, loading, 

unloading, royalties, and taxes of all materials, cost of all labour, sundries, T&P 

required for the work including rubbing mechanically and wax polishing etc. in all 

floors at all height complete in all respect as directed by the Engineer-in-charge.

95 Ground floor sqm 87.70 2169.19 190238.31

96

OSR 

AR 2012

item no- 1(B)

SR 2022

Supplying, fitting and fixing of Antiskid Ceramic  Floor Tiles  in  flooring using special 

plain / printed  series  Ceramic  Floor Tile of  premium grade ( having minimum 

thickness 7 mm to 8 mm & size  300 mm x 300 mm,  confirming to I.S 13755 of 

approved quality and shade  in floors, treads on steps and landings  on 20 m.m thick 

bed of cement mortar of mix (1:4) and Spacer Bar of 3mm laid in proper slope and 

gradient with screened & washed sharp   river  sand for mortar and fixing with neat 

white cement slurry,grouting the  joints with neat white cement slurry mixed with 

required quantities of pigments (Tiles are to be immersed in the water for required 

time  before use)  of approved make to match the shades of the Ceramic  Floor Tiles  

if required  including cost, conveyance, loading, unloading, stacking, royalties , all  

taxes,rubbing,  cost of all Labour, Labour cess ,Sundries, T&P required for the work  , 

Watering , Curing for required  days , cleaning  the flooring space manually etc.  

complete in all respect as directed by the Engineer-in-charge.

97 Ground floor sqm 125.25 1405.26 176014.69

98 First floor sqm 236.72 1421.55 336508.37

99

OSR 

AR 2006

item no- 17

SR 2022

Supplying, fitting & fixing of 400 x 400 mm special plain/printed series Ceramic wall 

tiles of premium grade having thickness 6.5mm to 6.7mm confirming to IS 13753  

laid on 10 mm thick cement mortar (1:3) Spacer Bar of 3mm (1 cement : 3 course 

sand) jointed with slurry mixed with pigment to match the shades of the tiles etc. 

complete including cost of all materials, labour T&P etc. required for the work all 

complete as per direction of the Engineer-in-charge.

100 Ground floor sqm 412.19 1491.17 614640.73

101 First floor sqm 532.56 1515.47 807080.83

102

OSR 

AR 2012

item no- 1(B)

SR 2022

Supplying, fitting & fixing of Industrial vitrified tiles (30x30)cm in floors of approved 

laid on 20 mm thick cement mortar (1:4) (1 cement : 4 course sand) and filling joints 

with slurry including cost of all materials, labour T&P etc required for the work all 

complete as per direction of the Engineer-in-charge .

103 Ground floor sqm 134.14 1565.15 209947.61

104 NSR

Factory made Solid WPC door frame of size 95mmx55mm fabricated .The door 

frame consist of four segments which are provided with plug-in-socket arrangement 

in-situ in the mould. The segments are plugged in and are joined together by means 

of screw. The WPC frame shall be provided with The material and process for 

manufacturing the door frames shall conform to Relavent I.S.specification. The finish 

of door frame will be plain colour white/ Ivory/ Beige/ Light grey/ Golden 

brown/Mahogany/ Teak wood/sand stone/Champagne/Pastel blue or any other 

colour using high quality pigments  complete in all respect as per specification and 

direction of the Engineer in charge.

105 Ground floor Rmt 219.00 1314.87 287957.41

106 First floor Rmt 203.60 1314.87 267708.35

107 Terrace  floor Rmt 12.21 1314.87 16054.61

108 NSR

Supplying, fitting and fixing of 32mm thick flush door shutter with approved quality 

of 30mm thick BWR block board pasted with 1mm thick sunmica on both side of 

approved design and quality including cost of all door fittings and fixtures etc. 

complete in all respect as per the direction of the Engineer-in-Charge.

0.00

109 Ground floor Sqm 107.10 12588.24 1348200.50

110 First floor Sqm 92.40 12588.24 1163153.38

111 Terrace  floor Sqm 11.34 12588.24 142750.64



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 
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112 NSR

30 mm thick Glass Fibre Reinforced Plastic (FRP) panelled door shutter of required 

colour and approved brand and manufacture, made with fire - retardant grade 

unsaturated polyester resin, moulded to 3 mm thick FRP laminate for forming 

hollow rails and styles, with wooden frame and suitable blocks of seasoned wood 

inside at required places for fixing of fittings, cast monolithically with 5 mm thick FRP 

laminate for panels conforming to IS: 14856, including fixing to frames.

0.00

113 Ground floor Sqm 44.10 3574.63 157641.09

114 First floor Sqm 81.90 3574.63 292762.02

115 NSR

Providing and fixing Fiber Glass Reinforced plastic (FRP) Door Frames of cross-

section 90 mm x 45 mm having single rebate of 32 mm x 15 mm to receive shutter 

of 30 mm thickness. The laminate shall be moulded with fire resistant grade 

unsaturated polyester resin and chopped mat. Door frame laminate shall be 2mm 

thick and shall be filled with suitable wooden block in all the three legs. The frame 

shall be covered with fiber glass from all sides. M.S. stay shall be provided at the 

bottom to steady the frame.

0.00

116 Ground Floor Rmt 138.60 711.47 98609.18

117 First floor Rmt 257.40 711.47 183131.33

118 NSR Aluminium hanging floor door stopper with twin rubber & stopper 0.00

119 Ground Floor Each 76.00 79.64 6052.64

120 First floor Each 76.00 79.64 6052.64

121 NSR

System Aluminum Sliding Windows - Single Glazed (With MESH):

Providing and fixing System Aluminum works for Sliding windows with 50mm 

&35mm visible aluminum section width in the center mullion. The extruded 

aluminums sections should be made from Grade 6063-T5 & Anodized with Tex 

guard coating, silicon coated to suit marine atmosphere. All profiles should be None 

insulated Profiles. Corner connection will be Butt joint with Screw using Nano 

gaskets for sealing. All other major Accessories should also be made by the same 

manufacture. All Slider windows will be center locking. Integrated Anti-lift in slider 

panel, EPDM gaskets should be used in slider windows in all meeting points instead 

of Brush Pile. Frame width shall be 72 mm for 3 track (2 Glazed panels and I Mesh 

panel track provision) with +/- 2mm maximum tolerance. Provision of mesh track 

must be inbuilt in the offered system. AIlmaterials which are used should be 

corrosion-resistant so that they are good functioning in different environments and 

that there are no negative influences either on the aluminum or on the surface 

treatment.The system should allow the application of glazing or panels with 

thickness up to 8mm. The external perimeter of aluminum sections should be 

Anodized with Tex guard coating. the system should qualify Airtightness ASTM E283: 

10.7m3/h.m2 at 75Pa of pressure, Water tightness ASTM E300: 240 Pa, Wind load 

resistance ASTM E330: 2400 Pa. System should have a10 year warranty on 

properties, functionality and design, within restrictions defined by technical 

specifications of anodizing &1 year warranty on wearing parts only applies to 

normal and realistically foreseeable use. All Slider windows will be center locking.

0.00

122 Ground Floor sqm 90.72 22125.00 2007180.00

123 First floor sqm 97.20 22125.00 2150550.00

124 Terrace  floor sqm 6.48 22125.00 143370.00

125 NSR

System Aluminum fixed cum lovoured ventilators   – Single Glazed                                                                                         

Providing and fixing System Aluminum fixed cum lovoured ventilators   – Single 

Glazed     with 50mm & 35mm visible aluminum section width in the center mullion. 

The extruded aluminums sections should be made from Grade 6063-T5 & Anodized 

with Tex guard coating, silicon coated to suit marine atmosphere. All profiles should 

be None insulated Profiles. Corner connection will be Butt joint with Screw using 

Nano gaskets for sealing. All other major Accessories should also be made by the 

same manufacture.  in all meeting points instead of Brush Pile.   All materials which 

are used should be corrosion-resistant so that they are good functioning in different 

environments and that there are no negative influences either on the aluminum or 

on the surface treatment.

The system should allow the application of frosted glazing or panels with thickness 

up to 8mm. Part will be fixed, part will be louvered. The external perimeter of 

aluminum sections should be Anodized with Tex guard coating, the system should 

qualify Airtightness ASTM E283: 10.7m3/h.m2 at 75Pa of pressure, Water tightness 

ASTM E300: 240 Pa, Wind load resistance ASTM E330: 2400 Pa. System should have 

a 10-year warranty on properties, functionality and design, within restrictions 

defined by technical specifications of anodizing & 1-year warranty on wearing parts 

only applies to normal and realistically foreseeable use. All Slider windows will be 

center locking .

0.00

126 Ground Floor sqm 20.16 6678.80 134644.61

127 First floor sqm 21.60 6678.80 144262.08

128 NSR

Toilet /Sunken

Providing and applying Single component synthetic rubber, AquaArm Saniflex based 

coating with  a coverage of 1.2  kg /m2 over primer surface with AquaArm Uniprime 

GE .The coating shall be taken upto 300mm from finished floor level on the vertical 

walls.

 The coating shall have an elongation of a minimum of 80% when tested as per 

ASTM D 412 and tensile strength of 1 N/mm2.

Thorough surface preparation by mechanical means to level and plain the surface of 

walls and floors of the toilet areas. All cracks and crevices to filled and made good to 

receive waterproofing coating treatment The coating shall cover all the floor area of 

the wet area (toilet) and be applied over on to the vertical walls minimum 300mm 

height above the floor in two or more coats to achieve required thickness.

 Protective Plaster: Providing and laying avg. 15 mm thick, CM 1:4 plaster admixed 

with , Integral Waterproofing Compound @ 200 ml / bag of cement. (cement and 

sand shall be supplied by the main contractor

Pipes being fixed for plumbing shall be fixed in holes which are mechanically core 

cut, more than the dia of the pipes. Pipes shall be fixed by grouting the annular 

space with non-shrink cementitious grout of proprietary .

 Before grouting the pipes shall be wrapped with a waterproofing fleece material at 

least 50 mm wide and then grouted to fill in the grout,  ensuring total watertight 

plumbing fittings. 

Contractor shall submit methodology statement with all detail in illustrative sketch 

form and get approved from Engineer in charge. Application shall be carried out by 

approved applicator of manufacture and as per recommended by manufacturer. 

Actual applied area (plan area + wall area) of toilet/ sunken shall be measured for 

payment. Cost includes all material (for surface preparation, coating and hole 

packing), labour, T&P,  wastage involved as mentioned in the item

0.00

129 Ground Floor sqm 125.26 764.64 95778.81

130 First floor sqm 236.72 764.64 181005.58



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

RATE (Rs.) AMOUNT (Rs.)

Sl.No

OSR/ NON 

SCHEDULED 

RATE(NSR) 

DESCRIPTION OF ITEMS UNIT QTY

131 NSR

TERRACE WATERPROOFING

Surface Preparation:

Mechanically grinding the surface to remove the bitumen primer from the surface 

including sealing of cracks if any with epoxy putty/ SBR Latex.

Treatment of Pipe Penetration: 

Providing and sealing the gaps in the core cuts around PVC pipes treated with epoxy 

bonding agent & sprinkled sand; using  Armgrout M 65 non shrink grout followed by 

sealing of the same joint by using 2 coats of  waterproofing coating  & SealArm Joint 

Tape.

Coving: 

Providing and making coving 50mm*50mm at the junction of slab and vertical 

offsets with Cement Mortar 1:3 and admixed with  ReArm SBR 45  at dosage of 1Ltr 

per 50kg cement. (cement and sand shall be in the scope client)

Application of Primer: Apply  Epoxy based primer AquaArm Primer PUDC over well 

prepared surface at 250-300 gm/Sq.Mtr.

Waterproofing Coating: Providing and applying single component mositure cured 

waterproofing coating to sound, moisture free concrete surface with AquaArm SPU 

SPL.  Application of waterproofing coating  @ recommended consumption of 1.5 

kg/sqm for total average system thickness of  1 mm in two coats using Roller, all 

complete as per manufacturer's methodology. Membrane Termination shall be 

done at 300 mm above FFL or as per site conditions  using 8mm * 8mm groove and 

filling with PU sealant,.

Payment shall be made as per actual area of measurement.

 For vertical exposed areas, where plastering is to be done,  sand shall be sprinkled 

over the tacky final coat of sealer coat on vertical surface. Later after final curing, 

plastering should be done. 

The membrane formed shall confirm to following minimum properties:

1) Solid Content : > 90%

2) Tensile strength :> 2 Mpa

0.00

132 Terrace  floor sqm 1864.00 1239.00 2309496.00

133

OSR 

AR 2006

SR 2022

Supplying and Fixing of M.S. Window Grill made out of M.S Flat  conforming to IS 

2062/2006 painted with Red Oxide Primer as per the design approve by E.I.C 

including cost,conveyance of all materials,priming,and labour for fitting fixing 

etc.complete as per the instruction of Engineer-in-Charge

134 Ground Floor kg 3326.40 94.23 313462.64

135 First floor kg 3679.20 94.23 346708.68

136 Terrace  floor kg 669.60 94.23 63099.62

137

OSR 

AR 2006

item-3

SR 2022

Painting two coat with approved synthetic enamel paint to new wood & iron work  

including cost, conveyances, royalties of all materials and cost of all labour with T&P 

required for the work etc. complete as per specification & direction of Engineer in 

charge.

0.00

138 Ground Floor sqm 68.04 226.32 15399.08

139 First floor sqm 71.22 231.99 16522.19

140 Terrace  floor sqm 12.15 237.89 2890.34

141

OSR 

AR 2012

item-11

SR 2022

Supplying, fitting and fixing of Stainless steel of 304 grade in hand railing using 

50mm dia of 2mm thick circular pipe with Balustrade of size 32mm x 32mm x 2mm 

@ 0.90mtr. C/C and stainless square pipe bracing of size 32mm x 32mm x 2mm in 3 

rows in stair case as per approved design and specification, buffing, polishing etc 

with cost, conveyance, cost of all labour,labour cess, T&P etc. required for the work 

complete in all respect as per direction of the Engineer-in-charge.

0.00

142 Ground Floor kg 2394.02 361.20 864715.24

143 First floor kg 1300.12 361.20 469600.74

144 NSR

Expansion joint Treatment

Surface Preparation: The area to be treated should be cleaned thoroughly with 

mechanical means especially for structure. For new surfaces grinding, vacuum 

cleaning will be sufficient and it should be ensured that the substrate is clean fine 

pored and free from any loose particles, dust laitance, mould release agents & 

curing compounds etc. Use suitable methods to prepare the substrate dependent 

on its condition such as brushing, grinding milling, shot-blasting and water jetting. 

Providing and applying High performance Expansion joint Sealing system,600mm x 

250mm as per roll size of SealArm Tape TPE and fixing it with Epoxy adhesive ReArm 

Bond 4031, allows irregular and high movement in more than one direction, whilst 

maintaining a high quality seal, mixing by mechanical means of ReArm Bond 4031, 

Applying on both sides of the joint and Fixing of tape over joint as per suitable 

mentioned width of the tape, and complete work as per manufacturer's 

specification. The tape should be not fixed at the junction to allow free movement. 

The termination of the membrane on the parapet wall shall be done with epoxy 

adhesive as same on the horizontal slab.  

The Parameters for Treatment are as follows:

Shore A Hardness Approx. : 87

Tear Resistance-length wise( DIN EN 12311-2 Method B):  >12.5 N / m

Elongation at break (DIN EN 12311-2 Method B):  >500%

Tearing Resistance(nail shank) length wise (DIN EN 12310 -1): >200N

Water vapour permeability (DIN EN 1931 Method B): >40 m.

145 Ground Floor sqm 234.96 2950.00 693132.00

146 First floor sqm 234.96 2950.00 693132.00

147

OSR 

AR 2006

item no-17

SR 2022

2.5 cm thick grading concrete (1:2:2) on roof slab with 6mm size HG chips including 

all cost, conveyance, royalty & taxes etc.comp.to work site for new work as per the 

specification approved by the department & direction of E.I.C

148 Terrace  floor sqm 1864.00 584.93 1090302.06

83979412.99 12880354.80
149 BOUNDARY WALL WORK

150

OSR 

AR 2006

item no 1a

SR 2022

Earth work in excavation of foundation trenches in ordinary soil including dressing 

of sides and levelling the bed up to the required depth and depositing the excavated 

materials away from the work site within 50m initial lead & 1.5m initial lifts with 

sundries & T&P required for the work complete including cost of all labour,labour 

cess,T&P,sundries etc.  as directed by the Engineer in charge. 

151 Ordinary soils. Cum 235.46 367.57 86548.03

152

OSR 

AR 2006

item no 14

SR 2022

Filling in foundation trenches and plinth, with excavated earth including laying the 

earth in layers not exceeding 23.5 cm thick ramming & watering with all leads & lifts 

including cost of all labour,T&P completed as directed by the Engineer-in-charge. 

153 Ground Floor (Compound Wall) Cum 157.76 204.26 32223.74

154

OSR 

AR 2006

item no 15

SR 2022

Supplying and filling in foundation and plinth with good quality river sand including 

watering, ramming with cost, conveyances, royalties of all materials and cost of all 

labour with T&P required for the work etc. complete as per specification & direction 

of Engineer-in-charge

155 Ground Floor (Compound Wall) Cum 26.28 1995.03 52429.28



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA
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156

OSR 

AR 2006

item no 3

SR 2022

Providing and laying plain cement concrete of (1:3:6) in foundation and floors using 

40mm. size black hard crusher broken granite stone metal and screened and washed 

sharp sand for mortar of approved quality and from approved quarry including 

hoisting, lowering, laying concrete, ramming, watering and curing etc. complete 

including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc 

complete as per specification & direction of the Engineer-in-charge.

157 Ground Floor (Compound Wall) Cum 17.52 8186.60 143429.30

158

OSR 

AR 2006

 item no-3

SR 2022

Fly Ash brick masonry in cement mortar (1:6) in foundation & plinth using Fly Ash 

bricks of 23 x 11 x 8 cm size having a crushing strength of not less than 75 kg./sqcm 

with dimensional tolerance ± 2% including splays cutting circular moulding 

chamfering and corbelling and similar such type of works with all necessary 

projections watering and curing after immersing the bricks in water at least for six 

hours before use including cost, conveyance, and royalties   of all materials with all 

labour,labour cess and T & P required for the work complete in all respect as per 

direction of Engineer-in-Charge

159 Ground Floor (Compound Wall) Cum 13.65 6920.46 94464.33

160

OSR 

AR 2006

 item no-3

SR 2022

Fly Ash brick masonry in cement mortar (1:6) in super structure using Fly Ash bricks 

of 23 x 11 x 8 cm size having a crushing strength of not less than 75 kg./sqcm with 

dimensional tolerance ± 2% including splays cutting circular moulding chamfering 

and corbelling and similar such type of works with all necessary projections watering 

and curing after immersing the bricks in water at least for six hours before use 

including cost, conveyance, royalties and taxes of all materials with all labour,labour 

cess and T & P required for the work complete in all respect as per direction of 

Engineer-in-Charge.

161 Ground Floor (Compound Wall) Cum 83.72 6959.76 582670.94

162

OSR 

AR 2006

Concrete Item no. - 

5  or

Centering and 

Shuttering item no-

10

SR 2022

Providing, lifting, hoisting and laying Reinforced cement concrete of M-25 grade as 

per approved designs and drawings having a minimum compressive strength (in 

work test) 250 Kg. / Square cm. in 15 cm. cubes at 28 days after mixing and test 

conducted in accordance with I.S. 516 using 12 mm. to 20 mm. size black hard 

crushed broken granite stone chips and screened and washed sharp sand for mortar 

of approved quality from approved quarry, washed and  cleaned ( 20mm. size chips 

not to exceeds 25 % ) to be mixed in concrete mixture with Portland  slag cement 

(PSC) including hoisting, lowering, laying and compaction concrete by using 

vibrators, watering and curing for 28 days, centering and shuttering then after 

dismantling and removing debris from the work site and finishing the exposed 

surface smooth providing grooves or beads wherever necessary including cost, 

conveyance, loading, unloading, royalties and taxes of all materials and cost of all 

labours, sundries, T & P required of the work etc. complete in all respect as directed 

by the Engineer-in-Charge. But excluding cost and conveyance of M.S. rods or Tor 

steel and binding wires and labour charges for straightening, cutting, bending etc. of 

M.S. rods or tor steel tying the grills and placing in proper position.

163 A)Footing Cum 26.21 8900.03 233269.84

164 b) Column up to plinth Cum 4.27 19971.74 85279.31

165 c)Tie Beam :- Cum 13.65 9931.82 135569.40

166 d)Column up to 1.88m lvl :- Cum 6.83 19971.74 136406.96

167 e)Coping at top of compound wall Cum 5.46 19971.74 109045.68

168

OSR 

AR 2006

item no-9

SR 2022

Supplying Cutting, straightening coiled or bent up M.S. Rod or tor steel of primary 

steel producers such as SAIL / TATA / RINL / JINDAL STEEL / SHYAM STEEL/ SEL Tiger 

(grade Fe-500D) etc. including  bending, binding, welding and jointing if necessary 

and tying the grills and placing in position as required for R.C.C. Work and for 

providing fan hooks as required, hoisting, lowering, laying including cost, 

conveyances of M.S. Rod or tor steel and binding wires of 18 to 20 gauge and labour 

required for the work for bending, binding and tying the grills in all floors with 

labour cess etc. (payment will be made on standard weight of B.I.S. for M.S. Rods or 

tor steel only) etc. complete as per specification & direction of Engineer-in-charge.

169 Gr. Floor Qntl 80.70 10488.31 846406.78

170

OSR 

AR 2006

item no-4

SR 2022

Providing 12 mm thick cement plaster with cement mortar of mix (1:6) with 

screened and washed sharp sand for mortar and finished smooth to the rough 

surface of walls in all heights after racking out joints including watering and curing, 

rounding of corners, providing grooves where ever necessary with cost, conveyance, 

royalties  of all materials with cost of all labour,labour cess, T&P, and scaffolding 

required for the work etc. complete in all respect as directed by the Engineer in 

charge. 

171 Gr. Floor(Compound Wall) Sqm 364.00 240.84 87665.03

172

OSR 

AR 2006

item no-27

SR 2022

Providing 6 mm thick cement plaster with cement mortar of mix (1:4) with screened 

and washed sharp sand for mortar and finished smooth to R.C.C. work after closed 

deep chipping & slurry treatment including watering and curing, rounding of 

corners, providing grooves where ever necessary with cost, conveyance, royalties 

and taxes of all materials with cost of all labour, T&P, and scaffolding required for 

the work etc. complete in all respect as directed by the Engineer in charge.

173 Gr. Floor(Compound Wall) Sqm 136.50 246.86 33695.84

174

OSR 

AR 2006

 item no-14

SR 2022

Providing 16 mm thick cement plaster with cement mortar of mix (1:6) with 

screened and washed sharp sand for mortar and finished smooth to the rough 

surface of walls in all heights after racking out joints including watering and curing, 

rounding of corners, providing grooves where ever necessary with cost, conveyance, 

royalties of all materials with cost of all labour,labour cess, T&P, and scaffolding 

required for the work etc. complete in all respect as directed by the Engineer in 

charge. 

175 Gr. Floor(Compound Wall) Sqm 364.00 344.91 125548.70

176

OSR 

AR 2006

item no-1

SR 2022

Priming one coat with wall cement primer (water bound) to make an even finished 

surface in all floors and heights to wall surface of approved make and shade 

including sand papering, applying putty wherever necessary & cost of scaffolding, 

staging charges with cost, conveyance, cost of all labour,labour cess T&P etc. 

complete as per the direction of the Engineer-in-charge.

(Make: Asian/ Berger/ Dulex/ ICI or equivalent make duly approved by Engineer-in-

Charge)

177 Gr. Floor(Compound Wall) Sqm 500.50 98.88 49491.44

178

OSR 

AR 2006

 item no-20

SR 2022

Wall painting two coats with Antifungal weather coat paint (1st quality) exterior 

grade of approved make & approved shade over a coat of primer to make an even 

finished surface in all floors and heights with all scaffolding and staging charges 

including cost, conveyance, cost of all labours, T & P, sundries etc. as required for 

the work complete in all respect as per the direction of the Engineer-in-Charge.

(Make: Asian/ Berger/ Dulux/ ICI or equivalent make duly approved by Engineer-in-

Charge)

179 Gr. Floor(Compound Wall) Sqm 500.50 120.83 60476.42

180

OSR 

AR 2006

SR 2022

Supplying and Fixing of M.S. Grills, M.S.Doors, M.S. Gate etc including 

cost,conveyance of all materials,priming,and labour for fitting fixing etc.complete as 

per the instruction of Engineer-in-Charge

Kg. 560.00 94.23 52771.49



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 
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181

OSR 

AR 2006

item-3

SR 2022

Painting two coat with approved synthetic enamel paint to new  iron work over a 

coat of Red oxide primer including cost, conveyances, royalties, taxes of all materials 

and cost of all labour with T&P required for the work etc. complete as per 

specification & direction of Engineer in charge.

Sqm 8.00 226.32 1810.59

2949203.11 0.00
182 PATHWAY

183

OSR 

AR 2006

item no 1a

SR 2022

Earth work in  excavation  stoney earth and gravel mixed with stone by manual 

means overareas (exceeding 30 cm in depth, 1.5 m in width   as well as 10sqm on 

plan)  inculding disposal  of excavated earth up to  50 m and lift upto 1.5m with all 

lead and lift including shoring, shuttering & dewatering (if required) with cost of all 

Labour, Labour cess ,Hire & Running charges of the  water pumps, Sundries, T & P 

required for the work complete as directed by the Engineer- in- charge.

cum 146.61 367.57 53889.44

184

OSR 

AR 2006

item no 37

SR 2022

Loosening, Leveling & Compacting original ground supporting embankment to 

faciliate placement of first layer of embankment, scarified to a depth 150mm, mixed 

with water at OMC and then compacted by rolling so as to achive minimum dry 

dencity as given in Table 300-2 for embankment construction. (A/R 2006, Pg-158, 

item no 37)

cum 43.98 25.25 1110.58

185

OSR 

AR 2006

item no 39

SR 2022

Construction of granular sub-base by providing Close graded Granular subbase 

Grading-III material as per table 400-1, spreading in uniform layers with motor 

grader on prepared surface, mixing by mix in place method with rotavator at OMC, 

and compacting with vibratory roller to achieve the desired density complete as per 

Clause 401 of MoSRT&H Specifications for Road & Bridge works (4th Revision)

cum 32.58 2718.60 88572.05

186

OSR 

AR 2006

item no 15

SR 2022

Supplying & Filling foundation trenches , plinth & ditches with  clean course river 

sand well watered and rammed in  layers not exceeding  23 c.m.  in  depth  with all 

lead and lift including cost, conveyance, loading, unloading,  stacking,royalties and 

all  taxes of sand,cost & conveyance of water, cost of all Labour,labour cess,T&P 

required for the work etc. complete in all respect as directed by the Engineer- in -

charge.

cum 32.58 1995.03 64997.95

187

OSR 

AR 2006

item no 3

SR 2022

Providing and laying plain cement concrete of proportion (1:3:6) in foundation and 

floors using 4 cm. size black hard crusher broken granite stone metal and screened 

and washed sharp sand for mortar of approved quality and from approved quarry 

including hoisting, lowering, laying concrete, ramming, watering and curing etc. 

complete to required levels laid in layers not exceeding 15 cm. thick in each layer 

including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc 

complete as per specification & direction of the Engineer-in-charge.

cum 24.44 8186.60 200080.60

188 NSR

Providing & laying of 80mm thick factory made cement concrete interlocking paver 

block of M-40 grade & approved make, varity, colour & size made by Block making 

machine with strong vibratory compaction of approved design & shape laid in 

required colour & pattern over 50mm thick compacted bed of coarse sand, filling 

the joints with fine sand etc. all complete including cost, Conveyance, royalty, taxes 

of all materials, labour T&P etc, complete as per direction of Engineer-in-charge.  

cum 162.90 1360.54 221631.97

408650.62 221631.97

189 ELECTRICAL WORK

190 NSR

Recessed wirring to  light point/ fan point/ exhaust fan point/ call bell point with 1.5 

sq.mm FRLS PVC insulated copper conductor of ISI marked of Approved Make with 

20 mm dia HMS FRLS PVC conduit  ISI marked of Approved Make 6A modular type 

(anti bactorial & flame retradant type)  switch ISI marked Approved Make and 

ceiling rose ISI marked of modular type G.I box with metallic cover plate (both side) 

(anti bactorial & flame retradant type) Approved Make of suitable size, modular box 

with 1.5 sq. Mm FRLS PVC insulated single core multistandard copper conductor as 

earth wire including all accessories and connection as per direction of Engineer -in -

Charge.

191 GROUP-A Nos 100.00 732.78 73278.00

192 GROUP-B Nos 112.00 1090.32 122115.84

193 GROUP-C Nos 115.00 1544.62 177631.30

194 NSR

Supplying ,fixing of 6A Plug on the same board in existing switch board with 

complete fitting by 01 no of 6A switch & socket (modular type & other required 

accessories of ISI marked as approved as per direction of Engg. -in -Charge. 

Nos 20.00 231.28 4625.60

195 NSR

Supplying,fixing of 6A Plug on the separate board with complete fitting by 01 no of 

6A switch & socket(modular type) (anti bactorial & flame retradant type) with 

suitable size modular box & cover including supplying of all required  accessories  of 

ISI marked as approved as per direction of engg-in-charge.

Nos 58.00 653.72 37915.76

196 NSR

Supplying,fixing of 1x16A Plug on the separate board with complete fitting by 01 no 

of 16A switch & socket(modular type)  (anti bactorial & flame retradant type)  with 

suitable size modular box & cover including supplying of all required  accessories of 

ISI marked as approved as per direction of engg-in-charge. 

Nos 94.00 815.38 76645.72

197 NSR

Supplying,fixing of 3x6A+1X1 6A Plug on the separate board with complete fitting by 

01 no of 16A+3 nos  6A  switch & socket(modular type)  (anti bactorial & flame 

retradant type) ( with suitable size modular box & metallic cover plate (both 

side)including supplying of all required  accessories  of ISI marked as approved as per 

direction of engg-in-charge. (For equipement power). (Maximum 02 nos point in one 

circuit). 

Nos 160.00 2242.00 358720.00

198 NSR

Supplying and installation of AC Point having 16-20A DP MCB, C series with 

enclosure of approved make of suitable size as required as per direction of Engg.-in-

Charge .

Nos 18.00 2537.00 45666.00

199 NSR

Supplying and fixing 32 amps, 240 volts, SPN, industrial type socket outlet, with 2 

pole and earth metal enclosed plug top along with 32 amps. C-series, SP MCB, in 

sheet steel enclosure, on surface or in recess, with chained metal cover for the 

socket outlet, and complete with connections, testing and commissioning etc. as 

required as per direction of Engg.-in-Charge.  ISI marked as approved. 

Nos 12.00 3717.00 44604.00

200 CIRCUIT & SUBMAIN 0.00

201 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in  recessed 

HMS FRLS PVC conduit  of mentioned size as required as per direction of Engg.-in-

Charge.  2 nos single core 1.5 sq. mm copper wire for phase and neutral and 01 no of 

single core 1.5 sq. mm copper wire for earth continuty conductor. In 20 mm dia non 

metallic  heavy duty   conduit (6ASB to LOOP SB/SECONDARY SB)(2X1.5+1X1.5)

Mtr 1650.00 189.98 313467.00

202 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in  recessed 

HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-

Charge. 2 nos single core 2.5 sq. mm copper wire for phase and neutral and 01 no of 

single core 1.5 sq. mm copper wire for earth continuty conductor in 20 mm dia non 

metallic  heavy duty conduit.(BDB to LSB/LIGHT CKT/5A PLUG) (2X2.5+1X1.5)

Mtr 3056.00 206.50 631064.00

203 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in  recessed 

HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-

Charge. 2 nos single core 4 sq. mm copper wire for phase and neutral and 01 no of 

single core 1.5 sq. mm copper wire for earth continuty conductor in 20 mm dia non 

metallic  heavy duty conduit .(PDB to PSB/ POWER POINT/AC POINT) (2X4+1X1.5)

Mtr 560.00 227.74 127534.40
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204 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in recessed 

HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-

Charge. 2 nos single core 6 sq. mm copper wire for phase and neutral and 01 no of 

single core 2.5 sq. mm copper wire for earth continuty conductor in 25 mm dia non 

metallic  heavy duty  conduit .(LFDB TO LBDB/UBDB) (2X6+1X2.5)

Mtr 300.00 264.32 79296.00

205 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in  recessed 

HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-

Charge. 4 nos single core 6 sq. mm copper wire for phase and neutral and 02 nos of 

single core 4 sq. mm copper wire for earth continuty conductor in 32  mm dia non 

metallic  heavy duty  conduit.(LFDB TO LBDB) (4X6+2X2.5)

Mtr 204.00 378.78 77271.12

206 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in recessed 

HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-

Charge. 4 nos single core 10 sq. mm copper wire for phase and neutral and 02 nos of 

single core 6 sq. mm copper wire for earth continuty conductorin 32 mm dia non 

metallic  heavy duty  conduit .(PFDB TO PBDB power) (4X10+2X4)

Mtr 206.00 528.64 108899.84

207 NSR

Receass wiring for circuit/submain wiring with the following mentioned size PVC 

FRLS insulated, copper conductor, single core cable of approved make in recessed 

HMS FRLS PVC conduit of mentioned size as required as per direction of Engg.-in-

Charge. 4 nos single core 16 sq. mm copper wire for phase and neutral and 02 nos of 

single core 6 sq. mm copper wire for earth continuty conductorin 32 mm dia non 

metallic  heavy duty  conduit .(PFDB TO PBDB/ACDB power) (4X16+2X10)

Mtr 210.00 783.52 164539.20

208 Sub-Head II (Light fitting Fixture & Fan) 0.00

209 NSR

Supplying, installation, testing and commssioning of energy efficient LED tube light 

fittings with decorative alluminium  batten and LED tube light having power rating 

not more than 20 watt and lumen output not less than 2200 lumen complete with 

electronic driver and all other accessories with  diffuser having 2 years warranty  i/c 

connection etc as required of approved make as per direction of Engg.-in-Charge.

Nos 150.00 859.04 128856.00

210 NSR

Supplying   and   fixing   of   Energy   efficient surface /recess mounted square /round 

shape 18 W LED luminaire  of dimension of consists of  white powder coated , die-

cast  Alluminium  housing  with high quality frosted diffuser for glare-free uniform 

lighting distribution with wattage not more than 18 watt and lumen output of 1800 

lumens, , CRI not less  than 80,CCT of 6000 degree K,THD less than 10%, with 

electronic driver, internal surge protection of 3 KV , L70 B50: 50000 hrs   and all 

other accessories suitable for operation  on 220 V to 240 V  supply as required of 

approved make as per direction of Engg.-in-Charge.

Nos 160.00 1817.20 290752.00

211 NSR

Supplying   and   fixing   of   Energy   efficient surface /recess mounted square /round 

shape 12 W LED luminaire  of dimension of consists of  white powder coated , die-

cast  Alluminium  housing  with high quality frosted diffuser for glare-free uniform 

lighting distribution with wattage not more than 12 watt and lumen output of 1200 

lumens, , CRI not less  than 80,CCT of 6000 degree K,THD less than 10%, with 

electronic driver, internal surge protection of 3 KV , L70 B50: 50000 hrs   and all 

other accessories suitable for operation  on 220 V to 240 V  supply as required of 

approved make as per direction of Engg.-in-Charge. 

Nos 50.00 2220.76 111038.00

212 NSR

Supplying   and   fixing   of   Energy   efficient recessed  mounted LED luminaire made 

up of CRCA powder coated housing, bottom opening clean room LED luminaire of  

600 X 600 x 65  mm size with of 36 W and system lumens output not less than 3600  

lumens , IP65 ,dust free & zero maintenance , anti glare  high transmittance PMMA 

diffuser ,  operating volatge range 150-265 V, high performance potentiometric 

electronic driver for zero maintenance , 2.5 KV  internal urge protection, L70 B 50: 

50,000 hrs., CRI not less than 80, CCT of 5700-6500 degree K, THD  less than 10%,,IP 

65 protection  complete with  all other accessories suitable for operation on 230 V, 

50 Hz supply as required as per direction of Engg.-in-Charge. 

Nos 30.00 7493.00 224790.00

213 NSR

Supplying   and   fixing   of   Energy   efficient Recess /Surface mounted 

square/round shaped LED luminaire made up of CRCA powder coated  sheet steel  

of 25W (2'x2') 595mmx595mmx70mm and system lumens output not less than 

3250  lumens (130 lm/ wt)  with  diffusers for better light transmission and pure 

effect with High luminous flux LEDs for better light output, CRI not less than 80, CCT 

of 5700-6500 degree K, THD   less than 10%,internal surge protection of 3 KV,  

complete with Non integrated isolated electronic driver  (protects the output 

/secondary side from any disturbance on the input / primary side ensuring safe 

operation) and all other accessories suitable for operation on140- 270 V, 50 Hz, L70 

@50,000 burning hrs (5 years warranty) of approved make as required as per 

direction of Engg.-in-Charge. 

No 20.00 3164.76 63295.20

214 NSR

Supplying, installation, testing and commssioning of Sleek LED 10 watt mirror light 

fitting with extruded polycarbonate housing,High optically efficient diffuser,above 

wash basin complete with all accessoriesetc. directly on wall, including connection 

with 1.5 sq. mm FRLS PVC insulated, copper conductor, single core cable and 

earthing etc. as required of approved make as per direction of Engg.-in-Charge. 

Nos 120.00 868.48 104217.60

215 NSR

Supplying, installation, testing and commssioning of 10 watt LED BULK HEAD light 

fitting with extruded polycarbonate housing,High optically efficient diffuser 

complete with all accessoriesetc. directly on wall, including connection with 1.5 sq. 

mm FRLS PVC insulated, copper conductor, single core cable and earthing etc. as 

required of approved make as per direction of Engg.-in-Charge. 

Nos 10.00 2036.68 20366.80

216 NSR

Supplying, installation, testing and commssioning of 1200 mm sweep white/milky 

colour BLDC copper winding ceiling fan with aluminium blades having wattage not 

more than 28W and air delivery ≥215m3/min of approved make including wiring the 

down rod of standard length (upto 30 cm) with 1.5 sq mm PVC insulated, copper 

conductor, single core cable etc. as required as per direction of Engg.-in-Charge, 

Nos 140.00 4394.32 615204.80

217 NSR

Supplying and fixing extra conduit down rod of 20 cm length G.I. pipe 15 mm dia, 

heavy gauge including painting etc. as requiredas required as per direction of Engg.-

in-Charge .

(Note : More than 5 cm length shall be rounded to the nearest 10 cm and 5 cm or 

less shall be ignored) of ISI mark as approved.

Nos 204.00 38.94 7943.76

218 NSR

Supplying and fixing of 5 step type  Modular electronic Fan Regulator  ISI Marked of 

approved make  with all connection complete  in all respect as per direction of 

Engineer in charge. 

Nos 100.00 441.32 44132.00

219 NSR

Supplying,installation,testing & commissioning of exhaust fan of heavy duty 300 

mm sweep 1400 rpm with louvers of exhaust fan in the existing wall, including fixing 

& conntection as required of approved make as per direction of Engg.-in-Charge. 
Nos 60.00 3693.40 221604.00

220 BDBS,DB,AC DB,FLOOR PANELS,MCBS 0.00
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221 NSR

Supplying and fixing of following mentioned  way, three pole/single pole and 

neutral, sheet steel,double door MCB distribution board, 415 volts/240 volts shall be 

as per IEC 61439-3,integrated door earthing system offering additional safety to the 

user,High quality polyurethane Gasket,the box and cover shall be fabricated to 

withstand IK09,the DB should be properly pre-treated with 7 tank process and duly 

powder coated, phosphatized with powder coated finish, on surface/recess, 

complete with terminal blocks,with suitable size FR PVC insulated copper conducter 

up to terminal blocks, tinned copper busbar, neutral busbar, earth bar, din bar as 

required of approved make as per direction of Engg.-in-Charge. 

0.00

222 NSR

4 Way(8+12) Way TPN MCB DD DB Horizontal Type as per IEC 61439-3 suitable for 

Flush mounting and Surface mounting with 100A Copper Bus Bar for each phase, 

with neutral Bus bar, Earth Bar & Cable ties for cable management, prefitted 

masking sheet, IP43-IK09 with metal door as required of approved make as per 

direction of Engg.-in-Charge.(FOR LIGHT,ComputerDB)

Nos 4.00 5038.60 20154.40

223 NSR

6 Way(8+18) Way TPN MCB DD  DB Horizontal Type suitable for Flush mounting and 

Surface mounting with 100A Copper Bus Bar for each phase, with neutral Bus bar, 

Earth Bar & Cable ties for cable management, prefitted masking sheet, IP43-IK09 

with metal door(FOR LIGHT,POWER INDOOR,3-PH,POWER LOAD).

Nos 4.00 6218.60 24874.40

224 NSR

8 Way(8+24) Way TPN MCB DD DB Horizontal Type suitable for Flush mounting and 

Surface mounting with 100A Copper Bus Bar for each phase, with neutral Bus bar, 

Earth Bar & Cable ties for cable management, prefitted masking sheet, IP43-IK09 

with metal door as required of approved make as per direction of Engg.-in-Charge. 

(FOR POWER & INDOOR AC DB)

Nos 4.00 7265.26 29061.04

225 NSR

12 way  DD single pole and neutral sheet steel MCB distribution board 250V on 

surface/recess complete with tinned copper bus bar, neutral bus bar, earth bar, din 

bar, detachable gland plate, interconnections, phosphatized and powder painted 

including earthing etc. as required of approved make as per direction of Engg.-in-

Charge.

Nos 2.00 2326.96 4653.92

226 NSR
2+4 way MCB Enclosure  DB (GLAZED  door)(only each EM. CONNECTION UPS LOAD) 

as required of approved make as per direction of Engg.-in-Charge.
Nos 4.00 2004.82 8019.28

227 NSR

Supplying and fixing 6- 32 amps rating, 240 volts, C series, Single poles MCB of 

approved make in the existing MCB DB complete with connections as per direction 

of Engg.-in-Charge. 

Nos 245.00 378.78 92801.10

228 NSR

Supplying and fixing 6- 32 amps rating, 240 volts, C series, Double poles MCB of 

approved make in the existing MCB DB complete with connections as per direction 

of Engg.-in-Charge.  

Nos 6.00 1136.34 6818.04

229 NSR

Supplying and fixing 40 Amps rating,4P 440V, RCCB 30mA  of approved make in the 

existing MCB DB complete with connections, testing and commissioning etc. as 

required as per direction of Engg.-in-Charge. The  RCCB  should be 

Nos 6.00 6182.02 37092.12

230 NSR

Supplying and fixing 63Amps 4P 415 volts RCCB 30 mA of approved make in the 

existing MCB DB  complete with connections as per direction of Engg.-in-Charge. Nos 4.00 6182.02 24728.08

231 PANELS 0.00

232 MAIN PANEL AT GF 0.00

233 NSR

Supplying,installation,testing & commissioning of CPRI testedLT indoor floor 

mounted cubical type electrical main panel (for both light and power circuit) made 

out by 2mm CRCA steel sheet duly derusted & painted by siemens gray powder cote 

paint fallowed by 9 tank acid treatment is designed as  G.A drawing as per direction 

of Engg.-in-Charge.Warranty period of replacement of panel & accessories  must be 

3 year & compelete test certificate must be submitted along with panel board 

including component list.80X10MM Separate Aluminium Earth bus bar should be 

installed.

Set 2.00 345561.82 691123.64

234 Incommer

235 200A 4P onload changeover switch - 1 no

236 200A 4P MCCB '36kA',  Icu=100%Ics, with Thermal Magnetic Protection- 1 No

237 Busbar

238

04 numbers of 200Amps aluminium busbar with 0.8A/SQ.MM current carring 

capacity. busbar duly sleeved by color coated PVC sleeve & supported by suitable 

size DMC insulator.  (for outgoing)

239 Out going

240 63A 4P MCB, '10kA'- 9 nos

241 32A 4P MCB, '10kA'- 9 nos

242 32A 2P MCB, '10kA'- 6 nos

243 Instrument

244 03 numbers phase indicating lamp with toggle switch & HRC fuse.

245

01 set of digital type multifunction meter with CT for 

voltage,current,frequency,PF,THD indication with RS 485 COMPACTIVITY FOR BMS 

DATA.

246 CABLING  AND END TERMINATION  MAIN AREA

247 NSR

Supplying of one number PVC insulated armoured and PVC sheathed XLPE property  

AL. conductor power cable of 1.1 KV grade following size cables as required of 

approved make as per direction of Engg.-in-Charge.

248 3.5core x 120 sq mm Mtr 140.00 1738.14 243339.60

249 LAYING  OF CABLE 0.00

250 NSR

Laying of PVC Insulated PVC Seated /XLPE power cable of 1.1 kv  grade size  

exceeding 25 SQ. MM  but not exceeding 120 SQ. MM direct in ground in the trench 

in one horizental formation including excavation ,sand coushing protection covering 

and refilling the trench etc as required as per direction of Engg.-in -charge.

Mtr 140.00 213.58 29901.20

251 NSR

Laying of PVC Insulated PVC Seated /XLPE power cable of 1.1 kv  grade size not 

exceeding 120 SQ. MM From 25 SQ. MM   in surface with shaddle and screw etc as 

required as per direction of Engg.-in -charge.

Mtr 20.00 186.44 3728.80

252 TERMINATION 0.00

253 NSR

Supplying and making end termination with brass double  compression gland and 

aluminium lugs for following mentioned size cable as required of approved make as 

per direction of Engg.-in-Charge.

0.00

254 3.5 core x 120 sq mm Nos 4.00 580.56 2322.24

255 NSR

Providing,fixing and laying of  following dia G.I. pipe (medium class) in ground 

complete with G.I fitting incl. trenching(75 mm depth) and refilling as required of 

approved make as per direction of Engg.-in-Charge.

0.00

256 50 mm dia mtrs 20.00 527.46 10549.20

257 EARTHING INSTALLATION 0.00

258 NSR

Supplying,installation,testing & commissioning of materials and installation of GI 

earth plate 600mmx600mmx6mm thick ISI marked with  G. I. nut  bolts  & washers 

including cost of burnt wood charcoal, salt, foreign soil, water pouring 

arrangements, brick masonary enclosure on top with removable RCC cover 

complete with labour for excavation of pit in all kinds of soil & rock as required and 

as per direction of Engineer-in-charge.

Nos 4.00 7670.00 30680.00

259

Supplying,installation,testing & commissioning of materials and installation of 

Copper earth plate 600mmx600mmx3.18mm thick ISI marked with  G. I. nut  bolts  & 

washers including cost of burnt wood charcoal, salt, foreign soil, water pouring 

arrangements, brick masonary enclosure on top with removable RCC cover 

complete with labour for excavation of pit in all kinds of soil & rock as required and 

as per direction of Engineer-in-charge.

0.00

260
Providing and fixing 25mm x 5 mm GI strip on surface or in recess for connections 

etc. as required as per direction of Engg.-in-Charge. 
Mtr 20.00 227.74 4554.80
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261
Providing and fixing 50mm x 6 mm GI strip on surface or in recess for connections 

etc. as required as per direction of Engg.-in-Charge. 
Mtr 40.00 377.60 15104.00

262 LAN SYSTEM 0.00

263 NSR

Supply ,installation ,testing & commissioning of 4 pair Cat6 23 awg U/UTP LSZH 

Cable  in the existing surface/ recessed steel/ PVC conduit as required: The 4 pair 

Unshielded Twisted Pair cable shall be UL Listed,exceeds the requirements of 

ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted pairs separated by internal 

PE Cross Separator. Full separator. Half shall not be accepted. Rip Cord is 

must,Insertion Loss of 32.8 db/100m at 250 MHz ,Cable should support operating 

temperature from -20° to +70°C Cable support Conductor Resistance ≤ 9.38 Ω/100m 

Max., Cable support Delay Skew: < 45 ns/100m, Operating Voltage: 72V , 

Impedance: 100 ± 15 Ω @100 MHz. and Propagation Delay @250 MHz : 536 

ns/100m, ETL Verified 4 connector channel performance up to 700 MHz , RoHS 

Compliant as required of approved make as per direction of Engg.-in-Charge. 

Mtrs. 2000.00 97.94 195880.00

264 NSR

Supply ,installation ,testing & commissioning of Cat6 I/O with Dual Face plate: The 

Outlet shall meet or exceed requirement  as per ANSI/TIA 568C.2,ISO/IEC 11801, & 

EN50173.  The information outlet NEXT, PSNEXT, FEXT, ELFEXT, PSELFEXT and return 

loss should be verified for CAT6 @ 250Mhz & CAT6A @ 500Mhz. The information 

outlet connector shall be of gold/nickel, thickness of gold > 0.8 μm. The connectors 

shall be compatible as per IEEE 802.3af standard for POE application. The PVC 

material of Face plate should complie ABS /UL94-V-O certified as required of 

approved make as per direction of Engg.-in-Charge.

Nos 100.00 1195.34 119534.00

265 NSR

Supply ,installation ,testing & commissioning of Cat 6, 24-port  loaded, 1U Modular 

Jack Panel Should accommodate Cat6 with Rear Cable Management and Front 

removable Tooless Information outlet. Should have easy clip management with 

labels and clear label covers, Made with of Dicast Aluminium Alloy Material and Non 

Corrosive with Cat6 toolless RJ45 x 24 ports with color code front panel with patch 

cord locking as required of approved make as per direction of Engg.-in-Charge.

Nos 4.00 11585.24 46340.96

266 NSR

Supply ,installation ,testing & commissioning of Cat 6 UTP 24 AWG Patch Cord Patch 

cord: 6 UTP Patch Cords are Factory Tested for Better Quality and Suitable for the 

High Speed Data Transmission. Complies to the  Standard ANSI/TIA/EIA-568-C.2 

Standard. Supports Data Networks Speeds Up to 10/100-Base-T and 1000-Base-T. 

Available In LSZH Jacket- Reduced Toxic Gasses Emitted During Combustion ,  RJ45, 

8P8C, 2 FORK 50μ’’ Gold Plated Contacts ,  100% Factory Tested ,  Transparent Boot 

Cable Assemblies as required of approved make as per direction of Engg.-in-Charge. 

for 1mtr Lenghth

Nos 140.00 403.56 56498.40

267 NSR

Supply ,installation ,testing & commissioning of Cat6 UTP 24 AWG Patch Cord Patch 

cord: 6 UTP Patch Cords are Factory Tested for Better Quality and Suitable for the 

High Speed Data Transmission. Complies to the  Standard ANSI/TIA/EIA-568-C.2 

Standard. Supports Data Networks Speeds Up to 10/100-Base-T and 1000-Base-T. 

Available In LSZH Jacket- Reduced Toxic Gasses Emitted During Combustion ,  RJ45, 

8P8C, 2 FORK 50μ’’ Gold Plated Contacts ,  100% Factory Tested ,  Transparent Boot 

Cable Assemblies as required of approved make as per direction of Engg.-in-Charge. 

for 2mtrs Length

Nos 100.00 480.26 48026.00

268 NSR

Supply ,installation ,testing & commissioning of 6 core Single mode OS2 Unitube 

Armoured Optical fiber cable through existing conduit:  The Fiber should be OS2 

Single Mode Optical Fiber Cable of Size 9/125µm.  Outdoor Corrugated Steel tape 

Central loose tube. ( Standard Approved: ISO 11801 2nd edition/  EN 50173-1:2002 / 

IEC 60794-1/IEC 60793-2-50 class B1.3 / EN 60793-2-50: class B1.3 /  ITU 

Recommendation G.652.D - the oder ITU designations A, B and C are also fulfilled / 

OS1/ISO/IEC 24702:2006, cat. OS2; also OS1 requirements are fulfilled/IEEE 802.3 - 

2002 incl. 802.3ae )  Jacket as required of approved make as per direction of Engg.-in-

Charge.

Mtrs. 200.00 145.14 29028.00

269 NSR

Supply ,installation ,testing & commissioning of Rack mount Draw Type Loaded 6 

port LIU  available in Standard 19” ,Dimensions (mm) : 430 X 220 X 1U ,  Cold Rolled 

Steel as Raw Material , Consist of Top Cover and Bottom Panel , Easy to Assemble 

and Dissemble ,  Three Types of Input Holes Cable Entry Through Water Proof Cable 

Clamp ,  12 Duplex SC or LC Adapter Interface , Splice 24 Fibers at Most with 1 Tray 

,Adaptor, SM, Duplex SC, PC Type ,Pigtail, Support the TIA/EIA Telecommunication 

Wiring Standards. Compact Design ,  Telcordia GR-326-Core as required of approved 

make as per direction of Engg.-in-Charge.

Nos 4.00 9848.28 39393.12

270 NSR

Supply ,installation ,testing & commissioning of OFC Patch Cor, SM (OS2), Duplex LC-

SC, LC-LC PC Type, 3M, LSZH Fiber Optic Single Mode OS2 Patch Cords are offered in 

LSZH Jackets with Corning Fiber,Insertion Loss : <= 0.2 db, Max 0.3db/MTRJ: Max 

0.5db Return Loss : PC>= 45db, UPC>=50db, APC>=60db as required of approved 

make as per direction of Engg.-in-Charge.

Nos 8.00 2715.18 21721.44

271 NSR

Supply ,installation ,testing & commissioning of 1G-LX/LH SFP transceiver 

module,SMF, 1310nm, 9/125 um Single mode Fiber Type up to 20 KM as required of 

approved make as per direction of Engg.-in-Charge.

Nos 4.00 7080.00 28320.00

272 NSR

Supply ,installation ,testing & commissioning of 24 Port Layer 2 PoE+ Switch  having 

24 x 10/100/1000 Mbps Ethernet PoE+ ports with 4 x 1/10Gig SFP+ ports ,1 x RJ45 

port console port ,Switching Capacity 128 Gbps , Throughput 96 Mpps ,MAC 

Address 16k , Switch should support IEEE 802.3af (15.4W) & IEEE 802.3at (30W). 

Total PoE power: 370W or above , Switch should support DHCP server/relay/client, 

DHCP snooping/option82 , Switch should support Console, Telnet, SSH v1/2, HTTP, 

HTTPS, SNMP v1/v2/v3, RMON , TFTP, FTP, SFTP, NTP, ZTP, SPAN, RSPAN,Switch 

should support support ICMPv6, DHCPv6, ACLv6 ,IPV6 Telnet ,Temperature 0°C -

50°C ,Power Supply AC: 100-240V as required of approved make as per direction of 

Engg.-in-Charge.

Nos 2.00 90907.20 181814.40

273 NSR

Supply ,installation ,testing & commissioning of 9U/500D Wall Mount Rack with 

Accessories: The rack size should be 600W x 500D, Front frame integrated with top, 

bottom, front and two side panels for better rigidity and strength, Front Glass Door 

with Lock loaded, Compliance with standards shall be UL 2416., DIN 41494, IEC EN 

60529, IEC EN 62262 , IEC EN 60068-2-11 , ISO 9001:2008 including Power 

Distribution Unit (06/16 Amp Indian-Standard - 06 Socket - Single Pole / Screw 

Mountable / 16 Amp MCB / Alternating Current - 16 Amp 3 Pin Plug with Power 

Cable 2.5 sq.mm 3 meter Lengt), 1 cooling Fan(230V AC - 90 CFM, dB 42), 2nos 1U 

Metal Cable manager with Plastic cable loops and H/W screw as required of 

approved make as per direction of Engg.-in-Charge.

Nos 4.00 13257.30 53029.20

274 NSR

Supplying and fixing of following sizes of heavy class PVC FRLS conduit  ISI marked 

along with accessories in surface/recess including cutting the wall and making good 

the same in case of recessed conduit as required as per direction of Engg.-in-Charge.
0.00

275 20 MM Mtrs. 1600.00 151.04 241664.00

276 25 MM Mtrs. 810.00 153.40 124254.00

277 NSR

Supply , Installation, testing , commissioning of Gate way Router with Built-in 

firewall provides anti-virus, layer 3-7 IDS/IPS, DPI, SSL detection, and more. Built-in 

VPN router supports 2.5Gbps or 3Gbps to allow easy remote access. 2 x 2.5 Gigabit 

SFP port and 10 x Gigabit Ethernet ports *3x Fixed WAN. 2.5Gbps Router. 4 x PoE 

out ports, IEEE802.3af/at, Maximum PoE Wattage: 36W as required of approved 

make as per direction of Engg.-in-Charge.

Nos 2.00 80830.00 161660.00

278 (IP-PBX System) 0.00
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279 NSR

Supplying and fixing of Hybrid EPABX system equipped with 128 Analog extensions 

and 6 Analog Trunk, including required hardware and software etc as required as 

per direction of Engg.-in-Charge.

Set 2.00 118000.00 236000.00

280 NSR
Supplying desktop telephone sets with colour ID as required as per direction of Engg.-

in-Charge.
Nos 8.00 1416.00 11328.00

281 NSR Supply and fixing of  10 pair krone box Nos 2.00 1840.80 3681.60

282 NSR

Supplying and drawing following pair 0.5 sq mm FR PVC insulated annealed copper 

conductor, unarmored telephone cable in the  surface/ recessed steel/ PVC conduit 

as required as per direction of Engg.-in-Charge.

0.00

283 2 Pair Mtrs. 320.00 41.30 13216.00

284 10 Pair Mtrs. 100.00 218.30 21830.00

285 NSR LIGHTNING ARRESTER

286 NSR

Providing and fixing of lightning conductor finial, made of 25 mm dia 300 mm long, 

G.I. tube, having single prong at top, with 85 mm dia 6 mm thick G.I. base plate 

including holes etc. complete as required.

Each 10.00 718.62 7186.20

287 NSR
Fixing of lightning conductor finial (single prong) with base plate including holes etc. 

complete as required
Each 10.00 497.96 4979.60

288 NSR

Jointing copper / G.I. tape (with another copper/ G I tape, base of the finial or any 

other metallic object) by riveting / nut bolting/ sweating and soldering etc as 

required

Each 10.00 164.02 1640.20

289 NSR
Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of wall for 

lightning conductor complete as required.(For horizontal run)
Mtr 460.00 174.64 80334.40

290 NSR
Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of wall for 

lightning conductor complete as required.(For vertical run)
Mtr 80.00 280.84 22467.20

291 NSR

Providing and fixing testing joint, made of 20 mm X 3 mm thick G.I. strip, 125 mm 

long, with 4 nos. of G.I. bolts, nuts, chuck nuts and spring washers etc. complete as 

required.

Each 8.00 165.20 1321.60

0.00 7306128.12
292 FIRE FIGHTING WORK

293 NSR

FIRE FIGHTING -: Supplying, installation, testing and commissioning of Electric Motor 

Driven  Pressurization Terrace Pump having discharge of 900 LPM at 35 Mtr head 

complete with Pump Set, Electric Motor  suitable for operation on 415 V ,3 ph, 50 

c/s AC supply , Base Frame

No 2.00 95243.70 190487.40

294 NSR

Supply, installation, testing and commissioning of Floor/Wall mounted sectionalised, 

front operated top entry dust and vermin proof M.V.Panel Boards suitable for 

operation at 415V, 3 phase, 4 wire, 50Hz distribution system fabricated out of 2.0 

mm thick CRCA sheet, insulated busbar with heat shrienkable PVC sleeve, base 

frame, complete with all accessories including interconnections, earth bus etc as 

required comprising of One (1)- 63 Amp, 10 KA,TPN (Class-C) MCB with 3 Nos Phase 

indicating lamps with control fuse/ MCB,  Digital Voltmeter with selector switch. DOL 

starter with O/L and Single Phasing Preventor suitable for 7.5 HP motor. ON/OFF 

indication lamps, Auto manual switch and ON/OFF push button.as per direction of 

engineer in charge Control panel for fire pumps for auto action.

No 2.00 44604.00 89208.00

295 NSR

SITC of FRLS, PVC outer sheateh, steel armoured, aluminium, 1100v grade power 

cables with glands etc. The minimum size of the cables shall as mentioned below as 

per direction of engineer in charge  3.5C x 16 mmsq 

Rmt 31.00 359.90 11156.90

296 NSR

Supply & Fixing of 2 core 1.5 sq.mm, multi strand, copper conductor, FRLS (Fire 

Retardent Low Smoke)-PVC insulated GI Screened Armoured cable with saddle and 

required accessories.& Power Cable. 

Rmt 35.00 158.12 5534.20

297 NSR G.I. earthing strips of 25mm x 6mm thick, strip shall be run for PUMPS Rmt 50.00 230.10 11505.00

298 PIPE & VALVES ETC. 0.00

299 NSR

Supplying, installation testing and commissioning of the following-:   ‘C’ class MS  

Pipe as per IS1239 for underground/over ground pipes with welded / flanged 

connection with saddles, supports (all with screwed/welded joints) as required 

including pipe of shorter lengths, tapering connecting pieces, short or long bends, 

specials like sockets, union nuts, elbows, reducers, plugs, Tees etc. Complete to 

make the system operative as required by LFA / TAC authorities the pipes will have 

to be laid and fixed in trenches. The work includes excavation in all types of soils and 

back filling, dewatering, etc., making holes in brick or RCC walls, slabs/ roofs and 

making good the damages by bringing to the original condition to the satisfaction of 

the client and painting two coats of approved shade(Post office red)of enamel paint 

over a coat of approved primer for overheads pipes and providing and fixing pyp 

kote (corrosion protection tape) including supply and application of pipe coating 

and spiral Wrapping for underground piping (wrapping should have overlap of 15 to 

20 mm) etc.l.Complete as per ASTM standards/IS: 10221 for corrosion protection of 

pipes for the underground installation.Note:  The piping installation has to be put to 

hydraulic test to1.5 times the working pressure & as per latest applicable codes & 

standard before applying paint or pipe coating or wrapping etc. complete.

0.00

300 100mm NB Mtr 29.00 2899.26 84078.54

301 80mm NB Mtr 25.00 1604.80 40120.00

302 25mm nb Mtr 36.00 729.24 26252.64

303 NSR

Supplying, installation testing and commissioning of the following-:   ‘C’ class MS  

Pipe as per IS1239 for underground/over ground pipes with welded / flanged 

connection with saddles, supports (all with screwed/welded joints) as required 

including pipe of shorter lengths, tapering connecting pieces, short or long bends, 

specials like sockets, union nuts, elbows, reducers, plugs, Tees etc. Complete to 

make the system operative as required by LFA / TAC authorities the pipes will have 

to be laid and fixed in trenches. The work includes excavation in all types of soils and 

back filling, dewatering, etc., making holes in brick or RCC walls, slabs/ roofs and 

making good the damages by bringing to the original condition to the satisfaction of 

the client and painting two coats of approved shade(Post office red)of enamel paint 

over a coat of approved primer for overheads pipes and providing and fixing pyp 

kote (corrosion protection tape) including supply and application of pipe coating 

and spiral Wrapping for underground piping (wrapping should have overlap of 15 to 

20 mm) etc..Complete as per ASTM standards/IS: 10221 for corrosion protection of 

pipes for the underground installation.Note:  The piping installation has to be put to 

hydraulic test to1.5 times the working pressure & as per latest applicable codes & 

standard before applying paint or pipe coating or wrapping etc. complete. 

0.00

304 100mm NB Nos 8.00 6289.40 50315.20

305 NSR

Providing, fitting & fixing of following size cast iron double flanged type dual plate 

Non return Valve as per IS- 5312 (Part 1): 2004 with ISI mark of pressure ratting PN-

1.60 including fixing the same with supply of required jointing materials like flanges, 

rubber insertion, MS nuts & bolts, paint etc. and testing the joints with required 

water pressure etc. all complete as per specification & direction of Engineer-in-

charge.  

0.00

306 100mm NB Nos 8.00 7634.60 61076.80

307 NSR

Supply,Installation,Testing & Commissioning of Pressure gauge of 0-16 Kgf/sq.cm. 

range with cut-off bronze ball valves of suitable size with all accessories as per 

direction of Engineer-in-charge.

Nos 10.00 1864.40 18644.00
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308 NSR

Supply,Installation,Testing & Commissioning of Pressure Switch with cut-off bronze 

ball valves with integral strainer & flare nut (mixed ends) of suitable size with all 

accessories as per direction of Engineer-in-charge.\

Nos 10.00 3740.60 37406.00

309 NSR

Supply,Installation,Testing & Commissioning of stainless steel strainer fabricated out 

of 1.6 mm thick stainless steel sheet Y Stainer with 3 mm dia hloes with stainless 

steel flange as required.  

0.00

310 100mm NB NOS 10.00 10502.00 105020.00

311 DOWN COMER SYSTEM 0.00

312 NSR

Supply,Installation,Testing & Commissioning of Stainless steel Hydrant Valve / 

Landing valve, of 63 mm NB size, type-A, single headed , oblique type, as per IS 

:5290/93 and as per direction of Engineer-in-charge

Nos 12.00 8130.20 97562.40

313 NSR

Supply,Installation,Testing & Commissioning of SS short branch pipe with 63 mm 

male inlet and 19 mm outlet nozzle, as per IS:903 and as per direction of Engineer-in-

charge.

Nos 12.00 2808.40 33700.80

314 NSR

Supply,Installation,Testing & Commissioning of 63 mm NB and 15meter long RRL 

Fire Hose fitted with  63mm intstantaneous stainless steel  male & female SS 

coupling, complete by GI wire binding for Internal Hydrant as per direction of 

Engineer-in-charge

Nos 21.00 6926.60 145458.60

315 NSR

Providing supply & fixing of MS Hose Box for of suitable size(750X600X250mm) to 

accomodate 2 nos. of 15/ 1 no of 30 mtr long fire hose and a branch pipe, wall 

mounted type as per direction of Engineer-in-charge.

Nos 13.00 6372.00 82836.00

316 NSR

Supply,Installation,Testing & Commissioning of Swinging pattern wall fixing first aid 

hose reel made from MS sheet and waterways and moving parts with rubber hose 

of 20 mm dia. and 30 mtrs. long with ABS(Plastic) shut-off nozzle as per IS: 444/IS: 

12585 Type-I., complete with all accessories as per direction of Engineer-in-charge.

Nos 17.00 9765.68 166016.56

317 NSR

Providing, fitting and fixing of C.I. 25 MM single air relief valve with stop cock 

confirming to IS:14845/2000 with ISI mark for water works purpose including fixing 

the same with hydrant riser including testing & commissioning the system etc. all 

complete as per approved specification & direction of Engineer-in-charge.  

Nos 17.00 1699.20 28886.40

318 NSR

Providing, fitting & fixing of 4-Way GM fire brigade connection consisting of 63 mm 

dia instantaneous type male couplings with built-in check valves, 150mm dia flanged 

outlet complete with bolts, nuts and rubber insertions confirming to IS:904 with ISI 

mark including testing & commissioning the system etc. all complete as per 

apporoved specification & direction of EIC.  

Nos 17.00 6974.98 118574.66

319 EXTINGUISHER SYSTEM

320 NSR

Portable Fire Extinguisher System Supplying, installation, testing and commissioning 

of CO2 type Fire Extinguisher 4.5 kg capacity confirming to IS: 2878 made from ISI 

marked seamless cylinder confirming to IS: 7285, fitted with ISI marked controlled 

valve confirming to IS: 3224, high pressure 1mtr discharge hose & horn complete 

with initial gas charged with carrying handle & wall mounting bracket as per 

direction of Engineer-in-charge. 

Nos 15.00 9086.00 136290.00

321 NSR
Supplying, installation, testing and commissioning of ABC type fire extinguishers of 6 

kg capacity including cost of all material & labour etc complete. 
Nos 15.00 3851.52 57772.80

322 NSR

Fire buckets (FILLED WITH SAND) round bottom type enamel painted, white inside & 

Red out side and Letter "FIRE" in black out side and handle with mounting bracket. Nos 9.00 5000.84 45007.56

323 AUTOMATIC FIRE ALARMING SYSTEM 0.00

324 NSR

  Supply, installing, testing and commissioning of of  4  Loop Network Panel Micro 

processor based 4 wire fault tolerant loop,with inbuilt network port   (each loop 

accessing  99 or more detectors and 99 or more modules ) fire alarm/detection 

control panel.  The Panel shall have 10000 or more event log history . Panel shall be 

capable of having 1600 or more configurable zones .The panel shall be able to give  

location of  all fire/fault conditions of addressable units via the address codes.  

Further, the panel must be able to automatically switch ON /OFFrespective control 

module  when ever any alarm is triggered.  The panel shall have 7 Inch Touch Screen 

unit to indicate Fire/Fault Signal with address  and analog output, external/inbuilt 

printer to log all fire or fault events complete in all respects.The Panel Shallbe Sheet 

Steel Painted, selaed to IP30. The Panel Shall have provision for 40 or more Zones 

with Individual LED Indicators expdable upto 200 Zones or higher. The panel shall 

have a built in power supply and battery charger along with  maintenance free 7 AH, 

2  x 12 volt SMF Lead acid batteries capable of running for a minimum of 48 hours 

with battery charger complete as required.and as per specifications. conforming to 

BS5839 Standards and Duly Approved by  EN54 The panel shall support detection 

logics like coincidence &  verification detections for the false alarm management.  

The Panel shall adjust the sensitivity between day and night to maintain the better 

detection/reponse time. The Panel shall be capabale of programming through PC ; 

Touch Screen of USB .This panel having facility of MODBUS protocol over TCP/IP for 

BMS integration.The panel should have provision for inbuilt RJ45 connection 

terminal for connecting to the LAN with inbuilt BACNET Protocol.

No 2.00 427160.00 854320.00

325 NSR

Supplying, installing, testing and commissioning of adressable multi sense  smoke 

detector with inbuilt isolator module/isolator base,base, junction box and other 

accessories.

Nos 12.00 4189.00 50268.00

326 NSR
Supplying, installing, testing and commissioning of Addressable Manual Call Point 

with inbuilt monitor module and  back box.
Nos 10.00 6089.98 60899.80

327 NSR

Supplying, installing, testing and commissioning of addressable Hooter  at 85 dBA @ 

3m for Audible annunciation and 75cd flashing at 1 Hz for visual indication with all 

accessories etc., complete.

Nos 10.00 8190.38 81903.80

328 NSR

Supplying, installing, testing and commissioning of 2C x 1.5 sq. mm, Twisted Pair PVC 

insulated FRLS Armored Cable with Accessories confirming to IS standards and 

specifications. The quoted rate shall includes of  Acrylic Fire stop Sealant in the 

opening for cables  passing through  fire compartment walls of RCC floors, masonry 

walls to provide up to 2 hours fire rating.

Mtr. 974.00 166.38 162054.12

329 PA SYSTEM 0.00

330 NSR

Supplying, installation, testing & commissioning of 6 zone,voice alarm controller 

with USB, MP3 player (including 6 zone button paging station) with seamless 

integration facility with main fire alarm panel for voice evacuation complete as 

required .

Nos. 2.00 118868.48 237736.96

331 NSR

Supplying, installing, testing and commissioning of Power amplifier of 480 watt.The 

amplifier should be clean reliable audio for public address amplification.Line input 

less than 1 volt, unbalanced& line output less than 1 volt unbalanced
Nos. 2.00 61124.00 122248.00

332 NSR

Supplying, installing, testing and commissioning of  12 Watt wall mounted speakers 

with built in line matching transformer, grill flush mounting type in side the utility 

rooms.

Nos. 12.00 3363.00 40356.00

333 NSR

Supplying, installing, testing and commissioning of 2 runs of 40 strand and each of  

0.2 mm thick, Twisted Pair PVC insulated FRLS unarmored Cable with Accessories 

confirming to IS standards and specifications. The quoted rate shall includes of  

Acrylic Fire stop Sealant in the opening for cables  passing through  fire 

compartment walls of RCC floors, masonry walls to provide up to 2 hours fire rating.

Mtr. 771.00 75.52 58225.92

334 SIGNAGES 0.00
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335 NSR

SIGNAGES:-Providing and installing in position the following type of sign boards 

made out of 3mm thick flexible photoluminescent based glow in dark  sheeting with 

luminous properties enclosed in a weather proof Uvstabilized film with UV screen 

printing by imported links pasted over3 mm thick cast acrylic from front side with 6 

mm thick acrylic, -20 to+80 deg C, Suitablefor indoor use, greenish yellow, glow  

visible upto 4-6 hr  in total darkness for floor indication, fire exit, hydrant, hose reel, 

fire extinguisher, MCP, fire alarm panel, in case of fire, lift, alarm valve signages, FIRE 

EVACUATION PLAN 

Sqinch 349.00 21.24 7412.76

336 NSR Illumination Glow light for Exit Indication with Battery Back-up. Nos 7.00 6726.00 47082.00

0.00 3365417.82

337 PH WORK

338 NSR

P.H Work  Supplying all materials, labour, T&P and providing and fixing to wall or 

ceiling and floor C-PVC pipes  conforming to  pipe fittings of the following nominal 

bore with clamps including making good the wall, ceiling  and floor all complete as 

per specification and direction of the Engineer in charge

GF Floor -20mm dia C-PVC pipe 

Mtr 65.00 325.21 21138.52

339 25mm dia C-PVC pipe Mtr 65.00 429.40 27911.13

340 1st Floor- 20mm dia C-PVC pipe Mtr 46.00 338.78 15583.79

341 25mm dia C-PVC pipe Mtr 48.00 442.97 21262.66

342 NSR

Supplying all materials, labour,T&Pand providing and fixing to wall or ceiling and 

floor pvc pipes  conforming to ASTM-D-1785/04 (Sch-80) and pipe fittings of the 

following nominal bore with clamps including making good the wall, ceiling  and 

floor all complete as per specification and direction of the Engineer in charge 

Ground Floor 25mm UPVC ASTM Pipe

Mtr 60.00 362.26 21735.60

343                       32mm UPVC ASTM Pipe Mtr 45.00 478.37 21526.74

344                       40mm UPVC ASTM Pipe Mtr 65.00 580.56 37736.40

345 1st Floor        25mm UPVC ASTM Pipe Mtr 41.00 375.71 15404.19

346                       32mm UPVC ASTM Pipe Mtr 50.00 493.83 24691.50

347                       40mm UPVC ASTM Pipe Mtr 30.00 600.38 18011.52

348
AR 2013

Item no 3.1.10

Supplying all materials, labour, T&P and cutting holes through existing brick work 

including making  good   the  damages  in  cement    mortar ( 1:4) for taking  GI pipes 

and fittings/ PVC pipes and fittings etc all complete as per PH specification and 

direction of the Engineer in charge.G. Floor

Each 30.00 76.23 2286.84

349 1st Floor Each 30.00 77.76 2332.86

350
AR 2013

Item no 3.1.11 

Supplying all materials, labour, T&P  and cutting hole in R.C.C floors, roofs, etc upto 

19 cm thick  for passing G.I. Pipes / P.V.C pipes and fittings etc and repairing the 

holes after  insertion of pipes etc with cement concrete (1:2:4 ) including finishing 

complete so as to make it leak proof as per direction of the  Engineer in charge.G. 

Floor

Each 10.00 255.71 2557.06

351 1st Floor Each 4.00 257.00 1028.02

352
AR 2013

Item no 3.1.12

Supplying all  materials, labour, T&P and cutting grooves in pucca floors and walls 

for taking  GI/PVC pipes and making good the damages as per the direction of the 

Engineer in charge.  G. Floor
Mtr 70.00 257.36 18015.06

353 1st Floor Mtr 62.00 265.62 16468.32

354 NSR

Supplying all materials, labour, T&P and cutting holes through existing brick or 

laterite masonry wall for taking HCI pipes and fittings including making good the 

damages etc all complete  as per PH specification and direction of the Engineer in 

charge

250mm to 375mm  thick wall.  G. Floor to 5th floor

Each 36.00 0.00 305.38 10993.82

355 1st Floor Mtr 20.00 0.00 305.38 6107.68

356 NSR

Supplying all materials, labour T&P and fitting and fixing brass/CP fittings of the 

following nominal bore with supply of all joiniting materials complete as per 

specification and direction of the Engineer in charge. 

0.00 0.00

357 15mm dia long body Bib Cock cock Each 40.00 0.00 1713.24 68529.68

358 15mm dia CP S.B Bib cock Each 20.00 0.00 1277.70 25554.08

359 20mm dia CP concealed stop cock Each 20.00 0.00 1626.16 32523.16

360 15mm dia CP angle stop cock Each 20.00 0.00 1974.49 39489.88

361 Elbow action Sink Cock Each 4.00 0.00 2700.43 10801.72

362 15mm dia CP SINK cock Each 4.00 0.00 2439.18 9756.71

363 15mm dia CP Pillar cock Each 22.00 0.00 1916.44 42161.64

364 HAND SHOWER (HEALTH FAUCET) WITH 1 METER Each 28.00 0.00 1480.90 41465.20

365 15mm dia Two way Bib Cock Each 36.00 0.00 1480.90 53312.40

366 Shower arm Each 40.00 0.00 754.96 30198.56

367 Over head  shower 100mm dia round Each 40.00 0.00 1626.16 65046.32

368 25mm dia brass or gun metal full way valve Each 16.00 0.00 1114.63 17834.05

369 32mm dia brass or gun metal full way valve Each 16.00 0.00 1632.41 26118.59

370 40mm dia brass or gun metal full way valve Each 20.00 0.00 2064.76 41295.28

371 50mm dia brass or gun metal full way valve Each 16.00 0.00 3043.22 48691.52

372 15mm dia CP Flange Each 50.00 0.00 47.55 2377.70

373 15mm dia CP Extention Nipple Each 60.00 0.00 69.97 4198.44

374 125mm CP grating Each 60.00 0.00 111.39 6683.52

375 NSR

SupplySupply, installing, testing and commissioning of Supply of 1000 Litre HDPE 

Overhead Water Tank (2-layer, 3-layer, etc.).of approved make with UV stabilization, 

food-grade material & manhole cover complete and commissioning complete with 

approved quality and make as required as per instruction of site incharge.

Set 6.00 0.00 23600.00 141600.00

376
AR 2013

Item no 3.3

Supplying all materials, labour, T&P and fitting and fixing U-PVC SWR soil waste 

ventilating pipes and fittings of the following outside diameter conforming to ISI No. 

13592/1992 to walls with nails, bobbins and wooden plugs or laying in trenches 

including jointing with supply of approved rubber lubricant  by non-heat application 

method/as per manufacturer’s specification, testing, earthwork in excavation in all 

kinds of soil and refilling of trenches as per specification and direction of the 

Engineer in charge In

Ground floor

0.00

377 160mm dia U-PVC SWR pipe Mtr 70.00 647.23 45306.10

378 110mm dia U-PVC SWR pipe Mtr 70.00 585.63 40994.38

379 75 mm dia UPVC SWR Pipe mtr 50.00 403.09 20154.40

380 160mm dia U-PVC door bend Each 12.00 346.45 4157.38

381 160mm dia U-PVC plain bend Each 12.00 309.40 3712.75

382 110mm U-PVC door   tee Each 40.00 455.48 18219.20

383 110mm U-PVC Plain   tee Each 30.00 380.79 11423.58

384 110mm U-PVC door bend Each 16.00 346.45 5543.17

385 110mm U-PVC plain bend Each 16.00 273.76 4380.16

386 110mm dia U-PVC 'P' trap Each 16.00 586.81 9389.02

387 110mm dia U-PVC Plain Shoe Bend Each 18.00 273.76 4927.68

388 110mm dia U-PVC offset with out ear Each 18.00 480.73 8653.18

389 110mm dia U-PVC cowl Each 18.00 68.68 1236.17

390 75 mm dia UPVC plain bend Each 22.00 217.12 4776.64

391 76 mm dia UPVC plain Tee  Each 18.00 288.86 5199.55

392 PVC  clamp suitable for 75 mm to 110mm dia pipe Each 60.00 50.50 3030.24
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393
AR 2013

Item no-3.4.4 

Supplying all materials, labour, T&P and fixing the following vitreous china Wash 

Down Water Closet  (European type W.C pan) with integral ‘P’or ‘S’ trap to the floor 

with wooden plug and chromium plated pedestal screws including jointing the trap 

with soil pipe in cement mortar (1:1), fixing plastic seat and cover for wash down 

water closet with chromium plated brass hinges and rubber buffers including 

polishing etc all complete as per specification and direction of the Engineer in 

charge. European water closet with ‘S’ trap plain

Each 30.00 3909.93 117297.90

394
AR 2013

Item no-3.4.1 

Supplying all materials , labour, T&P and  fixing Vitreous china  water closet 

,squatting  pan ( Indian type W.C. pan / Orissa pattern squatting pan ) duly 

embedded in cement concrete 1:5:10 using hard granite metal 4cm nominal size  

including fixing a pair of vitreous china 250mmx130mmx30mm foot rest, fixing 

100mm dia hci 'P' or 'S' trap for water closet squatting pan including jointing the 

trap with pan in cement mortar (1:1), cutting the floor and mending good the 

damages etc. all complete as per P.H. specification and direction of Engineer-in-

charge. 580mmx440mm size Orissa pan 

Each 14.00 2964.87 41508.15

395
AR 2013

Item no-3.4.6 

Supplying all materials, labour, T&P and fitting and fixing  10 litres capacity low level 

flushing cistern with a pair of cast iron or M.S brackets complete with fittings such as 

siphonic arrangements 15mm nominal size brass/pvc ball valve with polythene float 

CP brass handle, unions and couplings for connection with inlet, outlet and overflow 

pipes,32mm dia CP flush bend,15mm dia pvc inlet connection pipe including cutting 

holes and making good the same and connecting the flush bend with cistern and 

closet and connecting the inlet pipe with supply main etc all complete as per 

specification and direction of the Engineer in charge.  

10 litres capacity pvc low level cistern with 32mm dia CP long flush bend    Slimline 

white 

Each 40.00 1948.89 77955.52

396
AR 2013

Item no-3.4.8 

Supplying all materials , labour, T&P and  fixing Vitreous china  water closet 

,squatting  pan ( Indian type W.C. pan / Orissa pattern squatting pan ) duly 

embedded in cement concrete 1:5:10 using hard granite metal 4cm nominal size  

including fixing a pair of vitreous china 250mmx130mmx30mm foot rest, fixing 

100mm dia hci 'P' or 'S' trap for water closet squatting pan including jointing the 

trap with pan in cement mortar (1:1), cutting the floor and mending good the 

damages etc. all complete as per P.H. specification and direction of Engineer-in-

charge. Squatting URINAL pan (Parryware)    

Each 15.00 3939.67 59094.99

397
AR 2013

Item no-3.4.12 

Supplying all materials, labour, T&P and fixing wash basins with hole for pillar taps 

conforming to IS:2556-part-4-2004 with cast iron or M S brackets painted white 

including cutting holes in walls and making good the damages with supply of 

wooden plugs, screws and cement etc, fixing pedestal for wash basin recessed at the 

back for the reception of pipes and fittings, fixing PVC waste pipe of 32mm nominal 

diameter for wash basin including brass check nut complete, fixing pillar taps 

capstan head screw down high pressure lettered ‘Hot’ and ‘Cold’ with long screws, 

shanks and back nuts of 15mm dia nominal bore(Plaza make), fixing 15mm dia PVC 

inlet connection pipe and making connection with pillar cocks and supply mains for 

wash basin, fixing 32mm dia CP brass waste(Plaza make),  etc all complete as per 

specification and direction of the Engineer in charge

Half pedestal Basin

Each 4.00 9106.18 36424.71

398 NSR Under Counter Basin (560x455)  white (Pastels) Each 30.00 0.00 6167.62 185028.72

399
AR 2013

Item no-3.4.14 

Supplying all materials ,labour ,T&P and fixing wash kitchen sink  with outlet at end 

and weir overflow including fitting and fixing a pair of cast iron or MS brackets 

painted white, fixing 50mm/40mm dia CP  brass waste , fixing 50mm/40mm dia PVC 

waste pipe 910mm long with supply of wooden plugs, screws and cement etc. 

including cutting holes in walls and making good the damages etc.all complete as 

per  specification and direction of Engineer-in-charge

0.00 0.00

400 600x450x250 mm stainless steel kitchen sink-glossy-IS:13983 - 1994 Each 4.00 5989.56 23958.25

401
AR 2013

Item no-3.4.28 

Supplying all materials,labour, T&P and fixing standard sized CP towel rail complete 

with  CP brass brackets fixed to wooden plugs with CP screws as per specification 

and direction of the Engineer in charge.  25mmx600mm long CP towel rail
Each 24.00 886.06 21265.49

402
AR 2013

Item no-3.4.29 

CP Towel ring
Each 20.00 611.36 12227.16

403
AR 2013

Item no-3.4.30 

Supplying all materials ,labour ,T&P and  fixing CP Soap Holder complete with CP 

brass brackets  fixed to wooden plugs with chromium plated brass screws etc.all 

complete as per  specification and direction of Engineer-in-charge. CP soap holder
Each 90.00 253.23 22790.52

404
AR 2013

Item no-3.4.27 

Supplying all materials, labour, T&P and fixing standard sized glass-shelf with CP 

brass brackets and guard rails complete fixed to woden plugs with CP screws as per 

specification and direction of the Engineer in charge.600mmx125mm glass shelf 

with CP/NP guard rails      

Each 20.00 797.68 15953.60

405
AR 2013

Item no-3.4.26 

Supplying all materials, labour, T&P and fixing mirror of superior glass conforming to 

IS:3438-1996 mounted on 6mm thick A.C sheet or plywood sheet and fixed to 

wooden plugs with CP screws and washers complete as per specification an 

direction of the Engineer in charge.  Design mirror

Each 12.00 1961.99 23543.83

406 NSR

Supplying all materials, labour, T&P and providing fitting and fixing (Aqua guard) 

Pure Chill 120 PSS UV of size 750x570x1350mm height with water storage capacity 

120 liters along with 3 nos of faucets 2 for cold water and 1 for normal water 

including a flow of 1.5 ltr per minute etc all complete  as per approved 

drawing,specification and direction of the Engineer in charge.

Each 4.00 0.00 154893.88 619575.52

407 NSR Stainless steel for Cooler-cum-Purifier Each 2.00 0.00 9440.00 18880.00

408

OSR 

AR 2006

 item no-14

SR 2022

Supplying all materials, labour, T&P and filling in foundation and plinth with sand 

well watered and rammed including conveyance of all materials to worksite, 

payment of royalty, taxes etcall complete as per direction of the Engineer in charge. 

In Ground Floor

cum 20.74 1012.09 20990.66

409

OSR 

AR 2006

 item no-4

SR 2022

Supplying all materials, labour, T&P and  providing cement concrete ( 1:4:8 ) with 

4cm size crusher broken hard granite metal including watering, curing, cost of all 

materials,conveyance of all materials to work site with payment of royalty, all taxes 

etc all complete as per P.W.D specification and direction of Engineer-in-

charge,Ground Floor;-

cum 6.92 6329.40 43799.46

410

OSR 

AR 2006

 item no-7

SR 2022

Supplying all materials, labour, T&P and providing cement concrete (1:2:4) with 

12mm size hard broken granite chips including watering, curing, conveyance of all 

materials to worksite, payment of royality, taxes etc all complete as aper 

specification and direction of the E.I.C.  Ground Floor;-

cum 6.92 8677.13 60045.74

411 In FirstFloor floor cum 4.52 9192.55 41550.34

412 NSR

Supply of all materials & laying the waterproofing material of torch shield 

P3160(3mm)with its primer 2 coats or equivalent water proofing material after 

drying cleaning the concrete surface over the concrete floor/roof/ balcony/sunken 

and dado upto 1"6" in wall including cleaning,applying and mending as per 

specification including cost,conveyance,taxes,royalities of all materials to work site 

etc.all complete as per the direction of the Engineer-in-charge.(Sqm)

0.00 0.00

413 In , First floor Sqm 163.32 0.00 988.49 161439.53



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA

RATE (Rs.) AMOUNT (Rs.)

Sl.No

OSR/ NON 

SCHEDULED 

RATE(NSR) 

DESCRIPTION OF ITEMS UNIT QTY

414 NSR

Supplying all materials, labour, T&P and providing and filling cinder including 

watering, curing, conveyance of all materials to worksite, payment of royalty, taxes 

etc all complete as per specification and direction of the Engineer in charge
0.00 0.00

415 In FirstFloor floor cum 13.54 0.00 655.79 8879.33

416

OSR 

AR 2006

 item no-3

SR 2022

  Supplying all materials.labour.T&P and providing brick work with KB bricks having 

curshing strength not less than 75 kg/sqcm with dimensional tolerance+ 8% in 

cement mortar(1:4) including watering,curing,cost of all materials,conveyance of all 

materials to worksite,payment of royalty,all taxes etc.all complete as per PWD 

specification and direction of the Engineer in charge.

0.00 0.00

417 In Ground floor(S.S) 0.00 0.00

418  C.Basin Wall  =4x0.75x0.125x0.90 cum 0.06 6959.76 417.59

419 FF=C.Basin Wall   = 2x0.75x 0.125x0.90 cum 0.34 7415.59 2521.30

420

OSR 

AR 2006

Item no-10

SR 2022

Supplying all materials, labour, T&P and providing rigid and smooth centering and 

shuttering for R.C.C works including false work and dismantling them after casting 

including conveyance of all materials to worksite, payment of royalty, taxes etc all 

complete as per specification and direction of the Engineer in charge

0.00 0.00

421 In Ground floor Sqm 15.14 899.28 13615.07

422 In 1st floor Sqm 10.54 989.19 10426.10

423

OSR 

AR 2006

Item no. - 2 

SR 2022

Supplying all materials, labour, T&P and providing cement concrete (1:1½:3) with 

12mm size crusher broken hard black granite chips for RCC works including hoisting, 

laying, watering, curing,cost of all materials, conveyance of all materials to worksite, 

payment of royalty,all taxes etc. all complete as per PWD specification and direction 

of the Engineer in charge.

0.00 0.00

424 In GF,C. basin slab  1x4.90x0.75x0.10 Cum. 1.34 10021.98 13429.45

425  IN FF ,C. basin slab  2x3.1x0.75x0.10 Cum. 0.94 10537.40 9905.16

426

OSR 

AR 2006

item no-9

SR 2022

Supplying all materials, labour, T&P and providing steel reinforcement of Fe-415 /Fe-

500 grade for RCC work including cutting,bending,binding  and tying the grills and 

placing in position including cost of binding wire 18 to 20 gauge,cost of steel, 

conveyance of all materials to worksite, payment of royalty,all taxes etc all complete 

as per PWD specification and direction of the Engineer-in-charge.                                                    

0.80 qntl/ cum

0.00 0.00

427 In GF, Qntl. 1.08 11044.80 11928.38

428  IN FF Qntl. 0.76 11084.21 8424.00

429

OSR 

AR 2006

item no-17

SR 2022

Supplying all materials, labour, T&P and fixing Granite tiles in dados skirting on 

12mm thick cement plaster (1:3) jointed with neat cement slurry mixed with 

pigments to match the shades of the tiles including rubbing and polishing complete 

as per direction of the Engineer in charge In Ground floor

Sqm 26.66 3816.47 101747.20

430  IN FF Sqm 16.30 3840.78 62604.75

431

OSR 

AR 2006

item no-4

SR 2022

Supplying all materials, labour, T&P and providing 12mm thick cement plaster (1:4) 

on brickwork including watering, curing, conveyance of all materials to worksite, 

payment of royalty, taxes etc all complete as per specification and direction of the 

Engineer in charge. Ground Floor;-

. 

Sqm 368.34 240.84 88710.27

432 FIrst Floor Sqm 403.20 250.28 100912.09

433

OSR 

AR 2012

item no- 1(B)

SR 2022

Supplying all materials, labour, T&P and providing ceramic tiles in floors, treads and 

landing on 25mm thick bed of cement mortar 1:1 (1 cement:1 sand) joined with 

neat cement slurry mixed with pigment to match the shades of the tiles including 

rubbing and polishing complete as per direction of the Engineer in charge. to be pre-

approved 300 x 300mm of size 

In  Ground Floor

Sqm 112.02 1405.26 157417.45

434 FIrst Floor Sqm 125.90 1421.55 178972.64

435

OSR 

AR 2006

item no- 17

SR 2022

Supplying, fitting & fixing of 400 x 400 mm special plain/printed series Ceramic wall 

tiles of premium grade having thickness 6.5mm to 6.7mm confirming to IS 13753  

laid on 10 mm thick cement mortar (1:3) Spacer Bar of 3mm (1 cement : 3 course 

sand) jointed with slurry mixed with pigment to match the shades of the tiles etc. 

complete including cost of all materials, labour T&P etc. required for the work all 

complete as per direction of the Engineer-in-charge.            

0.00 0.00

436 Ground Floor;- Sqm 368.34 1491.17 549256.08

437 FIrst Floor Sqm 403.20 1515.47 611039.12

438 EXTERNAL PH WORK 0.00 0.00

439
AR 2013

Item no-5.7

Sinking of 150mm size tube well through hand boring(water jet)method (1 nos.)
0.00 0.00

440
AR 2013

Item no-5.7.1

Supplying all materials, labour, T&P and setting up boring equipments including 

erection of suitable staging for installation of the required size of tube well, 

dismantling and removing the same after complection of the work, including 

transportation of the boring equipments, cleaning and levelling the site, excavation 

of mud pit, channels etc, levelling of site all complete as per direction of Engineer in 

charge

Each 2.00 20317.36 40634.72

441
AR 2013

Item no-5.7.2

Supplying all  labour, T&P and transporting the boring pipes, top casing , grouting 

pipes, P.V.C pipes and fittings, P.V.C well screens, cement, bentonite and gravels etc 

to the worksite including loading and unloading etc all complete as per direction of 

Engineer in charge

Each 2.00 1558.31 3116.62

442
AR 2013

Item no-5.7.3

Supplying all  labour, T&P and drilling pilot bore not less than 102mm dia, without 

casing pipes in all kinds of soils and rocks for the following depths excluding supply 

of necessary boring pipes including supply of necessary cutting equipments, extra 

sockets (whenever required) etc and withdrawing the boring pipes, washing and 

keeping the bore clear for logging if required all complete as per direction of 

Engineer in charge

0.00 0.00

443 Drilling pilot bore from 0 to 360 metres Mtr 200.00 1661.91 332382.40

444
AR 2013

Item no-5.7.5

Supplying all  labour, T&P and reaming the pilot bore to the following sizes and 

depths without casing pipes including withdrawing the boring pipes, washing the 

bore by means of pipe cylinder etc all complete as per direction of Engineer in 

charge

0.00 0.00

445 Reaming 100mm to 150mm dia 0.00 0.00

446 from   0 to 360 metres Each mtr 200.00 287.57 57513.20

447 Reaming 150mm to 200mm dia 0.00 0.00

448 from   0 to 360 metres Each mtr 200.00 340.08 68015.20

449 Reaming 200mm to 250mm dia 0.00

450 from   0 to 360 metres Each mtr 200.00 376.54 75307.60

451
AR 2013

Item no-5.7.6

Supplying all  labour, T&P and jointing materials and lowering the 300mm dia top 

casing pipes into the position and removing the same after use all complete as per 

direction of Engineer in charge

0.00

452 from   0 to 360 metres Each 4.00 2682.85 10731.39

453
AR 2013

Item no-5.7.7

Supplying all  labour, T&P and jointing materials and lowering the pvc casing pipes, 

fittings and well screens in position, including fitting and fixing of centraliser, cutter 

plug and washing the bore all complete as per direction of Engineer in charge
0.00

454 150 mm dia PVC casing pipe 0.00

455 from   0 to 360 metres Mtr 200.00 205.44 41087.60

456 Cost of 150 mm dia PVC ASTM pipe (sch-80)    Mtr 204.00 1476.65 301237.01

457 Cost of 150mm dia PVC slott cutting Mtr 40.00 413.00 16520.00

458 Cost of 150mm dia C.I. cutter plug Nos 4.00 413.00 1652.00

459 Cost of bentonite powder Qtl 20.00 386.21 7724.28



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

NAME OF THE WORK: -  DETAIL BOQ FOR CONSTRUCTION OF 100 SEATED  GIRL'S  & BOY'S HOSTEL (G+1) FOR GOVT ITI ATHMALIK, ODISHA
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460
AR 2013

Item no-5.7.9

Supplying all materials, labour, T&P and packing the bore with washed gravel of river 

shingles of required size and specification around the well screen and pipe etc all 

complete as per the direction of the Engineer in charge

cum 4.00 2875.42 11501.70

461
Supplying all materials, labour, T&P and packing the bore with river sand over the 

gravel pack etc all complete as per the direction of the Engineer in charge
cum 4.00 182.31 729.24

462
AR 2013

Item no-5.7.10

Supplying all   labour T&P and grouting with cement  slurry for sanitary sealing in  

the  bore  around  the upper  most 3 metres of  125/100mm dia PVC casing pipe etc 

all complete as per the direction of the Engineer in charge.

Each 4.00 2173.68 8694.71

463 Cost of Cement Qtls 4.00 614.37 2457.47

464 NSR

Supplying all  labour, T&P and developing the tube well by  8 hours continuous 

pumping per day for a minimum of 7 cosecutive days or till clear sand free water is 

obtained as per the direction of the Engineer in charge 

Each 4.00 0.00 2806.16 11224.63

465 NSR Fixing of submerssible pump set 0.00

466 NSR

Supplying all materials, labour, T&P and providing, fitting and fixing submersible 

pump with squirrel cage induction type submersible type submersible electric motor 

to run on 3 phase/1 phase line voltage ranging from 320 volt to 450 volt conforming 

to IS: 8034/89 with following specifications with suitable control panel, jointing with 

GI/PVC/HDPE pipes, electrification, testing, commissioning, trial running, 

conveyance of all materials to worksite, payment of taxes etc all complete as per 

specification and direction of the Engineer in charge

0.00

467 NSR
1.50 H.P single phase (vertcal submersible pump motor) 3 stage head range 20 to 35 

metres, discharge 145 to  110 L.M.P with outlet dia of 25mm 
Each 4.00 0.00 17936.00 71744.00

468 NSR DOL Control panel Each 4.00 0.00 4490.49 17961.96

469 NSR 2.50sqmm flat cable Mtr 190.00 0.00 151.16 28720.02

470 NSR 20mm dia rigid UPVC pipes                                                Mtr 120.00 0.00 8.14 977.04

471 NSR Steel rope with cover Mtr 140.00 0.00 31.51 4410.84

472 NSR Well cap Each 4.00 0.00 179.71 718.86

473 NSR 50mm size CI bracket Each 8.00 0.00 107.73 861.87

474 NSR 32mm dia steel short piece Each 4.00 0.00 179.71 718.86

475 NSR Labour charges for lowering including transportation Each 4.00 0.00 2360.00 9440.00

476 NSR

Supplying all materials, labour, T&P and constructing  Bore well protection  chamber 

of the inside size 650x650x1000hight  with cement concrete (1:3:6) using 40mm size 

hard granite metal on foundation, 1st class Fly ash  brickwork in cement mortar 

(1:3), with base cement concrete (1:2:4) using 12mm size h.g chips,12mmthick 

cement plaster (1:4)  inside and outside, R.C.C cover slab in (1:1.5:3) using 12mm 

size h.g chips, earthwork in excavation in all kinds of soil and refilling the cavity 

around the chamber including watering, curing, conveyance of all materials to 

worksite, payment of royalty, taxes etc all complete as per approved specification 

and direction of the Engineer in charge.

Each 4.00 0.00 15472.16 61888.64

477 NSR

Supplying all materials, labour, T&P and providing and fixing to wall or ceiling and 

floor HDPE pipes and pipe fittings conforming to IS: 4984/2000 (10kgf/sqcm) of the 

following nominal bore with clamps and jointing by Fusion welding method 

including testing, making good the wall, ceiling  and floor all complete as per 

specification and direction of the Engineer in charge

0.00

478 NSR 32mm HDPE pipes                                                 mtr 290.00 0.00 117.76 34151.56

479
AR 2013

Item no-3.6.1

Supplying all materials, labour, T&P and constructing gully trap chamber of the 

following inside size with 8cm thick R.C.C precast cover slab in cement concrete 

(1:2:4) mix using 12mm size h.g chips, foundation concrete (1:4:8) using 40mm size 

hard granite metal on bed and around trap, KB brickwork in cement mortar (1:6) in 

F&P and inside 12mm thick cement plastering (1:3) finished with a floating coat of 

neat cement including fixing 100mmx100mm size HCI gully trap,150mmx150mm 

size CI grating etc all complete as per approved drawing, specification and direction 

of the Engineer in charge.

Inside size 250mmx250mm

Each 20.00 2146.18 42923.68

480 NSR

Supplying all materials, labour, T&P and constructing inspection chamber of the 

following size  with cement concrete(1:3:6) using 40mm size hard granite metal on 

bed, 1st class fly ash  brickwork in cement mortar(1:6), moulding and shaping the 

channel inside and benching with cement concrete (1:2:4) using 12mm size h.g 

chips, 12mmthick cement plaster (1:3) with punning to inside, cement flush pointing 

(1:3) to outside, RCC cover slab in (1:1.5:3) using 12mm size h.g chips with RCPC man 

hole cover, earthwork in excavation in all kinds of soil and refilling the cavity around 

the chamber including watering, curing, conveyance of all materials to worksite, 

payment of royalty, taxes etc all complete as per approved specification and 

direction of the Engineer in charge. Inside size 760mmx760mmx460mm

Each 28.00 0.00 12911.09 361510.46

481 R.C.P.C Cover Each 44.00 0.00 1289.86 56753.75

482 NSR

Supplying all materials, labour, T&P and constructing man hole chamber of the 

following size  with cement concrete(1:3:6) using 40mm size hard granite metal on 

bed, fly ash brickwork in cement mortar(1:6), moulding and shaping the channel 

inside and benching with cement concrete (1:2:4) using 12mm size h.g 

chips,12mmthick cement plaster (1:3) with punning to inside, cement flush pointing 

(1:3) to outside, R.C.C cover slab in (1:1.5:3) using 12mm size h.g chips with RCPC 

man hole cover, earthwork in excavation in all kinds of soil and refilling the cavity 

around the chamber including watering, curing, conveyance of all materials to 

worksite, payment of royalty, taxes etc all complete as per approved specification 

and direction of the Engineer in charge. 

Inside size 910mmx910mmx910mm

Each 12.00 0.00 25226.98 302723.81

483 NSR

Supplying all materials, labour, T&P and constructing soakway pit of the following 

size with dry brick walling from bottom upto invert of inlet pipe and fly ash 

brickwork in cement mortar (1:6) for the remaining height at top, cement concrete 

(1:4:8) using 40mm size hg chips on bed, 12mm thick cement plaster (1:4) inside and 

outside over masonry brickwork, gravel backing in the rear of well steining, RCC 

cover slab in cement concrete (1:2:4) using 12mm size hg chips fitted with iron lifting 

handles including earthwork in open well excavation in all kinds of soil and refilling 

of cavity around the pit & painting the iron works, watering, curing, conveyance of 

all materials to worksite, payment of royalty, taxes etc all complete as per approved 

specification and direction of the Engineer in charge.

1.40m dia x 2.00m deep soakway pit

Each 6.00 0.00 30316.56 181899.36

484 NSR

Supplying all materials, labour, T&P and laying in trenches (to level or slope) 

unplasticized PVC pipes conforming to IS: 4985/2000 of the following outside dia for 

class–3(0.60mpa) including jointing with supply of approved solvent cement by non-

heat application method/as per manufacturer’s specification, providing and laying in 

trench cement concrete (1:4:8) with 40mm size hard granite metal in the Type C-1 

standard bedding surrounding or encasing  including concrete for bedding and 

curing etc all complete as per PH specification and direction of the Engineer in 

charge. 

0.00 0.00

485 NSR 110mm dia U-PVC Alround Concrete Mtr 60.00 0.00 1534.71 92082.48

486 NSR 160mm dia U-PVC Alround Concrete mtr 178.00 0.00 2488.62 442974.36

487 Construction 1 nos 100 users RCC Septic tank 0.00 0.00

488

OSR 

AR 2006

item no 1a

SR 2022

Earth work in excavation of foundation in all kinds of soil within 50m initial lead and 

1.5m initial lift including rough dressing &   breaking clods to maximum 5cm to 7cm 

and laying in layers not exceeding 0.3m in depth and as per direction of the  

Engineer-in-Charge.

0.00 0.00

489 1x9.90mx4x1.50m=  cum 118.80 367.57 43667.32

490   - do - with addl. Depth of 1.5 m 0.00 0.00

491 1x9.90mx4x0.95m=  cum 75.24 394.09 29650.76



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 
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492

OSR 

AR 2006

item no 15

SR 2022

Supplying all materials,labour ,T&P and filling in foundation and plinth with sand 

well watered and rammed including cost, conveyance of all materials to work site 

,payment of royalty,taxes etc. all complete as per direction of the Engineer-in -

charge

0.00 0.00

493 In ground floor  1x9.90mx4x0.15m= cum 11.88 1995.03 23700.91

494

OSR 

AR 2006

item no 3

SR 2022

Providing and laying plain cement concrete of (1:3:6) in foundation and floors using 

40mm. size black hard crusher broken granite stone metal and screened and washed 

sharp sand for mortar of approved quality and from approved quarry including 

hoisting, lowering, laying concrete, ramming, watering and curing etc. complete 

including cost, conveyance, royalties and cost of all labours,labour cess, T&P etc 

complete as per specification & direction of the Engineer-in-charge.

0.00

495 In ground floor  1x9.90mx4x0.15m= cum 11.88 8186.60 97256.86

496

OSR 

AR 2006

item no 7

SR 2022

Supplying all materials, labour, T&P and providing cement concrete ( 1:2:4 ) with 

12mm size crusher broken hard black granite chips including watering, curing,cost of 

all materials, conveyance of all materials to work site with payment of royalty, all 

taxes etc all complete as per P.W.D specification and direction of Engineer-in-charge

0.00

497 In ground floor cum 6.94 9927.81 68899.02

498

OSR 

AR 2006

item no 2

SR 2022

Supplying all materials, labour, T&P and providing cement concrete (1:1:5:3) with 

12mm size hard broken granite chips for R.C.C works including hoisting, laying, 

watering, curing, conveyance of all materials to worksite, payment of royalty, taxes 

etc all complete as per specification and direction of the Engineer in charge

 cum 55.74 10658.35 594096.43

499

OSR 

AR 2006

Item no-10

SR 2022

Supplying all materials, labour, T&P and providing rigid and smooth centering and 

shuttering for R.C.C works including false work and dismantling them after casting 

including conveyance of all materials to worksite, payment of royalty, taxes etc all 

complete as per specification and direction of the Engineer in charge

0.00

500 For Roof slab  sqm 74.30 907.66 67438.84

501 For RCC wall sqm 256.80 1283.37 329568.90

502

OSR 

AR 2006

item no-9

SR 2022

Supplying all materials, labour, T&P and providing M.S  reinforcement for R.C.C work 

including cutting, bending, binding, and tying the grills and placing in position 

including cost of binding wire 18 to 20 gauge, conveyance of all materials to 

worksite, payment of royalty, taxes etc all complete as per specification and 

direction of the Engineer in charge

0.00

503 In ground floor  Qntl 44.60 10488.31 467778.72

504

OSR 

AR 2006

item no-27

SR 2022

6 mm thick Cement Plaster(1:4) to RCC surface finished smooth including closed 

deep chipping & slurry treatment (per one Sq. Mtr.)
sqm 167.64 246.86 41382.94

505

OSR 

AR 2006

item no-6

SR 2022

Supplying all materials, labour, T&P and providing cement punning including 

watering, curing, conveyance of all materials to worksite, payment of royalty, taxes 

etc all complete as per specification and direction of the Engineer in charge
sqm 167.64 262.55 44013.88

506 NSR

Supplying all materials, labour, T&P and providing,fitting and fixing 100mm x 

100mm x 100mm SW Tee in wall including filling the recess with cement concrete 

(1:3:6) with 12mm size h.g chips all complete including watering, curing, conveyance 

of all materials to worksite, payment of royalty all complete as per specification and  

direction of the Engineer in charge.

Each 4.00 0.00 506.57 2026.30

507 NSR

Supplying all materials, labour, T&P and making MS step iron in 20mm diameter MS 

steel bars and fixing into walls of  man hole/septic tank duly embedded in cement 

concrete (1:3:6) complete as per specification and direction of the Engineer in 

charge.

Each 20.00 0.00 337.83 6756.68

508

OSR 

AR 2006

item no-14

SR 2022

Filling in foundation and plinth with excavated materials, moorum including 

watering and ramming as directed by the Engineer in charge
cum 21.60 204.26 4411.97

5607620.07 3633090.58


