
A

SCHEDULED NON SCHEDULED SCHEDULE + NON SCHEDULE

1
CIVIL WORK

41671151.95 63,15,492.26                        4,79,86,644.21                                                

2
ELECTRICAL WORK

41,57,096.34                        41,57,096.34                                                   

3
FIRE FIGHTING WORK

20,41,999.44                        20,41,999.44                                                   

4
PH WORK

2763139.31 18,48,840.18                        46,11,979.49                                                   

GRAND Total 4,44,34,291.26                       1,43,63,428.22                   5,87,97,719.48                                                

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha

AMOUNT (Rs)
Sl.No DESCRIPTION OF ITEMS



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

B CIVIL WORK

1

OSR 

AR 2006

Item No. - 3

SR 2022

Clearing and grubbing road land including uprooting rank vegetation, grass, 

bushes, shrubs, saplings and trees girth up to 300 mm, removal of stumps 

of trees cut earlier and disposal of unserviceable materials and stacking of 

serviceable material to be used or auctioned, up to a lead of 1000 metres 

including removal and disposal of top organic soil not exceeding 150 mm in 

thickness..

Sqm 1000.00 10.19 10,189.82                   

2

OSR 

AR 2006

item no 1a

SR 2022

Earth work in  excavation IN ALL TYPES OF SOILS by  manual means 

overareas (exceeding 30 cm in depth, 1.5 m in width   as well as 10sqm on 

plan)  inculding disposal  of excavated earth up to  50 m and lift upto 1.5m 

with all lead and lift including shoring, shuttering & dewatering (if required) 

with cost of all Labour, Labour cess ,Hire & Running charges of the  water 

pumps, Sundries, T & P required for the work complete as directed by the 

Engineer- in- charge.

Cum 559.79 367.57 2,05,762.01                

3

OSR 

AR 2006

item no 15

SR 2022

Supplying & Filling foundation trenches , plinth & ditches with  clean course 

river sand well watered and rammed in  layers not exceeding  23 c.m.  in  

depth  with all lead and lift including cost, conveyance, loading, unloading, 

stacking,royalties and all  taxes of sand,cost & conveyance of water, cost of 

all Labour,labour ess,T&P required for the work etc. complete in all respect 

as directed by the Engineer- in -charge.

cum 532.69 597.20 3,18,121.40                

4

OSR 

AR 2006

item no 3

SR 2022

Providing and laying plain cement concrete of (1:3:6) in foundation and 

floors using 40mm. size black hard crusher broken granite stone metal and 

screened and washed sharp sand for mortar of approved quality and from 

approved quarry including hoisting, lowering, laying concrete, ramming, 

watering and curing etc. complete including cost, conveyance, royalties and 

cost of all labours,labour cess, T&P etc complete as per specification & 

direction of the Engineer-in-charge.

cum 211.15 6722.70 14,19,497.26              

5

OSR 

AR 2006

item no 14

SR 2022

Back filling available excavated earth (excluding rock) in trenches, plinth, 

sides of foundations etc. in layers not exceeding 20 cm in depth, 

consolidating each deposited layer by ramming and watering, lead upto 50 

m and lift upto 1.5m.  etc. complete in all respect as directed by the 

Engineer- in -charge.

cum 167.94 204.26 34,302.48                   

6

OSR 

AR 2006

Pg no-163

SR 2022

Disposal of surplus excavated materials by mechanical means from the 

work side etc. complete. upto 5km. Lead
cum 442.23 328.95 1,45,470.94                

7 NSR

Providing & applying of pre constructional anti-termite treatment by 

(A)Chemicals

The chemical used for the soil treatment shall be of the following with the 

concentration shown is aqueous emulsion. Imidachloprid 30.5% SC,  Doses: 

2.1 ml per lit of water  

 (B) Method of Treatment

1.Treatment of Top Surface of Plinth Filling 2.Treatment at Junction of the 

wall and the floor

3.Treatment of Soil Along External Perimeter of Building  4. Treatment of 

Soil Surrounding Pipes, Waste and Conduits 

sqm 932.00 191.92                         1,78,864.97                          

8

OSR 

AR 2006

Concrete Item no. - 5  

or

Centering and 

Shuttering item no-10

SR 2022

R.C.C. work of M-25 grade with 20mm and down grade black hard black 

crusher broken granite stone chips of approved quality from approved 

quarry including hoisting, lowering, laying and compacting concrete, 

watering curing, centering, shuttering and finishing the exposed surfaces 

smooth with cost, conveyance, royalties, taxes of all materials with all 

labour,labour cess and T & P required for the work etc. complete in all 

respect but excluding the cost and conveyance of M.S. rods or Tor steel and 

binding wire of 18 to 20 gauge and labour charges for straightening, cutting, 

bending, binding and tying the grills and placing in proper position and as 

per spection and the direction of the Engineer-in-charge. 

9 Foundation & Plinth

10 Footing & Pedestal cum 140.24 7666.46 10,75,175.02              

11 Plinth Beam cum 65.39 8698.25 5,68,787.53                

12 Wall cum 2.02 11762.48 23,701.39                   

13 Column cum 8.60 7666.46 65,931.57                   

14 Ground floor

15 Column cum 28.36 18738.28 5,31,417.71                

16 Roof Beam cum 52.11 18738.28 9,76,451.98                

17 Roof Slab cum 131.86 16300.76 21,49,418.08              

18 Stair acse cum 13.10 18575.56 2,43,339.89                

19 Lintel cum 13.95 16768.63 2,33,922.37                

20 Sill cum 8.70 16768.63 1,45,887.07                

21 First floor

22 Column cum 26.51 21188.32 5,61,702.34                

23 Roof Beam cum 57.62 21188.32 12,20,870.94              

24 Roof Slab cum 127.67 18263.33 23,31,679.60              

25 Stair acse cum 13.10 20993.14 2,75,010.19                

26 Lintel cum 19.19 18824.89 3,61,249.72                

27 Sill cum 9.50 18824.89 1,78,836.49                

28 Terrace floor

29 Column Cum 12.96 24121.09 3,12,609.30                

30 Roof Beam cum 7.32 24121.09 1,76,566.36                

31 Roof Slab cum 11.28 20611.06 2,32,461.84                

32 Lintel cum 2.86 21284.84 60,869.32                   

33 Sill cum 1.21 21284.84 25,775.94                   

34 Chajja sqm 2.70 1927.88 5,205.29                     

35

OSR 

AR 2006

item no-9

SR 2022

Supplying Cutting, straightening coiled or bent up M.S. Rod or tor steel of 

primary steel producers (grade Fe-500D). including  bending, binding, 

welding and jointing if necessary and tying the grills and placing in position 

as required for R.C.C. Work and for providing fan hooks as required, 

hoisting, lowering, laying including cost, conveyances  of M.S. Rod or tor 

steel and binding wires of 18 to 20 gauge and labour required for the work 

for bending, binding and tying the grills in all floors with labour cess etc. 

(payment will be made on standard weight of B.I.S. for M.S. Rods or tor 

steel only) etc. complete as per specification & direction of Engineer-in-

charge.

36 Foundation Qntl 292.75 10488.31 30,70,453.34              

37 Ground floor Qntl 435.78 10488.31 45,70,596.60              

38 First floor Cum 452.44 10528.55 47,63,537.16              

39 Terrace floor Qntl 74.13 10570.79 7,83,612.96                

40

OSR 

AR 2006

 item no-3

SR 2022

Fly Ash brick masonry in cement mortar (1:6) in Foundation & Plinth using 

Fly Ash bricks of 25 x 12 x 8 cm size having a crushing strength of not less 

than 75 kg./sqcm with dimensional tolerance ± 2% including splays cutting 

circular moulding chamfering and corbelling and similar such type of works 

with all necessary projections watering and curing after immersing the 

bricks in water at least for six hours before use including cost, conveyance, 

royalties  with all labour,labour cess and T & P required for the work 

complete in all respect as per specification and direction of Engineer-in-

Charge.

41 Foundation cum 35.08 7021.00 2,46,296.68                

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha

Rate (Rs.) Amount (Rs.)

Sl.No

OSR/ NON 

SCHEDULED 

RATE(NSR) 

DESCRIPTION OF ITEMS UNIT  QTY



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha

Rate (Rs.) Amount (Rs.)

Sl.No

OSR/ NON 

SCHEDULED 

RATE(NSR) 

DESCRIPTION OF ITEMS UNIT  QTY

42

OSR 

AR 2006

 item no-3

SR 2022

Fly Ash brick masonry in cement mortar (1:6) in Superstructure using Fly 

Ash bricks of 25 x 12 x 8 cm size having a crushing strength of not less than 

75 kg./sqcm with dimensional tolerance ± 2% including splays cutting 

circular moulding chamfering and corbelling and similar such type of works 

with all necessary projections watering and curing after immersing the 

bricks in water at least for six hours before use including cost, conveyance, 

royalties  with all labour,labour cess and T & P required for the work 

complete in all respect as per specification and direction of Engineer-in-

Charge.

-                              

43 Ground floor cum 184.48 7060.29 13,02,483.04              

44 First floor cum 278.50 7516.13 20,93,241.65              

45 Terrace floor cum 63.47 8039.93 5,10,294.36                

46

OSR 

AR 2006

 item no-14

SR 2022

Providing 16 mm thick cement plaster with cement mortar of mix (1:6) with 

screened and washed sharp sand for mortar and finished smooth to the 

rough surface of walls in all heights after racking out joints including 

watering and curing, rounding of corners, providing grooves where ever 

necessary with cost, conveyance, royalties,  with cost of all labour,labour 

cess, T&P, and scaffolding required for the work etc. complete in all respect  

and specification and  direction of  the  Engineer in charge.  (Outer side 

plastering)

-                              

47 Ground floor sqm 644.03 322.97 2,07,999.79                

48 First floor sqm 521.33 331.46 1,72,801.08                

49 Terrace floor sqm 428.19 340.08 1,45,617.14                

50

OSR 

AR 2006

item no-4

SR 2022

Providing 12mm. Thick cement plaster in cement mortar or mix(1:6) in all 

floors at all height with cement & screened and washed sharp river sand for 

mortar and finished smooth to the rough surface of the brick masonary 

walls after racking out the joints (alongwith providing grooves wherever 

necessary)including watering and curing, rounding of corners etc. complete 

with cost,conveyance,loading, unloading, royalities and taxes of all 

materials,cost of all labour,T&P and scaffolding required for the work etc. 

as directed by the Engineer-in-charge.

-                              

51 Ground floor sqm 2237.06 222.55 4,97,853.23                

52 First floor sqm 2405.02 231.99 5,57,935.78                

53 Terrace floor sqm 383.77 241.78 92,788.68                   

54

OSR 

AR 2006

item no-27

SR 2022

Providing 6 mm thick cement plaster with cement mortar of mix (1:4) with 

screened and washed sharp sand for mortar and finished smooth to R.C.C. 

work after closed deep chipping & slurry treatment including watering and 

curing, rounding of corners, providing grooves where ever necessary with 

cost, conveyance and royalties of all materials with cost of all labour, T&P, 

and scaffolding required for the work etc. complete in all respect as 

directed by the Engineer in charge.

-                              

55 Ground floor sqm 785.05 239.19 1,87,772.97                

56 First floor sqm 755.27 245.32 1,85,284.35                

57 Terrace floor sqm 45.05 251.69 11,338.81                   

58

OSR 

AR 2006

item no-1

SR 2022

Priming one coat with water bound wall cement primer.

-                              

59 Ground floor -                              

60 Outer Side sqm 644.03 98.88 63,684.26                   

61 Inner site sqm 3022.11 98.88 2,98,838.33                

62 First floor -                              

63 Outer Side sqm 521.33 102.90 53,642.77                   

64 Inner site sqm 3160.29 101.36 3,20,333.31                

65 Terrace  floor -                              

66 Outer Side sqm 428.19 107.14 45,877.99                   

67 Inner site sqm 428.82 103.84 44,528.67                   

68

OSR 

AR 2006

item no-2

SR 2022

Finishing plastered surfaces of walls with cement based wall putty (Water 

based) of approved make and finishing the surface smooth and even by 

sand papering to receive painting in walls, at all heights with staging 

wherever necessary with cost, conveyance, all materials, cost of all 

labour,labourcess, all T&P etc. required for the work complete in all respect 

as per the direction of the Engineer-in-charge. 

-                              

69 Ground floor sqm 3022.11 101.95 3,08,110.16                

70 First floor sqm 3160.29 103.13 3,25,927.03                

71 Terrace  floor sqm 428.82 104.19 44,680.47                   

72

OSR 

AR 2006

 item no-20

SR 2022

Painting two coats with plastic emulsion paint with a approved quality 

primer  to make an even finished surface in all floors and heights to wall 

surface of approved make and shade including sand papering, applying 

putty wherever necessary & cost of scaffolding, staging charges with cost, 

conveyance, cost of all labour,labour cess, T&P etc. complete as per the 

direction of the Engineer-in-charge.

-                              

73 Ground floor sqm 3022.11 130.15 3,93,339.70                

74 First floor sqm 3160.29 132.75 4,19,528.50                

75 Terrace  floor sqm 428.82 135.46 58,089.67                   

76

OSR 

AR 2006

 item no-20

SR 2022

Wall painting two coats with Weather coat paint (1st quality) exterior grade 

of approved make & with a approved quality primer   to make an even 

finished surface in all floors and heights with all scaffolding and staging 

charges including cost, conveyance,  cost of all labours, T & P, sundries etc. 

as required for the work complete in all respect as per the direction of the 

Engineer-in-Charge.  

-                              

77 Ground floor sqm 599.08 120.83 72,388.03                   

78 First floor sqm 521.33 125.20 65,269.47                   

79 Terrace  floor sqm 428.19 129.80 55,579.06                   

80

OSR 

AR 2012

item no- 1(B)

SR 2022

Providing vitrified tile flooring using vitrified tiles having thickness of 8mm 

to 10mm conforming to IS 13755 of 600mmx600mm (coloured/printed) of 

premium quality in floors, treads on steps and landings on 20mm thick bed 

of cement mortar of mix (1:4) laid in proper slope and gradient with 

screened and washed sharp sand for mortar and fixing with neat white 

cement slurry,grouting the joints with neat white cement slurry mixed with 

required quantities of pigments of approved make to match the shades of 

the vitrified tile if required , watering and curing for 21 days, including cost, 

conveyance, loading, unloading, royalties and taxes of all materials, cost of 

all labour,Labour cess , sundries, T&P required for the work, complete in all 

respect as per specification and direction of Engineer-in-charge.

-                              

81 Ground Floor sqm 369.92 1720.68 6,36,516.77                

82 First floor sqm 528.95 1736.96 9,18,756.31                

83

OSR 

AR 2006

item no- 17

SR 2022

Providing vitrified tile in dado/ skirting using vitrified tiles having thickness 

of 8mm to 10mm conforming to IS 13755 of 600mmx600mm, 

(coloured/printed) in dado/ skirting,riser of steps,wall on on 12mm thick 

bed of cement mortar of mix (1:3) laid in proper slope and gradient with 

screened and washed sharp sand for mortar and fixing with neat white 

cement slurry,grouting the joints with neat white cement slurry mixed with 

required quantities of pigments of approved make to match the shadesof 

the vitrified tile if required watering and curing for 21 days, including cost, 

conveyance, loading, unloading, royalties and taxes of all materials, cost of 

all labour, Labour cess ,sundries, T&P required for the work, complete in all 

respect as per specification and direction of Engineer-in-charge.

-                              

84 Ground Floor sqm 52.74 1821.57 96,063.93                   



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha
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Sl.No

OSR/ NON 

SCHEDULED 
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85 First floor sqm 71.77 1845.87 1,32,482.07                

86

OSR 

AR 2012

item no- 1(B)

SR 2022

Providing Granite stone matt finished 20mm thick of area  above 0.40 Sqm 

in flooring of approved quality, colour and size in floors, treads on steps and 

landings in all floors at all height on 20mm thick bed of cement mortar of 

mix (1:4) laid in proper slope and gradient with screened and washed sharp 

sand for mortar and fixing with neat white cement slurry,grouting the  

joints with neat white cement slurry mixed with required quantities of  

pigments of approved make to match the shades of the granite tile if 

required  watering and curing for 21 days, including edge moulding at 

required places including cost, conveyance, loading, unloading, royalties 

and taxes of all materials, cost of all labour, Labour cess ,sundries, T&P 

required for the work etc. complete in all respect as per specification and 

direction of Engineer-in-charge.

-                              

87 Ground floor sqm 110.61 3643.72 4,03,032.09                

88 First floor sqm 41.48 3659.89 1,51,812.15                

89

OSR 

AR 2006

item no- 17

SR 2022

Providing Mat finished Granite stone prepolished 10mm thick of area  

above 0.40 Sqm in dado/skirting,riser of steps  of approved quality, colour 

and size in dado/ skirting,riser of steps,wall on 12mm thick bed of cement 

mortar of mix (1:3) and laid in proper plumb and line with screened and 

washed sharp sand for mortar and fixing with neat white cement 

slurry,grouting the  joints with neat white cement slurry mixed with 

required quantities of  pigments of approved make to match the shades of 

the granite tile if required  watering and curing for 21 days, including cost, 

conveyance, loading, unloading, royalties and taxes of all materials, cost of 

all labour, Labour cess ,sundries, T&P required for the work etc. complete in 

all respect as per specification and direction of Engineer-in-charge. 

-                              

90 Ground floor sqm 35.59 3805.74 1,35,442.34                

91 First floor sqm 18.71 3830.16 71,666.16                   

92

OSR 

AR 2012

item no- 1(B)

SR 2022

Providing 16mm. thick finished kota stone flooring using kota stone of 

approved quality, colour and size above 0.10 sqm in floors, treads on steps 

and landing on 20mm. thick bed of cement mortar mix of (1:4) with 

screened and washed sharp river sand for mortar and cement of approved 

quality, grouted with neat white cement slurry laid in proper slope joining 

the Kota stone with neat white cement slurry mixed with required quantity 

of pigment of approved marks to match the shades of the kota stone to 

kota colour if required, watering and curing for the required period , 

including cost, conveyance, loading, unloading, royalties, and taxes of all 

materials, cost of all labour, sundries, T&P required for the work including 

cost of rubbing mechanically and wax polishing etc complete in all floors at 

all height in all respect as directed by the Engineer-in-charge.

-                              

93 Ground floor sqm 295.16 1846.23 5,44,932.66                

94

OSR 

AR 2006

item no- 17

SR 2022

Providing 16mm. thick finished kota stone in dado/skirting using kota stone 

slab above 0.10 sqm of approved quality, colour and size in dado, risers of 

steps on 12mm. thick bed of cement mortar mix of (1:3)  with screened and 

washed sharp river sand for mortar and cement of approved quality, 

grouted with neat white cement slurry laid in proper slope mixed with 

required quantity of pigment of approved marks to match the shades of the 

kota tiles to kota colour if required, watering and curing for thr required 

period, including cost, conveyance, loading, unloading, royalties, and taxes 

of all materials, cost of all labour, sundries, T&P required for the work 

including rubbing mechanically and wax polishing etc. in all floors at all 

height complete in all respect as directed by the Engineer-in-charge.

-                              

95 Ground floor sqm 43.85 2158.46 94,648.30                   

96

OSR 

AR 2012

item no- 1(B)

SR 2022

Supplying, fitting and fixing of Antiskid Ceramic  Floor Tiles  in  flooring 

using special plain / printed  series  Ceramic  Floor Tile of  premium grade ( 

having minimum thickness 7 mm to 8 mm & size  300 mm x 300 mm,  

confirming to I.S 13755 of approved quality and shade  in floors, treads on 

steps and landings  on 20 m.m thick bed of cement mortar of mix (1:4) and 

Spacer Bar of 3mm laid in proper slope and gradient with screened & 

washed sharp   river  sand for mortar and fixing with neat white cement 

slurry,grouting the  joints with neat white cement slurry mixed with 

required quantities of pigments (Tiles are to be immersed in the water for 

required time  before use)  of approved make to match the shades of the 

Ceramic  Floor Tiles  if required  including cost, conveyance, loading, 

unloading, stacking, royalties , all  taxes,rubbing,  cost of all Labour, Labour 

cess ,Sundries, T&P required for the work  , Watering , Curing for required  

days , cleaning  the flooring space manually etc.  complete in all respect as 

directed by the Engineer-in-charge. 

-                              

97 Ground floor sqm 62.63 1384.02 86,677.15                   

98 First floor sqm 118.36 1400.19 1,65,726.25                

99

OSR 

AR 2006

item no- 17

SR 2022

Supplying, fitting & fixing of 400 x 400 mm special plain/printed series 

Ceramic wall tiles of premium grade having thickness 6.5mm to 6.7mm 

confirming to IS 13753  laid on 10 mm thick cement mortar (1:3) Spacer Bar 

of 3mm (1 cement : 3 course sand) jointed with slurry mixed with pigment 

to match the shades of the tiles etc. complete including cost of all 

materials, labour T&P etc. required for the work all complete as per 

direction of the Engineer-in-charge.

-                              

100 Ground floor sqm 206.09 1484.56 3,05,958.50                

101 First floor sqm 266.28 1508.87 4,01,780.84                

102

OSR 

AR 2012

item no- 1(B)

SR 2022

Supplying, fitting & fixing of Industrial vitrified tiles (30x30)cm in floors of 

approved  laid on 20 mm thick cement mortar (1:4) (1 cement : 4 course 

sand) and filling joints with slurry including cost of all materials, labour T&P 

etc required for the work all complete as per direction of the Engineer-in-

charge .

-                              

103 Ground floor sqm 67.07 1544.38 1,03,580.91                

104 NSR

Factory made Solid WPC door frame of size 95mmx55mm fabricated .The 

door frame consist of four segments which are provided with plug-in-socket 

arrangement in-situ in the mould. The segments are plugged in and are 

joined together by means of screw. The WPC frame shall be provided with 

The material and process for manufacturing the door frames shall conform 

to Relavent I.S.specification. The finish of door frame will be plain colour 

white/ Ivory/ Beige/ Light grey/ Golden brown/Mahogany/ Teak wood/sand 

stone/Champagne/Pastel blue or any other colour using high quality 

pigments  complete in all respect as per specification and direction of the 

Engineer in charge.  

-                              

105 Ground floor Rmt 25.50 1,314.87                      33,529.29                             

106 First floor Rmt 101.80 1,314.87                      1,33,854.17                          

107 Terrace  floor Rmt 2.40 1,314.87                      3,155.70                               

108 NSR

Supplying, fitting and fixing of 32mm thick flush door shutter with approved 

quality of 30mm thick BWR block board pasted with 1mm thick sunmica on 

both side of approved design and quality including cost of all door fittings 

and fixtures etc. complete in all respect as per the direction of the Engineer-

in-Charge.

-                               -                              

109 Ground floor Sqm 53.55 12,588.24                    6,74,100.25                          

110 First floor Sqm 46.20 12,588.24                    5,81,576.69                          

111 Terrace  floor Sqm 5.04 12,588.24                    63,444.73                             



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 
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112 NSR

30 mm thick Glass Fibre Reinforced Plastic (FRP) panelled door shutter of 

required colour and approved brand and manufacture, made with fire - 

retardant grade unsaturated polyester resin, moulded to 3 mm thick FRP 

laminate for forming hollow rails and styles, with wooden frame and 

suitable blocks of seasoned wood inside at required places for fixing of 

fittings, cast monolithically with 5 mm thick FRP laminate for panels 

conforming to IS: 14856, including fixing to frames. 

-                               -                              

113 Ground floor Sqm 22.05 3,574.63                      78,820.54                             

114 First floor Sqm 40.95 3,574.63                      1,46,381.01                          

115 NSR

Providing and fixing Fiber Glass Reinforced plastic (FRP) Door Frames of 

cross-section 90 mm x 45 mm having single rebate of 32 mm x 15 mm to 

receive shutter of 30 mm thickness. The laminate shall be moulded with 

fire resistant grade unsaturated polyester resin and chopped mat. Door 

frame laminate shall be 2mm thick and shall be filled with suitable wooden 

block in all the three legs. The frame shall be covered with fiber glass from 

all sides. M.S. stay shall be provided at the bottom to steady the frame. 

-                               -                                        

116 Ground Floor Rmt 69.30 711.47                         49,304.59                             

117 First floor Rmt 128.70 711.47                         91,565.66                             

118 NSR Aluminium hanging floor door stopper with twin rubber & stopper -                               -                                   

119 Ground Floor Each 28.00 79.64                               -                                   2,229.92                                    

120 First floor Each 30.00 79.64                               2,389.20                               

120 NSR

System Aluminum Sliding Windows - Single Glazed (With MESH):

Providing and fixing System Aluminum works for Sliding windows with 

50mm &35mm visible aluminum section width in the center mullion. The 

extruded aluminums sections should be made from Grade 6063-T5 & 

Anodized with Tex guard coating, silicon coated to suit marine atmosphere. 

All profiles should be None insulated Profiles. Corner connection will be 

Butt joint with Screw using Nano gaskets for sealing. All other major 

Accessories should also be made by the same manufacture. All Slider 

windows will be center locking. Integrated Anti-lift in slider panel, EPDM 

gaskets should be used in slider windows in all meeting points instead of 

Brush Pile. Frame width shall be 72 mm for 3 track (2 Glazed panels and I 

Mesh panel track provision) with +/- 2mm maximum tolerance. Provision of 

mesh track must be inbuilt in the offered system. AIlmaterials which are 

used should be corrosion-resistant so that they are good functioning in 

different environments and that there are no negative influences either on 

the aluminum or on the surface treatment.The system should allow the 

application of glazing or panels with thickness up to 8mm. The external 

perimeter of aluminum sections should be Anodized with Tex guard 

coating. the system should qualify Airtightness ASTM E283: 10.7m3/h.m2 at 

75Pa of pressure, Water tightness ASTM E300: 240 Pa, Wind load resistance 

ASTM E330: 2400 Pa. System should have on properties, functionality and 

design, within restrictions defined by technical specifications of anodizing  

wearing parts only applies to normal and realistically foreseeable use. All 

Slider windows will be center locking.

-                               -                              

121 Ground Floor sqm 45.36 22,125.00                    10,03,590.00                        

122 First floor sqm 48.60 22,125.00                    10,75,275.00                        

123 Terrace  floor sqm 3.24 22,125.00                    71,685.00                             

124 NSR

System Aluminum fixed cum lovoured ventilators   – Single Glazed                                                                                         

Providing and fixing System Aluminum fixed cum lovoured ventilators   – 

Single Glazed     with 50mm & 35mm visible aluminum section width in the 

center mullion. The extruded aluminums sections should be made from 

Grade 6063-T5 & Anodized with Tex guard coating, silicon coated to suit 

marine atmosphere. All profiles should be None insulated Profiles. Corner 

connection will be Butt joint with Screw using Nano gaskets for sealing. All 

other major Accessories should also be made by the same manufacture.  in 

all meeting points instead of Brush Pile.   All materials which are used 

should be corrosion-resistant so that they are good functioning in different 

environments and that there are no negative influences either on the 

aluminum or on the surface treatment.

The system should allow the application of frosted glazing or panels with 

thickness up to 8mm. Part will be fixed, part will be louvered. The external 

perimeter of aluminum sections should be Anodized with Tex guard 

coating, the system should qualify Airtightness ASTM E283: 10.7m3/h.m2 at 

75Pa of pressure, Water tightness ASTM E300: 240 Pa, Wind load resistance 

ASTM E330: 2400 Pa. System should have on properties, functionality and 

design, within restrictions defined by technical specifications of anodizing  

on wearing parts only applies to normal and realistically foreseeable use. All 

Slider windows will be center locking .  

-                               -                                        

125 Ground Floor sqm 10.08 6,678.80                      67,322.30                             

126 First floor sqm 10.80 6,678.80                      72,131.04                             

127 NSR

Toilet /Sunken

Providing and applying Single component synthetic rubber, AquaArm 

Saniflex based coating with  a coverage of 1.2  kg /m2 over primer surface 

with AquaArm Uniprime GE .The coating shall be taken upto 300mm from 

finished floor level on the vertical walls.

 The coating shall have an elongation of a minimum of 80% when tested as 

per ASTM D 412 and tensile strength of 1 N/mm2.

Thorough surface preparation by mechanical means to level and plain the 

surface of walls and floors of the toilet areas. All cracks and crevices to 

filled and made good to receive waterproofing coating treatment The 

coating shall cover all the floor area of the wet area (toilet) and be applied 

over on to the vertical walls minimum 300mm height above the floor in two 

or more coats to achieve required thickness.

 Protective Plaster: Providing and laying avg. 15 mm thick, CM 1:4 plaster 

admixed with , Integral Waterproofing Compound @ 200 ml / bag of 

cement. (cement and sand shall be supplied by the main contractor

Pipes being fixed for plumbing shall be fixed in holes which are 

mechanically core cut, more than the dia of the pipes. Pipes shall be fixed 

by grouting the annular space with non-shrink cementitious grout of 

proprietary .

 Before grouting the pipes shall be wrapped with a waterproofing fleece 

material at least 50 mm wide and then grouted to fill in the grout,  ensuring 

total watertight plumbing fittings. 

Contractor shall submit methodology statement with all detail in illustrative 

sketch form and get approved from Engineer in charge. Application shall be 

carried out by approved applicator of manufacture and as per 

recommended by manufacturer. Actual applied area (plan area + wall area) 

of toilet/ sunken shall be measured for payment. Cost includes all material 

(for surface preparation, coating and hole packing), labour, T&P,  wastage 

-                               

128 Ground Floor sqm 62.63 764.64                         47,889.40                             

129 First floor sqm 118.36 764.64                         90,502.79                             



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha

Rate (Rs.) Amount (Rs.)

Sl.No

OSR/ NON 

SCHEDULED 

RATE(NSR) 

DESCRIPTION OF ITEMS UNIT  QTY

130 NSR

TERRACE WATERPROOFING

Surface Preparation:

Mechanically grinding the surface to remove the bitumen primer from the 

surface including sealing of cracks if any with epoxy putty/ SBR Latex.

Treatment of Pipe Penetration: 

Providing and sealing the gaps in the core cuts around PVC pipes treated 

with epoxy bonding agent & sprinkled sand; using  Armgrout M 65 non 

shrink grout followed by sealing of the same joint by using 2 coats of  

waterproofing coating  & SealArm Joint Tape.

Coving: 

Providing and making coving 50mm*50mm at the junction of slab and 

vertical offsets with Cement Mortar 1:3 and admixed with  ReArm SBR 45  

at dosage of 1Ltr per 50kg cement. (cement and sand shall be in the scope 

client)

Application of Primer: Apply  Epoxy based primer AquaArm Primer PUDC 

over well prepared surface at 250-300 gm/Sq.Mtr.

Waterproofing Coating: Providing and applying single component mositure 

cured waterproofing coating to sound, moisture free concrete surface with 

AquaArm SPU SPL.  Application of waterproofing coating  @ recommended 

consumption of 1.5 kg/sqm for total average system thickness of  1 mm in 

two coats using Roller, all complete as per manufacturer's methodology. 

Membrane Termination shall be done at 300 mm above FFL or as per site 

conditions  using 8mm * 8mm groove and filling with PU sealant,.

Payment shall be made as per actual area of measurement.

 For vertical exposed areas, where plastering is to be done,  sand shall be 

sprinkled over the tacky final coat of sealer coat on vertical surface. Later 

after final curing, plastering should be done. 

The membrane formed shall confirm to following minimum properties:

1) Solid Content : > 90%

-                               

131 Terrace  floor sqm 932.00 1,239.00                      11,54,748.00                        

132
OSR 

AR 2006

SR 2022

Supplying and Fixing of M.S. Window Grill made out of M.S Flat  conforming 

to IS 2062/2006 painted with Red Oxide Primer as per the design approve 

by E.I.C including cost,conveyance of all materials,priming,and labour for 

fitting fixing etc.complete as per the instruction of Engineer-in-Charge 

-                               

133 Ground Floor kg 1663.20 94.23 -                               1,56,731.32                

134 First floor kg 1839.60 94.23 -                               1,73,354.34                

135 Terrace  floor kg 334.80 94.23 -                               31,549.81                   

136

OSR 

AR 2006

item-3

SR 2022

Painting two coat with approved synthetic enamel paint to new wood & 

iron work  including cost, conveyances, royalties of all materials and cost of 

all labour with T&P required for the work etc. complete as per specification 

& direction of Engineer in charge.

-                               

137 Ground Floor sqm 34.02 226.32 -                               7,699.54                     

138 First floor sqm 35.61 231.99 -                               8,261.09                     

139 Terrace  floor sqm 1.62 237.89 -                               385.38                        

140

OSR 

AR 2012

item-11

SR 2022

Supplying, fitting and fixing of Stainless steel of 304 grade in hand railing 

using 50mm dia of 2mm thick circular pipe with Balustrade of size 32mm x 

32mm x 2mm @ 0.90mtr. C/C and stainless square pipe bracing of size 

32mm x 32mm x 2mm in 3 rows in stair case as per approved design and 

specification, buffing, polishing etc with cost, conveyance, cost of all 

labour,labour cess, T&P etc. required for the work complete in all respect as 

per direction of the Engineer-in-charge. 

-                               

141 Ground Floor kg 1197.01 361.20 -                               4,32,357.62                

142 First floor kg 650.06 361.20 -                               2,34,800.37                

143 NSR

Expansion joint Treatment

Surface Preparation: The area to be treated should be cleaned thoroughly 

with mechanical means especially for structure. For new surfaces grinding, 

vacuum cleaning will be sufficient and it should be ensured that the 

substrate is clean fine pored and free from any loose particles, dust 

laitance, mould release agents & curing compounds etc. Use suitable 

methods to prepare the substrate dependent on its condition such as 

brushing, grinding milling, shot-blasting and water jetting. 

Providing and applying High performance Expansion joint Sealing 

system,600mm x 250mm as per roll size of SealArm Tape TPE and fixing it 

with Epoxy adhesive ReArm Bond 4031, allows irregular and high 

movement in more than one direction, whilst maintaining a high quality 

seal, mixing by mechanical means of ReArm Bond 4031, Applying on both 

sides of the joint and Fixing of tape over joint as per suitable mentioned 

width of the tape, and complete work as per manufacturer's specification. 

The tape should be not fixed at the junction to allow free movement. The 

termination of the membrane on the parapet wall shall be done with epoxy 

adhesive as same on the horizontal slab.  

The Parameters for Treatment are as follows:

Shore A Hardness Approx. : 87

Tear Resistance-length wise( DIN EN 12311-2 Method B):  >12.5 N / m

Elongation at break (DIN EN 12311-2 Method B):  >500%

Tearing Resistance(nail shank) length wise (DIN EN 12310 -1): >200N

Water vapour permeability (DIN EN 1931 Method B): >40 m. 

-                               

144 Ground Floor sqm 117.48 2,950.00                      3,46,566.00                          

145 First floor sqm 117.48 2,950.00                      3,46,566.00                          

146

OSR 

AR 2006

item no-17

SR 2022

2.5 cm thick grading concrete (1:2:2) on roof slab with 6mm size HG chips 

including all cost, conveyance, royalty & taxes etc.comp.to work site for 

new work as per the specification approved by the department & direction 

of E.I.C

-                               

147 Terrace  floor sqm 932.00 554.72 -                               5,16,997.18                

148 ELECTRICAL WORK -                         -                               

149 NSR

Recessed wirring to  light point/ fan point/ exhaust fan point/ call bell point 

with 1.5 sq.mm FRLS PVC insulated copper conductor of ISI marked of 

Approved Make with 20 mm dia HMS FRLS PVC conduit  ISI marked of 

Approved Make 6A modular type (anti bactorial & flame retradant type)  

switch ISI marked Approved Make and ceiling rose ISI marked of modular 

type G.I box with metallic cover plate (both side) (anti bactorial & flame 

retradant type) Approved Make of suitable size, modular box with 1.5 sq. 

Mm FRLS PVC insulated single core multistandard copper conductor as 

earth wire including all accessories and connection as per direction of 

Engineer -in -Charge.

-                               

150 GROUP-A Nos 50.00 732.78                         36,639.00                             

151 GROUP-B Nos 120.00 1,090.32                      1,30,838.40                          

152 GROUP-C Nos 250.00 1,544.62                      3,86,155.00                          

153 NSR

Supplying ,fixing of 6A Plug on the same board in existing switch board with 

complete fitting by 01 no of 6A switch & socket (modular type & other 

required accessories of ISI marked as approved as per direction of Engg. -in -

Charge. 

Nos 10.00 231.28                         -                              2312.8

154 NSR

Supplying,fixing of 6A Plug on the separate board with complete fitting by 

01 no of 6A switch & socket(modular type) (anti bactorial & flame retradant 

type) with suitable size modular box & cover including supplying of all 

required  accessories  of ISI marked as approved as per direction of engg-in-

charge.

Nos 29.00 653.72                         -                              18957.88



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha

Rate (Rs.) Amount (Rs.)

Sl.No

OSR/ NON 

SCHEDULED 

RATE(NSR) 

DESCRIPTION OF ITEMS UNIT  QTY

155 NSR

Supplying,fixing of 1x16A Plug on the separate board with complete fitting 

by 01 no of 16A switch & socket(modular type)  (anti bactorial & flame 

retradant type)  with suitable size modular box & cover including supplying 

of all required  accessories of ISI marked as approved as per direction of 

engg-in-charge. 

Nos 47.00 815.38                         -                              38322.86

156 NSR

Supplying,fixing of 3x6A+1X1 6A Plug on the separate board with complete 

fitting by 01 no of 16A+3 nos  6A  switch & socket(modular type)  (anti 

bactorial & flame retradant type) ( with suitable size modular box & 

metallic cover plate (both side)including supplying of all required  

accessories  of ISI marked as approved as per direction of engg-in-charge. 

(For equipement power). (Maximum 02 nos point in one circuit). 

Nos 80.00 2,242.00                      -                              179360

157 NSR

Supplying and installation of AC Point having 16-20A DP MCB, C series with 

enclosure of approved make of suitable size as required as per direction of 

Engg.-in-Charge .

Nos 9.00 2,537.00                      -                              22833

158 NSR

Supplying and fixing 32 amps, 240 volts, SPN, industrial type socket outlet, 

with 2 pole and earth metal enclosed plug top along with 32 amps. C-series, 

SP MCB, in sheet steel enclosure, on surface or in recess, with chained 

metal cover for the socket outlet, and complete with connections, testing 

and commissioning etc. as required as per direction of Engg.-in-Charge.  ISI 

marked as approved. 

Nos 6.00 3,717.00                      -                              22302

159 CIRCUIT & SUBMAIN -                               -                              

160 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in  recessed HMS FRLS PVC conduit  of mentioned size as required as per 

direction of Engg.-in-Charge.  2 nos single core 1.5 sq. mm copper wire for 

phase and neutral and 01 no of single core 1.5 sq. mm copper wire for earth 

continuty conductor. In 20 mm dia non metallic  heavy duty   conduit (6ASB 

to LOOP SB/SECONDARY SB)(2X1.5+1X1.5)

Mtr 1000.00 189.98                         1,89,980.00                          

161 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in  recessed HMS FRLS PVC conduit of mentioned size as required as per 

direction of Engg.-in-Charge. 2 nos single core 2.5 sq. mm copper wire for 

phase and neutral and 01 no of single core 1.5 sq. mm copper wire for earth 

continuty conductor in 20 mm dia non metallic  heavy duty conduit.(BDB to 

LSB/LIGHT CKT/5A PLUG) (2X2.5+1X1.5)

Mtr 2000.00 206.50                         4,13,000.00                          

162 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in  recessed HMS FRLS PVC conduit of mentioned size as required as per 

direction of Engg.-in-Charge. 2 nos single core 4 sq. mm copper wire for 

phase and neutral and 01 no of single core 1.5 sq. mm copper wire for earth 

continuty conductor in 20 mm dia non metallic  heavy duty conduit .(PDB to 

PSB/ POWER POINT/AC POINT) (2X4+1X1.5)

Mtr 280.00 227.74                         63,767.20                             

163 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in recessed HMS FRLS PVC conduit of mentioned size as required as per 

direction of Engg.-in-Charge. 2 nos single core 6 sq. mm copper wire for 

phase and neutral and 01 no of single core 2.5 sq. mm copper wire for earth 

continuty conductor in 25 mm dia non metallic  heavy duty  conduit .(LFDB 

TO LBDB/UBDB) (2X6+1X2.5)

Mtr 150.00 264.32                         39,648.00                             

164 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in  recessed HMS FRLS PVC conduit of mentioned size as required as per 

direction of Engg.-in-Charge. 4 nos single core 6 sq. mm copper wire for 

phase and neutral and 02 nos of single core 4 sq. mm copper wire for earth 

continuty conductor in 32  mm dia non metallic  heavy duty  conduit.(LFDB 

TO LBDB) (4X6+2X2.5)

Mtr 102.00 378.78                         38,635.56                             

165 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in recessed HMS FRLS PVC conduit of mentioned size as required as per 

direction of Engg.-in-Charge. 4 nos single core 10 sq. mm copper wire for 

phase and neutral and 02 nos of single core 6 sq. mm copper wire for earth 

continuty conductorin 32 mm dia non metallic  heavy duty  conduit .(PFDB 

TO PBDB power) (4X10+2X4)

Mtr 103.00 528.64                         54,449.92                             

166 NSR

Receass wiring for circuit/submain wiring with the following mentioned size 

PVC FRLS insulated, copper conductor, single core cable of approved make 

in recessed HMS FRLS PVC conduit of mentioned size as required as per 

direction of Engg.-in-Charge. 4 nos single core 16 sq. mm copper wire for 

phase and neutral and 02 nos of single core 6 sq. mm copper wire for earth 

continuty conductorin 32 mm dia non metallic  heavy duty  conduit .(PFDB 

TO PBDB/ACDB power) (4X16+2X10)

Mtr 105.00 783.52                         82,269.60                             

167 Sub-Head II (Light fitting Fixture & Fan) -                               -                              

168 NSR

Supplying, installation, testing and commssioning of energy efficient LED 

tube light fittings with decorative alluminium  batten and LED tube light 

having power rating not more than 20 watt and lumen output not less than 

2200 lumen complete with electronic driver and all other accessories with  

diffuser having 2 years warranty  i/c connection etc as required of approved 

make as per direction of Engg.-in-Charge.

Nos 75.00 859.04                         -                              64428

169 NSR

Supplying   and   fixing   of   Energy   efficient surface /recess mounted 

square /round shape 18 W LED luminaire  of dimension of consists of  white 

powder coated , die-cast  Alluminium  housing  with high quality frosted 

diffuser for glare-free uniform lighting distribution with wattage not more 

than 18 watt and lumen output of 1800 lumens, , CRI not less  than 80,CCT 

of 6000 degree K,THD less than 10%, with electronic driver, internal surge 

protection of 3 KV , L70 B50: 50000 hrs   and all other accessories suitable 

for operation  on 220 V to 240 V  supply as required of approved make as 

per direction of Engg.-in-Charge.

Nos 80.00 1,817.20                      -                              145376

170 NSR

Supplying   and   fixing   of   Energy   efficient surface /recess mounted 

square /round shape 12 W LED luminaire  of dimension of consists of  white 

powder coated , die-cast  Alluminium  housing  with high quality frosted 

diffuser for glare-free uniform lighting distribution with wattage not more 

than 12 watt and lumen output of 1200 lumens, , CRI not less  than 80,CCT 

of 6000 degree K,THD less than 10%, with electronic driver, internal surge 

protection of 3 KV , L70 B50: 50000 hrs   and all other accessories suitable 

for operation  on 220 V to 240 V  supply as required of approved make as 

per direction of Engg.-in-Charge. 

Nos 25.00 2,220.76                      -                              55519

171 NSR

Supplying   and   fixing   of   Energy   efficient recessed  mounted LED 

luminaire made up of CRCA powder coated housing, bottom opening clean 

room LED luminaire of  600 X 600 x 65  mm size with of 36 W and system 

lumens output not less than 3600  lumens , IP65 ,dust free & zero 

maintenance , anti glare  high transmittance PMMA diffuser ,  operating 

volatge range 150-265 V, high performance potentiometric electronic driver 

for zero maintenance , 2.5 KV  internal urge protection, L70 B 50: 50,000 

hrs., CRI not less than 80, CCT of 5700-6500 degree K, THD  less than 

10%,,IP 65 protection  complete with  all other accessories suitable for 

operation on 230 V, 50 Hz supply as required as per direction of Engg.-in-

Charge. 

Nos 15.00 7,493.00                      -                              112395



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 
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172 NSR

Supplying   and   fixing   of   Energy   efficient Recess /Surface mounted 

square/round shaped LED luminaire made up of CRCA powder coated  

sheet steel  of 25W (2'x2') 595mmx595mmx70mm and system lumens 

output not less than 3250  lumens (130 lm/ wt)  with  diffusers for better 

light transmission and pure effect with High luminous flux LEDs for better 

light output, CRI not less than 80, CCT of 5700-6500 degree K, THD   less 

than 10%,internal surge protection of 3 KV,  complete with Non integrated 

isolated electronic driver  (protects the output /secondary side from any 

disturbance on the input / primary side ensuring safe operation) and all 

other accessories suitable for operation on140- 270 V, 50 Hz, L70 @50,000 

burning hrs (5 years warranty) of approved make as required as per 

direction of Engg.-in-Charge. 

No 10.00 3,164.76                      -                              31647.6

173 NSR

Supplying, installation, testing and commssioning of Sleek LED 10 watt 

mirror light fitting with extruded polycarbonate housing,High optically 

efficient diffuser,above wash basin complete with all accessoriesetc. 

directly on wall, including connection with 1.5 sq. mm FRLS PVC insulated, 

copper conductor, single core cable and earthing etc. as required of 

approved make as per direction of Engg.-in-Charge. 

Nos 60.00 868.48                         -                              52108.8

174 NSR

Supplying, installation, testing and commssioning of 10 watt LED BULK 

HEAD light fitting with extruded polycarbonate housing,High optically 

efficient diffuser complete with all accessoriesetc. directly on wall, 

including connection with 1.5 sq. mm FRLS PVC insulated, copper 

conductor, single core cable and earthing etc. as required of approved 

make as per direction of Engg.-in-Charge. 

Nos 5.00 2,036.68                      -                              10183.4

175 NSR

Supplying, installation, testing and commssioning of 1200 mm sweep 

white/milky colour BLDC copper winding ceiling fan with aluminium blades 

having wattage not more than 28W and air delivery ≥215m3/min of 

approved make including wiring the down rod of standard length (upto 30 

cm) with 1.5 sq mm PVC insulated, copper conductor, single core cable etc. 

as required as per direction of Engg.-in-Charge, 

Nos 70.00 4,394.32                      -                              307602.4

176 NSR

Supplying and fixing extra conduit down rod of 20 cm length G.I. pipe 15 

mm dia, heavy gauge including painting etc. as requiredas required as per 

direction of Engg.-in-Charge .

(Note : More than 5 cm length shall be rounded to the nearest 10 cm and 5 

cm or less shall be ignored) of ISI mark as approved.

Nos 102.00 38.94                           -                              3971.88

177 NSR

Supplying and fixing of 5 step type  Modular electronic Fan Regulator  ISI 

Marked of approved make  with all connection complete  in all respect as 

per direction of Engineer in charge. 

Nos 50.00 441.32                         -                              22066

178 NSR

Supplying,installation,testing & commissioning of exhaust fan of heavy duty 

300 mm sweep 1400 rpm with louvers of exhaust fan in the existing wall, 

including fixing & conntection as required of approved make as per 

direction of Engg.-in-Charge. 

Nos 30.00 3,693.40                      -                              110802

179 BDBS,DB,AC DB,FLOOR PANELS,MCBS -                               -                              

180 NSR

Supplying and fixing of following mentioned  way, three pole/single pole 

and neutral, sheet steel,double door MCB distribution board, 415 volts/240 

volts shall be as per IEC 61439-3,integrated door earthing system offering 

additional safety to the user,High quality polyurethane Gasket,the box and 

cover shall be fabricated to withstand IK09,the DB should be properly pre-

treated with 7 tank process and duly powder coated, phosphatized with 

powder coated finish, on surface/recess, complete with terminal 

blocks,with suitable size FR PVC insulated copper conducter up to terminal 

blocks, tinned copper busbar, neutral busbar, earth bar, din bar as required 

of approved make as per direction of Engg.-in-Charge. 

-                               -                              

181 NSR

4 Way(8+12) Way TPN MCB DD DB Horizontal Type as per IEC 61439-3 

suitable for Flush mounting and Surface mounting with 100A Copper Bus 

Bar for each phase, with neutral Bus bar, Earth Bar & Cable ties for cable 

management, prefitted masking sheet, IP43-IK09 with metal door as 

required of approved make as per direction of Engg.-in-Charge.(FOR 

LIGHT,ComputerDB)

Nos 2.00 5,038.60                      10,077.20                             

182 NSR

6 Way(8+18) Way TPN MCB DD  DB Horizontal Type suitable for Flush 

mounting and Surface mounting with 100A Copper Bus Bar for each phase, 

with neutral Bus bar, Earth Bar & Cable ties for cable management, 

prefitted masking sheet, IP43-IK09 with metal door(FOR LIGHT,POWER 

INDOOR,3-PH,POWER LOAD).

Nos 2.00 6,218.60                      12,437.20                             

183 NSR

8 Way(8+24) Way TPN MCB DD DB Horizontal Type suitable for Flush 

mounting and Surface mounting with 100A Copper Bus Bar for each phase, 

with neutral Bus bar, Earth Bar & Cable ties for cable management, 

prefitted masking sheet, IP43-IK09 with metal door as required of approved 

make as per direction of Engg.-in-Charge. (FOR POWER & INDOOR AC DB)

Nos 2.00 7,265.26                      14,530.52                             

184 NSR

12 way  DD single pole and neutral sheet steel MCB distribution board 250V 

on surface/recess complete with tinned copper bus bar, neutral bus bar, 

earth bar, din bar, detachable gland plate, interconnections, phosphatized 

and powder painted including earthing etc. as required of approved make 

as per direction of Engg.-in-Charge.

Nos 1.00 2,326.96                      2,326.96                               

185 NSR

2+4 way MCB Enclosure  DB (GLAZED  door)(only each EM. CONNECTION 

UPS LOAD) as required of approved make as per direction of Engg.-in-

Charge.

Nos 2.00 2,004.82                      4,009.64                               

186 NSR

Supplying and fixing 6- 32 amps rating, 240 volts, C series, Single poles MCB 

of approved make in the existing MCB DB complete with connections as per 

direction of Engg.-in-Charge. 

Nos 130.00 378.78                         49,241.40                             

187 NSR

Supplying and fixing 6- 32 amps rating, 240 volts, C series, Double poles 

MCB of approved make in the existing MCB DB complete with connections 

as per direction of Engg.-in-Charge.  

Nos 3.00 1,136.34                      3,409.02                               

188 NSR

Supplying and fixing 40 Amps rating,4P 440V, RCCB 30mA  of approved 

make in the existing MCB DB complete with connections, testing and 

commissioning etc. as required as per direction of Engg.-in-Charge. The  

RCCB  should be 

Nos 3.00 6,182.02                      18,546.06                             

189 NSR

Supplying and fixing 63Amps 4P 415 volts RCCB 30 mA of approved make in 

the existing MCB DB  complete with connections as per direction of Engg.-

in-Charge.

Nos 2.00 6,182.02                      12,364.04                             

190 PANELS -                               -                              

191 MAIN PANEL AT GF -                               -                              

192 NSR

Supplying,installation,testing & commissioning of CPRI testedLT indoor 

floor mounted cubical type electrical main panel (for both light and power 

circuit) made out by 2mm CRCA steel sheet duly derusted & painted by 

siemens gray powder cote paint fallowed by 9 tank acid treatment is 

designed as  G.A drawing as per direction of Engg.-in-Charge.Warranty 

period of replacement of panel & accessories  must be 3 year & compelete 

test certificate must be submitted along with panel board including 

component list.80X10MM Separate Aluminium Earth bus bar should be 

installed.

Set 1.00 3,45,561.82                -                              345561.82

193 Incommer -                               

194 200A 4P onload changeover switch - 1 no -                               

195
200A 4P MCCB '36kA',  Icu=100%Ics, with Thermal Magnetic Protection- 1 

No
-                               

196 Busbar -                               

197
04 numbers of 200Amps aluminium busbar with 0.8A/SQ.MM current 

carring capacity. busbar duly sleeved by color coated PVC sleeve & 

supported by suitable size DMC insulator.  (for outgoing)

-                               

198 Out going -                               

199 63A 4P MCB, '10kA'- 9 nos -                               
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200 32A 4P MCB, '10kA'- 9 nos -                               

201 32A 2P MCB, '10kA'- 6 nos -                               

202 Instrument -                               

203 03 numbers phase indicating lamp with toggle switch & HRC fuse. -                               

204
01 set of digital type multifunction meter with CT for 

voltage,current,frequency,PF,THD indication with RS 485 COMPACTIVITY 

FOR BMS DATA.

-                               

205 CABLING  AND END TERMINATION  MAIN AREA -                               

206 NSR

Supplying of one number PVC insulated armoured and PVC sheathed XLPE 

property  AL. conductor power cable of 1.1 KV grade following size cables 

as required of approved make as per direction of Engg.-in-Charge.
-                               

207 3.5core x 120 sq mm Mtr 70.00 1,738.14                      1,21,669.80                          

208 LAYING  OF CABLE -                               

209 NSR

Laying of PVC Insulated PVC Seated /XLPE power cable of 1.1 kv  grade size  

exceeding 25 SQ. MM  but not exceeding 120 SQ. MM direct in ground in 

the trench in one horizental formation including excavation ,sand coushing 

protection covering and refilling the trench etc as required as per direction 

of Engg.-in -charge.

Mtr 70.00 213.58                         14,950.60                             

210 NSR

Laying of PVC Insulated PVC Seated /XLPE power cable of 1.1 kv  grade size 

not exceeding 120 SQ. MM From 25 SQ. MM   in surface with shaddle and 

screw etc as required as per direction of Engg.-in -charge.

Mtr 10.00 186.44                         1,864.40                               

211 TERMINATION -                               

212 NSR

Supplying and making end termination with brass double  compression 

gland and aluminium lugs for following mentioned size cable as required of 

approved make as per direction of Engg.-in-Charge.

-                               

213 3.5 core x 120 sq mm Nos 2.00 580.56                         1,161.12                               

214 NSR

Providing,fixing and laying of  following dia G.I. pipe (medium class) in 

ground complete with G.I fitting incl. trenching(75 mm depth) and refilling 

as required of approved make as per direction of Engg.-in-Charge.
-                               

215 50 mm dia mtrs 10.00 527.46                         5274.6

216 EARTHING INSTALLATION -                               

217 NSR

Supplying,installation,testing & commissioning of materials and installation 

of GI earth plate 600mmx600mmx6mm thick ISI marked with  G. I. nut  

bolts  & washers including cost of burnt wood charcoal, salt, foreign soil, 

water pouring arrangements, brick masonary enclosure on top with 

removable RCC cover complete with labour for excavation of pit in all kinds 

of soil & rock as required and as per direction of Engineer-in-charge.

Nos 2.00 7,670.00                      15340

218 NSR

Supplying,installation,testing & commissioning of materials and installation 

of Copper earth plate 600mmx600mmx3.18mm thick ISI marked with  G. I. 

nut  bolts  & washers including cost of burnt wood charcoal, salt, foreign 

soil, water pouring arrangements, brick masonary enclosure on top with 

removable RCC cover complete with labour for excavation of pit in all kinds 

of soil & rock as required and as per direction of Engineer-in-charge.

Nos 21,309.62                    

219 NSR
Providing and fixing 25mm x 5 mm GI strip on surface or in recess for 

connections etc. as required as per direction of Engg.-in-Charge. 
Mtr 10.00 227.74                         2277.4

220 NSR
Providing and fixing 50mm x 6 mm GI strip on surface or in recess for 

connections etc. as required as per direction of Engg.-in-Charge. 
Mtr 20.00 377.60                         7552

221 LAN SYSTEM -                               

222 NSR

Supply ,installation ,testing & commissioning of 4 pair Cat6 23 awg U/UTP 

LSZH Cable  in the existing surface/ recessed steel/ PVC conduit as required: 

The 4 pair Unshielded Twisted Pair cable shall be UL Listed,exceeds the 

requirements of ANSI/TIA-568-C.2 and ISO/IEC 11801 Class E , 4 twisted 

pairs separated by internal PE Cross Separator. Full separator. Half shall not 

be accepted. Rip Cord is must,Insertion Loss of 32.8 db/100m at 250 MHz 

,Cable should support operating temperature from -20° to +70°C Cable 

support Conductor Resistance ≤ 9.38 Ω/100m Max., Cable support Delay 

Skew: < 45 ns/100m, Operating Voltage: 72V , Impedance: 100 ± 15 Ω @100 

MHz. and Propagation Delay @250 MHz : 536 ns/100m, ETL Verified 4 

connector channel performance up to 700 MHz , RoHS Compliant as 

required of approved make as per direction of Engg.-in-Charge. 

Mtrs. 1000.00 97.94                           97940

223 NSR

Supply ,installation ,testing & commissioning of Cat6 I/O with Dual Face 

plate: The Outlet shall meet or exceed requirement  as per ANSI/TIA 

568C.2,ISO/IEC 11801, & EN50173.  The information outlet NEXT, PSNEXT, 

FEXT, ELFEXT, PSELFEXT and return loss should be verified for CAT6 @ 

250Mhz & CAT6A @ 500Mhz. The information outlet connector shall be of 

gold/nickel, thickness of gold > 0.8 μm. The connectors shall be compatible 

as per IEEE 802.3af standard for POE application. The PVC material of Face 

plate should complie ABS /UL94-V-O certified as required of approved make 

as per direction of Engg.-in-Charge.

Nos 50.00 1,195.34                      59767

224 NSR

Supply ,installation ,testing & commissioning of Cat 6, 24-port  loaded, 1U 

Modular Jack Panel Should accommodate Cat6 with Rear Cable 

Management and Front removable Tooless Information outlet. Should have 

easy clip management with labels and clear label covers, Made with of 

Dicast Aluminium Alloy Material and Non Corrosive with Cat6 toolless RJ45 

x 24 ports with color code front panel with patch cord locking as required of 

approved make as per direction of Engg.-in-Charge.

Nos 2.00 11,585.24                    23170.48

225 NSR

Supply ,installation ,testing & commissioning of Cat 6 UTP 24 AWG Patch 

Cord Patch cord: 6 UTP Patch Cords are Factory Tested for Better Quality 

and Suitable for the High Speed Data Transmission. Complies to the  

Standard ANSI/TIA/EIA-568-C.2 Standard. Supports Data Networks Speeds 

Up to 10/100-Base-T and 1000-Base-T. Available In LSZH Jacket- Reduced 

Toxic Gasses Emitted During Combustion ,  RJ45, 8P8C, 2 FORK 50μ’’ Gold 

Plated Contacts ,  100% Factory Tested ,  Transparent Boot Cable 

Assemblies as required of approved make as per direction of Engg.-in-

Charge. for 1mtr Lenghth

Nos 70.00 403.56                         28249.2

226 NSR

Supply ,installation ,testing & commissioning of Cat6 UTP 24 AWG Patch 

Cord Patch cord: 6 UTP Patch Cords are Factory Tested for Better Quality 

and Suitable for the High Speed Data Transmission. Complies to the  

Standard ANSI/TIA/EIA-568-C.2 Standard. Supports Data Networks Speeds 

Up to 10/100-Base-T and 1000-Base-T. Available In LSZH Jacket- Reduced 

Toxic Gasses Emitted During Combustion ,  RJ45, 8P8C, 2 FORK 50μ’’ Gold 

Plated Contacts ,  100% Factory Tested ,  Transparent Boot Cable 

Assemblies as required of approved make as per direction of Engg.-in-

Charge. for 2mtrs Length

Nos 50.00 480.26                         24013

227 NSR

Supply ,installation ,testing & commissioning of 6 core Single mode OS2 

Unitube Armoured Optical fiber cable through existing conduit:  The Fiber 

should be OS2 Single Mode Optical Fiber Cable of Size 9/125µm.  Outdoor 

Corrugated Steel tape Central loose tube. ( Standard Approved: ISO 11801 

2nd edition/  EN 50173-1:2002 / IEC 60794-1/IEC 60793-2-50 class B1.3 / EN 

60793-2-50: class B1.3 /  ITU Recommendation G.652.D - the oder ITU 

designations A, B and C are also fulfilled / OS1/ISO/IEC 24702:2006, cat. 

OS2; also OS1 requirements are fulfilled/IEEE 802.3 - 2002 incl. 802.3ae )  

Jacket as required of approved make as per direction of Engg.-in-Charge.

Mtrs. 100.00 145.14                         14514
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228 NSR

Supply ,installation ,testing & commissioning of Rack mount Draw Type 

Loaded 6 port LIU  available in Standard 19” ,Dimensions (mm) : 430 X 220 X 

1U ,  Cold Rolled Steel as Raw Material , Consist of Top Cover and Bottom 

Panel , Easy to Assemble and Dissemble ,  Three Types of Input Holes Cable 

Entry Through Water Proof Cable Clamp ,  12 Duplex SC or LC Adapter 

Interface , Splice 24 Fibers at Most with 1 Tray ,Adaptor, SM, Duplex SC, PC 

Type ,Pigtail, Support the TIA/EIA Telecommunication Wiring Standards. 

Compact Design ,  Telcordia GR-326-Core as required of approved make as 

per direction of Engg.-in-Charge.

Nos 2.00 9,848.28                      19696.56

229 NSR

Supply ,installation ,testing & commissioning of OFC Patch Cor, SM (OS2), 

Duplex LC-SC, LC-LC PC Type, 3M, LSZH Fiber Optic Single Mode OS2 Patch 

Cords are offered in LSZH Jackets with Corning Fiber,Insertion Loss : <= 0.2 

db, Max 0.3db/MTRJ: Max 0.5db Return Loss : PC>= 45db, UPC>=50db, 

APC>=60db as required of approved make as per direction of Engg.-in-

Charge.

Nos 4.00 2,715.18                      10860.72

230 NSR

Supply ,installation ,testing & commissioning of 1G-LX/LH SFP transceiver 

module,SMF, 1310nm, 9/125 um Single mode Fiber Type up to 20 KM as 

required of approved make as per direction of Engg.-in-Charge.
Nos 2.00 7,080.00                      14160

231 NSR

Supply ,installation ,testing & commissioning of 24 Port Layer 2 PoE+ Switch  

having 24 x 10/100/1000 Mbps Ethernet PoE+ ports with 4 x 1/10Gig SFP+ 

ports ,1 x RJ45 port console port ,Switching Capacity 128 Gbps , Throughput 

96 Mpps ,MAC Address 16k , Switch should support IEEE 802.3af (15.4W) & 

IEEE 802.3at (30W). Total PoE power: 370W or above , Switch should 

support DHCP server/relay/client, DHCP snooping/option82 , Switch should 

support Console, Telnet, SSH v1/2, HTTP, HTTPS, SNMP v1/v2/v3, RMON , 

TFTP, FTP, SFTP, NTP, ZTP, SPAN, RSPAN,Switch should support support 

ICMPv6, DHCPv6, ACLv6 ,IPV6 Telnet ,Temperature 0°C -50°C ,Power Supply 

AC: 100-240V as required of approved make as per direction of Engg.-in-

Charge.

Nos 1.00 90,907.20                    90907.2

232 NSR

Supply ,installation ,testing & commissioning of 9U/500D Wall Mount Rack 

with Accessories: The rack size should be 600W x 500D, Front frame 

integrated with top, bottom, front and two side panels for better rigidity 

and strength, Front Glass Door with Lock loaded, Compliance with 

standards shall be UL 2416., DIN 41494, IEC EN 60529, IEC EN 62262 , IEC 

EN 60068-2-11 , ISO 9001:2008 including Power Distribution Unit (06/16 

Amp Indian-Standard - 06 Socket - Single Pole / Screw Mountable / 16 Amp 

MCB / Alternating Current - 16 Amp 3 Pin Plug with Power Cable 2.5 sq.mm 

3 meter Lengt), 1 cooling Fan(230V AC - 90 CFM, dB 42), 2nos 1U Metal 

Cable manager with Plastic cable loops and H/W screw as required of 

approved make as per direction of Engg.-in-Charge.

Nos 2.00 13,257.30                    26514.6

233 NSR

Supplying and fixing of following sizes of heavy class PVC FRLS conduit  ISI 

marked along with accessories in surface/recess including cutting the wall 

and making good the same in case of recessed conduit as required as per 

direction of Engg.-in-Charge.

-                               

234 20 MM Mtrs. 800.00 151.04                         120832

235 25 MM Mtrs. 405.00 153.40                         62127

236 NSR

Supply , Installation, testing , commissioning of Gate way Router with Built-

in firewall provides anti-virus, layer 3-7 IDS/IPS, DPI, SSL detection, and 

more. Built-in VPN router supports 2.5Gbps or 3Gbps to allow easy remote 

access. 2 x 2.5 Gigabit SFP port and 10 x Gigabit Ethernet ports *3x Fixed 

WAN. 2.5Gbps Router. 4 x PoE out ports, IEEE802.3af/at, Maximum PoE 

Wattage: 36W as required of approved make as per direction of Engg.-in-

Charge.

Nos 1.00 80,830.00                    80830

237 (IP-PBX System) -                               

238 NSR

Supplying and fixing of Hybrid EPABX system equipped with 128 Analog 

extensions and 6 Analog Trunk, including required hardware and software 

etc as required as per direction of Engg.-in-Charge.

Set 1.00 1,18,000.00                118000

239 NSR
Supplying desktop telephone sets with colour ID as required as per 

direction of Engg.-in-Charge.
Nos 4.00 1,416.00                      5664

240 NSR Supply and fixing of  10 pair krone box Nos 1.00 1,840.80                      1840.8

241 NSR

Supplying and drawing following pair 0.5 sq mm FR PVC insulated annealed 

copper conductor, unarmored telephone cable in the  surface/ recessed 

steel/ PVC conduit as required as per direction of Engg.-in-Charge.
-                               

242 2 Pair Mtrs. 162.00 41.30                           6690.6

243 10 Pair Mtrs. 65.00 218.30                         14189.5

244 NSR LIGHTNING ARRESTER

245 NSR

Providing and fixing of lightning conductor finial, made of 25 mm dia 300 

mm long, G.I. tube, having single prong at top, with 85 mm dia 6 mm thick 

G.I. base plate including holes etc. complete as required.

Each 5.00 718.62                         3,593.10                                    

246 NSR
Fixing of lightning conductor finial (single prong) with base plate including 

holes etc. complete as required
Each 5.00 497.96                         2,489.80                                    

247 NSR

Jointing copper / G.I. tape (with another copper/ G I tape, base of the finial 

or any other metallic object) by riveting / nut bolting/ sweating and 

soldering etc as required

Each 5.00 164.02                         820.10                                        

248 NSR
Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of 

wall for lightning conductor complete as required.(For horizontal run)
Mtr 230.00 174.64                         40,167.20                                  

249 NSR
Providing and fixing G.I. tape 20 mm X 3 mm thick on parapet or surface of 

wall for lightning conductor complete as required.(For vertical run)
Mtr 40.00 280.84                         11,233.60                                  

250 NSR

Providing and fixing testing joint, made of 20 mm X 3 mm thick G.I. strip, 

125 mm long, with 4 nos. of G.I. bolts, nuts, chuck nuts and spring washers 

etc. complete as required.

Each 4.00 165.20                         660.80                                        

251 FIRE EXTINGUISHERS -                               

252 NSR

FIRE FIGHTING -: Supplying, installation, testing and commissioning of

Electric Motor Driven Pressurization Terrace Pump having discharge of

900 LPM at 35 Mtr head complete with Pump Set, Electric Motor

suitable for operation on 415 V ,3 ph, 50 c/s AC supply , Base Frame

No 1.00 95,243.70                    95243.7

253 NSR

Supply, installation, testing and commissioning of Floor/Wall mounted

sectionalised, front operated top entry dust and vermin proof M.V.Panel

Boards suitable for operation at 415V, 3 phase, 4 wire, 50Hz distribution

system fabricated out of 2.0 mm thick CRCA sheet, insulated busbar with 

heat shrienkable PVC sleeve, base frame, complete with all accessories

including interconnections, earth bus etc as required comprising of One

(1)- 63 Amp, 10 KA,TPN (Class-C) MCB with 3 Nos Phase indicating

lamps with control fuse/ MCB, Digital Voltmeter with selector switch.

DOL starter with O/L and Single Phasing Preventor suitable for 7.5 HP

motor. ON/OFF indication lamps, Auto manual switch and ON/OFF push

button.as per direction of engineer in charge Control panel for fire

pumps for auto action.

No 1.00 44,604.00                    44604

254 NSR

SITC of FRLS, PVC outer sheateh, steel armoured, aluminium, 1100v

grade power cables with glands etc. The minimum size of the cables

shall as mentioned below as per direction of engineer in charge 3.5C x

16 mmsq 

Rmt 220.00 359.90                         79178

255 NSR

Supply & Fixing of 2 core 1.5 sq.mm, multi strand, copper conductor,

FRLS (Fire Retardent Low Smoke)-PVC insulated GI Screened Armoured

cable with saddle and required accessories.& Power Cable. 
Rmt 35.00 158.12                         5534.2

256 NSR
G.I. earthing strips of 25mm x 6mm thick, strip shall be run for PUMPS 

Rmt 42.00 230.10                         9664.2

257 PIPE & VALVES ETC. -                               
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258 NSR

Supplying, installation testing and commissioning of the following-: ‘C’

class MS Pipe as per IS1239 for underground/over ground pipes with

welded / flanged connection with saddles, supports (all with screwed/welded

joints) as required including pipe of shorter lengths, tapering connecting

pieces, short or long bends, specials like sockets, union nuts, elbows,

reducers, plugs, Tees etc. Complete to make the system operative as required

by LFA / TAC authorities the pipes will have to be laid and fixed in

trenches. The work includes excavation in all types of soils and back filling,

dewatering, etc., making holes in brick or RCC walls, slabs/ roofs and

making good the damages by bringing to the original condition to the

satisfaction of the client and painting two coats of approved shade(Post office

red)of enamel paint over a coat of approved primer for overheads pipes and

providing and fixing pyp kote (corrosion protection tape) including supply

and application of pipe coating and spiral Wrapping for underground piping

(wrapping should have overlap of 15 to 20 mm) etc.Complete as per ASTM

standards/IS: 10221 for corrosion protection of pipes for the underground

installation.Note: The piping installation has to be put to hydraulic test to1.5

times the working pressure & as per latest applicable codes & standard

before applying paint or pipe coating or wrapping etc. complete.

-                               

259 100mm NB Mtr 33.00 2,899.26                      95675.58

260 80mm NB Mtr 22.00 1,604.80                      35305.6

261 25mm nb Mtr 15.00 729.24                         10938.6

262 NSR

Supplying, installation testing and commissioning of the following-: ‘C’

class MS Pipe as per IS1239 for underground/over ground pipes with

welded / flanged connection with saddles, supports (all with screwed/welded

joints) as required including pipe of shorter lengths, tapering connecting

pieces, short or long bends, specials like sockets, union nuts, elbows,

reducers, plugs, Tees etc. Complete to make the system operative as required

by LFA / TAC authorities the pipes will have to be laid and fixed in

trenches. The work includes excavation in all types of soils and back filling,

dewatering, etc., making holes in brick or RCC walls, slabs/ roofs and

making good the damages by bringing to the original condition to the

satisfaction of the client and painting two coats of approved shade(Post office

red)of enamel paint over a coat of approved primer for overheads pipes and

providing and fixing pyp kote (corrosion protection tape) including supply

and application of pipe coating and spiral Wrapping for underground piping

(wrapping should have overlap of 15 to 20 mm) etc.Complete as per ASTM

standards/IS: 10221 for corrosion protection of pipes for the underground

installation.Note: The piping installation has to be put to hydraulic test to1.5

times the working pressure & as per latest applicable codes & standard

before applying paint or pipe coating or wrapping etc. complete.

-                               

263 100mm NB Nos 4.00 6,289.40                      25157.6

264 NSR

Providing, fitting & fixing of following size cast iron double flanged type

dual plate Non return Valve as per IS- 5312 (Part 1): 2004 with ISI mark of

pressure ratting PN-1.60 including fixing the same with supply of required

jointing materials like flanges, rubber insertion, MS nuts & bolts, paint etc.

and testing the joints with required water pressure etc. all complete as per

specification & direction of Engineer-in-charge.  

-                               

265 100mm NB Nos 5.00 7,634.60                      38173

266 NSR
Supply,Installation,Testing & Commissioning of Pressure gauge of 0-16

Kgf/sq.cm. range with cut-off bronze ball valves of suitable size with all

accessories as per direction of Engineer-in-charge.

Nos 5.00 1,864.40                      9322

267 NSR

Supply,Installation,Testing & Commissioning of Pressure Switch with cut-

off bronze ball valves with integral strainer & flare nut (mixed ends) of

suitable size with all accessories as per direction of Engineer-in-charge.
Nos 5.00 3,740.60                      18703

268 NSR
Supply,Installation,Testing & Commissioning of stainless steel strainer

fabricated out of 1.6 mm thick stainless steel sheet Y Stainer with 3 mm dia

hloes with stainless steel flange as required. 

-                               

269 100mm NB NOS 5.00 10,502.00                    52510

270 DOWN COMER SYSTEM -                               

271 NSR

Supply,Installation,Testing & Commissioning of Stainless steel Hydrant

Valve / Landing valve, of 63 mm NB size, type-A, single headed , oblique

type, as per IS :5290/93 and as per direction of Engineer-in-charge.
Nos 4.00 8,130.20                      32520.8

272 NSR
Supply,Installation,Testing & Commissioning of SS short branch pipe

with 63 mm male inlet and 19 mm outlet nozzle, as per IS:903 and as per

direction of Engineer-in-charge.

Nos 4.00 2,808.40                      11233.6

273 NSR

Supply,Installation,Testing & Commissioning of 63 mm NB and 15meter

long RRL Fire Hose fitted with 63mm intstantaneous stainless steel

male & female SS coupling, complete by GI wire binding for Internal

Hydrant as per direction of Engineer-in-charge.

Nos 4.00 6,926.60                      27706.4

274 NSR

Providing supply & fixing of MS Hose Box for of suitable

size(750X600X250mm) to accomodate 2 nos. of 15/ 1 no of 30 mtr long

fire hose and a branch pipe, wall mounted type as per direction of

Engineer-in-charge.

Nos 4.00 6,372.00                      25488

275 NSR

Supply,Installation,Testing & Commissioning of Swinging pattern wall

fixing first aid hose reel made from MS sheet and waterways and

moving parts with rubber hose of 20 mm dia. and 30 mtrs. long with

ABS(Plastic) shut-off nozzle as per IS: 444/IS: 12585 Type-I., complete

with all accessories as per direction of Engineer-in-charge.

Nos 4.00 9,765.68                      39062.72

276 NSR

Providing, fitting and fixing of C.I. 25 MM single air relief valve with stop

cock confirming to IS:14845/2000 with ISI mark for water works

purpose including fixing the same with hydrant riser including testing &

commissioning the system etc. all complete as per approved

specification & direction of Engineer-in-charge.  

Nos 4.00 1,699.20                      6796.8

277 NSR

Providing, fitting & fixing of 4-Way GM fire brigade connection

consisting of 63 mm dia instantaneous type male couplings with built-in

check valves, 150mm dia flanged outlet complete with bolts, nuts and

rubber insertions confirming to IS:904 with ISI mark including testing &

commissioning the system etc. all complete as per apporoved

specification & direction of EIC.  

Nos 3.00 6,974.98                      20924.94

278 EXTINGUISHER SYSTEM -                               

279 NSR

Portable Fire Extinguisher System Supplying, installation, testing and

commissioning of CO2 type Fire Extinguisher 4.5 kg capacity confirming

to IS: 2878 made from ISI marked seamless cylinder confirming to IS:

7285, fitted with ISI marked controlled valve confirming to IS: 3224,

high pressure 1mtr discharge hose & horn complete with initial gas

charged with carrying handle & wall mounting bracket as per direction

of Engineer-in-charge. 

Nos 3.00 9,086.00                      27258

280 NSR
Supplying, installation, testing and commissioning of ABC type fire

extinguishers of 6 kg capacity including cost of all material & labour etc

complete. 

Nos 3.00 3,851.52                      11554.56

281 NSR
Fire buckets (FILLED WITH SAND) round bottom type enamel painted,

white inside & Red out side and Letter "FIRE" in black out side and

handle with mounting bracket.

Nos 3.00 5,000.84                      15002.52

282 AUTOMATIC FIRE ALARMING SYSTEM -                               
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283 NSR

  Supply, installing, testing and commissioning of of  4  Loop Network Panel 

Micro processor based 4 wire fault tolerant loop,with inbuilt network port   

(each loop accessing  99 or more detectors and 99 or more modules ) fire 

alarm/detection control panel.  The Panel shall have 10000 or more event log 

history . Panel shall be capable of having 1600 or more configurable zones 

.The panel shall be able to give  location of  all fire/fault conditions of 

addressable units via the address codes.  Further, the panel must be able to 

automatically switch ON /OFFrespective control module  when ever any 

alarm is triggered.  The panel shall have 7 Inch Touch Screen unit to indicate 

Fire/Fault Signal with address  and analog output, external/inbuilt printer to 

log all fire or fault events complete in all respects.The Panel Shallbe Sheet 

Steel Painted, selaed to IP30. The Panel Shall have provision for 40 or more 

Zones with Individual LED Indicators expdable upto 200 Zones or higher. 

The panel shall have a built in power supply and battery charger along with  

maintenance free 7 AH, 2  x 12 volt SMF Lead acid batteries capable of 

running for a minimum of 48 hours with battery charger complete as 

required.and as per specifications. conforming to BS5839 Standards and 

Duly Approved by  EN54 The panel shall support detection logics like 

coincidence &  verification detections for the false alarm management.  The 

Panel shall adjust the sensitivity between day and night to maintain the 

better detection/reponse time. The Panel shall be capabale of programming 

through PC ; Touch Screen of USB .This panel having facility of MODBUS 

protocol over TCP/IP for BMS integration.The panel should have provision 

for inbuilt RJ45 connection terminal for connecting to the LAN with inbuilt 

BACNET Protocol. 

No 1.00 4,27,160.00                427160

284 NSR
Supplying, installing, testing and commissioning of adressable multi sense

smoke detector with inbuilt isolator module/isolator base,base, junction box

and other accessories.

Nos 18.00 4,189.00                      75402

285 NSR
Supplying, installing, testing and commissioning of Addressable Manual

Call Point with inbuilt monitor module and  back box.
Nos 15.00 6,089.98                      91349.7

286 NSR
Supplying, installing, testing and commissioning of addressable Hooter at

85 dBA @ 3m for Audible annunciation and 75cd flashing at 1 Hz for visual

indication with all accessories etc., complete.

Nos 18.00 8,190.38                      147426.84

287 NSR

Supplying, installing, testing and commissioning of 2C x 1.5 sq. mm,

Twisted Pair PVC insulated FRLS Armored Cable with Accessories

confirming to IS standards and specifications. The quoted rate shall includes

of Acrylic Fire stop Sealant in the opening for cables passing through fire

compartment walls of RCC floors, masonry walls to provide up to 2 hours

fire rating. 

Mtr. 1206.00 166.38                         200654.28

288 PA SYSTEM -                               0

289 NSR

Supplying, installation, testing & commissioning of 6 zone,voice alarm

controller with USB, MP3 player (including 6 zone button paging station)

with seamless integration facility with main fire alarm panel for voice

evacuation complete as required .

Nos. 1.00                 1,18,868.48 118868.48

290 NSR

Supplying, installing, testing and commissioning of Power amplifier of 480

watt.The amplifier should be clean reliable audio for public address

amplification.Line input less than 1 volt, unbalanced& line output less than

1 volt unbalanced.

Nos. 1.00                     61,124.00 61124

291 NSR
Supplying, installing, testing and commissioning of 12 Watt wall mounted

speakers with built in line matching transformer, grill flush mounting type in

side the utility rooms.

Nos. 18.00                       3,363.00 60534

292 NSR

Supplying, installing, testing and commissioning of 2 runs of 40 strand and

each of 0.2 mm thick, Twisted Pair PVC insulated FRLS unarmored Cable

with Accessories confirming to IS standards and specifications. The quoted

rate shall includes of Acrylic Fire stop Sealant in the opening for cables

passing through fire compartment walls of RCC floors, masonry walls to

provide up to 2 hours fire rating.

Mtr. 1132.00                            75.52 85488.64

293 SIGNAGES                                  -   

294 NSR

SIGNAGES:-Providing and installing in position the following type of sign

boards made out of 3mm thick flexible photoluminescent based glow in

dark sheeting with luminous properties enclosed in a weather proof

Uvstabilized film with UV screen printing by imported links pasted

over3 mm thick cast acrylic from front side with 6 mm thick acrylic, -20

to+80 deg C, Suitablefor indoor use, greenish yellow, glow visible upto 4-

6 hr in total darkness for floor indication, fire exit, hydrant, hose reel,

fire extinguisher, MCP, fire alarm panel, in case of fire, lift, alarm valve

signages, FIRE EVACUATION PLAN 

Sqinch 132.00                            21.24 2803.68

295 NSR Illumination Glow light for Exit Indication with Battery Back-up. Nos 5.00                       6,726.00 33630

296 PH WAORK -                               

297 NSR

P.H Work Supplying all materials, labour, T&P and providing and fixing to

wall or ceiling and floor C-PVC pipes conforming to pipe fittings of the

following nominal bore with clamps including making good the wall, ceiling

and floor all complete as per specification and direction of the Engineer in

charge 

GF Floor -20mm dia C-PVC pipe 

Mtr 40.00 325.21                         13,008.32                             

298 25mm dia C-PVC pipe Mtr 45.00 429.40                         19,323.09                             

299 1st Floor- 20mm dia C-PVC pipe Mtr 25.00 338.78                         8,469.45                               

300 25mm dia C-PVC pipe Mtr 36.00 442.97                         15,946.99                             

301 NSR

Supplying all materials, labour,T&Pand providing and fixing to wall or ceiling

and floor pvc pipes conforming to ASTM-D-1785/04 (Sch-80) and pipe

fittings of the following nominal bore with clamps including making good

the wall, ceiling and floor all complete as per specification and direction of

the Engineer in charge 

Ground Floor 25mm UPVC ASTM Pipe

Mtr 40.00 362.26                         14,490.40                             

302                       32mm UPVC ASTM Pipe Mtr 30.00 478.37                         14,351.16                             

303                       40mm UPVC ASTM Pipe Mtr 35.00 580.56                         20,319.60                             

304 1st Floor        25mm UPVC ASTM Pipe Mtr 25.00 375.71                         9,392.80                               

305                       32mm UPVC ASTM Pipe Mtr 35.00 493.83                         17,284.05                             

306                       40mm UPVC ASTM Pipe Mtr 35.00 600.38                         21,013.44                             

307
AR 2013

Item no 3.1.10

Supplying all materials, labour, T&P and cutting holes through existing brick

work including making good the damages in cement mortar ( 1:4) for

taking GI pipes and fittings/ PVC pipes and fittings etc all complete as per

PH specification and direction of the Engineer in charge.G. Floor
Each 15.00 76.23 -                               1,143.42                     

308 1st Floor Each 15.00 77.76 -                               1,166.43                     

309
AR 2013

Item no 3.1.11 

Supplying all materials, labour, T&P and cutting hole in R.C.C floors, roofs,

etc upto 19 cm thick for passing G.I. Pipes / P.V.C pipes and fittings etc and

repairing the holes after insertion of pipes etc with cement concrete (1:2:4

) including finishing complete so as to make it leak proof as per direction of

the  Engineer in charge.G. Floor

Each 5.00 255.71 -                               1,278.53                     

310 1st Floor Each 2.00 257.00 -                               514.01                        

311
AR 2013

Item no 3.1.12

Supplying all materials, labour, T&P and cutting grooves in pucca floors and

walls for taking GI/PVC pipes and making good the damages as per the

direction of the Engineer in charge.  G. Floor
Mtr 35.00 257.36 -                               9,007.53                     

312 1st Floor Mtr 31.00 265.62 -                               8,234.16                     



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha
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313 NSR

Supplying all materials, labour, T&P and cutting holes through existing brick

or laterite masonry wall for taking HCI pipes and fittings including making

good the damages etc all complete as per PH specification and direction of

the Engineer in charge

250mm to 375mm  thick wall.  G. Floor to 5th floor

Each 18.00 305.38                         5,496.91                               

314 1st Floor Mtr 10.00 305.38                         3,053.84                               

315 NSR

Supplying all materials, labour T&P and fitting and fixing brass/CP fittings of

the following nominal bore with supply of all joiniting materials complete

as per specification and direction of the Engineer in charge. 

-                               

316 15mm dia long body Bib Cock cock Each 20.00 1,713.24                      34,264.84                             

317 15mm dia CP S.B Bib cock Each 10.00 1,277.70                      12,777.04                             

318 20mm dia CP concealed stop cock Each 10.00 1,626.16                      16,261.58                             

319 15mm dia CP angle stop cock Each 10.00 1,974.49                      19,744.94                             

320 Elbow action Sink Cock Each 2.00 2,700.43                      5,400.86                               

321 15mm dia CP SINK cock Each 2.00 2,439.18                      4,878.36                               

322 15mm dia CP Pillar cock Each 11.00 1,916.44                      21,080.82                             

323 HAND SHOWER (HEALTH FAUCET) WITH 1 METER Each 10.00 1,480.90                      14,809.00                             

324 15mm dia Two way Bib Cock Each 18.00 1,480.90                      26,656.20                             

325 Shower arm Each 20.00 754.96                         15,099.28                             

326 Over head  shower 100mm dia round Each 20.00 1,626.16                      32,523.16                             

327 25mm dia brass or gun metal full way valve Each 8.00 1,114.63                      8,917.02                               

328 32mm dia brass or gun metal full way valve Each 8.00 1,632.41                      13,059.30                             

329 40mm dia brass or gun metal full way valve Each 10.00 2,064.76                      20,647.64                             

330 50mm dia brass or gun metal full way valve Each 8.00 3,043.22                      24,345.76                             

331 15mm dia CP Flange Each 25.00 47.55                           1,188.85                               

332 15mm dia CP Extention Nipple Each 30.00 69.97                           2,099.22                               

333 125mm CP grating Each 30.00 111.39                         3,341.76                               

334 NSR

SupplySupply, installing, testing and commissioning of Supply of 1000 Litre

HDPE Overhead Water Tank (2-layer, 3-layer, etc.).of approved make with

UV stabilization, food-grade material & manhole cover complete and

commissioning complete with approved quality and make as required as

per instruction of site incharge.

Set 3.00 23,600.00                    70,800.00                             

335
AR 2013

Item no 3.3

Supplying all materials, labour, T&P and fitting and fixing U-PVC SWR soil

waste ventilating pipes and fittings of the following outside diameter

conforming to ISI No. 13592/1992 to walls with nails, bobbins and wooden

plugs or laying in trenches including jointing with supply of approved

rubber lubricant by non-heat application method/as per manufacturer’s

specification, testing, earthwork in excavation in all kinds of soil and

refilling of trenches as per specification and direction of the Engineer in

charge In 

Ground floor

-                               -                              

336 160mm dia U-PVC SWR pipe Mtr 35.00 647.23 22,653.05                   

337 110mm dia U-PVC SWR pipe Mtr 35.00 585.63 20,497.19                   

338 75 mm dia UPVC SWR Pipe mtr 25.00 403.09 10,077.20                   

339 160mm dia U-PVC door bend Each 6.00 346.45 2,078.69                     

340 160mm dia U-PVC plain bend Each 6.00 309.40 1,856.38                     

341 110mm U-PVC door   tee Each 20.00 455.48 9,109.60                     

342 110mm U-PVC Plain   tee Each 15.00 380.79 5,711.79                     

343 110mm U-PVC door bend Each 8.00 346.45 2,771.58                     

344 110mm U-PVC plain bend Each 8.00 273.76 2,190.08                     

345 110mm dia U-PVC 'P' trap Each 8.00 586.81 4,694.51                     

346 110mm dia U-PVC Plain Shoe Bend Each 9.00 273.76 2,463.84                     

347 110mm dia U-PVC offset with out ear Each 9.00 480.73 4,326.59                     

348 110mm dia U-PVC cowl Each 9.00 68.68 618.08                        

349 75 mm dia UPVC plain bend Each 11.00 217.12 2,388.32                     

350 76 mm dia UPVC plain Tee Each 9.00 288.86 2,599.78                     

351 PVC  clamp suitable for 75 mm to 110mm dia pipe Each 30.00 50.50 1,515.12                     

352
AR 2013

Item no-3.4.4 

Supplying all materials, labour, T&P and fixing the following vitreous china

Wash Down Water Closet (European type W.C pan) with integral ‘P’or ‘S’

trap to the floor with wooden plug and chromium plated pedestal screws

including jointing the trap with soil pipe in cement mortar (1:1), fixing

plastic seat and cover for wash down water closet with chromium plated

brass hinges and rubber buffers including polishing etc all complete as per

specification and direction of the Engineer in charge. European water closet

with ‘S’ trap plain    

Each 15.00 3909.93 58,648.95                   

353
AR 2013

Item no-3.4.1 

Supplying all materials , labour, T&P and fixing Vitreous china water closet

,squatting pan ( Indian type W.C. pan / Orissa pattern squatting pan ) duly

embedded in cement concrete 1:5:10 using hard granite metal 4cm nominal

size including fixing a pair of vitreous china 250mmx130mmx30mm foot

rest, fixing 100mm dia hci 'P' or 'S' trap for water closet squatting pan

including jointing the trap with pan in cement mortar (1:1), cutting the floor

and mending good the damages etc. all complete as per P.H. specification

and direction of Engineer-in-charge. 580mmx440mm size Orissa pan 

Each 7.00 2964.87 20,754.08                   

354
AR 2013

Item no-3.4.6 

Supplying all materials, labour, T&P and fitting and fixing 10 litres capacity

low level flushing cistern with a pair of cast iron or M.S brackets complete

with fittings such as siphonic arrangements 15mm nominal size brass/pvc

ball valve with polythene float CP brass handle, unions and couplings for

connection with inlet, outlet and overflow pipes,32mm dia CP flush

bend,15mm dia pvc inlet connection pipe including cutting holes and

making good the same and connecting the flush bend with cistern and

closet and connecting the inlet pipe with supply main etc all complete as

per specification and direction of the Engineer in charge.  

10 litres capacity pvc low level cistern with 32mm dia CP long flush bend

Slimline white 

Each 20.00 1948.89 38,977.76                   

355
AR 2013

Item no-3.4.8 

Supplying all materials , labour, T&P and fixing Vitreous china water closet

,squatting pan ( Indian type W.C. pan / Orissa pattern squatting pan ) duly

embedded in cement concrete 1:5:10 using hard granite metal 4cm nominal

size including fixing a pair of vitreous china 250mmx130mmx30mm foot

rest, fixing 100mm dia hci 'P' or 'S' trap for water closet squatting pan

including jointing the trap with pan in cement mortar (1:1), cutting the floor

and mending good the damages etc. all complete as per P.H. specification

and direction of Engineer-in-charge. Squatting URINAL pan  

Each 15.00 3939.67 59,094.99                   

356
AR 2013

Item no-3.4.12 

Supplying all materials, labour, T&P and fixing wash basins with hole for

pillar taps conforming to IS:2556-part-4-2004 with cast iron or M S brackets

painted white including cutting holes in walls and making good the

damages with supply of wooden plugs, screws and cement etc, fixing

pedestal for wash basin recessed at the back for the reception of pipes and

fittings, fixing PVC waste pipe of 32mm nominal diameter for wash basin

including brass check nut complete, fixing pillar taps capstan head screw

down high pressure lettered ‘Hot’ and ‘Cold’ with long screws, shanks and

back nuts of 15mm dia nominal bore(Plaza make), fixing 15mm dia PVC inlet 

connection pipe and making connection with pillar cocks and supply mains

for wash basin, fixing 32mm dia CP brass waste(Plaza make), etc all

complete as per specification and direction of the Engineer in charge

Half pedestal Basin

Each 2.00 9106.18 -                               18,212.36                   
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357 NSR Under Counter Basin (560x455) white (Pastels) Each 15.00 6,167.62                      92,514.36                             

358
AR 2013

Item no-3.4.14 

Supplying all materials ,labour ,T&P and fixing wash kitchen sink with

outlet at end and weir overflow including fitting and fixing a pair of cast

iron or MS brackets painted white, fixing 50mm/40mm dia CP brass waste ,

fixing 50mm/40mm dia PVC waste pipe 910mm long with supply of wooden

plugs, screws and cement etc. including cutting holes in walls and making

good the damages etc.all complete as per specification and direction of

Engineer-in-charge

359 600x450x250 mm stainless steel kitchen sink-glossy-IS:13983 - 1994 Each 2.00 5989.56 11,979.12                   

360
AR 2013

Item no-3.4.28 

Supplying all materials,labour, T&P and fixing standard sized CP towel rail

complete with CP brass brackets fixed to wooden plugs with CP screws as

per specification and direction of the Engineer in charge. 25mmx600mm

long CP towel rail
Each 12.00 886.06 10,632.74                   

361
AR 2013

Item no-3.4.29 

CP Towel ring
Each 10.00 611.36 6,113.58                     

362
AR 2013

Item no-3.4.30 

Supplying all materials ,labour ,T&P and fixing CP Soap Holder complete

with CP brass brackets fixed to wooden plugs with chromium plated brass

screws etc.all complete as per specification and direction of Engineer-in-

charge. CP soap holder

Each 45.00 253.23 11,395.26                   

363
AR 2013

Item no-3.4.27 

Supplying all materials, labour, T&P and fixing standard sized glass-shelf

with CP brass brackets and guard rails complete fixed to woden plugs with

CP screws as per specification and direction of the Engineer in

charge.600mmx125mm glass shelf with CP/NP guard rails      

Each 10.00 797.68 7,976.80                     

364
AR 2013

Item no-3.4.26 

Supplying all materials, labour, T&P and fixing mirror of superior glass

conforming to IS:3438-1996 mounted on 6mm thick A.C sheet or plywood

sheet and fixed to wooden plugs with CP screws and washers complete as

per specification an direction of the Engineer in charge.  Design mirror

Each 6.00 1961.99 11,771.92                   

365 NSR

Supplying all materials, labour, T&P and providing fitting and fixing (Aqua

guard) Pure Chill 120 PSS UV of size 750x570x1350mm height with water

storage capacity 120 liters along with 3 nos of faucets 2 for cold water and

1 for normal water including a flow of 1.5 ltr per minute etc all complete as

per approved drawing,specification and direction of the Engineer in charge.

Each 2.00 1,54,893.88                3,09,787.76                          

366 NSR Stainless steel for Cooler-cum-Purifier Each 1.00 9,440.00                      9,440.00                               

367

OSR 

AR 2006

 item no-14

SR 2022

Supplying all materials, labour, T&P and filling in foundation and plinth with

sand well watered and rammed including conveyance of all materials to

worksite, payment of royalty, taxes etcall complete as per direction of the

Engineer in charge. In Ground Floor

cum 10.37 1012.09 10,495.33                   

368

OSR 

AR 2006

 item no-4

SR 2022

Supplying all materials, labour, T&P and providing cement concrete ( 1:4:8 )

with 4cm size crusher broken hard granite metal including watering, curing,

cost of all materials,conveyance of all materials to work site with payment

of royalty, all taxes etc all complete as per P.W.D specification and direction

of Engineer-in-charge,Ground Floor;-

cum 3.46 6329.40 21,899.73                   

369

OSR 

AR 2006

 item no-7

SR 2022

Supplying all materials, labour, T&P and providing cement concrete (1:2:4)

with 12mm size hard broken granite chips including watering, curing,

conveyance of all materials to worksite, payment of royality, taxes etc all

complete as aper specification and direction of the E.I.C.  Ground Floor;-

cum 3.46 8677.13 30,022.87                   

370 In FirstFloor floor cum 2.26 9192.55 20,775.17                   

371 NSR

Supply of all materials & laying the waterproofing material of Dr.Fixit torch

shield P3160(3mm)with its primer 2 coats or equivalent water proofing

material after drying cleaning the concrete surface over the concrete

floor/roof/ balcony/sunken and dado upto 1"6" in wall including

cleaning,applying and mending as per specification including

cost,conveyance,taxes,royalities of all materials to work site etc.all

complete as per the direction of the Engineer-in-charge.(Sqm)

-                                        

372 In , First floor Sqm 81.66 988.49                         80,719.77                             

373 NSR

Supplying all materials, labour, T&P and providing and filling cinder

including watering, curing, conveyance of all materials to worksite, payment

of royalty, taxes etc all complete as per specification and direction of the

Engineer in charge

-                               -                                        

374 In FirstFloor floor cum 6.77                          655.79 4,439.66                               

375

OSR 

AR 2006

 item no-3

SR 2022

Supplying all materials.labour.T&P and providing brick work with KB bricks

having curshing strength not less than 75 kg/sqcm with dimensional

tolerance+ 8% in cement mortar(1:4) including watering,curing,cost of all

materials,conveyance of all materials to worksite,payment of royalty,all

taxes etc.all complete as per PWD specification and direction of the

Engineer in charge.

376 In Ground floor(S.S)

377  C.Basin Wall  =4x0.75x0.125x0.90 cum 0.03 7060.29 211.81                        

378 FF=C.Basin Wall   = 2x0.75x 0.125x0.90 cum 0.17 7516.13 1,277.74                     

379

OSR 

AR 2006

Item no-10

SR 2022

Supplying all materials, labour, T&P and providing rigid and smooth

centering and shuttering for R.C.C works including false work and

dismantling them after casting including conveyance of all materials to

worksite, payment of royalty, taxes etc all complete as per specification and

direction of the Engineer in charge

380 In Ground floor Sqm 7.57 899.278 6,807.53                     

381 In 1st floor Sqm 5.27 989.19 5,213.05                     

382

OSR 

AR 2006

Item no. - 2 

SR 2022

Supplying all materials, labour, T&P and providing cement concrete (1:1½:3)

with 12mm size crusher broken hard black granite chips for RCC works

including hoisting, laying, watering, curing,cost of all materials, conveyance

of all materials to worksite, payment of royalty,all taxes etc. all complete as

per PWD specification and direction of the Engineer in charge.

383 In GF,C. basin slab  Cum. 0.67 10021.98 6,714.72                     

384  IN FF ,C. basin slab  Cum. 0.47 10537.40 4,952.58                     

385

OSR 

AR 2006

item no-9

SR 2022

Supplying all materials, labour, T&P and providing steel reinforcement of Fe-

415 /Fe-500 grade for RCC work including cutting,bending,binding and

tying the grills and placing in position including cost of binding wire 18 to

20 gauge,cost of steel, conveyance of all materials to worksite, payment of

royalty,all taxes etc all complete as per PWD specification and direction of

the Engineer-in-charge.                                                    0.80 qntl/ cum

386 In GF, Qntl. 0.54 11044.80 5,964.19                     

387  IN FF Qntl. 0.38 11084.21 4,212.00                     

388

OSR 

AR 2006

item no-17

SR 2022

Supplying all materials, labour, T&P and fixing Granite tiles in dados skirting

on 12mm thick cement plaster (1:3) jointed with neat cement slurry mixed

with pigments to match the shades of the tiles including rubbing and

polishing complete as per direction of the Engineer in charge In Ground

floor

Sqm 13.33 3805.74 50,730.46                   

389  IN FF, Sqm 8.15 3830.162 31,215.82                   

390

OSR 

AR 2006

item no-4

SR 2022

Supplying all materials, labour, T&P and providing 12mm thick cement

plaster (1:4) on brickwork including watering, curing, conveyance of all

materials to worksite, payment of royalty, taxes etc all complete as per

specification and direction of the Engineer in charge. Ground Floor;-

. 

Sqm 184.17 222.55 40,986.67                   

391 FIrst Floor Sqm 201.60 231.988 46,768.78                   
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392

OSR 

AR 2012

item no- 1(B)

SR 2022

Supplying all materials, labour, T&P and providing ceramic tiles in floors,

treads and landing on 25mm thick bed of cement mortar 1:1 (1 cement:1

sand) joined with neat cement slurry mixed with pigment to match the

shades of the tiles including rubbing and polishing complete as per

direction of the Engineer in charge. to be pre-approved 300 x 300mm of

size 

In  Ground Floor

Sqm 56.01 1384.02 77,519.07                   

393 FIrst Floor Sqm 62.95 1400.188 88,141.83                   

394

OSR 

AR 2006

item no- 17

SR 2022

Supplying, fitting & fixing of 400 x 400 mm special plain/printed series

Ceramic wall tiles of premium grade having thickness 6.5mm to 6.7mm

confirming to IS 13753 laid on 10 mm thick cement mortar (1:3) Spacer Bar

of 3mm (1 cement : 3 course sand) jointed with slurry mixed with pigment

to match the shades of the tiles etc. complete including cost of all

materials, labour T&P etc. required for the work all complete as per

direction of the Engineer-in-charge.            

395 Ground Floor;- -                              

396 Qty same as 12mm plaster Sqm 184.17 1484.558 2,73,411.05                

397 FIrst Floor -                              

398 Qty same as 12mm plaster Sqm 201.60 1508.87 3,04,187.39                

399 EXTERNAL PH WORK

400
AR 2013

Item no-5.7

Sinking of 150mm size tube well through hand boring(water jet)method (1

nos.)

401
AR 2013

Item no-5.7.1

Supplying all materials, labour, T&P and setting up boring equipments

including erection of suitable staging for installation of the required size of

tube well, dismantling and removing the same after complection of the

work, including transportation of the boring equipments, cleaning and

levelling the site, excavation of mud pit, channels etc, levelling of site all

complete as per direction of Engineer in charge

Each 1.00 20317.36 20,317.36                   

402
AR 2013

Item no-5.7.2

Supplying all labour, T&P and transporting the boring pipes, top casing ,

grouting pipes, P.V.C pipes and fittings, P.V.C well screens, cement,

bentonite and gravels etc to the worksite including loading and unloading

etc all complete as per direction of Engineer in charge

Each 1.00 1558.308 1,558.31                     

403
AR 2013

Item no-5.7.3

Supplying all labour, T&P and drilling pilot bore not less than 102mm dia,

without casing pipes in all kinds of soils and rocks for the following depths

excluding supply of necessary boring pipes including supply of necessary

cutting equipments, extra sockets (whenever required) etc and withdrawing 

the boring pipes, washing and keeping the bore clear for logging if required

all complete as per direction of Engineer in charge

404 Drilling pilot bore from 0 to 360 metres Mtr 100.00 1661.912 1,66,191.20                

405
AR 2013

Item no-5.7.5

Supplying all labour, T&P and reaming the pilot bore to the following sizes

and depths without casing pipes including withdrawing the boring pipes,

washing the bore by means of pipe cylinder etc all complete as per

direction of Engineer in charge

406 Reaming 100mm to 150mm dia 

407 from   0 to 360 metres Each mtr 100.00 287.57 28,756.60                   

408 Reaming 150mm to 200mm dia 

409 from   0 to 360 metres Each mtr 100.00 340.08 34,007.60                   

410 Reaming 200mm to 250mm dia 

411 from   0 to 360 metres Each mtr 100.00 376.538 37,653.80                   

412
AR 2013

Item no-5.7.6

Supplying all labour, T&P and jointing materials and lowering the 300mm

dia top casing pipes into the position and removing the same after use all

complete as per direction of Engineer in charge

413 from   0 to 360 metres Each 2.00 2682.848 5,365.70                     

414
AR 2013

Item no-5.7.7

Supplying all labour, T&P and jointing materials and lowering the pvc

casing pipes, fittings and well screens in position, including fitting and fixing

of centraliser, cutter plug and washing the bore all complete as per

direction of Engineer in charge

415 150 mm dia PVC casing pipe 

416 from   0 to 360 metres Mtr 100.00 205.44 20,543.80                   

417 Cost of 150 mm dia PVC ASTM pipe (sch-80)    Mtr 102.00 1476.65 1,50,618.50                

418 Cost of 150mm dia PVC slott cutting Mtr 20.00 413.00 8,260.00                     

419 Cost of 150mm dia C.I. cutter plug Nos 2.00 413.00 826.00                        

420 Cost of bentonite powder Qtl 10.00 386.21 3,862.14                     

421
AR 2013

Item no-5.7.9

Supplying all materials, labour, T&P and packing the bore with washed

gravel of river shingles of required size and specification around the well

screen and pipe etc all complete as per the direction of the Engineer in

charge

cum 2.00 2875.42 5,750.85                     

422 NSR

Supplying all materials, labour, T&P and packing the bore with river sand

over the gravel pack etc all complete as per the direction of the Engineer in

charge

cum 2.00 182.31                         364.62                                  

423
AR 2013

Item no-5.7.10

Supplying all labour T&P and grouting with cement slurry for sanitary

sealing in the bore around the upper most 3 metres of 125/100mm dia

PVC casing pipe etc all complete as per the direction of the Engineer in

charge.

Each 2.00 2173.68 4,347.36                     

424 Cost of Cement Qtls 2.00 614.37 1,228.73                     

425 NSR

Supplying all labour, T&P and developing the tube well by 8 hours

continuous pumping per day for a minimum of 7 cosecutive days or till clear

sand free water is obtained as per the direction of the Engineer in charge 
Each 2.00 2,806.16                      5,612.32                               

426 NSR Fixing of submerssible pump set

427 NSR

Supplying all materials, labour, T&P and providing, fitting and fixing

submersible pump with squirrel cage induction type submersible type

submersible electric motor to run on 3 phase/1 phase line voltage ranging

from 320 volt to 450 volt conforming to IS: 8034/89 with following

specifications with suitable control panel, jointing with GI/PVC/HDPE pipes,

electrification, testing, commissioning, trial running, conveyance of all

materials to worksite, payment of taxes etc all complete as per specification

and direction of the Engineer in charge

428 NSR

1.50 H.P single phase (vertcal submersible pump motor) 3 stage head range

20 to 35 metres, discharge 145 to  110 L.M.P with outlet dia of 25mm Each 2.00                     17,936.00 35,872.00                             

429 NSR DOL Control panel Each 2.00                       4,490.49 8,980.98                               

430 NSR 2.50sqmm flat cable Mtr 90.00                          151.16 13,604.22                             

431 NSR 20mm dia rigid UPVC pipes                                                Mtr 60.00                              8.14 488.52                                  

432 NSR Steel rope with cover Mtr 70.00                            31.51 2,205.42                               

433 NSR Well cap Each 2.00                          179.71 359.43                                  

434 NSR 50mm size CI bracket Each 4.00                          107.73 430.94                                  

435 NSR 32mm dia steel short piece Each 2.00                          179.71 359.43                                  

436 NSR Labour charges for lowering including transportation Each 2.00                       2,360.00 4,720.00                               

437 NSR

Supplying all materials, labour, T&P and constructing Bore well protection

chamber of the inside size 650x650x1000hight with cement concrete

(1:3:6) using 40mm size hard granite metal on foundation, 1st class Fly ash

brickwork in cement mortar (1:3), with base cement concrete (1:2:4) using

12mm size h.g chips,12mmthick cement plaster (1:4) inside and outside,

R.C.C cover slab in (1:1.5:3) using 12mm size h.g chips, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber

including watering, curing, conveyance of all materials to worksite, payment

of royalty, taxes etc all complete as per approved specification and

direction of the Engineer in charge.

Each 2.00                     15,472.16 30,944.32                             



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 

Construction of 100 Seated (G+1) Boys Hostel for Gandhmardan ITI Titlagarh in the district of Balangir, Odisha
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SCHEDULED 

RATE(NSR) 
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438 NSR

Supplying all materials, labour, T&P and providing and fixing to wall or

ceiling and floor HDPE pipes and pipe fittings conforming to IS: 4984/2000

(10kgf/sqcm) of the following nominal bore with clamps and jointing by

Fusion welding method including testing, making good the wall, ceiling and

floor all complete as per specification and direction of the Engineer in

charge

439 NSR 32mm HDPE pipes                                                 mtr 145.00 117.76                         17,075.78                             

440
AR 2013

Item no-3.6.1

Supplying all materials, labour, T&P and constructing gully trap chamber of

the following inside size with 8cm thick R.C.C precast cover slab in cement

concrete (1:2:4) mix using 12mm size h.g chips, foundation concrete (1:4:8)

using 40mm size hard granite metal on bed and around trap, KB brickwork

in cement mortar (1:6) in F&P and inside 12mm thick cement plastering

(1:3) finished with a floating coat of neat cement including fixing

100mmx100mm size HCI gully trap,150mmx150mm size CI grating etc all

complete as per approved drawing, specification and direction of the

Engineer in charge.

Inside size 250mmx250mm

Each 10.00 2146.18 21,461.84                   

441 NSR

Supplying all materials, labour, T&P and constructing inspection chamber of

the following size with cement concrete(1:3:6) using 40mm size hard

granite metal on bed, 1st class fly ash brickwork in cement mortar(1:6),

moulding and shaping the channel inside and benching with cement

concrete (1:2:4) using 12mm size h.g chips, 12mmthick cement plaster (1:3)

with punning to inside, cement flush pointing (1:3) to outside, RCC cover

slab in (1:1.5:3) using 12mm size h.g chips with RCPC man hole cover,

earthwork in excavation in all kinds of soil and refilling the cavity around

the chamber including watering, curing, conveyance of all materials to

worksite, payment of royalty, taxes etc all complete as per approved

specification and direction of the Engineer in charge. Inside size

760mmx760mmx460mm

Each 14.00 12,911.09                    1,80,755.23                          

442 R.C.P.C Cover Each 22.00 1,289.86                      28,376.88                             

443 NSR

Supplying all materials, labour, T&P and constructing man hole chamber of

the following size with cement concrete(1:3:6) using 40mm size hard

granite metal on bed, fly ash brickwork in cement mortar(1:6), moulding

and shaping the channel inside and benching with cement concrete (1:2:4)

using 12mm size h.g chips,12mmthick cement plaster (1:3) with punning to

inside, cement flush pointing (1:3) to outside, R.C.C cover slab in (1:1.5:3)

using 12mm size h.g chips with RCPC man hole cover, earthwork in

excavation in all kinds of soil and refilling the cavity around the chamber

including watering, curing, conveyance of all materials to worksite, payment

of royalty, taxes etc all complete as per approved specification and

direction of the Engineer in charge. 

Inside size 910mmx910mmx910mm

Each 6.00 25,226.98                    1,51,361.90                          

444 NSR

Supplying all materials, labour, T&P and constructing soakway pit of the

following size with dry brick walling from bottom upto invert of inlet pipe

and fly ash brickwork in cement mortar (1:6) for the remaining height at

top, cement concrete (1:4:8) using 40mm size hg chips on bed, 12mm thick

cement plaster (1:4) inside and outside over masonry brickwork, gravel

backing in the rear of well steining, RCC cover slab in cement concrete

(1:2:4) using 12mm size hg chips fitted with iron lifting handles including

earthwork in open well excavation in all kinds of soil and refilling of cavity

around the pit & painting the iron works, watering, curing, conveyance of

all materials to worksite, payment of royalty, taxes etc all complete as per

approved specification and direction of the Engineer in charge.

1.40m dia x 2.00m deep soakway pit

Each 3.00 30,316.56                    90,949.68                             

445 NSR

Supplying all materials, labour, T&P and laying in trenches (to level or slope) 

unplasticized PVC pipes conforming to IS: 4985/2000 of the following

outside dia for class–3(0.60mpa) including jointing with supply of approved

solvent cement by non-heat application method/as per manufacturer’s

specification, providing and laying in trench cement concrete (1:4:8) with

40mm size hard granite metal in the Type C-1 standard bedding

surrounding or encasing including concrete for bedding and curing etc all

complete as per PH specification and direction of the Engineer in charge. 

446 NSR 110mm dia U-PVC Alround Concrete Mtr 30.00 1,534.71                      46,041.24                             

447 NSR 160mm dia U-PVC Alround Concrete mtr 88.00 2,488.62                      2,18,998.56                          

448 Construction 1 nos 100 users RCC Septic tank -                               

449

OSR 

AR 2006

item no 1a

SR 2022

Earth work in excavation of foundation in all kinds of soil within 50m initial

lead and 1.5m initial lift including rough dressing & breaking clods to

maximum 5cm to 7cm and laying in layers not exceeding 0.3m in depth and

as per direction of the  Engineer-in-Charge.

450 1x9.90mx4x1.50m=  cum 59.40 367.57 21,833.66                   

451   - do - with addl. Depth of 1.5 m

452 1x9.90mx4x0.95m=  cum 37.62 394.09286 14,825.77                   

453

OSR 

AR 2006

item no 15

SR 2022

Supplying all materials,labour ,T&P and filling in foundation and plinth with

sand well watered and rammed including cost, conveyance of all materials

to work site ,payment of royalty,taxes etc. all complete as per direction of

the Engineer-in -charge

454 In ground floor  1x9.90mx4x0.15m= cum 5.94 597.198 3,547.36                     

455

OSR 

AR 2006

item no 3

SR 2022

Providing and laying plain cement concrete of (1:3:6) in foundation and

floors using 40mm. size black hard crusher broken granite stone metal and

screened and washed sharp sand for mortar of approved quality and from

approved quarry including hoisting, lowering, laying concrete, ramming,

watering and curing etc. complete including cost, conveyance, royalties and

cost of all labours,labour cess, T&P etc complete as per specification &

direction of the Engineer-in-charge.

456 In ground floor  1x9.90mx4x0.15m= cum 5.94 6722.696 39,932.81                   

457

OSR 

AR 2006

item no 7

SR 2022

Supplying all materials, labour, T&P and providing cement concrete ( 1:2:4 )

with 12mm size crusher broken hard black granite chips including watering,

curing,cost of all materials, conveyance of all materials to work site with

payment of royalty, all taxes etc all complete as per P.W.D specification and

direction of Engineer-in-charge

458 In ground floor cum 3.47 8636.656 29,969.20                   

459

OSR 

AR 2006

item no 2

SR 2022

Supplying all materials, labour, T&P and providing cement concrete

(1:1:5:3) with 12mm size hard broken granite chips for R.C.C works

including hoisting, laying, watering, curing, conveyance of all materials to

worksite, payment of royalty, taxes etc all complete as per specification and

direction of the Engineer in charge

 cum 27.87 9446.608 2,63,276.96                

460

OSR 

AR 2006

Item no-10

SR 2022

Supplying all materials, labour, T&P and providing rigid and smooth

centering and shuttering for R.C.C works including false work and

dismantling them after casting including conveyance of all materials to

worksite, payment of royalty, taxes etc all complete as per specification and

direction of the Engineer in charge

461 For Roof slab  sqm 37.15 907.656 33,719.42                   

462 For RCC wall sqm 128.40 1283.368 1,64,784.45                

463

OSR 

AR 2006

item no-9

SR 2022

Supplying all materials, labour, T&P and providing M.S reinforcement for

R.C.C work including cutting, bending, binding, and tying the grills and

placing in position including cost of binding wire 18 to 20 gauge,

conveyance of all materials to worksite, payment of royalty, taxes etc all

complete as per specification and direction of the Engineer in charge

464 In ground floor  Qntl 22.30 10488.312 2,33,889.36                



SCHEDULED NON SCHEDULED SCHEDULED NON SCHEDULED 
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465

OSR 

AR 2006

item no-27

SR 2022

6 mm thick Cement Plaster(1:4) to RCC surface finished smooth including

closed deep chipping & slurry treatment (per one Sq. Mtr.)
sqm 83.82 239.19 20,048.57                   

466

OSR 

AR 2006

item no-6

SR 2022

Supplying all materials, labour, T&P and providing cement punning

including watering, curing, conveyance of all materials to worksite, payment

of royalty, taxes etc all complete as per specification and direction of the

Engineer in charge

sqm 83.82 243.32 20,394.75                   

467 NSR

Supplying all materials, labour, T&P and providing,fitting and fixing 100mm

x 100mm x 100mm SW Tee in wall including filling the recess with cement

concrete (1:3:6) with 12mm size h.g chips all complete including watering,

curing, conveyance of all materials to worksite, payment of royalty all

complete as per specification and  direction of the Engineer in charge.

Each 2.00 506.57                         1,013.15                               

468 NSR

Supplying all materials, labour, T&P and making MS step iron in 20mm

diameter MS steel bars and fixing into walls of man hole/septic tank duly

embedded in cement concrete (1:3:6) complete as per specification and

direction of the Engineer in charge.

Each 10.00 337.83                         3,378.34                               

469

OSR 

AR 2006

item no-14

SR 2022

Filling in foundation and plinth with excavated materials, moorum including

watering and ramming as directed by the Engineer in charge
cum 10.80 204.258 2,205.99                     

TOTAL OSR & NSR AMOUNT 4,44,34,291.26     1,43,63,428.22              

TOTAL BOQ AMOUNT 5,87,97,719.48                                                 


