OLDCC

ODISHA BRIDGE & CONSTRUCTION CORPORATION LIMITED
(A Government of Odisha Undertaking)
VIKASH BHAWAN, NAYAPALLI, BHUBANESHWAR-751012
PHONE NO. 0674- 2394093, 2396309, 2390043 FAX-2396326

BID IDENTIFICATION NO. 29/Tender/OBCC/2026-27

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR WORK: -
“ Implementation of Civil Works under Godabarisha Mishra Adarsha Prathamika Vidyalaya
Scheme at Badapari, Tangi (Model-I) in the District of Khordha, Odisha.

(Composite Tender)

ESTIMATED COST: -% 5,21,92,468.00/-

OFFICE OF THE MANAGING DIRECTOR,
ODISHA BRIDGE & CONSTRUCTION CORPORATION LIMITED,
NAYAPALLI, BHUBANESWAR,
ODISHA.
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Vikash Bhavan, Nayapalli, Bhubaneshwar — 751012, Tel: 0674-2390043, Website: wv/w.obcc.in, Email: md@obcc.in; info@obcc.in

No. S Q0
File: SMT- 2129
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NOTICE INVITING TENDER

ODISHA BRIDGE & CONSTRUCTION
CORPORATION LIMITED

1A Government af Odisha Undertaking under Werks Cegartment)

Bid Identification: 29/Tender/OBCC/2026-27

Date: 01.-0%F.Q02,

The Chief General Manager -1I, Odisha Bridge & Construction Corporation Limited, Vikash Bhavan,

Bhubaneshwar on behalf of the Governor of Odisha, invites bids from eligible bidders for the work mentioned

below on Percentage Rate Basis at Bhubaneshwar, Odisha.

Bid
. Processin
Concerned ftuiated Bid Security g Fee
& N Nodal Amount Put to Fee/ EMD (Online .
; ame of the Officer with tender/ Class of bank Time f?r
No. Work Head Estimated Cost (In online Contractor tragisfei) completion
quarters mode only) (RTGS/
NEFT/Net
Banking)
1 2 3 4 5 6 7 8
Implementation
of Civil Works
under
Godabarisha
Mishra Adarsha
Prathamika . Special ¥ 11,800/- 8 (Eight)
1 Vidyalaya Cﬁ‘:{f:;:f";a' 25.21,92,468.00 | ¥521,92500 | Class& | (Including | Calendar
Scheme at “A” Class GST) Months
Badapari,
Tangi (Model-
I) in the District
of Khordha,
Odisha.

1. The Bid documents will be available on the website: www.tendersodisha.gov.in from Dt. 14.07.2026

to 05:00 P.M. of Dt. 30.07.2026 for online bidding.
2. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-III.

3. Bids shall be received on “online mode” up to 05:00 P.M. of Dt. 30.07.2026.

4. Bidders must submit the non-refundable Bid processing fee of required amount as stated in the above

table at column No 7. and Bid Security/EMD of required amount as stated in the above table at column

No.5.

5 The technical bids received online shall be opened at 05:30 P.M. on Dt. 30.07.2026 in the office of the

Managing Director, Odisha Bridge & Construction Cooperation Ltd., Vikash Bhavan, Bhubaneshwar,

Odisha in the presence of bidders who wish to attend. Bidders who participated in the bid can witness
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the opening of bids after logging on to the site through their DSC. If the office happens to be closed on
the date of opening as specified, then the same will be opened on the next working day.

Bids submitted other than e-procurement platform shall not be considered.

The authority reserves the right to cancel any or all bids without assigning any reason thereof.

Further details with any addendum, corrigendum, cancellation can be seen from the website

Chief General Manager -I1

https://tendersodisha.gov.in .

C.C. to:

1. The PS to The Hon'ble Minister, Law, Works, Excise Government of Odisha for kind information of
Hon'ble Minister.

2. The PS to The Principal Secretary to Government of Odisha, Works Department, Bhubaneswar, for
kind information of the Principal Secretary.
The Engineer-in—Chief (Civil), Odisha, Bhubaneswar

4. The Chief Finance Officer (CFO), OB & CC Ltd., Bhubaneswar
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of the work:- Implementation of Civil Works under Godabarisha Mishra Adarsha Prathamika
Vidyalaya Scheme at Badapari, Tangi (Model-I) in the District of Khordha, Odisha.

Sl Reference Whether furnished
No Particulars to Clause Yes No

no.

Reference
to Page no.

D.T.C.N
01. | Cost of tender paper Rs.11,800.00 (Online) Clause
No.04

D.T.C.N
02. | E.M.D for % 5,21,925.00 (Online) Clause
No.06

D.T.CN
03. | Copy of valid Registration Certificate Clause
No.07

D.T.CN
04. | Copy of GSTIN Clause
No.07

05. D.T.C.N
No Relationship Certificate in Schedule — A Clause
No.13

06. | Works Experience & Annual Turn Over

D.T.CN
Clause
No.14 (i)

(A) List of projects executed that are similar in
nature to the work (Schedule-D1)

D.T.CN
Clause
No.14 (ii)

Annual Turnover to be furnished in Schedule
(B) _ H

Information regarding current litigation, D.T.C.N
07. | debarring / expelling of the tender or Clause
(A) | abandonment of the work by the tenderer No.11
(Schedule-E)

D.T.C.N

(B) | Affidavit (Schedule-F) Clause
No.11

08. | Bid Capacity D.T.C.N
Total value of Civil Engineering construction Clause

work performed in the last five year with | No.14(iii)
certificate from Chartered Accountant.
Statement showing the value of existing
commitments and ongoing works till stipulated
period of completion in Scheduled — G

09. | Tools & Plants and machineries as per the D.T.C.N
(A) | requirement in Schedule-C and Annexure — I Clause

of Schedule C No.10

(Proof of ownership of Tools & Plants and
machineries are to be furnished in shape of
copy of invoices / required sale deed in case of
2™ purchase / required lease deed with owner
ship documents of the leaser duly attested. In
case of centering & shuttering materials
certificate of the Divisional Officer of
concerned Division within 90 days of last date
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Sl. Particulars lt?ig':::: Whefher furnished | Reference
No Yes No to Page no.
no.
of receipt of tender is allowed.
List of plants and equipment Requirement
(1) | Self-Loading Concrete Mixture Machine 1 No.
(i1) | Excavator 1 No.
(1i1) | Tipper/ Truck 2 Nos.
(iv) | Centering & Shuttering 500 Sqm.
(v) | DG (100 KVA or More) 1 Nos.
(vi) | Needle Vibrator 2 Nos
(vii) | Plate Vibrator 2 Nos
(B) | Time Schedule for movement of equipment /
.. . . D.T.C.N
machineries available with the tenderer from
) ) Clause
one site to work site as per Annexure-III and No.10

IV of Schedule-C
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OFFICE OF THE MANAGING DIRECTOR CUM ENGINEER-IN-CHIEF, OB&CC LTD, ODISHA,

CONTRACT DATA
A. GENERAL INFORMATIONS:
S1 .
No Item Details
1 Bid Identification No. 29/Tender/OBCC/2026-27
Implementation of Civil Works under Godabarisha
) Name of the Work Mishra jAdarsha. Prathamikg Vidyglaya Scheme at
Badapari, Tangi (Model-I) in the District of Khordha,
Odisha.
3 Officer inviting tender Chief General Manager-11, OB&CC Ltd
Executive Engineer/ Superintending
4 Engineer concerned with head | SE (Civil) & General Manager, Ekamra Division, OB&CC
quarters authorised as Engineer-in- | Ltd.
charge of this work.
5 Chief Construction Engineer with Chief Engineer-1I
head quarter
6 Accepting Authority Chief Engineer -11
7 Estimated Cost ¥5,21,92,468.00
‘A’ or “Special” Class contractors registered with the
.. State Government and contractors of equivalent Grade /
7A | Eligible Class of Contractor Class registered with Central Government / MES /
Railways for execution of Civil works.
B. BID INFORMATION
Intended completion period/Time
8 period assigned for Completion as | 08 (Eight) Calendar Months
per clause 8 of DTCN
o ) ) From official website of Government:
9 Availability of Bid Document in | https://tendersodisha.gov.in
Official Web-Site From 14.07.2026 up to 5.00 PM of 30.07.2026.
oA Last Date & time of submission of | Time: 5.00 PM
Bid (Clause No. 2 of DTCN.) Date: 30.07.2026
9B | Opening of Technical bid (Cover-1) | At 05.30 PM on 30.07.2026
Cost of Bid Document (Clause No. 4 of DTCN.)
10
i To be remitted online 211,800.00
Bid Security (Clause No. 6 of DTCN.)
11
i To be submitted ¥5,21,925.00
12

Additional Performance Security (C

lause No.28 (iii) of DTCN.)

i Amount Please refer Clause No.28 (iii) of DTCN.
ii Pledged in favour of Managing Director, OB&CC Litd.
iii payable at Bhubaneswar, Odisha
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S1 .
No Item Details
v Type of instrument As specified in the Bid document
S1 .
No Item Details
Bid validity period (Clause
131 No. 9 of DTCN)) 120 days
14 | Minimum period of contract
/ agreement/ lease deed of
equipment and machineries | 8 (Eight) calendar months
as per Clause 10 (v) of
DTCN.
15 | Currency of Contract Indian Rupees
16 | Language of Contract English
17 | Clause No-14 of DTCN
Qualifying Criteria
(i) | Similar Nature of work Completion / Substantial Completion of
one work of ¥ 4.18 Crore (excluding GST)
or
two work of X 2.61 Crore (excluding GST) each
or
three work of ¥ 2.09 Crore (excluding GST) each
Base Year = 2026-27
i) | Clause No-14 (ii) of DTCN:
- Annual turnover for Civil | Shall not be less than ¥ 11.75 Crore (excluding GST) for Civil
constructions works any one | constructions works any one year from last five financial year
year from last five financial | Base year shall be taken as — as mentioned at Sl. 14 (ii) of DTCN.
year.
iii) | Clause No-14 (iii) of DTCN:

Required Bid Capacity is to
be more than the Estimated
cost of the work

1. Estimated Cost of the Work as mentioned at Sl. 7 above.
2. Base Year — as mentioned at Sl. 14 (ii) of DTCN.
3. Period of Completion of Work as mentioned at SI. 8 above.
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1.1.

1.2.

1.3.

Procedure to participate in online bidding e-procurement.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder
intending to participate in the bid is required to register in the Portal using his /her active personal/
official e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her
unique Login ID. The DSC used must be of appropriate class (Class II or Class III) issued from a
registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the
relevant information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is
to be authenticated by the State Procurement Cell after verification of original valid certificates/
documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and
GSTIN (for procurement of goods) of the concerned bidder. The time period of validity in the portal is
at par with validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the
bidder is to be re-authenticated by the State Procurement Cell. After successful authentication bidder
can participated in the online bidding process.
Contractor not regisertered with Government of Odisha, can participate in the e-procurement after
necessary enrolement in the portal but have to subsequently register themselves with the appropriate
registering authority of the Sate Government before award of the work as per prevalent registration
norms of the State.
To log on to the portal the Contractor/Bidder is required to type his/her username and password. The
system will again ask to select the DSC and confirm it with the password of DSC. For each login, a
user’s DSC will be validated against its date of validity and also against the Certificate Revocation List
(CRL) of respective CAs stored in system database. The system checks the unique ID, password and
DSC combination and authenticates the login process for use of portal.
The tender documents wuploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date of
tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the
homepage. Only a small notification will be published in the newspaper specifying the work details
along with mention of the specific website for details. The publication of the tender will be for specific
period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which
the same will be removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.
Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.
The software application has the provision of payment of cost of tender documents through payment
gateways of authorized bankers by directly debiting the account of the bidders.

Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise

his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through

Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly

registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that

the DSC issued in the name of the authorized signatory is used in the portal.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or

breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
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1.4.

1.5.

1.6.

1.7.

1.8.

procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall upload the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied
by cost of bid document and appropriate Bid Security. The system shall consider only the last bid
submitted through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to
the tender.

The details of drawings and documents pertaining to the works available with the officer inviting the Bid
as well as in the office of the Superintending Engineer and Executive Engineer as mentioned in the
Contract Data will be open for inspection by the bidders. The bidder is required to down load all the
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid
documents (after signing) while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that
while participating in the bid, the bidder has referred all the drawings and documents. Seeking any
revision of rates or backing out of the bid claiming for not having referred to any or all documents
provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding

process and in such cases the bidder shall be debarred from tendering for a period of 180 days.

Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part

of the bidding documents.

1.8.1.The system generates a mail to those bidders who have already uploaded their tenders and those

bidders if they wish can modify their tenders. The bidders are required to which the website till last
date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender
inviting authority is not responsible for communication failure of system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid.
The bidder shall carefully go through the document and prepare the required documents and up load
the scanned documents in Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the
work in designated Cell and up loads the same in designated locations of Financial Bid.
Bidders are to submit only the original BoQ uploaded by publisher after entering the relevant
fields without any alteration/deletion/modification. Multiple BoQ submission shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero
value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is

valid and will be taken as Schedule of Rates. Submission of document shall be effected by
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2.

using DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall
furnish, as part of his Bid in shape of Bid security as mentioned in the Contract Data. Non-submission
of bid security within the designated period shall debar the bidder from participating in the on-line bidding
system and his portal registration shall be cancelled. His name shall also be informed to the registering
authority for cancellation of his registration.

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as
mentioned in the bid document.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the
part of the lowest successful bidder to procedure the original documents, he will be debarred in future
from participating in tender for 3 years and will be black listed by the competent authority. In such as
situation, successful L-2 bidder will be required to produce his original documents for consideration of
his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid
and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the

“Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest

Money Deposit on submission of bids”

FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the

password of DSC as a second stage authentication. For each login, a user’s DSC will be validated against its
date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique Login ID, Password and DSC combination and authenticates the
login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time
of submission. The bidder shall only submit single copy of the required documents and Price Bid in the
portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the
words will be self generated. The Bidders are advised to up load the completed Bid document well ahead of

the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He

shall prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the

documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button
to submit the bid to the portal.

3.2.1.The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and

cannot be submitted after due date and time. Therefore only after satisfying that all the documents

have been uploaded, the Bidder should activate submit button.
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3.2.2.In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents with in the stipulated date, he will be debarred from tendering for a period of 180 days.

SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have
a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration
Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works,
work in hand , list of machineries and any other information required by OIT. The Financial Bid shall
consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking including
rebates.

3.4. Bidders are to submit only the original BOQ ( in .xlIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders
shall fill in their rates other than zero value in the specified cells without keeping it blank. In the
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal place only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved
or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the
system generated summery of submission to confirm successful uploading of bid. The bids can not be
opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of
opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each
user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the

electronic system used during the e-procurement process.
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3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished by the bidder is found to be false/ fabricated/ bogus, his EMD / Bid Security shall stand
forfeited, he will be debarred from tendering for a period of 180 days and his registration in the portal
shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission
is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder will
be removed automatically from the system and the latest bid only will be admitted. But the bidder should
avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic
jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt,
the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The system

shall not allow any withdrawal after expiry of the closure time of the bid.
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8. OPENING OF THE BID:

8.1.

8.2.

8.3.

8.4.

8.5.

Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are encrypted
using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid
openers private key will be required to open the bids and all the openers have to log on to the portal
during that time.
8.1.1.The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.
8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is taken as
the reference.
In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.
The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless
all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender
cannot be opened.
In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process
by uploading the official letter for cancellation/ re-tender.
EVALUATION OF BIDS:-
All the opened bids shall be downloaded and printed for taking up evaluation. The officer

authorized to open the tender shall sign and number on each page of the documents downloaded
and furnish a certificate that “the documents as available in the portal containing...... nos. of
pages”.

8.5.1.After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents required for Technical Evaluation. The Officer
Inviting Tender may ask for any other document of historical nature during Technical Evaluation
of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders
price bid. Non submission of legible documents may render the bid non-responsive. The authority
inviting bid may reserve the right to accept any additional document.

8.5.2.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which
the bid of the bidder will be evaluated on its own merit

8.5.3.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system
for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the Technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system, the
system shall automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been evaluated

responsive with respect to the data/information furnished by him and the letter shall also intimate
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him the date & time of opening of financial bid. The system shall also inform the non-responsive

bidders in their e-mail ID that their bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by

8.7

8.7.1

8.7.2

8.7.3

8.74

8.7.5
8.7.6

8.7.7

8.7.8

8.7.9

the Bidders. But evaluation of the bid does not exonerate the bidders from checking their original
documents and if at a later date the bidder is found to have misled the evaluation through wrong
information, action as per relevant clause of DTCN shall be taken against the bidder/contractor.
The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification

information.

The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open the
financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.

The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item
in case the item rate tender and percentage above or less in case of percentage rate tenders will
be announced. any discounts and withdrawals, and such other details as the officer inviting the
tender may consider appropriate, will be announced by him or his authorized representatives at
the time of opening.

Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

System provides an option to Procurement Officer Publisher for reconsidering the rejected bid

with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and

breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,

followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the

participating bidders after opening on their respective logins. Each activity is recorded in the system with

date and time stamping.
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer

Inviting the Bid shall mention the amount of Performance Security and additional security required to be

furnished in the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity
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period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will
state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and
completion of the works by the contractor as prescribed by the contract and the amount of performance
security and Additional Performance Security required to be furnished. The issue of the letter of

Acceptance shall be treated as closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional

Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge

with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load

the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred

from participation in bidding for three years and action will be taken to blacklist the contractor. In that
case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution
of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder,

otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

a.

If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt
of information to that effect.

The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked

automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the

concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show

cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting
bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of
portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory
reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if
any of the following provisions are violated.
i.  Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.

ii.  Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid
validity period (including till the extended bid validity period)

iii.  Fails to execute the agreement within the stipulated date.

iv.  If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously
action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per
Appendix-XXXIV of OPWD code Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.
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Procedure for Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway.
Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous
Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting and
reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator
Banks as well can be accessed by the intending bidders.

¢) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or

failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement

Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.

Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will
act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might
have debited his account in any of the bank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost

and EMD by bidder:
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select

the required active tender from the "Search Active Tender" option. Now submit button can be clicked

against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, dt.23.07.2013.
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c)

Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the
bank name as available in the payment options
A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.
A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.

Note: An affidavit by the bidder to the effect that the e-payment through internet banking/

d)

NEFT/RTGS from designated banks or their aggregated banks has been made from his own
account.
Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account,
by adding the account number as mentioned in the challan as an interbank beneficiary.
Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.
System generated acknowledgement receipt for successful bid submission: System will generate
an acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID'

generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;

a)

b)

d)

e)

7.

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain
an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender
Paper and instruct the designated Banks to remit the money to the State Government account under
different heads. In respect of the cost of tender paper received through the e-procurement portal, the
remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the
Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.,
Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and
instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory
Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee,
EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received from
TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit
on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders

accounts as per direction received from TIA through e-procurement system.
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Note: Hence the bidders are advised to maintain the said bank account till completion of the bid process

8.

10.

and receipt of refund without fail.

Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various

reasomns.

a)

b)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account
of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate head
(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same
Accounts Officer-102-P.W Remittances-1683-Remittances-91028-Remittances into Treasury) after
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General Services-
00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account
to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in

phased manner like one bidder at a time.

Role of the Banks:

a)

b)

Make necessary provision / customizations at their end to enable the provision for online payments /
refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role
as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
bank working day from the date of generation of the XML file and also provide a confirmation to NIC

on the same.

Role of State Procurement Cell:

a)

b)

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility or

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the
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bank for remittance of the receipt to the State Government account.

C) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall
monitor and send monthly progress reports to the Government.

€) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the
day activity.

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement
status against a day

h) e-procurement system will update the status accordingly for reconciliation report.
11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in)

to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

¢) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the

same to the authorised Banks for enabling automatic refund/settlement of funds.

¢) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in
order to make remittance of the tender paper cost to the State Government account using the Odisha
Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established
process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances :

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an
effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is
detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or
on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha
unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of
the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will
notify the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable

for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of
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15.

tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent
prescribed.

These arrangements would be made effective after signing of MoU between the designated Banks and the
State Procurement Cell, firming up of Banking arrangements and technical integration between designated

Bank and e-Procurement Portal.
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ANNXURE-1

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest

Money Deposit on submission of bids.

Cost of Tender Paper on submission of | Earnest Money Deposit on submission of
bids bids
Government | [. The payment towards the cost of Tender | I. In  case  of tenders of Government
Departments Paper, in case Government Departments, Departments, amount towards Earnest
shall be collected in separate Money Deposit on submission of bids
Pooling accounts opened in Focal shall be collected in a pooling account
Point Branch called e-FPB of respective opened for this purpose at Focal Point
designated banks [as stated in Para 2] at Branch called e-FPB of respective
Bhubaneswar on T+1_day. designated banks at Bhubaneswar and
the banks will remit the amount to
respective bidder’s account within two
working days on receipt of instruction
from TIA through refund and settlement
of e-procurement system.
II. With  reference to the Notice | II. In case of forfeiture of Earnest Money
Inviting Tender/ Bid Identification Deposit on submission of bids, the e-
Number,  the amount so realized is to Procurement portal will direct the Bank
be remitted to Government Account to transfer the EMD value from the
under the Head Of Account 0075-Misc. Pooling Account of SPC to the
General Services-800-Other Receipts- registered account of the tender inviting
0097-Misc.  Receipts-02237-Cost  of authority within two working days of
Tender Paper through Odisha Treasury receipt of instruction from TIA.
Portal after opening of the bid.
Cost of Tender Paper on submission | Earnest Money Deposit on submission
of bids of bids
State PSUs | I. In case of State PSUs, Statutory | I. Amount towards EMD on submission
Statutory corporations, Autonomous Bodies of bids shall be collected in a separate
Corporations, and Local Bodies etc. the amount pooling account of Focal Point Branch
Autonomous towards Cost of Tender Paper, called e-FPB of respective designated
Bodies and Local on submission of bids shall be banks at Bhubaneswar and the banks
Bodies. collected in separated pooling will remit the amount to respective
accounts opened in Focal Point bidder’s account on receipt of
Branch called e-FPB of respective instruction from TIA through refund
designated Banks at Bhubaneswar and settlement of e-procurement
on T+1 days. system within two working days from
receipt of such instruction.
II. The Paper cost will be transferred | II. In case of forfeiture of Earnest Money
to the respective current accounts deposit on submission of bids, the e-
of concerned State PSUs, Statutory Procurement portal will direct the
Corporation, Autonomous Bodies Bank to transfer the EMD value from
and Local Bodies etc. after opening the Pooling Account of SPC to the
of bid. registered account of the tender
inviting authority within two working
days of receipt of instruction from
TIA.
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10.

DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS.

Tefededkfk

Sealed percentage rate bids are invited on ONLINE in double cover system from contractors
registered with the State Governments as referred in Sl 7(a) of Contract Data and contractors of
equivalent Grade / class registered with Central Government / MES / Railways for execution of civil
works on production of definite proof from the appropriate authority in prescribed form to be eventually
drawn in P.W.D. FORM P-1 for the work as referred in Contract Data SL.2 at an estimated cost as
mentioned in Contract Data S1.7. The adopted format for percentage rate is same as that of the form
adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the
contract will be named as P-1. Bids from Joint Venture are not allowed.

The Bid documents are available from official website as mentioned at Sl. 9 of contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of the
Engineer-in-Chief (Civil), Odisha as mentioned in SL. 9B of Contract Data in the presence of the
bidders or their authorised representatives who wish to attend.

The cost of Bid documents is to be remitted online for Rs.11,800.00 towards cost of each bid

respectively.
The bid is to be submitted in two covers.
(1) Cover-I is to contain scanned GSTIN, scanned copy of registration certificate,

undertaking/certificates duly filled, affidavit, work experience certificate and documents
required as per the relevant clauses of this DTCN.
(i1) Cover-II is to contain the price bid duly filled in and signed by the bidder.

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the
Contract Data.

(i) The lowest eligible bidder is required to produce documents viz original Registration, GST
Registration Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in
the latter stage along with the original documents relating to ownership and hiring of plants and
machineries mentioned at Annexure-I of Schedule-C, within five days from the date of opening of the
tender (price bid). Furnishing scanned copy of such documents along with the Technical Bid is
mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

(i1)* AMMENDEMENT AS PER LR NO. 9100 DT 17.07.2020 OF Works Department, Govt of
Odisha.
Registration of contractors in CDMS:-

As per Ir no. 9100 dt 17.07.2020 of Works Department Govt. Of Odisha, it is instructed to all
Categories of contractors in CDMS portal within Dt. 31.12.2020 as per the codal provisions vide clause
no. 12.4 of Appendix IX

(A) of O.P.W.D code , Vol(Il) . Hence all class of contractors are requested to register themselves in
CDMS portal positively by Dt. 31.12.2020 falling which , the contractors shall not be able to participate
in the tender process.

The work is to be completed in all respects within the time period as specified in S1.8 of the Contract
Data. Bidders whose bid is accepted must submit a work programme at the time of execution of
Agreement.

All bids received will remain valid for a period as specified in the Contract Data after the deadline
date for submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

(i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment
in Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of
marks failing which the tender shall be liable for rejection failing which the tender shall be
liable for rejection.

(i) In case the contractor executing several works he is required to furnish a time schedule for
movement of equipment/machinery from one site to work site of the tendered work in Annexure-
IV of Schedule-C.

(ii1) The contractor shall furnish ownership documents for those machineries which he is planning to
deploy for the tendered work if these are not engaged and produce certificate from the Executive
Engineer as per Annexure — III of Schedule-C under whom these are deployed at the time of
tendering as to the period by which these machines are likely to be released from the present
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11.

12.
13.

14.

contract. Certificate from the Executive Engineer of Government of Odisha or Engineer-in-Charge
of the project (in case of non-Government projects) under whose jurisdiction the work is going on,
shall not be more than 90 days old on the last date of receipt of tender

(iv) In case the contractor fails to mobilize the machineries within a period as to be able to execute an

item of work as per original programme which will be part of the agreement, he will be debarred
from tendering for a period of 180 days.

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of
ownership from the company/person providing equipment/machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease
deed should be on long term basis for a minimum period equal to the intended completion period /
time period assigned for completion plus 90 days as mentioned in contract data from the last date
of receipt of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from

qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about
the authentication of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non

furnishing of the scanned copy of information in Schedule - E and required affidavit in Schedule — F,

the bid document will be summarily rejected.

DELETED

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary &
above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good
the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A.

Qualification Criteria on general experience

The Applicant shall meet the following minimum criteria failing which the bid shall be summarily
rejected :

i) The prospective bidder should meet the requirement as regard completion / substantial completion of

similar nature of Works as mentioned in the contract data sheet (Similar works shall mean
construction of building works) during last 5 years from the Base Year as specified in the Contract
Data with the major items as mentioned in Contract Data.

Experience in successfully completed or substantially completed of a similar nature of work
within last five years as mentioned in the Contract Data. (value of work executed by the applicant
shall be updated at current price level considering base year 2026-27 using the escalation factor)

Substantially completed works means those works which are at least 90% completed as on the
date of submission (i.e gross value of work done up to the last date of submission is 90% or more of the
original contract price) and continuing satisfactorily. For these, a Certificate from the employer not
below the rank of Executive Engineer (Divisional Officer) shall be submitted along with the application
incorporating clearly the name of the work, Contact value, billing amount, date of commencement of
works, satisfactory performance of the contractor and any other relevant information.

The bidder shall furnish the list of such similar nature of works in Schedule-D1, duly certified by
Engineer in charge not below the rank of Executive Engineer (Divisional Officer).

The completion certificate should contain following information.
a) Name of the work: -
b) Agreement Amount excluding GST: -
¢) Major Items of work with quantity executed: -
d) Date of Commencement:-
e) Stipulated date of Completion: -
f) Actual date of completion or substantial completion: -
g) Other details if any. : -
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h) Value of work done in Indian Rupees excluding GST:-

Value of Work executed by the Applicant shall be updated to current price level (Base Year mentioned in
Contract Data) using the escalation factor mentioned below.

ii) Annual turnover (defined as billing for works in progress and completed in all classes of civil
construction works only) over the last five years as mentioned in the Contract Data. The prospective
bidder, should meet the Annual turnover (defined as billing for works in progress and completed in all
classes of civil construction works only) as mentioned in the contract data over the last five years from
the Base Year as per Contract Data to be updated with the escalation factor stated below. The bidder shall
furnish the information in Schedule-H, from his Chartered Accountant.

Escalation factor
Following enhancement factors will be used for the costs of works executed and the financial figures to
a common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

Base year shall be taken as 2026-27

In case the financial figures and value of completed works are in foreign currency the above enhanced
multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C.
selling rate as on the last date of submission of the bid) will be applied for the purpose of conversion of
amount in foreign currency into Indian rupees.

iii) Bid Capacity
Applicants who meet the minimum qualification criteria will be qualified only if their available bid
capacity at the expected time of bidding is more than the total estimated cost of the works mentioned in
Contract Data. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year (As reported in Schedule — H and certified by
Chartered Accountant) during the last five years (updated to the current price level (Base Year) as
mentioned in the Contract Data) rate of inflation may be taken as 10 per cent per year (escalation factor)
which will take into account the completed as well as works in progress,

B= Value at current price level of the existing commitments and ongoing works to be completed during
the time period stipulated in the contract data (period of completion of works for which bids are
invited); and

N= Number of years prescribed for completion of the works for which the bids are invited as mentioned
in contract data. (for work completion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his

15.

16.

proposed participation in the execution of the works.

The information on Existing Commitments as on the date of this bid is to be furnished as per the
format in Schedule —-G.

iv) Poor performance report of the applicant, if found that will be certified by the Engineer-in-
Charge (not below the rank of Executive Engineer / Superintending Engineer) shall be liable for
rejection.

If an individual makes the application, the individual should sign above his full type written name and
current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish
full type written name and the full name of his firm with its current address in a forwarding letter.
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18.

19.

20.

21.

22.

23.

24.

25.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding

power of attorney for the firm in which case a certified copy of the power of attorney shall accompany

the application. A certified copy of the partnership deed and current address of all partners of the firm
shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a

duly authorized person holding power of attorney for signing the application in which case a certified

copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.

Any change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should

be submitted online in English.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such

tender papers.

A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of Percentage Rate tender,:-

() The contractor has to quote percentage excess or less over the estimated cost in the Price
Bid appended to the tender document. The estimated cost is excluding GST. The rates of
item basing on which estimated cost has been derived are excluding GST on different
components to arrive at such rates.

(i1) The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the same
Tender Notice. The Contractors who wish to tender for two or more works shall submit
separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of
the work (as per IFB) to which they refer.

(iii)  The Contractor will quote percentage excess/less up to two decimal point only. If he writes
the percentage excess/less up to three or more decimal points, the second decimal point
shall only be considered without rounding off (vide Works Department O.M No- 7885 dtd.
23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate
of progress specified in the contract.

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

(vi)  The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority.

(vii)  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and

all the documents which will form a part of the agreement to be entered in to by the accepted bidder and

detailed specifications for Odisha and other relevant specifications and drawings. Complain at a future
date that plans and specifications have not been seen by the bidders can not be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as

tendered during the execution as per actual necessity and detail test conducted. But the tendered rate

quoted by the bidder will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the

Engineer-in-Charge as and when required.

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder

should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the

quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been
misjudged can not be entertained.

(i) Ammendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge

would be responsible for ensuring the quality of the materials supplied. The contractors would,
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26.

27.

28.

however, be responsible for procurement of materials from authorized sources and voluntarily disclose
the source of procurement for the purpose of billing. Besides, the bidder would be required to submit
the details of quarry for procurement while submitting the bids.

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service,
fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required
for the work.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

(i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-II by inclusion vide office
memorandum issued by Works Department No. 07764600022025 173/W., Bhubaneswar dated
03.01.2026 & clarification issued by Works Department vide office Memorandum No
07764600022025 632/W, Bhubaneswar dated 09.01.2026

After careful observation, Government has been pleased to abolish the extant provisions of threshold
negative bid caps of 15% introduced vide Works Department OM No. 12366/W, dt. 08.11.2023 and
amended vide Works Department OM No. 1437, dt. 31.01.2023 in Appendix-IX, Clause 36 of OPWD
Code Volume-II in the procurement of works undertaken by the Govt. of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner.

If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes)
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting authority will finalise the tender through a transparent lottery system, where all the concerned
bidders / their authorized representatives, the concerned SE/ Executive Engineer of concerned Division
and Divisional Accounts Officer (DAO) will remain present.

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.

The concessions/ facilities for 10% price preference shall be allowed only to the Individual registered
Contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate up to ‘B”
Class as per Works Department Resolution No.16262 dtd.30.10.2018. If the rate quoted by the SC and
ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to two numbers will be
taken for all practical purposes) after availing 10% price preference as per para 2 of Works Department
Resolution No. 27748 dated 11.10.1977, the tender shall be finalized by the tender accepting authority
through a transparent lottery system along with other categories of contractors.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.

Additional Performance Security

(as per Office Memorandum No.4559 dtd.05.04.2021 of Works Department, Government of Odisha)

Additional Performance Security (APS) is being obtained from the Successful Bidder when the
Bid amount is less than estimated cost put to tender to the extent as given in the table below, in
shape of Term Deposit Receipt pledged in favour of Divisional Officer/Bank Guarantee in favour
of the Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by
its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the
Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the he will be debarred from tendering for a period of 180 days. Further,
proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v)
of OPWD Code Volume-I vide Works Department Office Memorandum No. 14459/W dated
20.09.2018.

Additional Performance Security: (as per Office Memorandum No. 07764600022025 173/W.,
Bhubaneswar dt.03.01.2026 of Works Department, Government of Odisha)

Additional performance security shall be taken on incremental basis from the selected bidder for low
bid prices in the project works as under:
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29.

30.

31.

l.(ange of Difference between the. Additional Performance Security to be
SI No. estimated cost put to tender and Bid . :
deposited by the successful bidder
amount
1. Where the bid price is below 0% but No Additional Performance guarantee
not below 10% of the project cost put / Security percentage is required.
to bid
il. Where the bid price is below 10% but The additional performance
not below 20% of the project cost put guarantee/security percentage shall be
to bid incremented by 0.1% for every percentage
of bid price below 10% of the project cost
put to bid starting at 11% with the
additional bid performance being 0.1%
and this additional performance guarantee
percentage shall be applied on the bid
price.
iii. Where the bid price is 2 0% or more The additional performance
below of the project cost put to bid guarantee/security percentage shall be
incremented by 0.2% for every percentage
of bid price below 20% of the project cost
put to bid in addition to 1% of the bid
price and this additional performance
guarantee percentage shall be applied on
the bid price.

The Additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

The Additional performance security shall be treated as part of the performance security.

Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee
and recommended to the competent authority of the Administrative Department for the approval of the
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in
combination with other elements of the Bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procured Entity may, in such cases,
seek written clarifications from the bidder, including detailed price analysis of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other
requirements of the bid document. If, after evaluating the price analysis, the procuring entity determines
that the bidder has substantially failed to demonstrate its capability to deliver the contract at the offered
price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable to fix a
normative percentage below the estimated cost, which would automatically be considered as an
abnormally low bid.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will
not be accepted.

The companies or individuals registered with State Government and contractors of equivalent Grade /
class registered with Central Government / MES / Railways having registration for Civil, Electrical and
P.H. works having both legal competency and expertise in Civil, Public Health and Electrical
Engineering works need put tenders for this composite work and the documentary evidence under
appropriate Act in support of their legal competency and expertise to execute Civil, Electrical and P.H.
work invariably should accompany their tender papers. The Civil Contractor in order to take part in
the Composite tender should enter into a sub-contract agreement in shape of an affidavit with
eligible Registered Electrical Contractors having valid H.T./L.T/M.V license (Associate with the
sub-contractor). Scanned copy of such agreement (Schedule-I) should be submitted along with the
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32.

33.

34.
35.

tender otherwise the bid document will be summarily rejected. The Original agreement should be
furnished and the Original Electrical License should be produced for verification if the bidder declare as
L1 bidder, after due intimation. This agreement with the electrical contractor shall also form a part of
the tender. If the Civil Contractor is having registration in Electrical works under the same name and
style, the question of joint venture does not arise. The tender papers shall bear signature of authorized
person of the tenderer, the letter of authorization should accompany tender papers. The authorization
should clearly indicate the name of legal person to sign and enter in to agreement and receiving
payment and will be responsible for all contractual obligations for execution of work for Civil, P.H. and
Electrical Items of work to the Engineer-in- Charge.

1) Schedule of quantities are accompanied in Cover-Il (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions,
deductions or alternations set forth in the conditions of the Contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons

there-of what so ever.

The declaration will be dealt with as per the terms and conditions of the OPWD Code.

1) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-
in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

i) The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security ( Initial security Deposit) in form of N.S.C/Post Office
Savings Bank account/Post Office Time Deposit Account/ Kishan Vikas Patra/ Bank Guarantee
in favour of the Divisional Officer from any nationalised Scheduled Bank in India counter
guaranteed by its local Branch at Bhubaneswar/e-Bank Guarantee executed on the National e-
Governance Services Limited (NeSL) Digital Document Execution Portal & additional
performance security as per clause 28 of DTCN & in other form which shall be 2% of the value
of the tendered amount & sign the agreement in the PWD Form P1 of the fulfilment of the
contract in the office of the Executive Engineer & payable at the place as specified in the
Contract Data or as directed. The EMD/Initial security deposit/ any other security deposit may
also be taken from the contractor in form of N.S.C/Post Office Savings Bank account/Post
Office Time Deposit Account/ Kishan Vikas Patra/ Bank Guarantee in favour of the Divisional
Officer from any nationalised Scheduled Bank in India counter guaranteed by its local Branch
at Bhubaneswar/e-Bank Guarantee executed on the National e-Governance Services Limited
(NeSL) Digital Document Execution Portal as per Works Department,, Odisha O. M. No.1499
dt.01.02.2023. The security deposit & the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfilment of this contract & additional
performance security in accordance with the provisions of the agreement.

1ii) The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the notification of
award along with the Letter of Acceptance, the successful bidder will sign the agreement and
deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

a)  The notice inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto & required amount
of performance security including additional performance security.

b)  Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall
entail debarring from tendering for a period of 180 days. No contract (tender) shall be finally
accepted until the required amount of initial security deposit and additional performance
security deposit are received by the Engineer-in-Charge. The security will be refunded after
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36.

37.

38.

39.

40.

41.

42.

43.

o

o oo

three years of completion of the work and payment of the final bill and will not carry any
interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent
authority.

vi) Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-1
Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the
milestone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place outside the State of
Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor
and full amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as
amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as
per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor
shall not employ child labour. The decision of the Executive Engineer is final and binding on the
contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the bidders for Collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any
major precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his
own cost.

After the work is finalized, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site
and premises left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and levelling the ground
where required. The percentage rate to be quoted should be inclusive of carriage of all materials and
incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works,
extra quantity of any item besides agreement quantity unless written order is obtained from the
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items of
work is taken up.
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59.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.1957. and
other notifications/ amendments as applicable.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the Engineer-in-Chief (Civil) during office hours everyday except on Sundays
and Public Holidays till last date of sale and receipt of bid documents. Interested bidders may obtain
further information at the same address. But it must be clearly understood that the bids must be received
in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest
amendments shall supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, 11, II1, IV
and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued
by MoSRT&H, Govt. of India. MoSRT&H Specification for Road & Bridge work (Latest Revision)
shall be the guiding book for execution, quality assurance, specification and measurement for all items
of Road & Bridge works.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own
cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of
time will be granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and
in the execution of the work due to reasons what — so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal arising out
of his contract be liable to pay a penalty equivalent to five times of the price of the materials according
to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at
any time from any sum that may then or at any time thereafter become due to the bidder or from his
security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued
by the Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make
all arrangement for proper storages of materials but no cost for raising shed for storage, pay of
watchman etc. will be borne by the Department. The Department is not responsible for considering the
theft of materials at site. It is the contractor’s risk. Under any such plea if the bidder stops the work, he
shall have to pay the full penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and
the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D.
store the materials may be under the custody of the contractor and the contractor will be responsible for
its safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work
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a)
b)

c)

correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the Indian
Standard Specification or as directed by the Engineer-in-Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the right to shift the actual bridge position within a reasonable range in both U/s and
D/s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and
bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth
work from cutting shall be economically utilized in filling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M x 0.5M which
will be taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable
stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking
which would be determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges
of Government in force at the time of execution of work subject to the condition that the contractor will
execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension
of time will be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest
Revision).

All method of sinking including pneumatic sinking by employment of divers and other equipment shall
be included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or
earth from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate.
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of
shall be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying
well curbs shall be included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra
cement to be used for under water concreting without any extra cost to the Department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of
wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-
Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if
considered necessary shall have to be carried out at the contractor’s cost. The same procedure for
testing may have to be followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts
nuts as will be directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm % 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Executive Engineer or
sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Quality Control and Research Laboratory of Cuttack or
Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-III.
Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
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79.
80.

81.

82.

83.

84.

85.

86.

87.
88.

d)

faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore
or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and
samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position
shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable
remedial measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts
and shifts without any extra cost to the Department and without any damages to the well. Any
additional work necessary consequent upon the excess tilt and shift shall be carried out by the
contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another
well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MoSRT&H Specification for Roads & Bridge works
(Latest Revision).

No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate
and the bidder has to quote his / their rate accordingly.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the
Chief Engineer. The period of employment will commence within one month after the date of work
order and would last till the date, when 90% of the work is completed. The fair wage to be paid to the
apprentices should not be less than the emolument of personnel of equivalent qualification employed
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer in
the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The
contractor shall pay to the Engineering personnel monthly emoluments which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The
Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed
Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of
such Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the
proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to above, medical aid,
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached there to and that he had taken in to account all conditions
and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials, octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and all
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in —
Charge of the work and his authorized subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors. The rates quoted by the Contractor shall be
excluding GST. GST as applicable for works contract shall be payable to Contractor on bill amount.
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89. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will
be deducted from the contractor’s bill.

90. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted
from the contractor’s bill as tax deduction at source (TDS) as per rules.

91. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such
documents in support of their payment to the concerned Executive Engineer with their bills, falling
which the amount towards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the Government revenue. This is as per the Gazette
Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of Odisha.

92. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the
Contractor’s bill at the time of making payment of each bill.

93. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

94, Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.

95. Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

96. Trial Boring - The foundation level as indicated in the body of the departmental drawing is "purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level. While quoting his rates for tender the contractor shall take into account of the above
aspects.

97. Any defects, shrinkage or other faults which may be noticed within 36 (thirty-six) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works.
The defect liability period for the work is 36 (thirty-six) calendar months from the date of successful
completion of the work.

98. From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also, no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

99. Payment for variation in price -

Price Adjustment

99.1  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials,
fuels and lubricants in accordance with the following principles and procedures and as per formula given
in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data
up to end of the initial intended completion date or extensions granted by the Engineer and
shall not apply to the work carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the formula given in
following Paras

(c) Following expressions and meanings are assigned to the work done during each month:
R=Total value of work done during the month. It would include the amount of secured advance

granted, if any, during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.
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99.2

To the extent that full compensation for any rise or fall in costs to the contractor is not covered
by the provisions of this or other clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in
costs

The formula (e) for adjustment of prices are:

99 (a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe
and POL procured by the contractor shall be paid in accordance with the following formula:
Vm= 0.85 X Py/100 X R x (M- M)/M,
VM= Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local materials other than cement, steel, bitumen and POL.
M, = The all India wholesale price index (all commodities) on 28 days preceding the date of opening
of Bids, as published by the Ministry of Commerce and Industry Government of India, New

Delhi.

M,= The all India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the
work.

99 (a) (ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid

in accordance with the following formula:

Ve= 0.85 xP./100 x R x (Ci-C,)/Co

V. = Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for cement

Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

Ci= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

P.= Percentage of Cement Component of the work

99 (a) (iii): Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be

paid in accordance with the following formula:

V= 0.85 x Ps/100 x R x (S1- So0)/So

V&= Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for steel.

So=  The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding
the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Si= The all India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

P, = Percentage of steel component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen
to represent steel group.

99 (a) (iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the
following formula:

V= 0.85 x Py/100 x R x (Bi- B,)/B,

V= Increase or decrease in the cost of work during the month under consideration due to changes
in the rate for bitumen.

B, = The official retail price of bulk bitumen at the IOCL / BPCL depot at nearest center on the
day 28 days prior to date of opening of Bids.

B, = The official retail price of bulk bitumen at IOCL / BPCL depot at nearest center for the 15th
day of the month under consideration.

Py = Percentage of bitumen component of the work.
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99(a)(v): Adjustment towards differential cost of Pipes

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:

Vi 0.85 x Ppi /100 x R x (Pii- Pio)/Pio

Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration.

P,i=  Percentage of pipe component of the work.

Pi= All India Whole sale price index of pipe for the period under consideration as

published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

Pi,=  All India Whole sale price index of pipe on 28 days preceding the date of opening of

Bids as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

99(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
the following formula:

VL=
VL=

0.85x P/100 x R x (L; - Lo)/Lo

Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on
the last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on
the last date of the Month previous to the one under consideration.

Percentage of labour component of the work.

99(¢c): Adjustment of POL (fuel and lubricant) Component
Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in

99 (d):

accordance with the following formula:

Fi=

Py =

Note :

0.85 x P#/100 x R x (Fi- Fo)/F,

Increase or decrease in the cost of work during the month under consideration due to changes
in the rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOCL/BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at
nearest center for the 15th day of the month under consideration .

Percentage of fuel and lubricants component of the work

For the application of this clause, the price of High Speed Diesel oil has been chosen to

represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares procured

by the Contractor shall be paid in accordance with the following formula:

V,- 0.85 x Py/100 x R x (P,- P,)/P,

Vp‘

Po-

Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares

The all India wholesale price index for manufacture of machinery for mining ,
quarrying and construction on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry,, Government of India, New Delhi.
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Pi-

Pp‘

The all India wholesale price index for manufacture of machinery for mining,
quarrying and construction for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and

construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is
observed that, the commodity 'Bars and Rod', 'Cement', '"Heavy machinery and parts' included in
the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series .
Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered
corresponding to items in WPI 1993-94 series:

SL Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series

No Series series

1. Cement Grey Cement Ordinary Port land cement

2. Bars & rods Rebars Mild steel long products

3. Heavy Machinery & Construction Machinery | Manufacture of machinery for mining,
parts quarrying & construction.

99(e): APPLICATION OF ESCALATION CLAUSE:
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor shall within a
reasonable time of 15 days of his becoming aware of any alteration in the price of such material,
wages of labour and /or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that
the same is given pursuant to this condition along with information relating to there to which he
may be in a position to supply.

S1 No | Category of Works % Component (Cost wise)
Labour POL Steel (Ps) + Cement (P;) +
(P1) (Py) Bitumen (Py)+ Pipes (Ppi)+
Plant & Machinery Spare &
Component (Pp) + Other
Materials*
1. = Road Works 5 5 90
X 2 | Bridge Works 5 5 90
E@ ;f % Building Works 5 5 90
~ 250
= Structural work 5 5 90
2. g & 2 | Earth, Canal & 5 5 90
= E 2. | Embankment work
e E
553
3. P.H. Work | Structural work 5 5 90
Pipeline Work 5 5 Pipe-70%
*Machinery+ Other
material-20%
Sewer Line 5 5 Pipe-70%
*Machinery+ Other
material-20%
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Appendix to Bid
Schedule of Adjustment Data

[As per O. M No.1739 dt.03.02.2023, in continuation of Works Department O.M No. 15847/W dtd. 19.11
2019, Government have been pleased to make the following provisions in place of existing provision relating to
"Schedule of Adjustment Data under Appendix to Bid". [For all works, adjustment factor for Labour and POL
shall be considered at the rate of 5% each. Steel, Cement, Pipes, other Materials and Machinery shall contribute
to 90% of Price Adjustment and shall be calculated for each work separately during preparation of estimate,
shall be approved by the authority during technical sanction as a "Schedule of Adjustment Data" and shall
form part of the Bid Document. The cases where the original technically sanctioned estimate gets revised. The
technical sanction to the revised estimate will be obtained from the competent authority as provided under Para
3.11.2 (b) of OPWD Code, Volume-1 Based on the revised technically sanctioned estimate, the Labour & the
POL component shall be given the weightage of 5% each as provided in O.M. No.'15847/W dated 19.11.2019
& O. M No.1739 dt.03.02.2023 of Works Department and the weightage of 90% on steel, cement, bitumen,
pipes, other materials and plant and machinery spare component shall be given as per the technically sanctioned
revised estimate excluding the extra items. The revised weightage of "Schedule of Adjustment Data'" based on
revised technically sanctioned estimate shall be included as an Addendum to the agreement. The technical

sanctioning authority shall be the competent authority for this purpose]

CI. No- 99 Index Source of Index Base | Base | Weightage
of F2/P1 description value* | Date* | of Item**

contracts
S1 No.

99 (a) (i) Other All India Whole sale price index (all
materials commodities) as published by the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry

57.03%

99 (a) (ii) Cement Whole sale price index for Cement
(Ordinary Portland Cement) as published by
the office the Economic Advisor to the Govt. 8.26%
of India, Ministry of Commerce and
Industry.

99 (a) (iii) Steel Wholes sale price index for Steel (Mild
Steel-Long Products) as published by the
Office of the Economic Advisor to the Govt. 23.45%
of India, Ministry of Commerce and
Industry.

99 (a) (iv) Bitumen Official retail price of bulk bitumen at the

o
(VG-30) nearest IOCL/HPCL depot 0.00%

99 (a) (v) Pipes Whole sale price index for the type of pipe
under consideration, as published by the
office the Economic Advisor to the Govt. of
India, Mistry of Commerce and Industry

0.00%

99 (b) Labour Minimum wages notified by the Labour and
Employee’s State Insurance Department of 5.00%
Government of Odisha, India.

99 (¢) POL Official retail price of HSD at nearest

o
IOCL/HPCL/ BPCL Consumer pump depot 5.00%
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99 (d) Plant & Whole sale price index for Manufacture and

Machinery | machinery for Mining, Quarrying and
Construction as published by the office the 1.27%
Economic Advisor to the Govt. of India,
Mistry of Commerce and Industry

Total 100.00%

*Values to be filled up at the time of drawal of contract.
** Values to be filled up in the bid document.

100.

101.

102.

103.

104.

105.

106.

107.

108.

109.

110.

111.

112.

113.

For diversion road the contractor will have to make his own arrangement to make the same in private
land if necessary for which agreement of such land by the side of C.D. works and the rental charges for
such private land shall be borne by the contractor including the proper maintenance with lighting
arrangements during the night time and signaling during day time and barricading etc. till the C.D.
works are opened to the traffic. No extra cost will be paid to the contractor for the above rental charges
etc. His rate in the tender shall include this arrangement, rental charges for the land and maintenance,
lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will
be entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
Site Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge
with their dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The Site Order Book
shall be the property of the P.W.D. and shall not be removed from the site of work without written
permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every
month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with [.LR.C. code at his own cost before execution of
the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc.
without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance
with the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per Clause 10 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications
as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision /
amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer
or transfer be made by power of Attorney authorizing others to receive payment on the contractor’s
behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority
as per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the
responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost.
No future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to
record items of works are not covered by his contract and claimable as extra. Claims shall be entered
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114.

115.

116.

regularly in this book under the dated signature of the contractor or his duly authorized agents at the end
of each month. A certificate should be furnished along with the claim to the effect that he has no other
claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should
be given as for as possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10 and 16" days of each month for orders of the

Engineer-in-Charge or competent authority. Claims not made in this manner or the claim books not

maintained from the commencement of the work are liable to be summararily rejected. The claim books

rae the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department which ever is earlier for
record.

Number of tests as specified in .LR.C./MoSRT&H/I.S.I specification required for the construction of

roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House /

Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-

charge. Testing charges including expenditure for collection / transportation of samples /specimens etc.

will be borne by the contractor. The collection of samples and testing are to be conducted for both prior
to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor.

1)  Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting
required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient
opportunity for checking from time to time.

il)  An Engineering personnel of the executing agency should be present at work site at the time of
visit of high level inspecting officers in the rank of Chief Engineer and above.

iii)  After completion of the road in all respects the road furniture’s should be affixed by the executing
agency indicating locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to

the contractor only if it is desirable in the interest of Govt. works and if these can be spared without

inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in
each case. The contractor shall arrange his programme of work according to the availability of the plant

& machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these  hire charges are

recoverable from the bills of the contractor regularly and the final payment for the work including

refund of security deposit will not be made until the total amount due to the Government on account of
hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any
contract at any time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries

from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and

machinery is made over up to and inclusive of the date of its return, even though the same day it may

not have been utilized for any reason except for a major break down which may take more than 72

hours for repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge when

any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery

requiring similar preparation the working hour will include the time required to make up the boiler

temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge

from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without
prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and

maintenance. He shall also provide for any labour and water source for washing the plants. In the case

of Concrete mixtures, pavers and similar such type of equipment, the contractor shall arrange to get the
hopper cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of

arrangement of labour and material etc. on his part. The same will be returned only when they do not

require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by
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Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent
of damage or the value of article lost, the decision of superintending Engineer shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever.
The contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. Such period will be treated as working time. In
the event of the non-return of the machinery, the full value of the articles at the current market price
will be recovered from the contractor’s outstanding bills or any bills that may become due in respect of
his other work under the state public works Department. The decision of the superintending Engineer
shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless

excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part
and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
headquarters of concerned Executive Engineer as per Contract Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(¢) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at headquarters of concerned Executive Engineer as per Contract Data
in the same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of
hire specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants
beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government
additional hire charges as well as over time charges for staff for such excess operation at the rate approved
by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

(1) Normally the tools and plants will be supplied with operating staff.

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property
etc. arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for
the period of hire shall be defrayed by the hirer.
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(1) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the
tools and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement
value as determined by the Engineer-in-charge .In the event of any loss or damage not being made good by
the hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself
such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-
charge such an amount as shall be necessary to make good the loss or damage failing which the same will
be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72
hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply
with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the
period the tools and plant are detained provided that the maximum penalty shall not exceed the cost
replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer
shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term
Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial Description and Name of the No. Amount of hire per hour. Remarks.
No. articles

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the
State has set their respective hand, the day and the year here in above written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.

117.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for
which the tender has been invited) at his own cost during the period of execution.

118.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by
the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

119.  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

120.  In case the 1* lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for
black listing the tenderers shall also be taken apart from disincentivising the tenderer.

121. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum
No0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.2.  As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the
tender. The successful bidder will be required to submit a work programme and Milestone basing on the
financial achievement so as to complete the work within the stipulated time and in case of failure on
part of the agency to achieve the Milestone Liquidated damages will be imposed. .

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed
under the contract has elapsed, /2 of the whole of the work before /2 of the whole time allowed under

41 of 54



2.2

2.2.1.

2.2.2.

2.2.3.

2.2.4.

2.2.5.

the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the
contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request
of the Engineer-in-Charge, a revised programme showing the modifications to such programme
necessary to ensure completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of
1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the over due Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15" day or such time period as
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various trades of sections of the
work and may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by

the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.
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2.3.
2.3.1.

24.

2.5
2.5.1.

2.5.2

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the
Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause 2 of P-1 Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day
basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in contract data, (which is in this case the original work
programme furnished by the Contractor and approved by the Engineer-in-Charge which formed a part
of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress
of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

Bonus for early completion

2.4.1 Amendment to Para 3.5.5 (v) Note — I of OPWD Code Vol.-I (as per Works Department,
Odisha O.M. No.1046 dtd.28.01.2015) by way of substituting “ Road work™ at Sl. No-2 with “
Road work/Bridge work” (excluding the project funded by MoRTH, Govt. of India)

242 Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion as per Works
Department, Odisha O. M. No0.5288 dt.04.05.2016).

For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Executive
Engineer to report the actual date of completion of the project as soon as possible through Fax or e-mail
so that the report is received within 7 (seven) days of such completion by the concerned Superintending
Engineer, Chief Engineer & the Administrative Department.
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

» Before 30% of contract period =5% of Contract Value

» Before 20% to 30% of the contract period = 4% of contract value.

» Before 10% to 20% of the contract period = 3 % of contract value.

» Before 5% to 10% of the contract period = 2% of contract value.

» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be
taken to be decided by the Engineer either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No0.10639 dt.27.05.2005 of Works Department, Odisha):-
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To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised
from the contractor as penalty.

122. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-I1
on rules for black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha
and O. M. No.16131 dt.26.11.2021.

As per said amendment a Contractor may be blacklisted

a. Misbehaviour/threatening of Departmental & supervisory officers during execution of
work/tendering process.
Involvement in any sort of tender fixing.
Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence
to quality specifications despite being pointed out.

d. Persistent and intentional violation of important conditions of contract.

e. Security consideration of the State i.e., any action that jeopardizes the security of the State.

f.  Submission of false/ fabricated / forged documents for consideration of a tender.

g. Non submission of Additional Performance Security (APS) within stipulated period as specified in
Clause 28 (iii) as per Works Department Office Memorandum No.14402 dtd.06.10.2017.

h. Keeping Business Relationship with a fraud Company in any manner that affects the contract

executed with Government or Government agency as per Works Department Office Memorandum
No.10496 dtd.12.07.2018.

123.  EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause
No.04.

b. Scanned Copy of valid Contractor’s Registration Certificate, GSTIN along with the tender documents
as per Clause No.07.

c. Information regarding (i) Evidence of ownership of principal machineries / equipment in
Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-1V
of Schedule-C if required as per Clause No.10. scanned copy of all documents are to be furnished
with the bid.

d. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that effect including
authentication of tender documents in schedule “F” as per clause 11.

e. Minimum qualifying requirement of execution of in similar nature of works as per Clause No.14(i)
with scanned copy of experience certificate issued by the Engineer-in-Charge not below the rank of
Executive Engineer to be furnished in Schedule — D1.

f. Qualifying the criteria of Annual Turn Over as per Clause No.14 (ii) to be furnished in Schedule- H.
Submission of the required information on existing commitment in Schedule — G to derive his/their
available bid capacity at the expected time of bidding as per Clause 14 (iii).

The bidder who meets the above minimum eligible criteria shall be qualified.
Total: - 123 (One hundred twenty-Three) clauses only.

Special Condition:
% All reinforcement steel and structural steel shall be procured from primary producers of steel-
SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.
In case of exigency, other brands (primary producers) of steel may be used with proper justification
and prior approval of competent authority satisfying the tests as required by BIS’s Code.
The Cement of the companies having their own manufacturing units in the State of Odisha is to be
used in all works after due approval of competent authority.
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that [/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works
Department, Govt. of Odisha [/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good

the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable Signature of the Bidder

Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(for Super class / special class / A class contractors only )
I/ We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below.

If they are
Name of superannuated / retired /
Engineering Whether full dismissed or removed
personnel time personnel from state
SL appointed for . . Date of Monthly Govt./ Central Govt ./
. . Qualification . engagement .
No. supervising Appointment | emolument and Public Sector
contractor’s . Undertaking / private
- continuous. .
work with Companies and s or any
address. one ineligible for
Government service.
1 2 3 4 5 6 7
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I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the Bidder .

Date :-

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR

USE ON THE WORK
Total requirement Equipment in hand Equipment to be E 3
rocured 8 =
- = ST =
g =S| S P £ < 5
7)) = = < = = = » = o= L]
SI. | Name of = g Z o) — 05 | = o) > S 9 2 £ o 2
. = S S = = 3] ] 3= - = S =5 - 3
No | equipment | = | = 2 @ 29| 2 < 9 = TE| oS
= |E |E |5 |5E3|z |s|i|%% | 53| Q§ =
s |l= |3 s | XS5 g s |3 |82 | £5| 2E| &
z | £ z S8l |7 = == | €3 E
~ £ 5|~ 2 23| 28| &
1 2 3 4 5 6 7 8 9 10 11 12 13 14
Self-
Loading
01 | Concrete
Mixture
Machine
02. | Excavator
Tipper/
03. Truck
Centering
04. &
Shuttering
DG (100
05. KVA or
More)
Needle
06. Vibrator
Plate
07. Vibrator
Note:
1. Reference Annexure I for list of minimum essential equipment for the Work
2.1f leased indicate the date when the current lease expires
Signature of Bidder
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ANNEXURE — I OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUM REQUIREMENT)

SI. No. List of plants and equipment Requirement Marks
01 Self-Loading Concrete Mixture Machine 1 No. 10
02. Excavator 1 No. 20
03. Tipper/ Truck 2 Nos. 20
04. Centering & Shuttering 500 Sgm. 20
05. DG (100 KVA or More) 1 Nos. 10
06. Needle Vibrator 2 Nos 10
07. Plate Vibrator 2 Nos 10

Total 100

NOTE:

1. Capacity of each plant and equipment of Annexure-I is mentioned in Annexure-II of Schedule-C, which are the
minimum requirements.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration
of the work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory
completion of the work shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim
shall be entertained.

6. The documents of Plant & Equipment uploaded without details of capacity shall not be

entertained for Evaluation of Technical bid. (Cover-I).

ANNEXURE — II OF SCHEDULE-C
CAPACITY OF PLANTS AND EQUIPMENTS

01 | Self-Loading Concrete Mixture Machine : 1 No

02 | Excavator : | 1Nos

03 | Tipper/ Truck * | 2Nos

04. | Centering & Shuttering ‘| 500 Sqm

05. | DG (100 KVA or More) * | 100 KVA or More
06. | Needle Vibrator * | 2 Nos

07. | Plate Vibrator * | 2 Nos
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ANNEXURE - IIT OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE SUPERINTENDING /EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

When it is
Name of the Identification Condition S LG0T
SL .. o . Year of . when released
machineries/ No. / Engine / | Capacity (Working /
No . . purchase deployed from
equipment Chassis No. breakdown) 5
under him current
assignment
1 2 3 4 5 7 8
Certified that,
1. I have verified the ownership documents with the identification no. of the Machineries / Equipment.
2. Machines are currently utilized exclusively for the work under the Division.
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

SUPERINTENDING/EXECUTIVE ENGINEER

ANNEXURE — 1V OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE

TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL
WORKS
Name of the N?“.‘e of the Name of the Time schedule
Division under for movement of
work for place where o
Name of . 2 whose . equipment/
SL . Required which e e . . equipment o .
Equipment & o Jjurisdiction machineries to
No .. No. Equipment & . and .
Machineries .. Equipment & .. work site for use
Machineries Aot machineries q
denloved Machineries denloved in tendered
proy deployed proyec. work

Certified that, the above machineries shall be available solely for this work from the date mentioned against

them.
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SCHEDULE-D1

WORKING EXPERIENCE

D-1. LIST OF SIMILAR NATURE OF PROJECTS COMPLETED / SUBSTANTIALLY
COMPLETED DURING LAST FIVE YEARS
(As required under Cl. 14 (i) of DTCN)

Actual
Contract Date of ST date Of. Value Reasons
Name Name of rice in startin date of completio | of work for dela
location | P! Major g completion n/ done in | . 2y
of Indian the work . . in starting/
and Items of of the work | substanti | Indian .
Employ name of Rupees works* as per as per al Rupees completion
er excluding Agreement P . bees c
work GST . Agreement | completio | excludi if an
® n of the | ng GST y
work*
1 2 3 4 5 6 7 8 9
Note:
* Certificate from the Engineer-in-Charge to be furnished as per CI. 14 (i)
Signature of Bidder
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WORKING EXPERIENCE
D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

SCHEDULE-D2

Stipulated | Revised | Reasons for
Date of date of target slow
Contract . . q
Name of .. starting | completion | date of progress, if
Name of . price in Items of . 2
location and . the work of the completio any, with
Employer Indian works
name of work Rubees as per work as n of the | the updated
P Agreement per work, if billing
Agreement any amount
1 2 3 4 5 6 7 8
Signature of the Bidder

50 of 54




SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

Note:

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.

b) If yes: give details:

a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

b) If yes: give details:

a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Bidder

SCHEDULE -F

AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.

The undersigned also hereby certifies that neither our firm M/s nor any of its
constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us / me for such works have been rescinded during the last five years
prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree
to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm or Bidder)
Date:
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Existing commitments and on-going works:

SCHEDULE -G

Value of
Value of works
Name & Contract | Stipulated | remaining to
. Contract | Address . P! g Anticipated
Description| Place & (excludin | Period of |be completed
No. and of . . date of
of works State Year | Emplove| & GST) | Completio | (excluding combletion
‘; Yl (Rs. n GST) P :
lakh.) (Rs. lakh.)
1 2 3 4 5 6 7 8
Signature of the bidder
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SCHEDULE -H

INFORMATION ON ANNUAL TURN OVER

1 A table containing value of Civil Engineering Works executed by the Bidder during the last 5
years is as follows:

Value of Civil Updated Value of
Engg. Works . -
] ] Escalation Civil Engg.
SI. No Financial Year executed
. Factor Works executed
(excluding GST) (Rs. In lakhs )
(Rs. lakh.) )
1 Year 1: FY: 2021-22 1.61
2 Year 2: FY: 2022-23 1.46
3 Year 3: FY: 2023-24 1.33
4 Year 4: FY: 2024-25 1.21
5 Year 5: FY: 2025-26 1.10
2 Certified that the maximum updated value of Civil Engineering Works that have been executed
during the F.Y. out of the last 5 years with updated price considering the escalation
factor  of and  value thereof is Rs. lakhs

(Rupees ).

Note :  In case the annual accounts for the preceding financial year from the base year (2025-26) are
not audited and therefore the Bidder cannot make annual turnover available. In such a case,
the Bidder shall furnish the provisional annual turnover certified by the Chartered Accountant
for the preceding financial year

Name of the Chartered Accountant:
For and on behalf of | Seal of the audit firm: (Signature, name and
designation and Membership No. of signatory)

(Name of the Bidder)
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SCHEDULE -1
MEMORANDUM OF UNDERSTANDING

First Party [ Sri/Smt............................ ,Aged ... YearS, S/O it
P.O./Dist ccoveiiecieiiiiecieiens (hereinafter called the First Part)

AND
Second Party I Sri/Smt.................oceenen. ,Aged ....years, S/O- oo , At/
P.O./Dist-............... (herein after called the Second Part) having H.T. / L.T. license registration
A\ FR validupto ..............

9

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfil all the E.I. works as per the tender schedule by instruction of Engineer-in-
Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.

In witness where of Both the party have signed in presence of
WITNESS

W1 -
W2 -

Total: - 54 (fifty-four) pages only

APPROVED for 54 (fifty-four) pages only

Sd/-
Chief General Manager-II
OB&CC Ltd.
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