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Memo No.  35613   Dt.  12-06-2026     

         Copy forwarded to the Director, Information & Public Relation Deptt. Odisha, 
Bhubaneswar/Asst. Commissioner (PR & Communication), BMC with a request to get it 
published in One English Newspaper (Times of India, All Odisha edition) in addition to 
two Odia Daily Newspapers (Samaja & Prameya) on or before 16.06.2026 for wide 
circulation. The enclosed complimentary copy of the Newspapers connecting to the 
tender Call Notice may be sent to this office for reference & record. The cost of 
Advertisement will be borne by our office (Copy enclosed).              

    Sd/- 
         Executive Engineer (Central Tender Cell) 

Bhubaneswar Municipal Corporation 
 

 
 

 

         

                                                               BHUBANESWAR MUNICIPAL CORPORATION 

      e- Procurement Notice 
 

                                          No.   35612    Dt.  12.06.2026 

    Email: tendercell@bmc.gov.in  

             Bid Identification No. 36 dt. 12.06.2026 
 

On behalf of the Commissioner, Bhubaneswar Municipal Corporation, Executive Engineer 

(Central Tender Cell), BMC invites Percentage Rate Bids for the work mentioned below through 

e-Procurement in conformity with the terms and conditions of the Detailed Tender Call Notice 

(DTCN) in Two Bid system from intending bidders fulfilling the eligibility criteria mentioned in 

the DTCN. Each bid should be submitted online through the website 

www.tendersodisha.gov.in  by eligible bidders. 

1. Name of the Work: Construction of Ward Office in Ward No. 56 

2. Estimated Cost: Rs. 68.26 Lakhs 

3. Class of contractor: “B” Class Only 

4. Period of completion: 09 (Nine) Calendar Months  

5. Date and Time of Availability of Bid document in the portal: From 10:30 A.M. of 

16.06.2026 to 05:00 P.M. of 01.07.2026 

6. Last date/Time of submission of bids in the portal: 05:00 P.M. of 01.07.2026 

7. Date of opening of Technical Bids from Portal: 02.07.2026 (11:00 A.M. onwards) 

8. Date of opening of Financial Bids: Will be intimated later. 

 
Further details can be seen from the e-Procurement portal https://www.tendersodisha.gov.in. 

Any addendum/corrigendum/cancellation of tender can also be seen in the said website. 

 
                   Sd/- 

             Executive Engineer (Central Tender Cell) 
                                                                                            Bhubaneswar Municipal Corporation 

mailto:tendercell@bmc.gov.in
http://www.tendersodissa.gov.in/
https://www.tendersodisha.gov.in/


 

 

Memo No.  35614   Dt.  12-06-2026     

     Copy submitted to PA to Hon’ble Mayor / PA to Commissioner for kind information 
of Hon’ble Mayor and Commissioner, BMC. 

                          
 Sd/- 

         Executive Engineer (Central Tender Cell) 
Bhubaneswar Municipal Corporation 

Memo No.  35615   Dt.  12-06-2026     

Copy submitted to the CFO, BMC /ZDC (South-East) /DC, Land / Secretary, 
Corporation Section, BMC for kind information.        
 

      Sd/- 
         Executive Engineer (Central Tender Cell) 

Bhubaneswar Municipal Corporation 
 

Memo No.  35616   Dt.  12-06-2026     

          Copy forwarded to the EIC, Water Resource/ EIC, PH Urban/ Engineering Member, 
BDA/ EIC, R.D Deptt. for kind information and with request to display the tender Call 
notice on the office notice board. 

                                                                                                                                   
Sd/- 

                Executive Engineer (Central Tender Cell) 
 Bhubaneswar Municipal Corporation 

 

Memo No.  35617   Dt.  12-06-2026     

 Copy to City Engineer/ EE (Drainage) / EE-I/ EE-II / EE-III/ EE (Electrical)/DC(I&PR), 
BMC for information and necessary action.   

                                                                                                                 
     Sd/- 

                                                                Executive Engineer (Central Tender Cell) 
Bhubaneswar Municipal Corporation 

 

Memo No.  35618   Dt.  12-06-2026     

Copy to HA-cum-Acct., Division-III, BMC / Cashier / Advertisement Section / Office 
Notice Board of Bhubaneswar Municipal Corporation for information of all concerned 
and the intending bidders.   

 
      Sd/- 

         Executive Engineer (Central Tender Cell) 
Bhubaneswar Municipal Corporation 

 

 

        

 

 



   

 

 

 

        DTCN PART-I: SECTION-I 

 
                 BHUBANESWAR MUNICIPAL CORPORATION 

                                            Bid Reference No.  36 Dt.  12.06.2026 

                                                  Email: tendercell@bmc.gov.in 
 

   DETAILED TENDER CALL NOTICE THROUGH e-Procurement 

 

On behalf of the Commissioner, Bhubaneswar Municipal Corporation (BMC), Executive 

Engineer (Central Tender Cell), Bhubaneswar Municipal Corporation invites Percentage Rate 

Bids for the work mentioned in the Detailed Tender Call Notice (DTCN) in Two Bid system (Part-I: 

General & Technical Bid and Part-II: Financial Bid/Price Bid/BOQ) from the eligible Class of 

contractors (as mentioned against the work in the DTCN) registered with Odisha State 

Government and contractors of equivalent grade/class registered with Central 

Government/ any other State Government/ MES/Railways fulfilling the minimum eligibility 

criteria and other detailed qualifying requirements given in the DTCN. Agreement is to be drawn up 

by BMC with the successful/selected bidder in the prescribed contract form of BMC (attached to the 

DTCN). Each bid should be submitted on-line through the website www.tendersodisha.gov.in  by 

eligible bidders. The bidders should have necessary Portal Enrolment (Digital Signature Certificate) 

under e-procurement process of Govt. of Odisha in required class/category. Contractors registered 

elsewhere but not registered with Government of Odisha can also participate in the e-procurement 

after necessary enrolment in the portal but have to subsequently register themselves with the 

appropriate registering authority of the State Government before award of work/signing of the 

Agreement as per the prevalent registration norms of the State. For queries, if any on this DTCN, 

intending bidders may contact Executive Engineer (Central Tender Cell)/City Engineer, 

Bhubaneswar Municipal Corporation, Bhubaneswar. 

   Sl. 

  No.  

      File No. 

 
Name of the Work 

Amount put to 
Tender 

(In Rupees) 

EMD Cost  

(In Rupees) 

Cost of Bid 
Documents  

(In 
Rupees) 

Period of 
Completion 

(In Calendar 
Months) 

Eligible Class 
of 

Contractor 

1 2 3 4 5 6 7 8 

1 XXIX-PW-
DIV-III-

17/2026 

Construction of Ward Office in 

Ward No. 56 

Rs. 
68,25,950.00 

Rs. 
68,300.00 

Rs. 
10,000/- 

09 (Nine) 
Months 

“B” Class 
Only 

 

 

 

 

 

 

 

 

 

 

mailto:tendercell@bmc.gov.in
http://www.tendersodissa.gov.in/


 
Critical Dates: 
 

 

Sl. No. Description Critical Dates 

 

 

(i) 

Period of availability of tenders online for 

bidding 

From 10:30 A.M. of 16.06.2026 to 05:00 P.M. of 

01.07.2026 

(ii) Last date & time of seeking clarifications (if 

any) 
Dt. 22.06.2026 up to 02:30 P.M. 

(iii) Pre-Bid Meeting Dt. 22.06.2026, at 04:30 P.M. 

(iv) Date & time of opening of the Technical Bids 

received online 
Dt. 02.07.2026 (11:00 A.M. onwards) 

(v) 
Date & time of opening of Price Bid/Financial 

Bid/DTCN Part-II 

To be intimated later to the bidder(s) found 

qualified after checking and evaluation of 

Technical Bids received on-line. 

 

 

1. Other details can be seen in the bidding document/DTCN available in website 

www.tendersodisha.gov.in (For view, download and bidding). 

2. Subsequent corrigendum, if required, shall appear in these websites. 

3. Authority reserves the right to reject any or all the tenders without assigning any 

reasons thereof subject to the limitations prescribed by Central Vigilance Commission. 

 
                                                                 

 
    Sd/- 

        Executive Engineer (Central Tender Cell) 
          Bhubaneswar Municipal Corporation 

 
 
  

http://www.tendersodissa.gov.in/


 
        

     CHECK LIST TO BE ENSURED BY THE BIDDER 
 

Tender/Bid Reference No. 36 Dt.  12.06.2026 
 

Name of the Work:   
 

Sl. 
No 

 

Particulars 
 

Reference to 
Clause no. 

 

Whether 
furnished 

 

Reference 
to Page 

 Yes No 

1 
Cost of Bid Document 
(Online remittance) 

Part-I, Section-IV 
Clause 15.6 
 

   

2 

Earnest Money Deposit (EMD)@ 1 % 
of Estimated Cost (Online 
remittance) 

Part-I, Section-IV 
Clause 15.6 

   

3 

Copy of valid Registration Certificate Part-I, Section-II 
Eligibility criteria 
for the intending 
bidders, Clause 3 

   

4 

Copy of valid GST Registration 
Certificate & GSTIN 
 

Part-I, Section-II 
Eligibility criteria 
for the intending 
bidders, Clause 3 

   

5 

Copy of PAN Card Part-I, Section-II 
Eligibility criteria 
for the intending 
bidders, Clause 3 

   

6 
No Relationship Certificate (In Non-
Judicial Stamp Paper) 

Annexure-I 
   

7 Affidavits:     

a) 
Affidavit in Non-Judicial Stamp Paper 
for SC/ST Bidders 

Annexure-II 
   

b) 
Affidavit in Non-Judicial Stamp Paper 
for Physical disabilities Bidders 

Annexure-III 
   

c) 
Affidavit in Non-Judicial Stamp Paper 
for bidders not Registered under EPF  

Annexure-IV 
   

d) 
Affidavit in Non-Judicial Stamp Paper 
for Engineering Contractors avail 
Exemption of EMD & ISD 

Annexure-V 
   

8 

Affidavit by the bidder in Non-Judicial 
Stamp Paper for not being blacklisted 
by any Govt./ Govt. Undertaking 
 

Annexure-VI 

   

9 EPF No. & Date (If Registered) 

Part-I, Section-II 
Eligibility criteria 
for the intending 
bidders, Clause 3 

   

10 All Schedules & Annexures As per the DTCN    

11 
Work Experience & Turnover 
certificates 

Schedule-A & 
Schedule-B  

   

12 E-Mail ID:  

13 Contact Number: 
 

` 
 

 
          SIGNATURE OF THE BIDDER 

 
 



 
 
 
 

CONTENTS OF THE DTCN 

 

 

Sl. No. DESCRIPTION 
 

A. DTCN Part-I: (Technical Bid) 

1. Short Notice for Inviting Tender 

2. Section-I: Detailed Tender Call Notice 

3. Section-II: Short Title & Definitions 

4. Section-III: General Conditions of the DTCN/Agreement 

5. Section-IV: Executive Instruction Regarding Calling for and Acceptance of 

Tenders through E-Procurement under Govt. of Odisha 

6. Section-V: Scope of Work and Technical Specification 

7. Section-VI: Special Conditions of Contract 

8. Section-VII: Memorandum & Draft Agreement Form 

9. Annexures-I to VI: Self Declaration Certificates, Affidavits, etc. 

 

B. DTCN Part-II: Financial Bid  

 

 

 

 

 

 

 



 

 

DTCN PART-I: SECTION-II 
 

SHORT TITLE & DEFINITIONS 
 

 
1. The words ‘BMC’ or ‘Employer’ mentioned in this DTCN shall mean explicitly/implicitly, 

Bhubaneswar Municipal Corporation represented through its Commissioner and shall also 

mean other official(s) concerned of BMC formally or informally declared/advised/instructed 

by Commissioner to act and perform the duties of BMC on behalf of ‘Commissioner’ for 

any part(s)/portion(s) of the work or for the whole work. The word ‘BMC’ shall also mean 

the ‘Corporation’ as the apex body and various ‘Standing Committees’ of BMC.  

 

2. ‘Govt.’ or ‘Govt. of Odisha’ or ‘H&UD Deptt.’ or any other ‘Deptt.’ or its subordinate 

functionaries/organizations/agencies mentioned in this DTCN shall have the same 

meaning, implication and power to intervene in this work as understood/implied from the 

corresponding clauses of this DTCN where the above terminologies appeared/mentioned. 

 

3. After the tender is finalized and accepted, the words/expression; ‘selected bidder’, 

‘selected contractor’, ‘selected Contractor’, ‘selected agency’ ‘contractor’, ‘Contractor’ 

‘successful bidder’ mentioned in this DTCN shall have the same meaning and shall, 

ordinarily, mean/be understood as ‘contractor’. 

 
4. The words ‘contract’, ‘Contract, ‘Agreement’, ‘agreement’ appearing in this DTCN shall 

mean ‘agreement’. 

 
5. The words ‘Work’ and  ‘Works’ shall have the same meaning unless otherwise mentioned 

in this DTCN and it includes the deliverables by the contractor during the defect liability 

period of three years from the date of completion of the original work. 

 
6. Clarification(s) on other terminologies, if any required, shall be issued as and when 

necessary. 

 
7. The facility for exemption of EMD & ISD, either in full or in part, as per 

instructions/guidelines of Govt. of Odisha/ OPWD Code/ Govt. of India/ direction of 

Hon’ble Courts in India (with specified limitation and liberty) can be availed by intending 

and eligible class/category of bidders [Contractors with Physical Disabilities/Engineer 

Contractors/ST or SC Contractors/such other Agency(s) conferred with this exemption 

facility, if any]. However, this facility availed by any bidder for the above mentioned work 

shall be treated as genuine and admissible/acceptable subject to submission of required 

documentary evidence/support in hard copy(s) as described in Sl. 4 below and subsequent 

verification of the same by BMC. 

 
 
 
 
 
 
 



 

 

 
ELIGIBILITY CRITERIA FOR THE INTENDING BIDDERS 

 
               
01. In addition to the eligibility criteria mentioned elsewhere in this DTCN, the following 

criteria/ conditions should be fulfilled by each intending bidder as well as the successful 

bidder. 

02. The bidders desirous to participate in bidding for any work, put to tender herewith, must 

possess up to date compatible Digital Signature Certificate and should follow the changes/ 

modifications/ addendum to this DTCN, if any. 

03. The original documents, i.e. Affidavits, Schedules, Undertakings, Declaration Certificates, 

PAN, GSTIN, EPF, Contractor’s Registration Certificate (License)  as per the DTCN, copies 

of which should have been uploaded by the bidder in the e-tender website along with its 

bid, should be submitted for verification during bid evaluation process, as required by the 

tender inviting authority and within such time as intimated by the tender inviting authority, 

either through the bidder’s self-declared ‘telephone no.’ or ‘e-mail ID’ or ‘address for 

correspondence’. The process of verification and/or submission of original documents 

shall, preferably, be limited to the L1 & L2 bidders, unless otherwise required for other 

bidder(s) as decided by the tender inviting authority. 

 

04. Each intending bidder for any work should have successfully completed similar type of 

work(s) in any one year during the last 7 (seven) years should be either of the 

following: 

a) Three completed works each costing not less than the amount equal to 40% 

of the estimated cost. 

Or 

b) Two completed works each costing not less than the amount equal to 50% 

of the estimated cost. 

Or 

c) One completed work costing not less than the amount equal to 80% of the 

estimated cost. 

           

Such similar type of work must cover Construction (not maintenance) of Building 

work(s) such as School/ Hostel/ Hospital/ Office Buildings/ Residential 

buildings/ Cyclone Shelters/ Institutional Buildings etc.”. The work(s) should 

have been executed for State Government / Central Government / PSUs/ ULBs/ Municipal 

Corporation. The bidder shall have to submit the performance certificate of the works 



 

 

constructed by them for satisfactory performance from appropriate authority i.e. not 

below the rank of Executive Engineer or its equivalent in any PSU or organization. 

Weightage @ 10% per year shall be given on the value of work(s) executed in the 

preceding years as mentioned in Clause-6 below. The format prescribed for submission of 

such certificate (s)/ document (s) is attached as Schedule-‘A’ to this DTCN.  All such 

certificates in Schedule-‘A’ obtained from various offices/ authorities should be uploaded 

by the respective bidder along with its bid for the corresponding work herewith put to 

tender. 

 

05. (a) Each intending bidder for any work should have Average Annual Financial 

Turnover of not less than 30% of the estimated cost of the corresponding work 

herewith put to tender during the last 03 (Three) years (i.e. FY 2023-24, 2024-25 

and FY 2025-26) preceding the bid due date and the turnover should have been certified 

by registered Chartered Accountant/ competent organization. In case audited statement 

for FY 2025-26 are not available, bidder may provide provisional statement certified by a 

chartered Accountant for the same.  

 

          (b) This Turnover Certificate should bear the Unique Document Identification Number 

(UDIN) of the corresponding Chartered Accountant certifying the details with his/her/their 

name, seal, signature & date. Format prescribed for submission of this certificate is 

attached at Schedule-’B’ to this DTCN. This Certificate should feature year-wise total 

turnover. 

06. Weightage/Enhancement Factor 

Following enhancement factors will be used to arrive at the cost of works(s) executed as 

per Clause 04 and Clause 05 above to bring the financial figures to a common platform 

for evaluation of the bids during the current Financial Year. 

Year before Multiplying factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

Six 1.77 

Seven 1.95 

 

To arrive at the value of Work(s)’completed in any financial year during the last seven 

years, value of such works executed through multiple contracts in the corresponding 

financial year shall also be considered. In case any such work, executed and completed 



 

 

in more than one financial year, then the value of work done during its completion year 

shall be considered. In case the values pertaining to different financial years are not 

mentioned in the experience certificate at Schedule-‘A’, then it will be calculated on a pro-

rata basis, considering the total executed value-vs.- the total time scheduled or consumed 

in days. 

 

07. Bid Capacity: Not Applicable 

 
08. Each intending bidder should ensure before bidding that, he/she/they is/are in possession 

of or under lease/hire agreement for tools, plants, equipment and machineries to be 

submitted as per Schedule-‘D’ of this DTCN. However, each intending bidder should note 

that the list of tools and plants, machineries and equipment mentioned in Schedule-‘D’ are 

bare minimum requirement, not an exhaustive list. In case the successful bidder is found 

unable/unwilling to deploy the required tools and plants, machineries and equipment at 

any stage of execution of the work, herewith put to tender, then it will be treated as a 

breach of contract by the successful bidder and in such case(s), the authority will have 

liberty to take any action as deemed appropriate against the contractor and / or to make 

up the shortfall at the cost and risk of the successful bidder. The bidders shall be 

technically disqualified if they secure less than the minimum qualifying mark of 80, as 

described under Schedule-D of the DTCN. 

09. Each intending bidder (unless a Civil Engineer Contractor) should note that he/she/they, 

when declared as a ‘successful bidder’ for any work, herewith put to tender, should deploy 

at least one experienced Civil Engineer at the work site for the full time during the course 

of lay out and execution of the work. The qualification and experience of the Civil Engineer 

should be as mentioned below. 

(a) Diploma or Degree in Civil Engineering passed from any institute/ organization 

recognized by AICTE.  

(b) Should have post-qualification experience of at least two years in Civil Engineering 

survey or monitoring and quality control of Civil Engineering works or civil 

engineering construction works with quantity measurements or combination of two 

or more of the above types of activities. 

Each successful bidder will have to submit genuine documentary proof to the authority in 

support of the above qualification and experience of the Civil Engineer proposed to be 

hired by the successful bidder. No payment or liability for such hiring & deployment shall 

be made/entertained by the authority. The hired engineer should represent the successful 



 

 

bidder at the work site and hence, the ‘conduct’ and ‘DO’s’ and ‘Don’ts’, applicable to the 

successful bidder under the contract conditions for any work shall ipso-facto apply to the 

hired Civil Engineer. In case of deviation observed by the authority and informed to the 

successful bidder, the said Civil Engineer should be replaced by an equivalent one within 

such time as the authority may allow. Any bidder, found successful in the bidding process 

for more than one work, herewith put to tender, need not hire separate Civil Engineers 

for each work. 

 

9. The bidders, who have in last three financial years applied for / are undergoing Corporate 

Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery 

proceeding from Financial Institutions or those declared as ‘Sick’ and or under 

consideration as ‘Sick’ by the Board for Industrial & Financial Reconstruction (BIFR), are 

not eligible for bidding. Self-declaration or self-affidavit by the bidder in the format at 

Schedule-’E’ of this DTCN is to be submitted in this regard.   

 

11. Earnest Money Deposit: 
 

Each intending bidder is required to furnish EMD @ 1% of the Estimated Cost put to 

tender (as mentioned in the DTCN) failing which such bids shall be outrightly rejected.  

 

12. Any bidder, intending to claim full or partial exemption for submission of ISD as per OPWD 

Code, is required to submit necessary documentary evidence in support of such claim 

along with its on-line bid failing which, subsequent claim/ request to avail this facility will 

be rejected outrightly.  

 

 

13. Critical Dates: 
 
 

Sl. No. Description Critical Dates 

 

 

(i) 

Period of availability of tenders online for 

bidding 

From 10:30 A.M. of 16.06.2026 to 05:00 P.M. of 

01.07.2026 

(ii) Last date & time of seeking clarifications (if 

any) 
Dt. 22.06.2026 up to 02:30 P.M. 

(iii) Pre-Bid Meeting Dt. 22.06.2026, at 04:30 P.M. 

(iv) Date & time of opening of the Technical Bids 

received online 
Dt. 02.07.2026 (11:00 A.M. onwards) 



 

 

(v) 
Date & time of opening of Price Bid/Financial 

Bid/DTCN Part-II 

To be intimated later to the bidder(s) found 

qualified after checking and evaluation of 

Technical Bids received on-line. 

 

Note: Interested bidders may send their Pre-bid queries to BMC in writing to tendercell@bmc.gov.in  

within the due time of seeking clarification as mentioned above.  The pre-bid meeting may be conducted 

virtually or physically on the aforesaid date & time. Bidders intending to attend the pre-bid meeting virtually 

are requested to register itself in the meeting link to be obtained from the tender inviting authority before 

start of the meeting and join the discussion on the scheduled date & time. Similar type of queries/ 

questions should not be asked by any bidder again during the pre-bid meeting, if clarification to the same 

has/have already been given by the authority in response to the queries/ questions of any other bidder. 

A statement featuring the queries received /raised and clarifications given will be uploaded in the tender 

website for information of all concerned. No specific communication to any bidder shall be made in this 

regard by the authority. 

  

mailto:tendercell@bmc.gov.in


 

 

INFORMATION FOR THE BIDDERS 

1. With a view to achieve higher efficiency and consume less time in the process of 

communication with any bidder or the successful bidder (as the case may be), on any 

matter related to the bidding process, evaluation and finalization of bids, deposit of ISD & 

APS (as applicable), submission of work program, drawl of agreement, issue of work order, 

execution of the work, correspondence related to execution/ quality control of the work, 

bill payments, defect rectification and every other aspect related to the work and/ or the 

corresponding contract, shall be treated as official and binding upon the respective 

bidder(s) to carry out the instructions contemplated therein within the allotted time failing 

which, it will be treated as violation of terms and conditions of this DTCN and/or agreement 

(as the case may be) and in such a situation, the tender inviting authority and/or any 

other appropriate authority may take any action against the bidder/ contractor as deemed 

fit/ appropriate. 

 
2. In this DTCN the term, ‘year’ or ‘years’ referred/ mentioned, should mean & imply the 

corresponding ‘financial year, or ‘financial years’. 

 

3. Initial Security Deposit/Performance Security: 
After issue of Letter of acceptance (LoA) by the tender inviting authority or any other 

appropriate authority, the successful bidder shall have to furnish, Initial Security Deposit 

(ISD) amounting to not less than 2% (two percent) of the accepted value of the tender 

as EMD/ISD in shape of NSC/Postal Saving Pass Book /Post Office Time Deposit /Kishan 

Vikash Patra/Deposit Receipt in Schedule Bank duly pledged in favour of Commissioner, 

Bhubaneswar Municipal Corporation payable at Bhubaneswar ,within 07 (seven) days from 

the date of issue of LoA failing which, the tender of successful bidder shall be rejected 

followed by other action as deemed fit against the said bidder. The successful bidder may 

also submit ISD/Performance Security in shape of Insurance Surety Bond, Account Payee 

Demand Draft, Fixed Deposit Receipt, Bank Guarantee including e-Bank Guarantee from 

any of scheduled commercial bank or Online Payment or counter guaranteed through any 

branch of the corresponding bank located at Bhubaneswar in favour of Commissioner, 

Bhubaneswar Municipal Corporation, Bhubaneswar. The BG should remain valid at least 

till one month after expiry of defect liability period of three years from the stipulated date 

of completion as per LOA. In case of delay in completion of the work, this BG may be 

extended for further periods as required or replaced by a new BG by the successful bidder 

with such validity period, as decided by the tender inviting authority/ appropriate 

authority. 



 

 

 

4. Additional Performance Security (APS): 
 

4.1. As per Works Department Office Memorandum No. 173 dated 03.01.2026 and 

clarification   issued vide Works Department Office Memorandum No. 632 dated 

09.01.2026, Additional Performance Security (APS) shall be taken on an incremental basis 

from the selected bidder for low bid prices in the project works as under: 

 

i. Where the bid price is below 0% but not below 10% of the project cost put to 

bid: No additional performance guarantee/security percentage is required. 

 

ii. Where the bid price is below 10% but not below 20% of the project cost put 

to bid: The additional performance guarantee/security percentage shall be incremented 

by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting 

at 11% with the additional bid performance guarantee being 0.1% and this additional 

performance guarantee percentage shall be applied on the bid price. 

 
iii.  Where the bid price is 20% or more below of the project cost put to bid: The 

additional performance guarantee percentage shall be incremented by 0.2% for every 

percentage of bid price below 20% of the project cost put to bid in addition to 1% of the 

bid price and this additional performance guarantee percentage shall be applied on the 

bid price; 

 
iv. The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 

0.5% or next higher percentage based on whether the decimal point of the percentage of 

bid price is 0.5% or more. 

 
v. The additional performance security shall be treated as part of the performance security. 

 
vi. Justification for abnormally low bids shall be scrutinized by the Departmental 

Technical Committee and recommended to the competent authority of the Administrative 

Department for the approval of the Additional Performance Security (APS). An abnormally 

low bid is one in which the Bid price, in combination with other elements of the Bid, 

appears so low that it raises material concerns as to the capability of the Bidder to perform 

the contract at the offered price. Procuring Entity may, in such cases, seek written 

clarifications from the Bidder, including detailed price analyses of its Bid price in relation 

to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any 

other requirements of the bid document., If, after evaluating the price analyses, the 



 

 

procuring entity determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, the Procuring Entity may reject the 

Bid/ Proposal. However, it would not be advisable to fix a normative percentage below 

the estimated cost, which would automatically be considered as an abnormally low bid. 

 

4.2. The successful bidder shall deposit the APS amount within 07 (seven) days from 

the date of communication to the bidder. The Additional Performance Security should be 

in the form of Insurance Surety Bond, Account Payee Demand Draft, Fixed Deposit 

Receipt, Bank Guarantee including e-Bank Guarantee from any of Scheduled Commercial 

Bank or Online Payment; in favour of Commissioner, Bhubaneswar Municipal Corporation, 

Bhubaneswar. The BG should remain valid at least till one month after expiry of stipulated 

date of completion of the work and Defect Liability Period as per the LOA.  

 

5.  Upon acceptance of the tender of any bidder, the said person/agency will be designated 

as ‘successful bidder’. Then the successful bidder will be intimated through a letter about 

the fact of acceptance of his/her/their tender termed as, ‘Letter of Acceptance (LoA)’ with 

instruction to deposit ISD, APS (if applicable), work program, drawl of agreement, and to 

fulfil such other requirements as per the DTCN and/or as the authority may inform. The 

successful bidder will have to comply with the above instructions within the timeline 

stipulated in the LoA, which under normal circumstances would be 7 days from the date 

of issue of LoA. A sample LoA is attached to this DTCN as Schedule-’J’. 

6. The successful bidder shall, within 07 (seven) days from the date of issue of Letter of 

Acceptance (LoA), furnish the Performance Security & Additional Performance Security (if 

applicable) in the prescribed shape and manner.  The successful bidder should also submit 

a work programme & sign the agreement in prescribed format within this 7 days failing 

which, the tender inviting authority/ any other appropriate authority shall, without 

prejudice to any other right or remedy available in law, be at liberty to reject the tender 

of the successful bidder followed by other action against the successful bidder as deemed 

fit. 

7. For filling-up information in the Schedules, intending bidders may obtain editable 

soft copy of the Schedules from the tender inviting authority through e-mail. 

8. The word/words ‘authority’ or ‘tender inviting authority’ or ‘competent authority’ 

mentioned in this DTCN shall imply the same meaning and entity and it also include its 

‘Assignees’, ‘Engineer-in-Charge’ or ‘Engineers-in-Charge’. 



 

 

9. In case of any doubt or misinterpretation of any ‘terminology’ or ‘sentence’ or ‘sentences’ 

of this DTCN, raised by any bidder at any stage, clarification of the ‘authority’ on the same 

shall be final and binding upon the bidders. In case it is found/discovered by any bidder 

that the conditions/ clauses or a portion thereof in the DTCN are mutually inconsistent or 

repeated and clarification is sought for on the same, then clarification of the ‘authority’ in 

this regard shall be treated as final and binding upon the bidders. It is further clarified 

that the authority reserves the right to ask any bidder, after opening of the technical bid 

for any work, to submit legible copy(s) of any document (if appeared to be illegible) and/or 

any other document in connection with its bid uploaded without assigning any reason 

thereof to any other bidder/entity. However, such a requirement by the authority should 

be complied with by the said bidder within such time, shape and manner as decided by 

the authority failing which, the bid documents of the said bidder will be treated as 

‘incomplete’, ‘non-responsive’ and hence, it will be rejected accordingly followed by other 

action against the said bidder as deemed appropriate by the tender inviting authority. 

 

10. During tender evaluation stage, if any written complaint is lodged before the authority 

against any bidder, it is clarified that merit of the complaint shall be based on and limited 

to the documentary evidence attached by the said complainant with its written allegation. 

Complaint(s) without appropriate documentary evidence may not bear any merit for 

consideration, decision, communication and response of the authority. The onus of 

supplementing the allegation with appropriate documentary evidence during lodging the 

complaint shall lie on the complainant itself. Such complaints should not be progressive 

from the same source / person / entity. 

 

11. During and/or after execution of the work, herewith put to tender, the successful bidder 

will be required to facilitate a few tests to be conducted through Government or 

Government authorized laboratories as per direction of the authority and/or direction of 

State Team. The successful bidder will be responsible to coordinate with the corresponding 

laboratory(s) for collection of samples from the respective work site, preservation and 

handling of the samples as per specifications, testing of the same and obtaining the test 

results from that/those laboratory(s) on payment. This payment or a part thereof (as 

admissible to the authority) shall be reimbursed by the authority to the successful bidder 

during payment for his/her/ their work bill or during payment of any other dues in 

connection with the work. No other claim or correspondence in this regard (collection, 

handling, preservation, testing of samples) by the successful bidder shall be admissible to 



 

 

the authority. A tentative list of laboratories, where and through which the intended tests 

are required to be conducted, is attached at Schedule-‘H’ to this DTCN. Similarly, a list of 

tests required to be conducted with an explanatory ‘Note’ is attached at Schedule-‘I’ to 

this DTCN for information of all the intending bidders as well as the successful bidder. It 

is made very clear that, if any of the rest result indicates poor quality of any material 

and/or poor quality (quality not conforming to the specifications) of construction in any 

segment/ stretch/ portion of the work represented by the test sample(s) collected from 

the work site, the corresponding material(s) and/or corresponding portion/ stretch/ 

segment of the work will be rejected by the authority. In such case(s), the successful 

bidder will have to remove the defective material(s) from the work site, dismantle the 

corresponding portion/ stretch/ segment of work done and dispose the same away from 

the work site forthwith as per direction of the authority. No payment for such defective 

materials and/or defective work and for removal/ dismantling of the same shall be made 

by the authority. The successful bidder shall have to procure materials as per required 

quality and specifications in place of the poor quality materials (removed/ disposed from 

the work site by the successful bidder) and, reconstruct the parties/ segments/ stretches 

in place of the defective constructions (dismantled and disposed off from the work site by 

the successful bidder). Payment will be made only for the portion of work/ materials (as 

applicable) found satisfying the quality requirements. No claim or correspondence of the 

successful bidder in this regard shall be entertained by the authority. 

 

12. Upon finalization of the tender for the work herewith put to tender, an agreement will be 

drawn by the authority with the successful bidder subject to fulfillment of the conditions 

to be laid down in the LoA of Schedule-J by the successful bidder. Then this DTCN shall 

automatically form a part of the agreement whether or not, it is attached with the 

agreement and relevant details mentioned in this DTCN related to post-finalization of the 

tender shall be binding on the successful bidder. 

 

13. The scope of work consisting of the items/ quantities mentioned in the BOQ are tentative. 

During construction of the work, if any additional quantities and/or items are found 

essential for execution at the site as per direction of authority, then the same shall be 

undertaken by the contractor without any objection. However, the value of such additional 

quantity and/or items should be such that the agreement value for the work is not 

exceeded. 

 



 

 

14. The work shall be executed by the contractor following the alignment and position of 

various heterogenic materials and items as per direction of the authority. Any deviation 

found by the authority regarding the alignment, positioning, level, etc., of any item/ 

component/ portion of the work, those portions/ items/quantities will not be considered 

for measurement and payment. 

 

15. During course of execution of the work, if any private utility such as; water supply line, 

wastewater line or sewerage line, power supply line, etc., is damaged by the successful 

bidder, hereinafter mentioned as contractor, shall repair/rectify/ replace the same with 

identical materials and workmanship within such time as directed by the authority and/or 

the corresponding person/entity whose utility is damaged. Payment for such restoration 

works shall be made by the authority based on actual items and quantities of restoration 

works. This payment will be beyond the contract value. The rates of the materials and 

labour for these restoration works shall be SOR of Government of Odisha prevailing during 

the period of execution. In case of the items not covered under Govt of Odisha SOR, the 

rates of those materials shall be decided by the authority and the contractor shall not have 

any claim beyond the payment decided by the authority for such restoration works.  



 

 

SCHEDULE – A 
 

WORK EXPERIENCE 

LIST OF WORKS EXECUTED 

(Year wise breakup of value of work to be submitted) 

Name of 

Employer 

Name of 

location 

and name 

of work 

Contract 

price in 

Indian 

Rupees/ 

Agreement 

no. 

Major 

Items 

of 

works 

Stipulated date 

of 

commencement/ 

completion of the 

work as per 

Agreement 

Actual date 

of 

completion 

of the work 

Value of work actually 

executed during last 

seven financial years 

(Year wise Break up) 

Reasons for delay 

in starting/ 

completion, 

if any 

Remarks 

      Financial 

year 
Value 

  

1 2 3 4 5 6 7 8 9 10 

          

 

Note: The above information furnished by the Bidder need to be individually/ collectively certified by the Engineer in 

Charge/ Employer not below the rank of Executive Engineer or its equivalent from any State Government / central 

Government / PSUs/ ULBs/ Municipal Corporation. 

 
 
 
 

Signature & Seal of the Engineer in Charge/ Employer  
Date. 

 

 

 

    Signature of the Bidder 



 

 

 

 
SCHEDULE – B 

 

FINANCIAL STATEMENT 
 

Audited financial statement for last three financial years is to be attached/ uploaded with the 

bid in the following format. This statement should be issued by any Regd. Chartered 

Accountant duly signed with its seal affixed on it by the corresponding Chartered Accountant 

and should bear the Unique Document Identification Number (UDIN) of the Chartered 

Accountant. It should also be signed by the bidder and uploaded with the technical bid. 

1)   Name and Address of the Client with PAN: 

2)       Total annual turnover & annual turnover from Construction Works undertaken during the 

following three financial years by the afore mentioned client.  

  

 
 
 
 
 

 
 
 
 

 
 
 

Signature & Seal of the Chartered Accountant 
 

            UDIN of the Chartered Accountant: 
 

 

 
Signature of the Bidder 

 
 

 

 
 

Note: 
 

Supporting Balance Sheets and Profit & Loss Statement duly certified by Chartered 

Accountant need to be furnished along with the Financial Statement.   

Year Total Turnover in Rs. 

FY 2023-24 
 

FY 2024-25 
 

FY 2025-26 
 



 

 

 

 
SCHEDULE-C 

(Not Applicable) 

  



 

 

 
 

SCHEDULE – D 
 

LIST OF TOOLS, PLANTS, MACHINERIES AND EQUIPMENT 
 

Proposed to be deployed by the Bidder for use in the work 
 

 
  Pass Mark = 80 (Non securing of pass mark will be liable for rejection of tender) 

 
 
 

Signature of the Bidder 
 

                           Date: 
Note: 
 

1. The bidder must attach supporting documents (Purchase Invoice/ Hire/Lease 

Agreement) towards the ownership/hire/lease of the tools, plants and 

equipment as tabulated above.  

Sl. No. List of tools and plants & equipment 
Minimum 

Requirement 
Marks 

1. Truck/Tipper 1 No. 15 

2. Hydraulic Excavator 1 No. 15 

3. Concrete Mixer Machine 1 No. 10 

4. Plate / Skid Vibrator 1 No. 10 

    5. Needle Vibrator 1 No 10 

6. 
Vehicle Mounted/ Driven Water Tank of 3000L 
capacity or more 

1 No. 
10 

7. Survey Instrument (Auto Level/ Total Station) 1 No. 10 

8. Steel Shuttering and Centring material 500 Sqm 10 

9. Bar Cutting & Bending Machine 1 Set 10 



 

 

SCHEDULE - E 
SELF-DECLARATION/ SELF-AFFIDAVIT BY THE BIDDER (Notarised) 

 

1. I/We have visited the site and have fully acquainted with the local situation regarding the 

materials, labour and factors pertaining to the work as per the DTCN for completion in all 

respect before submitting the tender. 

2. I/We have carefully studied the conditions of the construction, specification, contract 

condition and all other document relating to this work and agree to execute the same 

accordingly. 

3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as a 

responsible contractor and complete the work within the prescribed time limit In case 

there are deviation from the construction program, I/We shall abide by the decision of 

authority for revision of the program and arrange for the labours, materials, equipment, 

etc., accordingly. 

4. In the event of award of the work to me/us, I/We undertake the entire responsibility for 

structural stability, to reconstruct / replace the whole or part of the work in the event of 

failure or improper functioning/improper construction within a period as decided by the 

authority without asking for extra payment on any account from the authority. 

5. I/We undertake that I/We shall not claim any escalation of cost on account of materials, 

labourers, taxes, natural calamities, public nuisance, miscreants or from any account in 

connection with execution of the work and for any correspondence(s) in this regard from 

my/ our side, the authority will be at liberty to respond or not/ accept/reject/ modify our 

claims within such time as the authority may deem fit  

6. In case of violation/ tamper of contents of the DTCN floated by the authority in shape of 

insertion of extraneous conditions or in any other manner, my / our bid shall be rejected 

by the authority without assuming any liability for the same. 

7. I/We hereby declare that I/we/ my or our company or firm or organization have not been 

declared insolvent nor have applied for declaration nor is/ are undergoing Corporate Debt 

Restructuring (CDR)/ Strategic Debt Restructuring (SDR) nor facing recovery proceeding 

from Financial Institution(s) nor declared nor under consideration as such by any Board 

for Industrial & Financial Reconstruction (BIFR). 

 

(Deponent) 

SIGNATURE OF THE BIDDER 

                                                                                                        Date:    



 

 

SCHEDULE – F  
(Deleted) 



 

 

SCHEDULE – G 
 

FORM OF BANK GUARANTEE 
[For Additional Performance Security/ Initial Security deposit] 

To 

The________________________ 

_________________________________. 

WHEREAS: 

(A) ___________________________________________ [name and address of contractor] 

(hereinafter called the “Contractor") shall execute an agreement (hereinafter called the 

“Agreement”) with the […………………………………………………… (hereinafter called the “Authority”)] 

for the work ....................................................................... 

 

subject to and in accordance with the provisions of the Agreement to be drawn. 

 

 (B) The Agreement requires the Contractor to furnish Addl. Performance Security (APS)/ Initial 

Security Deposit (ISD) (strike out which is not applicable) for due and faithful performance 

of its obligations, under and in accordance with the Agreement, during the {Construction 

Period & Defects Liability Period} (as defined in the Agreement) for a sum of 

Rs.__________ (Rupees _______________) (the “Guarantee Amount”). 

(C) We, _______________________ through our branch at _________________ (the “Bank”) 

have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of 

Additional Performance Security (APS)/ Initial Security Deposit (ISD) (strike out which is 

not applicable). 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period & Defect 

Liability Period} under and in accordance with the Agreement, and agrees and undertakes 

to pay to the Authority, upon its mere first written demand, and without any demur, 

reservation, recourse, contest or protest, and without any reference to the Contractor, 

such sum or sums up to an aggregate sum of the Guarantee Amount as the Authority 



 

 

shall claim, without the Authority being required to prove or to show grounds or reasons 

for its demand and/or for the sum specified therein. 

2. A letter from the Authority stating that the Contractor has committed default in the due 

and faithful performance of all or any of its obligations under and in accordance with the 

Agreement shall be conclusive, final and binding on the Bank. The Bank further agrees that 

the Authority shall be the sole judge as to whether the Contractor is in default in due and 

faithful performance of its obligations during and under the Agreement and its decision that 

the Contractor is in default shall be final and binding on the Bank, notwithstanding any 

differences between the Authority and the Contractor, or any dispute between them 

pending before any court, tribunal, arbitrators or any other authority or body, or by the 

discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 

Bank were the principal debtor and any change in the constitution of the Contractor and/or 

the Bank, whether by their absorption with any other body or corporation or otherwise, 

shall not in any way or manner affect the liability or obligation of the Bank under this 

Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this 

Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank 

under this Guarantee, to vary at any time, the terms and conditions of the Agreement or 

to extend the time or period for the compliance with, fulfilment and/ or performance of all 

or any of the obligations of the Contractor contained in the Agreement or to postpone for 

any time, and from time to time, any of the rights and powers exercisable by the Authority 

against the Contractor, and either to enforce or forbear from enforcing any of the terms 

and conditions contained in the Agreement and/or the securities available to the Authority, 

and the Bank shall not be relieved from its liability and obligation under these presents by 

any exercise by the Authority of the liberty with reference to the matters aforesaid or by 

reason of time being given to the Contractor or any other forbearance, indulgence, act or 

omission on the part of the Authority or of any other matter or thing whatsoever which 

under any law relating to sureties and guarantors would but for this provision have the 



 

 

effect of releasing the Bank from its liability and obligation under this Guarantee and the 

Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security 

now or which may hereafter be held by the Authority in respect of or relating to the    

Agreement or for the fulfilment, compliance and/or performance of all or any of the 

obligations of the Contractor under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 

for the period specified in paragraph 8 below and unless a demand or claim in writing is 

made by the Authority on the Bank under this Guarantee all rights of the Authority under 

this Guarantee shall be forfeited beyond the said period and the Bank shall be relieved from 

its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect from……….unless a demand or claim 

under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 

discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it has 

the power to issue this Guarantee and the undersigned has full powers to do so on behalf 

of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post/ e-mail 

addressed to the Bank at its above referred branch, which shall be deemed to have been 

duly authorized to receive such notice and to effect payment thereof forthwith, and if sent 

by post, it shall be deemed to have been given at the time when it ought to have been 

delivered in due course of post and in proving such notice, when given by post, it shall be 

sufficient to prove that the envelope containing the notice was posted and a certificate 

signed by an officer of the Authority that the envelope was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect up to the date specified in paragraph 8 above or until it is released earlier by the 

Authority pursuant to the provisions of the Agreement. 

 

 

 



 

 

Signed and sealed this ___________ day of ______________, 20______ at ________. 

SIGNED, SEALED AND DELIVERED for and on behalf of the Bank by: 

Signature of the Authorised Official: 

Name: 

Designation & Code No. of the Authorised Signatory: 

Bank Name & IFSC: 

Address of the Issuing Branch for Correspondence on the BG: 

Contact No. & E-Mail ID for Correspondence on this BG: 

NOTES: 

(i) The address, telephone number and other details of the head office of the Bank as well as 

of issuing branch should be mentioned on the covering letter of issuing branch. 

(ii) The stamp papers of appropriate value shall be in the name of bank which issued the “Bank 

Guarantee”. 

(iii) The bank guarantee shall be from a Nationalised/ Schedule Bank in Odisha.



 

 

 

 
 
 

SCHEDULE-H 
LABORATOREIS FOR QUALITY TESTING OF WORKS UNDER  

 

Sl. Name of the ULB Name & Location of the Laboratory Contact Details of the 
Laboratory 

1. Jajpur Municipality 1 Suvadra Consultants, H.Q-PP-97, 

Tankapani Road, In front of Radhika 
Tower, Bhubaneswar, Odisha-751018 

9861024020 

0674 - 2432090 

2. Cuttack Municipal 

Corporation 

2 Research, Development & Quality 

Promotion (R&B), Bhubaneswar 

Deputy Director  

3 Bhubaneswar Municipal 

Corporation 

3 IDAX Consultancy, Mancheswar 

Industrial Estate, Bhubaneswar 

9937061009 

 
4 

 
Jatni Municipality 

4 (R&B) Quality Control Division, OMP 
Square, Cuttack 

 

 5 SM Consultancy, Mancheswar, 

Bhubaneswar 

 

6 CET, Bhubaneswar, Ghatikia  

7 Centurion University, Sandhapur, Jatni  

8 M/s Orbital Infrastructure Consultancy 
& Research Private Limited, Mahanadi 

Vihar, Cuttack 

 

5 Sunabeda Municipality 1 Research Officer, Zonal Laboratory, 
Sunabeda, Under R.W. Deptt 

7978714961 

2 Research Officer, Zonal Laboratory 

(R&B), Sunabeda 

9437511787 

3 Build Lab, Near Bijipur Tank, 
Berhampur 

build.laboi@gmail.com 

6 
 

Berhampur Municipal 
Corporation 

 

Hinjilicut Municipality 

1 Build Lab, Near Bijipur Tank, 
Berhampur 

build.laboi@gmail.com 

 

7 

2 Soil & Concrete Testing Laboratory, 

Ambapua Main Road, BAM 

9437984957 

8 Dhenkanal Municipality 1 (R&B) Quality Control Division, OMP 
Square, Cuttack 

 

2 M/s Orbital Infrastructure Consultancy 
& Research Private Limited, Mahanadi 

Vihar, Cuttack 

 

3 Zonal Laboratory  (R&B), 
Dhenkanal (Backside of Collectorate) 

Manoj Kumar Behera 
(SDO) 

9439298367 

4 Central Laboratory, Quality Control 
Division, Rengali Colony, Mahisapat, 

Dhenkanal 

 
06762-221291 

9 Baripada Municipality 1 Divine College of Engineering and 
Technology 

9437218241 

2 Quality Control Sub-Division (R&B), 

Baripada 

 

3 Alfa Construction, Baripada  

10 Rourkela Municipal 

Corporation 

1 National Institute of Technology (NIT), 

Rourkela 

 

2 M/s P.P. Foundation, Dhabaleswar 

Colony, Balughat, Rourkela 

 

3 Scientific Officer, Govt. Testing 
Laboratory, Near FCI, Jail Road, 

Rourkela 

 

mailto:build.laboi@gmail.com
mailto:build.laboi@gmail.com


 

 

 

 

SCHEDULE-I 
 

 

LIST OF TESTS TO BE CONDUCTED DURING CONSTRUCTION OF PROJECTS 
IN ODISHA 

 

 

1. For paver blocks/ kerb stones or blocks, the quality certificates should be provided by 
the manufacturer for each consignment. 
 

2. For concrete roads the following tests are to be done. 
 

a. Slump cone test of concrete mix for each batch. 
b. Compressive strength test (7 days & 28 days) using concrete cubes to be collected 

at site during construction of the road/ drain. 
c. Core cutting test for thickness measurement of the road and for equivalent 

compressive strength. 
d. For PCC (1:3:6 or 1:4:8), sieve analysis of coarse aggregates. 
e. For Ready Mix Concrete, test certificate featuring the mix proportions, type and 

make of cement used, plasticizer/ admixture details (if added) and Grade of 
Concrete supplied for each project. 
 

3. For asphalt roads the following tests are to be done. 
 
a. Quality and Grade of Bitumen used at Hot Mix Plant – Certificate to be provided 

by the Hot Mix Plant Entity. 
b. Bitumen content test in the mix. 
c. Temperature test of bitumen mixed aggregate before laying. 
d. Core test after laying and compaction for density and thickness of the asphalt 

road constructed. 
 

4. For Sub-base the following tests are to be done. 
 
a. Compaction or density test 
b. Sieve analysis of coarse aggregate  
c. CBR or Los Angeles Abrasion Test 

 
N.B:  

1.  The afore-mentioned tests are only indicative. The contractor shall conduct all 

required tests on materials as directed by the Engineer-in-Charge. 

 
2. The date, time and location of sample collection, preservation and laboratory for  

testing of the samples shall be as per direction of the Engineer-in-Charge. 
 

3. Frequency of sampling and testing shall also be as per direction of Engineer-in-
Charge. 
 

4. Type and no. of test(s) to be conducted from the aforesaid list will be as specified 
in I.R.C./MoSRT&H/ISI specification and as per the direction of Engineer-in-
Charge. 



 

 

 

 

SCHEDULE – J 
 

FORMAT FOR LETTER OF ACCEPTANCE OF TENDER (LoA) 
 

Name of the Organization/ Office 
 

To 
__________________ 
__________________ 
__________________ 

 

Sub: Letter of Acceptance (LoA) of the tender for the work, 

“....................................................................................”. 

Ref: This office Bid Reference No.............Dt............... 

Dear Sir/ Madam, 

 With reference to the above, the undersigned is pleased to inform that your tender for 

the work,“...............................................................................................”, amounting to 

Rs........................... (Rupees.........................................................) only (excluding GST) 

which is ..........% less/excess than or over the estimated cost of Rs.................... put to 

tender, has been accepted by this office. GST shall be paid and deducted at source of payment 

as per Govt. of Odisha rules prevailing from time to time for work contracts till financial closure 

of your contract for the aforesaid work. It is requested to submit a work program for execution 

and completion of the work starting from the expected date of drawl of agreement. 

 You are also requested to deposit Performance Security amounting to Rs................. 

or more @ 2%/1% of the accepted bid value and Addl. Performance Security (APS) amounting 

to Rs................... or more. The Performance Security amount should be in shape of NSC/ Term 

Deposit/ Fixed Deposit/ Post Office Time Deposit/ KVP, duly pledged in favour of the 

.............................................. The APS should be in shape of TDR of any nationalized/ schedule 

bank of India and pledged in favour of the ................................................. You can also submit 

Performance Security and APS in shape of separate Bank Guarantees in favour of 

...................................... The Bank Guarantees should have been issued from/through or 

counter guaranteed by any Nationalized/Schedule Bank located at .................... The Bank 

Guarantee for APS should remain valid till Dt………



 

 

 

….(one month after expiry of the duration for completion of the work) and the Bank Guarantee 

for performance security should remain valid till Dt………….(one month after expiry of defect 

liability period of three years from the scheduled date of completion of the work). Along with this 

Performance Security and APS you are requested to contact the 

............................................................... for drawl of agreement. 

  

          It is requested to comply with this instruction within 7 days from the date of issue of this 

letter. Failure to submit the APS, Performance Security and sign the agreement within the 

prescribed time period will lead to cancellation of this LoA followed by other actions as deemed 

appropriate against you.  

 Receipt of this letter may kindly be acknowledged. 

                                                                   Yours faithfully, 

 

    Signature of the Authority 

 

Memo No.__________/ Date. 

 Copy submitted to the Commissioner/Mayor, BMC for kind information and necessary 

action. 

 

    Signature of the Authority 

 

Note: (1) Strikeout the ‘word’ or ‘sentence’ which is not applicable such as; Sir,  

  Madam, ISD, APS, 2% or 1% of ISD, less, excess, than, over, etc., in the above 

LoA. 

 (2) Copy of this, LoA may be sent to other officials/ entities as per the prevailing 

practice of the corresponding ULB. 

 (3) The LoA should be sent by the authority to the successful bidder through the e-

mail ID and intimated over the telephone number of the successful bidder as 

declared by him/her/them in its bid documents. In addition to this, the LoA may 

also be sent (optional) through ‘Speed Post’ in the correspondence address of the 

successful bidder, as declared by him/her/ them in its bid documents. 

 

 

 



 

 

 

 

SCHEDULE-K 
AFFIDAVIT (TO BE SWORN IN NON-JUDICIAL STAMP PAPER BEFORE 

NOTARY/EXECUTIVE MAGISTRATE) 

(Applicable for All Bidders) 

 

1. I, Sri/Smt/Ms…………………………,Son/Daughter/Wife of …………….., hereby declare as the 

Contractor/as the authorized signatory on behalf of the 

Contractor,”……………………………..”(strike out whichever is not applicable) that, I/we 

am/are validly registered as …………Class Contractor under Govt. of Odisha. 

2.  It is hereby declared that I/we are not currently deprived from tendering in any Govt. 

Organisation of Odisha/ India and I/we have furnished the required eligibility documents 

as a valid bidder for the above mentioned work. 

3. I/We hereby authorise and request any bank, person, firm or organisation to furnish 

information to the authority inviting tender for this work, as deemed necessary by it in 

connection with my/our eligibility criteria and document verification related to my/our 

tender for the work mentioned below. I/We also authorise the authority inviting tender 

for this work to refer, peruse, consider & correlate my/our documents submitted in 

connection with other tenders under Govt. of Odisha/India and I /we have no objection, 

if such documents either in whole or part are perused, referred and considered. 

4. I/We undertake to submit further information/ documents as may be requested 

for/required by the authority inviting tender for this work in connection with this tender 

within the stipulated period to be intimated by the authority inviting tender for this work 

either through letter or through my/our e-mail ID or Telephone No. furnished below. Non-

response to this instruction by me/us within the stipulated period shall render my/our 

tender as non-responsive/incomplete and hence the authority inviting tender for this work 

shall be at liberty to take any action as deemed fit against me/us as well as to cancel 

my/our tender for the work and I/we will have no claim against such decision of the 

authority inviting tender for this work.   

5. My/our present address for correspondence is ……………and my/our Telephone Contact 

number is……..and e-mail ID for correspondence is…………I/We shall promptly and 

voluntarily intimate the Tender Inviting Authority about subsequent changes, if any, of 

my/our telephone number, e-mail ID and address for correspondence within a week from 

the date of occurrence of such change(s) falling which, I/we will be held responsible for 

any eventual delay/gap in correspondence(s)/communication(s) between me/us and the 



 

 

 

authority inviting tender for this work and subsequent follow-up action(s) and situation 

which may arise due to such delay/gap. 

 

6. I/We hereby declare that all the information and documents furnished herewith by me/us 

in connection with my/our tender for the work, “-----------------” invited by the authority 

inviting tender for this work vide Bid Reference No. BMC-EE-Tender Cell-36/2026-

27 dt. 12.06.2026 are true and correct. 

(*) - Strike out which is not applicable. Original of this affidavit is to be submitted as and 

when asked for by the tender inviting authority. 

 

 

 

(Deponent) 

SIGNATURE OF THE BIDDER 

                                                                                            Date:    

 

 

 

 

 

 

 

 

 

 



 

 

 

 

INFORMATION FOR THE INTENDING BIDDERS 

 

1. Bid documents consisting of DTCN are available in the e-procurement website i.e. 

https://www.tendersodisha.gov.in (for view, download and bidding). As stated above, it is a 

two bid (Part-I: General and Technical Bid, Part-II: Financial Bid) e-procurement proposal of 

BMC.. As per the corresponding guidelines of Govt. of Odisha, each on-line Part-I bid must be 

accompanied with legible scanned copies of valid Contractor’s Registration Certificate (License) 

, EPF Registration, GSTIN, PAN CARD, Earnest Money Deposit (EMD, and Cost of Tender 

Documents  (non-refundable). All bidders are to furnish EMD & costs of bid in online mode 

(Instructions to be followed for online payment available in the e-Procurement portal during 

the processing of tender by the bidder). There will be no exemption to any bidder. If the EMD 

is furnished by any other mode other than the prescribed mode the tender of such party is 

liable to be rejected. The software application has the provision for payment of cost of tender 

document and EMD through payment gateways of authorized bankers by directly debiting the 

account of the bidders. 

2. Each on-line Part-I Bid should also be accompanied with legible scanned copies of documents 

as mentioned in the “Checklist to be ensured by the Bidder” in support of eligibility criteria of 

the corresponding bidder. Without these documents the bid(s) will be liable for rejection. 

3. Regarding submission of original documents as a prime component of Part-I Bid, the following 

instructions are to be followed. The intending bidders should submit their On-Line Generated 

Bid-Submission Confirmation Sheet, Original Affidavit(s) sworn before Notary Public or 

Executive Magistrate, as applicable to the corresponding bidder(s) in the manner/formats 

attached to this DTCN. EMD, Cost of Bid Documents in the shape and manner prescribed at 

Sl. No.1 above.  Intending bidder(s) eligible to avail exemption of EMD, as mentioned above, 

should submit and enclose original affidavit(s) in the prescribed manner/format enclosed to 

the DTCN.  

Requisite supporting document in support of the claimed exemption of EMD (if any) should be 

submitted along with the corresponding affidavit to become eligible for the aforesaid 

exemption. The authority shall also not be held responsible for any damage caused to the 

documents during transit & handling. If found necessary for further 

verification/reference/record, original(s) of any document(s) should be produced by the 

respective bidder(s) before the undersigned within such period as intimated/instructed (over 

telephone/physically/through e-mail/letter), failing which the respective bid(s) shall be treated 

as incomplete/non-responsive and hence shall be rejected.  

https://www.tendersodisha.gov.in/


 

 

 

 
4. Each received bid, if otherwise not rejected, shall remain valid for a period of 120 days from the 

date of opening. Subsequent extension of validity of any bid shall be subject to mutual consent 

of the respective bidder and BMC. 

5. lf the % rate quoted by any bidder for the work is lower than or equal to 15% less(-), then such  

bid shall be rejected and the tender shall be finalized based on merits of the remaining bids. But, 

if more than one bid is quoted at 14.99% (decimals up to two numbers will be taken for all 

practical purposes) less, the tender shall be finalised through a transparent lottery system where, 

all such bidders/their authorised representatives may remain present. 

 

6.  Additional Performance Security (APS) should be submitted by the successful bidder if  his/her bid 

amount is less than the estimated cost within such stipulated time as may be provided for in the 

tender process or else the bid of the successful bidder would be cancelled and the earnest money 

deposited would be forfeited, if permissible in law and further proceeding for blacklisting would be 

initiated as per law. The Additional Performance Security (APS) amounting to the   difference between 

the estimated cost and the cost of bid (if lower than the estimated cost) should be submitted by the 

successful bidder in shape of Demand Draft/Term Deposit Receipt/NSC pledged in favour of the 

Commissioner, BMC. 

 

7.   Within 30 days after opening of the Financial Bids (DTCN Part-II), the EMD(s) of the unsuccessful 

bidder(s) except the 2nd lowest bidder (L2) shall be refunded/ returned, preferably in the shape and 

manner submitted by the respective bidder(s) for the work on written request(s) and with proper 

acknowledgement(s). The EMD of L2 bidder can be refunded in the shape & manner to be decided 

by BMC after finalisation of the tender for the work. 

 

         8.The intending bidders are also urged to acquaint themselves with the respective site conditions 

wherein the intended works are to be executed and submit their bids accordingly.  

 

         9. In case of any inconsistency or contradict among different clauses/conditions/ instructions/ 

information furnished in this tender call notice/DTCN, then necessary clarification can be sought for 

by the bidders before submission of their bids. Similarly, in case of the Agreement to be drawn by 

BMC with the successful bidder, conditions to be stipulated in the Agreement shall be followed for all 

practical purposes unless any of those condition(s) is/are found redundant/inapplicable and 

inconsistent with the relevant provisions of OPWD Code/Govt. instructions, as issued and amended 

till the date of invitation of this tender. In such case(s) the provision(s) in OPWD Code/Govt. guidelines 

shall prevail over the respective Agreement Condition(s). In case of any dispute between the selected 



 

 

 

bidder and BMC regarding such overriding effect, decisions of BMC shall be final & binding without 

prejudice to the remedies available to either parties under law of the Nation (India). Intending bidders 

are requested to understand this condition thoroughly and submit their tenders accordingly. For legal 

dispute(s), if any, the place of occurrence of the dispute(s) shall be treated as the present jurisdiction 

of BMC. 

 

10. Unusual or unilateral interpretation (if any), of any part or whole of the DTCN by any bidder and 

subsequently by the selected bidder, of any information/condition/provision to be laid down in the 

agreement (to be drawn between the selected bidder and BMC), shall be out rightly rejected. Insisting 

on the interpretation(s) by any bidder and seeking/claiming clarification(s)/correspondence(s) on the 

same from BMC, shall be treated as violation(s) of the terms and conditions of this DTCN/agreement 

and hence, action as deemed fit by BMC shall be taken against such bidder(s) or contractor. Under 

such circumstance(s), BMC shall resort to any procedure deemed fit for execution/ completion of the 

work no claim in any manner by any bidder or the contractor shall be entertained/accepted by BMC. 

11. The authority reserves the right to reject any or all the bids without assigning any reason thereof 

subject to the limitations prescribed by Central Vigilance Commission and State Regulatory Authorities 

concerned.  

12. The bidders must submit correct phone number, address & email ID for communication. In case of 

faulty phone number & email ID BMC shall not be responsible for any miscommunication.  

 13. Other details can be seen in the DTCN.  
 
14. TENDER OPENING AND EVALUATION 

14.1 Tender Opening: 

14.2 The Executive Engineer (Central Tender Cell), BMC, Bhubaneswar will open the tenders 

electronically on the date & time mentioned in the DTCN. 

14.3 A tender shall be outrightly rejected if the bidder fails to furnish any of the following 

documents at the time of submission of the respective bid: 

a) Price Bid is not enclosed. 

b) Cost of tender document has not remitted online on submission of bid. 

c) EMD as per the DTCN Clause has not remitted online on submission of bid. 

d) Valid Contractor Registration Certificate as on last date of submission of bid. 

e) There are any criminal cases pending or blacklisted (Affidavit to be submitted as per 

Annexure-VI) 

f) Annual Turnover Certificate 

g) Work Performance Certificate 

h) Power of Attorney is not enclosed. (Other than Proprietor) 



 

 

 

14.4   In case a bidder has not submitted any other required document along with the bid for 

any reason, clarification may be sought and queries may be issued to the bidder for submission 

of the same within a stipulated time, based on the recommendation of the Technical Evaluation 

Committee. Failure to comply within the stipulated period shall render the bid liable for rejection. 

 

 
15. As per works department Resolution No.16262 dtd. 30.10.2018 
            Grant of Concession(s) to Scheduled Caste and Scheduled Tribe contractors.   

       

   On the Case of Scheduled Cast and scheduled tribe applicants desirous of enrolling 

themselves as contractor are require to deposit 50% of the amount specified for various 

classes of contractors under Rule-7 of appendix-VIII of OPWD Code Volume-II. 

           The Security Deposit (Earnest Money' initial security and Performance Security) at half the 

usual rate may be deposited /realized by/ from the Scheduled Caste or Schedule Tribe 

contractors coming under the categories up to "B" Class only as against the prescribed 

percentage under Rule-13 of Appendix-Vlll (PWD Contractors' Registration Rules, 1967) of 

O.P.W.D. Code, Volume-ll' 

       This order shall supersede Works Department Resolution No.27748/W dt.11.10.1977 . 

         This has been concurred in by the Finance Department vide their U.O.R.No.92WF-1                       

dt .09 .10.2018 

 
                                                  By Order of Commissioner, BMC, Bhubaneswar      

 
 

                                                                                              Sd/ 
                                                                  Executive Engineer (Central Tender Cell) 
                                                                         Bhubaneswar Municipal Corporation 



 

 

 

 

DTCN PART-I: SECTION-III 

GENERAL CONDITIONS OF THE DTCN/CONTRACT   

 

1. Goods and Service Tax (GST) Clearance Certificate: Bidders are required to submit 
self-attested copies of valid GST Clearance Certificates along with their offers, failing 
which their offers will not be considered for evaluation. Failure to comply this instruction 
within the stipulated period shall render his /her/their tender incomplete and shall be 
rejected with other punitive action against the said defaulter bidder as deemed fit by 
BMC.  
 

2. Incomplete Tender(s) and Seeking Clarification(s): Tenders received in 
incomplete shape or found incomplete during evaluation of the bids, are liable for 
rejection. However, during evaluation if felt necessary by BMC that, further clarification(s) 
is/are required on any document(s) submitted by any bidder(s), then BMC may, at its 
sole discretion, resort to any procedure(s) deemed fit and by assigning reasonable 
time(s), as BMC may decide just & proper for completion of the procedure(s). The 
result(s) of this /these time bound pursuit(s) shall have bearing(s) upon further 
evaluation/finalisation of the corresponding tender(s) of the bidder(s) or on the tender 
for the work.  
 

3. No Claim for Bidding /Cancellation of Tender, etc: No claim shall be entertained 
towards any expenses made by any bidder for submission of the tender in case of 
cancellation/rejection/acceptance/withdrawal of the tender.  
 

4. Understanding the DTCN Before Bidding: The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender for 
the work and of the rates and prices quoted in the financial bid (DTCN Part-II), which 
rates and prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and 
commissioning of the works. The tender amount accepted by BMC with or without 
negotiation, as the case may be, shall remain firm until completion of the work. The 
tender(s) containing extraneous condition(s) are liable for rejection. 
 

5. Drawl of Agreement: If L1 bidder does not turn up for agreement after finalization of 

the tender, then he   shall be debarred from participation in bidding at least for three 
years in BMC and action will be taken to blacklist the contractor. In that case, the L2 
bidder, if fulfilling, other required criteria, would be called for drawing agreement for 
execution of the work subject to the condition that L2 bidder negotiates his/her/their rate 
and terms and conditions at par with the rate quoted by the L1 bidder, otherwise the 
tender will be cancelled.  
 

6. Work Programme: The selected bidder shall submit construction schedule during 
signing of the agreement. The same shall be approved with necessary modification, if 
any, by BMC. However, BMC shall reserve the right to modify the sequence of execution 
of different items/components/sub-items of the project as and when found necessary & 
in such cases it will be obligatory on the part of the selected bidder to abide by such 
changes in construction schedule/bar chart as per direction of BMC. No claim and/or 



 

 

 

condition should either be put forth in any manner by the selected bidder or shall be 
acceptable to the BMC.  

 
7. Urgent Work: If any urgent work in the opinion of BMC becomes necessary to be 

executed and the contractor is unable and unwilling at once to carry out, the Engineer-
in-Charge may by his own or through other agency carry it out, as he may consider 
necessary. All expenses incurred on it shall be recoverable from the contractor or shall 
be adjusted against any sum payable to the contractor. 
 

8. Change(s) in Name and Constitution of the Contractor: Any change(s) in the 
name/constitution of the contractor, shall be forthwith notified by the contractor to BMC 
for information. In case of failure to notify the change(s) within 15 days, BMC may, by 
notice in writing, rescind the contract and the security deposit of the contractor shall, 
thereupon, stand forfeited and be absolutely at the disposal of BMC and, the same 
consequences shall be ensured as if the contract had been rescinded thereof and in 
addition the contractor shall not be entitled to recover or be paid for any work thereof 
actually performed under the contract. 
 

9. Contract not to be Sub-let: The contractor shall not subcontract/sublet the work 

assigned to him. If the contractor shall assign or sublet any part or whole of this contract 
or attempt to do so, the contract shall be rescinded with forfeiture of the EMD, ISD and 
penalty will be imposed as may be decided by BMC. 
 

10. Payment/Deduction/Withhold/Retention of Duties, Levies, Taxes & Security 
Deposit: 
(i) The contractor shall bear all Taxes Duties, Levies, Central and State Taxes Cess, Entry 
Tax, Income Tax, Royalties, Fair Weather Charges and Tollages, as applicable, & BMC 
shall not entertain any claim whatsoever in this respect other than admissible for payment 
as per rules and practices. Statutory withhold/deduction of taxes, SD, MSD as applicable, 
shall be done by BMC from each running account bill of the contractor. 
 
ii. Notwithstanding anything contained in this DTCN, 8% of each bill amount found 
payable to the contractor, as decided and corrected by BMC, shall be withheld by BMC 
from each bill towards performance security. The EMD and ISD (as applicable) with the 
withheld performance security amount(s) shall be treated as Security Deposit (SD) 
and retained by BMC till such period for due fulfilment of the agreement conditions by 
the contractor vide Special Conditions of this DTCN Section-VI. 
 

11. No Payment for Preparatory/Facilitating Works, etc: No payment shall be made 
by BMC towards survey and preparatory/facilitating works/items such as; investigation, 
testing, commissioning, site cleaning and levelling precaution and safety gear, inspection, 
etc. After the work is finished, all surplus materials, preparatory/facilitating works such 
as; vat, cement mortar/concrete mixing platform, scaffolding, etc., should be removed 
from the sites and the sites should be made clean/free from unwanted/unnecessary (as 
decided by BMC) objects/articles both biotic and abiotic in nature. The sites should be 
cleared and dressed properly with outward slopes away from the structure(s), if any. 
After the work is completed in all respects, the contractor shall vacate the site within a 
week from the date of completion & commissioning after making good the damages, if 
any. 



 

 

 

12. Custody of Materials: The contractor shall be responsible for safe custody of 
his/her/their materials at the work sites and BMC will not be responsible for any loss or 
damage of the property at site. There should not be any conflict of interest or 
relaxation/exoneration of responsibility of the contractor as per this DTCN/Contract, on 
any account whatsoever, regarding the work(s)/material(s)/property, of BMC or of, any 
other agency/organisation engaged/allowed by BMC, available/to be made 
available/going on/to be started, at or in connection with the works of three parks, failing 
which BMC shall adopt any action deemed fit against the contractor with a view to 
continuing and complete the works. The portion or whole of the work executed by the 
contractor in connection with this contract shall remain in safe custody, watch & ward of 
the contractor till the same are handed over by the contractor to BMC in required shape 
and manner or till, BMC takes them over either unilaterally or as per this contract. 
Responsibility arising out of this safe custody, watch and ward till BMC declares/assumes 
its right over the same, shall lie with the contractor. No claim in this regard by the 
contractor shall be acceptable by BMC. 
 

13. Supply of Materials:  
(i) The contractor shall at his own expenses provide all materials required for the work. 
The materials supplied by the contractor shall conform to relevant latest editions of BIS 
specifications and Codes of Practices or in their absence to other specifications as may 
be decided by BMC.  The contractor shall furnish necessary certificate(s) in support of 
the quality of the materials as may be required by BMC. In the event of there being no 
specifications born in the SORs of Odisha for the items required for the work, whether 
included in the Financial Bid or not, such items of the work shall be carried out by the 
contractor in accordance with the instructions and requirements of BMC. 
 
(ii) BMC shall have absolute authority to test the quality of materials at any time through 
any reputed laboratory at the cost of contractor.  The contractor shall not be eligible for 
any claim or compensation either arising out of any delay in the work or due to any 
corrective measures required to be taken on account of and as a result of testing of 
materials. 
 
(iii) BMC shall have the right for removal from the work sites, of all materials which, in its 
opinion, are not in accordance with the specifications and in case of default, BMC shall 
be at liberty to sell such materials and/or to employ other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen or 
arise to such materials.  
 

14. Contractor to Provide and Facilitate Inspection, Safety Gear, etc: 
 
i) Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can 
not be safely done from the ground or solid construction except such short period of work 
as can be done safely from the ladders. When a ladder is used an extra labour shall be 
engaged for holding the ladder and if the ladder is used in carrying the materials, suitable 
foot holds and handholds shall be provided on the ladder. 
 
ii) Inspection: BMC will have the right to inspect the scaffolding and centring etc. for 
the work and can reject partly or fully such structure if found defective in his opinion. 



 

 

 

iii) Working Platforms: Working platforms, gangways and stairways shall be 
constructed such that they do not sag unduly or unequally. If the height of the platforms 
or gangway or stairway is more than 3.25 meters above the ground or floor level, it shall 
be closely guarded, have adequate width and suitably fenced. 
 
iv) Safe Means of Access: Safe means of access shall be provided to all working 
platforms and other working places. 
 
v) Precaution Against Electrical Equipment: Adequate precaution shall be taken to 
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh guard, 
wherever required.  
 
vi) Preventing Public from Accident: No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person or public. The 
contractor shall provide all necessary fencing and light to protect the public from accident 
and shall be bound to bear expenses of defence or any suit action or other proceedings 
at law that may be brought by any persons for injury sustained owing to neglect of the 
above precaution and to pay any damages and cost which may be awarded in any such 
suit action or proceedings to any such person or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. The contractor not to 
come cause blockage of traffic /disruption of the traffic. 

 
vii) Personal Safety Equipment: All personal safety equipment shall be made 
adequately available by the contractor for use of persons employed at the site of work 
and maintained in a condition suitable for immediate use. The contractor shall take 
adequate steps to ensure proper use of the equipment by persons concerned.  
 
viii) Precaution Against Fire: Suitable fire extinguishers, water and sand buckets shall 
be provided at the work site to tackle situations of fire.  

 
 ix)   Demolition: Before any demolition work is commenced and also during process of 

work;  
a)  all roads and open areas adjacent to the work site shall either be closed 

or suitably protected,  
b)  no electric cable or apparatus which is liable to be a source of danger shall 

remain electrically charged,  
c)  all practical steps shall be taken to prevent danger to persons employed 

from the risk of fire, explosion or flooding,  
d)  no floor roof or other parts of the building shall be over loaded with debris 

or materials which may render it unsafe. 
 

15.  Fair Wages Clause: 
(a) The contractor shall not employ for the purpose of this contract any person who 

is below the age of fourteen years and shall pay to each labour for work done by 
such labourers fair wages. 

 
Explanation – “Fair Wage” means wages, whether for time or piece work 
prescribed by the State Public Works Department provided that where higher 
rates have been prescribed under the minimum wages Act 1948 wages at such 
higher rates should constitute fair wages. 
 



 

 

 

BMC shall have the right to enquire into and decide any complaint alleging that 
the wages paid by the contractor to any labour for the work done by such labour 
is less than the wages described above. 
 
 

(b) BMC shall have the right to enquire whether any labour employed by the 
contractor is below the age of fourteen years and to refuse to allow any labour 
below the age of fourteen years for engagement in this work by the contractor. 
 

(c) The contractor shall, notwithstanding the provisions of any contract to contrary, 
cause to be paid a fair wage to labourers indirectly engaged on the work including 
any labour engaged by his sub-contractors in connection with the said work, as 
if, the labourers had been immediately employed by him. 

 
(d) In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this agreement, the contractor shall 
comply with or cause to be complied with all regulations made by Government in 
regard to payment of wages, wage period deductions from wages, recovery of 
wages not paid and deductions unauthorisedly made, maintenance of wage 
register, wage cards, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters 
of a like nature. 

 
(e) City Engineer, BMC shall have the right to deduct, from the money due to the 

contractor, any such required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfilment of the conditions 
of the contract for the benefit of the workers non-payment of wages or of 
deduction made from his or their wages, which are not justified by their terms of 
the contract or non-observance of the regulations. Money so deducted should be 
transferred to the workers concerned. 

 
(f) Vis-à-vis, Bhubaneswar Municipal Corporation, the contractor shall be 

primarily liable for all payments to be made under and for the observance of the 
regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractor. 

 
(g) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be breach of this contract. 
 

 
16. Contractor to Respond for Disengagement of Unruly Labour/Personnel: BMC 

are to have round the clock access to the work sites during execution and defect liability 
period. BMC may require the contractor to remove dismiss any labour/representative(s) 
of person of the contractor’s found to be incompetent or ill-mannered/behaved or of 
doubtful background/integrity, etc., and the contractor shall comply with such 
requirements.  

 
 

17. Provision for Workman Compensation: BMC shall not be held liable to pay any 
compensation to any workman under workman’s compensation Act, 1923. The contractor 
shall have to pay the entire compensation as decided in any court of law for any 



 

 

 

injury/loss sustained by any workman during execution of the work. If, by order of any     
authority/court, BMC pays any compensation to honour and abide the order, then the 
said amount(s) shall be recovered from the contractor. 
 

18. Contractor to Indemnify BMC: The contractor shall take every precaution not to 
damage or injure life and/or property of any person/organisation/entity in connection 
with this work. He shall indemnify and keep BMC indemnified against all claims for injuries 
or damages to any person/property which may arise out of or in consequence of any 
negligence or fault of the selected bidder for this work and, for all the claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever, in respect of or in 
relation thereto, the contractor shall be responsible. BMC will not assume any 
responsibility on this account. 
 

19. Resident Engineer(s) and Assistant(s): The contractor shall engage for this work, 
qualified and experienced Resident Engineer(s) and Assistant(s) to the satisfaction of 
BMC. The Resident Engineer(s) shall represent the contractor in his/her/their absence for 
receiving instructions of BMC which will be binding on the contractor. 
 

20. Odisha PWD / Electricity Department Contractor’s Labour Regulations 
 
20.1 “Contractor” shall include every person whether a sub-contractor or headman 

or agent employing labour on the work taken on contract. 
 
20.2 “Wages” shall have the same meaning as defined in the payment of Wages Act 

and include time and piece rate wages, if any. 
 

20.3   Display of Notices regarding Wages, etc.: The contractor shall; 
 
(a) Before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian 
language spoken by the majority of the workers, giving the rate of wage 
prescribed by the State Public Works Department / Electricity Department for the 
district in which the work is done. 
 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
 

20.4  Payment of Wages: 
(a)  Wages due to every worker shall be paid to him direct. 
(b)  All wages shall be paid in current coin or currency or in both 
 
20.5  Fixation of Wage Period: 
(a)  The contractor shall fix the wage period in respect of which the wages be payable. 

No wage period shall exceed one month. 
(b) Wages of every workman employed on the contract shall be paid before the expiry 

of ten days, after the last day of the wage period in respect of which the wages 
are payable. 

(c)   When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated. 

(d) All payments of wages shall be made on a working day. 



 

 

 

 
20.6 Wage Book and Wage Cards, etc.: 
(1) The contractor shall maintain a wage book of each worker in such form as may 

be convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 

 
(2) The contractor shall also maintain a wage card for each worker employed on the 

work. 
(3) City Engineer, BMC may grant an exemption form the maintenance of wage bond, 

wage cards to a contractor who, in his opinion – may not directly or indirectly 
employ more than 100 persons on the work. 

 
20.7 Fines and Deductions Which May be Made from Wages: 
(1)  The wages of a worker shall be paid to him without and deduction of any kind 

except the following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby 

the terms of his employment he is required to work. The amount of 
deductions shall be in proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is required 
to account where such damage or loss is directly attributable to his neglect 
or default. 

(d) Any other deductions which the Odisha Government may from time to 
time allow. 

 
(2) No fines shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deduction. 

 
(3) The total amount of fines which may be imposed in any one wage period on a 

works shall not exceed an amount equal to five paise in a rupee of the wages 
payable to him in respect of that wage period. 
 

(4) No fine imposed on any worker shall be recovered from him by instalments, or 
after the expiry of 60 days from the date on which it was imposed. 

 
20.8 Register of Fines, etc.: 
(a) The contractor shall maintain a register of fines and of all deduction for damage 

or loss. Such register shall mention the reason for which fine was imposed or 
deduction for damage or loss was made. 

 
(b) The contractor shall maintain a list in English and in the local Indian language, 

clearly defining acts and omissions for which penalty of fine can be imposed. It 



 

 

 

shall display such list and maintain it in a clean and legible condition in 
conspicuous places on the work. 

 
20.9 Preservation of Register: The wage register, the wage cards and the register 

of fines, deduction required to be maintained under the regulations shall be 
preserved for 12 (twelve) months after day of the last entry made in them. 
 

20.10 Powers of Labour Welfare Officer(s) to Conduct Investigation or 
Enquiry: 

The Labour Welfare Officer(s) or any other person(s) authorized by the 
Government of Odisha on their behalf shall have power to make enquiries with a 
view to ascertaining and enforcing due and proper observance of the fair wage 
clauses and the provisions of these regulations. He shall investigate into any 
complaint regarding default made by the contractor, sub-contractor in regard to 
such provisions. 

 
20.11  Report of Labour Welfare Officer(s): The Labour Welfare Officer or others 

authorized as aforesaid shall submit a report of the results of his investigation or 
enquiry to City Engineer, BMC indicating the extent, if any, to which the default 
has been committed with a note that necessary deductions from the contractor 
bill be made and the wages and other dues be paid to the labourers concerned. 

 
20.12  Appeal Against the Decision of Labour Welfare Officer: Any persons 

aggrieved by the decision and recommendation of the Labour Welfare Officer or 
other person so authorized may appeal against such decision to the Labour 
Commissioner within 30 days from the date of decision forwarding simultaneously 
a copy of his appeal to City Engineer, BMC but subject to such appeal, the decision 
of the officer shall be final and binding upon the contractor. 

 
20.13  Inspection of Register: The contractor shall also allow inspection of the wage 

book and wage cards to any of his workers or to his agent at a convenient time 
and place after due notice is received, or to the Labour Commissioner or any other 
person authorized by the Government of Odisha on his behalf. 

 
20.14  Submission of Return: The contractor shall submit periodical returns as may 

be specified from time to time. 
 
20.15  Amendments: The Government of Odisha may from time to time, add to or 

amend these regulations and on any question as to the application, interpretation 
of effect of these regulations, the decision of the Labour Commissioner or any 
other person authorized by the Government of Odisha in that behalf shall be final. 

 
21. Unilateral Stoppage of Work Progress: Unilateral stoppage of work by the 

contractor, without prior written permission of BMC, shall be considered as breach of 
contract and BMC reserves the right to take such actions as it may deem fit against the 
contractor.  

 
22. Rescission of Contract: Subject to other provisions contained in this DTCN or in the 

agreement, BMC may, without prejudice to any other right or remedy available to the 
contractor in respect of any delay, inferior workmanship, any claims for damages and/or 



 

 

 

any other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, rescind the contract in any of the following cases: 
 
i) If the contractor having been given by BMC a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper manner shall omit/fail to comply with the requirement 
of such notice for a period of seven days thereafter. 
 
ii) If the contractor being a company shall pass a resolution on the court shall make 
an order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle to court to make a winding 
up order. 
  
iii) If the contractor has, without reasonable cause, suspended the progress of the 
work with due diligence so that in the opinion of City Engineer (which shall be final & 
binding) he will be unable to secure completion of the work by the due date of completion 
and continues to do so after a notice in writing of seven days from City Engineer, BMC. 
 
iv)     If the contractor fails to follow and comply with the relevant provisions this DTCN 
and/or agreement.  
 
v)       If the contractor fails to complete the work within the stipulated date or items of 
the work with individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the stipulated period. 
  
When the contractor has made himself liable for action under any of the cases aforesaid, 

BMC shall have the power to rescind the contract (of which rescission notice in writing to 

the contractor under the hand of City Engineer shall be conclusive evidence), 20% of the 

value of the left over work will be realized from the contractor as Penalty in addition to 

other punitive measures deemed fit by BMC including debarring the contractor from 

participating in BMC tenders at least for 3 years, blocking his/her/their DSC in the e-

procurement portal and recommending the corresponding licence issue authority not to 

renew the licence of the contractor.    

 
              In case of rescission of contract, the contractor shall have no claim for 
compensation for any loss sustained by him by reasons of having purchased or procured  
any materials or entered any engagement on account of or with a view to execute the 
work /performance of the contractor. 
 
 

23. Compensation/Penalty: 
 
(i) Penalty for delay in execution:  

The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the written 
order to commence work is given to the contractor or the time specified in the agreement 
to execute the work. The work shall be carried on with all due diligence throughout the 
stipulated period of the contract. In case of default, any one of the following actions may 
be taken as deemed fit. 



 

 

 

 
a. The work shall be reviewed monthly by BMC to keep the progress of work in pace. 

In case, no improvement in work progress is observed even after persuasions and 
interest of BMC is suffered contract due to non-execution of work, then forfeiture 
of ISD, SD and compensation as per clause shall be rescinded with clause 22(ii). 
 

b. If the work is not completed within contractual time period then penalty shall be 
imposed for such delay in execution. The decision of Commissioner/Mayor, BMC 
regarding the reasons for delay, if any, in completion of the work shall be final 
and binding on the contractor. If the contractor fails to maintain the required work 
progress and not complete the work on or before the contract or extended date 
of completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed 
compensation for delay in completion of the work is to be computed @1.50% 
per month for delay to be computed on per day basis. Provided always 
that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work. The 
penalty amount shall be recovered from any payable amount to contractor under 
this contract. 

 
c. In case, the work could not be completed within the contractual time period due 

to reasons not attributable to the contractor then additional time shall be allowed 
provided the contractor apply for the same before expiry of contract. The 
additional time required shall be judged basing on its merit. However, the work is 
to be completed within that additional time period. In case of default, it would be 
treated as if the contractor has defaulted to complete the work within contractual 
time period and penalty shall be imposed as mentioned at sub-clause (b) above. 

 
 

(ii)  Penalty for bad/sub-standard work: 
(a) If it appears to the City Engineer or his subordinate that any work that has been 

executed with unsound, imperfect or unskilful workmanship or with materials of 
any inferior description or otherwise not in accordance with the agreement, the 
City Engineer or his subordinate shall ask the Contractor in writing to 
rectify/remove/ dismantle the said defective work and rebuild/reconstruct the 
same as per the specification of the agreement. The Contractor shall forthwith 
rectify or remove / dismantle the said work and rebuild/ reconstruct the same as 
per direction of City Engineer and specifications of the agreement. In case the 
Contractor fails to do the same, the work shall be treated as unspecified work and 
so no payment for the same shall be made to Contractor. 
 

(b) In the event if the said rebuilding/reconstruction, as mentioned at sub- clause(a) 
above, is necessary to progress further for completion of the work, then the 
contract shall be rescinded with forfeiture of ISD and SD. In addition the 
contractor is liable to be debarred/ disqualified in future tender of BMC for next 
three years. The balance work shall be taken up through other contractor. 

 
 

24. Blacklisting: A contractor may be blacklisted as per amendment made to Appendix 
XXXIV to OPWD Code Vol.-II on rules for black listing of Contractors vide letter No.3365 



 

 

 

Dt.01.03.2007 of Works Department, Odisha. As per said amendment a Contractor may 
be blacklisted.  

 
a)  Misbehavior/threatening of Departmental & supervisory officers during execution 

of work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds 

and non-adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of 

the State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender.  
 

In case a contractor is blacklisted, it will be widely published and intimated to all 
Departments of Government and also to Govt. of India Agencies working in the state. 

 
 

25. Force Majeure: Neither the contractor nor BMC shall be considered in default in delayed 
performance of its obligation if such performance is prevented or delayed because of 
work to hostilities, revolution, civil commotion, epidemic, accident, fire, cyclone, flood, 
earthquake or because of any law and order proclamation, regulations or ordinance of 
the Government thereof or because of any act of God or for any cause beyond reasonable 
control of the party affected. Should one or both the parties be prevented from fulfilling 
their contractual obligations due to the aforesaid a state of force majeure lasting 
continuously for a period of 6 months, the two parties may consult each other regarding 
the future execution of the contract for mutual settlement. 

26. Jurisdiction for Legal Dispute: That for the purpose of jurisdiction in the event of 
dispute if any, the contract should be deemed to have been entered into within the State 
of Odisha and it is agreed that neither party to this agreement will be competent to bring 
a suit in regard to the matters covered by this contract at any place outside Odisha. 
 
 

27. Extension of Time: 
 
If the contractor seeks an extension of time for completion of the work on the of his 
having been hindered in its execution due to unavoidable circumstances or any other 
reasons not attributable to him, he shall apply for the same within 30 days of the date 
of the hindrance on account of which he desires such extension as aforesaid. The 
application of the contractor shall be recommended by concerned Junior 
Engineer/Assistant Engineer.  
  
(i) If the work is not completed within the scheduled time period due to following events, 
then extension of time shall be allowed without imposition of penalty. However, the 
contractor cannot claim for any monetary compensation or price escalation due to such 
event. 
(a) Any site dispute / statutory non-clearance/ non-availability of work front. which  
shall restrict to start the work or shall enforce to stop the work in between. 
  

            (b) Any change in the structural design and drawing which has got direct impact on   
quantity of the works or enforce any additional work.  



 

 

 

  
 (c) Strike of workers/ labourers in that locality / mines or any law and order situation   
  in the locality which shall have direct impact on the work.  
  
(d) Natural calamity like flood, cyclonic rain, earthquake etc. which adversely affect   
        execution of work.  
  
(ii) If the work is not completed within the scheduled time period and extension of time 
is  
sought due to reasons other than that mentioned at sub-clause (i) above, but genuinely 
to be considered in the interest of BMC, then extension of time without imposition of 
penalty may be allowed. In that case, the contractor cannot claim for any monetary 
compensation or price escalation. In other circumstances, extension of time shall be 
allowed with imposition of penalty as per clause-22.  
 
(iii) If extension of time is not allowed due to want of any valid reasons, then the contract 
shall be terminated. In that case, ISD and SD shall be forfeited.  
 
(iv) In cases work is not completed within the scheduled time period and extension of 
time is not sought by the contractor, then the contractor may be allowed to execute and 
complete the work with imposition of penalty as per clause-22. Accordingly time schedule 
shall be revised after completion of the work. 
 
 

28. Deviation of Quantity: 
 

(i) Alteration in / Addition to specification and design - 

(a) BMC shall have power to make any alteration in or addition to the original 

specification, drawing, designs and instructions that may appear to be necessary 

or advisable during the progress of the work. The Contractor shall be bound to 

carry out the work in accordance with any instructions which may be given to 

him in writing Such alteration shall not invalidate the contract and the additional 

work which the Contractor may be directed to do in the manner above specified 

as part of the work shall be carried out by the Contractor on the same conditions 

in all respects on which he agreed to do the main work and at the same rates as 

are specified in the tender for the main work. 

(b) If the additional work includes any class of work for which no rate is specified 

in this contract then such class of work shall be carried out at the rates entered 

in the Schedule of Rate of the work for the locality during the period. In case the 

work is not included in the Schedule of Rates then that work cannot be taken up 

the purview of this agreement. 

(c) In such cases the time for the completion of the work may be extended suitably, 

if so required as per decision of BMC management. 

(ii)    Approval of Deviation: 



 

 

 

All works to be executed under the contract shall be executed under the 

direction of City Engineer. In case of any deviation where the quantity of one or 

more items of work exceed beyond the quantity of Bill of Quantities (BOQ), this 

shall be brought to the notice of the higher authority for approval prior to 

execution. 

(a) If executed work value is within the contract value and the net value of extra 

/substituted items and extra quantities are within 10% of the Contract value, 

then the deviation shall be approved by City Engineer. Accordingly, a deviation 

statement needs to be submitted with justification. 

(b) Proper care to be taken so that there should not be any deviation beyond 

Sub-Para (a) in any work at any cost. However in case of any extra ordinary 

situation if the net value of extra / items and extra quantities exceed 10% of 

the contract value, it should be brought to notice prior to execution of the 

work. The deviation in that case shall be approved by competent authority. 

(c) The deviation beyond the contractual work value and limiting to 110% of the 

contractual work value shall be allowed if it is badly required to complete the 

work in all respect. In this case prior approval is required. The revised estimate 

with deviation statement is to be prepared showing the proposed deviation and 

reasons of such deviation. The deviation statement shall be placed before 

competent authority for approval. 

29. Payment: 
 

i. A bill in its own letter head/ format by complying GST Rule may be submitted 

by the contractor each month for all works executed in the previous month. 

At least one R/A bill need to be submitted by the contractor within three months 

from the date of commencement of the work or payment of last bill. The 

contractor shall take the measurement with the help of his own engineers for 

the purpose of submission of bill. The measurements shall be verified by City 

Engineer and his subordinates within 10 days of submission of bills. Then the 

measurement shall be entered into MB to which the contractor has to sign as a 

token of acceptance of measurement. 

 

ii. If the contractor does not submit the bill within the time fixed as aforesaid, the 

City Engineer and his subordinate shall measure the said work in presence of 

the contractor or his authorized representative whose counter signature to the 

measurement list will be deemed as evidence for preparation of bill. Then the 

measurements shall be entered into the MB where the contractor has to sign as 

a token of acceptance of bill. As per the measurements entered in the MB the 

contractor has to submit the bill in his own letter head/format. 

 
iii. The SD amount @ 5% of the Bill value shall be deducted from all bills. The TDS 

as per Income Tax and other statutory dues as applicable shall be deducted as 

per relevant Acts. Then Bills shall be paid. 

 
iv. All such intermediate payments to the Contractors shall be regarded as 



 

 

 

payments by way of advance against the final payment only and not as 

payments for work actually done and completed. So, in case, any unsound, 

imperfect and unskilled work is found in subsequent period for which payment 

has already been made, then the contractor has to remove/dismantle such 

defective work and has to reconstruct/rebuild the work as per the specifications 

of the agreement. If the contractor doesn't do the same, the work shall be 

treated as unfinished and no payment shall be made for such defective work or 

its part. 

 
v. The final bill shall be submitted by the contractor as per sub-clause (i) or 

prepared by concerned officer as per sub-clause (ii) above after final 

measurement of the work within two months of the date of completion of the 

work. The contractor shall have to be present for taking the final measurement 

within that time period. The contractor have to sign the MB and Bill Form with 

"No Claim Certificate". In case the contractor fails to remain present for taking 

final measurement within that time period, then the measurements shall be 

taken by BMC ex-parte and that will be binding on the contractor and he can't 

raise any dispute over the measurements further. Then City Engineer or his 

subordinate shall process the final bill for payment. 

 
vi. All bills i.e. R/A bills / final bill are required to be raised by the contractor in its 

own letter head/ format under Rule 4A of Service Tax Act. 

 
 

30. Closure of Contract: 
 

If at any time, before/after the commencement of the work, the BMC management does 

not require the whole work or part thereof as specified in the tender/ agreement to 

be carried out due to any reason whatsoever, the contract can be closed. City 

Engineer/concerned Executive Engineer shall give the closure notice in writing 

mentioning the fact to the contractor. In that case the contractor shall have no claim to 

any payment or compensation whatsoever on account of any profit or advantage, which 

he might have derived from the execution of the work in full but which he could not 

derive in consequence of the full amount of the work not having been carried out. Neither 

the contractor shall have any claim for compensation by reason of any alterations 

having been made in the original drawings and nor instructions given which shall 

involve any curtailment of the work as originally contemplated. 



 

 

 

 

DTCN PART-I:  SECTION-IV 

 

EXECUTIVE INSTRUCTION REGARDING CALLING FOR AND ACCEPTANCE OF 
TENDERS THROUGH E-PROCUREMENT UNDER GOVT. OF ODISHA. 

 
Note:  BMC reserves the right to modify the descriptions, conditions and 
terminologies of this Memorandum found inconsistent with the administrative and 
procedural hierarchy of BMC and with the sprit/contents depicted in other parts of 
this DTCN. 
 

 

Office Memorandum of Works Department, Odisha 
 

Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / 
procedures has been issued in Works Department Office Memorandum No. dt. which consists of 
the procedural requirement for e-procurement of tenders. After careful consideration 
Government have been pleased to make following modifications to codal provisions by way of 
addition as Appendix – IX(A) of OPWD Code Vol. II) as follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of tenders in e-
Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and 
shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all “works” 
tenders hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued 
from registered certifying authorities (CA) as stipulated by Controller of Certifying 
Authorities (CCA), Government of India such as   n-Code, Sify, TCS, MTNL, e-Mudhra is 
mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 
Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to 
be followed by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs 
or above in the e-procurement portal. This will be applicable across all Engineering 
Departments such as Works Department, Department of Water Resources, Rural 
Development and Housing & Urban Development Department. Government of Odisha also 
welcomes hoisting of tenders by any other departments, authority, corporations, local 
bodies etc. of the State with prior approval from Works Department.  Works Department 
is the Nodal Department for the implementation of e-Procurement in the State.

https://tendersodissa.gov.in/
http://cca.gov.in/rw/pages/licensed_ca_safescrypt.en.do
http://cca.gov.in/rw/pages/licensed_ca_tcs.en.do
http://cca.gov.in/rw/pages/licensed_ca_mtnl.en.do
http://cca.gov.in/rw/pages/licensed_ca_e_mudhra_ca.en.do


 

 

 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD 
code/ Accounts code/ Government statues including any amendments brought from time 
to time to suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement 
after necessary enrolment in the portal but have to subsequently register themselves with 
the appropriate registering authority of the State Government before award of the work as 
per prevalent registration norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation or 
wing is the Chief Engineer or highest tender accepting authority or equivalent officer, 
Division is City Engineer or equivalent Officer and Subdivision is the Assistant Engineer or 
equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific function. 
The terminologies used in the portal and their respective functions in the software are as 
follows. 

11.1  Application Administrator (NIC & State Procurement Cell) 

i.  Master Management 
ii.  Nodal Officer Creation 
iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s and bidder’s login ID. 

11.2   Nodal Officer (At organization level not below the City  Engineer or equivalent 
rank) 

i.  Creation of Users 
ii.  Role Assignment 
iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s Login ID. 

11.3   Procurement Officer Publisher (Officer having tender inviting power at any level) 

i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum / cancellation of Tender 
iii. Bid Clarification 
iv.  Uploading of Pre-Bid minutes. 
v.  Report generation. 

11.4   Procurement Officer Administrator (Generally sub-ordinate officer to Officer 
Inviting Tender) 

i.  Creation of Tender 
ii.  Creation of Corrigendum / addendum / cancellation of Tender 
iii.  Report generation. 

11.5   Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting 
Tender) 

i.  Opening of Bid



 

 

 

11.6   Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting 
Tender) 

i.  Evaluating Bid 

11.7   Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts 
Officer / Finance Officer) 

 
i. To take up auditing 

12. E-PROCUREMENT NOTICE or NOTICE INVITING BID (NIB) or INVITATION FOR 
BID (IFB): 

13.1  The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the 
Standard formats as applicable to conventional Bids and will be finalized / 
approved by the officers competent as in the case of conventional Bids. 

13.2  The officers competent to publish NIB in case of conventional Bids will 
host the NIB in portal. Simultaneously, a notification should also be published in 
the newspapers, as per existing rules preferably, in the following format, to effect 
economy:- 

13.3  The tender documents published by the Tender Inviting Officer 
(Procurement Officer Publisher) in the website https://tendersodisha.gov.in will 
appear in the “Latest Active Tender”. The Bidders/ Guest Users can download 
the Bid documents only after the due date & time of sale. The publication of the 
tender will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Notice inviting Bid’ after which the same will be removed from 
the list of “Latest Active tenders”. 

 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

14.1  The Procurement Officer Publisher (Officer Inviting Tender) shall publish 
any addendum/ corrigendum/ cancellation of tender in the website 
https://tendersodisha.gov.in, notice board and through paper publication and 
such notice shall form part of the bidding documents. 

14.2  The system generates a mail to those bidders who have already uploaded 
their tenders and those bidders if they wish can modify their tenders. The bidders 
are required to watch the website till last date and time of bid submission for 
any addendum/ corrigendum/ cancellation thereof. Tender Inviting Authority is 
not responsible for communication failure of system generated mail.  

14.  CREATION AND PUBLISHING OF BID: 

15.1 All the volumes/documents shall be uploaded in the portal by the tender creating 
officer (Procurement Officer Administrator) and published  by the Officer Inviting 
Tender (Procurement Officer Publisher) using their DSCs in appropriate format so 
that the document is not tampered with 

15.2 The tender document comprise the notice inviting tender, bid document/ SBD, 
drawings in .pdf format and the schedule of quantities / BOQ in .xls format to be 
uploaded by the Officer Inviting Tender.

https://tendersodissa.gov.in/
https://tendersodissa.gov.in/


 

 

 

15.3 Procurement Officer Administrator creates tender by filling up the following forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly describe 

the name and type of documents to be uploaded by the bidder in the following 
format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ Prequal/ 
Technical/ 
Finance 

Tender Cost, EMD, GST, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

BOQ .xls 

(b) For Two Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ Prequal/ 
Technical 

Tender Cost, EMD, GST,PAN, Contractor RC .pdf 

Affidavits, undertakings and any other document as per 
SBD/DTCN. 

.pdf 

2 Finance BOQ .xls 

Special condition if any specifically mentioned by Officer 
Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the 

DTCN in .pdf format. 

iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of 
tender paper and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the 
critical dates of tender such as publishing date, document download start date & 
end date, seek clarification start date & end date (optional), bid submission start 
date & closing date, bid opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / 
three / four bid openers for a particular bid.  If required the bid openers can also 
be selected within an organization from other procurement units (Circles /Divisions 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should 
upload the digitally signed tender document (SBD/DTCN) or any other addition 
document/drawings in .pdf format and Bill of Quantities in .xls format.  

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the 
tender using his/her DSC after detail scrutiny of the fields created and documents 
uploaded by the Procurement Officer Administrator. Procurement Officer Publisher 
can publish tenders for multiple procurement units using multiple DSCs procured 
for each post separately. After being relieved from the additional charges he has 
to surrender the additional DSCs to the Nodal Officer of the concerned 
organisation. 



 

 

 

15. PARTICIPATION IN BID: 

15.1. PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid 
is required to register in the portal using his/her active personal/official e-mail ID as 
his/her Login ID and attach his/her valid Digital signature certificate (DSC) to his/her 
unique Login ID. He/She has to submit the relevant information as asked for about 
the firm/contractor. The portal registration of the bidder/firm is to be authenticated 
by the State Procurement Cell after verification of original valid 
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / GST 
Clearance Certificate (for procurement of goods) of the concerned bidder. The time 
period of validity in the portal is at par with validity of RC/ GST Clearance. Any 
change of information by the bidder is to be re-authenticated by the State 
Procurement Cell. After successful authentication bidder can participate in the online 
bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised 
signatory through Memorandum of Understanding duly registered and enrol 
in the portal in the name and style of the Joint venture Company. It is 
mandatory that the DSC issued in the name of the authorised signatory is 
used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of 
e-Procurement system in the State or his/their subsidiaries or their parent 
companies shall be ineligible to participate in the procurement process that 
are undertaken through the e-Procurement system irrespective of who 
operates the system. 

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her 
Login ID and password. The system will again ask to select the DSC and confirm it 
with the password of DSC as a second stage authentication. For each login, a user’s 
DSC will be validated against its date of validity and also against the Certificate 
Revocation List (CRL) of respective CAs stored in system database. The system 
checks the unique Login ID, password and DSC combination and authenticates the 
login process for use of portal.  

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and 
save it in his system and undertake the necessary preparatory work off-line and 
upload the completed tender at his convenience before the closing date and time of 
submission. 

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in 
the e-procurement portal using his/her DSC; provided the questions are raised within 
the period of seeking clarification as mentioned in tender call notice/Bid. The Officer 
Inviting the Bid / Procurement Officer-Publisher will clarify queries related to the 
tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any 
other drawings relevant to the work for which bid has been invited. Bidder 
may download these drawings and takeout print for detail study and 
preparation of his bid. Any other drawings and documents pertaining to the 
works available with the Officer Inviting The bid will be open for inspection 
by the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those 
are asked for submission. He shall prepare all documents including cost of 



 

 

 

Bid Document, Bid Security, Declaration form, price bid etc. and store in the 
system. 
 

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount 
mentioned under NIT/Contract Data. The bidder shall scan all the 
written/printed pages of the bid security and up load the same in portable 
document format (PDF) to the system in designated place of the technical 
BID. Furnishing scanned copy of such documents is mandatory otherwise 
his/her bid shall be declared as non-responsive and liable for rejection.  

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated 
contract value (ECV) or as mentioned in the bid document. The validity period 
of the EMD or Bid Security shall be as mentioned in the bid document. Any 
bid not accompanied by an acceptable Bid Security and not secured as 
indicated in the bid document shall be rejected as non-responsive. The bid 
security shall be retained till such time the successful bidder furnishes Initial 
Security Deposit (ISD) or Performance Security acceptable to the Officer 
Inviting the Bid. Failure of the successful Bidder to comply with the 
requirements shall constitute sufficient grounds for cancellation of the award 
and forfeiture of the Bid Security. The Bid security in the form of FD / BG shall 
be from a Nationalized Bank valid for a period of 45 days beyond the validity 
of the bid. Bid security in other form is acceptable if the bid documents 
provides for it.  

15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in 
detailed tender call notice in respect of Earnest Money Deposit / Bid Security 
and the Bank Draft in respect of cost of Bid are to be scanned and up loaded 
in portable document format (PDF) along with the bid. 

 
15.6.4 The tender accepting authority will verify the originals of all the scanned 

documents of the successful lowest bidder only within 5 days of opening of 
the tender. In the eventuality of failure on the part of the lowest successful 
bidder to produce the original documents, he will be debarred in future from 
participating in tender for 3 years and will be black listed by the competent 
authority. In such a situation, successful L-2 bidder will be required to produce 
his original documents for consideration of his tender at the negotiated rate 
equal to L1 bidder. 

15.6.5 Contractor exempted from payment of EMD will be able to participate in the 
tender directly by uploading documentary evidences towards his eligibility for 
such exemption  

15.6.6 Government of Odisha has been actively considering integrating e-payment 
gateway in to the portal for payment of Cost of Bid and Bid Security/ Earnest 
Money Deposit. The process of using e-payment gateway shall be issued 
separately after it is established. 

 



 

 

 

16.  SUBMISSION OF BID: 

16.1 The bidder shall carefully go through the tender and prepare the required 
documents. The bid shall have a Technical Bid & a Financial Bid.  The Technical bid 
generally consist of cost of Bid documents, EMD/ Bid Security, VAT, PAN / TIN, 
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, 
List of similar nature of works, work in hand, list of machineries, and any other 
information required by OIT. The Financial Bid shall consist of the Bill of Quantities 
(BOQ) and any other price related information/undertaking including rebates. 

16.2 Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement 
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without 
any alteration/ deletion / modification. Multiple BOQ submission by bidder shall lead 
to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other 
than zero value in the specified cells without keeping it blank. In the percentage rate 
tender the bidder quoting zero percentage is valid and will be taken at par with the 
estimated rate of the work put to tender. 

16.3 The bidder shall upload the scanned copy/copies of document in support of 
eligibility criteria and qualification information in prescribed format in Portable 
Document Format (PDF) to the portal in the designated locations of Technical Bid. 

16.4 The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities BOQ published by the Officer Inviting Tender. The bidder 
shall type rates in figure only in the rate column of respective item(s) without any 
blank cell in the rate column in case of item rate tender and type percentage excess 
or less up to two decimal place only in case of percentage rate tender. 

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired tender 
for uploading the documents in appropriate place one by one simultaneously 
checking the documents. 

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted 
can not be viewed, retrieved or corrected. The Bidder should ensure 
correctness of the bid prior to uploading and take print out of the system 
generated summary of submission to confirm successful uploading of bid. The 
bids can not be opened even by the OIT or the Procurement Officer Publisher/ 
opener before the due date and time of opening. 

16.5.2 Each process in the e-procurement is time stamped and the system can detect 
the time of log in of each user including the Bidder. 

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him 
to the portal. 

16.5.4 The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

16.5.5 The bidder should check the system generated confirmation statement on the 
status of the submission. 

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid 
traffic rush and failure in the network. 

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or 
breakdown of the electronic system used during the e-procurement process. 

16.5.8 The Bidder is required to upload documents related to his eligibility criteria 
and qualification information and Bill of Quantity duly filled in. It is not 



 

 

 

necessary for the part of the Bidder to up-load the drawings and the other 
Bid documents (after signing) while uploading his bid. It is assumed that the 
bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time 
of submission of bid (server time). The date and time of bid submission shall 
remain unaltered even if the specified date for the submission of bids declared 
as a holiday for the Officer Inviting the Bid. 

16.6 SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, 
documents, certificates uploaded by him, owning responsibility for their correctness 
/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder 
is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited & 
his registration in the portal shall be blocked and the bidder is liable to be blacklisted. 

17.  SECURITY OF BID SUBMISSION: 

17.1 All bid uploaded by the Bidder to the portal will be encrypted. 

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on or 
after the due date and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1 Resubmission of bid by the bidders for any number of times before the final date and 
time of submission is allowed. 

18.2 Resubmission of bid shall require uploading of all documents including price bid 
afresh. 

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, 
the system shall consider only the last bid submitted. 

18.4 The bidder should avoid submission of bid at the last moment to avoid system failure 
or malfunction of internet or traffic jam or power failure etc. 

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the 
bid by uploading scanned copy of a letter addressing to the Procurement Officer 
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 

 

19. OPENING OF THE BID: 

19.1 Bid opening date and time is specified during tender creation or can be extended 
through corrigendum. Bids cannot be opened before the specified date & time. 

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the 
bidders. 

19.3 The bidders & guest users can view the summary of opening of bids from any system. 
Contractors are not required to be present during the bid opening at the opening 
location if they so desire. 

19.4  In the event of the specified date of bid opening being declared a holiday for the 
Officer Inviting the Bid, the bids will be opened at the appointed time on the next 
working day.



 

 

 

19.5 Combined bid security for more than one work is not acceptable.  

19.6 The electronically submitted bids may be permitted to be opened by the predefined 
Bid opening officer from their new location if they are transferred after the issue of 
Notice Inviting Bid and before bid opening. Further, action on bid documents shall 
be taken by the new incumbent of the post. 

19.7 In case of non-responsive tender the officer inviting tender should complete the e-
Procurement process by uploading the official letter for cancelled / re-tender. 

 

20. EVALUATION OF BIDS : 

20.1 All the opened bids shall be downloaded for taking up evaluation.  

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify 
on the uploaded documents provided in the Technical Bid, if necessary, with respect 
to any doubts or illegible documents. The Officer Inviting Tender may ask for 
any clarifications regarding the document of historical nature or any other 
document as deemed fit by the evaluation committee during Technical 
Evaluation of the tender. Provided in all such cases, furnishing of any document 
in no way alters the Bidder’s price bid. Non submission of legible documents may 
render the bid non-responsive. The authority inviting bid may reserve the right to 
accept any additional document. 

20.3 The bidders will respond in not more than 3 days of issue of the clarification 
letter/email, failing which the bid of the bidder will be evaluated on its own merit. 

20.4 The Technical evaluation of all the bids shall be carried out as per information 
furnished by Bidders. 

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive 
bidders. 

20.6 The financial bids of the technically responsive bidders shall be opened on the due 
date of opening. The Procurement Officers shall log on to the system in sequence 
and open the financial bids.  

                      20.6.1 The Financial Bid will be opened on the notified date & time in the presence     
of bidders or their authorised representative who wish to be present. 

                      20.6.2  At the time of opening of “Financial Bid”, bidders whose technical bids were    
found responsive will be opened. 

              20.6.3  The responsive bidders’ name, bid prices, item wise rates, total amount of 
each item in case of item rate tender and percentage above or less in case of 
percentage rate tenders will be announced. 

20.6.4  Procurement Officer-Openers shall sign on each page of the downloaded BOQ 
and the Comparative Statement and furnish a certificate to that respect. 

20.6.5  Bidder can witness the principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with his DSC from 
anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering 
the rejected bid with the approval of concern Chief Engineer / Head of 
Department.



 

 

 

21. NEGOTIATION OF BIDS: 

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask the     lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdown of unit  rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry 
of the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. 
This Letter of Acceptance will state the sum that the Engineer-in-Charge will pay the 
contractor in consideration of execution & completion of the Works by the contractor as 
prescribed by the contract & the amount of Performance Security and Additional 
Performance Security required to be furnished. The issue of the letter of Acceptance shall 
be treated as closure of the Bid process and commencement of the contract 

22.2 The Contractor after furnishing the required acceptable Performance Security & 
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be issued by 
the Engineer-in-Charge with copy thereof to the Procurement Officer –Publisher. The 
Procurement Officer-Publisher shall up load the summary and declare the process as 
complete. 

22.3.  If the L-1 bidder does not turn up for agreement after finalization of the tender, 
then he shall be debarred from participation in bidding for three years and action will be 
taken to blacklist the contractor. Besides the consortium / JV / firm where such an agency 
/ firm already happens to be or is going to be a partner/member/proprietor, he/ they 
shall neither be allowed for participation in bidding for three years nor his/ their 
application will be considered for registration and action will be initiated to blacklist him 
/ them. In that case, the L-2 bidder, if fulfils other required criteria, would be called for 
drawing agreement for execution of work subject to condition that the L-2 bidder 
negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be 
cancelled. 

23. BLOCKING OF PORTAL REGISTRATION: 

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the 
registering authority/ blacklisted by the competent authority his portal registration shall 
be blocked automatically on receipt of information to that effect. 

23.2 The portal registration blocked in the ground mentioned in the above Para 23.1 shall 
be unblocked automatically in receipt of revocation order of cancellation / suspension/ 
blacklisting from the concerned authority.  

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to 
the concerned contractor who in turn shall furnish his reply, if any, within a fortnight from 
the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required 
to issue an intimation to the defaulting bidder about his unsatisfactory reply and 
recommend to the Chief Manager (Tech.) for blocking of portal registration within 10 days 
of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to 
the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the 
following provisions are violated. 

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid 
Security) instruments before the designated officer within the stipulated date 
and time. 

 



 

 

 

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till 
expiry of the bid validity period. 

23.3.3 Fails to execute the agreement within the stipulated date. 
23.3.4 If any of the information furnished by the bidder is found to be false / 

fabricated / bogus. 

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager 
(Tech.), State Procurement Cell, Odisha for blocking of portal registration of bidder 
and simultaneously action shall also be initiated by OFFICER INVITING TENDER for 
blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II. 

 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1 UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee 

consisting of the following members. 

EIC (Civil)-cum-CPO,           - Chairman 

City Engineer (WR)           -  Member 

Concerned Chief Engineer        - Member 

Sr. Manager (Finance), SPC      - Member 

Officer Inviting Tender    -Member  

Chief Manager (Technical), SPC - Convener 

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will 

maintain all records for this purpose. The Committee shall meet not less than once in a 

month if required & shall consider the recommendation of the officer inviting tender for 

unblocking of portal registration. The quorum of the meeting will be four. 

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 

90 days. After blocking of Portal Registration, the Contractor whose Portal Registration 

has been blocked may file application to the concerned officer inviting tender showing 

sufficient ground for unblocking of his portal registration along with a Treasury Challan 

showing deposit of Rs. 10,000/- (Rupees ten thousand) only (non-refundable) under the 

head of accounts ‘0059 - Public Works’ as processing fees. The officer inviting tender shall 

forward the application filed by the contractor to the Chief Manager (Tech), State 

Procurement Cell.  

24.4 On receipt of recommendation from the concerned Chief Engineer along with the 

copy of challan as mentioned above, the Chief Manager (Tech) being the member 

Convener of the Committee shall place the case before the Committee for examination 



 

 

 

and taking a decision in this regard. After examination the Committee may recommend 

for unblocking of the portal registration of said contractor if the Committee is satisfied 

that the fault committed by the contractor is either unintentional or done for the first 

time. 

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration 

of a contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may not 

consider his case to be placed before the Committee and may advice the concerned officer 

inviting tender to issue show cause notice to the contractor asking him to explain as to 

why his portal registration shall not remain blocked. On receipt of show cause reply from 

the contractor the officer inviting tender shall examine the same & if considered proper 

he may report to the Chief Manager (Tech), SPC along with his views furnishing the copy 

of the show cause reply for placement of the same before the Committee for taking a 

decision in respect of blocking/ unblocking. If the Committee found that the contractor is 

in habit of committing such fault again and again intentionally the committee may advice 

the concerned officer inviting tender to initiate proceeding for blacklisting as per the 

existing rule. 

1. These amendments shall take effect from the date of issue of the order. 

2. This amendment is an addition to the existing provision and will be placed 

below Appendix-IX to OPWD Col, Vol-II. 

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 

4. This has been concurred in by the Finance Department vide their UOR No.3-

WF-1 dt.04.01.2013. 

    

                               E.I.C-cum-Secretary to Govt. 

 

 

 

 

 

 

  



 

 

 

 

DTCN PART-I: SECTION-V 
 

SCOPE OF WORK AND TECHNICAL SPECIFICATION 
 

 

Detailed Scope of Work: As mentioned in the BOQ. 

All work commencements should be documented with pre- and post-geo-tagged 

photographs, which are mandatory to be furnished with every Bill. 

 

Technical Specification: 

The work should be executed following to BOQ, PWD specifications and other relevant IS Code. 

 



 

 

 

 

DTCN PART-I: SECTION-VI 
 

SPECIAL CONDITIONS OF THE DTCN/CONTRACT  
 

1. The stipulated date of commencement of the work shall be the date on which the 

agreement is signed/executed/drawn between BMC & the contractor. 

 

2. The contractor shall not be entitled to any compensation on account of delay in locating 

the sites by BMC or due to any natural calamity or labour unrest or non-availability of 

labour, theft of materials or any kind of force majeure situation, etc.  

 

3. If the contractor could not achieve proportionate progress with respect to time, then BMC 

shall have the right to take any action deemed fit against the contractor as per the 

agreement and/or OPWD Code including rescind of contract, levy of penalty, etc. In case 

of non-cooperation/deliberate  delay either to start or expedite and complete the 

work/utterly or written defiance to achieve required quality and progress/unnecessary or 

uncalled for correspondence(s) embedded with condition(s)/instruction(s) not 

commensurate with the explicit condition(s) of the agreement by the contractor for the 

work, BMC shall not only have the right to rescind the contract but also to execute either 

the whole or balance portion of the work through any other mode, as deemed fit by BMC 

and the excess expenditure incurred, if any, for execution of the same, shall be recovered 

from the contractor resorting to the procedures deemed fit by BMC. The employer 

(BMC) also reserves the right whether to respond or not to the 

correspondence(s)/queries of the contractor or any other organisation/entity 

regarding this work and/or the conditions/instructions associated with this 

work. 

 

4. BONUS FOR EARLY COMPLETION: 

In case, the contractor completes the work ahead of scheduled completion time, a bonus 

@ 1 % (one percent) of the tendered value per month computed on per day 

basis, shall be payable to the contractor, subject to a maximum limit of 2% (two 

percent) of the tendered value. The amount of bonus, if payable, shall be paid along 

with final bill after completion of work. 

 

5. BMC reserves the right, to make such increase or decrease in the quantities and/or items 

of the work which are considered necessary during the course of execution. Such increase 



 

 

 

or decrease shall be at the discretion of BMC and in no case, shall invalidate the contract 

except the corresponding financial involvement admissible by/acceptable to BMC. 

 

6. Extra item and/or quantities of the work, if found essential for the project, shall be 

covered under supplementary agreement to be drawn between the contractor & BMC. 

The rate(s) for such item(s) and quantity(s) shall be as per the prevailing Govt. of Odisha 

Schedule of Rates (SOR) of PHEO & Works Department or local market rate(s), as 

applicable for the items/components not covered under SOR subject to approval of City 

Engineer, BMC. 

 

7. The contractor shall put his/her/their signature in the measurement book(s) and bill(s) 

(before payment) as a token of acceptance of the quantities, specifications, rates and 

amounts of the bill(s) and no further claim in this regard shall be entertained by BMC. 

 

8. Defect liability period must cover concurrent three years maintenance period of 

the constructed works to ensure qualitative work and good condition of the works for at 

least three years period. In addition to that, 10% security deposit (2% towards 

initial security deposit at the time of signing of the Agreement + 8% security 

deposit (SD) to be deducted from Running or Final Bill Amount to cover the maintenance 

period of the work), which shall be released to the Executing agency @ 2% at the end 

of first year after completion of the work, @3% at the end of second year after 

completion of the work and @5% at the end of third year after completion of 

the work. In case, the executing agency fails to maintain the works properly during the 

above-mentioned period, BMC shall incur expenditure and maintain the works at the cost 

and risk of the executing agency and the entire expenditure so incurred by BMC shall be 

recovered from the 10% Security Deposit available with the BMC, apart from blacklisting 

of the Contractor.  

 

9. The timeline(s) for the above nature of  work(s) to be executed by the contractor shall 

be communicated by BMC through WhatsApp/physically/e-mail/letter by post and 

contractor has to abide by the same failing which it will be treated as a breach of contract 

and hence, BMC will be a liberty to take any action deemed fit against the contractor 

including levy of economic penalty and/or other punitive measures such as; debar from 

participating in BMC tenders, blocking of DSC of the contractor, etc.  

 
 



 

 

 

10. The APS (if any) submitted by the contractor shall be refunded within two months from 

the date of completion of the original work or as decided by the competent authority. 

 

11. No interest will be paid by BMC on the EMD furnished by any bidder, on the EMD and 

ISD of the contractor and on the amount(s) to be retained/withheld/deducted by BMC 

from the bill amount(s) of the contractor or upon delay in release of payment(s) or release 

of deposit(s) of the bidder(s)/contractor. 

 
 

12. The EMD, ISD & Security Deposit(s) (SD) retained by BMC from the contractor’s bill shall 

be considered for release subject to fulfilment of all the conditions of the 

DTCN/Agreement and after checking/scrutiny of the files and expenditures by LF Audit 

and shall be subject to deductions/recovery of any amount(s) pointed out by Audit. 

 

   No claim in this regard in any manner by the contractor or any 

organisation/entity shall be entertained/accepted by BMC. 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 



 

 

 

 

DTCN PART-I: SECTION-VII 
 

(MEMORANDUM & DRAFT AGREEMENT FORM) 
 

 [A] MEMORANDUM 
(To be filled in during signing of Agreement) 

 

Sl. 
No. 

Name of the Work                    : 
 

1. Estimated Cost                    : Rs........................... 

2. 
Name and Address of the 
Contractor/Selected Bidder 

:  

3. 
Accepted Tender Value/ Agreement 
Value           

: 
 
Rs........................... 
 

4. 
Earnest Money Deposit (EMD) vide  
DTCN Section-II         

: 
 
Rs. ......................... 
 

5. 
Initial Security Deposit  (ISD) vide  
DTCN Section-II                                                                                
 

: Rs. ......................... 

6. 
APS Deposit vide Sl. 4 of ‘Information 
for the Bidders’, DTCN Section-II (If, 
any) 

: 
 
Rs. ......................... 
 

7. 

Percentage to be Deducted & Withheld 
from each Payment In-Voice after 
Correction, if any, by BMC for Repair/ 
Replacement/ Maintenance of the Work 
during Defect Liability Period of three 
years from the Date of Completion of the 
Original Work vide Contract Agreement 
Form in this Section 

: 
 
@ 8 (Eight)%+2(two) % ISD 
 

8. 
Time Allotted for Completion of the 
Work (from the date of written order to 
commence) 

: 
 
09 (Nine) Calendar Months 
 

9. 
Date of Written Order to 
Commence/Stipulated Date of 
Commencement 

: 
 
 
 

10. 
Stipulated Date of Completion 
 

:  

                                                                                             

 

 

 

                                               Signature of Bidder / Contractor 

 

                                                               



 

 

 

 

[B]   FORM OF AGREEMENT  
(First page to be filled up and signed in non-judicial stamp paper of worth 

Rs.100/-) 
 

  This contract made on Dt................ between Bhubaneswar Municipal Corporation 
(BMC), hereinafter called “the employer” and, 
…………………………………………………………………………………………………………………………… (name 
and address of the selected bidder, hereinafter called “the contractor”). 
 
Whereas, the employer is desirous that the contractor shall execute; 
 
“---------------------------------------------------)” vide Bid Reference No..…… 
Dt…………….(hereinafter called “the work”), and the employer has accepted the bid of the 
contractor for execution and completion of such works and rectification of defects, if any, at an 
accepted tender/ contract price of 
Rs………………………(Rupees.........................................................................) only. 
 
Now, therefore, it is hereby agreed upon by BMC and the contractor as follows: 
 
1. In this contract, words and expressions shall have the same meanings as are respectively 

assigned to those in this DTCN and the contract form as a whole. The DTCN and 
agreement shall be deemed to form and be read and construed as part of this contract 
with a view to maintaining the sanctity of this contract for successful execution and 
completion of the work unless otherwise clarified/redefined at a later stage during the 
contract remains in force including the defect liability period. 

 
2. In consideration of the payments to be made by the employer, the contractor hereby 

covenants with the employer to execute and complete the work and rectify the defects 
therein, if any, in conformity with the provisions of this contract. 

 
3. The employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the work and for rectification of defects, if any, wherein the contract 
price or such other sum, as may become payable under the provisions of the contract 
and in the manner prescribed under this contract. 

 
4. The following documents shall be deemed to form, read and construed in conjunction 

with other portions/clauses/conditions of this contract and DTCN. 
   
i) DTCN invited for the work including the Short Notice. 
ii) Contractor’s bid and negotiation correspondences, if any  
iii) Letter of Acceptance/Letter of Intent for the work (LOA/LOI) 
iv) Notice to proceed with the work (Work Order) to be issued by BMC and subsequent 

instructions of BMC to the selected bidder subject to confirmation of the same, if required, 
by BMC through written notice(s) to the selected bidder. 

v) Contract/Agreement form at Schedule-‘A’ of this Section for Items, Quantities, Rates and 
Amounts of the work to be duly signed by and the contractor. 

vi) Instruction/intimation of BMC for execution of extra work(s)/item(s)/quantity(s) found 
essential for the work and the corresponding rate(s) not covered in the agreement/DTCN 
Part-II (Financial Bid) and also for curtailment/exclusion of any item(s) of the Financial 
Bid from execution. 



 

 

 

vii) Drawing, design, work programme or part thereof submitted by the contractor and duly 
approved by BMC with or without modification. 

viii) Letter/intimation/instruction (including physically and over telephone)  of BMC for 
repair/replacement/defect rectification, if any, with respect to modified 
quality(s)/specification(s) for such repair/replacement/defect rectification work and 
allowed time(s) to accomplish the same either during execution of the work or during the 
defect liability period of three years from the officially declared/notified/noted date of 
completion of the whole work including additional/curtailed items/quantities of the work 
as per direction of BMC. BMC reserves the right to declare/note the date of completion 
of the original work and date of expiry of defect liability period which will be binding upon 
the contractor. 

 
In witness whereof, the aforesaid two parties have entered into this contract on the date 
mentioned above. 

 
 Binding signature of employer signed by…………………………………… 
 (for and on behalf of Bhubaneswar Municipal Corporation-employer) 
 
 

Binding signature of contractor signed by…………………………………(authorised signatory in 
case of firm/company with applicable authorisation letter/declaration attached to this 
contract) 

 
In the presence of  
(Witnesses) 
 
1. Name: 
   Address: 
  Tel No:        Signature 
 
2. Name: 
   Address: 
  Tel No:        Signature 
 
 

 
   Signature of the Contractor                    Signature of the Employer 
(Authorised Signatory with Seal)                                  (Authorised Signatory with Seal) 



 

 

 

   

 

 

Schedule-A 
BHUBANESWAR MUNICIPAL CORPORATION  

 

[C] Contract Agreement Form for Items, Quantities, Rates and Amounts of the 
Work 

                                                         

                                                                
Form No. W.III 

(Rule 341) 
 
Name of the Work: 
  
Name of Contractor: 
 
 
                I/We do hereby agree to execute the under mentioned descriptions of items of the 

work in accordance with the conditions mentioned in this Agreement and in consideration of 

payment to be made by BMC at the rate(s) specified in the following schedule for the quantity 

of work to be executed. Payment(s) for the item(s)/quantity(s) of the work not mentioned here-

in-below, but found required for the work, and when executed/completed as per direction of 

BMC, shall be governed by Sl. 6 of DTCN Part-I, Section-VI.  All the payments pertaining to 

the work shall be subject to successful (acceptable to BMC) carrying out of the duties and 

responsibilities by the contractor till the expiry of defect liability period as declared/noted by 

BMC. Failure to abide by this condition shall be treated as a breach of contract and under such 

circumstance(s), BMC shall have the right to take any action against the contractor as deemed 

fit including economic penalty and/or other punitive measures. 

 

 

Sl. No. Description of the Items Quantity Rate Unit Amount 

      

      

      

      

      



 

 

 

 
Note:   
 
 a. The work is to be executed with due diligence and in integrated/synchronous 

manner. The materials to be used by the contractor are to be the best of quality, and in all cases, 

shall be subject to approval of BMC. Decision of BMC regarding progress achieved and quality of 

the work done by the contractor shall be final. 

 

 b. The executed quantity of various items of the work shall be measured by BMC in 

appropriate/applicable manner and at different stages. But stage/sequence of payment(s) shall 

be the prerogative of BMC. Running account bill(s) shall not be preferred ordinarily. However, 

under exceptional circumstances or upon achievement of desired work progress by the 

contractor, BMC may consider running account bill payment on written request of the contractor. 

The quantum of running account bill payment, unlike final bill payment, would in any case, shall 

be less than the corresponding proportionate value of work done and, shall be subject to the 

statutory deductions such as, income tax, service tax, labour cess, etc. and retentions such as 

for EOT, SD, MSD, etc. 

 

         c. BMC may put an end to this agreement at any time in case of bad/defective and/or 

it may remove/replace the defective work and while doing so, the actual cost involved, if any, 

shall be realized from the contractor. No claim in this regard by the contractor shall be 

entertained. 

 

d. The conditions mentioned above are a few and indicative only. In addition to 

these, the contract shall also be governed by the details laid down in the documents listed at Sl. 

1 to 4 of the above draft agreement form. 

 

 

 

        Signature of the Contractor               Signature of Employer 
    (Authorised Signatory with Seal)                (Authorised Signatory with Seal) 
 

 

 

 

 



 

 

 

ANNEXURE-I 
 

 
 

CERTIFICATE OF NO RELATIONSHIP 
(In Non-Judicial Stamp Paper) 

 
 
I/We hereby certify that I/We* am/are* not related to any officer of Bhubaneswar Municipal 

Corporation of the rank of Assistant Engineer & above. I/We* am/are* aware that, if the facts 

subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and 

security deposit and I/We* shall be liable to make good the loss or damage resulting from such 

cancellation. 

 

I//We also note that, non-submission of this certificate will render my / our tender liable for 

rejection. 

 

(*) - Strike out which is not applicable     

 

   (Deponent) 

Signature of the Bidder 

 



 

 

 

AFFIDAVIT     ANNEXURE-II 

(In Non-judicial Stamp Paper)                    

  (Applicable for SC/ST Bidders) 

   

1. I, Sri/Smt/Ms……………………………………………, Son/Daughter/Wife of ..... , hereby 

declare that; 

a. I am a registered ....... Class ST/SC Contactor under Govt. of Odisha 

or 

b. The Partnership Firm/Private Ltd. Company named/titled, as 

“….………………… …………” is a registered SC/ST Contractor under Govt. of 

Odisha within the ambit specified in Works Department Resolution 

No.27748 dt.11.10.77& 16262 dtd.30.10.2018 and I, 

Sri/Smt/Ms………………………..………………………………,Son/Daughter/Wife of

, is the authorized signatory on behalf of the Firm/Company (scanned 

authorization copy with my signature duly certified and attested/identified 

has been submitted on-line with our tender). 

[Tick (a) or (b) above whichever is applicable and fill up accordingly.] 
 

2. As per Works Department, Govt.of Odisha Resolution No.27748 dt.11 

10.77&16262 dtd.30.10.2018, I/My Firm am/is entitled for exemption of 

50% EMD & ISD and accordingly, I/My Firm have/has submitted tender for 

the work. 

 
3. I/My Firm hereby submit willingness to avail price preference as ST/SC 

category Civil Contractor as entitled in the aforesaid resolution. 

4. Necessary documentary evidence(s) as prescribed in the Tender Notice 

and at Sl. 2 to 4 (Information for the Intending Bidders) of Section-I of 

DTCN Part-I in support of my/our aforesaid claim for exemption of EMD & 

ISD have/has been duly up-loaded on- line/submitted along with my/our 

tender for the aforesaid work. 

5. In addition to those, other documents and original(s), as required by 

Executive Engineer (Central Tender Cell), BMC to sustain my/our aforesaid 

claim shall be submitted by me/us within a week from the   date of 

instruction/intimation of Executive Engineer (Central Tender Cell), BMC 

through telephone/letter/e-mail failing which my/our tender shall be liable 

for rejection. 

(*) - Strike out which is not applicable 
 

(Deponent)  
(Signature of the Bidder/Authorised Signatory in case of Partnership 

Firm/Company with Seal of the Firm/Company)



 

 

 

     ANNEXURE-III 

AFFIDAVIT 

(In Non-judicial Stamp Paper)         

(Applicable for Contractors with Physical Disabilities) 

 

1. I, Sri/Smt/Ms……………………………………………,Son/Daughter/Wife of 

…………….., hereby declare that I am a registered ………..Class Contactor 

with Physical Disabilities within the ambit prescribed in Works Department, 

Odisha-Resolution No.23934 dt.8.11.91. 

 
2. As per the said Resolution, I am entitled for exemption of EMD & ISD and 

accordingly, I have submitted tender for the work. 

 
3. Necessary documentary evidence(s) as prescribed in the Tender Notice 

and at Sl.2 to 4 (Information for the Intending Bidders) of Section-I, DTCN 

Part-I in support of my aforesaid claim for exemption of EMD & ISD 

have/has been duly up-loaded on-line/submitted along with my tender for 

the work. 

 
4. In addition to those, other documents and original(s), as required by 

Executive Engineer (Central Tender Cell), BMC to sustain my aforesaid 

claim shall be submitted by me within a week from the date of 

instruction/intimation of Executive Engineer (Central Tender Cell), BMC 

through telephone/letter/e-mail failing which my tender shall be liable for 

rejection. 

 
 

(Deponent) 

(Signature of the Bidder/Authorised Signatory in case of Partnership 
Firm/Company with Seal of the Firm/Company) 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

ANNEXURE-IV 
 

AFFIDAVIT 

(In Non-judicial Stamp Paper)         

(Applicable for the Bidders not Registered under EPF) 

I, Sri/Smt/Ms………………………………………………………….., hereby declare as the 
Contractor/as the authorized signatory on behalf of the 
Contractor,”…………………………………………………..”(strike out whichever is not 
applicable) do hereby solemnly affirm and state as follows.  

 

1. That as on date, I/we am/are not registered with RPFC (Regional Provident Fund 

Commission), and solemnly affirm that, I/we shall follow the “Employees Provident 

Fund and Misc. Provision Act, 1952 & rules / schemes”, made there under, in case 

this work is awarded to me/us. 

2. That I/we shall submit, after execution of work and before payment of any bill, the detail 

list of labours, such as, 

(i) Name : 

(ii) Father’s Name :  

(iii) Place of Permanent Residence: 

(iv) Statement of wages paid to them till the completion of the work  
 

3. That, BMC authority will be at liberty to deduct 26% of the labour component amount 
of the contract & shall retain it as an additional security with BMC. 

 
4. That, in case I/we submit the EPF registration certificate, then the said additional security 

shall be released to me/us by BMC without any interest subject to fulfilment of other 

compliances / conditions. 

5. That, this affidavit is required to be produced before the authority of Bhubaneswar 

Municipal Corporation for tender purpose. 

 That the facts stated above are true to the best of my/our knowledge.                                                                                                                                                                                                                                                                           
 

(*) - Strike out which is not applicable  

 

 

          (Deponent) 

(Signature of the Bidder/Authorised Signatory in case      
of Partnership firm/Company with Seal of the 

Firm/Company) 



 

 

 

 

ANNEXURE-V 

 

AFFIDAVIT 

(In Non-judicial Stamp Paper)        
 (Applicable for Engineer Contractors Intending to Avail Exemption of EMD & ISD as 

per OPWD Code) 
 
 

 

1) I, Sri/Smt/Ms………………………………………………………….., hereby declare as the 
Contractor/as the authorized signatory on behalf of the 
Contractor,”…………………………………………………..”(strike out whichever is not 
applicable) do hereby solemnly affirm and state as follows.  

 

2) That, I/we am/are a registered ………….. Class Engineer Contractor. 

 

3) That, I/we herewith claim exemption of EMD during the year………………for participation 
in the tender for this work.  

 

4) That, I/we have not exhausted the facility available to me/us an Engineer Contractor 

during the year…………. for exemption of EMD & ISD as per Works Deptt. Guideline & 

OPWD Code.  

5) That, I/we shall ensure production of my/our valid Original Contractor’s Registration 

Certificate (license) after or during opening of bids (as per direction of City Engineer)  for 

the above work for verification and also for subsequent entry of exemption of EMD and 

ISD(if selected as the contractor for this work and availed the exemption of EMD and ISD 

in my/our license as per direction of City Engineer, within such time as directed by him 

failing which  action, as decided by BMC, may be taken against me/us  and appropriate 

steps may be taken by BMC to facilitate execution of the tendered work. 

 

(*) - Strike out which is not applicable  

 

 

                                                                                                                                                         
(Deponent) 

(Signature of the Bidder/Authorised Signatory in case of Partnership 
Firm/Company with Seal of the Firm/Company) 



 

 

 

ANNEXURE-VI 

 

AFFIDAVIT 

(In Non-judicial Stamp Paper) 

 (Applicable to all bidders for not being blacklisted by any Govt./ Govt. 
Undertaking) 

 

 

I, Sri/Smt/Ms……………………………………..aged about….. years S/o/D/o/W/o…………… residing at 

…………………………………………………. do hereby solemnly affirms as under:- 

1. That, I am the deponent of this Affidavit. 

2. That, I do hereby declare that neither I have abandoned any 

Road/Bridge/Irrigation/Building works or other project works in India nor any contract 

awarded to me for such works have been rescinded nor have been blacklisted or 

debarred by any Govt/Govt. undertaking organization during the last five years prior 

to the last date of submission of this bid. 

3. That, I do hereby declare that there is no current litigation pending as against me before 

any authority till date nor there have been any criminal cases pending against me 

till date of this bid. 

4. That, this Affidavit is required to be produced before the concern authority for information 

and necessary action. 

That, the facts stated in the Affidavit are true to the best of my knowledge and belief. 

 

 

  

 (Deponent) 

Signature of the Bidder 


