Office of the Jharsuguda Municipality

INVITATION OF BID/ 2026-27

Bid identification No. EO/JMC/ 09/2026-27

Tender Call Notice No. 6318 **/ JM Dt.** 23/10/2026.

1. The Executive Officer, Jharsuguda Municipality on behalf of Municipal Council invites percentage rate bids in **single cover** system for the construction of work detailed in the table below from eligible class contractors registered with the State Government / Jharsuguda Municipality for execution of the civil work .The proof of registration from the appropriate authority shall be enclosed along with the Bid.

Sl. No	Name of the Project	Estimate Cost in lakh	Cost of EMD in Rs.	Cost of TP	Class of contractor	Completion Period.
1	2	3	4	5	6	7
1	Construction of CC Drain PK Das house to Jai Gopal house, Sarbahal in W. No. -01.	10.00	10000.00	4000.00	"D & C"	60 days
2	Improvement of Road and Drain near Doon Public School, Sarbahal in W. No. -01.	20.00	20000.00	6000.00	"D & C"	60 days
3	Improvement of Road and Drain at Harijanpada, Sarbahal in W. No. - 01.	20.00	20000.00	6000.00	"D & C"	60 days
4	Improvement of Road and Drain from Chitra Patel house to Sunil Panigrahi house, Sarbahal in W. No. - 01.	10.00	10000.00	4000.00	"D & C"	60 days
5	Improvement of Road and Drain from Subal Medical towards Pandit Line at Chamarpada, Sarbahal in W. No. -01.	20.00	20000.00	6000.00	"D & C"	60 days
6	Improvement of Goshala Sarbahal in W. No. - 01.	10.00	10000.00	4000.00	"D & C"	60 days
7	Construction of CC Road from Bhupinder Rai house towards Raju Singh house at Siria Bagicha in W. No. -02.	20.00	20000.00	6000.00	"D & C"	60 days
8	Improvement of Road and Drain from Malipada Road towards SH Underpass in W. No. - 02.	20.00	20000.00	6000.00	"D & C"	60 days
9	Construction of Retening wall from Malipada towards Rohidaspada in W. No. -02.	15.00	15000.00	6000.00	"D & C"	60 days
10	Construction of a Crematorium Shed and Paver Road near Rohidaspada at Sarasmal in W. No. -02.	20.00	20000.00	6000.00	"D & C"	60 days
11	Improvement of Balance of Saraswati Community Centre at Sarasmal in W. No. - 02.	10.50	10500.00	6000.00	"D & C"	60 days
12	Construction of Drain with Slab from Atul Shukla house towards Railway Boundary in W. No. -03.	10.00	10000.00	4000.00	"D & C"	60 days
13	Construction of Drain with Slab infront of Jagannath Mandir in W. No. - 03.	20.00	20000.00	6000.00	"D & C"	60 days
14	Improvement of Road and Drain near Phynile Gali near Central Bazar in W. No. - 03.	20.00	20000.00	6000.00	"D & C"	60 days
15	Improvement of Road and Drain at Goshala Road in W. No. - 03.	20.00	20000.00	6000.00	"D & C"	60 days
16	Construction of Drain and Culvert from Arjun More house towards Hanuman Temple and Sai Mandir Lane in W. No. - 03.	10.00	10000.00	4000.00	"D & C"	60 days
17	Improvement of Road from Maqbul house towards Manas Sinha house, Dipupada in W. No. -04.	20.00	20000.00	6000.00	"D & C"	60 days

18	Construction of Both side Drain from Sudhir Thakur house towards Gaytri Ojha house in W. No. - 04.	10.00	10000.00	4000.00	"D & C"	60 days
19	Construction of Paver Road near Southwel house in W. No. - 05.	3.00	3000.00	2000.00	"D & C"	60 days
20	Construction of CC Road from Shushanta Patra house to Pintu house at Rohidaspada in W. No. -05.	6.00	6000.00	4000.00	"D & C"	60 days
21	Construction of Drain from Gandhi house towards Pati house at Maulima Nagar in W. No. -05.	10.00	10000.00	4000.00	"D & C"	60 days
22	Construction of CC Drain from Pintu house towards Lingraj house at Rohidaspada in W. No. -05.	13.00	13000.00	6000.00	"D & C"	60 days
23	Improvement of Road and Drain from Mohan house towards Shekhar house, Itabhata in W. No. -05.	10.00	10000.00	4000.00	"D & C"	60 days
24	Construction of Paver Road at Subhash badi in W. No. - 06.	10.00	10000.00	4000.00	"D & C"	60 days
25	Construction of Paver Road from BTM towards Ekatali Road in W. No. - 06.	5.00	5000.00	2000.00	"D & C"	60 days
26	Construction of CC Road from BTM towards Luhurapada Gali in W. No. -06.	10.00	10000.00	4000.00	"D & C"	60 days
27	Construction of Drain from BTM towards Ramkrushna Badi in W. No. -06.	10.00	10000.00	4000.00	"D & C"	60 days
28	Improvement of Road and Drain from Limba Bedi towards Primary School and Construction of Drain at Ekatali Village in W. No. -06.	20.00	20000.00	6000.00	"D & C"	60 days
29	Improvement of Road and Drain from NH-49 towards Gas Godown, Housing Board Colony in W. No. -07.	10.00	10000.00	4000.00	"D & C"	60 days
30	Construction of Boundary Wall at Telgu Samaj Smasan Ghat, BTM in W. No. -07.	15.00	15000.00	6000.00	"D & C"	60 days
31	Improvement of Road near Sai Mandir and Mission Shakti Gruha in W. No. -08.	12.00	12000.00	6000.00	"D & C"	60 days
32	Completion of Boundary Wall of Jharianair Aghariapada Smasan Ghat in W. No. - 08.	5.00	5000.00	2000.00	"D & C"	60 days
33	Construction of WBM Road from Chamarpada Road to Smasan Ghat Panchapada in W. No. - 08.	10.00	10000.00	4000.00	"D & C"	60 days
34	Improvement of Road from Community Centre to Mahendra Chourasia house, Kapumal in W. No. -09.	3.00	3000.00	2000.00	"D & C"	60 days
35	Improvement of Road from Kapumal Anganwadi Kendra to Community Centre Kapumal in W. No. - 09.	5.00	5000.00	2000.00	"D & C"	60 days
36	Improvement of Gudramunda Rohidaspada Road in W. No. - 09.	10.00	10000.00	4000.00	"D & C"	60 days
37	Improvement of Road from Moti house to Bijay Kumar Sai house at Brundaban Colony in W. No. - 09.	10.00	10000.00	4000.00	"D & C"	60 days
38	Improvement of Both sides of the Main Road near St. Marry School, Cox Colony in W. No. -10.	10.00	10000.00	4000.00	"D & C"	60 days
39	Improvement of Road near Tiwari Talab in W. No. -10.	10.00	10000.00	4000.00	"D & C"	60 days
40	Construcrtion of Road and Drain near DPRC Building in W. No. - 11.	6.30	6300.00	4000.00	"D & C"	60 days

41	Improvement of Balance Portion Road from Kuni Behera house towards Barradge Road at OSAP in W. No. -12.	10.00	10000.00	4000.00	"D & C"	60 days
42	Improvement of Road from Main Road to Suresh Bag house near Petrol Pump at Zamidaarpada in W. No. -12.	10.00	10000.00	4000.00	"D & C"	60 days
43	Construction of CC Road from AWC Building towards Blood Bank at Zamidaarpada in W. No. -12.	20.00	20000.00	6000.00	"D & C"	60 days
44	Construction of Community Centre at Bhuiyanpada, OSAP in W. No. -12.	8.80	8800.00	4000.00	"D & C"	60 days
45	Construction of Smasan Ghat near Nalla, Stadium Road, OSAP in W. No. - 12.	10.00	10000.00	4000.00	"D & C"	60 days
46	Construction of Road from Kuanr Samat house towards Balijori Smasan Ghat in W. No. -13.	20.00	20000.00	6000.00	"D & C"	60 days
47	Construction of Retening wall and Road near Nala from Balijori towards Play Ground in W. No. -13.	20.00	20000.00	6000.00	"D & C"	60 days
48	Construction of Road from Orampada Overhead Tank towards Goshala in W. No. - 13.	10.00	10000.00	4000.00	"D & C"	60 days
49	Construction of Drain from Surendra Mohanty house to Dusmanta Kumar Pandey and Subhash Chandra Pradhan and near Debadihi Pond in W. No. -13.	12.50	12500.00	6000.00	"D & C"	60 days
50	Construction of Drain with Culvert Slab from FCI Boundary towards UP School, Balijori in W. No. -13	10.00	10000.00	4000.00	"D & C"	60 days
51	Renovation and Beautification of Bhagirathi Pond at Debadihi in W. No. - 13.	20.00	20000.00	6000.00	"D & C"	60 days
52	Construction of CC Road from Main Road towards Pond at Badheimunda in W. No. -14.	20.00	20000.00	6000.00	"D & C"	60 days
53	Improvement of Road Backside of L. N College in W. No. -14.	10.00	10000.00	4000.00	"D & C"	60 days
54	Improvement of Road at Govind Vihar infront of L.N. College Main Road Gate in W. No. - 14.	20.00	20000.00	6000.00	"D & C"	60 days
55	Improvement of Road at Sidhharth Nagar, Badheimunda in W. No. -14.	20.00	20000.00	6000.00	"D & C"	60 days
56	Improvement of Road and Drain at Rangiapada Backside of Sale Tax Office in W. No. - 14.	20.00	20000.00	6000.00	"D & C"	60 days
57	Improvement of Road from Bhim Oram house towards Pond, Chithuapada in W. No. -15.	15.00	15000.00	6000.00	"D & C"	60 days
58	Improvement of Road from Suresh Pandey house to Chittaranjan Behera house at Purnabasti in W. No. -15.	10.00	10000.00	4000.00	"D & C"	60 days
59	Construction of Drain from Sameer house towards Culvert near Jhadeswar Mandir in W. No. -15.	15.00	15000.00	6000.00	"D & C"	60 days
60	Construction of Drain from Sabite Meher (Maharana) house to Main Drain near MPL High School in W. No. -15.	10.00	10000.00	4000.00	"D & C"	60 days
61	Improvement of Road and Drain from Bhabani Dasnsena house to N. Sriniwas house at Bhuliapada in W. No. - 15.	15.00	15000.00	6000.00	"D & C"	60 days
62	Improvement of Road from Kalyan Mandap Road (Rajni Pandey) Purunabasti in W. No. -16.	20.00	20000.00	6000.00	"D & C"	60 days

63	Improvement of Road from Luhurapada towards Dilip Bhawan, Sukhua Godam in W. No. -16.	20.00	20000.00	6000.00	"D & C"	60 days
64	Improvement of Road from Kedar Meher house towards Sandip Sharma house, Luhurapada in W. No. -16.	10.00	10000.00	4000.00	"D & C"	60 days
65	Improvement of from Road Rajesh Meher house towards Sushil Panigrahi house in W. No. -16.	10.00	10000.00	4000.00	"D & C"	60 days
66	Improvement of Road at Luhurapada Purnabasti in W. No. -16.	12.00	12000.00	6000.00	"D & C"	60 days
67	Improvement of Road Main Road towards Sahu house at Tapaswini Nagar, Purnabasti in W. No. - 17.	15.00	15000.00	6000.00	"D & C"	60 days
68	mrovement of Drain Near Boys UP School, Purnabasti in W. No. -17.	10.00	10000.00	4000.00	"D & C"	60 days
69	Renovation of Drain from Bhabani Shanker Das house to Dolamani Pandey house in W. No. -17.	10.00	10000.00	4000.00	"D & C"	60 days
70	Improvement of Road and Drain from Purnabasti Orampada Main Road towards UP School in W. No. - 17.	20.00	20000.00	6000.00	"D & C"	60 days
71	Improvement of Road and Drain MPL High Shool Control Gali in W. No. -17.	9.80	9800.00	4000.00	"D & C"	60 days
72	Construction of Drain from BJD Office towards Culvert in W. No. -18	10.00	10000.00	4000.00	"D & C"	60 days
73	Repairing and Restoration of Road in W. No. - 20.	5.00	5000.00	2000.00	"D & C"	60 days
74	Improvement of Road and Drain from Nandalal Guha house towards Murgi Farm near Charkhabidi Chowk in W. No. - 20.	10.00	10000.00	4000.00	"D & C"	60 days
75	Improvement of Road and Drain from Sonker house towards Umesh Behera Gali, Nuapada in W. No. -20.	5.00	5000.00	2000.00	"D & C"	60 days
76	Improvement of Road and Drain from Gobardhan Sharma house to Hari Ramtek, Pallav Coachin Centrer to Bhawani Dansenahouse , Deepak Sharma house to to Vijay Pandit Tent house , Pintu Pandey house to Vijay Shah house, Munna Chaterjee house to Vedvyas house in W. No. -20.	10.00	10000.00	4000.00	"D & C"	60 days
77	Improvement of Road and Drain from Moti Kabadi house towards Mumtaj house in W. No. -20.	10.00	10000.00	4000.00	"D & C"	60 days
78	Improvement of Road from Shiv Shakti Dharamshala towards Bhim Chowk in W. No. - 21.	15.00	15000.00	6000.00	"D & C"	60 days
79	Improvement of Road and Drain from Mahadev Kalo house towards Shankar Yadav house at Shiv Shakti Nagar, Budapada in W. No. - 21.	15.00	15000.00	6000.00	"D & C"	60 days
80	Construcrtion of Road and Drain at Shrikhetra Vihar Gountiapada, Buromal in W. No. - 21.	20.00	20000.00	6000.00	"D & C"	60 days
81	Construction of Drain from Jai Kishan house to Harihar house Budapada in W. No. - 21.	12.00	12000.00	6000.00	"D & C"	60 days
82	Construction of Drain from from Shushil Barik house towards Main Drain at Budapada in W. No. -21.	20.00	20000.00	6000.00	"D & C"	60 days

83	Renovation of Drain from Himanshu Shekhar house towards Binod Pandit house in W. No. -22.	5.00	5000.00	2000.00	"D & C"	60 days
84	Improvement of CC Road and Drain from Excise Office towards Raju Qureshi house in W. No. - 22.	12.00	12000.00	6000.00	"D & C"	60 days
85	Improvement of Road and Drain from Kapil Guha house towards Gyani Ranibida house in W. No. - 22.	8.00	8000.00	4000.00	"D & C"	60 days
86	Improvement of Road and Drain from Govindram Pillai house towards Narsh Saraogi house in W. No. - 22.	15.00	15000.00	6000.00	"D & C"	60 days
87	Improvement of CC Road and Drain near Rani Sati Gali in W. No. - 22.	20.00	20000.00	6000.00	"D & C"	60 days
88	Construction of Paver Road from Pradeep Padhi house to Hanuman Mandir Chowk at Goudpada in W. No. -01.	20.00	20000.00	6000.00	"D & C"	60 days
89	Construction of Road near Sabita Patel Gsali in W. No.- 10.	8.00	8000.00	4000.00	"D & C"	60 days
90	Construction of Road and Drain from Pani Babu house to Nandi Babu house.	15.00	15000.00	6000.00	"D & C"	60 days
91	Construction of Road and Drain from Motilal Patel house to Bijay Sao house.	15.00	15000.00	6000.00	"D & C"	60 days
92	Construction of Road and Drain near Narayani Complex in W. No. -11.	20.00	20000.00	6000.00	"D & C"	60 days
93	Construction of Road and Drain from D. N. Rao house to D.S. Swain house near Transformer at Shantinagar in W. No. -14.	10.00	10000.00	4000.00	"D & C"	60 days
94	Construction of Road and Drain from Old Swabhiman Bhaban Gali to Bharti Babu house.	20.00	20000.00	6000.00	"D & C"	60 days
95	Construction of Drain near Tushar Kanta Mohanty house beside Sarbahal High School Show Godown in W. No. -01.	10.00	10000.00	4000.00	"D & C"	60 days
96	Renovation of Bathing Ghat and Cleaning of water Bodies in different area of Jharsuguda Municipality in Occassion of Chhat Puja.	1.00	1000.00	400.00	"D & C"	60 days
97	Construction of CC Drain near Rao TT Gali Connection to Main Drain.	10.00	10000.00	4000.00	"D & C"	60 days
98	Construction of Drain from Rainbow School Gali to Thakur Dada house.	20.00	20000.00	6000.00	"D & C"	60 days
99	Construction of Drain at Housing Board Colony in W. No. -07.	10.00	10000.00	4000.00	"D & C"	60 days
100	Construction of Road and Drain at Buromal in W. No. -21.	20.00	20000.00	6000.00	"D & C"	60 days
101	Provision of underground Piped Drainage System at Old Bus Stand, Jharsuguda.	4.72	4720.00	2000.00	"D & C"	60 days

2. Bid documents consisting of plans, specifications the schedule of quantities and the set of terms and condition of contract and other necessary documents can be seen in the website www.tendersorissa.gov.in

3. The Bid documents will be available in the website www.tendersorissa.gov.in from 6.00 P.M. of Dt. 27.10.2026 to 6.00 P.M. of Dt. 07.11.2026 online bidding.

4. The Bidder must possess compatible Digital Signature Certificate (DSC) of Class II or Class III.

5. Bids shall be received only through **"online"** on or before to 6.00 P.M. of Dt. 07.11.2026

6. Bids received online shall be opened at 4.00 P.M. on Dt. 10.11.2026 in the Office of the undersigned in presence of the bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging in to the site through their DSC. If the Office happens to be closed on the last date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.

7. The bidders are requested for making online payment such as EMD and Tender Paper cost as detailed at column 4 and 5 respectively via RTGS/NEFT and to make the payment at least one day in advance to the last day of Bid submission as certain amount of time required for settlement, after the payment is made and to avoid technical issue in last minute.

8. Since online payment of EMD and TP has been introduced in Jharsuguda Municipality 2nd time you are requested go through the DO's and Dont's annexed with the DTCN issued by Govt. Of Odisha, Govt. E-Procurement system of NIC.

1. **Beneficiary Name : - Executive Officer, Jharsuguda Municipality.**
2. **A/C Number : - 913010017456700**
3. **IFSC Code : - UTIB0000493**
4. **Bank : - AXIS Bank.**
5. **Branch : - Jharsuguda. OR**

9. Other details can be seen in the Bidding documents.
10. The Authority reserves the right to cancel any or all the Bids without assigning any reason thereof.
11. The authority will not be held responsible for any server problem for uploading tender in the last hours.

23/10/2026
For, **Executive Officer,**
Jharsuguda Municipality.

Memo No.- 6319 **/ JM Dt.** 23/10/2026

Copy submitted to the Dist. Magistrate and Collector, Jharsuguda for information and necessary action.

23/10/2026
For, **Executive Officer,**
Jharsuguda Municipality.

Memo No.- 6320 **/ JM Dt.** 23/10/2026

Copy submitted to the Inspector of Local Works–cum Addl. Chief Engineer, P.H. Division, Sambalpur/ ILW-cum-G.M. watco, Jharsuguda / P.D., DUDA, Jharsuguda for information and with a request to display this notice in his office notice board for circulation.

23/10/2026
For, **Executive Officer,**
Jharsuguda Municipality.

Memo No 6321 **/ JM Dt.** 23/10/2026

Copy forwarded to the Executive Engineer, Rural Works Division, Jharsuguda / Superintending Engineer, P. W. D, R & B Division / Executive Officer, Brajrajnagar Municipality/ Executive Officer, Belpahar Municipality for information and with a request to display this notice in their respective Office notice board for wide circulation.

23/10/2026
For, **Executive Officer,**
Jharsuguda Municipality.

GENERAL CONDITION OF CONTRACT

1. The work is to be completed within 60 Days from the date of issue of the work order.
2. The authority reserves the right to reject any or all tenders without assigning any reason thereof.
3. Conditional tenders containing terms and condition are liable for rejection.
4. The Contractors are required to furnish evidence of ownership/leased or hired of machineries such as concrete mixer, vibrater, centering materials P.R.R., Vibromax Paves and Vehicles required for the concerned work failing which tenders will not be taken into consideration.
5. The Contractor shall furnish a certificate along with tender to the effect that he is not related to any officer in the rank of an Assistant Engineer and above. If the fact subsequently proved to be false, the contract is liable to be rescinded.

6. The tenderers are to submit along with the tender a note regarding his experience on construction of similar type of works from competent authority.
   a Name of the work;
   b Estimated Cost;
   c Date of Commencement;
   d Actual date of completion;
   e Work order no and date;
   f Other details if any;
7. Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender as per Works Department, Govt. of Odisha, Office Memorandum No. - 07764600022025 173/W, BBSR Dt. 03.01.2026. In such an event, only the successful bidders who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact Amount of differential cost i.e. estimated cost put to tender minus the quoted amount as additional Performance Security APS in shape of Demand Draft/Term Deposit Receipt pledged in favour of the Executive Officer, Jharsuguda Municipality within Seven Days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against the bidder.

8. If the rate quoted by the SC and ST category contractors within 10% above the lowest valid tender (L1) in that case the works department notification i.e. Para –2 of resolution No. 27748 Dt. 11.10.1977 will be implemented, then the tender shall be finalised by the tender accepting authority through a transparent manner. In this regard the winner bidder has to deposit the APS within 7 Seven days after finalization of the bid, failing which subsequently 2nd winner will be consider for award of the bid. Subsequently 3rd winner will be consider for award if the 2nd winner didn't deposit the APS from day 8 to 14 days from the date of lottery.

9. **Additional Performance Security (APS):**
   As per Works Department Office Memorandum No.173 dated 03.01.2026 and clarification issued vide Works Department Office Memorandum No. 632 dated 09.01.2026, Additional Performance Security (APS) shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:

i. **Where the bid price is below 0% but not below 10% of the project cost put to bid:** No additional performance guarantee/security percentage is required.

ii. **Where the bid price is below 10% but not below 20% of the project cost put to bid:** The additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.

iii. **Where the bid price is 20% or more below of the project cost put to bid:** The additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;

iv. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

v. The additional performance security shall be treated as part of the performance security.

vi. **Justification for abnormally low bids** shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document., If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

9.2. The successful bidder shall deposit the APS amount within 07 (seven) days from the date of communication to the bidder. The Additional Performance Security should be in the form of Insurance Surety Bond, Account Payee Demand Draft, Fixed Deposit Receipt, Bank Guarantee, TDR including e-Bank Guarantee from any of Scheduled Commercial Bank or Online Payment; in favour of Commissioner, Bhubaneswar Municipal Corporation, Bhubaneswar. The BG should remain valid at least till one month after expiry of stipulated date of completion of the work and Defect Liability Period as per the LOA.

10. No escalation of cost in respect of labour, POL, materials and other item. If any, will be entertained during the course of execution of work.

11. The bidder should have executed similar nature of work / PSU's may participate having similar work experience, in this regard he/ she should enclose the completion certificate.

12. M-40 Grade paver to be used which will be confirm on testing in government laboratory, should meet the specification no extra charges will be paid.

13. The tenders are required to furnish attested copies of valid PAN Card, GST Clearance Certificate, Labour License and valid Caste Certificate in case of ST/SC category contractors with original affidavit regarding claim of price preference if any as per rule for each tender at the time of uploading tender document to the website and originals of which are to be produced before date of opening, failing which the tender will be rejected without assigning any reason thereof.

14. The bill of quantity for the work will be available up to Dt. 04.11.2026 during the period mentioned in the E-Tender.

15. Each tenderer is expected to inspect the site of the proposed work to know the exact working condition before tendering his offer.

16. The detail of work can be had in the office of Jharsuguda Municipality during office hours on any working days. Relevant ISI standard PWD/PHD Specification of Government of Odisha is to be followed during course of execution.

17. On no account the contract work should be assigned or subject to sublet without prior approval of the Municipal Council, Jharsuguda and in such event the contract may be rescinded by Executive Officer, by giving a notice in writing, The contractor should be duly liable in dimity to the Municipality for any compensation payable by Municipality to any quarter and in such case the same would be recovered from the contractor.

18. The contractor should abide by the fair wages clause notified by the Government in Labour Department and in force during the period of execution and shall not pay less than the fair wage fixed by Government to the laborers engaged by him for the work.
19. The tenderer whose tender is accepted shall forthwith. On written intimation being given to him about acceptance of tender, make requisite initial security deposit and sign the agreement within 7 day of such intimation for due fulfillment of contract in the office of Executive Officer, Jharsuguda Municipality, failing which it be liable for forfeitures of the earnest money.
20. The Lowest Tendered shall submit the quality test certificate report of materials used in work as and when required.
21. The contractor shall use SAIL MS Rod/ Steel for the reinforcement work and approved grade of cement as per direction of the Engineering personnel for execution of the work.
22. The contractor should arrange at his own cost necessary T&P such as pump, vibrator, concrete mixer, roller, excavator, winch machine, concrete lifter, tractor, compressed concrete pump, scaffolding materials and etc., as would be required during execution of work.
23. The department has the right to inspect the work and can reject partly or fully each structure if found defective in their opinion.
24. No claim for compensation for any damage caused by rain or any other natural calamities during the execution of work will be entertained.
25. All safety measures are to be taken by the contractor during the execution and till final completion of work by the contractor at his own cost.
26. Under no circumstances interest is chargeable by the contractor for the due or additional dues if any payable to him for the work.
27. All tender received will remain valid for period of 90 days from the date of receipt of tender.
28. Payment will be made subject to availability of the fund with the Municipality.
29. In case of Cement Concrete road, use of concrete Vibrator is compulsory.
30. The contractor should be in a position to start the work within Seven days of receipt of Work Order.
31. All Contractor has to mandatorily submit valid E-mail and whatsapp phone no if it is not same as in License, as all the correspondent will be through Email/ whatsapp only. The authority will not be responsible for invalid Email/ Whatsapp.
32. In no case the completion time will be extended, the bidder should complete the work in the schedule time failing which action as deemed fit as per OPWD codal provision/ Odisha Municipal Act. 1950 will be initiated.

23/10/2026.

For **Executive Officer,**
Jharsuguda Municipality.