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SECTION-1 
  

 
 

GOVERNMENT OF ODISHA  
OFFICE OF THE SUPERINTENDING ENGINEER ,  

P.H. DIVISION, BHABANIPATANA. 
* * * * * * 

NOTICE INVITING TENDERS FOR THE WORK 
 
 

“Provision of solar lighting arrangements with use of solar panel (Renewable Energy) in 
different pump house at Bhabanipatana Municipality”. 
 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 
 
 

Identification No. SEPHD-BHPT– 30 OF 2026-27/ DT. 05.09.2026 
 

 

The Superintending Engineer, P.H. Division, Bhabanipatana, Odisha on behalf of Governor 

of Odisha invites Percentage Rate Bids through e-Procurement in conformity with the terms 

and conditions of the Detailed Tender Call Notice (DTCN) in Single Bid system from Firm/ B & C” 

Class Contractors registered with the Odisha State Government and Contractors of equivalent 

grade / class registered with Central Government / any other State Government / MES / Railways 

and Companies or Reputed Engineering Farms registered as Firm / B & C class contractor to 

be eventually drawn up in the standard P1 Contract Form.  The bid should be submitted on-line 

in the website www.tendersorissa.gov.in by eligible class of contractors. The bidders should 

have the necessary Portal Enrolment (with his own Digital Signature Certificate). The registered 

bidders of outside Odisha can also participate in this process, after necessary Portal Enrolment, 

but shall have to subsequently undergo registration with the appropriate authority of the State 

Government before signing agreement.  

Sl. 
No. 

Name of the Work 

Value of 
the Work 

(In 
Lakhs) 

Concerne
d T.I.A 

Bid 
Security 
Amount     

(Rs.) 
(Online) 

Cost of Bid 
Document 

(Rs.) 
(Online) 

Class 
of 

Bidder 

Period 
of 

Complet
ion 

1 2 3 4 5 6 7 8 

1 

Provision of solar lighting 
arrangements with use of 
solar panel (Renewable 
Energy) in different pump 
house at Bhabanipatana 
Municipality 

25.34 

SUPERINT
ENDING 

Engineer, 
P.H. 

Division, 
Bhabanipat

ana 

1 % of 
approx.. 

Estimated 
Cost 

Rs.6,000/ 
B & C 

/ 
Firm 

2(Two) 
Calenda
r Month 
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2. Mode of Submission of tender: Tender should be submitted online in 

www.tendersorissa.gov.in 
 
3. The bidders desirous to participate in bidding must possess compatible Digital Signature 

Certificate of Class-II or Class-III and should follow the changes / modifications / addendum 
to DTCN if any. 

 
 

4.  The bidder should be make payment through online receipt towards Tender Paper Cost and 
EMD. No off line receipt of Tender Paper Cost and EMD will be allowed in e‐procurement 
portal of Government of Odisha.  

 
5. Critical Dates:- 
 

Sl. 
No. 

Description Critical Dates 

(i) Period of availability of tenders 
on-line 
 

: From 11.00 Hrs. of  10.09.2026 
to 17.00 Hrs. of 19.09.2026 

(ii) Last date & time of seeking 
clarification 
 

: UP TO 17.00 Hrs. of 17.09.2026 

(iii) Last date & time of bidding on-
line 
 

: UP TO 17.00 Hrs. of 19.09.2026 

(iv) Date & time of opening of Bid : 11.30 AM of 21.09.2026 
 

 

6. The bid for the work shall remain open for acceptance for a period of 120 (One Hundred 
Twenty) days from the date of opening of bids. If any Bidder / Tenderer withdraws his bid/ 
tender before the said period or makes any modifications in the terms and conditions of the 
bid, the said earnest money shall stand forfeited. 

 

7. Other details can be seen in the bidding documents, which is available in website 
www.tendersorissa.gov.in. 

 

8. Subsequent corrigendum if required shall be appeared in the website. 
 

9. Authority reserves the right to reject any or all the tenders without assigning any reasons 
thereof.      

 

 

                            Sd/- 
ADDL. CHIEF ENGINEER 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

  

Name of the Work: - “Provision of solar lighting arrangements with use of solar 
panel (Renewable Energy) in different pump house at Bhabanipatana 
Municipality”. 
 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. Yes No 

01.  Cost of tender paper in case of down loading 

Rs.6,000.00  
(Online remittance) 
 

As per TCN    

02.  E.M.D for 1 % of Estimated Cost 
(Online remittance / in shape as 
mention in clause 23.1) 
 

D.T.C.N Clause 
No.2(B)23.1  

   

                           or   
 E.M.D for 2 % of Estimated Cost in case of 

machineries/equipments owned or hired but 
deployed out side the State. (Online 
remittance) 
 

Schedule-B     

03.  Copy of valid Registration Certificate  D.T.C.N Clause 
No.2(A).a.v  

 

   

04.  Copy of valid GST Registration Certificate 
 

D.T.C.N Clause 
No.2(A).a.iii 

 

   

05.  Copy of PAN Card  D.T.C.N Clause 
No. No.2(A).a.iv 

 

   

06. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 
 

Schedule-C     

(b) Declaration Schedule-D 
 

   

(c)  Affidavits  
 

Schedule-E 
 

   

(d) Structure & Organization Schedule-A 
 

   

(e)   Tools & Plants and machineries as per the 
requirement in Schedule-B. (Proof of 
ownership of Tools & Plants and machineries is 
to be furnished in shape of copy of invoices / 
required sale deed incase of 2nd purchase / 
required lease deed with owner ship 
documents of the leaser.  
 

Schedule-B     

07 Construction Schedule/Bar chart Sec-07, 
Clause 7.14 
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CONTRACT DATA 
A. GENERAL INFORMATIONS 

S N Item Details 

1  Bid Identification No.  SEPHD-BHPT– 30 OF 2026-27/ DT. 05.09.2026 

2  Name of the Work.  Provision of solar lighting arrangements with use of 
solar panel (Renewable Energy) in different pump 
house at Bhabanipatana Municipality. 

3  Officer inviting tender.  Additional Chief Engineer,  P.H. Division, Bhabanipatana  

 

4  Executive Engineer concerned with head 
quarters authorised as Engineer-in-charge 
of this work.  
 

Additional Chief Engineer,  P.H. Division, Bhabanipatana  

 

5   Additional Chief  Engineer with head 
quarter  

Additional Chief Engineer,  P.H. Circle, Bhabanipatana  

 
6  Accepting Authority  Additional Chief Engineer,  P.H. Division, Bhabanipatana  

7  Estimated Cost  Rs. 25.34 Lakh   
B. BID INFORMATION 

8  Intended completion period/Time period  
assigned for Completion  
 

2 (Two) Calander Months 
 9  Last Date & time of submission of Bid  17.00 Hrs. of 19.09.2026 
 10  Cost of Bid Document (To be Remitted 

Online) 
Rs. 6,000.00  
 

11 Bid Security (EMD) (Online 
remittance / in shape as mention 
in clause 23.1) 
 

1 % of Approx. Estimated Cost  

12 Additional Performance Security  

i) Amount As per Works Deptt. Office Memorandum No. 
173/ W. Dt. 03.01.2026 

ii) Pledged in favour of  Superintending Engineer, P.H. Division, Bhabanipatana 
iii) Payable at  Bhabanipatana 
iv) Type of instrument   As specified in the Bid document  

13 Bid validity period   120 days after opening of Bid 

14  Minimum period of contract / agreement / 
lease deed of equipment and machineries. 
 

2 (Two) Calander Months 
 

15  Currency of Contract   Indian Rupees  
 

16 Language of Contract   
 

English  
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SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 
 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in the website 

www.tendersorissa.gov.in. 
 

i. Remittance of Cost of Bid Document (Online). 

ii. Remittance of Bid Security (EMD) (Online)/ in the shape as mentioned at Clause 23.1 

iii. GST Registration Certificate. 

iv. PAN Card. 

v. Registration certificate. 

vi. Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ Acceptance of tender 
conditions / free from criminal proceedings etc ( Schedule-E & D) 
 

vii. Letter of submission of tender. 

viii. BAR CHART SHOWING SCHEDULE OF EXECUTION OF WORK 

ix. Experience certificate 

x. Any other relevant required document, if any. 

xi. Non submission of any other documents as per clauses not relevant to the nature of the work as per BOQ 
will not be consider for rejection 

 
(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as per the enclosed 

formats should be uploaded in appropriate place after converting the same to PDF.  
 

Schedule A - Structure & Organisation (Not required to furnish). 

Schedule B - List of plant & equipment proposed to be deployed in the work (Not required to 

furnish). 

Schedule C - Information regarding current litigation/debarment etc. 

Schedule D - Declaration. 

Schedule E - Affidavit. 

Schedule F - Any other information. 

(The details of the Format is enclosed in the DTCN) 
 
 
(c) Uploaded documents of valid successful bidders will be verified with the original before acceptance of offer. 
  
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the DTCN. 

The bidders, who disagree on the conditions of DTCN, can not participate in the tender. 
 
(e)   Cost of Bid Document will be paid on online mode by the Bidder, failing which the bidder will be 

disqualified. 
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(f) Cost of Bid security Amount (EMD) will be paid on online/ in the shape as mention at Clause 23 by the Bidder, 

failing the bidder will be disqualified. 
 
 

. SECTION- 2(B) 
INSTRUCTIONS TO BIDDERS 

A. GENERAL 
1. Definitions: 

a) “Employer” means the Public Health Engineering Organisation (PHEO) of the Government of Odisha 
represented by the Superintending Engineer, P.H. Division, Bhabanipatana or his authorised 
representative with whom the selected Contractor signs the contract for the services.  
 

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning through out the DTCN and 
Contract. 

 

c) “Contract” means the contract / agreement signed by the parties along with all attached documents listed in 
the DTCN (Tender Document Part-I & II). 

 
d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment conditions 

and evaluation of the bid. 
 
e) “Day” means a calendar day. 
 
f) “Government” means the Government of Odisha. 
 
g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all information needed to 

prepare their proposals. 
 
h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 
 
i) “Personnel” means professionals and support staff provided by the Contractor and assigned to perform the 

services in full or in any part thereof. 
 
j) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document). 
 
k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of contractor.  
 
l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract farm to execute the work as described in the scope 
of work and in the Data sheet. 

 
The Contractor shall bear all costs associated with the execution of the work on Percentage Rate Bids. 

The Employer is not bound to accept any proposal, and reserves the right to annul the selection process at any 
time prior to contract award without thereby incurring any liability to the Contractor. 

 
3.        Location of the Project:  

The place of action is at  different   area of Bhabanipatana in the State of Odisha. 
 

4.        Source of Funding: 
The work will be funded by Government of Odisha.  

 
5.       Eligibility: 

5.1.     A Bidder shall be deemed to have the nationality of India. 
  
5.2.  Government-owned enterprises shall be eligible only if they can establish that they are legally and 

financially autonomous and operate under commercial law. 
 

5.3. A Bidder shall be Firm / ‘B & C’ Class Contractor’s License registered with the 
Odisha State Government and Contractors of equivalent grade/class registered 
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with Central Government/ any other State Government/ MES/ Railways & Reputed 
Engineering Firms. 

 
6. History of Litigation and Criminal Record: 

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of submitting 
the tender, then the tender shall be summarily rejected. In such a case, the Contractor shall submit an 
affidavit to the effect that the history of litigation, criminal cases pending against him/her/partners 
furnished by him/her is true. 

 
6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action taken by the 

Superintending Engineer, P.H. Division, Bhabanipatana without approaching any court 
whatsoever for redress.  He will however, be given suitable opportunity to offer his explanation before 
action is taken against him. 

 

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an Assistant 
Engineer / Assistant Executive Engineer and above in the Organisation of Public Health Engineering Organisation 
(PHEO) of State of Odisha. 

 

8.  Other Requirements: 

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is found to have 
misled or made false representation in the form of any of the statements submitted in proof of the 
eligibility and qualification requirements. 

 
8.2. The tender shall also be summarily rejected if he has a record of performance such as absconding from 

work, works not properly completed as per contract, inordinate delays in completion, financial failure.  
 

8.3. In addition to the above, even while executing the work, if it is found that he produced false / fake, 
certificates in his tender, he will be blacklisted. 

 
8.4 The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt Restructuring 

(CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from Financial Institutions or 
those are facing Sickness and under consideration of Board for Industrial & Financial Reconstruction 
(BIFR) are not eligible for qualification. Self declaration Certificate by the bidder in the form of affidavit is 
to be submitted.   

 
 

9. Original Certificates: 
Original documents/certificates shall be produced as and when required to verify the copies of statements and 
other information furnished along with tender. Failure to produce original documents in time will lead to 
disqualification. 

 
 
10. Cost of Tendering: 

The Contractor shall bear all expenses associated with the preparation and submission of his tender. 
Superintending Engineer, P.H. Division, Bhabanipatana shall in no case be responsible or liable for 
reimbursement of such expenses. 

 
  

11.     Site Visit: 
The contractor is advised to visit and examine the site area and its surroundings and obtain for himself all 
information that may be necessary for preparing the tender and quoting rates at his cost and responsibility.  
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B. TENDER DOCUMENTS 
 

12. Tender Documents: 
12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following together with all 

Addenda thereto, which may be issued in accordance with Clause 2(B) 13 and Clause 2(B) 14. 
 

  
Section Description 

DTCN Part – I: General  & Technical- Bid 

Section-1 Notice Inviting Tender 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2 (C) Data Sheet 

Section-2 (D) Letter for Submission of Tender 

Section-2 (E) Tender Declaration 

Section-2 (F) Letter Of Acceptance Of Tender 

Section-2 (G) Memorandum 

Section-3 Information Regarding Tenderer 

 Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement  

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Schedule-A to F Formats for furnishing Information by the Bidder 

Annexure-I Guidelines/Procedure to be followed in introduction of e-Procurement in Govt. of 
Odisha 

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Bill of Quantity 

  
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, forms, 

appendices to tender, addenda in the tender documents.  Failure to comply with the requirements of tender 
submission will be at the contractor’s own risk.  

 
13. Clarification of Tender Documents: 

The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and 
matters, which may in any way affect the work or the cost thereof.  Should a Contractor find any discrepancy in or 
omission from the specification or any other of the tender documents or should he be in doubt as to their 
meaning, he should immediately address a clarification online as per the critical dates mentioned in the 
DTCN. 
 

14. Amendment of Tender Documents: 
14.1. At any time prior to the dead line for submission of tenders, Superintending Engineer, P.H. Division, 

Bhabanipatana may for any reason, whether at its own initiative or in response to the clarifications requested 
by the prospective Contractor, modify the tender documents by issuing an Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.  
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14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in preparing their 

tenders, Superintending Engineer, P.H. Division, Bhabanipatana at his discretion, may extend the dead 
line for the submission of tenders, if necessary. 

 

C. PREPARATION OF TENDER DOCUMENT 

Guidelines for preparation of bids on line mode has been issued by Government in Works 
Department letter No.1027 dated 24.01.09 and appended at last part of this document. The bidders 
are required to go through the procedure before preparation of bids. 
 

15. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 
  

16. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice(DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 
 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of 
his tender for the services to be provided and of the prices quoted in the financial bid, which shall cover all his 
obligations under the contract and all matters and things necessary for the successful accomplishment of the 
work. 

 
18. Preparation of Proposal: 

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence exchanged by the 
employer & the Contractor shall be written in the language specified in the Data Sheet. 

 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents comprising the 
DTCN. Material deficiencies in providing the information requested may result in rejection of a proposal. 

 
18.3. Site Inspection by tenderer.  

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the nature and 
extent of the work involved, the actual site conditions, existing facilities and shall collect any other 
information which may be required before submitting the tender. Any further data required during 
execution of the work / scheme shall be ascertained by the contractor at his own cost. 

 

19. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within the time schedule. He 
should have sufficient financial background / machinery and equipment required for execution of the work / free 
from litigation / have good working record of completion of the works in time. It may be noted that the contractor 
should satisfy the minimum eligible criteria for award of Contract.  The Technical Proposal shall provide the 
information indicated in the following paragraphs [clause 2(B) 19.1 to 2(B)19.8] using the attached Standard 
Forms. A page is considered to be one printed side of A4 or letter size paper. 
19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
19.2 A description of the approach, methodology and work plan for performing the assignment. 
19.3 The list of the key machinery & equipment to be deployed in the work with owner proof or agreement 

with the rightful owner in Schedule- ‘B’. 
19.4 Copy of GST Registration Certificate. 
19.5 Copy of PAN Card. 
19.6 Copy of Contractor’s Registration Certificate. 
19.7 General Power of Attorney if required in favour of the authorised signatory. 
19.8 Other information as required. 

 

20. Bill of Quantities:  
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already supplied in 

the Tender.  
20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all materials to 

be utilized as per scope of work cost of T&P, consumables, infrastructure backup etc. The offer shall 
also be inclusive of all duties, levies, taxes of the Central and State Govt. Further it shall also include all 
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other expenses incidental thereto for successful accomplishment of the assignment in conformity with 
the DTCN.  

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the extent of 
expert technical and managerial inputs and resources required to carry out the work diligently to 
complete the work within the stipulated time and quote their offer accordingly. 

 
20.4. The rate quoted by the farm shall be farm. 

 
21. Tender Validity: 

21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from the date of opening of Bid.  
 

21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not be required 
or permitted to modify his tender, but will be required to extend the validity of his EMD. 

 

22. Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which shall 
accompany the tender. 

  

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures except those 
which accord with instructions given by the Superintending Engineer, P.H. Division, 
Bhabanipatana. 

 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-Procurement portal 
the system shall consider only the last bids submitted through portal. 

 
23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration: 

23.1. Earnest Money Deposit: 
Security for the due fulfilment of a contract should invariable be taken. The security may be taken in 
shape of NSC/ Post office saving bank account/ post office time deposit account/ Kisan Vikash Patra/ 
Bank Guarantee (Schedule-J) in favour of The Superintending Engineer, PH Division, Bhabanipatana form 
any Nationalised Scheduled Bank in India counter Guaranteed by its local branch at Bhabanipatana/ 
Bhubaneswar/ Nuapada/ e- Bank Guarantee executed on the National e- Governance Service4 Limited 
(NeSL) Digital Document Execution Portal towards EMD/ ISD/ Any other Security Deposit from the 
contractor or  supplier  (Works Deptt. OM No 1499/W dtd 01.02.2023    

 
23.2. Return of EMD: 

The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids to respective 
bidders accounts as per direction received from TIA through e-procurement system.(as per the 
Appendix-II of DTCN). 

 

The earnest money given by other two parties (L2 & L3) except one whose tender is accepted shall also 
be refunded within 15 (fifteen) days of the acceptance of the tender on application / request. 

 

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid (Part –I of tender 
documents) after finalisation of its evaluation or last date of the tender validity period whichever is 
earlier on application/request. 

 

23.3. Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit (ISD) 
equal to 2% (two percent) of the accepted value of the tender in shape of NSC/Postal Saving Pass Book 
/Post Office Time Deposit /Kishan Vikash Patra/ Bank Guarantee in Schedule Bank duly pledged in favour 
of the Superintending Engineer, P.H. Division, Bhabanipatana Payable at BHABANIPATANA 
within 7(seven) days of receipt of intimation failing which their tender shall be cancelled with the 
forfeiture of EMD.  

 
23.4. Additional Performance Security: (As per Works Deptt. Office Memorandum No. 173/ W. Dt. 

03.01.2026) 
 N.B. Latest amendment in this regard will be binding to the bidders participating in the bid. 

 

On intimation from the tender inviting authority, the Successful bidder shall submit the 
required amount of Additional Performance Security in shape of NSC/ Postal Saving Pass Book 
/Post Office Time Deposit /Kishan Vikash Patra /Bank Guarantee in Scheduled Bank duly 
pledged in favour of Superintending Engineer, P.H. Division, Bhabanipatana Payable at 
Bhabanipatana before issuance of Letter of Acceptance (LoA).   
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23.5. GST Clearance Certificate: 

Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ GST 
Registration Certificates along with their tenders, failing which their tenders will not be considered. 
 

 

23.6. Security Deposit 
In addition to that 5% of gross value will be deducted from bill(s) of the contractor toward Security 
Deposit (SD) which will be refunded after the defect liability period subject to payment of final bill. 

 

23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity period of tender 
or (b) if the farm fail to furnish ISD within due time or (c) the successful tenderer fails to sign the 
Agreement for whatever reason. 

 

23.8. In consideration of the Executive Engineer / SUPERINTENDING Engineer / Chief Engineer / Engineer-in 
Chief / Government to investigate and to take into account each tender and in consideration of the work 
thereby involved, all earnest money deposited by the tenderer will be forfeited in the event of such 
tenderer either modifying or withdrawing his tender at his instance within the validity period. 

 
 

24. Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall 
digitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for their correctness 
/ authenticity as per IT Act’2000. If any of the information furnished by the bidder is found to be false / fabricated 
/ bogus, his EMD / Bid security shall stand forfeited and the bidder is liable to be blacklisted. 

 
 

24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate (DSC). 
 

24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized officer who shall 
produce with his tender satisfactory evidence of his authorization.  Such a corporation / company may be 
required before the contract is executed, to furnish evidence of its corporate existence. 

The tender shall contain no alterations or additions, except those to comply with instructions 
issued by the Tender Inviting Officer, or as necessary to correct errors made by the Tenderer, in which 
case all such corrections shall be digitally signed.  

  
24.3 No alteration made by the tenderer in the contract form, the conditions of the contract, statements / 

formats accompanying the tender shall be recognized and in case of any alterations made by the 
tenderer, the tender will be void. 
 

24.4 All documents furnished by the contractor along with the tender are to be digitally signed by the bidder. 
 

25. Clarification on and Amendment to DTCN Document: 

 25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number of days 
indicated in the Data Sheet before the proposal submission date. Any request for clarification must be 
sent online in the portal. The Employer will respond to this online through the same portal. Should the 
Employer deem it necessary to amend the DTCN as a result of a clarification, it shall do so following the 
procedure under para.2 (B) 25.2. 

 
 

 25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by issuing an 
addendum/corrigendum which shall be published in the portal. The addendum/corrigendum shall be 
binding for the bidders. To give the bidders a reasonable time to take into account the amendment into 
their proposals the Employer may, if the amendment is substantial, extend the deadline for the 
submission of proposals. The purpose of this is to clarify issues on any matter, a tenderer may raise 
concerning the tendering of the works.  
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D. SUBMISSION OF TENDERS 
 
 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 12.03.2008 
& 1027/W Dt.24.01.2009 following changes/ modification/ addendum shall be effected. 
 
 
 
 
26.1. Bid Documents: 

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids 
will be through the e-Procurement portal.  The bidders shall prepare the documents & up load 
the scanned document to the portal in appropriate place in PDF format. 

 

26.2. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the 
scanned copy of the documents in the designated locations of the DTCN & BOQ. Submission 
of document shall be effected using Digital Signature Certificate (DSC) of appropriate class 
and thus shall be in encrypted form. 

 

26.3. Bid Price: (BoQ) 
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder 
shall down load that particular Excel sheet and fill in rates in figures at the appropriate 
location. The bidder will only fill in the designated cell and activate “less” or “excess” to 
indicate whether his price offer is how much excess or less than the estimate amount. The 
bidder is not supposed to change or modify the format of the excel sheet in any 
form. 

 
 

26.4. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 5 of the table of Notice 

Inviting Tender (NIT) on online mode / in the shape as mentioned at Clause 23 
 
(ii) The EMD will be forfeited in any of the following case. 
 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
 
b) If the Bidder does not accept the correction of the Bid Price. 
 
c) In the case of a successful Bidder, If the Bidder fails within the specified time limit 

to 
i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 

 

d) In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be 
false/ fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid Security 
shall be forfeited. 

 
 
 

26.5. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload the 
scanned copy/copies of documents as required as per DTCN. The on line bidder shall have to 
produce the original documents in support of scanned copies & statements up-loaded in the 
portal on demand by the employer prior to award of contract-failing which action as per DTCN 
will be initiated. 
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In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been 
uploaded, he should activate submit button. His bids shall not be considered responsive and 
action as per relevant clause shall be taken if he does not provide the required documents or 
provided illegible document. Clarity of the document may be ensured by taking out a sample 
printing. 

 
 
 
 

26.6. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the 
portal time displayed in the system shall be the time to be followed by the bidder. 
 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. The 
bidder shall have to log on to the system and resubmit the documents as asked for by the system 
including the price bid. In doing so, the bids already submitted by the bidder will be removed 
automatically from the system and the latest bid only will be admitted. But the bidder should avoid 
modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam. 
If the bidder fails to submit his modified bids with in the designated time of receipt, the bids already in 
the system shall be taken for evaluation. 

 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. The 
bidder has to click on the “withdraw” button and record the necessary justification for the same in the 
space provided. In addition to this, he has to write a letter addressed to the Officer inviting the bid and 
up load the scanned document to portal in respective bid. The system shall not allow any withdrawal 
after expiry of the closure time of the bid. 

 
 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the 
online bidding can witness opening of the bid from any system logging on to the portal away from 
opening place. The bids can only be opened by the pre-designated officials only after the opening time 
mentioned in the bid. 
 
 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award 
of Contract letter and intimate the bidders in his e-mail. 

 

E. TENDER OPENING AND EVALUATION 
 
 
 

30. Tender Opening: 
30. Tender Opening: 
30.1 The Superintending Engineer, P.H. Division, Bhabanipatana will open the tenders electronically on 

the date & time mentioned in the Notice Inviting Tender (NIT). 
30.2     a)  A tender shall be rejected  

                 (i) Price Bid is not enclosed. 

     (ii) Cost of tender document has not remitted online on submission of bid. 

      (iii) EMD as per Clause 23.1, Section 2(B)has not remitted online/submitted 
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                 (b) In case if the bidder has not submitted following document with the bid due to any reason, 
clarification may be sought and queries may be issued to the bidders for submission of the same with a 
stipulated period, failing which their offer shall be liable for rejection. 

I. There are any criminal cases pending. 
II. PAN is not enclosed. 

III. Affidavit is not enclosed. 
IV. Power of Attorney is not enclosed. 
V. Record of litigation and arbitration is not enclosed. 

VI. Other documents as required not enclosed. 
VII.       GST Registration Certificate & GSTIN 

 
 

 

30.3. The Superintending Engineer, P.H. Division, Bhabanipatana may prepare, for his own record, minutes of 
the tender opening, including the tender opening summary which shall be posted in the portal. 

 

31.  Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Superintending Engineer, P.H. 
Division, Bhabanipatana may ask contractor individually for clarification on their tenders.   The request for 
clarification and response shall be in writing or by mail.  However, no change in the tender amount/ rate or 
substance shall be sought, offered or permitted by the S.E., P.H. Division, Bhabanipatana during the 
evaluation of the tenders. 

 

32. Determination of Responsiveness: 
32.1 Prior to the detailed evaluation of tenders, Superintending Engineer, P.H. Division, Bhabanipatana 

will determine whether each tender has been submitted in the proper form and whether it is substantially 
responsive to the requirements of the tender documents. 
 

32.2 Any tender which is not substantially responsive to the requirements of the tender documents as 
mentioned in 30.2(A) will be rejected by the  Superintending Engineer, P.H. Division, 
Bhabanipatana; such a tender shall not be allowed subsequently to be made responsive by the 
contractor by correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

 

33.      Proposal Evaluation: 
33.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor should 

not contact the client on any matter related to its proposal except any required in Clause-2(B)31. 
 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the examination, 
evaluation, ranking of proposals, and recommendation for award of the contract may result in the 
rejection of the contractor’s proposal. 

 

33.3 Evaluation of the Bid: 
33.3.1  The Evaluation Committee shall evaluate the Bids on the basis of their responsiveness to the 

DTCN. 
 

33.3.2  A Bid shall be rejected at this stage if it does not respond to required aspects of the TCN / 
DTCN. 

 

33.3.3  The bids determined to be substantially responsive will be checked by the employer for any 
arithmetic error(s). 

 

33.3.4  The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total amount or 
between words and figures, the amount in words will prevail. 

33.3.5  If the bid price increases as a result of these corrections, the amount as stated in the bid will 
be the bid price and any increase will be treated as rebate. If the bid price decreases, the 
decreased amount will be treated as bid price. 

 
33.4 Selection of Contractor: 

As per Government of Odisha Works Department Office Memorandum No. 07764600022025 173 W., 
Bhubaneswar Dt. 03/01/26 
 

In case of Percentage Rate Contract, the contactor shall write percentage excess or less up to one decimal point 
only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall 
only be considered without rounding off. (As per Para No. 3.5.5.(V) of OPWD Code Vol-I). 
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(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. 
The bidder shall download that particular excel sheet and fill in the rates both in words and figures for all 
items at the appropriate location. The bidder is not supposed to change or modify the format of the excel 
sheet in any form. 

 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of each item and 
amount thereto. The tenderer has to mention percentage excess over/ less than the estimated cost (in 
figures and words) in the prescribed format appended to the tender document. The tenderer who 
participates in the tender for more than one work will offer conditional rebate. Rebate offer submitted in 
separate sealed envelope shall be opened, declared and recorded first. The rebate offered shall be 
considered after opening of all packages called in the tender notice. The tenderer who wish to tender for 
two or more work shall submit separate tender for each. Each tender shall have the name and number of 
the works to which they refer, written on the envelope. 

 

 In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the 
tenderer shall be accurately filled in figures and words, so that there is no discrepancy. If any discrepancy 
is found in the percentage quoted in words and figures, then the percentage quoted by the tenderer in 
words shall be taken as correct. If any discrepancy is found in the percentage quoted in percentage 
excess/less and total rate quoted by the tenderer then percentage will be taken as correct. The percentage 
rate quoted in the tender without mentioning excess or less and not supported with the corresponding 
amount will be treated as excess. The tenderer will write percentage excess or less up to two decimal point 
only. If he writes the percentage excess or less up to three or more decimal point, the first two decimal 
points shall only be considered without rounding off. Where the tenderer has omitted to quote the 
Percentage rates either in figures or in words, the Officer opening the tender should record the omission. 

 

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for individual items 
subject to maximum of 5% over the estimated cost. If it exceeds this limit prior approval of competent 
authority is mandatory before payment 

 

(d) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 
the due approval from next higher authority. 

 

34. Negotiations: 
 Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has furnished 

any condition which grossly affects the tender value / contains such conditions which make the value of the offer 
indefinite, he may be given an opportunity to withdraw such condition(s) to make the tender definite. Failure to 
withdraw such condition(s) may lead to rejection of the tender as in consistent / non responsive. In such case 
the employer may explorer the possibility of considering the next valid tender as L1. 

 
                          If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred 

from participation in bidding for three years and action will be taken to black list the contractor. In case, the L2 
bidder ,if fulfils, other required criteria would be called for drawing agreement for execution of work subject to 
condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be 
cancelled. (As per the Government of Odisha, Works Department Office Memorandum No.12366 
dated 08.11.2013 on amendment to Para No. 3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 

                                                       

F. AWARD OF CONTRACT 
 

 

35.    Award Criteria: 
 35.1. After acceptance of the bid by competent authority, the selected contractor will be intimated about 

such acceptance. 

 

 35.2. The contractor is expected to commence the work on the date and at the location specified in the Data 
Sheet. 

36. Right to Accept or Reject any or all Tenders: 
Notwithstanding Clause 2(B)35, the Superintending Engineer, P.H. Division, Bhabanipatana / Addl. Chief  
Engineer, PH Circle, Bhabanipatana / Chief Engineer, P.H.(Urban), Odisha, Bhubaneswar/ Engineer-In-Chief 
(PH), Odisha, Bhubaneswar/ Government of Odisha reserves the right to accept or reject any tender, annul the 
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tendering process, reject all tenders at any time or any stage prior to the award of contract without thereby 
incurring any liability to the affected bidders. 

37. Process to be Confidential: 
37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to examination, 

clarification, evaluation and comparison of tenders and recommendations, concerning to the award of 
contract shall not be disclosed to the contractor or any other persons, officially not concerned with the 
process, until the award of the contract to the successful contractor has been announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, evaluation 
and comparison of tenders, and in any decisions concerning award of a contract, may result in the 
rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of acceptance will 
state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution & 
completion of the works by the contractor as prescribed by the contract & the amount of performance 
security and additional performance security required to be furnished. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and commencement of the contract. 

 
b) The contractor after furnishing the required acceptable performance security and additional performance 

security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-charge with copy thereof 
to the procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 

 
c) In the e-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to be 
furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance 
shall be treated as closure of the Bid process and commencement of the contract. 

 
e)     The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security & 

additional Performance security (if any) in the prescribed form & the work programme & shall sign the 
agreement in prescribed format, failing which the Engineer-in-Charge shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will 
incorporate all agreements between the officer inviting the bid and the successful bidder. 
 

f)      If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
form participation in bidding for three years and action will be taken to blacklist the contractor. In that 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution 
of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 
otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely published and 
intimated to all departments of Government and also to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 
g)      Following documents shall form part of the agreement 

i. The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence & documents leading thereto & required amount of performance 
security including additional performance security as per sub clause 37.B.e. hereof. 

ii. Standard Bid Document P.W.D. Form P-1. 
iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the 

agreement. The notification of award will constitute the formation of the contract subject only to 
the furnishing of performance security and additional performance security in accordance with the 
provisions of the agreement. 

iv. On acceptance of the composite bids by the competent authority the letter of award will be issued 
by the Engineer-in-Charge of the major component of the work on behalf of the Governor of 
Odisha. 

***********
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SECTION- 2(C) 
  

DATA SHEET 
 
 

Ref Cl. No. Description 

 Name of the Work: - “Provision of solar lighting arrangements with 
use of solar panel (Renewable Energy) in different pump 
house at Bhabanipatana Municipality”. 
 
 

Section-8 Scope of Works: - As per details specified in the BoQ. 
 

2(B)1.(a) Name of the Employer: Superintending Engineer, P.H. Division, Bhabanipatana under 
Housing & Urban Development Deptt., Govt. of Odisha, Bhubaneswar. 
 
 

2(B)33.4 Method of selection: Qualifying in the Bid ( L1). 
 
 
 

2(B)26. Single Bid System: To be submitted as detailed at Clause-2(B)26. 
  
 
 

2(B)15. Proposals shall be submitted in the following language:  English 
 
 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days after the date of opening of 
Bid. 
 

2(B)25.1 Clarifications may be requested on-line till 17.00 Hrs. of  17.09.2026 
 

2(B)30 The tender will be opened on following date and time: Dt.11.30 Hrs. of  21.09.2026 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
 

[To be filled in by the Bidder] 
 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
                  hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

 
To 
  The Superintending Engineer,  

P.H. Division, Bhabanipatana 
Dist. Kalahandi, Odisha.  

 

Sub: Tender for the Work – Provision of solar lighting arrangements with use of 
solar panel (Renewable Energy) in different pump house at 
Bhabanipatana Municipality”. 

 
Ref:  Identification No. SEPHD-BHPT– 30 OF 2026-27/ DT. 05.09.2026 

published in the website www.tendersorissa.gov.in. 
 
Dear Sir, 

With reference to the above, we are to inform you that in response to your above referred TCN, we have 

downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after having thoroughly examined the same, we 

hereby tender for the work to execute the work within the stipulated time and in conformity with the relevant clauses of 

the DTCN along with all related statutory rules and regulations for the amounts as quoted in the accompanying BOQ. 

 

  2)  I/We have studied, acquainted and satisfied ourselves with the site and its working conditions for the 
successful and timely completion of the work. 
 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 
 4)  Our offer is unconditional and is in conformity with the requirements of the DTCN. We understand that 
any additional condition put by us in the tender shall make our tender liable for rejection. 
 
 5)  I/We understood that you are not bound to assign any reason in case of rejection of our tender. 
 
 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) days from the date 
of opening of the Bid. Further extension of validity will be our prerogative.  
 
             Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and provisions of 
this Detailed Tender Call Notice (DTCN).  
 
 Thanking you. 
                   Yours faithfully, 
 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the farm. 
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SECTION-2 (E) 
 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 
I/We hereby tender for the execution for the Governor of Odisha of the work specified in the enclosed 

memorandum at the rates given in the price bid and will complete the said work in all respects within the period as 

specified in the Detailed Tender Call Notice and in accordance with the specifications, designs and drawings and other 

documents referred to therein, which shall have to be approved by the Public Health Engineering Department (PHED), 

Odisha, and such other written instructions as may be given by the PHED, Odisha from time to time for duly carrying out of 

the said works and with such materials as are provided for in accordance with the conditions and special conditions hereto 

attached. I/We have inspected the work site and studied its conditions, labour, materials and have understood the tender 

implications fully. 

 

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and provisions of 

the said conditions and special conditions of the contract annexed hereto or in default thereof to forfeit and pay to the 

Governor of Odisha the sums of money mentioned in the said conditions and in the event of such default the transaction 

effected by this tender shall cease and determine. 

 

 
 

Signature of Tenderer /   
          Contractor  

                   (Seal) 
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SECTION-2 (F) 
 

 LETTER OF ACCEPTANCE OF TENDER 
(To be filled in by SUPERINTENDING Engineer, P.H. Division, Bhabanipatana) 

 
 

The above tender is hereby accepted by me on behalf of the Governor of Odisha. 
 

 

 
 
 
 

Additional Chief Engineer, 
P.H. Division, Bhabanipatana 

Signed on behalf of the 
Governor of Odisha 
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SECTION-2 (G) 
 
 

 MEMORANDUM 
(To be filled in by the contractor during signing of Agreement) 

 
 

1. Name of the work                     

Provision of solar lighting 
arrangements with use of solar panel 
(Renewable Energy) in different pump 
house at Bhabanipatana Municipality. 
 
 

2. Approximate Cost               : 
 
Rs. 25.34 Lakh 
 

3. Accepted tender Value           : 

 
 
 _____________ Lakh 
 

4. Earnest Money Deposit           : 

 
 
 _____________  
 

5. 
Initial Security Deposit                                                                          
(@ 2% of the accepted tender 
Amount including earnest money). 

: 
 
 _____________ Lakh 
 

6. 
Percentage to be deducted from each Bill 
as security deposit : 

 
@5 (Five)% 
 

7. 
Time allotted for completion of the work 
(from the date of written order to 
commence) 

: 
 
2 (Two) Calander Months 
 

8. Date of written order to commence. : 
 
 
 

9. Total number of items of work tendered 
for (as per schedule attached hereto). : 

 
 
 

 
                              

                                               
                            

Signature of Tenderer / Contractor 
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SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 
 
A. In case of individuals: 
 

i. Name of Tenderer    : 
 
ii. Whether his business is registered : 
 
iii. Date of commencement of business : 
 
iv. Whether he pays income tax each year. : 
 If yes, furnish particulars. 
 

B. In case of Partnership Firm : 
 

i.  Names of Partners    : 
 
ii. Whether partnership is registered. : 
 
iii. Date of establishment of the firm.  : 
  
In case, income tax is paid by each 

Partner, the details to be furnished. : 
 

C. In case of limited Liability Company : 
 

i. Amount of paid up capital.   : 
 
ii. Names of Directors.    : 
 
Date of registration of the  

Company.     : 
  
 iv. Copies of the last three year’s balance 

sheets of the Company.   : 
  

       
 

      Signature of the Tenderer 
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SECTION-4 
 

DECLARATION BY THE TENDERER 
 
  

1. I have visited the site and have fully been acquainted myself with the local situation regarding 
materials, labour and the factors pertaining to the work before submitting the tender. 

 
2. I have carefully studied the conditions of the contract, specification and other documents of 

this work and I agree to execute the same accordingly. 
 

3. I solemnly pledge that I shall be sincere in discharging my duties as responsible contractor 
and complete the work within the prescribed time limit. I shall submit detailed construction 
programme with target dates for various items and stages of work keeping in view the time 
limit and shall accordingly arrange for necessary labours, materials, and equipments etc., 
punctually. In case there are deviations from the construction programme, I shall abide by the 
decision of the Engineer-in-charge for revision of the programme and shall arrange for labour, 
materials, equipments etc 

 
4. I shall follow all rules and regulations of the state in force with regard to engagement of 

labour for the work. 
 

5. The documents furnished with the tender are correct to the best of my knowledge and belief 
and if any information found to be incorrect in future, the Department has the liberty to take 
any action as deemed fit. 

 
 
 

      
 

 Signature of the Tenderer 
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SECTION – 5 
 

FORM OF AGREEMENT  
 
  This contract made the ……………………day of……………………… to 
…………………………….. between the Governor of Odisha acting through (designation) Ministry 
of ……………………. Department of …………………..Government of Odisha (address) (name and 
address of employer) (hereinafter called “the employer” and 
…………………………………………………………………………………………………………………………… 
(name and address of contractor ) (hereinafter called “the Contractor”) of the other party). 
 
WHEREAS the Employer is desirous that the contractor executes. 
 
……………………………………………………………………….…………..……………………………………………
………………………………….………………………………………………………..……………………………………
…………………… (Name and identification number of contract) (hereinafter called “the 
Works”) and the employer has accepted the Bid by the contractor for the execution and 
completion of such works and the remedying of any defects therein, at a contract price of 
Rs………………………………… 
 
NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this contract, words and expressions shall assume the same meanings as are 
respectively assigned to them in the conditions of Contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of the 
Agreement. 

2. In consideration of the payments to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the Employer to 
execute and complete the works and remedy the defects therein in conformity in 
all aspects with the provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the 
execution and completion of the works and in remedying the defects wherein the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this contract, viz: 

 
i) Letter of acceptance 
ii) Notice to proceed with the works 
iii) Contractor’s bid 
iv) Bidding data 
v) General conditions of contract (including special conditions of contract) 
vi) Specifications 
vii) Drawings 
viii) Bill of quantities 
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ix) Any other documents listed in the contract data as forming part of the 
contract. 

x) Drawing and design of structure(s) or part thereof submitted by the 
tenderer and duly approved by the competent authority after this 
Agreement.   

 
IN WITNESS WHEREOF the parties have caused this contract to be executed the day and 
year first before written. 

 
 Binding signature of employer signed by…………………………………… 
     (for and on behalf of the Governor of Odisha) 
 
 

 
  Binding signature of Contractor signed by…………………………………(for and on 
behalf of …………………………..duly authorised vide Resolution No………………… 
dated…………………. of the Board of Directors of ………………………………………….…) 
 
 
 
In the presence of  
(Witnesses) 
 
1. 
 
 
 
 
2. 
 
 
 
 

 
Contractor        Executive Engineer 
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SECTION-6 
 
 

CONDITIONS OF CONTRACT 
 

6.1. Decision of Executive Engineer is Final: 
The party whose tender is accepted hereinafter called the contractor is to provide 
everything of every sort and kind (with the exceptions noted in the schedule 
attached) which may be necessary and requisite for the due and proper execution 
of the several works included in the contract according to the true intent and 
meaning of the drawings and specification taken together, which are to be signed 
by the Superintending Engineer, P.H. Division, Bhabanipatana, herein after 
called the Executive Engineer and the contractor whether the same may or may not 
be particularly described in the specification or shown on the drawing provided that 
the same are reasonably and obviously to be inferred there from and in case of any 
discrepancy between the drawings and the specifications the Executive Engineer is 
to decide which shall be followed.  

 
6.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to 
be deputed by the Executive Engineer and during the progress of the works to 
amend on the requisition of the Executive Engineer any errors which may arise 
therein and provide all the necessary labour and materials for doing. The contractor 
is to provide all plant labour and materials (with the exception noted in Schedule), 
which may be necessary and requisite for the works. All materials and workmanship 
are to be the best of their respective kinds. The contractor is to leave the works in 
all respects clean and perfect at the completion thereof. 

 
6.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is 
below the age of fourteen years, and shall pay to each labourer, for the work done 
by such labourer, fair wages. Fair wages means wages whether for time or 
piecework, prescribed by the State P.W.D. provided that where higher rates have 
been prescribed under the minimum wages Act, 1948, wages at such higher rates 
should constitute fair wages. 
The Executive Engineer shall have the right to enquire into and to decide any 
complaint alleging that the wages paid by the contractor to any labourer for the 
work done by such labourer is less than the wages paid for similar work in the 
neighbourhood.  

 

The Officer-in-charge of the work shall have the right to decide whether any 
labourer employed by the contractor is below the age of fourteen years and to 
refuse to allow any labourer whom he decides to be below the age of fourteen 
years, to be employed by the contractor. 
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6.4. Approved Drawings & Specification of Site with Contractors Agent: 
Complete copies of the drawing and specifications signed by the Executive Engineer 
and the same or copies thereof are to be kept with the works in-charge of the 
contractor's agent which is to be constantly kept on the ground by the contractor 
and to whom instructions can be given by the Executive Engineer. 

6.5. Work not to be Sublet: 
The work should not be sublet. During execution of work if it is found that the 
work/ part of the work is sublet, the Executive Engineer may there upon by notice in 
writing, rescind the contract and the Security Deposit of the Contractor shall 
thereupon stand forfeited and be absolutely at the disposal of Government. In 
addition, the contractors shall not be entitled to recover or be paid for any work 
thereafter actually performed under the contract. 

 

6.6. Deviation from Approved Drawing and Specifications: 
The contractor is not to vary or deviate from the drawings or specifications or 
execute any extra work of any kind whatsoever unless upon the authority of the 
Executive Engineer to be sufficiently shown by any order in writing, by any plan or 
drawing expressly given and signed by him as an extra or variation or by any 
subsequent written approval signed by him. In case of daily labour all vouchers for 
the same are to be delivered to the Executive Engineer or the Officer-in-Charge at 
least during the week following that in which the work may have been done and no 
day work shall be allowed unless authorised by the Executive Engineer and no such 
authority shall be given if the work is capable of being measured and being paid for 
at an agreed rate.  

 

6.7. Rate for Extra Work. 
Any authority given by the Executive Engineer, for any alterations or additions in or 
to the works, is not to vitiate contract. But all additions omissions or variations 
made to the approved design & drawing or to the item-wise indicative quantities of 
the work, reflected at Section-08 (Scope of work) of the DTCN, in carrying out 
the works are to be measured and valued and certified by the Executive Engineer, 
and shall be added to or deducted from the amount of the contract, as the case 
may be at the rates, in accordance with the sanctioned schedule of rates, in force 
at the time, when the particular item of work was commenced. In those cases in 
which rates do not exist, the Engineer-in-Chief (P.H.), Odisha, Bhubaneswar 
will fix the rates to be paid and his decision shall be final. 

 

6.8.  Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on the 
ground of his having been come across with unavoidable hindrance in its execution 
or any other grounds he shall apply in writing to Executive Engineer within 30 days 
of the date of the hindrance on account of which he desires such extension as 
aforesaid and the authority shall if in his opinion (which shall be final) as reasonable 
ground be shown thereof authorized such extension of time if any, as may in his 
opinion, be necessary or proper. The authority shall at the same time inform the 
contractor whether the authority claims compensation for delay, in case there is 
any delay in execution due to non-availability of stock materials or land or rise in 
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cost of materials and labour or any reason whatsoever beyond the control of 
authority, the contractor is bound to execute the work as per the terms and rates in 
the contract and no monetary claim on such account will be acceptable to the 
authority but extension of time, proportionate to the delay in execution may be 
granted by the authority considering the merit of the case.  The competent 
authority reserves the right to take any expert advice of any Committee/ Secretary/ 
Legal Advisor while considering the application of the contractor for extension of 
time and can impose any condition which shall be binding on the contractor. 

 

6.9. Works & Materials at Site to be Property of Government of Odisha. 
All works and materials brought and left at site by the contractor or by his orders 
for the purpose of forming part of the works are to be considered to be the 
property of the Governor of Odisha and the same are not to be removed or taken 
away by the contractor or any other person without the specific permission in 
writing of the Executive Engineer but the Governor of Odisha will not be liable for 
any loss or damage which may happen to or in respect of any such work or 
materials either by the same being lost or stolen or injured by weather or 
otherwise. 

 

6.10. Supply of Materials: 
The contractor shall at his own expense provide all materials required for the work.  
The materials supplied by the contractor shall conform to relevant latest editions of 
the specification and codes of practices of the Bureau of Indian Standards or in 
their absence to other specifications as may be specified by the Engineer-in-charge.  
The contractor shall furnish necessary certificates in support of the quality of the 
materials as may be required by the Engineer-in-charge. 

 

The Engineer-in-charge shall have absolute authority to test the quality of materials 
at any time through any reputed laboratory at the cost of contractor.  The 
contractor shall not be eligible for any claim or compensation either arising out of 
any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

 

The Executive Engineer has full power for removal from the premises of all materials 
which, in his opinion, are not in accordance with the specification and in case of 
default, the Executive Engineer is to be at liberty to sell such materials and to 
employ other persons to remove the same without being answerable or accountable 
for any loss or damage that may happen or arise to such materials. The Executive 
Engineer is also to have full power to require other proper materials to be 
substituted and in case of default, the Executive Engineer may cause the same to be 
supplied and all costs which may attend such removal and substitution are to be 
borne by the contractor and may be recovered from the sale proceeds of such 
rejected materials when necessary, the balance, if any, being kept in deposit in the 
contractor’s favour. 
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6.10.1 The successful bidder is to purchase materials necessary for execution of 
work contract from local SSI units & MS Enterprises having valid rate 
contract & ISI mark. 
 
  

6.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the Executive Engineer any of the works have been executed 
with improper materials or defective workmanship, the contractor is then required 
by the Executive Engineer forthwith to re-execute the same and to substitute proper 
materials and workmanship and in case of default of the contractor in so doing 
within a week, the Executive Engineer is to have full power to employ other agency 
to re-execute the work and the cost thereof shall be borne by the contractor. 
 

6.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months 
from the completion of the work arising out of defective or improper materials or 
workmanship are upon the direction of the Executive Engineer to be amended and 
made good by the contractor at his own cost unless the Executive Engineer for 
reasons to be recorded in writing shall decide that they ought to be paid for and in 
case of default, the Governor of Odisha may recover from the contractor the cost of 
making good the works. 

 

6.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they are to 
be under the contractor’s charge. The contractor is to be held responsible for and 
to make good all injuries, damages and repairs occasioned or rendered necessary 
to the same by fire or other causes and they are to hold the Governor of Odisha 
harmless from any claims for injuries to persons or for structural damage to 
property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or of any one of his employees during the execution of 
the works. 

 

6.14. Execution of Works in the Site by Other Workmen: 
The Executive Engineer is to have full powers to send workmen upon the premises 
to execute fittings and other works not included in the contract for whose 
operations the contractor is to afford every reasonable facility during ordinary 
working hours provided that such operations shall be carried on in such a manner 
as not to impede the progress of the work included in the contract but the 
contractor is not to be responsible for any damage which may happen to or be 
occasioned by any such fittings or other works. 

 

6.15. Time Control:  
(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 

No.8310 dtd.17.05.2006) 
a) Progress of work and Re-scheduling programme. 
i) The SUPERINTENDING Engineer / Engineer-in-Charge shall issue the letter of 

acceptance to the successful contractor. The issue of the letter of acceptance 
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shall be treated as closure of the Bid process and commencement of the 
contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit 
to the Engineer-in-Charge for approval a Programme showing the general 
methods, arrangements, and timing for all the activities in the Works along 
with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors 
shall be bound in all cases in which the time allowed for any work exceeds one 
month to complete, 1/4th  of the whole time allowed under the contract has 
elapsed, ½ of the whole of the work before ½ of the whole time allowed 
under the contract has elapsed, 3/4th  of the whole of the work before 3/4th of 
the whole time allowed under the contract has elapsed. 

iv) If at any time it should appear to the Engineer-in-Charge that the actual 
process of the work does not conform to the programme to which consent has 
been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If 
the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from 
the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Programme has been 
submitted. 

v) An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of the 
activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and submit 
it to the Engineer-in-Charge again at any time. A revised Programme is to 
show the effect of Variations and Compensation Events. 

 
b)  Extension of the Completion Date. 
i)  The time allowed for execution of the works as specified in the Contract data 

shall be the essence of the Contract. The execution of the works shall 
commence from the 15th day or such time period as mentioned in letter of 
Award after the date on which the Engineer-in-Charge issues written orders to 
commence the work or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee / Security deposit absolutely. 

ii)  The Contractor shall submit the Time & Progress Chart for each milestone 
Quarter wise indicating each month and get it approved by the Department. 
The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast 
of the dates of commencement and completion of various trades of sections of 
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the work and may be amended as necessary by agreement between the 
Engineer-in- Charge and the Contractor within the limitations of time imposed 
in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time 
allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per 
milestone given in contract data. 

iii)  In case of delay occurred due to any of the reasons mentioned below, the 
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavours to prevent or 
make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 
(1)  Force majeure, or 
(2)  Abnormally bad weather, or 
(3)  Serious loss or damage by fire, or 
(4)  Civil commotion, local commotion of workmen, strike or lockout 

affecting any of the trades employed on the work, or. 
(5)  Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge in executing work not forming part of the Contract. 
(6)  In case a Variation is issued which makes it impossible for Completion 

to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining work and which would cause 
the Contractor to incur additional cost, or 

(7)  Any other cause, which, in the absolute discretion of the authority 
mentioned, in Contract data is beyond the Contractors control. 

iv)  Request for reschedule and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within fourteen (14) days of the 
happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

v)  In any such case a fair and reasonable extension of time for completion of 
work may be given. Such extension shall be communicated to the Contractor 
by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 
such request. Non-application by the contractor for extension of time shall not 
be a bar for giving a fair and reasonable extension by the Engineer-in-Charge 
and this shall be binding on the contractor. 

 
c)  Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause-2 of 
P-1 Contract or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account 
of such breach, pay as agreed compensation the amount calculated at the 
rates stipulated below as the Executive Engineer (whose decision in 
writing shall be final and binding) may decide on the amount of tendered 
value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause-2 of P-1 Contract or that the 
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work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. Compensation @ 
1.5% per month of for delay of work, delay to be completed on per Day basis. 
Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the Tendered Value of work or to 
the Tendered Value of the item or group of items of work for which a separate 
period of completion is originally given. The amount of compensation may be 
adjusted or set-off against any sum payable to the Contractor under this or 
any other contract with the Government. In case, the contractor does not 
achieve a particular milestone mentioned in contract data, or the rescheduled 
milestone(s) in terms of Clause-2.5, the amount shown against that milestone 
shall be withheld, to be adjusted against the compensation levied at the final 
grant of extension of time. Withholding of this amount on failure to achieve a 
milestone shall be automatic without any notice to the contractor. However, if 
the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However, 
no interest whatsoever shall be payable on such withheld amount. 
 

d)  Bonus for early completion 
For availing incentive clause in any project which is completed before the 
stipulated date of completion, subject to other stipulations it is mandatory on 
the part of the concerned Executive Engineer to report the actual date of 
completion of the project as soon as possible through fax or e-mail so that the 
report is received within 7 days of such completion by the concerned Executive 
Engineer ,SUPERINTENDING  Engineer, Chief Engineer & the Administrative 
Department. The incentive for timely, completion should be on a graduated 
scale of one percent to 05 percent of the contract value. Assessment of 
incentives may be worked out for earlier completion of work in all respect in 
the following scale. 
Before 30 % of contract period =   5 % of Contract Value 
Before 20 to 30 % of contract period =  4 % of Contract Value 
Before 10 to 20 % of contract period =  3 % of Contract Value 
Before 5 to 10 % of contract period =  2 % of Contract Value 
Before 5% of contract period =   1 % of Contract Value 
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by 
inclusion vide O.M. No.5288 dt.04.05.2016) 
 

e)  Management Meetings 
i)  Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of management meetings shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

ii)  The Engineer shall record the business of management meetings and is to 
provide copies of his record to those attending the meeting and to the 
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Employer. The responsibility of the parties for actions to be taken to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
f) Rescission of Contract:  

To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the Executive Engineer shall be conclusive evidence), 20% 
of the value of leftover work will be realized from the contractor as penalty. 
(Amendment as per letter No.10639 dt.27.05.2005 of Works 
Department, Odisha)  

 
 
 

6.16. Circumstances for Rescission of Contract: 
If the contractor shall become bankrupt or compound with or make any assignment 
for the benefit of his creditors or shall suspend or delay the performance of his part 
of the contract (except on account of cause mentioned in Clause 6.15 or in 
consequence of not having proper instructions for which the contractor shall have 
duly applied) the Executive Engineer may give to the contractor or his assignee or 
trustee as the case may be notice requiring the works to be proceeded with and in 
case of default on the part of the contractor for a period of seven days, it shall be 
lawful for the Executive Engineer to rescind the contract, if necessary, and to enter 
upon and take possession of the work and to employ any other person to carry on 
and complete the same and to authorise him or them to use the plant, materials 
and property of the contractor upon the works and the costs and the charge 
incurred in any way in carrying on and completing the said works are to be paid to 
the Executive Engineer by the contractor or may be set off by the Executive Engineer 
against any money due or to become due to contractor. If the assignee or trustee 
of the Contractor proceeds with the work, the conditions of this contract shall be 
binding upon the said assignee or trustee.  

 

6.17.  Payment Certificate. 
A Certificate of the Executive Engineer or an award of the refer hereinafter referred 
to as the case may be showing the final balance due or payable to the contractor is 
to be conclusive evidence of the works having been duly completed and that the 
contractor is entitled to receive payment of the final balance, but without prejudice 
to the liability of the contractor under the provisions of Clause-6.11. 

 

6.18. The Executive Engineer shall make payment of work in full or part thereof those 
shall have been certified, subject to availability of Letter of Credit (LoC). 

 
6.19 Price Adjustment (vide Works Department Office Memorandum No.15847/W 

Dt.19.11.2019) 
1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in 



-36- 
 

the contract data up to end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 
given in following Paras. 

(c) Following expressions and meanings are assigned to the work done during each 
month: 

R= Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed for extra items under variations. 

2. To the extent that full compensation for any rise or fall in costs to the contractor 
is not covered by the provisions of this or other clauses in the contract, the unit 
rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs 

The formula (e) for adjustment of prices are: 

19(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen, pipe and POL procured by the contractor shall be paid 
in accordance with the following formula: 

  VM  = 0.85 x Pm/100 X R x (M1- M0)/M0 

VM = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on 28 days 
preceding the date of opening of Bids, as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month 
under consideration as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, 
bitumen and POL) of the work. 

19(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by 
the contractor shall be paid in accordance with the following formula: 

  Vc = 0.85 x Pc/100 x R x (C1- C0)/C0 
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Vc = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for cement 

C0 = The all India wholesale price index for Ordinary Portland Cement (OPC) 
on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) 
for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

  Pc = Percentage of Cement Component of the Work. 

19(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1- S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel. 

S0 = The all India wholesale price index for steel (Mild Steel long products) 
on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi  

S1= The all India wholesale price index for steel (Mild Steel long products) 
for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

Ps = Percentage of steel component of the work 

Note: For the application of this clause, index of (Mild Steel long 
products) has been chosen to represent steel group. 

19(a)(iv): Adjustment  of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid 
in accordance with the following formula: 

  Vb = 0.85 x Pb/100 x R x (B1- B0)/B0 

Vb =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rate for bitumen. 

B0 =  The official retail price of bulk bitumen at the IOCL/ BPCL depot at 
nearest center on the day 28 days prior to date of opening of Bids. 

B1 =  The official retail price of bulk bitumen at IOCL/ BPCL depot at nearest 
center for the 15th day of the month under consideration. 

  Pb = Percentage of bitumen component of the work 
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19(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in 
accordance with the following formula: 

  Vpi = 0.85 x Ppi/100 x R x (Pi1-Pi0)/Pi0 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees to 
be paid or recovered during the month under consideration. 

  Ppi = Percentage of pipe component of the work 

Pi1 =  All India Whole sale price index of pipe for the period under 
consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pi0 =  All India Whole sale price index of pipe on 28 days preceding the date 
of opening of Bids as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

19(b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be 
paid in accordance with the fallowing formula: 

  VL = 0.85 x Pl/100 x R x (L1- L0)/L0 

VL = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour. 

L0=  The minimum wages for unskilled labour as Notified by Government of 
Odisha as prevailed on the last stipulated date of receipt of tender 
including extension, if any. 

L1 =  The minimum wages for unskilled labour as Notified by Government of 
Odisha as prevailed on the last date of the Month previous to the one 
under consideration. 

  Pl = Percentage of labour component of the work. 

19(c) : Adjustment o f POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall 
be paid in accordance with the following formula: 

  Vf = 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for fuel and lubricants. 

F0 =  The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOCL/ BPCL/ HPCL at nearest center on the day 28 
days prior to the date of opening of Bids. 

F1 =   The official retail price of HSD at the existing consumer pumps of IOCL/ 
BPCL/ HPCL at nearest center for the 15th day of the month under 
consideration . 
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  Pf = Percentage of fuel and lubricants component of the work 

Note: For the application of this clause, the price of High-Speed Diesel 
oil has been chosen to represent fuel and lubricants group.  

 19(d):  Adjustment  for  Plant and  Machinery  Spares  Component 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery 
spares procured by the Contractor shall be paid in accordance with the 
following formula: 

Vp- 0.85 x Pp/100 x R x (P1-P0)/P0 

Vp-  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for plant and machinery 
spares. 

P0-  The all India wholesale price index for manufacture of machinery for 
mining, quarrying and construction on 28 days preceding the date of 
opening of Bids as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

P1-  The all India wholesale price index for manufacture of machinery for 
mining, quarrying and construction for the month under consideration 
as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

Pp-  Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of manufacturing of 
machinery for mining, quarrying and construction has been 
chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for 
payment of price adjustment, due to change of base year of WPI from 1993- 94 to 
2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement', 
'Heavy machinery and parts' included in the list of WPI 1993-94 series are not 
mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following 
items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to 
items in WPI 1993-94 series: 

Sl. 
No. 

Item in WPI 1993-
94 series 

Item in WPI 2004-
05 series 

Item in WPI 2011-12 
series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & 
parts 

Construction 
Machinery 

Manufacture of machinery for 
mining, quarrying & 

construction. 
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19(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of 
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books of 
account and other documents as are necessary to show that the amount of increase 
claimed or reduction available and shall allow inspection of the same by a duly 
authorized representative of Government and further, shall at the request of the 
Engineer-in-Charge, furnish documents to be verified in such a manner as the 
Engineer-in-Charge may require any document and information kept The contractor 
shall within a reasonable time of 15 days of his becoming aware of any alteration in 
the price of such material, wages of Labour and/or price of POL give notice thereof to 
the Engineer-in-Charge stating that the same is given pursuant to this condition 
along with information relating to there to which he may be in a position to supply. 

Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 
Labour 

(Pl) 
P.O.L 
(Pf) 

Steel (Ps)+ Cement 
(Pc)+ Bitumen (Pb) 

+ Pipes (Ppi) + Plant & 
Machinery Spare 

& Component (Pp) + 
Other Materials* 

1. R&B works 
(% of 

component) 

Road works 5 5 90 
Bridge works 5 5 90 

Building works 5 5 90 
2. Irrigation 

works (% of 
component) 

Structural work 5 5 90 

Earth, Canal & 
Embankment work 

5 5 90 

3. P.H. Work Structural work 5 5 90 
Pipeline work 5 5 Pipe – 70% 

* Machinery + Other 
material -20% 

Sewer line 5 5 Pipe – 70% 
* Machinery + Other 

material -20% 
* 

 

Note: Further break up may be worked out considering the consumption of Cement. Steel, 
Bitumen, pipe and Plant & Machinery Spare Component in the concerned works and 
shall be provided in the bid document in shape of "Schedule of Adjustment Data" 
as an "Appendix to Bid". (enclosed herewith). 
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Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, 
Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment 
and shall be calculated for each work separately during preparation of estimate, shall be 
approved by the authority during technical sanction as a "Schedule of Adjustment Data" and 
shall form part of the Bid Document] 

Cl. No-31 of 
F2/P1 

Contracts  
Sl. No. 

Index 
description 

 

Source of index Base 
value* 

 

Base 
Date* 

 

Weightage 
of Item** 

 

31 (a)(i) 
 

Other 
Materials 

 

All India Whole sale price 
index (all commodities) as 
published by the Office of 
the Economic Advisor to the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

31 (a)(ii) 
 

Cement All India Whole sale price 
index for Cement (Ordinary 
Portland Cement) as 
published by the Office of 
the Economic Advisor to the 
Govt. of lndia, Ministry of 
Commerce and industry. 

   

31 (a)(iii) 
 

Steel All India Whole sale price 
index for Steel (Mild Steel-
Long Products) as 
published by the Office of 
the Economic Advisor to 
the Govt. of lndia, Ministry 
of Commerce and 
industry. 

   

31 (a)(iv) 
 

Bitumen 
(VG-30) 

Official retail price of bulk 
bitumen at the nearest 
IOC/HPCL Depot. 

   

31 (a)(v) 
 

Pipes All India Whole sale price 
index for the type of pipe 
under consideration, as 
published by the Office of 
the Economic Advisor to 
the Govt. of lndia, Ministry 
of Commerce and 
industry. 
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31 (b) 
 

Labour Minimum Wage notified by 
the Labour and 
Employee’s State 
Insurance Department of 
Government of Odisha, 
India. 

  5% 

31 (c) 
 

POL Official retail price of HSD at 
nearest IOCL/ HPCL/ BPCL 
Consumer Pump Depot. 

  5% 

31 (d) 
 

Plant and 
Machinery 

All India Whole sale price 
index for Manufacture of 
Machinery for Mining, 
Quarrying and Construction 
as published by the Office of 
the Economic Advisor to the 
Govt. of lndia, Ministry of 
Commerce and industry. 

   

Total :   100% 
* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document.  
 
6.20.  If at any time after the commencement of the work the Governor of Odisha shall for 

any reason whatsoever not require the whole thereof as specified in the tender to be 
carried out the Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage, which he might have derived from execution of 
the work in full but which he did not derive in consequence of the full amount of the 
work not having been carried out, neither shall he have any claim for compensation  
by reason of any alterations having been made in the original specification, 
drawings, designs and instruction which shall involve any curtailment or increase of 
the work as originally contemplated. 

   

6.21. Defects Liability Period:  
The defect liability is 12 months from the date of formal taking over of the work by 
the Engineer-in-charge. 

 

6.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months 
after Certificate: 
If the contractor or his work people or servants shall break, deface, injure or destroy 
any part of a building or structure in which they may be working or any building, 
road, fence, enclosure or grass land cultivated ground continue to the premises on 
which the work or any part of it is being executed or in any damage shall happen to 
the work while in progress from any cause whatsoever or any imperfection become 
apparent in it within six months from the date of the final certificate of its 
completion shall have been given by the Engineer-in-charge, as aforesaid, the 
contractor shall make the same good at his own expenses or in default the Engineer-
in-charge may cause the same to be made good by other workman and deduct the 
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expenses of which the certificate of the Engineer-in-charge shall be final from any 
sums that may be then or at any time thereafter may become due to the contractor 
or from his security or the proceeds of sale thereof or a sufficient portion thereof 
and the contractor shall be liable to pay of the expenses not so recovered by the 
Engineer-in-charge. 
 

 

6.23. Action where No Specification is mentioned:  
In the case of any class or items of works for which there is no such specification as 
mentioned in file, if such work shall be carried out in accordance with the detailed 
standard specification of Odisha, as followed by the State PWD and in the event of 
there being no specifications born in the said standard specification of Odisha for 
such items of work, then in such case the said item of work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in-
charge after obtaining approval from competent authority. 
 

6.24. Payment on Intermediate Certificate to be regarded as Advance and Bill to 
be submitted Monthly: 

 

A bill shall be submitted by the contractor each month on or before the date fixed by 
the Engineer-in-charge for all works executed in the previous month and the 
Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in immediate 
charge of the work shall take the requisite measurements for the purpose of having 
the same verified, and the claims for as admissible adjusted if possible before the 
expiry of ten days from the presentation of the bill.  If the contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer-in-charge and/or his 
Engineering subordinates shall measure up the said work in the presence of the 
contractor, whose counter signature to the measurement list will be sufficient 
warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his 
Engineering subordinates shall prepare a bill from such list which shall be binding on 
the contractor in all respects.  Payment shall be made to the contractor in all 
respects. 
 
The Engineer-in-charge will deduct @5% (five percent) of the value of each running 
bill prepared and submitted by the contractor, if any, on account of works done, and 
such sum or sums to be held in deposit as a further security for the due 
performance of the condition of the contract provided always that the Executive 
Engineer may refuse to make such monthly payments if in his opinion, the progress 
of the work or the conduct of the contractor is not satisfactory or the contractor has 
in any other may done or neglect to do anything as to make it appear doubtful to 
the authority as to whether the works will be completed by the contractor in 
accordance with his contract, or has failed to comply with any instruction or order of 
Engineering personnel.  All such interim payments from time to time shall be 
regarded as payments by way of advance against the final payment only and not as 
payments of work actually done and completed and shall not preclude the 
requirement of bad, unsound and imperfect or unskilful work to be removed and 
taken away and for reconstructed or re-erected, or be considered as an admission of 
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the due performance of the contract, of any part thereof in any respect, or accrual 
of any claim not shall it conclude, determine or affect in any way the powers of 
Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer under 
these condition or any of them as to the final settlement of adjustment of the 
accounts or otherwise or in any other way vary or affect this contract.  The 
contractor shall submit the final bill within one month of the date for completion of 
the work failing which the Engineer-in-charge or his authorized representatives in 
the presence of the contractor shall prepare the final bill.  For recording final 
measurement of the work, the Engineer-in-charge or his authorized representative 
shall serve a notice upon the contractor stipulating therein the date fixed for 
recording such measurement.  If the contractor fails to attend the recording of final 
measurement by the Engineer-in-charge or his authorized representative on the date 
as stipulated, the Engineer-in-charge may at his discretion get the measurements 
recorded ex-parte or fix up another date as per his own convenience.  Such 
measurements and the total amount payable to the contractor as certified by the 
Engineer-in-charge shall be final and binding on all parties. 
 

6.25. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.-II on rules for black listing of Contractors vide letter 
No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said 
amendment the Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during 

execution of work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds 

and non-adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security 

of the State. 
f)  Submission of false/ fabricated / forged documents for consideration of a 

tender. 
  

6.26. As per Government of Odisha Works Department Office Memorandum No. 
07764600022025 173 W., Bhubaneswar Dt. 03/01/26 

 

6.27  If L1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred from participation in bidding for three years and action will be 
taken to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required 
criteria would be called for drawing agreement for execution of work subject to the 
condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 
otherwise the tender will be cancelled. In case a contractor is black listed, it will be 
widely published and intimated to all Departments of Government and also to 
Government of India agencies working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 
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6.28.  Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete 
the work within the stipulated time and in case of failure on the part of the agency 
to achieve the milestone liquidated damaged will be imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 
 

6.29. Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors:  
 If the tender of the individual registered contractors belonging to Scheduled Caste 

and Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for 
any work, the work may be considered for award to him/her at the lowest tendered 
rate in the relaxation of Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of OPWD 
Code Vol.I. 

 

 (Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide 
No.16262/W Dt.30.10.2018). 
 
 

***
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SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 
 

7.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the firm 
shall be forth with notified by the contractor to the Superintending Engineer/ 
Additional Chief  Engineer/ Engineer-in-Chief for his information. In case of 
failure to notify the change in the constitution within 15 days, the Superintending 
Engineer/  Additional Chief Engineer/ Engineer-in-Chief may by notice in 
writing, rescind the contract and the security deposit of the contractor shall 
thereupon stand forfeited and be absolutely at the disposal of the Governor of Odisha 
and the same consequence shall ensure as if the contract had been rescinded thereof 
and in addition the contractor shall not be entitled to recover or be paid for any work 
there for actually performed under the contract. 

 

7.2.    Engineer’s Access to Work: 
The Executive Engineer is to have at all times access to the works, which are to be 
entirely under his control. He may require the contractor to dismiss any person in the 
contractor’s employee upon the works who may be incompetent or misconduct him-
self and the contractor is forthwith to comply with such requirements. Other 
supervising officers shall have all time access to the works.  

 

7.3.    Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from contractor any 
amount that the Governor of Odisha may be liable to pay under Workman’s 
Compensation Act VIII of 1923 to any workman employed in course of execution of 
any part of the work covered by this contract. 

 

7.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should 
be deemed to have been entered into within the State of Odisha and it is agreed that 
neither party to this agreement will be competent to bring a suit in regard to the 
matters covered by this contract at any place outside Odisha. 

 

7.5.     Lighting & Sanitary Arrangement: 
Lighting & Sanitary arrangement and supply of drinking water will be made by the 
Contractor at his own cost for his labour camp. 

 

7.6.   Payment of TAXES: 
The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather 
Charges and Tollages where necessary & Government of Odisha shall not entertain 
any claim whatsoever in this respect. Statutory deduction of Taxes as applicable shall 
be done from each running bill. 

 

7.7.   The Building & Other Construction Workers Welfare Cess Act 1996. 
In accordance with the provisions under the said Act 1% (One) of the approved 
agreement value will be deducted from the R/A Bill at the time of making payment to 



-47- 
 

the contractor and such amount shall be remitted in favour of The Odisha Building & 
Other Construction Workers Welfare Board. 
 

7.8.    Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be 
removed by Contractor at his own cost and preliminary works such as vats, mixing 
platforms, level pillars, temporary sheds and go-downs etc. are to be dismantled and 
all such materials removed from site. The site involved in the construction activities 
should be cleared and dressed properly with outward slope away form the structure. 
After the work is completed in all respects as per the contract, the contractor shall 
vacate the site within three months from the date of completion & commissioning, by 
making good the damages if any. 

 
7.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools 
and plants, equipment and transport which may be required in preparation of   and 
for in the full and entire execution and completion of the works. The description given 
in the schedule of quantities/scope of work shall, unless otherwise stated, be held to 
include wastage on materials, carriage & cartage, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labours necessary in and 
for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles.  

 
7.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of quantities (DTCN Part-II Price Bid), which rates and prices 
shall, except as otherwise provided, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and commissioning of the 
works. 

 
7.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over 
the estimated cost in the Price Bid appended to the tender document for 
complete work in all respects.  The estimated cost is excluding GST.  The rates 
of item basing on which estimated cost has been derived are excluding GST 
on different components to arrive at such rates. The offer shall be inclusive of 
cost of all materials, labour, T&P including the building and other construction 
workers welfare cess with surcharge, tollages, royalties, packing and forwarding, 
transportation, insurance, loading & unloading, storage, watch and ward, delivery of 
the materials to the site etc. and all other expenses incidental thereto for successful 
completion, testing & commissioning of the work. 
 

GST as applicable on works contract shall be paid over the bill amount at 
the time of Payment of Bill. 
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7.12.   Transportation: 
The contractor shall be responsible for the transportation of all materials, tools and 
plant, equipment and machinery to the work site as may be required at site. 
  

7.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the 
Governor of Odisha will not be responsible for any loss or damage of the property at 
site. 

 

7.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Bar Chart along 
with his tender indicating the detailed break-up of the job. This will include all 
operations from submission of design & drawing, procurement of materials, 
construction to final testing & commissioning at site to be indicated in detail with 
reference to the time period for each.  

 

The construction schedule as submitted by the contractor shall be revised by the 
Executive Engineer and approved with necessary modification if any after acceptance 
of the tender. However the Engineer-in-Charge shall reserve the right to modify the 
sequence of execution of different items/components/sub-items of the project as and 
when found necessary & in such cases it will be obligatory on the part of the 
successful bidder to abide by such changes in construction schedule/bar chart as per 
direction of EIC. No claim and/or condition should either be put forth in any manner 
by the successful bidder or shall be acceptable to the EIC. 
 

7.14(a) Progress reports – submission by the contractor 
 

(1) The contractor shall submit monthly progress report of the work in a 
computerised form. The progress report shall contain the following, apart from 
whatever else may be required as specified: 

 

(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the 

broad structural or other details. 
(iii) Construction schedule of the various components of the work through a bar 

chart for the next three quarters (or as may be specified), showing the 
milestones, targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative upto the month, with reasons 
for deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and 
their working status. 

(vi) Man-power statement, indicating individually the names of all the staff 
deployed in the work, along with their designations.  

(vii) Financial statement, indicating the broad details of all the running account 
payments received upto date, such as gross value of work done, advances 
taken, recoveries affected, amounts withheld, net payments, details of cheque 
payments received, etc.  
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(viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payments received against them, items pending for 
sanction /decision by the Department, broad details of the bank guarantees, 
indicating clearly their validity periods, broad details of the insurance policies 
taken by the contractor, if any, the advances received and adjusted.  

(ix) Progress photographs, in colour, of the various items/ components of the work 
done upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with 
the results thereof.  

(xi) Besides above contractor shall have to submit the information 
required as per the decision taken in the Kick-off meeting headed by 
the concerned Engineer-in-Charge. 

 

(2) The progress report submitted by the contractor shall be checked and certified 
by the Junior Engineer and the Assistant Engineer, and has to be reviewed by 
the Executive Engineer and the Executive Engineer, over their dated 
signatures.  

 

(3) Work of unique importance and character irrespective of the value of the 
work, should have videography undertaken at various stages of construction 
right from the day of start of work to date of completion / occupation, 
covering all major events, inspections, visits by dignitaries, etc.  

 

7.15.   Initial Security Deposit: 
The tenderer whose tender is selected for acceptance shall have to deposit 2% (two 
percent) of the accepted tender amount as Initial Security Deposit (ISD) within 
7 (Seven) days of receipt of Letter of Acceptance (LoA) and sign the agreement in 
the prescribed form within 10 (Ten) days of receipt of Letter of Acceptance after 
depositing the ISD. 
  
The ISD shall be deposited in shape of NSC/Post Office Savings Bank Account/ 
Post Office Time Deposit Account/ Kishan Vikash Patra/ Bank Guarantee 
pledged in favour of the Superintending Engineer, P.H. Division, 
Bhabanipatana from any Nationalized/ Scheduled Bank in India counter guaranteed 
by its local branch at Bhabanipatana/Bhubaneswar. No tender shall be accepted 
unless required amount of security money is deposited.  
 

In addition to the ISD, 5% of the bill amount shall be deducted from each bill 
towards the security deposit. The earnest money deposit, the initial security deposit 
before and after acceptance of tender together with the subsequent deduction from 
the contractor’s bill shall form part of the security deposit equivalent to 7% of the 
contract value for the due fulfilment of the contract.  
 

The security deposit of the contractor shall be refunded only 12 (twelve) months after 
the date of completion of the work provided the final bill has been paid and defects if 
any rectified. 
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If, however there is inevitable delay in payment of final bill, the earnest money 
deposit and initial security deposit forming part of the security deposit may be 
refunded on orders of competent authority.  

 

7.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely 
monitored to ensure that quality; cost & time of the project are not compromised in 
any manner.   
The contractor shall submit monthly progress reports in a format as may be 
prescribed by the Engineer-in-charge. The monthly progress report shall be evaluated 
by the SUPERINTENDING Engineer vis-à-vis the approved Bar chart & PERT Chart 
and any deficiency observed thereto shall be communicated to the contractor. The 
contractor shall have to make up the deficiencies within the specific time period 
communicated to him by the SUPERINTENDING Engineer failing which the contractor 
shall be liable for action as per Clause -7.26. 
 
In addition, the contractor shall submit monthly day-wise work program one month in 
advance to Executive Engineer for approval under intimation to the Superintending 
Engineer, Chief Engineer, PH (Urban) & Engineer-in-Chief, P.H., Odisha, 
Bhubaneswar to ensure speedy implementation of the work and effective 
monitoring at all levels. Failing to do so shall also invite action under Clause-7.26. 

 
7.17.   Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 
representative. The contractor shall keep this Book always at site and any special 
order or instruction to be issued to the contractor shall be recorded in this Book by 
the Engineer-in-charge or his representative. The contractor shall sign all orders and 
instructions as token of his knowledge about the same. The site Order Book shall be 
the property of the department but will remain during the period of the progress of 
the work with the contractor. The safe custody of the site Order Book during this 
period shall be the responsibility of the contractor. After completion of the work, the 
Book shall be returned back by the contractor to the Engineer-in-charge, which will 
be enclosed in the final bill. 
  

7.18.  Guarantee: 
Defect liability period is 12 (twelve) months from the date of final acceptance of 
the work conforming to provisions in scope of work. During this period, the contractor 
shall replace the defective materials if any or rectify the defects if any at his own cost 
as pointed out by the Engineer-in-charge to the satisfaction of the later. 
 

7.19.  Land: 
The Department may provide land if available for construction of site office to the 
contractor on payment of usual rent. 
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7.20.  Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the 
Engineer-in-charge shall be considered as breach of contract and the Governor of 
Odisha reserves the right to take such actions as it may be deemed fit. 
 
 

7.21.  Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised 
resident Engineers and Assistants to the satisfaction of the Engineer-in-charge. The 
Resident Engineer shall represent the contractor in his absence in receiving directions 
from officers of the Department, which will be binding on the contractor. 
 
 
 

7.22.  Force Majeure: 
Neither the contractor nor the Executive Engineer shall be considered in default in 
delayed performance of its obligation if such performance is prevented or delayed 
because of work to hostilities, revolution, civil commotion, epidemic, accident, fire, 
cyclone, flood, earthquake or because of any law and order reclamation, regulations 
or ordinance of the Government thereof or because of any act of God or for any 
cause beyond reasonable control of the party affected. Should one or both the parties 
be prevented from fulfilling their contractual obligations a state of force majeure 
lasting continuously for a period of 6 months, the two parties shall consult each other 
regarding the future execution of the contract for mutual settlement. 

 

7.23.   Damages to Persons and Property: 
The contractor shall take every precaution not to damage or injure adjoining or other 
property of any persons. He shall indemnify and keep indemnified the employee 
against all claims for injuries or damages to any person or any such property 
(including surface or land or crops in site) which may arise out of or in consequence 
of any negligence or default on the representatives and against all claim, demands 
proceedings damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto. The Department does not take any responsibility on this account. 

 

7.24.   Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 
executed and the contractor is unable and unwilling at once to carry out, the 
Engineer-in-charge may by his own or through other agency carry it out, as he may 
consider necessary. All expenses incurred on it shall be recoverable from the 
contractor or be adjusted against any sum payable to him. 
 

7.25.   Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works 

that can not be safely done from the ground or solid construction except such 
short period of work as can be done safely from the ladders. When a ladder is 
used an extra labour shall be engaged for holding the ladder and if the ladder is 
used in carrying the materials, suitable foot holds and handholds shall be 
provided on the ladder. 
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The Engineer-in-charge will have the right to inspect the scaffolding and centring 
etc. for the work and can reject partly or fully such structure if found defective in 
his opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall be 
constructed such that they do not sag unduly or unequally. If the height of the 
platforms or gangway or stairway is more than 3.25 meters above the ground or 
floor level, it shall be closely guarded, have adequate width and suitably fenced. 

iii)  Safe means of access: Safe means of access shall be provided to all working 
platform and other working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be 
taken to prevent danger from electrical equipment. Hand lamps shall be provided 
with Mesh guard, wherever required. 

v)  Preventing Public from Accident: No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person or public. 
The contractor shall provide all necessary fencing and light to protect public from 
accident and shall be bound to bear expenses of defence or any suit action or 
other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precaution and to pay any damages and 
cost which may be awarded in any such suit action or proceedings to any such 
person or which may with the consent of the contractor, be paid to compromise 
any claim by any such person. The contractor not to come cause blockage of 
traffic /disruption of the traffic. 

 
vi)  Demolition: Before any demolition work is commenced and also during process 

of work:  
a)  all roads and open areas adjacent to the work site shall either be closed 

or suitably protected,  
b)  no electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged,  
c)  all practical steps shall be taken to prevent danger to persons employed 

from the risk of fire, explosion or flooding,  
d)  no floor roof or other parts of the building shall be so over loaded with 

debris or materials as may render it unsafe. 
 

vii)  Personal safety equipment: All personal safety equipment shall be made 
adequately available by the contractor for use of persons employed at the site of 
work and maintained in a condition suitable for immediate use. The contractor 
shall take adequate steps to ensure proper use of the equipment by persons 
concerned. 

 
viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets 

shall be provided at the work site to tackle situations of fire.  
 
 
 
 
 
 



-53- 
 

7.26.   Rescission of Contract: 
Subject to other provisions contained in this clause the SUPERINTENDING Engineer of 
the Department may without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages 
and/or any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, recommend the accepting authority to rescind the 
contract in any of the following cases: 
 

i) If the contractor having  been given by the SUPERINTENDING Engineer a notice  
in writing to rectify,  reconstruct or replace any defective work or that the work 
is being performed in an inefficient  or otherwise improper or un-workmen like 
manner shall omit to comply with the requirement of such notice for a period of 
seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make 
an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which 
entitle the court or the creditor to appoint a receiver or a manager or which 
entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the 
work with due diligence so that in the opinion of the SUPERINTENDING Engineer 
(which shall be final & binding) he will be unable to secure completion of the 
work by the date of completion and continues to do so after a notice in writing of 
seven days from the SUPERINTENDING Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-7.15 & other 
relevant clauses mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of 
the work with individual date of completion, if any stipulated, on or before such 
date(s) of completion and does not complete them within the period specified in 
a notice given in writing in that behalf by the SUPERINTENDING Engineer.  

 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the accepting authority shall have the powers to rescind the 
contract (of which rescission notice in writing to the contractor under the hand 
of SUPERINTENDING Engineer shall be conclusive evidence), 20% of the value 
of the left over work will be realized from the contractor as Penalty 

 

7.26.1. In case of rescission of contract as per Clause-7.26 the contractor shall have no 
claim to compensation for any loss sustained by him by regions of having 
purchased or procured any materials or entered any engagement on account of 
or with a view to execute the work / performance of the contractor. 

 
7.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of 

Tenders: 
i) All tendered rates shall be inclusive of all taxes and levies payable under respect 

statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if 
any further tax or levy is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any and the contractor thereupon 
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necessarily and properly pays such taxes/levies the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the 
opinion of the Engineer-in-Chief, P.H., Odisha, Bhubaneswar (whose 
decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of the Department and/ or the 
Engineer-in-Charge and further shall furnish such other information/ document 
as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 
1982, give a written notice thereof to the Engineer-in-Charge that the same is 
given pursuant to this condition, together with all necessary information relating 
thereto. 

 

7.27(b) Other statutory Taxes such as I.T. etc, will be deducted at sources from 
the bills of the contractor and deposited with concerned authority. 

 

7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 
contractor and deposited with concerned authority. 

 
7.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person 
who is below the age of fourteen years and shall pay to each labourer for work 
done by such labourers fair wages. 

 

Explanation – “Fair Wage” means wages, whether for time or piece work 
prescribed by the State Public Works Department provided that where higher 
rates have been prescribed under the minimum wages Act 1948 wages at such 
higher rates should constitute fair wages. 

 

The SUPERINTENDING Engineer shall have the right to enquire into and decide 
any compliant alleging that the wages paid by the contractor to any labourer 
for the work done by such labourer is less than the wages as per sub-
paragraph-I above. 

 

(b) The contractor shall, notwithstanding the provisions of any contract to 
contrary, cause to be paid a fair wage to labourers indirectly engaged on the 
work including any labour engaged by his sub-contractors in connection with 
the said work, as if, the labourers had been immediately employed by him. 

 

(c) In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement, the contractor shall 
comply with or cause to be complied with all regulations made by Government 
in regard to payment of wages, wage period deductions from wages, recovery 
of wages not paid and deductions unauthorizedly made, maintenance of wage 
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register, wage cards, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other 
matters of a like nature. 

(d) The SUPERINTENDING Engineer or Sub-Divisional Officer concerned shall have 
the right to deduct, from the money due to the contractor, any such required 
or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfilment of the conditions of the contract for the 
benefit of the workers non-payment of wages or of deduction made from his 
or their wages, which are not justified by their terms of the contract or non-
observance of the regulations. Money so deducted should be transferred to 
the workers concerned. 

(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for 
all payments to be made under and for the observance of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub-
contractor. 
 

(f) The regulations aforesaid shall be deemed to be a part of this contract and 
any breach thereof shall be breach of this contract. 
[Odisha PWD/Electricity Department Contractor’s Labour Regulations] 
 

 

7.28.1. Short title – These regulations may be called “The Odisha Public Works 
Department / Electricity Department Contractor’s Regulations”. 

 
7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the 

following words and expressions shall have the meaning here by assigned to 
them respectively, that is to say - 

 

i) “Labour” means a worker employed by a contractor of the Odisha Public 
Works Department / Electricity Department directly or indirectly through a sub-
contractor or other person, or by an agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the 
State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act, 1948 wages at such higher rates 
should constitute fair wages. 

iii) “Contractor” shall include every person whether a sub-contractor or 
headman or agent employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages 
Act and include time and piece rate wages, if any. 

 

7.28.3. Display of Notices regarding Wages, etc.: 
The contractor shall:– 

a) Before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian 
language spoken by the majority of the workers, giving the rate of wage 
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prescribed by the State Public Works Department / Electricity Department for 
the district in which the work is done. 

b) Send a copy of such notices to the Engineer-in-charge of the work. 
 

7.28.4. Payment of wages: 
(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 
 

7.28.5. Fixation of wage period: 
1) The contractor shall fix the wage period in respect of which the wages be 

payable. 
2) No wage period shall exceed one month. 
3) Wages of every workman employed on the contract shall be paid before the 

expiry of ten days, after the last day of the wage period in respect of which 
the wages are payable. 

4) When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated. 

5) All payments of wages shall be made on a working day. 
 
 

7.28.6. Wage book and wages cards, etc.: 
(1) The contractor shall maintain a wage book of each worker in such form as 

may be convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 

 

(2) The contractor shall also maintain a wage card for each worker employed on 
the work. 

(3) The SUPERINTENDING Engineer may grant an exemption form the maintenance 
of wage bond, wage cards to a contractor who, in his opinion – may not 
directly or indirectly employ more than 100 persons on the work. 

 

7.28.7. Fines and deduction which may be made from wages: 
(i) The wages of a worker shall be paid to him without and deduction of any kind 

except the following –  
 
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places 

whereby the terms of his employment he is required to work. The 
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amount of deductions shall be in proportion to the period for which he 
was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is 
required to account where such damage or loss is directly attributable 
to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to 
time allow. 

 
 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity 
of showing cause against such fines or deduction. 

 

(iii) The total amount of fines which may be imposed in any one wage period on a 
works shall not exceed an amount equal to five paise in a rupee of the wages 
payable to him in respect of that wage period. 
 

(i) No fine imposed on any worker shall be recovered from him by instalments, or 
after the expiry of 60 days from the date on which it was imposed. 
 
 

7.28.8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and of all deduction for 

damage or loss. Such register shall mention the reason for which fine was 
imposed or deduction for damage or loss was made. 
 

(ii) The contractor shall maintain a list in English and in the local Indian language, 
clearly defining acts and omissions for which penalty of fine can be imposed. It 
shall display such list and maintain it in a clean and legible condition in 
conspicuous places on the work. 

 
 
 
 

7.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to 
be maintained under the regulations shall be preserved for 12 (twelve) 
months after day of the last entry made in them. 
 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government 
of Odisha on their behalf shall have power to make enquiries with a view to 
ascertaining and enforcing due and proper observance of the fair wage clauses 
and the provisions of these regulations. He shall investigate into any complaint 
regarding default made by the contractor, sub-contractor in regard to such 
provisions. 
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7.28.11.  Report of Labour Welfare Officers: 

The Labour Welfare Officer or others authorized as aforesaid shall submit a report 
of the results of his investigation or enquiry to the SUPERINTENDING Engineer 
concerned, indicating the extent, if any, to which the default has been committed 
with a note that necessary deductions from the contractor bill be made and the 
wages and other dues be paid to the labourers concerned. 
 

 

7.28.12.  Appeal against the decision of Labour Welfare Officer: 
Any persons aggrieved by the decision and recommendation of the Labour 
Welfare Officer or other person so authorized may appeal against such decision to 
the Labour Commissioner within 30 days from the date of decision forwarding 
simultaneously a copy of his appeal to the SUPERINTENDING Engineer concerned 
but subject to such appeal, the decision of the officer shall be final and binding 
upon the contractor. 
 

 

7.28.13.  Inspection of register: 
The contractor shall also allow inspection of the wage book and wage cards to 
any of his workers or to his agent at a convenient time and place after due notice 
is received, or to the Labour Commissioner or any other person authorized by the 
Government of Odisha on his behalf. 
 

 

7.28.14.  Submission of return: 
The contractor shall submit periodical returns as may be specified from time to 
time. 
 

 

7.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these 
regulations and on any question as to the application, interpretation of effect of 
these regulations, the decision of the Labour Commissioner or any other person 
authorized by the Government of Odisha in that behalf shall be final. 
The terms and conditions of the agreement have been read by Me/Us 
and I/We certify that I/We clearly understand them and agree to abide 
by them. 

      Contractor 
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SECTION – 08 
 

SCOPE OF WORK 

The intent of this Section is to specify the work items to be covered on ‘Percentage Rate 
Basis’ in conformity with the technical specifications as enumerated in the subsequent 
clauses for the work  “Provision of solar lighting arrangements with use of solar 
panel (Renewable Energy) in different pump house at Bhabanipatana 
Municipality.” 
 
1.       Location : 
 
          Town    :         Bhabanipatana    

          District   :         Bhabanipatana 

          State    :         Odisha 

Connected by            :         NH - 26   

Nearest Railway Station :         Bhabanipatana 

 

2. Scope of Work  
 

 The scope of work shall cover supply of all materials and equipment, construction, 
supervision, finishing including all civil structural works along with all labour and T&P for 
“Provision of solar lighting arrangements with use of solar panel (Renewable 
Energy) in different pump house at Bhabanipatana Municipality”. 
 

 The above work is not exhaustive. All the works are to be executed up 
as per details in the BoQ and if mentioned elsewhere in the DTCN. 

 

   
 

 
3. Materials found defective at the time of fixing and/or verification at the site by the 

concerned Superintending Engineer/Consignee shall not be accepted and the same 
shall have to be replaced by the agency at his/her/their own risk and cost within a 
reasonable time period from the date of issue of written information to that effect by 
the concerned Engineer failing which the Engineer in charge will be at liberty to take 
any action deemed fit in the interest of Govt.  Work(s) and the agency will have no 
option but to abide by the decision of the Superintending Engineer. 

 
 At site, Testing and inspection shall be carried out as per Indian Standards/ 
 International Standards in presence of Engineer-in-Charge, agency and 
 manufacturer. The agency shall detail out the codes and standards in 
 accordance with which the testing shall be carried out. 
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All equipments, labour, tools & tackles, instruments and other facilities for testing  
shall be provided by the contractor. He shall also maintain records of all the tests and 
furnish copies of the same to the Department. 

  
 
 The Department reserves the right to test any material at any of the reputed 
 laboratories if necessity arises & the cost of such test(s) shall be borne by the 
 contractor & rejected materials shall have to be replaced by the contractor by 
 approved material at his cost. 
 
4.  On completion of the work, the contractor shall clear all the left over surplus earth, 

 bricks, boulders, debris, scrap, temporary structures etc. from the  work site 
and present the entire premises in a neat and tidy manner.  

   
5. All provisions of the technical scope of work & terms & conditions of the 

contract have been read by Me/Us and I/We certify that I/We clearly 
understand them & agree to abide by them. 

 
 
 
 
  Witness     Contractor 
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SECTION – 09 
 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 
 

9.1 Intent of specification. 
 
This Specification intends to stipulate the technical requirements for laying of water 
supply pipe line and fittings during execution, manufacturing, fabrication, erection, 
testing and commissioning. 

 
9.2 General Conditions   

a) Codes and standards. IS – 3589 – 2001, IS – 10221- 1982 &CPHEO Manual of 
latest versions. 
1. Cement shall not be less than O.P.C.-43 grade of reputed manufactures such 

as Lafarge/ L&T/ACC/ Ultratech /Konark/ Ambuja confirming to relevant IS. 
 

2. The steel reinforcement shall be of SAIL/TATA/JINDAL STEEL/ VIZAG make of 
Fe-500 grade confirming to relevant IS specification. 

 
3. As & when required, the steel/cement & other building materials will be tested 

by Department at the cost of contractor to ensure proper quality as per IS 
specification. 

 
4. Testing of water tightness shall be conducted as per relevant IS Codes. 
 
5. Machine mix shall be used in concrete work for all structure. Design mix of 

concrete will be preferred. Vibrator of appropriate type shall be used for 
compaction of concrete.  

 
6. All the structures are to be designed as permanent type and shall have 

aesthetic elevation. 
 
7. Form work shall be of steel plates and frame, sound seasoned timber or any 

approved materials as decided by Engineer-in-charge to be used for the 
centring and shuttering of the structures. 

 
8. Painting of all steel / MS structure to be done as per approved quality of 

enamel paint over a coat of primer.  
 
9. All electrical work / earthings including wiring of pump house, filter house, 

chemical house, chlorine chamber with store, office building & laboratory etc., 
to be done as per relevant IS specification and Indian Electrical Rules.  Single 
phase wiring shall be done for lighting purpose & three phase wiring shall be 
done for running pump motors, W.T.P. & wherever necessary. 
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10. All the valves are to conform with relevant IS specification and of reputed 
make.  

 
11. The surplus earth and debris should be lifted after completion of work and 

proper levelling of site as directed by Engineer-in-charge without any extra 
claim. 

 
12. Pumps and motors to be of reputed and approved make. 
 
13. All the work including supply of materials to be executed as per relevant IS 

specification and direction of Engineer-in-charge. 
 
14. Foundation of all structure including supply of materials shall be designed 

depending on Ground water table / subsoil condition.  In no case the Depth of 
foundation below virgin soil shall be less than 1 mtr. at respective places.   

 
15. All equipment, accessories, auxiliaries, piping, electrics, instruments, 

installations, construction, buildings etc. including all mechanical, electrical & 
civil engineering works covered under the scope of work of contractor shall be 
subjected to inspection & testing by the Department for its material, quality, 
workmanship and the performance. The contractor shall arrange and carryout 
all such inspection, testing, trial run etc. and demonstrate in presence of the 
Engineer-in-charge of the Department.  

 
16. The cost of such inspection, testing, trial run, demonstration etc. shall be 

borne by the contractor. All responsibility of such inspection, testing, trial run, 
demonstration etc. and any damage/ loss that may cause directly or indirectly 
shall exclusively rest with the contractor. 

 
17. Such inspection, testing, trial run, demonstration etc. shall, however, not 

relieve the contractor of their liability for replacing/ rectifying any defects, 
which may subsequently appear or be detected during erection and guarantee 
period. 

 
18. All equipment, sub-assembly and components, auxiliaries and accessories shall 

be tested at manufacturer’s workshop/site in accordance with relevant Indian 
Standards/ International Standards. The contractor shall furnish all test 
certificates etc. related to the quality of all the materials to the Department 
along with the delivery of the materials at site without which no payment shall 
be released. However, such test certificates, quality assurance certificate shall 
not relieve the contractor of it’s obligation to replace forth with any 
instrument/ materials found defective during tests at works / trial running 
period/guarantee period. 
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19. Testing for performance of equipment shall be carried out and be checked 
with the approved parameters and performance characteristic curves for the 
purpose of acceptance. 

 
20. Reinforced cement concrete M-30 in all members in contact with water and 

members close to water like roof slab/dome etc. 
 

21. Any other RCC members shall be of minimum of M-20 grade. 
 
22. Design Criteria and Specification for Water retaining structures: All 

the RCC Water Retaining structures shall be designed as per IS456-2000 and 
IS: 3370 -2009. The structural design shall be done by Working Stress 
Method. The concrete grade for the water retaining members shall be M30. 
The steel used for reinforcement shall be Corrosion resistance high yield 
strength deformed bars confirming to IS:1786 (with latest revision). 

 
23. Design Criteria and specification for RCC Structures: Concrete 

structures should be designed as per IS:456 -2000 using Limit State 
Method of design. For RCC works the Grade of concrete shall not be less 
than M20 Machine mix shall be used in concrete works of the structures. 
Vibrators of appropriate type shall be used for compaction of the concrete. The 
contractor shall give at his own cost concrete cubes to the department made 
from fresh concrete prepared for the work taken as per IS:1199 cured for 7 
days and 28 days for testing by the department at any recognized/Govt. 
testing laboratory, and the testing charges shall be borne by the contractor. 

 
24. Electrical equipment/ installation: All the Electrical equipment/ 

installations shall be energy efficient and confirm to star rated/ BEE as 
applicable. The Electrical Power Factor should not be less than 0.92. 

9.3   Providing water supply house connection to the consumers from PHEO 
sources in different locations under BHABANIPATANA Town as follows. 

  

i) Dismantling of BT/Concrete Road/Pavement. 
ii) Earth work in Excavation (all kind of soil). 
iii) Supply, drilling, fitting, fixing of Ductile Iron Tapping Saddle (4” to 6”) for CI/DI 

pipes and PVC saddle for PVC pipes as per site condition using suitable nuts, 
bolts, etc., for fixing of ferrule.  

iv)  Supply, fitting, fixing of Brass Gunmetal Ferrule Cock of 1/8” size confirming to 
IS:2692-1978 in Tapping Saddle. 

v)  Supply, laying in trenches 25 mm size PVC ASTMD Pipe (Sch-80) & fittings (3.0 
M to 7.0 M). 

vi) Cutting holes in pucca floor/wall for fitting pipes and making good to the 
damages. 

vii) Supply, fitting & fixing of PVC Bib Cock. 
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vii) Supply all materials for restoration of damaged due to cutting of road with CC 
(1:2:4) 

 
9.4 Procurement, Inspection & Testing of DI (K-7) / (K-9) / M.S. / HDPE pipes 

and fittings:  
 The successful bidder shall source all ISI Marked Ductile Iron Pipes & Fittings 

from; 
 The manufacturer who has not been blacklisted by any Govt./Govt. Undertaking 

for supply of DI / HDPE Pipes in India and 
 The manufacturer is having valid BIS License for marking ISI Mark on their 

products for at least 5 (five) years and 
 The manufacturer’s DI / HDPE Pipes and Fittings are in satisfactory performance 

in Indian Projects for at least three years. 
 The DI / HDPE. pipes are to be inspected by the quality assurance wing of RITES 

Ltd/ CIPET / PDIL Ltd., and the consignment are to be embossed with the RITES 
Ltd/ CIPET / PDIL Ltd., inspection mark.  

 The MS pipes of SAIL ISI marked spirally welded black pipes minimum thickness 
7.10 mm for pipes above size 150 mm diameter & minimum 4.5 mm thick for 
pipes below 150 mm size. 

 The materials without RITES Ltd/ CIPET / PDIL Ltd., inspection and without 
RITES Ltd/ CIPET / PDIL Ltd. inspection mark, shall not be accepted.  All the 
materials should also be ISI Marked. 

 The DI pipe should confirm IS:8329:2000 & its subsequent amendments and DI 
Fittings should confirm IS:9523:2000 and its subsequent amendments, if any. 

 The CI fittings confirming to relevant IS shall be procured from SSI unit products. 
 

9.5 Excavation of trench & laying of pipe line shall be following to respective 
IS-3589-2001.  

 
9.5.1 Excavation and preparation of Trenches for laying underground pipe line. 
 The trench shall be so dug that the pipe may be laid to the required alignment and at 

required depth. When the pipe line is under a roadway, a minimum cover of 1.0 m is 
recommended, but it may be modified to suit local conditions by taking necessary 
precautions. The trench shall be shored, wherever necessary and kept dry so that the 
workman may work therein safely and efficiently. The discharge of the trench 
dewatering pumps shall be conveyed either to drainage channels or to natural drains 
and shall not be allowed to be spread in the vicinity of the worksite. 

 
9.5.2 Trenching. 

Trenching includes all excavation which is carried out by hand or by machine. The 
width of the trench shall be kept to a minimum consistent with the working space 
required. At the bottom between the faces, it shall be such as to provide not less that 
200 mm clearance on either side of the pipes each case should, however, be 
considered on its merits, having regard to the safety of the trench, the method of 
laying and jointing the pipe and the need to avoid damage to pipe coating. The 
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bottom of the trench shall be properly trimmed to permit even bedding of the pipe 
line with minimum 100 mm thick sand bedding.  

 
9.5.3 Pits for joint. 

When welding is to be carried out with the pipe in the trench, additional excavation 
of not more than 600 mm in depth and 900 mm in length should be provided all 
round the pipe at the position of the joints for facilities of welding.  
 

9.5.4 Pipe laying. 
Laying of pipes underground. 
The procedure for trenching as described CPHEEO manual shall be carefully followed. 
Before the pipe is lowered, the trench shall be carefully examined to determine that 
an even bedding is provided for the pipe line and that the pipe may be lowered into it 
without damaging the coating.  
 
Laying of pipes above ground.  
The procedure for handling the pipes and for lowering and assembling the pipes 
underground as described in IS 5822-1994 should be followed for lifting and laying 
the pipes on supports or on ground. The pipe line laying the pipes on supports or on 
ground if the soil is non aggressive. The ground should, however, be dressed to 
match the curvature of the pipe shall for an arch length sub tendering an angle of 
1200 at the centre of pipes. Alternatively, the pipe line should be laid either on saddle 
or roller and rocker supports as specified by the authority.  
 
Backfilling. 
Backfilling should closely follow the welding of joints of the pipe so that the protective 
coating should not be subsequently damaged. Material harmful to the pipe line shall 
not be used for backfilling. Refilling shall be done in layers not exceeding 300 mm. 
Each layer shall be consolidated by watering and ramming, care being taken to 
prevent damage to the pipe line. The filling on the two sides of the pipe line should 
be carried out simultaneously.  
 

9.6 Design Basis: 
All design shall be best on the best modern practices enumerated in the 
standard text book/ reference books and hand books by author of 
international and national repute reference books like the Manual on Water 
Supply and Treatment by CEPHEEO, Government of India latest Indian 
Standard code of practice and specification norm fixed by pollution board 
and state/ central Electricity Authority/ European union British/AWWA 
standard shall also be followed whenever required. In case of any 
contradiction the decision of the competent authority of the department shall 
be final. 
For computer aided design the contractor shall use only widely accepted 
standard software of international/ national repute. 
Thumb rule design based on the contractor’s own experience / substandard 
books and literature/ substandard software shall be out rightly rejected. 
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9.7 APPROVAL OF THE DESIGN & DRAWINGS 

  i) On acceptance of the tender, the letter of acceptance or the work order shall be 
communicated to the successful tenderer. 

ii) The contractor shall submit to the Department two sets of drawing showing the plan, 
elevation and perspective view, general arrangements of the structures with piping 
and valves etc. and structural design and drawings as per the specifications in this 
DTCN & in a manner as described in the preceding paras within 20 days of issue of 
letter of intent. If the agreement is not signed eventually the contractor shall have no 
claim on account of whatever designs and drawings furnished by him.  

iii) The drawing and designs shall be scrutinized and preliminarily approved by the 
Department after obtaining clarification and / or revisions of the same as required 
from the contractor. One set of preliminary approved designs and drawings shall be 
returned to the Contractor.  

iv) On receipt of Preliminary approved designs and drawings, the contractor shall within 
15 days submit ten sets of corrected designs and drawings to the Department for 
according final approval. 

v) These designs and drawings shall be again examined by the Department with 
reference to the preliminary approved and shall be finally approved. One set of finally 
approved designs and drawings shall be returned to the tenderer. 

vi) The Department reserves the right to make minor modifications in the drawing not 
involving major revision of designs at any stage during execution of work. 

vii) In case the contractor fails to submit the designs and drawings in proper order within 
the stipulated time, the letter of acceptance of the tender is liable to be cancelled and 
earnest money is liable to be forfeited. 

viii) The designs shall be prepared by the qualified and experience Engineers employed or 
engaged by the contractor. The approval of the design and drawings by the 
Department does not absolve the responsibilities of the contractor on structural 
stability. 

   
9.8 Technical Specifications: 

Medium Voltage A.C. Motors:  

i) All A.C Medium voltage squirrel cage induction motors shall be designed, 
manufactured and tested in accordance with the requirements. All AC 
induction motors shall fully conform to IS:325-1978.  
 

ii) The TEFC induction motors shall be designed for the maximum ambient 
temperature of 550C. The relative humidity (RH) can be upto the maximum of 
100%. But the maximum ambient temperature and 100% relative humidity 
both may not occur simultaneously. 

iii) The Motors shall be designed for an over load capacity of 115% of rated 
capacity for frequent operations.        
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iv) The insulation class of motors shall be B/F and degree of protection to be  
provided by the enclosure shall be IP 55 in accordance with IS:4691-1968.  
Degree of protection provided by enclosure for rotating electrical machinery. 

v) The motors shall be designed for Star Delta Starting.  
vi) The motor body shall have two separate earthing terminals for earthing in 

compliance with Indian Electricity Rules. 
 

9.9 Cables : 

i) The multi core 1.1 KV grade power and control cables shall be included 
under the scope of supplying, lying and terminating of power/ control 
cables. 

ii) Power Cables : The 1.1 KV grade power cables shall be PVC insulated, 
PVC sheathed armoured, aluminium conductor. The minimum size of 
each core power cable shall be 6 sqmm. The power cables shall 
conform to IS:1554 (Part-I) 1964. 

iii) Control cables :  The multi core 1.1 KV grade control cables shall be 
PVC insulated, PVC sheathed armoured, copper conductor. The 
minimum size of each core shall be 2.5 sqmm. The control cables shall 
conform to IS:1554 (Part-I) 1964. 

9.10 Cable Laying : 

i) All the precautions, customaries in modern code of practices shall be 
observed with while laying of cables. Latest IS, code of practices shall 
be followed for laying of cables. The underground cables for 1.1 KV 
grade for power/control shall be laid at a depth of 800 mm and after 
laying of cables the excavated earth trenches shall be back filled 
wherever required.  

ii) When cables cross existing cables, water main and sewers the, cables 
shall be laid at least 300 mm below existing cable or water mains. 
Where the cables have to cross deep drains, the crossing shall be 
covered by fixing protective RCC pipe across the drain. 

iii) All 1.1 KV grade power and control cables run on cable trays/racks shall 
be laid touching each other but shall be in one layer only. 

iv) Cables of different voltages shall generally be laid on separate trays, 
where this is not possible; cables may be installed on the same trays 
with suitable barriers. At least 20 percent space on each tray shall be 
kept reserved for future installation. 

v) Cables laid on vertical tray shall be clamped to the rangs at regular 
intervals using PVC cable strips, also cables entering or leaving cable 
trays shall be adequately supported or protected. 

vi) Cable trays shall be provided with sheet steel covers. 
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vii) In the main plant buildings, sub-stations, control room etc. power and 
control cables shall be generally be taken on cable trays laid in tunnels, 
concrete trenches, cable cellars/ basements or along building structure, 
walls ceilings etc. Cables routed from tunnels/ trenches, the cables shall 
be taken to embedded/ exposed rigid steel conduits or flexible conduit 
unless directly terminated to the equipment located above the tunnel/ 
basement/ trenches. 

viii) Cable for lighting installation shall generally be run on buildings, 
structures, ceilings, walls etc. provided in concealed PVC conduits 
conforming to relevant IS. 

ix) The RCC pipe protection for cables shall be provided for crossing the 
roads. 

x) All cable entry openings for the equipments shall be sealed and made 
vermin proof. 

9.11 Cable trays/Racks :  

i) The cable trays/ racks shall be designed, fabricated, supplied and 
installed suitably. The racks shall be fabricated ladder type made of MS 
angles and flats/rods. These shall be properly painted. The racks shall 
be of standard width of 300 mm or 600 mm suitable wherever required 
& shall be flush with walls etc. i.e. conceal type. 

ii) The vertical and horizontal supports for the cable racks shall be 
fabricated steel sections/rods. The spacing of cable trays supports shall 
be to suit the loading of the racks but shall not exceed 1500 mm 
vertical spacing between the two racks & not less than 300 mm. 

iii) All 1.1 KV grade power and control cables run on racks shall be laid 
touching each   other but shall be in one layer only. 

iv) Cables of different voltages shall generally be laid on separate trays, 
where this is not possible; cables may be laid on the same racks with 
suitable barriers. At least 20% space on each rack shall be kept 
reserved for future installation. All LT cable and control cables laid on 
trays/racks should have identification tags at every 5 meters of length. 

v) All cable trays shall be protected by sheet steel covers duly 
bolted/screwed. 

 
9.12  Earthing : 

Earthing for all installations as per IS:3043 –1966 shall be included in the 
scope. The earthings shall include all the motor control center control post, 
cable racks, and illumination and ventilation installations. The size of G.I. strips 
to be used for earthings for different equipments shall be suitably selected and 
shall be subjected to the approval of the Department and shall meet the 
stipulation of the Indian Electricity Rules and Regulations to the satisfaction of 
State Government Electricity Inspector. 
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9.13. Power Supply: 
i) General Requirement 

The installations shall generally be carried out in conformity with the 
requirements of Indian Electricity Act 1910 as emended up to date and Indian 
Electricity Rules, 1956 framed there under, the relevant regulations of the 
Electric Supply Authority concerned and also with the specifications laid down 
in the Indian Standard IS:732/1963 “Code of Practice (Revised) for Electrical 
Wiring Installations (System Voltage nor exceeding 650-V)”. The work shall be 
executed as per the National Electrical Code and if any item is not covered 
there under or there is any doubt, the specification approved by the Engineer-
in-Charge will be final and binding. 
 
 
 

  Ambient Conditions: 
All Electrical installations and equipment shall be suitable to work in following 
ambient conditions. 
 Maximum temperature : 50 degree Celsius 
 Relative humidity  : 100% 
 In the vicinity of   : Bhabanipatana 
 

System Conditions: 
The Electrical installation and equipment shall be suitable for operation in the 
following system conditions. 

  Supply voltage  : 415 volts +10% 
  Supply frequency  : 50Hz +5% 
  Number of phases  : Three 
 

ii) Scope: 
a. Materials 
All the materials, fittings, appliances used in electrical installations shall 
conform to Indian Standard Specifications wherever these exist. A list of 
approved materials is attached in Annexure-I. Materials not included in the list 
as well as any particular made not included in the list should be approved by 
the Consultant or Engineer-in-Charge before use. All required materials 
covered under this specification shall be supplied and installed by the contract 
complete in all respect except in cases where it is clearly mentioned otherwise. 
The materials and accessories required for completing the work will form part 
of the work although they have not been specified separately. 
Selection of Materials and installation work shall be such as to simplify 
operation, inspection, maintenance and testing. The work shall include all 
reasonable pre-cautions and provision for safety of operation and maintenance 
personnel. 
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b) Standard: 
Unless otherwise specified, all materials covered under this specification shall 
be designed, manufactured, tested and installed in conformity with the latest 
Indian Standard specifications. In case such Indian Standard Specifications are 
not published equivalent British Standard Specifications shall be followed. All 
equipment shall confirm to latest Indian Electricity Rules, PWD and Local / 
State laws or bye-laws as regards to safety, earthing and other essential 
provisions specified therein. 

 

All equipment and materials selected shall also be supplied and installed taking 
into consideration the Factories Act, Fire Regulations and Local laws or bye-
laws. All light fittings and equipment selected shall be of well tied out design. 
All materials used in the assembly of fittings and their accessories shall be of 
high quality and manufactured in accordance with the best modern practice. 
 

All the materials supplied by the contractor according to the contract 
conditions will be subject to inspection and approval by the consultant or / and 
Engineer-in-charge or their authorized representative from time to time. The 
contractor shall extend all required facilities for such inspection free of cost. At 
the time of inspection, the inspecting officer shall have full liberty to reject any 
such material, which does not confirm to specifications or the requirements. 
The owner shall not entertain any claim for the rejected materials. The 
contractor shall remove all rejected materials from the site at his own cost. 

 

The owner shall not accept any surplus materials procured by the contractor. 
 

The contractor will be responsible to get electrical installations inspected by 
the Electrical Inspector of the State Govt. and to obtain the statutory clearance 
for energisation. The owner will reimburse the necessary inspection fees on 
production of documentary evidences. 

 

The contractor should possess valid electrical contract license and labour 
license issued by the appropriate statutory authority of the State Govt. during 
the execution of the Contract. 

 

The contractor shall be registered with provident fund Department for 
engagement of Labourers / Employees. 
 

c) Inspection & Approval 
The contractor shall put up samples of all major items for inspection and 
testing the consultant and or Engineer-in-Charge for which the contractor shall 
furnish minimum 10 days clear notice in advance to enable them to depute 
their Inspecting Officer. Similar procedure shall be adopted for the approval of 
samples of minor materials / accessories to be used for the work. 
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iii. LIST OF APPROVED MAKE 
SN MATERIAL DESCRIPTION MAKE OF MATERIALS 
1 Non-Metallic conduit & accessories Berlia /Uniflow /Sudhakar 
2 Switch, socket, Holder, Ceiling Rose etc. Anchor /Cona 
3 PVC Insulated wires Finolex/ KDK/ Rajanigandha/ Anchor/ 

NICCO/ L&T / Havells 
4 Bakelite sheets Hylam /Formica 
5 PVC Insulated cables (ISI Mark only) NICCO/ Finolex/ Crystal/ Fort Gloster/ 

Poly Cab 
6 Cable lugs Dowells/ Ismal/ Clipon 
7 Cable joining Kits M. Seal 
8 Switchgears viz., Isolator Switches, SFU, 

Starter, change over switch, HRC fuse 
holder etc. 

Siemens /L&T 

9 MCB RCCB & Associated Distribution 
Board 

HPL/ Havells/ Standard /Indo Asian  

10 MCCB Seimens/ L&T/ ABB/ Legrand 
11 Instrument viz colmeter etc AE/IMP/ Meco/ Cosmo 
12 Selector Switch Kaycee/ Saltzer 
13 Timer /Time switch L&T/ Hanger/ Legrand 
14 Energy Meter GEC/ Capital Jaipur 
15 LT Distribution Board (Fabricated) ESS/ Technocrat/ Utkal 
16 Kit Kats BPC/ Anchor 
17 HRC Fuses Siemens/ L&T 
18 CTs & PTs AE/ Kappa/ Eastern Switchgear 
19 Metal Clad plug Socket Crompton/ Havells 
20 Fluorescent Fixtures Philips/ Crompton/ Bajaj/ PAC 
21 HPSV/HPMV/LPSV Luminaries & PL/SL 

Lamp Luminaries /Metal Hamide  
Philips/ Crompton /Bajaj 

22 Incandescent lamp Luminaries Decon/ Philips/ Crompton/ Bajaj 
23 Lamps (LED /HPMV/LPSV/ Fluorescent, 

Incandescent) 
Philips/ Bajaj/ Crompton/ Sylvania 

24 Ceiling Fans Crompton/ Khaitan/ Usha/ Bajaj/ Polar/ 
Orient/ Ortem/ Almonard 

25 Exhaust Fan Almonard/ Crompton/ Khaitan 
26 Call Bell & Buzzers Anchor/ Cona/ Rider 
27 Electronic Regulator & Dimmer Anchor/ Cona/ Rider 
28 Adhesive & Insulating Tapes Streel grip 
29 G.I Pipes TATA/ Jindal/ Prakash 
30 Transformer Alfa/ OTPL/ OEU/ Bright 
31 A.B Switch S&S/ Motison/ Odisha Electrum /Sigma 
32 H.G Fuse S&S/ Motison/ Odisha Electrum / 

Sigma 
33 Lightening Arrestor Oblum/ WS/ IGE 

  



-72- 
 

 
9.17. General for all Buildings & Structures : 

a)    Required type of foundation as required with respect to actual soil condition 
& soil parameters, SBC bore log, position of maximum subsoil water table in 
worst rainy season condition shall be provided for the units of UGR/ ESR, 
buildings and other structures as per actual design requirements satisfying 
the requirements of books of reputed authors & IS codes maintaining safety. 

b)    Minimum free board (FB) of 150mm shall be provided for channels unless 
specified separately and the Filter Boxes in which case it shall be 500 mm. 

c)     All channels, launders, conduits etc. shall be designed for 50% overload. 
d)     No age factor shall be allowed in the design of the structures. 
e)   The plinth level of all the buildings shall be 0.75 m above the general ground 

formation level unless otherwise specified. 
f)    The room height (between finished floor level and ceiling) of the office 

building, Pump house shall be not less than 3.60 mtr. 
g)    Plain cement concrete of grade M-15 of thickness not less than 100mm shall 

be provided below the RCC floor slab and the footings and foundation unless 
otherwise specified specifically. 

h)   Mechanical type water level indicator shall be provided in reservoirs. All other 
related items required for completeness of the reservoirs for smooth 
functioning shall be provided. 

i)     In case of Overhead tank of shaft staging there shall be an entrance door at 
plinth level and ventilators at suitable locations. The plinth shall be provided 
with suitable flooring over a base course. 

j)    All Iron works shall be painted with two coats of approved anticorrosive 
synthetic enamel paint over a coat of primer. All wood works shall be painted 
with two coats of approved paint over a coat of primer. 

k)   All External surfaces shall be painted with two coats of Weather proof acrylic 
emulsion paint of approved colour over a coat of primer. The Engineer-in-
charge shall approve the computerized colour code prior to application of 
paint. 

l)    The specification of building works shall be as below: 
 

i)   Brick work: 
Brick masonry shall be of Fly-ash Bricks/First class KB bricks in cement mortar (1:4) 
in foundation and plinth. All non-load bearing outer walls shall be minimum 250mm 
thick & inside partition walls shall be minimum 125mm thick. First class KB bricks in 
cement mortar (1:6) in superstructure. The thickness of plaster shall not be more 
than 20 mm for outside face & 15 mm for the inside face. 
 
 

ii)  Plastering : 
All brick works with 16 mm thick cement mortar in 1:6 & all RCC exposed 
surfaces & roof ceilings except for the Water retaining structures shall be with 
12mm thick cement mortar in 1:4 unless specifically mentioned. 
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iii) PCC : 
Minimum 100mm thick M-15 under RCC foundation and flooring. 
 

iv) Painting / Colouring over Plastering: 
All External surfaces shall be painted with two coats of Weather proof acrylic 
emulsion paint of approved colour over a coat of primer. All internal surfaces of all 
the buildings/Room shall be given with two coats of distemper paint over a coat of 
primer. Ceiling of all round of building shall be painted with two coats of white 
distemper over a coat of primer. 
 

v)  Flooring : 
Level of flooring shall be 0.75m above the virgin soil at respective structures. 
There shall be sand filling between the virgin soil & the floor. The flooring shall be 
of ceramic tile flooring. The dado in all types of flooring shall be of 0.3mtr height. 
a) The contractor shall provide necessary sun shades/ Chajja etc.  wherever 

necessary. 
b) The contractor shall provide ramp with gentle scope to the buildings wherever 

required. 
c)  Plinth protection for a width of 1.00 m around all the   buildings shall be 

provided.  It shall be C.C. checkered floor over 100 mm PCC. 
d)  All roofs shall be provided with grading plaster of 25 mm thick in 1:4 cement 

plasters with required grading for drainage. There shall be drainage pipes of 110 
mm PVC pipes with all fixtures and specials extending up to the surface drain for 
disposal of rainwater. The number of pipes shall be as per the roof drainage plan 
to be approved by the Department. A DPC coarse in 1:2:4 concrete shall be 
provided at plinth level for a thickness of 40mm for all buildings. 

e)  There shall be parapet walls of 250 mm brick masonry up to 600 mm height 
above the roof of all buildings. 

f)  Expansion joints shall be provided in exposed pipelines as per standard 
practice &   in conformity with relevant IS Specification. 

 
vi)    In the event of any deviation from the desired strength, the contractor shall 

dismantle the defective parts of the construction and make good the same at his 
own cost. All the building materials including steel rods shall be tested in 
recognized testing laboratory to be selected by Department at the cost of the 
contractor. Any material found defective/not to specification shall be replaced 
forth with by the contractor without any extra financial implication. 

 
vii)    All reinforcement shall be checked and recorded prior to concreting by the 

Engineer-in-charge or his representative and the contractor   shall countersign 
this. Entire concreting work shall be done in the presence of an officer not below 
the rank of Assistant Engineer, the contractor shall, therefore, give notice of at 
least two days to the Engineer-in-charge or his representative so that the works 
can be checked by him or his authorised representative. 

 
 



-74- 
 

 
viii)   Form Work:  

1.  The form work shall be of steel plates of steel frame, sound and seasoned 
timber   or of any   approved   materials, having sufficient strength to hold the 
concrete and withstand ramming and vibrations.  If timber shuttering is used it 
shall be constructed in such a way that none of the concrete grout leaks away 
and shall be such as to leave a clean smooth surface not requiring further 
plastering. The surface of all forms in contact with concrete shall be clean, 
rigid, tight and smooth.  Before a piece of work on formwork is concreted, the 
formwork shall be cleaned of all mortar, shavings, concrete from previous work 
and all other dirt. It shall then be covered with thin coat of Mobil oil. 

2.   The joints in the form work shall be arranged in a regular pattern. 
3.  Shuttering   shall   be provided   to concrete   faces where the slope exceeds 

1:2½. 
4. The stripping time of all form work shall be in accordance with recommendations 

contained in IS:456. 
 

a) Concrete face work: 
The exposed faces of concrete shall be true to line have smooth surface and 
without roughness occurring between successive sections of shuttering. In 
removal of forms, minor uneven surface defects shall be picked out to such a 
depth, refilled and properly replaced with such class concrete as necessary. All 
pin holes shall be plugged. 
The surface of non-shuttered faces of concrete shall be finished with a wooden 
float to give a finish equal to that of the rubbed down shuttered faces. The top 
faces of slabs not intended to be surfaced shall be levelled and floated to a 
smooth finish. 

 
h)   Embedment and Anchorages: 

All the embedment and anchorages shall be provided by the contractor and 
shall be rigidly fastened. Anchor bolts and other anchorages or inserts shall be 
set to template and /or firmly secured in position. 

 
i)    Grouting : 

Nominal minimum strength of grouting concrete shall be 40 N/mm2 or such other 
values as  may  be  shown  on  the  approved  drawings.  The nominal maximum 
size of aggregate for grouting concrete shall be 10 mm. 
In case ‘Dry’ concrete or mortar is used, slump shall not exceed 6 mm. If ‘Wet’ 
expanding concrete or mortar is used, slump shall be at least 125mm or more 
but not exceeding 225 mm. An expanding grouting admixture shall be of 
approved type and in accordance with the manufacturer’s instruction. 
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j)  Doors/Window/Ventilators/Grills : 
1.     There   shall   be   adequate   nos.   of   doors   &   windows   in  all   the 

buildings/structures. 
2.      The area of openings shall not be less than 25% of floor area. 
3.      All windows shall be with aluminium frame & 5 mm thick reinforced glass 

panels provided with all related aluminium hardware fittings. The shutters 
shall be of sliding type in two folds. 

4.     All doors except for those specified separately shall be with aluminium frame  
&  12mm  thick  pre  laminated  plywood  panels  provided  with  all related 
aluminium hardware fittings. 

5.      There shall be adequate nos. of ventilators of size 750mm x 300 mm fitted 
with decorative RCC Jally. 

6.    There shall be MS grills of member thickness not less than 5mm of decorative 
designs fitted to all the windows of the office and laboratory building, 
chemical storage area for safety. Similarly, the Grill Gate to be fixed to the 
boundary wall shall be approved design and of 2.0m. height. 

7.      The panels of all external doors, toilets, filter house shall be of waterproof 
pre-laminated plywood shutter of minimum 12mm thickness. 

8.    The specifications of aluminium frames for doors & windows shall be as per 
relevant ISS & suitable from aesthetic point of view to be approved by 
Department. 

9.      All other materials used in doors & windows shall conform to relevant ISS and 
to be approved by Department. 

10.     The fixing of doors & windows shall conform to relevant ISS. 
 
 

9.18.  Steel & Structural Fabrication: 
i)        Method and Material for construction: 

Steel structures shall generally be of welded construction. Structural steel 
shall conform to IS:226 or IS:2062 as required from design considerations. 
In welded construction plates up-to and including 20 mm thickness and 
rolled section shall be of grade St.42 conforming to IS:226. Plates above 20 
mm thickness, where welding is employed shall be of steel grade St.42 
conforming to IS:2062. Electrodes, bolts, nuts, washers etc. shall conform 
to relevant Indian Standards. Only tested materials shall be used and all 
test certificates are to be submitted by the Contractor. 

 
ii)       Fabrication: 

The fabrication of structures shall be carried out as per relevant India 
Standards and also according to latest practices. Steel structures shall be 
fabricated to suit transport requirement and minimum site work. 
All steel structural works shall be subjected to inspection by the engineer- 
in-charge. 
All permissible tolerance in workmanship shall be as per IS:7215. 
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iii)      Erection: 
The erection shall be carried out as per relevant Indian Standards. The 
minimum tolerance for alignment and level of the steel work shall be + 3 
mm on any part of the structure. The structure shall not be out of plumb by 
more than 10 mm. These tolerances shall apply to all parts of the structure. 

 

iv)     Painting: 
   All the steel works shall be painted. 

Painting operation and paint schedules shall be as per IS:1477 (part-II). 
All steel structural other than in chemical house shall receive one coat of red 
oxide zinc chromate primer conforming to IS:2239 after fabrication and one 
coat of the same primer after erection. Steel structures in chemical house 
shall receive acid / alkali resistant epoxy based primer. 
Priming coat shall be followed by two coats of painting by approved quality 
colour shade paints. Steel structure in chemical house shall be painted with 
acid/alkali resistant epoxy-based paint. 
Before starting actual painting operation, the members to be painted shall be 
thoroughly cleaned of all dirt, grease, rust, scales etc. 
 

 

9.19. Disposal of Surplus Earth & Debris after construction 
         The surplus left over earth and debris after completion of erection work and leveling 

the site shall be transported and dumped in areas as directed by the Department’s 
Engineer without any extra claim. 

  
 
9.20.  Make of Electrical & Mechanical Equipment: 

The following makes shall only be allowed unless specifically mentioned elsewhere in 
this DTCN. 
a) Sluice Valves: Kirloskar/ Fouress/IVC/ Calsons/ IVI 
b) Butterfly valves: Audco/ KSB/ Fouress/ Kirloskar/ IVC or IVI/ Calsons 
c) Air Valves: IVI or IVC/ FOURESS/ Calsons 
d) Liquid level indicators: Krohne/MEI 
e) Cable: NICCO/ Finolex/ Havells/ Reliance/ OMEGA/ CCI/ Uniflex 
f) MS pipes: ERW pipes from SAIL/TISCO/Jindal 
g) DI pipes: Electrosteel / IISCO/ Kesoram/Jindal any other make confirming to  

IS: 8329/ 2000 & its subsequent amendment if any 
h) GI pipes and fittings: TATA/Jindal 
i) All Luminaries and ceiling fans, exhaust fans: Phillips/Bajaj/Crompton/ 

Havells 
j) Paints, distemper: Johnsons Nicholsons/ Asian Paint/ Berger paints 
k) Other Accessories : The firm  shall clearly state the make which shall be 

approved by Department. 
l) Vertical Turbine pumps: KIRLOSKAR / BCH / SIEMENS / GRUNFOS / 

MATHER PLATT) 
m) Pumps: Kirloskar / Mather & Platt / Voltas / Greaves/KSB/WPIL  
n) Motors: Kirloskar / Siemens / CGL / Alsthom / GEC/KSB/WIPL 
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o)       Solar Instrument : 
 i) LED light- Havells, crompton, Philips, Panasonic, Wipro, Bajaj 
ii) Pannel -  Adani, HR Solar, Shanti Solar, Tata, Eece, Icon, Halonix, Livguard,    
                   Genus 
iii) Pole- Bajaj, RR Ispat, Valmont, Utkarsh 

 
 

9.21. Piping & Valves:  
 

Specifications for C.I. pipe : IS:1536-1989 Class-A flanged and Tested.  
 

Specifications for C.I. 
fittings  
 

: IS:1538-1976 (part-1 to 24) tested. 
 

Type of joint : Flange Joint. 
 

Code of practice for laying : IS:3114 
 

Test pressure : 1.5 times the working pressure subject to minimum 
1.0 kg/cm2 for 24 hrs. 
 
 

Specifications for D.I. pipe 
K-9 

: Socket & Spigot ended Centrifugally Cast (Spun) 
Ductile Iron (K-9) Pressure Pipes for water main and 
distribution line of different sizes conforming to I.S: 
8329/2000 and subsequent amendments, in 
standard lengths suitable for Rubber Gasket (‘Push-
on’ flexible joint) jointing with inside cement mortar 
lining and with an external bituminous coating and 
duly ISI marked. 
 

Specifications for D.I. pipe 
K-7 

: Socket & Spigot ended Centrifugally Cast (Spun) 
Ductile Iron (K-7) Pressure Pipes for water main 
and distribution line of different sizes conforming to 
IS 8329:2000 & subsequent amendments, in 
standard lengths suitable for Rubber Gasket (‘Push-
on’ flexible joint) jointing with inside cement mortar 
lining and with an external bituminous coating 
and duly ISI marked. 

  The pipes are to be get inspected by the Quality 
Assurance Wing of PDIL/CIPET/RITES and the 
consignments are to be embossed with the 
PDIL/CIPET/RITES inspection mark. 
 

MS pipe work :   
Specifications : I.S:5504/1997 for spirally welded pipes, 
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I.S:3589/2001 : Seamless or electrically welded 
ERW / SAW steel pipes. 

Wall Thickness : Not less than 5.5mm  for pipes up-to 200mm dia. & 
8 mm for pipes above 200mm dia. 

In-lining & out coating : As given in IS:10221-1982/IS:5822-1986 as 
applicable 

Laying  : IS:5822/1986 
Flange thickness : As per relevant ISS 
H.D.P.E pipes & fittings  For internal water supply/sewerage : Relevant ISS. 
DI pipes & fitting & their 
laying 

: As per IS:8329/2000, IS:9523/1980 & 
IS:12288/1987 

Pump Delivery sluice 
valves & scour valves. 

: Double flanged sluice valves, Rising spindle, Rating : 
PN 1.6 (16 kg/cm2) or as per requirement whichever 
is more. IS:780, IS:2906, Body: CI Spindle: SS, AISI 
–410 

Non-return valves : Double flanged swing check type,  
rating : PN 1.0 (10 kg/cm2) or as per requirement 
whichever is more. IS: 5312,  
Body: CI,  Disc : CI, Spindle: SS, AISI –410. 

Throttle valve/ Control 
valve 

: Butterfly valves (Rating 10 kg/cm2) suitable rating 
BS: 5155, AWWA : C-504, Body : CI 
Disc: CI, Spindle :SS AISI-410. 

G.I. Pipe Work : 
Specification for pipe  : IS:1239 (Part-I) G.I. Screw/Socket end tested 

(Heavy) 
Specification for fittings  : IS:1239 (Part-II), GI, Screw  end tested. 
Valves, stop cocks, bib 
cocks 

: IS:778, Gun Metal Construction, screwed. 

Pillar Cocks/Taps : IS 1795/ 1982 Chromium Plated. 
 
 

Chemical Pipe Work : 
Specification & material for 
chemical dosing pipe. 

: IS : 4985/2000 H.D.P.E. 

Specification & material for 
chemical scour/ drain pipe 

: IS : 3006 chemically resistant stoneware 

Valves : Teflon, Double flanged Diaphragm type. 
Regulating throttle valve : S.S. Slim seal type butterfly valves. 
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9.22. Technical Requirement: 

All the valves shall confirm to relevant BIS/BS/AWWA and bear such embossed 
certification mark. 

   
Valves, wherever required, shall be provided with extended spindle (AISI-410 
material) and head stock so that hand wheels can be provided at 1.2 m level for 
manual operation.  

 

All valves for water supply & air applications shall be CI (IS:210, FG:220) body with 
13% Chrome-steel (AISI-410) spindle and seat & seat ring made of gun metal. All 
valves for chemical & corrosive application shall be Teflon body & internals. 

 

The valves shall be double flanged body with ‘raised-face’ flanges and drilling to 
conform IS: 1538. 

 

1. Solar Panel 545W / 24V Mono PERC 
PARAMETER SPECIFICATION 

Peak Power Pmax (Wp) 545 
Maximum Voltage Vmpp(V) 40 - 42.02 
Maximum Current Impp(A) 11.5 - 12.98 
Open Circuit Voltage Voc (V) 45 – 55 
Short Circuit Current Isc (A) 12 – 15 
Max Series Fuse Rating 25 A 
Module Efffciency (%) 18 - 22 
Nos. of Solar cell per module 144 
Product Warranty* 12 Years 
Performance Warranty** Guaranteed power output 90% warranty for 15 years and 80% 

for 25 years 
2. SOLAR MPPT PCU 3 KVA/48V 
Type Solar Inverter 
External Battery Support Yes 
Power Output 4 KW 
Warranty Duration 60 Months 
SPV 72-180V 
MAX SPV power 5KW 
Controller DSP/Equivalent 
Efficiency >95% 
Output Wave from SINE WAVE 
Protection Class IP20 
Battery Capacity 48V 
3. TUBULAR BATTERY 12V 165 AH 
Application Area Commercial Applications 
Capacity @ C10 (Ah) 165 Ah 
Nominal Voltage (V) 12 V 
Height up to terminal (±3 mm) 410 mm 
Length (±3 mm) 505 mm 
Width (±3 mm) 190 mm 
Filled weight (±5% Kg) 60 kg 
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RCC Valve chambers/CI surface box as required shall be provided for the valves with 
CI lockable manhole of standard size. 

 
Suitable anchor blocks shall be provided at bends and other locations where 
unbalanced forces may develop under normal operation, during power failures, 
during reverse flow or during testing of pipe line that tend to cause movements in the 
pipe line. 
Valves of size NB 300 and above shall be installed with a dismantling joint or short-
piece in the pipe line to facilitate easy replacement. 

 

On completion of erection, trial-run and testing all  the pipelines, valves and fittings 
shall be cleaned thoroughly and painted with 2 coats of enamel paint over by 1 coat 
of primer. The colour code shall conform to Department’s norms for identification of 
raw water/ clear water/ spent water/ wash water/ air etc. The flow direction shall 
also be stencilled on the pipe lines. 

 

The scope of work for the tender includes entire piping work & valves of all types as 
per actual requirement at site for the completeness of the project. Any variation in 
piping work & valves shall be borne by the contractor and shall not be entertained for 
extra payment. 
 

9.23.  Instrumentations: 
The scope of work for the contractor shall include the following instrumentations. The 
Instrumentation shall be of latest technology and best of their kind used in Water 
Works. The contractor shall furnish 2-3 makes with copies of catalogues along with 
his tender documents that he intends to supply under this scope of work and same 
shall form a part of contract. The instrument shall be suitable for indication in MKS 
Units and the respective dials shall be calibrated and printed accordingly. 
 The electromagnetic full bore type bulk flow meter shall be of reputed make having 
MID approved and CE marked confirming ISO specification.  

 

Pressure gauges shall be preferably ‘Dial’ type with min. 100 mm dia. Dial. The 
range for the pressure gauges shall be 2 times the normal working pressure of the 
pipe line. The pressure gauge shall be mounted in vertical position with a three-way 
cock. It shall have the scales in metric system.  

 

All other Instrumentations mentioned elsewhere in this Agreement shall have to be 
provided in addition to the above. Besides, any instrumentation which is not indicated 
above but shall be required for completeness of a system shall have to be provided 
by the contractor without any extra claim. 
 

 

9.24. Inspection, Testing, Trial-Run, Guarantee Test, Operation & Maintenance 
Manual, Completion Drawings, Guarantee & Acceptance General:  
 All equipment, accessories, auxiliaries, piping, electrics, instruments, installations, 

construction, buildings etc. including all mechanical, electrical & civil engineering 
works covered under the scope of work of contractor shall be subjected to 
inspection & testing by the Department for its material, quality, workmanship and 
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the performance. The contractor shall arrange and carry-out all such inspections, 
testing, trial-run etc. and demonstrate in presence of the Engineer-in-Charge of 
the Department. 

 The cost of such inspection, testing, trial-run, demonstration etc. shall be borne by 
the contractor. All responsibility of such inspection, testing, trial-run, 
demonstration etc. and any damage/loss that may cause directly or indirectly shall 
exclusively rest with the contractor. 

 Such inspection, testing, trial-run, demonstration etc. shall, however, not relieve 
the contractor of their liability for replacing/ rectifying any defects which may 
subsequently appear or be detected during erection and guarantee period. 

 Copies of certificates for materials test, hardness, balancing test along with other 
routine shop’s quality assurance tests shall be furnished by the contractor prior to 
carrying out of the inspection and testing.  

 

(ii) Tests at works:   
 All equipment, sub-assembly and components, auxiliaries and accessories shall 

be tested at manufacturer’s works in accordance with relevant Indian 
Standards/International Standards. The contractor shall furnish all test 
certificates etc. related to the quality of all the materials to the Department 
along with the delivery of the materials at site without which no payment shall 
be released. However, such test certificates, quality assurance certificates shall 
not relieve the contractor of it’s obligation to replace forth with any instrument/ 
materials found defective during tests at works/ trial running period/ guarantee 
period. 

 Testing for performance of equipment shall be carried out and be checked with 
the approved parameters and performance characteristic curves for the purpose 
of acceptance.   
   

(iii) Tests at Site:  
 On completion of erection, all equipment, accessories, auxiliaries, piping, 

electrics, controls, instruments etc. covered under the scope of work of the 
contractor shall be tested to demonstrate their smooth operation and proper 
functioning. All instruments, gauges, interlocks etc. shall be for calibration and 
for proper functioning during the test. All testing requirements specified 
elsewhere in this specification and mentioned in relevant Indian standard / 
International Standards shall be carried out by the contractor. All defective 
items or any defects observed during the test shall be replaced and/ or 
rectified by the contractor and test shall be repeated. 

 All the water retaining structures shall be tested for water tightness as per 
relevant IS code of practice before starting of Trial run. 

 The contractor shall also carry out at site, any tests, which may be required by 
the State/ Central Government, State Pollution Control & prevention Board 
and/or any other Statutory Body. 
 

(iv) Trial Run & Hydraulic testing: 
 On completion of erection and testing at site the Tenderer shall carry out trial-

run & hydraulic testing of all individual items one after another. The duration 
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of trial run & hydraulic testing for individual items shall be not less than 24 
hours in continuous operation. On satisfactory performance of individual items, 
trial-run & hydraulic testing of composite units, one after another and then of 
complete ‘Installation’ shall be carried out. The duration of each trial run’ for 
each composite unit shall not be less than 48 (forty eight) hours continuous 
operation, and the duration of trial run for complete ‘Installation’ shall not be 
less than ninety six (96) hours continuous operation. All defective items or any 
defect is observed during trial run shall be replaced and/or rectified by the 
Tenderer. 

 The detailed schedule of trial-run and procedure shall be furnished by the 
Contractor to be approved by Department. Proper record shall be maintained 
by the contractor for all such testing’s and trial run. 
 

(v) Performance Guarantee: 
 The contractor shall guarantee the parameters, the rated capacity, discharge 

head, kilo wattage, energy consumption, time duration, water quality etc. for 
the individual items and for the complete installation. 

 A penalty at a rate of two (2) percent of the contract price of the concerned 
Sedimentation tank/filter Bed/ Chemical dosing system along with the 
accessories & auxiliaries shall be imposed on the tenderer for every one (1) 
percent or part thereof shortfall in the rated capacity subject to a ceiling of five 
(5) percent maximum.  In case the shortfall is beyond five (5) percent of the 
rated capacity, the concerned equipment/ facility/installation shall be rejected 
at Contractors cost and risk. No extra payment shall be permissible and be 
claimed by the contractor for any excess (+) tolerance in rated capacity. 

 Any variance in tolerance beyond the permissible limit in ‘quality’ of drinking 
water specified in Indian Standards and in Manual on Water Supply & 
Treatment published by Government of India, shall not be accepted and such 
installation be summarily rejected. The contractor shall collect the water 
samples from different unit processes as per requirement as per sampling 
methods given in Manual on Water Supply and Treatment by CPHEEO, Govt. of 
India/ Standard Methods for examination of water and wastewater, AWWA  for 
water quality testing and test the physical, chemical and bacteriological 
parameters in any of the reputed laboratories to be certified by the 
Department at his cost and furnish the test report in support of the guaranteed 
water quality parameters. However, Department reserves the right to assess 
the water quality parameters independently through any reputed laboratory of 
it’s choice to check quality parameters at the cost of the contractor. 
 
Five copies of the approved manual for the plant shall be submitted to the 
Engineer-in-charge prior to the commencement of the maintenance period. 
They shall be securely bound in A4 sized loose leaf binders, clearly titled, 
indexed and cross referenced. The final Manuals shall incorporate instructions, 
recommendations, and advice for the operation of the entire process covering 
the full range of raw water conditions. If during the maintenance period, the 
Engineer-in-charge finds that the manual requires modification or enlargement 
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as a result of subsequent operational and maintenance experience in the 
works, the contractor shall provide approved modifications for each manual. 
 
The manual shall also include a check list for the mechanical and electrical 
plant procedures for their smooth operation and maintenance broadly as 
follows: 
 Calibration, adjustment, checking and lubrication of each component. 
 Attention at weekly, monthly or other regular intervals to ensure reliable 

trouble-free operation. 
 Complete overhaul, dismantling, reassembling and re-commissioning of 

various components. 
 Identification and selection of suitable lubricants of various, Indian 

Manufacturer’s suitable equivalents. 
 Fault findings. 
 Maintenance of protective coatings.  
 Monitoring of water quality throughout the works including sampling 

techniques, laboratory and reporting procedure. 
The work shall not be considered as complete unless this requirement has 
been met. 
 
 

(vi) Guarantee: 
The Contractor shall guarantee the design, materials, quality, workmanship 
and the satisfactory performance of all the equipment, accessories, auxiliaries, 
piping, electrical instruments, installations, constructions, buildings, facilities, 
infrastructure etc. under his scope of work for a period of 12 (twelve) 
months from the date of commissioning.  Any defects noticed during the 
guarantee period shall be replaced / rectified immediately without any extra 
cost to the Department. 
 

(vii)  Acceptance:   
On completion of construction, the contractor shall clear all the left-over 
surplus earth, bricks, boulders, debris, scrap, temporary structures etc. from 
the construction site and present the entire premises in a neat and tidy 
manner. All units, equipment, tanks, reservoirs, pipelines etc. shall be cleaned 
thoroughly and disinfection shall be done. On completion of finishing 
work, colour wash & painting work, the contractor shall provide 
name plates on the main units and shall stencil in bold letters the 
equipment code nos. & direction of flow on all the units, equipment, 
pipelines, valves etc. The code nos. scheme shall be worked out in 
consultation with the Department. 
Preliminary Acceptance: 
On completion of successful testing, trial running, satisfactory performance 
guarantee test, successful training, submission of Manual, operating log sheets 
and completion drawings, the ‘Installation’ shall be preliminarily accepted by 
the Department and put into regular operation. 
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Final Acceptance: 
On completion of successful testing, trial running, satisfactory performance 
guarantee test, successful training, submission of Manual, operating log sheets 
and completion drawings, the ‘Installation’ shall be accepted by the 
Department. 
 

9.25 Testing and inspection. 
Material test analysis. 
All materials shall be furnished in strict accordance with the codes specified and in 
accordance with the detailed specification. All sources of material shall be disclosed 
and relevant test certificates for the physical and chemical properties of the material 
shall be made available to the owner before the final shop inspection. 
Hydrostatic test. 
All pipes shall be hydrostatically tested at manufacturers / fabricators shop as per 
relevant standard. 
All piping, after completion of erection shall be tested hydrostatically at pressure as 
specified elsewhere. The hydrostatic test pressure shall be held for a period of at 
least 24 hours. However, the Owner’s representative/ inspector may require longer 
period of inspection of all the welded joints and in such cases, pressure shall have to 
be maintained for a longer period as decided by Owner’s representative/ inspector. 
Leak examination shall be carried out in accordance with ANSI B31.1. 
 
All equipment, steel, temporary piping, instruments necessary for hydraulic testing 
shall be furnished by the Bidder. The Bidder will also arrange water for the test. 
Erected buried pipe lines shall be hydrostatically tested before sand wrapping of 
pipes and backfilling of excavated trenches. 
 
All shop and site tests will be witnessed by the Owner or his authorized 
representative. At least 15 days advance notice shall be given to the Owner for the 
shop tests and at least 24 hours advance notice for the site tests.  
  
i)  The form work shall be of steel plates of steel frame, sound and seasoned 

timber or of any approved materials, having sufficient strength to old the 
concrete and withstand ramming and vibrations. If timber shuttering is used 
it shall be constructed in such a way that none of the concrete grout leaks 
away and shall be such as to leave a clean smooth surface not requiring 
further plastering. The surface of all forms in contact with concrete shall be 
clean, rigid, tight and smooth. Before a piece of work on formwork is 
concreted, the formwork shall be cleaned of all mortar, shavings, concrete 
from previous work and all other dirt. It shall then be covered with thin coat 
of mould oil approved by the purchaser. 

ii) The joints in the form work shall be arranged in a regular pattern. 
iii) Shuttering shall be provided to concrete faces where the slope  
 exceeds 1: 2½. 
iv) The stripping time of all form work shall be in accordance with 

recommendations contained in IS:456. 
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v) All consumables required for the trial run, performance guarantee test etc. 
shall be the contractor’s responsibility. However, Department shall be 
responsible for the power consumption & supply of water during the above 
tests & trial run. 

9.26. The specification of building works shall be as below: 
i) Brick work:  

Bricks should conform to IS 1077. First class Fly Ash Bricks in cement mortar 
(1:4) in foundation and plinth. All non-load bearing outer walls shall be 
minimum 250 mm thick & inside partition walls shall be minimum 125 mm 
thick. First class KB bricks in cement mortar (1:6) in superstructure. The 
thickness of plaster shall not be more than 20 mm size for outside face & 16 
mm in the inside face. 
 

ii) Plastering :  
All brick works with 16 mm thick cement mortar in 1:6 & all RCC exposed 
surfaces & roof ceilings except for the Water retaining structures shall be with 
12mm thick cement mortar in 1:4 unless specifically mentioned. 

 
 

iii) PCC : 
Minimum 100mm thick M-15 under RCC foundation and flooring. 
 

iv) Painting / Colouring over Plastering:  
All External surfaces shall be painted with two coats of Weather proof acrylic 
emulsion paint of Asian Paints (Apex) / Shalimar Paints (Xtra) / Berger 
Paint (Weather Coat) make and of approved colour over a coat of primer. 
All internal surfaces of all the buildings/Room shall be given with two coats of 
distemper paint over a coat of primer. Ceiling of all round of building shall be 
painted with two coats of white distemper over a coat of primer. 

 
v) Flooring :  

Level of flooring shall be 0.75m above the virgin soil at respective structures. 
There shall be sand filling between the virgin soil & the floor. Different types of 
floorings to be adopted for different units as has been discussed under the 
respective structures in preceding paragraphs.  AS flooring (cement concrete 
flooring) shall be of 25mm thick of 1:2:4 CC with punning over 75 mm CC 
1:3:6 base. The dados in all types of flooring shall be of 0.3mtr height. 

a) The contractor shall provide necessary sun shades/Chajja etc. wherever 
necessary. 

b) The contractor shall provide ramp with gentle scope to the buildings wherever 
required. 

c) All roofs shall be provided with grading plaster of 25 mm thick in 1:3 
cement plasters with required grading for drainage. There shall be drainage 
pipes of 110 mm PVC pipes with all fixtures and specials extending up to the 
surface drain for disposal of rainwater. The number of pipes shall be as per 
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the roof drainage plan to be approved by the Department. A DPC in C.C 1:2:4 
shall be provided at plinth level for a thickness of 40mm for all buildings. 

 
d)   In the event of any deviation from the desired strength, the contractor shall 

dismantle the defective parts of the construction and make good the same at 
his own cost. All the building materials including steel rods shall be tested in 
recognized testing laboratory to be selected by Department at the cost of the 
contractor. Any material found defective/not to specification shall be replaced 
forth with by the contractor without any extra financial implication.  
The steel rod shall be from SAIL/TISCO/ VIJAG/JINDAL.     
The testing for water tightness of the structures shall be conducted as per IS: 
3370 and the results shall have to satisfy the relevant provisions of the above 
code. 
All reinforcement shall be checked and recorded prior to concreting by the 
Engineer-in-charge or his representative and the contractor shall countersign 
this. Entire concreting work shall be done in the presence of an officer not 
below the rank of Assistant Engineer, the contractor shall, therefore, give 
notice of at least two days to the Engineer-in-charge or his representative so 
that the works can be checked by him or his authorised representative. 

 
e)  The form work shall be of steel plates of steel frame, sound and seasoned 

timber or of any approved materials, having sufficient strength to old the 
concrete and withstand ramming and vibrations. If timber shuttering is used it 
shall be constructed in such a way that none of the concrete grout leaks away 
and shall be such as to leave a clean smooth surface not requiring further 
plastering. The surface of all forms in contact with concrete shall be clean, 
rigid, tight and smooth. Before a piece of work on formwork is concreted, the 
formwork shall be cleaned of all mortar, shavings, concrete from previous 
work and all other dirt. It shall then be covered with thin coat of mould oil 
approved by the purchaser. 

f) The joints in the form work shall be arranged in a regular pattern. 
g) Shuttering shall be provided to concrete faces where the slope exceeds 1: 2½. 
h) The stripping time of all form work shall be in accordance with 

recommendations contained in IS:456. 
9.27  Painting: 

i) All the steel works shall be painted. 
ii) Members coming in direct contact with concrete shall not be painted. 
iii) Painting operation and paint schedules shall be as per IS:1477 (part-II). 
iv) All steel structural other than in chemical house shall receive one coat of red 

oxide zinc chromate primer conforming to IS:2239 after fabrication and one 
coat of the same primer after erection. Steel structures in chemical house shall 
receive acid / alkali resistant epoxy based primer. 

v) Priming coat shall be followed by two coats of painting by approved quality 
colour shade paints. Steel structure in chemical house shall be painted with 
acid/alkali resistant epoxy-based paint. 
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vi) Before starting actual painting operation, the members to be painted shall be 
thoroughly cleaned of all dirt, grease, rust, scales etc. 
 

     9.28 Construction of sluice valve chamber 
i) The internal size of the chamber should be as per scope of work, CI / DI Sluice 

Valve, N.R. Valves and Air valves etc. 
ii) The thickness of the bed concrete should be 0.10 m in cement concrete 

(1:4:8) using 4cm hard black granite metal with RCC works of Cement 
Concrete (1:2:4). 

iii) The brick used for chamber should be K.B. Brick not below then 75 kg/cm2 & 
the cement mortar should be in (1:6) and the wall thickness and the height of 
the brick work should be 0.25 m x 1.10 m chamber size 0.90x0.90 x 1.2mt  

iv) The plaster work with inside and outside should be done in the cement mortar 
(1:6). 

v)      RCC work should be used as cement concrete (1:1½:3) using 12 mm size hard  
         black granite chips. 

 
 
 
 

Site clearance:  
All foundation trenches shall be filled up with excavated materials in layers not 
exceeding 30cm. including watering and ramming. The site of construction shall be 
cleared from all rubbish and dressed to proper slope to a distance of 30M around the 
structure as per the direction of the Engineer-in-Charge. 

 
9.29 Make of Mechanical Equipment: The following makes shall only be allowed unless 

specifically mentioned elsewhere in this DTCN. 

(a) Sluice Valves: DI/CI sluice valves of IVI or IVC/ FOURESS/ 
KIRLOSKAR/CALSONS/ equivalent with relevant IS specifications. 

(b) Air Valves: IVI or IVC/ FOURESS/ KIRLOSKAR/CALSONS/ equivalent 

(c) Pump & Motor: Kirloskar/ KSB/ Crompton Greaves/equivalent procurement 
from EPM Rate contract holder preferred. 

(d) Cable: L & T/ Finolex /Havels/BCH. 

(e) Control panel: BCH/ L&T/ HAVELS/ SIEMEN. 

(f) Other Accessories: The firm shall clearly state the make, which shall be 
approved by Department. 

9.30   Submersible Pumps: 
ISI marked Submersible Pump sets in conformity to IS: 8034:2002 with Amdt. No. -
1, suitable for bore size 200 mm, for use in bore wells for handling clear cold water 
having motor to IS: 9283:1995 with amdt.1 & 2 of wet type for continuous rating 
operating at 3000 rpm synchronous, suitable for 415V +/- 6%, 3 Phase AC Supply & 
specs as under General Technical Requirements & with Head at duty point and 
Discharge as specified in the scope.  
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9.31 Cable: (Make – Finolex/ BCH / Havels / L&T). 

The required full length of copper cable, cable clamps and support clamp and other 
standard accessories are also to be supplied along with the submersible pump. The 
cable shall be of continuous length and free from any joints, having copper conductor 
with water proof PVC and rubber sheathing confirming to ISS:594/1977. 

9.32 (Centrifugal Pumps) Coupled pump set:  
 Pump sets with close coupled with horizontal axially split casing with stainless steel 
shaft, C.I. impeller suitable for handling for cold water and coupled with suitable A.C. 
three phase induction squirrel cage TEFC type motor with min.1440 rpm 4 pole 
confirming to IS 325 & IS 12615 with base plate as per IS 1231 to function at voltage 
415  ± 6 % V with insulation class F continuous duty with degree of protection IP 55 
as per IS 4691. 

9.33 Monoblock: 
Supplying of induction (A.C.) motors TEFC type min.1440 rpm 4 pole squirrel cage 
type confirming to IS 325-1978 Mono block pump sets of single stage, end suction 
type suitable to function at voltage 220 ± 6 % V and are fitted with cast iron 
impellers and casings. Stainless steel bushes and brass impeller locking nuts are 
provided at the pump end Gunmetal gland, stainless steel studs and brass nuts are 
fitted to avoid rusting and to make it easy to replace asbestos packing ropes. 
 

9.34 Class of duties: 
i)   All motors should be suitable for continuous duty i.e. Class SI as specified IS: 

325-1978. 
ii)  Additionally, it is recommended that motors should be suitable for minimum 3 

equally spaced starts per hour. 
iii)  The motor should also be suitable for at least one hot restart. 
 

9.35 Insulations: 
With insulation class F continuous duty with degree of protection IP 55 as per IS 
4691Class shall permits temperature rise up-to 800 C. 
 

9.36 Test Certificate : 
1. The materials are to be supported with manufacturer's test certificate as per relevant 

ISS in respect of both pump & motor which shall be arranged at the cost of the 
Tenderer. The make and size of all accessories shall be indicated in the Tender if 
otherwise not mentioned in the specification. 

2. The Tenderer shall have to furnish a drawing showing the arrangements of the unit. 
The drawing should be detailed enough indicating the type of technology being 
proposed for different unit operations. An explanatory note should also be attached to 
the drawing indicating the function and methodology. 

3. Other technical and commercial terms and conditions if any emerged during 
negotiations shall be given in detail work order. 

4. The Tenderers are advised not to make any uncalled-for correspondence with EIC PH 
Odisha on rates, specification and terms and conditions of the Tender after opening 



-89- 
 

of the tender. Such correspondence will violate the sanctity of sealed tenders and the 
tender is liable for rejection 

 
9.37  Mild Steel Works: 

SAIL/ TATA/ JINDAL steel M.S black pipes made out of min. 6 mm thick plates with 
spirally welded conforming to respective IS specification. The MS works are to be 
fabricated at site as per site conditions. All necessaries such as DG set, welding 
machine, materials etc. shall be provided by the contractor. The work shall be 
conforming to best state of art. 

 Test Certificate : 
 The materials are to be supported with manufacturer's test certificate as per relevant 

ISS in respect of both pump & motor which shall be arranged at the cost of the 
Tenderer. 

 The make and size of all accessories shall be indicated in the Tender if otherwise not 
mentioned in the specification. 

 The Tenderer shall have to furnish a drawing showing the arrangements of the unit. 
The drawing should be detailed enough indicating the type of technology being 
proposed for different unit operations. An explanatory note should also be attached to 
the drawing indicating the function and methodology. 

 Other technical and commercial terms and conditions if any emerged during 
negotiations shall be given in detail work order. 

 The Tenderers are advised not to make any uncalled-for correspondence with 
Executive Engineer, PH Division, BHABANIPATANA on rates, specification and 
terms and conditions of the Tender after opening of the tender. Such correspondence 
will violate the sanctity of sealed tenders and the tender is liable for rejection. 

 
 Jurisdiction in the event of Dispute : 

 For the purpose of Jurisdiction in the event of dispute, if any, the decision of the EIC 
PH Odisha will be the final and binding on both the parties. Neither party will have 
right to bring a suit in regard to any matter covered in this Agreement or contract at 
any court of law outside the Cuttack. 

  Authority reserves the rights to accept, reject or cancel any or all the Tenders without 
assigning any reason thereof. 

 
Site clearance  
All foundation trenches shall be filled up with excavated materials in layers not 
exceeding 30cm including watering and ramming. The site of construction shall be 
cleared from all rubbish and dressed to proper slope to a distance of 30m around the 
structures as per the direction of the Engineer-in-charge. 

 
Note: 

  
1. Any item or any provision/requirement if not included in the Scope of work, but is 

necessary to be provided for the completion of the project and for its functional 
necessity, the contractor shall provide the same. No extra payment shall be 
admissible on this account. 
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2. Notwithstanding anything to the contrary contained in Paragraph 1 above, the 
following Specifications and Standards shall apply to the Water Supply Project, and 
for purposes of this Agreement, the aforesaid Specifications and Standards shall be 
deemed to be amended to the extent set forth below: 
[Deviations from the aforesaid Specifications and Standards shall be listed out here. 
Such deviations shall be specified only if they are considered essential in view of 
project-specific requirements.] 

 
 All provisions of the technical scope of work & terms & conditions of the 

contract have been read by Me/Us and I/We certify that I/We clearly 
understand them & agree to abide by them. 

 
 
 
 
 Witness        Contractor 
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Section-10 

 
PAYMENT BREAK-UP SCHEDULE 

 
 
 
 

1.0 
 

Where Supply & Installation is in Contractor’s scope  

i. 
 

On supply of items at site 70% 

ii. On Installation & successful commissioning duly certified by 
Engineer-in-charge 

30% 

 
Note: The above Payment Terms are typical for Water Supply Projects. The same shall be applicable for the items as per              

Scope of Work of this DTCN. 
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SCHEDULE – A 

STRUCTURE & ORGANISATION 

 

1. General Information             

a)       Name of Applicant 

 

b)       Head Office Address 

 

e-Mail Address: 

Telephone No.       Fax : 

 

 

c) Regional Office Address (if any) 

 

e-Mail Address: 

Telephone No.       Fax : 

 

 

d) Local Office (if any) 

 

e-Mail Address: 

Telephone No.       Fax : 

 

 

e) Class of contractor / farm and year of incorporation  
(attach copy of certificate of registration) 

 

 

f)   Name and Address of Bankers 

 

 

g)      Main Lines of Business 

 

 

h)  Establishment details: 

 

 

 

Signature of the bidder 
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SCHEDULE – B 

LIST OF PLANT & EQUIPMENT 
 

Proposed to be deployed by the Applicant for use in the work 
 

(Additional equipments if any may be added) 
 

Sl. 
No. 

List of plants & 
equipments 

Owned Leased Remarks 

Nos. Ownership 

certificate 

furnished / not 

furnished 

Nos. Lease deed along with 

the ownership 

certificate furnished / 

not furnished 

1 2 3 4 5 6 7 

1. Concrete Hopper Mixer 15 

cum/Hr. 

     

2. Plate / Skid Vibrator      

3. Needle Vibrator   

 

   

4. Water Tanker   

 

   

5. Weigh batching plant   

 

   

6. Excavator (Hydraulic)   

 

   

7. Water Tank    

 

   

8. Truck (10 Tonne capacity)   

 

   

9. Generator (32KW capacity)   

 

   

10. Compressive testing 

machine 

     

11. Slump test apparatus    

 

   

12. Theodolite   

 

   

13. Lavelling instrument   

 

   

14. Dewatering Pump set from 

5 to 20 HP capacity 

     

15. Steel shuttering plates (600 

x 1200mm) with steel 

scaffoldings 

     

16. Transportation trolley   
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SCHEDULE –C 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING 
OF TENDER OF ABANDONMENT OF WORK BY TENDER 

 

 

1. (a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No 

     (b)  If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any agency in India during 

the last 5 years - Yes/No 

  (b)  If yes, give details 

 

 

 

 

3  (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any contract work 

in India during the last 5 years - Yes/No 

    (b)  If yes, give details 

 

 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification application will be 
summarily rejected. 
 
 
                                                                                        
 
 
 
 
 
 
 
 
 
 
 

 
Signature of the bidder 
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SCHEDULE –D 

 
DECLARATION BY THE TENDERER  

 
  

6. I/We have visited the site and have fully been acquainted myself/ourself with the local situation 
regarding materials, labour and the factors pertaining to the work before submitting the tender. 

 
 
 

7. I/We have carefully studied the conditions of the contract, specification and other documents of this 
work and I/We agree to execute the same accordingly. 

 
 
 

8. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as responsible contractor 
and complete the work within the prescribed time limit. I/We shall submit detailed construction 
programme with target dates for various items and stages of work keeping in view the time limit and 
shall accordingly arrange for necessary labours, materials, and equipments etc., punctually. In case there 
are deviations from the construction programme, I/We shall abide by the decision of the Engineer-in-
charge for revision of the programme and shall arrange for labour, materials, equipments etc 

 
 
 

9. I/We shall follow all rules and regulations of the state in force with regard to engagement of labour for 
the work. 

 
 
10. The documents furnished with the tender are correct to the best of my/our knowledge and belief and if 

any information found to be incorrect in future, the Department has the liberty to take any action as 
deemed fit. 

 
 

11. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and provisions of 
the said conditions and special conditions of the contract annexed hereto or in default thereof to forfeit 
and pay to the Governor of Odisha the sums of money mentioned in the said conditions and in the event 
of such default the transaction effected by this tender shall cease and determine. 
 

 
 
 
 
 
 
 
 
 
 
 
Date:  

 

Place:        Signature of the Tenderer 
            Name/Organisation               
                                                                                    Seal 
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SCHEDULE – E 
 

AFFIDAVIT 
 

1. I/We ________________________________ certify that all information furnished is true and agree that my / our 
Tender shall be rejected if I / we am / are found to have misled or made false representation in the form of any 
of the Schedules of Supplementary information and / or statements submitted in proof of the eligibility and 
qualification requirements or if I / We have a record of poor performance such as absconding from work, works 
not properly completed as per contract, in ordinate delays in completion, financial failure and / or has / have 
participated in previous Tendering for the same work/s and had quoted unreasonable high Tender premium.  In 
addition I/we shall be blacklisted and the work be taken over invoking relevant clause of the General conditions of 
contract and conditions of particular application.  

 
2. I/We ________________________________ certify that no criminal cases are pending against me/us partners at 

the time of submitting the Tender. 
 
3. I/We ________________________________ accept that my / our Tender shall be rejected if any criminal cases 

are pending against me/us/partners of the farm at the time of submitting the Tender. 
 
4. I/We ________________________________ agree that if the history of litigation, criminal cases pending against 

me/us/Partners furnished by me/us is false, I / We _____________________ will attend by the action taken by 
the H&U.D. Deptt., without approaching any court whatsoever for redress.  However, I/We shall be given suitable 
opportunity to offer my/our explanation before action is taken against me/us. 

 
5. I/We ________________________________ certify that the following addenda issued by the Executive Engineer, 

PH Division, Bhabanipatana have been received by me/us and incorporated in my/ our Tender. 
 

1.      dated 
 

2.      dated 
 

3.      dated 
(Add if the addenda issued are more than 3) 
 
6. Further I/We ___________________________ certify that no near relatives in the cadre of an Assistant Engineer 

or above are working in the PHEO of H & U.D. Deptt., in Govt. Odisha. 
 
 
7. I / We ___________________________________ certify that the technical specification for which I have 

quoted rate is as per the requirement of the DTCN.  
 
 
 
Dated this … … … … … … … day of … … … … … … 200.. .. 
 
Signature … … … … … … … … … … … in the capacity of … … … … … … … duly authorized to sign the Tender for and on 
behalf of 
 
… … … … … … … … … … … … … … 
 

(Block Capitals) 
 
 
Signature of Witness: 
 
Name of Witness: 
 
Address of Witness: 
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SCHEDULE – F 

 

ANY OTHER INFORMATION, IF ANY 
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ANNEXURE – I 

Guidelines/ Procedure to be followed in introduction of 
 e-Procurement in Government of Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009 
 

Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in Government of 
Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-Procurement and shall be made part of the 
Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders hosted in the portal. 

 
2. The e-Procurement portal of the Government of Odisha is “https// tendersorissa.gov.in”  
 
3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a registered 

Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), Government of India such as 
n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users. 

 
4. The DSC issued to the Department users is valid for the period of two years only. All the Department users are 

responsible to revalidate their DSC prior to expiry. 
 
5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by all the 

users. 
 
6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 
Department of Water Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hosting of tenders by any other departments, authority, corporations, local 
bodies etc of the State with prior approval from Information Technology Department. 

 
7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts Code/ 

Government statutes including any amendments brought from time to time to suit to the requirement of the best 
national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to levy 
any charges for such value added services in future. 
 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after necessary 
enrolment in the portal but have to subsequently register themselves with the appropriate registering authority of 
the State Government before award of the work as per prevalent registration norms of the State. 

 
10. For the role management “Department”, is the Administrative Department, Organisation or wing is the Chief 

Engineer or highest tender accepting authority or equivalent officer under the Administrative Department, 
Division-II is the Executive Engineer or equivalent officer, Division is the Executive Engineer or equivalent officer 
and sub-division is the Assistant Engineer or equivalent officer. 

 
11. The e-procurement software assigns role for operation of the module for specific function. The terminologies used 

in the Portal and their respective functions in the software are as follows: 
 
 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 
ii. Nodal officer creation 
iii. Report Generation 
iv. Transfer and blocking of officers. 

 
b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank). 
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i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
 

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 

 
d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the tender). 

i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Opening of Bid 
 
f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Evaluating Bid 
 

g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ Finance Officer). 
i. To take up auditing. 

 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as applicable to 
conventional Bids and will be finalized/ approved by the officers competent as in the case of conventional 
Bids. 
 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 

 
Government of Odisha “e” Procurement Notice 

Bid Identification No:__________________ 
 

1. Name of the Work:__________________________________ 

2. Estimated cost Rs.__________________________________ 

3. Period of completion:________________________________ 

4. Date & time of availability of bid document in the portal____________ 

5. Last date/ time for receipt of bids in the portal:___________________ 

6. Name and address of the Officer inviting Bid:_____________________ 

Further details can be seen from the e-procurement portal “https://tendersorissa.gov.in” 

 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer Administrator and 

published by Procurement Officer Publisher (Officer inviting tender) using their DSCs in appropriate 
format so that the document is not tampered with. 
 

d. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the 
website https://tendersorissa.gov.in will appear in the “Latest Active Tenders”. The Bidders/ Guest 
Users can downloaded the Bid documents only after the due date & time of sale. the publication of the 
tender will be for specific period of time till the last date of submission of bids as mentioned in the 
‘Notice Inviting Bid’ after which the same will be removed from the list of Latest Active tenders. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 
a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum / 

cancellation of tender in the website https://tendersorissa.gov.in, notice board and through paper 
publication and such notice shall form part of the bidding documents. 
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b. The system shall generate a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is required to register 
in the portal using his/ her active personal / official e-mail ID as his/ her Login ID and attach his/ her valid 
Digital signature certificate (DSC) to his/ her unique Login ID. He / she will enter relevant information as 
asked for about the farm/ contractor. This is a one time activity for registering in Portal. 
 

i. Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum 
of Understanding duly registered and enroll in the portal in the name and style of the Joint Venture 
Company. It is mandatory that the DSC issued in the name of the authorized signatory is used in the 
portal.  
 

ii. Any third party/ company/ person under a service contract for operation of e-procurement system in the 
State or his/ their subsidiaries or their parent companies shall be ineligible to participate in the 
procurement processes that are undertaken through the e-procurement system irrespective of who 
operates the system. 

 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and password. 

The system will again ask to select the DSC and confirm it with the password of DSC as a second stage 
authentication. For each login, a user’s DSC will be validated against its date of validity and also against the 
Certificate Revocation List (CRL) of respective CA stored in system database. The system checks the unique 
Login ID, password & DSC combination and authenticates the login process for use of portal. 
 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system to 
undertake necessary preparatory work off-line and upload the completed tender at his convenience before 
the closing date and time of submission. 
 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal using his/ her 
DSC; provided the questions are raised within the period of seeking clarification as mentioned in tender call 
notice/ Bid. The officer inviting the bid/ procurement officer- publisher will clarify queries related to the 
tender. 

 
e. PREPARATION OF BID: 

i) The bids may consist of general arrangements drawings or typical or any other drawing relevant to the 
work for which bid has been invited. Bidder may download these drawings and take out the print for 
detail study and preparation of his bid. Any other drawings and documents pertaining to the works 
available with the officer inviting the Bid will be open for inspection by the bidders. 
 

ii) The bidder shall go through the Bid carefully and list the documents those are asked for submission. He 
shall prepare all documents including cost of Bid document, Bid security, Declaration form, price bid etc 
and store in the system. 
 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 
i) The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under NIT/ Contract 

Data. The bidder shall scan all the written / printed pages of the bid security and upload the same in 
portal document format (PDF) to the system in designated piece of the technical Bid. Furnishing scanned 
copy of such documents is mandatory otherwise his/ her bid shall be declared as non-responsive and 
liable for rejection. 
 

ii) The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 
mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in 
the bid document. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in the bid document shall be rejected as non-responsive. The bid security shall be retained till such time 
the successful bidder furnishes Initial Security Deposit (ISD) or Performance security acceptable to the 
officer inviting the Bid. Failure of the successful Bidder to comply with the requirements shall constitute 
sufficient grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in the 
form of FD/ BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the 
Bid. Bid Security in other form is acceptable if the bid documents provides for it. 
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iii) The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in 
respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are to be 
scanned and uploaded in portable document format (PDF) along with the bid. 

 
iv) The bidder shall provide the cost of bid and the Bid Security in a sealed cover superscripting the name of 

the work for which the instruments are intended and the Officer Inviting the Bid. He/ she is not required 
to write his/ her name on the cover. The original FD/BG/BD shall be physically produced before the 
Officer inviting the Bid or the concerned Division/ Division-II/ Chief Engineer before the specified period 
mentioned in the bid; which in no case shall be less than three days excluding the last date of 
submission and opening of bids (Technical cover opening in case of Double Cover System). The bidder is 
also allowed to submit the original FD/BG/BD by Registered Post/ Speed post or any other delivery 
system before the last date & time of opening of tender. 

 
v) The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) shall transmit the 

sealed envelopes carefully to the Procurement Officer–Publisher prior to opening of the Bid. The 
Procurement Officer–Publisher shall provide signed receipt with date and time for having received the 
number of sealed envelopes. 

 
vi) The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned officers authorized to 

receive the Original Bid Security and Bid Cost on behalf of the Procurement Officer–Publisher shall not be 
responsible for any postal delay and/ or non–receipt of the original copy of the bid security on or before 
specified date and time. Non submission of bid security within the designated period shall debar the 
bidder from participating in the on-line bidding system and his portal registration shall be blocked. His 
name shall also be informed to the registering authority for cancellation of his registration as contractor. 

 
vii) Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidence towards his eligibility for such exemption. 
 

viii) Government of Odisha has been actively considering integrating e-payment gateway into the portal for 
payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 
gateway shall be issued separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid shall have a 
Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, EMD/ Bid 
Security, GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, Joint Venture Agreement. 
List of similar nature works, work in hand, list of machineries, and any other information required by OIT. the 
Financial Bid shall consist of the Bill of Quantities (BoQ) and any other price related information/ undertaking 
including rebates. 
 

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for the Bid is the 
authentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to cancellation of Bid. 
 

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid.  

 
d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BoQ) published by the officer inviting tender. the bidder shall type rates in figure only in the rate 
column of respective item(s) with out leaving any blank cell in the rate column in case of item rate tender 
and type percentage excess or less upto one decimal place only in case of percentage rate tender. 
 

e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for uploading the 
documents in appropriate place one by one simultaneously checking the documents. 
i) Bids can not be submitted after due date and time. The bids once submitted can not be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take print 
out of the system generated summary of submission to confirm successful uploading of bid. The bids can 
not be opened even by the OIT or the Procurement Officer–Publisher/Opener before the due date and 
time of opening. 
 

ii) Each process in the e-procurement is time stamped and the system can detect the time of log in of each 
user including the Bidder. 
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iii) The Bidder should ensure clarity / legibility of the document uploaded by him to the portal. 
 

iv) The system shall require all the mandatory forms and fields filled up by the contractor during the process 
of submission of the bid/ tender. 

 

v) The bidder should check the system generated confirmation statement on the status of the submission. 
 

vi) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 
network. 

 
vii) The tender inviting officer is not responsible for any failure, malfunction, or breakdown of the electronic 

system used during the e-procurement process. 
 

viii) The Bidder is required to up load documents related to his eligibility criteria and qualification information 
and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to up-load the drawings 
and other Bid documents (after signing) while up-loading his bid. It is assumed that the bidder has 
referred all the drawings and documents uploaded by the Officer inviting the Bid. 

 
ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all 

documents provided in the Bid by the Officer inviting the Bid will be construed as plea to disrupt the 
bidding process and in such cases the bid security shall be forfeited.   

 
x) The bidder will not be able to submit his bid after expiry of the date and time of submission of Bid 

(server time). The date & time of bid submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Officer inviting the Bid. 
 

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates, 
uploaded by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the 
information furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid security shall stand 
forfeited and the bidder is liable to be blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 
 

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the due date and 
time. 

 

17. RESUBMISSION AND WITHDRAWAL OF BIDS: 
a. Resubmission of bid by the bidders for any number of times before the final date and time of submission is 

allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 
c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 
 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 
 
e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned 

copy of a letter addressing to the Procurement Officer–Publisher (Officer Inviting Tender) citing reasons for 
withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid. 

 
18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 
can not be opened before the specified date & time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 
 
c. The bidders & guest users can view the summary of opening of bids from any system. Contractors are not 

required to be present during the bid opening at the opening location if they so desire. 
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d. In the event of the specified date of bid opening being declared a holiday for the officer inviting the Bid, the 
bids will be opened at the appointed time on the next working day. 

 
e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 

they appear in the “Invitation for Bid”. 
 
f. During bid opening, the covers containing original financial instruments towards cost of bid and Bid Security 

in the form specified in the DTCN/ ITB valid for the period stated in the Bid, received after last date of receipt 
of bid and before opening of the bids shall be opened and declared. The Procurement Officer–Opener shall 
continue opening of other documents if he is satisfied about the appropriateness of the cost of Bid and the 
Bid security. 

 
g. Combined bid security for more than one work is not acceptable. 
 
h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from 

their new location if they are transferred after the issue of Notice Inviting Bid and before bid opening. Further 
action on bid documents shall be taken by the new incumbent of the post. 

 
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The Procurement Officer–
Openers shall sign on each page of the documents downloaded and furnish a certificate that the documents 
as available in the portal for the tender have been down loaded. 
 

b. The Procurement Officer–Evaluators shall take up evaluation of bids with respect to the qualification 
information and other information furnished subject to confirmation of the bid security by the issuing 
institutions. 

 
c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the 

documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The 
Officer Inviting Tender may ask for any other document of historical nature during Technical evaluation of the 
tender. Provided in all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non 
submission of legible documents may render the bid non-responsive. 

 
d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of 

the bidder will be evaluated on its own merit. 
 
e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But evaluation of 

bids does not exonerate bidders from checking their original documents at later date. If the bidder is found to 
have misled the evaluation through wrong information, action as per relevant clause of DTCN / ITB shall be 
taken against the bidder/ contractor. 

 
f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders. 
 
g. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer – Openers shall log on to the system in sequence and open the financial bids. 
i.  The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 
 
ii. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be 

opened. 
a. The responsive bidders name, bid prices, item wise rates, total amount of each item in case of 

item rate tender and percentage above or less in case of percentage rate tenders will be 
announced.  

b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 
comparative statement and furnish a certificate to that respect. 
 

c. Bidder can witness principal activities and view the documents/ summary reports for that 
particular work by logging on to the portal with his DSC from any where. 
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20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 
the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit 
rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity period by 
cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum 
that the Engineer-in-charge will pay the contractor in consideration of the execution & completion of the 
Works by the Contractor as prescribed by the contract & the amount of performance security and additional 
performance security required to be furnished. The issue of the letter of acceptance shall be treated as 
closure of the Bid process and commencement of the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and additional performance 

security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to 
the Procurement Officer–Publisher. The Procurement Officer–Publisher shall up load the summary and declare 
the process as complete.  

Sd/- 
24.01.2009EIC-CUM-SECRETARY TO GOVERNMENT 
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Appendix - II  
Online Receipt of Tender Paper Cost & Earnest Money Deposit 

 through e-Procurement Portal as per  
Works Department Letter No.17276/W Dt.06.12.2017 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 
 

Sub: Electronic receipt, accounting and reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

1. The State Government have formulated rules and procedures for Electronic receipt, 
accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids through the e-procurement portal of Government of 
Odisha i.e. "https://tendersodisha.gov.in". 
 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 
payment gateway. Now it has been decided to introduce electronic receipt of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids through 
payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all 
Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies 
and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as 
accounting and reporting structure are indicated below : 
a)  It will be carried out through a single banking transaction by the bidder for 

multiple payments like Cost of Tender Paper and Earnest Money Deposit 
on submission of bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of Designated 
Banks and their Aggregator Banks as well can be accessed by the intending 
bidders. 

c)  Reporting and accounting of the e-receipts will be made from a single 
source. 

d)  Credit of receipts into the Government accounts and to the designated Bank 
account of the participating entities indicated in Para 2 above would be faster. 

 

3.  Only those bidders who successfully remit their Cost of Tender Paper and Earnest 
Money Deposit on submission of bids would be eligible to participate in the 
tender/bid process. The bidders with pending or failure payment status shall not be 
able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the 
designated Banks shall not be held responsible for such pendency or failure. 

4.  Banking arrangement: 
a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are 

being integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in). 
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b)  The Designated Banks participating in Electronic receipt, accounting and 
reporting of Cost of Tender Paper and Earnest Money Deposit on 
submission of bids will nominate a Focal Point Branch called e-FPB, who 
is authorized to collect and collate all e-Receipts. Each such branch will act as 
the Receiving branch and Focal Point Branch notwithstanding the fact that the 
bidder might have debited his account in any of the bank's branches while 
making payment. 

5.  Procedures of bid submission using electronic payment of tender paper 
cost and EMD by bidder: 

 
a)  Log on to e-Procurement Portal: The bidders have to log onto the Odisha 

e-Procurement portal (https://tendersodisha.gov.in) using his/her digital 
signature certificate and then search and then select the required active 
tender from the "Search Active Tender" option. Now, submit button can be 
clicked against the selected tender so that it comes to the "My Tenders" 
section. 

 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders 
have to upload the required Prequalification /Technical/Financial bid, as 
mentioned in the bidding document and in line with Works Department office 
memorandum no.7885, dt.23.07.2013. 

 

c)  Electronic payment of tender paper cost and EMD: Then the bidders 
have to select and submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking 
enabled account with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS 
facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the 
bidder holds his account, by adding the account number as mentioned in the 
challan as an interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal 
regarding successful transaction by bidder the system will activate the 'Freeze 
Bid Submission' button to conclude the bid submission process. 

 
 

e)  System generated acknowledgement receipt for successful bid 
submission: System will generate an acknowledgement receipt for successful 
bid submission. The bidder should make a note of 'Bid ID' generated in the 
acknowledgement receipt for tracking their bid status. 

 

6.  Settlement of Cost of Tender Paper; 
a)  Cost of Tender Paper: In respect of Government receipts on account of 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the 
State Procurement Cell (SPC). The MIS will contain an abstract of the cost of 
tender paper collected with reference to Bid Identification Number. The 
State Procurement Cell shall generate Bank-wise-head-wise challans separately 
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for Cost of Tender Paper and instruct the designated Banks to remit the 
money to the State Government account under different heads. In respect of 
the cost of tender paper received through the e-procurement portal, the 
remittance to the Cyber Treasury account will be made to the Head of Account 
0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-
Cost of Tender Paper. 

 

b)  For the time being, the State Procurement Cell (SPC) will use over the counter 
payment facility of the Odisha Treasury portal. Thereafter, remittance through 
NEFT & RTGS will be facilitated through the Odisha Treasury portal. 

c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies 
and Local Bodies etc., Cost of Tender Paper, the e-Procurement portal shall 
generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 
abstract of the cost of tender paper collected with reference to Bid 
Identification Number. The State Procurement Cell shall generate Bank-
wise list of challans and instruct the designated Banks to remit the money 
through the Odisha Treasury portal. The cost of tender papers will be credited 
to the registered Bank account of the concerned State PSUs, Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. 

 

d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is cancelled 
before opening of Bid as per direction received from TIA through e-
procurement system. 

 

e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids is enclosed in the Annexure. 

 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders accounts as per direction received 
from TIA through e-procurement system. 

 
8.  Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 
occasioned for various reasons. 
a)  In case the Earnest Money Deposit on submission of bid is forfeited, the 

e-Procurement portal will direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of the tender inviting 
authority. 

 

b)  The Tender inviting authorities of the Government Departments will deposit 
the forfeited Earnest Money Deposit on submission of bid, in the State 
Government Treasury under the appropriate head (8782-Cash Remittances 
and Adjustments between the officers rendering accounts to the same 
Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances 
into Treasury) after taking the amount as a revenue receipt in their Cash Book 
under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-
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0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to 
DAG (Puri) as a deposit of the Division. 

 

c)  By clicking submit button, system will initiate the forfeiture of EMD. System 
will not allow the evaluator to edit the initiation after clicking the submit 
button. Forfeiture option can be carried out in phased manner like one bidder 
at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the provision 

for online payments / refunds as per this document. 
b)  Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect them 
to e-Procurement website with necessary transaction reference details 
enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the 
Government Head/current account of PSUs/ULBs within the next bank working 
day as per the directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling them 
to carry out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-Procurement 
system on the next bank working day from the date of generation of the XML 
file and also provide a confirmation to NIC on the same. 

 
10.  Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ 
Autonomous Bodies/ ULBs online payment requirements to National 
Informatics Centre / the authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the 
e-Procurement portal to ascertain the tender paper cost received in the e-
Tendering process separately bank-wise for the Government Department and 
the PSUs/ULBs. The SPC shall generate bank-wise separate online challans 
from the Odisha Treasury portal and make the remittance through over the 
counter facility or NEFT/RTGS (as and when this functionality is available in 
Treasury portal) and issue instruction to the bank for remittance of the receipt 
to the State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details 
and MIS in respect of the remittance towards tender paper cost to the Tender 
inviting authorities for their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through an 
MIS. State Procurement Cell shall monitor and send monthly progress reports 
to the Government. 

e)  The e-Procurement system will generate a consolidated refund & settlement 
XML file as an end of the day activity. 
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f)  e-procurement system will provide a web service for payment gateway (PG) 
provider to pull the encrypted refund and settlement details in XML file against 
a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to pull the 
refund and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation 
report. 

 

11.  Role of National Informatics Centre : 
a)  Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to 

the Chart of Account. 
c)  NIC will provide an interface to organisations to download the electronic 

receipt data. 
d)  Enable automatic generation of daily XML files from e-Procurement system and 

ensure delivery of the same to the authorised Banks for enabling automatic 
refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required for the 
State Procurement Cell in order to make remittance of the tender paper cost 
to the State Government account using the Odisha Treasury portal. 

 

12.  Role of Cyber Treasury : 
a)  The cost of the tender paper deposited by the SPC using the Odisha Treasury 

Portal which will be accounted for by the Cyber Treasury and it shall submit 
the accounts to A.G (O) as per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose of 
accounting and reconciliation of the electronic remittances made to the State 
Government account. 

 

13.  Redressal of Public grievances: 
a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha and 

the e-FPB will have an effective procedure for dealing with, public complaint 
for e-Receipt related matters. In case, any mistake is detected by any of the 
stakeholders in reporting of receipt of tender paper cost and EMD, either suo 
moto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will 
promptly take steps for rectification. The e-Focal Point Branch of the 
participating Banks, National Informatics Centre, Odisha and the State 
Procurement Cell, Odisha will notify the contact number and address of the 
Help Desk for resolution of any dispute regarding e-Receipt. 

 

14.  Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender 
paper, submission and rejection of bid, acceptance of Bids as well as refund and 
forfeiture of earnest deposit will be applicable for electronic submission of bids 
through e-procurement portal. Existing provisions regulating cost of tender paper, 
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earnest money deposit in OPWD Code and OGFR would stand modified to the extent 
prescribed. 
 

15.  These arrangements would be made effective after signing of MoU between the 
designated Banks and the State Procurement Cell, firming up of Banking 
arrangements and technical integration between designated Bank and e-Procurement 
Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified to 
the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39-WF-I 
Dt.09.11.2017. 

 
 

  Sd/05.12.2017 
      E.I.C-cum-Secretary to Govt. 

 
[For any Technical related queries please call at Help desk numbers of State 

Procurement Cell (SPC), Govt. of Odisha – 1800 3456 765, (0674) 2530998 / 2530996] 
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ANNXURE-I of Appendix - II 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at BHABANIPATANA on 
T+1_day. 
 
 
 
 

 
II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 
 

I. In case of tenders of Government 
Departments, amount towards 
Earnest Money Deposit on 
submission of bids shall be collected in 
a pooling account opened for this 
purpose at Focal Point Branch called e-
FPB of respective designated banks at 
BHABANIPATANA and the banks will 
remit the amount to respective bidder’s 
account within two working days on 
receipt of instruction from TIA through 
refund and settlement of e-
procurement system. 
 

II. In case of forfeiture of Earnest 
Money Deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 
 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 
in Focal Point Branch called e-FPB of 
respective designated Banks at 
BHABANIPATANA on T+1 days. 
 
 
 

II. The Paper cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

 

I. Amount towards EMD on submission 
of bids shall be collected in a separate 
pooling account of Focal Point Branch 
called e-FPB of respective designated 
banks at BHABANIPATANA and the 
banks will remit the amount to 
respective bidder’s account on receipt 
of instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 
 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 


