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SECTION-1 
 

GOVERNMENT OF ODISHA 
OFFICE OF THE ADDITIONAL CHIEF ENGINEER, PUBLIC 

HEALTHDIVISION, BHABANIPATANA 
* * * * * * 

NOTICE INVITING TENDER (NIT) FOR THE WORK 
“Laying of 100mm DI K7 pipeline in the uncovered areas of word no 1 2 6 7 & 8 within Junagada NAC” 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 
Identification No. SEPHD-BHPT– 31 of 2026-27/ Dt. 05.09.2026 

 

 
The Superintending Engineer, P.H. Division, Bhabanipatana on behalf of the 

Governor of Odisha invites Percentage Rate Bids through e-Procurement portal in conformity with the 
terms and conditions of the Detailed Tender Call Notice (DTCN) in Two Bid system (Part-I: General & 
Technical Bid and Part-II: Price Bid) from “B” Class Contractors registered with the Odisha State 
Government and Contractors of equivalent grade/class registered with Central Government/any other State 
Government/ MES/ Railways having experience and expertise in Design, Construction, Testing & 
Commissioning of Similar Type of Works and fulfilling minimum eligibility criteria as stated here under and 
other detailed qualifying requirements given in the DTCN to be eventually drawn up in the Standard P-1 
Contract Form of Odisha PWD. The bid should be submitted on-line in the web site 
www.tendersodisha.gov.inby the eligible class of contractors. The bidders should have the necessary 
Portal Enrolment(with his own Digital Signature Certificate).Contractors registered elsewhere but not 
registered with Government of Odisha can also participate in the e-procurement after necessary enrolment in 
the portal but have to subsequently register themselves with the appropriate registering authority of the State 
Government before award of work / signing of the Agreement as per prevalent registration norms of the 
State. 

 

Sl. 
No. 

Name of 
the Work 

Value of Work 
excluding GST 

(Rs. 
Lakh) 

Bid Security (EMD) (Rs. 
Lakh) 

(Online/in the shape as 
mentioned at Clause 23 
of Section-2(B)) 

Cost of Bid 
Document(i n 

Rs.) 
(Online) 

Period of 
completion 

1 2 3 4 5 6 
1. Laying of 100mm DI 

K7 pipeline in the 
uncovered areas of 
word no 1 2 6 7 & 8 
within Junagada NAC 

88.00 
1% of approx. 
estimated cost 10,000.00 

 
04 

(Four) 
Months 

 
2. Mode of Submission of tender: Tender should be submitted online in 

www.tendersodisha.gov.in. 
3. The bidders desirous to participate in bidding must possess compatible Digital Signature 

Certificate of Class-II or Class-III and should follow the changes/ modifications/ addendum to 
DTCN if any. 
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4. The original documents i.e., Affidavits, Undertakings & Certificates as per the Schedules 
and Annexure of DTCN that have been uploaded by the bidder in the e-tender website 
should be submitted for verification during evaluation. The Technical Bid will be opened on 
Dt.25.09.2026 at 11.30 AM. 

5. Critical Dates:- 
SN Description Critical Dates 

(i) Period of availability of tenders on-line : From 11.00Hrs.of 10.09.2026 
to 17.00Hrs.of 

24.09.2026 
(ii) Last date & time of seeking clarification as 

per Schedule-J 
: 17.00Hrs.of 19.09.2026 

(iii) Last date & time of bidding on-line : 17.00Hrs.of 24.09.2026 
(iv) Date & time of opening of Technical Bid : 11.30Hrs.of 25.09.2026 

6. Minimum Eligibility Criteria :- 
i) The Firms/ Companies/ Registered Contractors should have successfully Completed similar nature of work 

valuing not less than Rs. 26.50 Lakh (30% of the estimated cost including GST) in any one year during 
the last 5 (five) years in any Govt. Sector and/or Public Sector and/or any Govt. Parastatal of India or any 
of its constituent State or Union Territory. Conventional Water Treatment Plant or Intake Well or Elevated 
Service Reservoir or Ground Storage Reservoir of any capacity or laying of pipeline works. Weightage 
@ 10% per completed financial year shall be given on the value of the completed work in the 
preceding financial years. For recently completed financial year, no weight age shall be given. 
Documents Required 
The firm shall have to submit the performance certificate of the works constructed by them for satisfactory 
performance from appropriate authority i.e., not below the rank of Executive Engineer/equivalent 
appropriate authority . 

 
The firm shall have to submit the performance certificate of the works constructed by them for satisfactory 
performance from appropriate authority i.e., not below the rank of Executive Engineer /Additional 
Chief Engineer/equivalent. Weightage @ 10% per year shall be given on the value of the completed 
work in the preceding years. 

ii) The Firms/Companies/Registered Contractors should have annual financial turnover of not 
less than Rs.35.30 Lakh (40% of the estimated cost including GST) in any one year in laying of 
pipeline and water supply works during last 5 (five) years and the turn over need to be certified by 
Chartered Accountant. The certificate issued by Chartered Accountant should bear the Unique 
Document Identification Number (UDIN). Weightage @ 10% per year shall be given on the annual 
turnover of the preceding years 

7. Escalation Factor (On Compound basis): 
Following enhancement/compounding factors will be used for the costs of works 
executed and the financial figures to a common base value. 

Year before Multiplying factor 
One 1.10 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 

8. To arrive at the value of completed works, Value of multiple contracts executed in a 
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financial year shall be consider. For this purpose, the Completion certificates given by the 
authorities for any one financial year shall be consider. In case value of works executed in 
any one financial year is not available in the Certificates, the same shall 

be calculated on a pro-rata basis, considering that the total completed value and the time 
schedule in days. 

9. The Bidder should have not been black listed by any Govt./ Govt. Undertaking on the bid 
opening date. Self-declaration certificate by Bidder in the form of Affidavit is to be 
submitted. 

10. The bid for the work shall remain valid for a period of 120 (One Hundred Twenty) 
days from the date of opening of Price Bid. If any Bidder/ Tenderer withdraws his bid/ 
tender before the said period or makes any modifications in the terms and conditions of the 
bid, the said earnest money shall stand forfeited. 

11. Bids from Consortium/ Unincorporated Joint Venture is not acceptable. 

12. Other details can be seen in the bidding documents, which is available in website 
www.tendersorissa.gov.in. 

13. All amendments, time extension, clarifications etc. will be uploaded in the website only. 
Bidders should regularly visit the above website to keep themselves updated. 

14. Authority reserves the right to reject any or all the tenders without assigning any reasons 
thereof. 

15. Name and Address of the Officer Inviting Bids 

THE SUPERINTENDING ENGINEER, 
PUBLIC HEALTH DIVISION, BHABANIPATANA 
Parmanandpur, Railway Station Road, 
Bhabanipatana, Dist: Kalahandi, PIN -766002 
email : eephbhpt@gmail.com 

 
ADDITIONAL CHIEF ENGINEER (PH) 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 

Name of the Work: “Laying of 100mm DI K7 pipeline in the uncovered areas of 
word no 1 2 6 7 & 8 within Junagada NAC” 

Sl. 
No 

 
Particulars 

Reference to 
Clause no. 

Whether 
furnished 

Reference to 
Page no. 

Yes No 
01. Cost of Bid Document Rs.10,000.00 (Online remittance) As per NIT    

02. E.M.D for 1 % of Estimated Cost (Online remittance / in 
shape as mention in clause 23.1) 

DTCN Clause 
No.2(B)23.1 

   

03. Copy of valid Registration Certificate DTCN Clause 
No.2(A).a.v 

   

04. Copy of valid GST Registration Certificate / GSTIN DTCN Clause 
No.2(A).a.iii 

   

05. Copy of PAN Card DTCN Clause 
No.2(A).a.iv 

   

06. No Relationship Certificate DTCN Clause 
No.2(A).a.vii 

   

07. Works Experience - Schedule-D    

(a) List of similar works executed during last 5 
years 

Schedule-D 
(Item-3) 

   

(b) Works in hand-Approximate value of existing commitment 
and ongoing works. 

Schedule-D 
(Item-4) 

   

(c) Bid Capacity Calculation Sheet Schedule-D 
(Item-5) 

   

08. 
(a) 

Information regarding current litigation, debarring / 
expelling of the tender or 
abandonment of the work by the tenderer 

Schedule-E    

(b) Affidavit / Declaration Schedule-F    

09. Work schedule in the form of Bar Chart DTCN Clause 
No.7.14 

   

10. Sealed envelope containing additional 
performance security or declaration as the case may be 

DTCN Clause 
No.23.4 of 

Section -2(B) 

   

11. Self-declaration certificate by the bidder in the 
form of Affidavit- for not being blacklisted by any Govt./ 
Govt. Undertaking 

As per NIT    

12. Self-declaration certificate by the bidder in the form of 
Affidavit- declaring that in last 3 financial years they 
have not applied for/ are undergoing Corporate Debt 
Restructuring (CDR) /Strategic Debt Restructuring 
(SDR) or facing recovery proceedings from Financial 
Institutions or those are facing Sickness and 
under consideration of Board for Industrial and Financial 
Reconstruction (BIFR) 

DTCN Section 
-2(B) Clause 

No.8.4 
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CONTRACT DATA 
A. GENERAL INFORMATIONS 
SN Item Details 
1 Bid Identification No. SEPHD-BHPT– 31 of 2026-27/ Dt. 05.09.2026 

2 Name of the Work Laying of 100mm DI K7 pipeline in the uncovered 
areas of word no 1 2 6 7 & 8 within Junagada
NAC 

3 Officer inviting tender Additional Chief Engineer, P.H. Division, 
Bhabanipatana 

4 Superintending Engineer 
concerned with headquarters 
authorized as Engineer-in-
charge of this work. 

Additional Chief Engineer, P.H. Division, Bhabanipatana 

5 Additional Chief Engineer with head 
Quarter 

Additional Chief Engineer P.H. Circle, 
Bhabanipatana 

6 Accepting Authority Additional Chief Engineer P.H. Division, Bhabanipatana 

7 Estimated Cost Rs.88.00 Lakh 

B. BID INFORMATION 

8 Intended completion period/Time 
period assigned for Completion 

04 (Four) Calendar Months 

9 Last Date & time of submission of Bid 17.00 Hrs. of Dt. 24.09.2026 

10 Cost of Bid Document 
(To be Remitted Online) 

Rs.10,000.00 

11 Bid Security (EMD) 
(Online remittance / in shape as mention in clause 
23.1) 

1 % of Estimated Cost 

12 Additional Performance Security  

i) Amount As per Works Deptt. Office Memorandum No. 173/ W. Dt. 
03.01.2026 

ii) Pledged in favour of 
Superintending Engineer, PH Division, 
Bhabanipatana 

iii) Payable at Bhabanipatana 

iv) Type of Instrument As specified in the Bid document 

13 The Financial years of last five years 2021-22 to 2025-26 

14 Bid validity period 120 days from the date of opening of Price 
Bid 

15 Currency of Contract Indian Rupees 

16 Language of Contract English 
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SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED FOR 
ONLINE BIDDING 

(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF 
format in the website www.tendersodisha.gov.in. 

 
i. Remittance of Cost of Bid Document (Online). 

ii. Remittance of Bid Security (EMD) (Online)/ in the shape as mentioned at Clause 23.1 
iii. GST Registration Certificate / GSTIN. 
iv. PAN Card. 
v. Registration Certificate. 

vi. Affidavit regarding correctness of certificates. 
vii. Affidavit regarding no relation certificate. 

viii. Work experience certificate from the authority not below the rank of Executive 
Engineer. 

ix. Annual Turnover Certificate from Chartered Accountant for last five financial years with 
break-up of Construction Works & Total Works for each financial year. 

x. Any other relevant required document, if any. 

(b) Scanned Copies of the Certificates/Formats showing details of information to be furnished as 
per the enclosed formats should be uploaded in appropriate place after converting the same to 
PDF. 

Schedule A - Structure & Organisation(Not required to furnish). 
Schedule B - Financial statement 
Schedule C - List of tools, plant & equipment proposed to be deployed in 

the work(Not required to furnish). 
Schedule D - Work experience 
Schedule E - Information regarding current litigation/debarment etc. 
Schedule F - Information on Electrical License/Collaboration(Not required to 

furnish). 
Schedule G - Declaration. 
Schedule H - Solvency Certification 
from Bank Schedule I -  Any other 
information. 

Schedule J - Format for Seeking 
Clarification Schedule K - Format for 
Bank Guarantee Schedule L - Format for no 
relation certificate (The details of the Format is 
enclosed in the DTCN) 

(c) Uploaded documents of valid successful bidders will be verified with the original before 
acceptance of offer. 

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, can not 
participate in the tender. 

(e) Cost of Bid Document will be paid on online mode by the Bidder, failing which the bidder will be 
disqualified. 

(f) Cost of Bid security Amount (EMD) will be paid on online/ in the shape as mention at Clause 
23 by the Bidder, failing the bidder will be disqualified. 



9 
 

 
 
 
 

 
1. Defini

tions: 

SECTION- 2(B) 

INSTRUCTIONS TO BIDDERS 

A.  GENERAL 

(a) “Employer” means the Public Health Engineering Organisation (PHEO) of the 
Government of Odisha represented by the Engineer-in-Chief, PH, Odisha, 
Bhubaneswar or his authorised representative with whom the selected Contractor 
signs the contract for the services. 

(b) “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same meaning 
through out the DTCN and Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with all attached 
documents listed in the DTCN (Tender Document Part -I & II). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect 
assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha. 
(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the document 

which provides all information needed to prepare their proposals. 
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the 

Employer. 
(i) “Personnel” means professionals and support staff provided by the Contractor and 

assigned to perform the services in full or in any part thereof. 
(j) “Proposal” means the Technical Proposal (Tender Document Part I – General & 

Technical Bid) and the Financial Proposal (Tender Document Part II – Price Bid). 
(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the 

selection of contractor which includes Part-I & II. 
(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract firm to execute the work as 
described in the scope of work and in the Data sheet. 

The Contractor shall bear all costs associated with the execution of the work on Percentage 
Rate Bid. The Employer is not bound to accept any proposal, and reserves the right to 
annul the selection process at any time prior to contract award without thereby incurring any 
liability to the Contractor. 

3. Location of the Project: 
The place of action is at adjacent area , Junagada of Kalahandi District in the State of Odisha. 

4. Source of Funding: 
The work will be funded by Government of Odisha. 

5. Eligibility: 
5.1. A Bidder shall be deemed to have the nationality of India. 
5.2. A Bidder shall be ‘B’ Class License registered with the Odisha State Government and 

Contractors of equivalent grade/class registered with Central Government/ any other State 
Government/ MES/ Railways & Reputed Engineering Firms. 
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5.2.1. Registered Contractor of ‘B’ Class of Odisha State PWD or equivalent class of CPWD / 
Railway / MES / Central or other & Reputed Engineering Firms. State Govt. & reputed 
Proof of registration is to be furnished along with the tender 

6. History of Litigation and Criminal Record: 
If any criminal cases are pending against the Contractor (him/her/partners) at the time of 
submitting the tender, then the tender shall be summarily rejected. 

 
7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of 

an Assistant Engineer/ Assistant Executive Engineer and above in the Organisation of Public 
Health Engineering Organisation (PHEO) of State of Odisha. 

8. Other Requirements: 
8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is 

found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance such as 
absconding from work, works not properly completed as per contract, inordinate delays 
in completion, financial failure. 

8.3. In addition to the above, even while executing the work, if it is found that he produced false / 
fake, certificates in his tender, he will be blacklisted. 

8.4  The bidders who have in last 3 financial years applied for / are undergoing Corporate 
Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding 
from Financial Institutions or those are facing Sickness and under consideration of Board for 
Industrial & Financial Reconstruction (BIFR) are not eligible for qualification. Self declaration 
Certificate by the bidder in the form of affidavit is to be submitted. 

9. Original Certificates: 
Original documents/certificates shall be produced as and when required to verify the copies of 
statements and other information furnished along with tender. Failure to produce original 
documents in time will lead to disqualification. 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and submission of 
his tender, Additional Chief Engineer, P.H. Division, Bhabanipatana shall in no case be 
responsible or liable for reimbursement of such expenses. 

11. Site Visit: 
The contractor is advised to visit and examine the site at Junagada in the district of 
Kalahandi and its surroundings and obtain for himself all information that may be necessary 
for preparing the tender and quoting rates at his cost and responsibility. 
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B. TENDER DOCUMENTS 

12. Tender Documents : 
12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price Bid 

includes the following together with all Addenda thereto, which may be issued in accordance 
with Clause 2(B)13 and Clause 2(B)14. 

 
PART- I : GENERAL & TECHNICAL BID 

Section Description 
DTCN Part – I: General & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 
 Check List to be Filled up by the Bidder 
 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 
Section-2(C) Data Sheet 
Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 
Section-2(F) Letter of Acceptance of Tender 
Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 
Section-4 Declaration by the Tenderer 
Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Payment Break-up Schedule 
Section – 11 Drawing 

Schedule-A to K Formats for furnishing Information by the Bidder 

Appendix - I 
Executive Instruction  regarding  calling  for  and  acceptance  of 
tenders in e-Procurement in Govt. of Odisha 

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost 
of Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Price Bid/BoQ 

 
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender 

conditions, forms, appendices to tender, addenda in the tender documents. Failure to comply 
with the requirements of tender submission will be at the contractor’s own risk. 

13. Clarification of Tender Documents: 
The Contractor shall carefully examine the tender documents and be fully informed of all the 
conditions and matters, which may in any way affect the work or the cost thereof. 
Should a Contractor find any discrepancy in or omission from the specification or any 
other of the tender documents or should he be in doubt as to their meaning, he should 
immediately address a clarification online as per format at Schedule-J. 



12 
 

14. Amendment of Tender Documents: 
14.1. At any time prior to the dead line for submission of tenders, Additional Chief Engineer, 

P.H. Division, Bhabanipatana may for any reason, whether at its own initiative or in response 
to the clarifications requested by the prospective Contractor, modify the tender documents by 
issuing an Addendum. 

14.2. Such addenda will be notifying in the website and will be binding upon them. 
14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in 

preparing their tenders, Additional Chief Engineer, P.H. Division, Bhabanipatana at his 
discretion, may extend the dead line for the submission of tenders, if necessary. 

 
 

C. PREPARATION OF TENDER DOCUMENT 

15. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 

16. Documents Comprising the Tender: 
(a) General & Technical Bid (Part-I of Tender Document) 
(b) Price Bid (Part-II of Tender Document) 
(c) All documents stipulated elsewhere in the DTCN. 

 
17. Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the services to be provided and of the prices 
quoted in the financial bid, which shall cover all his obligations under the contract and 
all matters and things necessary for the successful accomplishment of the work. 

18. Preparation of Proposal: 
18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence exchanged 

by the employer & the Contractor shall be written in the language specified in the Data Sheet. 
18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 

comprising the DTCN. Material deficiencies in providing the information requested may result 
in rejection of a proposal. 

18.3. Site Inspection by tenderer. 
The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to 
the nature and extent of the work involved, the actual site conditions, existing facilities 
and shall collect any other information which may be required before submitting the 
tender. Any further data required during execution of the work / scheme shall be ascertained 
by the contractor at his own cost. 

19. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within 
the time schedule. He should have sufficient financial background / work experience with 
specification in construction of water supply scheme / tools, plant, machinery and equipment 
required for execution of the work / free from litigation / have good working record of 
completion of the works in time. It may be noted that the contractor should satisfy the minimum 
eligible criteria for award of Contract. The Technical Proposal shall provide the information 
indicated in the following paragraphs (clause 2(B)19.1 to 2(B)19.12) using the attached 
Standard Forms. A page is considered to be one printed side of A4 or letter size paper. 

19.1. The Contractor has to furnish the names of the professional staff to be deployed in the work 
with their qualification / experience in Scheduled-‘A’. 

19.2. A description of the approach, methodology and work plan for performing the assignment. 
19.3. The list of the tools, plant, machinery & equipment to be deployed in the work as per Schedule 

‘C’. 
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19.4. Work completion certificate from an Engineer not below that the rank of Executive 
Engineer/equivalent in support of the work executed as furnished in Scheduled-D. 

19.5. Bio-data of the professional staff furnished need be signed by the staff themselves or by 
their authorized representatives. 

19.6. Annual financial turn over of the last 5 (five) years shall be Audited accounts of the 
firm/Contractor and certified by Chartered accountant and to be indicated in Schedule–B. 

19.7. Solvency Certificate from a Scheduled Bank (Schedule – G). 
19.8. GST Registration Certificate / GSTIN. 
19.9. Copy of PAN Card. 
19.10. Copy of Contractor’s Registration Certificate. 
19.11. General Power of Attorney if required in favour of the authorised signatory. 
19.12. Other information as required. 
19.13 The Technical Bid shall not include any financial information related to the Price Bid. A 

Technical Bid containing financial information related to the Price Bid shall be declared 
non responsive. 

20. The Financial Proposal: 
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already 

supplied in the Tender. 
20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all 

materials to be utilized in the work, cost of T&P, consumables, infrastructure backup etc. The 
offer shall also be inclusive of all duties, levies, taxes of the Central and State Govt. 
Further it shall also include all other expenses incidental thereto for successful 
accomplishment of the assignment in conformity with the DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the 
extent of expert technical and managerial inputs and resources required to carry out the 
work diligently to complete the work within the stipulated time and quote their offer accordingly. 

20.4. The rate quoted by the firm shall be firm. 

 
21. Tender Validity: 
21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from the date of 

opening of price bid. 
21.2. A Contractor agreeing to the request of extending the validity period of the proposal will 

not be required or permitted to modify his tender, but will be required to extend the validity of 
his EMD. 

22. Authorization, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so. Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which shall 
accompany the tender. 

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures 
except those which accord with instructions given by the Additional Chief Engineer, P.H. 
Division, Bhabanipatana. 

22.3. Only one tender shall be submitted by a contractor. Submission of bids through e-Procurement 
portal the system shall consider only the last bids submitted through portal. 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST: 
Security for the due fulfilment of a contract should invariable be taken. The security may be taken in shape of NSC/ 
Post office saving bank account/ post office time deposit account/ Kisan Vikash Patra/ Bank Guarantee (Schedule-
J) in favour of the Additional Chief Engineer, PH Division, Bhabanipatana form any Nationalised Scheduled Bank 
in India counter Guaranteed by its local branch at Bhabanipatana/ Bhubaneswar/ Nuapada/ e- Bank Guarantee 
executed on the National e- Governance Service4 Limited (NeSL) Digital Document Execution Portal towards 
EMD/ ISD/ Any other Security Deposit from the contractor or supplier (Works Deptt. OM No 1499/W dtd 
01.02.2023) 

23.1. Earnest Money Deposit: 
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The Earnest Money Deposit (EMD) of Rs 1% of approx.. estimated cost shall be remitted on 
online mode/ in the shape as mentioned at clause 23. Tenders without EMD or with Part EMD 
or EMD in any other form shall not be accepted and such tenders shall be out rightly rejected. 

23.2. Return of EMD: 
The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids to 
respective bidders accounts as per direction received from TIA through e- procurement system.(as 
per the Appendix-II of DTCN). 

The earnest money given by other one parties (L2) except one whose tender is accepted shall also 
be refunded within 15 (Fifteen) days of the acceptance of the tender (as per the Appendix-II of 
DTCN). 

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid (Part–I of 
tender documents) after finalisation of its evaluation (as per the Appendix-II of DTCN). 

23.3. Initial Security Deposit: 
The successful Tenderers/Contractors, after receipt of formal order shall have to furnish Initial 
Security Deposit (ISD) equal to 2% (two percent) of the accepted value of the tender within 
7(seven) days of receipt of intimation failing which their tendershall be cancelled with the forfeiture 
of EMD. 
The Security may be taken in shape of NSC/Post Office Savings Bank Account/ Post Office 
Time Deposit Account/ Kishan Vikash Patra/ Bank Guarantee/ e-BG pledged in favour of the 
Superintending Engineer, P.H. Division, Bhabanipatna from any Nationalized/ Scheduled 
Bank in India counter guaranteed by its local branch at Bhabanipatna/Bhubaneswar. (Works 
Deptt. OM No.14468/W Dt.20.09.2018) 

23.4. Additional Performance Security: 
Additional Performance Security (APS) shall be obtained from the bidder when the bid amount is 
less than estimated cost put to tender. In such an event, only the successful bidder who has 
quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact 
amount of differential cost i.e., estimated costput to tender minus the quoted amount as 
Additional Performance Security (APS) in shape of NSC/Post Office Savings Bank Account/ 
Post Office Time Deposit Account/ Kishan Vikash Patra/ Bank Guarantee/ e-BG within Seven 
(7) days of issue of Letter of Acceptance (LoA) (by e-mail) to the successful bidder otherwise the bid 
of the successful bidder shall be cancelled and the Earnest Money Deposit/Bid Security shall be 
forfeited. Further proceeding for Blacklisting shall be initiated against the Bidder. (Works Deptt. OM 
No.14459/W Dt.20.09.2018) 

23.5. GST Registration Certificate / GSTIN: 
Tenderers are required to submit attested copies of valid GST Registration Certificate / GSTIN. 

23.6. Security Deposit 
In addition to that, 5% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to payment of 
final bill. 

23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity period of 
tender or (b) if the firm fail to furnish ISD within due time or (c) the successful tenderer fails to sign 
the Agreement for whatever reason. 

23.8. In consideration of the Superintending Engineer / Additional Chief Engineer / Engineer- in-
Chief /Government to investigate and to take into account each tender and in 
consideration of the work thereby involved, all earnest money deposited by the tenderer will be 
forfeited in the event of such tenderer either modifying or withdrawing his tender at his 
instance within the validity period. 

24. Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). The 
online bidder shall digitally sign on all statements, documents, certificates, uploaded by 
him, owing responsibility for their correctness / authenticity as per IT Act 2000. If any of the 
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information furnished by the bidder is found to be false / fabricated/ bogus, his EMD / Bid 
security shall stand forfeited and the bidder is liable to be blacklisted. 

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature 
Certificate (DSC). 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly 
authorized officer who shall produce with his tender satisfactory evidence of his authorization. 
Such a corporation / company may be required before the contract is executed, to furnish 
evidence of its corporate existence. 
The tender shall contain no alterations or additions, except those to comply with instructions 
issued by the Tender Inviting Officer, or as necessary to correct errors made by the 
Tenderer, in which case all such corrections shall be digitally signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, 
statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 

24.3.1. All documents furnished by the contractor along with the tender are to be digitally signed by 
the bidder. 
 

25. Clarification on and Amendment to DTCN Document: 
25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number 

of days indicated in the Data Sheet before the proposal submission date. Any request for 
clarification must be sent online in the portal. The Employer will respond to this online 
through the same portal. Should the Employer deem it necessary to amend the DTCN as a 
result of a clarification, it shall do so following the procedure under para. 2(B) 25.2. 

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by 
issuing an addendum/corrigendum which shall be published in the portal. The 
addendum/corrigendum shall be binding for the bidders. To give the bidders a reasonable 
time to take into account the amendment into their proposals the Employer may, if the 
amendment is substantial, extend the deadline for the submission of proposals. The 
purpose of this is to clarify issues on any matter, a tenderer may raise concerning the 
tendering of the works. 

 
 

D. SUBMISSION OF TENDERS 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No. FA-R-3/08-4657/W dated 12.03.08, 4666/W dated 
12.03.2008, 1027/W Dt.24.01.2009 & 7885/W dated 23.07.2013 
following changes/ modification/ addendum shall be effected. 

26.1. Bid Documents: 

Bid documents consisting of technical bid & price bid shall be provided in the portal. 
Submission of bids will be through the e-Procurement portal. The bidders shall prepare 
the documents & up load the scanned document to the portal in appropriate place in PDF 
format. 

26.2. Clarification of Bidding Documents: 
In case of submission of Bids through the e-Procurement Portal, the bidder can seek 
clarification within the period of seeking clarification as mentioned in tender call notice. The 
Employers response for the queries raised by the bidder will be posted in the portal. 

26.3. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the 
scanned copy of the documents in the designated locations of Technical Bid and Financial Bid. 
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Submission of document shall be effected by using Digital Signature Certificate (DSC) of 
appropriate class and thus shall be in encrypted form. 

 
26.4. Bid Price: 

In case of submission of Bids through the e-Procurement Portal, an intelligent Bill of 
Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall 
down load that particular Excel sheet and fill in rates in figures at the appropriate location. The 
line item total in words and the total amount in case of item rate tenders shall be calculated 
automatically and shall be visible to the bidder. In case of percentage tender, the bidder 
will only fill in the designated cell and activate “less” or “excess” to indicate whether his price 
offer is how much excess or less than the estimate amount. The contractor will write 
percentage excess or less up to one decimal point only. The bidder is not supposed to 
change or modify the format of the excel sheet in any form. 

26.5. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 4 of the table of Notice Inviting 

Tender (NIT) on online mode. / in the shape as mentioned at clause 23 
(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
b) If the Bidder does not accept the correction of the Bid Price. 
c) In the case of a successful Bidder, If the Bidder fails within the specified time limit to 

i) Sign the Agreement / contract or 
ii) Furnish the required ISD and Performance Security. 

d) In case of submission of Bids through the e-Procurement Portal, if any of the statements, 
documents, and certificates up loaded by the bidder is found to be false/ fabricated/ 
bogus, the bidder will be blacklisted and his EMD/ Bid Security shall be forfeited. 

26.6. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload the 
scanned copy/copies of documents as required as per DTCN. The on line bidder shall have 
to produce the original documents in support of scanned copies & statements up-loaded 
in the portal on demand by the employer prior to award of contract-failing which action as per 
DTCN will be initiated. 

In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been 
uploaded, he should activate submit button. His bids shall not be considered responsive 
and action as per relevant clause shall be taken if he does not provide the required 
documents or provided illegible document. Clarity of the document may be ensured by 
taking out a sample printing. 

 
 

26.7. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the portal 
time displayed in the system shall be the time to be followed by the bidder. 

 
27. Modification & Withdrawal of Bid: 

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. 
The bidder shall have to log on to the system and resubmit the documents as asked for by the 
system including the price bid. In doing so, the bids already submitted by the bidder will be 
removed automatically from the system and the latest bid only will be admitted. But the 
bidder should avoid modification of bid at the last moment to avoid system failure or 
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malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in the 
designated time of receipt, the bids already in the system shall be taken for evaluation. 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. 
The bidder has to click on the “withdraw” button and record the necessary justification for the 
same in the space provided. In addition to this, he has to write a letter addressed to the 
Officer inviting the bid and up load the scanned document to portal in respective bid. The 
system shall not allow any withdrawal after expiry of the closure time of the bid. 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who participated 
in the online bidding can witness opening of the bid from any system logging on to the portal 
away from opening place. The bids can only be opened by the pre-designated officials only 
after the opening time mentioned in the bid. 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall generate the 
Award of Contract letter and intimate the bidders in his e-mail. 

E. TENDER OPENING AND EVALUATION 

30. Tender Opening: 
30.1 The Additional Chief Engineer, P.H. Division, Bhabanipatana will open the 

tenders electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 

30.2 (i) A tender shall be rejected if; 
a) Price Bid is not enclosed. 
b) Cost of tender document has not remitted online on submission of bid. 
c) EMD as per Clause 2(B)23.1 has not remitted online on submission of bid/submitted. 

(ii) In case if the bidder has not submitted following document with the bid due to any reason, 
clarification may be sought and queries may be issued to the bidders for submission of 
the same with a stipulated period, failing which their offer shall be liable for rejection. 
d) Proof of eligibility and qualifications is not enclosed. 

e) There are any criminal cases pending. 
f) PAN is not enclosed. 
g) Affidavit is not enclosed. 
h) Power of Attorney is not enclosed. 
i) Record of litigation and arbitration is not enclosed. 
j) Other documents as required not enclosed. 
k) GST Registration Certificate / GSTIN. 

30.3. Any such conditions shall be minuted and the price bid shall not be opened. The price bid 
shall be opened only for those bidders who qualify in the technical evaluation as described at 
Clause – 2(B)33. The date of opening of price bid shall be intimated by FAX/ E-mail/ Speed 
Post to the qualified bidder of technical evaluation. 

30.4. The Additional Chief Engineer, P.H. Division, Bhabanipatana may prepare, for his own record, 
minutes of the tender opening, including the tender opening summary which shall be posted 
in the portal. 

31. Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Additional 
Chief Engineer, P.H. Division, Bhabanipatana may ask contractor individually for 
clarification on their tenders. The request for clarification and response shall be in writing or 
by mail. However, no change in the tender amount/ rate shall be sought, offered or permitted 
by the Additional Chief Engineer, P.H. Division, Bhabanipatana during the evaluation of 
the tenders. 

32. Determination of Responsiveness: 
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32.1. Prior to the detailed evaluation of tenders, Additional Chief Engineer, P.H. Division, 
Bhabanipatana will determine whether each tender has been submitted in the proper form 
and whether it is substantially responsive to the requirements of the tender documents. 
Tenders, which have not been submitted in the proper form, will be rejected. 

32.2. Any tender which is not substantially responsive to the requirements of the tender documents 
will be rejected by the Additional Chief Engineer, P.H. Division, Bhabanipatana. Such a 
tender shall not be allowed subsequently to be made responsive by the contractor by 
correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

32.3. Conditional Tender shall not be accepted. 

32.4. Bid Capacity: These stipulations shall apply to all works above Rs.3.00 Crores. Applicants 
who meet the minimum qualification criteria will be qualified only if their available bid 
capacity at the expected time of bidding is more than the total estimated cost of the works. 
The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = (A*N*2-B), where 

A = Maximum value of works executed in any one year during the last five years(updated to 
the current price level) rate of inflation may be taken as 10 percent per year 
(escalation factor) which will take in to account the completed as well as works in 
progress. 
(‘A’ value corresponding to Schedule-B, shall be audited for five years by Regd. 
Chartered Accountant or competent financial organization/authority). 

B =  Value of current price level of the existing commitments and ongoing works to 
be completed during the next years (Period of completion of works for which bids are 
invited) and 

N = Number of years prescribed for completion of the works for which the bids are invited. 

Note:- 
(1) In case of a joint venture, the available bid capacity will be applied for 

each partner to extent of his proposed participation in the execution of 
the works. 

(2) The statement showing the value of existing commitments and ongoing works 
as well as the stipulated period of completion remaining for each of the 
works listed should be countersigned by the Engineer-in-charge not below 
the rank of an Executive Engineer. 

(3) In case of non-disclosure/hiding of any existing commitment and 
ongoing works to mislead the tender inviting authority, if detected later, 
then the tender will be liable for rejection. 

32.5. If the bid has been invited in a common notice for different works or tender invited for 
different works in consecutive notice in a shorter time period, the bidder must 
demonstrate having experience and resources sufficient to meet the aggregate of 
the qualifying criteria for the individual contracts. 

In such cases, the order of opening of the bids shall be that in which they 
appear in the ‘Invitation for Bids’. Fulfilment of one’s bid capacity and other eligibility 
criteria in any one or more bids (in seriatim) will make him ineligible for 
subsequent bids. 

 
Escalation Factor: 
Following enhancement factors will be used for the costs of works executed and the financial 
figures to a common base value for works completed in India. 

 

Year before Multiplying factor 
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One 1.10 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 
(Applicant should indicate actual figures of costs and amounts for the work executed by 
them without accounting for the above mentioned factors) 

 
In case the financial figures and value of completed works are in foreign currency the above 
enhanced multiplying factors will not be applied. Instead, current market exchange rate (State 
Bank of India BC selling rate as on the last date of submission of the bid) will be applied for the 
purpose of conversion of amount in foreign currency into Indian rupees. (Works Deptt. OM 
No.FA-Codes-97/11-6300 Dt.16.06.2011.) 

 
33. Proposal Evaluation: 
33.1. From the time of the proposals are opened to the time, the contract is awarded, the contractor 

should not contact the client on any matter related to its Technical and/or Financial Proposal 
except any required in Clause-2(B)31. 

33.2. Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the 
contract may result in the rejection of the contractor’s proposal. 

33.3. Evaluation of Technical Proposals shall have no access to the Financial Proposals until 
the technical evaluation is concluded. 

33.4. Evaluation of Technical Proposals: 
33.4.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of their 

responsiveness to the DTCN. 

33.4.2. A Proposal shall be rejected at this stage if it does not respond to required aspects of the NIT 
/ DTCN. 

33.4.3. During technical evaluation, the tenderers may have to make a presentation on their technical 
proposal before the Evaluation Committee if felt necessary. The date of such 
presentation shall be intimated to them in writing or by mail. 

33.5. Evaluation of Financial Proposals: 
33.5.1. After the technical evaluation is completed, the Employer shall inform in writing or by mail to 

the contractors, who have qualified in the General and Technical bid (Part-I of DTCN), 
the date, time and location for opening the Financial Proposals (Price Bids). 

33.5.2. Financial Proposals of the bidders who qualified in technical evaluation shall be opened. 
33.5.3. Financial bids determined to be substantially responsive will be checked by the employer for 

any arithmetic error(s). 
33.5.4. The Evaluation Committee will correct any computational errors. When correcting 

computational errors, in case of discrepancy between a partial amount and the total amount 
or between words and figures, the amount in words will prevail. 

33.5.5. If the bid price increases as a result of these corrections, the amount as stated in the bid will 
be the bid price and any increase will be treated as rebate. If the bid price decreases, the 
decreased amount will be treated as bid price. 

33.6. Selection of contractor on the basis of Price Bid: 
Other condition being equal, the contractor bidding the lowest price will be considered 
for acceptance by competent authority. 

 
34. Negotiations: 



20 
 

34.1.  Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 

tenderer has furnished any condition which grossly affects the tender value / contains such 
conditions which make the value of the offer indefinite, he may be given an 
opportunity to withdraw such condition(s) to make the tender definite. Failure to 
withdraw such condition(s) may lead to rejection of the tender as in consistent / non 
responsive. In such case the employer may explorer the possibility of considering the next 
valid tender as L1. 

 

F. AWARD OF CONTRACT 

35. Award Criteria: 
35.1. After acceptance of price bid of the tender by competent authority selected 

contractor will be intimated about such acceptance. 
35.2. The contractor is expected to commence the work on the date and at the location 

specified in the Data Sheet. 

36. Right to Accept or Reject any or all Tenders: 
Not withstanding Clause 2(B)35, the Additional Chief Engineer, P.H. Division, 
Bhabanipatana /Engineer-in-Chief, PH, Odisha, Bhubaneswar / Government of Odisha 
reserves the right to accept or reject any tender, annul the tendering process, reject all 
tenders at any time or any stage prior to the award of contract without thereby incurring any 
liability to the affected bidders. 

37. Process to be Confidential: 
37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to 

examination clarification, evaluation and comparison off tenders and recommendations 
concerning to the award of contract shall not be disclosed to the contractor or any other 
persons, officially not concerned with the process, until the award of the contract to the 
successful contractor has been announced. 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, 
may result in the rejection of their Tender. 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry 

of the validity period by cable, telex or facsimile or e-mail confirmed by registered 
letter. This Letter of acceptance will state the sum that the Engineer-in-charge will 
pay the contractor in consideration of the execution & completion of the works by 
the contractor as prescribed by the contract & the amount of performance security 
and additional performance security required to be furnished. The issue of the letter 
of acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

b) The contractor after furnishing the required acceptable performance security and 
additional performance security, “Letter to Proceed” or “Work Order” shall be 
issued by the Engineer-in-charge with copy thereof to the procurement Officer-
Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 

c) In the e-Procurement Portal, the system shall generate the template of award letter 
and the Officer Inviting the Bid shall mention the amount of Performance Security and 
additional security required to be furnished in the letter and intimate the bidders 
in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 
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d) The bidder shall within 15 days of issue of letter of acceptance, furnish the 
Performance security & additional Performance security (if any) in the prescribed 
form & the work programme & shall sign the agreement in prescribed format, 
failing which the Engineer-in-Charge shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the Bid Security absolutely. The 
agreement will incorporate all agreements between the officer inviting the bid and the 
successful bidder. 

e) If L1 bidder does not turn up for agreement after finalization of the tender, 
then he shall be debarred form participation in bidding for three years and 
action will be taken to blacklist the contractor. In that case, the L2 bidder, if 
fulfils, other required criteria would be called for drawing agreement for execution 
of work subject to the condition that L2 bidder negotiates at par with the rate 
quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor 
is black listed, it will be widely published and intimated to all departments of 
Government and also to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I , OM No.12366/W dated 8.11.2013) 

f) Following documents shall form part of the agreement 
i. The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence & 
documents leading thereto & required amount of performance security including 
additional performance security as per sub clause 37.B.e. hereof. 

ii. Standard Bid Document P.W.D. Form P-1. 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge only 
after signing of the agreement. The notification of award will constitute the 
formation of the contract subject only to the furnishing of performance security 
and additional performance security in accordance with the provisions of the 
agreement. 

iv. On acceptance of the composite bids by the competent authority the letter of 
award will be issued by the Engineer-in-Charge of the major component of 
the work on behalf of the Governor of Odisha. 
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SECTION- 2(C) 
DATA SHEET 

Ref Cl. No Description 

 Name of the Work: “Laying of 100mm DI K7 pipeline in the uncovered areas of word no 1 2 6 7 & 8 
within Junagada NAC” 

Section-8 Name of the Work: “Laying of 100mm DI K7 pipeline in the uncovered areas of word no 1 2 6 7 & 8 
within Junagada NAC” 

2(B)33.6 Method of selection: Qualifying in the Technical Bid and L1 in the Price Bid. 

2(B)26. Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid to be submitted as detailed at 
Clause-2(B) 26. 

2(B)15. Proposals shall be submitted in the following language: English 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days from the date of opening of Price Bid. 

2(B)25.1 Clarifications may be requested online till 17.00 Hrs. of 19.09.2026 

2(B)30 The tender (Technical Bid) will be opened on following date and time: Dt.11.30 Hrs. of 25.09.2026 

2(B)33.5 The date of opening of Price Bid shall be intimated separately by writing or by mail after the technical 
evaluation is over. 
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SECTION –2 (D) 

LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Ref. No. /Dated  
To 

The Additional Chief Engineer, 
P.H. Division, Bhabanipatana. 

 
Sub: Tender for the Work : “Laying of 100mm DI K7 pipeline in the uncovered areas of word no 1 

2 6 7 & 8 within Junagada NAC” 
 

Ref: Identification No. SEPHD-BHPT– 31 of 2026-27/ Dt. 05.09.2026 published in the website 
www.tendersodisha.gov.in. 

 
Dear Sir, 

With reference to the above, we are to inform you that in response to your 
above referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that 
after having thoroughly examined the same, we hereby tender for the work to execute the work 
within the stipulated time and in conformity with the relevant clauses of the DTCN along with all related 
statutory rules and regulations for the amounts as quoted in the accompanying price bid. 

2) I/We have studied, acquainted and satisfied ourselves with the site and its working 
conditions for the successful and timely completion of the work. 

3) I/We are submitting herewith Bar Chart to complete the work in time. 
4) Our offer is unconditional and is in conformity with the requirements of the 

DTCN. We understand that any additional condition put by us in the tender shall make our 
tender liable for rejection. 

5) I/We understood that you are not bound to assign any reason in case of 
rejection of our tender. 

6) I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) days 
from the date of opening of the Price bid. Further extension of validity will be our prerogative. 

Should this tender be accepted, we hereby agree to abide by and fulfil all the terms 
and provisions of this Detailed Tender Call Notice (DTCN). 

Thanking you. 
Yours faithfully, 

 
 

Name and Signature 
of the authorised signatory 

along with seal and address of the firm. 
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SECTION-2 (E) 

TENDER DECLARATION 
[To be filled in by the tenderer] 

 
I/We hereby tender for the execution for the Governor of Odisha of the work specified 

in the enclosed memorandum at the rates given in the price bid and will complete the said work in 
all respects within the period as specified in the Detailed Tender Call Notice and in accordance with 
the specifications, designs and drawings and other documents referred to therein, which shall have 
to be approved by the Public Health Engineering Department (PHED), Odisha, and such other 
written instructions as may be given by the PHED, Odisha from time to time for duly carrying out 
of the said works and with such materials as are provided for in accordance with the conditions and 
special conditions hereto attached. I/We have inspected the work site and studied its conditions, 
labour, materials and have understood the tender implications fully. 

 
Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms 

and provisions of the said conditions and special conditions of the contract annexed hereto or in 
default thereof to forfeit and pay to the Governor of Odisha the sums of money mentioned in the said 
conditions and in the event of such default the transaction effected by this tender shall cease and 
determine. 

 
 
 

Signature of Tenderer / 
Contractor 

(Seal) 
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SECTION-2(F) 

LETTER OF ACCEPTANCE OF TENDER 
(To be filled in by Additional Chief Engineer, P.H. (Urban), Bhabanipatana) 

 
 

The above tender is hereby accepted by me on behalf of the Governor of 
Odisha. 

 
 
 
 
 
 
 
 
 
 

  
       Additional Chief Engineer , 

P.H. (Urban), 
Bhabanipatana Signed 
on behalf of the 
Governor of Odisha 
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SECTION-2(G) 

MEMORANDUM 
(To be filled in by the contractor during signing of Agreement) 

 
 

 
1. 

 

 
Name of the work 

 “Laying of 100mm DI K7 pipeline in the uncovered 
areas of word no 1 2 6 7 & 8 within Junagada NAC” 

 
2. 

 
Approximate Cost 

 
: 

 
Rs.88.00 Lakh 

 
3. 

 
Accepted tender Value 

 
: 

 
Rs. Lakh 

 
4. 

Security Deposit (Earnest Money Deposit)  
: 

 
Rs. (1% of estimated cost) (Online remittance / in shape as mention in 

clause 23.1) 

5. 
Initial Security Deposit 
(@ 2% of the accepted tender) 

: 
Rs. Lakh 

 
6. 

Percentage to be deducted from each Bill as 
security deposit 

 
: 

 
@ 5 (five) % 

 
7. 

Time allotted for completion of the 
work (from the date of written order to 
commence) 

 
: 

 
04 (Four Calendar Months) 

 
8. 

 
Date of written order to commence. 

 
: 

 

 
9. 

Total number of items of work 
tendered for (as per schedule attached 
hereto). 

 
: 

 

 
 
 
 
 

Signature of Tenderer / Contractor 
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SECTION –3 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 

 
A. In case of individuals: 

 
i. Name of Tenderer : 

 
ii. Whether his business is registered : 

 
iii. Date of commencement of business : 

 
iv. Whether he pays income tax each 

year. : If yes, furnish particulars. 
 

B. In case of Partnership Firm : 
 

i. Names of Partners : 
 

ii. Whether partnership is registered. : 
 

iii. Date of establishment of the firm. : 
 

iv. In case, income tax is paid by each 
Partner, the details to be furnished. : 

 
C. In case of limited Liability Company : 

 
i. Amount of paid up capital. : 

 
ii. Names of Directors. : 

 
iii. Date of registration of the 

Company. : 
 

iv. Copies of the last three year’s 
balance sheets of the Company. : 

 
 
 

Signature of the Tenderer 
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SECTION-4 

DECLARATION BY THE TENDERER 
 
 

1. I have visited the site and have fully been acquainted myself with the local situation 
regarding materials, labour and the factors pertaining to the work before 
submitting the tender. 

 
2. I have carefully studied the conditions of the contract, specification and other 

documents of this work and I agree to execute the same accordingly. 
 

3. I solemnly pledge that I shall be sincere in discharging my duties as responsible 
contractor and complete the work within the prescribed time limit. I shall submit 
detailed construction programme with target dates for various items and stages of 
work keeping in view the time limit and shall accordingly arrange for necessary 
labours, materials, and equipments etc., punctually. In case there are deviations from 
the construction programme, I shall abide by the decision of the Engineer-in-charge 
for revision of the programme and shall arrange for labour, materials, equipments etc 

 
4. I shall follow all rules and regulations of the state in force with regard to engagement 

of labour for the work. 
 

5. The documents furnished with the tender are correct to the best of my 
knowledge and belief and if any information found to be incorrect in future, the 
Department has the liberty to take any action as deemed fit. 

 
 
 
 

Signature of the Tenderer 
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SECTION – 5 
 

FORM OF AGREEMENT 

This  contract  made  the  ……………………day  of .............................................. to 
…………………………….. between the Governor of Odisha acting through (designation) 
Ministry of ……………………. Department of …………………..Government of 
Odisha (address) (name and address of employer) (hereinafter called “the employer” 
and 
……………………………………………………………………………
……………………………… 
… ................... (name and address of contractor ) (hereinafter called “the Contractor”) of the 
other party). 

 
WHEREAS the Employer is desirous that the contractor executes. 

 
……………………………………………………………………….…
………..……………………… 
……………………………………………………….…………………
……………………………… 
……..………………………………………………………… (Name and 
identification number of contract) (hereinafter called “the Works”) and the employer has 
accepted the Bid by the contractor for the execution and completion of such works and the 
remedying of any defects therein, at a contract price of 
Rs………………………………… 

 
NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 

 
1. In this contract, words and expressions shall assume the same meanings as are 

respectively assigned to them in the conditions of Contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of the Agreement. 

2. In consideration of the payments to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the Employer to execute 
and complete the works and remedy the defects therein in conformity in all aspects with 
the provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the works and in remedying the defects wherein the contract price or 
such other sum as may become payable under the provisions of the contract at the 
times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of 
this contract, viz: 

 
i) Letter of acceptance 
ii) Notice to proceed with the works 
iii) Contractor’s bid 
iv) Bidding data 
v) General conditions of contract (including special conditions of contract) 
vi) Specifications 
vii) Drawings 
viii) Bill of quantities 
ix) Any other documents listed in the contract data as forming part of the 

contract. 
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x) Drawing and design of structure(s) or part thereof submitted by the tenderer 
and duly approved by the competent authority after this Agreement. 
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IN WITNESS WHEREOF the parties have caused this contract to be executed the day and year 
first before written. 

 
Binding signature of employer signed by…………………………………… 

(for and on behalf of the Governor of Odisha) 
 
 
 

Binding signature of Contractor signed by .............................................................. (for and 
on behalf of …………………………..duly  authorised vide Resolution 
No………………… dated…………………. of the Board of Directors of ............................................. ) 

 
 
 

In the presence of 
(Witnesses) 

 
1. 

 
 
 
 

2. 
 
 
 
 

 
Contractor Executive Engineer 
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SECTION-6 

CONDITIONS OF CONTRACT 
6.1. Decision of Executive Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything 
of every sort and kind (with the exceptions noted in the schedule attached) which may 
be necessary and requisite for the due and proper execution of the several works included 
in the contract according to the true intent and meaning of the drawings and specification 
taken together, which are to be signed by the Additional Chief Engineer, P.H. Division, 
Bhabanipatana, herein after called the Executive Engineer and the contractor whether the 
same may or may not be particularly described in the specification or shown on the drawing 
provided that the same are reasonably and obviously to be inferred there from and in case 
of any discrepancy between the drawings and the specifications the Executive Engineer 
is to decide which shall be followed. 

6.2 Amendment of Errors during Progress of Work: 
The contractor is to set out the whole of the works in conjunction with an officer to be 
deputed by the Additional Chief Engineer and during the progress of the works to amend on 
the requisition of the Additional Chief Engineer any errors which may arise therein and 
provide all the necessary labour and materials for doing. The contractor is to provide all 
plant labour and materials (with the exception noted in Schedule), which may be necessary 
and requisite for the works. All materials and workmanship are to be the best of their 
respective kinds. The contractor is to leave the works in all respects clean and perfect at the 
completion thereof. 

6.3. Fair Wage Clause: 
The contractor shall not employ for the purpose of this contract any person who is below the 
age of fourteen years, and shall pay to each labourer, for the work done by such 
labourer, fair wages. Fair wages means wages whether for time or piecework, 
prescribed by the State P.W.D. provided that where higher rates have been prescribed 
under the minimum wages Act, 1948, wages at such higher rates should constitute fair 
wages. 
The Executive Engineer shall have the right to enquire into and to decide any complaint 
alleging that the wages paid by the contractor to any labourer for the work done by such 
labourer is less than the wages paid for similar work in the neighbourhood. 

The Officer-in-charge of the work shall have the right to decide whether any labourer 
employed by the contractor is below the age of fourteen years and to refuse to allow any 
labourer whom he decides to be below the age of fourteen years, to be employed by 
the contractor. 

6.4. Approved Drawings & Specification of Site with Contractors Agent: 
Complete copies of the drawing and specifications signed by the Executive Engineer and 
the same or copies thereof are to be kept with the works in-charge of the contractor's agent 
which is to be constantly kept on the ground by the contractor and to whom instructions 
can be given by the Additional Chief Engineer. 

6.5. Work not to be Sublet: 
The work should not be sublet. During execution of work if it is found that the work/ part of 
the work is sublet, the Additional Chief Engineer may there upon by notice in writing, rescind 
the contract and the security deposit of the contractor shall thereupon stand forfeited 
and be absolutely at the disposal of Government. In addition, the contractors shall not 
be entitled to recover or be paid for any work thereafter actually performed under the 
contract. 
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6.6. Deviation from Approved Drawing and Specifications: 
The contractor is not to vary or deviate from the drawings or specifications or execute 
any extra work of any kind whatsoever unless upon the authority of the Additional Chief 
Engineer to be sufficiently shown by any order in writing, by any planor drawing expressly 
given and signed by him as an extra or variation or by any subsequent written approval 
signed by him. In case of daily labour all vouchers for the same are to be delivered to 
the Additional Chief Engineer or the Officer-in-Charge at least during the week 
following that in which the work may have been done and no day work shall be allowed 
unless authorised by the Additional Chief Engineer and no such authority shall be given if 
the work is capable of being measured and being paid for at an agreed rate. 

6.7. Rate for Extra Work. 
Any authority given by the Additional Chief Engineer, for any alterations or additions in or to 
the works, is not to vitiate contract. But all additions, omissions or variations made in 
carrying out the works are to be measured and valued and certified by the Additional Chief 
Engineer and added to or deducted from the amount of the contract asthe case may be. For 
new items the same shall be paid at the rates, in accordance with the sanctioned schedule of 
rates, in force at the time, when the particular item of work was commenced. In those cases in 
which rates do not exist, the Additional Chief Engineer, P.H. Division, Bhabanipatana will fix 
the rates to be paid and his decision shall be final. 

6.8. Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on the ground 
of his having been come across with unavoidable hindrance in its execution or any other 
grounds he shall apply in writing to Additional Chief Engineer within 30 days of the date of 
the hindrance on account of which he desires such extension as aforesaid and the authority 
shall if in his opinion (which shall be final) as reasonable ground be shown thereof 
authorized such extension of time if any, as may in his opinion, be necessary or proper. The 
authority shall at the same time inform the contractor whether the authority claims 
compensation for delay, in case there is any delay in execution due to non-availability of 
stock materials or land or rise in cost of materials and labour or any reason whatsoever 
beyond the control of authority, the contractor is bound to execute the work as per the 
terms and rates in the contract and no monetary claim on such account will be acceptable 
to the authority but extension of time, proportionate to the delay in execution may be granted 
by the authority considering the merit of the case. The competent authority reserves 
the right to take any expert advice of any Committee/ Secretary/ Legal Advisor while 
considering the application of the contractor for extension of time and can impose any 
condition which shall be binding on the contractor. 

6.9. Works & Materials at Site to be Property of Government of Odisha. 
All works and materials brought and left at site by the contractor or by his orders for the 
purpose of forming part of the works are to be considered to be the property of the 
Governor of Odisha and the same are not to be removed or taken away by the contractor 
or any other person without the specific permission in writing of the Executive Engineer but 
the Governor of Odisha will not be liable for any loss or damage which may happen to or 
in respect of any such work or materials either by the same being lost or stolen or injured 
by weather or otherwise. 

6.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work. The 
materials supplied by the contractor shall conform to relevant latest editions of the 
specification and codes of practices of the Bureau of Indian Standards or in their absence to 
other specifications as may be specified by the Engineer-in-charge. The contractor shall 
furnish necessary certificates in support of the quality of the materials as may be 
required by the Engineer-in-charge. 
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The Engineer-in-charge shall have absolute authority to test the quality of materials at 
any time through any reputed laboratory at the cost of contractor. The contractor shall not 
be eligible for any claim or compensation either arising out of any delay in the work or 
due to any corrective measures required to be taken on account of and as a result of 
testing of materials. 

The Executive Engineer has full power for removal from the premises of all materials which, 
in his opinion, are not in accordance with the specification and in case of default, the 
Additional Chief Engineer is to be at liberty to sell such materials and to employ other 
persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Executive Engineer is also to have 
full power to require other proper materials to be substituted and in case of default, the 
Additional Chief Engineer may cause the same to be supplied and all costs which may 
attend such removal and substitution are to be borne by the contractor and may be 
recovered from the sale proceeds of such rejected materials when necessary, the 
balance, if any, being kept in deposit in the contractor’s favour. 

6.10.1 The successful bidder is to purchase materials necessary for execution of work 
contract from local SSI units & MS Enterprises having valid rate contract & ISI mark. 

6.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the Executive Engineer any of the works have been executed with 
improper materials or defective workmanship, the contractor is then required by the 
Executive Engineer forthwith to re-execute the same and to substitute proper materials 
and workmanship and in case of default of the contractor in so doing within a week, the 
Executive Engineer is to have full power to employ other agency to re-execute the work and 
the cost thereof shall be borne by the contractor 

6.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship are 
upon the direction of the Executive Engineer to be amended and made good by the 
contractor at his own cost unless the Executive Engineer for reasons to be recorded in 
writing shall decide that they ought to be paid for and in case of default, the Governor of 
Odisha may recover from the contractor the cost of making good the works. 

6.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they are to be under 
the contractor’s charge. The contractor is to be held responsible for and to make good 
all injuries, damages and repairs occasioned or rendered necessary to the same by 
fire or other causes and they are to hold the Governor of Odisha harmless from any 
claims for injuries to persons or for structural damage to property happening from any 
neglect, default, want of proper care or misconduct on the part of the contractor or of 
any one of his employees during the execution of the works. 

6.14. Execution of Works in the Site by Other Workmen: 

The Executive Engineer is to have full powers to send workmen upon the premises to 
execute fittings and other works not included in the contract for whose operations the 
contractor is to afford every reasonable facility during ordinary working hours provided that 
such operations shall be carried on in such a manner as not to impede the progress of the 
work included in the contract but the contractor is not to be responsible for any damage 
which may happen to or be occasioned by any such fittings or other works. 

6.15. Time Control: 
(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 

dtd.17.05.2006) 
a) Progress of work and Re-scheduling programme. 
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i) The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance 
to the successful contractor. The issue of the letter of acceptance shall be treated as 
closure of the Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to 
the Engineer-in-Charge for approval a Programme showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly cash 
flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be 
bound in all cases in which the time allowed for any work exceeds one month 
to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the 
whole of the work before ½ of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed 
under the contract has elapsed. 
 

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of 
the work does not conform to the programme to which consent has been given 
the Contractor shall produce, at the request of the Engineer-in-Charge, a revised 
programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the 
overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the 
Engineer-in-Charge again at any time. A revised Programme is to show the effect of 
Variations and Compensation Events. 

b) Extension of the Completion Date. 
i) The time allowed for execution of the works as specified in the Contract data shall 

be the essence of the Contract. The execution of the works shall commence 
from the 15th day or such time period as mentioned in letter of Award after the 
date on which the Engineer-in-Charge issues written orders to commence the work or 
from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, 
Government shall without prejudice to any other right or remedy available in law, be 
at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter 
wise indicating each month and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion 
of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades of sections of the work and may be amended as 
necessary by agreement between the Engineer-in- Charge and the Contractor within 
the limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in 
which the time allowed for any work, exceeds one month (save for special jobs for 
which a separate programme has been agreed upon) complete the work as per 
milestone given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 
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nevertheless use constantly his best endeavours to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works. 
(1) Force majeure, or 
(2) Abnormally bad weather, or 
(3) Serious loss or damage by fire, or 
(4) Civil commotion, local commotion of workmen, strike or lockout affecting any 

of the trades employed on the work, or. 
(5) Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge in executing work not forming part of the Contract. 
(6) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost, or 

(7) Any other cause, which, in the absolute discretion of the authority mentioned, 
in Contract data is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be 
made by the Contractor in writing within fourteen (14) days of the happening of the 
event causing delay. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work may 
be given. Such extension shall be communicated to the Contractor by the Engineer-in-
Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and this shall be binding 
on the contractor. 

c) Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 
Contract or to complete the work and clear the site on or before the contract or 
extended date of completion, he shall, without prejudice to any other right or remedy 
available under the law to the Government on account of such breach, pay as 
agreed compensation the amount calculated at the rates stipulated below as the 
Additional Chief Engineer (whose decision in writing shall be final and binding) 
may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in Clause-2 of 
P-1 Contract or that the work remains incomplete. This will also apply to items or 
group of items for which a separate period of completion has been specified. 
Compensation @ 1.5% per month of for delay of work, delay to be completed on 
per Day basis. Provided always that  the total amount of compensation for delay to be 
paid under this condition shall not exceed 10% of the Tendered Value of work or to 
the Tendered Value of the item or group of items of work for which a separate period 
of completion is originally given. The amount of compensation may be adjusted or 
set-off against any sum payable to the Contractor under this or any other contract with 
the Government. In case, the contractor does not achieve a particular milestone 
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, 
the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of this amount 
on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest whatsoever shall be payable on such withheld amount. 
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d) Bonus for early completion 
For availing incentive clause in any project which is completed before the stipulated 
date of completion, subject to other stipulations it is mandatory on the part of the 
concerned Additional Chief Engineer to report the actual date of completion of the 
project as soon as possible through fax or e-mail so that the report is received within 7 
days of such completion by the concerned Additional Chief Engineer, Chief Engineer 
& the Administrative Department. Theincentive for timely, completion should be on a 
graduated scale of one percent to 05 percent of the contract value. Assessment of 
incentives may be worked out for earlier completion of work in all respect in the 
following scale. 
Before 30 % of contract period =  5 % of 
Contract Value Before 20 to 30 % of contract period = 4 % of 
Contract Value Before 10 to 20 % of contract period = 3 % of 
Contract Value Before 5 to 10 % of contract period = 2 % of 
Contract Value Before 5% of contract period = 1 % of 
Contract Value 
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by inclusion vide 
O.M. No.5288 dt.04.05.2016) 

e) Management Meetings 
i) Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of management meetings shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

ii) The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

f) Rescission of Contract: 
To rescind the contract (of which rescission notice in writing to the contractor under 
the hand of the Additional Chief Engineer shall be conclusive evidence), 20% of the 
value of leftover work will be realized from the contractor as penalty. (Amendment as 
per letter No.10639 dt.27.05.2005 of Works Department, Odisha) 

6.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for 
the benefit of his creditors or shall suspend or delay the performance of his part of the 
contract (except on account of cause mentioned in Clause 6.15 or in consequence of not 
having proper instructions for which the contractor shall have duly applied) the 
Additional Chief Engineer may give to the contractor or his assignee or trustee as the 
case may be notice requiring the works to be proceeded with and incase of default on the 
part of the contractor for a period of seven days, it shall be lawful for the Additional Chief 
Engineer to rescind the contract, if necessary, and to enter upon and take possession of 
the work and to employ any other person to carry on and complete the same and to 
authorise him or them to use the plant, materials and property of the contractor upon the 
works and the costs and the charge incurred in any way in carrying on and completing 
the said works are to be paid to the Additional Chief Engineer by the contractor or may be 
set off by the Executive Engineer against any money due or to become due to contractor. If 
the assignee or trustee of the Contractor proceeds with the work, the conditions of this 
contract shall be binding upon the said assignee or trustee. 

6.17. Payment Certificate. 
A Certificate of the Additional Chief Engineer or an award of the refer hereinafter referred to 
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as the case may be showing the final balance due or payable to the contractor is to be 
conclusive evidence of the works having been duly completed and that the contractor is 
entitled to receive payment of the final balance, but without prejudice to the liability of the 
contractor under the provisions of Clause-6.11. 

6.18. The Additional Chief Engineer shall make payment of work in full or part thereof those 
shall have been certified, subject to availability of Letter of Credit (LoC). 

6.19. Price Adjustment (vide Works Department Office Memorandum No.15847/W 
Dt.19.11.2019) 
1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in 
the contract data up to end of the initial intended completion date or extensions granted 
by the Engineer and shall not apply to the work carried out beyond the stipulated time 
for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in 
following Paras. 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured 
advance granted, if any, during the month, less the amount of secured advance 
recovered, if any during the month. It will exclude value for works executed 
for extra items under variations. 

2. To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs 

The formula (e) for adjustment of prices are: 

19(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen, pipe and POL procured by the contractor shall be paid in 
accordance with the following formula: 

VM = 0.85 x Pm/100 X R x (M1- M0)/M0 

VM = Increase or decrease in the cost of work during the month under consideration 
due to changes in rates for local materials other than cement, steel, bitumen 
and POL. 

Mo = The all India wholesale price index (all commodities) on 28 days preceding 
the date of opening of Bids, as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month under 
consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen 
and POL) of the work. 

19(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 
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Vc =  0.85 x Pc/100 x R x (C1- C0)/C0 

Vc = Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for cement 

C0 =  The all India wholesale price index for Ordinary Portland Cement (OPC) on 
28 days preceding the date of opening of Bids as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

C1=  The all India wholesale price index for Ordinary Portland Cement (OPC) for 
the month under consideration as published by the Ministry of Commerce 
and Industry, Government of India, New Delhi. 

Pc =  Percentage of Cement Component of the Work. 

19(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1- S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel. 

S0 = The all India wholesale price index for steel (Mild Steel long products) on 
28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi 

S1= The all India wholesale price index for steel (Mild Steel long products) for 
the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

Ps =  Percentage of steel component of the work 

Note: For the application of this clause, index of (Mild Steel long products) 
has been chosen to represent steel group. 

19(a)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in 
accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1- B0)/B0 

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rate for bitumen. 

B0 = The official retail price of bulk bitumen at the IOCL/ BPCL depot at 
nearest center on the day 28 days prior to date of opening of Bids. 

B1 = The official retail price of bulk bitumen at IOCL/ BPCL depot at nearest 
center for the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work 

19(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in 
accordance with the following formula: 

Vpi =  0.85 x Ppi/100 x R x (Pi1-Pi0)/Pi0 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees to be 
paid or recovered during the month under consideration. 

Ppi =  Percentage of pipe component of the work 
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Pi1 = All India Whole sale price index of pipe for the period under 
consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pi0 = All India Whole sale price index of pipe on 28 days preceding the date of 
opening of Bids as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

19(b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid 
in accordance with the fallowing formula: 

VL =  0.85 x Pl/100 x R x (L1- L0)/L0 

VL = Increase or decrease in the cost of work during the month under consideration 
due to changes in rates for local labour. 

L0= The minimum wages for unskilled labour as Notified by Government of Odisha as 
prevailed on the last stipulated date of receipt of tender including extension, if 
any. 

L1 = The minimum wages for unskilled labour as Notified by Government of Odisha as 
prevailed on the last date of the Month previous to the one under 
consideration. 

Pl =  Percentage of labour component of the work. 

19(c) : Adjustment o f POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be 
paid in accordance with the following formula: 

Vf = 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for fuel and lubricants. 

F0 = The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOCL/ BPCL/ HPCL at nearest center on the day 28 
days prior to the date of opening of Bids. 

F1 = The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ 
HPCL at nearest center for the 15th day of the month under consideration . 

Pf =  Percentage of fuel and lubricants component of the work 

Note: For the application of this clause, the price of High-Speed Diesel oil 
has been chosen to represent fuel and lubricants group. 

19(d): Adjustment for Plant and Machinery Spares Component 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the Contractor shall be paid in accordance with the following 
formula: 

Vp-  0.85 x Pp/100 x R x (P1-P0)/P0 

Vp- Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for plant and machinery spares. 

P0-  The all India wholesale price index for manufacture of machinery for 
mining, quarrying and construction on 28 days preceding the date of opening 
of Bids as published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 
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P1-  The all India wholesale price index for manufacture of machinery for 
mining, quarrying and construction for the month under consideration as 
published by the Ministry of Commerce and Industry, Government of India, 
New Delhi. 

Pp-   Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of manufacturing of machinery 
for mining, quarrying and construction has been chosen to 
represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for payment 
of price adjustment, due to change of base year of WPI from 1993- 94 to 2004-05 & 2011-
12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and 
parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 
2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 
series shall be considered corresponding to items in WPI 1993-94 series: 

 

Sl. 
No. 

Item in WPI 1993-94 
series 

Item in WPI 2004-05 
series 

Item in WPI 2011-12 series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & parts Construction 
Machinery 

Manufacture of machinery for mining, 
quarrying & construction. 

 

 
19(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential 
cost of steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 
documents as are necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorized representative of 
Government and further, shall at the request of the Engineer-in-Charge, furnish documents 
to be verified in such a manner as the Engineer-in-Charge may require any document and 
information kept The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of Labour and/or price of POL 
give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition along with information relating to there to which he may be in a position to supply. 

Percentage Table 
 

Sl. 
No 
. 

Category of works % Component (cost wise) 
Labour 

(Pl) 
P.O.L 

(Pf) 
Steel (Ps)+ Cement (Pc) + Bitumen (Pb)+ 

Pipes (Ppi) + Plant 
& Machinery Spare & Component (Pp) + 

Other Materials* 
1. R&B works 

(% of 
component) 

Road works 5 5 90 
Bridge works 5 5 90 

Building works 5 5 90 
2. Irrigation 

works (% of 
component) 

Structural work 5 5 90 

Earth, Canal & 
Embankment work 

5 5 90 

3. P.H. Work Structural work 5 5 90 
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Pipeline work 5 5 Pipe – 70% 
* Machinery + Other material - 20% 

Sewer line 5 5 Pipe – 70% 
* Machinery + Other material - 20% 

*Note: Further break up may be worked out considering the consumption of Cement. Steel, Bitumen, 
pipe and Plant & Machinery Spare Component in the concerned works and shall be provided 
in the bid document in shape of "Schedule of Adjustment Data" as an "Appendix to Bid". 
(enclosed herewith). 

 
Appendix to 

Bid Schedule of 
Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, 
Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be 
calculated for each work separately during preparation of estimate, shall be approved by the authority 
during technical sanction as a "Schedule of Adjustment Data" and shall form part of the Bid Document] 

 

Cl. No-31 of 
F2/P1 

Contracts Sl. 
No. 

Index 
description 

Source of index Base 
value* 

Base 
Date* 

Weightage of 
Item** 

31 (a)(i) Other 
Materials 

All India Whole sale price index (all 
commodities) as published by the 
Office of 
the Economic Advisor to the Govt. 
of lndia, Ministry of 
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  Commerce and lndustry.    

31 (a)(ii) Cement All India Whole sale price index for 
Cement (Ordinary Portland 
Cement) as published by the 
Office of the Economic Advisor to 
the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

31 (a)(iii) Steel All India Whole sale price index for 
Steel (Mild Steel-Long Products) 
as published by the Office of the 
Economic  Advisor  to  the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

31 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk 
bitumen at the nearest IOC/ HPCL 
Depot. 

   

31 (a)(v) Pipes All India Whole sale price index 
for the type of pipe under 
consideration, as published by the 
Office of the Economic Advisor to 
the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

31 (b) Labour Minimum Wage notified by the 
Labour and Employee’s State 
Insurance Department 
of Government of Odisha, India. 

  5% 

31 (c) POL Official retail price of HSD at 
nearest IOCL/ HPCL/ BPCL 
Consumer Pump Depot. 

  5% 

31 (d) Plant and 
Machinery 

All India Whole sale price index for 
Manufacture of Machinery for 
Mining, Quarrying and 
Construction as published by the 
Office of the Economic Advisor to 
the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

Total :   100% 
* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document. 

6.20. If at any time after the commencement of the work the Governor of Odisha shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried out 
the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have 
no claim to any payment or compensation whatsoever on account of any profit or 
advantage, which he might have derived from execution of the work in full but which he 
did not derive in consequence of the full amount of the work not having been carried out, 
neither shall he have any claim for compensation by reason of any alterations having been 
made in the original specification, drawings, designs and instruction which shall involve any 
curtailment or increase of the work as originally contemplated. 

6.21. Defects Liability Period: 
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The defect liability is 12 months from the date of formal taking over of the work by the 
Engineer-in-charge. 

6.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months after 
Certificate: 
If the contractor or his work people or servants shall break, deface, injure or destroy any 
part of a building or structure in which they may be working or any building, road, fence, 
enclosure or grass land cultivated ground continue to the premises on which the work 
or any part of it is being executed or in any damage shall happen to the work while in 
progress from any cause whatsoever or any imperfection become apparent in it within six 
months from the date of the final certificate of its completion shall have been given by the 
Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own 
expenses or in default the Engineer-in-charge may cause the same to be made good by 
other workman and deduct the expenses of which the certificate of the Engineer-in-
charge shall be final from any sums that may be then or at any time thereafter may 
become due to the contractor or from his security or the proceeds of sale thereof or a 
sufficient portion thereof and the contractor shall be liable to pay of the expenses not so 
recovered by the Engineer-in-charge. 

6.23. Action where No Specification is mentioned: 
In the case of any class or items of works for which there is no such specification as 
mentioned in file, if such work shall be carried out in accordance with the detailed standard 
specification of Odisha, as followed by the State PWD and in the event of there being no 
specifications born in the said standard specification of Odisha for such items of work, 
then in such case the said item of work shall be carried out in all respects in accordance with 
the instructions and requirements of the Engineer-in-charge after obtaining approval from 
competent authority. 

6.24. Payment on Intermediate Certificate to be regarded as Advance and Bill to be 
submitted Monthly: 

A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in-charge for all works executed in the previous month and the Engineer-in-
charge and/or Assistant Engineer and/or Junior Engineer in immediate charge of the work 
shall take the requisite measurements for the purpose of having the same verified, and 
the claims for as admissible adjusted if possible before the expiry of ten days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge and/or his Engineering subordinates shall measure up 
the said work in the presence of the contractor, whose counter signature to the measurement 
list will be sufficient warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his 
Engineering subordinates shall prepare a bill from such list which shall be binding on 
the contractor in all respects. Payment shall be made to the contractor in all respects. 

 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill 
prepared and submitted by the contractor, if any, on account of works done, and such sum or 
sums to be held in deposit as a further security for the due performance of the condition 
of the contract provided always that the Executive Engineer may refuse to make such 
monthly payments if in his opinion, the progress of the work or the conduct of the 
contractor is not satisfactory or the contractor has in any other may done or neglect to do 
anything as to make it appear doubtful to the authority as to whether the works will be 
completed by the contractor in accordance with his contract, or has failed to comply 
with any instruction or order of Engineering personnel. All such interim payments from 
time to time shall be regarded as payments by way of advance against the final payment 
only and not as payments of work actually done and completed and shall not preclude the 
requirement of bad, unsound and imperfect or unskilful work to be removed and taken away 
and for reconstructed or re-erected, or be considered as an admission of the due 
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performance of the contract, of any part thereof in any respect, or accrual of any claim 
not shall it conclude, determine or affect in any way the powers of Engineer-in-charge and/or 
Assistant Engineer and/or the Junior Engineer under these condition or any of them as to the 
final settlement of adjustment of the accounts or otherwise or in any other way vary or 
affect this contract. The contractor shall submit the final bill within one month of the date 
for completion of the work failing which the Engineer-in-charge or his authorized 
representatives in the presence of the contractor shall prepare the final bill. For recording 
final measurement of the work, the Engineer-in-charge or his authorized representative shall 
serve a notice upon the contractor stipulating therein the date fixed for recording such 
measurement. If the contractor fails to attend the recording of final measurement by the 
Engineer-in-charge or his authorized representative on the date as stipulated, the 
Engineer-in-charge may at his discretion get the measurements recorded ex-parte or fix 
up another date as per his own convenience. Such measurements and the total amount 
payable to the contractor as certified by the Engineer-in-charge shall be final and binding on 
all parties. 

6.25. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 
Code Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 
of Works Department, Odisha. As per said amendment the Contractor may be 
blacklisted. 
a) Misbehavior/threatening of Departmental & supervisory

 officers during execution of 
work/tendering process. 

b) Involvement in any sort of tender fixing. 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and 

non-adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e., any action that jeopardizes the security of 

the State. 
f) Submission of false/ fabricated / forged documents for consideration of a 

tender. 

6.26. As per Government of Odisha Works Department Office Memorandum No. 
07764600022025 173 W., Bhubaneswar Dt. 03/01/26. 

6.27 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for 
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at 
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a 
contractor is black listed, it will be widely published and intimated to all Departments 
of Government and also to Government of India agencies working in the State. 

(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter 
No.12366/W dt.18.11.2013). 

6.28. Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the 
milestone liquidated damaged will be imposed. 
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 

6.29. Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors: 
If the tender of the individual registered contractors belonging to Scheduled Caste and 
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Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for any work, the 
work may be considered for award to him/her at the lowest tendered rate in the relaxation of 
Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of OPWD Code Vol.I. 

(Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide No.16262/W Dt.30.10.2018). 

*** 



47 
 

SECTION-7 

SPECIAL CONDITIONS OF CONTRACT 

7.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the firm shall be 
forth with notified by the contractor to the Superintending Engineer Engineer/ Additional 
Chief Engineer/ Chief Engineer/ Engineer-in-Chief for his information. In case of failure to 
notify the change in the constitution within 15 days, the Superintending Engineer / Additional 
Chief Engineer/ Chief Engineer/ Engineer-in-Chief may by notice in writing, rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of the Governor of Odisha and the same consequence shall ensure 
as if the contract had been rescinded thereof and in addition the contractor shall not be 
entitled to recover or be paid for any work there for actually performed under the contract. 

7.2. Engineer’s Access to Work: 
The Executive Engineer is to have at all times access to the works, which are to be entirely 
under his control. He may require the contractor to dismiss any person in the contractor’s 
employee upon the works who may be incompetent or misconduct him-self and the 
contractor is forthwith to comply with such requirements. Other supervising officers shall 
have all time access to the works. 

7.3. Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from contractor any amount that the 
Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to 
any workman employed in course of execution of any part of the work covered by this contract. 

7.4. Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be 
deemed to have been entered into within the State of Odisha and it is agreed that neither 
party to this agreement will be competent to bring a suit in regard to the matters 
covered by this contract at any place outside Odisha. 

7.5. Lighting & Sanitary Arrangement: 
Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor 
at his own cost for his labour camp. 

7.6. Payment of TAXES: 
The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges 
and Tollages where necessary & Government of Odisha shall not entertain any claim 
whatsoever in this respect. Statutory deduction of Taxes as applicable shall be done from 
each running bill. 

7.7. The Building & Other Construction Workers Welfare Cess Act 1996. 
In accordance with the provisions under the said Act 1% (One) of the approved agreement 
value will be deducted from the R/A Bill at the time of making payment to the contractor 
and such amount shall be remitted in favour of The Odisha Building & Other Construction 
Workers Welfare Board. 

7.8. Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed 
by Contractor at his own cost and preliminary works such as vats, mixing platforms, level 
pillars, temporary sheds and go-downs etc. are to be dismantled and all such materials 
removed from site. The site involved in the construction activities should be cleared and 
dressed properly with outward slope away form the structure. After the work is completed in 
all respects as per the contract, the contractor shall vacate the site within three months 
from the date of completion & commissioning, by making good the damages if any. 

7.9. Works to be Carried Out: 
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The work to be carried out under the contract shall include all materials, labour, tools and 
plants, equipment and transport which may be required in preparation of  and for in the 
full and entire execution and completion of the works. The description given in the 
schedule of quantities/scope of work shall, unless otherwise stated, be held to include 
wastage on materials, carriage & cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice and 
recognized principles. 

 
7.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in 
the schedule of quantities (DTCN Part-II Price Bid), which rates and prices shall, except as 
otherwise provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion and commissioning of the works. 

 
7.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the 
estimated cost in the Price Bid appended to the tender document for complete work in 
all respects. The estimated cost is excluding GST. The rates of item basing on 
which estimated cost has been derived are excluding GST on different 
components to arrive at such rates. The offer shall be inclusive of cost of all materials, 
labour, T&P including the building and other construction workers welfare cess with 
surcharge, tollages, royalties, packing and forwarding, transportation, insurance, loading & 
unloading, storage, watch and ward, delivery of the materials to the site etc. and all other 
expenses incidental thereto for successful completion, testing & commissioning of the work. 

GST as applicable on works contract shall be paid over the bill amount at the time 
of Payment of Bill. 

7.12. Transportation: 
The contractor shall be responsible for the transportation of all materials, tools and plant, 
equipment and machinery to the work site as may be required at site. 

 
7.13. Custody of the Materials: 

The contractor shall be responsible for safe custody of the materials at site and the Governor 
of Odisha will not be responsible for any loss or damage of the property at site. 

7.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Bar Chart along with 
his tender indicating the detailed break-up of the job. This will include all operations from 
submission of design & drawing, procurement of materials, construction to final testing & 
commissioning at site to be indicated in detail with reference to the time for each. 

The construction schedule as submitted by the contractor shall be revised by the Executive 
Engineer and approved with necessary modification if any after acceptance of the tender. 
However the Engineer-in-Charge shall reserve the right to modify the sequence of 
execution of different items/components/sub-items of the project as and when found 
necessary & in such cases it will be obligatory on the part of the successful bidder to 
abide by such changes in construction schedule/bar chart as per direction of EIC. No claim 
and/or condition either should be put forth in any manner by the successful bidder or shall be 
acceptable to the EIC. 

7.14(a) Progress reports – submission by the contractor 

(1) The contractor shall submit monthly progress report of the work in a computerised 
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form. The progress report shall contain the following, apart from whatever else may 
be required as specified: 

(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the broad 

structural or other details. 
(iii) Construction schedule of the various components of the work through a bar 

chart for the next three quarters (or as may be specified), showing the milestones, 
targeted tasks and up to date progress. 

(iv) Progress chart of the various components of the work that are planned and achieved, 
for the month as well as cumulative upto the month, with reasons for deviations, if 
any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their 
working status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed in 
the work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account payments 
received up to date, such as gross value of work done, advances taken, recoveries 
affected, amounts withheld, net payments, details of cheque payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the contractor, 
and the payments received against them, items pending for sanction /decision by 
the Department, broad details of the bank guarantees, indicating clearly their validity 
periods, broad details of the insurance policies taken by the contractor, if any, the 
advances received and adjusted. 

(ix) Progress photographs, in colour, of the various items/ components of the work done 
upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the 
results thereof. 

(2) The progress report submitted by the contractor shall be checked and certified by 
the Junior Engineer and the Assistant Engineer, and has to be reviewed by the 
Executive Engineer and the EXECUTIVE Engineer, over their dated signatures. 

(3) Work of unique importance and character irrespective of the value of the work, should 
have videography undertaken at various stages of construction right from the 
day of start of work to date of completion / occupation, covering all major events, 
inspections, visits by dignitaries, etc. 

7.15. Initial Security Deposit: 
The tenderer whose tender is selected for acceptance shall have to deposit 2% (two percent) 
of the accepted tender amount as Initial Security Deposit (ISD) within 7 (Seven) days of 
receipt of Letter of Acceptance (LoA) and sign the agreement in the prescribed form within 10 
(ten) days of receipt of Letter of Acceptance after depositing the ISD. The ISD shall be 
deposited in shape of NSC / POTD / Post Office Savings Bank Account / KVP/ Deposit 
Receipt in Schedule Bank duly pledged in favour of the 

Superintending Engineer, P.H. Division, Bhabanipatana. No tender shall be accepted 
unless required amount of security money is deposited. 

In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 
security deposit. The earnest money deposit, the initial security deposit before and after 
acceptance of tender together with the subsequent deduction from the contractor’s bill 
shall form part of the security deposit equivalent to 7% of the contract value for the due 
fulfilment of the contract. 

The security deposit of the contractor shall be refunded only 12 (twelve) months after the 
date of completion of the work provided the final bill has been paid and defects if any 
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rectified. 

If however there is inevitable delay in payment of final bill, the earnest money deposit and 
initial security deposit forming part of the security deposit may be refunded on orders of 
competent authority. 

7.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely monitored to 
ensure that quality; cost & time of the project are not compromised in any manner. 
The contractor shall submit monthly progress reports in a format as may be prescribed by the 
Engineer-in-charge. The monthly progress report shall be evaluated by the Executive 
Engineer vis-à-vis the approved Bar chart & PERT Chart and any deficiency observed 
thereto shall be communicated to the contractor. The contractor shall have to make up the 
deficiencies within the specific time period communicated to him by the Executive Engineer 
failing which the contractor shall be liable for action as per Clause -7.26. 

In addition, the contractor shall submit monthly day-wise work program one month in advance 
to Executive Engineer for approval under intimation to the Additional Chief Engineer, PH 
Circle, Bhabanipatana & Additional Chief Engineer, P H Division, Bhabanipatana to 
ensure speedy implementation of the work and effective monitoring at all levels. Failing to 
do so shall also invite action under Clause-7.26. 

7.17. Site Order Book: 
A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 
representative. The contractor shall keep this Book always at site and any special order 
or instruction to be issued to the contractor shall be recorded in this Book by the Engineer-in-
charge or his representative. The contractor shall sign all orders and instructions as token of 
his knowledge about the same. The site Order Book shall be the property of the 
department but will remain during the period of the progress of the work with the contractor. 
The safe custody of the site Order Book during this period shall be the responsibility of 
the contractor. After completion of the work, the Book shall be returned back by the 
contractor to the Engineer-in-charge, which will be enclosed in the final bill. 

7.18. Guarantee: 
Defect liability period is 12 (Twelve) months from the date of final acceptance of the work 
conforming to provisions in scope of work. During this period, the contractor shall replace the 
defective materials if any or rectify the defects if any at his own cost as pointed out by the 
Engineer-in-charge to the satisfaction of the later. 

 
7.19. Land: 

The Department may provide land if available for construction of site office to the contractor on 
payment of usual rent. 

7.20. Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the Engineer-
in-charge shall be considered as breach of contract and the Governor of Odisha reserves the 
right to take such actions as it may be deemed fit. 

 
7.21. Resident Engineer: 

The contractor shall engage for this work competent, qualified and authorised resident 
Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer 
shall represent the contractor in his absence in receiving directions from officers of the 
Department, which will be binding on the contractor. 

7.22. Force Majeure: 
Neither the contractor nor the Executive Engineer shall be considered in default in delayed 
performance of its obligation if such performance is prevented or delayed because of work to 
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hostilities, revolution, civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or 
because of any law and order proclamation, regulations or ordinance of the Government 
thereof or because of any act of God or for any cause beyond reasonable control of the party 
affected. Should one or both the parties be prevented from fulfilling their contractual 
obligations a state of force majeure lasting continuously for a period of 6 months, the two 
parties shall consult each other regarding the future execution of the contract for mutual 
settlement. 

7.23. Damages to Persons and Property: 
The contractor shall take every precaution not to damage or injure adjoining or other property 
of any persons. He shall indemnify and keep indemnified the employee against all claims 
for injuries or damages to any person or any such property (including surface or land or 
crops in site) which may arise out of or in consequence of any negligence or default on the 
representatives and against all claim, demands proceedings damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto. The Department does not take any 
responsibility on this account. 

7.24. Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed 
and the contractor is unable and unwilling at once to carry out, the Engineer-in-charge may 
by his own or through other agency carry it out, as he may consider necessary. All expenses 
incurred on it shall be recoverable from the contractor or be adjusted against any sum payable 
to him. 
 

7.25. Safety Devices: 
i) Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can 

not be safely done from the ground or solid construction except such short period of 
work as can be done safely from the ladders. When a ladder is used an extra labour 
shall be engaged for holding the ladder and if the ladder is used in carrying the 
materials, suitable foot holds and handholds shall be provided on the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for 
the work and can reject partly or fully such structure if found defective in his opinion. 

ii) Working Platforms: Working platforms, gangways and stairways shall be constructed 
such that they do not sag unduly or unequally. If the height of the platforms or gangway 
or stairway is more than 3.25 meters above the ground or floor level, it shall be closely 
guarded, have adequate width and suitably fenced. 

iii) Safe means of access: Safe means of access shall be provided to all working platform 
and other working places. 

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to 
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh 
guard, wherever required. 

v) Preventing Public from Accident: No materials on any of the sites shall be so stacked 
or placed as to cause danger or inconvenience to any person or public. The contractor 
shall provide all necessary fencing and light to protect public from accident and shall be 
bound to bear expenses of defence or any suit action or other proceedings at law 
that may be brought by any persons for injury sustained owing to neglect of the above 
precaution and to pay any damages and cost which may be awarded in any such suit 
action or proceedings to any such person or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. The contractor 
not to come cause blockage of traffic 
/disruption of the traffic. 

vi) Demolition: Before any demolition work is commenced and also during process of 
work: 

a) all roads and open areas adjacent to the work site shall either be closed or 
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suitably protected, 
b) no electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged, 
c) all practical steps shall be taken to prevent danger to persons employed 

from the risk of fire, explosion or flooding, 
d) no floor roof or other parts of the building shall be so over loaded with 

debris or materials as may render it unsafe. 
vii) Personal safety equipment: All personal safety equipment shall be made adequately 

available by the contractor for use of persons employed at the site of work and 
maintained in a condition suitable for immediate use. The contractor shall take 
adequate steps to ensure proper use of the equipment by persons concerned. 

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall 
be provided at the work site to tackle situations of fire. 

7.26. Rescission of Contract: 
Subject to other provisions contained in this clause the Executive Engineer of the Department 
may without prejudice to his any other rights or remedy against the contractor in respect of 
any delay, inferior workmanship, any claims for damages and/or any other provisions of 
this contract or otherwise, and whether the date of completion has or has not elapsed, 
recommend the accepting authority to rescind the contract in any of the following cases: 

i) If the contractor having  been given by the Executive Engineer a notice  in 
writing to rectify, reconstruct or replace any defective work or that the work is 
being performed in an inefficient or otherwise improper or un-workmen like manner 
shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle to court to make a 
winding up order. 

iii) If the contractor has, without reasonable cause, suspended the progress of the work 
with due diligence so that in the opinion of the Executive Engineer (which shall be final 
& binding) he will be unable to secure completion of the work by the date of completion 
and continues to do so after a notice in writing of seven days from the Executive 
Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-7.15 & other relevant 
clauses mentioned elsewhere in this DTCN. 

v) If the contractor fails to complete the work within the stipulated date or items of the 
work with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Executive Engineer. 

When the contractor has made himself liable for action under any of the cases aforesaid, 
the accepting authority shall have the powers to rescind the contract (of which 
rescission notice in writing to the contractor under the hand of Additional Chief Engineer 
shall be conclusive evidence), 20% of the value of the left over work will be realized 
from the contractor as Penalty 

7.26.1. In case of rescission of contract as per Clause-7.26 the contractor shall have no claim to 
compensation for any loss sustained by him by regions of having purchased or 
procured any materials or entered any engagement on account of or with a view to 
execute the work / performance of the contractor. 

7.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of 
Tenders: 
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i) All tendered rates shall be inclusive of all taxes and levies payable under respect 
statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if any 
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 
tender including extensions if any and the contractor thereupon necessarily and 
properly pays such taxes/levies the contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, in the opinion of the Engineer-in-Chief, 
P.H., Odisha, Bhubaneswar (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorised representative of the Department and/ or the Engineer-in-
Charge and further shall furnish such other information/ document as the Engineer-in-
Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, 
give a written notice thereof to the Engineer-in-Charge that the same is given 
pursuant to this condition, together with all necessary information relating thereto. 

7.27(b) Other statutory Taxes such as I.T. etc, will be deducted at sources from the 
bills of the contractor and deposited with concerned authority. 

7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 
contractor and deposited with concerned authority. 

7.28 Fair Wages Clause: 
(a) The contractor shall not employ for the purpose of this contract any person who is 

below the age of fourteen years and shall pay to each labourer for work done by such 
labourers fair wages. 

Explanation – “Fair Wage” means wages, whether for time or piece work prescribed 
by the State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act 1948 wages at such higher rates should 
constitute fair wages. 

The Executive Engineer shall have the right to enquire into and decide any compliant 
alleging that the wages paid by the contractor to any labourer for the work done by 
such labourer is less than the wages as per sub-paragraph-I above. 

(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause 
to be paid a fair wage to labourers indirectly engaged on the work including any 
labour engaged by his sub-contractors in connection with the said work, as if, the 
labourers had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor’s part of this agreement, the contractor shall comply with or cause 
to be complied with all regulations made by Government in regard to payment of 
wages, wage period deductions from wages, recovery of wages not paid and 
deductions unauthorizedly made, maintenance of wage register, wage cards, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of a like nature. 

 
(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right 

to deduct, from the money due to the contractor, any such required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-payment 
of wages or of deduction made from his or their wages, which are not justified by their 
terms of the contract or non-observance of the regulations. Money so deducted 
should be transferred to the workers concerned. 
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(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-contractor. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be breach of this contract. 

[Odisha PWD / Electricity Department Contractor’s Labour Regulations] 
 

7.28.1. Short title – These regulations may be called “The Odisha Public Works 
Department / Electricity Department Contractor’s Regulations”. 

 
7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the 

following words and expressions shall have the meaning here by assigned to them 
respectively, that is to say - 

i) “Labour” means a worker employed by a contractor of the Odisha Public 
Works Department / Electricity Department directly or indirectly through a sub-
contractor or other person, or by an agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the State 
Public Works Department provided that where higher rates have been prescribed 
under the minimum wages Act, 1948 wages at such higher rates should constitute fair 
wages. 

iii) “Contractor” shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act 
and include time and piece rate wages, if any. 

7.28.3. Display of Notices regarding Wages, 
etc.: The contractor shall:– 

(a) Before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian language 
spoken by the majority of the workers, giving the rate of wage prescribed by the 
State Public Works Department / Electricity Department for the district in which 
the work is done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 

7.28.4. Payment of wages: 
(1) Wages due to every worker shall be paid to him direct. 
(2) All wages shall be paid in current coin or currency or in both 

7.28.5. Fixation of wage period: 
(1) The contractor shall fix the wage period in respect of which the wages be payable. 
(2) No wage period shall exceed one month. 
(3) Wages of every workman employed on the contract shall be paid before the expiry of 

ten days, after the last day of the wage period in respect of which the wages are 
payable. 

(4) When the employment of any worker is terminated by or on behalf of the contractor, 
the wages earned by him shall be paid before the expiry of the day succeeding the 
one on which his employment is terminated. 

(5) All payments of wages shall be made on a working day. 
7.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as may be 
convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
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(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker employed on 
the work. 

(3) The Executive Engineer may grant an exemption form the maintenance of wage 
bond, wage cards to a contractor who, in his opinion – may not directly or indirectly 
employ more than 100 persons on the work. 

7.28.7. Fines and deduction which may be made from wages: 
(i) The wages of a worker shall be paid to him without and deduction of any kind except 

the following - 
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby the 

terms of his employment he is required to work. The amount of deductions 
shall be in proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is 
required to account where such damage or loss is directly attributable to his 
neglect or default. 

(d) Any other deductions which the Odisha Government may from time to 
time allow. 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a works 
shall not exceed an amount equal to five paise in a rupee of the wages payable to him 
in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or after 
the expiry of 60 days from the date on which it was imposed. 

7.28.8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and of all deduction for damage or 

loss. Such register shall mention the reason for which fine was imposed or deduction 
for damage or loss was made. 

(ii) The contractor shall maintain a list in English and in the local Indian language, clearly 
defining acts and omissions for which penalty of fine can be imposed. It shall display 
such list and maintain it in a clean and legible condition in conspicuous places on the 
work. 

7.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to be 
maintained under the regulations shall be preserved for 12 (twelve) months after day of 
the last entry made in them. 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of 
Odisha on their behalf shall have power to make enquiries with a view to ascertaining 
and enforcing due and proper observance of the fair wage clauses and the 
provisions of these regulations. He shall investigate into any complaint regarding default 
made by the contractor, sub-contractor in regard to such provisions. 
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7.28.11. Report of Labour Welfare Officers: 

The Labour Welfare Officer or others authorized as aforesaid shall submit a report of 
the results of his investigation or enquiry to the Executive Engineer concerned, indicating 
the extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractor bill be made and the wages and other 
dues be paid to the labourers concerned. 

7.28.12. Appeal against the decision of Labour Welfare Officer: 
Any persons aggrieved by the decision and recommendation of the Labour Welfare 
Officer or other person so authorized may appeal against such decision to the Labour 
Commissioner within 30 days from the date of decision forwarding simultaneously a copy 
of his appeal to the Executive Engineer concerned but subject to such appeal, the 
decision of the officer shall be final and binding upon the contractor. 

7.28.13. Inspection of register: 
The contractor shall also allow inspection of the wage book and wage cards to any of his 
workers or to his agent at a convenient time and place after due notice is received, or to 
the Labour Commissioner or any other person authorized by the Government of Odisha 
on his behalf. 

7.28.14. Submission of return: 
The contractor shall submit periodical returns as may be specified from time to time. 

7.28.15. Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations 
and on any question as to the application, interpretation of effect of these regulations, 
the decision of the Labour Commissioner or any other person authorized by the 
Government of Odisha in that behalf shall be final. 

 
The terms and conditions of the agreement have been read by Me/Us and I/We 
certify that I/We clearly understand them and agree to abide by them. 

 
 
 

Contractor 
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SECTION-8 
SCOPE OF WORK 

GENERAL 
 

The intent of this Section is to specify the work items to be covered on ‘Percentage Rate Basis’ in 
conformity with the technical specifications as enumerated in the subsequent clauses for the work, 
“Laying of 100mm DI K7 pipeline in the uncovered areas of word no 1 2 6 7 & 8 within Junagada 
NAC ”. 

 
Location: 
Town : Junagada 
District : Kalahandi 
State : Odisha 
Connected to : NH – 26 
Nearest Railway Station : Junagada 

 
8.  
 Components of Work to be executed: Supply and Laying of D.I & MS pipeline:-  

      
100mm dia D.I. Class-K-7 pipe – 2090m 
150mm dia D.I. Class-K-7 pipe – 750m 
100mm dia MS pipe – 120m 
150mm dia MS pipe- 35m 
 

                       All the works are to be executed up as per the BoQ 
 

N.B:- Before Bidding Online / Commencement of the Work Please go through the Detailed Scope of 
Work & Technical Specifications (Section-8 & 9) of DTCN and BoQ. 

 

 
8.12. Site Plan: 

Intending bidders can see the detailed drawings at the office of the Additional Chief 
Engineer, PH Division, Bhabanipatana. 

8.14 Site Visit: 
The tenderer before tendering shall inspect the site at his own cost in consultation with 

Additional Chief Engineer/Executive Engineer/Junior Engineer in Charge of work and 
shall satisfy himself with regard to the nature and extent of the work involved, the actual 
site conditions, existing facilities & shall collect any other information which may be required 
before submitting the tender. Any claim afterwards by the tenderer shall not be entertained on 
account of the ignorance of the site conditions. 

 
8.15 Format Language and Units: 

The language of all documents shall be in English. Units of measurement in the documents, on 
the drawings, and the submissions shall be in S.I/ Metric Units. 

 
8.16 Obligation to Provide Documentation: 

The contractor shall, as an integral part of the contract, supply detailed documentation and 
working drawings of the process and the equipment to be supplied by him within the 
specified periods and assist in checking the design calculations, other information or data 
relating to problems arising from the design of all components or supply of the process or the 
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mechanical or electrical equipment. 
The contractor shall supply all the documentation and drawings asked for or implied in this 
section or elsewhere in the specification. 

Approval of designs, drawings, calculations, or equipment supplied by the contractor shall not 
relieve the contractor from any of his contractual responsibilities or obligations, if any 
rectification or replacement is felt necessary at a later stage. 

 
8.17 Quality of Material and Workmanship: 

All the materials supplied by the contractor shall be best of their respective kinds and shall 
comply with latest revisions of Indian Standards/ International Standards/ Water Supply & Public 
Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & Prevention 
Board, Indian Electricity Rules and other statutory requirements of Govt. of India and Govt. 
of Odisha. 

The contractor shall be responsible for the design of the entire system and quality of materials 
and workmanship. The contractor shall guarantee the satisfactory functioning & performance 
of entire water treatment plant. If any modification/ replacement is necessitated during trial-run 
and guarantee period, the same shall be carried out immediately free of cost. 

 
8.18 Construction & Erection Facilities: 

Water, power, accommodation and storage of materials for construction, erection and 
fabrication at site shall be arranged by the contractor at his own cost. The power supply 
& consumption during the construction stage shall be the responsibility of the contractor & no 
extra payment shall be made on account of this. Department will be responsible for supply 
of water for testing, trial running & commissioning of the water retaining structure. The power 
supply and consumption during testing and commissioning and trial running shall be the 
Department’s responsibility. 

8.19 Inspection & Testing: 
B)   For other materials 

For all other materials, the contractor shall furnish Manufacturer’s test certificate with 
each consignment. At site, Testing and inspection shall be carried out as per Indian 
standards/International Standards in presence of Engineer-in-Charge, contractor and 
manufacturer. The contractor shall detail out the codes and standards in accordance 
with which the testing shall be carried out. 

 
Inspection by the Engineer-in-charge of the Department shall not relieve the contractor 
of his liability for rectifying the defects which may subsequently appear or be 
detected during testing and commissioning or subsequent operation. After 
rectification of the defects or replacement, the equipments shall be re-tested to the 
satisfaction of the Department. 

All equipments, labour, tools & tackles, instruments and other facilities for testing shall 
be provided by the contractor. He shall also maintain records of all the tests and furnish 
copies of the same to the Department. 

Whenever untested materials are used, written permission from the Engineer-in-Charge 
shall be obtained. Manufacturer’s test certificates shall be furnished by the 
contractor for such equipments and materials used. 

The Department reserves the right to test any material at any of the reputed laboratories 
if necessity arises & the cost of such test(s) shall be borne by the contractor & rejected 
materials shall have to be replaced by the contractor by approved material at his cost. 

8.21. Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a time frame of 
4 (Four) Months from the date of issue of work order by the Additional Chief Engineer, 
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PH Division, Bhabanipatana. The tenderer shall submit a Bar Chart indicating starting and 
completion dates of each activity such as site mobilization, procurement of materials and 
equipments, transportation, execution, assembly/erection, testing, trial running and 
commissioning without which the tender shall be liable for rejection. 

On approval, the Bar Chart shall form a part of the contract as detailed in the Section-6 & 7 of 
this DTCN. The successful tenderer shall submit PERT network based on above Bar Chart for 
monitoring of the project as per relevant clause of “Conditions of Contract/Special Condition of 
Contract”. 

 
8.22. Tendering: 

Ordinarily, modifications of technical specifications during execution of the work shall not 
be permitted excepting in cases where such a modification is warranted due to technical 
requirements. 

 
8.23. Tender Drawings: 

The tender drawings submitted by the contractor/firm in their offer are subjected to change during 
detailed design if so required from technical considerations without extra financial implications. 

 
8.24. Schedule of Tender for Submission: 

The tenderer shall submit the following details in addition to other documents as indicated 
elsewhere in this DTCN along with the ‘General & Techno-commercial Bid’ of his tender 
document without which his ‘tender’ shall not be considered further for appraisal. 

i) Technical write-up on the facility/scheme offered. 

ii) General Arrangement Drawings, proposed general layout Drawings, sectional elevation 
drawings with dimensions, flow diagram, hydraulic diagram, electrical circuit diagram, 
P&I diagram, site drainage and wastewater disposal scheme etc. 

iii) Perspective drawings of the proposed plant showing all the units to give a general 
idea as to how the plant offered by them would look like architecturally. 

iv) Detailed specifications with codes/standards of all the materials/ 

Equipments / construction work etc., with makes & their source of supply and testing 
codes including manufacturer’s catalogue. 

v) Battery Limits/ Exclusions, if any. 

vi) Delivery period with Bar Chart for the complete scheme. 

vii) Equipments, tools & tackles (with their capacities) proposed to be mobilized to the 
site. 

viii) Personnel & staff proposed to be deployed at site. 

ix) Past experience of the Tenderer with respect to eligibility criteria. A list of similar jobs 
designed & executed by the tenderer with their capacity, year of commencement & 
installation, value of work and full addresses of their client. 

x) Brief details of the tenderer, technical personnel/ executive Employed with the tenderer, 
their qualifications & experience, Organization chart. 

xi) Enclosed ‘Questionnaire’ at Schedule-K duly filled in by the tenderer. 

 
****** 



 
 

SECTION – 09 
 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

 Design Standards 
The Water Treatment Plant shall be designed conforming to state-of the art technology & practice to 
produce and maintain output water quality hygienically safe and palatable in an economical manner. 
The output quality of water shall conform to physical and chemical standards stipulated in the manual 
on Water Supply and Treatment (latest edition) published by Central Public Health & 
Environmental Engineering Organization (CPHEEO) and Indian Standard Code of Practice 
(ISCP). The entire Treatment Plant shall be designed to work on gravity flow principle without need 
of any additional pumping. Basic design guide lines given below are indicative only and however, in 
order to achieve designed parameters for drinking water, Tenderer, if feels necessary, may assume 
& offer better data of his own and suggest suitable layout for the plant. 

[CPHEEO manual on Water Supply and relevant I.S. Specification & Standards] 
 

 Specifications and Standards for Construction 
All the structure shall be designed conforming to state-of the art technology & practice to produce 
and maintain output water quality hygienically safe and palatable in an economical manner. The 
output quality of water shall conform to physical and chemical standards stipulated in the manual on 
Water Supply and Treatment (latest edition) published by Central Public Health & Environmental 
Engineering Organization (CPHEEO) and Indian Standard Code of Practice (ISCP). Similarly, 
the RCC Intake Well, RCC UGR/ OGR/ MBR/ CWR, RCC ESR and WTP shall be designed based 
on the latest concepts & principles enumerated in the standard text books conforming to latest BIS 
Code. 

 
The entire Treatment Plant shall be designed to work on gravity flow principle without need of any 
additional pumping. Basic design guide lines given below are indicative only and however, in order to 
achieve designed parameters for drinking water, Tenderer, if feels necessary, may assume & offer 
better data of his own and suggest suitable layout for the plant. 

 General Conditions: 
1. Cement shall not be less than O.P.C.-43 grade of reputed manufactures confirming to 

relevant IS. 

2. Reinforcement to confirm Fe-415/Fe-500 and IS specification (SAIL/ TATA/ RINL/ JINDAL/ 
SHYAM STEEL/ Manufacturers empanelled by Works Department, Govt. of Odisha vide 
Notification no-10466 Dated 23.06.2023). The steel used for reinforcement shall be 
Corrosion resistance high yield strength deformed bars confirming to IS:1786. 

 
3. As & when required, the steel/cement & other building materials will be tested by 

Department at the cost of contractor to ensure proper quality as per IS specification. 

4. Testing of water tightness shall be conducted as per relevant IS Codes. 
 

5. Machine mix shall be used in concrete work for all structure. Design mix of concrete will be 
preferred. Vibrator of appropriate type shall be used for compaction of concrete. 

 
6. All the structures are to be designed as permanent type and shall have aesthetic elevation. 



 
 

7. Form work shall be of steel plates and frame, sound seasoned timber or any approved 
materials as decided by Engineer-in-charge to be used for the centring and shuttering of the 
structures. 

 
8. Painting of all steel / MS structure to be done as per approved quality of enamel paint over a 

coat of primer. 

9. All electrical work / earthing including wiring of pump house to be done as per relevant IS 
specification and Indian Electrical Rules. Single phase wiring shall be done for lighting 
purpose & three phase wiring shall be done for running pump motors & wherever 
necessary. 

10. All the valves are to confirm with relevant IS specification and of reputed make. 
 

11. The surplus earth and debris should be lifted after completion of work and proper levelling of 
site as directed by Engineer-in-charge without any extra claim. 

 
12. Pumps and motors to be of reputed and approved make. 

13. All the work including supply of materials to be executed as per relevant IS specification and 
direction of Engineer-in-charge. 

 
14. Foundation of all structure including supply of materials shall be designed depending on 

Ground water table / subsoil condition. In no case the Depth of foundation below virgin soil 
shall be less than 1 mtr. at respective places. 

 
15. All equipment, accessories, auxiliaries, piping, electrics, instruments, installations, 

construction, buildings etc. including all mechanical, electrical & civil engineering works 
covered under the scope of work of contractor shall be subjected to inspection & testing by 
the Department for its material, quality, workmanship and the performance. The contractor 
shall arrange and carryout all such inspection, testing, trial run etc. and demonstrate in 
presence of the Engineer-in-charge of the Department. 

 
16. The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the 

contractor. All responsibility of such inspection, testing, trial run, demonstration etc. and any 
damage/loss that may cause directly or indirectly shall exclusively rest with the contractor. 

17. rSuch inspection, testing, trial run, demonstration etc. shall, however, not relieve the 
contractor of their liability for replacing/rectifying any defects, which may subsequently 
appear or be detected during erection and guarantee period. 

 
18. All equipments, sub-assembly and components, auxiliaries and accessories shall be tested 

at manufacturer’s workshop/site in accordance with relevant Indian Standards/International 
Standards. The contractor shall furnish all test certificates etc. related to the quality of all the 
materials to the Department along with the delivery of the materials at site without which no 
payment shall be released. However, such test certificates, quality assurance certificate 
shall not relieve the contractor of it’s obligation to replace forth with any instrument/materials 
found defective during tests at works / trial running period/guarantee period. 

19. Testing for performance of equipments shall be carried out and be checked with the 
approved parameters and performance characteristic curves for the purpose of acceptance. 



 
 

 
20. Reinforced cement concrete Grade M-30 in all members in contact with water and members 

close to water like roof slab/dome etc. 
 

21. Any other RCC members shall be of minimum of Grade M-25. 
 

22. Design Criteria and Specification for Water retaining structures: All the RCC Water 
Retaining structures shall be designed as per IS456-2000 and IS: 3370 -2009. The structural 
design shall be done by Working Stress Method. The concrete grade for the water 
retaining members shall be M30. The steel used for reinforcement shall be Corrosion 
resistance high yield strength deformed bars confirming to IS:1786 (with latest revision). 

23. Design Criteria and specification for other RCC Structures : Concrete structures should 
be designed as per IS:456 -2000 using Limit State Method of design. For RCC works the 
Grade of concrete shall not be less than M25 Machine mix shall be used in concrete works 
of the structures. Vibrators of appropriate type shall be used for compaction of the concrete. 
The contractor shall give at his own cost concrete cubes to the department made from fresh 
concrete prepared for the work taken as per IS:1199 cured for 7 days and 28 days for 
testing by the department at any recognized/Govt. testing laboratory, and the testing 
charges shall be borne by the contractor. 

 
24. Electrical equipments/installation: All the Electrical equipments/ installations shall be 

energy efficient and confirm to star rated/ BEE as applicable. The Electrical Power Factor 
should not be less than 0.92. 

 
9.2 Site clearance: 

All foundation trenches shall be filled up with excavated materials in layers not 
exceeding 30cm. including watering and ramming. The site of construction shall be 
cleared from all rubbish and dressed to proper slope to a distance of 30M around the 
structure as per the direction of the Engineer-in-Charge. 

9.3 All concrete works for water retaining as well as the supporting structures shall be executed, tested as 
per IS 456, 1978, IS 3370 (Part-I) 1965 and IS3370 (Part-II) 1965. 

9.4 For concrete works, machineries shall be used. The mixer should comply with I.S. 1971- 1968 of latest 
edition. Design mix concrete is preferred to nominal mix. For compaction two vibrators of appropriate 
size shall be used. 

 
i. LIST OF APPROVED MAKE 

 
SN MATERIAL DESCRIPTION MAKE OF MATERIALS 
1 Non-Metallic conduit & accessories Berlia /Uniflow /Sudhakar 
2 Switch, socket, Holder, Ceiling Rose etc. Anchor /Cona 
3 PVC Insulated wires Finolex/ KDK/ Rajanigandha/ Anchor/ NICCO/ 

L&T / Havells 
4 Bakelite sheets Hylam /Formica 
5 PVC Insulated cables (ISI Mark only) NICCO/ Finolex/ Crystal/ Fort Gloster/ Poly Cab 

6 Cable lugs Dowells/ Ismal/ Clipon 
7 Cable joining Kits M. Seal 



 
 

8 Switchgears viz., Isolator Switches, SFU, Starter, 
change over switch, HRC fuse 
holder etc. 

Siemens / L&T 

9 MCB RCCB & Associated Distribution Board HPL/ Havells/ Standard /Indo Asian 
10 MCCB Seimens/ L&T/ ABB/ Legrand 
11 Instrument viz colmeter etc AE/IMP/ Meco/ Cosmo 
12 Selector Switch Kaycee/ Saltzer 
13 Timer /Time switch L&T/ Hanger/ Legrand 
14 Energy Meter GEC/ Capital Jaipur 
15 LT Distribution Board(Fabricated) ESS/ Technocrat/ Utkal 
16 Kit Kats BPC/ Anchor 
17 HRC Fuses Siemens/ L&T 
18 CTs & PTs AE/ Kappa/ Eastern Switchgear 
19 Metal Clad plug Socket Crompton/ Havells 
20 Fluorescent Fixtures Philips/ Crompton/ Bajaj/ PAC 
21 HPSV/HPMV/LPSV Luminaries & PL/SL Lamp 

Luminaries /LED luminaries 
Philips/ Crompton /Bajaj 

22 Incandescent lamp Luminaries Decon/ Philips/ Crompton/ Bajaj 
23 Lamps (HPSV/HPMV/LPSV/Fluorescent. Philips/ Bajaj/ Crompton/ Sylvania 

 Incandescent  

24 Ceiling Fans Crompton/ Khaitan/ Usha/ Bajaj/ Polar/ Orient/ 
Ortem/ Almonard 

25 Exhaust Fan Almonard/ Crompton/ Khaitan 
26 Call Bell & Buzzers Anchor/ Cona/ Rider 
27 Electronic Regulator & Dimmer Anchor/ Cona/ Rider 
28 Adhesive & Insulating Tapes Streel grip 
29 G.I Pipes TATA/ Jindal/ Prakash 
30 Transformer Alfa/ OTPL/ OEU/ Bright 
31 A.B Switch S&S/ Motison/ Odisha Electrum /Sigma 

32 H.G Fuse S&S/ Motison/ Odisha Electrum /Sigma 

33 Lightening Arrestor Oblum/ WS/ IGE 
 

 

9.5 Installation of Sluice valve, actuators and other mechanical components 
Suitable MS Suction / Delivery pipe having wall thickness of 7.9 mm shall be provided as per the 
specification of required diameter and length. Required size of Foot valve, Sluice valve, NR valve 
and pressure gauge shall be provided individually for above pump sets 

9.5 a. Piping & Valves: 
MS pipe work :   

Specifications : I.S:5504/1997 for spirally welded pipes, I.S:3589/2001 : 
Seamless or electrically welded ERW / SAW steel pipes. 

In-lining & out coating : As given in IS:10221-1982/IS:5822-1986 as applicable 

Laying : IS:5822/1986 

Flange thickness : As per relevant ISS 

H.D.P.E pipes & fittings  For internal water supply/sewerage : Relevant ISS. 



 
 

DI pipes & fitting & their laying : As per IS:8329/2000, IS:9523/1980 & IS:12288/1987 

Pump Delivery sluice valves & scour 
valves. 

: Double flanged sluice valves, Rising spindle, Rating : PN 1.6 (16 
kg/cm2) or as per requirement whichever is more. IS:780, 
IS:2906, Body: CI Spindle: SS, AISI – 
410 

Non-return valves : Double flanged swing check type, 

 
rating : PN 1.6 (16 kg/cm2) or as per requirement whichever is 
more. IS: 5312, 

Body: CI, Disc : CI, Spindle: SS, AISI –410. 

Throttle valve/ Control valve : Butterfly valves (Rating 16 kg/cm2) suitable rating BS: 5155, AWWA 
: C-504, Body : CI 

Disc: CI, Spindle :SS AISI-410. 

G.I. Pipe Work : 
Specification for pipe : IS:1239 (Part-I) G.I. Screw/Socket end tested 

(Heavy) 
Specification for fittings : IS:1239 (Part-II), GI, Screw end tested. 
Valves, stop cocks, bib cocks : IS:778, Gun Metal Construction, screwed. 
Pillar Cocks/Taps : IS 1795/ 1982 Chromium Plated. 
Chemical Pipe Work : 
Specification & material for chemical 
dosing pipe. 

: IS : 4985/2000 H.D.P.E. 

Specification & material for chemical 
scour/ drain pipe 

: IS : 3006 chemically resistant stoneware 

Valves : Teflon, Double flanged Diaphragm type. 
Regulating throttle valve : S.S. Slim seal type butterfly valves. 
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9.6 Technical Requirement: 
All the valves shall confirm to relevant BIS/BS/AWWA and bear such embossed certification mark. 

Valves, wherever required, shall be provided with extended spindle (AISI-410 material) and head 
stock so that hand wheels can be provided at 1.2 m level for manual operation. 

All valves for water supply & air applications shall be CI (IS:210, FG:220) body with 13% Chrome-
steel (AISI-410) spindle and seat & seat ring made of gun metal. All valves for chemical & corrosive 
application shall be Teflon body & internals. 

The valves shall be double flanged body with ‘raised-face’ flanges and drilling to conform IS: 1538. 

RCC Valve chambers/CI surface box as required shall be provided for the valves with CI lockable 
manhole of standard size. 

 
Suitable anchor blocks shall be provided at bends and other locations where unbalanced forces 
may develop under normal operation, during power failures, during reverse flow or during testing of 
pipe line that tend to cause movements in the pipe line. 
Valves of size NB 300 and above shall be installed with a dismantling joint or short-piece in the pipe line to 
facilitate easy replacement. 

 
On completion of erection, trial-run and testing all the pipelines, valves and fittings shall be cleaned 
thoroughly and painted with 2 coats of enamel paint over by 1 coat of primer. The colour code shall 
conform to Department’s norms for identification of raw water/ clear water/ spent water/ wash water/ 
air etc. The flow direction shall also be stenciled on the pipe lines. The scope of work for the tender 
includes entire piping work & valves of all types as per actual requirement at site for the 
completeness of the project. Any variation in piping work & valves shall be borne by the contractor 
and shall not be entertained for extra payment. 

 
• The HDPE pipe shall be confirming to IS:4984/1995 or subsequent amendment if any. The materials 

are to be get inspected by the Quality Assurance Wing of CIPET and the consignments are to be 
embossed with the CIPET inspection mark. All the materials should also be ISI Marked. The pipe 
and fittings shall be ensured with pre-delivery as well as post-delivery inspection by CIPET following 
relevant IS specification. 

• The CI fittings confirming to relevant IS shall be procured from SSI unit products. 
• All items of machinery, including instruments, apparatus and appliances, auxiliary equipment and 

their components/parts required for setting up of water treatment plants. 

 
The firm should have local facility of after sale service and supply of spares as and 
when required. 

9.7 Inspection, Testing, Trial-Run, Guarantee Test, Operation and Maintenance Manual, 
Completion Drawings, Guarantee & Acceptance: 

9.8 General: 
• All equipment, accessories, auxiliaries, piping, electrics, instruments, installations, construction, 

buildings etc. including all mechanical, electrical & civil engineering works covered under the 
scope of work of contractor shall be subjected to inspection & testing by the Department for its 
material, quality, workmanship and the performance. The contractor shall arrange and carry-out 
all such inspections, testing, trial-run etc. and demonstrate in presence of the Engineer-in-
Charge of the Department. 
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• The cost of such inspection, testing, trial-run, demonstration etc. shall be borne by the 
contractor. All responsibility of such inspection, testing, trial-run, demonstration etc. 

and any damage/loss that may cause directly or indirectly shall exclusively rest with the 
contractor. 

• Such inspection, testing, trial-run, demonstration etc. shall, however, not relieve the contractor 
of their liability for replacing/ rectifying any defects which may subsequently appear or be 
detected during erection and guarantee period. 

• Copies of certificates for materials test, hardness, balancing test along with other routine shop’s 
quality assurance tests shall be furnished by the contractor prior to carrying out of the inspection 
and testing. 

9.9 Tests at works: 
• All equipment, sub-assembly and components, auxiliaries and accessories shall be tested at 

manufacturer’s works in accordance with relevant Indian Standards/International Standards. 
The contractor shall furnish all test certificates etc. related to the quality of all the materials to 
the Department along with the delivery of the materials at site without which no payment shall 
be released. However, such test certificates, quality assurance certificates shall not relieve the 
contractor of it’s obligation to replace forth with any instrument/materials found defective during 
tests at works/ trial running period/ guarantee period. 

• Testing for performance of equipment shall be carried out and be checked with the approved 
parameters and performance characteristic curves for the purpose of acceptance. 

9.10 Tests at Site: 
• On completion of erection, all equipment, accessories, auxiliaries, piping’s, electrics, controls, 

instruments etc. covered under the scope of work of the contractor shall be tested to 
demonstrate their smooth operation and proper functioning. All instruments, gauges, interlocks 
etc. shall be for calibration and for proper functioning during the test. All testing requirements 
specified elsewhere in this specifications and mentioned in relevant Indian standard / 
International Standards shall be carried out by the contractor. All defective items or any defects 
observed during the test shall be replaced and/ or rectified by the contractor and test shall be 
repeated. 

• The contractor shall also carry out at site, any tests, which may be required by the State/ 
Central Government, State Pollution Control and prevention Board and/or any other Statutory 
Body. 

 
• Performance Guarantee Test: 

• On satisfactory completion of trial run the complete ‘Installation’ shall be tested for 
demonstration of guaranteed performance. The duration for such ‘Performance Guarantee 
Test’ shall not be less than continuous twenty day (480 hours). 

 
The performance guarantee test by the Contractor shall demonstrate satisfactory operation 
of all individual items, equipment, controls, instruments, electrics, auxiliaries & accessories, 
piping. 

• Operating Log Sheets: 
Record Books of operating log sheets shall be handed over by the contractor to the 
Engineer-in-charge in an approved form before the completion of the trial run period. 

• Completion Drawings: 
A set of approved process, hydraulic, structural, mechanical, electrical, equipment drawings 
basing on the actual execution of the plant shall be handed over by the contractor to the 
Engineer-in-charge before completion of trial run and performance guarantee test. The 
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record drawings shall be on best quality on polyester tracing papers. 

• Penalty for non-submission of completion drawings: 
A penalty @ 0.3 % of 10 % meant for “inspection, testing, trial-run, guarantee test, 
training, operation & maintenance manual, completion drawings, guarantee & 
acceptance” per day shall be imposed per each day of non-submission of the manual & 
completion drawings beyond 7 days of date of completion of successful performance 
guarantee test up to a maximum ceiling of 2% of the 10% meant for the aforesaid item, after 
which 1% of ISD shall also be forfeited. 

a) On completion of construction: 
The contractor shall clear all the left over surplus earth, bricks, boulders, debris, scrap, 
temporary structures etc. from the construction site and present the entire premises in a 
neat and tidy manner. All units, equipment, tanks, reservoirs, pipelines etc. shall be cleaned 
thoroughly and disinfection shall be done. On completion of finishing work, colour wash 
& painting work, the contractor shall provide name plates on the main units and shall 
stencil in bold letters the equipment code nos. & direction of flow on all the units, 
equipment, pipelines, valves etc. The code nos. scheme shall be worked out in 
consultation with the Department. 

b) Acceptance of the Project: 
On completion of successful testing, trial running, satisfactory performance guarantee 
test, successful training, submission of Manual, operating log sheets and completion drawings, 
the ‘Installation’ shall be accepted by the Department. 

9.19  Approach road :WBM approach road of to be constructed including earth work in excavation, soling , 
Metal spreading with filling the interstices with mourm , watered and rolled by etc. 

9.19. Disposal of Surplus Earth & Debris after construction 
The surplus left over earth and debris after completion of erection work and leveling the site shall be 
transported and dumped in areas as directed by the Department’s Engineer without any extra claim. 

9.20. Make of Electrical & Mechanical Equipment: 
The following makes shall only be allowed unless specifically mentioned elsewhere in this 
Agreement. 

i. Pumps: Kirloskar / Mather & Platt / Voltas / Greaves/KSB/WPIL/ Flowmore 
ii. Motors: Kirloskar / Siemens / CGL / Alsthom / GEC/KSB/WIPL 
iii. Sluice Valves: Kirloskar / IVC / AVK/ /VAG/TALIS/ AUDCO/HAWLE/CLA 
iv. Butterfly valves: Audco / KSB / Fouress / Kirloskar / IVC / HAWLE/AVK/CLA 
v. Liquid level indicators: Krohne/MEI/E&H/VEGA/UWT/FORBES/SIEMENS 
vi. Cable: NICCO/ Finolex/ Havells/ Reliance/ OMEGA/ CCI/ Uniflex 
vii. Laboratory instruments: Polymetron/ Zellweger Analytic/ Hach make 
viii. Laboratory glass wares : Borosil 
ix. Weighing machine: Avery 
x. Flow meter: Full bore Electro-magnetic type flow meter shall be designed, manufactured and 

calibrated according to ISO 4185 (Mass) standard. The manufacturer shall have the ISO 
17025(NABL) accredited facility in India. The flow meter shall be capable of measuring bi-
directional flow. Make: Krohne/ Marshall/Siemens/Adept/Emerson/SBEM/E&H. 

xi. VFD:YASKAWA/DANFOSS/SCHNIDER/ROCKWELL/SIEMENS/ABB 
xii. PLC: SIEMENS/SCHNEIDER/ROCKWELL/ABB 
xiii. Pressure Transmitter : WIKA/SIEMENS/VEGA/DANFOSS 
xiv. FLOW CONTROL VALVE:CLA/SINGER/HAWLE/AVK/VAG 
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xv. Water quality analyser: Forbes Marshall/E&H/Horiba/Hach/Tethys 
xvi. Loss of Head: Forbes Marshall/E&H/Sapcon/Emerson 
xvii. Parshelflume/OpenChannelFlowmeter: 

Reliable/Forbes/Marshall/E&H/SIEMENS/Pechtrol 
xviii. Actuator: Auma/Rotork/Limitork/SD tork 
xix. UPS:BPE/APC/Emersion/Hitachi 
xx. Instumentation Cable:Polycab/Lapp/ Thermo 
xxi. Level Transmittor:Vega/Forbes Marshall/SIEMENS/Pechtrol 
xxii. Blowers: K-International/ Swam/ Everest 
xxiii. MS pipes: ERW / SAW pipes from SAIL/TISCO/Jindal 

xxiv. CI pipes: KIW/ Electrosteel/ IISCO/ Kesoram/ any other make conforming to IS 1536: 2001 &its 
subsequent amendment if any shall be allowed. 

xxv. D.I.Pipe: Electrosteel/ Jindal/ Electrotherm/ Lanco/ TATA Kubota/ Any other make confirming 
to IS 8329: 2000 & its subsequent amendment if any shall be followed 

xxvi. GI pipes and fittings: TATA/Jindal 
(aa) Sanitary wares: Parryware NycerHindware 
 (bb) Sanitary fitting: Jaquar/ESS 
(cc) All furniture : Godrej 
(dd) All Luminaries and ceiling fans, exhaust fans: Phillips/Bajaj/Crompton (ee)
 Paints, distemper: Johnsons Nicholsons/ Asian Paint/ Berger paints 
(ff) All locks and locking arrangements, hydraulic door closures: Godrej. 
(gg) Other Accessories :The firm shall clearly state the make which shall be approved by 

Department. 

9.21. The following Special Specifications are applicable for construction and commissioning of 
water supply scheme and other structures and shall be treated as part and parcel of the 
clauses of contract, conditions of contract, general specifications and special conditions 
and scope of work and all are to be read together, unless otherwise specified. 

 
9.22 Sound Engineering Practice to be followed 

The work shall have to be executed according to relevant IS code and OPWD specification 
and detailed specification but if at any point these IS code/OPWD specifications are silent, then 
work can be executed according to sound engineering practices after obtaining written approval of 
Engineer-in-Charge. 

9.23 Cement Concrete 
The minimum grade of structural concrete shall be M-25 conforming to IS: 456. blinding concrete 
below water retaining structures, foundations, cable trenches etc shall be of minimum grade of M20 

conforming to IS:456. Minimum thickness of blinding concrete shall be 100mm. 

9.24 Admixture in concrete shall confirm to IS: 9103 and shall be of approved manufacturer 

9.25  The surface of the RCC/ concrete work obtained after removal of shuttering shall be smooth and even 
and without honey combing/pin holes/undulations such that it does not require any plastering. If at all 
any pin hole/ undulations are required to be made good, this shall be done with cement mortar 1:2 
using coarse sand and finished smooth with steel trowel. 

9.26 Sand/Fine Aggregates 
Only good, washed, coarse sand shall be used for the concrete and masonry work. The sand will not 
contain more than 8% silt. 
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9.27 Stone/Coarse Aggregates 
Clean, hard, strong, dense and non-porous stone aggregate of good quality shall be used for all 
R.C.C. and concrete work and shall be graded suitably. All building materials shall be got approved 
from the Engineer–in–charge. Various materials to be used in the work shall be subject to the 
mandatory tests in accordance with latest IS Specifications. 

9.28 Vibrators 
Vibrators shall be used for all concrete and R.C.C work. 

9.29 Form Work for Reinforced Concrete 
Formwork for concrete shall be of steel, properly designed and easily removable. Joints should be 
sufficiently tight to prevent loss of cement slurry from the concrete. All joints and holes in the formwork 
shall be caulked with putty, jute, cloth or other approved material, and care shall be taken that such 
coating is kept away from contact with the reinforcement. All form shall be levelled and aligned and all 
rubbish particularly chipping, wood shavings, sawdust and adhered grout shall be removed from the 
interior of the forms before the concrete is placed. 

                          All formwork shall be removed without causing shock, damage or vibration to the concrete. 
 

9.30 Site Clearance 
Before the commissioning the site shall be cleared of all left over materials,  temporary hutments 

and debris etc. 
 
 

9.31 Supply & Transportation & Laying of Ductile Iron (K7) Pipes in distribution  networks 
 

i) Supply & Transportation of Ductile Iron (K7) Pipes 
DI (K-7) pipes of different dia. Shall be supplied by the Agency. It is the responsibility of the 
contractor to carry the materials at his own cost to the work site. Pipes are to be carried to site 
through trucks loaded in such a way that they are secured, and no movement should take place 
on the vehicle during transit, and pipes are not damaged during handling. When using 
mechanical handling equipments, it is necessary to employ sufficient personnel to carry out the 
operation efficiently with safety. The pipes should be lifted smoothly without any jerking motion 
and pipe movement should be controlled by use of guide ropes in order to prevent damage 
caused by pipe bumping together or against surrounding objects. 
The DI pipes shall be procured from reputed manufacturers fulfilling the following criteria: 

ii) The pipe supplier shall be Manufacturer of Ductile Iron Pipes, 
iii) The Manufacturer should not be black listed by any Government/ Government undertaking for 

supply of DI pipes in India. 
iv) The Manufacturer should not have been black listed/ debarred/ disqualified with respect to 

Quality issues by any Government/ Government undertaking as a procuring entity, for supply 
of DI Pipes in India, in last 3 (three) years from the date of submission of tender. 

v) The manufacturer should have valid Bureau of Indian Standards (BIS) license for marking ISI 
mark on their product, 

vi) The manufacturer’s Ductile Iron (D.I) pipes & fittings are in satisfactory performance in Indian 
Projects for at least one years from the Bid Date. 

vii) The following documents should be enclosed by the bidder from the manufacturer from which he 
intends to procure DI pipes 

viii) Copy of the valid BIS License of the DI Pipe to be supplied. 
ix) Document/Certificate in support of satisfactory performance of D.I pipes & fittings in Indian 

projects for at least three years shall be furnished duly certified by an officer not below the 
rank of Executive Engineer or appropriate authority. 

x) Self-Declaration Certificate by the Manufacturer in the form of Affidavit that “The Manufacturer 
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has not been black listed by any Govt./Govt. undertaking for supply of DI pipes in India” 
xi) Self-Declaration Certificate by the Manufacturer in the form of Affidavit that “The Manufacturer 

has not been black listed/ debarred/ disqualified with respect to Quality issues by any 
Government/ Government undertaking as a procuring entity, for supply of DI Pipes in India, in 
last 3 (three) years from the date of submission of tender”. 

i. Marking: 
Each pipe shall have cast or stamped or legibly & indelibly painted on it with the appropriate 
mark as per the relevant IS Specification (IS:8329). 

 
ii. Inspection & Testing: 
iii. The materials are to be inspected by the Quality Assurance Wing of CIPET/ DGS&D/ RITES 

Ltd./PDIL and the consignments are to be embossed with the CIPET/ DGS&D/ RITES 
Ltd/PDIL inspection mark. 100% Pre-delivery Inspection shall be undertaken by above 
agencies. Post delivery inspection shall be carried out by the E.E. (Consignee) with regard to 
quantity and brand specification for record. The consignee along with EIL personnel shall 
verify the DI Pipes so as to facilitate release of payment. 

iv. The materials without CIPET/ DGS&D/ RITES Ltd/PDIL inspection and without CIPET/ 
DGS&D/ RITES Ltd/PDIL stamping shall not be accepted. All the materials should also be 
ISI Marked. 

v. Materials found defective at the time of delivery and/or verification at the site by the 
concerned Executive Engineer/Consignee shall not be accepted and the same shall have to 
be replaced by the supplier at his/her/their own risk and cost within a reasonable time period 
from the date of issue of written information to that effect by the concerned Consignee failing 
which the Consignee will be at liberty to take any action deemed fit in the interest of Govt. 
Work(s) and the supplier will have no option but to abide by the decision of the Consignee(s). 

vi. Laying of DI Pipe line 
vii. Excavation of foundation in all kinds of soil including rocks of any kind shoring, shuttering and 

dewatering where ever required, site dressing and levelling the pipeline trenches. The 
minimum width of the trench shall not be less than (d + 40cm) and minimum depth of the 
trench shall not be less than (d + 90cm) in any case. Where d is the diameter of pipe in cm. 

viii. The D.I. pipes conforming to IS:8329/2000 shall be laid in the trenches as per P.H. 
specification. 

ix. C.I. Sluice valve P.N.-1.0, NR valve, 25 mm Single Air valve conforming to relevant IS 
specification shall be fitted at appropriate locations on the alignment as per direction of 
Engineer-in-charge 

 

x. Supplying all materials labour T&P and construction of Brick masonry (i) Sluice Valve 
Chamber (ii) Air Valve Chamber  including earth work inexcavation in all types of soil, 
Providing minimum 15cm thick PCC (1:3:6), Brick work in Cement Mortar ( 1:4 ) using FA 
brick of size 25x12x8cm size having crushing strength not less than 75kg/sqcm, Cement 
plastering in Cement Mortar (1:4) at inside surface, 12 mm thick cement flush pointing (1:3) at 
the outside surface, and providing RCC top slab of 100mm. thick (minimum) using M-20 
cement concrete in RCC as per the PWD/ PH and relevant IS specification and direction of 
the Engineer-in-charge and as per the tender schedule. 

xi. Supplying all materials, labour and T&P for laying of MS ERW/SAW pipeline including 
fabrication work at site for the canal crossing, culvert crossings, drain-crossing or at low level 
lands including making bends/ offsets where ever required as per site condition. The MS pipes 
to be used are of TATA/SAIL make having wall thickness not less than 8 mm. Painting of the 
pipe both inside and outside with two coats of black anticorrosive paint over a coat of red oxide 
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primer. 
xii. RCC thrust blocks/ anchorage blocks / trestles /columns shall be provided as per the design 

and requirement at the site basing on the direction of the Engineer-in-charge 
xiii. The contractor shall cut the asphalt / metalled / concrete road during laying of pipe line and 

same should be repaired after laying and testing of pipe line to the original condition. The 
Cement Concrete roads shall be required to cut to lay the pipe line, which shall be mended 
with sand filling (500 mm thick), laying Cement Concrete (1:3:6) (100 mm thick) as base and 
Cement Concrete (1:2:4) (150 mm thick) at top after filling the trenches with excavated earth. 

Other Criteria shall follow Manual on Water Supply and Treatment by CPHEEO, Government of India 
 

Note: 
1. Any item or any provision/requirement if not included in the Scope of work, but is necessary to be 

provided for the completion of the project and for its functional necessity, the contractor shall provide the 
same. No extra payment shall be admissible on this account. 

2. Notwithstanding anything to the contrary contained in Paragraph 1 above, the following Specifications 
and Standards shall apply to the Water Supply Project, and for purposes of this Agreement, the 
aforesaid Specifications and Standards shall be deemed to be amended to the extent set forth below: 
[Deviations from the aforesaid Specifications and Standards shall be listed out 
here. Such deviations shall be specified only if they are considered essential in 
view of project-specific requirements.] 

 
All provisions of the technical scope of work & terms & conditions of the contract have been 

read by Me/Us and I/We certify that I/We clearly understand them & agree to abide by them. 
 

 
Witness Contractor 
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Section-10 

PAYMENT BREAK-UP SCHEDULE 
 
 
 

            (A)            Payment Break-Up Schedule for Supply of D.I. Pipe 
 

1 Supplying all materials, labour, T&P & laying of DI 
Pipe lines 

 

(a) On delivery of DI pipe duly inspected by RITES/CIPET for 
rising mains & distribution system at working site as per 
the work schedule approved by Engineer-in-Charge with 
all responsibility of contractor for safely stacking, storing, 
handling, watch & ward etc., till completion in all respect 
of the laying work. 

70% 

(b) On completion of laying of pipe lines 20% 

(c) On completion of testing & commissioning 10% 
 

 

 

Note: The above Payment Terms are typical for Water Supply Projects. 
The same shall be applicable for the items as per specific Scope of Work of this DTCN. 
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SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information 

a) Name of Applicant 
 
 

b) Head Office Address 
 
 

 
e-Mail Address: 

Telephone No. Fax : 

Mobile Phone No. 
 
 

c) Regional Office Address (if any) 
 
 

 
e-Mail Address: 

Telephone No. Fax : 
 
 

d) Local Office (if any) 
 
 

 
e-Mail Address: 

Telephone No. Fax : 
 
 

e) Class of contractor / firm and year of 
incorporation (attach copy of certificate of 
registration) 

 
f) Name and Address of Bankers 

 
 

g) Main Lines of Business 
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2. STAFF PROPOSED FOR EXECUTION OF THE WORKS 

a) Office 
 

Name(s) Educational 
qualification 

Designation Relevant 
Experience 

Remarks 

     

 
b) Key Engineering Personnel to be deployed at the site 

 

Sl. 
No. 

Name of Engineering 
Personnel to be deployed 

Educational 
qualification 

Experience Remark 

1.     

2.     

3.     

4.     

5.     

Note: BIO-DATA of each personnel shall be attached related with the proposed site. 
A summary of the work experience of each key staff shall be attached. 



7
75 

 

SCHEDULE – B 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 
Financial statement shall be audited for five years by Regd. Chartered Accountant or competent 
financial organization / authority. The audit certificate should be included with the document. 

1) Name of Applicant: 

 
2) Total annual turnover & Annual turnover in Construction Works, undertaken for each of the 

last five financial years. 
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home Abroad Total 

Total 
Turnover 

Turnover in 
Const. 
Works 

Total 
Turnover 

Turnover in 
Const. 
Works 

Total 
Turnover 

Turnover in 
Const. 
Works 

2025-26       

2024-25       

2023-24       

2022-23       

2021-22       

 
3. Applicant’s specific financial arrangements (mention amount in Indian Rupees) 

a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4. Credit Facilities : 

To be supported by certificate for the Bank in Scheduled ‘H’. 
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SCHEDULE – C 

LIST OF TOOLS, PLANT & EQUIPMENT 
Proposed to be deployed by the Applicant for use on the work 

 

 
Sl. 
No. 

List of plants & equipments Minimum 
Requirement 

Owned Leased / Hired Remarks 
Nos. / qnty Nos. / qnty 

1 2 3 4 5 6 
      

  Not Required    
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SCHEDULE – D 

WORK EXPERIENCE 
 
 

1. Name of the firm : 
 

2. Total number of years of experience in construction work : 
 

3. List of the similar works executed during last 5 years. (Rs. in lakh) 

 
Sl. 
No. 

Name of 
the work/ 
location 

Agmt. No. & 
Dt. 

Name of 
the 

employer 

Value of 
Contract 

price 

Total Value 
of work 

executed 

Financial 
year-wise 
Computed 

amount 

Stipulated 
date of 

commence-
ment 

Stipulated 
date of 

completion 

Actual date of 
completion 

Reasons 
for delay 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
           

           

           

           

           

           

           

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to be furnished in support of the above claim. 
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4. Approximate value of existing commitment and ongoing works: (Rs. in lakh) 

 

Description of 
work 

Place Name of 
employer 

Contract No Contract 
value 

Stipulated period of completion 
(indicate date of 

commencement & completion) 

Balance value of work 
to be executed 

Remarks 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

        

        

        

        

NB: Certification by the engineer in charge not below the rank Executive Engineer/equivalent in support of the above claim should be furnished. 
v) Bid Capacity Calculation (Refer clause 32.3 of Section 2 (B) of DTCN). 

A = Maximum value of works executed in any one year during the 

last five years (updated to the current price level)= Rs.. lakhs. 

B= Value of current price level of the existing commitments 

and ongoing works to be completed during the next years = Rs. lakhs 

N= Number of years prescribed for completion of the works for which the bids are invited = 0.5 Assessed Available Bid 
Capacity = (AxNx2-B)  Rs. lakh 
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6. Works for which bid already submitted but not finalized. (Rs. in lakh) 

 

Description of 
work 

Place of 
work 

Name & address of 
employer 

Estimated cost 
of 

work 

Offer valued by 
the bidder 

Stipulated period of 
completion 

Date on which 
decision 
expected. 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

        

        

 
Note: - a) Certificate from the employers not below the rank of Executive Engineer or equivalent may be attached 

b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 
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SCHEDULE –E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING 
/ EXPELLING OF TENDER OF ABANDONMENT OF WORK BY TENDER 

 
1.(a) Is the applicant currently involved in any litigation relating to any contract works - 

Yes/No 

(b) If yes, give details 
 
 
 
 
 

 
2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by any agency in 

India during the last 5 years - Yes/No 
(b) If yes, give details 

 
 
 
 
 

 
3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any 

contract work in India during the last 5 years - Yes/No 
(b) If yes, give details 

 
 
 
 
 

 
Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 

application will be summarily rejected. 
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SCHEDULE – F 

 
(Applicable where the proposed works covers Electrical Items of works only) 

 
 

1. The contractor shall have/ Collaboration with appropriate class of electrical license for External & Internal 
Electrical Works. 

 
2. If not, collaboration with contractor having Electrical license of equivalent capacity issued by 

licensing authority is to be furnished. 
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SCHEDULE – G 

AFFIDAVITS / DECLARATION 
 

1. I/We have read the instructions appended in the DTCN. 
 

2. I/We agree that the decision of the Govt. of Odisha in selection of contractors will be final and binding 
upon me/us. 

 
3. All the information furnished herewith are correct to the best of my/our knowledge and belief. In case of 

any information or documents furnished found to be false or incorrect, I / we have no objection if my / our 
tender is rejected. 

4. I/We agree that I/We have no objection if inquiries are made about construction work and its related areas 
regarding all projects and works listed by us in the accompanying sheets or any other enquiry on 
information furnished herewith in the accompanying sheets. 

 
5. I/We agreed that I/We have no objection if our past construction works are inspected by any authority of 

Govt. of Odisha to assess the quality of construction. 
 
 
 
 
 
 

Date: 
 

Place: Signature 
Name & Designation Name of           
       the organisation 
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SCHEDULE – H 

 
(Refer: Schedule “B” Item – 4) 

 

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULE BANK 
 

 
This is to certify that  to  the  best of  our  knowledge and information M/s./Sri 

…………………………………………………..……………………    having   marginally   
noted address a customer of our bank and are/is respectable and can be treated as good for any engagement  
upto  a  limit  of  Rs .................................................................................................................................. (Rupees 
………… ………. ………… …………………………………………….) (Minimum 
10% of the Value of work) 

 
Signature 

 
 

 
For the Bank 

Note : In case of partnership firm, certify names of all partners as recorded with the Bank. 



86  

SCHEDULE – I 

 
ANY OTHER INFORMATION, IF ANY 
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SCHEDULE – J 
 

Format for Seeking Clarification 
(to be furnished in both MS Word/Excel & PDF Format) 

 
Name of the Firm with e-mail & Mobile No.:  
 _  

 
Sl. 
No. 

Reference to DTCN/ 
Clause/ Page 

Existing 
Description & 

Subject 

Clarification 
Sought 

Remarks 

1 2 3 4 5 
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SCHEDULE – K 
 

FORM OF BANK GUARANTEE 
[Additional Performance Security] 

 
To 
The Additional Chief Engineer, 
 . 

 
WHEREAS: 

(A)   [name and address of contractor] 
(hereinafter called the “Contractor") has executed an agreement (hereinafter called the “Agreement”) with the 
[Additional Chief Engineer, PH Division, Bhabanipatana representing Engineer-in-Chief, PH, Odisha], 
(hereinafter called the “Authority”) for the construction of the work “Laying of 100mm DI K7 pipeline in the 
uncovered areas of word no 1 2 6 7 & 8 within Junagada NAC” subject to and in accordance with the 
provisions of the Agreement. 
(B) The Agreement requires the Contractor to furnish a Performance Security for due and faithful performance 

of its obligations, under and in accordance with the Agreement, during the {Construction Period & 
Defects Liability Period} (as defined in the Agreement) in a sum of Rs. Lakh 
(Rupees   Lakh) (the “Guarantee Amount”). 

(C) We,   through our branch at   (the 
“Bank”) have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of Additional 
Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as follows: 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of the 

Contractor’s obligations during the {Construction Period & Defects Liability Period} under and in 
accordance with the Agreement, and agrees and undertakes to pay to the Authority, upon its mere first 
written demand, and without any demur, reservation, recourse, contest or protest, and without any 
reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
Authority shall claim, without the Authority being required to prove or to show grounds or reasons for its 
demand and/or for the sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank of [Additional Chief Engineer, PH 
Division, Bhabanipatana], that the Contractor has committed default in the due and faithful performance 
of all or any of its obligations under and in accordance with the Agreement shall be conclusive, final and 
binding on the Bank. The Bank further agrees that the Authority shall be the sole judge as to whether the 
Contractor is in default in due and faithful performance of its obligations during and under the Agreement 
and its decision that the Contractor is in default shall be final and binding on the Bank, notwithstanding any 
differences between the Authority and the Contractor, or any dispute between them pending before any 
court, tribunal, arbitrators or any other authority or body, or by the discharge of the Contractor for any 
reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were the 
principal debtor and any change in the constitution of the Contractor and/or the Bank, whether by their 
absorption with any other body or corporation or otherwise, shall not in any way or manner affect the liability 
or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed against 
the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under this 
Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend the time or period for 
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the compliance with, fulfillment and/ or performance of all or any of the obligations of the Contractor 
contained in the Agreement or to postpone for any time, and from time to time, any of the rights and powers 
exercisable by the Authority against the Contractor, and either to enforce or forbear from enforcing any of 
the terms and conditions contained in the Agreement and/or the securities available to the Authority, and the 
Bank shall not be released from its liability and obligation under these presents by any exercise by the 
Authority of the liberty with reference to the matters aforesaid or by reason of time being given to the 
Contractor or any other forbearance, indulgence, act or omission on the part of the Authority or of any other 
matter or thing whatsoever which under any law relating to sureties and guarantors would but for this 
provision have the effect of releasing the Bank from its liability and obligation under this Guarantee and the 
Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or which may 
hereafter be held by the Authority in respect of or relating to the Agreement or for the fulfilment, compliance 
and/or performance of all or any of the obligations of the Contractor under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is restricted 
to the Guarantee Amount and this Guarantee will remain in force for the period specified in paragraph 8 
below and unless a demand or claim in writing is made by the Authority on the Bank under this Guarantee 
all rights of the Authority under this Guarantee shall be forfeited and the Bank shall be relieved from its 
liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim under this 
Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged from its liabilities 
hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous express 
consent of the Authority in writing, and declares and warrants that it has the power to issue this Guarantee 
and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Bank 
at its above referred branch, which shall be deemed to have been duly authorized to receive such notice and 
to effect payment thereof forthwith, and if sent by post it shall be deemed to have been given at the time 
when it ought to have been delivered in due course of post and in proving such notice, when given by post, 
it shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed by 
an officer of the Authority that the envelope was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for up to the 
date specified in paragraph 8 above or until it is released earlier by the Authority pursuant to the provisions 
of the Agreement. 

Signed and sealed this day of , 20 at . 
 

 

$ Insert date being 30 (Thirty) Months from the date of issuance of this Guarantee (in accordance with Clause 23.4 of the 
Section 2(B) & Clause 6.22 of Section 6). 

SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: (Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address) 

NOTES: 
(i) The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. 
(ii) The address, telephone number and other details of the head office of the Bank as well as of issuing branch 

should be mentioned on the covering letter of issuing branch. 
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(iii) The stamp papers of appropriate value shall be purchased in the name of bank who issues the “Bank 
Guarantee”. 

(iv) The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with counter guaranteed by its 
branch at Bhabanipatana. 



9
4 

 

Schedule L 
(No relation certificate) 

 
 

This is to certify that, I have no relation with any of the employees in the rank of Junior 
Engineer and above serving under P. H. Circle, Bhabanipatana. 

In case the above statement is found to be false, I may be debarred from any payment due 
on account of this contract. 

 

 
Signature of the Tenderer 
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Appendix - I 

Executive Instruction regarding calling for and acceptance of tenders in e-
Procurement in Govt. of Odisha. 

Government of Odisha Works 
Department 

*** 
Office Memorandum 

File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 

Sub: Codal Provision regarding e-Procurement 

After introduction of e-procurement in Government of Odisha, necessary guidelines / procedures has been 
issued in Works Department Office Memorandum No.1027 dt.24.01.2009 which consists of the procedural 
requirement for e-procurement of tenders. After careful consideration Government have been pleased to make 
following modifications to codal provisions by way of addition as Appendix – IX(A) of OPWD Code Vol.II) as 
follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of tenders in e-
Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made part of 
the Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued from registered 
certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of India 
such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the Department users 
are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all 
the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in the e-
procurement portal. This will be applicable across all Engineering Departments such as Works Department, 
Department of Water Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hoisting of tenders by any other departments, authority, corporations, 
local bodies etc. of the State with prior approval from Works Department. Works Department is the Nodal 
Department for the implementation of e-Procurement in the State. 
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7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code/ Accounts 
code/ Government statues including any amendments brought from time to time to suit to the requirement of 
the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to 
levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after necessary 
enrolment in the portal but have to subsequently register themselves with the appropriate registering 
authority of the State Government before award of the work as per prevalent registration norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation or wing is the Chief 
Engineer or highest tender accepting authority or equivalent officer, Division is the Executive Engineer or 
equivalent Officer and Subdivision is the Assistant Engineer or equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific function. The 
terminologies used in the portal and their respective functions in the software are as follows. 

11.1 Application Administrator (NIC & State Procurement Cell) 

i. Master Management 
ii. Nodal Officer Creation 

iii. Report Generation 
iv. Transfer of Officer’s login ID. 
v. Blocking & unblocking of officer’s and bidder’s login ID. 

11.2 Nodal Officer (At organization level not below the EXECUTIVE Engineer or equivalent rank) 

i. Creation of Users 
ii. Role Assignment 

iii. Report Generation 
iv. Transfer of Officer’s login ID. 
v. Blocking & unblocking of officer’s Login ID. 

11.3 Procurement Officer Publisher (Officer having tender inviting power at any level) 

i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum / cancellation of Tender 

iii. Bid Clarification 
iv. Uploading of Pre-Bid minutes. 
v. Report generation. 

11.4 Procurement Officer Administrator (Generally sub-ordinate officer to Officer Inviting Tender) 

i. Creation of Tender 
ii. Creation of Corrigendum / addendum / cancellation of Tender 
iii. Report generation. 

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender) 
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 i. Opening of Bid 

11.6  Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender) 

 i. Evaluating Bid 

11.7  Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance 
Officer) 

 i. To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as 
applicable to conventional Bids and will be finalized / approved by the officers competent as in 
the case of conventional Bids. 

12.2 The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 

 

Government of Odisha “e” procurement Notice 
Bid Identification No.--------------------------- 

1. Name of the work: ………………………………………………. 
2. Estimated cost: Rs.   ………………………………………………… 
3. Period of completion -- - 
4. Date & Time of availability of bid document in the portal   
5. Last Date / Time for receipt of bids in the portal   
6. Name  and  address  of  the  O.I.T.:……………………………………….. 
Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

12.3 The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in 
the website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/ 
Guest Users can download the Bid documents only after the due date & time of sale. The 
publication of the tender will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Notice inviting Bid’ after which the same will be removed from the list of “Latest 
Active tenders”. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ 
corrigendum/ cancellation of tender in the website https://tendersodisha.gov.in, notice board and 
through paper publication and such notice shall form part of the bidding documents. 

13.2 The system generates a mail to those bidders who have already uploaded their tenders and 
those bidders if they wish can modify their tenders. The bidders are required to watch the website 
till last date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. 
Tender Inviting Authority is not responsible for communication failure of system generated mail. 
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14. CREATION AND PUBLISHING OF BID: 

14.1 All the volumes/documents shall be uploaded in the portal by the tender creating officer 
(Procurement Officer Administrator) and published by the Officer Inviting Tender (Procurement 
Officer Publisher) using their DSCs in appropriate format so that the document is not tampered 
with 

14.2 The tender document comprise the notice inviting tender, bid document/ SBD, drawings in .pdf 
format and the schedule of quantities / BoQ in .xls format to be uploaded by the Officer Inviting 
Tender. 

14.3 Procurement Officer Administrator creates tender by filling up the following forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and 

type of documents to be uploaded by the bidder in the following format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 
1 Fee/ Prequal/ 

Technical/ 
Finance 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

BoQ .xls 
 

(b) For Two Cover/Packet: 
Sl No Cover Type Document Description Type 

1 Fee/ 
Prequal/ 
Technical 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

2 Finance BoQ .xls 
Special condition if any specifically mentioned by Officer 
Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the NIT in .pdf 

format. 

iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender paper 
and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of 
tender such as publishing date, document download start date & end date, seek clarification start 
date & end date (optional), bid submission start date & closing date, bid opening date as per 
DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three / four bid 
openers for a particular bid. If required the bid openers can also be selected within an 
organization from other procurement units (Circles 
/Divisions). 
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viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally 
signed tender document (SBD/DTCN) or any other addition document/drawings in .pdf format and 
Bill of Quantities in .xls format. 

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using 
his/her DSC after detail scrutiny of the fields created and documents uploaded by the 
Procurement Officer Administrator. Procurement Officer Publisher can publish tenders for multiple 
procurement units using multiple DSCs procured for each post separately. After being relieved 
from the additional charges he has to surrender the additional DSCs to the Nodal Officer of the 
concerned organisation. 

15. PARTICIPATION IN BID: 

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to 
register in the portal using his/her active personal/official e-mail ID as his/her Login ID and attach 
his/her valid Digital signature certificate (DSC) to his/her unique Login ID. He/She has to submit the 
relevant information as asked for about the firm/contractor. The portal registration of the bidder/firm is 
to be authenticated by the State Procurement Cell after verification of original valid 
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT Clearance 
Certificate (for procurement of goods) of the concerned bidder. The time period of validity in the portal 
is at par with validity of RC/ VAT Clearance. Any change of information by the bidder is to be re-
authenticated by the State Procurement Cell. After successful authentication bidder can participate in 
the online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory through 
Memorandum of Understanding duly registered and enrol in the portal in the name and style 
of the Joint venture Company. It is mandatory that the DSC issued in the name of the 
authorised signatory is used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement 
system in the State or his/their subsidiaries or their parent companies shall be ineligible to 
participate in the procurement process that are undertaken through the e-Procurement 
system irrespective of who operates the system. 

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and 
password. The system will again ask to select the DSC and confirm it with the password of DSC as a 
second stage authentication. For each login, a user’s DSC will be validated against its date of validity 
and also against the Certificate Revocation List (CRL) of respective CAs stored in system database. 
The system checks the unique Login ID, password and DSC combination and authenticates the login 
process for use of portal. 

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 
and undertake the necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. 
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15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement 
portal using his/her DSC; provided the questions are raised within the period of seeking clarification 
as mentioned in tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will 
clarify queries related to the tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any other drawings 
relevant to the work for which bid has been invited. Bidder may download these drawings and 
takeout print for detail study and preparation of his bid. Any other drawings and documents 
pertaining to the works available with the Officer Inviting The bid will be open for inspection by 
the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc. and store in the system. 

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under 
NIT/Contract Data. The bidder shall scan all the written/printed pages of the bid security and 
up load the same in portable document format (PDF) to the system in designated place of the 
technical BID. Furnishing scanned copy of such documents is mandatory otherwise his/her 
bid shall be declared as non-responsive and liable for rejection. 

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 
(ECV) or as mentioned in the bid document. The validity period of the EMD or Bid Security 
shall be as mentioned in the bid document. Any bid not accompanied by an acceptable Bid 
Security and not secured as indicated in the bid document shall be rejected as non-
responsive. The bid security shall be retained till such time the successful bidder furnishes 
Initial Security Deposit (ISD) or Performance Security acceptable to the Officer Inviting the 
Bid. Failure of the successful Bidder to comply with the requirements shall constitute sufficient 
grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in the 
form of FD / BG shall be from a Nationalized Bank valid for a period of 45 days beyond the 
validity of the bid. Bid security in other form is acceptable if the bid documents provides for it. 

15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call 
notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of 
cost of Bid are to be scanned and up loaded in portable document format (PDF) along with 
the bid. 

15.6.4 The tender accepting authority will verify the originals of all the scanned documents of the 
successful lowest bidder only within 5 days of opening of the tender. In the eventuality of 
failure on the part of the lowest successful bidder to produce the original documents, he will 
be debarred in future from participating in tender for 3 years and will be black listed by the 
competent authority. In such a situation, successful L-2 bidder will be required to 
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produce his original documents for consideration of his tender at the negotiated rate equal to 
L1 bidder. 

15.6.5 Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption 

15.6.6 Government of Odisha has been actively considering integrating e-payment gateway in to the 
portal for payment of Cost of Bid and Bid Security/ Earnest Money Deposit. The process of 
using e-payment gateway shall be issued separately after it is established. 

16. SUBMISSION OF BID: 

16.1 The bidder shall carefully go through the tender and prepare the required documents. The bid shall 
have a Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid 
documents, EMD/ Bid Security, VAT, PAN / TIN, Registration Certificate, Affidavits, Profit Loss 
statement, Joint venture agreement, List of similar nature of works, work in hand, list of machineries, 
and any other information required by OIT. The Financial Bid shall consist of the Bill of Quantities 
(BOQ) and any other price related information/undertaking including rebates. 

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement Officer Publisher 
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion / modification. 
Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item rate tender, 
bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. In the 
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 
estimated rate of the work put to tender. 

16.3 The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid. 

16.4 The bidder shall write his name in the space provided in the specified location in the Protected Bill of 
Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in 
the rate column of respective item(s) without any blank cell in the rate column in case of item rate 
tender and type percentage excess or less up to two decimal place only in case of percentage rate 
tender. 

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired tender for up loading 
the documents in appropriate place one by one simultaneously checking the documents. 

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted can not be 
viewed, retrieved or corrected. The Bidder should ensure correctness of the bid prior to 
uploading and take print out of the system generated summary of submission to confirm 
successful uploading of bid. The bids can not be opened even by the OIT or the Procurement 
Officer Publisher/ opener before the due date and time of opening. 

16.5.2 Each process in the e-procurement is time stamped and the system can detect the time of log 
in of each user including the Bidder. 

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him 
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to the portal. 
16.5.4 The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/tender. 
16.5.5 The bidder should check the system generated confirmation statement on the status of the 

submission. 
16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 
16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 
16.5.8 The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to 
up-load the drawings and the other Bid documents (after signing) while uploading his bid. It is 
assumed that the bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of submission of 
bid (server time). The date and time of bid submission shall remain unaltered even if the 
specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

16.6 SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates 
uploaded by him, owning responsibility for their correctness 
/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found to be false / 
fabricated / bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal shall be 
blocked and the bidder is liable to be blacklisted. 

17. SECURITY OF BID SUBMISSION: 

17.1 All bid uploaded by the Bidder to the portal will be encrypted. 

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due date 
and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1 Resubmission of bid by the bidders for any number of times before the final date and time of 
submission is allowed. 

18.2 Resubmission of bid shall require uploading of all documents including price bid afresh. 

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 
consider only the last bid submitted. 

18.4 The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction 
of internet or traffic jam or power failure etc. 

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 
scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) 
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 

19. OPENING OF THE BID: 
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19.1 Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids cannot be opened before the specified date & time. 

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

19.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are 
not required to be present during the bid opening at the opening location if they so desire. 

19.4  In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the 
Bid, the bids will be opened at the appointed time on the next working day. 

19.5 Combined bid security for more than one work is not acceptable. 

19.6 The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer 
from their new location if they are transferred after the issue of Notice Inviting Bid and before bid 
opening. Further, action on bid documents shall be taken by the new incumbent of the post. 

19.7 In case of non-responsive tender the officer inviting tender should complete the e-Procurement 
process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to 
open the tender shall sign and number on each page of the documents downloaded and furnish a 
certificate that “the documents as available in the portal containing nos. of pages”. 

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the uploaded 
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way 
alters the Bidder’s price bid. Non submission of legible documents may render the bid non-responsive. 
The authority inviting bid may reserve the right to accept any additional document. 

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 
bid of the bidder will be evaluated on its own merit. 

20.4 The Technical evaluation of all the bids shall be carried out as per information furnished by 
Bidders. 

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

20.6 The financial bids of the technically responsive bidders shall be opened on the due date of opening. 
The Procurement Officer-Openers shall log on to the system in sequence and open the financial bids. 

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorised representative who wish to be present. 



102  

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive 
will be opened. 

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case 
of item rate tender and percentage above or less in case of percentage rate tenders will be 
announced. 

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 
Comparative Statement and furnish a certificate to that respect. 

20.6.5 Bidder can witness the principal activities and view the documents/summary reports for that 
particular work by logging on to the portal with his DSC from anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 
with the approval of concern Chief Engineer / Head of Department. 

21. NEGOTIATION OF BIDS: 

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 
breakdown of unit rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance 
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution & 
completion of the Works by the contractor as prescribed by the contract & the amount of Performance 
Security and Additional Performance Security required to be furnished. The issue of the letter of 
Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

22.2 The Contractor after furnishing the required acceptable Performance Security & Additional 
Performance Security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 
with copy thereof to the Procurement Officer – Publisher. The Procurement Officer-Publisher shall up 
load the summary and declare the process as complete. 

22.3  If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. Besides the consortium / JV / firm where such an agency / firm already happens to be or is 
going to be a partner/member/proprietor, he/ they shall neither be allowed for participation in bidding 
for three years nor his/ their application will be considered for registration and action will be initiated to 
blacklist him / them. In that case, the L-2 bidder, if fulfils other required criteria, would be called for 
drawing agreement for execution of work subject to condition that the L-2 bidder negotiates at par with 
the rate quoted by the L-1 bidder, otherwise the tender will be cancelled. 

23. BLOCKING OF PORTAL REGISTRATION: 
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23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/ 
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt 
of information to that effect. 

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked 
automatically in receipt of revocation order of cancellation / suspension/ blacklisting from the 
concerned authority. 

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 
cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting 
bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of 
portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory 
reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any 
of the following provisions are violated. 

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) 
instruments before the designated officer within the stipulated date and time. 

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 
validity period. 

23.3.3 Fails to execute the agreement within the stipulated date. 
23.3.4 If any of the information furnished by the bidder is found to be false / fabricated / bogus. 

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State 
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall 
also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix- XXXIV of OPWD 
Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1 UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the 
following members. 
EIC (Civil)-cum-CPO, - Chairman 
Engineer-in-Chief (WR)  -  Member 
Concerned Chief Engineer  -  Member Sr. 
Manager (Finance), SPC -  Member 
Officer Inviting Tender  -  Member 
Chief Manager (Technical), SPC - Convener 

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all 
records for this purpose. The Committee shall meet not less than once in a month if required & shall 
consider the recommendation of the officer inviting tender for unblocking of portal registration. The 
quorum of the meeting will be four. 

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 
90 days. After blocking of Portal Registration, the Contractor whose Portal Registration has been 
blocked may file application to the concerned officer inviting tender showing sufficient ground for 
unblocking of his portal registration along with a Treasury Challan showing deposit of Rs. 10,000/- 
(Rupees ten thousand) only 
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(non-refundable) under the head of accounts ‘0059 - Public Works’ as processing fees. The officer 
inviting tender shall forward the application filed by the contractor to the Chief Manager (Tech), State 
Procurement Cell. 

24.4 On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as 
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall 
place the case before the Committee for examination and taking a decision in this regard. After 
examination the Committee may recommend for unblocking of the portal registration of said contractor 
if the Committee is satisfied that the fault committed by the contractor is either unintentional or done 
for the first time. 

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has 
been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed 
before the Committee and may advice the concerned officer inviting tender to issue show cause notice 
to the contractor asking him to explain as to why his portal registration shall not remain blocked. On 
receipt of show cause reply from the contractor the officer inviting tender shall examine the same & if 
considered proper he may report to the Chief Manager (Tech), SPC along with his views furnishing the 
copy of the show cause reply for placement of the same before the Committee for taking a decision in 
respect of blocking/ unblocking. If the Committee found that the contractor is in habit of committing 
such fault again and again intentionally the committee may advice the concerned officer inviting tender 
to initiate proceeding for blacklisting as per the existing rule. 
1. These amendments shall take effect from the date of issue of the order. 
2. This amendment is an addition to the existing provision and will be placed below Appendix-IX to 

OPWD Col, Vol-II. 
3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
4. This has been concurred in by the Finance Department vide their UOR No.3-WF-1 

dt.04.01.2013. 

Sd/19.07.2013 
E.I.C-cum-Secretary to Govt. 
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Appendix – II 

Online Receipt of Tender Paper Cost & Earnest Money Deposit through e-
Procurement Portal 

as per Works Department Letter No.17276/W Dt.06.12.2017 

Government of Odisha Works 
Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 

Sub: Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids. 

 
1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids through 
the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now 
it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit 
on submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC 
Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local 
Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting and reporting structure 
are indicated below : 
a) It will be carried out through a single banking transaction by the bidder for multiple payments like 

Cost of Tender Paper and Earnest Money Deposit on submission of bids. 
b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 
c) Reporting and accounting of the e-receipts will be made from a single source. 
d) Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending 
or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement 
Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 
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a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point 
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will 
act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might 
have debited his account in any of the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder: 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then 
select the required active tender from the "Search Active Tender" option. Now, submit button can 
be clicked against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with 
Works Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit 
the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking enabled account with 
designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS 
facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 
account, by adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the 
bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will 
generate an acknowledgement receipt for successful bid submission. The bidder should make a 
note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

 
6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, 
the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 
contain an abstract of the cost of tender paper collected with reference to Bid Identification 
Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately 
for 
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Cost of Tender Paper and instruct the designated Banks to remit the money to the State 
Government account under different heads. In respect of the cost of tender paper received through 
the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head 
of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of 
Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of 
the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated 
through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies 
etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State 
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise list 
of challans and instruct the designated Banks to remit the money through the Odisha Treasury 
portal. The cost of tender papers will be credited to the registered Bank account of the concerned 
State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender 
fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction 
received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 
a) The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids to 

respective bidders accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various 
reasons. 
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal 

will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered 
account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest 
Money Deposit on submission of bid, in the State Government Treasury under the appropriate 
head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the 
same Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into 
Treasury) after taking the amount as a revenue receipt in their Cash Book under the head 0075-
Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits 
and submit the detail account to DAG (Puri) as a deposit of the Division. 
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c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in 
phased manner like one bidder at a time. 

9. Role of the Banks: 
a) Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 
b) Provide necessary real-time message to bidders regarding successful or unsuccessful 

transactions during online payment processes and redirect them to e-Procurement website with 
necessary transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current 
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their 
role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next 
bank working day from the date of generation of the XML file and also provide a confirmation to 
NIC on the same. 

10. Role of State Procurement Cell: 
a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorised Banks for mapping/ 
customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement 
portal to ascertain the tender paper cost received in the e-Tendering process separately bank-wise 
for the Government Department and the PSUs/ULBs. The SPC shall generate bank-wise 
separate online challans from the Odisha Treasury portal and make the remittance through over 
the counter facility or NEFT/RTGS (as and when this functionality is available in Treasury portal) 
and issue instruction to the bank for remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of 
the remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell 
shall monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of 
the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the 
encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 
settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 
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a) Customize e-Procurement software and web-pages of Government of Odisha 
(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 
Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of 

the same to the authorised Banks for enabling automatic refund/settlement of funds. 
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement 

Cell in order to make remittance of the tender paper cost to the State Government account using 
the Odisha Treasury portal. 

12. Role of Cyber Treasury : 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the 
established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 
reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances : 
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have 

an effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any 
mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and 
EMD, either suo moto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for 
rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, 
Odisha and the State Procurement Cell, Odisha will notify the contact number and address of the 
Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for 
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender 
paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the 
State Procurement Cell, firming up of Banking arrangements and technical integration between designated 
Bank and e-Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memoradum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office Memorandum No.6785/W 

Dt.09.05.2017 of Works Department stands modified to the above extent. 
3. This has been concurred in by the Finance Department vide their UOR No.-39-WF-I Dt.09.11.2017. 
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Sd/05.12.2017 
E.I.C-cum-Secretary to Govt. 

 
 

[For any Technical related queries please call at Help desk numbers of State Procurement Cell (SPC), Govt. of Odisha – 
1800 3456 765, 0674-2530998, 2530996] 
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ANNXURE-II of Appendix - IV 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on submission 
of bids 

Government 
Departments 

I. The payment towards the cost of Tender 
Paper, in case Government Departments, shall 
be collected in separate Pooling accounts 
opened in Focal Point Branch called e-FPB of 
respective designated banks [as stated in 
Para 2] at Bhubaneswar on T+1_day. 

I. In case of tenders of Government Departments, 
amount towards Earnest Money Deposit on 
submission of bids shall be collected in a 
pooling account opened for this purpose at 
Focal Point Branch called e-FPB of respective 
designated banks at Bhubaneswar and the 
banks will remit the amount to respective 
bidder’s account within two working days on 
receipt of instruction from TIA through refund 
and settlement of e-procurement system. 

 
II. With reference to the Notice Inviting Tender/ Bid 

Identification Number, the amount so realized is 
to be remitted to Government Account under 
the Head Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-Misc. 
Receipts-02237-Cost of Tender Paper through 
Odisha Treasury Portal after opening of the bid. 

II. In case of forfeiture of Earnest Money Deposit 
on submission of bids, the e-Procurement portal 
will direct the Bank to transfer the EMD value 
from the Pooling Account of SPC to the 
registered account of the tender inviting 
authority within two working days of receipt of 
instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 

I. In case of State PSUs, Statutory corporations, 
Autonomous Bodies and Local Bodies etc. 
the amount towards Cost of Tender Paper, 
on submission of bids shall be collected in 
separated pooling accounts opened in Focal 
Point Branch called e-FPB of respective 
designated Banks at Bhubaneswar on T+1 
days. 

I. Amount towards EMD on submission of bids 
shall be collected in a separate pooling account 
of Focal Point Branch called e-FPB of 
respective designated banks at Bhubaneswar 
and the banks will remit the amount to 
respective bidder’s account on receipt of 
instruction from TIA through refund and 
settlement of e-procurement system within two 
working days from receipt of such instruction. 

 II. The Paper cost will be transferred to the 
respective current accounts of concerned 
State PSUs, Statutory Corporation, 
Autonomous Bodies and Local Bodies etc. 
after opening of bid. 

II. In case of forfeiture of Earnest Money deposit 
on submission of bids, the e-Procurement 
portal will direct the Bank to transfer the EMD 
value from the Pooling Accountof SPC to
 the registered  account  of 
 the  tender inviting 
authority within two working days of receipt of 
instruction from TIA. 

 


