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SECTION-1

i

HOUSING & URBAN DEVELOPMENT DEPARTMENT

GOVERNMENT OF ODISHA
OFFICE OF THE ADDITIONAL CHIEF ENGINEER,
P.H. CIRCLE, BHUBANESWAR

L I

NOTICE INVITING TENDER (NIT) FOR THE WORK

Establishment Water Testing Labs at various WTPs and in the ULBs
having no WTP to ensure good quality drinking water under State
Plan SUJALA

NATIONAL COMPETITIVE BIDDING THROUGH e-PROCUREMENT

Bid Identification No.ACECPHBBSR-03/2026-27 Dt.09.10.2026
The Additional Chief Engineer, P.H. Circle, Bhubaneswar on behalf of

Governor of Odisha invites Lump Sum Bids through e-Procurement in conformity with
the terms and conditions of the Detailed Tender Call Notice (DTCN) in Two Bid System
(Part-I: General & Technical Bid and Part-II: Price Bid) from intending Agencies / Firms
having experience and expertise in Establishment of Water Testing Laboratories
acceptable as per the NABL guideline and fulfilling minimum eligibility criteria as stated
hereunder and other detailed qualifying requirements given in the DTCN to be eventually
drawn up in the Standard G, Contract Form of Odisha PWD. The bid should be
submitted on-line in the website www.tendersodisha.gov.in by eligible bidders. The
bidders should have the necessary Portal Enrolment (with his own Digital Signature
Certificate). Contractors registered elsewhere but not registered with Government of Odisha
can also participate in the e-procurement after necessary enrolment in the portal but have
to subsequently register themselves with the appropriate registering authority of the State
Government before award of work / signing of the Agreement as per prevalent registration
norms of the State.

SI. Name of the work Value of |Bid Security| Setting | O & M | Bid Processing
No. Work (EMD) up Period Fee
(Rs. Lakh)| (Rs. Lakh) | Pperiod (inRs.)
(Online) (Online)
1 2 3 4 5 6 7
1. | Establishment Water Testing Labs at | 624.76 6.25 06 01 10000/-
various WTPs and in the ULBs (Six) (One)
having no WTP to ensure good Months | Year
quality drinking water under State
Plan SUJALA
2. Mode of Submission of tender: Tender should be submitted online in

www.tendersodisha.gov.in.




The

bidders desirous to participate in bidding must possess compatible Digital

Signature Certificate of Class-II or Class-III and should follow the changes/
modifications/ addendum to DTCN if any.

The

original documents i.e., Affidavits, Undertakings & Certificates as per the

Schedules and Annexure of DTCN that have been uploaded by the bidder in the
e-tender website should be submitted for verification during evaluation. The
Technical Bid will be opened on Dt.31.10.2026 at 12.30 PM.

5. Critical Dates:-

SN Description Critical Dates

(i) | Period of availability of tenders on- :| From 11.00 Hrs. of 16.10.2026
line to 17.00 Hrs. of 30.10.2026

(i) | Last date & time of seeking 17.00 Hrs. of 26.10.2026
clarification as per Schedule-]

(iii) | Last date & time of bidding on-line : 17.00 Hrs. of 30.10.2026

(iv) | Date & time of opening of : 12.30 Hrs. of 31.10.2026
Technical Bid

6. Minimum Eligibility Criteria :-

)

The Firms/ Companies bidder should have successfully established at
least 2 (Two) Nos of Laboratories for water quality testing
(acceptable as per the NABL guideline) and periodical Quality
monitoring of Drinking Water, valuing not less than Rs.187.43 Lakh
(30% of the estimated cost) during the last 5 (five) years. The bidder
must possess a minimum of 1 (One) year of proven and successful experience
in the seamless supply, installation, testing, commissioning and operation &
maintenance of Water / Wastewater Quality Monitoring/ Soil testing
Laboratories. The firm shall have to submit the performance certificate of the
works executed by them for satisfactory performance from appropriate
authority i.e., not below the rank of Executive Engineer /Superintending
Engineer / Additional Chief Engineer / equivalent of State Govt. / Central
Govt./PSU.

The Firms/Companies/Registered Contractors should have annual financial
turnover of works contract not less than Rs.249.90 Lakh 40% of the
estimated cost in any one year during last 1 (One) year and the turnover
need to be certified by Chartered Accountant. Weightage @ 10% per year shall
be given on the annual turnover of the preceding years.

7. Escalation Factor (On Compound basis):
Following enhancement/compounding factors will be used for the costs of works
executed and the financial figures to a common base value.




10.

11.

12.

13.

14.

15.

16.

Year before Multiplying factor

One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

To arrive at the value of completed works, value of multiple contracts executed in a
financial year shall be considered. For this purpose, the completion certificates given
by the authorities for any one financial year shall be considered. In case value of
works executed in any one financial year is not available in the certificates, the same
shall be calculated on a pro-rata basis, considering that the total completed value
and the time schedule in days.

The Bidder should have not been black listed by any Govt./ Govt. Undertaking on the
bid submission date. Self-declaration certificate by Bidder in the form of Affidavit is
to be submitted.

All Bidders/Contractors are bound to register themselves in CDMS Portal developed
by State Procurement Cell, Odisha, Bhubaneswar. However, the successful out
State Bidders those who are not registered in CDMS Portal, Odisha, are bound to
register themselves before signing of agreement.

The bid for the work shall remain valid for a period of 120 (One Hundred Twenty)
days from the date of opening of Price Bid. If any Bidder/ Tenderer withdraws his
bid/ tender before the said period or makes any modifications in the terms and
conditions of the bid, the earnest money shall stand forfeited.

Bids from Consortium/ Unincorporated Joint Venture is not acceptable.

Other details can be seen in the bidding documents, which is available in website
www.tendersodisha.gov.in.

All amendments, time extension etc. will be uploaded in the website only. Bidders
should regularly visit the above website to keep themselves updated.

Authority reserves the right to reject any or all the tenders without assigning any
reasons thereof.

The estimated cost put to tender in respect of the work as mentioned in the above
table is tentative only. The actual estimated cost shall be as per the bill of quantities /
schedule of quantities appended to the DTCN. The estimated cost mentioned in the
said bill of quantities shall be the basis for tender finalization, acceptance,
submission of ISD, APS (if applicable) and for all other practical purposes.



17.

18.

19.

If any mismatch is observed between the specifications reflected in the BoQ and the
corresponding details mentioned in Section-8 & 9 of DTCN or, if specification of any
item/component/sub-item is not mentioned in the BoQ then, in such cases, decision
of the Engineer-in-charge shall be final & binding.

It is being observed that complaints are being raised by the fellow bidder(s) and/or
from other persons(s)/entity(s) regarding the eligibility of other bidder(s) participated
in the bidding process. In this connection it is clarified that, simply raising a complaint
against any bidder(s), participated in the bidding process for the aforesaid work will
not hold good unless it is substantiated with required documentary evidence(s) by
the said complainant(s). This means the onus of establishing the ineligibility of any
bidder shall lie with the complainant(s) within a reasonable time frame to be decided
by the officer inviting the bid for the aforesaid work. Appropriate decision on the said
complaint(s) shall be taken by the competent authority without assigning any reason
thereof to the complainant(s).

NAME AND ADDRESS OF THE OFFICER INVITING BIDS
OFFICE OF THE ADDITIONAL CHIEF ENGINEER,

P.H. Circle, Bhubaneswar, Unit-V

Ground Floor, WATCO Building, Odisha - 751001.
Mobile No: # -9437704019/7008499980

E-mail : sephbbsr@gmail.com

Sd/-
Additional Chief Engineer
P.H, Circle, Bhubaneswar



CHECK LIST TO BE FILLED UP BY THE BIDDER

Name of the Work: “"Establishment Water Testing Labs at various WTPs and in the
ULBs having no WTP to ensure good quality drinking water under State Plan SUJALA".

Sl. . Reference to Whe-ether Reference
Particulars furnished to Page
No Clause no.
Yes No no.
01. | Cost of Bid Processing Fee =Rs.10,000.00 As per NIT
(Online remittance)
02. | Bid Security (EMD) for Rs.6.25 lakh DTCN Clause
(Online remittance) No.2(B)23.1
03. | Copy of valid Registration Certificate DTCN Clause
No.2(A).a.v
04. | Copy of valid GST Registration Certificate / DTCN Clause
GSTIN No.2(A).a.iii
05. | Copy of PAN Card DTCN Clause
No.2(A).a.iv
06. | No Relationship Certificate DTCN Clause
No.2(A).a.vii
07. | Works Experience - Schedule-D
(a) | List of similar works executed during last 5 Schedule-D
years (Item-3)
(b) | Works in hand-Approximate value of existing Schedule-D
commitment and ongoing works. (Item-4)
(c) | Bid Capacity Calculation Sheet Schedule-D
(Item-5)
08. | Information regarding current litigation, Schedule-E
(a) | debarring / expelling of the tender or
abandonment of the work by the tenderer
(b) | Affidavit / Declaration Schedule-F
09. | Work schedule in the form of Bar Chart DTCN Clause
No.7.14
10. | Self-declaration certificate by the bidder in the As per NIT
form of Affidavit- for not being blacklisted by
any Govt./ Govt. Undertaking
11. | Self-declaration certificate by the bidder in the | DTCN Section -
form of Affidavit- declaring that in last 3| 2(B) Clause
financial years they have not applied for/ are No.8.4
undergoing Corporate Debt Restructuring
(CDR) /Strategic Debt Restructuring (SDR) or
facing recovery proceedings from Financial
Institutions or those are facing Sickness and
under consideration of Board for Industrial and
Financial Reconstruction (BIFR)
12. | Form of solvency certificate from a schedule Schedule-H

bank




A. GENERAL INFORMATIONS

CONTRACT DATA

SN Item Details
1 | Bid Identification No. ACECPHBBSR-03/2026-27 Dt.09.10.2026
2 | Name of the Work Establishment Water Testing Labs at various WTPs and in the
ULBs having no WTP to ensure good quality drinking water
under State Plan SUJALA.
3 | Officer inviting tender Additional Chief Engineer, P.H. Circle, Bhubaneswar
4 | Accepting Authority Chief Engineer, P.H. (U), Odisha, Bhubaneswar.
5 | Estimated Cost Rs.624.76 lakh
B. BID INFORMATION
6 | Intended completion period / 6 (Six) Calendar Months

Time period assigned for
Completion

7 | Last Date & time of submission | 5.00 PM of Dt.30.10.2026
of Bid
8 | Cost of Bid Document Rs.10000.00
(To be Remitted Online)
9 | Bid Security (EMD) Rs.6.25 lakh
(To be Remitted Online)
10 Addltl.o nal Performance In the shape as mentioned at Clause 23 of Section-2(B)
Security

S|l | Incremental Basic | Additional Performance

No. | of Additional | Security to be deposited by
Performance the Successful bidder
Security.

i Where the accepted | No Additional Performance
bid price is such that | guarantee / Security
the ROPL is up to (-) | percentage is required.

10%.

ii Where the accepted | The additional performance
bid price is such that | security percentage shall be
the ROPL is below (-) | incremented by 0.2% for every

i) | Amount 10% but not below percentage of ROPL below (-)

(2) 20%.

10%; for avoidance of doubt, if
ROPL is (-) 13%, then APS shall
be @ 0.2% x (13-10) = 0.6% of
accepted bid price.

iii | Where the accepted
bid price is such that
the ROPL is below (-)
20% but not below

: (<) 30%.

The additional performance
security percentage shall be
incremented by 0.3% for every
percentage of ROPL below (-)
20% in addition to 2% of the
accepted bid price; for avoidance
of doubt, if ROPL is (-) 24%,
then APS shall be @ 0.3% x (24-




20) +2% = 1.2% + 2% = 3.2%
of accepted bid price.

iv | Where the accepted | The additional performance
bid price is such that | security percentage shall be
the ROPL is below (-) | incremented by 0.5% for every
30% or more. percentage of ROPL below (-)
30% in addition to 5% of the
accepted bid price; for avoidance
of doubt, if ROPL is (-) 37%,
then APS shall be @ 0.5% x (37-
30) + 5% = 3.5% + 5% = 8.5%

of accepted bid price.

ROPL: - Rounding Off of Percentage Less (ROPL)

As per Govt. of Odisha, Works Department OM
No.17941/W, Bhubaneswar Dt.08.10.2026 on

Amendment of Codal & Contractual Provisions.

Pledged in favour of

Superintending Engineer, P.H. Division, Bhubaneswar

ii)
i) | Payable at Bhubaneswar
iv) | Type of Instrument As specified in the Bid document
The Financial years of last five
11 | years 2021-22 to 2025-26
12 | Bid validity period 120 days from the date of opening of Price Bid
13 | Currency of Contract Indian Rupees
14 | Language of Contract English

C. Agreement Information

15

Execution of agreement

The successful bidder is to execute the agreement with
Additional Chief Engineer, P.H. Circle, Bhubaneswar
representing EIC, PH Bhubaneswar.




SECTION- 2(A)
DETAILS OF THE DOCUMENTS TO BE FURNISHED

FOR ONLINE BIDDING

(a)Scanned copies of the following documents to be up-loaded in appropriate place in
PDF format in the website www.tendersodisha.gov.in.
i. Remittance of Cost of Bid Document (Online).
ii. Remittance of Bid Security (EMD) (Online).
iii. GST Registration Certificate / GSTIN.
iv. PAN Card.
v. Registration Certificate.
vi. Affidavit regarding correctness of certificates.
vii.  Affidavit regarding no relation certificate.
viii. Work experience certificate from the authority not below the rank of Executive
Engineer.
ix. Annual Turnover Certificate from Chartered Accountant for last five financial
years with break-up of Similar type Works & Total Works for each financial year.
X. Any other relevant required document, if any.

(b) Scanned Copies of the Certificates/Formats showing details of information to be
furnished as per the enclosed formats should be uploaded in appropriate place after
converting the same to PDF.This is mandatory.

Schedule A -  Structure & Organisation.

Schedule B - Financial statement

Schedule C - List of tools, plant & equipment proposed to be deployed in the
work.

Schedule D - Work experience

Schedule E - Information regarding current litigation/debarment etc.

Schedule F - Information on Electrical License/Collaboration.

Schedule G - Declaration.

Schedule H - Solvency Certification from Bank

Schedule I - Any other information.

Schedule J - Format for Seeking Clarification

Schedule K -  Form of Bank Guarantee

Schedule L -  Project Completion.

(The details of the Format is enclosed in the DTCN)

(c) Uploaded documents of valid successful bidders will be verified with the original
before acceptance of offer.

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree
on the conditions in the DTCN. The bidders, who disagree on the conditions of
DTCN, can not participate in the tender.

(e) Cost of Bid Document & Bid security (EMD) will be submitted on online mode by the
Bidder, failing which the bidder will be disqualified

10



5.1.
5.2.

SECTION- 2(B)
INSTRUCTIONS TO BIDDERS

A. GENERAL

Definitions:

(@) “Employer” means the PHEO, BHUBANESWAR under Housing and Urban
Development Department represented by the Additional Chief Engineer,
P.H. Circle, Bhubaneswar or his authorized representative with whom the
selected Bidder signs the contract for the services.

(b) “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same
meaning through out the DTCN and Contract.

(c) “Contract” means the contract/ agreement signed by the parties along with all
attached documents listed in the DTCN (Tender Document Part -I & II).

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to
reflect assignment conditions and evaluation of the bid.

(e) “Day” means a calendar day.

() “Government” means the Government of Odisha.

(g9) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the
document which provides all information needed to prepare their proposals.

(h)  “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the
Employer.

(i) “Personnel” means professionals and support staff provided by the Contractor
and assigned to perform the services in full or in any part thereof.

3) “Proposal” means the Technical Proposal (Tender Document Part I — General &
Technical Bid) and the Financial Proposal (Tender Document Part II — Price
Bid).

(k)  “DTCN” means the Detailed Tender Call Notice prepared by the Employer for
the selection of contractor which includes Part-I & II.

0] “Govt”. means Govt. of Odisha or Govt. of India as the case may be.

Introduction / Selection Procedure:
The Employer named in the Data Sheet will select a contract firm to execute the
work as described in the scope of work and in the Data sheet.

The Contractor shall bear all costs associated with the execution of the work on
Lump Sum Bids. The Employer is not bound to accept any proposal, and reserves
the right to annul the selection process at any time prior to contract award without
thereby incurring any liability to the Contractor.

Location of the Project:
The place of action is at 70 ULBs in the State of Odisha.

Source of Funding:

The work will be funded by PHEO.

Eligibility:

A Bidder shall be deemed to have the nationality of India.

A Bidder/ Agencies/ Firms shall have experience and expertise in Establishment of
Water Testing Laboratories acceptable as per the NABL guideline.

11



5.3.

8.2.

8.3.

8.4

10.

11.

Bidder / Agencies / Firms shall have successfully established at least 2 (Two)
Nos of Laboratories for water quality testing (acceptable as per the NABL
guideline) and periodical Quality monitoring of Drinking Water. The performance
certificate of the works executed by the firm for satisfactory performance from
appropriate authority has to be furnished along with the tender. EXPERIENCE
FROM PRIVATE ORGANISATION SHALL NOT BE CONSIDERED.

History of Litigation and Criminal Record:
If any criminal cases are pending against the Contractor (him/her/partners) at the
time of submitting the tender, then the tender shall be summarily rejected.

The Contractor has to furnish a declaration that no near relatives are working in the
cadre of an Assistant Engineer/ Assistant Additional Chief Engineer and above in the
Organisation of Public Health Engineering Organisation (PHEO) of State of Odisha.

Other Requirements:

Even if the Contractor meets other criteria, his tender shall be summarily rejected if
he is found to have misled or made false representation in the form of any of the
statements submitted in proof of the eligibility and qualification requirements.

The tender shall also be summarily rejected if he has a record of performance such
as absconding from work, works not properly completed as per contract, inordinate
delays in completion, financial failure.

In addition to the above, even while executing the work, if it is found that he
produced false / fake, certificates in his tender, he will be blacklisted.

The bidders who have in last 3 financial years applied for / are undergoing Corporate
Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery
proceeding from Financial Institutions or those are facing Sickness and under
consideration of Board for Industrial & Financial Reconstruction (BIFR) are not
eligible for qualification. Self declaration Certificate by the bidder in the form of
affidavit is to be submitted.

Original Certificates:

Original documents/certificates shall be produced as and when required to verify the
copies of statements and other information furnished along with tender. Failure to
produce original documents in time will lead to disqualification.

Cost of Tendering:

The Contractor shall bear all expenses associated with the preparation and
submission of his tender, Additional Chief Engineer, P.H. Circle, Bhubaneswar
shall in no case be responsible or liable for reimbursement of such expenses.

Site Visit:

The contractor is advised to visit and examine the site at following 70 ULBs in the
State of Odisha and its surroundings and obtain for himself all information that
may be necessary for preparing the tender and quoting rates at his cost and
responsibility.

12



Requirement of WTP/ULB Labs for PHEO
All ULBs under PHEO except ULBs under PH Division Koraput and PH Division

Sambalpur.

SI No | Division ULB’s Name

; Angul ’T*“Iglrl]' Sl No | Division ULB's Name

3 Aﬁhin?glik 44 Bhawanipatna | Bhawanipatna

4 Dhenkanal 45 Junggarh

5 Kamakhyanagar 46 Kesinga

6 Bhuban 47 Dharmagarh

7 Hindol 48 Khariar

8 Balangir Balangir 49 Khariar road

9 Kantabanii 50 Nuapada

10 Patnagarh 51 Bhubaneswar | Balugaon

11 Titlagarh 52 Banapur

12 Tusura 53 Nayagarh

1‘3} ghnt;';?n " 54 Khandapada

T Taravap 55 Daspalla

16 Boudh 56 Ranapur

17 Balasore Balasore 37 Odagaon

18 Jaleswar 58 Cuttack Athagarh

19 Soro 59 Banki

20 Nilagiri 60 Choudwar

21 Remuna 61 Jagatsinghpur

22 Bhadrak 62 Paradeep

23 Basudevpur 63 Jajpur

5‘5‘ g:?r]:::;ar 64 Kendrapada
: 65 Pattamundai

;S Bhanjanagar gzlf:guntha 66 Rayagada Gudari

28 Bhanjanagar 6/ Gunupur

29 Buguda 68 Rayagada

30 Chhtrapur 69 Paralakhemundi

31 Ganjam 70 Kashinagar

32 Kabisurynagar

33 Khalikote

34 Kodala

35 Polsara

36 Purusottampur

37 Rambha

38 Sorada

39 G Udayagiri

40 Phulbani

41 Baliguda

42 Digapahandi

43 Chikiti

13




12.

B. TENDER DOCUMENTS

Tender Documents :

12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price
Bid includes the following together with all Addenda thereto, which may be issued in
accordance with Clause 2(B)13 and Clause 2(B)14.

PART-1 : GENERAL & TECHNICAL BID

Section Description
DTCN Part — I: General & Technical- Bid
Section-1 Notice Inviting Tender (NIT)

Check List to be Filled up by the Bidder

Contract Data

Section-2(A)

Details of the Documents to be Furnished for Online Bidding

Section-2(B)

Instructions to Bidders

Section-2(C)

Data Sheet

Section-2(D)

Letter for Submission of Tender

Section-2(E)

Tender Declaration

Section-2(F)

Letter of Acceptance of Tender

Section-2(G)

Memorandum

Section-3 Information regarding Tenderer
Section-4 Declaration by the Tenderer

Section-5 Form of Agreement

Section-6 Conditions of Contract

Section-7 Special Conditions of Contract

Section-8 Scope of Work

Section-9 Technical Specifications & Design Criteria
Section-10 Payment Break-up Schedule

Schedule-A to L

Formats for furnishing Information by the Bidder

Appendix - I

Executive Instruction regarding calling for and acceptance of
tenders in e-Procurement in Govt. of Odisha

Appendix - II

Procedure for Electronic Receipt, Accounting and Reporting of Cost
of Tender Paper and Earnest Money Deposit on submission of bids

DTCN Part — II: Price Bid/BoQ

12.2. The Contractor is expected to examine carefully all instructions, terms of reference,

13.

tender conditions,

forms, appendices to tender, addenda in the tender documents.

Failure to comply with the requirements of tender submission will be at the
contractor’s own risk.

Clarification of Tender Documents:

The Contractor shall carefully examine the tender documents and be fully informed
of all the conditions and matters, which may in any way affect the work or the cost
thereof. Should a Contractor find any discrepancy in or omission from the
specification or any other of the tender documents or should he be in doubt as to
their meaning, he should immediately address a clarification online as per format

at Schedule-J

14




14.
14.1.

14.2.
14.3.

15.

16.

17.

18.
18.1.

18.2.

18.3.

19.

Amendment of Tender Documents:

At any time prior to the dead line for submission of tenders, Additional Chief
Engineer, P.H. Circle, Bhubaneswar may for any reason, whether at its own
initiative, modify the tender documents by issuing an Addendum.

Such addenda will be notifying in the website and will be binding upon them.

In order to afford prospective Contractor reasonable time to take such addenda into
account in preparing their tenders, Additional Chief Engineer, P.H. Circle,
Bhubaneswar at his discretion, may extend the deadline for the submission of
tenders, if necessary.

C. PREPARATION OF TENDER DOCUMENT

Language of the Documents:
All documents relating to the Tender shall be in the English language.

Documents Comprising the Tender:
(a) General & Technical Bid (Part-I of Tender Document)
(b) Price Bid (Part-II of Tender Document)
(c) All documents stipulated elsewhere in the DTCN.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the services to be provided and of the
prices quoted in the financial bid, which shall cover all his obligations under the
contract and all matters and things necessary for the successful accomplishment of
the work.

Preparation of Proposal:
The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence
exchanged by the employer & the Contractor shall be written in the language
specified in the Data Sheet.

In preparing the proposal, the Contractor is expected to examine in detail the
documents comprising the DTCN. Material deficiencies in providing the information
requested may result in rejection of a proposal.

Site Inspection by tenderer.

The tenderer shall inspect the site at his own cost and shall satisfy himself with
regard to the nature and extent of the work involved, the actual site conditions,
existing facilities and shall collect any other information which may be required
before submitting the tender. Any further data required during execution of the work
/ scheme shall be ascertained by the contractor at his own cost.

Technical Proposal Format and Content:

The Contractor should have sufficient man power to execute & complete the work
within the time schedule. He should have sufficient financial background / work
experience with specification in construction of water supply scheme / tools, plant,
machinery and equipment required for execution of the work / free from litigation /
have good working record of completion of the works in time. It may be noted that
the contractor should satisfy the minimum eligible criteria for award of Contract.
The Technical Proposal shall provide the information indicated in the following
paragraphs (clause 2(B)19.1 to 2(B)19.12) using the attached Standard Forms. A
page is considered to be one printed side of A4 or letter size paper.

15



19.1.
19.2.

19.3.

19.4.

19.5.

19.6.

19.7.
19.8.
19.9.
19.10.
19.11.
19.12.
19.13

20.
20.1.

20.2.

20.3.

20.4.

21,
21.1.

21.2.

The Bidder/Agency has to furnish the names of the professional staff to be deployed
in the work with their qualification / experience in Scheduled-"A’.

A description of the approach, methodology and work plan for performing the
assignment.

The list of the tools, plant, machinery & equipment to be deployed in the work as per
Schedule-'C’.

Work completion certificate from appropriate authority not below that the rank of
Executive Engineer/Additional Chief Engineer/ equivalent in support of the work
executed as furnished in Schedule-'D’.

Bio-data of the professional staff furnished need be signed by the staff themselves or
by their authorized representatives.

Annual financial turn over of the last 5 (Five) years shall be Audited accounts of the
firm/Contractor and certified by Chartered accountant and to be indicated in
Schedule-'B’.

Solvency Certificate from a Scheduled Bank (Schedule-'H’).

GST Registration Certificate / GSTIN.

Copy of PAN Card.

Copy of Contractor’s Registration Certificate.

General Power of Attorney if required in favour of the authorised signatory.
Other information as required.

The Technical Bid shall not include any financial information related to the Price Bid.
Technical Bid containing financial information related to the Price Bid shall
be declared non responsive.

The Financial Proposal:
The Contractor shall quote his rates on prescribed form of the Bill of Quantities
(BoQ) already supplied in the Tender.

The offer shall be inclusive of all costs associated with the assignment including cost
of all materials to be utilized in the work, cost of T&P, consumables, infrastructure
backup etc. The offer shall also be inclusive of all duties, levies, taxes of the Central
and State Govt. Further it shall also include all other expenses incidental thereto for
successful accomplishment of the assignment in conformity with the DTCN.

The contractor should make realistic assessment of the exhaustive nature of work
and the extent of expert technical and managerial inputs and resources required to
carry out the work diligently to complete the work within the stipulated time and
quote their offer accordingly.

The rate quoted by the firm shall be firm.

Tender Validity:
The proposal must remain valid for 120 (One Hundred Twenty) days from the
date of opening of price bid.

A Contractor agreeing to the request of extending the validity period of the proposal
will not be required or permitted to modify his tender, but will be required to extend
the validity of his EMD.
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22,
22.1.

22.2.

22.3.

23.

23.1.

23.2.

23.3.

23.4.

Authorisation, Corrections, Erasures etc. in Tender Papers:

The tender document shall be digitally signed by a person duly authorized to do so.
Proof of authorization shall be furnished in the form of a certified copy of Power of
Attorney, which shall accompany the tender.

The completed tender shall be submitted without any alterations, inter-relations or
erasures except those which accord with instructions given by the Additional Chief
Engineer, P.H. Circle, Bhubaneswar.

Submission of bids through e-Procurement portal the system shall consider only the
last bids submitted through portal.

Earnest Money Deposit / ISD / SD / Additional Performance Security &
GST:

Earnest Money Deposit:

The Earnest Money Deposit (EMD) of Rs.6.25 Lakh shall be remitted on online
mode. Tenders without EMD or with Part EMD or EMD in any other form/without
Declaration form shall not be accepted and such tenders shall be out rightly rejected.

Return of EMD:

The Bank will remit the Earnest Money Deposit on submission/ cancellation
of bids to respective bidder’s accounts as per direction received from TIA through e-
procurement system. (as per the Appendix-II of DTCN).

The earnest money given by other one parties (L,) except one whose tender is
accepted shall also be refunded within 15 (Fifteen) days of the acceptance of the
tender (as per the Appendix-II of DTCN).

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid
(Part=I of tender documents) after finalisation of its evaluation (as per the Appendix-
II of DTCN).

Initial Security Deposit:

The successful Tenderers, after receipt of formal order shall have to furnish Initial
Security Deposit (ISD) equal to 2% (two percent) of the accepted value of
the tender in shape of NSC/Postal Saving Pass Book /Post Office Time
Deposit /Kishan Vikash Patra/Deposit Receipt in Schedule Bank duly pledged in
favour of the Superintending Engineer, P.H. Division, Bhubaneswar payable
at Bhubaneswar within 7(seven) days of receipt of intimation failing which their
tender shall be cancelled with the forfeiture of EMD.

Additional Performance Security:

Additional Performance Security (APS) shall be obtained from the bidder when the
bid amount is less than estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price/rates than the estimated cost put to
tender shall have to furnish the exact percentage (as per following table) in the
shape of NSC/ Postal Saving Pass Book /Post Office Time Deposit /Kishan Vikash
Patra /Deposit Receipt in Scheduled Bank duly pledged in favour of Superintending
Engineer, P.H. Division, Bhubaneswar Payable at Bhubaneswar within
7(seven) days of issue of Letter of Acceptance (LoA) (by e-mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest
Money Deposit/Bid Security shall be forfeited. Further proceeding for Blacklisting
shall be initiated against the Bidder.
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Government of Odisha vide

Works Department Office Memorandum

No.17941/W Dt.08.10.2026 is pleased to fix the following rate of Additional
Performance Security.

Si Incremental Basic of Additional Performance Security to be
No | Additional Performance deposited by the Successful bidder
Security.

i | Where the accepted bid price is | No Additional Performance guarantee/ Security
such that the ROPL is up to (-) | percentage is required.
10%.

ii | Where the accepted bid price is | The additional performance security percentage
such that the ROPL is below (-) | shall be incremented by 0.2% for every percentage
10% but not below of ROPL below (-)10%; for avoidance of doubt, if
(2) 20%. ROPL is (-)13%, then APS shall be @ 0.2% x (13-

10) = 0.6% of accepted bid price.

iii | Where the accepted bid price is | The additional performance security percentage
such that the ROPL is below (-) | shall be incremented by 0.3% for every percentage
20% but not below of ROPL below (-)20% in addition to 2% of the
: () 30%. accepted bid price; for avoidance of doubt, if ROPL

is (-) 24%, then APS shall be @ 0.3% x (24-20)
+2% = 1.2% + 2% = 3.2% of accepted bid price.

iv | Where the accepted bid price is | The additional performance security percentage
such that the ROPL is below (-) | shall be incremented by 0.5% for every percentage
30% or more. of ROPL below (-)30% in addition to 5% of the

accepted bid price; for avoidance of doubt, if ROPL
is (-) 37%, then APS shall be @ 0.5% x (37-30) +
5% = 3.5% + 5% = 8.5% of accepted bid price.

v | The rounded-off percentage so determined shall be referred to as the
Rounding Off of Percentage Less (ROPL) of accepted Bid Price and shall form
the basis for calculation of the APS in accordance with the applicable
incremental rate.

vi | Rounding Off of Percentage Less (ROPL) of accepted Bid Price, i.e, the
percentage by which the accepted Bid Price is less than the Cost Put to
Tender, shall be as follows:

a. Where the decimal fraction is less than 0.50, the percentage shall be
rounded off to the next lower whole percentage.

b. Where the decimal fraction is 0.50 or above, the percentage shall be
rounded off to the next higher whole percentage.

vi | The additional performance security shall be treated as part of the

performance security.

vii | Justification for abnormally low bids shall be scrutinized by the Technical
Committee and recommended to the Competent Authority for Acceptance of
Tender as per Para 6.3.15 of OPWD Code, Vol-I for the approval of the
Additional Performance Security (APS). An abnormally low bid is one in which
the Bid price, in combination with other elements of the Bid, appears so low
that it raises material concerns as to the capability of the Bidder to perform the
contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analysis of its Bid price in
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23.5.

23.6.

23.7.

23.8.

24,

24.1.

24.2.

24.3.

relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bid document. If, after
evaluating the price analysis, the procuring entity determines that the Bidder
has substantially failed to demonstrate its capability to deliver the contract at
the offered price, the Procuring Entity may reject the Bid/ Proposal. However,
it would not be advisable to fix a normative percentage below the estimated
cost, which would automatically be considered as an abnormally low bid.

GST Registration Certificate / GSTIN:
Tenderers are required to submit attested copies of valid GST Registration
Certificate / GSTIN.

Security Deposit

In addition to that 5% of gross value will be deducted from bill(s) of the
contractor toward Security Deposit (SD) which will be refunded after the defect
liability period subject to payment of final bill.

The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the
validity period of tender or (b) if the firm fail to furnish ISD within due time or (c) the
successful tenderer fails to sign the Agreement for whatever reason.

In consideration of the Additional Chief Engineer, P.H. Circle, Bhubaneswar to
investigate and to take into account each tender and in consideration of the work
thereby involved, all earnest money deposited by the tenderer will be forfeited in the
event of such tenderer either modifying or withdrawing his tender at his instance
within the validity period.

Signing of Tenders / Bid

All tender documents will be signed digitally with Digital Signature Certificate (DSC).
The online bidder shall digitally sign on all statements, documents, certificates,
uploaded by him, owing responsibility for their correctness / authenticity as per IT
Act 2000. If any of the information furnished by the bidder is found to be false /
fabricated/ bogus, his EMD / Bid security shall stand forfeited and the bidder is liable
to be blacklisted.

If the tender is made by an individual, it shall be signed with his own Digital
Signature Certificate (DSC).

If the tender is made by a corporation / company, it shall be signed by a duly
authorized officer who shall produce with his tender satisfactory evidence of his
authorization. Such a corporation / company may be required before the contract is
executed, to furnish evidence of its corporate existence.

The tender shall contain no alterations or additions, except those to comply with
instructions issued by the Tender Inviting Officer, or as necessary to correct errors
made by the Tenderer, in which case all such corrections shall be digitally signed.

No alteration made by the tenderer in the contract form, the conditions of the
contract, statements / formats accompanying the tender shall be recognized and in
case of any alterations made by the tenderer, the tender will be void.
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24.3.1. All documents furnished by the contractor along with the tender are to be digitally

25.
25.1.

25.2.

26

26.1.

26.2.

26.3.

26.4.

signed by the bidder.

Clarification on and Amendment to DTCN Document:

Contractor may request a clarification to any clause of the DTCN documents up to
the number of days indicated in the Data Sheet before the proposal submission
date. Any request for clarification must be sent online in the portal. The Employer
will respond to this online through the same portal. Should the Employer deem it
necessary to amend the DTCN as a result of a clarification, it shall do so following
the procedure under para. 2(B) 25.2.

At any time before the submission of Proposals, the Employer may amend the
DTCN by issuing an addendum/corrigendum which shall be published in the portal.
The addendum/corrigendum shall be binding for the bidders. To give the bidders a
reasonable time to take into account the amendment into their proposals the
Employer may, if the amendment is substantial, extend the deadline for the
submission of proposals. The purpose of this is to clarify issues on any matter, a
tenderer may raise concerning the tendering of the works

D. SUBMISSION OF TENDERS

In view of adoption of e-procurement process pursuant to Government of Odisha in
Works Department Office Memorandum No. FA-R-3/08-4657/W dated 12.03.08,
4666/W dated 12.03.2008, 1027/W Dt.24.01.2009 & 7885/W dated 23.07.2013
following changes/ modification/ addendum shall be affected.

Bid Documents:

Bid documents consisting of technical bid & price bid shall be provided in the portal.
Submission of bids will be through the e-Procurement portal. The bidders shall
prepare the documents & up load the scanned document to the portal in appropriate
place in PDF format.

Clarification of Bidding Documents:
In case of submission of Bids through the e-Procurement Portal, the bidder can seek

clarification within the period of seeking clarification as mentioned in tender call
notice. The Employers response for the queries raised by the bidder will be posted in
the portal

Documents Comprising the Bids:

In case of submission of Bids through the e-Procurement Portal, the bidder can
submit the scanned copy of the documents in the designated locations of Technical
Bid and Financial Bid. Submission of document shall be affected by using Digital
Signature Certificate (DSC) of appropriate class and thus shall be in encrypted form.

Bid Price:

In case of submission of Bids through the e-Procurement Portal, an intelligent Bill
of Quantity in Microsoft Excel format shall be made available to the bidder. The
bidder shall down load that particular Excel sheet and fill in rates in figures at the
appropriate location. The line item total in words and the total amount in case of
item rate tenders shall be calculated automatically and shall be visible to the bidder.
In case of percentage tender, the bidder will only fill in the designated cell and
activate “less” or “excess” to indicate whether his price offer is how much excess or
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26.5.

less than the estimate amount. The contractor will write percentage excess or less
up to one decimal point only. The bidder is not supposed to change or modify the
format of the excel sheet in any form.

Bid Security/EMD:

(i) The bidder shall remit bid security for the amount shown in Col. 4 of the table of

Notice Inviting Tender (NIT) on online mode.

(ii) The EMD will be forfeited in any of the following case.

26.6.

26.7.

26.8.

27.

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid
validity.

b) If the Bidder does not accept the correction of the Bid Price.

¢) In the case of a successful Bidder, If the Bidder fails within the specified time
limit to
i) Sign the Agreement / contract or

i) Furnish the required ISD and Performance Security.

d) In case of submission of Bids through the e-Procurement Portal, if any of the
statements, documents, and certificates up loaded by the bidder is found to be
false/ fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid Security
shall be forfeited.

Submission of Bid:

In case of submission of bids though e-Procurement portal on the bidder shall upload
the scanned copy/copies of documents as required as per DTCN. The on-line bidder
shall have to produce the original documents in support of scanned copies &
statements up-loaded in the portal on demand by the employer prior to award of
contract-failing which action as per DTCN will be initiated.

In case of submission of Bids through the e-Procurement Portal, the bidder shall only
submit single copy of the document. He is required to check the documents
uploaded with the requirement asked for in the bid. Only after satisfying that all the
documents have been uploaded, he should activate submit button. His bids shall not
be considered responsive and action as per relevant clause shall be taken if he does
not provide the required documents or provided illegible document. Clarity of the
document may be ensured by taking out a sample printing.

Late Bids:
In case of submission of Bids through the e-Procurement Portal, the system shall
reject submission of any bid through portal after closure of the receipt time. For all
purpose the portal time displayed in the system shall be the time to be followed by
the bidder.

The agency should have submit EPF, ESI & Labour registration certificate

Modification & Withdrawal of Bid:

In case of submission of Bids through the e-Procurement Portal, it is allowed to

modify the bid. The bidder shall have to log on to the system and resubmit the

documents as asked for by the system including the price bid. In doing so, the bids

already submitted by the bidder will be removed automatically from the system and
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28.

29.

30.
30.1

the latest bid only will be admitted. But the bidder should avoid modification of bid at
the last moment to avoid system failure or malfunction of internet or traffic jam. If
the bidder fails to submit his modified bids with in the designated time of receipt, the
bids already in the system shall be taken for evaluation.

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is
allowed. The bidder has to click on the “withdraw” button and record the necessary
justification for the same in the space provided. In addition to this, he has to write a
letter addressed to the Officer inviting the bid and up load the scanned document to
portal in respective bid. The system shall not allow any withdrawal after expiry of the
closure time of the bid.

Bid Opening:

In case of submission of Bids through the e-Procurement Portal, the bidders who
participated in the online bidding can witness opening of the bid from any system
logging on to the portal away from opening place. The bids can only be opened by
the pre-designated officials only after the opening time mentioned in the bid.

Award of Work:
In case of submission of Bids through the e-Procurement Portal, the system shall
generate the Award of Contract letter and intimate the bidders in his e-mail.

E. TENDER OPENING AND EVALUATION

Tender Opening:
The Additional Chief Engineer, P.H. Circle, Bhubaneswar will open the tenders
electronically on the date & time mentioned in the Notice Inviting Tender (NIT).

30.2 (i) A tender shall be rejected if;

a) Price Bid is not enclosed.

b) Cost of tender document has not remitted online on submission of bid.

c) EMD as per Clause 2(B)23.1 has not remitted online on submission of bid.

d) Proof of eligibility and qualifications is not enclosed.

e) PAN is not enclosed.

f) Approximate value of existing commitment and ongoing similar works in the
prescribed format (at SI.No.4 of Schedule-D).

g) GST Registration Certificate / GSTIN.

(i) In case of any doubt, clarification may be sought and queries may be issued
regarding uploaded documents to the bidders for submission of the same with a
stipulated period, failing which their offer shall be liable for rejection. NO NEW
DOCUMENTS FOR THE ABOVE (OTHER THAN RELATING TO UPLOADED
DOCUMENTS) WILL BE ACCEPTED.

(iii) In case of any other document stipulated in the DTCN (except above at clause
30.2(i)) has not been submitted by the bidder, clarification may be sought and
queries may be issued regarding uploaded documents to the bidders for
submission of the same with a stipulated period, failing which their offer shall be
liable for rejection.
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30.3.

30.4.

31.

32.
32.1.

32.2.

32.3.
32.4.

Any such conditions shall be minuted and the price bid shall not be opened. The
price bid shall be opened only for those bidders who qualify in the technical
evaluation as described at Clause — 2(B)33. The date of opening of price bid shall
be intimated by FAX/ E-mail/ Speed Post to the qualified bidder of technical
evaluation.

The Additional Chief Engineer, P.H. Circle, Bhubaneswar may prepare, for his
own record, minutes of the tender opening, including the tender opening summary
which shall be posted in the portal.

Clarification on Tenders from Tenderers:

To assist in the scrutiny, evaluation and comparison of the tenders, the Additional
Chief Engineer, P.H. Circle, Bhubaneswar may ask contractor individually for
clarification on their tenders. The request for clarification and response shall be in
writing or by mail. However, no change in the tender amount/ rate shall be sought,
offered or permitted by the Additional Chief Engineer, P.H. Circle,
Bhubaneswar during the evaluation of the tenders.

Determination of Responsiveness:

Prior to the detailed evaluation of tenders, Additional Chief Engineer, P.H.
Circle, Bhubaneswar will determine whether each tender has been submitted in
the proper form and whether it is substantially responsive to the requirements of the
tender documents. Tenders, which have not been submitted in the proper form, will
be rejected.

Any tender which is not substantially responsive to the requirements of the tender
documents will be rejected by the Additional Chief Engineer, P.H. Circle,
Bhubaneswar. Such a tender shall not be allowed subsequently to be made
responsive by the contractor by correcting or withdrawing the non-conforming
deviation(s) or reservation(s).

Conditional Tender shall not be accepted.

Bid Capacity: These stipulations shall apply to all works above Rs.3.00 Crores.
Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of works executed in any one year during the last five
years (updated to the current price level) rate of inflation may be taken as 10
percent per year (escalation factor) which will take in to account the
completed as well as works in progress.

(A’ value corresponding to Schedule-B, shall be audited for five years by
Regd. Chartered Accountant or competent financial organization/authority).

B = Value of current price level of the existing commitments and ongoing
works to be completed during the next years (Period of completion of works
for which bids are invited) and

N = Number of years prescribed for completion of the works for which the bids are
invited.
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33.
33.1.

33.2.

33.3.

33.4.

Note:-
(1) In case of a joint venture, the available bid capacity will be applied for each
partner to extent of his proposed participation in the execution of the works.

(2) Self declaration in shape of affidavit should be furnished towards the state
showing the value of existing commitments and ongoing works as well as
the stipulated period of completion remaining for each of the listed works.

(3) In case of non-disclosure/hiding of any existing commitment and
ongoing works to mislead the tender inviting authority, if detected
later, then the tender will be liable for rejection.

Escalation Factor:
Following enhancement factors will be used for the costs of works executed and the
financial figures to a common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed
by them without accounting for the above-mentioned factors)

In case the financial figures and value of completed works are in foreign currency
the above enhanced multiplying factors will not be applied. Instead, current market
exchange rate (State Bank of India BC selling rate as on the last date of submission
of the bid) will be applied for the purpose of conversion of amount in foreign
currency into Indian rupees. (Works Deptt. OM No. FA-Codes-97/11-6300
Dt.16.06.2011.)

Proposal Evaluation:

From the time of the proposals are opened to the time, the contract is awarded, the
contractor should not contact the client on any matter related to its Technical
and/or Financial Proposal except any required in Clause-2(B)31.

Any effort by a bidder to influence the client in any form directly or indirectly during
the examination, evaluation, ranking of proposals, and recommendation for award
of the contract may result in the rejection of the contractor’s proposal.

Evaluation of Technical Proposals shall have no access to the Financial Proposals
until the technical evaluation is concluded.

Evaluation of Technical Proposals:

33.4.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of

their responsiveness to the DTCN.

33.4.2. A Proposal shall be rejected at this stage if it does not respond to required aspects

of the NIT / DTCN.
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33.4.3. During technical evaluation, the tenderers should have to make a presentation on

33.5.
33.5.1.

33.5.2.

33.5.3.

33.5.4.

33.5.5.

33.6.

34.
34.1.

35.
35.1.

the similar nature of works as per eligibility criteria (commissioned & Functional
work) before the Evaluation Committee, if so desired by the Committee.

Evaluation of Financial Proposals:

After the technical evaluation is completed, the Employer shall inform in writing or
by mail to the contractors, who have qualified in the General and Technical bid
(Part-I of DTCN), the date, time and location for opening the Financial Proposals
(Price Bids).

Financial Proposals of the bidders who qualified in technical evaluation shall be
opened.

Financial bids determined to be substantially responsive will be checked by the
employer for any arithmetic error(s).

The Evaluation Committee will correct any computational errors. When correcting
computational errors, in case of discrepancy between a partial amount and the
total amount or between words and figures, the amount in words will prevail.

If the bid price increases as a result of these corrections, the amount as stated in
the bid will be the bid price and any increase will be treated as rebate. If the bid
price decreases, the decreased amount will be treated as bid price.

Selection of contractor on the basis of Price Bid:
Other condition being equal, the contractor bidding the lowest price will be
considered for acceptance by competent authority.

Negotiations:

Negotiations will be held if required with the lowest valid tenderer. In the event of
the L; tenderer has furnished any condition which grossly affects the tender value /
contains such conditions which make the value of the offer indefinite, he may be
given an opportunity to withdraw such condition(s) to make the tender definite.
Failure to withdraw such condition(s) may lead to rejection of the tender as in
consistent / non responsive. In such case the employer may explorer the possibility
of considering the next valid tender as L.

If L1 bidder does not turn up for agreement after finalisation of the
tender, then he shall be debarred from participation in bidding for three years and
action will be taken to black list the contractor. In case, the L2 bidder, if fulfils,
other required criteria would be called for drawing agreement for execution of
work subject to condition that L2 bidder negotiates at par with the rate quoted by
the L1 bidder otherwise the tender will be cancelled. (As per the Government of
Odisha, Works Department Office Memorandum No.12366 dated
08.11.2013 on amendment to Para No. 3.5.14, Note-I of OPWD Code Vol-
I, by inclusion.)

F. AWARD OF CONTRACT

Award Criteria:
After acceptance of price bid of the tender by competent authority selected
contractor will be intimated about such acceptance.
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35.2.

36.

37

37.1.

37.2.

38.

The contractor is expected to commence the work on the date and at the location
specified in the Data Sheet.

Right to Accept or Reject any or all Tenders:

Not withstanding Clause 2(B)35, the Additional Chief Engineer, P.H. Circle,
Bhubaneswar reserves the right to accept or reject any tender, annul the
tendering process, reject all tenders at any time or any stage prior to the award of
contract without thereby incurring any liability to the affected bidders.

Process to be Confidential:

After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to
examination, evaluation and comparison of tenders and recommendations,
concerning to the award of contract shall not be disclosed to the contractor or any
other persons, officially not concerned with the process, until the award of the
contract to the successful contractor has been announced.

Any effort by any contractor to influence the Department officials in scrutiny,
evaluation and comparison of tenders, and in any decisions concerning award of a
contract, may result in the rejection of their Tender.

Notification of Award & signing of Agreement:

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to

expiry of the validity period by cable, telex or facsimile or e-mail confirmed by
registered letter. This Letter of acceptance will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution &
completion of the works by the contractor as prescribed by the contract & the
amount of performance security and additional performance security required
to be furnished. The issue of the letter of acceptance shall be treated as
closure of the Bid process and commencement of the contract.

b) The contractor after furnishing the required acceptable performance security
and additional performance security, “Letter to Proceed” or “Work Order” shall
be issued by the Engineer-in-charge with copy thereof to the procurement
Officer-Publisher. The Procurement Officer-Publisher shall up load the
summary and declare the process as complete.

C) In the e-Procurement Portal, the system shall generate the template of award

letter and the Officer Inviting the Bid shall mention the amount of
Performance Security and additional security required to be furnished in the
letter and intimate the bidders in his e-mail ID. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement
of the contract.

e) The bidder shall within 15 days of issue of letter of acceptance, furnish the

Performance security & additional Performance security (if any) in the
prescribed form & the work programme & shall sign the agreement in
prescribed format, failing which the Engineer-in-Charge shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit
the Bid Security absolutely. The agreement will incorporate all agreements
between the officer inviting the bid and the successful bidder.

f) If Ly bidder does not turn up for agreement after finalization of the

tender, then he shall be debarred form participation in bidding for three years
and action will be taken to blacklist the contractor. In that case, the L2 bidder,
if fulfils, other required criteria would be called for drawing agreement for

execution of work subject to the condition that L2 bidder negotiates at par
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g)

with the rate quoted by the L1 bidder otherwise the tender will be cancelled.
In case a contractor is black listed, it will be widely published and intimated to
all departments of Government and also to Govt. of India agencies working in
the state.

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I, OM No.12366/W dated
8.11.2013)

Following documents shall form part of the agreement

The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time
of invitation of bid and acceptance thereof together with any
correspondence & documents leading thereto & required amount of
performance security including additional performance security as per sub
clause 37.B.e. hereof.

Standard Bid Document P.W.D. Form G,. (Lump Sum Contract)

The letter to proceed with the work shall be issued by Engineer-in-charge
only after signing of the agreement. The notification of award will
constitute the formation of the contract subject only to the furnishing of
performance security and additional performance security in accordance
with the provisions of the agreement.

. On acceptance of the composite bids by the competent authority the

letter of award will be issued by the Engineer-in-Charge of the major
component of the work on behalf of the Governor of Odisha.
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SECTION- 2(C)

DATA SHEET

Ref Cl. No

Description

Name of the Work: “Establishment Water Testing Labs at various
WTPs and in the ULBs having no WTP to ensure good quality
drinking water under State Plan SUJALA".

Section-8 | Broad Scope of Works: Strengthening and Establishing 70 Nos.
Water Quality Testing Laboratory in Water Treatment Plants
(WTP)/ULB under PHEO and Water Quality Monitoring for the Period
of One Year.

2(B)1. (@) |Name of the Employer: Additional Chief Engineer, P.H. Circle,
Bhubaneswar.

2(B)33.6 |Method of selection: Qualifying in the Technical Bid and L; in the Price
Bid.

2(B)26. |Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid
to be submitted as detailed at Clause-2(B) 26.

2(B)15. |Proposals shall be submitted in the following language: English

2(B)21. | Offers must remain valid for 120 (One Hundred Twenty) days from the
date of opening of Price Bid.

2(B)25.1 |Seeking of Clarifications may be requested till 5:00 PM of Dt.26.10.2026

2(B)30 |The tender (Technical Bid) will be opened on following date and time:
12.30 PM of Dated.31.10.2026
2(B)33.5 |The date of opening of Price Bid shall be intimated separately by writing or by

mail after the technical evaluation is over.
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SECTION -2 (D)
LETTER FOR SUBMISSION OF TENDER

[To be filled in by the Bidder]

Note:- (1) Addlitional condiitions appended to the tender will make the tender liable for rejection.
2) Non-submission of EMD in proper shape and other required documents as detailed
hereinafter shall make the tender liable for rejection.
Ref. No. /Dated
To

The Additional Chief Engineer,
P.H. Circle, Bhubaneswar

Sub: Tender for the Work: “"Establishment Water Testing Labs at various
WTPs and in the ULBs having no WTP to ensure good quality drinking
water under State Plan SUJALA".

Ref: Identification No. ACECPHBBSR-03/2026-27, Dt.09.10.2026 published
in the website www.tendersodisha.gov.in.

Dear Sir,

With reference to the above, we are to inform you that in response to your
above referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I &
IT and that after having thoroughly examined the same, we hereby tender for the work to
execute the work within the stipulated time and in conformity with the relevant clauses of
the DTCN along with all related statutory rules and regulations for the amounts as quoted
in the accompanying price bid.

2) I/We have studied, acquainted and satisfied ourselves with the site and its
working conditions for the successful and timely completion of the work.

3) I/We are submitting herewith Bar Chart to complete the work in time.

4) Our offer is unconditional and is in conformity with the requirements
of the DTCN. We understand that any additional condition put by us in the tender
shall make our tender liable for rejection.

5 I/We understood that you are not bound to assign any reason in case of
rejection of our tender.

6) I/We agree to keep our offer open for a minimum of 120 (One Hundred
Twenty) days from the date of opening of the Price bid. Further extension of validity
will be our prerogative.

Should this tender be accepted, we hereby agree to abide by and fulfil all the
terms and provisions of this Detailed Tender Call Notice (DTCN).

Thanking you.
Yours faithfully,

Name and Signature
of the authorised signatory
along with seal and address of the firm.
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SECTION-2 (E)
TENDER DECLARATION

[To be filled in by the tenderer]

I/We hereby tender for the execution for the Governor of Odisha of the work
specified in the enclosed memorandum at the rates given in the price bid and will complete
the said work in all respects within the period as specified in the Detailed Tender Call
Notice and in accordance with the specifications, designs and drawings and other
documents referred to therein, which shall have to be approved by the PHEO, Odisha,
Bhubaneswar and such other written instructions as may be given by the PHED, Odisha
from time to time for duly carrying out of the said works and with such materials as are
provided for in accordance with the conditions and special conditions hereto attached. I/We
have inspected the work site and studied its conditions, labour, materials and have
understood the tender implications fully.

Should this tender be accepted I/We hereby agree to abide by and fulfil all
the terms and provisions of the said conditions and special conditions of the contract
annexed hereto or in default thereof to forfeit and pay to the Governor of Odisha the sums
of money mentioned in the said conditions and in the event of such default the transaction
effected by this tender shall cease and determine.

Signature of Tenderer /
Contractor
(Seal)
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SECTION-2(F)
LETTER OF ACCEPTANCE OF TENDER

(To be filled in by Additional Chief Engineer, P.H. Circle, Bhubaneswar)

The above tender is hereby accepted by me on behalf of the Governor of
Odisha.

Additional Chief Engineer,
P.H. Circle, Bhubaneswar
Signed on behalf of the
Governor of Odisha

31



SECTION-2(G)
MEMORANDUM

(To be filled in by the contractor during signing of Agreement)

Establishment Water Testing Labs at
various WTPs and in the ULBs having no

1. | Name of the work WTP to ensure good quality drinking water
under State Plan SUJALA.
2. | Approximate Cost Rs.624.76 Lakh
3. | Accepted tender Value Rs. Lakh
Security Deposit (Earnest Money
4. Deposit) (Online remittance) Rs.6.25 Lakh
5 Initial Security Deposit Rs. Lakh
" | (@ 2% of the accepted tender)
Percentage to be deducted from each . o
6. Bill as security deposit @ 5 (five) %
Time period for Setting up
7.a | laboratories (from the date of 6 (Six) Calendar Months
written order to commence)
7 b Operation & Maintenance Period 1 (One) Year
8. | Date of written order to commence.
Total number of items of work
9. |tendered for (as per schedule

attached hereto).

Signature of Tenderer / Contractor

32




C.

SECTION -3

INFORMATION REGARDING TENDERER

(To be filled in by the Tenderer)

In case of individuals:

i. Name of Tenderer

ii. Whether his business is registered
iii. Date of commencement of business

iv. Whether he pays income tax each year. :
If yes, furnish particulars.

In case of Partnership Firm:

i. Names of Partners

ii. Whether partnership is registered.
iii. Date of establishment of the firm.

iv. In case, income tax is paid by each
Partner, the details to be furnished.

In case of limited Liability Company:
i. Amount of paid-up capital.
ii. Names of Directors.

iii. Date of registration of the
Company.

iv. Copies of the last three year’s balance
sheets of the Company.

Signature of the Tenderer
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SECTION-4

DECLARATION BY THE TENDERER

I have visited the site and have fully been acquainted myself with the local
situation regarding materials, labour and the factors pertaining to the work
before submitting the tender.

I have carefully studied the conditions of the contract, specification and other
documents of this work and I agree to execute the same accordingly.

I solemnly pledge that I shall be sincere in discharging my duties as
responsible contractor and complete the work within the prescribed time limit.
I shall submit detailed construction programme with target dates for various
items and stages of work keeping in view the time limit and shall accordingly
arrange for necessary labours, materials, and equipments etc., punctually. In
case there are deviations from the construction programme, I shall abide by
the decision of the Engineer-in-charge for revision of the programme and
shall arrange for labour, materials, equipments etc

I shall follow all rules and regulations of the state in force with regard to
engagement of labour for the work.

The documents furnished with the tender are correct to the best of my
knowledge and belief and if any information found to be incorrect in future,
the Department has the liberty to take any action as deemed fit.

Signature of the Tenderer
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SECTION -5
FORM OF AGREEMENT

This contract made the ..., day of..ccoiiiiiiiiiiins to
................................... between the Governor of Odisha acting through (designation)
Ministry of .....cccceeveeeennen. Department of .......c..ccceene. Government of Odisha (address)

(name and address of employer) (hereinafter called “the employer” and

(name and address of contractor) (hereinafter called “the Contractor”) of the other party).

WHEREAS the Employer is desirous that the contractor executes.

........................ (Name and identification number of contract) (hereinafter called “the
Works”) and the employer has accepted the Bid by the contractor for the execution and
completion of such works and the remedying of any defects therein, at a contract price of

NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS:

1. In this contract, words and expressions shall assume the same meanings as are
respectively assigned to them in the conditions of Contract hereinafter referred to
and they shall be deemed to form and be read and construed as part of the
Agreement.

2. In consideration of the payments to be made by the employer to the contractor
as hereinafter mentioned, the contractor hereby covenants with the Employer to
execute and complete the works and remedy the defects therein in conformity in
all aspects with the provision of the contract.

3. The Employer hereby covenants to pay the contractor in consideration of the
execution and completion of the works and in remedying the defects wherein the
contract price or such other sum as may become payable under the provisions of
the contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as
part of this contract, viz:

i) Letter of acceptance

i) Notice to proceed with the works

iii) Contractor’s bid

iv) Bidding data

V) General conditions of contract (including special conditions of contract)

Vi) Specifications

vii)  Drawings

viii)  Bill of quantities

ixX)  Any other documents listed in the contract data as forming part of the
contract.

X) Drawing and design of structure(s) or part thereof submitted by the
tenderer and duly approved by the competent authority after this
Agreement.

35



IN WITNESS WHEREOF the parties have caused this contract to be executed the day and
year first before written.

Binding signature of employer signed by...........cccocoevieeeii e
(for and on behalf of the Governor of Odisha)

Binding signature of Contractor signed by...........ccocoeveiiiiiiine, (for and on
behalf of ... duly authorised vide Resolution No.....................
dated..........ccoveeee of the Board of Directors of ..........ccceveviiiee e, )

In the presence of
(Witnesses)

1.

Contractor Superintending Engineer,
P.H. Division, Bhubaneswar
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6.1.

6.2

6.3.

6.4.

SECTION-6
CONDITIONS OF CONTRACT

Decision of Additional Chief Engineer is Final & Binding:

The party whose tender is accepted hereinafter called the contractor is to provide
everything of every sort and kind (with the exceptions noted in the schedule
attached) which may be necessary and requisite for the due and proper execution
of the several works included in the contract according to the true intent and
meaning of the drawings and specification taken together, which are to be signed
by the Additional Chief Engineer, P.H. Circle, Bhubaneswar herein after
called the Additional Chief Engineer and the contractor whether the same may or
may not be particularly described in the specification or shown on the drawing
provided that the same are reasonably and obviously to be inferred there from and
in case of any discrepancy between the drawings and the specifications the
Additional Chief Engineer is to decide which shall be followed.

Amendment of Errors during Progress of Work:

The contractor is to set out the whole of the works in conjunction with an officer to
be deputed by the Additional Chief Engineer and during the progress of the works
to amend on the requisition of the Additional Chief Engineer any errors which may
arise therein and provide all the necessary labour and materials for doing. The
contractor is to provide all plant labour and materials (with the exception noted in
Schedule), which may be necessary and requisite for the works. All materials and
workmanship are to be the best of their respective kinds. The contractor is to leave
the works in all respects clean and perfect at the completion thereof.

Fair Wage Clause:

The contractor shall not employ for the purpose of this contract any person who is
below the age of fourteen years, and shall pay to each labourer, for the work done
by such labourer, fair wages. Fair wages means wages whether for time or
piecework, prescribed by the State P.W.D. provided that where higher rates have
been prescribed under the minimum wages Act, 1948, wages at such higher rates
should constitute fair wages.

The Additional Chief Engineer shall have the right to enquire into and to decide any
complaint alleging that the wages paid by the contractor to any labourer for the
work done by such labourer is less than the wages paid for similar work in the
neighbourhood.

The Officer-in-charge of the work shall have the right to decide whether any
labourer employed by the contractor is below the age of fourteen years and to
refuse to allow any labourer whom he decides to be below the age of fourteen
years, to be employed by the contractor.

Approved Drawings & Specification of Site with Contractors Agent:

Complete copies of the drawing and specifications signed by the Additional Chief
Engineer and the same or copies thereof are to be kept with the works in-charge
of the contractor's agent which is to be constantly kept on the ground by the
contractor and to whom instructions can be given by the Additional Chief Engineer.

37



6.5.

6.6.

6.7.

6.8.

Work not to be Sublet:

The work should not be sublet. During execution of work if it is found that the
work/ part of the work is sublet, the Additional Chief Engineer may there upon by
notice in writing, rescind the contract and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal
of Government. In addition, the contractors shall not be entitled to recover or be
paid for any work thereafter actually performed under the contract.

Deviation from Approved Drawing and Specifications:

The contractor is not to vary or deviate from the drawings or specifications or
execute any extra work of any kind whatsoever unless upon the authority of the
Additional Chief Engineer to be sufficiently shown by any order in writing, by any
plan or drawing expressly given and signed by him as an extra or variation or by
any subsequent written approval signed by him. In case of daily labour all
vouchers for the same are to be delivered to the Additional Chief Engineer or the
Officer-in-Charge at least during the week following that in which the work may
have been done and no day work shall be allowed unless authorised by the
Additional Chief Engineer and no such authority shall be given if the work is
capable of being measured and being paid for at an agreed rate.

Rate for Extra Work.

Any authority given by the Additional Chief Engineer, for any alterations or
additions in or to the works, is not to vitiate contract. But all additions
omissions or variations made to the approved design & drawing or to the item-
wise indicative quantities of the work, reflected at Section-08 (Scope of
work) of the DTCN, in carrying out the works are to be measured and
valued and certified by the Additional Chief Engineer, and shall be added to or
deducted from the amount of the contract, as the case may be at the rates, in
accordance with the sanctioned schedule of rates, in force at the time, when the
particular item of work was commenced. In those cases in which rates do not
exist, the EIC, P.H, Odisha will fix the rates to be paid and his decision shall be
final.

Extension of Time:

If the contractor shall desire an extension of time for completion of the work on
the ground of his having been come across with unavoidable hindrance in its
execution or any other grounds he shall apply in writing to Additional Chief
Engineer, P.H. Circle, Bhubaneswar within 30 days of the date of the
hindrance on account of which he desires such extension as aforesaid and the
authority shall if in his opinion (which shall be final) as reasonable ground be
shown thereof authorized such extension of time if any, as may in his opinion, be
necessary or proper. The authority shall at the same time inform the contractor
whether the authority claims compensation for delay, in case there is any delay in
execution due to non-availability of stock materials or land or rise in cost of
materials and labour or any reason whatsoever beyond the control of authority, the
contractor is bound to execute the work as per the terms and rates in the contract
and no monetary claim on such account will be acceptable to the authority but
extension of time, proportionate to the delay in execution may be granted by the
authority considering the merit of the case. The competent authority reserves the
right to take any expert advice of any Committee/ Secretary/ Legal Advisor while
considering the application of the contractor for extension of time and can impose
any condition which shall be binding on the contractor.
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6.9.

6.10.

6.10.1

6.11.

Works & Materials at Site to be Property of Government of Odisha.

All works and materials brought and left at site by the contractor or by his orders
for the purpose of forming part of the works are to be considered to be the
property of the Governor of Odisha and the same are not to be removed or
taken away by the contractor or any other person without the specific permission
in writing of the Additional Chief Engineer, P.H. Circle, Bhubaneswar but the
Governor of Odisha will not be liable for any loss or damage which may happen to
or in respect of any such work or materials either by the same being lost or stolen
or injured by weather or otherwise.

Supply of Materials:

The contractor shall at his own expense provide all materials required for the work.
The materials supplied by the contractor shall conform to relevant latest editions of
the specification and codes of practices of the Bureau of Indian Standards or in
their absence to other specifications as may be specified by the Engineer-in-
charge. The contractor shall furnish necessary certificates in support of the quality
of the materials as may be required by the Engineer-in-charge.

The Engineer-in-charge shall have absolute authority to test the quality of
materials at any time through any reputed laboratory at the cost of contractor.
The contractor shall not be eligible for any claim or compensation either arising out
of any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

The Additional Chief Engineer has full power for removal from the premises of all
materials which, in his opinion, are not in accordance with the specification and in
case of default, the Additional Chief Engineer is to be at liberty to sell such
materials and to employ other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to
such materials. The Additional Chief Engineer is also to have full power to require
other proper materials to be substituted and in case of default, the Additional Chief
Engineer may cause the same to be supplied and all costs which may attend such
removal and substitution are to be borne by the contractor and may be recovered
from the sale proceeds of such rejected materials when necessary, the balance, if
any, being kept in deposit in the contractor’s favour.

The successful bidder is to purchase materials necessary for execution of
work contract from local SSI units & MS Enterprises having valid rate
contract & ISI mark.

Equipment / materials shall preferentially be sourced from local "Make in India" SSI
/ MSE units and Indian manufacturers having valid ISI/ BIS certification/mark as
applicable

Execution with Defective Workmanship & Improper Materials.

If in the opinion of the Additional Chief Engineer, P.H. Circle, Bhubaneswar
any of the works have been executed with improper materials or defective
workmanship, the contractor is then required by the Additional Chief Engineer,
P.H. Circle, Bhubaneswar forthwith to re-execute the same and to substitute
proper materials and workmanship and in case of default of the contractor in so
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6.12.

6.13.

6.14.

6.15.

doing within a week, the Additional Chief Engineer, P.H. Circle,
Bhubaneswar is to have full power to employ other agency to re-execute the
work and the cost thereof shall be borne by the contractor.

Rectification of Defects within Guarantee Period:

Any defects, shrinkage or other faults which may appear within 12 (twelve) months
from the completion of the work arising out of defective or improper materials or
workmanship are upon the direction of the Additional Chief Engineer, P.H.
Circle, Bhubaneswar to be amended and made good by the contractor at his
own cost unless the Additional Chief Engineer, P.H. Circle, Bhubaneswar for
reasons to be recorded in writing shall decide that they ought to be paid for and in
case of default, the Governor of Odisha may recover from the contractor the cost
of making good the works.

Responsibility of the Contractor during Execution of Work:

From the commencement of the works to the completion of the same they are to
be under the contractor’s charge. The contractor is to be held responsible for and
to make good all injuries, damages and repairs occasioned or rendered necessary
to the same by fire or other causes and they are to hold the Governor of Odisha
harmless from any claims for injuries to persons or for structural damage to
property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or of any one of his employees during the execution
of the works.

Execution of Works in the Site by Other Workmen:

The Additional Chief Engineer, P.H. Circle, Bhubaneswar is to have full
powers to send workmen upon the premises to execute fittings and other works
not included in the contract for whose operations the contractor is to afford every
reasonable facility during ordinary working hours provided that such operations
shall be carried on in such a manner as not to impede the progress of the work
included in the contract but the contractor is not to be responsible for any damage
which may happen to or be occasioned by any such fittings or other works.

Time Control:
(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and

a

i)

No.8310 dtd.17.05.2006)

) Progress of work and Re-scheduling programme.
The Additional Chief Engineer, P.H. Circle, Bhubaneswar / Engineer-in-
Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract.

i) Within 15 days of issue of the letter of acceptance, the contractor shall submit

to the Engineer-in-Charge for approval a Programme showing the general
methods, arrangements, and timing for all the activities in the Works along
with monthly cash flow forecast.

iii) To ensure good progress during the execution of the work the contractors

shall be bound in all cases in which the time allowed for any work exceeds
one month to complete, 1/4" of the whole time allowed under the contract
has elapsed, 2 of the whole of the work before V2 of the whole time allowed
under the contract has elapsed, 3/4" of the whole of the work before 3/4™ of
the whole time allowed under the contract has elapsed.
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Vi)

b)
i)

ii)

If at any time it should appear to the Engineer-in-Charge that the actual
process of the work does not conform to the programme to which consent
has been given the Contractor shall produce, at the request of the Engineer-
in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within
this period, the Engineer-in-Charge may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Programme has been submitted.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and
submit it to the Engineer-in-Charge again at any time. A revised Programme is
to show the effect of Variations and Compensation Events.

Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data
shall be the essence of the Contract. The execution of the works shall
commence from the 15th day or such time period as mentioned in letter of
Award after the date on which the Engineer-in-Charge issues written orders to
commence the work or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.
The Contractor shall submit the Time & Progress Chart for each milestone
Quarter wise indicating each month and get it approved by the Department.
The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement
between the Engineer-in- Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavours to prevent
or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-Charge to proceed with the works.
(1) Force majeure, or
(2)  Abnormally bad weather, or
(3) Serious loss or damage by fire, or
(4) Civil commotion, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work, or.
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d)

(5) Delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract.
(6) In case a Variation is issued which makes it impossible for Completion
to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost, or
(7)  Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen (14) days of the
happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of
work may be given. Such extension shall be communicated to the Contractor
by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not
be a bar for giving a fair and reasonable extension by the Engineer-in-Charge
and this shall be binding on the contractor.

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause-2 of
P-1 Contract or to complete the work and clear the site on or before the
contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account
of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Additional Chief Engineer, P.H. Circle,
Bhubaneswar may decide on the amount of tendered value of the work for
every completed day / month (as applicable) that the progress remains below
that specified in Clause-2 of P-1 Contract or that the work remains
incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified. Compensation @ 1.5%
per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work or
to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest whatsoever shall be payable on such withheld
amount.

Bonus for early completion
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6.16.

For availing incentive clause in any project which is completed before the
stipulated date of completion, subject to other stipulations it is mandatory on
the part of the concerned Additional Chief Engineer, P.H. Circle,
Bhubaneswar to report the actual date of completion of the project as soon
as possible through fax or e-mail so that the report is received within 7 days
of such completion by the concerned Superintending Engineer , Additional
Chief Engineer & Engineer-in-Chief. The incentive for timely, completion
should be on a graduated scale of one percent to 05 percent of the contract
value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

Before 30 % of contract period = 5 % of Contract Value

Before 20 to 30 % of contract period = 4 % of Contract Value

Before 10 to 20 % of contract period = 3 % of Contract Value

Before 5 to 10 % of contract period = 2 % of Contract Value

Before 5% of contract period = 1 % of Contract Value
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by
inclusion vide O.M. No.5288 dt.04.05.2016)

e) Management Meetings

i)

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of management meetings shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Rescission of Contract:

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Additional Chief Engineer shall be conclusive evidence),
20% of the value of leftover work will be realized from the contractor as
penalty.

(Amendment as per letter No0.10639 dt. 27.05.2005 of Works
Department, Odisha)

Circumstances for Rescission of Contract:

If the contractor shall become bankrupt or compound with or make any
assignment for the benefit of his creditors or shall suspend or delay the
performance of his part of the contract (except on account of cause mentioned in
Clause 6.15 or in consequence of not having proper instructions for which the
contractor shall have duly applied) the Additional Chief Engineer, P.H. Circle,
Bhubaneswar may give to the contractor or his assignee or trustee as the case
may be notice requiring the works to be proceeded with and in case of default on
the part of the contractor for a period of seven days, it shall be lawful for the
Additional Chief Engineer, P.H. Circle, Bhubaneswar to rescind the contract,
if necessary, and to enter upon and take possession of the work and to employ any
other person to carry on and complete the same and to authorise him or them to
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6.17.

6.18.

6.19

use the plant, materials and property of the contractor upon the works and the
costs and the charge incurred in any way in carrying on and completing the said
works are to be paid to the Additional Chief Engineer, P.H. Circle,
Bhubaneswar by the contractor or may be set off by the Additional Chief
Engineer against any money due or to become due to contractor. If the assignee
or trustee of the Contractor proceeds with the work, the conditions of this contract
shall be binding upon the said assignee or trustee.

Payment Certificate.

A Certificate of the Additional Chief Engineer, P.H. Circle, Bhubaneswar or
an award of the refer hereinafter referred to as the case may be showing the final
balance due or payable to the contractor is to be conclusive evidence of the works
having been duly completed and that the contractor is entitled to receive payment
of the final balance, but without prejudice to the liability of the contractor under
the provisions of Clause-6.11.

The Additional Chief Engineer, P.H. Circle, Bhubaneswar shall make
payment of work in full or part thereof those shall have been certified, subject to
availability of Letter of Credit (LoC).

Price Adjustment (vide Works Department Office Memorandum No.15847/W

Dt.19.11.2019)

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in
the contract data up to end of the initial intended completion date or
extensions granted by the Engineer and shall not apply to the work carried out
beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in following Paras.

(c) Following expressions and meanings are assigned to the work done during
each month:

R= Total value of work done during the month. It would include the amount
of secured advance granted, if any, during the month, less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed for extra items under variations.

2. To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs

The formula (e) for adjustment of prices are:
19(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen, pipe and POL procured by the contractor shall be paid
in accordance with the following formula:

Vi = 0.85 X Pm/100 X R x (M;- Mg)/Mo
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VM=

Mo =

M;

Pm =

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than
cement, steel, bitumen and POL.

The all India wholesale price index (all commodities) on 28 days
preceding the date of opening of Bids, as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

The all India wholesale price index (all commodities) for the month
under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

Percentage of local material component (other than cement, steel,
bitumen and POL) of the work.

19(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:

Ve =
Vc=

Co=

C1=

Pc =

0.85 x Pc/].OO X R X (C1' Co)/Co

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for cement

The all India wholesale price index for Ordinary Portland Cement (OPC)
on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

The all India wholesale price index for Ordinary Portland Cement (OPC)
for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Percentage of Cement Component of the Work.

19(a)(iii): Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula:

19(a

Vs =

0.85 x Ps/].OO X R x (51' So)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Mild Steel long products)
on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi

The all India wholesale price index for steel (Mild Steel long products)
for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Percentage of steel component of the work

Note: For the application of this clause, index of (Mild Steel long
products) has been chosen to represent steel group.

iv): Adjustment of Bitumen Component
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Price adjustment for increase or decrease in the cost of bitumen shall be paid
in accordance with the following formula:

Vb = 0.85x Pb/100 X R x (B1- Bo)/Bo

Vb = Increase or decrease in the cost of work during the month under
consideration due to changes in the rate for bitumen.

Bo = The official retail price of bulk bitumen at the IOCL/ BPCL depot at
nearest center on the day 28 days prior to date of opening of Bids.

B: = The official retail price of bulk bitumen at IOCL/ BPCL depot at nearest
center for the 15th day of the month under consideration.

P, = Percentage of bitumen component of the work

19(a)(v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in
accordance with the following formula:

Vpi = 0.85 x P,i/100 x R x (Pi-Pio)/Pio

V,i = Differential cost of pipe i.e. amount of increase or decrease in rupees to
be paid or recovered during the month under consideration.

Ppi = Percentage of pipe component of the work

Pi = All India Whole sale price index of pipe for the period under
consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Po = All India Whole sale price index of pipe on 28 days preceding the date
of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

19(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be
paid in accordance with the fallowing formula:

VL= 0.85x P/100 x R x (Li- Lo)/Lo

VL = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

Lo=  The minimum wages for unskilled labour as Notified by Government of
Odisha as prevailed on the last stipulated date of receipt of tender
including extension, if any.

Ly = The minimum wages for unskilled labour as Notified by Government of
Odisha as prevailed on the last date of the Month previous to the one
under consideration.

P, = Percentage of labour component of the work.
19(c): Adjustment o f POL (fuel and lubricant) Component

Price adjustment for increase or decrease in cost POL (fuel and lubricant)
shall be paid in accordance with the following formula:

Vf = 0.85 XPf/lOO X R x (F1' FO)/FO
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Vi =

Fo=

F1=

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for fuel and lubricants.

The official retail price of High-Speed Diesel (HSD) at the existing
consumer pumps of IOCL/ BPCL/ HPCL at nearest center on the day 28
days prior to the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of
IOCL/ BPCL/ HPCL at nearest center for the 15th day of the month
under consideration.

Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed Diesel
oil has been chosen to represent fuel and lubricants group.

19(d): Adjustment for Plant and Machinery Spares Component

(vi)  Price adjustment for increase or decrease in the cost of plant and machinery
spares procured by the Contractor shall be paid in accordance with the
following formula:

Vp'
Vp'

Po-

P

0.85 x Pp/100 x R x (P1-Po)/Po

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for plant and machinery
spares.

The all India wholesale price index for manufacture of machinery for
mining, quarrying and construction on 28 days preceding the date of
opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

The all India wholesale price index for manufacture of machinery for
mining, quarrying and construction for the month under consideration
as published by the Ministry of Commerce and Industry, Government
of India, New Delhi.

Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of manufacturing of
machinery for mining, quarrying and construction has been
chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for
payment of price adjustment, due to change of base year of WPI from 1993- 94
to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod',
'‘Cement’, 'Heavy machinery and parts' included in the list of WPI 1993-94 series
are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the
following items in the WPI 2004-05 & 2011-12 series shall be considered
corresponding to items in WPI 1993-94 series:

Sl. Item in WPI Item in WPI Item in WPI 2011-12 series
No. | 1993-94 series | 2004-05 series

1. Cement Grey Cement Ordinary Port land cement
2. Bars & rods Rebars Mild steel long products
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3. | Heavy Machinery Construction Manufacture of machinery for
& parts Machinery mining, quarrying & construction.

19(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books of
account and other documents as are necessary to show that the amount of increase
claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Government and further, shall at the request of the
Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of Labour and/or price of POL give notice thereof
to the Engineer-in-Charge stating that the same is given pursuant to this condition
along with information relating to there to which he may be in a position to supply.

Percentage Table
SI. Category of works % Component (cost wise)
No. Labour | P.O.L Steel (Ps)+ Cement
(P) (Pe) (Po)+ Bitumen (Py)
+ Pipes (Pyi) + Plant &
Machinery Spare
& Component (Pp) +
Other Materials*
1. R&B works Road works 5 5 90
(% of Bridge works 5 5 90
component) Building works 5 5 90
2. Irrigation Structural work 5 5 90
works (% of Earth, Canal & 5 5 90
component) Embankment work
3. P.H. Work Structural work 5 5 90
Pipeline work 5 5 Pipe — 70%
* Machinery + Other
material -20%
Sewer line 5 5 Pipe — 70%
* Machinery + Other
material -20%

*Note: Further break up may be worked out considering the consumption of Cement. Steel,
Bitumen, pipe and Plant & Machinery Spare Component in the concerned works and
shall be provided in the bid document in shape of "Schedule of Adjustment
Data" as an "Appendix to Bid". (enclosed herewith).

Appendix to Bid
Schedule of Adjustment Data
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[For all works, adjustment factor for Labour and POL shall be considered at the rate of 5% each.
Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment
and shall be calculated for each work separately during preparation of estimate, shall be approved
by the authority during technical sanction as a "Schedule of Adjustment Data" and shall form part of
the Bid Document. The cases where the original technically sanctioned estimate gets revised, the
technical sanction to the revised estimate will be obtained from the competent authority as provided
under Para 3.11.2 (b) of OPWD Code, Volume-1 Based on the revised technically sanctioned
estimate, the Labour & the POL component shall be given the weightage of 5% each as provided in
OM No.15847/W dated 19.11.2019 of Works Department and the weightage of 90% on steel,
cement, bitumen, pipes, other materials and plant and machinery spare component shall be given
as per the technically sanctioned revised estimate excluding the extra items. The revised weightage
of "Schedule of Adjustment Data" based on revised technically sanctioned estimate shall be included
as an Addendum to the agreement. The technical sanctioning authority shall be the competent
authority for this purpose.] (Works Deptt. OM No.1739/W Dt.03.02.2023)

Cl. No-31 of
F2/P1 Contracts

Base
Date*

Base
value*

Index Source of index

descripti

Weightage
of Item**

Sl. No.

on

31 (a)(®)

Other
Materials

All India Whole sale price
index (all commodities) as
published by the Office of
the Economic Advisor to
the Govt. of India, Ministry
of Commerce and
Industry.

31 (a)(ii)

Cement

All India Whole sale price
index for Cement
(Ordinary Portland
Cement) as published by
the Office of the Economic
Advisor to the Govt. of
India, Ministry of
Commerce and Industry.

31 (a)(iii)

Steel

All India Whole sale price
index for Steel (Mild Steel-
Long Products) as
published by the Office of
the Economic Advisor to
the Govt. of India, Ministry
of Commerce and
Industry.

31 (a)(iv)

Bitumen
(VG-30)

Official retail price of bulk
bitumen at the nearest
IOC/HPCL Depot.

31 (a)(v)

Pipes

All India Whole sale price
index for the type of pipe
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under consideration, as
published by the Office of
the Economic Advisor to
the Govt. of India, Ministry
of Commerce and

Industry.

31 (b) Labour | Minimum Wage notified by 5%
the Labour and
Employee’s State

Insurance Department of
Government of QOdisha,
India.

31 (c) POL Official retail price of HSD 5%
at nearest I0OCL/ HPCL/
BPCL Consumer Pump
Depot.

31 (d) Plant and | All India Whole sale price
Machiner | index for Manufacture of
y Machinery for  Mining,
Quarrying and
Construction as published
by the Office of the
Economic Advisor to the
Govt. of India, Ministry of
Commerce and Industry.

Total: 100%

* Values to be filled up at the time of drawl of contract.
** Values to be filled up in the bid document.

6.20.

6.21.

6.22.

If at any time after the commencement of the work the Governor of Odisha shall for
any reason whatsoever not require the whole thereof as specified in the tender to
be carried out the Engineer-in-charge shall give notice in writing of the fact to the
contractor who shall have no claim to any payment or compensation whatsoever on
account of any profit or advantage, which he might have derived from execution of
the work in full but which he did not derive in consequence of the full amount of the
work not having been carried out, neither shall he have any claim for compensation
by reason of any alterations having been made in the original specification,
drawings, designs and instruction which shall involve any curtailment or increase of
the work as originally contemplated.

Defects Liability Period:
The defect liability is 12 months from the date of formal taking over of the work by
the Engineer-in-charge.

Contractor Liable for Damage done & for Imperfection for 6 (six) months
after Certificate:

If the contractor or his work people or servants shall break, deface, injure or
destroy any part of a building or structure in which they may be working or any
building, road, fence, enclosure or grass land cultivated ground continue to the

premises on which the work or any part of it is being executed or in any damage
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6.23.

6.24.

shall happen to the work while in progress from any cause whatsoever or any
imperfection become apparent in it within six months from the date of the final
certificate of its completion shall have been given by the Engineer-in-charge, as
aforesaid, the contractor shall make the same good at his own expenses or in
default the Engineer-in-charge may cause the same to be made good by other
workman and deduct the expenses of which the certificate of the Engineer-in-
charge shall be final from any sums that may be then or at any time thereafter may
become due to the contractor or from his security or the proceeds of sale thereof or
a sufficient portion thereof and the contractor shall be liable to pay of the expenses
not so recovered by the Engineer-in-charge.

Action where No Specification is mentioned:

In the case of any class or items of works for which there is no such specification as
mentioned in file, if such work shall be carried out in accordance with the detailed
standard specification of Odisha, as followed by the State PWD and in the event of
there being no specifications born in the said standard specification of Odisha for
such items of work, then in such case the said item of work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-
charge after obtaining approval from competent authority.

Payment on Intermediate Certificate to be regarded as Advance and Bill
to be submitted Monthly:

A bill shall be submitted by the contractor each month on or before the date fixed
by the Engineer-in-charge for all works executed in the previous month and the
Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in immediate
charge of the work shall take the requisite measurements for the purpose of having
the same verified, and the claims for as admissible adjusted if possible before the
expiry of ten days from the presentation of the bill. If the contractor does not
submit the bill within the time fixed as aforesaid, the Engineer-in-charge and/or his
Engineering subordinates shall measure up the said work in the presence of the
contractor, whose counter signature to the measurement list will be sufficient
warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his
Engineering subordinates shall prepare a bill from such list which shall be binding
on the contractor in all respects. Payment shall be made to the contractor in all
respects.

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each
running bill prepared and submitted by the contractor, if any, on account of works
done, and such sum or sums to be held in deposit as a further security for the due
performance of the condition of the contract provided always that the Additional
Chief Engineer may refuse to make such monthly payments if in his opinion, the
progress of the work or the conduct of the contractor is not satisfactory or the
contractor has in any other may done or neglect to do anything as to make it
appear doubtful to the authority as to whether the works will be completed by the
contractor in accordance with his contract, or has failed to comply with any
instruction or order of Engineering personnel. All such interim payments from time
to time shall be regarded as payments by way of advance against the final payment
only and not as payments of work actually done and completed and shall not
preclude the requirement of bad, unsound and imperfect or unskilful work to be
removed and taken away and for reconstructed or re-erected, or be considered as
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6.25.

6.26.

an admission of the due performance of the contract, of any part thereof in any
respect, or accrual of any claim not shall it conclude, determine or affect in any way
the powers of Engineer-in-charge and/or Assistant Engineer and/or the Junior
Engineer under these condition or any of them as to the final settlement of
adjustment of the accounts or otherwise or in any other way vary or affect this
contract. The contractor shall submit the final bill within one month of the date for
completion of the work failing which the Engineer-in-charge or his authorized
representatives in the presence of the contractor shall prepare the final bill. For
recording final measurement of the work, the Engineer-in-charge or his authorized
representative shall serve a notice upon the contractor stipulating therein the date
fixed for recording such measurement. If the contractor fails to attend the recording
of final measurement by the Engineer-in-charge or his authorized representative on
the date as stipulated, the Engineer-in-charge may at his discretion get the
measurements recorded ex-parte or fix up another date as per his own
convenience. Such measurements and the total amount payable to the contractor
as certified by the Engineer-in-charge shall be final and binding on all parties.

Black Listing:

A Contractor may be black listed as per amendment made to Appendix XXXIV to

OPWD Code Vol.-II on rules for black listing of Contractors vide letter

No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said

amendment the Contractor may be blacklisted.

a) Misbehavior/threatening of Departmental & supervisory officers during
execution of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds
and non-adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e., any action that jeopardizes the security
of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a
tender.

If more than one bid is quoted (decimal up to two numbers will be taken for all
practical purposes), either at the estimated cost put to tender or less than the
estimated cost put to tender, the tender accepting Authority will finalize the tender
through a transparent lottery system, where all the concerned bidders/their
authorized representatives, the concerned SE/EE of the concerned Division and
Divisional Accounts Officer (DAQO) will remain present.

If the rate quoted by the SC and ST Category Contractors comes to the rate quoted
by the L1 bidder (decimal up to two numbers will be taken for all practical
purposes) after availing 10% price preference as per Para 2 of Works Department
Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender
accepting authority through a transparent lottery system along with other

categories of contractors.
(Works Department OM No.632/W Dtd.09.01.2026).
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6.27

6.28.

6.29.

If Ly bidder does not turn up for agreement after finalization of the tender, then he
shall be debarred from participation in bidding for three years and action will be
taken to blacklist the contractor. In that case, the L, bidder, if fulfils, other required
criteria would be called for drawing agreement for execution of work subject to the
condition that L, bidder negotiates at par with the rate quoted by the L; bidder
otherwise the tender will be cancelled. In case a contractor is black listed, it will be
widely published and intimated to all Departments of Government and also to
Government of India agencies working in the State.

(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department
letter No.12366/W dt.18.11.2013).

Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete
the work within the stipulated time and in case of failure on the part of the agency
to achieve the milestone liquidated damaged will be imposed.

(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department
letter No.12366/W dt.18.11.2013).

Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors:
If the tender of the individual registered contractors belonging to Scheduled Caste

and Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for
any work, the work may be considered for award to him/her at the lowest tendered
rate in the relaxation of Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of OPWD
Code Vol.I.

(Resolution No.16/37 — 27748 Dated 11.10.1977 amended Vvide
No.16262/W Dt.30.10.2018).

%k Xk Xk
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7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

SECTION-7
SPECIAL CONDITIONS OF CONTRACT

Changes in Constitution of Firm:

In the case of tender by a partnership firm, any change in the constitution of the
firm shall be forth with notified by the contractor to the Additional Chief
Engineer, P.H. Circle, Bhubaneswar for his information. In case of failure to
notify the change in the constitution within 15 days, the Additional Chief
Engineer, P.H. Circle, Bhubaneswar may by notice in writing, rescind the
contract and the security deposit of the contractor shall thereupon stand forfeited
and be absolutely at the disposal of the Governor of Odisha and the same
consequence shall ensure as if the contract had been rescinded thereof and in
addition the contractor shall not be entitled to recover or be paid for any work there
for actually performed under the contract.

Engineer’s Access to Work:

The Additional Chief Engineer is to have at all times access to the works, which are
to be entirely under his control. He may require the contractor to dismiss any person
in the contractor's employee upon the works who may be incompetent or
misconduct him-self and the contractor is forthwith to comply with such
requirements. Other supervising officers shall have all time access to the works.

Workmen Compensation Act VIII of 1923:

The Governor of Odisha shall be entitled to recover in full from contractor any
amount that the Governor of Odisha may be liable to pay under Workman's
Compensation Act VIII of 1923 to any workman employed in course of execution of
any part of the work covered by this contract.

Jurisdiction in the Event of Dispute:

That for the purpose of jurisdiction in the event of dispute if any, the contract should
be deemed to have been entered into within the State of Odisha and it is agreed that
neither party to this agreement will be competent to bring a suit in regard to the
matters covered by this contract at any place outside Odisha.

Lighting & Sanitary Arrangement:
Lighting & Sanitary arrangement and supply of drinking water will be made by the
Contractor at his own cost for his labour camp.

Payment of TAXES:

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather
Charges and Tollages where necessary & Government of Odisha shall not
entertain any claim whatsoever in this respect. Statutory deduction of Taxes as
applicable shall be done from each running bill.

The Building & Other Construction Workers Welfare Cess Act 1996.

In accordance with the provisions under the said Act 1% (One) of the approved
agreement value will be deducted from the R/A Bill at the time of making payment to
the contractor and such amount shall be remitted in favour of The Odisha Building &
Other Construction Workers Welfare Board.
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7.8.

7.9.

7.10.

7.11.

7.12,

7.13.

Site Clearance:

After the work is finished or completed, surplus materials and debris are to be
removed by Contractor at his own cost and preliminary works such as vats, mixing
platforms, level pillars, temporary sheds and go-downs etc. are to be dismantled and
all such materials removed from site. The site involved in the construction activities
should be cleared and dressed properly with outward slope away form the structure.
After the work is completed in all respects as per the contract, the contractor shall
vacate the site within three months from the date of completion & commissioning, by
making good the damages if any.

Works to be Carried Out:

The work to be carried out under the contract shall include all materials, labour, tools
and plants, equipment and transport which may be required in preparation of and
for in the full and entire execution and completion of the works. The description
given in the schedule of quantities/scope of work shall, unless otherwise stated, be
held to include wastage on materials, carriage & cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of quantities (DTCN Part-II Price Bid), which rates and prices
shall, except as otherwise provided, cover all his obligations under the contract and
all matters and things necessary for the proper completion and commissioning of the
works.

Rates:

The Tenderer shall quote their offer on ‘Lump sum rate’ for complete work in all
respects on Lump sum Contract. The estimated cost is excluding GST. The
rates of Lump sum basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. The offer
shall be inclusive of cost of all materials, labour, T&P including the building and other
construction workers welfare cess with surcharge, tollages, royalties, packing and
forwarding, transportation, insurance, loading & unloading, storage, watch and
ward, delivery of the materials to the site etc. and all other expenses incidental
thereto for successful completion, testing & commissioning of the work.

GST as applicable on works contract shall be paid over the bill amount at
the time of Payment of Bill.

Transportation:
The contractor shall be responsible for the transportation of all materials, tools and
plant, equipment and machinery to the work site as may be required at site.

Custody of the Materials:

The contractor shall be responsible for safe custody of the materials at site and the
Governor of Odisha will not be responsible for any loss or damage of the property at
site.
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7.14. Construction Schedule:
The contractor shall submit a detailed work schedule in the form of Bar Chart along
with his tender indicating the detailed break-up of the job. This will include all
operations from submission of design & drawing, procurement of materials,
construction to final testing & commissioning at site to be indicated in detail with
reference to the time period for each.

The construction schedule as submitted by the contractor shall be revised by the
Additional Chief Engineer and approved with necessary modification if any after
acceptance of the tender. However the Engineer-in-Charge shall reserve the right to
modify the sequence of execution of different items/components/sub-items of the
project as and when found necessary & in such cases it will be obligatory on the part
of the successful bidder to abide by such changes in construction schedule/bar chart
as per direction of EIC. No claim and/or condition should either be put forth in any
manner by the successful bidder or shall be acceptable to the EIC.

7.14(a) Progress reports — submission by the contractor

(1) The contractor shall submit monthly progress report of the work in a
computerised form. The progress report shall contain the following, apart
from whatever else may be required as specified:

() Project information, giving the broad features of the contract.

(i)  Introduction, giving a brief scope of the work under the contract, and the
broad structural or other details.

(iii)  Construction schedule of the various components of the work through a bar
chart for the next three quarters (or as may be specified), showing the
milestones, targeted tasks and upto date progress.

(iv)  Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative upto the month, with reasons
for deviations, if any, in a tabular format.

(v)  Plant and machinery statement, indicating those deployed in the work, and
their working status.

(vi) Man-power statement, indicating individually the names of all the staff
deployed in the work, along with their designations.

(vii)  Financial statement, indicating the broad details of all the running account
payments received upto date, such as gross value of work done, advances
taken, recoveries affected, amounts withheld, net payments, details of cheque
payments received, etc.

(viii) A statement showing the extra and substituted items submitted by the
contractor, and the payments received against them, items pending for
sanction /decision by the Department, broad details of the bank guarantees,
indicating clearly their validity periods, broad details of the insurance policies
taken by the contractor, if any, the advances received and adjusted.

(ix)  Progress photographs, in colour, of the various items/ components of the
work done upto date, to indicate visually the actual progress of the work.

(x)  Quality assurance and quality control tests conducted during the month, with
the results thereof.

(xi) Besides above contractor shall have to submit the information
required as per the decision taken in the Kick-off meeting headed by
the concerned Engineer-in-Charge.
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7.15.

7.16.

7.17.

(2) The progress report submitted by the contractor shall be checked and
certified by the Junior Engineer and the Assistant Engineer, and has to be
reviewed by the Additional Chief Engineer and the Superintending Engineer,
over their dated signatures.

(3) Work of unique importance and character irrespective of the value of the
work, should have videography undertaken at various stages of construction
right from the day of start of work to date of completion / occupation,
covering all major events, inspections, visits by dignitaries, etc.

Initial Security Deposit:

The tenderer whose tender is selected for acceptance shall have to deposit 2%
(two percent) of the accepted tender amount as Initial Security Deposit (ISD)
within 7 (Seven) days of receipt of Letter of Acceptance (LoA) and sign the
agreement in the prescribed form within 10 (ten) days of receipt of Letter of
Acceptance after depositing the ISD. The ISD shall be deposited in shape of NSC /
POTD/Post Office Savings Bank Account / KVP/ Deposit Receipt in Schedule Bank
duly pledged in favour of the Superintending Engineer, P.H. Division,
Bhubaneswar. No tender shall be accepted unless required amount of security
money is deposited.

In addition to the ISD, 5% of the bill amount shall be deducted from each bill
towards the security deposit. The earnest money deposit, the initial security deposit
before and after acceptance of tender together with the subsequent deduction from
the contractor’s bill shall form part of the security deposit equivalent to 7% of the
contract value for the due fulfilment of the contract.

The security deposit of the contractor shall be refunded only 12 (twelve) months
after the date of completion of the work provided the final bill has been paid and
defects if any rectified.

If however, there is inevitable delay in payment of final bill, the earnest money
deposit and initial security deposit forming part of the security deposit may be
refunded on orders of competent authority.

Monitoring of the Project:

Time is the essence of the contract. The execution of the project shall be closely
monitored to ensure that quality; cost & time of the project are not compromised in
any manner.

The contractor shall submit monthly progress reports in a format as may be
prescribed by the Engineer-in-charge. The monthly progress report shall be
evaluated by the SE, PH Division vis-a-vis the approved Bar chart & PERT Chart
and any deficiency observed thereto shall be communicated to the contractor. The
contractor shall have to make up the deficiencies within the specific time period
communicated to him by the SE, PH Division failing which the contractor shall be
liable for action as per Clause -7.26.

In addition, the contractor shall submit monthly day-wise work program one month
in advance to Additional Chief Engineer for approval under intimation to the
Additional Chief Engineer, P.H. Circle, Bhubaneswar of the work and effective
monitoring at all levels. Failing to do so shall also invite action under Clause-7.26.

Site Order Book:
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7.18.

7.19.

7.20.

7.21.

7.22.

7.23.

7.24.

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his
representative. The contractor shall keep this Book always at site and any special
order or instruction to be issued to the contractor shall be recorded in this Book by
the Engineer-in-charge or his representative. The contractor shall sign all orders and
instructions as token of his knowledge about the same. The site Order Book shall be
the property of the department but will remain during the period of the progress of
the work with the contractor. The safe custody of the site Order Book during this
period shall be the responsibility of the contractor. After completion of the work, the
Book shall be returned back by the contractor to the Engineer-in-charge, which will
be enclosed in the final bill.

Guarantee:

Guarantee period for the Laboratory Equipment is 60 (Sixty) months from
the date of final acceptance of the work conforming to provisions in scope of work.
During this period, the contractor shall replace the defective materials if any or
rectify the defects if any at his own cost as pointed out by the Engineer-in-charge to
the satisfaction of the later.

Land:
The Department may provide land if available for construction of site office to the
contractor on payment of usual rent.

Unilateral Stoppage of Work:

Unilateral stoppage of work by the contractor without prior written permission of the
Engineer-in-charge shall be considered as breach of contract and the Governor of
Odisha reserves the right to take such actions as it may be deemed fit.

Resident Engineer:

The contractor shall engage for this work competent, qualified and authorised
resident Engineers and Assistants to the satisfaction of the Engineer-in-charge. The
Resident Engineer shall represent the contractor in his absence in receiving
directions from officers of the Department, which will be binding on the contractor.

Force Majeure:

Neither the contractor nor the Additional Chief Engineer, P.H. Circle,
Bhubaneswar shall be considered in default in delayed performance of its
obligation if such performance is prevented or delayed because of work to hostilities,
revolution, civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or
because of any law-and-order proclamation, regulations or ordinance of the
Government thereof or because of any act of God or for any cause beyond
reasonable control of the party affected. Should one or both the parties be
prevented from fulfilling their contractual obligations a state of force majeure lasting
continuously for a period of 6 months, the two parties shall consult each other
regarding the future execution of the contract for mutual settlement.

Damages to Persons and Property:

The contractor shall take every precaution not to damage or injure adjoining or other
property of any persons. He shall indemnify and keep indemnified the employee
against all claims for injuries or damages to any person or any such property
(including surface or land or crops in site) which may arise out of or in consequence
of any negligence or default on the representatives and against all claim, demands
proceedings damages, costs, charges and expenses whatsoever in respect of or in
relation thereto. The Department does not take any responsibility on this account.
Attention to Urgent Works:
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7.25.

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be
executed and the contractor is unable and unwilling at once to carry out, the
Engineer-in-charge may by his own or through other agency carry it out, as he may
consider necessary. All expenses incurred on it shall be recoverable from the
contractor or be adjusted against any sum payable to him.

Safety Devices:

i)

Vi)

vii)

Scaffolding: Suitable scaffolding shall be provided for workmen for all works
that can not be safely done from the ground or solid construction except such
short period of work as can be done safely from the ladders. When a ladder is
used an extra labour shall be engaged for holding the ladder and if the ladder is
used in carrying the materials, suitable foot holds and handholds shall be
provided on the ladder.
The Engineer-in-charge will have the right to inspect the scaffolding and
centring etc. for the work and can reject partly or fully such structure if found
defective in his opinion.
Working Platforms: Working platforms, gangways and stairways shall be
constructed such that they do not sag unduly or unequally. If the height of the
platforms or gangway or stairway is more than 3.25 meters above the ground or
floor level, it shall be closely guarded, have adequate width and suitably fenced.
Safe means of access: Safe means of access shall be provided to all working
platform and other working places.
Precaution against Electrical Equipment: Adequate precaution shall be
taken to prevent danger from electrical equipment. Hand lamps shall be
provided with Mesh guard, wherever required.
Preventing Public from Accident: No materials on any of the sites shall be
so stacked or placed as to cause danger or inconvenience to any person or
public. The contractor shall provide all necessary fencing and light to protect
public from accident and shall be bound to bear expenses of defence or any suit
action or other proceedings at law that may be brought by any persons for
injury sustained owing to neglect of the above precaution and to pay any
damages and cost which may be awarded in any such suit action or proceedings
to any such person or which may with the consent of the contractor, be paid to
compromise any claim by any such person. The contractor not to come cause
blockage of traffic /disruption of the traffic.
Demolition: Before any demolition work is commenced and also during
process of work:
a) all roads and open areas adjacent to the work site shall either be
closed or suitably protected,
b) no electric cable or apparatus which is liable to be a source of danger
shall remain electrically charged,
C) all practical steps shall be taken to prevent danger to persons
employed from the risk of fire, explosion or flooding,
d) no floor roof or other parts of the building shall be so over loaded with
debris or materials as may render it unsafe.
Personal safety equipment: All personal safety equipment shall be made
adequately available by the contractor for use of persons employed at the site
of work and maintained in a condition suitable for immediate use. The
contractor shall take adequate steps to ensure proper use of the equipment by
persons concerned.
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viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets

shall be provided at the work site to tackle situations of fire.

7.26. Rescission of Contract:
Subject to other provisions contained in this clause the SE, PH Division of the
Department may without prejudice to his any other rights or remedy against the
contractor in respect of any delay, inferior workmanship, any claims for damages
and/or any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, recommend the accepting authority to rescind
the contract in any of the following cases:

i)

ii)

7.26.1.

7.27(a)

If the contractor having been given by the SE, PH Division a notice in writing
to rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workmen like manner
shall omit to comply with the requirement of such notice for a period of seven
days thereafter.

If the contractor being a company shall pass a resolution on the court shall
make an order that the company shall be wound up or if a receiver or a
Superintending Engineer on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a Superintending Engineer or which entitle to court to make a
winding up order.

If the contractor has, without reasonable cause, suspended the progress of the
work with due diligence so that in the opinion of the SE, PH Division (which shall
be final & binding) he will be unable to secure completion of the work by the
date of completion and continues to do so after a notice in writing of seven days
from the SE, PH Division

If the contractor fails to comply with the provisions of Clause-7.15 & other
relevant clauses mentioned elsewhere in this DTCN.

If the contractor fails to complete the work within the stipulated date or items of
the work with individual date of completion, if any stipulated, on or before such
date(s) of completion and does not complete them within the period specified in
a notice given in writing in that behalf by the Additional Chief Engineer.

When the contractor has made himself liable for action under any of the cases
aforesaid, the accepting authority shall have the powers to rescind the
contract (of which rescission notice in writing to the contractor under the hand
of Additional Chief Engineer, P.H. Circle, Bhubaneswar shall be
conclusive evidence), 20% of the value of the left-over work will be
realized from the contractor as Penalty

In case of rescission of contract as per Clause-7.26 the contractor shall have no
claim to compensation for any loss sustained by him by regions of having
purchased or procured any materials or entered any engagement on account of
or with a view to execute the work / performance of the contractor.

Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of
Tenders:

All tendered rates shall be inclusive of all taxes and levies payable under respect
statutes. However, pursuant to the Constitution (46" Amendment) Act, 1982, if
any further tax or levy is imposed by Statute, after the last stipulated date for
the receipt of tender including extensions if any and the contractor thereupon
necessarily and properly pays such taxes/levies the contractor shall be
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i)

ii)

7.27(b)

7.27(c)

7.28

(a)

(b)

(c)

(d)

reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of the Additional Chief Engineer, P.H. Circle, Bhubaneswar
(whose decision shall be final and binding on the contractor) attributable to
delay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of the Department and/ or the
Engineer-in-Charge and further shall furnish such other information/ document
as the Engineer-in-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act,
1982, give a written notice thereof to the Engineer-in-Charge that the same is
given pursuant to this condition, together with all necessary information relating
thereto.

Other statutory Taxes such as I.T. etc, will be deducted at sources from
the bills of the contractor and deposited with concerned authority.

Royalty at the prevailing rate on minerals will be deducted from the bills of the
contractor and deposited with concerned authority.

Fair Wages Clause:
The contractor shall not employ for the purpose of this contract any person
who is below the age of fourteen years and shall pay to each labourer for
work done by such labourers fair wages.
Explanation — “Fair Wage” means wages, whether for time or piece work
prescribed by the State Public Works Department provided that where higher
rates have been prescribed under the minimum wages Act 1948 wages at
such higher rates should constitute fair wages.
The SE, PH Division shall have the right to enquire into and decide any
compliant alleging that the wages paid by the contractor to any labourer for
the work done by such labourer is less than the wages as per sub-paragraph-I
above.
The contractor shall, notwithstanding the provisions of any contract to
contrary, cause to be paid a fair wage to labourers indirectly engaged on the
work including any labour engaged by his sub-contractors in connection with
the said work, as if, the labourers had been immediately employed by him.
In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement, the contractor shall
comply with or cause to be complied with all regulations made by
Government in regard to payment of wages, wage period deductions from
wages, recovery of wages not paid and deductions unauthorizedly made,
maintenance of wage register, wage cards, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns
and all other matters of a like nature.
The SE, PH Division or SDO concerned shall have the right to deduct, from
the money due to the contractor, any such required or estimated to be
required for making good the loss suffered by a worker or workers by reason
of non-fulfilment of the conditions of the contract for the benefit of the
workers non-payment of wages or of deduction made from his or their wages,
which are not justified by their terms of the contract or non-observance of the
regulations. Money so deducted should be transferred to the workers
concerned.
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(e) Vis-a-vis, the Government of Odisha, the contractor shall be primarily liable
for all payments to be made under and for the observance of the regulations
aforesaid without prejudice to his right to claim indemnity from his sub-
contractor.

(f) The regulations aforesaid shall be deemed to be a part of this contract and
any breach thereof shall be breach of this contract.

[Odisha PWD/Electricity Department Contractor’'s Labour
Regulations]

7.28.1.  Short title — These regulations may be called “The Odisha Public Works
Department / Electricity Department Contractor’s Regulations”.

7.28.2.  Definitions — In these Regulations, unless otherwise expressed or indicated the
following words and expressions shall have the meaning here by assigned to
them respectively, that is to say -

i) “Labour” means a worker employed by a contractor of the Odisha Public
Works Department / Electricity Department directly or indirectly through a
sub-contractor or other person, or by an agent on his behalf.

i) “Fair Wages” means wages whether for time or piece work prescribed by
the State Public Works Department provided that where higher rates have
been prescribed under the minimum wages Act, 1948 wages at such higher
rates should constitute fair wages.

iii) “Contractor” shall include every person whether a sub-contractor or
headman or agent employing labour on the work taken on contract.

iv)  “Wages” shall have the same meaning as defined in the payment of Wages
Act and include time and piece rate wages, if any.

7.28.3. Display of Notices regarding Wages, etc.:
The contractor shall:—

(a) Before he commences his work on contract display and correctly maintain
and continue to display and correctly maintain, in a clean and legible
condition, in conspicuous places on the work, notices in English and in the
local Indian language spoken by the majority of the workers, giving the rate
of wage prescribed by the State Public Works Department / Electricity
Department for the district in which the work is done.

(b) Send a copy of such notices to the Engineer-in-charge of the work.

7.28.4. Payment of wages:
(1) Wages due to every worker shall be paid to him direct.
(2)  All wages shall be paid in current coin or currency or in both

7.28.5. Fixation of wage period:

(1) The contractor shall fix the wage period in respect of which the wages be
payable.

(2) No wage period shall exceed one month.

(3) Wages of every workman employed on the contract shall be paid before the
expiry of ten days, after the last day of the wage period in respect of which
the wages are payable.

(4) When the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the
day succeeding the one on which his employment is terminated.

(5) All payments of wages shall be made on a working day.
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7.28.6.

(1)

(2)
(3)

7.28.7

(i)

(if)

(iif)

(iv)

Wage book and wages cards, etc.:

The contractor shall maintain a wage book of each worker in such form as

may be convenient, but the same shall include the following particulars-

(a) Rate of daily or monthly wages.

(b) Nature of work on which employed

(c) Total number of days worked during each wage period

(d) Total amount payable for the work during each wage period.

(e) All deductions made from the wages with an indication in each case of the
ground for which the deduction is made.

(f) Wage actually paid for each wage period.

The contractor shall also maintain a wage card for each worker employed on

the work.

The Additional Chief Engineer may grant an exemption form the maintenance

of wage bond, wage cards to a contractor who, in his opinion — may not

directly or indirectly employ more than 100 persons on the work.

Fines and deduction which may be made from wages:

The wages of a worker shall be paid to him without and deduction of any kind

except the following —

(@) Fines

(b) Deductions for absence from duty, i.e., from the place of places
whereby the terms of his employment he is required to work. The
amount of deductions shall be in proportion to the period for which he
was absence.

(c) Deductions for damage to or loss of good expressly entrusted to the
employed person for custody or for loss of money for which he is
required to account where such damage or loss is directly attributable
to his neglect or default.

(d)  Any other deductions which the Odisha Government may from time to
time allow.

No fines shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker has been given an opportunity
of showing cause against such fines or deduction.

The total amount of fines which may be imposed in any one wage period on a
works shall not exceed an amount equal to five paise in a rupee of the wages
payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instalments, or
after the expiry of 60 days from the date on which it was imposed.

7.28.8. Register of fines, etc.:

7.28.9.

(i)

(it)

The contractor shall maintain a register of fines and of all deduction for
damage or loss. Such register shall mention the reason for which fine was
imposed or deduction for damage or loss was made.

The contractor shall maintain a list in English and in the local Indian language,
clearly defining acts and omissions for which penalty of fine can be imposed.
It shall display such list and maintain it in a clean and legible condition in
conspicuous places on the work.

Preservation of register:

The wage register, the wage cards and the register of fines, deduction required
to be maintained under the regulations shall be preserved for 12 (twelve)
months after day of the last entry made in them.
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7.28.10.

7.28.11.

7.28.12.

7.28.13.

7.28.14.

7.28.15.

7.28.16.

Powers of Labour Welfare Officers to make investigation or enquiry:

The Labour Welfare Officers or any other persons authorized by the Government of
Odisha on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper observance of the fair wage clauses and
the provisions of these regulations. He shall investigate into any complaint regarding
default made by the contractor, sub-contractor in regard to such provisions.

Report of Labour Welfare Officers:
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of

the results of his investigation or enquiry to the Additional Chief Engineer concerned,
indicating the extent, if any, to which the default has been committed with a note
that necessary deductions from the contractor bill be made and the wages and other
dues be paid to the labourers concerned.

Appeal against the decision of Labour Welfare Officer:

Any persons aggrieved by the decision and recommendation of the Labour Welfare
Officer or other person so authorized may appeal against such decision to the
Labour Commissioner within 30 days from the date of decision forwarding
simultaneously a copy of his appeal to the Additional Chief Engineer concerned but
subject to such appeal, the decision of the officer shall be final and binding upon the
contractor.

Inspection of register:
The contractor shall also allow inspection of the wage book and wage cards to any

of his workers or to his agent at a convenient time and place after due notice is
received, or to the Labour Commissioner or any other person authorized by the
Government of Odisha on his behalf.

Submission of return:
The contractor shall submit periodical returns as may be specified from time to time.

Amendments:

The Government of Odisha may from time to time, add to or amend these
regulations and on any question as to the application, interpretation of effect of
these regulations, the decision of the Labour Commissioner or any other person
authorized by the Government of Odisha in that behalf shall be final.

Quality assurance plan:
Work, supply of mechanical equipment, electrical panel, mandatory spares or

services should offer by the contractor followed with quality assurance plan to the
department before taking up the work. A quality assurance plan (QAP) has to be
approved by the competent authority before taking of work, supply of equipment &
services.

7.28.17 Procurement, Inspection & Testing of Laboratory Equipment:

1) The Laboratory Equipment procured and supplied by the successful
bidder/agency shall have to inspected by the authorised person/persons as
designated by the authority.

The terms and conditions of the agreement have been read by Me/Us and I/We
certify that I/We clearly understand them and agree to abide by them.

Contractor/Agency
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SECTION-8
SCOPE OF WORK
GENERAL

The intent of this Section is to specify the work items to be covered on ‘Lump sum Basis’
in conformity with the technical specifications as enumerated in the subsequent clauses for
the work, "Establishment Water Testing Labs at various WTPs and in the ULBs
having no WTP to ensure good quality drinking water under State Plan
SUJALA".

8.1. Location:
Town: 70 ULBs
District: Districts
State: Odisha

8.2. Items of Work to be executed:
Strengthening and Establishing 70 Nos. Water Quality Testing

Laboratory in Water Treatment Plants (WTP)/ULB under PHEO and
Water Quality Monitoring for the Period of One Year.

Introduction
The Housing & Urban Development Department, Government of Odisha has notified

Odisha State Urban Water Supply Policy-2013 during October 2013 and intends to
operationalize the same. The policy envisages an implementation period of twelve
years starting 2015-16. The policy recognizes the importance of Service Level
Benchmarking framework and accordingly a set of performance indicators have been
framed to drive the policy.

Public Health Engineering Organisation (PHEO) / Water Corporation of Odisha
(WATCO) provides water supply service to all the ULB area of Odisha. The
Organisation under Department of Housing & Urban Development is headed by
Engineer-in-Chief and Managing Director who operates out of Bhubaneswar. PHEQO/
WATCO is responsible for both new Project Implementation and Operations &
Maintenance of the sector.

The Odisha State Urban Water Supply Policy 2013 mandates PHEO to
undertake the establishment and operation & maintenance of advanced laboratories
for testing and quality monitoring of water & waste water in the state of Odisha. It
has been further decided to set up laboratories at WTPs and in ULB where no
WTP is existing, as given below for testing of water for only 8 (Eight)
Parameters, in addition to the existing laboratories.

Objectives & Scope: The objectives of this engagement is to establish and
operation water testing laboratories conforming to the NABL standard at following
places as outlined below. The basic scope of this Contract is to provide:

A. To establish the laboratory with required equipment’s/ Instruments, furniture,
consumable glass wares, reagents etc.
B. Operation and maintenance of water testing laboratories for 01 year, extendable

as per Section 10 (c) subject to approval.
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ULB Wise Details of WTP and Requirement of WTP/ULB Labs for PHEO

S| No | Division ULB’s Name
1 Angul Angul

2 Talcher

3 Athamalik

4 Dhenkanal

5 Kamakhyanagar
6 Bhuban

7 Hindol

8 Balangir Balangir

9 Kantabaniji
10 Patnagarh
11 Titlagarh

12 Tusura

13 Binika

14 Subarnpur
15 Tarava

16 Boudh

17 Balasore Balasore

18 Jaleswar

19 Soro

20 Nilagiri

21 Remuna

22 Bhadrak

23 Basudevpur
24 Chandbali
25 Dhamnagar
26 Bhanjanagar | Aska

27 Belaguntha
28 Bhanjanagar
29 Buguda

30 Chhtrapur
31 Ganjam

32 Kabisurynagar
33 Khalikote

34 Kodala

35 Polsara

36 Purusottampur
37 Rambha

38 Sorada

39 G Udayagiri
40 Phulbani

41 Baliguda

42 Digapahandi
43 Chikiti

SI No | Division ULB’s Name
44 Bhawanipatna | Bhawanipatna
45 Junagarh

46 Kesinga

47 Dharmagarh
48 Khariar

49 Khariar road
50 Nuapada

51 Bhubaneswar | Balugaon

52 Banapur

53 Nayagarh

54 Khandapada
55 Daspalla

56 Ranapur

57 Odagaon

58 Cuttack Athagarh

59 Banki

60 Choudwar

61 Jagatsinghpur
62 Paradeep

63 Jajpur

64 Kendrapada
65 Pattamundai
66 Rayagada Gudari

67 Gunupur

68 Rayagada

69 Paralakhemundi
70 Kashinagar
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Detailed Scope of Work
1. Establishment

A. Setting up of laboratories: The Agency shall have to establish the water testing
laboratories at identified locations (Shown in above Table) as the case may be in the
state of Odisha to strengthen the water quality monitoring with complete setup. The
agency shall be responsible for Procurement, installation & commissioning of all
instruments, equipment’s, Glassware’s , Labware & furniture required for testing
water quality. The make, model and specification of instruments and equipment’s
are mentioned in the technical specification.

Sl

Instruments
No.

Make Model

Unit

1 pH Meter

SYSTRONICS/HACH/ORION/MERCK/WTW/ELICO /
LABTRONICS/DELIGHT or equivalent

2 Turbidity Meter

SYSTRONICS/HACH/ORION/MERCK/WTW/ELICO /
LABTRONICS/DELIGHT or equivalent

Conductivity Meter/ TDS
Meter

SYSTRONICS/HACH/ORION/MERCK/WTW/ELICO /
LABTRONICS/DELIGHT or equivalent

4 Colorimeter

SYSTRONICS/HACH/MERCK/LOVIBOND/ELICO /
LABTRONICS/DELIGHT or equivalent

5 Chloroscope

AQUA Check/ELICO/HACH/LOVIBOND or
equivalent

Balance (Single pan Top
loading)

ANAMED/ Aczet TFT/ METTLER/ SARTORIOUS /
DANWER or equivalent

7 Oven (35*35*35 cm)

TEMPO/REMI/EIE/ DELIGHT or equivalent

8 Jar test apparatus

Globe Scientific Instrument,
/HACH/VELP/AIMIL/EIE INSTRUMENT/ or
equivalent

These makes are subjected to conformity with the technical specifications and

approval of the Engineer-in-Charge.

B. Infrastructure and floor space including working space, storage and cabinet, working
platform, water, uninterrupted power supply, Internet network, lighting, ventilation
and allied basic facilities will be provided by the PHEO.

2. Scope of Work Operation and Maintenance:

Manpower Deployment: Further to the establishment of the laboratories,
agency shall be responsible for provision of following manpower to perform all
the functions needs to be performed by each lab as per requirement.

Positions Qualification Person per
WTP/ ULB Lab
Jr. Laboratory Assistant B. Sc./B.Tech 1
Laboratory Attendant cum Sampler | +2 Science /Diploma 1
in Engg
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Required Chemicals to perform tests:

Universal pH Indicator Solution, pH 4, 7 and 9 Buffer Tablets
Hexamethylenetetramine, Hydrazine Sulphate
Anhydrous Potassium Chloride (KCI)

Potassium Chloroplatinate (K2PtCls), Cobalt Chloride (CoCl2:6H20), Concentrated
Hydrochloric Acid (HCI)
DPD Tablets

Ortho-Tolidine Tetrachloride (OTT)

Phenolphthalein, Methyl Orange, Ethyl Alcohol

H2S bottle with strip(kit)

Collection of Samples to perform tests: Laboratories shall be required to collect

samples of water at regular intervals from specified location of WTP/ULBs as per the
schedule frequency.

Location No. of Samples per WTP/ Day
Raw Water 3 times
Cascade Aerator Outlet 3 times
Clarifier / Settling tank Outlet 3 times
Filter Outlet 3 times
Clear Water Reservoir Outlet 3 times
Location No. of Samples per ULBs/ Day
Outlet point of Storage Reservoir (GSR) 2 times
Outlet point of Storage Reservoir (ESR) 2 times
Consumer end 2 times
Distribution Network- Consumer end (I) 2 times
Distribution Network- Consumer end (II) 2 times

» Sampling protocol will be followed as per Indian standard specifications and guideline IS
3025 /APHA.
» Sampling location in ULBs shall be selected as per the direction of Engineer-in-Charge.

Water Quality Testing of Urban Water Supply on need basis: The Agency
shall be responsible for conducting water quality testing of raw water, clear water
and water from other specified location of the WTP.

Total

Turbidity FRC TDS Alkalinity | Colour H,S
Location of WTP NTU pH mg/L | mg/L mg/L Hazen | Odour | Strip
Raw Water v v v 4
Cascade Aerator Outlet v v
Clarifier/Settling tank
Outlet v v
Filter Outlet v v v v
Delivery line of Clear
Water Reservoir v v v v v v
Outlet point of Storage
Reservoir v v v v v v
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Consumer end v v v v v v

Distribution Network v v v v v v

» Analysis related to Incidence or any repeat test shall also be covered, in addition to above
schedule.

» Jar Test analysis shall also be carried out as and when required to finalised the dose of
coagulant.

» All analytical methods will be in reference to IS standards (IS 3025) /APHA

e Performing Water Quality tests: Laboratories shall perform water quality
tests of the collected samples as per the prescribed norms and standards to meet
WATCO/PHEO requirements. Laboratories must be functional and
operational on Sundays and holidays to collect and test water sample.

e Reporting: Each Laboratory shall be required to report detailed analysis of the
sample tested and to be recorded in the prescribe format-annexure ii (hard
copy) and enter the data in the soft form.

o Data Verification (After Reporting): To answer queries raised by PHEQO/
WATCO/ WQAC regarding data authenticity if any, the Laboratories shall have to
re-test the samples and provides new reports to PHEO/WATCO/WQAC.

Safety requirements:

» The Laboratory must be provided with gloves & sufficient number of Aprons.

> Laboratory personnel should apply general and customary good laboratory
practices. Each laboratory is encouraged to have a safety plan as part of their
standard operating procedure, which includes personnel safety, training and
protection.

> Agency shall have to abide by the Laboratory safety Guidelines

e Laboratories must be functional and operational on Sundays and holidays
to collect and test water sample
» Water supply cannot be stopped on Sundays and holidays. Therefore, to
ensure safe and quality water supply, regular testing of water quality
parameters is indispensable. Accordingly, the laboratory shall function on
all days, including Sundays and holidays. The required manpower shall be
arranged accordingly, strictly adhering to all applicable labour laws, rules
and statutory provisions

3. Training and Skill Development:
The staff shall have sufficient training and exposure in analytical chemistry and in

analysis and testing of appropriate products. The Selected Bidder shall provide
formal and on-the job training for the personnel to be engaged for operation and
maintenance of the Water Testing Laboratory as per the schedule programme.
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SI No Type of Training No of Days | Frequency
1. Induction Training of the person before engagement on 5 (Five) Annually
i. Basic Water Chemistry, Instrumentation, Sampling,
Testing Procedure, Reporting and Safety measures.
ii. Basic functions of WTP
2. Refresher Training & Capacity Building 3 (Three) Half-Yearly

70




SECTION - 09

TECHNICAL SPECIFICATIONS

9.1. Technical Specifications of equipment:
Specification of Instruments/Equipment’s Required for WTP Laboratories
Sl | Instruments Feature Specification Accessories
No.
1 pH Meter Measurement | 0.00 to 14.00 pH pH buffer
(Table Top) | Range solutions (4.01,
Accuracy +0.01 pH 7.00,9.21),
Resolution 0.01 pH or better _eIectroc_Ie stand,
instruction
Temperature | Automatic (ATC) via temperature manual
Compensation | probe; range: 0°C to 100°C
Display Large backlit LCD or LED, showing pH, | Electrode
temperature, and calibration cleaning solution
Calibration Automatic, with 3-point calibration
(buffer recognition: 4.00, 7.00, 9 pH) Storage solution
. . — for electrode
pH Electrode | Gel-filled or refillable combination
electrode with !BN_C connector Spare electrode
Temperature | Separate or built-in sensor (PT1000 or
Probe NTC)
Data Logging | Internal memory (=100 data sets) or
USB/RS232 interface
Power Supply | 230V, 50Hz
Compliance BIS/ISO/IEC/CE certified
2 Turbidity Measurement | Nephelometric method (90° light Calibration
Meter Principle scattering) standards,
(Table Top) | Measurement | 0 to 1000 NTU (Nephelometric cuvettes,
Range Turbidity Units) cleaning cloth,
Accuracy +0.02 % of reading or £0.02 NTU instruction
(whichever is greater) manual
Resolution 0.01 NTU (for low range)
Light Source Infrared LED (for ISO) or Tungsten
Lamp (for USEPA)
Detector Photodiode
Calibration 4 range calibration with standard
formazin
Display Digital backlit LCD/LED showing NTU
values clearly
Sample Cell 25 mm round glass cuvettes (reusable)
Sample 10-20 mL
Volume

Data Logging

Internal memory (=100 readings) or
USB/RS232 interface

Power Supply

230V, 50 Hz

Repeatability

+0.01 of reading or better
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Operating 5°C to 45°C
Temperature
Compliance BIS / ISO 7027 / USEPA 180.1 / CE /
IEC
Conductivity | Measurement | Conductivity, TDS (Total Dissolved Conductivity
Meter/ TDS | Parameters Solids), Temperature Coefficient cell,
Meter(Table — temperature
Top) Conductivity 0.01_|JS/cm to 200 mS/cm (auto- probe, standard
Range ranging) calibration
TDS Range 0.1 PPM to100 PPT (with adjustable solutions, user
TDS factor) manual
Temperature | 0°Cto 100°C
Range
Accuracy +1% of reading
Resolution Auto ranging (0.01 S or better
depending on range)
TDS Factor Adjustable (typically 0.40 to 1.00)
Cell Constant | Selectable or auto-recognition
(K) (typically K= 0.1, 1.0, 5.0 cm-1)
Temperature | Automatic (ATC) with NTC/PT1000
Compensation | sensor Range: 0°C to 100°C
Display Large backlit LCD/LED, showing
conductivity, TDS, temperature, etc.
Data Logging | Internal memory (=100 data sets) or
USB/RS232 interface (optional)
Power Supply | 230V, 50 Hz
Compliance BIS / ISO / CE / IEC certified
Construction | Chemically resistant, lab-grade plastic
housing
Colorimeter | Measurement | Colorimetric (absorbance and Standard
(Table Top) | Principle transmittance measurement) Cuvettes,

Wavelength 400-700 nm (visible spectrum)

Range

Wavelength +2 nm or better

Accuracy

Wavelength Visible wavelength range 400—-700 nm

Selection with suitable wavelength selection
(manual or automatic).

Light Source | Tungsten-halogen lamp or LED

Detector Silicon photodiode

Measurement | 0 to 100% T, 0 to 2.5 Abs

Range

Photometric +0.005 to £0.01 Abs

Accuracy

Resolution 0.01 Abs / %T

Sample Cell Compatible with standard 10 mm glass

Holder cuvettes

Display LED/ LCD 3 Digit

Calibration Zero and span with blank/sample

solutions

calibration kits,
power adapter,
user manual
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Data Output

Optional USB or RS232 port

Chloroscope

Power Supply | 230V, 50 Hz

Operating 10°C to 45°C

Temperature

Compliance BIS / ISO / CE / IEC

Measurement | Visual colour comparison using DPD

Method (N, N-diethyl-p-phenylenediamine)
reagent method

Measurement | 0.1 to 5.0 mg/L (ppm) residual chlorine

Range

Scale 0.1

Intervals

Comparator Permanent colour standard disc or

Disc printed scale, fade-resistant

Sample Cell Typically, 10-20 mL glass or plastic

Volume tubes

Reagents Compatible with DPD tablets or powder

reagents

Construction

Rugged plastic or aluminium body,
portable and corrosion-resistant

Comparator,
sample tubes,
reagent tablets,
stirring rod,
instruction
manual

Display Type | Manual colour comparator with viewing
window
Light Source Natural daylight or integrated
illumination (optional)
Operating 5°C to 45°C
Temperature
Compliance As per IS 3025 / WHO / APHA / BIS
guidelines
Balance Type Digital Single Pan Top Loading Balance Dust cover,
(Single pan . — calibration
Top Capacity 0-500¢ weights, user
loading) Readability / | 0.01 g (10 mg) or better manual
Resolution
Repeatability | £0.01 g or better
Pan Size Approximately 80 mm diameter
(stainless steel)
Display Large digital LCD with backlight (Large
5 digits)
Tare Function | Full range tare
Calibration Automatic or manual with standard
weights
Housing ABS body with chemical-resistant
coating
Power Supply | 230V, 50 Hz
Operating 10°C to 45°C
Temperature
Stabilization <3 seconds
Time
Oven Type Laboratory Hot Air Oven User manual,
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Inner 35*35*35 cm

Chamber

Dimension

Temperature | Ambient +5°C to 250°C

Range

Temperature | £1°C

Accuracy

Temperature | £2°C at 105°C

Uniformity

Temperature | Digital Controller with LED/LCD display
Control

Heating Forced air circulation or natural
Method convection (fan-forced preferred)

Construction

Outer: Powder-coated mild steel Inner:

Stainless Steel

spare fuse,

power cable,
calibration
certificate

Insulation Glass wool or ceramic fibre insulation
to reduce heat loss or any suitable
material

Shelves At least 2 adjustable stainless-steel
shelves

Door Type Single door with gasket sealing

Timer Digital timer

Safety Over-temperature protection,

Features thermostat backup

Power Supply | 230V £10%, 50 Hz, single phase

Compliance BIS / ISO / CE / IEC compliant

Jar test Digital Display LED
apparatus Control Key Touch Keypad/Membrane Keypad

Materials SS316

Power Rating 100-200

(Watt)

Timer 99 Min.

Finishing Powder-quoted body finish

No of Jar 6 stirring positions with 6*1 L Beakers

Power Voltage

220 Volt

Operating type

Semi-automatic

Pre-set NA
programs

Speed range 25-300
(RPM)

Frequency 50 Hz
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Note:

1.

Any item or any provision/requirement if not included in the Scope of work, but is necessary to
be provided for the completion of the project and for its functional necessity, the contractor
shall provide the same. No extra payment shall be admissible on this account.

While executing the broad scope of work, the agency shall undertake all activities
necessary for successful commissioning of the work, without any additional cost to the
Department.

Notwithstanding anything to the contrary contained in Paragraph 1 above, the following
Specifications and Standards shall apply to the Water Supply Project, and for purposes of this
Agreement, the aforesaid Specifications and Standards shall be deemed to be amended to the
extent set forth below:

[Deviations from the aforesaid Specifications and Standards shall be listed out here. Such
deviations shall be specified only if they are considered essential in view of project-specific
requirements.]

All provisions of the technical scope of work & terms & conditions of the contract

have been read by Me/Us and I/We certify that I/We clearly understand them & agree
to abide by them.

Witness Contractor
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SECTION -10
PAYMENT BREAK-UP SCHEDULE

1. PAYMENT BREAK-UP SCHEDULE

Terms of Payment for Supply, Installation, Testing, Commissioning &
Establishment of Laboratories

Payment towards supply, installation, testing, commissioning and establishment of Water
Quality Testing Laboratories including deployment of required manpower shall be released
as per the following percentage break-up basis:

Payment

Activity (%)

Supply and delivery of laboratory instruments, equipment, accessories

0,
and consumables at site after verification by the Engineer-in-Charge D

Installation, testing and commissioning of laboratory
2 instruments/equipment including successful trial run and establishment 20%
of laboratory as per Section-8 & 9 of DTCN

Engagement and deployment of required technical manpower, training,
3 submission of  inventory, documentation and successful 10%
operationalization of laboratory certified by the competent authority

4 Retention after defect-free operation for 3 months 10%

N.B.: The above payments shall be released laboratory-wise or in proportion to the number
of laboratories completed in all respects as certified by the competent authority

Terms of Payment for Operation & Maintenance

The Agency shall be paid monthly by the Authority as per the approved financial proposal
for operation and maintenance of laboratories including deployment of manpower, testing of
water quality parameters, consumables, chemicals, glassware, calibration, maintenance of
instruments and submission of reports as specified in Section-8 & 9 of DTCN.

N.B.: This Payment Break-Up Schedule shall be binding upon the Agency.

Extension of Operation & Maintenance Period

The Operation & Maintenance (O&M) period under this contract shall initially be for a period
of 1 (One) year from the date of successful commissioning, testing and handing over of the
laboratory. However, based on satisfactory performance of the agency, operational
requirement, availability of funds and approval of the competent
authority/Government, the O&M period may be extended further up to 10 (Ten)
years or such period as decided by PHEO.

The Operation & Maintenance (O&M) period under this contract shall be structured as:

a) INITIAL PERIOD: 1 (One) year from the date of successful commissioning, testing and
handing over of the laboratory;

b) EXTENSION PERIOD: 9 (Nine) additional years (total tenure: 1+9 = 10 years), subject
to fulfilment of the following conditions
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i) Satisfactory performance and operational compliance during the initial 1-year period
as certified by the concerned field Division;

ii) Availability of budgetary funds and operational requirement assessment by PHEO.
i) Written approval from the competent authority prior to commencement of extended
period;

c) The extended O&M period (1+9 years) shall be executed on annual escalation of 10%
every year

The extended O&M period, if approved, shall be executed on the same rates, terms and
conditions of the original contract unless otherwise revised and approved by
PHEO/Government.

2. INTER-DIVISIONAL PAYMENT CLAUSE

Since the work under this contract shall be executed in the jurisdiction of different
Executive/Divisional Authorities, the contractor shall submit the bills division-wise based on the
actual work executed in the respective field Division.

The concerned field Division where the work has been executed shall verify the measurements,
installation, commissioning, deployment of manpower and operational performance of the
laboratory and shall furnish certification/recommendation for payment to the designated
Controlling/Nodal Division (PH Division, Bhubaneswar). Thereafter, the Nodal Division shall
process and pass the bills based on such verification and certification received from the
concerned field Division, subject to fulfilment of all contractual obligations and availability of
funds.

For Operation & Maintenance (O&M), the monthly bills shall be supported with performance
reports, test records, manpower deployment details and certification from the concerned field
Division regarding satisfactory operation of the laboratory during the claim period.

Important: No payment shall be admissible unless duly verified and certified by the
concerned Division where the work has actually been executed
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b)

d)

f)

g)

SCHEDULE — A

STRUCTURE & ORGANISATION

General Information

Name of Applicant
Head Office Address
e-Mail Address:
Telephone No.
Mobile Phone No.

Regional Office Address (if any)

e-Mail Address:

Telephone No.

Local Office (if any)

e-Mail Address:

Telephone No.

Class of contractor / firm and year of incorporation
(attach copy of certificate of registration)

Name and Address of Bankers

Main Lines of Business
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2. a. STAFF PROPOSED FOR DEPLOYMENT IN PROPOSED LABORATORIES

Name(s)

Educational
qualification

Designation Relevant
Experience

Remarks

b) KEY PERSONNEL TO BE DEPLOYED FOR TRAINING OF PROPOSED STAFF

Sl. Name of Engineering Educational Experience Remark
No. Personnel to be deployed qualification

1.

2.

3.

4,

5.

Note: BIO-DATA of each personnel shall be attached related with the proposed

site.

A summary of the work experience of each key staff shall be attached.
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SCHEDULE — B
FINANCIAL STATEMENT

[To be given separately for each constituent Firm]

Financial statement shall be audited for five years by Regd. Chartered Accountant or
competent financial organization / authority. The audit certificate should be included
with the document.

1) Name of Applicant:

2) Total annual turnover & Annual turnover in Similar Works, undertaken for each of
the last five financial years.

(Rs. In lakh)
FINANCIAL Home Total
YEAR
Total Turnover Turnover in Total Turnover in
similar Works Turnover similar Works

2025-26
2024-25
2023-24
2022-23
2021-22

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)

a) Own Resources
b) Bank Credits
c) Others (specify)
4. Credit Facilities
To be supported by certificate for the Bank in Scheduled-'H’.
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Not Required
SCHEDULE - C

LIST OF TOOLS, PLANT & EQUIPMENT

Proposed to be deployed by the Applicant for use on the work

Sl. List of plants & Minimum Owned Leased / Hired Remarks
No. equipments Requirement | Nos. / qnty Nos. / qnty

1 2 3 4 5 6
1. | Concrete Hopper Mixer (tilting hopper type) 2 Nos.
2. Plate / Skid Vibrator 2 Nos.
3. Needle Vibrator 2 Nos.
4. | Water Tank 2 Nos.
5. Levelling instrument 1 No
6. Dewatering Pump set from 5 to 20 HP capacity 1 No.
7. Steel shuttering plates (600 x 1200mm) with steel 100 Sgm.

scaffoldings

8. | Transportation trolley 2 Nos.
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SCHEDULE - D

WORK EXPERIENCE
1. Name of the firm:
2. Total number of years of experience in Similar work:
3. List of the similar works executed during last 5 years. (Rs. in lakh)
Sl. | Name of | Name of | Value of Total Financial | Stipulated | Stipulated | Actual date | Reasons | Remarks
No. the work/ the Contract | Value of | year-wise date of date of of for delay
location | employer price work Computed | commence- | completion | completion
Agmt. No. executed | amount ment
& Dt.
1 2 3 4 5 6 7 8 9 10 11
NB: Certification of the employer not below the rank of Executive Engineer /equivalent is to be furnished in support of the

above claim.
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4. Approximate value of existing commitment and ongoing similar works:

(Rs. in lakh)

Description
of work

Place

Name of
employer

Contract
No

Contract
value

Stipulated period of
completion (indicate date of
commencement &
completion)

Balance value Remarks
of work to be
executed

6

7 8

NB: Self declaration / affidavit in support of the above claim should be furnished.

5. Bid Capacity Calculation (Refer clause 32.4 of Section 2 (B) of DTCN).
A = Maximum value of works executed in any one year during the

last five years (updated to the current price level) = Rs.

lakhs.

B= Value of current price level of the existing commitments

and ongoing works to be completed during the next years = Rs. lakhs
N= Number of years prescribed for completion of the works for which the bids are invited = Years

Assessed Available Bid Capacity = (AxNx2-B) > Rs. lakh
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6. Works for which bid already submitted but not finalized.
(Rs. in lakh)
Description | Place of | Name & address of | Estimated | Offer valued Stipulated Date on which | Remarks
of work work employer cost of by the bidder period decision
work of completion expected.
1 2 3 4 5 6 7 8

Note: -

a) Certificate from the employers not below the rank of Executive Engineer or equivalent may be attached
b) Non-disclosure of any information in the schedule will result in disqualification of the firm.
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SCHEDULE —E

INFORMATION REGARDING CURRENT LITIGATION,
DEBARRING / EXPELLING OF TENDER OF ABANDONMENT OF
WORK BY TENDER

1.(a) Is the applicant currently involved in any litigation relating to any contract works -
Yes/No
(b)  If yes, give details

2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by
any agency in India during the last 5 years - Yes/No
(b)  If yes, give details

3 (@) Has the applicant or any of its constituent partners failed to perform/absconded/
rescinded on any contract work in India during the last 5 years - Yes/No

(b) If yes, give details

Note: If any information in this schedule is found to be incorrect or concealed pre-
qualification application will be summarily rejected.
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Not Required
SCHEDULE — F

(Applicable where the proposed works covers Electrical Items of works only)

The contractor shall have appropriate class of electrical license for External & Internal
Electrical Works.

If not, collaboration with contractor having Electrical license of equivalent capacity
issued by licensing authority is to be furnished.
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Date:

Place:

SCHEDULE - G

AFFIDAVITS / DECLARATION

I/We have read the instructions appended in the DTCN.

I/We agree that the decision of the Govt. of Odisha in selection of contractors will be
final and binding upon me/us.

All the information furnished herewith are correct to the best of my/our knowledge and
belief. In case of any information or documents furnished found to be false or
incorrect, I / we have no objection if my / our tender is rejected.

I/We agree that I/We have no objection if inquiries are made about construction work
and its related areas regarding all projects and works listed by us in the accompanying
sheets or any other enquiry on information furnished herewith in the accompanying
sheets.

I/We agreed that I/We have no objection if our past construction works are inspected
by any authority of Govt. of Odisha to assess the quality of construction.

Signature
Name & Designation
Name of the organisation
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SCHEDULE — H

(Refer: Schedule “"B” Item — 4)

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULE BANK

This is to certify that to the best of our knowledge and information M/s./Sri
.................................................................................. having marginally noted address a
customer of our bank and are / is respectable and can be treated as good for any

engagement upto a limit of Rs.6,25,000.00 (Rupees Six lakh twenty five thousand) only.

Signature

For the Bank

Note: 1) In case of partnership firm, certify names of all partners as recorded with the Bank.
2) The certificate not to be older than six months
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SCHEDULE — 1

ANY OTHER INFORMATION, IF ANY
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SCHEDULE —J

Format for Seeking Clarification
(to be furnished in both MS Word/Excel & PDF Format)

Name of the Firm with e-mail & Mobile No.:

SI. Reference to DTCN/ Existing Clarification Remarks
No. Clause/ Page Description & Sought
Subject

1 2 3 4 5
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To

SCHEDULE — K

FORM OF BANK GUARANTEE
[Additional Performance Security]

The Additional Chief Engineer,
P.H. Circle, Bhubaneswar,

WHEREAS:
(A)

(B)

(©

[name and address of contractor]

(hereinafter called the “Contractor") has executed an agreement (hereinafter called
the “"Agreement”) with the [Additional Chief Engineer, P.H. Circle, Bhubaneswar
representing EIC, PH, Odisha], (hereinafter called the "“Authority”) for the
construction of the work “Establishment Water Testing Labs at various WTPs and in
the ULBs having no WTP to ensure good quality drinking water under State Plan
SUJALA" subject to and in accordance with the provisions of the Agreement.

The Agreement requires the Contractor to furnish a Performance Security for due and
faithful performance of its obligations, under and in accordance with the Agreement,
during the {Construction Period & Defects Liability Period} (as defined in the
Agreement) in a sum of Rs. Lakh (Rupees Lakh) (the
“Guarantee Amount”).

We, through our branch at (the
“Bank”) have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”)
by way of Additional Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms
as follows:
1.

The Bank hereby unconditionally and irrevocably guarantees the due and faithful
performance of the Contractor’s obligations during the {Construction Period & Defects
Liability Period} under and in accordance with the Agreement, and agrees and
undertakes to pay to the Authority, upon its mere first written demand, and without
any demur, reservation, recourse, contest or protest, and without any reference to the
Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the
Authority shall claim, without the Authority being required to prove or to show grounds
or reasons for its demand and/or for the sum specified therein.

A letter from the Authority, under the hand of an officer not below the rank of
[Additional Chief Engineer, P.H. Circle, Bhubaneswar], that the Contractor
has committed default in the due and faithful performance of all or any of its obligations
under and in accordance with the Agreement shall be conclusive, final and binding on
the Bank. The Bank further agrees that the Authority shall be the sole judge as to

whether the Contractor is in default in due and faithful performance of its obligations
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during and under the Agreement and its decision that the Contractor is in default shall
be final and binding on the Bank, notwithstanding any differences between the Authority
and the Contractor, or any dispute between them pending before any court, tribunal,
arbitrators or any other authority or body, or by the discharge of the Contractor for any
reason whatsoever.

In order to give effect to this Guarantee, the Authority shall be entitled to act as if the
Bank were the principal debtor and any change in the constitution of the Contractor
and/or the Bank, whether by their absorption with any other body or corporation or
otherwise, shall not in any way or manner affect the liability or obligation of the Bank
under this Guarantee.

It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to
proceed against the Contractor before presenting to the Bank its demand under this
Guarantee.

The Authority shall have the liberty, without affecting in any manner the liability of the
Bank under this Guarantee, to vary at any time, the terms and conditions of the
Agreement or to extend the time or period for the compliance with, fulfiiment and/ or
performance of all or any of the obligations of the Contractor contained in the
Agreement or to postpone for any time, and from time to time, any of the rights and
powers exercisable by the Authority against the Contractor, and either to enforce or
forbear from enforcing any of the terms and conditions contained in the Agreement
and/or the securities available to the Authority, and the Bank shall not be released from
its liability and obligation under these presents by any exercise by the Authority of the
liberty with reference to the matters aforesaid or by reason of time being given to the
Contractor or any other forbearance, indulgence, act or omission on the part of the
Authority or of any other matter or thing whatsoever which under any law relating to
sureties and guarantors would but for this provision have the effect of releasing the
Bank from its liability and obligation under this Guarantee and the Bank hereby waives
all of its rights under any such law.

This Guarantee is in addition to and not in substitution of any other guarantee or
security now or which may hereafter be held by the Authority in respect of or relating to
the Agreement or for the fulfilment, compliance and/or performance of all or any of the
obligations of the Contractor under the Agreement.

Notwithstanding anything contained hereinbefore, the liability of the Bank under this
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force
for the period specified in paragraph 8 below and unless a demand or claim in writing is
made by the Authority on the Bank under this Guarantee all rights of the Authority under
this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities
hereunder.
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10.

11.

The Guarantee shall cease to be in force and effect on ****$, Unless a demand or claim
under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall
be discharged from its liabilities hereunder.

The Bank undertakes not to revoke this Guarantee during its currency, except with the
previous express consent of the Authority in writing, and declares and warrants that it
has the power to issue this Guarantee and the undersigned has full powers to do so on
behalf of the Bank.

Any notice by way of request, demand or otherwise hereunder may be sent by post
addressed to the Bank at its above referred branch, which shall be deemed to have been
duly authorized to receive such notice and to effect payment thereof forthwith, and if
sent by post it shall be deemed to have been given at the time when it ought to have
been delivered in due course of post and in proving such notice, when given by post, it
shall be sufficient to prove that the envelope containing the notice was posted and a
certificate signed by an officer of the Authority that the envelope was so posted shall be
conclusive.

This Guarantee shall come into force with immediate effect and shall remain in force and
effect for up to the date specified in paragraph 8 above or until the Authority pursuant
to the provisions of the Agreement releases it earlier.

Signed and sealed this day of , 20 at

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:
(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

()

(if)
(iii)
(iv)

The bank guarantee should contain the name, designation and code number of the
officer(s) signing the guarantee.

The address, telephone number and other details of the head office of the Bank as well
as of issuing branch should be mentioned on the covering letter of issuing branch.

The stamp papers of appropriate value shall be purchased in the name of bank who
issues the “Bank Guarantee”.

The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with counter
guaranteed by its branch at Bhubaneswar.

8 Insert date being 30 (Thirty) Months from the date of issuance of this Guarantee (in accordance with Clause 23.4 of
the Section 2(B) & Clause 6.22 of Section 6).
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SCHEDULE - L
(See Clause 6.15 of DTCN)

PROJECT COMPLETION SCHEDULE

[In order to closely monitor the execution of the project and to ensure quality, cost and time of the
project are not compromised in any manner, the contractor shall provide bar chart & PERT Chart in
such a realistic manner so that there will be balance between financial & physical progress with
reference to cost & completion time.]

1

3.2

4.2

52

Project Completion Schedule

During Construction period, the Contractor shall comply with the requirements set forth in this
Schedule-L for each of the Project Milestones and the Scheduled Completion Date. Within 180
(One Hundred Eighty) Days of the date of each Project Milestone, the Contractor shall notify the
Authority of such compliance along with necessary particulars thereof.

Project Milestone-I

Project Milestone-I shall occur on the date falling on the '/4 of the Whole Time allowed from the
Commencement Date (the “Project Milestone-1").

Prior to the occurrence of Project Milestone-I, the Contractor shall have commenced construction of
the Water Supply Project and submitted to the Authority duly and validly prepared a Work done
Statements for a value of work not less than 20% (Twenty percent) of the Contract Price.

Project Milestone-I1

Project Milestone-1I shall occur on the date falling on the '/, of the Whole Time allowed from the
Commencement Date (the “Project Milestone-11").

Prior to the occurrence of Project Milestone-II, the Contractor shall have continued with construction
of the Water Supply Project and submitted to the Authority duly and validly prepared a cumulative
Work done Statements for a value of work not less than 45% (Forty-five percent) of the Contract
Price.

Project Milestone-I11

Project Milestone-III shall occur on the date falling on the */4 of the Whole Time allowed from the
Commencement Date (the “Project Milestone-111").

Prior to the occurrence of Project Milestone-III, the Contractor shall have continued with construction
of the Water Supply Project and submitted to the Authority duly and validly prepared a cumulative
Work done Statements for a value of work not less than 75% (Seventy-five percent) of the Contract
Price.

Scheduled Completion Date

The Scheduled Completion Date shall occur on the Whole Time allowed 06 (Six) Months from the
Commencement Date.

On or before the Scheduled Completion Date, the Contractor shall have completed construction in
accordance with this Agreement.

If the contractor fails to maintain the required progress in terms of each Project Milestone or to
complete the work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on account
of such breach, pay as agreed compensation the amount as give in Clause No. 6.15 of the agreement.
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Appendix - I

Executive Instruction regarding calling for and acceptance of
tenders in e-Procurement in Govt. of Odisha.

Government of Odisha

Works Department
Xk %k

Office Memorandum
File N0.07556900042013 (Pt-II) — 7885/W Dated 23.07.2013

Sub: Codal Provision regarding e-Procurement

After introduction of e-procurement in Government of Odisha, necessary guidelines /
procedures has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009
which consists of the procedural requirement for e-procurement of tenders. After careful
consideration Government have been pleased to make following modifications to codal
provisions by way of addition as Appendix — IX(A) of OPWD Code Vol.II) as follows:

(Appendix-IX (A) of OPWD Code, VolI-II)

Executive instructions regarding calling for and acceptance of
tenders in e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement and
shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all
“works” tenders hoisted in the portal.

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”.

Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued
from registered certifying authorities (CA) as stipulated by Controller of Certifying
Authorities (CCA), Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra is
mandatory for all users.

4. The DSC issued to the Department users is valid for the period of two years only. All the
Department users are responsible to revalidate their DSC prior to expiry.

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time
to be followed by all the users.

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs
or above in the e-procurement portal. This will be applicable across all Engineering
Departments such as Works Department, Department of Water Resources, Rural
Development and Housing & Urban Development Department. Government of Odisha
also welcomes hoisting of tenders by any other departments, authority, corporations,
local bodies etc. of the State with prior approval from Works Department. Works
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10.

11.

Department is the Nodal Department for the implementation of e-Procurement in the
State.

The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD
code/ Accounts code/ Government statues including any amendments brought from time
to time to suit to the requirement of the best national practice.

Registration in the e-procurement portal is without levy of any charges but Government
reserves the right to levy any charges for such value-added services in future.

Contractor not registered with Government of Odisha, can participate in the e-
Procurement after necessary enrolment in the portal but have to subsequently register
themselves with the appropriate registering authority of the State Government before
award of the work as per prevalent registration norms of the State.

For the role management “Department” is the Administrative Department, Organisation
or wing is the Chief Engineer or highest tender accepting authority or equivalent officer,
Division is the Additional Chief Engineer or equivalent Officer and Subdivision is the
Assistant Engineer or equivalent officer.

The e-Procurement software assigns roles for operation of the module for specific
function. The terminologies used in the portal and their respective functions in the
software are as follows.

11.1 Application Administrator (NIC & State Procurement Cell)

i. Master Management
ii. Nodal Officer Creation
iii. Report Generation
iv. Transfer of Officer’s login ID.
v. Blocking & unblocking of officer’s and bidder’s login ID.

11.2 Nodal Officer (At organization level not below the Superintending Engineer or
equivalent rank)

i. Creation of Users
ii. Role Assignment
iii. Report Generation
iv. Transfer of Officer’s login ID.
v. Blocking & unblocking of officer’s Login ID.

11.3 Procurement Officer Publisher (Officer having tender inviting power at any
level)

i. Publishing of Tender
ii. Publishing of Corrigendum / addendum / cancellation of Tender
iii. Bid Clarification
iv. Uploading of pre-bid minutes.
V. Report generation.

11.4 Procurement Officer Administrator (Generally sub-ordinate officer to Officer
Inviting Tender)

i. Creation of Tender
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ii. Creation of Corrigendum / addendum / cancellation of Tender
iii. Report generation.

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting
Tender)

i. Opening of Bid

11.6 Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer
Inviting Tender)

i. Evaluating Bid

11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts
Officer / Finance Officer)

i. To take up auditing

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB):

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard
formats as applicable to conventional Bids and will be finalized / approved by
the officers competent as in the case of conventional Bids.

12.2 The officers competent to publish NIB in case of conventional Bids will host the
NIB in portal. Simultaneously, a notification should also be published in the
newspapers, as per existing rules preferably, in the following format, to effect

. economy: - :

Government of Odisha “e” procurement Notice

Bid Identification NO.--------=--—==-=mccocmomma-

Name of the work: ...

Estimated cost: RS. ......ccovveiiiiiiecec e

Period of completion m=mmmmmmmmeenen -—=-
Date & Time of availability of bid document in the portal
Last Date / Time for receipt of bids in the portal
Name and address of the O.L.T.i.....oooiiiiiiieeceeceee e

|k WN =

urther details can be seen from the e-procurement portal “https://tendersodisha.gov.in”

12.3 The tender documents published by the Tender Inviting Officer (Procurement
Officer Publisher) in the website https://tendersodisha.gov.in will appear in the
“Latest Active Tender”. The Bidders/ Guest Users can download the Bid
documents only after the due date & time of sale. The publication of the tender
will be for specific period of time till the last date of submission of bids as
mentioned in the ‘Notice inviting Bid" after which the same will be removed
from the list of “Latest Active tenders”.

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any
addendum/ corrigendum/ cancellation of tender in the website
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14.

13.2

https://tendersodisha.gov.in, notice board and through paper publication and
such notice shall form part of the bidding documents.

The system generates a mail to those bidders who have already uploaded their
tenders and those bidders if they wish can modify their tenders. The bidders
are required to watch the website till last date and time of bid submission for
any addendum/ corrigendum/ cancellation thereof. Tender Inviting Authority is
not responsible for communication failure of system generated mail.

CREATION AND PUBLISHING OF BID:

14.1

14.2

14.3

All the volumes/documents shall be uploaded in the portal by the tender creating
officer (Procurement Officer Administrator) and published by the Officer Inviting
Tender (Procurement Officer Publisher) using their DSCs in appropriate format so
that the document is not tampered with

The tender document comprise the notice inviting tender, bid document/ SBD,
drawings in .pdf format and the schedule of quantities / BoQ in .xls format to be
uploaded by the Officer Inviting Tender.

Procurement Officer Administrator creates tender by filling up the following
forms:

BASIC DETAILS

COVER CONTENT: The Procurement officer Administrator should briefly describe
the name and type of documents to be uploaded by the bidder in the following
format:

(a) For Single Cover/Packet:

SI No | Cover Type Document Description Type
1 Fee/ Tender Cost, EMD, VAT, PAN, Contractor RC .pdf
Prequal/ Affidavits, undertakings and any other document | .pdf
Technical/ | as per SBD/DTCN.
Finance BoQ Xls

(b) For Two Cover/Packet:
SI No | Cover Type Document Description Type
1 Fee/ Tender Cost, EMD, VAT, PAN, Contractor RC .pdf
Prequal/ Affidavits, undertakings and any other | .pdf
Technical document as per SBD/DTCN.
2 Finance BoQ Xls
Special condition if any specifically mentioned | .pdf
by Officer Inviting Tender

TENDER DOCUMENT: The Procurement Officer Administrator should upload the
NIT in .pdf format.

WORK ITEM DETAILS

FEE DEATILS: The Procurement Officer Administrator should mention the cost of
tender paper and EMD amount as laid down in DTCN/SBD.
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vi.  CRITICAL DATES: The Procurement Officer Administrator should mention the
critical dates of tender such as publishing date, document download start date &
end date, seek clarification start date & end date (optional), bid submission start
date & closing date, bid opening date as per DTCN/SBD.

vii.  BID OPENER SELECTION: The Procurement Officer creator can select two / three
/ four bid openers for a particular bid. If required the bid openers can also be
selected within an organization from other procurement units (Circles /Divisions).

viii.  WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload
the digitally signed tender document (SBD/DTCN) or any other addition
document/drawings in .pdf format and Bill of Quantities in .xls format.

iX. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the
tender using his/her DSC after detail scrutiny of the fields created and
documents uploaded by the Procurement Officer Administrator. Procurement
Officer Publisher can publish tenders for multiple procurement units using
multiple DSCs procured for each post separately. After being relieved from the
additional charges he has to surrender the additional DSCs to the Nodal Officer
of the concerned organisation.

15. PARTICIPATION IN BID:

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid
is required to register in the portal using his/her active personal/official e-mail ID as
his/her Login ID and attach his/her valid Digital signature certificate (DSC) to
his/her unique Login ID. He/She has to submit the relevant information as asked
for about the firm/contractor. The portal registration of the bidder/firm is to be
authenticated by the State Procurement Cell after verification of original valid
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT
Clearance Certificate (for procurement of goods) of the concerned bidder. The time
period of validity in the portal is at par with validity of RC/ VAT Clearance. Any
change of information by the bidder is to be re-authenticated by the State
Procurement Cell. After successful authentication bidder can participate in the
online bidding process.

15.1.1 Bidders participating through Joint Venture shall declare the authorised
signatory through Memorandum of Understanding duly registered and enrol
in the portal in the name and style of the Joint venture Company. It is
mandatory that the DSC issued in the name of the authorised signatory is
used in the portal.

15.1.2 Any third party/company/person under a service contract for operation of
e-Procurement system in the State or his/their subsidiaries or their parent
companies shall be ineligible to participate in the procurement process that
are undertaken through the e-Procurement system irrespective of who
operates the system.

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login
ID and password. The system will again ask to select the DSC and confirm it with

99



the password of DSC as a second stage authentication. For each login, a user’s DSC
will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system
checks the unique Login ID, password and DSC combination and authenticates the
login process for use of portal.

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and
save it in his system and undertake the necessary preparatory work off-line and
upload the completed tender at his convenience before the closing date and time of
submission.

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in
the e-procurement portal using his/her DSC; provided the questions are raised
within the period of seeking clarification as mentioned in tender call notice/Bid. The
Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries related to
the tender.

15.5 PREPARATION OF BID

15.5.1 The bids may consist of general arrangements drawings or typical or any
other drawings relevant to the work for which bid has been invited. Bidder
may download these drawings and takeout print for detail study and
preparation of his bid. Any other drawings and documents pertaining to the
works available with the Officer Inviting The bid will be open for inspection
by the bidders.

15.5.2 The Bidder shall go through the Bid carefully and list the documents those
are asked for submission. He shall prepare all documents including cost of
Bid Document, Bid Security, Declaration form, price bid etc. and store in the
system.

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS:

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount
mentioned under NIT/Contract Data. The bidder shall scan all the
written/printed pages of the bid security and up load the same in portable
document format (PDF) to the system in designated place of the technical
BID. Furnishing scanned copy of such documents is mandatory otherwise
his/her bid shall be declared as non-responsive and liable for rejection.

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated
contract value (ECV) or as mentioned in the bid document. The validity
period of the EMD or Bid Security shall be as mentioned in the bid document.
Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in the bid document shall be rejected as non-responsive. The bid
security shall be retained till such time the successful bidder furnishes Initial
Security Deposit (ISD) or Performance Security acceptable to the Officer
Inviting the Bid. Failure of the successful Bidder to comply with the
requirements shall constitute sufficient grounds for cancellation of the award
and forfeiture of the Bid Security. The Bid security in the form of FD / BG
shall be from a Nationalized Bank valid for a period of 45 days beyond the
validity of the bid. Bid security in other form is acceptable if the bid
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16.

documents provide for it.

15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in
detailed tender call notice in respect of Earnest Money Deposit / Bid Security
and the Bank Draft in respect of cost of Bid are to be scanned and up loaded
in portable document format (PDF) along with the bid.

15.6.4 The tender accepting authority will verify the originals of all the scanned
documents of the successful lowest bidder only within 5 days of opening of
the tender. In the eventuality of failure on the part of the lowest successful
bidder to produce the original documents, he will be debarred in future from
participating in tender for 3 years and will be black listed by the competent
authority. In such a situation, successful L-2 bidder will be required to
produce his original documents for consideration of his tender at the
negotiated rate equal to L1 bidder.

15.6.5 Contractor exempted from payment of EMD will be able to participate in the
tender directly by uploading documentary evidences towards his eligibility for
such exemption

15.6.6 Government of Odisha has been actively considering integrating e-payment
gateway in to the portal for payment of Cost of Bid and Bid Security/ Earnest
Money Deposit. The process of using e-payment gateway shall be issued
separately after it is established.

SUBMISSION OF BID:
16.1 The bidder shall carefully go through the tender and prepare the required

documents. The bid shall have a Technical Bid & a Financial Bid. The Technical bid
generally consists of cost of Bid documents, EMD/ Bid Security, VAT, PAN / TIN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement,
List of similar nature of works, work in hand, list of machineries, and any other
information required by OIT. The Financial Bid shall consist of the Bill of Quantities
(BOQ) and any other price related information/undertaking including rebates.

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by

Procurement Officer Publisher (Officer Inviting Tender) after entering the relevant
fields without any alteration/ deletion / modification. Multiple BoQ submission by
bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill
in their rates other than zero value in the specified cells without keeping it blank. In
the percentage rate tender the bidder quoting zero percentage is valid and will be
taken at par with the estimated rate of the work put to tender.

16.3 The bidder shall upload the scanned copy/copies of document in support of

eligibility criteria and qualification information in prescribed format in Portable
Document Format (PDF) to the portal in the designated locations of Technical
Bid.

16.4 The bidder shall write his name in the space provided in the specified location in

the Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. The
bidder shall type rates in figure only in the rate column of respective item(s)
without any blank cell in the rate column in case of item rate tender and type
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percentage excess or less up to two decimal places only in case of percentage rate
tender.

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired
tender for up loading the documents in appropriate place one by one
simultaneously checking the documents.

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted
can not be viewed, retrieved or corrected. The Bidder should ensure
correctness of the bid prior to uploading and take print out of the system
generated summary of submission to confirm successful uploading of bid.
The bids can not be opened even by the OIT or the Procurement Officer
Publisher/ opener before the due date and time of opening.

16.5.2 Each process in the e-procurement is time stamped and the system can
detect the time of log in of each user including the Bidder.

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him
to the portal.

16.5.4 The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

16.5.5 The bidder should check the system generated confirmation statement on
the status of the submission.

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid
traffic rush and failure in the network.

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or
breakdown of the electronic system used during the e-procurement process.

16.5.8 The Bidder is required to upload documents related to his eligibility criteria
and qualification information and Bill of Quantity duly filled in. It is not
necessary for the part of the Bidder to up-load the drawings and the other
Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has referred all the drawings and documents uploaded by the Officer
Inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time
of submission of bid (server time). The date and time of bid submission shall
remain unaltered even if the specified date for the submission of bids
declared as a holiday for the Officer Inviting the Bid.

16.6 SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements,
documents, certificates uploaded by him, owning responsibility for their correctness
/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder
is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited
& his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

17. SECURITY OF BID SUBMISSION:
17.1 All bid uploaded by the Bidder to the portal will be encrypted.
17.2 The encrypted Bid can only be decrypted / opened by the authorised openers on
or after the due date and time.
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18.

19.

20.

RESUBMISSION AND WITHDRAWAL OF BIDS:

18.1 Resubmission of bid by the bidders for any number of times before the final date
and time of submission is allowed.

18.2 Resubmission of bid shall require uploading of all documents including price bid
afresh.

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt,
the system shall consider only the last bid submitted.

18.4 The bidder should avoid submission of bid at the last moment to avoid system
failure or malfunction of internet or traffic jam or power failure etc.

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the
bid by uploading scanned copy of a letter addressing to the Procurement Officer
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall
not allow any withdrawal after expiry of the closure time of the bid.

OPENING OF THE BID:

19.1 Bid opening date and time is specified during tender creation or can be extended
through corrigendum. Bids cannot be opened before the specified date & time.

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the
bidders.

19.3 The bidders & guest users can view the summary of opening of bids from any
system. Contractors are not required to be present during the bid opening at the
opening location if they so desire.

19.4 In the event of the specified date of bid opening being declared a holiday for the
Officer Inviting the Bid, the bids will be opened at the appointed time on the next
working day.

19.5 Combined bid security for more than one work is not acceptable.

19.6 The electronically submitted bids may be permitted to be opened by the predefined
Bid opening officer from their new location if they are transferred after the issue of
Notice Inviting Bid and before bid opening. Further, action on bid documents shall
be taken by the new incumbent of the post.

19.7 In case of non-responsive tender the officer inviting tender should complete the e-
Procurement process by uploading the official letter for cancelled / re-tender.

EVALUATION OF BIDS:

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The
officer authorized to open the tender shall sign and number on each page of the
documents downloaded and furnish a certificate that “the documents as available in
the portal containing nos. of pages”.

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify
on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents. The Officer Inviting Tender may ask

for any other document of historical nature during Technical Evaluation of the
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21.

22.

tender. Provided in all such cases, furnishing of any document in no way alters the
Bidder's price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional
document.

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter,
failing which the bid of the bidder will be evaluated on its own merit.

20.4 The Technical evaluation of all the bids shall be carried out as per information
furnished by Bidders.

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive
bidders.

20.6 The financial bids of the technically responsive bidders shall be opened on the due
date of opening. The Procurement Officer-Openers shall log on to the system in
sequence and open the financial bids.

20.6.1 The Financial Bid will be opened on the notified date & time in the presence
of bidders or their authorised representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were
found responsive will be opened.

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of
each item in case of item rate tender and percentage above or less in case
of percentage rate tenders will be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded
BoQ and the Comparative Statement and furnish a certificate to that respect.

20.6.5 Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from
anywhere.

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering
the rejected bid with the approval of concern Chief Engineer / Head of
Department.

NEGOTIATION OF BIDS:

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask the  lowest bidder for clarification of his rates including
reduction of rate on negotiation and breakdown of unit  rates.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by
registered letter. This Letter of Acceptance will state the sum that the Engineer-in-
Charge will pay the contractor in consideration of execution & completion of the
Works by the contractor as prescribed by the contract & the amount of
Performance Security and Additional Performance Security required to be furnished.
The issue of the letter of Acceptance shall be treated as closure of the Bid process
and commencement of the contract.
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22.2 The Contractor after furnishing the required acceptable Performance Security &
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be
issued by the Engineer-in-Charge with copy thereof to the Procurement Officer —
Publisher. The Procurement Officer-Publisher shall up load the summary and
declare the process as complete.

22.3 If the L-1 bidder does not turn up for agreement after finalization of the tender,
then he shall be debarred from participation in bidding for three years and action
will be taken to blacklist the contractor. Besides the consortium / JV / firm where
such an agency / firm already happens to be or is going to be a
partner/member/proprietor, he/ they shall neither be allowed for participation in
bidding for three years nor his/ their application will be considered for registration
and action will be initiated to blacklist him / them. In that case, the L-2 bidder, if
fulfils other required criteria, would be called for drawing agreement for execution
of work subject to condition that the L-2 bidder negotiates at par with the rate
quoted by the L-1 bidder, otherwise the tender will be cancelled.

23. BLOCKING OF PORTAL REGISTRATION:

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the
registering authority/ blacklisted by the competent authority his portal registration
shall be blocked automatically on receipt of information to that effect.

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1
shall be unblocked automatically in receipt of revocation order of cancellation /
suspension/ blacklisting from the concerned authority.

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to
the concerned contractor who in turn shall furnish his reply, if any, within a
fortnight from the date of issue of show cause notice. Thereafter the Officer
Inviting Tender is required to issue an intimation to the defaulting bidder about his
unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of
portal registration within 10 days of intimation to the defaulting bidder regarding
his unsatisfactory reply with intimation to the Registering Authority and concerned
Chief Engineer/ Heads of Office if any of the following provisions are violated.

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid
Security) instruments before the designated officer within the stipulated date
and time.

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till
expiry of the bid validity period.

23.3.3 Fails to execute the agreement within the stipulated date.

23.3.4If any of the information furnished by the bidder is found to be false /
fabricated / bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager
(Tech.), State Procurement Cell, Odisha for blocking of portal registration of bidder
and simultaneously action shall also be initiated by OFFICER INVITING TENDER for
blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II.

105



24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:
24.1 UNBLOCKING OF PORTAL REGISTRATION:

Unblocking of portal registration of a contractor shall be done by a Committee
consisting of the following members.

EIC (Civil)-cum-CPO, - Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member
Sr. Manager (Finance), SPC - Member
Officer Inviting Tender - Member
Chief Manager (Technical), SPC - Convener

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will
maintain all records for this purpose. The Committee shall meet not less than once
in @ month if required & shall consider the recommendation of the officer inviting
tender for unblocking of portal registration. The quorum of the meeting will be four.

24.3 The minimum period of blocking of Portal Registration shall in no case be less than
90 days. After blocking of Portal Registration, the Contractor whose Portal
Registration has been blocked may file application to the concerned officer inviting
tender showing sufficient ground for unblocking of his portal registration along with
a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only
(non-refundable) under the head of accounts ‘0059 - Public Works’ as processing
fees. The officer inviting tender shall forward the application filed by the contractor
to the Chief Manager (Tech), State Procurement Cell.

24.4 On receipt of recommendation from the concerned Chief Engineer along with the
copy of challan as mentioned above, the Chief Manager (Tech) being the member
Convener of the Committee shall place the case before the Committee for
examination and taking a decision in this regard. After examination the Committee
may recommend for unblocking of the portal registration of said contractor if the
Committee is satisfied that the fault committed by the contractor is either
unintentional or done for the first time.

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration
of a contractor has been blocked for the 2" time the Chief Manager (Tech), SPC
may not consider his case to be placed before the Committee and may advice the
concerned officer inviting tender to issue show cause notice to the contractor
asking him to explain as to why his portal registration shall not remain blocked. On
receipt of show cause reply from the contractor the officer inviting tender shall
examine the same & if considered proper he may report to the Chief Manager
(Tech), SPC along with his views furnishing the copy of the show cause reply for
placement of the same before the Committee for taking a decision in respect of
blocking/ unblocking. If the Committee found that the contractor is in habit of
committing such fault again and again intentionally the committee may advice the
concerned officer inviting tender to initiate proceeding for blacklisting as per the
existing rule.
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These amendments shall take effect from the date of issue of the order.

This amendment is an addition to the existing provision and will be placed
below Appendix-IX to OPWD Col, Vol-II.

Accordingly Office Memorandum No0.1027 dt.24.01.2009 stands modified.

This has been concurred in by the Finance Department vide their UOR No.3-
WF-1 dt.04.01.2013.

Sd/19.07.2013
E.I.C-cum-Secretary to Govt.
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Appendix — IT

Online Receipt of Tender Paper Cost & Earnest Money Deposit
through e-Procurement Portal

as per Works Department Letter No.17276 /W Dt.06.12.2017

Government of Odisha

Works Department
kKK

Office Memorandum
File N0.07556900012016—-17254/W Dt.05.12.2017

Sub: Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids.

1. The State Government have formulated rules and procedures for Electronic receipt,
accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids through the e-procurement portal of Government of
Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI
payment gateway. Now it has been decided to introduce electronic receipt of Cost of
Tender Paper and Earnest Money Deposit on submission of bids through
payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all
Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and
Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting
and reporting structure are indicated below:

a) It will be carried out through a single banking transaction by the bidder for
multiple payments like Cost of Tender Paper and Earnest Money Deposit
on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated
Banks and their Aggregator Banks as well can be accessed by the intending
bidders.

C) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank
account of the participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest
Money Deposit on submission of bids would be eligible to participate in the
tender/bid process. The bidders with pending or failure payment status shall not be
able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the
designated Banks shall not be held responsible for such pendency or failure.
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Banking arrangement:

a)

b)

Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being
integrated with  e-Procurement portal of Government of Odisha
(https://tendersodisha.gov.in)

The Designated Banks participating in Electronic receipt, accounting and
reporting of Cost of Tender Paper and Earnest Money Deposit on
submission of bids will nominate a Focal Point Branch called e-FPB, who is
authorized to collect and collate all e-Receipts. Each such branch will act as the
Receiving branch and Focal Point Branch notwithstanding the fact that the
bidder might have debited his account in any of the bank's branches while
making payment.

Procedures of bid submission using electronic payment of tender paper cost
and EMD by bidder:

a)

b)

d)

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-
Procurement portal (https://tendersodisha.gov.in) using his/her digital signature
certificate and then search and then select the required active tender from the
"Search Active Tender" option. Now, submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have
to upload the required Prequalification /Technical/Financial bid, as mentioned in
the bidding document and in line with Works Department office memorandum
no.7885, dt.23.07.2013.

Electronic payment of tender paper cost and EMD: Then the bidders have
to select and submit the bank name as available in the payment options

A bidder shall make electronic payment using his/her internet banking
enabled account with designated Banks or their aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS

facility of designated Banks.

Online NEFT/RTGS payment using internet banking of the bank in which the
bidder holds his account, by adding the account number as mentioned in the
challan as an interbank beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal
regarding successful transaction by bidder the system will activate the 'Freeze
Bid Submission' button to conclude the bid submission process.

System generated acknowledgement receipt for successful bid
submission: System will generate an acknowledgement receipt for successful
bid submission. The bidder should make a note of 'Bid ID' generated in the
acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

a)

Cost of Tender Paper: In respect of Government receipts on account of Cost
of Tender Paper, the e-Procurement portal shall generate a MIS for the State
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b)

d)

e)

Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender
paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for
Cost of Tender Paper and instruct the designated Banks to remit the money to
the State Government account under different heads. In respect of the cost of
tender paper received through the e-procurement portal, the remittance to the
Cyber Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter
payment facility of the Odisha Treasury portal. Thereafter, remittance through
NEFT & RTGS will be facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and
Local Bodies etc., Cost of Tender Paper, the e-Procurement portal shall
generate a MIS for the State Procurement Cell (SPC). The MIS will contain an
abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise
list of challans and instruct the designated Banks to remit the money through
the Odisha Treasury portal. The cost of tender papers will be credited to the
registered Bank account of the concerned State PSUs, Statutory Corporations,
Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such
instructions) the tender fee, EMD to the bidder, in case the tender is cancelled
before opening of Bid as per direction received from TIA through e-procurement
system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/
cancellation of bids to respective bidders accounts as per direction received
from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is
occasioned for various reasons.

a)

b)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-
Procurement portal will direct the Bank to transfer the EMD value from the
Pooling Account of SPC to the registered account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the

forfeited Earnest Money Deposit on submission of bid, in the State

Government Treasury under the appropriate head (8782-Cash Remittances and

Adjustments between the officers rendering accounts to the same Accounts

Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into

Treasury) after taking the amount as a revenue receipt in their Cash Book under
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10.

the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc,
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a
deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will
not allow the evaluator to edit the initiation after clicking the submit button.
Forfeiture option can be carried out in phased manner like one bidder at a time.

Role of the Banks:

a)
b)

Make necessary provision / customizations at their end to enable the provision
for online payments / refunds as per this document.

Provide necessary real-time message to bidders regarding successful or
unsuccessful transactions during online payment processes and redirect them to
e-Procurement website with necessary transaction reference details enabling
them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the
Government Head/current account of PSUs/ULBs within the next bank working
day as per the directions generated from e-Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them
to carry out their role as stated below.

Refund of amount to bidders as per the XML file provided by e-Procurement
system on the next bank working day from the date of generation of the XML file
and also provide a confirmation to NIC on the same.

Role of State Procurement Cell:

a)

b)

Communicate requirements of Government departments/ State PSUs/
Autonomous Bodies/ ULBs online payment requirements to National Informatics
Centre / the authorised Banks for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-
Tendering process separately bank-wise for the Government Department and
the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from
the Odisha Treasury portal and make the remittance through over the counter
facility or NEFT/RTGS (as and when this functionality is available in Treasury
portal) and issue instruction to the bank for remittance of the receipt to the
State Government account.

The State Procurement Cell shall be responsible for providing challan details and
MIS in respect of the remittance towards tender paper cost to the Tender
inviting authorities for their record.

State Procurement Cell shall monitor the progress of e-Tendering by different
Government departments / State PSUs/ Autonomous Bodies / ULBs through an
MIS. State Procurement Cell shall monitor and send monthly progress reports to
the Government.

The e-Procurement system will generate a consolidated refund & settlement XML
file as an end of the day activity.
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11.

12.

13.

14.

9)
h)

e-procurement system will provide a web service for payment gateway (PG)
provider to pull the encrypted refund and settlement details in XML file against a
day.

Similarly, payment gateway (PG) provider will provide a web service to pull the
refund and settlement status against a day

e-procurement system will update the status accordingly for reconciliation
report.

Role of National Informatics Centre:

a)
b)
C)
d)

e)

Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.
The NIC, Odisha will modify / rectify the errors in electronic data relating to the
Chart of Account.

NIC will provide an interface to organisations to download the electronic receipt
data.

Enable automatic generation of daily XML files from e-Procurement system and
ensure delivery of the same to the authorised Banks for enabling automatic
refund/settlement of funds.

NIC shall enable the e-Procurement portal to generate MIS as required for the
State Procurement Cell in order to make remittance of the tender paper cost to
the State Government account using the Odisha Treasury portal.

Role of Cyber Treasury:

a)

b)

The cost of the tender paper deposited by the SPC using the Odisha Treasury
Portal which will be accounted for by the Cyber Treasury and it shall submit the
accounts to A.G (O) as per the established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of
accounting and reconciliation of the electronic remittances made to the State
Government account.

Redressal of Public grievances:

a)

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the
e-FPB will have an effective procedure for dealing with, public complaint for e-
Receipt related matters. In case, any mistake is detected by any of the
stakeholders in reporting of receipt of tender paper cost and EMD, either suo
moto or on being brought to its notice, the State Procurement Cell, Odisha,
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will
promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State
Procurement Cell, Odisha will notify the contact number and address of the Help
Desk for resolution of any dispute regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper,
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of
earnest deposit will be applicable for electronic submission of bids through e-
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15.

—

procurement portal. Existing provisions regulating cost of tender paper, earnest money
deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

These arrangements would be made effective after signing of MoU between the
designated Banks and the State Procurement Cell, firming up of Banking arrangements
and technical integration between designated Bank and e-Procurement Portal.

This shall take effect from the date of issue of this Office Memoradum.

Accordingly, relevant existing codal/ contractual provision exists vide Office
Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified to the
above extent.

This has been concurred in by the Finance Department vide their UOR No.-39-WF-I
Dt.09.11.2017.

Sd/05.12.2017
E.I.C-cum-Secretary to Govt.

[For any Technical related queries please call at Help desk numbers of State Procurement

Cell (SPC), Govt. of Odisha — 1800 3456 765, 0674-2530998, 2530996]
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ANNXURE-I of Appendix - IV

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender
Paper and Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission

Earnest Money Deposit on

of bids submission of bids
Government |I. The payment towards the cost of |[I. In case of tenders of Government
Departments Tender Paper, in case Government Departments, amount towards
Departments, shall be collected in Earnest Money Deposit on
separate Pooling accounts opened in submission of bids shall be collected in
Focal Point Branch called e-FPB of a pooling account opened for this
respective designated banks [as stated purpose at Focal Point Branch called e-
in Para 2] at Bhubaneswar on FPB of respective designated banks at
T+1_day. Bhubaneswar and the banks will remit
the amount to respective bidder’s
account within two working days on
receipt of instruction from TIA through
refund and settlement of e-
procurement system.
II. With reference to the Notice Inviting

Tender/ Bid Identification Number, the [II. In case of forfeiture of Earnest
amount so realized is to be remitted to Money Deposit on submission of
Government Account under the Head bids, the e- Procurement portal will
of Account 0075-Misc.  General direct the Bank to transfer the EMD
Services-800-Other Receipts-0097- value from the Pooling Account of SPC
Misc. Receipts-02237-Cost of Tender to the registered account of the tender
Paper through Odisha Treasury Portal inviting authority within two working
after opening of the bid. days of receipt of instruction from TIA.
State PSUs I. In case of State PSUs, Statutory |I. Amount towards EMD on submission
Statutory corporations, Autonomous Bodies and of bids shall be collected in a separate
Corporations, Local Bodies etc. the amount towards pooling account of Focal Point Branch
Autonomous Cost of Tender Paper, on called e-FPB of respective designated
Bodies and submission of bids shall be collected banks at Bhubaneswar and the banks
Local Bodies. in separated pooling accounts opened will remit the amount to respective
in Focal Point Branch called e-FPB of bidder's account on receipt of
respective  designated Banks at instruction from TIA through refund
Bhubaneswar on T+1 days. and settlement of e-procurement
system within two working days from

receipt of such instruction.
II. The Paper cost will be transferred to | II. In case of forfeiture of Earnest

the respective current accounts of
concerned State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

Money deposit on submission of
bids, the e- Procurement portal will
direct the Bank to transfer the EMD
value from the Pooling Account of SPC
to the registered account of the tender
inviting authority within two working
days of receipt of instruction from TIA.
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