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NO. 3641 /P&IWT,

=
Directorate of Ports & Inland Water Transport,
Zone-A, Ground Floor, Fortune Tower,

Chandrasekharpur, Bhubaneswar-751023
Phone: 0674-2300885, Fax:0674-2396885 Email: - portsniwt.od@nic.in

NOTICE INVITING TENDER (NIT)

Date. 09.10.2026/
Bid Identification No: - DPIWT — 10/2026-27

DTCN

01. The Director, Ports and I. W.T. Odisha, Bhubaneswar on behalf of the Governor of Odisha
invites Percentage Rate Bid for “Renovation and Up gradation of Existing Fish Landing
Centre at Bahabalpur in Baleshwar District, Odisha” as detailed in the table given below
in Double Cover System ON LINE bidding, from Super Class & Special Class contractors
registered with the State Government and contractors of equivalent Grade / Class registered with
Central Government / MES / Railways for execution of Civil works, on production of definite
proof from the appropriate authority. The scanned copy of proof of registration from the appropriate
authority should be uploaded along with the bid. If successful, the bidder who has not registered
under the state government has to register under the state PWD in appropriate class of
eligibility before signing of the agreement.
02. The bidders may submit bids for the following work;
SI No Name of Work Approximate Name of the EMD/Bid Cost of Period of
Value of Work Concerned Division Security Document Completion
(In Rs.) under which the (Online) (In through
work will be Rs.)
executed Online
(In Rs.)
1 2 3 4 5 6 7
01. | Renovation and Up Executive Engineer,
gradation of Existing Fishery 18
Fish Landing Centre at| 27.54 Crore Engineering 27,54,700.00/- | 19,000.00 (Eighteen)
Bahabalpur in Division, Calander
Baleshwar District, Bhubaneswar months
QOdisha
03. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms

& conditions of contract and other necessary Documents can be seen in the website
http://tendersodisha.gov.in

04. The bidder shall transfer the required amount of E.M.D / Bid Security and cost of Bid document as
mentioned for the specified work in Column- 5 & 6 respectively of above Table by online through
aprocess as mentioned DTCN failing which the bid shall be rejected.

05. As per Works Department O.M. No.4281/W, dated 05.03.2025, no exemption on EMD or

concessional Performance Security is allowed for MSMEs or Start-ups, as these benefits have
been withdrawn by the Government of Odisha.




06.

07.

08.

09.

10.

11.

12.

13.

14.

15.

The Bid documents will be available in the http://tendersorissa.gov.in from

15.10.2026 to 10.11.2026 up to 05.00 P.M.

Bid Clarification Date from 15.10.2026 to 22.10.2026 up to 03.00 P.M.

The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class-
1.

Bids shall be received only in “on line” on or before 05.00 P.M. of 10.11. 2026.

Bids received on “on line” shall be opened (Cover-I) at 11.30 A.M on 11.11.2026 in the
Directorate of Ports & IWT, Zone-A, Fortune tower (Ground Floor),
Chandrasekharpur, Bhubaneswar-23 in presence of bidders who wish to attend. Bidders
who participated in the bid can witness the opening of bids after logging on to the site through their
DSC. If the office happens to be closed on the date of opening of Bids as specified, the bids will
be opened on the next working day.

If any of the intending Bidders wish to withdraw from participation in the Bid. The Bidder can
freely withdraw from the participation before scheduled date and time of closure, failing which
action as deemed fit as per relevant Codal practice will be taken against them.

The authority will not be held responsible for any technical problem/ failure of network, Server
during the schedule dates of online bidding.

Any  corrigendum /" Addendum will  be  displayed in the  website
http://tendersorissa.gov.in

Other details can be seen in the bidding documents.

The authority reserves right to cancel any or all bids without assigning any reason.

Sd://-
Director
Ports & IWT, Odisha

Memo No. 3642/, Dtd. 09.10.2026 //

Copy forwarded to the Deputy Director (Advertisement), I&PR Department, Odisha,

Bhubaneswar for kind information with a request to publish the notice in 2(Two) leading Odia Daily
and 2(Two) English National Daily News Paper on or before 15.10.2026 for wide circulation. The cost
of advertisement may kindly be paid by I&PR Deptt. A soft copy of “e” Procurement Notice is
attached with the email for advertisement in daily newspapers.

Sd://-
Director
Ports & IWT, Odisha

Memo No. 3643 /, Dtd. 09.10.2026 //

Copy forwarded to the Director, Printing Stationery and Publication, Government of Odisha,

Madhupatana, Kataka—10 for information and necessary action. He is requested to arrange for publication
in next issue of Odisha Gazette.

Sd://-
Director
Ports & IWT, Odisha
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Memo No. 3644 /, Dtd. 09.10.2026 //

Copy forwarded to the Head State portal group, IT Centre Department of Information and
Technology, Odisha, Bhubaneswar with a request to display the tender call notice in the Website of
Government of Odisha i.e. in http://odisha.gov.in/tenders with facilities so as to enable the interested
contractor to participate in the tender till the last date of sale and receipt i.e. 10.11.2026 up to 5.00 PM.

Sd://-
Director
Ports & IWT, Odisha

Memo No. 3645/, Dtd. 09.10.2026//
Copy submitted to the Additional Secretary to Government, Commerce & Transport
(Commerce) Department Odisha, Bhubaneswar for favour of information.

Sd://-
Director
"Ports & IWT, Odisha
Memo No. 3646 /, Dtd. 09.10.2026//

Copy submitted to the Joint Secretary to Government, Fisheries & ARD Department,
Odisha, Bhubaneswar for favour of information.

Sd://-
Director
“Ports & IWT, Odisha

Memo No. 3647 /, Dtd. 09.10.2026//
Copy submitted to the Director of Fisheries, Odisha, Kataka for favour of
information.

Sd://-
Director
Ports & IWT, Odisha

Memo No.3648(2) /, Dtd. 09.10.2026//
Copy forwarded to the Collector and District Magistrate, Khurda / Superintendent of Police,
Khurda for favour of kind information and necessary action.

Sd://-
Director
Ports & IWT, Odisha

Memo No. 3649 /, Dtd. 09.10.2026 //
Copy submitted to the Executive Engineer, Fishery Engineering  Division,
Bhubaneswar for information and necessary action.

Sd://-
Director
Ports & IWT, Odisha
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Memo No._3650(2) /, Dtd. 09.10.2026 //

Copy forwarded to the Superintending Engineer (Civil), Ports & IWT, Mechanical Division,
Kataka / Superintending Engineer (Civil), Ports & IWT, Civil Division, Berhampur for information &
wide circulation.

Sd://-
Director
Ports & IWT, Odisha

Memo No. 3651/, Dtd. 09.10.2026//
Copy to Officer in Charge, Maitri Vihar Police station, Bhubaneswar for information and
necessary action.

Sd://-
Director
Ports & IWT, Odisha

Memo No._3652 /, Dtd. 09.10.2026 //
Copy to Guard File for record and reference / Office Notice Board for wide circulation.

Sd://-
Director
Ports & IWT, Odisha
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01.

02.

03.

04.

05.

06.

07.

08.

09.

10.

11.

Directorate of Ports & Inland Water Transport,
Zone-A, Ground Floor, Fortune Tower,

Chandrasekharpur, Bhubaneswar-751023
Phone: 0674-2300885, Fax:0674-2396885 Email: - portsniwt.od@nic.in

e-PROCUREMENT NOTICE

Bid Identification No. DPIWT —10/2026-27

Name of the Work

No. of Covers

Approximate Value of Work
Bid Cost

Period of completion

Date & Time of availability of Bid
Document in the portal

Date & Time of Bid Clarification

Last Date/Time for receipt of Bids in
the portal
Class of Contractor

Date & Time for opening of
Technical Bid (Cover-I)

Name and Address of the Officer
Inviting Tender (O.1.T)

Renovation and Up gradation of Existing Fish Landing
Centre at Bahabalpur in Baleshwar District, Odisha

Double Cover
Rs. 27.54 Crore
Rs.10,000.00 (Online)

18 (Eighteen) Calendar Months
15.10.2026 to 10.11.2026 up to 05.00 P.M.

15.10.2026 to 22.10.2026 up to 03.00 P.M.

10.11.2026 up to 05.00 P.M.

Super Class & Special Class Contractor

11.11.2026 at 11.30 A.M.

Director, Ports & Inland Water Transport,
Fortune Tower, Ground Floor, Zone-A,
Chandrasekharpur, Bhubaneswar, Odisha,
Pin-751023

Phone-0674-2390355, Fax-2396885.

e-Mail: - portsniwt.od@nic.in

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in”

The Addendum / Corrigendum if any will be hosted in the website only.

Sd://-
Director
Ports & IWT, Odisha
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CHECKLIST TO BE ENSURED BY THE BIDDER

Ref
Reference to DTCN Whether ¢ elt'snce
SL Particulars Clause no. furnished Page No.
No
Yes No
01. Cost of tender paper of Rs.10,000.00 (Online)
No.4
02. EMD for Rs.27,54,700.00 (Online) (Scanned copy of financial instrument No.4
shall be furnished)
03. Copy of valid Registration Certificate No.5(1)
04. Copy of GSTIN No.5(1)
05. Copy of PAN Card No.5(i)
06. No Relationship Certificate in Schedule — A No.36
07. Works Experience: List of projects under Progress that are similar in No.49
nature to the work (Schedule-B) & List of projects executed that are similar
in nature to the work (Schedule-D)
08. Gross Annual Turnover certified by the Chartered Accountant & other No.104(f) (i)
eligibility criteria
09. Information regarding current litigation, debarring/ expelling of the tender No.50
(A) or abandonment of the work by the bidder
(Schedule-E)
(B) Affidavit (Schedule-F) No.50
10. Bid Capacity
Total value of Civil Engineering construction work performed in the last five No.104 [f(iv)}
year with certificate from chartered Accountant. Existing commitments and
ongoing works in Scheduled—J
11. Tools & Plants and machineries as per the requirement in Schedule-C
(Proof of ownership of Tools & Plants and machineries is to be furnished
in shape of copy of invoices/required sale deed in case of 2nd purchase/
required lease deed with owner ship documents of the leaser duly attested
/affidavit showing the possession. In case of centering & shuttering No.8&104(d)
materials an Affidavit to that effect is to be furnished).
List of Plants and equipment’s Requirement
i) Hydraulic Grab 1 Set.
(i1) Piling plant & equipment 1 Set.
(iii) Truck & Tipper 2 Nos.
(iv) Tractor with Taylor 2 Nos.
) Water Tanker (5 KL) 2 Nos.
(vi) Generator(10KVA) 2 Nos.
(vii) Concrete mixer 2 Nos.
(viii) Hydraulic Excavator 1 Nos.
(ix) Concrete Vibrator: (Needle and Plate type) 4 Nos. (2 Nos. each)
(%) Complete staging, shuttering, centering arrangement 500 Sqm.
(xi) Hydra Crane (55 T) 1 Nos
(B) Certificate by the Executive Engineer under whom the
machineries/equipment’s are deployed as per Annexure -III of
Schedule-C
©) Time schedule for movement of
Equipment’s / machineries available with the tenderer from
one site to work site as per Annexure -1V of Schedule-C
12 MOU (Memorandum of Understanding duly Notarized) with eligible No 104 (e)

registered Electrical Contractor having valid H.T / L.T./ M.V License
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CONTRACT DATA

A. GENERAL INFORMATIONS

SI. No. Item Details
1. Name of the Work Renovation and Up gradation of Existing Fish
Landing Centre at Bahabalpur in Baleshwar
District, Odisha
2. Officer Inviting & Accepting the Tender Director, Ports & IWT, Odisha, Bhubaneswar
3. Executive Engineer concerned with head Executive Engineer, Fishery Engineering Division,
quarters authorised as Engineer-in-charge of | Bhubaneswar
this work.
4. Estimated Cost Rs. 27,54,65,743.00
5. Nearest Quarry

Sweet Sand

From Fuladi — 33 km.

Saline Sand

From-— Fuladi — 33 km

Stone and Stone Products

From Nilagiri — 58 Km

Fly Ash Brick From Fuladi — 33 Km.
Moorum From Nilagiri — 58 km
Steel From Baleshwar - 35 KM
Cement From Baleshwar - 35 KM
Earth From Local — 5 KM
Marble & Tiles From Baleshwar — 35 KM
Wood & Wood Product From Nilagiri — 58 KM

Bulky Materials & Hume Pipe

From Baleshwar — 35 KM.

e = e e el e | e

Laterite stone

From Baleshwar — 35 Km

B. BID INFORMATION

1 Intended completion period/Time 18 (Eighteen) Calendar Months
period assigned for Completion
2 Last Date & time of submission of Bid Up to 5.00 P.M.
Date: 10.11.2026
3. Last Date & time of Clarification of the | Up to 3.00 P.M.
tender Date: 22.10.2026
4 Cost of Bid Document
i Amount (To be remitted online) Rs.10,000.00
5 Bid Security (EMD)
i Amount (To be remitted online) | Rs.27,54,700.00
6 Bid validity period 90 days
7 Currency of Contract INR
8 Language of Contract English
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Instruction To Bidders (ITB)
e-procurement
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Instruction to Bidders for e-procurement

(Relevant clauses in the DTCN/Bid document shall be superseded)

A. GENERAL

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

The authority belonging to the major discipline is competent to invite tender of composite bids.
He will also nominate the Executive Engineer who will deal with all matters relating to the
bids in the invitation of bids.

For composite tender, besides indicating the combined estimated cost put to tender, should clearly
indicate the estimated cost of each component separately. The eligibility of bidders will
correspond to the combined estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
/ amendments issued there under from time to time. If he fails to do so, it will be considered
a breach of the contract and the Superintending Engineer/Executive Engineer may in his
discretion without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum) and all
matters and things necessary for the proper execution and completion of the work and the
remedy of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in
the Contract data.

Throughout these bidding documents, the terms ** bid and tender > EMD and Bid Security and
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work / building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, horticulture work, roads and paths and gate works in dams and canals etc. ,
the bidder apart from being a registered civil Contractor of appropriate class must associate
himself for the said work with agencies of appropriate class those who is eligible to tender,
electrical and horticulture works in the composite tender. Intending purchasers are required
to produce documents viz. Contractor Registration Certificate, Pan card, GST, of self and
the contractor with whom associated for execution of Composite work for verification
purpose in the later stage. Furnishing copy of such documents is mandatory along with the
tender documents otherwise, his/her bid shall be declared as non-responsive and thus liable for
rejection. The Successful lowest Bidder is required to produce the originals of all the scanned
documents in the office of Director, Ports and Inland Water Transport, Odisha,
Bhubaneswar for verification within 5(five)days of opening of the financial bid. In the
eventuality of failure on the part of the lowest successful bidder to produce the original
documents, he will be debarred in future from participating in tender for 3 years and will be
black listed by the competent authority. In such a situation, successful L-2 bidder will be
required to produce his original documents for consideration of his tender at the negotiated
rate equal to L-1 bidder. The Successful bidder who has quoted less bid price / rates than
the estimated cost put to tender shall have to furnish the Additional Performance Security
(APS) in shape of Term Deposit Receipt pledged in favour of the concerned Executive
Engineer / Bank Guarantee
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1.8.

in favour of the concemned Executive Engineer, from any Nationalized/ Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar within 7 days of issue of
Letter of Acceptance (LoA), otherwise the bid of the successful bidder shall be cancelled and
the Earnest Money Deposit / Bid Security shall be forfeited. Further proceedings for
blacklisting shall be initiated against the bidder.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL:
Contractor/Bidder intending to participate in the bid is required to register in the Portal using
his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital
signature certificate (DSC) to his/her unique Login ID. He / She has to submit the relevant
information as asked for about the firm/contractor. The portal registration of the bidder/firm is
to be authenticated by the State Procurement Cell after verification of original valid
certificates/documents such as (i)PAN card(ii)Registration Certificate (RC)/ GST Certificate
(for procurement of goods) of the concerned bidder. The time period of validity in the
portal is at par with validity of RC/GST Clearance. Any change of information by the
bidder is to be re authenticated by the State procurement cell. After successful authentication
bidder can participate in the online bidding process. The DSC used must be of appropriate
class (Class II or Class III) issued from a registered Certifying Authorities (CA)as stipulated
by Controller of Certifying Authorities (CCA), Government of India such as n-Code, Sify,
TCS, MTNL, e-Mudra and is mandatory for all users.

1.8.2.  Any third party/company/person under a service contract for operation of e-
Procurement system in the state or his/her subsidiaries or the parent companies shall
be ineligible to participate in the procurement process that are undertaken through the
e-procurement system irrespective of who operates the system.

1.8.3. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the
password of DSC as a second stage authentication. For each login, a user’s DSC
will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system
checks the unique ID, password and DSC combination and authenticates the login
process for use of portal.

1.8.4. The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersorissa.gov.in will appear in the section of “Upcoming Tender”
before the due date of tender sale. Once the due date has arrived, the tender will
move to “Active Tender” Section of the homepage. Only a small notification will be
published in the newspaper specifying the work details along with mention of the
specific website for details. The publication of the tender will be for specific period
of time till the last date of submission of bids as mentioned in the ‘Invitation for
Bid’ after which the same will be removed from the list of Active tenders. Any
bidder/Guest Users can view or down load the bid documents from the web site only
after the due date & time of sale.

1.8.5.  Contractor exempted from payment of EMD will be able to participate in the
tender directly by uploading documentary evidences in shape of affidavit towards his
eligibility for such exemption.

1.8.6.  The software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of the
bidders, bidders will be required to avail on-line payment.

The
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1.9.

1.10.

The bidder intending to participate in the bid on-line shall have to remit their Earnest
Money deposit/Bid Security and cost of bid document of the amount specified for the
work in the table col.6 and col.7 of the Tender Call Notice in online mode, The bidders
with pending or failure payment status shall not be able to submit their bid. State
Procurement Cell, NIC, Designated Banks shall not be held responsible for such pendency or
failure

In the case of any failure, malfunction, or breakdown of the electronic system used during the
e-procurement process, the tender inviting officer shall not accept any responsibility for
failures or breakdowns other than in those systems strictly within their own control. For all-
purpose, the server time displayed in the e-Procurement portal shall be the time to be followed
by all the users.

ELIGIBLE BIDDERS:

2.1

2.2,

2.3.

24.

2.5.

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids
registered with the State Governments and Contractors of Equivalent Grade / Class
Registered with Central Government / MES / Railways for execution of civil works. The
Bidders are required to enclose the proof of registration from the registering authority along
with the Bid subject only to the registration in the portal using his/her DSC for on- line bids.
Contractors not registered with Government of odisha, can participate in the e- procurement
after necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the State Government before award of work as per
registration norms of the state.

All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Engineer-in- Charge to
provide consulting services for the preparation or supervision of the works, and any of its
affiliates shall not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant
Engineer/Under Secretary and above in the State Government of Odisha in the concerned
Department, he shall inform the same in the bid mentioning the exact details in a covering letter
along with the tender, failing which his bid will not be considered. Also if the fact of
relationship subsequently comes to light, his contract will be rescinded. The bid security or
the performance security will be forfeited and he shall be liable to make good any loss or
damage resulting from such cancellation. In case the bidder has no relationship with any of
the officers mentioned above he shall have to furnish with his bid a certificate.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the
concerned Department. Any breach of this condition by the contractor would render him
liable for penal action for suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the
Government of Odisha as aforesaid before submission of the tender for engagement in the
contractor’s service.
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3. QUALIFICATION CRITERIA:

3.1

3.2.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the
scanned copy/copies of document listed under clause 3.2 in prescribed format wherever
warranted in support of qualification information. All bidder shall have to produce the
original documents in support of the scanned copies and statements uploaded in the portal for
verification in the office of Director, Ports and Inland Water Transport, Odisha,
Bhubaneswar within 5(five) working days of opening of the technical-bid.

The bid shall include following information and documents.

a.

Copy of valid contractor’s registration certificate, PAN card, GST should
accompany the technical bid.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the

signatory.

Major construction equipment to be deployed to carry out the Contract. The
contractors are required to furnish evidence of ownership of principal machineries

/ equipment’s for only those machineries / equipment’s asked for in the tender
documents.

In case the contractor executing several works he is required to furnish a time
schedule for movement of equipment/machinery from different site to this work site
when work is to be executed.

The contractor shall furnish ownership documents for those machineries which he is
planning to deploy for the tendered work as per requirement.

The contractor intending to hire/lease equipment’s/machineries are required to furnish
proof of ownership from the company/person providing equipment’s/machineries
on hire/lease along with contracts/ agreements/lease deed and duration of such
contract/ agreement/ lease deed and any of the documents of Lessor having his
signature authenticity like PAN /Driving License/Contract Registration Certificate/
Passport along with proof of ownership documents for machineries (Tax Invoice) of
the Company/ person providing equipment/ lease deed. The contracts/ agreements/
lease deed should be on long term basis for a minimum period of 1(one) year from the
1st date of the bidding of tender. Non submission of above specified documents in
proper shape the bid document will be summarily rejected.

Details of work under progress along with List of similar nature of Work in
Schedule-D as per Clause No.49 of the DTCN and Bid Capacity at the expected
time of bidding as per Clause No.128 i. Relationship Declaration as per Schedule- A
and Clause No.2.3 of Instruction to bidder for e-procurement.

Scanned copy for information regarding current litigation, debarring / expelling of the
applicant or abandonment of work by the applicant in schedule “F” and scanned
copy of affidavit to that effect including authentication of tender documents in
schedule “G”. Non furnishing of Schedule-F & G will be liable for rejection

14 |Page



33 The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements.

b. Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.

C. Participated in the previous bidding for the same work and had quoted
unreasonable prices and could not furnish rational justification to the Engineer-in-
Charge.

. Indulged in unlawful & corrupt means in obtaining bids.

e. Been black listed/suspended by the competent authority.

ONE BID PER BIDDER:

41. Each bidder shall submit only one bid for one package. A bid is said to be complete if
accompanied by cost of bid document and appropriate bid security. The system shall
consider only the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

5.1 The bidder shall bear all costs associated with the preparation and submission of his bid, and
the Engineer-in-Charge will in no case be responsible and liable for those costs.

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be considered as per
latest Govt. Circular.

5.4 The successful bidder shall make his own arrangement for all materials unless otherwise

specified in the conditions of contract.

SITE VISIT: (Revised/substituted as per Works Deptt. Office Memorandum No.12366
dt.8.11.2013)

6.1.

Every bidder is expected before quoting his rate to inspect the site of proposed work. The
bidder should also inspect the quarries and approach roads to quarries and satisfy
himself/themselves about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints in future date that the
availability of materials at quarries has been misjudged can not be entertained. Bidders are
advised to satisfy themselves before submitting their tenders as to the nature of the ground and
sub-soil (so far as practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of
work.
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6.2.

6.3.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
using his DSC; provided the questions are raised before the date mentioned in the home page
under critical dates.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

7.1

7.2

7.3

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer shall consist of general arrangements
drawings or typical sections of the project. Bidder may down load these drawings and take out
the print for detail study. Any other drawings and documents pertaining to the works available
with the officer inviting the Bid will be open for inspection by the bidders. The bidder is
required to down load all the documents including the drawings for preparation of his bid. It is
not necessary for the part of the Bidder to up-load the drawings other Bid documents (after
signing) while up-loading his bid. He is required to up load documents related to his
qualification information and Bill of Quantities duly filled in. It is assumed that while
participating in the bid, the bidder has referred all the drawings and documents uploaded by the
Officer Inviting the Bid. Seeking any revision of rates or backing out of the bid claiming for
not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid
will be construed as plea to disrupt the bidding process and in such cases the bid security
shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

8.2.

8.3.

The bidder may ask question related to tender online in the e-procurement portal using his/her
DSC, provided the questions are raised within the period of seeking clarification as mentioned
in Tender call notice/Bid. The officer inviting the Bid/Procurement officer- Publisher will
clarify queries related to the tender.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid
before issue of bid documents. If the documents are issued to the intending bidder without
having been so filled in & completed, he shall request the officer inviting the bid to have this
done before he completes and delivers his bid.

AMENDMENT OF BIDDING DOCUMENTS:

9.1.

9.2.

Before the deadline for submission of bids, the officer inviting the Bid may modify the
bidding documents by issuing addenda.

Any addendum/corrigendum thus issued shall be part of the bidding documents and shall be
notified in the website www.tendersorissa.gov.in / notice board and through paper publication.
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10.

11.

9.3. The system generates a mail to those bidders who have already uploaded their tenders and those
bidders if they wish can modify their tenders. The bidders are required to watch the website till
last date and time of bid submission for any addendum/ corrigendum/ cancellation
thereof. Tender inviting authority is not responsible for communication failure of system
generated mail.

9.4. To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-

Charge with the permission of the higher authority may, at his discretion, extend as
necessary the dead line for submission of bids.

C. PREPARATION OF BIDS

LANGUAGE OF THE BID:

10.1.  All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:

11.1.  Following documents will be deemed to be part of the bid even if not submitted with the bid.
(i) Invitation for Bids (IFB)

(ii) Procedure for Electronic Receipt.
(iii) Instructions to bidders(ITB)

(iv) Conditions of Contract

(v) Contract Data

(vi) Specifications

(vii) Drawings

11.1.1. All the volumes/documents shall be provided in the portal by the Officer
inviting the bid. The bidder shall carefully go through the document and
prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the rates of items or percentage in the BOQ
down loaded for the work in designated Cell and up loads the same in
designated locations of Financial Bid. Submission of document shall be
effected by using DSC of appropriate class.

A. Cost of “Bid document” & “Bid Security” shall comprise
(i) Cost of Bid Document (Online)
(ii) Bid Security (Online)

B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(ii) Qualification Information and supporting documents,

(iii) Certificates, undertakings, affidavits,

C. “Financial Bid “shall comprise.
(i) Priced Bill of Quantities
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12.

PROPOSAL BY THE BIDDER:

12.1.

12.2.

12.3.

12.4.

12.5.

12.6.

12.7.

12.8.

12.9.

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format (in
Xls format) shall be made available to the bidder.

For Item rate tenders the bidder shall fill in rates in figures and should not leave any cell
blank. The line item total in words and the total amount shall be calculated by the system and
shall be visible to the bidder.

In case of percentage tender, the bidder shall write his name in the space provided in the
specified location in the protected Bill of Quantities (BoQ) and type percentage excess or less
upto two decimal place only in the designated cell and activate “less” or “excess” to indicate
how much his price offer is excess or less than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities. The
Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be
paid over the bill amount at the time of payment of bill.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as indicated in the
drawing and specification. Conditional offer or alternative offers will not be considered in the
process of bid evaluation.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time of payment of bill.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory
explanation such a tender is liable to be disqualified and rejected.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provide in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum) and all
matters and things necessary for the proper execution and completion of the work and the
remedying of any defects therein.

The contractor shall confirm in all respects, by giving all notices and paying all fees, with the
provisions of:

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye- law
of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein, and
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13.

14.

15.

(ii) The rules and regulations of all public bodies and companies whose property
rights are affected or may be affected in any way by the works.

CURRENCIES OF BID AND PAYMENT:

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, from the date of opening as specified in the notice inviting the Bid. A Bid
valid for a shorter period shall be rejected by the Engineer-in-charge as non-responsive.

14.2.  In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable or by e-mail. A
bidder may refuse the request without any risk of forfeiture of his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will

be required to extend the validity of his bid security for the period of the extension.

(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

15.1

15.3

15.4

15.5

The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data. Bidder intending to participate in the bid on-line shall have to remit
their Earnest Money deposit/Bid Security of the amount specified for the work in the table
col.6 of the Tender Call Notice in online mode, The bidders with pending or failure
payment status shall not be able to submit their bid. State Procurement Cell, NIC,
Designated Banks shall not be held responsible for such pendency or failure.

The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of the concerned Superintending Engineer / Bank Guarantee
in favour of the concerned Superintending Engineer, from any Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar within 7 days of issue of Letter
of Acceptance (LoA), otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit / Bid Security shall be forfeited. Further proceedings for blacklisting
shall be initiated against the bidder.

The Additional Performance Security shall be in the favour of officer as named in Contract
Data and may be in one of the following forms and shall be valid for a period of 45 days
beyond the validity of the bid.

Term Deposit Receipt / Bank Guarantee from any Nationalized/ Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar in case of Additional Performance
Security.

Combined bid security for more than one work is not acceptable.

In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-
operatives Societies, Diploma or Degree holders in Engineering who are registered with the
Government of Odisha, the rules framed by government from time to time about Cost of Bid

documents, Bid security, availing price preference facilities, performance security will apply.

The Bid Security may be forfeited
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16.

a. If the bidder withdraws the bid after opening of the bid but within the period of

validity.

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer
Inviting the Bid

c. If the Bidder fails to submit the original documents with in the stipulated date
pursuant to clause 3.1,

d. In the case of a successful bidder, if the bidder fails within the specified time limit to
(i) Sign the Agreement
(ii) Furnish the required Performance Security including additional

performance security if any.

(B)FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience
before the closing date and time of submission. The bidder shall only submit single copy of the
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave
any figure blank. He has to only write the figures, the words will be self-generated. The
Bidders are advised to up load the completed Bid document well ahead of the last date &
time of receipt to avoid traffic rush failure in the network

The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
, price bid etc. and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up
loading the documents in appropriate place one by one simultaneously checking the
documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time.
Therefore, only after satisfying that all the documents have been
uploaded, the Bidder should activate submit button.

16.3.2. In the e-procurement process each process are time stamped. The system
can identify each individual who has entered in to the portal for any bid and
the time of entering in to the portal.

16.3.3. The “online bidder” shall digitally sign on all the documents, certificates
uploaded by him, owing responsibility for there correctness/authenticity as per
IT ACT 2000.If any of the information furnished by the bidder is found to
be false /fabricated/bogus, his EMD/Bid Security shall stand forfeited and
his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

16.3.4. The Bidder should ensure clarity of the document up loaded by him to the
portal especially the scanned documents by taking out sample printing.
Non-submission of legible documents may render the bid non- responsive.
However, the Officer inviting the Bid if so desires can ask for legible
copies or original copies of scanned documents only for verification with
in a stipulated period provided such document in no way alters the
Bidder’s price bid. If the Bidder fails to submit the original documents and
Additional Performance Security within the stipulated date as defined in
tender call notice, his bid security shall be forfeited.
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D. SUBMISSION OF BIDS

17. BID SUBMISSION:

17.1.

17.2.

17.3.

17.4.

17.5.
17.6.

17.7.

The system shall require all the mandatory forms and fields filled up by the contractor
during the process of submission of the bid/tender.

i. The bidder shall carefully go through the tender and prepare the required
documents. The bid shall have a Technical Bid & a Financial Bid. The Technical
bid generally consists of GST,/ PAN, Registration Certificates,, Affidavits;Jeint
venture—agreement-along with other required documents as per Clause No.1.7 of
Instruction to the bidder for e- procurement, Works in hand, List of machineries
along with the proof of ownership, the lease deed along with proof of ownership
documents (i.e. Tax Invoice) for machineries of the Company/ person providing
equipment/ lease deed and any other information required by OIT. The financial bid
shall consist of the Bill of Quantities (BOQ).

Bidder are to submit original BoQ(in .xlIs format)uploaded by procurement officer
publisher(Officer inviting tender)after entering the relevant fields without any
alteration/deletion/modification. Multiple BoQ submission by the bidder shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in there rates other than zero
value in the specified cell without keeping it blank. In the percentage rate tender the bidder
quoting zero percentage is valid and will be taken at par with the estimated rate of work put to
tender. The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of the concerned Executive Engineer / Bank Guarantee
in favour of the concerned Executive Engineer, from any Nationalized/ Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar within 7 days of issue of
Letter of Acceptance (LoA), otherwise the bid of the successful bidder shall be cancelled
and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceedings for
blacklisting shall be initiated against the bidder

The bidder shall upload the scanned copy/copies of document in support of eligibility
criteria and qualification information in prescribed format in portable document format (PDF)
to the portal in the designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BoQ) published by the officer inviting tender. The bidder
shall type rates in figure only in the rate column of respective items without any blank cell in
the rate column in case of item rate tender and type percentage excess or less up to two decimal
place only in case of percentage rate tender.

The Bidder should ensure clarity/legibility of the document uploaded by him in the portal.

The bidder should check the system generated confirmation statement on the status of
submission.

The Bid shall be received in encrypted format by the system which can only be decrypted

/ opened by the authorized openers only on or after the due date and time.
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18.

19.

20.

21.

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1.

18.2.

18.3.

Bids cannot be submitted after due date and time. The bids once submitted cannot be
viewed, retrieved or corrected. The bidder should ensure correctness of the bid prior to
uploading and take print out of the system generated summary of submission to confirm
successful uploading of bid. The bid can not be opened even by the OIT or the
Procurement Officer Publisher/Opener before the due date and time of opening.

The online bidding will remain active till the last date and time of the bid submission.
Once the date and time (Server date and time) is over, the bidder will not be able to submit the
bid. The date & time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared a holiday for the Officer inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9, in which case all rights and obligations of the
officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original
deadline will then be subject to the new deadline.

LATE BIDS :

19.1.

The system shall reject submission of any bid through portal after closure of the receipt time.
For all purpose the server time displayed in the e-procurement portal shall be the time to be
followed by the bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS :

20.1.

20.2.

20.3.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the
final date and time of submission. The bidder shall have to log on to the system and resubmit
the documents as asked for by the system including the price bid afresh. In doing so, the bids
already submitted by the bidder will be removed automatically from the system and the
latest bid only will be admitted. But the bidder should avoid modification of bid at the last
moment to avoid system failure or malfunction of internet or traffic jam or power failure. If
the bidder fails to submit his modified bids with in the pre-defined time of receipt, the
system shall consider only the last bid submitted.

In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid
citing reasons for withdrawal and up load the scanned document to portal in the respective
bid before the closure of receipt of the bid. The system shall not allow any withdrawal
after expiry of the closure time of the bid.

The bidder should avoid submission of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam or power failure etc.

E. OPENING AND EVALUATION

OPENING OF THE BID:

21.1.

Bid opening dates are specified during tender creation or can be extended vide
corrigendum. These dates are available in [FB , tender document as well as the home page of
portal. Bid opening can be done by the authorized users which

are defined during the tender publication / approval stage. The bids are encrypted using there
public keys and can be decrypted only on or after the Bid Opening due date. The bid openers
private key will be required to open the bids and all the openers have to log on to the portal
during that time to decrypt the bid submitted by the bidder. Bids cannot be opened before
the specified date and time.

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid
from any system logging on to the portal with the DSC away from opening place.
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21.2.

21.3.

21.4.

21.5.

21.6.

Contractors are not required to be present during the bid opening at the opening
location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping,
server time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in- Charge, the bids will be opened at the appointed time on the next
working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall
be that in which they appear in the “Invitation for Bid”.

The Additional Performance Security shall be verified regarding the genuineness of the
financial instruments from the concerned banks / Post Offices of branch of the banks / post
offices located at the place of signing of agreement or at the nearest branch of the bank /
post office.

21.4.1. Combined bid security for more than one work is not acceptable.

The Bid openers; who have been pre-defined shall log on to the portal with their
respective DSC. Unless all the Officers who have been declared as Opening officers, log on
the portal with their DSC the Tender can not be opened.

21.5.1. All the opened bids shall be downloaded and printed for taking up evaluation. The
officer authorized to open the tender shall sign and number on each page of the
documents downloaded and furnish a certificate that “the documents as available
in the portal containing---_nos of pages”

215.2. The electronically submitted bids may be permitted to be opened by the predefined
Bid opening officer from their new location if they are transferred after the issue of
Notice Inviting Bid and before bid opening. Further, action on bid documents shall
be taken by the new incumbent of the post.

21.5.3. Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in the
system for the bid, will finalize the list of responsive bidders. They will log on to the
site with their DSC and record their comments on the Technical evaluation page in
the system. The Officer Inviting the Bid if also the accepting authority, shall log
on to the system with his digital signature and check the technical evaluation. He
can either accept or pass on to the evaluating officers for re- evaluation. Upon
acceptance of technical evaluation by the Accepting authority in the system, the
system shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their technical bid
has been evaluated responsive with respect to the data/information furnished by
him and the letter shall also intimate him the date & time of opening of financial bid.
The Successful bidder who has quoted less bid price / rates than the estimated cost
put to tender shall have to furnish the Additional Performance Security (APS) in
shape of Term Deposit Receipt pledged in favour of the concerned Executive
Engineer / Bank Guarantee in favour of the concerned Executive Engineer, from
any Nationalized/ Scheduled Bank in India counter guaranteed by its local branch
at Bhubaneswar within 7 days of issue of Letter of Acceptance (LoA), otherwise
the bid of the successful bidder shall be cancelled and the Earnest Money Deposit /
Bid Security shall be forfeited. Further proceedings for blacklisting shall be initiated
against the bidder. The system shall also inform the non-responsive bidders in their
e-mail ID that their bid has been found non-responsive.

The Technical evaluation of all the bids will be taken up only as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder from
checking their original documents and if at a later date the bidder is found to have misled the
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22,

23.

21.7.

evaluation through wrong information, action as per clause No. 127 shall be taken against
the bidder/contractor.

After technical evaluation of the bidders and selection of the qualified bidders, the
financial bids of the technically qualified bidders shall be opened on the due date of
opening. Members of the bid opening committee log on to the system in sequence and open
the financial bids for the technically qualified bidders. The opening of financial bid by the
opening officer using their DSC shall decrypt the financial bids.

21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of
other qualification information asked for in the bid pursuant to Clause-3.

21.7.2. The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorised representative who wish to be present.

21.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose bids
were found responsive will be announced. The bids of only those bidders will be
opened. The remaining bids will be rejected.

21.7.4. The responsive bidders’ names, the bid prices, the item wise rates the total amount
of each item, any discounts and withdrawals, and such other details as the officer
inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the opening.

21.7.5. Special rebate/discount offer if any uploaded to the system shall be declared and
recorded first.

21.7.6. The Financial bid of the bidders shall be opened one by one by the designated
officers. Procurement officer- Openers shall sign on each page of the downloaded
BoQ and Comparative Statement and furnish a certificate to that respect. The
system shall auto-generate the Comparative statement.

21.7.7. The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from
anywhere.

21.7.8. In case of non-responsive tender the officer inviting tender should complete the e-
procurement process by uploading the official letter for cancelled/re-tender.

21.7.9. System provides an option to Procurement Officer, Publisher for reconsidering the
rejected bid with the approval of concerned Chief Engineer/Head of Department.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of
bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

231

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidders in writing/online (in their registered e-mail ids) to clarify
on the uploaded documents provided in the Technical Bid, if necessary, with respect to any
doubts or illegible documents. The officer inviting tender may ask for any other document of
historical nature during Technical Evaluation of the tender, Provided in all such cases,
furnishing of any document in no way alters the Bidder’s price bid. Non submission of
legible documents may render the bid nonresponsive. The authority inviting bid may reserve the
right to accept any additional document. The bidder will respond in not more than 7(seven)
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24.

25.

23.2

days of issue of the clarification letter, failing which the bid of the bidder will be evaluated on
its own merit.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any
matter relating to his bid from the time of the opening to the time the contract is awarded. If the
bidder wishes to bring additional information to the notice of the officer inviting the bid, it
should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid:-

a. Whether the Bid security is confirmed by issuing institution/bank.

b. Has submitted legible documents for evaluation

c. Meets the eligibility criteria defined in Clause 3 and;

d. [s substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the terms,

conditions, and specifications of the bidding documents, without material deviation or

reservation. A material deviation or reservation is one

(a) Which affects in any substantial way the scope, quality, or performance of the
works.

(b) Which limits in any substantial way, inconsistent with the bidding documents, the right
of the officer inviting the bid or the bidder’s obligations under the contract or

(c) Whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer
inviting the bid, and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their
value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status
(Sheet) will be visible to all the participating bidders after opening on their respective
logins. Each activity is recorded in the system with date and time stamping.

For examination, evaluation and comparison of bids, the officer inviting the bid may, at his

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on
negotiation and breakdown of unit rates.

F. AWARD OF CONTRACT

AWARD CRITERIA:

25.1.

25.2.

The officer in charge will award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has offered the lowest evaluated
price.

The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the
validity period by cable, telex or facsimile or e mail confirmed by registered letter. This
letter of acceptance will state the sum that the Engineer-in-Charge will pay the contractor
in consideration of execution completion of the Works by the contractor as prescribed by
the contract & the amount of Performance Security and Additional Performance Security
required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the
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26.

27.

28.

25.3.

25.4.

25.5.

Bid process and commencement of the contract.

On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-
Charge.

Competent Authority on behalf of Governor of Orissa reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the same
at the rate quoted.

The successful bidder registered under other State Government / MES / Railways / CPWD in
equivalent rank has to register under state PWD before signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

26.1

26.2

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for 3(three)years and action will be taken to blacklist
the contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to
be or is going to be a partner/member/proprietor, he/they shall neither be allowed for
participation in bidding for three years nor his/there application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if
fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1
bidder and furnish the required Additional Performance Security(If required), otherwise the
tender will be cancelled.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement with in the stipulated period
mentioned under clause 27.2, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

271

27.2

The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

All bids in which any of the prescribed condition is not fulfilled or any condition including
that of conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

28.1.

28.2.

In the E-Procurement Portal, the system shall generate the template of award letter, the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the letter, and intimate the bidders in his e-mail ID. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance
security in the prescribed form & the work programme & shall sign the agreement in
prescribed format, failing which the Engineer-in-Charge shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The
agreement will incorporate all agreements between the officer inviting the bid and the successful
bidder.

28.2.1. Following documents shall form part of the agreement.

a. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security including
additional performance security as per sub clause 27.2 hereof.
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29.

30.

31.

28.3.

28.4.

28.5.

b. Standard Bid Document P.W.D. Form F2/P1 as the case may be

The letter to proceed with the work shall be issued by Engineer-in-charge only after
signing of the agreement. The notification of award will constitute the formation of the
contract subject only to the furnishing of performance security and additional performance
security in accordance with the provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge of the major component of the work on behalf of the
Governor of Odisha, making it clear in the letter of award that the contractor will have to
execute separate agreements for different components of work with the concerned officers of the
respective discipline (Designation to be given).

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will
promptly notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

29.1.

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for the
contract in question. He will report to the Officer Inviting Bid / next higher authority.
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

BLOCKING OF PORTAL REGISTRATION

30.1.

30.2.

30.3.

If the registration certificate of the contractor is cancelled/suspended by the registering
authority/blacklisted by The competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

The portal registration blocked in the ground mentioned in the above Para-30.1 shall be
unblocked automatically in receipt of revocation order of cancellation/ suspension/
blacklisting from the concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date
of issue of show cause notice. Thereafter the officer inviting tender is required to issue
intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief
Manager (Tech.) for blocking of portal registration within 10 days of intimation to the
defaulting bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned Chief Engineer/ Heads of Office if any of the following
provisions are violated.

30.3.1. Fails to furnish original Technical/Financial (Tender Paper Cost, EMD/Bid
security) instruments before the designated officer within the stipulated date and time.

30.3.2. Backs out from the bid on any day after the last date of receipt of tender till
expiry of the bid validity period.

30.3.3. Fails to execute the agreement within the stipulated date.

30.3.4. If any of the information furnished by the bidder is found to be false/fabricated
bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.)

State Procurement Cell, Odisha for blocking of portal registration of bidder and

simultaneously action shall also be initiated by OFFICER INVITING TENDER for

blacklisting as per Appendix-XXXIV of OPWD Code, Volume-II.

GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:

31.1.

UNBLOCKING OF PORTAL REGISTRATION:
Unblocking of portal registration of a contractor shall be done by a Committee consisting of
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31.2.

the following members.

EIC(Civil)-cum-CPO - Chairman
Engineer-in-chief(WR) - Member
Concerned Chief Engineer - Member
Sr.Manager(Finance), SPC - Member
Officer Inviting Tender - Member
Chief Manager(Technical), SPC - Convener

The Chief Manager(Tech.) State Procurement Cell will be the convener and he will
maintain all records for this purpose. The Committee shall meet not less than once in a
month if required and shall consider the recommendation of the Officer Inviting Tender for
unblocking of portal registration. The quorum of the meeting will be four.

31.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days.

31.4.

31.5.

323

32.4

325

After blocking of Portal Registration, the contractor whose portal registration has been
blocked may file application to the concerned officer inviting tender showing sufficient
ground for unblocking of his portal registration along with a Treasury challan showing
deposit of Rs.10,000/- (Rupees ten thousand) only (non-refundable) under the head of
account ‘0059-Public Works’ as processing fees. The officer inviting tender shall forward
the application filed by the contractor to the Chief Manager(Tech.), State Procurement
Cell.

On receipt of recommendation from the concerned Chief Engineer along with the copy of
challan as mentioned above, the Chief Manager (Tech.) being the member Convener of the
Committee shall place the case before the Committee for examination and taking a decision
in this regard. After examination the committee may recommend for unblocking of the portal
registration of said contractor if the Committee is satisfied that the fault committed by the
contractor is either unintentional or done for the first time.

After scrutiny by the State Procurement Cell if it is found that the portal registration of a
contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may not
consider his case to be placed before the Committee and may advice the concerned officer
inviting tender to issue show cause notice to the contractor asking him to explain as to why
his portal registration shall not remain blocked. On receipt of show cause reply from the
contractor the officer inviting tender shall examine the same and if considered proper he may
report to the Chief Manager(Tech), SPC along with his views furnishing the copy of the
show cause reply for placement of the same before the Committee for taking a decision in
respect of blocking/unblocking. If the committee found that the contractor is in habit of
committing such fault again and again intentionally the committee may advice the concerned
officer inviting tender to initiate proceeding for blacklisting as per the existing rule.

The bidders are requested to submit any query in writing, on-line through e-mail to reach the
office of Director, Ports and Inland Water Transport, Odisha, Bhubaneswar during
the clarification seeking period as mentioned in NIT before pre-bid meeting.

Any modification of the bid documents that may become necessary as a result of the Pre- Bid
Meeting shall be made by the Employer, by issuing an addendum to Bid Documents, which
eventually become a part of the Agreement.

The proceedings of the pre-bid Meeting will be uploaded in the designated location of
website and shall be treated as a part of bid document. No further information relating to pre-
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bid shall be provided to the bidder.

32.6  Non-attendance at the pre-bid meeting shall not be a cause for disqualification of the
bidder.
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PROCEDURE FOR ELECTRONIC RECEIPT, ACCOUNTING AND
REPORTING OF COST OF TENDER PAPER AND EARNEST MONEY DEPOSIT
ON SUBMISSION OF BIDS

The State Government have formulated rules and procedures for electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".
Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process
outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple
payments like Cost of Tender Paper and Earnest Money Deposit on submission of
bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and
their Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the

participating entities indicated in Para 2 above would be faster.
Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money
Deposit on submission of bids would be eligible to participate in the tender/bid process. The
bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting
authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such
pendency or failure.
Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated
with e- Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit on submission of bids will nominate
a Focal Point Branch called e-FPB, who is authorized to collect and collate all e- Receipts.
Each such branch will act as the Receiving branch and Focal Point Branch
notwithstanding the fact that the bidder might have debited his account in any of the bank's
branches while making payment.

Procedures of bid submission using electronic payment of Tender Paper Cost and EMD by
bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-
Procurement portal (https://tendersodisha.gov.in) using his/her digital signature
certificate and then search and then select the required active tender from the "Search
Active Tender" option. Now submit button can be clicked against the selected tender so that
it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the
required Prequalification /Technical/Financial bid, as mentioned in the bidding document and in
line with Works Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and
submit the bank name as available in the payment options;
. A bidder shall make electronic payment using his/her internet banking enabled
account with designated Banks or their aggregator banks.
il. A bidder having account in other Banks can make payment using NEFT/RTGS
facility of designated Banks.
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d)

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds
his account, by adding the account number as mentioned in the challan as an interbank
beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding
successful transaction by bidder the system will activate the 'Freeze Bid Submission'
button to conclude the bid submission process.

System generated acknowledgement receipt for successful bid submission: System
will generate an acknowledgement receipt for successful bid submission. The bidder
should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking their
bid status.

Settlement of Cost of Tender Paper;

a)

b)

d)

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-
wise-head-wise Challans separately for Cost of Tender Paper and instruct the designated
Banks to remit the money to the State Government account under different heads. In respect
of the cost of tender paper received through the e-procurement portal, the remittance to the
Cyber Treasury account will be made to the Head of Account 0075- Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237- Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be
facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the
State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper
collected with reference to Bid Identification Number. The State Procurement Cell shall
generate Bank-wise list of challans and instruct the designated Banks to remit the money
through the Odisha Treasury portal. The cost of tender papers will be credited to the
registered Bank account of the concerned State PSUs, Statutory Corporations,
Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the
tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per
direction received from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest
Money Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:
The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective
bidders accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for
various reasons.

a)

b)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement
portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the
registered account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited
Earnest Money Deposit on submission of bid, in the State Government Treasury under
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the appropriate head (8782-Cash Remittances and Adjustments between the officers
rendering accounts to the same Accounts Officer-102- P.W. Remittances-1683-Remittances-
91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash Book
under the head 0075-Misc. General Services-00-101 — Unclaimed Deposits-0097- Misc,
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of
the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried
out in phased manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online
payments / refunds as per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful
transactions during online payment processes and redirect them to e-Procurement website with
necessary transaction reference details enabling them to submit their bids.

c) The bank shall ensure transfer of funds from the pooling account to the Government
Head/current account of PSUs/ULBs within the next bank working day as per the
directions generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out
their role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the

next bank working day from the date of generation of the XML file and also provide a
confirmation to NIC on the same.

10. Role of State Procurement Cell:

a)

b)

g)
h)

Communicate requirements of Government departments/ State PSUs/ Autonomous
Bodies/ ULBs online payment requirements to National Informatics Centre / the
authorized Banks for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering process
separately bank-wise for the Government Department and the PSUs/ULBs. The SPC shall
generate bank-wise separate online challans from the Odisha Treasury portal and make the
remittance through over-the-counter facility or NEFT/RTGS (as and when this
functionality is available in Treasury portal) and issue instruction to the bank for
remittance of the receipt to the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in
respect of the remittance towards tender paper cost to the Tender inviting authorities for their
record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State
Procurement Cell shall monitor and send monthly progress reports to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an
end of the day activity.

e-procurement system will provide a web service for payment gateway (PG) provider to pull
the encrypted refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day

e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre:

a)
b)

Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of
Account.

32|Page



12.

13.

14.

15.

c) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure
delivery of the same to the authorized Banks for enabling automatic refund/settlement of funds.
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State

Procurement Cell in order to make remittance of the tender paper cost to the State
Government account using the Odisha Treasury portal.

Role of Cyber Treasury:

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will
be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting
and reconciliation of the electronic remittances made to the State Government account.

Redressal of Public grievances :

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an
effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake
is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either
suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics
Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal
Point Branch of the participating Banks, National Informatics Centre, Odisha and the State
Procurement Cell, Odisha will notify the contact number and address of the Help Desk for resolution
of any dispute regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper,
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest
deposit will be applicable for electronic submission of bids through e-procurement portal. Existing
provisions regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR
would stand modified to the extent prescribed.

These arrangements would be made effective after signing of MoU between the designated Banks and
the State Procurement Cell, firming up of Banking arrangements and technical integration between
designated Bank and e-Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper
and Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of bids

Earnest Money Deposit on submission of bids

Government [. The payment towards the cost of tender | I. In case of tenders of Government Departments,
Departments paper, in case Government Departments amount towards Earnest Money Deposit on
shall be collected in separate pooling submission of bids shall be collected in a pooling
accounts opened in Focal point Branch account opened for this purpose at Focal Point
called e-FPB of respective designated Branch called e-FPB of respective designated
banks [as stated in Para 2] at Bhubaneswar banks at Bhubaneswar and the banks will remit the
on T+1 _day amount to respective bidder’s account within two
working days on receipt of instruction from TIA
II. With reference to the notice inviting through refund and settlement of e- procurement
Tender/ Bid Identification Number, the system.

amount so realized is to be remitted to | lI. In case of forfeiture of Earnest Money Deposit on
Government Account under the Head of submission of bids, the e- Procurement portal
Account 0075-Misc. General Services- will direct the Bank to transfer the EMD value
800-Other Receipts-0097-Misc. Receipts - from the Pooling Account of SPC to the
02237-Cost of Tender paper through registered account of the tender inviting authority
Odisha Treasury Portal after opening of within two working days of receipt of instruction

bid. from TIA.

Cost of Tender Paper on submission of bids | Earnest Money Deposit on submission of bids

State PSUs I. In case of State PSUs, Statutory | I. Amount towards EMD on submission of bids
Statutory corporations, Autonomous Bodies and shall be collected in a separate pooling account of
Corporations, Local Bodies etc. the amount towards Focal Point Branch called e-FPB of respective
Autonomous Cost of Tender Paper, on submission of designated banks at Bhubaneswar and the banks
Bodies and bids shall be collected in separate pooling will remit the amount to respective bidder’s
Local Bodies. accounts opened in Focal Point Branch account on receipt of instruction from TIA

called e-FPB of respective designated
Banks at Bhubaneswar on T+1 days.

II. The Paper cost will be transferred to the

respective current accounts of concerned
State PSUs, Statutory Corporation,
Autonomous Bodies and Local Bodies etc.
after opening of bid.

through refund and settlement of e-procurement
system within two working days from receipt of
such instruction.

IL. In case of forfeiture of Earnest Money deposit on
submission of bids, the e-Procurement portal will
direct the Bank to transfer the EMD value from
the Pooling Account of SPC to the registered
account of the tender inviting authority within
two working days of receipt of
instruction from TIA.
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DETAILED TENDER CALL NOTICE
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@

(ii)

DETAILED TENDER CALL NOTICE

Sealed Percentage Rate Bids are invited in Double Cover System from the Super Class
& Special Class contractors registered with the State Government and contractors of
equivalent Grade / Class registered with Central Government / MES / Railways for execution of
Civil works, on production of definite proof from the appropriate authority. in prescribed firm
to be eventually drawn in P.W.D. FORM P-1 for the work “Renovation and Up gradation of
Existing Fish Landing Centre at Bahabalpur in Baleshwar District, Odisha” at an
estimated cost of Rs. 27,54,65,743.00.00 (Rupees Twenty-Seven Crore Fifty-Four Lakh
Sixty-Five Thousand Seven Hundred Forty-Three only).

a) This tender is consisting of composite work (Civil, Electrical & Plumbing) work only.

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of
the contract and agreement.

c) Joint venture & Subletting contractors are not allowed to participate.

The Bid documents are available on official website of Government i.e. http from 15.10.2026 to
10.11.2026 up to 17.00 hours. The last date and time of submission of Bid is as per contract data.

Bids received on “on line” shall be opened at 11.30 A.M. on 11.11.2026 in Directorate, Ports &
IWT, Zone-A, Fortune tower (Ground Floor), Chandrasekharpur, Bhubaneswar-23 in presence of
bidders who wish to attend.

The cost of bid documents of Rs. 10,000 remitted online Bid Security/EMD for Rs.
27,54,700,00/- should be made online only. No other mode of payment towards cost of Bid
Documents is acceptable and liable for rejection.

The bidder must possess compatible Digital Signature Certificate (DSC) of Class II or Class-IIL.
The bid is to be submitted in two covers.

. Cover-I is to contain scanned copy of Registration Certificate, PAN / GSTIN, MoU for
electrical. List of similar nature of works, work in hand, list of machineries, affidavit, and
all other documents required as per the relevant clauses of this DTCN. The contractor
belonging to outside state of Odisha and not started business should submit an undertaking in
the form of an Affidavit indicating therein that they are not registered under GSTIN as they
have not started any business in the state and they have no liability under the Act. But before
award of final contract, such bidders will have to produce the GSTIN clearance
certificate in form GSTIN 612.

ii. Cover-II is to contain the PRICE BID duly filled in and signed by the bidder and scanned
copy of Additional Performance Security as per the relevant clauses of this DTCN.

The intending bidders are required to produce documents viz Original Registration Certificate,
GSTIN, PAN Card after opening of Bid for verification purpose in the latter stage along with the
original documents relating to ownership and hiring of plants and machineries mentioned at
Schedule-C as per Annexure-I, preferably within 05 (Five) working days after opening of the
Technical Bid i. Furnishing scanned copy of such documents along with the Technical Bid is
mandatory otherwise his / her bid shall be declared as non-responsive and thus liable for rejection.

The Contractors are required to furnish evidence of ownership of principal machineries/
equipment’s in Schedule-C as per Annexure-I for which contractor shall have to secure
minimum 80% of marks failing which the tender shall be liable for rejection.

In case the contractor executing several works he is required to furnish a time schedule for
movement of equipment/machinery from one site to work site of the tendered work in Annexure- IV of
Schedule-C.

36| Page



(iif)

The contractor shall furnish ownership documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged and produce certificate from the Executive Engineer as
per Annexure — III of Schedule-C under whom these are deployed at the time of tendering as to
the period by which these machines are likely to be released from the present contract. Certificate
from the Executive Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of
non-Government projects) under whose jurisdiction the work is going on, shall not be more than 90 day
s old on the last date of receipt of tender

V)

10.

11.

12.

13.

14.

15.

The contractor intending to hire/lease equipments/machineries are required to furnish proof of
ownership from the company /person providing equipments/machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed
should be on long term basis for a minimum period of as mentioned in contract data from the last
date of receipt of Bid documents.

The companies or individuals registered with State Government and contractors of equivalent
Grade/class registered with Central Government / MES / Railways having registration for Civil
works having both legal competency and expertise in Civil works need put tenders for this work and
the documentary evidence under appropriate Act in support of their legal competency and expertise
to execute Civil work invariably should accompany their tender papers. The tender papers shall
bear signature of authorized person of the bidder; the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter in to
agreement and receiving payment and will be responsible for all contractual obligations for execution
of Civil work to the Engineer-in- Charge.

(1)  The contract will be drawn in P.W.D. P-1 contract form and will constitute as follows.

For Civil items of works: The contract shall be drawn & signed by the Executive Engineer,

Fishery Engineering Division, Bhubaneswar on behalf of the Governor of Odisha.

(i) The Civil items of works as per Schedule of quantities of the Agreement shall be supervised
and check measured by the PMC (If engaged) as well as Executive Engineer, Fishery
Engineering Division, Bhubaneswar

If an individual makes the application, the individual should sign (with DSC) above his full type
written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner
holding power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

The work is to be completed in all respects within (18) Eighteen Calendar Months from the date of
issue of work order. Bidder whose tender is accepted must submit a programme of work
immediately after issue of work order for approval of Engineer-in-Charge.
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16.

17.

18.

19.

20.

All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the bidders and the
Department.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents, which will form a part of the agreement to be entered in to, by the accepted bidder and
detailed specifications for Odisha, and other relevant specifications and drawings, which are
available. Complaint at a future date that the bidders have not seen plans and specifications cannot
be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered rates
quoted by the bidder will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

By admission of a tender for the work, a bidder will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in Charge of
the work and his authorized subordinates. After acceptance of the contract rate Government will not
pay any extra charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors.

(i) The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance™) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price”).

(i) Initial Security Deposit 2% over value of the tender will be deposited by the successfully
bidder in form of N.S.C / Post Office Savings Bank Account/ Post Office Time Deposit
Account/ Kishan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer from any
Nationalized Bank in India counter guaranteed by its local branch at Bhubaneswar/ e-Bank
Guarantee executed on the National e-Governance Services Limited (NeSL) Digital
Document Execution portal/ Insurance Surety Bond issued by an Insurance Company
authorized by the Insurance Regulatory and Development Authority of India (IRDAI).Initial
Security Deposit/ any other security deposit from the contractor or supplier duly pledged in
favour of the Executive Engineer, Fishery Engineering Division, Bhubaneswar & Payable at
Bhubaneswar and in no other form, during signing the agreement in the P.W.D. form No. P-1
(Schedule XLV No. 61) for the fulfillment of the contract in the office of the Executive Engineer,
Fishery Engineering Division, Bhubaneswar or as directed. In addition to 2% ISD, the Executive
Engineer, Fishery Engineering Division, Bhubaneswar will deduct from the running bill an amount at
the rate of 5 % of the total gross value of each bill, as an additional security deposit. The initial
security deposit amount withheld according to the provision of P-1 agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in accordance with
the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in
Charge and the successful bidder within 7 days following the notification of award along with the
Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer- in
Charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
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22.

23.

24.

27.

28.

29.

thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after 12 (Twelve) months of completion of the work and payment of the final bill
and will not carry any interest.

The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid

GST and PAN card which are mandatory and the original certificates are to be produced within

Five (5) working days after the date of opening of the Technical Bid in the office of undersigned

for verification, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices.
Any change in the wording will not be accepted.

The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.

The earnest money will be retained in the case of successful bidders and will be dealt with as per terms
and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful bidder on
application after intimation is sent to rejection of their tenders. The retention of E.M.D. with the
Department will carry no interest.

The contractor should be abiding to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Bidders are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.12606/W dated 24.12.2012.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work

in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and alLL other taxes including
prevailing sale tax / GST from time to time. Ferry tolls, conveyance charges and other cost on
account of land buildings including temporary building required by the bidder for
collection of materials, storage, housing of staff or other purpose of the work are to be
borne by the contractor at his own cost. No rent will be payable to Govt. for temporary
occupation of land owned by govt. at the site of the work for bonafide use of the land for
work and all such construction of temporary nature by the contractor shall be done after
obtaining written permission from the Engineer-in-Charge of Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground made
good and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff
and labor as well as for the execution of the work is sole responsibility of the Contractor
and no extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labor engaged in risky
operations are to be supplied by the contractor at his own cost.

39|Page



36.

37.

30.

31.

32.

33.

34.

35.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work
and approaches in order in project the public and employees from accident has to be provided
by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

No payment will be made for layout, Benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of
work.

After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as GST, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and this should be inclusive in the rates. No extra
payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is
taken up.

The bidders shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India,
Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission of the competent authority, or
transfer to be made by the power of attorney authorizing others to receive payment on contractor’s
behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day expect on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above or Under/Deputy Secretary & above in the
concerned Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make
good to damages the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

37  Price Adjustment (vide Works Deptt O.M NO 15847/W 19.11.19)

37.1.  Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and
as per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted
by the Engineer and shall not apply to the work carried out beyond the stipulated
time for reasons attributable to the contractor.
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(b) The price adjustment shall be determined during each month from the formula
given in following Paras

(c) Following expressions and meanings are assigned to the work done during each
month:

R= Total value of work done during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month. It will exclude value for works executed for
extra items under variations.

37.2.  To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of such
other rise or fall in costs The formula (e) for adjustment of prices are:

37 (a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen , pipe and POL procured by the contractor shall be paid in accordance with the
following formula:

V= 0.85 X Pm/100 X R x (M-I-M0)/MO

Vu = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, steel, bitumen and POL.

M= The all India wholesale price index(all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry .Government of
India, New Delhi.

M= The all India wholesale price index (all commodities) for the month under
consideration as published by the Ministry of Commerce and Industry , Government of
India, New Delhi.

P., = Percentage of local material component (other than cement, steel, bitumen and POL) of
the work

37(a) (i)  Adjustment for cement component.
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall
be paid in accordance with the following formula: Vc= 0.85xPc/100xRx(Ci-C0)/C0O V., =
Increase or decrease in the cost of work during the month under consideration due to changes in
the rates fo cement
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry , Government of India, New Delhi.
C;= The all India wholesale price index for Ordinary Portland Cement (OPC) for the
month under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
P, = Percentage of Cement Component of the work

37(a) (i)  Adjustment for steel component
Price adjustment for increase or decrease in the cost of steel procured by the contractor shall
be paid in accordance with the following formula:

V;=0.85xPs/100 x R x (Sr S0)/S0

V, = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel

S¢= The all India wholesale price index for sleel (Mild Steel long products) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commetce and
Industry , Government of India, New Delhi

Si= The all India wholesale price index for steel (Mild Steel long products) for the month
under consideration as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
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P, = Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has been
chosen to represent steel group.

37(a) (iv) Adjustment of Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in
accordance with the following formula:
Vb= 0.85 x Pb/100xRx(B1- B0)/B0
Vb = Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for bitumen.
Bo=The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the
day 28 days prior to date of opening of Bids.
Bi = The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the
15th day of the month under consideration.
Pb = Percentage of bitumen component of the work

37(a) (v): Adjustment towards differential cost of pipes

Price adjustment for increase or decrease in cost of Pipe shall be paid in accordance with the
following formula.

Vpi=0.85 x Ppi/100 x R x (PM- Pi0)/Pio

Vp, = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration. Ppi = Percentage of pipe component of the
work

Pn = All India Whole sale price index of pipe for the period under consideration as
published by the Ministry of Commerce and Industry , Government of India, New Delhi Pio
= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids
as published by the Ministry of Commerce and Industry , Government of India, New Delhi

37 (b): Adjustment of Labour component:
Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the Allowing formula:
V. =0.85xP, /100 x R x (Li— LO)/LO
Vi = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.
Lo= The minimum wages for unskilled labouras Notified by Government of Odisha as
prevailed on the last stipulated date of receipt of tender including extension, if any. Li = The
minimum wages for unskilled labour as Notified by Government of Odisha as prevailed
on the last date of the Month previous to the one under consideration,
Pi = Percentage of labour component of the work. 37

(c): Adjustment of POL (fuel and lubricant ) Component

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in
accordance with the following formula:

V{=0.85x P{/100 x R x (Fr FO)/FO

Vf = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
10C/BPCL/HPCL at nearest center on the day 28 days prior to the date cf opening of Bids.
F1= The official retail price of HSD at the existing consumer pumps of I0C / BPCL/
HPCL at nearest center for the 15th day of the month under consideration.

Pf= Percentage of fuel and lubricants component of the work

Note  For the application of this clause, the price of High Speed Disel oil has been
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choosen to represent fuel and lubricant group.
37 (d): Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the Contractor shall be paid in accordance with the following formula:

Vp- 0.85 x Pp/100 x R x (Pr P0)/Po

Vp- Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares

Po. The all India wholesale

price index for manufacture of machinery for

mining, quarrying and construction on 28 days preceding the date of opening of Bids as

published by the Ministry of Commerce and Industry , Government of India, New Delhi Pi .
The all India wholesale price index for manufacture  of machinery for

mining, quarrying and construction for the month under consideration as published by the

Ministry of Commerce and Industry , Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for mining,
quarrying and construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 199394 to 2004-05 & 2011-12, it is
observed that, the commodity ‘Bars and Rod’, 'Cement', ‘Heavy machinery and parts'
included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall
be considered corresponding to items in WPI 1993-94 series:

SI. No. | Item in WPI 1993-94 series | Item in WPI 2004-05 series Item in WPI12011-12
series
1. Cement Grey Cement Ordinary Port land cement
2. Bars & rods Rebars Mild steel long products
3. Heavy Machinery & Construction Machinery | Manufacture of machinery
parts for mining, quarrying &
construction

37 (e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the Engineer-
in-Charge may require any document and information kept. The contractor shall within a reasonable
time of 15 days of his becoming aware of any alteration in the price of such material, wages of
labour and /or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is
given pursuant to this condition along with information relating to there to which he may be in a

position to supply.

SL

% Component (Cost-wise)

Category of Works Labour
(P1)

Steel (Ps) + Cement (Pc) +
Bitumen (Pb)+ Pipes (Ppi)+ Plant

POL & Machinery Spare &
(P1) Component (Pp) + Other
Materials*
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R & B Works Road Works 5 5 90
1 (%) of Bridge Works 5 5 90
Component Building Works 5 5 90
Irrigation Structure Work 5 5 90
2 Works (%) of Earth, Canal & 5 5 90
Component Embankment Work
Structural Work 5 5 90
. Pipe-70%
3 P.H. Works Pipeline Work > > *Machinery+ Other material-20%
. Pipe-70%
Sewer Line > > *Machinery+ Other material-20%
Appendix to Bid

Schedule of Adjustment Data

[ For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement,
Pipes, Other materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for
each work separately during preparation of estimate, shall be approved by the authority during technical sanction
as a ““ Schedule of Adjustment Data” and shall form part of the Bid Document]

Cl. No- 31 of
F2/P1
contracts

No.

SI

Index description

Source of Index

Base
value*

Base
Date*

Weightage
of Item**

37() ()

Other materials

All India Whole sale price index (all
commodities) as published by the
Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry

56.95%

37 () (ii)

Cement

Whole sale price index for Cement
(Ordinary Portland Cement) as published by
the office the Economic Advisor to the
Govt. of India, Ministry
o f Commerce and Industry.

7.55%

37 (a) (iii)

Steel

Wholes sale price index for Steel (Mild
Steel-Long Products) as published by the
Office of the Economic Advisor to the
Govt. of India, Ministry of

Commerce and Industry.

25.5%

37(@ M)

Pipes

Whole sale price index for the type of
pipe under consideration, as published by the
office the Economic Advisor to the Govt.
of India, Ministry of Commerce

and Industry

37 (b)

Labour

Minimum wages notified by the Labour
and Employee’s State
Insurance Department of

Government of Odisha, India.

5.00%

37 (c)

POL

Official retail price of HSD at
nearest [IOCL/HPCL/BPCL Consumer
pump depot

5.00%

37 (d)

Plant &
Machinery

Whole sale price index for Manufacture
and machinery for Mining, Quarrying
and Construction as published by the
office the Economic Advisor to the
Govt. of India, Ministry of Commerce
and Industry

Total

100%
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*Values to be filled up at the time of drawal of contract.
** Values to be filled up in the bid document.

38.

39.

40.

41.

42.

43.

44.

45.

46.

47.

48.

49.

50.

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of
18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. LR.C. & I.S.I. Codes & Bridge code section I, 11, IIL, IV & VII & latest
design criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by
MORT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.:2505, 1.S.:20006, 1.S.:2514. 1.S.:4656.

Centring & Shuttering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost
to employer and the Department will have the right to inspect the scaffolding, centring and
shuttering made for the work and can reject partly of fully such structures, if found defective in
their opinion. Any eventually such as loss of lives or properly due to failure of centring and
shuttering shall be the responsibility of the Contractor regarding compensation of all claims
thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to
time.

The bidders shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is not
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if
the bidder stops the work he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site
of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care
of the safety of workers.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables excluding boring of piles

The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be
granted to the contractor under this ground under any circumstances

The bidder should furnish along with their tender a list of works executed during the last five years duly
certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil works
as per the proforma enclosed in a separate sheet of Schedule-D and list of ongoing works as per
porforma enclosed in a separate list as Schedule-J.

The bidder or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last five years prior to the date of Bid shall be debarred from
qualification. The bidder is to furnish an affidavit at the time of submission of tender paper about
the authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F
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52.

53.

54.

5s.

56.

and information in Schedule-E.

It should be clearly understood that:

a)

b)

d)

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

Concrete test specimens 150mm % 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in
testing. The test specimen in cube should be carried out in any authorized quality control
laboratory (approved by Govt.). Test should be carried out in accordance with the
stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of
the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in any Govt approved
Quality Control Laboratory. Cost of testing of all specimens and samples will be borne by
the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the

work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his

cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected
by the Director, Ports & IWT. The period of employment will commence within one month
after the date of work order and would last till the date, when 90% of the work is completed. The fair
wage to be paid to the apprentices should not be less than the emolument of personnel of equivalent
qualification employed under Government. The number of apprentices to be employed should be
fixed by the Director in the manner so that the total expenditure does not exceed one percent of
the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a

separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting

operation. Department may render necessary possible help for procuring license.

For submission of a tender for the work, the bidder will be deemed to have satisfied himself by

actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by
him in the tender will be adequate to complete the work according to the specifications attached
thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other
duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his
authorized subordinates. After acceptance of the contract rates Government will not pay any extra
charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for
any misuse, loss or damages due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the
materials will be deducted from the bills or his other dues.

57. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will

58.

a)

be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the
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62.

59.

60.

61.

Contractor’s bill, where Agreement Value is One Lakh and above.

b) CESS @1% of the amount of estimated cost as per Tender Notification read with latest
corrigendum if any will be proportionately deducted from the contractor bill at the time of
making payment of each bill.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Performance Security / Additional Performance Security:

The selected bidder shall deposit Additional Performance Security on an incremental basis for low
bid prices, in accordance with Office Memorandum No. 17941 dated 08.10.2026 issued by the
Works Department as under.

62.1 The Additional Performance Security (APS) shall be calculated as a percentage of the accepted
Bid Price of the selected bidder.

62.2 For the purpose of determining the APS, the percentage by which the accepted Bid Price is
lower than the Cost Put to Tender shall be calculated and rounded off.

62.3 The rounded-off percentage so determined shall be referred to as the Rounding Off of
Percentage Less (ROPL) of accepted Bid Price and shall form the basis for calculation of the
APS in accordance with the applicable incremental rate prescribed under this Office
Memorandum.

62.4 Rounding Off of Percentage Less (ROPL) of accepted Bid Price, i.e. the percentage by which
the accepted Bid Price is less than the Cost Put to Tender, shall be as follows:

62.4.1 Where the decimal fraction is less than 0.50, the percentage shall be
rounded off to the next lower whole percentage.

62.42 Where the decimal fraction is 0.50 or above, the percentage shall be
rounded off to the next higher whole percentage.

62.4.3 For avoidance of doubt, 13.25% less shall be reckoned as 13% less,
whereas 13.50% less shall be reckoned as 14% less, for the purpose of
determining the applicable APS under this Office Memorandum.

62.5 Calculation of Additional Performance security

62.5.1 Where the accepted bid price is such that the ROPL is upto (-) 10%,
no additional performance security is required.

62.5.2 Where the accepted bid price is such that the ROPL is below (-) 10%
but not below (-) 20%, the additional performance security percentage
shall be incremented by 0.2% for every percentage of ROPL below for
avoidance of doubt, if ROPL is then APS shall be @ 0.2% x (13-10) =
0.6% of accepted bid price.

62.5.3 Where the accepted bid price is such that the ROPL is below (-) 20%
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but not below (-) 30%, the additional performance security percentage
shall be incremented by 0.3% for every percentage of ROPI_ below in
addition to 2% of the accepted bid price; for avoidance of doubt, if
ROPL is (-)24%, then APS shall be @ 0.3% x (24-20) 1.2% + 2%
3.2% Of accepted bid price.

62.5.4 Where the accepted bid price is such that the ROPL is below (-) 30%
or more, the additional performance security percentage shall be
incremented by 0.5% for every percentage of ROPL below in addition
to 5% of the accepted bid price; for avoidance of doubt, if ROPL is (-
)37%, then APS shall be @ 0.5% x (37-30) + 5% 3.5% + 5% = 8.5%
of accepted bid price.

62.6 The Additional performance security shall be treated as part of the performance security.

62.7 Justification for abnormally low bids shall be scrutinized by the Technical Committee and
recommended to the Competent Authority for Acceptance of Tender as per Para 6.3.15 of OPWD
Code, Vol-I for the approval of the Additional Performance Security (APS). An abnormally low
bid is one in which the Bid price, in combination with other elements of the Bid, appears so low
that it raises material concerns as to the capability of the Bidder to perform the contract at the
offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including detailed price analysis of its Bid price in relation to scope, schedule, resource
mobilization, allocation of risks and responsibilities, and any other requirements of the bid
document. If, after evaluating the price analysis, the procuring entity determines that the Bidder
has substantially failed to demonstrate its capability to deliver the contract at the offered price, the
Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a
normative percentage below the estimated cost, which would automatically be considered as an
abnormally low bid.

62.8 If more than one bid is quoted (decimal up to two numbers will be taken for all practical
purposes, in percentage rate tenders) as lowest, either at the estimated cost put to tender or less
than the estimated cost put to tender, the Tender Accepting Authority will finalize the tender
through a transparent lottery system, where all the concerned bidders/their authorized
representatives, the concerned SE/EE of the concerned Division and DAO will remain present.

62.9 If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the
lowest bidder (decimal up to two numbers will be taken for all practical purposes, in percentage
rate tenders) after availing 10% price preference as per Para 2 of Works Department Resolution
No. 16262 dated 30.10.2018, the tender shall be finalized by the Tender Accepting Authority
through a transparent lottery system along with other categories of contractors.

62.10 The Successful Bidder submit Additional Performance Security (APS) in shape of
Term Deposit Receipt pledged in favour of Divisional Officer/Bank Guarantee in favour of the
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local
branch at Bhubaneswar within stipulated days mentioned in the Letter of Acceptance (LoA) by
the Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the successful
bidder shall be cancelled and the he will be debarred from tendering for a period of 180 days.
Further, proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para
3.5.5 (v) of OPWD Code Volume-I v ide Works Department Office Memorandum No. 14459/W
dated 20.09.2018.

63. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Director.

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holders belonging to the state of Odisha. Likewise, ‘A’
class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however
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65.

66.

67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor. The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to
who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together
with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the
effect that the work executed as per the bill has been supervised by him. (Vide Works Department
No. Codes M-22/91- 15384 dated 9.7.91). The required certificate is to be furnished in the tender
documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be
made for benchmarks. Level pillars, profiles and benching and levelling the ground wherever
required. The rates quoted should be for finished items of works inclusive of these incidental items of
work. It should be understood clearly that no claims whatsoever would be entertained.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Executive Engineer, Fishery Engineering Division,
Bhubaneswar, monthly return of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of
best quality and conform to relevant L.S. specification and should be got approved by the
Engineer-in-charge of the respective wing before they are used on the work.

The Bidder should furnish along with their tender 1. A list of works, which are at present in their hand
(Schedule-C) 2. List of T&P (Schedule-C as per Annexure-I) and 3. List of work executed
(Schedule-D) in the prescribed proforma (s) enclosed herewith in appropriate place of bid
document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chhaja’, fins, parapets, shelves etc. shall
not be paid.

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required
from time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

If there is any damage or any imperfection becomes apparent to the work due to natural calamities like
flood or cyclone or any other cause during the course of execution or up to 6 months from the date
of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The K. B. Bricks should be well burnt and of good qualities. The bricks should be approved by the
Engineer-in-Charge before use in the work and should confirm to the minimum strength and other
criteria as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department.
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80.

71.

78.

79.

81.

82.

83.

84.

85.

86.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates
quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements.

Engineer Contractor desirous to avail the facility of exemption of ISD is required to submit an affidavit
to the effect that he has not yet availed the facility / participated in the tender for more than two
works (Excluding this work) during the current financial year. The name of work for which
participated and the authority to whom the tender was submitted must be mentioned in the affidavit,
failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be finalize by
the Project Management Consultancy. It is bind to obey both the party i.e, Contractor as well as
Government as per the final decision of the PMC.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(0 All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be tested
through the Engineer-in-charge of the respective wing at appropriate Laboratories according to
the relevant 1.S. specifications of the materials and the said items of works and the cost of all
such tests shall have to be borne by the Contractor and the rates of the items of works should
be inclusive of cost of such tests.

(I The tests have to be planned & carried out such that the progress of work is not hampered

(1) The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under
P-1 contract form shall be governed by the clauses of the D.T.C.N.

Schedule of quantities is accompanied in Bid documents. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the nonpayment or less payment of his wages
as per latest minimum Wages Act, the Executive Engineer, Fishery Engineering Division,
Bhubaneswar will have the right to investigate and if the contractor is found to be in default, he
may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The
decision of the Executive Engineer, Fishery Engineering Division, Bhubaneswar is final
and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what-so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time thereafter
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87.

88.

89.

90.

91.

92.

93.

9.

9s.

96.

become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work
issued by the Sub-Divisional officer in-charge subject to the availability of the materials. The
bidder shall make all arrangement for proper storages of materials but no cost for raising shed for
storage, pay of security guard etc. will be borne by the Department. The Department is not
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such
plea if the bidder stops the work, he shall have to pay the full penalty as per clause of
P1 agreement.

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and approved by
the Department before use. No extension of time or escalation of price on such account shall be
entertained in future.

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3%
over the lowest quotation or tender as laid down in Works and Transport Department Resolution No-
285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided
they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer, Fishery
Engineering Division, Bhubaneswar with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Any defects, shrinkage or other faults which may be noticed within 12(Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his
own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought
to be paid for and in case of default Department may recover from the contractor the cost of making
good the works.

From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also, no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own
cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant. I.S. Code / LR.C. code / MORT&H specifications.

Where it will be found necessary by the Department, the Engineer-in charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered.
Orders regarding the work whenever necessary are to be entered in this book by the Engineer-in-
Charge with their dated signatures and duly noted by the contractor or his authorized agents with
their dated signature. Orders entered in this book and noted by the contractor’s agent shall be
considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the Department and shall not be removed
from the site of work without written permission of the Engineer-in-charge and to be submitted to the
Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
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97.

98.

99.

100.

101.

102.

103.

inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials,
P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc.
are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order
to record items of works are not covered by his contract and claimable as extra. Claims shall be
entered regularly in this book under the dated signature of the contractor or his duly authorized agents
at the end of each month. A certificate should be furnished along with the claim to the effect that he
has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each claim must
be defined and should be given as for as possible regarding the quantities as well as the total amount
claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of
each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work is liable to be
summararily rejected. The claim book is the property of the Department and shall be surrendered
by the contractor to the Engineer-in-charge after completion of the work or before recession of the
contract by the Department whichever is earlier for record.

Number of tests as specified in LR.C. / MORT&H / 1.S.1 specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test
House/Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation of
samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to
be conducted for both prior to execution and during execution as may be directed by the
Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest bidder or even the next lowest bidders withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives
with forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate
action for black listing the bidders shall also be taken apart from dis-incentivising the bidder.

The following documents which are not submitted with the Bid will be deemed to be part of the Bid.

Sl. No Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract.
Contract data
Specifications
Drawings

NN | BN~
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104.

ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the
following particulars shall be treated as ineligible.

a.

b.

Scanned copy of documents cost and required E.M.D as per the Clause No. 4 & 5 (i) of DTCN.

Scanned copy of valid Registration Certificate, GST, PAN card along with the other tender
documents and furnish the Original Registration Certificate, GST and PAN Card & other
documents for verification within 5 (Five) working days after opening of the Technical Bid
during working hour in the office of the Director of ports & IWT.

License criteria as per Clause No.8 of DTCN.

Information regarding (i) Evidence of ownership of principal machineries / equipment’s in
Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii)
Annexure-IV of Schedule-C if required as per Clause No.8. scanned copy of all
documents are to be furnished with the bid.

The civil contractor / Fi rms / in order to take part in the composite tender should enter into
an M.O.U. (Memorandum of Understanding duly notarized) with eligible registered
electrical contractor having valid H.T. / L.T. licence; for execution of electrical installation and
other electrical works and a copy of such M.O.U. should be attached with the tender as per the
proforma Schedule K which shall form a part of tender. A copy of electrical licence should also
be enclosed with the tender papers, the original of which need to be furnished during verification.
The above M.O.U. is not required in case of the civil contractor having valid registration in
H.T. /L.T. electrical licence with the same name & style.

To qualify for award of the contract, each bidder in its name should have in the last
five years (2021-22 to 2025-2026).

() Satisfactory completion of similar work:-

Satisfactorily completed similar nature of works amounting to Rs.11.02 Crore
(40% of the estimated amount put to tender) as a prime contractor in at least one
similar Government work in last five years (2021-22 to 2025-26)

Self-attested copy of certificate of authenticity is to be enclosed from the
concerned Executive Engineer/ competent officer in charge of execution. The
detailed correspondence address/ email id of the authority issuing certificate shall be
furnished by the bidder as per Schedule-D.

Weightage of 10% per year shall be given on cost of satisfactorily completed
works of previous years to bring them to the current price level. Failure to submit
proof in support will result in non-consideration of the tender. Experience
Certificates from the concerned Officer not below the rank of Superintending
Engineer/ Executive Engineer or Equivalent need to be furnished by the bidder as
per Schedule-D.

Similar work means construction or upgradation of Fish Landing Center and
Fishing Harbour including associated building works, electrical works/
installations and Public Health (P.H.) works.

(i) Annual Turnover: To qualify for award of the contract, each bidder in its name
should have in the last five years (from FY 2021-22 to FY 2025-26) achieved
minimum audited annual turnover (in all classes of Civil Engineering construction
works only) of Rs.27.55 crore at FY 2026-27 price level in any one financial year.
(Turnover certificate from Chartered Accountant mentioned in UDIN must be
enclosed with the bid and failure to produce the certificate in support with UDIN will
result in non- consideration of tender). Weightage of 10% per year shall be given on
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(iii)

financial turnover of previous years to bring them to current price level.

Satisfactorily completion of similar major items of work

Bidder should have executed the following items and quantity in all works executed in

one financial year during last five years i.e., 2021-22 to 2025-26.

(iv)

(a) Construction of cast-in-situ Diaphragm wall of - 73 Rmt
600mm & above thickness and minimum 12m depth
using hydraulic grab method.

(b) Cement Concrete (Both P.C.C. & R.C.C.) - 2100 Cum
(c) Cast in Situ Piles of 300 mm dia & above - 32 Nos.
(d) Earth Filling - 5460 cum

The tenderer is required to submit self attested copy of certificate of authenticity
in the enclosed bidding document from the concerned Executive Engineer/
Competent Officer In-charge of execution ( not below of Executive
Engineer)regarding execution of major items of works during last 5 years.
Failure to produce proof in support will result in non- consideration of the tender.

Availability of Plant & Machinery:-

The bidder should produce documentary evidence regarding availability of
key plant and machineries and equipments in working condition required for
execution of the work (either owned in his name or obtain on hire purchase
scheme or by hiring from the reputed firms/ contractors' firms). If the machineries
are to be procured for specific period for completion of the work on lease / rental
basis, then a copy of MoU/Affidavit must be attached. The Engineer In-charge of
the project/work shall prepare list of construction equipment required for
execution of the work based on the estimated quantity of important and critical
work items/time of completion, considering the mode of execution of different
items of work. The contractor should attach an affidavit that the plant and

machineries / equipments are free and will be available during execution of work.

Information regarding (i) Evidence of ownership of principal machineries / equipment’s

in Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii)

Annexure-IV of Schedule-C if required as per Clause No.8. scanned copy of all

documents are to be furnished with the bid.

V)

Credit facilities:-

The firm must possess credit facilities of not less than twenty percent (20%) of the
amount put to tender and furnish the credentials from any scheduled commercial
bank along with the bid against the specific work by mentioning the name of work
and tender identification number in prescribed proforma as given below.

Bank Certificate
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(vi)

(vii)

This is to certify that M/s. is a reputed company

with a good financial standing. If the contract for the work, namely Renovation and
Up gradation of Existing Fish Landing Centre at Bahabalpur in Baleshwar District,
Odisha" is awarded to the above firm, we shall be able to provide overdraft/credit

facilities to the extent of Rs. ( in words) to meet their

working capital requirements for executing the above work.

Signature & Seal of Bank Manager
Name & Address of Bank

Bid Capacity

Applicants who meet the minimum qualification criteria will be qualified only if
their available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as
under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year during the last five
years (updated to the current price level)rate of inflation may be taken as 10
per cent per year (escalation factor) which will take into account the
completed as well as works in progress,

B= Value of current price level of the existing commitments and ongoing works
to be completed during the next years (Period of completion of works for
which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids
are invited.

Note- I:- In—ease—ofa—joint—venture,—the—avatlablebid—eapaeity—wil-be
. .
PPHeG—0r | par » s, ProF
Note- 1I:- The statement showing the value of existing commitments and

ongoing works as well as the stipulated period of completion
remaining for each of the works listed should be countersigned by
the Engineer-in-Charge not below the rank of an Executive
Engineer.

Note-I1I:- The information on Bid Capacity as on the date of this bid is to be
furnished as per the format in Schedule—J.

The base year shall be taken as indicated in Contract Data.

Following enhancement factors will be used for the costs of works executed and the
financial figures to a common base value for works completed in India

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work
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executed by them without accounting for the above-mentioned factors)

In case the financial figures and value of completed works are in foreign currency the
above enhanced multiplying factors will not be applied. Instead, current market
exchange rate (State Bank of India BC selling rate as on the last date of submission
of the bid) will be applied for the purpose of conversion of amount in foreign
currency into Indian rupees.

Total value of Civil Engineering construction work performed in the last five
years are to be furnished for which certificate from Chartered Accountant is
to be furnished.

P17 10011 —

p117 )1 7% S —
P17 7. —
P17 R —
P11 —

105. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and

a)

b)

No0.8310 dtd.17.05.2006)

Progress of work and Re-scheduling programme.

i)

iif)

vi)

The Director / Engineer-in-Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as
closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in- Charge for approval a Programme showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole time allowed under the contract has elapsed, /% of the
whole of the work before % of the whole time allowed under the contract has elapsed,
3/4th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the
work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and submit it to
the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events.

Extension of the Completion Date.
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i)

The time allowed for execution of the works as specified in the Contract data shall
be the essence of the Contract. The execution of the works shall commence from the
15th day or such time period as mentioned in letter of Award after the date on which
the Engineer-in-Charge issues written orders to commence the work or from the
date of handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the
Time & Progress Chart for each milestone and get it approved by the Department.
The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the
work and may be amended as necessary by agreement between the Engineer-in-
Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavours to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-Charge to proceed with the works.

(1) Force majeure, or
(2) Abnormally bad weather, or
(3) Serious loss or damage by fire, or

(4) Civil commotion, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge in executing work not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost, or

(7) Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within fourteen days of the happening of the
event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work
may be given. Such extension shall be communicated to the Contractor by the
Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.

Compensation for Delay.
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d)

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract
or to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law
to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Director, Ports & IWT (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work for
every completed day / month (as applicable) that the progress remains below that specified
in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to
items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per
Day basis. Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding
of this amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However no interest whatsoever shall be payable
on such withheld amount.

Bonus for early completion ((Works Department Office memorandum No.12366
dt.08.11.2013.

Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion.

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned
Executive Engineer to report the actual date of completion of the project as soon as
possible through FAX or e-mail so that the report is received within 7 days of such
completion by the concerned Superintending Engineer, Chief Engineer & the
Administrative Department. The incentive for timely completion should be on a graduated scale
of one percent to 10 percent of the contract value. Assessment of incentives may be worked
out for earlier completion of work in all respect in the following scale.

Before 30% of the contract period = 10% of contract value.

Before 20% to 30% of the contract period = 7.5% of contract value.
Before 10% to 20% of the contract period = 5 % of contract value.
Before 5% to 10% of the contract period = 2.5% of contract value.
Before 5% of the contract period = 1% of contract value.

YVVVYVYY

The amount of bonus, if pay able shall be paid along with final bill after completion of
work.
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Management Meetings
i) PMC will conduct a monthly review meeting on last week of every month.
i) Either the Engineer or the Contractor may require the other to attend a

management meeting. The business of management meetings shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

i) The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken to be decided by the Engineer either
at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works
Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer, shall be conclusive evidence), 20% of the value
of left over work will be realized from the contractor as penalty.

106. The bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the

clauses mentioned here in before tendering.

107. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code

Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works
Department, Odisha. As per said amendment a Contractor may be blacklisted

Misbehaviour/threatening of Departmental & supervisory officers during execution of
work/tendering process.

Involvement in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes the security of the State.

Submission of false/ fabricated / forged documents for consideration of a tender.

108. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of

i)

percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the
same Tender Notice. The Contractors who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI.
No. of the work (as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

(1) If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the
total amount quoted by the Contractor, then percentage will be taken as correct.

(3) The percentage quoted in the tender without mentioning excess or less and not supported
with the corresponding amount will be treated as excess.

(4) The percentage quoted in the tender without mentioning excess / less supported with
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109.

110.

vi)

vii)

corresponding amount does not tally with either to percentage excess or less then it will
be treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side
the amount tallies.

(6) The Contractor will write percentage excess/ less up to one decimal point only. If he writes
the percentage excess / less up to two or more decimal points, the first decimal point shall
only be considered without rounding off.

(7 The tender shall be written legibly and free from erasures, over writings or corrections
of figures. Corrections, over writings & interpolations where unavoidable should be
made by making out, initialling, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

Guidelines laid down in Office Memorandum No.7885, Dated.23.07.2013, No.12366 Dated.08.11.2013
and other Memorandum/ Circular/ Notifications issued by Works Department, Odisha will be followed
scrupulously for online bidding system.

Government of Odisha may appoint a Project Management Consultancy for “Development of Fish Landing

Centre at Chandinipal in Bhadrak District”, who will be assigned with the following scope of work.

Project Management and Construction Supervision Services.

Consultants shall provide the construction management & supervision services for the project
including:

(i) Review Contractor’s Works Schedules and submit recommendations to the
Executive Engineer, Fishery division, Odisha.

(ii) Review of monthly & weekly progress reports submitted by Contractor.

(iii) Monitoring of the project activities as per the contractual schedules.

(iv) Review of work procedures.

) Locating all reference points and checking of the setting out of the Works by the
Contractor.

(vi) Monitoring construction work to ensure compliance with codes and design
drawings.

(vii) Inspection / checking and witness testing where required, of work executed at site,

materials & equipment received at site with recommended spares as per contract.
(vil)  Organizing site meetings to review construction progress and HOLD status.

(ix) Checking and measuring quantities of accepted items of Works and making
recommendations for milestone payments to Contractor.

(x) Recommending Executive Engineer, Fishery division, Odisha, any changes in the
design or specifications which may be proven necessary or desirable during the course
ofthe Contract.

(xi) Notifying the Executive Engineer, Fishery division, Odisha of any requirement for a
variation and estimated cost of the Variation Order.

(xii) Providing all available information and support in assisting the Executive Engineer,
Fishery division, Odisha in the assessment and resolution of claims of the Contractor.

(xiii) Carry out final inspection prior to the final commissioning of the jetty and submission

of final completion drawing.

Clauses 110 (One Hundred Ten) Only

60|Page



TECHNICAL SPECIFICATIONS
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01.

02.

TECHNICAL SPECIFICATION

Need for Renovation and Up gradation of Existing Fish Landing Centre at Bahabalpur in
Baleshwar District, Odisha

1.1. The existing Fish Landing Centre at Bahabalpur in Baleshwar district is situated
in Baleshwar Tehsil at Baleshwar district in odisha. The latitude & longitude of
the proposed location is 21°30'54.52"N & 87° 6'27.26"E.

1.2. The Government of Odisha has proposed for Renovation and Up gradation of
Existing Fish Landing Centre at Bahabalpur in Baleshwar District to provide fish
landing facilities to the increased number of fishing vessels along with the
fishermen of Bahabalpur and surrounding fishing villages.

1.3. Bahabalpur is one of the two major fishing centers in Balasore district.
Bahabalpur center includes three more fishing villages Sartha, Chhanua and
Kasafal. Bahabalpur can be reached from Balasore and Haldipada. Private buses
are plying between this fishing center and Haldipada/Balasore. In addition to
public transport private trekker services are available from Bahabalpur to
Haldipada. The Odisha state fishermen’s cooperative federation has set up an
office within the existing fishery harbour premises and their main activities are
selling of fishing gears to fishermen, supply of drinking water and collection of
berthing charges. The source of water supply at Bahabalpur is bore wells. All
the other infrastructure facilities such as electricity, telecommunications, water
supply etc. are available at the village. An overhead water tank with 50000
gallons capacity has been constructed within the fishery harbour complex. The
nearest railway station is Haldipada, 17 km from Bahabalpur. The fishing
season for trawlers is spread over September to April while gill-netters operate
from July to March. The peak season for trawling and gill netting is November -
January and August — October respectively. The traditional fishing craft, which
use gill nets, operate from June to March and July - October is considered as
peak season.

Environmental Data
Climate

The climate of Bahabalpur on Odisha coast is dominated by south-west monsoon in summer
and north-east monsoon in winter, generally, the northeast monsoon is rather more variable in
speed and direction but the strength is moderate to fresh between north and northeast for long
spells over most of the area when well established.

Rainfall

The rainfall in the Bahabalpur region is mostly concentrated in southwest monsoon months of
June, July, August, September and October. During this period, the average annual rainfall is
as much as about 87% of the total annual rainfall. The mean number of days with rainfall of
2.5 mm and more are 77, while the average annual rainfall is approximately 1,557 mm.
Thunder storms are observed in the monsoon months viz. June and in the month of September
due to northeast monsoon. However, no gales are observed.
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The salient features of the proposed facilities would be as follows:

Table 2 Summary of Proposed Facilities

S. NO SUMMARY OF PROPOSED FACILITIES Area
1 Diaphragm Wall with return 182.40Rmt
2 Auction Hall cum Rain water Shelter 282.00 Sqm
3 Net mending Shed 282.00 Sqm
4 Gear Shed 210.00 Sgm
5 Community Toilet 157.00 Sqgm
6 2000 Ltr O.H. Tank and U.G. Sump. 54.00 Sqm
7 Compound wall and Main gate 340.00 Mtr
8 Septic tank and Soak pit. 10.00 Sqm
9 Reclamation 14,700.00 Sqm
10 Removal of Over burden 17,700.00 Sqm
11 E.T.P 32.00 Sqm
12 Paved area. 3,120.00 Sqm
13 Bore Well 1.00 No
14 Surface Drain 200.00 Mtr
15 Gabbion Box
16 Power and Lighting -
17 a) Internal Electrification. -
18 b) External Electrical & Illumination -
19 Water Supply & Sanitary -
20 a) External w/s. -
21 a) Internal w/s. -
03. General Design Considerations

The main considerations followed the design of structures are:

a. Structural safety and stability.

b. Availability of material, equipment and

expertise. c¢. Constructability and ease of

maintenance.

d. Durability.

e. Maximum DWT of ship, which be berthed during life time of the structure.

Grade of Concrete and Steel

Concrete and steel grade will be as per IS: 456-1978 which is as follows

Table 3 Grade of Concrete and Steel

Structures Materials

Concrete Steel
Piles M35 Fe500D
Diaphragm wall M35 Fe500D
Beams M35 Fe500D
Deck slab M35 Fe500D
Wearing Coat M35 -
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04.

Cover to Main Reinforcement
The cover to the main reinforcement used for the design of facilities is used as
follows:

Piles : 75 mm

D — wall : 75 mm

Pile muff : 60mm

Beams : 50 mm

Deck Slab : 40mm
METHODOLOGY

Design Codes and Standards

The design has been carried out in accordance with the applicable Indian codes and
standards. Whenever, Indian standards are not available for a particular application,
other reputed international codes or guidelines may be used. List of recommended
codes and standards is given below in the Table 4.

Table: 4 - Indian Standards, Codes and Publications

[S: 456 Code of Practice for Plain and reinforced Concrete

IS: 1893 Part 1 Criteria for Earthquake resistant Design of structures

[S: 875 Part 3 Code of Practice for Design Loads for Building and Structures Wind Load

[S:4651 Part 2 }C)roeci: l;)rfe Practice for Planning and Design of Ports and Harbours- Earth

IS: 4651 Part 3 Codeof Practice for Planning and Design of Ports and Harbours-Loadings

[S: 4651 Part 4 Code of Practice for Planning and Design of Ports and Harbours-General Design
Considerations

[S: 4651 Part 5 Code of Practice for Planning and Design of Ports and Harbours-Layout and

Functional requirements

[S:2911Partl/Sec2  |Code of Practice for Design and Construction of Pile Foundations-Bored Cast in
situ piles

SP16 Design aids to IS: 456

Analysis

3D analysis has been carried out using conventional STAAD ProV8i package for
various critical load combinations. The P-0 analysis shall be carried out and Soil—-
Structure interaction analysis is performed by using springs as a representation of
soil. The analysis of the structure is carried out using STAAD PRO, by idealizing
the soil support using springs for piles. The spring is placed at 1.0 m interval for piles.

64|Page



Design Methodology

The various components of the structures are designed according to various standards
mentioned in section 5.1. All the elements are designed as per Limit State of Collapse and
checked for Limit State of Serviceability.

Deflection

Deflection due to all loads including creep and shrinkage should not exceed span/250 as
given in Clause 23.2 of IS 456:2000 and also as per vendor requirements.

Crack width

Crack width is checked in accordance with IS 4651 (Part 4)-2014 As a guide, assessed
surface width of cracks at points nearest to the main reinforcement should not exceed

0.004 times the cover of the main reinforcement or maximum crack width in different zones

given in Table8.2, whichever is minimum. Limit State of Serviceability load
combinations is considered for crack width calculation.

Table 5 - Maximum Crack Width in Different Zone
(Clause 8.3.4)

All dimensions in millimetres.

Sl Exposure Zone Maximum Crack Width
No. — oo - -
Sustained Load Transient Load
1) @ (3) (S2)
i) Atmospheric zone — above splash zone and where direct wave or spray 0.2 03
impingement is infrequent
i) Splash zone — zone between the chart datum and the design wave height above the 0.1 0.2
mean high water springs
iii) Continuous seawater immersion zone — below splash zone upto seabed level 0.2 03
iv) Below seabed level 03 03
NOTES

1 Sustained load — Dead load plus 50 percent of full uniformly distributed live load + earth pressure.
2 Transient load — Dead load plus berthing load and full crane load or full live load uniformly distributed + earth pressure.

DESIGN LOADS

The following loads are considered to be acting on the structure.

Dead Loads

Dead load consists of the weights of structure. Unit weight of various materials used in the
structural members is taken as follows:

a. Water - 10.0 kKN/m3
b. Seawater - 10.25 kN/m3
c. RCC - 25 kN/m3

d. PCC - 24 kKN/m3

e. Steel - 78.5 kN/m3
Live Loads

Live load considered for the design of the deck system is given below as per IS 4651 part
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Load Berth

Uniformly  distributed ~ load | 1 T/m”
considered on the deck

Seismic Force

Seismic force is calculated according to IS 1893-2016, considering 100 % dead load + 50 % live load
acting on the structure. As per IS code, Odisha is under Zone II and the basic horizontal seismic

coefficient is calculated accordingly. The seismic force calculations are given below. Design
Horizontal seismic Coefficient

T M 1
Ap==x =x-
- F g

- ¥
Where, Z = 0.1, Zone factor (Table 3 ofIS1893-2016)
I = 1.5, Importance factor(Cl. 6.4.2 of IS 1893-2016)
R = 3.0, Response reduction factor (Table 9 0fIS1893-2016)
Sig = Average Response acceleration coefficient (Cl. 6.4.2)

3.0 ~
25 | e Type! ROCK OR HARD SOIL
20 Type Il MEDIUM SOIL
o Type Il SOFT SOIL
L] 1.5
0 J
1.0
0.5 = =
0
0 1 2 3 4 5 6

NATURAL PERIOD T, s
2B SPECTRA FOR RESPONSE SPECTRUM METHOD

Berthing Force
Berthing loads are calculated in accordance with IS 4651 (part III) - 1974..
Mooring Load
Mooring loads are calculated in accordance with IS 4651 (part I1I) —1974.

Current Load

The current loads on the structure shall be applied on the submerged parts of the structure assuming
the maximum current velocity as 4.0m/s

Calculation of Soil Spring Values

The soil springs are used to idealize the soil support for pile. The following formula be used to

calculate the individual spring constants
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Where,

B = Diameter of pile
L =
Diameter = 1.0m
Ks = Modulus of sub grade
Top Spring Value
Ka, =
Intermediate Spring Value
Ko =
Bottom Spring Value
Km =

Load Combinations

Load combination factors for the analysis is in accordance with IS 4651 (PART4)-

2014.

BL
249

12

Segment length of pile (Spacing between springs)

((Ks 4, + 6Ky —Ks )

BL (K5 oy +10Ks (, + K5 (ony)

BL
F((nts o> T 6Ky —KS n)

The following load combination is considered in the analysis and is shown in Table 7.

Table 1 Partial Load Factors for Loads in Limit State Design
(Clauses 5.1 and 7.1.2)

S1 Loading Partial Load Factor
No. —_— e — —
Linut State of Serviceability Linut State of Collapse
~ o -~ — e
Short Term Long Term Nornmal Exueme/ Temporary Reversal
Survival
(1) 2) 3) 4 5) (6) 7) (3)
1) Dead load (DL ) 10 10 1.5 12 12 o9
ii) Vertical live load
a) Impact or dynamic load (DyL) 1.1 0s 15 1.2 1.2 09
b) Static(LL) 1.0 0s 1.5 12 1.2 0o
iii) Earth pressure (EP) 10 10 1.2 10 10 1.0
iv) Hydrostatic force (HyF) 10 - 1.0 1.0 10 10
v) Wave and cumrent force (WL and CL) 10 1.2 10 10 10
vi) Berthing force(BF) 10 - 15 10 - 15
vii) Moonng force(MF) 10 - 15 - - 1.5
viii) Working wind force (WWiF) 10 - 10 - = =
1x) Exwueme wind force (EWiF) - - - 12 - 1s
x) Shrinkage - 10 - - - -
xi) Creep - 10 - - - -
xii) Temperature (Templ ) 1.0 - - - -
xiii) Seismic force (EL) 10 - - 12 - 1S
xiv) Tsunami force (TL) - 12 -
xv) Secondary stresses (S5) 10 - -
Table 1 Partial Load Factors for Loads in Limit State Design
(Clauses 5.1 and 7.1.2)
Sl Loading Partial Load Factor
No. — s —
Linut State of Serviceabality Limuat State of Collapse
AT . zwrOg _
Short Term Long Term Nommal Extreme/ Temporary Reversal
Survival
(1) 2) 3) 4 5) (©) (7 (3)
1) Dead load (DL) 1.0 10 1.5 12 12 oo
ii) Vertical live load
a) Impact or dynamic load (DyL) 1.1 0s 15 12 12 09
b) Statc(LL) 10 0s 1.5 1.2 1.2 09
1i) Earth pressure (EP) 1.0 10 1.2 1.0 10 1.0
iv) Hydrostatic force (HyF) 10 - 1.0 10 10 10
v) Wave and cumrent force (WL and CL) 10 1.2 10 10 1.0
vi) Berthuing force(BF) 10 - 15 10 - 15
vii) Mooring force(MF) 10 - 15 - - 3
viil) Working wind force (WWiF) 10 - 10 - - -
1x) Exwuweme wind force (EWiIF) - - - 12 - s $ |
x) Shrinkage - 10 - - - -
xi) Creep - 10 - - - -
xii) Temperature (Templ ) 1.0 - - - -
xiii) Seismic force (EL) 10 - - 12 - 15
xiv) Tsunami force (TL) - - 12 -
xv) Secondary stresses (SS) 10 - -
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Governing Forces

The governing STAAD Results for Main Beam and Diaphragm wall have been
summarized as below:

Quay structure

Main Beam
STAAD Data - Collapse Condition
Design bending moment (Sagging-Botttom) =| 215 kNm
Corresponding Torsion =10 kNm
Design bending moment (Hogging-Top) =| 364 kNm
Corresponding Torsion =10 kNm
Design Shear force =1 386 kN
Corresponding Torsion =10 kNm
STAAD Data - Serviceability Condition
Design bending moment (Sagging-Botttom) =| 143 kNm
Corresponding Torsion =10 kNm
Design bending moment (Hogging-Top) = 245 kNm
Corresponding Torsion =10 kNm
Diaphragm wall
STAAD Data - Collapse Condition
Design bending moment (Tension) = 1728 kNm
Corresponding Torsion =10 kNm
Design bending moment (compression) =145 kNm
Corresponding Torsion =10 kNm
Design Shear force = | 449 kN
Corresponding Torsion =10 kNm

STAAD Data - Serviceability Condition

Design bending moment (Tension) = | 488 kNm
Corresponding Torsion =10 kNm
Design bending moment (compression) = |30 kNm
Corresponding Torsion =10 kNm

7.0. GEOTECHNICAL INVESTIGATION DATA

General

Soil investigation work is carried out for the period of 04.04.2021 to 05.04.2021 for
Chandinipal location. Type of boring is Rotary boring; UDS and SPT soil sampler is used. Standard
penetration tests (SPT) were conducted at every 1m interval of depths. The borehole coordinates of

the FLC is given below,
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BH ID LATTITUDE (m) LONGITUDE (m)
BH-01 20°34'19.75"N 86°42'36.16"E
2.1Laboratory Tests

The test results on soil sample are tabulated in Annexure L.

The following tests conducted in the laboratory for the soil samples taken from the site, for determining the

following physical properties.

i)

Grain Size Distribution (Sieve Analysis)

ii) Pipet method Analysis

jii) Natural moisture content

iv) Specific gravity
v) Void Ratio

vi) Liquid limit and Plastic limit test

vii) Wet and dry density

viii) Density, porosity, water absorption and specific gravity for rock sample.

2.2 Sub Soil Description

From the soil investigation it is observed that the sub soil strata are generally Inorganic clays of high

plasticity (Soil Group-CH).Soil profile delineations along with relevant test details which are important in sub-

structure design are presented below in the Table.

CH)

BH Depth in SPT ‘N’ U.B.C [S.B.C
No m Soil Description value from in in T/m? | ®°
bore log T/m?
1 0.5  [Inorganic clay of high plasticity(Soil - - - -
group-CH)
1 1 Inorganic clay of high plasticity(Soil group- 2 - - -
CH)
1 2 Inorganic clay of high plasticity(Soil group- 2 - - -
CH)
1 3 Inorganic clay of high plasticity(Soil group- 3 73.0 9.1 20.1
CH)
1 4 Inorganic clay of high plasticity(Soil group- 3 84.1 10.5 20.1
CH)
1 5 Inorganic clay of high plasticity(Soil group- 4 106.7 13.3 20.2
CH)
1 6 [norganic clay of high plasticity (Soil group- 5 135.2 16.9 20.4
CH)
1 7 Inorganic clay of high plasticity(Soil group- 6 180.0 22.5 20.5
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8 Inorganic clay of high plasticity(Soil group- 7 218.0 272 20.7
CH)

9 Inorganic clay of high plasticity(Soil group- 7 256.9 32.1 20.7
CH)

10 |Inorganic clay of high plasticity(Soil group- 8 304.1 38.0 20.8
CH)

11 |Inorganic clay of high plasticity(Soil group- 9 353.1 441 21.0
CH)

12 [Inorganic clay of high plasticity(Soil group- 10 435.0 54.4 21.1
CH)

13 [Inorganic clay of high plasticity(Soil group- 11 496.0 62.0 21.4
CH)

14 [Inorganic clay of high plasticity(Soil group- 12 600.4 75.1 21.7
CH)

15 [Inorganic clay of high plasticity(Soil group- 13 675.2 84.4 21.9
CH)

16  [Inorganic clay of high plasticity(Soil group- 15 806.5 100.8 22.5
CH)

17 |Inorganic clay of high plasticity(Soil group- 16 950.4 118.8 22.7
CH)

18 [Inorganic clay of high plasticity(Soil group- 17 1051.1 131.4 23.0
CH)

19 [Inorganic clay of high plasticity(Soil group- 19 1294.8 161.8 23.5
CH)

20 |Inorganic clay of high plasticity(Soil group- 20 1414.8 176.8 23.5
CH)

Design Data

The details of the fleet using the landing centre such as number of boats, their overall length. annual

average landing, duration of each fishing trip etc

Design Data

Soil Description

Data

Overall Length of vessel 9.00M
Beam of the vessel 2.50M
Draft 1.50M
No of Boats 106( Motorised Boat)
Average Annual Landings per boat 14000 Kg
No of Days in Fishing Season August to February
Fishing days 200
Rest Days 165
No of Fishing trips per year 200
No of trips per day 1
Landings per boat 70Kg

Note- FRP- Fiber reinforced Plastic Boats
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected

to possess and be well conversant with the following IS standard and code of practice.

1. Cement Will be as per L.S. 269/455 (However the grade of cement to be selected by
the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2. Steel L.S. 432 (Plain) and 1786 (Tor)

3. Vibrator LS. 7246

4. Aggregate I.S. 383, 1.S. 515

5. Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid, vegetable

curing materials and other substances and harmful to concrete in conformity to
I.S. 456 and 1.S. 2025.

6. Sand/ Fine Aggregate I.S. 2116, 383

7. Binding wire L.S. 280 (galvanised minimum 1 mm)

8.  Rain water pipe L.S. 2527

9. Construction joints LS. 3414

10. Steel Window Frame L.S. 1038/83

11. Steel Door Frame LS. 4351/75

12. Fitting & Fixtures Conforming to I[.S. 7452/82 strictly confirm to L.S. specification and

for joinery works as per direction of Engineer-in-Charge.

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by
LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification
LS. shall be referred (Indian standard).

ITEM OF WORK
1. Concrete shall be with conformity to 1.S.456.
2. Foundation shall be with conformity to [.S.1080.
3. Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-I)
4, C.R.Masonry shall be with conformity to 1.S.1597.
5. Brick masonry shall be with conformity to [.S.2212.
6. Cement plastering shall be with conformity to 1.5.9103 & 6925.
7. Mortar shall be with conformity to 1.S.2250
8. White and colour washing shall be with conformity to .S.6278.
9. CC in foundation shall be with conformity to 1.S.2571.
10. Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part — I & Part — II)
11. Painting to all surfaces shall be with conformity to .S.2395 (Part— I & Part— II)
12. DPC shall be with conformity to 1.S.3067
13. Tarfelt treatment shall be with conformity to [.S.1346
14. Mosaic flooring with conformity to 1.5.2114
15. Steel painting shall be with conformity to 1.S.1477 (Part — I & Part — II) 1.S.1661
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>

b.
i.
ii.
jii.
iv.
v.

Vi.

Vii.

TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK

WATER SUPPLY & SANITARY INSTALLATIONS:
Materials of following standard manufacturers are to be used in the work. The contractor shall

indicate, in the offer, the brand or make of the materials, for which the rates are quoted.

Sanitary fixtures:

To be of best quality vitreous ware of porcelain.

Indian water closet
Foot Rests

Wash Hand Basin
Kitchen Sink
Urinals

Drain Board

Odisha Closet

Hindware/Parry Ware / Neycer/ ISI marked

viii. European Water Closet & Low Level Flushing Cistern.

C.I High Level Flushing Cisterns

H.C.I. Soil Waste Pipes:
C.P. Bath Room Fittings

Brass Fittings
Gunmetal Valves

G.I. Pipes (Medium Class)

Galvanised Iron fittings Galvanised
Iron fittings
Paints

Cast Iron Manhole cover frame

Stone Ware Pipes & Fittings

P.V.C. (SW.R) & P.V.C (Rigid)
Pipe/Fittings

Sushila Industries Prabhat Iron Foundry / East

India Steel / I.S.1. marked.
Confirming to [.S.I. 1729-1954, having I.S.1. Mark

Plaza/ Jaquar 1.S.I. marked & confirming to-latest
ISS

Shakti/Anupama /Luster/1.S.1.Marked

Anupama / Leader / B.S.L.S.1. marked

Manufactured by TATA / JINDAL / B.ST. having
I.S.I. Mark

I.S.I. marked C/R brand

Asian / Berger / Jonson/Confirming to 1.S.S
Sushila Industries / Prabhat Iron Foundry / East
India Steel make confirming to ISS 7.26
Manufactured by Odisha Ceramic Industries /
Odisha industries / Keshab Ceramic confirming to
I.S.S. Specification No.651 / 1980 {Grade A)
Manufactured by the Supreme Industries Ltd.,
Bombay / Oriplast, Balasore Duroplast confirming to
L.S. Specification No. 4985/81 (Class IV)
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B. BUILDING MATERIALS:

a.

Bricks
Bricks shall be of locally available best quality fly ash bricks. Bricks shall be well burnt,
uniform deep red, cherry or copper coloured, free from cracks and flows, well shaped,

uniform in size, homogeneous in textures and shall omit a clear metallic sound when struck,

bricks shall have a minimum crushing strength 75 Kg/Cm2 and shall not absorb water more
than 20% by weight.

Cement Mortar

Mortar shall be well mixed to a uniform colour and consisting in the proportion as
specified in the items of work. Sand shall be measured on the basis of its dry volume and the
quantity shall be adjusted for bulking of damp sand. Cement shall be mixed, taking 50 kg. or

0.035 Cum. in volume only required quantity that can be consumed within 30 minutes of

adding water shall be mixed at one time.
Cement

Cement should confirm to IS-269/1S-455
Sand:

Locally available best river sand medium size
Coarse Aggregates

The course aggregate shall be of hard granite stone and shall generally confirm to

L.S. 389. Porous Course aggregate shall not be used. The aggregate shall be free from clay
films and other adherent coatings. Aggregate containing clay films over the stone materials
shall be thoroughly washed. The aggregate shall be from approved quarry and crusher
broken. Course aggregates shall be composed of particles ranging between the sizes 2.36 to

the maximum size as may be specified in the relevant item of work, within the range, the

aggregates shall be well graded so as to produce a dense concrete.

Reinforcements:

Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile
strength will be used as reinforcement as per drawing and design and directions. Mild steel
bars shall confirm to 1.S.;226/1962 standard quality or 1S:432/1966 - Grade-l. Black

annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be used)
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TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS

Sanitary Ware & allied fittings:

General

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan
Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-in-charge of the
G.P.H. Wing before use.

Squatting Pattern W.C. (pan) (Odisha Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing rim.
It shall have the flushing inlet at the back. The Odisha closet should be of approved quality
confirming to 1.S.S.-2656 (Part-I1).

The squatting type Indian Water Closet (Odisha Closet) shall be sunk in floor sloped towards the pan
in a workmanship like manner. The closet shall be fixed on a proper cement concrete base of

1.3.6 proportion, taking care that the cushion is uniform and even, without closet, to receive the
specified thickness of the floor finishing. The joint between the Closet and the P.V.C. (S.W.R) trap
shall be made with W.C. ring and rubber lubricant and shall be leak proof.

Flushing Cistern

The flushing of the Indian water closet (Odisha Closet) shall be done by C.I. or Polyaterine High
Level low-level porcelain valve-less syphonic flushing cistern of approved brand and quality

I.S.I. Marked and capacity as specified. The connection between the cistern and water closet shall be
made by 32 dia O.L flush pipe, made from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as
specified in the tender schedule. The flush pipe with an offset should be fixed to wall by using C.1.
Holder Bat Clamps. The capacity of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of
low-level cisterns. The Cistern shall be fixed on cast Iron or Rolled Steel Cantiliver Brakets (Bulltin
type), which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided
with 20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into mosquito proof
coupling secured in a manner that will permit it to be readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint.
The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and the Offset as
required in the Flush pipe shall be made cold. The inside of the Cistern shall be painted with two coats
of approved black bitumen paint. The Outer face of the Cistern, Brackets Overflow pipe and Flush Pipe
etc., shall be painted with two coats of any synthetic enamel paint of approved shade and make, over a
coat of priming. The cost of the rate quoted for the flushing cistern. The inlet connection to the
Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type connection Pipe.

Wash Hand Basin

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and brand
I.S.1, marked. It shall be one-piece construction with an integral combined overflow. The size of
the basin shall be as specified. Each basin shall be provided with one 15 mm dia C.R Brass Pillar
Tap, 32mm dia C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast
complete in all respects of approved quality.
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The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) embedded
and fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to the required shade
with two coats of approved synthetic enamel paint over a coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified. One
32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap is to
be connected to the waste pipe to discharge the waste to the Pipe, to discharge the waste to the aforesaid
floor trap. The inlet connection to the Basin shall be made with 450mm Long 15mm dia Heavy type
P.V.C. connection pipe.

Kitchen Sink

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous
China or fire clay as specified and approved quality, make a brand, confirming to T.S.S, It shall be
of one piece construction with integral combined overflow. The size of the sink and Drain Board
shall be as specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste
with overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of
approved quality.

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) embedded or
fixed in position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required shade
with two coats of approved synthetic enamel paint over a coat of priming. The waste should discharge
into a floor Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of
the Sink with a Brass union nut.

Standing Urinals

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China and
one piece construction with internal flushing box rim of an approved make and brand as specified. It
shall be fixed in the position by*using wooden plug embedded in the wall with screws of proper size.
Each Urinal shall be connected to a 40mm dia RV.C. Waste Pipe, which shall discharge into a
channel of floor trap. The lip of Urinals shall be kept at 525mm from floor level, while fixing the
Urinal on wall.

Where no. of Urinals are fixed in a line, the distance between the centres to centre of each Urinal shall
be kept 750mm. and each Urinal should be separated from one to other by a partition plate. The centre
to centre of partition plates shall be kept 750mm apart. The partition plate shall be of one-piece 25mm
thick marble plates, cut to size and front corners rounded. The partition plates shall be embedded in
wall with cement concrete and finished smooth. The bottom of the partition plate should be kept
350mm above floor level and top should be kept at 1250mm above floor level. The plates should
project 600mm from wall surface. The width of the plates to be embedded inside the wall should not
be less than 100mm. The thickness of the plates shall be minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe (Medium
Class), One of this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and putty
where as the other end is connected either with a Tee or Bend with the 25mm dia size Water Pipe Line
fixed on the wall horizontal above the Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal
Gate value, the water will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After
flush, the valve can be closed to avoid wastage of water. One 40mm dia

P.V.C. Waste Pipe shall be connected to the waste of each Urinal, to discharge the Waste into the
Channel of Trap. One end of this Waste pipe shall be made a cup size to fit into the projected waste and
tightened with screws.
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7.  Squatting Urinal Plates

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X
350mm of approved make and brand as specified. There shall be white vitreous channel with stop and
outlet pieces in front. These plates shall be fixed on C.C. at 75mm to 100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be
fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch Pipe shall be taken
down up to 200mm from floor level just at the centre of each plate, in which one 20mm dia Gate
Valves is fixed at 350mm above floor level. At 1200mm height, the 20mm dia flush pipe shall
be divided into two branches shall be taken downward and connected to the inlets of the urinals plate
at floor level. By operating the valve as above, the water will rush into the rims of the urinal plate and
flush it.

Where there are number of urinals fixed in a line, each urinal should be separated by a partition plate
fixed in the centre of two urinal plates. The centre-to-centre distance of the partition plates shall be
kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners
rounded. The plates are to be embedded in wall with cement concrete and finished smooth. The
bottom of the partition plates shall be kept flushed to urinal top level and the top level of partition plate
shall be kept at 1200mm from the urinal plate top and the projection from the wall shall be 600mm.
The width of the plate to be embedded inside the wall should not be less than 100mm.

B. Soil and Waste Pipes and fittings
1. H.C.L Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as
specified (under specification of materials), confirming to 1.S.S. 3989-1970 and ISI marked with
approved clamps are to be used. The pipes and fittings shall be free from cracks, laps, pinholes, and other
imperfection and carefully cited. The access door fittings shall be designed and made so as to avoid dead
space in which filth may accumulate and door shall be provided with 3mm thick rubber insertion
packing when closed and bolted.

WEIGHT OF HCI PIPES
2. Dia of Pipe in MM Thickness in mm Length of pipe & width piece
1.8 Mtr. D/s 1.8 Mtr.
50 mm 5 mm 16.00 Kg. 15.00 Kg.
75 mm 5 mm 13.83 Kg. 16.52 Kg.
100 mm 8 mm 24.00 Kg. 22.00Kg.
150 mm 8 mm 26.70 Kg. 31.82Kg.

Tolerance 10%

3.  The jointing should be done with pig lead confirming to 1.S. 782-1966 - grade 99.94. The spigot and
of Pipes and Fittings should enter into the socket end. The annular space shall be packed with spun
yarn gasket, compacted so as to leave a depth for receiving required quantity of lead in a continuous
pouring from ladder. After pouring lead in the joints in full, caulking is to be done three times round with
the caulking chisels, so that the joints may be sealed with lead. The depth of lead in a point should be
35mm and the rest depth of the joint should be packed with spun yarn Gasket.

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

Dia of pipe in mm Lead in Kg. Gasket in Kg. Cement Kg.
(Same for lead & cement joint)
100 1.2 Kg. 0.13 Kg. 0.12Kg.
50 0.36 Kg. 0.06 Kg. 0.06 Kg.
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a)
b)
c)

d)

The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of
approved quality. Where the pipe and fittings are laid below the ground, the outer surface of the pipes
and fittings shall also to be painted with two coats of black anticorrosive paint of approved quality. On
completion of the work, the exposed pipes and fittings are to be painted with two coats of synthetic
enamel paint of approved colour & quality over a coat of red oxide primer. The cost of paint should
include in the rates.

Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be carried
to such a height, at least above roof level, to prevent damage to health by commission of foul air, The
pipe shall terminate as open and protected by a cowl.

The waste water pipe shall be connected with the nearest yard gully or a surface drain.

The traps should be of hard cast iron and should have a water seal at least SO0mm deep.

All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire,
satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke- test
the materials usually burat greases cotton waste, which gives out a clear pungent smoke, which is
easily detected by sight and small. Smoke shall be pumped to the drains from the lower end from a
smoke machine, which consists of lower, and burner.
P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings

The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples
joints), shall be of make & brand as specified (Under Specification of materials) confirming to
I.S.S., B.S.S. & DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fittings are as below.

Materials ¢ Un-plasticized Poly Vinyl-Chloride (UPVC)
Color ¢ Grey
Dimensions
i.  Diameter ¢ Fittings - 75mm/110mm/63mm & 63mm
Pipes ¢ 75mm, 110mm, on lengths of 3.or 6 mtr
Wall thickness : Fittings - Minimum 3.2mm at any port
Pipes ¢ As per application
For Rainwater ¢ 75mrn-1.8.to 2.2.mm, 11 Omm-2.5. to 3mm
Waste & Soil ¢ 75mm-1.8 to 2.2mm, 110mm -2.5 to 3 mm, 63mm

Underground drainage with light / ¢ 110mm - 2.5 to 3mm
NIL — Traffics
Light / NIL in Heavy Traftic ¢ 110mm 3.7 to 4.3mm

Standard Confirming to Attributes Confirms to Standard No.
i. Fittings & Wall B.S.4514, DIN : DIN 19534 1.5.7834 - PVC (Rigid)
10531 thickness

ii. Pipe Wall thickness : IS 4905
iii. Rubber ring ¢ IS 5382
iv.  Fitting dimensions : DIN19531-P.V.C,

DIN 19534 -S.W.R.
IS - 7834 V.C. (Rigid)
v. Pipe Dimensions ¢ IS 4985
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10.

Laying instructions & Jointing Procedure
Jointing of P.V.C. (S.W.R.) Pipes & Fittings

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the rubber lubricant,
to the spigot end, sealing ring and pass the spigot end into the socket, containing sealing ring, until fully homed.
Mark and position of the Socket edge with pencil on the pipe, then withdraw the pipe from the socket by approx.
10mm towards thermal expansion gap.

Fixing of the Pipes and fittings on wall surface

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips, specially
made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of more than 10 times the
outside diameter of the pines. In vertical lines the clips are to be spaced at intervals of one meter to a maximum of
two metres according to pipe diameter.

Jointing of P.V.C. (Right) Pipe Fittings

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where 2 plain ended
pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on the outer surface of the pipe end and
inside surface of either the coupler of the socket and pass the pipe end into the socket of the fittings. Up to full depth
of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up to half depth on the end of one pipe and the
outer half of the coupler should be pushed to the end of other pipe and thus, both pipes are jointed.

Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into the slots, without
a cement base, have to be applied first with a thin coat of P.V.C. Solvent cement, followed by sprinkling of dry sand
(medium size). Allow it to dry. This process gives a sound base for cement concrete fixation, around the pipes/fittings
while mending the damages.

Anti-syphonage Pipes

All the anti syphonage pipes and fittings to be used are of 63mm. If these are not available under the items of
P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right) materials can be used,
since the raw materials for both is same.

All traps should have a minimum water seal of 50mm as per L.S. 5329 and IS 2556 (Part XIII). Where anti
syphonage connection is required, the traps to be supplied and used should have a 50mm anti syphonage gent horn
on the outlet side. All the Traps used with the closets, should be of the size 125mm X 110mm i.e. Inlet (Socket
end) of 125mm & outlet (spirit end) of 110mm only.

Installation of Water Closet

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by pouring concrete on a slab.
Bedding can be carried out by pouring concrete around the trap, ensuring that the traps outlet is left clear of concrete.
Place the W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber lubricant on

W.C. Connector ring as well as outer side of water closet (connection point) and now complete the joint by pushing the
W.C. to home of 125rnm socket of the trap.

P.V.C. (Rigid) Pipes and Fittings

63mm (O.D.) P.V.C. Pipes to be used for these work either in anti syphonage system or elsewhere, should be

of “Quick Fit” Pipes Class 2 (4kg. F/sz), Quick Fit, Pipes have one end socketted. The P.V.C. (Rigid) fittings,
such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc. used in the work, should be of injection-
moulded fittings.

One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the cost of
therein will not be added in the joint.

Measurement
All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as bends, junctions, traps
etc. The length shall be taken along the counter line of the pipes and fittings. Fittings will be counted extra over.
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11.

)

Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm2 for pipes

under 1.S.-1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under 1.S. 3989-1970 without showing
any sign of leakage, sweating of or her defect of any kind. The pressure should be applied internally
and shall be maintained for not less than 15 seconds.

Water Supply Pipes and Fittings
Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality
confirming to L.S.S. and bearing ISI Marks manufactured by reputed Firms and approved brands as
specified. The pipes shall confirm to LS.1239 (Part-!) -1975. All G.I. Fittings shall be of ‘R’ Brand
manufactured by M/s. R.M. Engineering Ltd., Ahmadabad and ‘C’ brand manufactured by Present
Engineering works or equivalent best quality.

Laying of Pipes

The lay out of the mains and service pipe set etc., will be done in accordance with the drawings. The
contractor is to mark out the exact position of the pipes and fittings at site and take approval of the
Engineer In-charge, before taking up the work.

Where the Pipes are laid, underground these must not be laid less than 450mm below ground level and
coated with one coat of approved black bituminous paint. For laying the G.I. pipes and fittings below
ground level, the width and the depth of the trenches for different dimensions for the pipes shall be
given as below :

Dia of Pipe Width of Trench Depth of trench
15 mm to 50 mm 300 mm 600 mm
65 mm to 100 mm 450 mm 750 mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 7Smm above pipes and
the remaining portion of the trench shall then be filled up with proper ramming as described in “GSTIN
and refilling”. The surplus earth shall be disposed of as directed. Thrust or anchor blocks of cement
concrete 1.2.4 in hard granite chips shall be constructed on all bends or branches to transmit the hydraulic
pressure without impairing the ground and spreading it over a sufficient area. Pipes shall not be laid to pass
through manholes, catch pit, drain, where, it is unavoidable the pipes shall be carried in sleeve pipe of M.S./G.1.,

as approved by the Engineer-in- charge. The rate should include such a situation.

Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps / M.S. Hooks as
below.

Dia of pipe in mm 15 20 25 32 40 50

Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m

Vertical line 2.5m 3m 3m 3m 3.5m 3.5m

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these must
pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the rates. In
case the pipes are embedded in walls and floors it should be painted with one coat of anticorrosive
paint of approved quality.

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors &
roof slabs etc. the holes shall be made by filling with chisels or jumper and not by dismantling the
brickwork or concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and

properly finished with C. Plaster 1.4 to match the adjacent surface. Union Nuts are to be provided in each

of the vertical riser or drop on and from G.l. Tank and near the Valve and as and where
necessary. The long screw fittings of 3 mtrs. for long horizontal lines and inside the GSTIN /
Kitchen etc.
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After laying and jointing the pipes and fittings shall be inspected under working condition of
pressure and flow. Any joint found leaking pipes should be removed and replaced without extra cost.

The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/sz. The test
pressure should maintain without loss of for at least half an hour.

Painting

On completion of the test, the exposed pipes and fittings are to be painted with two costs of synthetic
enamel paint of approved colour and brand over a coat of priming.

Measurement

The length shall be measured in running meter. Correct to centimetre for the finished work, which shall
include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun- metal
fixture like tap, Cooks, Valves, PVC connection pipes etc.

Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall
confirm to I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of Pipe
for which it is used. The Bal valve shall be of brass or gun-metal and the float for low pressure
polyethylene and for high pressure in copper. Each and every ball valve while in closed position shall

2
withstand and internally applied hydraulic pressure of 20 Kg/Cm for a minimum period of two
minutes without leakage or sweating.
Every high pressure ball valve when assemble in working condition, with the float immersed to not

more than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm2 and a low

pressure ball valve against a test pressure of 5.3 Kg/sz.

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with do
jointing adhesive jointing parts. The minimum thickness of the copper sheet used for making copper
floats shall be of 0.45 mm. The thickness of materials of the float shall be uniform throughout.

Ferrule

The ferrules for connection with C.I. main shall generally confirm to 1.S. 2692-1964 and shall be of
nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of
complete cutting off the supply to the connected pipe as and when required. For fixing the ferrule, the
C.1. main shall be drilled and tapped during non-supply hour at 45 to the connected Pipe as that when
required. The ferrule must be so fitted, that no portion of the sunk shall be left projecting within the
main on which it is fitted. After the ferrule is connected, one C.I. bell mouth cover or with bricks (as
specified) shall be kept over the ferrule to cover the ferrule to protect it and the cost thereof is to be
included in the item, even if there is no mention.

Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type and
of the size as specified and confirm to I.S. 7810-1959 and 1.S. 778-1957. The approximate weights
of the valves are given below.

Dia in mm Horizontal type (in Kg) Vertical type (in Kg)
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
+ Tolerance 5%
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12.

13.

14.

15.

Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent the
suction pipe from empting. On vertical non-return valve may also be fixed in place of foot- valve.
The foot valve shall confirm to 1.S.038-1967.

Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to 1.S.-779-1968.The meter body shall be of
bronze/ Gun-metal and marked to read in liters complete with registration box and lid. The water meters
shall be provided with Strainers. Strainers shall be of material, which is not susceptible to electrolyte,
clean and shall be fitted on the inlet side of water meter. It shall be possible to remove and clean the
strainer and not permit disturbing the registration box. The offer should include the same. The water
meters shall bear ISI Mark.

Bibcock & Stopcock

These shall confirm to 1.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a
horizontal inlet and free outlet and stopcock is a valve with a suitable means of connection for
Insertion in a pipeline for controlling or stopping the flow. This shall be of screw down type. The cock
shall open in anti-clockwise direction. The stopcocks should be of C.P open type/concealed type/angle
valves type as specified in tender schedule. Bibcock should be also C.P Brass bibcock.

Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling
or stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and shall be of gate valve
type confirming to [.S, 780-1960, opening Full way and of the size as specified.

Dia in mm Flanged End Valves in Kg Screwed End Valve in Kg
15 1.021 0.567
20 1.503 0.680
25 2.498 1.077
32 5.232 1.559
40 6.082 2.268
50 6.691 3.232
65 10.149 6.840
80 13.281 8.845
Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way.
This shall confirm to 1.S, 778-1971. Class 1. The Valves should bear ISI Mark.
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TE ICAL SPECIFICATION FOR STONEWARE PIPE ET

Stoneware Pipes (Materials)

The S.W. pipes & fitting should be of Grade ‘A’ confirming to .S 651/1965.The pipes shall be
sound, free from visible defects such as fire crack or hair crack and flow or blister. The pipes shall give
a sharp clear line when struck with a light hammer and should be perfectly salt glazed.

Internal dia of pipe in mm. Thickness of the Barrel in mm. Weight of each pipe in Kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147

The length of pipes is 600 mm exclusive of the internal depth of socket.

2.

GSTIN of Trench for laying Sewer Pipes

The trenches for the pipes shall be GSTIN to the lines & level as directed. The bed of the trench
shall have to be evenly dressed throughout from one change of grade to the next. The gradient is to
stout by means of sight rails and boning rods and required depth be GSTIN at any point. The depth of
the trench shall not less than one meter, measured from top of the pipe to the surface of the ground under
roads and not less than 0.75mm elsewhere. The width of the trench shall be the nominal diameter of
the pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well watered and rammed
before laying the pipes and the depressions if any shall be properly filled with sand and consolidated
in 200mm layers. Depending on soil condition, piling may even be necessary if so desired by the
Engineer In-charge. If rock is met with, it shall be removed 150 mm below the level of the pipe and the

trench will be refilled with sand and consolidated.

The GSTIN materials shall not be placed within One Mtr. or half of the depth of the trench
whichever is greater from the edge of the trench. The trench shall be kept free from water. Shoring and
shuttering shall be provided wherever required. GSTIN below water label shall be done after

dewatering the trenches.

After the GSTIN of the trench is completed, foundation of cement concrete 1.4.8 in hard granite
metal (size 40mm) shall be laid with proper level all along under the length of the pipe with

launching on all around concrete as per drawing.

Laying, Jointing, hunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to the even
gradients as shown in the layout drawings. The socket and of the pipes shall face stream. Adequate care shall
be exercised in setting out and determining the level of the pipes and the contractor shall provide
suitable instruments, templates, sight rails, boning rods and other equipments necessary for the purpose. In the
case of pipes with joints to be made with loose collars, the collars shall be slipped on before the next pipe is
laid. In those joints, a tight ring of twisted tarred jute soaked in cement mortar filling to ensure proper
alignment and prevent. Cement entering the pipes, Cement compound joints is to be finished with proportion
1.1 with 45 beveling. The joints are to be kept wet with wet bag until the same are properly set with. The

cement mortar joints shall be cured at least for 7 (Seven) days.

82|Page



In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of required
diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in with wooden chisel and
finishing bevelled at outside at 45 degree. Instead of jute of hump rubber gasket of proper size may also be used. The
whole joint must be cured for not less than three days. In case of pipes less than 250m dia, joints should be made at
ground level with three pipes at a time and for larger ones two pipes at a time and after curing they should be soiled in
foundation with the help of the ropes. All pipes should be properly launched with cement concrete

1.3.6 with washed gravel where the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is to be
done to 150 mm thick over the barrel of the pipe. The whole of the drain work shall be tested when laid, and at the
completion of the contract, to the satisfaction of the Engineer-in-charge and shall be retested if necessary until found
satisfactory. The test shall be made by means of water under pressure at the highest point of the Section under test
and providing an air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) must be maintained.

GSTIN and refilling.

GSTIN for drain and pipe trenches shall be straight and to correct depth and gradient. The trench bottom
shall be of required width as per specification to allow working space for pipe jointing.

GSTIN materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable precautions are to
be taken to prevent in flow of water into the GSTIN area, during construction.

The contractor at his own expense shall pump out or otherwise remove any or all water which during the
continuance of contract may be found in the GSTIN trenches to keep the trench clear of water during the work
under progress. The pipeline shall not be refilled and covered, until the line therein has been passed and tested.

Buried Services

All pipes, cable mains and other services exposed by the GSTIN shall be effectively supported by timbering or
other means for which no extra payment will be allowed. The contractor shall be responsible for any damage
occurring to buried services and make good the same at his own cost to the satisfaction of the Engineer-in-
charge.

Trench condition

Where a trench is GSTIN and refilled after laying the pipe, settlement of the earth in the refilled trench take
place. The filling above the top of pipe, settles relatively, more than the sides of the trench, thereby
developing frictional resistance. The contractor is required to take special precaution against this, while
refilling the trenches. Procedure for backfilling as stipulated earlier should be strictly followed.

Inspection Chambers/Manholes

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection
Chamber. The maximum distance between manhole chamber shall be 30 metres for the line laid straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q. The
depth of invert shall be fixed to the gradient. The foundation for Manhole shall be 175mm thick & with
cement concrete 1.3.6 in hard stone metal / granite metal of 40mm size. The concrete shall project 150mm
beyond the external faces of the brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick wall should
be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall thickness shall be maintained
375mm.The inside surface of the walls of the chamber, shall be finished with cement plaster 1.3 and outside with
cement pointing 1.3. In addition to this, the inside surface should also be provided with cement punning.
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On the top of base concrete channelling on C.C. 1.2.4 with granite chips is to be done keeping the
diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel,
‘should be done longitudinally at the centre, connecting both the ends of the pipe. The channel
is to be hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from
the edge of channel to meet the side of chamber at gradient of 1.6. The channel and benching are to be
finished smooth and cement mortar 1.3 and punning unless it is unavoidable. The branch should
deliver sewerage in the Manhole in the direction of main flow and the junction must be made with care
so that the flow in the main is not impeded. Channels for drains coming from the side of the Manhole
Chamber, shall be curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness
100mm to 150mm according to the requirement at site. One C.I. Manhole cover of diameter and
weight as stipulated in the tender schedule shall be fixed, on the cover slab. Unless otherwise
mentioned the C.I. Cover and Frames and shall confirm to 1.S. 1726/1960. Heavy duty covers etc.,
under heavy vehicular traffic condition and capable of bearing wheel loads up to 11.25 tons, are to be
used and medium duty under light type wheel traffic loads and light duty for domestic premises are to be
used. Covers and Frames shall be clearly cast, double water seal type and they shall be free from all
and sand holes. The cover shall be gas tight and water tight with proper water-seal. The C.I. Cover and
frame shall be coated with two coats of black bituminous paint. The frame of Manhole cover shall be
fixed on the slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall be
fitted in line of C.I.M.H. cover if stipulated in the bill of quantity of the tender schedule.

Gully Trap Chamber

The size of chamber for 100mm HCI yard gully shall be of 250mm X 250mm (Inside). Foundation
with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface of
wall and Brick work in cement mortar 1.4,125rmm thick, depth up to 600mm maximum. The
finishing of masonry wall both inside and outside should be done in cement mortar 1.4 cement
punning should be provided on the inner surface the trap should be burried in cement concrete 1.2.4 in
H.G. chips up to the mouth and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on
the top of mouth of Gully trap to arrest rubbishes shall be provided. The foundation, should project
75mm from outer.

Kota/ Marble Stone flooring

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with edges
absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or concrete
base. The sides of the stones shall be arranged to butt against each other truly so as to came the joints
practically invisible and certainly not more than 0.8mm in width anywhere. The joints shall not be
filled with mortar but may afterwards be grouted with neat white cement mixed with matching colour
pigment. When the floor has completely set, it, should be polished with pumice stone and finally with
pads of felt.

Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness Smm to 6mm with edges
absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 using
cement slurry over pre-cement plastered base. The sides of the tiles shall be arranged to but against each
other truly so as to make the joints practically invisible. However, the joints may be granted with
white cement mixed with colouring materials to match the tiles and neatly cleaned leaving no trace of
excess grouting materials. The tiled surface and edges should be perfectly vertical and straight. The
corner points must be normally right angled unless the site condition demands otherwise.
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ADDITIONAL APPENDIX TO BILL OF QUANTITY
(For P.H. Items of Work)

The quantities of items mentioned in the tender schedule may increase or decrease during
execution of works but the contractor will complete the work as per his tendered rates in
accordance with the instruction of Engineer in charge of G.P.H. wing.

Specification: The standard PHD and PWD specification will be followed for execution of work.
During the course of execution of work, the instructions of the Engineer in charge shall be final
and binding.

The Sales Tax element should not be added to the analysis of rates and the previous practice should
be followed as per the Works Department letter No.IIT.22-89-18170 dt.18.7.1989.

There should be no clause either in the tender or in agreement for payment of any additional claim
on account of Sales Tax on completed works which will be deemed to be recovered by existing
omnibus stipulation as per the works Department letter No. TIT 22/89-18170 dt.18.7.89.

It is the responsibility of the Contractor to arrange watch and ward to the installations until testing
commissioning and handing over for which no extra payment towards watch and ward will be paid,

The contractor shall maintain a separate site order book for P.H. portion of work.

The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle
(R&B) Odisha, Bhubaneswar and the higher authorities and instructions imparted during the course
of Inspection should be binding on the contractor.

Materials not covered by any of the above categories of items in the bill of quantity have to be
approved by the competent authorities before utilizing the ‘same in works. In such event, the
payment of such item will be made as per actual on due approval by the competent authority.

All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge of G.P.H. Wing.

In case the materials as per make specified are not available, the materials of equivalent make and
as per L.S. Specifications or of best quality when not covered by 1.S. Specifications can be utilized
on prior approval of concerned S.E./ E.E., GPHD (R&B) Circle/Division or the officers duly
authorized. It is binding on the part of the contractor to use such items of materials which are available
in the Departmental store and in such case the deduction from the bills will be made at stock issue
rates.
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TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n these
drawings are only for the guidance of the supplier and the actual position of these shall be mutually
decided between the supplier and the purchaser. The supplier shall submit the purchaser of his
consideration and approval all runs of wiring and the exact position of all the points and the switch boxes
first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code
of practice adopted by CPWD and other standard practices prevalent in the part of the country. For the purpose
of the specification the terminology used shall be as defined in IS:732 and 1S:1356 of the definition of points
wiring. The installation shall be carried out in conformity to all requirements of IE Act, 1910 and IE Rules
1956.

a. Ceiling rose in (in case of ceiling and exhaust fan)

b. Ceiling rose or connector ( in case of pendants except stiff pendant points)

c. Bank plate (in case of stiff pendant)

d. Socket outlet (in case of socket outlet points)

e. Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other fittings)

f. Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet for
bell push, where no ceiling rose / socket outlet its provided.
The following shall be deemed to be included in the point wiring

a. Switch and ceiling rose are required

b. In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c. Bushed conduit for porcelain tubing where cables pass through walls.

d. All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those
required for fan regulator but excluding those under the distribution board and main control switch.

e. Earth wire from 3 pin socket point to the common earth including connection to the earth dolley.

f.  Earth wire of 16SWG/14 SWG/G.1/Copper wire for loop earthing of the fixture

g. All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as
required

h.  Joint for junction boxes and connecting the same as required

i.  Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc

The point wiring in case of fan and light points shall mean the distance between the control switch and
ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the fittings measured along
the runs of wiring irrespective of the number of wires in run. In the case of socket outlet points, the length shall
mean the distance between the socket outlet and the tapping point of live wire on the nearest switchboard or

junction box, as the case may be.
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In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction provided for
extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. In case of call bell
/ buzzer points the length shall mean the distance between the call bell and the ceiling rose / socket outlet or
the bell push (when the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution board

B.B. such wiring has been classified on the basis of length. For the internal lighting, either surface conduct
wiring system or recessed conduit or batten wiring system shall be provided as specific in the bill of

quantities and working drawings.

Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before the
casting of the slab or column. The conduit pipes shall be properly positioned and fixed so that it will not be
displaced at the time of concreting. The junction boxes provided shall be so arranged that its cover will be

flushed with the finished surface of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the conduit in a
desired manner. The conduit pipe shall be fixed by means of staple or saddles not more than 600mm apart.
Fixing of standard bends or elbows shall be avoided and all curves maintained by bending the conduit
itself with a long radius will permit easy drawing of the conductors. Suitable inspection boxes shall be
provided to permit periodical inspection and removal or replacement of wires if necessary. There shall be

mounted flush with the wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front where backlight sheet or
Perspex cover painted to match the colours of the wall shall be used I case of surface wiring system. For
recessed wiring system, these boxes shall be made flush with the conduit of each conduit or section shall be
completed before conductors are drawn in. The entire system of conduit after installation shall be tested or
mechanical strength and electrical continuity throughout the earthing of the entire installation shall be carried
out in accordance with L.E. Rules and standards. The number of wires drawn in the conduits shall not exceed the

numbers those specified in Indian standard specification No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different buildings are approximate and the
exact location shall be given to the successful tenderer at the time of installation. The scope of this specification
includes installation of the panel boards and distribution boards and making necessary connections. The
installation of the boards shall be done strictly in accordance with the details supplied with the specifications;
the instructions supplied by the switchgear manufacturer, Indian standard specifications and H.E. rules. The
supplier shall submit the details of installations to the purchaser for his consideration and approval, prior to

installation.
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When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron
framework. All the metal supports etc. shall be protected against corrosion. The mounting height for such

switchboards shall be such that it can be conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian Electricity Rules and the
relevant rules and regulations of electrical supply authorities. The complete earthing work for the installation covered
by this specifications shall also be provided taking into account Indian Standard Specification No.IS:732 and IS:
3043. The earthing system adopted shall also have adequate mechanical strength.

The work shall include earthing o noncurrent carrying metallic parts of all the equipment, light fittings, conduit pipes,
cable and cable supports and earth strips ( the design to be approved by the purchaser) and all the inter connection

between the earthing system to a value mutually agreed upon\ between the purchasers and the supplier.
Installation, testing and commissioning:

The supplier shall be responsible for the installation testing the commissioning of all the equipment and
materials supplied by him against this specification. This shall also include the provision of miscellaneous
wiring and supports and earthing in compliance with Indian Electricity rules and to the full satisfaction of the
Government Electrical Inspector. All small items such as clamps, bolts, nuts, racks, supports,
miscellaneous wiring etc. required to make the installation complete, shall constitute the part of major items
specified in the bill of quantities and the tenderer should quote for each item taking these into
consideration.

The responsibility of the supplier shall include receiving all the equipment and materials at site, storage for
required period, handling the same at the site of erection, final execution, erections, revisions of equipment,
if any, testing and commissioning and handing over the installation complete in all respect to the entire
satisfaction of the purchaser’s authorized representative. The supplier shall make good of all the damaged
equipment and materials during this period at his own expense. The supplier shall submit sample of each and
every equipment and materials for the final approval of the purchaser’s representatives immediately after
the acceptance of offer. All the equipments and materials shall be supplied exactly as per to the approved
samples. If at any stage the purchaser brings to the notice of the supplier any discrepancy or defect the

supplier shall replace the same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the installation approved by the
Government Electrical Inspector prior to the energisation and supply necessary drawings, test certificates and
both for tests carried out at the factory and site as well as the tests which the inspector may demand. In case any
addition of alternations are required, to be made in the installation or in the equipment as per the directive of the
Government Electrical Inspector / Local Authorities, he same will have to be carried out by the supplier, at his

own €xpense.
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The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in the
drawings are only indicative. The actual position of these shall be decided at site at the time of execution joints
by the supplier and the purchaser’s authorized representative. The position of light fittings, pipes and board if
required, to be changed / shifted due to the change in the building design etc by the purchaser’s authorized

representative, the same shall be carried out at no extra cost.

All the materials supplied to the contractor according to the Contract condition will be subject to inspection and
approval of the officer or his representative from time to time. The contractor will provide all facilities of such
inspections free of cost. At the time of inspection, the owner of his representative will have full liberty to
reject any such materials, which does not conform to the specification / requirement. No claim for any rejected
materials will be entertained by the owner. The contractor will remove all rejected materials from site at his own
cost. No surplus materials procured by the contractor will be accepted by the owner. The contractor will be
responsible to get the Electric installations cleared by the Electrical Inspector of Odisha Government. Only

the inspection fee will be reimbursed by Department on production of challan copy.
Installation and Maintenance Tools

The supplier along with the tender shall furnish a complete list of tools, appliances and accessories

required for the installations of switch grass, light fittings, pipes cables and wires.
Drawings

All drawings, test certificates, instructions manuals etc. shall be in English Language and all dimensions and

weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the installations work, typical
methods and cabling and cables supports pipe work and pipe supports, typical methods of earthing and fixing
of light fittings earthing etc. as offered by him in the tender.

The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings as well as
the typical details of all types of installation work in three sets before commencing the manufacture and the site

installations work well in advance so that the site work shall not suffer.

After obtaining approval of the above drawings the contractor shall supply three sets of the following
drawings:

a. The arrangement and support of conduit pipe

b. The position of light fittings, switches / plug socket and switch boards

c.  Earthing installations

d. Layout plan showing the entire cable network
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On completion of work, the successful tenderer shall supply one set of tracing in transparent linen and five sets of
prints of all drawings incorporating all the changes / modifications affected during the execution of the contact.
All wiring diagrams shall indicate clearly, the switch board, the runs of main and sub main wiring and the
position of all the points with their controls. All the circuits shall be clearly indicated and numbered in a
accordance with IS:375. The technical literatures and operating instructions and the maintenance manuals

shall also be supplied in triplicate to the purchasers after the completion of the installations work.

Test:

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall be carried
out on all the equipment and accessories covered by this specification so as to ensure efficient and satisfactory
performances of all the components and also the equipment as a whole under working conditions at site.
The tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be
carried out, under certain conditions the same shall be made by the successful tenderer at his own
expenses. All equipment shall be tested at site before the commissioning in accordance with the adopted
standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of

wiring and cabling.

Technical Data:

The tederers shall submit with their tender all such technical data, which are required for complete
evaluation of the equipment offered. The suppliers shall give complete technical information of the
equipment as detailed in Annexure and relevant Indian standards. The tenderer should supply such details of all
equipment and materials offered specially with regard to the following.

a. Fuse switch board and distribution boards

b. Light fittings

c. Conduits and the accessories for them

d. Switches / plug sockets

e. Cable and wires

The tender shall give along with his tender the following details:

a. Complete details of earthing electrodes, earthing station and earthing conductors

b. Details of conduit supports

c. Details of all the equipment and accessories to be supplied

Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials and workmanship. It is,
however, understood the certain manufacturers may not be able to offer as specified in every case, where
the tenderer may find it necessary to deviate from the exact letter and not the intent of the specification, he
must specifically state what these deviations may be at the time he submits the tender. All deviations must

be grouped in one statement. No deviations other than those includes in the tender will be permitted.
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PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These cables
shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium/ copper conductors. The wires
used in the lighting installation shall be PVC insulated and PVC sheathed copper / aluminium wire in case of
conduits wiring and of 660V grade. Wires of different colours shall be made use of for quick\ identification
of phase wire / neutral wire etc. All cable of wires shall comply with the requirements regarding the manufacture
and testing etc as specified in India Standard Specification IS: 1554 and IS:694.

The length of cables indicated in the bill of quantities and drawings are only indicative and the Successful
tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run of cables,

which can be covered by a possible drum length of cables.

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under climatic conditions
prevailing at site. Switch fuse / fuse switch units shall comply in general to 1S:1567/4064 with regard to design
and constructional / features.

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall be
provided to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position.
Means shall, however, be provided for releasing the interlock to permit closing of switch with cover open
for testing purposes. Designs with normal conventional position of switch handles, i.e. with switch handle up
in the ‘ON’ position and down I the ‘OFF’ position shall be preferred. All live parts inside the switch shall

be properly surrounded and inter phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work so that
they can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall mounted type or
floor mounted type as specified in the bill of quantities or drawings. Necessary supporting metal frame of

approved design shall be provided for all panel boards

The arrangements of work boards shall be such that the operational handle of the top mounted switches are within
the convenient of operators (about 1.2 M from the finished floor level) and proper space shall be provided for

the termination of the cable in the switches provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. The bus
bars with aluminium conductors shall be provided and PVC sleeves of different colour shall be mounted on
them for easy identification, Clamped joints for taking the riser connections, instead of bolted type shall be

preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches shall be
connected with suitable size earth wire to the main earthing terminals of the switchboard. Hanger Board and
shock treatment / charts shall be supplied wherever required. At the incoming side of each pen phase, 3-neon

type indicating lamps should be provided at the main board.
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Switches and Plug Sockets

Switches provided for control of light points shall conform to IS:1087 and shall be rated for SA/15A 250V

Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be supplied with all
standard accessories like regulator and capacitors etc.
The performances rating of the propeller fans shall in accordance with stipulations of 1S:2312. All fans shall

be robust in design and construction and shall be supplied complete with wall brackets / clamps etc.

Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be complete with all standard
accessories like choke, starter and capacitor etc. The type of enclosure provided for the fittings shall be of
that specified in the bill of quantities and the working drawings. The materials of construction for fittings used
for outdoor installations and for use in the work anodes shall be such that they shall withstand the atmospheric
condition in that area. Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure
positive lamp locking. It should also be not possible to touch live parts of the lamp holder both after the lamp
has been taken out and during the insertion or removal of the lamp. The starters shall be designed to give
designed starting characteristics that shall promote full lamp life. Starter shall have high mechanical strength
and topic proof construction. It should be incorporated with radio suppression capacitor o adequate rating and\
capacity. Power factor improvement capacitors are provided with hermetically sealed housing to ensure long and
trouble fee service. Terminal soldering tango shall be provided for easy electrical connections. The capacitors in
general shall confirm to IS:1569-1963 and P.F improvement up to 0.95 for twin fluorescent light fittings and

0.9 for single fluorescent light fittings is to be maintained.

The ballast provided in the fluorescent fittings shall generally be in accordance to IS:1534.The ballast
should incorporate the following design features.
a. Low working temperature

b. Correct pre heating current for the electrodes

c. Proper wave foam

d. Small in dimensions

e. Correct power supply to the lamp
f.  No hum.

g. Easy connection leads.
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All the metal construction of the fittings shall be such that they shall:
1. Withstand the atmospheric condition prevailing in the area

2. Provide maximum mechanical protection to the tubes and fittings accessories. Assists in maximum
and uniform light distribution. All fittings shall be provided complete with florescent lamps. All
lamps shall confirm to 1S:2418.

Incandescent Fittings:

The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure and bill of
quantities, deviation if any regarding design, construction of materials should be specified clearly. All the metal parts
used in construction of the fittings shall have no effect due to dust / fumes / gases likely to exist in the atmosphere.
All the bolts, clamps, nuts and guard wire etc shall be galvanized. The wall fittings shall be provided with
necessary hooks / clamps / supports etc for fixing the light fittings on wall / ceiling etc as detailed in the bill of
quantities and the working drawings. Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as
required. If fittings are to be connected through PVC cables, glands of adequate size and capacity shall be provided.
The lamp holders provided in the fittings shall confirm to IS:1528.

CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.

a. Indian Boiler Act, 1923 and Rules and Regulations made their under

b. Indian Electricity Act, 1923 and Rules and Regulations made there under
c. Indian Factories Act, 1948 and Rules and Regulations made there under
d. The minimum wages Act

e. The Women’s Compensation Act

f.  The Payment of Wages Act

g. The Fatal Accident Act

h. The Industrial Employment Act

i.  The Employment provident Fund Act

j- Indian Explosive Act 1984 the Rules and Regulations made there under
k. Indian Petroleum Act 1934, and Rules and Regulations made there under
. A.S.M.E. Test Codes

m. AIRE Test, Codes

n. American Society of Materials Testing Codes

o. Standards of the Indian Standards Institution
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23.
24.
25.
26.
27.
28.
29.
30.
31.
32.

Low Tension Circuit Breakers

Switchgear Bus Bars

HRC fuse links

Distribution fuse boards

Enclosure for Low Voltage switchgear

PVC Cables

Tabular fluorescent lamps for Cameral lighting service
Tungsten Filament Lamps for cameral service

Ceiling Fans

. Flood lights
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.
22.

Wall Glass flame-proof electric light fittings

Water Tight Electric Light Fittings

Steel Boxes for Enclosure of Electrical Accessories
Fittings for Rigid Steel conduit

Rigid steel circuits for electrical wiring

Accessories for Rigid Steel Conduits for Electrical Wiring

Switch Socket Outlets

PVC Wiring

Switches for domestic and similar purpose
PVC wiring

Call Bell and Buzzers

Straight through joint boxes and leads sleeves or
paper insulated cables-

Earthing

Electrical Wiring installations

Switchgear

Lighting protection

Public Address system

Low Tension switch use units

Code of Practice for Automatic FIRE ALAM system
Specification for Heat Sensitive Fire Detectors
Guide for Safety procedure in Electric work
Rubber Mats for Electric works

Other internationally approved standards and / or Rules and Regulations touching the subject

matter of the contract

IS 2516-1955 Part-I, Sec-I
IS 375-1963
IS 2208-1962
1S2675-1966
15214701962
1S1554-1975
1S2418-1963
1S415-1963
1S274-1966
1S1947-1961
1S2206-1962 (Part 1)
1S3553-1956
1S5133-1969
1S2667-1979
1S3837-1966
1S3837-1966
1S3837-1966
1S694-1977
1S3854-1966
1S694-1977
1S2268-1966

EID-0032-1964
1S3043-1966
1S732-1963
IS3072-1965 (Part I)
1S2309-1969
[S1882-1962
1S4064-1978
1S2189-1970
IS2175-1977
IS5216-1969
1S5424-1969
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GENERAL CONDITIONS
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GENERAL CONDITIONS

Drawings & Specifications
The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost
two copies of each of the drawings specifications, descriptive schedules and other details necessary
for execution of the work. All further drawings and details as may be prepared by the department
from time to time for reasonable development of the work described in the contract documents and
reasonably necessary to explain and amplify the contract drawings and to enable the contractor to execute
and complete the work shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The

contractor shall keep one copy of all the drawings specifications, price schedule of items and

quantities at work site and the Engineer-in-charge or his authorized representative shall at all
reasonable times have access to the same.

Contractor’s Responsibility

a. The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided that
the same can reasonably be inferred there from, if the Contractor finds any discrepancy in the
drawings or between the drawing and schedule of quantities and specifications, he shall
.Immediately in writing refer the same to the Engineer-in-charge whose decision shall be final &
binding.

b. Any work done at any time or even before receipt of such details shall be removed/replaced by the
contractor without any expense to the department If the work is not in order and if so directed by
the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works
shall be brought to the notice of the Engineer-in-charge immediately for his decision All drawings,
bill of quantities and specifications and copies therefore furnished by the department, are their
property. They shall not be used on any other work and shall be returned to the Department on request

on completion and before issue of final certificate or termination of the contract.

c. All materials and workmanship shall be of the respect kinds described in the specification.
B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The contractor
must satisfy himself about the same while furnishing samples for approval of the Engineer-in-

charge before incorporation in the works.
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The Engineer-in-charge may from time to time cause at his discretion such tests on samples of
materials or workmanship of all/any materials and work, as he may consider necessary at places
of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all such
tests shall be borne by the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site office
for inspection and verification of the Engineer-in-charge or his representative from time to time.
Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any
part thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it
shall, in his opinion be desirable, he shall have power to order the Contractor to do so and the Contractor
shall do any or allot followings:
Increase or decrease the quantity of any work included in the contract.
Omit any such work.
Change the levels, lines, position and dimensions of any part of the works, and
Execute additional works of any kind necessary for the completion of the work. No such variation shall
in any way validate or invalidate the contract, but the value of all such variations shall be taken into
account and shall be added to or deducted from the contract sum accordingly, but no such variation
shall be made by the contractor without prior written instruction from the Engineer- in-charge.
The Schedule of quantities/rates shall be deemed to have been prepared and included in accordance
with the method of measurement of work set out and as per the relevant specifications or in its absence
relevant I.S. code of practice Any error in the specification or in quantity or omission of any item
from the schedule of quantities/ rates shall not violate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall be allowed in the
contract schedule of rates.

Valuation of variations

a. All extra or additional work done or work omitted shall be valued at the rates and price set out in
the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum, the
Contractor have added to or deducted from the total of the items in the tender any sum either as
a percentage or proportion, then the same percentage of proportion shall apply to all items or
works in the prices schedule as also for valuation of variation.

b. Ifthe contract does not contain any rate or price applicable to the extra or additional work, or the
rate or price in the priced schedule of quantities has become inapplicable in the opinion of the
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be
agreed such rates shall be derived by analysis based on standard schedule of rates of State P.W.D. /
P.H.D or in case such is not available therein, form any approved schedule with the various

elements valued at local market price plus 15 (fifteen) percent towards over-heads.

97| Page



The Offers are also to include

To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,
construction equipments, tools and plants etc., as required for proper execution of all the items of the
work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable or necessary for
successful completion of the work in accordance with the drawings, specifications and schedule of
quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and GSTIN.
Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

De-watering as required and directed.

GSTIN at all depths (Unless otherwise mentioned in schedule), stacking separately usable and
disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc

To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction
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01.

02.

03.

04.

0s.

06.

07.

08.

09.

10.
11.

SPECIAL CONDITION OF CONTRACT

The contractor should work out suitable measures to execute the work and the procedure so
suggested shall be got approved by the competent authority / Engineer-in-charge. The levels to be
carried out from the TBM fixed by the department will be shown at the time of lay out of the work to fix
the cut off level & founding level of the proposed jetty.

The founding depths, levels, etc. shown in the tender drawings are tentative only and may be
modified in the final design due to changed sub-soil conditions etc. The contractor must take into
account such contingencies while quoting for the job.

Before commencing the work on the contract, the contractor shall supply to the Engineer-in-
charge for his approval the plan of work giving his proposed organization and temporary
installation, information regarding construction plant, machinery and equipment, a brief details of the
methods, techniques and devices to be employed by him for the various items of operations and
works during the work in the contract as detailed under various sub-heads. The plan of works and works
shall not deviate with those indicated in the tender. Along with the tender, the contractor should
submit a master-plan control network (CPM activities / PERT chart) showing the critical path
(preliminary and secondary critical paths). Tenders received without such CPM

/ PERT chart shall be liable for rejection.

The equipment & accessories to be mobilized by the
(i) Contractor shall be capable to meet the specified requirement of the works involved in the
contract in all respect.

Other R.C.C. for Piling, Slab, Beam, Lintel, Chajja etc.

All reinforced cement concrete work should conform to Odisha detailed Specification and should
be of M-30 grade having a minimum compressive strength (in work test) 300 Kg/cm?” in 15 cm cubed
at 28 days after mixing and test conducted in accordance with I1S-456 and IS-516 using 12 mm to
20 mm size black hard crusher broken granite chips (20 mm size black hard crusher broken
granite chips (20 mm size not to exceed 25%)

TIMBER:

All timber for the choukaths and shutters of doors, windows and ventilators shall be of the best
quality; it shall be sound straight, well-seasoned, free from sap, clots, radical cracks, cup shakes,
large loose or dead knots, or other imperfections and shall show a clean surface when cut.

Timber shall be carefully stored at all times and precautions shall be taken to restrict drying out of
cut ends.

All timber shall be subject to inspection on the site piece by piece, and shall be to the approval of the
Engineer-in-charge who may reject such pieces as are considered by him to be under the quality
specified. The timber submitted for inspection shall be stacked in convenient parcels, so as to admit
of inspection being made without unnecessary delay. The contractors shall provide all labour and
plant required for the inspection of timbers to the satisfaction of the Engineer, without additional
charge.

Scantlings cut from bulk timber shall hold the full specified dimensions, but similar materials cut
from deals, planks or battens will require to hold only the nominal dimensions due to their requiring
to be cut from this class of timber, reasonable allowance for saw-cut being made.

All joint work is to be wrote and finished with a clean, even and smooth face.

Wrote matched and V-jointed boarding is to be cut from deals. Rough boarding may be cut from
battens.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Shuttering and centring shall be with seasoned sal wood planks, the inside of which shall be lined
with suitable sheeting and leak proof and water tight or alternatively steel shuttering and centring
may be used.

The contractor shall make all arrangement for proper storage of materials. But, no cost for raising
shed for the storage of materials and pay of watchman etc. will be borne by Department. These are all
to be borne by the contractor. The Department is not responsible for considering theft of materials at
site. It is at contractor’s risk. Under any such plea, if the contractor stops the work, he shall have to
pay penalty as per Clauses of the F2 contract.

For the purpose of jurisdiction in the event of dispute if any contract should be deemed to have
entered in to within the state of Odisha and it is agreed that, neither party to the contract nor the
agreement will be competent to bring a suit in regard to the matters covered by this contract at any
place outside the State of Odisha.

The contractor shall not interface with the execution of water supply or electrical fittings
arrangements and any other works entrusted to any other agency by the Department at any time
during the progress of work.

The Department will have the right to inspect the scaffolding and centring made for the work and can
reject partly or fully such structures if found defective in their opinion.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting
arrangements for night works whenever necessary at his own cost.

Cement concrete in roof slabs, beams and wherever prescribed by the Engineer-in-Charge shall be
machine mixed and vibrated and the contractor should arrange his own concrete mixer, vibrator,
and pumps etc. for the purpose.

It should be understood clearly that, no claims whatever will be entertained.

The tender shall have be abide by the C.P.W.D. safety code introduced by the Government of
India, Ministry of Works, Housing and Supply in their standing orders No. 44 to 46 dtd 25.11.57,
which can be seen in the office of the Executive Engineer on working hours and days.

The contractor will abide by the fair wages clause as introduced by the Government.

The Department will have the right to supply at any time in the interest of work, any Deptt
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rates of such materials will be at the stock issue rates fixed
by the department plus storage charges or market rates whichever is higher.

The Contractor will be responsible for the loss or damage if any departmental materials,
equipments supplied to him under Clause-28 during execution of the work due to reasons
whatsoever and the cost of such materials will be recovered from him at the prevailing stock issue
plus storage charges or market rates whichever is higher.

The contractor should arrange at his own cost necessary tools and plants, pumps, vibrator,
concrete mixer etc. required for the efficient execution of the work and rates quoted should be
inclusive of the running charges of such plant & cost of consumables.

The contractor will have to submit the monthly return of labour both skilled & unskilled by him on
the work to the Executive Engineer.

The bidders are required to go through each clause of P.W.D. form F2 in addition to
clauses mentioned herewith before tendering.
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27. Cement shall be used by bags and weight of one cubic meter of cement being taken as 14.30

quintal.

28. In the event of any delay in the supply of detailed structural designs for unavoidable reasons,
reasonable extension of time will be granted on the application of the contractor, but no claim for
monetary compensation will be entertained under any circumstances.

29.  No contractors will be permitted to furnish their tender in their own manuscript paper.

30. Every tender is expected before quoting his rates to inspect the site of proposed work. He should also
inspect the quarries and specify himself about the quality, availability of materials, medical aids,
labour and food stuffs etc. and the rates may be inclusive of these items of work. In every case the
materials must comply with the relevant specification.

31. All fittings for doors and windows to be supplied by the contractor should be of best quality and
should be got approved by the Engineer-in-Charge before they are used on the work.

32.  After completion of the work, the contractor shall arrange at his own cost all requisite equipments for
testing building if found necessary and bear the entire cost of such test.

33. Letters etc. found in the tender box, raising or lowering rates of dealing with any point in
connection with the tender will not be considered.

34. Tenders may at their opinion quote reasonable rate for each item of work carefully, so that in one
item it is not unworkably low and other too high.

35. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the

work.

Clauses 35 (Thirty five) only

Sd://-
DIRECTOR
PORTS & IWT, ODISHA
BHUBANESWAR
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SPECIAL CONDITIONS

o If contractor is not able to complete the work within scheduled period i.e. 18 months

then the contractor has to pay proportionate consultancy/ PMC charges to the PMC
beyond 18 months till completion of work:

e Contractor should submit detailed methodology of construction of work along with
month- wise work schedule of different components of the project
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SCHEDULE A to K
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SCHEDULE — A

CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that [/We* am/are* related / not related (*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Under Secretary and above of the Commerce &
Transport Department/ Fisheries & ARD Department, Govt. of Odisha I/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security

deposit and

I/We* shall be liable to make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable
Signature of the Bidder

Date:-

SCHEDULE - B

WORKING EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
Name of | Name of Contract Major Date of Stipulated Revised Reasons for

Employer | location price in Items starting the date of target date |slow progress,

and Indian of work as completion of if any,

name of Rupees/ works per of the work | completion with the

work Agreement Agreement as per of the work, updated

No. Agreement if any billing

amount

1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of
Executive Engineer.

Signature of the Bidder
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PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE

SCHEUDLE - C

ON THE WORK
i b4 '
Total requirement | Equipment in hand Equipmenttobe 8 = s =%
procured = 2 R
2 | E | £%8
£ T |2 | §EF
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£ = £ g g &2
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A. Construction Equipment’s
B. Vehicle Trucks etc.
Reference Annexure I for list of essential equipment’s for contracts
1.If leased indicate the date when the current lease expires
Signature
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Annexure: I (Schedule-C)

(List of Plants & Equipment’s to be deployed on contract work)

SL Type of Equipment’s No. of machineries |% of Marks to be taken
No required for valuation
(1) | Hydraulic Grab 1 Set. 10
(i1) | Piling plant & equipment 1 Set. 10
(iii) | Truck & Tipper 2 Nos. 10
(iv) | Tractor with Taylor 2 Nos. 10
(v) | Water Tanker (4 KL) 2 Nos. 10
(vi) | Generator(10KVA) 2 Nos. 5
(vii) | Concrete mixer 2 Nos. 10
(viil) | Hydraulic Excavator 1 Nos. 10
(ix) | Concrete Vibrator: (Needle and Plate type) 4 Nos. (2 Nos. each) 10
(X) | Complete staging, shuttering, centering arrangement 500 Sqm. 5
(xi) | Hydra Crane (55T) 1 Nos 10
NOTE: -
1. Capacity of each plant and equipment should be as per specification attached separately .
2. The above equipment should either be owned or av ailed on long-term lease ex tended beyond the
duration of the work, the authority of which in either case is to be substantiated before award of the
work .
3. The equipment mentioned above must be included in Schedule “C ” and clearly indicated as
“Owned/leased.”
4. The above list is not exhaustive. All other machinery /equipments as will be required for
satisfactory completion of the work shall have to be deployed by the agency .
5. For deploying additional sophisticated machinery by the agency for completion of the work , no

claim shall be entertained.

Annexure: II (Schedule-C)

Capacity of Plant and Equipment

01. | (a) | Truck Having capacity of 12 tonnes.
(b) | Tipper Having capacity of 12 tonnes.
02. Tractor with Taylor The tractor should have a minimum capacity of 22 to 50 H.P
03. Water tanker The water tanker should be a truck/tractor mounted one or as a
trailing unit having minimum capacity of 6000 litres
04. Generator Having capacity of 10KVA.
0s. Concrete mixer Batch type Concrete Mixer as per IS-1791 / 1985 for capacity of 15

Cum / hour (Tilting drum type) with power operated side loaded
revolution counter, automatic shaker, Gear mounted on steel
chassis with 4 MS wheels complete with suitable prime

mover.

06. Excavator Bucket Capacity 0.91 Cum chain mounted.

07. Pilling equipment Piling plant should have drum piling winch, sludge pump,
Tremie pipe, Tripod, Piling Rig, Pile Hammer and Metal
Hopper.

08. Hydraulic Grab Max. weight for grab with full load upto 25,000 Kg.

09. Hydra Crane Having capacity of 55 tonnes.
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Annexure: III (Schedule-C)

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

2z § & T 2§ o
- = = s w = S = § Z s 9 =
s $EE 3.8s £ @ TEI £PE giE =:£%¢
“ EEE £52% L 5T T2 2325 5-3EE
7 s s = = 4 o ) = = 2 = X
2 733 £ B S & Sg£2 SE 2£8°%
sE B Q@ - =3 &
M ()] (€) Q) ®) (6) (™) @®
Certified that,
1. I have verified the ownership documents with the identification no. of the Machineries /
Equipments.
2. Machines are currently utilized exclusively for the work under the Division.
3. The facts provided are true as on the date of issue of this document to the best of my
knowledge.

SUPERINTENDING/EXECUTIVE ENGINEER
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Annexure: IV (Schedule-C)

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH

SL.

@
(i)
(i)
(iif)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x)

(xi)

(xii)

Name of the
place where
equipments

and

machineries

deployed

(6)

Time schedule
for
movement of
equipment/
machineries to
work site for
use in
tendered work

™)

SCHEUDLE - D

THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL
WORKS
Name of the Name of the
work for Division under
Name of Required which whose
Equipment & No Equipment jurisdiction
Machineries ’ & Equipment &
Machineries =~ Machineries
deployed deployed
@ (R)) @ o)
Hydraulic Grab
Piling equipment
Truck & Ti
Tractor with Taylor
Water Tanker (10 KL)
Welding Machine
Generator
Concrete mixer
Excavator
Concrete Vibrator:
(Needle and Plate type)
Complete staging,
shuttering, centring
arrangement
Hydra crane
WORK EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of Name of Contract price| Major Date of Stipulated date Actual Date of | Reasons for
Employer location in Indian Items of starting the of completion of Completion/Re | slow progress,
and Rupees/ works/Nat work as the work as per vised target ifany, with
name of Agreement no. | ure of per Agreement date of the
work Work Agreeme nt completion of updated
the work, if any | billing
amount
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer-in-Charge/ Employer not below the rank of

Superintending Engineer/ Executive Engineer or equivalent.

Signature of the Bidder
Date.
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SCHEDULE —E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
BIDDER OR ABANDONMENT OF WORK BY THE BIDDER

1. a) Is the bidder currently involved Yes / No

in any litigation relating to the works.
b) If yes: give details:

2. Has the bidder or any of its
constituent partners been debarred/ Yes/No
expelled by any agency in India
during the last 5 years.

3. a) Has the bidder or any of its Yes / No
constituent partners failed to

perform on any contract work in India
during the last 5 years.

b) If yes, give details:

Note: If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.

Signature of the Bidder
Date.
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SCHEDULE —F

AFFIDAVIT
(On Non-Judicial Stamp Paper only)
I, the undersigned, Sri/Miss/Smt. , aged years, S/o / D/o / W/o
, Proprietor/Partner/Authorized Signatory of
M/s. , do hereby solemnly affirm and declare as follows;

That I do hereby certify that all the statements made in the required attachments submitted in connection
with the bid for the work, “Renovation and Up gradation of Existing Fish Landing Centre at Bahabalpur
in Baleshwar District, Odisha” vide Bid Identification No. DPIWT- 10 / 2026-27 are true and correct to
the best of my knowledge and belief.

That 1 further certifies that neither my / our firm / company / individual entity namely M/s.
, nor any of its constituent partners/directors have abandoned
any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

That I hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding
my (our) competency and general reputation.

That I understands and agrees that further qualifying information may be requested by the Department
and I undertake to furnish any such information at the request of the Department as and when required.

The undersigned undertakes that if the above declarations are found to be false or incorrect at any stage,
our firm shall be liable for disqualification, termination of contract, and any other penal action as deemed
fit by the competent authority, including blacklisting and legal proceedings.

(Signature of Bidder)
Name of Firm
Date:
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SCHEDULE - G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class / ‘A’ Class Contractors only)

I/ We hereby certify that at present, the following Engineering personnel are working with me/in our firm/
company and their bio-data are furnished below.

SIL Name of Qualification Date of Monthly Whether full If they are
No. | Engineering Appointment | emolument time superannuated /
personnel engagement retired / dismissed or
appointed and removed
for continuous personnel from
supervising state Govt./
contractor’s Central Govt. /
work with Public Sector
address Undertaking /
private
Companies and
or any one
ineligible for
Government
Service.
1 2 3 4 5 6 7

Signature of the Bidder Date.




SCHEDULE - H

SAMPLE FORMATS

UNDER TAKING

This is to certify that

. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from
Government service during last two years without prior permission of the Government of Odisha in
writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if
either I or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid.

. That I/we agree to abide by all the terms, conditions, and obligations contained in the Tender Document
and shall execute the work in conformity with the scope, specifications, and timelines mentioned
therein, if the contract is awarded to us.

. That I/we will produce the original documents for verification as and when required by the tender
inviting authority.

. I/We hereby declare that I/We shall comply with all statutory requirements such as GST, EPF, ESI, and
Labour Laws applicable under the contract and shall submit relevant documents when required.

. I/We agree that the decision of the Tender Accepting Authority with regard to
qualification/disqualification of my/our bid shall be final and binding.

Signature of the Bidder.
Date:-

Note: 1. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same may
be cited in a separate letter.



SCHEDULE -1

RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,

Subject: (Name of the Work)

Reference: (Bid reference number)

Sir,

Pursuant to DTCN, it is to inform that I have relative(s) employed as an Officer in the rank of an Assistant
Engineer/Under Secretary under the Department. His (Their) details are as
follows.

Relationship:

Name:
Designation
Office
Address

Pursuant to DTCN, I am to submit herewith the names of persons who are working under my firm having near
relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the __Department.

Sl Name of the my employee Presently Details of his relatives working in the
No and his designation in the working at Department
firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the
rank of an Assistant Engineer/Under Secretary in the Department. I am aware that any
breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Bidder.
Date:-




SCHEDULE —J

Existing commitments and on-going works:

. . Value of .
Description Place & Contract Name &  Value of Contract Stlpulated works* Anticipated
of Works Address of  Value of Contract period of .. date of

State No. Employer (Rs. in Lakh) Completion remaining to Completion
ploy ) P be completed P )
0y @ (€) Q) (©) (©6) @) @®

* Attach certificate is duly certified by the Engineer-in-Charge/ Employer not below the rank of Superintending Engineer/
Executive Engineer or equivalent / Self Certified by the bidder supported by relevant work order/Agreement/Letter of
Acceptance or other documentary evidence.



SCHEDULE -K

MEMORANDUM OF UNDERSTANDING (MOU)

First Party I Sri/Smt.......oooiiiii, , Aged e years, S/O-
......................................... , At / P.O. / Dist....... (hereinafter called the First Part)
AND
Second Party I Sri/Smt...............ooeiiiii.. , Aged .... years, S/O ..cccccevvieviiiieeee e ,
At/ P.O. / Dist-...coeeenn..... (hereinafter called the Second Part) having H.T. / L.T.
license registration No............. validupto ..............

AND WHEREAS the First Party of 1st part is the managing partner of ......................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
the tender work, “Renovation and Up gradation of Existing Fish Landing Centre at Bahabalpur in

Baleshwar District, Odisha” vide Bid Identification No. DPIWT- 07 / 2026-27"

AND WHEREAS the Second Party accepted the offer of First Party.
NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of
Engineer-in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned
work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of
above said matter.
In witness where of both the party have signed in presence of

WITNESS

Wi -

W, -



