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SECTION -1
DETAILED TENDER CALL NOTICE
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GOVERNMENT OF ODISHA
PANCHYATIRAJ & DRINKING WATER DEPARTMENT
Panchayat Samiti: Koraput (Dist.-Koraput)
e-Mail: ori-Koraput@nic.in
Notice Inviting Tender
Bid Identification No. PS/KPT-02/2026-27

1. The Block Development Officer, Panchayat Samiti Koraput, District-Koraput, Pin-764020 (Odisha)

on behalf of Governor of Odisha invites “Percentage Rate Bids" in Single Cover System in
electronic tendering system for the construction works detailed in the table from the class of
eligible contractors as mentioned in Column (5), registered with the Odisha State Govt. &
Contractors of equivalent grade/class registered with Central Govt. / MES/ Railways for execution
of works. The bidders may participate for any bids or all the following works.

SL. Name of Work Amount put Period of Class of Bid Cost of
No. to tender Completion Contract | Security Bid
(Excluding or /EMD | Documen
GST) (InRs.) ts
(In Rs.) (InRs.)
1 2 3 4 5 6 7
Construction of Community Hall at _ | 06 (Six) Calendar | “C" & “B” 3 y
al Jamput, GP-Dumuripadar 21,92,627/ Months Class only 22,000/ 6,000/
Construction of Community Hall at 06 (Six) Calendar | “C"&"B" :
> Marichamal, GP-Marichamal. 2, 15800) Months Class only 21,800/ 6.000/-
Construction of Community Hall at _ | 06 (Six) Calendar | “C"&“B" ¥ '
3. Khalbari, GP-Dumuripadar. 21.92,627/ Months Class only 22,000/ 6,000/
Construction of Community Hall at _ | 06 (Six) Calendar | “C" & "B” L .
% Dengaguda, GP-Dumuripadar, a,9z627/ Months Class only ZE000) 6000/
Construction of Community Hall at _ | 06 (Six) Calendar | “C” &“B" . ,
B Khagadora, GP-Dumuripadar. 2192627/ Months Class only 22,000/ 6,000/
Construction of Community Hall at _ | 06 (Six) Calendar | “C" & "B" . "
6. Bhaluguda, GP-Litiguda. 21,73,579/ Months Class only 21,800/ 6,000/
Construction of Addl. Class room at _ | 06 (Six) Calendar | “C" & "B" . i
& Ganjeipadar, GP-Badakerenga Hasa0) Months Class only 1a007 6,000/
Construction of Addl. Class room : P
8. | and Dining hall & Kitchen Shed at 24.12,699/- | 06 (5ix) Calendar | “C"&"B" | ., | 6 000;-
: Months Class only
Manbar High School
Construction of B.T from RD road to _ | 06 (Six) Calendar | “C"&"B" 1 ]
9. Durkapadar at Machhara, GP- Umuri 16,67,623/ Months Class only 17,000/ 6,000/

bidding on line / Last date of seeking

clarification / Date of opening of tender papers.

CONTRACTOR

. Period of availability of bid online /Date of time of

Detailed as follows
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gl;;lil::::emen! ldemlil;i(']mﬁ Availnbi!ily I\l’l?’ olhf:r Last date of Date, Place
on of bid clarification Documents &Time of
No. Online with respect submission opening of
From To {o {ender through Bid
on or Speed Post
belore
1 2 3 4 5 6 7
Block Development PS/KPT Datc Date By Date: 01.08.2026
Officer, Panchayat -02/ 15.07.2026 | 30.07.2026 | Date. 30.07.2026 31.08.2026 Time- 11:00 A.M.
Samiti Koraput 2026-27 10:00 AM| 05:30 P.M.| during office up to 05:30 PM In the Office of
(Dist.- Dist.- the Panchayat
Koraput) Samiti,
hours Koraput (Dist.-
up to 05:30 PM Koraput)

3. Bid document consisting of qualification, information and eligibility criteria of bidders, plans,

specification and Bill of quantitics of the works are available in web-site www.tendersodisha.gov.in and the
set of terms and conditions of contract and other necessary documents can be scen in the web-site till last

date of submission of Bid. Interested bidders may get further information if any at the web site

www.tendersodisha.gov.in.

4. The Bids for the work shall remain open for acceptance for a period of 180 days from the last date of
opening of Bid. If any bidder withdraws his Bid before the said period or makes any modification in the

terms and condition of the bid.

5. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the State Government is allowed to work as a contractor far a period

of two years after his retirement from Government service, without Government permission.

6. Other details can be seen in the bid documents, which is available in website

www.tendersodisha.gov.in.

7. Authority reserves the right to reject any or all the tenders without assigning any reasens thereof.

Sd/-

CONTRACTOR Block Development officer
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OFFICE OF THE PANCHYAT SAMITI: KORAPUT
(DIST.-KORAPUT)

DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Panchayat Samiti Koraput, District-Koraput, Pin-764020 (Odisha)
on behalf of Governor of Odisha invites “Percentage Rate Bids" in Single Cover System in
electronic tendering system for the construction works detailed in the table (refer NIT) from the class
of eligible contractors as mentioned in Column (5), registered with the Odisha State Govt. &

Contractors of equivalent grade/class registered with Central Govt. / MES/ Railways for execution

of works. The bidders may participate for any bids or all the works.

7 The tender documents may be downloaded from the Govt. website www.tendersodisha.gov.irr from
Dt. 15.07.2026 at 10:00AM to 30.07.2026 up to 05:30 PM for the 09 Nos. of works on payment of

cost of bid documents for each works as mentioned in the NIT. The amount is non-refundable. The

bid documents will be received online through Govt. web site only from Dt. 15.07.2026 at 10:00AM
to 30.07.2026 up to 05:30 PM and Documents received through Speed Post from 15.07.2026 to
31.07.2026. The Bid will be opened on Dt. 01.08.2026 at 11:00 AM in the Office of the Panchayat
Samiti, Koraput, Dist.-Koraput in presence of the bidders or their authorized representatives. The
bidder shall bear all costs associated with the preparation & submission of bids. In case of submission
of Bids through e-Procurement portal, the cost of bid is detailed in the NIT. Documents to be
furnished to the bidder in compliance to the requirement as per NIT & DTCN. In case of submission
of bids through the e-Procurement portal, all the volumes shall be provided in the portal. The bidders
shall prepare the documents & upload the scanned document to the portal in appropriate place. In
case of submission of bids through e-procurement portal, the bidders who participated in the online
bidding can witness opening of the bid from any system logging on to the portal away from opening
place. The bids can only be opened by the pre-designated officials at the opening time & venue

mentioned in the bid.

3. The value of the work tendered for is mentioned in the NIT.

4. No bidder will be permitted to furnish the bid documents in their own manuscript.

Sd/-
CONTRACTOR Block Development officer
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3. Bidders are required to pay Bid Security/ EMD amount through offline as mentioned in the above

table in Column (6) in shape of NSC/ KVP/ Post Office Term Deposit/ Term Deposit Receipt from any
Nationalized Bank duly pledged in favour of the “Block Development Officer, Koraput™. One EMD should
be made for one work only. In no case one EMD should be utilized for more than one work. The Demand
Draft/ Bankers Cheque will not be entertained and liable for rejection. A true copy of the deposit of Bid
security/ EMD should be enclosed along with tender documents uploaded online by the bidder and the

original copy of Bid Security/ EMD should be submitted through Speed Post failing which Bids/ Tenders
will summarily be rejected. The Bid security/ EMD to be refunded to the unsuccessful bidders/tenderers on
application without any interest after acceptance of the tender and the same shall be retained in case of
successful bidders/tenderers and shall carry no intercst.

N.B. a)No Cheque / Bank draft / Cash Payment will be accepted.

b) Adjustment of earnest money given with other tenders previously and submitted with
other tenders shall not to be entertained.

6. In case of submission of Bids through the e-Procurement Portal, the system shall reject
submission of any bid through portal after closure of the receipt time. For all purpose the portal time
displayed in the system shall be the time to be followed by the bidder.

7. For a particular work a bidder can submit only one set of tender paper. Submission of more than
one set tender paper by a bidder for a particular tender will be liable for rejection all such tender
papers. In case of submission of bids through e-Procurement portal the systcm shall consider only
the last bids submitted through portal.

8. The tender is to be submitted along with signed DTCN, attested copy of Valid Contractor
Registration Certificate, PAN card, Latest IT Return, Valid GST Registration Certificate, Latest GST
Return, certificates duly filled-in and documents required as per the relevant clauses of this DTCN
and special conditions if any. The cover is to be sealed and super scribed name the name of work. In
case of submission of Bids through the e-Procurement Portal, the bidder shall only submit single
copy of the document. He is required to check the documents uploaded with the requirement asked
for in the bid. Only after satisfying, that all the documents have been uploaded, he should activate
submit button, His bids shall not be considered responsive and be taken any action as per relevant
clause, if he does not provide the required eligible documents. Clarity of the document may be ensured

by taking out a sample printing.

Sd/-
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The bidders arc only required to write the name of the work and authority who had issued the
tenders.

9. In case of submission of Bids through the e-procurement portal, the bidder can seek
clarification on the bids as per the date mentioned within the deadline for submission of bids. The
Employers response will be forwarded through the e-mail ID of the enquirer.
10. The bid must be accompanied with the Earnest money deposit/ Bid Security of the amount
specified for the work in the table Column (6) above as part of its bid through a process as mentioned
under Tender Call Notice No. PS/KPT-02/2026-27 along with the bid documents. Bidders desirous
to hire machineries or equipment’s from outside the State are required to furnish 2% (Two percent)
of the amount put to tender, only in form of above shape and as per the above terms and conditions.
Bid documents not accompanied with proof of submission of EMD and bid security for hired
machineries as specified above shall be liable for rejection.
11. (i) The bidders are required to furnish evidence of ownership of principal machineries /
equipment’s in section-6 Annexure given.
(ii) The contractor shall furnish ownership documents for those machineries which he is planning to
deploy for the tendered work including the sources with authenticated evidence in conformity with
the ownership from whom the additional machineries shall be obtained as per Annexure given. It will
be sole responsibility of the contractor to provide / use the required machineries. No interruption
shall be entertained by the Department for whatsoever may be the cause and no hindrance for the
reasons of short availability of Machineries shall be tenable.
(iii) In case the contractor proposes to engage machineries and equipment as asked for in the tender
document owned or hired but deployed outside the State, he/she is required to furnish additional 2%
of amount put to tender as additional bid security. The entire bid security including the additional bid
security shall stand forfeited in case the contractor fails to mobilize the machineries within a week
from the date of commencement of the work.
(iv) The contractor intending to hire/lease equipments/machineries, are required to furnish proof of
ownership from the company/person providing equipments / machineries on hire/lease deed should
cover the entire period of work. In the event of non-submission of above specified documents in
proper shape, the bid document will be summarily rejected.
12. An applicant or any of its constituent partners of whose contract for any work has been rescinded

or who has abandoned any work in the last three years having the contracted work as in-

Sd/-
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complete prior to the date of the bid, shall be disqualified. The information to this effect and the
authentication of tender documents including Bank guarantee should be furnished in Annexure- °E’
& ‘F’ in absence of which will be summarily rejected.

13. All charges towards quality control test will be borne by the contractor.

14. The work is to be completed in all respect with 06 (Six) Calendar months from the date of issue
of work order.

15. All tenders received will remain valid for a period of 180 days from the date of opening of bids.
16. Bidders, whose Tender is accepted must submit a program of work immediately at the time of
agreement for approval of Engineer-in-charge.

17. The date of commencement of the work shall be as notified in work order/ Agreement.

18. The Plans, specifications and scope for the work can be seen from the Govt. website during the
sale and receipt period of tender.

19. The Bidders shall carefully study the tentative drawing and specification applicable to the
contract and documents which will form as a part of the agreement to be entered into by the accepted
bidders. The detailed standard specifications for Odisha and other said relevant specification and
drawings are available with the authority inviting tender. Complain at a future date that plans and
specifications have not been seen by the bidders will not be entertained.
20. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He
should also inspect the quarries and locality of the work and - satisfy himself about the quality and
availability of materials including the medical aids, labour and food stuff etc. In cvery case the
materials must comply with the relevant specifications.

The bidder will be deemed to have Satisfied himself that the Rates quoted by him in the tender will
be adequate to complete the work according to the specifications and conditions attached and that he
has taken in to account all conditions, difficultics that may be encountered during its progress and to
have quoted labour rates and materials, octroi and other duties, including GST, labour cess, royalty
lead, lifts, de-lifts loading and unloading and freight for materials and all other charges necessary for
the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his
authorized subordinates. Complaints at future date regarding the non-availability of materials, labour
or any other factor cannot be entertained. It should be understood clearly that no claim whatsoever
will be entertained after-wards on the plea of non-availability of proper quantity and quality of

materials including food stuff or for any other.

Sd/-
CONTRACTOR Block Development officer
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21.Sample of materials such as cement, steel, sand, stone metal and chips etc to be used, are to be
collected and deposited quoting the name of quarry under dated initial of the bidder and Engineer in
charge and test the materials before procurement. The conveyance along with all testing charges will
be borne by the contractor.

22. All rates should be for finished items of work unless otherwise mentioned in the tender schedule.
23. 1f the rate quoted by the bidder is less than of the tendered amount, then such a bid shall be
evaluated and the tender shall be finalized basing on merits of rest bids. But if more than one bid is
quoted at (Decimals up to two numbers will be taken for all practical purposes) either at the estimated
cost put to tender or less than the estimated cost put to tender, the tender accepting authority will
finalize the tender through a transparent lottery system, where all bidders/their authorized
representatives, the concerned Block Development Officer, Panchayat Samiti Koraput and concerned
Asst. Executive Engineers/ AEs/ JEs and all the members of Tender committee will remain present.

(As per Memorandum No. 173 Dt. 03.01.2026 of Works Deptt., Govt. of Odisha).

The lottery (if required) will be held on Dt. 01.08.2026 at 11:00 AM in the office of the
Block Development Officer, Panchayat Samiti Koraput after verification of the all documents. All
the contractors participated in this bid must submit the relevant documents in hard copy as per ECR
of office Memorandum No. 17254 dt.5.12.2017 of Works Department on, under such circumstances,
the defaulter bidder will be debarred in future from participating in tender in this office and will be

blacklisted by the competent authority.

24. In case of submission of Bids through the e-Procurement Portal, the bidder can submit the
scanned copy of the documents, in the designated locations of Technical Bid and Financial Bid.
Submission of document shall be affected by using DSC of appropriate class and thus shall be in
encrypted form.

25. The bid may not, at the discretion of the competent authority, be considered unless accompanied
by scanned attested true copies of income tax clearance certificate PAN card, GST registration
certificate in Form-25. The original certificates are also to be produced at the time of opening of the
tender. Copies of PAN CARD & GST registration certificatc given with other tender previously or

with other tender on the same day will not be taken in to consideration.

Sd/-
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26.’ The tender containing extraneous condition not covered by the tender call notice are liable for
rejection and quotations should he strictly in accordance with the tender call notice, any change in
the wording will not be accepted.
27. In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid.
The bidder shall have to log on to the system and resubmit the documents as asked for by the system
including the price bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the bidder should avoid
modification of bid at the last moment to avoid system failure or malfunction of internet or traffic
Jam. If the bidder fails to submit his modified bids within the designated time of receipt, the bids
already in the system shall be taken for evaluation.

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed.
The bidder has to click on the “withdraw” button and record the necessary justification for the same
in the space provided. In addition to this, he has to write a letter addressed to the Officer inviting the
bid and up load the scanned document to portal in respective bid. The system shall not allow any
withdrawal after expiry of the closure time of the bid.
28. Items of work not covered by the tender notice shall be paid at the current schedule of rates of
the state and those not covered by the said schedule rates will be paid, on actual analysis approved
by the competent authorities.
29. On no account the contract work should be sublet to anybody without the prior approval of the
competent authority of the Department. In such an event the contract may be rescinded with penalty
as will be deemed proper as per decision of the competent authority.
30. Letters etc, raising and lowering the rates or dealing with any point in connection with the tender
will not be considered.
31. Schedule of quantity accompanies tender notice: - It shall be definitely understood that the
Government does not accept any responsibility for the correctness and completeness of this schedule
and this schedule is liable for alternations or omissions, deductions or additions as set forth in the
condition of contract and such omission, deductions additions or alternations shall in no way
invalidate the contract and no extra monetary compensation will be entertained.
32. The authority reserves the right to make such increase or decrease in the quantity of items of
works mentioned in the schedule attached to the tender notice as may be considered necessary for

the satisfactory completion of the contract work. All such increase or decrease shall in no way

Sd/-
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invalidate the contract rates. The contractor shall not be entitled for any compensation on this
account, except extension of time where considered necessary.
33. Tenders not accompanied by the EMD will be summarily rejected; no EMD will be accepted
after closing hour of the tender. The bidder shall furnish, as a part of his Bid, a bid EMD as shown
in bid notice of the table of Notice Inviting Tender for a particular work. In case of submission of
Bids through the E-Procurement Portal. The officer inviting the bid shall not be responsible for any
postal delay and/ or non- receipt due to any frivolous reasons. Non- submission of bid security within
the specificd period shall debar the bidder from participating in the on-line bidding system and his
portal registration shall be cancelled. His name shall also be informed to the registering authority for
cancellation of his registration. The bid security shall be in shape of Term Deposit Receipt of any
nationalized bank duly pledged in favour of Block Development Officer, Panchayat Samiti, Koraput.
34. All taxes, fees, royalties, additional charge, payable under the local rule including GST, Income
taxes Octroi tax. Entry tax etc. will be borne by the contractor.
35. Cess @ 1% will be deducted from the work bill of the contractor as per Resolution No. 12653
dtd.15.12.2008 of Govt. of Odisha, Labour& Employment Department.
36. The earnest money will be retained in the case of successful tender and will be dealt with as per
the terms and conditions of the O.P.W.D code and will not carry any interest. The earnest money of
the unsuccessful tender will be refunded on application after the tender is finally accepted.
37. The work may be splited up and distributed among several contractors if considered necessary
on the emergency of the circumstances of the work and the contractor is not entitled to any
compensation on this account.
38. The Department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.
39. That for the purpose of jurisdiction in the event of any dispute if any the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place outside
the state of Odisha.
40. The bidder whose tender is selected for acceptance and has no fixed deposit with the
Government of Odisha shall within a period of seven days upon intimation being given to him of

acceptance of his tender make an initial security deposit in the form of Term Deposit Receipt of

Sd/-
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nationalized Bank in no other form which including the amount already deposited as earnest money
shall be 2% of the value of the tendered amount and sign agreement in the P.W.D. Form No. P-1
contract Form (Schedule XLV No.61) for the fulfillment of the contract in the office of the Block
Development Officer, Panchayat Samiti Koraput or as dirccted. In case of submission of Bids
through the e-Procurement Portal, the system shall generate the award of Contract letter and intimate
the bidders in his e-mail The security deposit together with the earnest money and the amount
withheld according to the provision of P-1 contract Form agreement shall be retained as security for
the due fulfillment of this contract. Failure to enter in to the required agreement and to deposit the
security as above shall entail forfeiture of the carnest money. No tender shall be finally accepted until
the required amount of security money is deposited. The written agreement o be entered in to
hetween the contractor and the Govt. shall be the foundation of the rights of both the contractor and
the Govt. and the contract shall be deemed to be in-complete until the agreement has first been signed
by the contractor and then by the proper officer authorized to enter into the contract on behalf of the
Govt. The security will be refunded one year after completion of the work and payment of the final
bill and will not carry any interest.
41. Under section 12 of contract labour (Regulation and Abolition Act. 1970) the contractor should
obtain contract labour license from District Labour Office and produce the Labour License to the
undersigned at the time of signing of the agreement).

42. The bidder shall be liable to fully indemnify the department of any compensation under workmen
compensation Act VIII of 1993 on account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

43. Tenderers are required to abide by the fair wages' clause as introduced by Govt. of Odisha and
will not pay less than the fair wages fixed by Govt. to the labourers engaged by him for the work.
44. In case of any complaint by the labourers working abouf the nonpayment of his wages as per
latest minimum wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default he may recover such amount from the contractor’s dues and pay
such amount to the labourer directly under intimation to the local labour officer to the Govt. The
decision of the Block Development Officer is final and binding on the contractor.

45. The bidders will have to submit the Block Development Officer, Panchayat Samiti, Koraput

monthly return of labourer both skilled and unskilled employed by him on the work.

Sd/-
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46. The bidder should keep himself in touch with the Engineer in charge for smooth execution of the

work and arrange adequate labour depending on the workload and working space available. No claim

for- detention for labour on any account will be entertained.

47. No compensation will be paid by the department for any damage done by rain, flood, cyclone,
tide or by any other natural calamities during the execution of the work.

48. 1t should be understood clearly that no claim what-so-ever will be entertained in regard to exira
items of work or extra quantity of any item besides estimated amount, unless written order is obtained
from the Engineer-in-charge and rates settled before the extra items of work or extra quantity of any
item of work is taken up.

49. The bidders shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of
India, Ministry of works Housing and supply in their standing order no.44150 dt.25.1.1957. which
can be seen in the office of Block Development Officer, Panchayat Samiti, Koraput/ undersigned on
working day, during office hours.

50. The bidders shall bear various incidentals sundries and contingencies necessitated by the work
in full within the following or similar category.

(a) Rent, Royalties and other charges of materials, octroi duty, entry tax and all other taxes including
GST, Labour cess, ferry tolls, conveyance charges and other cost but excluding GST on account of
land and building & temporary electric connection to worksite, water charges as well as construction
of coffer dam. construction of service road diversion road and its maintenance till completion of work
required by the bidder for collection of materials, storage, housing of staff or other purpose of the
work. No bidder will however be liable to pay for temporary occupation of land owned by Govt. at
the site of the work.

(b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as

well as for the work.
(d) Fees and duties levied by the municipal canal or water supply authorities.

(¢) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical
aid to the labourer engaged for the work.

(f) Suitable fencing. barriers, signals including paraffin and electric signals where necessary at work

and approaches in order to protect public and employees form accident.

Sd/-
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(8) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also become payable due to operation of the workmen compensation Act.

(h) The contractor has to arran ge adequate lighting arrangement for the work wherever necessary at

his own cost.
51. All preliminary works such as vats, mixing platforms etc. are to be done by the contractor at his

own cost. No payment will be made for bench marks, level pillars, profiles, benching and leveling
the ground where require. The rates to be quoted should before finishing items of work inclusive of
carriage of all materials and incidental items of works.

52. After the work is finished all surplus materials, & debrises should be removed 100 mtrs clear
away from the site of the work. Preliminary work such as vats, mixing platforms etc. should be
dismantled and all materials removed from the site and premises left neat and clean and this should
be inclusive of the rates.

53. If any further necessary information is required, Block Development Officer, Panchayat Samiti,
Koraput, Dist.-Koraput will furnish such, but it must be clearly understood that the tender must be
received in order and according to instruction.

54. The work will be commenced after land acquisition, forest & environment clearance, if required.
In case of delay in acquisition of land, forest & environment clearance, no compensation will be
admissible but extension of time will be allowed.

55. The department will have the right to supply at any time in the interest of the work any
departmental material to be used in the work in addition to those mentioned in clauseNo-54 and the
contractor shall use such materials at the stock issue rate fixed by the Department or market rate
whichever is higher.

56. Over and above these condition including the technical specifications the terms, conditions, rules
and regulations and specification laid down in Odisha standard specification code are also binding
on the part of the contractor.

57. All Intending bidders should furnish the following information’s in the proforma enclosed
herewith (Annexure)

(a) Particulars of each work now in hand (As per agt.)

(b) Approximate value of work remaining on the date of submission of tender.

(c) List of T & P. vehicles, machineries available with him.

Sd/-
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(d) In case of submission of bids though e-Procurement portal on the bidder shall upload the scanned
copy/copies of documents as required vide clause No-59 DTCN & 4 of IIT.

58. No Relation Certificate

The contractor shall have to furnish certificate along with the tender to the effect that he is not related
to any officer in the rank to an Asst. Engineer and above in the state P. W.D., or Asst. Secy. and
above in the PR&DW Department. If the fact subsequently proved to be false the contract will be
rescinded. The earnest money and the total security will be forfeited and shall be liable to make good
the loss of damage resulting from such cancellation. The proforma for no relation certificate is
contained in a separate sheet of D.T.C.N in Annexure- ‘A’.

59. The contractor shall sign as a token of final acceptance of the plans, sections and agreements for
the work prior take up the work for execution.

60. The contractor is to supply necessary labour and materials for the purpose of alignment laying
whenever required at his own cost.

61. The contractor should arrange necessary tools and plants such as Concrete Mixture, Vibrator,
truck, tanker, pumps, Road Rollers etc, required for the efficient-execution of work at his own cost.
The running charges of such plant and cost of consumables and conveyance are to be borne by the
contractor.
62. In the event of delay in supply of design reasonable extension of time will be granted on the
application of the contractor. But no claim for monetary compensation will be entertained under any
circumstance.
63. Under no circumstance, Interest chargeable for the dues to any additional dues, if any payable
for the work.

64. Conditional tenders will not be taken into consideration.

65.a) The EMD will be forfeited if the bidder backs out from offer before acceptance of tender by
the competent authority as concurred in by law Deptt. & Finance Deptt. in their UOR No. 848/L
31.5.97 & UOR No.202/WFD Dt.6.3.98 respectively. (Works Deptt. Memo No. 9101/Clt.30.3.98)
also the EMD will be forfeited if the bidder failed to sign the agreement after acceptance and not

willing to deposit the required ISD and additional performance security for the unbalance tender
items.

Sd/-
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66. b. Signing of bid: The ‘online bidder’ shall digitally sign on all statements, documents,
certificates, uploaded by him, owning responsibility for their correctness/authenticity as per IT Act
2000. If any of the information furnished by the bidder is found to be false/fabricated/bogus, his
EMD/ Bid security shall stand forfeited and the bidder is liable to be blacklisted.

67. Dewatering from the foundation for bridges, culverts, building worksites etc and watering for
consolidation in roads embankments when and where necessary during execution will have to be
done by the contractor and no extra payment will be made on that account. The term dewatcring shall
mean the execution or operation of the items due to standing water as well as due to percolation

water.

68. The required amount (As fixed by Govt.) of the gross amount of the bill will be deducted from
the contractors bill towards income tax & cess as amended from time to time.

69. (a) The rates quoted by the contractor shall be deemed to be inclusive of GST on all the materials
that he will have to purchase for performance of this contract.

(b)The rates quoted by the contractor in the tender for works shall include GST that may be levied
on turnover on works contract according to the Laws and Regulations as applicable from time to time
& as amended from time to time.

(c) GST on works contract will be deducted from the bill @ 2% (TDS) or as amended from time to
time and credited to Govt. account.

70.(a) The contractors are required to pay the Royalty to Govt. as fixed from time to time and produce
such authenticated documents in support of their payment as royalty along with their bills. Failing
which the amount of royalties of diffcrent materials as utilized by them in the work will be recovered
from their bills.

(b) 1% of the gross amount of bills shall be deducted from the contractor towards labour cess as
amended from time to time.

71.

71.1 _Amendment to Para-3.5.15 Note-l of OPWD Code, Vol-I by inclusion.

Note-I- If L1 bidder does not turn up for agreement after finalization of the tender, then he shall
be debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing
agreement for exccution of work subject to the condition that L2 bidder negotiates at par with the rate
quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black listed, it
will be widely publicized and intimated to all departments of Government and also to Govt. of India
agencies working in the state.

71.2  Amendment to Appendix-1X, Clause-36 of OPWD Code. Vol-II by inclusion.

Clause No.36- If the rate quoted by the bidder is less than 15% of the tendered amount, then such
a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than
one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical
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z‘;:zz:::ﬂli:i:?;r:;l;e estimated cost, th.e tender ac.cepling :_mthnrity will ﬁrTalize the tender through
ystem, where all bidders/ their authorized representatives, all the members of
Tender committee will remain present vide Office Memorandum of Work Department File No.
07554600032022-1437 dt. 31.01.2023.

71.3  Additional Performance Security (APS) in shape of TDR/ STDR issued by Nationalized
Bank/ NSC/KVP/ Post Office Time Deposit/ Post Office Saving Bank account pledged in favour of
Block Development Officer, Panchayat Samiti Koraput, Dist.-Koraput with seven days i.c. from
the date of issue of intimation to the bidder, if the bidder fails to deposit the required APS by the
schedule date and time, the bid stands automatically cancelled along with forfeiture of Earnest Money
Deposit no complaint what so ever will be entertained hereafter. Further proceeding for black listing
shall be initiated against the defaulting bidder/ contractor.

71.4 For availing incentive for completing works before stipulated date of completion :-
Bonus for early completion: -

Amendment to Para 3.5.5 (v) Note — I of OPWD Code Vol.-I (as per Works Department O.M.
No.1046 dtd.28.01.2015) by way of substituting “Road work” at SI. No-2 with “Road work/Bridge
work™ (excluding the project funded by MoRTH, Govt. of India)

71.5 Amendment to Para-3.2.8 Note-I1 of OPWD Code. Vol-I by inclusion.
Note-(IT)- In case of tender accepted below schedule of rate, the tender amount excluding centages

shall be treated as sanctioned amount and allotment will be limited to that extent. Any deviation in
scope of work affecting the agreement amount in such an agreement will be governed by the relevant
provisions of OPWD Code.

71.6 Amendment to Para-3.5.18 Note-VIII of OPWD Code, Vol-I
Note-(VIII)- Before acceptance of tender, the successful bidder will be required to submit a work

programme and milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated
damage will be imposed.

71.7 The authority reserves for right to reject any or all tenders without assigning any reason thereof.
The contractor shall pay to the Engineering personnel monthly emoluments which shall not be less

than the emoluments of the personnel of equivalent qualification employed under the Government of
Odisha. The Chief Engineer, Roads, Odisha may however assist the contracted with names of such
unemployed Engineers if such help is sought for by the Contractor.

The names of such Engineering personnel appointed by the contractor should be intimated to the
tender receiving authority along with each tender as to who would be supervising the work. In
absence of such intimation the tender shall be treated as incomplete.

Each work bill of the Special Class and “A” Class contractor shall be accompanied by an employment
roll of the Engineering personnel together with a certificate of the Diploma engineers so employed
by the contractor to the effect that the work executed and included in the bill has been supervised and
measured by him/ them. The Rule is amended in Government of Odisha, Works Department Office
Memo No. 13/93 24317 dtd. 28.09.1993.

Sd/-
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71.8 After careful consideration Government have been pleased to make following modification to
Notes- (iii) of Para-3.5.18 of O.P.W.D. Code, Volume-l & Rule-29 of Appendix-I1X of
O.P.W.D. Code, Volume-II of Acceptance of Single Tender in response to a Notice Inviting
Tender.

Notes- (iii) of Para-3.5.18- The single tender received in the first call shall be cancelled without

opening of the bid. The acceptance of a single tender received, even after retendering should have

prior approval of the next higher authority.

Rule-29 of Appendix-IX - When in response to a notice calling for tenders, only a single tender is

received in the first time, the tender shall be cancelled without opening of the bid and fresh tender be

invited publicly. If single tender is received, even after retendering then the approval of the next
higher authority should be obtained, if the tender is otherwise in order and acceplable.

71.9 Amendment to Codal /Contractual provisions.

(Works Department Memorandum No.173 dt. 03.01.2026).
After careful observation, Government has been pleased to abolish the extant provisions of threshold

negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-II in the
procurement of works undertaken by the Govt of Odisha and its agencies to ensure the procurement
process results in a viable and successful manner with adoption of following incremental Additional
Performance Security (APS) system:

1. Additional performance security shall be taken on an incremental basis from the selected
bidder for low bid prices in the project works as under:

1. where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

Il. where the bid price is below 10% but not below 20% of the project cost put to bid, the
additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional
bid performance guarantee being 0.1% and this additional

performance guarantee percentage shall be applied on the bid price;

I1I. where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2% for every percentage of
bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional
performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next

higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or
more.

V. The additional performance security shall be treated as part of the performance security.

VL. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for
the approval of the Additional Performance Security (APS). An abnormally low bid is one in which
the Bid price, in combination with other elements of the Bid, appears so low that it raises material
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Eﬂfzfﬁems as to the capability of the Bidder to perform the contract at the offered price. Procuring
ntity may, in s.'uch cases, seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks
and re_sponsibilities, and any other requirements of the bid document. If, after ¢ v a luating

the price analyses, the procuring entity determines that the Bidder has substantially failed to
demm:lstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject
the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the
estimated cost, which would automatically be considered as an abnormally low bid.

71.10 Grant of Concession (S) to Scheduled Caste and Scheduled Tribe Contractors.

(Works Department resolution No.16262 dt.30.10.2018).
Government have extended certain concessions to the Scheduled Caste and Scheduled Tribe

Contractors regarding award of P.W.D Works vide Resolution No.27748/W dt.11.10.1977. On the
basis of the recommendation of Codes Revision Committee, It has now been decided to modify the
aforesaid Resolution and allow the following facilities to the individual Scheduled Caste and
Scheduled Tribe contractors for execution of P.W.D Works.

71.10.1 The Scheduled Caste and Scheduled Tribe applicants desirous of enrolling themselves
as Contractors are required to deposit 50% of the amount specified for various Classes of Contractors
under Rule-7 of Appendix-VIII (P.W.D Contractors Registration Rules,1967) of

O.P.W.D Code, Volume-IL

71.10.2 The concessions / facilities for 10% Purchase Prefcrence shall be allowed only to the
individual registered contractors belonging to Scheduled Caste and Scheduled Tribe having
Registration Certificate up to "B" Class.

71.103 If the Tender of the individual registered contractors belonging to Scheduled Caste
and Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for any work, the work
may be considered for award to him/her at the lowest tendered rate in relaxation of Rule-18 of Odisha
General Financial Rules (0.G.F.R.), Volume-l and Para-3.5.14 of O.P.W.D. Code, Volume-I
71.10.4 The Security Deposit (Earnest Money, Initial Security and Performance Security) at
half the usual rate may be deposited/realized by/from the Scheduled Caste or Scheduled Tribe
contractors coming under the Categories up to "B" Class only as against the prescribed percentage
under Rule-13 of Appendix-VIII (P.W.D. Contractors' Registration Rules, 1967) of O.P.W.D. Code,
Volume-]l.

72. Providing facilities to the Engineer Contractor:

a) Engineer contractor desirous to avail the facilities of exemption of EMD is required to submit an
affidavit to be effect that he has not availed the facilities for more than two works during the current
financial year. The name of work for which and the authority to which the tender is being submitted

must be mentioned in the affidavit failing, which the tender will be rejected.

Sd/-
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b. If the tender of the following type of Schedule Caste and Scheduled Tribe Contractors is within
10% of the rate quoted by the lowest tender for any work, the work may be considered for award to
him/them at the lowest tender’s rate in relaxation of Rule 18 of the O.G.F.R. Vol - | and Pare 3.5.14
of the OPWD Code.

i. Individual registered Contractors belong to the S.C. and S.T.

ii. Private Limited companies in which at least 51% of the share are held by member of Scheduled

Caste and / or Scheduled Tribes.

iii. Partnership Farms in which at least 51% of the share are held by members of Scheduled Caste
and / or Scheduled Tribes.

The security deposit (earnest money & initial security) at half of the usual rate may be deposited
realized by / from the Scheduled Caste or Scheduled Tribe Contractors coming under the categories
up to PWD Contractors registration rules. The above concession will take effect from date of issue
of the resolution.

73. On no account of the contracted work should be sublet to anybody without the prior approval of
the tender accepting authority of the Department. In such an event the contract may be rescinded with
penalty as will be deemed proper by the competent authority.

74. In the contract (as hereinafter defined) the following words and expressions will have the
meanings here by assigned to them.

a) Approved / Approval Means approved in writing.

b) Construction plant- Means all equipment’s, appliances or a thing of whatsoever nature required
for the execution, or completion, maintenance of the works or temporary works but does not include
materials or other things intended to form or forming part of the permanent work.

¢) Contract- means the instruction and information for tenderers General and Special conditions of
the contract., Technical Specification, drawings, tender (including the Schedule of quantities and
tender prices) the formal agreement and all agenda and attachment related to the above.

d) Contractor- means the particular person, firm or corporation with whom the contract has been
made for executing the work.

€) Drawing- means the drawings referred to in the specifications, any modifications of such drawings
approved in writing by the Executive Engineer (EO Tech) Zilla Parishad, Dist.-Koraput and such

other drawings as may from time to time be furnished or approved in writing by the Engineer-in-
charge.

Sd/-
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) Engineer-in- Charge- Means the Superintending Engineer in charge of the work specified or parts
of the works under the contract, or such other departmental assistants or sub- ordinates to whom the
Executive Engineer, in charge may have delegated certain duties, acting separately within the scope
of particular duties entrusted to them.

¢) Government- Means Government of Odisha, Department of Panchayati Raj & Drinking Water.

h) 1.S.S./ B.1.S.- Means Indian Standard Specifications/ Bureau of Indian Standard.

i) Temporary works- Means all temporary works of every kind required for the performance of the
contract.

j) Specification- Whenever the term “Specification” is used, apart from a specified standard
specification; it shall mean the specification of plan prepared for a particular site as instructed to the
contractor in executing that item of work.

75. Miscellaneous:

(a) The department will have the right to inspect the scaffolding and centering made for the work
and reject partly or fully such structures if found defective in their opinion.
(b) Shuttering and centering shall be made with seasoned sal wood planks the inside of which shall

be lined with suitable sheeting and make leak proof and water tight or alternatively steel shuttering
and centering may be used.
76. Bidders are also required to go through each clause of P.W.D. form F2 carcfully in addition to
the clause mentioned herein before tendering.
77. The contractor shall have to submit an affidavit about authentication of tender documents, while
submitting tender. (As per Annexure-C-1)
78. All the Annexures from ‘A’ to ‘H’ and check list attached to section of this DTCN must be
filled in properly along with the authenticated documentary evidence required therein, failing which
the bid shall be treated as ‘non-responsive’ and summarily be rejected.
79. Amendment to Clause-32 of F2 Contract (Payment of escalation of Steel, Cement and Bitumen)
Clause-32 (a) (i) : If during the progress of the work, the price of any material (excluding the cost
of Steel, Cement & Bitumen) incorporated in the work (not being materials supplied from the
Engineer-in-Charge’s store in accordance with clause here of) increases as result of increase or
decrease in the average wholesale price index (all commodities) and the contractor there upon
necessarily & properly pays in rcspect of that material (Incorporated in the work) such increased or
decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case may
be. Such an amount shall be equivalent to the loss or minus difference of 75% in between the
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average wholesa ice i e
le price index (all commodities) which the tender was opened as per the formula

indicated b H ,
elow provided that the work has been carried out within the stipulated time or extension

thereof as are not attributable to him.
period is one year and above, increase/decrease of cost of Steel, Cement

(ii) : Where original contract
ior approval

aid/ received. Payments in casc of increase are to be made with pr

& Bitumen are to be p
50,000/ and with prior approval of the EIC/ Chief

of Govt. when the total claim is more than Rs.

Engineer (as the case may be) when the claim is up to Rs.50,000/-. Recovery in case of decrease shall
od Block Development Officer from the contractor, immediately.

be made by concemn
The cost shall be determined as follows:

Rate as fixed by Steel Authority of India Ltd, (SAIL)

Steel:
Cement: Average Factory Price of three manufacturer of cement inside the State.
Bitumen: Rate as fixed by Indian 0il Corporation (I0C)

below one year increase/

(iii): Where ori ginal period of contract is more than six months &
& Bitumen are to be paid/ recovered. Payments in case of increase

decrease of cost of Steel, Dement
vt. when the total claim is more than Rs. 50,000/- and with

are to be made with prior approval of Go
Chief Engineer (as the case may be) when the claim is up to Rs. 50,000/-

prior approval of the EIC/
subject to the fulfillment of the conditions mentioned below.

i) Costshall be determined as follows:
Steel: Rate as fixed by Steel Authority of India Ltd, (SAIL)

Cement: Average Factory Price of three manufacturer of cemen

Bitumen: Rate as fixed by Indian 0il Corporation (10C)
ii) Cost of the project should be more than Rs.50.00 lakhs. However, the differential cost of such

materials may be paid to the contractors after deducting the hike percentage amount in the tender for

those materials from the calculated amount of differential cost.
iii) Contractor has to submit the vouchers showing procurement
said work within 28 days before utilization of steel, cement & Bitumen.
iv) Differential cost will be allowed only for the original agreement perio

period even though it might have been validity extended.
v) Differential cost will be allowed only after successful

work programme.
ed in existing clause-32.

vi) Stipulationscontain
Recovery in case of decrease shall be mad

contractor immediately-
80. The tender will be decide
Works Department No. | 2366 dtd.08

81. (i) The original tender documen
Office Memorandum File No.07556900042013 (pt-

t inside the State.

from an authorized dealer for the

d, but not for the extended

completion of the work as per the approved

e by concerned Block Development Ofticer from the

d as per latest amendment to OPWD code vide Government of Odisha
,11.2013.

ts will not be received b
11)-7885/W dt.23.07.2013

y any office as per Works Department
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(ii) he bidders who hav i
{ Ih e notd i ici i
.. I| - o : eposited the cost of tender paper earlier participated in the tender

. ered for this time. T : .
In to account while processing the tender. me. The work performance of the agency will be taken

82.F i : -
2. For a notice calling for tenders, only a single tender is received in the first time, the tender shall

be cancelled without openi i
, pening of the bid as per office Memorandum No.16 dt.01.01.2015 of Govt. of
Odisha, Works Department and rule-29 of Appendix-IX of O.P.W.D. code Vol-II. :

83. (i) The Contractors arc required to furnish evidence of ownership of principal
machineries/equipments as per Schedule-A of Annexure-H for which contractor shall have to
secure minimum 80% of mark failing which the tender shall be liable for rejection.

(ii) In case the contractor executing several works he is required to furnish a time schedule for

movement of equipment/machinery from one site to work site when work is to be executed in
Schedule-B of Annexure-H.

(iii) In case the contractor proposes to engage machineries and equipments as asked for in the
tender document, owned or hired but deployed outside the State, the entire bid security including the
additional bid security shall stand forfeited in case the contractor fails to mobilize thc machineries
within 10 days from the date of execution of Agreement.

(iv) The contractor intending to hire/lease equipments/machineries are required to furnish proof
of ownership from the company/person providing equipments/machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease
deed should be on long term basis for a minimum period of 12 (Twelve) months from the last date
of receipt of Bid documents. (The contracts/agreements/lease deed should be prepared on or after
the date of notification and before the last date of receipt the Bid for the tendered work)

Sd-
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) SECTION-2
L. Preparation of Tender Documents

. ) with the documents are to be filled in completely. All
the information called for should be furnished. Any change to the forms will not be accepted. All
pages including additional pages of the tender document must be signed at the bottom of the page by
the contractor and Block Development officer, Panchayat Samiti Koraput, Dist.-Koraput.

2. Method of submission of Tender Documents

2.1 The tender documents duly filled in and signed by the intending bidder should be submitted in
on-line through prescribed website only.

2.2 If the intending bidder is an individual, the documents shall be signed by the individual above
his full type written name and current address.

2.3 If the intending tender is a proprietary firm, it shall be signed by the proprictor above

his full name and with his current address.

2.4 If the intending bidder is a firm in partnership, it shall be signed by a partner holding the power
of attorney for the firm in partnership in which case a certified copy of power of attorney shall
accompany in the pre-qualification documents.

2.5 If the intending bidder is a limited company or Corporation, it shall be signed by a duly
authorized person holding the power of attorney in which case certified copy of power of attorney
shall accompany.

2.6 All witness and sureties shall be of person of status and probity and their full names, occupation
and address shall be stated below their signatures.

2.7 As the period of execution is 06 (Six) months, so there is no provision of escalation.

2.8 The agency will install display board mentioning information about the work at worksite after

drawal of the agreement at his own cost.

3. Opening of Tender Documents: The tender documents will be opened on the schedule date as
mentioned in the Notice Inviting Tender (NIT) by the Block Development Officer, Panf:}:layat Samiti
Koraput, Dist.-Koraput in the office of the Block Development Officer, Panchayat Samiti Koraput in

the presence of bidders their authorized representative, who wishes to be present.

Sd/-
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4. Machineries

The followin ineri
i X i ik 3
g machineries and equipment’s in working condition required for execution of the work.

S - e

-3 List of plants and equipments ['ﬁ'e"quireme_nt _
01 Concrete Mixer

02 Needle vibrator ﬁ :1:25- l\
03 | Plate vibrator 1 No. H
04 | Water Tanker 1 NO.‘ |
05 [ Centering and shuttering materials (Iron made) 1000 sgm. ]
06 | Truck/ Tipper 2 Nos. |
07 | Generator (33 KVA) 1 No. .

The successful bidder should deploy all the machineries required for the work on receipt of
the acceptance letter. On verification and satisfaction of the concerned Superintending
Engineer the agreement will be done.

4. Final Decision-making authority

The competent authority reserves the right to accept or reject or disqualify any of the tender of pre-
qualification without assigning any reasons and its decision shall be final.

5. Further Clarification: The Block Development Officer, Panchayat Samiti Koraput, Dist.-Koraput
may be contacted during office hours on any working days for any further clarification. Online
clarification may also be obtained as per the dateline mentioned in the NIT.

6. Sample of all material: The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance at his own cost as may be requiring by the
concerned Executive Engineer.

7. From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt.
of Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the contractor or any 0nc
in his employment during the execution of the work. Also, no claim shall be entertained for loss due
to earth quake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental
damages so caused will have to be made good by the contractor at his own cost.

8. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue

an order book to the contractor to be kept at the site of the work with pages serially numbered. Orders

regarding the work whenever necessary are (0 be entered in his book by the PWD Officer-

Sd/-
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m-('lharge with their dated signatures and duly noted by the contractor or his authorized agents with
thelr- dated signature. Orders entered in his book and noted by the contractor’s agent shall be
considered to have been duly given to the contractor for following the instructions of the Department.
The order book shall be the property of the Department and shall not be removed from the site of

ot 3 : i : . .
rk without written permission of the Engineer (Executive Engineer) and to be submitted to the
Engineer-in-Charge every month.

Government of Odisha
~ Works Department Officc Memorandum No 1027 /W, Date 24.07.2009
. This office memorandum consists of the procedural requirement of e-procurement and shall be
made part of the detailed Tender Call Notice of Instruction to Bidder for all work tenders hosted
in the portal.

2. The c-Procurement portal of the Government of Odisha is "https/tendersOdisha.gov.in"

3. Use of valid Digital Signature Certificate of appropriate class (Class 11 or Class I11) issued from
a registered Certifying Authority (CA) as stipulated by Controller of Certifying Authorities
(CCA). Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra etc. is mandatory
for all users.

4. The DSC issued to the Department users s valid for the period of two years only. All the
Department users are responsible to revalidate their DSC prior to expiry.

5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be
followed by all the users.

6. Government after careful consideration has decided to host all tenders costing 10 lakhs or
above in the e-procurement portal. This will be applicable across all Engineering Department
such as Works Department, Department of Water Resources, Rural Development and Housing
and urban Development Department, Government of Odisha also welcomes hosting of tenders
by any other departments, authority, corporations, local bodies etc. of the State with prior
approval from Information Technology Department.

7. The e-Procurement shall be operated compliant to relevant provisions of OGFR/OPWD
code/Accounts code/Government statutes including any amendments brought from time to time
to suit to the requirement of the best national practice.

8. Registration in the e-procurement portal is without levy of any charges but Government
reserves the right to levy any charges for such value-added services in future.

9. Contractors not registered with Government of Odisha, can participate in the e-procurement
afier necessary enrollment in the portal but have to subsequently register themselves with the
appropriate registering authority of the State Government before award of the work as per
prevalent registration norms of the State.
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For the role mana 8
emen " inistrati )
wing is the ChicfE‘i nent Deparlment is the A(-:lmmlslratwe Department, Organization or
Adtitiamtva s gineer or h}gh@?t tender accepting authority or equivalent officer under the
il Super;: ;partlr:net?t, Circle is the Addl. Chief Engineer or equivalent officer, Division
' ending Engineer or equivalent officer and subdivision is the Assi ingi

or equivalent officer. ' fhe Assistant Engineer
The e-procurement software assigns role for operation of the module for specific function. The
terminologies used in the Portal and their respective functions in the software are as follows.

a. Application Administrator: (NIC and State Procurement Cell)
L Master Management
ii. Nodal officer Creation
iil. Report Generation
iv. Transfer and blocking of Officers
b. Nodal Officer (At organization Level not below the Superintending Engineer or
equivalent rank)
1. Creation of Users
il. Role Assignment
iii. Transfers and blocking of Officers
c. Procurement Officer-Publisher (Officer having Tender inviting power at any level)
i. Publishing of Tender
ii. Publishing of Corrigendum/addendum/cancellation of Tender
iii. Bid Clarification
iv. Uploading of Pre-Bid Minutes
V. Report generation
d. Procurement Officer-Administrator: (generally sub-ordinate officer to Officer inviting
the Tender)
1. Creation of Tender
ii. Creation of corrigendum/addendum/cancellation of Tender
iii. Report generation
e. Procurement Officer-Opener (generally Sub-ordinate officer to Officer inviting the
Tender)

i Opening of Bid
f  Procurement Officer-Evaluator (generally Sub-ordinate officer to Officer inviting the
Tender)

i. Evaluating Bid
g. Procurement Officer-Auditor (Procurement Officer —Publisher and / or Accounts Officer

/Finance Officer)
i. To take up auditing

12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB):
a. The Notice inviting Bids (NIB) and Bid documents etc. shall be in the Standard

formats as applicable to conventional Bids and will be finalized / approved by the
officers competent as in the case of conventional Bids.
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b. The I ;

T “é_om‘l;‘-rb competent to pub'llsh NIB in case of conventional Bids will host the NIB

ey : . Simu lanco.usly a notification should also be published in the newspapers as per
: g rules preferably in the following format to effect economy.

l

Government of Orissa "e" procurement Notice

Bid Identification No.:

L Name of the work:

Estimated cost:

Period of completion:

Date & Time of availability of bid document in the portal:
Last date / Time for receipt of bids in the portal:
Name and address of the Officer Inviting Bid:

o v o D

Further details can be seen from the e-procurcment portal "https://tendersorissa. gov.in" J

c. All the volumes/documents shall be uploaded in the portal by the Procurement Officer
Administrator and published by Procurement Officer Publisher (Officer Inviting Tender)
using their DSCs in appropriate format so that the document is not tampered with.

d. The tender documents published by the Tender Inviting Officer (Procurement Officer
Publisher) in the website "https:!itendcrsodisha.guv.in” will appear in the "Latest Active
Tenders". The Bidders / Guest Users can download the Bid documents after the due date &
time of sale. The publication of the tender will be for specific period of time till the last date
of submission of bids as mentioned in the 'notice Inviting Bid' after which the same will be
removed from the list of Latest Active tenders.

13. ISSUE OF ADDENDAICORRIGENDA!CANCELLATION NOTICE

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any

addendumfcorrigcndumlcancellation of tender in the website "https:ﬂtendersodisha.gov.in" notice

board and through paper publication and such notice shall form part of the bidding documents.

b. The System shall generate 2 mail to those bidders who have already uploaded their tenders

and those bidders if they wish, can modify their tender.
14. PARTICIPATION IN BID
a. PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is
required to register in the Portal using his/her active personal/official e-mail 1D as his/her Login ID
and attach his/her valid Digital signature certificate (DSC) to his/her unique Login ID. He/She will
enter relevant information as asked for about the firm/Contractor. This is a onetime activity for
registering in Portal.
L Bidders participating through Joint Venture shall declare the authorized signatory through
Memorandum of Understanding duly registered and enroll in the portal in the name ar.1d style of the
Joint venture Company. It is mandatory that the DSC issued in the name of the authorized signatory
is used in the portal.
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. Any third pe . ;
§yStE:m 0 I:IV\e Stalep(:rr}ﬁi jﬁ:gﬂ‘:g{’gf}:gn“ undt;r a service conlratft for opcra‘lion. t?f e-procuKer.nem

in the procurement processes that a i“"c(;‘ O Uik APl GmpANES CHi SR A DIS T Dar e
i horstos ey at are undertaken through the e-procurement system irrespective of
:’D - ngfl?(}n'['o THE PORTAL: The Contractor/Bidder is required to type his/her Login
DSC asz: o Ol‘d. w‘ sr*}Fslt:m ‘Wl”' again ask to sclgct the DSC and cr_mﬁrm il_wilh the password of

i ond stage tiulhcnllcalm.n. For each lng-m, a user's DSC will be validated against its date
of validity and also against the Certificate Revocation List (CRL) of respective CA stored in system
databas:e. The system checks the unique Login ID, password &DSC combination and authenticates
the login process for use of portal.

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it
in his system to undertake necessary preparatory work off-line and upload the completed tender at
his convenicnee before the closing date and time of submission.

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement
portal using his/her DSC; provided the questions are raised within the period of seeking clarification
as mentioned in tender call notice/Bid. The Officer inviting the bid / Procurement Officer-Publisher
will clarify querics related to the tender.

e PREPARATION OF BID:

i. The bids may consist of general arrangements drawings or typical or any other drawings
relevant to the work for which bid has been invited. Bidder may down load these drawings and take
out the print for detail study and preparation of his bid. Any other drawings and documents pertaining
to the works available with the Officer Inviting the Bid will be open for inspection by the bidders.
il The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc. and store in the system.

f. SUBMISSION OF BID SECURITY AND COST OF BID DOCUMENTS:

The bidder shall transfer online the Earnest money deposit/ Bid Security of the amount specified
for the work in the table Column 7 above as part of its bid through a process as mentioned under
Tender Call Notice No- (PS/KPT-02/2026-27. Bidders desirous to hire machineries or equipment’s
from outside the State or owned but deployed outside the State are required to transfer online 2%
of the amount put to tender as bid security. (As Per Memorandum No- 1499/W dated 01.02.2023 of
Works Department, Govt. of Odisha)

BID SECURITY / EARNEST MONEY DEPOSIT (EMD) As per Office Memorandum
No. 07554600032022- (Pt) 1499 /W, dated 01.02.2023 of Works Deptt. Govt. of Odisha Para
3.5.19 (a) (b) of the Odisha Public works Deptt. code vol-1 with the following modification
“Qecurity for the due fulfilment of a contract should invariably be taken. The Security may take
in shape of N.8.C.-Post office saving Bank account- Post office time deposit account-Kissan Bikas
Patra — Bank Guarantee in favour of Block Development Officer, Panchayat Samiti Koraput from
any Nationalized scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar/
e-Bank Guarantee executed on Nationalized e — Governance Services Limited ( NeSL) Digital
Documents Execution Portal towards EMD / initial Security Deposit — any other Security deposit
form the contractor or supplier”. The above instructions will be applicable for all tenders issued.

ii. The successful bidders will have to deposit bid security @2% of the agreement value in the form
of Deposit receipt of Schedule Bank /Kissan Vikash Patra/Post Office Savings !Sank Account /
National Savings Certificate / Post Office Term Deposit Account duly pledged in favour of the
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Block Development officer, Panch

& conditions ayat Samiti Koraput and payable at S.B.1. Koraput as per the terms

The Fixed Dc:;;gi ffg;lnllil((})GFR and in no other form during gxccution of the agreement.

oo Duaran}ee or any Oll.lCl‘ form as mentioned in detailed tender call notice in

a— oney Deposit /Bid Security and the Bank Draft in respect of cost of Bid are to

scanne and up loaded in portable document format (PDF) along with the bid.

Ti}e bidder shall provide the cost of bid and the Bid security in a sealed cover superscripting the name

of th'e work for which the instruments arc intended and the Officer inviting the Bid. He/She is not

required to write his/her name on the cover. The original FD/BG/BD shall be physically produced
before the Officer inviting the Bid or the concerned Division/ Circle/ Chief Engineer before the
specified period mentioned in the bid; which in no case shall be less than three days excluding the
last date of submission and opening of bids (Technical cover opening in case of Double Cover

System). The bidder is also allowed to submit the original FD/BG/BD by Registered post / Speed

post or any other delivery system before the last date & time of opening of tender.

iv. The Officer authorized by the Procurement Officer-Publisher (Officer Inviting Tender) shall transmit
the sealed envelopes carefully to the Procurement Officer-Publisher prior to opening of the Bid. The
Procurement Officer-Publisher shall provide signed receipt with datc and time for having received
the number of sealed envelopes.

v. The Procurement Officer-Publisher (Officer Inviting the Tender) or other concerned officers
authorized to receive the original Bid security and Bid cost on behalf of the Procurement Officer-
Publisher shall not be responsible for any postal delay and /or non-receipt of the original copy of the
bid security on or before specified date and time.

Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

viii. Government of Odisha has been actively considering integrating e-payment gateway in to the portal
for payment of Cost of Bid and Bid Security/Earnest Money Deposit. The process of using e-payment
gateway shall be issued separately after it is established.

15. SUBMISSION OF BID:
a.  The bidder shall carefully go through the tender and prepare the required documents. The Bid shall have

ii.

a Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, Bid
Security declaration, GST, PAN/TIN, Registration Certificate, Affidavits, Profit Loss statement, Joint
venture agreement. List of similar nature works, work in hand list of machineries and any other
information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any
other price related information/undertaking including rebates.

b.  The Protected Bill of Quantities (BOQ) uploaded by the Procurement Officer-Publisher for the Bid is the
authentic BOQ. Any alteration or deletion or manipulation in BOQ shall lead to cancellation of Bid.

e, The Bidder shall up load the scanned copy/copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

d.  The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in

the rate column of respective item(s) without leaving any blank cell in the rate column in case of item
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rate
tender and type percentage excess or less up to one decimal place only

in case of percentage rate
tender. P :

The bidder shall log on to the portal with his/her DSC and move to the desired tender for uploading the
documents in appropriate place one by one simultaneously checking the documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or
corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the
system gencrated summary of submission to confirm successful uploading of bid. The bids cannot be
opened even by the OIT or the Procurement Officer-Publisher/opener before the due date and time of
opening.

Each process in the c-procurement is time stamped and the system can detect the time of log in of each

user including the Bidder.
The Bidder should ensure clarity/legibility of the document uploaded by him to the portal.

The system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

The bidder should check the system generated confirmation statement on the status of the submission.
The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

The Tender inviting Officer is not responsible for any failure, malfunction, or breakdown of the electronic
system used during the e-procurement process.

The Bidder is required to up load documents related to his eligibility criteria and qualification information
and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to up-load the drawings
and other Bid documents (after signing) while up-loading his bid. It is assumed that the bidder has referred
all the drawings and documents uploaded by the Officer Inviting the Bid.

Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the
bidding process and in such cases the bid security shall be forfeited.

The bidder will not be able to submit his bid after expiry of the date and time of submission of Bid (server
time). The date & time of bid submission shall remain unaltered even if the specified date for the
submission of hids declared as a holiday for the Officer Inviting the Bid.

f. SIGNING OF BID: The 'online bidder' shall digitally sign on all statements, documents,
certificates, uploaded by him, owning rcsponsibility for their correctness/authenticity as per IT ACT
2000. If any of the information furnished by the bidder is found to be false / fabricated / bogus, his
EMD / Bid security shall stand forfeited and the bidder is liable to be blacklisted.

16. SECURITY OF BID SUBMISSION:
a. All bid uploaded by the Bidder to the portal will be encrypted.

b. ‘The encrypted Bid can only be decrypted/opened by the authorized openers on or after the
due date and time.
17. RESUBMISSION AND WITHDRAWAL OF BIDS:
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Resubmission of bid shall require uploading of all documents including price bid afresh.

If the bidder fails to submit his modified bid(s) within the pre-defined time of receipt the
system shall consider only the last bid submitted.

The bidder should avoid submission of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam or power failure etc.

The Bidder can withdraw his bid before the closure date and time of receipt of the bid by
upl(.)ading scanned copy of a letter addressing to the Procurement Officer-Publisher (Officer
Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal
after expiry of the closure time of the bid.

OPENING OF THE BID:

Bid opening date and time is specified during tender creation or can be extended through
corrigendum. Bids cannot be opened beforc the specified date & time.
All bid openers have to log on to the portal to decrypt the bid submitted by the bidders.
The bidders & guest users can view the summary of opening of bids from any system.
Contractors are not required to be present during the bid opening at the opening location if
they so desire.
in the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid, the bids will be opened at the appointed time on the next working day.
In case bids are invited for more than one package, the order for opening of the "Bid" shall
be that in which they appear in the “Invitation for Bid".
During bid opening, the covers containing original financial instruments towards Cost of
bid and Bid Sccurity in the form specified in the DTCN/ITB valid for the period stated in
the Bid, received after last date of receipt of bid and before opening of the bids shall be
opened and declared. The Procurement Officer-Opener shall continue opening of other
documents if he is satisfied about the appropriateness of the cost of Bid and the Bid security.
Combined bid security for more than one work is not acceptable.
The electronically submitted bids may be permitted to be opened by the predefined Bid
opining officer from their new location if they are transferred after the issue of Notice
inviting Bid and before bid opening. Further action on bid documents shall be taken by the
new incumbent of the post.
EVALUATION OF BIDS:
All the opened bids shall be down loaded and printed for taking up evaluation. The
Procurement Officer-Openers shall sign on each page of the documents downloaded and
furnish a certificate that the documents as available in the portal for the tender have been
down loaded.

. The Procurement Officer-Evaluators shall take up evaluation of bids with respect to the

qualification information and other information furnished subject to confirmation of the bid
security by the issuing institutions. _ - '
After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify
on the documents provided in the Technical Bid, if necessary, with respect to any df)ubt§ or
illegible documents. The Officer Inviting Tender may ask for any other document of historical
nature during technical evaluation of the tender. Provided in all such cases,
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furnishing of an

y document in R T T " _—
legible dovumen no way alters the Bidder's price bid. Non-submission of

s may render the bid non-responsive.

Th(? bidders will respond in not more than 7 days of issue of the clarification letter, falling
which the bid of the bidder will be evaluated on its own merit.
Technical evaluation of all bids shall be carried out as per information furnished by Bidders.
But evaluation of bids does not exonerate bidders from checking their original documents at
lat(?r date. If the bidder is found to have misled the evaluation through wrong information
action as per relevant clause of DTCN/ITB shall be taken against the bidder/contractor.
The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders.
g. The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open
the financial bids.
The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.
At the time of opening of "Financial Bid" bidders whose technical bids were found
responsive will be opened.
The responsive bidder's name, bid prices, item wise rates, total amount of each item in
case of item rate tender and percentage above or less in case of percentage rate tenders
will be announced.

Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the

Comparative Statement and furnish a certificate to that respect.

Bidder can witness principal activities and view the documents/summary reports for that

particular work by logging on to the portal with his DSC from anywhere.

20. NEGOTIATION OF BIDS:
a. For examination, evaluation, and comparison of bids, the officer inviting the bid may at his
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on
negotiation and breakdown of unit rates.

21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a. The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry
of the validity period by cable, telex or facsimile or c-mail confirmed by registered letter. This Letter
of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in consideration
of the execution & completion of the Works by the contractor as prescribed by the contract & the
amount of Performance Security and additional Performance security required to be furnished. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of
the contract.

b. The Contractor afler furnishing the required acceptable performance security & additional
performance security, "Letter to Proceed" or "Work Order" shall be issued by the Engineer-in-Charge

with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up
load the summary and declare the process as complete.

ii.

iii.

.

Sd/-
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SECTION -3

GENERAL RULES
AND
DIRECTIONS
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Schedule-XLV-Form No. 61

ODISHA PUBLIC WORKS DEPARTMENT
(Form P-1)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Directions for the guidance of Contractors

e All works proposed for execution by contract will be notified in a form of invitation
to tender pasted on board hung up in the office of and signed by the Block Development
officer. This notice will state the work to be carried out, the items and approximate quantities
thereof as well as the date of submitting and opening of tenders also the amount of earnest
money to be deposited and the amount of the security deposit to be deposited by successful
tenqerer and the percentage if any, to be deducted from bill. Copies of the specification,
design and drawing and any other documents required in connection with the submission
of tender signed for the purpose of identification by the Block Development officer shall also
be opened for inspection by the contractor at the office of the Block Development officer

during office hours.
2. In the event of the tender being submitted by a firm it must be signed separately by
each member thereof, or in the event of the absence of any partner, it must be signed on

his behalf by a person holding a power of attorney, authorizing him to do so.

ant made on account of work, when executed by firm must also

ntractors are described in their tender as
in the name of the firms by one of the

ceipts for the firm.

3. Receipts for paym
be signed by several partners except where the co
a firm in which case the receipts must be signed
partners, or by some other person having authority to give effectual re
4. The memorandum of work tendered for and the memorandum of materials to be
supplied by the Public Works Department and their issue rates shall be filled in and
completed in the office of the Sub-Divisional Officer/Block Development officer before the
tender form is issued. If a form is issued to an intending tender without having been so filled
in and completed, he shall request the office to have this done before he completes and

delivers his tender.
5. The amount of earnest money to be deposited will be 1% of the amount put to tender.

6. Any person who submits a tender shall fill up the usual printed form standing at what
rate he is willing to undertake each item of the work. Incomplete tender and the tenders
which propose any alteration in the specified in the said form of invitation to tender, or which
contain any other condition of any sort or omit to not the time within which the work can be
finished or which are not accompanied by a treasury challan for the required earnest money
will be liable to rejection. No single tender shall include more than one work but contractors
who wish to tender for two or more works shall submit a separate tender for each. Tender
shall bear the name of the work to which they refer written outside the envelope. Cash
deposits for earnest money herein before mentioned shall be made in Government
treasuries and the challan thereof should be enclosed with the tender.

ly authorized assistant will open the tenders in the
ho may be present at the time and will enter the
amounts of the several tenders in a comparative statement in suitable form. In the event of
a tender being rejected the challan for the earnest money forwarded therewith shall

thereupon be returned to the tenderer with a pay order for the amount of the earnest money.

7. The Engineer-in-Charge or his ful
presence of any intending contractors w
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8. The Engineer-in-Charge shall have the right of rejecting all or any of the tenders.

9.7 In the event of tender being selected for acceptance the Engineer-in-Charge who
opened the tender will, if he is competent to accept the tender, inform the tender of the
Selec_ted tei_'lder who shall thereupon sign copies of the specification and other document
mentioned in rules 1 and 4 for the purpose of identification and for his acceptance with the
tende‘r. The tenderer of the selected tender shall also deposit the required amount of the
Security money within the prescribed time. If the tenderer fails to deposit the required

amount of the security money within the prescribed time, the Engineer-in-Charge may reject
the tender.

If the Engineer-in-Charge is not competent to accept the tender himself, he will inform the
tenderer of the tender which is decided to recommend for acceptance. Such tender shall
thereupon sign forthwith copies of the specification and other documents mentioned in rules
1 and4 and shall deposit the required amount of security money within the prescribed time.
The tender with the specification and other documents signed by the tenderer will then be
forwarded for acceptance to the Engineer who is competent to accept the same. If the said
Engineer rejects the tender the security money deposited shall be refunded to the tender.

10.  When a tender is selected for acceptance, the tenderer shall deposit the required
amount of the security money in cash in the treasury and shall forward the challan to the
Executive Engineer. Government securities may be endorsed to the Block Development
officer in lieu of cash deposit of the required amount of the security money. No tender shall
be finally accepted until the required amount of the security money has been deposited.

11. Contractors. Should pay 1% as earnest money at the time of submitting tenders and
1% as initial security at the time of acceptance of tender. Besides the earnest money and
initial security, contractors of Super, Special, A and B classes will be made required to
furnish 5% security deposit by way of each bill where as in case of C and D class contractors
such deductions will be made @ 5% of gross amount of each bill. Thus the total security
deposit form contractors will be 7% for Super, Special, A and B classes and 5% for C and
D classes respectively.

12. When tender has been selected for acceptance and the required amount of the
security money has been deposited the Engineer shall scrutinize all pages of the form of
Item, Rate, Tender and contract for works to see that the form has been properly filled up
and signed by the contractor and the signature witnessed. He shall then if he is not so

competent, shall send the form for signature of the acceptance to the officer competent to
accept it.
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TENDER FOR WORKS

ht?1 execution for !he Govern_or of_ Odisha of the work specified in the

the rates- specified therein within a period of............. years
da!te of written order to commence and in accordance in éil'..r.(.espect
awing and 9ther documents referred to in rule thereof and subject to
tract and with such materials as are provided for by and in all other
ch conditions so far as applicable

MEMORANDUM

I'We hereby tender for t
ritten memorandum at
......... months from the

a) If

included, they should be detailed
In separate list.

several sub-works are a) Name of work:

b) Estimated cost: Rs.

c) Agreementamount:

b) This

estimated cost of the work.

deposit will be 1% of the

L
[

d) Earnest money:

e) () Initial security depost @
2% (including eamest money) to be
deposited before the commencement of
the work:

(ii) Additional Performance Security:

c) This percentage deduction
from bills will be credited to the
contractor's security deposit. (three percent) & 5% (five percent)

f) %age to be deducted from bills: 3%

g) Time required for the work from date
of written order to commence

h) Date of written order to commence

i) Total number of works tendered for

Signature of Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms
wg‘?d‘.’r:‘;;"’e and provisions of the said conditions of contract annexed here to so far applicable,
ls;nde;ssno or in default thereof to forfeit and pay to the Governor of Odisha or his successors
in office the sum of money mentioned in the said conditions.
“Signature of
Whireas to Dated the Y OF iassnsacssivasimssssimmsmiossmisssis 2025
tenderer’s
signature
Witness
Address
Occupation
Signature of the The above tender is hereby accepted by me on behalf of
:ma:;tedt_” whom e Governor of Odisha.
Datedthe .......cccevvveneree. DAY OF i 2025
Sd/-
CONTRACTOR Block Development officer
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CONDITIONS OF CONTRACT
Clause-1: All compensation or other sums of money payable by the contractor to Government
under the terms of this contract may be deducted from or paid by the sale of a sufficient part
of his security deposit or from the interest arising there from or from any sums which may be
due or may become due to the contractor by Government on any account whatsoever and in
the event of his security deposit being reduced by reason of any such deduction of sale as
aforesaid, the contractor shall within ten days thereafter make good in cash or Government
securities endorsed as aforesaid any sum or sums which may have deducted from or raised
by sale of the security deposit or any part thereof.

Clause - 2(a): The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date of which the written
order to commence work is given to the contractor. The work shall, throughout the stipulated
period of the contract, be carried on with all due diligence (time being deemed to be of essence
of the contract on the part of the contractor) and the contractor shall pay as compensation, an
amount equal to % percent on the amount of the estimated cost, if the whole work as ghown
by the tender for every day that the work remains uncommented, or un-finished on which the
work is finished after necessary rectification of defects as pointed out by the Block
Development Officer or his authorized agents, are fully complied with by the cqntractor to the
satisfaction of the E.E. And further, to ensure good progress during the execution of the work
the contractor shall be bound, in all cases in which the time allowed for any work exceeds one
month, to complete one-fourth of the whole of the work before one fourth of the whole time
allowed under the contract has elapsed; one half of the work, before one half of such time has
elapsed in the events of the contractor failing to comply with the condition, he shall be liable to
pay as compensation an amount equal to one third percent on the said estimated cost of the
whole work for every day that the due quantity of work remains incomplete. Provided always
that the entire amount of compensation to be paid under the provisions of this clause shall not
exceed 10 percent on the estimated cost of the work as shown in the tender.

Clause - 2(b) If there are possibility of exceeding this compensation amount as mentioned in
clause (a) 10% of the estimated cost, or in any case in which under any clause or clauses of
this contract the contractor shall have rendered himself liable to pay compensation amounting
to the whole of his security deposit in the hands of Government (whether paid in one sum or
deducted by the instaliments). The Block Development Officer on behalf of the Governor of
Odisha shall have power to adopt any of the following courses as he may deem best suited to
the interest of the Government.

To rescind the contract of which rescission notice in writing to the contractor under the hand
of the BDO shall be conclusive evidence, 20% of the value of late over work will be realized
from the contractor as penalty as per Memo No.13396 dt.01.07.2005 of Works Deptt and as
per OPWD Code Vol-ll page-298.

To employ labour paid by the Public Works Deptt. and to supply materials to carry out the work
or any part of the work, debiting the contractor with the cost of the labour and the price of the
materials (of the amount of which the cost and price certificate of Block Development officer
shall be final and conclusive against the contractor) and crediting him with the value of the
work done in all respects in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of his contract, the certificate of the Block Development
officer as to the value of the work done shall be final and conclusive against the contractor.

iiil) To measure up the work of the contractor and to take such part of the work of the
contract as shall be unexecuted out of his hands and to give it to another contractor to
complete, in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him
(of the amount of which excess the certificate in writing of the Executive Engineer shall be final

Sd/-
Block Development officer
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and conclusive) shall be borne and paid by the original contractor and may be deducted from
any money due to him by Govt. under the contract or otherwise or from his security deposit or
the proceeds or sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Block Development
officer the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchases or procured any material, of entered into any engagements, or
made any advances on account of or with a view to, the execution of the work or the
performance of the contract. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum of any work thereto
for actually performed under this contract, unless and until the Executive Engineer shall have
certified in writing the performance of such work and the value payable in respect thereof and
he shall only be entitled to be paid the value so certified.

iv) Security deposit of the contractor shall be refunded only twelve months:. after the _date
of completion of the work provided that the final bill has been paid and defects, if any, rectified.

Clause-3 : In any case in which any of the powers, conferred upon the Executive Engineer by

clause-3 hereof shall have become exercisable and the same shall not constitute a waiver of

any of the condition hereof and such powers shall not withstanding to be exercisable in the

event of any future case of default by the contract of which by any clause of ¢clauses hereof he
is declared liable to pay compensation amounting to the whole of his security deposit, and the
liability of the contractor for past and future compensation) shall remain unaffected. In the
event of the Executive Engineer putting in force the powers vested in him under the preceding
clause he may, if he so desires, take possession of all or any tools, plants, materials and stores,
in or upon the works or the site there of or belonging to the contractor or procured by him and
intended to be used for the execution of the work or any part thereof, paying or allowing for the
same in the account at the contract rates or in case of these not being applicable, at current
market rates to be certified by the Executive Engineer whose certificate thereof shall be
final,

otherwise the Executive Engineer may notice in writing to the contractor or his clerks of the
works, foreman or other authorized agent required by him to remove such tools, plants,
materials, or stores from the premises within time to be specified in such notice, and in the
event of the contractor failing to comply with any such requisition, the Block Development
officer may remove them by the contractor's expense or sell them by suction or private sale
on account of the contractor and at his risk in all respects, and the certificate of the Executive
Engineer to the expense of any such removal and the amount of the proceeds and expense,
if any such sale shall be final and conclusive against the contractor.

Clause4 : If the contractor shall desire an extension of the time for completion of the work
on the ground of his having been unavoidably hindered in its execution or any other ground he
shall apply in writing to the Block Development officer within 30 days of the date of the
hindrance on account of which he desires such extension as aforesaid and the Block
Development officer shall if in his opinion (which shall be final) reasonable grounds be shown
therefore authorize such extension of time if any, as may in his opinion be necessary or proper.
The Block Development officer shall at the same time inform the contractor whether he claims
compensation for delay.

Clause-5 : On completion of the work, the contractor shall be furnished with a certificate by
the Executive Engineer(herein after called the Engineer-in-Charge) of such completion, but no
such certificate be given nor shall the work be consider to be completed until the contractor
shall have removed from the area of the premises (to be distinctly marked by the Executive
Engineer in the site plan) on which the work shall be executed, all scaffolding, surplus
materials and rubbish and cleaned of the dirt from all wood work, doors, windows,

Sd/-
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::e"cslljtﬂe?jor orf oi:h?: parts of any building in upon or about which the work is
Ao wls t.h':eJr 0 LM ich he may have had possession for the purpose of the execution thereof
o work shall have been measured by the Officer of the Public Works Department in

ccordance with the rules of the department whose measurements shall be binding and
against the contractor. If the contractor shall fail to comply with the requirements of this clause
as to removal scaffolding, surplus materials and rubbish and cleaning off dirt on or before the
date fixed for the completion of the Engineer-in-Charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks
fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of all
expenses incurred, and shall have no claim in respect of any such scaffolding or surplus
material as aforesaid, except for any sum actually realized by the sale thereof.

Clause-6: A bill shall be submitted by the contractor each month on or before the date fixed
by the Engineer-in-charge or his subordinate shall take the requisite measurement for the
purpose of having the same verified and the claim, as far as admissible adjusted, if possible,
before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid, the Engineer-in-Charge or his subordinate shall
measure up the said work in the presence of the contractor whose countersignature to the
measurement list will be sufficient warrant, and the Engineer-in-charge or his subordinate shall
prepare all bill from such list which shall be binding on the contractor in all respects.

Provided that, if any balance of the 10% security is outstanding from each such
payment shall be deducted so much not exceeding 5% as may be necessary to make up the
balance of the security. All such intermediate payments to the contractor shall be regarded
as payments by way of advance against the final payment only and not as payments for work
actually done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or re-erected, or
be considered as an admission of the due performance of the contractor, or any part thereof
in any respect, or the accrual of any claim nor shall it conclude determine or effect in any way
the powers of the Engineer-in-charge under these conditions or any of them as to the final
settlement or adjustment of the accounts or otherwise or in any other way vary or affect the
contract.

Clause-7:  The final bill shall be prepared by the officer of the Public Works Department in
accordance with the rules of the department in presence of the contractor within one month of
the date fixed for completion of the work.

Clause-8,8(a)& 8(b): DELETED VIDE LETTER NO.25172 DT.7.11.2014 OF D.O.W.R,, GOVT.OF
ODISHA

Clause-9:  The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also confirm exactly
fully and faithfully to the designs, drawing and instructions in writing relating to the work signed
by the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled
to have access at such office, for the purpose of the inspection during office hour and the
contractor shall, if the so require be entitled at his own expense to make or cause to be made
copies of the specification , and of all such designs, drawings and instructions as aforesaid.

Clause-10 : The Engineer-in-charge shall have power to make any alterations in or
additions to the original specifications, drawings designs and instructions that may appear to
him necessary and advisable during the progress of work and the contractor shall be bound to
carry out the work in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-charge and such alteration shall not invalidate the contract, and any
additional work the contractor may be directed to do in the manner above specified as part of
the work shall be carried out by the contractor on the same conditions in all respects

Sd/-
Block Development officer
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on which he agree i ’
for the maln w% s d to do the main work, and at the same rates as are specified in the tender

Rates of work not The ti )
in estimate or wo?k ILne for the completion of the work shall be extended in the proportion that the additional
schedule of rates el s_ars to the original contract work and the certificate of the Engineer-in-charge shall be
of the district e ive as _to such_ proporhc_m‘ And if the additional work includes any class or work for
. which no rate is specified in this contract then such class of work shall be carried out at the
rates _ente_red in the sanctioned schedule of rates of the locality during the period when the
work is being carried on and if such last mentioned class of work is not entered in the schedule
of rates of the district then the contractor shall within seven days of the date of his receipt the
order to carry out the work inform the Engineer-in-charge of the rate which it is his intention to
charge for such class of work, and if the Engineer-in-charge does not agree to his rate he shall
by notices in writing be at liberty to cancel his order carry out such class or work and arrange
to carry it out in such manner as he may consider advisable.

No deviation from the specification stipulated in the contract nor additional items of
work shall ordinarily be carried out by the contractor nor shall any altered, additional or
substituted work be carried out by him, unless the rates of the substituted, altered or additional
items have been approved and fixed in writing by the Engineer-in-charge. The contractor shall
be bound to submit his claim for any additional work done during any month on or before the
15" day of the following month accompanied by a copy of the order in writing of the Engineer-
in-charge for the additional work if he fails to submit his claim within the aforesaid period.

Provide always that if the contractor shall commence work or incur any expenditure
in regard thereof before the rates shall have been determined as lastly herein before
mentioned, in such case he shall only be antitled to be paid in respect of the work carried out
or expenditure incurred by him prior to the date of the determination of the rates as aforesaid
according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event of a
dispute, the decision of the Chief Engineer of the Project will be final.

Clause-11 :  If any time after the commencement of the work the Government of Odisha
No compensation shall for any reason whatsoever not require the whole thereof as specified in the tender to be
for alteration in or carried outthe Engineer-in-charge shall give notice in writing of the fact to the contractor who
restriction of work shall have no claim to any payment or compensation whatsoever on acecount of any profit or
to be carried out. advantage, which he might have derived from the execution of the work in full but which he did
not derive in consequence of the full amount of the work not having been carried out, neither
shall he have any claim for compensation by reason of any alternation having been made in
the original specification drawing, design and instruction which shall involve any curtailment of
the work as originally contemplated.

Clause-12 : If it shall appear to the Engineer-in-charge or his sub-ordinate-in-charge of the
Action and work, that any work has been executed with unsound, imperfect or unskillful workmanship or
compensation with materials of any inferior description or that any materials or articles provided by him for
payable in case the execution of the work are unsound or of a quality inferior to that contracted for or otherwise
of bad work. not in accordance with the contract, the contractor shall on demand in writing from the
Engineer-in-charge specifying the work materials or articles complained of notwithstanding that
the same may have been inadvertently passed certified and paid for, forthwith rectify or remove
or reconstruct the work so specified in whole or in part, as the case may require or as the case
may be remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own proper charge and cost and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the rate of one percent on the amount of the
estimate for every day not exceeding ten days. while his failure the Engineer-in-charge may
rectify or remove and replace with others, the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.
Clause- 13: All work under or in course of execution or executed in pursuance of the contract
shall at all times be opened to the inspection and supervisions of the Engineer-in-

Work to be opened
to
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Inspection Contract charge and his subordinates and the contractor shall at all times during the usual working

or responsible hours and at all other times at which reasonable notice of the inspection of the Engineer-in-

agents to be charge or his subordinates to visit the works shall have been given to the contractor either

present. himself be present to receive orders and instruction or have a responsible eager to duly
accredited in writing present for those purposes. Order given the contractor's agent shall be
considered to have the same force as if they had been given to the contractor himself.

Notice to be given Clause-14: The contractor shall give not less than five days' notice in writing to the work

before work is before covering up or otherwise placing beyond the reach of measurement any work in order

covered up that the same may be measured and correct dimensions thereof be taken before the same
may be measured and correct dimensions thereof be taken before the same is $0 gqvered up
or placed beyond the reach of measurement, any work without the consent in writing of the
Engineer-in-charge of the work and if any work shall be covered up or placed beyond the reach
of measurement without such notice having been given or consent obtained, the same shall
be uncovered at contractor's expense, or in default thereof on payment or allowance shall be
made for such work or the materials with which the same was executed.

Contractor liable Clause-15: If the contractor or his work people, or servants shall break, deface, injure or
for damage done destroy any part of a building, in which they may be working or any building, road, fence,

and or enclosure, or grass land, or cultivated ground contagious to the premises on \n{hlqh the work
imperfection for 3 ©r any partof it is being executed or if any qamage shall happen !o .the'wc'nrk, while in progress

ths after from any cause whatever or any imperfection became apparent in it within thrge months from
gle?;l-"ﬁ - the date of final certificate of its completions shall have been given by the Engineer-in-charge,

as aforesaid, the contractor shall make the same good at his own expense, or in default, the
Engineer-in-charge may cause the same to be made good by other workmen, and deducted
the expense (of which the certificate of the Engineer-in-charge shall be final) from any sums
that may be then, or any time thereafter may become due to the contractor, or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion thereof and the contractor
shall be liable to pay any part of the expenses not so recovered by the Engineer-in-charge.

Clause-16:  The contractor shall supply at his own cost all materials (except such special,

Contractor to if any, as may in accordance with contract, be supplied from the Engineer-in-charge's stores)
supply plant, plants tools appliances, implements, ladders, cordage, tackle, scaffolding and temporary works
ladders requisite for the proper execution of the work, whether original, altered or substituted, and

scaffoldings etc whether included in the specification or other documents forming part of the contract or referred
" toin these conditions or not or which may be necessary of the purpose of satisfying or
complying with the requirement of the Engineer-in-charge as to any matter as to which under
these conditions he is entitied to be satisfied which he is entitled to require together with
carriage therefore to and from the work. The contractor shall also supply without charge the
requisite number of persons with the means & materials necessary for the purpose of setting
out works, and counting, weighing and assisting in the measurement or examination at any
time and from time to time of the work or materials. Falling his so doing the same may be
provided by the Engineer-in-charge at the expense of the contractor and the expenses may be
'deducted from any money due to the contractor under the contract, or from his secunty deposit
or the proceeds of sale thereof, or of a sufficient portion thereof. The contract shall also provide
_— all necessary fencing and light required to protect the public from accident and shall be bound
And is liable for {5 pear the expenses of defense of every suit, action or other proceedings at law that may be
damages arising brought by any person for injury sustained owing to neglect of the above precautions, and to
from non  pay any damages and cost which may be awarded in any such suit, action or proceeding to
provision of lights, any such person or which may with the consent of the contractor be paid to compromise any
fencing etc. claim by any such person.
Clause-17(a): No female labour shall be employed within the limits of cantonment.
The contractor shall not employ for the purpose of this contract any person who is below

the age of twelve years and shall Pay to each labour wages not less than the wages paid for
seminal work in the neighborhood.

The Block Development officer shall have the right to enquire into and decide any
complaint alleging that the wages paid by the contractor to any labour for the work done by

Sd/-
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such labour is less than the wages paid for similar work in the neighborhood.

The Officer-in-charge of the work shall have the right to decide whether any labour
employed by the contractor is below the age of twelve years and to refuse to allow any labour
whom he decides to be below the age of twelve years to be employed by the contractor.

Clause-17(b) The contractor shall employ one or more Engineering Graduates or Diploma
holders as apprentices at his own cost if the work as shown in the tender exceeds Rs. 1,50,
00,000/- The apprentices will be selected by the Chief Engineer. The period of employment
will commence within one month after the date of work order and would last till the date when
90% of the work is completed. The fair wage to be paid to the apprentices should be not less
than Rs... the emolument of personnel or equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief Engineer
in a manner so that the total the total expenditure does not exceed one percent of the tendered
cost of the work.

Clause-17(c) AMENDMENT MADE IN WORKS DEPT. NO. CODES
M-22/91-15384/9.7.93

Super Class/ Special Class contractor shall employ under him one Graduate Engineer and two
Diploma Holders belonging to the State of Odisha like-wise ‘A’ class contractor shall employ
under him one Graduate Engineer or two Diploma Holders belonging to State of Odisha.

The contractor shall pay to the Engineering personnel monthly emoluments of the
personnel of equivalent qualification employed under the State Government of Odisha. The
Engineer-in-Chief, R&B, Odisha may however, assist the contractor with names of such
unemployed Graduate Engineers and Diploma Holders. If such engineer personnel appointed
by the contractors should be intimated to the tender receiving authority along with the tender.

Each bill of the Super Class/Special Class and ‘A’ class contractor shall be accompanied
by an employment roll of the engineering personnel together with a certificate of the graduate
engineer or diploma holder as employed by the contractor to the effect that the work executed
as per the bill has been supervised by him.

Clause- 18:  The contractor shall not be assigned or sublet without the written approval of
the Block Development officer. And if the contractor shall assign or sublet his contract, or attempt
to do so or become insolvent or commence any insolvency proceeding or make any
composition with his creditor, or attempts to do so, or if any bribe, aratuity, gift, loan, perquisite
reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given
promised or offered by the contractor or any of his servants or agents to any public officer or
person in the employ of Government in any way relating to his office or employment, or if any
such officer or person shall become in any way directly or indirectly interested in the contract,
the Block Development officer may thereupon by notice in writing rescind the contract and the
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the
disposal of Government and the same consequences shall ensue as if the contract had been
rescinded under clause- 2(b) hereof, and in addition the contractor shall not be entitled to
recover or be paid for any work therefore actually performed under the contract

Clause-19: All sums payable by way of compensation under any of these conditions shall
be considered as reasonable compensation to be applied to the use of Government without
reference to the actual loss or damage sustained, and whether or not any damage shall have

been sustained.

Clause-20: In the case of tender by partners, any change in the constitution of the firm shall
be forthwith notified by the contractor to the Engineer-in-charge for his information. :
In case of failure to notify the charge in the constitution within fifteen days, the Engineer-in-
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Clause-21: ~ All work to be executed under the contract shall be executed under the
c!lrecllop and subject to the approval in all respects of the Chief Engineer of the Project for the
time being who shall be entitled to direct at what point or points and in what manner they are
to be commenced and from time to time carried on.

Clause-22: Deleted.

Lump sums in Clause-23: When the estimate on which a tender is made include lump sums in respect of
estimates parts of the work the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under this contract
for such items, or if the part of the work in question is not in the opinion of the Engineer-in-
charge capable of measurement, the Engineer-in-charge may by his discretion pay the lump
sum amounts entered in the estimate and the certificate in writing of the Engineer-in-charge
shall be final and conclusive against the contractor with regard to any sum or sums payable to

him under the provisions of this clause.

Clause-24: In the case of any class of work for which there is no such specification as is

Action where no
mentioned in rule-1 such work shall be carried out in accordance with the circle specification

specification.
and in the event of there being no circle specification, then in such case the work shall be
carried out in all respects in accordance with the instructions and requirements of the Engineer-
in-charge.
Definition of Clause-25: The expression “works” or “work” used in these conditions shall unless there be
works something either in the subject or context repugnant to such construction, be constructed and

taken to mean the works by or by virtue of the contract contracted to be executed, whether
temporary or permanent, and whether original, altered, substituted or additional.

Clause-26: Government shall be entitled to recover in full from the contractor any amount
that the Government may be liable to pay under Workmen'’s Compensation Act VIIl of 1923 to
any workman employed in course of execution of any part of the work covered by this contract.

Clause-27: That the purpose of jurisdiction in the event of dispute if any the contract
should be deemed to have been entered into within the State of Odisha and it is agreed that
neither party to the contract nor agreement will be competent to bring a suit in regard to the
matters covered by this contract at any place outside the state of Odisha.

Clause-28: The department will have the right to inspect the scaffolding and centering made
for the work and can reject partly or fully such structure if found defective in their opinion.

Clause-29: Sanitary arrangements will be made by the contractor at his own cost for his
labour camp.

Clause- 30: The contractor shall bear all taxes including sales tax, income tax, fair-weather
charges and tollage, where necessary.

Clause-31 Annexure-A
31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and

as per formula given in following paras.

(a) the price adjustment shall apply for the work done from the start date given in the oor]tract
data up to end of the initial intended completion date or extensions granted by the E_ngmeer
and shall not apply to the work carried out beyond the stipulated time for reasons attributable

to the contractor.
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(b) the price adjustment shall be determined during each month from the formula given in
following paras.
(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recove:rgd, if any during
the month. It will exclude value for works executed for extra items under variations.

31.2: To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of such

other rise or fall in costs.
The formula (e) for adjustment of prices is:

31(a)(i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local material; o?her than cement: steel,
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the

following formula:
V= 0.85 x Pn/100 x R x (M1 = Mo)/Mo

Vw= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other than cement, steel, bitumen and POL

Mo- The all-India wholesale price index (all commodities) on 28 days preceding the date .of
opening of Bids as published by the Ministry of Commerce and Industry, Government of India,

New Delhi.

Mi= The all-India wholesale price index (all commodities) for the month under consideration
as published by the Ministry of Commerce and Industry, government of India, New Delhi.

Pm= Percentage of local material component (other than cement, steel, bitumen and POL) of
the work.

31(a)(ii}: Adjustment for Cement Component

Price adjustment for increase or decrease in cost of cement procured by the contractor shall
be paid in accordance with the following formula:
Vc=0.85 x Pc/100 x R x (C1 — Co)/Co

Vc= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement

Co- The all-India wholesale price index for Ordinary Portland cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Ci= The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry, government of
India, New Delhi.

Pc- Percentage of Cement component of the work.

31(a)(iii): Adjustment for Steel Component

Price adjustment for increase or decrease in cost of Steel procured by the contractor shall be
paid in accordance with the following formula:

Vs- 0.85 x Ps/100 x R x (S1 — So)/Seo
Vs- Increase or decrease in the cost of work during the month under consideration due to
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changes in rates for Steel

So= The all-India wholesale price index for Steel (Mild Steel long products) on 28 days ‘
preceding the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Si= The all-India wholesale price index for Steel (Mild Steel long produc
consideration as published by the Ministry of Commerce and Industry,
New Delhi.

Pe- Percentage of Steel component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen
to represent steel group.

31(a)(iv): Adjustment of Bitumen Component
Price adjustment for increase or decrease in cosl
the following formula:

Vb= 0.85 x Pp/100 x R x (B1 — Bo)/Bo

Vb= Increase or decrease in the cost of work during
changes in rates for Bitumen

Bo= The official retail price of bulk bitumen at the I0C/BPCL depot at nearest center on the day
28 days prior to date of opening of Bids.

Bi= The official retail price of bulk bitumen at the IOC/BPCL depot at nearest center for the 15"
day of the month under consideration.

Pe- Percentage of Bitumen component of the work.

31(a)(v): Adjustment towards differential cost of Pipes

Price adjustment for increase or decrease in cost of Pipe shall be paid in accordance with the
following formula:
V pi = 0.85 x Pi/100 x R x (Pi1 — Pio)/Po

Vpi-Differential cost of pipe i.e. amounts of increase or decrease in rupees to be paid or
recovered during the month under consideration.

ts) for the month under
government of India,

of Bitumen shall be paid in accordance with

the month under consideration due to

Ppi-Percentage of pipe component of the work.
Pi1= All India wholesale price index of pipe for the period under consideration as published by
the Ministry of Commerce and Industry, government of India, New Delhi.

Pio-All India wholesale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

31(b): Adjustment of Labour Component

Price adjustment for increase or decrease in cost of due to labour shall be paid in accordance
with the following formula:

V= 0.85 x P1/100 x R x (L1 — Lo)/Lo

V.= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour

Lo- The minimum wages for unskilled labour as notified by Government of Odisha as prevailed
on the last stipulated date of receipt of tender including extension, if any

Ls= The minimum wages for unskilled labour as notified by Government of Odisha as prevailed
on the last date of the month previous to the one under consideration.

P1= Percentage of Labour component of the work.
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31(c): Adjustment of POL (Fuel and lubricant) Component

Price adjustment for increase or decrease in cost of POL (Fuel and lubricant) shall be paid in
accordance with the following formula:

Vi- 0.85 x P¢/100 x R x (F1 — Fo)/Fo

Vi- Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricant

Fo- The official retail price of High-speed Diesel (HSD) at the existing consumer pumps
of I0C /BPCL/HPCL at nearest center on the day 28 days prior to the date of opening of Bid.

F1- The official retail price of HSD at the existing consumer pumps of I0C /BPCL/HPCL at
nearest center for the 15" day of the month under consideration.

P1= Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High-speed Diesel oil has been chosen to
represent fuel and lubricant group.
31 (d) : Adjustment for Plant and Machinery Spares Component
i)  Price adjustment for increase or decrease in the cost off plant and machinery spares
procured by the Contractor shat be paid in accordance with the following formula.
Vp:- 0.85xPp/100 xR x (P1—Po) /Po

Vp:- Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for plant and machinery spares.

Po: - The all-India wholesale price index for manufacture of machinery for mining,
quarrying and construction on 28 days, preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Py: - The all-India wholesale price index for manufacture of machinery for mining,
quarrying and construction for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

Pp:- Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining,
quarrying and construction has been chosen to represent the plant and machinery
Spares group.

Regarding wholesale price index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 201112, It is
observed that the commodity ‘Bars and Rod’, Cement, ‘Heavy machinery and parts’ include in
the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series.
Therefore, the following items in WPl 2004-05 & 2011-12 series shall be considered
corresponding to items in WPl 1993-94 series.

Sl ltem in WPI 1993-94 | Itemin WP12004-05 | Item in WPI 2011-12 Series
No. | Series Series
1 Cement Grey Cement Ordinary Port land cement
2, Bars & Rods Rebars Mild steel long products
3. Heavy machinery & Construction Manufacture of machinery or
parts Machinery mining, quarrying & construction
Sd/-
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31 (e): APPLICATION OF ESCALATION CLAUSE:

The con_lrac{or shall for the purpose of availing reimbursement refund of differential cost of
steel, bitumen, cement, pipe, POL and wages keep such books of account and other
doc_uments as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorized representative of
Government and further shall at the request of the Engineer-in-charge may require any
documents and information kept. The contractor shall within a reasonable time of 15 days of
his becoming aware of any alternation in the price of such materials, wages of labour and /or
price of P.O.L. give notice thereof to the Engineer-in-charge staling that the same is given
pursuant to this condition along with information relating to there to which he may be in a
position to supply.

Percentage Table
Sl. | Category of works % Component (cost wise)
No Labour | POL | Steel (P1) + Cement (Pc) + Bitumen
(P1) (P1) | (Po) + Pipes (Pp)+ Plant &
Machinery, spare & Component(Po)
+ Other Materials)
1 @ & | Road works 5 5 90
. o
£ © 5 | Bridge works 5 5 9
aRX Qo
ol
o 5 Building works 5 5 a0
2 2 | Structural work 5 5 90
g €
=52
€28 Earth, canal & |5 5 90
2 & & | embankment
o g | works
E
o Structural work 5 5 90
8 g Pipeline work 5 5 Pipe-70%
o
£ s *Machinery + Other materials-20%
2 E ; i
T 3 Sewer line 5 5 Pipe-70%
o *Machinery + Other materials-20%

Note: Further break up may be worked out considering the consumption of cement, steel, bitumen, pipe
and Plant & Machinery, spare component in the concemed works and shall be provided in the bid
document in shape of “Schedule of Adjustment Data” as an “Appendix to bid" (enclosed here with).

Appendix to Bid
Schedule of Adjustment Data

(For all works, adjustment factor for Labour and POL shall be considered @ 5% each
Steel, cement, pipes, other Materials and Machinery shall contribute to 90% of Price
Adjustment and shall be calculated for each work separately during preparation of
estimate shall be approved by the authority during technical sanction as a “Schedule

of Adjustment Data” and shall from part of the Bid Document)
CLNo.31 | Index Source of index Base | Base | Weight
of F2/P1 | description value | Date | age of
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contracts
‘_\ item |

Sl. No.
31(a)(i) Other All India Wholesale price index (all
materials commodities) as published by the
Economic Advisor to the Gowt. of India,
Ministry of Commerce and Industry)
31(a)(ii) Cement Wholesale price index for cement

(Ordinary Porfland cement) as published
by the office of the Economic Advisor to the
Govt. of India, Ministry of Commerce
and Industry)

3(@)(i) | Steel Wholesale price index for Steel (Mild Steel-
long products) as published by the office of
the Economic Advisor to the Gowt. of India,
Ministry of Commerce and Industry)

Bitumen

31@W) | (vG-an) Official retail price of bulk bitumen at the

nearest IOC/HPCL depot

31(a)(v) Pipes Wholesale price index for the type of pipe
under consideration as published by the
office of the Economic Advisor to the
Gowt. of India, Ministry of Commerce and
Industry)

31(b) Labour Minimum Wage notified by the Labour and 5%
Employee's State Insurance Department of
govemment of Odisha, India

31(c) P.OL Official retail price of HSD at the nearest 5%
I0CL/HPCL/BPCL Consumer pump depot
31(d) Plant & | Wholesale price index for manufacture of

Machinery Machinery for Mining, Quarrying and
Construction as published by the office of
the Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry)

Total 100%

*Value to be filled up at the time of drawl of contract
*Values to be filled up in the bid document.

Clause -32: - After the work is finished all surplus materials and debris are to be removed by the
contractor and preliminary works such as vats, mixing platforms, etc. are to be dismantled and all
materials removed from site. The ground up to 100-0" wide from the building should be cleared and

dressed.

FAIR WAGE CLAUSE

Clause-33 (a): - The contractor shall not employ for the purpose of this Contract any person who is
below the age of twelve years and shall pay to each labourer for work done by such labour’s fair

wages.

Explanation: - “Fair Wage” means wages, whether for time or piece work prescribed by the State
Public Works Department provided that where higher rates have been prescribed under the Minimum
Wages Act 1948 wages at such higher rates should constitute fair wages.

The Block Development officer shall have the right to enquire into and decide any com‘plaints alleging
that wages paid by the contractors to any labourer for work done by such labourer is less than the
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wages as per the sub-paragraph (1) above. |

]E:])r The contractor shall not withstand the provisions of any contract to contrary, cause to be paid a
wage to labourers indirectly engaged on the work including any labour engaged by his sub-

ﬁ?r:tractors in connection with the said work as if the labourers had been immediately employed by

©: In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this agreement the contractor shall comply with or cause to be complied with all
regulations made by Government in regard to payment of wages, wage period productions from
wages, recovery of wages not paid, and deductions unauthorizedly made, maintenance of wage
register, wage cards, publication of scale of wages and other terms of employment, inspection and
submission of periodical return and all other matters of like nature.

(d) : The Superintending Engineer or Sub Divisional Officer concerned shall have the right to deduct
from the money due to the contractor, any sum, required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fuffiliment of condition of the contract for the
benefit of the workers nonpayment of wages or of deductions made from his or their wages, which are
not justified by their terms of the contract or non-observance of the regulations. Money so

deducted should be transferred to the workers concerned.

(e) Vis-a-vis the Government of Odisha, the contractor shall be primarily liable for all payment to be
made under and for the observance of the regulation aforesaid without prejudice to his right to claim
indemnity from his sub-contractor.

({j] The regulations aforesaid shall be deemed to be part of this contract and any breach thereof
shall be breach of the contract.

(a) Under the provision of the Minimum Wages Act, 1948 and the minimum wages (Central
Rules, 1950) the contractor is bound to allow or cause to be allow to the labourers directly or indirectly
employed in the works one day rest for six days continuous work and pay wages at the same rate as
for duty. In the event of default, the Superintending Engineer or Sub-Divisional Officer concerned shall
have the right to deduct the sum not paid on account of wages for weekly holiday to any labourers,
and pay the same to the persons entitied there to from any money due to the

contractor.

(h) The Contractor shall at his own expense provide or arrange for the provision of foot wear for
any labour during cement mixing work and blacktopping of roads. (The contractor has undertaken to
execute under this contract) to the satisfaction of the Engineer-in-charge, and on his failure to do so
Government shall be entitled to provide the same and recover the cost from the contractor.

() The contractor shall submit by the 4th and 10th of every month, to the Engineer-in-charge a true
statement showing in respect of the Second half of the preceding month and the first half of the current
month respectively (1) the number of labours employed by him on the work (2) their working hours (3)
the wages paid to them (4) the accident that occurred during the said fortnight showing the
circumstances under which they happened and the content of damage and injury caused by them and
(5) the number of female workers who have been allowed maternity benefit according the clause (K)
and the amount paid to them, failing which the contractor shall be liable to pay to Government a sum
not exceeding Rs. 50/- for each default of materials in correct statement. The decision of the Block
Development officer shall be final in deducting from any bill due to contractor,

amount levied as fine.

(i) In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this agreement, the contractor shall comply with a cause to be complied with all
the rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the Odisha Public Works department and its contractors.
This will apply to work places having 50 or more workers.

(k) Maternity benefit rules for female workers employed by contractor. Leave and pay during
leave shall be regulated as follows:
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1. Leave: i .
‘ {') In case of Delivery: - Maternily leave not exceeding 8 weeks, 4 weeks up
0 including the day of delivery and 4 weeks following that day.
(ii) In case of Miscarriage: -Up to 3 weeks from the date of miscarriage.
2 ;
Pay (i) In case of Delivery: - Leave pay during maternity leave will at the rate of

the women's average daily earnings calculated on the total wages earned
on the days when full time work was done during a period of three months
immediately preceding the day of which she gives notice that the expects to
be confined or at the rate of twelve annals a day whichever is greater.

(ii) In case of Miscarriage: - Leave pay at the rate of average daily earning
calculated on the total wages earned on the days full time work was done
during a period of 3 months immediately preceding the date of such
miscarriage.

Condition of the grant of Maternity Leave: - No maternity leave benefit shall be admissible
to women unless she has been employed for a total period not less than 6 months immediately
preceding the date on which she proceeds on leave.

Model Rules for Health and Sanitary Arrangements for Workers

Employed by Odisha P.W.D. or 1st Contractors.

1. Application: These rules shall apply to all construction work-in-charge of Odisha
Public Works Department which are expected to continue for a year or more.

2.  Definitions:
1)“Work Place” means a place at which averages of fifty or more workers are
employed in connection with construction work.
I)Large work place means at which an average of 500 or more workers are
employed in connection with construction work.

@

(b)

(©)
(d)

@)
(b)

(©

First Aid:

At every work place, there shall be maintained in a readily accessible place
first-aid appliances including and adequate supply or sterilizer dressing and
sterilized cotton wool. The appliances shall be kept in good order and in large
work place they shall be readily available during working hours.

At large work places, where hospital facilities are not available within easy
distance of the workers, first aid posts shall be established and run by a trained
compounder.

Where large work places are remote from regular hospitals an indoor ward
shall be provided with one bed for every 250 employees.

Where large work places are situated in cities, towns or in their suburbs and
no beds are considered necessary owing to the proximity of city, town
hospitals, an ambulance shall be provided to facilitate removal of urgent cases
to this hospital. At the work place, some conveyance facilities such as car shall
be kept readily available to take injured person or persons suddenly taken
seriously ill to the nearest hospitals.

Drinking Water: -

In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be
stored.

Every water supply of storage shall be at a distance of not less than 50 feet
from any latrine, drain or other source of pollution. Where water has to be
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drawn from an existing well which is within such proximity of latrine drain or
any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells such be entirely closed in
and be provided with a trap door which shall be dust and water proof.

(d) Areliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

(€) The temperature of drinking water supplied to workers shall not exceed 90° F

Washing and Bathing Place: -

() Adequate washing and bathing places shall be provided separately for men
and women.

(i) Such places shall be kept in clean and drain condition. N

Scale of Accommodation in Latrines and Urinals: - There shall be provided within

the premised of every work place latrine and urinal in an accessible place, the

accommodation separately for each of them shall not be less than the following.

(@ Where the number of persons employed exceeds 50 No. of Seats 1.
(b) Where the number of persons employed exceeds 50

But does not exceed 100 No of Seats 3
(c) For every additional 100 No of Seats 3 per 100

(In particular cases, the Block Development officer shall have the power to vary the
scale where necessary)

Latrines and Urinals of women: - If women are employed, separate latrines and
urinals separate from that for women and marked in the vernacular in conspicuous
latter “for women only” shall be provided on the scale laid in rule.

Those for shall be similarly marked “for men only”. A poster showing that figure of a
men and women shall also be exhibited at the entrance of latrines for each sex.
There shall be adequate supply of water close to the urinals and latrines.

Latrines and Urinals: Except in work place provided with water flushed latrines
connected with a water borne sewerage system, all latrines shall be provided with
receptable on dry earthen system which shall be cleaned at least four times daily
and at least twice during working hours and kept in a strictly sanitary condition. The
receptable shall be tarred inside and outside at least once a year.

Constructions of Latrines: The inside wall shall be constructed for masonry of stone
materials and shall be cement washed inside and outside at least once a year. The
dates of cement washing shall be noted in register maintained for this purpose and
kept available for inspection.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authorities,
arrangements for proper disposal of excreta by incinerator at the work place be
made by means of a suitable incineration approved by Asst. Director of Public Health
or Municipal Medical Officer of Health as the case may be, in whose jurisdiction the
work place is situated. Alternatively, excreta may be disposed of by putting a layer
of night soil at the bottom of pucca tank prepared for the purpose and covering it
with 8" layer of waste of refuse and then covering it up with a layer of earth for a
fortnight (when it will turn into manure)

Provision of shelters during rest: - At every work place, there shall be provided free
of cost two suitable sheds one for meals and the other for rest for the use of
labourers. The height of the shelter shall not be less than 11 feet from the floor level
to the lowest part of the roof.
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12. Creche:

@) ﬁ;e"e‘\{'c\l”mk place at which more than 50 women workers are employed, there shall
; provided only one hut for the use of children under the age of 6 years, belonging
o such women and shall be used for infant’s games and play and their bed room, the

huts shall not be constructed on a lower standard than the following: -
(i) Thatched roofs.

(i) Mud floors and walls
(i)  Planks spared over the mud floor and covered with matting.

The hut shall be provided with suitable and sufficient opening for light and
ventilation. There shall be adequate provision for sweepers to keep the place clean.
There shall be two days in attendance sanitary utensils shall be provided to the
satisfaction of the Health Officer of the area concerned. The use of the hut shall be
restricted to children, their attendants and mothers of the children.

(b) Where the number of women workers is more than 50 the contractor shall
provide one hut and Dhai to look after the children of women workers.

(c) The size of créche shall vary according to the number of women workers.
(d) The créche shall be properly maintained and necessary equipment like
toys etc. shall be provided.

13. Canteen: A cooked food canteen on a moderate shall be provided for the benefit of
workers whenever it is considered expedient.

ODISHA P.W.D. ELECTRICITY DEPARTMENT CONTRACTOR'S LABOUR REGULATION

1. Short Title- These regulations may be called The Odisha Public Works
Depa:_-tmenUElectricit_y Department Contractor's regulations.

2. Definitions- Inthese Regulations, unless otherwise expressed or indicated the following words
and expression shall have the meaning hereto assigned to them respectively, that is to say -

(i) | abour” mean workers employed by a contractor of the Odisha Public Works
Department/Electricity Department directly or indirectly through a sub-contractor or other person
by an agent on his behalf.

(i)  “Fair Wages” means wages whether for the time or piece work prescribed by the State
Public Works Department E.S. for the area in which the work is done.

(i) “Contractor” shall include every person whether a sub-contractor or headman or agent
employing labour on the work taken on contract.

(iv) “Wages” shall have the same meaning as defined in the payment of wages Act and
include time and piece rate wages, if any.

3. Display of notices regarding wages: -

The contractor shall: -

(a) Before he commences his work on contract display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in
conspicuous places on the work notice in English_and in the local Indian
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:?ﬂghllage spoken by the majority of the worker's giving the rate of wage prescribed
y the State Public Works Department/Electricity Department for the district which
the work is done.

)

Send a copy of such notices to the Engineer-in-charge of the work.

Payment of wages: - J\
|

(1) Wages due to every worker shall be paid to him direct.

(2) Allwages shall be paid in current coin or currency or in both.

Fixation of wage period: -

() The contractor shall fix the wage period in respect of which the wages be payable.

(i) No wage period shall exceed one month.

(i) Wages of every workman employed on the contract shall be paid before the expiry of ten
days, after the last day of the wage period in respect of which the wages are payable.

All payments of wages shall be made on a working day. J

Wage book and wages cards, etc. .

1) The contractor shall maintain a wage book of each worker in such form as may be
convenient, but the same shall include the following particulars: -

(a) Rate of daily or monthly wages

(b) Nature of works on which employed

(c) Total number of days work during each wage period.

(d) Total amount payable for the work during each wage period.

(¢) All deductions made from the wage with an indication in each case of the ground—
for which the deduction is made.

()  Wage actually paid for each wage period.

2) The contractor shall also maintain a wage card for each worker employed on the work.

3) The Block Development officer may grant an exemption from the maintenance of wage bond,
wage cards to a contractor who, in his opinion may not directly or indirectly employ more than
100 persons on the work.

Fines deduction which may be made from wages.

1) The wages of a worker shall be paid to him without any deduction of any kind except the
following: -

(a) Fines

(b) Deduction for absence from duty; from the place or places where by the terms of his
employment he is required to work. The amount of deductions shall be in proportion to the
period for which he was absent.

(c) Deduction for damage to or loss of good expressly entrusted to the employed person
for custody or for loss of money for which he is required to account where such damages
or loss is directly attributable to his neglect or default.

(d) Any other deductions which the Odisha Government may from time to time allow.

2) No fines shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause against
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such fines or deduction. —]

3)  The total amount of fines which may be imposed in any one wage period on a work shall
not exceed an amount equal to five paisa in a rupee of the wages payable to him in respect of
that wage period.

4) _ No fine imposed on any worker shall be recovered from him by installments, or after
the expiry of 60 days from the date on which it was imposed.

B. Register of fines, etc.

1)  The contractor shall maintain a register of fines and of all deductions for damage or loss
Such Register shall mention the reason for which fine was imposed or deduction for damage or
loss was made.

2) The Contractor shall maintain a list in English and in the local Indian language, clearly
defining acts and commissions for which penalty or fine can be imposed._ It shall display such
list and maintain it in a clean and legible condition in conspicuous places in the work.

9. Preservation of Register: -

The wage register, the wage cards and the register of fines, deduction required to be
maintained under this regulation shall be preserved for 12 months after date of the last entry

made in them.

10. Powers of Labour Welfare Officer to make investigation or enquiry.

The Labour Welfare Officer or any other person authorized by the Government of Odisha
on their behalf shall have power to make enquiries with a view to ascertaining and enforcing
due and proper observance of the fair wage clauses and the provisions of these regulation. He
shall investigate into any complaint regarding default made by the contractor, sub-contractor in
regard to such provisions.

11. Report of Labour Welfare Officer: -

The Labour Welfare Officers or others authorized as aforesaid shall submit a report of the results
of his investigation or enquiry to the Block Development officer concerned, indicating the extent,
if any to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned.

12. Appeal against the decision of Labour Welfare Officers: - Any persons aggrieved by the decision
and recommendation of the Labour Welfare Officer or other person so authorized may appeal
against such decision to the Labour Commissioner within 30 days from the date of decision
forwarding simultaneously a copy of his appeal to the Block Development officer concerned but
subject to such appeal, the decision of the officer shall be final and

binding upon the contractor.

14. Submission of return: - The contractor shall submit periodical returns as may be specified
from time to time.

15. Amendments: - The Government of Odisha may from time to time, add to or amend these
regulations and on any question as to the application, interpretation of effect of these
regulations, the decision of the Labour Commissioner or any other person authorized by the
Government of Odisha in that behalf shall be final.

Clause: -34 The terms and conditions of the agreements have been read/ explained to me/us and
Iiwe certify that l/we clearly understand them.
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Schedule s i :
which they ::::"t'“% (approximately) materials to be supplied if available, the rates
0 be charged for and the places at which are to be supplied.

Particulars Rates at which the materials will be charged to | Place of Delivery
the Contractor.
Unit Rs. 7

l1
Note: - The person or Firm submitted the tender should see that the rates in above
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

SPECIAL CONDITIONS

1. All materials required for giving profile will be arranged by the contractor at his
own cost and responsibility.

2. Land required for borrow area, dumping yard &storage of materials will be
arranged by the Contractor at his own cost and responsibility if departmental

land is not available.
3. Dewatering if required, during execution will be done by the Contractor at his

own cost and responsibility.

4. The length and section of reinforcement after it is put in position as per design
will be measured for the purpose of payment excluding weight of binding wire.

5. Water for execution will be arranged by the Contractor at his own cost and
responsibility.

6. Concrete should be vibrated with mechanical vibrator.

7. Shuttering materials (frame work) etc. should be returned to the department
without any damage, if supplied by the department.

8 It must be definitely understood that the Government do not accept any
responsibility for the correctness and completeness of the trial boring shown in
the cross sections.

9. Cement shall be used by bags and weight of one bag of cement being taken as
50kg or weight of one cubic meter of cement to be taken as 14.30 quintals.

10. The contractor should have enough technically skilled persons for supervision of

the work.
11. All borrow pits for earth work should be at least 30 feet away from the toe of the

canal embankment.

12. The seat of embankment will be ploughed 6" deep before earth is put for which
no extra payment will be made.

13.No claim whatsoever on account of interest will be entertained under any
circumstances.

14. The work will be executed as per Odisha Detailed Standard Specifications and
as per the instructions of Engineer-in-charge.

15. Borrowed earth approved by the Engineer-in-Charge should be used in the
work.

16. The contractor will make his own cost for arrangem
at site till the work is finally closed and handed over.

ents to watch the materials
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17. The contractor will remain responsible to arrange all mechanical means

Whenever required to complete the work in time at his own cost.

18. The quantities provided in the tender schedule are tentative and there is
Likelihood of variation during execution as directed by the Engineer-in-charge.
Before starting the work, the initial levels will be taken for his acceptance. The

final bill be paid on level sections. Neither any claim nor any extra rate will be
entertained for variation in quantities.

19. The contractor shall engage local labourers on priority basis during
execution of the work
20. No claim whatsoever will be entertained for a damage caused to the work
during supply of water in canal.
21.The contractor has to make good the damages cause to canal banks for
carriage of materials at his own cost.
22.1f use of explosive is necessary for the purpose of blasting of rock required
at any stage of the execution, the contractor is to obtain necessary area license
from the District Authorities for use of explosives in the work site and issue of
blasting materials will be allowed only on production of valid license by the
contractor.
23. Deduction towards settlement allowance of earthwork is as follows.
a. 20% before monsoon
b. 10% after one monsoon
c. Nil after two successive monsoons and or compaction& earthwork done
under OMC condition.
24. Whenever controversy will arise between Bill of quantities& technical
specification, Bill of quantities will stand.

25. Royalty for stone products, sand & moorum are to be recovered from the
contractor’s bill as follows

1) Stone Products @Rs 130.00/cum

2) Sand @ Rs 35.00/cum

3) Earth &Moorum @ Rs 35.00/cum

Statutory increase in the rate of royalty if any shall be reimbursed. On the

other hand, the same shall be recovered if there is decrease in rates.
26.As per amendment to rule-2 of OPWD code Vol-ll, the successful bidder
registered under other state government has to register under state PWD before
signing the agreement. (As per the Works. Deptt. No.- 13281 dated 02.08.2007.)
27. The empty cement bags @ Rs 3.13 (Rupees three& paise thirteen) only will be
recovered from the work bill.
28. Before execution of work the contractor has to arrange to obtain necessary
Quality control test reports on mix designs by physical tests on construction
materials from the Govt. laboratories. The testing charges on quality control reports
shall be borne by the contractor.

Sd/-
CONTRACTOR Block Development officer

(¥ Scanned with OKEN Scanner



SECTION -5

TECHNICAL
SPECIFICATIONS

CONTRACTOR Block Development officer

nnnnnn



P ]
' . .
-

-63-

CLEARANCE OF THE SITE AND
EXCAVATIONS.
CLEARANCE OF THE SITE. °

:;Nfe':fz:-ﬁi-r}rhz I\'Norl(n:t} be done under this section congists of furnish_ing all plants, labour and materials
asdliopd by?En i‘rTe? s ngcessary to carry out all clearu_"ng and grubbing operation as specified and or
has to be clearedgf er-in-Charge. The areas to be accupied by the dam / Canal works (Canal & structure)
Slo 0 _aH vegetations including all trees, bushes, stumps, roots, logs (buried or not) and other
objectionable materials before starting of the work.
DISPOSAL: -All stumps, roots, bushes, buried logs and other debris within the area required to be cleared
anc_i whgre grubbing is to be done, shall be burnt or otherwise completely removed from the site to the
sahsfgctlon of the Engineer-In-Charge. Disposal in the river bed and streams will not be permitted and no
materials shall be piled where in the opinion of the Engineer-In-Charge it is liable to be foliated away by
floods. Timber and fuel obtained in clearing shall be properly stacked at sites approved by the Engineer-In-
Charge. Disposal by burning will be allowed only on specific sanction of the Engineer-In-Charge and shall
be done under constant attendance until fires have been burnt out or have been extinguished to guard
against spreading of fire. In absence of approved dumping yard, the agency will have to arrange dumping
yards for disposal of waste materials.
PAYMENTS:-Clearing and grubbing in the performance of this contract will be considered for payment of
the basis of the unit price per sqm. Provided in the Schedule.
EXCAVATION: -
GENERAL:-The work to be done under this section consists of bringing all plants, labour and materials
and performing all works required to do all excavation and maintain the excavated slopes and prepare the
foundations as directed by the Engineer-In-Charge. Excavation for the foundation of major structures shall
be made up to sound firm rock, free from weathered materials, open seam and crevices, and shall be so
shaped, cleaned and roughly stepped so as to produce the desired surface as directed by the Engineer-In-
Charge. The excavation shall be open cut excavation which shall be made to the full dimensions and shall
be finished to the prescribed lines and grades in a workman like manner, except that sharp points of
undisturbed wedge rock will be permitted to extend within the prescribed lines by not more than 15 cms.
The bottom and side slope of common excavation shall be made accurately to the dimensions shown in
the drawings and prescribed by the Engineer-In-Charge. The surface so prepared shall be moistened with
water and tamped or rolled with suitable tools or equipment for the purpose of roughly compacting them
and forming foundations upon or against which the concrete/ masonry structure is to be placed.
Ifatany pointin ordinary excavation, materials excavated beyond the lines required to receive the structure,
the over excavation shall be filled with selected materials in layers not more than 15 cms thick, moistened,
and thoroughly compacting by tamping or rolling. If at any point in common excavation the natural
foundation materials is disturbed or loosened during excavation process or otherwise, it shall be removed
and replaced with selected materials which shall be removed and replaced with selected materials which
shall be thoroughly compacted. Where concrete/ masonry is to be placed upon or against rocks, and
average minimum thickness are shown, the excavation shall be sufficient to provide for the minimum
thickness of concrete/masonry is not indicated in the drawings, the excavation shall be made to the lines
as prescribed by the Engineer-In-Charge. All necessary precautions shall be taken to preserve the
materials below and beyond the lines of all excavations in the soundest condition. No blasting that might
injure the work will be permitted and any damage done to the work by blasting, including the shattering of
the materials beyond the required excavation lines, shall be repaired in a manner satisfactory to the
Engineer-In-Charge. All cavities in rock excavation as determined by the Engineer-In-Charge or by removal
of rock or other foundation materials needlessly damaged by blasting or other operations shall be filled
solidly with concrete of the same mix as foundation concrete or as per direction of the Engineer-In-Charge.
After the excavation works have been completed to the approximate grade specified by the Engineer-In-
Charge, all loose rock and other excavated materials shall be removed and the surface shall be cleaned
with air and water jet under high pressure, for the purpose of inspection. If the foundation is found to be
unsatisfactory, additional excavation shall be made as directed by the Engineer-In-Charge and the surface
again cleaned for inspection. The procedure shall be repeated until satisfactory foundation is reached.
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122 CLASSIFICATION: -The materi
I o als ex: i
(i) COMMON EXCAVATION. ia cavated shall be classified as below.
I(:)the FE:uca;att'lon in all kin(_is of soil _including D.l Ro_ck and Disposal: -
. ndation excavat_lon. the r!em of excavation of all kian of soil including D.I. rock will be
B nCOU_ntergd. These operations shall include the excavation of all kinds of soil and D.I. by manual labour
Including fine dressing and transportation of muck by either head load or by mechanical means, i.e. by
transport vehicle like Truck, etc. or by both to the place of dumping.
(b) Soil and disintegrated rock excavated from the foundation will be dumped at the location within 1
km leads as directed by the Engineer-In-Charge. Excavated hard rock which has got reuse value should
t!? stacked by the contractor at his own cost at a suitable place as directed by the Engineer-In-Charge.
(ii) EXCAVATION IN ALL KINDS OF ROCK AND DISPOSAL: -
The major portion of the excavation work will be excavated in all kinds of hard rock in the foundation pit.
The rock encountered is very hard and formation will be jointed with softer layers in between. The volume
of softer layers encountered in the joints will, however, be measured along with the hard rock and will be
paid at the same rate.

Normally methods of excavation will be by use of explosive i.e. by blasting methods, however excavation

by wedging, barring and chiseling and control blasting can be done if desired by the Engineer-In-Charge.
The Contractor's item rate shall include all necessary operations such as ordinary methods of blasting,
wedging, barring, chiseling and controlled blasting, etc., besides loading and transportation to the dumping
yard and unloading the same in a systematic manner.
All the blasting debris are to be taken to the specified dumping yard within specified lead .It may not be
possible for the transport vehicles to approach the point of excavation at all places. It may be necessary
to carry blasted muck by head load up to the transport vehicles including a lead of 100 to 150 m or more.
The Contractor's item rate should include all such possibilities. No stacking of the blasted debris will be
allowed within 300 m distance from the Dam base.
Normally methods of excavation will be by blasting with explosive, all operations, involving transportation,
handling, storage and use of explosives for the blasting shall be conformed in accordance with the Indian
explosives Act. The contractor shall engage licensed blasters for taking up the blasting operations in the
work spot. The contractor shall take all necessary precautions for all accidents which may arise due to
blasting. He should install portable magazines near the work site for carrying out day to day blasting
operations.

(ii) LINE DRILLING AND BROACHING: -Excavation in rock shall be progressed by systematic line drilling

and broaching or by chiseling in locations specified by the Engineer-In-Charge.

1.2.3. BLASTING: -Blasting shall be permitted only when proper precautions are taken for the protection of
persons, work and property. Any damage done to the work or property by blasting shall be repaired
immediately. Blasting may be done only to depth and extent approved by the Engineer-In-Charge with
explosive of only approved quality and charge and at such location it may neither crack nor damage the rock
outside the prescribed limits of excavations. Explosives shall be stored in a safe place at a sufficient distance
from the works and under special care of a watch man so that in case of accidents, no damage occurs to the
other parts of the works. All storing, handling, transport and use of explosives, detonators and the equipment
there of shall be strictly in accordance with the Indian Explosive Act and the Explosive Rules-1940 and as
amended from time to time.

Holes shall be drilled not exceeding two third of the depth of rock to be excavated from the elevation at
which the hole is started. The holes shall not be larger than necessary to permit easy passage of whole
sticks of explosives to the bottom of the holes. As the excavation approaches its final limits, the depth of
holes shall be reduced progressively. Whenever in the opinion of the Engineer-In-Charge further blasting
may injure the rock upon or against which concrete is to be placed, the use of the explosives shall be
discontinued and the excavation shall be completed by wedging, barring, chiseling, drilling or broaching or
by other suitable methods.

Care should be taken to remove all loose slabs before masonry/concrete is placed for the dam. Rock bolting
compared to excavation of rock may be useful at places in excavation of foundation. The Engineer-In-Charge
will direct where to locate rock bolts and where to excavate by raring. Charging, tamping and firing of drilled
holes shall be done by the foreman or by some licensed person under his personal directions. Proper signals
by siren or bugles shall be given before each operation of blasting. In charging of hole, the cartridge shall be
inserted one at a time and each squeezed gently with wooden rod.

Metal or bamboo rods shall not be used for this purpose. The fuses shall be out in such a way that the firing
of the holes can easily be counted unless electric firing is used. More number of holes shall not be
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Eﬁ:sa;gf:me' ;hat cannot be easily countgd in order that it may be determined definitely whether all !he
hire ave discharged Properly. If a misfire occurs, no one should approach the misfired hole until a

€ time has elapsed. The inert materials placed above the charge of misfired hole shall be carefully
removed and the hole flooded with water and be marked in distinguishing manner. A second adjacent hole
not nearer than 23 cms shall then be drilled parallel to the misfired hole charged and fired and then the debris
shall be searched thoroughly for unfired detonators and cartridges. This operation shall be continued until

the misfired hole exploded. Special care shall be taken to keep the fuses dry and the explosives protected
from the direct rays of the sun.

The final prepared foundation shall roughly present a saw tooth outline and shall have at least 50 % horizontal
Or nearly horizontal area to give resistance against sliding or as per direction.

1.3.0 DEWATERING: -

13.1 GENERAL: -Dewatering shall be carried out as per approval of the Engineer-In-Charge to enable
excavation, mucking, inspection, final preparation of the surface, providing anchor bars, grouting, laying of
masonry, laying of concrete and allied constructional activities.

1.3.2 DEWATERING BY ELECTRICAL / DIESEL PUMPS: - Electric / Diesel pumps (as approved by the
Engineer-In-Charge) of requisite capacity shall be installed in order to handle seepage. In case of electric
pumps, circuits shall be isolated form any other electric installation and the switch gears and pumping
equipment shall be maintained in satisfactory condition to avoid loss of energy. If diesel pumps are used,
all cost of POL, running and maintenance shall be borne by the contractor deemed to have been included
in the unit price of the particular item in the schedule of bid. Similarly, the cost of electricity, running and
maintenance of electric pumps, if used, shall have been included in the unit price for the particular item in
the schedule of bid.

1.4.0. MEASUREMENT AND PAYMENT: - )

1.4.1. GENERAL: -The prices included in the schedule for the works required by this section shall be all inclusive
constituting full compensation for mobilizing, demobilizing and supplying all equipment, materials, labour,
supervision and all incidental work except for any item specifically exempted there from and for which in
addition specific payment item has been included in the schedule.

1.42. COMMON EXCAVATION: -Measurement for all works done should be on the level sections. Initial levels
and final level will be taken at every 3 M square grid and the contractor shall
accept such levels, either in the level book or graph sheets, or in both as directed by Engineer-In-Charge.
If the contractor dumps the excavated materials in an irregular way or not conforming to the dumping
specification, the department will withhold 20 % (of the rate) and the same can only be released after the
contractor removes the materials to the proper place for dumping.

For the excavations done at the higher levels part rate of 90 % can be paid by the Engineer-In-
Charge at his discretion and the contractor will have no objection to that. The same can be released after
the work is completed up to the foundation grade. No allowance shall be made for over excavation beyond
the specified minimum lines of excavation except where specifically authorized. No extra payment for any
over breakage and subsequent repairs shall be payable and deemed to have been included in the
applicable item of schedule of bid.

Payment for common excavation shall be made on the basis of the unit price entered for the
particular items in the schedule.

1.4.3. ROCK EXCAVATION: -Measurement for payment of medium hard rock and sheet rock excavation in
open cut as required by this section shall be made of the total volume of rock in cubic meters contained,
within the minimum lines for such excavation shown on the drawings or as specifically directed. The profile
of the original rock surface, prior to excavation shall be established by taking levels on a 3 M square grid.
The final levels on finished surface shall similarly be taken on a 3 M square grid on concurrent points as
that of initial grid. With these profiles, the rock excavation shall be worked out. In case of hard rock boulders
made during excavation for which blasting is resorted to, the contractor is required to stack the blasted
debris in closely packed stacks as directed by the Engineer-In-Charge and payment will be made for the
solid quantity of rock calculated after deducting 40 % of stacked volume towards voids.

No allowance shall be made for over excavation beyond the minimum lines of excavation except where
specifically authorized. No extra payment for any over breakage and subsequent repairs shall be payable
and deemed to have been included in the applicable item of the schedule of bid.

If the contractor dumps the excavated rock in an irregular way or not conforming to the dumping
specification, the department will withhold 20 % of the rate and the same can only be released after the
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contractor ;
made on lhr:r;‘:\{es }he mat-e”a.'s to the proper place for dumping payment for rock excavation shall be
1.4.4. DEWATERIN :‘5'5 of the unit Price entered for the particular item in the schedule.
G: -No payment will be made separately for de-watering is to be done at the contractor's cost

and the rates for all items include the de-wateri i
2.0.0. CEMENT CONCRETE: - >walering operation.

2.1.0. GENERAL: ~Colncrete for the structure shall be composed of cement, sand, coarse aggregate, water and
any other ad mixtures as specified all well mixed and brought to the proper consistency. Tests shall be
carried out on the concrete at specified intervals during the progress of work and the mixes modified as
necessary in order to consistently secure the required strength, workability, density and impermeability
together with the maximum practicable economy. The water cement ratio for the concrete will be regulated
by the requirements of strength, durability and workability. The concrete shall be of uniform consistency
and quality throughout any pour and for similar parts of the same structure. However, the consistency and
composition shall be such that the concrete can be worked into all corners and angles of the forms and that
the concrete surrounds completely the reinforcement and embedded metal with out causing any
segregation of the ingredients or collecting any free water taking into account the type and capacity of
vibrating equipment used.

The control of concrete is based, besides other factors on maintaining a fairly uniform slump at the
point of placement and on holding the water cement ratio as closely as practicable to the standards
determined for the purpose. Under no conditions shall the slump be greater than that required to provide
proper placement and compaction of the fresh concrete within the forms.

The slump shall be measured in accordance with the standard methods prescribed in the Appendix -G of
IS 456-1978 as revised from time to time.

The allowable slump of consistency shall be as directed. The consistency of the concrete shall be
varied only by increasing or by decreasing the amount of cement based in each batch and not be any
changes of the water cement ratio established for each class of concrete.

2.2.0. CONCRETE CLASSIFICATION: Concrete classification is related to the specified 28 days compressive
strength and shall conform with the requirements set out in Table-l thereof. In case where approved
pozzolana is used as part of replacement of cement, the pozzolana concrete shall be designed to attain
the same 365 days strength as would be attained at the end of 365 days by a corresponding neat cement
concrete.

A minimum of three test specimens shall be made for each 120 Cum of each class of concrete for a given
age. There shall be at least three test specimens for each day of concreting even if only a few cum of the
particular concrete is manufactured in a day.

The tests shall satisfy the following criteria.

(i) The average strength of any three consecutive sample strength shall be greater than the specified
strength.
(i) The overall coefficient of variations for any 10 consecutive sample strength shall be less than 0.15.

(iii) Not more than 10 % of the specimen strengths shall be less than 85 % of the specified strength.
Additional tests shall be carried out as and when directed.

TABLEA1

Grade of concrete | Compressive test strength in N/'mm? in 150 mm cube after mixing
conducted in accordance with 1S456-1978
Minimum at 7 days Minimum at 28 days

M-10 7 10

M-15 10 15

M-20 13.50 20

M-25 —__17.00 25.00 4]
NOTE:-
1) In all cases, the 28 days compressive strength specified in table shall alone be the criteria for

acceptance or rejection of the concrete.

2) Where the strength of a concrete mix as indicated by tests lies in between the strengths for the

two-grade specified in the table, such concrete shall be classified for all purposes as concrete
belonging to the lower of the two graded between which its strength lies.
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2.3.0. CONCRETE MATERIALS: -

23.1. CEMENT:
= :-C . ;
b'the relass netmlent shall unless otherwise specified be ordinary Portland cement / slag cement conforming
otensh sy ;:]auses of the IS:ZGIQ ( third revision) as revised from time to time. Cement shall be used in
y Ihe same chronological order in which it is received from the factory.

T : , 4
thr‘ansportr:‘ltlon unit and storage bins for bulk cement shall be weather proof and shall be constructed so
at there is no dead storage.

Cement delivered in bags shall be transported under completely weather proof cover and stored in weather
proof_s!ruc.lur es W!th an adequate provision for prevention of-absorption of maisture and stored in a manner
permitting inspection and identification of each consignment.

Stacking height of bagged cement shall not exceeding three meters.
‘ Cement that has been in storage for more than four months shall not be used without special
instruction, testing and approval.

2.3.2. WATER: -The water used shall be cleaned and free form injurious amount of deleterious substance such
as but not limited to silt, sewage, oil, acid, alkali, alkali salts and organic matters.
SAND: -The term sand is used to designate fine aggregate with maximum size of particles 4.75 mm. The
sand used shall be of coarse category conforming to the relevant specification of the latest 1S:515 and
1S:383-1970 as revised from time to time. It shall be either natural river sand or manufactured stone sand
or mixture of both in specified proportion. The sand shall be cleaned and gritty and composed of hard
siliceous grains of a quality approved by the Engineer-In-Charge. It shall be free from injurious amount of
clay, soft particles, flaky particles, vegetable or organic matter, mica and other deleterious substance and
shall not contain any salts.

(i) NATURAL SAND:- Natural Sand shall be obtained form an approved source. No sand affected by salty
sea water shall be used. The sand shall be screened and thoroughly washed, preferably in flowing water
so as to remove all earthy impurities and very small fines unless otherwise permitted by the Engineer-In-
Charge.

Natural sand shall be reasonably free from laterite and other softer grains. Sand from all source showing
appreciable percentage of these impurities shall be rejected.

The maximum percentage of deleterious substances in the natural sand as delivered to the mixture shall
not exceed the following.

Deleterious Substance Maximum permissible limit by weight
Materials finer than IS sieve No.8 3%
Shale 1%
Coal and lignite 1%
Clay lumps 1%
Cinders and clinkers 0.50%
Alkali Mica and Coated grain (deleterious) 2%

NOTE: The sum of percentage of all deleterious substances shall not exceed 5 % by weight. The
presence of mica in the fine aggregate will reduce the compressive strength of the concrete considerably.
It is advisable to investigate the mica content of the fine aggregate and make suitable allowance for
possible reduction of strength of concrete or mortar.

(i) MANUFACTURED SAND: -Where ever natural sand conforming to specification requirements is not
likely to be available within economic reach, resource has to be taken to manufacture the stone sand of
desired quality. The stone that will be used in crushing for getting fine aggregates shall conform in all
respects to the stone specified for coarse aggregates.

The maximum percentage of deleterious substances in the manufactured sand as delivered to the mixture
shall not exceed the following.

Deleterious Substance Maximum permissible limits (by Weight)
Material passing IS Sieve No.8 3% B
Coal and Lignite 1%

Clay Lumps 1%
Others 1%
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NOTE: The _

and the manﬁ?;:tgg;espﬁ?eztage of all deleterious substance shall not exceed 5% by weight. The Natural

deleterious sy batancss ds ould be protected fro!'n be_rng contaminated with dust, organic matter or other

specification. {he 2 and should b’e as per specification. If manufactured sand is not considered as per

to be used aft Me may be out right rejected by the Engineer-in-Charge or the same may be allowed
aiter required treatment. Varying amount of moisture in fine aggregate contributes to lack of

of grada!tion. The gradation shown in the table is indicative only. The best gradation may be determined by
the Engineer-In-Charge after experiments and tests.

IS Sieve Size Individual percentage retained

| Natural Sand Manufactured Sand
480 0-5 0-5
240 520 10-25
120 10-20 10-25
60 10-30 10-30
30 15-35 10-30
15 12-30 10-20
Pass 3-7 10-20
Maximum F.M. 3.10 325
Minimum F.M. 2.30 —_250

The grading of fine aggregates shall be so controlled that fineness module of at least nine out of ten sample
of fine aggregate delivered to the maximum shall not vary more than 0.20 from the average of ten sample
tested.

2.3.3. COARSE AGGREGATE: -
The term coarse aggregate is used to designate aggregate that is reasonable well graded ranging in size
of particles form 4.75 mm to 150 mm or any size or range of sizes within such limits. The coarse aggregate
shall conform to relevant specifications of latest 1S:515 (for natural and manufactured aggregates) or of
1S:383-1963 (for natural aggregates as revised from time to time)
The aggregates shall be composed of clean, hard, durable pieces of stone, regular, rounded in shape
obtained naturally or by crushing from suitable stone approved by the Engineer-In-Charge.
The coarse aggregate shall be free from objectionable quantity of weeds or other deleterious substances,
the preparation of which in any size of coarse aggregates as delivered to the mixture shall not exceed the
following values.

Permissible deleterious materials in manufacture of coarse  aggregates
Deleterious substances Maximum permissible limits (by weight)
Materials finer than IS Sieve No-8 19
Coal and Lignite 1%
Clay lumps 1%
Total soft, friable elongated or laminated pieces. _ 3%
NOTE: -Total of all deleterious materials shall not exceed 5 % by weight.
Permissible deleterious materials in natural coarse 2 aggregate.
Deleterious substances Maximum permissible Limit (By weight)
Materials finer than IS Sieve No-8 1%
Coal and Lignite 1%
Clay lumps 1%
Soft fragments 3%

NOTE: -Total of deleterious materials shall not exceed 5 % by weight. The aggregate shall be resistant to
chemical or physical changes such as cracking, swelling, softening, leaching or other chemical alternation
after its incorporation in concrete.
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() CRUSHING AND GRADING: -The aggregate should be crushed and the different size of the coarse
2ggregates shall be separated into nominal sizes as follows.

Designation of Size Nominal size of Range ki
20 mm (3/4") aggregate 475 mm to 20 mm (3/15” to 3/4"

40 mm (1 % ") aggregate 20 mm to 40 mm (3/4" to 1%")

80 mm (3") aggregate 40 mm to 80 mm (1% to 3")

150 mm (6") aggregate 80 mm to 150 mm (3" to 6")

(i) STORAGE: -The coarse aggregate shall, if possible be stored in a shade or covered storage and
arrangements made for sprinkling of water to ensure wetting of aggregates. Great care shall be taken in
screening and stacking of the coarse aggregates, so as to avoid inter mixture of different grade |_-natenals
and inclusion of any foreign materials. The stockpile should be built up in a horizonta_l or gently sloping layer.
A hard base should be provided to prevent contamination from under_ line materials in storage areas In
continual use. Overlap of different materials should be prevented wilh. suitable walls or t!y an a_mple distaqce
between storage piles. Sufficient storage of all grades shall be maintained so as to permit continuous placing
of concrete. ‘ . (ested i
The percentage of weight of the significant undermze_spall be ‘Iess than 5% when tested on the
designated test screen having opening 5/6 times the normal minimum size of the_matena!s. No over s;;zs.»f
(i.e., materials that would be retained on the designated test screens having opening 7/6 l‘tmes the size o
the materials) will be permitted. In addition to these requirement, coarse aggregates of all seizes shall further
conform to the relevant 1S:515-1959 or its latest revisions when tested for crushing, abrasion, soundn_ess
and water absorption of coarse aggregates. Use of aggregates containing excessive amount of zeolites,
secondary minerals and such other components which cause reactivity of the aggregates and consequent
reduction in durability in concrete is prohibited. The Engineer-ln-(_‘.:r]arge may, however, allow use of such
materials either in part or in full keeping in view the extent of reactivity, location, the nature of exposure and
the structure. _ .
ADMIXTURES: - Admixtures such as pozzolanas, wetting agents, air entering agents etc. shall be use_-.d only
specific authorization and where ever so permitted the proportions and method of use shall_ be as dll’EC!Bd
by the Engineer-in-charges. Materials permitted as admixtures shall have established merit for improving
any specific quality of the concrete without having any deleterious effects.

2.4.0. MANUFACTURES OF CONCRETE: -Production of aggregate include quarrying of the raw materials and
processing viz. transporting, crushing, screening and washing. Water used for washing aggregates shall be
free from alkali, salts and other impurities. No foreign matter shall be allowed to mixed up with the
aggregates.

The concrete ingredient shall be mixed thoroughly in concrete mixer, which are so designed as to
ensure uniform distribution of all the component materials throughout the mass at the end of the mixing
period.

2.5.0. TEMPERATURE OF CONCRETE AND WEATHER CONDITIONS: The temperature of concrete at the time
of placement shall not exceed 329 C. When conditions are such that the concrete can notbe placed at the
required temperature, where every necessary, exposed surface of fresh or green concrete shall be
adequately shaded from the direct rays of the sun and protected against premature setting or drying by curing
under continuous fine spray or water.

2.6.0. TRANSPORTING CONCRETE: -

(i) Concrete shall be transported from the mixer to the placing position as rapidly as practicable by methods
that will prevent segregation or loss or ingredients or slump loss in excess of 25 mm or a loss in air content
of more than 1% before the concrete is placed in the works.

(i) Chutes used for conveying concrete shall be of such size and shape as to ensure a steady uniform flow
of concrete in compact mass without separation or loss of ingredients and shall be protected from wind and
sun where necessary to protect loss of slump by evaporation and shall be furnished with the discharge
hopper. The free or drop of concrete shall be limited to 150 cms. The chute sections shall be made of, or
lined with metal and all runs shall have approximately the same slopes not flatter than one vertical to 2.5
horizontal. The required consistency of the concrete shall not be changed in order to facilitate chuting.
However, if it becomes necessary to change the constituency, the concrete mix shall be completely
redesigned. Where ever there is a free fall within the conveying system, suitable baffle plates, splashing or
loss of ingredients whenever it is necessary to hold the discharge end of the chute more than
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g:ﬁnr:?;er: above the level of the fresh concrete, a flexible down spout shall be used to break the fall and
il e flow. TI_1e Icwe_r end of the spot shall be held close to the place of deposit. Where ever depositing
ermittent, a discharging hopper shall be provided. All chutes shall be thoroughly cleaned before and
after ea:_:h run. All wash water and debris shall be wasted outside the forms.
Equipment used for transporting concrete from the mixer to the forms shall be maintained free from
deposits of still concrete and leakage of mortar. Batch containers, transit mixers, chutes, concrete

pumps, pipe lines and discharge hoppers shall be thoroughly cleaned after each run and wash water
and debris wasted outside the forms.

(iv)

2.7.0. PREPARATION FOR PLACIGN CONCRETE: - :
2.7.1. Concrete shall not be placed until all form work required is completed, embedded parts, if any installed and

checked and surfaces prepared for placing. No concrete shall be deposited until the foundation has been
inspected and approved.

All surface or forms and embedded materials that have become encrusted with dried mortar or grout from
concrete previously placed shall be cleaned of all such mortar or grout before the surrounding or adjacent
concrete is placed. )

2.7.2. Immediately before placing concrete, all surfaces of foundation upon or against which the concrete is to be
placed, shall be free from standing water, mud and debris. All surfaces of rock upon or against whlc_h
concrete is to be placed shall, in addition to the fore going requirements be cleaned and free from gll‘
lubricant, objectionable coatings and loose semi batched or unsound fragment a surface of absorptive
foundations upon or against which concrete is to be placed shall be moistene;d thoroughly and kept
sufficiently wet for at least 24 hours immediately prior to placing so that moisture will not be drawn form the
freshly placed concrete. The cleaning and roughening of the surfaces of the rock shall _be performed by t_he
use of high velocity air water jets, wet sand blasting, stiff booms, picks or by other effective means. Washing
and scrubbing process shall be continued until the wash water collected in puddies is clear and free from
dirt. In the final cleaning process, the wash water may have to be removed by sponges. If any dnlleq hole
is left in the foundation surface which is no longer needed, the hole shall be cleaned with air water jetting
and filled up completely with cement slurry.

2.7.3. Concrete / Masonry surfaces upon or against which concrete is to be placed and to which the new concrete
is to be adhered and that it has become so rigid that the new concrete cannot be incorporated by near
vibration integrally with that previously placed are defined as construction joints. The surfaces of
construction joint shall be clean, rough and damp but free from standing pools of water receiving the next
lift. Clean up shall comprise of removal of all laitance, loose or defective concrete, castings, sand, sealing
compounds if used and other foreign materials, if necessary, by scrapping, chipping or by other suitable
means. The surface of construction joints shall be cleaned by use of a high-pressure water jet or wet sand
blasting and then washed thoroughly. The water jetting, sand blasting and washing shall be performed at

the last opportunity prior to the placing of concrete.

2.8.0. PLACING AND COMPACTING CONCRETE: -

2.8.1. After the surfaces have been cleaned and dampened as specified, surfaces or rock and construction joints
shall be covered. Wherever practicable with a layer of mortar approximately 15 mm to 20 mm thick. The
mortar will have the same proportions of water, air entraining agent, cement and fine aggregate as the
concrete mixture which is to be placed upon it. The water cement ratio has the same proportions of water,
air entraining agent, cement and fine aggregate as the concrete mixture which is to be placed upon it. The
water cement ratio of the mortar in place shall not exceed that of the concrete to be placed upon it
, and the consistency of the mortar shall be suitable for being spread uniformly and worked thoroughly into
all irregularities of the surface. '

282. Sofarasitis practicable, concrete shall be placed directly in its final position and shall not be caused to
flow in @ manner to permit or cause segregation. Methods and equipment employed in placing concrete will
ensure that aggregate is not separated from the concrete.

28.3. in placing mass concrete in a lift successive batching of concrete shall be placed in a systematic
arrangement in order to avoid long exposure of parts of the live surface of a concrete layer. In mass concrete
placement, delay may occur resulting in cold joints within a lift. When placement is resumed while concrete
is so green and therefore capable of ready bonding that it can be dug out with a hand pick, the usual
contraction joint treatment will not be required if the surfaces area kept moist and the concrete placed
against the surface is thoroughly and systematically vibrated over the entire area adjacent to the older
concrete. If the delay is short enough to permit penetration of the vibration into the lower layer during
routine vibration of successive layers, the vibration will assure necessary bonding.
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Iffrom any cause th i i
» the working surface is left ex il i ‘
be e et and cuee g srbmnidngs posed until it has hardened to a considerable extent, it shall

35. 2 . t 6 hours or longer, if necessary, until strength greater than
inznkg’gr:rofgnhozgé:is bee;‘ attained, before completing the left. The surface thus, interrupted shall be
layer as specified, Ir plac?nas or normal lift joint surface and the work shall be commencedl w:t!n a mortar
practical minimum by first g r_TI‘:_SS concrete, the exposed area of fresh concrete shall be maintained at the
Bulldiig i y lirst building up the concrete shall be maintained at the praclical minimum by first
Rillh 'g up the concrete in successive approximately horizontal layers to the full width of the block and to
ull height of the lift over a restricted area at the downstream in similar progressive stages to the full area.
The slope fornjed by the unconfined upstream edges of the successive layers of concrete shall be kept as
Stet_ap as practicable in order to keep its area minimum. Concrete along these edges shall not be vibrated
until _a_djacem concrete in the layer is placed, except that it shall be vibrated immediately when weather
COi“IC!ﬂIDnS are such that the concrete will harden to an extent the layer vibration may not fully consolidated
and integrate it with more recently placed adjacent concrete.

Retempering of concrete shall not be permitted. Any concrete which has become so stiff that proper placing
without re tampering cannot be ensured shall be wasted. In formed structural work concrete placements
shall generally be started with an over-sanded mix containing 20 mm maximum size aggregate and an
extra sack of cement per cubic meter and having a 125 mm slump placed several centimeters deep on the
joints at the bottom of the form, concrete placement shall commence immediately thereafter.

2.84. |If concrete is placed monolithically around opening having vertical dimensions greater than 0.6 meter or if
concrete in decks, floor slabs, beams girders, or other similar parts of a structure is placed monolithically
with supporting concrete, the following instructions shall be strictly observed.

(i) Placing of concrete shall be delayed not less than one hour for more than three hours at the top of
opening and at the bottom of fillets under decks, floor slabs, beams, girders or other similar parts of
structure.

(ii) The last 0.6 meter or more of concrete placed immediately before the delay shall be placed with as low
slump as practicable and shall be thoroughly compacted.

(iii) The surfaces of concrete where delays are made shall be clean and free from loose end foreign
materials when concrete placing is started after the delay.

(iv) Concrete placed over opening and in decks, floors, beams, girders and other similar parts of structures
shall be placed with as low slump as practicable.

(v) Concrete shall be compacted to maximum practicable density, in such a manner that is free from
pockets of coarse aggregate and is in intimate contact with surface of forms and embedded materials.
Unless otherwise permitted, all concrete shall be compacted by mechanical vibrator.

(vi) Compaction of concrete shall wherever practicable be carried out by the use of immersion type
vibrations. Concrete vibrators having vibrating heads of 100 millimeter or more in diameter shall be operated
at speeds of at least 6000 revolutions per minute when immersed in the concrete. Vibrators having vibrating
heads less than 100mm. in diameter shall be operated at speed of at least 7000 revolutions per minute in
the concrete. Normally, form work shall be designed to provide for the insertion and operation of mechanical
vibrators in the placed concrete. Form vibrators shall be used wherever internal vibration is not possible or
would be inadequate in compacting each layer of concrete, the vibrator shall be operated in as near vertical
position and the vibrating head shall be allowed to penetrate and revibrate the concrete in the upper portion
of the under laying layer. In the area where newly placed concrete in each layer joins previously. Placed
concrete more vibration than usual shall be performed, the vibrator penetrating deeply at close intervals
along the contacts. Layers of concrete shall not be place until layers previously placed have been vibrated

thoroughly as specified. Contact of the vibrating head with surface of the forms shall be avoided.

(vii) During placing and until curing is completed, the concrete shall be protected against the harmful effect

of exposure to sunlight, wind and rain as directed.

29.0. FORM WORK: -

29.1. GENERAL :-(i) Forms shall be used wherever necessary to continue the concrete and shape it to the
required lines, or to ensure against contamination of the concrete by excavations or other features of the
work. All exposed concrete surfaces having slopes of 2 horizontal to 1 vertical or greater shall be formed.
(ii) Form work may be of timber, steel or precast concrete panels or such other suitable materials or
combination of such materials. Form work shall be substantially and rigidly constructed to the shapes lines
and dimensions required, efficiently propped and braced to prevent deformation due to placing,
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vibrating and ¢ ;
m o
deflection of fc:rrhspt‘jlr?tl:llgl%I llr':gr:cmte‘ other incidental loads or to the effect of weather. If settlement or
original construction of the fomt;a:f :th Tf:hf_c:qncrete_ Is to be expected, allowance should be made in the
m;h thogre specified on the drawings atthe finished lines and dimensions of the structure are in aceordance
he s

) urfaces of form work sha
en

joints be tight Il be made to produce surface finishes as specified and form work

ough to prevent loss of i

of the various parts in corre i

_ ct sequence witho
be provided at all points .
placing of the concrete.

gglllzgg'qisgshall overlap the hardened concrete in the lift previously placed by not more than 75 mm and

! htened against the hardened concrete so that when concrete placement is resumed, the form
will not spread and allow loss of mortar at construction joints. Additional blots or form ties shall be used as
necessary to hold forms tight against hardened concrete. Particular attention shall be paid in setting and
g?;::gil:g the forms for construction joints so as to get a smooth joint free form sharp deviations or

ns.

(v) Molding strips shall be placed in the corners of forms so as to produce chamfered edges as required
on permanently exposed concrete surface.

! ut iarring or damaging the concrete. Temporary opening shall
necessary in the forms of facilitate clearing and inspection immediately before the

292, MATERIALS TO BE USED: -
(i) Materials used for form sheathing and lining shall conform with the following requirements: -

Required Timber sheathing or lining Steel sheathing or lining.
finish.
F1 Any type and grade meeting the dimensional | Steel sheathing permitted steel lining
requirements of surface finish except that metal | permitted except on surface of interal
forms shall be used on surfaces of internal traverse | transverse and longitudinal joint where

and longitudinal joints. steel sheathing is required.
F2 Common grade timber or ply sheathing or lining. Steel sheathing permitted steel lining

permitted if strongly supported.
Steel sheathing denotes steel sheets not supported by a backing of timber boards. Steel lining denotes
steel sheets supported by a backing of timber boards.

(i) Timber sheathing or lining shall be of such kind of quality or shall be so treated or coated that there
will be no chemical deterioration or discoloration of the formed concrete surfaces. The type and condition
of forms sheathing and lining and the ability of forms to withstand distortion caused by placement and
vibration of the concrete and the workmanship used in the form construction shall be such that the formed
surfaces will conform with applicable requirement of this specification pertaining to finish of formed surfaces.
Forms for concrete surfaces required to receive F2 finish shall be constructed so as to produce uniform
and consistent texture and pattern on the concrete faces. Metal patches on forms for these faces will not
be permitted. The form sheathing or lining shall be so placed that all horizontal form marks are continuous
across the entire surface. Where finish Fw is specified ht sheathing or lining shall be placed so that the joint
marks on the concrete surfaces will be in general alignment both horizontally and vertically and the form
sheathing materials used for such surfaces shall be restricted on one type in any one major feature of the
work.

(i) Embedded ties for holding forms shall remain embedded and except where F1 finish is permitted,
shall terminate not less than two diameters or twice the minimum dimension of the tie or ten millimeters,
whichever is greater, i.e. from the formed faces of the concrete. Where F1 finish is permitted, ties may be
cut off flushed with formed surface.

The ties shall be constructed so that removal of the ends or end fasteners can be accomplished without
causing appreciable spalling, at the faces of the concrete. Recesses resulting from removal of the ends of
the form ties shall be filled in accordance with the provisions of section of repair of concrete.

2.9.3. CLEANING AND TREATMENT OF FORMS: -

At the time concrete is placed in the forms the surface of the forms shall be free form encrusta_ntions of
mortar grout or other foreign materials. Before concrete is placed, the surfaces of the forms designated
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to_ Produce F1, F2 finishes shall
will not stain the concrete surfa
compounded with one or
Care shall be taken to kee

be oiled with a commercial form oil that will effectively prevent sticking and
ces. For timber forms, form oil shall consist of refined mineral oil suitable
more ingredients which are appropriate for the purpose.

p form oil out of contact with reinforcement.

2.9.4. REMOVAL OF FORMS: -

ﬂ) . Except as gtherwise provided in this Sub-clause, form shall be remo_v_ed as soon as the concrete
as arde_'ned sufficiently to prevent damage by careful form removal thus facilitating satisfactory progress
with specified curing and earliest practicable repair of surface imperfections.

(ii) Forms on upper slopping faces of concrete, such as forms on the water sides of wrapped transitions
shalll be removed as soon as the concrete has attained sufficient stiffness to prevent sagging. Any needed
repairs or treatment required on such slopping surfaces shall be performed at once and be followed
immediately by the specified curing.

(iii) In order to avoid excessive stresses in the concrete that might result from swelling of the forms,
timber forms for wall opening shall be loosened as soon as this can be accomplished without damage to
the concrete.

(iv) Subject to approval, forms on concrete surface close to excavated rock surface may be left in place
provided that the distance between the concrete surface and the rock is less than 400 mm. And that the
forms are not exposed to view after completion of the work

(v) Forms shall be removed with care so as to avoid injury to the concrete. Any concrete damage
informs removal shall be repaired in accordance with the provisions of section of repair of concrete.
(iv) The minimum intervals of time as per 1S:456-1978 will generally be allowed when using ordinary

Portland cement between placing concrete and striking form work but the period shall be modified in case
of wet weather and also at the option of the Engineer-In-Charge.

2.10.0. FINSIHED AND FINSIHING OF CONCRETE SURFACE: -

2.10.1.%) Allowable deviations from plumb or level and form the alignment, profile, grades and dimensions
shown on the drawings are defined as “tolerance” and are to be distinguished from the irregularities in finish
as described herein. The tolerance in concrete construction is specified in the particular section.

The classes of finish and requirements for finishing of concrete surface shall be as shown in the drawing
or as herein after specified. In the event of finishing not being definitely specified herein or on the drawings
the finish to be used shall be as directed. Finishing of concrete surfaces shall be performed only by skilled
workmen. Concrete surfaces will be tested where necessary to determine whether surface irregularities are
within the limits hereinafter specified.

(iii) Surface irregularities are classified as “abrupt” or “gradual” offset caused by displaced or misplaced
form sheathing or lining or from sections or by loose knots or otherwise- defective form timber will be
considered as abrupt irregularities and will be tested by use of template, consisting of a straight edge or
the equivalent thereof for curved surface. The length of the template will be one and half meters for testing
of formed surface and three meters for testing unformed surfaces.

(iv) The classes of finishes for formed concrete surfaces are designated by one of the symbols F1,F2,
F3 and F4 Bag rubbing or sand ballasting will not be required on formed surfaces. Grouting will not be
required on formed surfaces other than that necessary for the repair of surface imperfections. Unless
otherwise specified or indicated on the drawings, the classes of finish which will apply are as follows:

(a) FINISH F1: -

This finish applies to surfaces where roughness is not objectionable, such as those upon or against which
fill materials masonry or concrete will be placed, i.e. the upstream face of the structure that will otherwise
be permanently concealed. The surface treatment shall be repair of defective concrete, correction of
depressions, deeper than 25 mm and filling of tie rod holes. Form sheathing shall not leak mortar when the
concrete is vibrated. Forms may be built with a minimum of refinement

(b) FINISH F2: -

The finish is required on the permanently exposed surfaces for which other finishes are not specified, such
as in outlet works and open spillways, bridges and retaining wall not prominently exposed to public view
and in the galleries and audits in the structure except where F1 finishes are permitted. Forms shall be built
in a workman like manner to the required dimensions and alignment, without conspicuous off-sets or bulge.
Surface irregularities will be measured from a 1.5m template

2.10.2. Uniformed surfaces which are nominally level shall be sloped for drainage as shown on the drawings or as
directed. Unless the use of other slopes or level surface is indicated on the drawings, narrow surface such
as tops of parapets, tops of wall and kerbs shall be slopped approximately one per 30 cm of width,
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broader surfac

€ such as roadw i i
30 cm of width foadways, platform and decks, shall be sloped approximately half centimeter for

2.11.0. REPAIRS of CONCRETE: -

Repairs of concrete shall be performed by skilled workers & at the expense of the agency before final
acceplance of the work.

300 PRECASTRAILINGS: -

P_recast members for railing shall be of reinforced cement concrete and shall conform to the specifications
given in Clause-5.0. the precast members shall be removed from the moulds as soon as practicable and
shall be kept damp for a period of at least ten days. During this period, they shall be protected from sun
and wind. Any precast member that becomes chipped, marred or cracked before or during the process of
placing shall be rejected.
MEASUREMENT AND PAYMENT: - . )
Railing shall be measured in running meters. The rate of railing in the schedule of quantities shall include
the cost of all labour, materials, all taxes, tools and plants required for doing the work complete in all
respects in accordance with above specifications and as shown in the drawing.
4.0.0. APPLICABLE PUBLICATION FOR REFERENCE .
The concrete, it's constituents, methods and procedures of manufacture shall oo_nfon-n to Bureau of Indian
Standards (BIS) codes and other publication listed below unless otherwise specified.

3.1.0

Si Short Title B.L.S. Number
No
1. Structural Steel (Standard quality) (fifth revision) (with amendment No 1 to 5) 226-1975
2. Mild steel and medium tensile steel Bars (Third revision) 432-1982(Part-l)
3 Mild steel and medium tensile steel Bars and hard drawn steel 432-1966
4 Hard drawn steel wire (Third revision) 432.1982(Partl)
5 Mild Steel wire for general engineering purposes (Third Revision) 280-1978
6.  High yield strength deformed steel bars and wires for concrete reinforcement (Third 1608-1983
Revision)
7. Code of practices for bending and fixing of bars for concrete reinforcement 2502-1963
8. Code of practices for welding of mild stee! bats used for R.C.C. (First Revision) 2751-1979
9.  Recommendations for welding cold worked steel bars for R.C.C. 9284-1979
10. Recommendation for detailing of reinforcement in R.C.C. 5525-1969
11 Ordinary and low heat port land cement (Third Revision) (with amendment No 1 to5 269-1976
12, Portland slag cement (Third Revision) (with amendment No 1 to 5) 455-1976
Short Title B.L.S. Number
Portland pozzolanas cement (Second Revision) (with amendment No 1 o 5) 1489-1976
High Strength ordinary Portland cement (with amendment 1 to 4) 8112-1976
Rapid hardening Portland cement (First Revision) (with amendment1 to 2) 8041-1978
Coarse and fine aggregates from natural sources for concrete 383-1970
Methods of tests for aggregates for concrete. 2386-1963
Method for sampling of aggregates for concrete. 2430-1967
Code of practice for plain and reinforced concrete (Third Revision, with amendment 1) 456-2000
Code of practice for general construction of plain and reinforced concrete for dam and 4571957
other massive structure
Method of test for strength of concrete (amendment 1) 516-1959
Method of sampling and analysis of concrete 1199-1959
General requirements for batch type concrete mixers (Second Revision) 1791-1985
General requirement for concrete vibrators, immersion type. (Second Revision) 2505-1980
Code of practice for concrete 33701965
Method of test for permeability of cement mortar and concrete. (re-affirmed 1980) 3085-1965
Short Title B.L.S. Number
Code of practice for use of immersion vibrators for consolidation of concrete. (First 3558-1983
Revision)
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Concrete batching and mixin
g plant i
Glossary of terms related to cement concrete St Par

L . 6461 (Part-Xill
Method of test for determining setting time for concrete by penetration resistance : :

! 8142-1976
Method of making: euring and determining compressive strength of accelerated cured

concrete test specimens. 9013-1978
Code of pfacltce for corrosion protection of steel! reinforcement in R.B. and R.C.C. 9077-1979
construction.

Admixtures of concrete. 9013-1979

Recommendation for pressure grouting of rock foundations in river valley project. (First 6066-1984

Revision)
In addition to the above relevant B.1.S. publication, following other publications shall also be referred.
1 Concrete manual USBR
2 Design of Small Dams USER
3 Standard Specification and code of Practice for Road bridges SP-| (S&T 1980
4 Design Aids for Reinforced Concrete To 1S-456-1578 ASTM
5 C-15-80 Water retention test ASTM
6 C-15-81 Type-2 Liquid membrane forming compound for curing concrete ASTM
7 C-491-90 Water reducing agent ASTM
8 C-494- Type Dewater reducing agent and set retarded ASTM
The terms and conditions of the agreement have been read / explained to me and
Certified that | / We have ... clearly understand them.
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Annexure-A

NO RELATION CERTIFICATE

1/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works
Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the
loss or damage resulting from such cancellation.

1//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date: -

Annexure-B

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

L a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes /No
Constituent partners been debarred/
Expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes /No
Constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signature of Tenderer
Sd/-
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A -C-1
AFFIDAVIT Annexure-C-1

The undersi
1signed do hereby certi "
correct, y certify that all the statements made in the required attachments are true and

The undersi :
dersigned also hereby certifies that neither my / our firm / company / individuals

have aband - nor any of its constituent partners
andoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract

awarded to us for such works have been rescinded during the last five years prior to the date of this bid.
Thc. undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

3 The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer
Name of Firm
Date

Annexure-C-2

BEFORE THE NOTARY PUBLIC DIST: - KORAPUT, ODISHA
AFFIDAVIT FOR PRICE PREFERENCE OF RESERVED CATEGORY CONTRACTOR (SCIST)

| Sri aged about years, Son/ Daughter/ Wife of
residence of Post- , P.S in the District of Koraput,
Odisha do hereby solemnly on oath and stated as below
a) That, | am originally belongs to * " by tribe/ caste as such a member of certificate issued
by the Tahasildar, vide Misc. Certificate No. date (Xerox copy is enclosed for

ready reference)

b) That, | am eligible to get the benefit being the Reserved Category Contractor towards 50% deposit of the performance
security deposit (Earnest Money Deposit & Initial Security Deposit) under rule-13 of P.W.D. Contractors Registration
Rules, 1967 (Clause-3) and 10% price preference in relaxation of Rule-8 of the OGFR Vol.-l and Para No. 3,5,14 of
OPWD code (Clause-2) in pursuance to the Resolution No. 27748_lI1 (C) 16/1977/W. Dated the 11 October, 1977 of

Works Department, Govt., of Odisha.
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Annexure-D

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

—_— e TR

(For Super Class / Special Class / ‘A’ Class Contractors only)

[/ We hereby certify that at present, the following Engineering personnel are working with me / in our
ompany and their bio-data are furnished below.

If they are
superannuated /
retired / dismissed

Name of or removed
Priirinasst
oy Whsrr | T o
Sl appointed for z . Date of Monthly Govt. / Public
No. | supervising Qualification Appointment | emolument cngaag:dment Sector Undertaking
contractor’s p / Private
work with contimions Companiesand s
address or any one
ineligible for
Government
service
1 2 3 4 5 6 7

I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection.

CONTRACTOR

Signature of the Tenderer.

Date: -

Sd/-
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Proposed sub-contracts and firms involved. [Refer ITR Clause 3.2 h]

Annexure-E

(Admissible in case of composite bids only)

Stillln(:tlon of Value of Sub- Suh-contractor (Name Experience in similar
e works contract & Address) work
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary

work/building electrification works [Reference Clause 3.2 h]

This is to certify that

Note:

SAMPLE FORMATS

UNDER TAKING

Signature of the Tenderers.

Date

Annexure-F

My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that
has prepared the design, specifications, and other documents for the Project nor has any person associated

with been proposed as Project Manager for the Contract.
My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide

consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of Gazetted rank employed in Engineering or Administrative duties
in an Engineering Department of the Government of Odisha or other Gazetted officer retired from
Government service during last two years without prior permission of the Government of Odisha in writing
on or before submission of this tender. I am aware that my contract is liable to be cancelled if either I or
any of my employees is found any time to be such a person who had not obtained the permission of the

Government of Odisha as aforesaid.

i. Strike out whichever is not applicable

ii. In case any person is under his
employment with due permission

from Government, the same may be

cited in a separate letter.

CONTRACTOR

Signature of the Tenderer.
Date: -

Sd/-
Block Development officer

(¥ Scanned with OKEN Scanner
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WORK EXPERIENCE
G-1: LIST OF SIMILAR NATURE OF WORKS EXECUTED

Annexure-G-1

T
Name of the | Name of |
Employ ;I:e Natrrr:s of %?Ptfa_l:t ltems of | Stipulated date | Stipulated date | Actual Date of | Reasons for
location & Ice in works of of completion | Completion of delay in
n Indian commencement | of the work as the work starting/
Name of Rupees/ of works as per | per Agreement completion, if
Work Agr?qement Agreement any
e 10| o.
1 2 3 4 5 6 7 8
Annexure-G-2
WORK EXPERIENCE
G-2: LIST OF SIMILAR NATURE OF WORKS IN PROGRESS
Name of the | Name of Contract ltems of | Stipulated date | Stipulated date Revised Reasons for
Employer the Price in works of of completion | target date of slow
location & Indian commencement | of the work as | completion of | progress, if
Name of Rupees/ of works as per | per Agreement the work, if any, with the
Work Agreement Agreement any updated
No. billing
amount
1 2 3 4 5 6 7 8
Note: -

The above information is to be certified by the Engineer in Charge/ Employer not below the rank of Asst. Executive Engineer.

CONTRACTOR

Sd/-
Block Development officer

(¥ Scanned with OKEN Scanner




NOTE:

-R2=

SCHEDULE-A OF ANNEXURE-H

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

SL No. List of plants and equipments Requirement Marks |
01 Concrete Mixer 2 Nos. 20
02 Needle vibrator 1 No. 10
03 Plate vibrator 1 No. 10
04 Water Tanker 1 No. 10
05 Centering and shuttering materials (Iron made) 1000 sqm 20
06 Truck/ Tipper 2 Nos. 20
07 Generator (33 KVA) INo. 10
TOTAL 100

Capacity of each plant and equipment should be as per specification attached separately.

The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be substantiated along with the bid.

The equipment mentioned above must be included in Annexure-H and clearly indicated as “Owned/leased.”

The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion
of the work shall have to be deployed by the agency.

For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be
entertained.

The bidders are required to produce ownership of lease machineries if not owned along with lease deed
agreement.

The minimum qualifying marks of machineries is 80 (Eighty) failing which their bids will not be considered.

SCHEDULE-B OF ANNEXURE-H

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

SL Name of Required | Name of the work Name of the Name of the place Time schedule for
No. | Equipment & No. for which Division under where equipments movement of
Machineries Equipment & whose jurisdiction | and machineries equipment/
Machineries Equipment & deployed. machineries to work
deployed Machineries site for use in
deployed tendered work

|
|
-

Certified that, the above machineries shall be available solely for this work from the date mentioned against them.

Signature

Sd/-

CONTRACTOR Block Development ofticer

(¥ Scanned with OKEN Scanner



No.

SI.

P

equipment

LANT AND E UIPMENT PRO

W“-——-———________ POSED TO BE EMPLOYED BY THE TENDERER FOR USE ON THE WORK

Total requirement

Annexure-H

| Eavinment in han

quipment in hand Equipment to be

No. of units
Kind and
make
Year of

~|/manufacture
condition
Present
location
Capacity
Through
lease
Whether
documentary
evidence
Reference to
documentary
evidence

and present

(7]

:

= | No. of each (

2| No. of each

Remarks_\

- -]

—

[
—
[ %]
—
L]

14

A. Construction Equipments
B. Vehicle Trucks etc.

Reference Schedule-A of Annexure-H for list of essential equipments for contracts
1.If leased indicate the datec when the current lease expires

CONTRACTOR

Block Development officer

(¥ Scanned with OKEN Scanner
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CHECK LIST OF TENDERS

SLNe. |
Particulars Reference to Whether Reference
furnished to page
No.
[ = Yes No
| Cost of Bid documents/ tender paper as per NIT & DTCN
Do DAte iviivii oy BBoenasmvusrenvss )
2. Bid Security/ EMD as per NIT & DTCN
3. Copy of Valid Registration Certificate of Contractor
4. Copy of GST Registration Certificate (GSTIN)
5. Copy of Latest GST Return
6. Copy of PAN Card
T Copy of Latest IT Return
8 No Relation Certificate
) (Annexure-A)
Information regarding current litigation, debarring / expelling of the
9. tender or abandonment of the work by the tenderer
(Annexure-B)
10 Affidavit regarding authenticity of the documents
i (Annexure-C-1)
Affidavit for price preference of reserved category contractor
11. | (SC/ST) along with copy of castc certificate
(Annexure-C-2)
12. | Work Experience
Similar Nature of Works Executed
(Annexure-G-1)
Similar Nature of Works in progress
(Annexure-G-2)
Tools & Plants and machineries as per the requirement in
(Annexure-H) (Minimum 80% marks to be obtained)
13. (A) (Prof)f of ownership of Tools & Pl?mts and rr{achincrics are to be
” furnished in shape of copy of invoices / required sale deed in case of
2" purchase / required lease deed with ownership documents of the
leaser duly attested.
List of plants and equipments Requirement
1. | Concrete Mixer . | 2 Nos.
2. | Needle vibrator 1 No.
3. | Piate vibrator 1 No.
4. | Water Tanker 1 No.
5. | Centering and shuttering materials (Iron made) 1000 sqm
6. | Truck/ Tipper 2 Nos.
7. | Generator (33 KVA) 1 No.
Time Schedule for movement of equipments / machineries available
(B) | with the tenderer from one site to work site as per
(Schedule-B of Annexure-H)
Sd/-
CONTRACTOR Block Development officer
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BIDDERS CONTACT INFORMATION

Name of the Bidder:
Address:
Telephone No.:
Mobile No.:
E-mail 1d:
Signature of contractor/Bidder
Sd/-
CONTRACTOR Block Development officer
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SECTION -7

BILL OF QUANTITY

As uploaded in website

Sd/-
CONTRACTOR Block Development officer
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