\

DETAILED TENDER CAL

PR & DW DEPARTMENT

TENDER CALL NOTICE NO- 2/26-27/LSNG

L NOTICE FOR THE WORK

S1

1 No.

Name of the work

Estimated Cost

1.

Construction of multi purpose hall at sargad

(Auditorium)

Rs 76,91,553

(BUILDING WORK)

OFFICE OF THE PANCHAYAT SAMITI
LOISINGHA, BALANGIR




TECHNICAL BID DOCUMENTS

INDEX

S1 No. CONTENTS PAGES
1. [ Tender Call Notice (TCN) & Corrigendum 3-5 -
2. Check List & Contact Data 6-7
3. Instruction to Bidder for e-procurement. 8-13
4. Detailed Tender Call Notice (DTCN) 14- 32
5. | Formats for Schedule-A to F 33-35
6. Eligibility Criteria (Clause No.120 of DTCN) 32




OFFICE OF THE BLOCK DEVELOPMENT OFFICER

LOISINGHA, BALANGIR
Email — ori-loisinga@nic.in
INVITATION FOR BIDS THROUGH e-Procurement

TENDER CALL NOTICE NO.-2/ 26-27/LSNG
1. BLOCK DEVELOPMENT OFFICER, LOISINGHA, BALANGIR on behalf of Governor of Odisha invites
percentage bids in Single Cover in online mode for the construction works as detailed in the table, from the class of
eligible contractors as mentioned in column — 7 (Seven) registered with the State Govemment and contractors of
equivalent grade / class registered with Central Government / MES / Railways for execution of civil works. The proof
of registration from the appropriate authority shall be enclosed along with the bid. If successful, the bidder who has
not registered under the State Government has to register under the appropriate registering authority of the State

‘Government of Odisha in appropriate class of eligibility before award of the work.

2. The bidders may submit bid for the following works.

Approximate Class of Period of
alue of work | Concerned Bid Cost of Bid . completion.
Name of the work. (n Rs.) T.LA. Security Document bidder in months
‘ (EM.D) '

2 3 4 5 6 7 3
Construction of multi purpose .
hall at sargad (Auditorium). BDO Rs.76915.00 |Rs. 10000.00 cﬁn(ens‘fia:

Rs.76,91,553- | porsmena | | 99 lonly “B' | Months)

3. Bid documents consisting of Plans, specifications, the schedule of quantities and the set of terms and condition of
contract and other necessary documents can be seen in the website: - www.tendersodisha gov.in.

4 The cost of Earnest Money Deposit and Tender paper cost is only be submitted through online mode
5. The Bid documents will be available in the website: www.tendersodishagov.in. From 1.00 PM on dt. 29.10.2026 to
1.00 PM on dt. 12.11.2026 for online bidding.

6. The bidder must possess compatible Digital Signaturé Certificate (DSC) of Class — Il or Class —IIL
7. Bids shall be received only *On line” on or before dt. 12.11.2026 up to 1.00 PM.
8 Bids received online shall be opened at 10.00 AM on dt.13.11.2026 in the office of the BLOCK DEVELOPMENT

OFFICER, LOISINGHA, BALANGIR in the presence of the bidders who wish to attend. Bidders who participated
in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be

closed on the last date of sale and receipt of the bids as specified, the bids will be opened on the next working day at
the same time and venue.

9. The Engineer contractor who desires to avail the facility of exemption of EMD is required to submit the scan copy of
affidavit to avail EMD exemption along with the bid document. Affidavit should contain how many times such facility

have been availed by him prior to this during the current financial year. Otherwise, they will not be entitled to avail
such facilities.

10. Other details can be seen in the bidding documents.
11. The authority will not be held responsible for any technical snag or network failure during on-line bidding.

12. The authority reserves the right to reject any or all tenders without assigning any reason thereof.

Block Devg, en 1cer,

LOISINGHA




Memo NQQIEPT Qg 10U

Copy submitted to the Chief Manager (Technical) State e-procurement Cell, Odisha, Bhubaneswar for
favour of kind information and necessary action.

BLOCK L NT
OFFI SINGHA

Memo N%DT Qgr IO 'Qd

Copy submitted to the Collector, BALANGIR / CDO-CUM-EO, ZP BALANGIR / AEO (TECH), ZP
BALANGIR / E.E., R&B Division, Balangir / E.E, RW, Division, Balangir/ E.E, Minor Irrigation BALANGIR with a request to
display the above notice in the office Notice Board for wide publication.

BLOCK 150)
OFFI INGHA

Copy in duplicate to the SDO, (R&B) Sub-Division / BALANGIR SDO, RD Sub-Division BALANGIR
with a request to display one copy of the above notice on their office Notice Board and circulate among the local contractors

for wide publication
BLOC OPMENT
v OFFI OISINGHA
Memo NQg;zXDT Q%-10 o?/d

Copy to Notice Board / Accounts Officer / AEE. / AE/ All JEs/ EO/ Cashier for information and wide
circulation.

BLOC MENT
OFFIC OISINGHA




PANCHAYAT SAMITI OFFICE: LOISINGHA
Letter No: Q) B4 Date: L18-10-24
INVITATION TENDER CALL NOTICE
Detail Tender Call Notice No. 02/26-27/LSNG

BLOCK DEVELOPMENT OFFICER, LOISINGHA, BALANGIR on behalf of Governor of Odisha invites
percentage bids in Single Cover in online mode for the construction works as detailed in the table, from the class
of eligible contractors as mentioned in column — 7 (Seven) registered with the State Government and contractors
of equivalent grade / class registered with Central Government / MES / Railways for execution of civil works. The
proof of registration from the appropriate authority shall be enclosed along with the bid. If successful, the bidder
who has not registered under the State Government has to register under the appropriate registering authority of
theStateGovernmentofOdishainappropriateclassofeligibilitybeforeawardofthework.

2. The bidders may submit bid for the following works.
Approximate Class of Period of
Sl Name of the work. alue of work(In Bid Cost of bidder completio
No ) ConcernedT. | Security. | Bid n. In
. L.A. (E.M.D.) Docume months
nt
1. 2 3 4 5 6 7 8
Construction of Multi Purpose Hall at 5 (Five
Sargad (Auditorium) Rs.76,91,553 /- BDO Rs.76915.00 [Rs. 10000.00 | “C'&B” Calendar
1 LOISINGHA Months)
3. Bid documents consisting of Plans, specifications, the schedule of quantities and the set of terms and condition of
contract and other necessary documents can be seen in the website:-www.tendersodisha.gov.in.
4. The cost of Earnest Money Deposit and Tender paper cost on DD( Non-Refundable) in favour of BDO, Loisingha
must be submitted to panchayat samiti loisingha before 29.10.2026 upto 1.00pm positively in a single envelope
by mentioning Tender Call Notice No with name of the work.
5. The Bid documents will be available in the website:www.tendersodisha.gov.in. From 1.00 PM on dt. 29.10.2025
to 1.00 PM on dt.12.11.2026for online bidding. u
6. The bidder must possess compatible Digital Signature Certificate (DSC) of Class— I or Class —II1.
7. Bids shall be received only ‘On line’ onorbeforedt.12.11.2026 upto1.00PM.
8. Bids received online shall be opened at 10.00 AM on dt.13.11.2026 in the office of the BLOCK DEVELOPMENT
OFFICER, LOISINGHA, BALANGIR in the presence of the bidders who wish to attend. Bidders who participated
in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be
closed on the last date of sale and receipt of the bids as specified, the bids will be opened on the next working day
at the same time and venue.
9. Other details can be seen in the bidding documents.

Sdi-
Block Development Officer
Loisingha




OFFICE OF THE BLOCK DEVELOPMENT OFFICER
LOISINGHA, BALANGIR
Email — pri-loisinga@nic.in
INVITATION FOR BIDS THROUGH e-Procurement
TENDER CALL NOTICE NO- 2/26-27/LSNG

Invitation for Bids

1. The BLOCK DEVELOPMENT OFFICER LOISINGHA, BALANGIR, on behalf of Governor
of Odisha, invites percentage rate bids in single cover system in ONLINE MODE only,

for Construction of Building work as detailed below.

2. | Nature of work - | Civil Works

3. | No. of work : | 1 Nos.

4. | Bid Cost. - [Z 10,000

5. | Class of Contractor ~ | : | ONLY'B' License

6. | Availability of Bid Documents inthe |: | From 1.00 PM of 29.10.2026 to 1.00 PM of
website ‘ 12.11.2026

7_ | Date of Opening of Bid Dt.13.11.2026 at 10:00 AM.

3. | The Bidders have to participate in ONLINE bidding only. Further details can be seen from the
website ‘https://tendersodisha.gov.in. Any addendum / corrigendum / cancellation of tender
can also be seen in the said website only.

BLOCK L NT
OFFICER, LO HA, BALANGIR

Memo NoQ)QWDt AR- 10-2%
Copy in duplicate along with soft copy forwarded to Deputy Director (Advertisement) &
Deputy Secretary to Government, I & PR Department, Odisha, Bhubaneswar with a request to get it

published in 2 Nos of Local Odia leading Daily’s and 1 No. of local English daily Newspaper.
Since, the date of receipt of bids starts from Dt. 29.10.2026, it is requested that the “Invitation

For Bids” may be published on or before dt. 29.10.2026.

The complimentary copy of the Newspapers containing the Tender Call Notice may be
sent to this office for reference and record.




CHECK LIST TO BE FILLED UP BY THE BIDDER

SL. Particulars Reference to ether furnished | Reference
No Clause no. Yes No to Page
no.
1. | Cost of tender paper Rs. 10,000.00 (ONLINE) Celaite
No.04
02. E.M.D(ONLINE) DTCN
Clause No.06
03. Additional Performance Security in case the bid price/rate is DT.C.N
Jess than the estimated cost put to tender Clau?_e. };10.26
iii
04. ‘Copy of valid Registration Certificate DICN |
Clause No.07
0S. Copy of GST Registration Number D.T.CN
Clause No.07
06. Copy of PAN Card D.TCN
Clause No.07
07| No Relationship Certificate in Schedule - A DTCN |
Clause No.12
08. Tnformation regarding current lm%atlon, debarring / expelling D.T.CN
(A) <(>§ c%:dltsgfi}ae)r or abandonment of the work by the tenderer | Clause No.11
®) | Affidavit (Schedule-F) DTCN
Clause No.11
9 1 UM-OF ‘UNDERSTANDING,GST,PAN,REGISTRAHON'
CERTIFICATE AND ALL RELATED DOCUMENT OF 20
PARTY(FOR El WORK)
10




CONTRACT DATA

(A) GENERAL INFORMATIONS

(B) BIDINFORMATION

S1 No Item Details
1 Name of the Work Construction of multi purpose hall at
sargad (Auditorium)
2. Employer
PR & DW Department
3. Employer’s Representative BLOCK DEVELOPMENT OFFICER,
LOISINGHA, BALANGIR
4 Assistant Executive Engineer ASSISTANT EXECUTIVE ENGINEER,
LOISINGHA BLOCK, BALANGIR
5 Accepting Authority BLOCK DEVELOPMENT OFFICER,
LOISINGHA, BALANGIR
6 Executing Authority BLOCK DEVELOPMENT
OFFICER,LOISINGHA, BALANGIR
7 Estimated Cost Rs. 76,91 ,553

8 Intended completion period/Time period assigned 06 Months
for Completion
9 Tast Date & time of submission of Bid 1 PM of 12.11.2026
10 Date of opening (Cover-I) Time: 10.00 hours on Date: 13.11.2026
11 Cost of Bid Document
1 Cost of Bid Amount Rs.10000
I Payment Mode Online
12 Bid Security (Clause No.6 of DTCN.)
1 Amount Rs. 76915.00
I . BLOCK DEVELOPMENT OFFICER,
Pledged in favour of LOISINGHA
Iv Payment Mode Online
13. Additional Performance Security (Clause No.26 (i) of DTCN.)
SL Quoted Rate less on theamount Additional Performance Security to bedeposited by
No. put to tender. the successful bidd
i Where the accepted bid price is No Additional Performance Security
such.that the ROPL is Up to 10%
i where the accepted bid price is ‘Additional Performance Security percentage shall be
| such that the ROPL is below 10% | incremented by 0.2% for every percentage of ROPL
but not below 20% below (-)10%
jii where the accepted bid price is ‘Additional Performance Security percentage shall be
such that the ROPL is below 20% incremented by 0.3% for every percentage of ROPL
but not below 30% below (-)20% in addition to 2% of the accepted bid
i | price.
where the accepted bid price is Additional Performance Security percentage shall be
such that the ROPL is below30% incremented by 0.5% for every percentage of ROPL
or more below (-)30% in addition to 5% of the accepted bid
price.
Pledged in favour of BLOCK DEVELOPMENT OFFICER, LOISINGHA
Type of instrument As specified in the Bid document
14. Bid validity period 90 days
15. Currency of contract Indian Rupee
16 Language of contract English
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eligibility critenia and qualification information and Bill of Quantities duly filled in. Itis assumed that while participating in
the bid, the bidder has referred all the drawings and documents. Seeking any revision of rates or backing out of the bid
claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed
as plea to disrupt the bidding process and in such cases the bid security shall be forfeited.

1.8. Any addendum / corrigendumy/ cancellation of tender shall be published in the website hnps:l/tendersodjsha.gov.in,
notice board and through paper publication and such notice shall form part of the bidding documents.

1.8.1. The system generates a mail fo those bidders who have already uploaded their tenders and those bidders if they wish
can modify their tenders. The bidders are required to which the website till last date and time of bid submission for any
addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not responsible for communication failure of

system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder shall carefully
go through the document and prepare the required documents and up load the scanned documents in Portable Document
Format to the portal in the designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ
down loaded for the work in designated Cell and up loads the same in designated locations of Financial Bid. Bidders are 1o
submit only the original BOQ uploaded by publisher after entering the relevant fields without any
alteration/deleﬁon/modiﬁcation. Multiple BOQ submission shall lead to cancellation of bid. In case of item rate tender,
bidders shall fill in their rates other than Zero value in the specified cells. In the percentage rate tender, the bidder quoting
Zero value is valid and will be taken as Schedule of Rates. Submission of document shall be affected by using DSC of
appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

The cost of Earnest Money Deposit and Tender paper cost must be submitted through online mode only.

The Bidder shall fumish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder
shall scan all

the written/ printed pages of the bid security and up load the same in portable document format (PDF) to the system in
designated place of the technical BID. Furnishing scanned copy of such documents is mandatory otherwise his/her bid shall
be declared as non-responsive and liable for rejection. The on-line bidder shall deposit the original copy of the bid security’
with in the specified period mentioned in the DTCN (after receipt date of bid but before opening date & time of bid) with the
«Officer inviting the Bid”. The Officer inviting the bid shall not ‘e responsible for any postal delay and/or non-receipt of the
original copy of the bid security on of before specified date and time. Non-submission of bid security with in the designated
period shall debar the bidder from participating in the on-line bidding system and his portal registration shall be cancelled.
His name shall also be informed to the registering authority for cancellation of his registration.

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in the
bid document.

2.2 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder only
within 10 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder to
procedure the original documents, he will be debarred in future from participating in tender for 3 years and willbe black

listed by the competent authority. In such as situation, successful L-2 bidder will be required to produce his original

documents for consideration of his tender at the negotiated rate equal to L1 bidder.

2.3 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary

evidences towards his eligibility for such exemption.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login ID
and Password. The system will again ask to select the DSC and confirm it with the password of DSC as a second stage
authentication. For each login, a user’s DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the unique Login ID, Password and
DSC combination and authenticates the login process for use of portal. The bidder can download the tender of his choice and
save it in his system and undertake the necessary preparatory work off-line and upload the completed tender at his
convenience within the final date and time of 15 submission. The bidder shall only submit single copy of the required
documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write the
figures; the words will be self-generated. The Bidders are advised to up load the completed Bid document well ahead of the
Jast date & time of receipt to avoid any |ast moment problem of power failures etc. submission. The bidder shall only submit
single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure
blank. He has to only write the figures; the words will be self generated. The Bidders are advised to up load the completed
ell ahead of the last date & time of receipt to avoid any last moment problem of power failures etc. The

Bid document W eipt 10
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work off-line and upload the completed tender at his convenience within the final date and time of 15 submission. The bidder
shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot
leave any figure blank. He has to only write the figures; the words will be self-generated. The Bidders are advised toup load
the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem of power failures
etc. submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the
Financial bid, the bidder cannot leave any figure blank. He has to only write the figures; the words will be self-generated. The
Bidders are advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid any Jast
moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare
all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the system.

32. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents
have been up-loaded in appropriate place, he clicks the submit button to submit the bid to the portal.

32.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after
due datola) and time. Therefore, only after satisfying that all the documents have been uploaded, the Bidder should activate
submit button.

322, In the e-procurement process each process are time stamped. The system can identify each individual who has entered
in to the portal for any bid and the time of entering in to the portal.

323, The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by
taking out sample printing. Non-submission of legible documents may render the bid non-responsive. However, the Officer
inviting the Bid if so, desires can ask for legible copies or original copies for verification with in a stipulated period provided
such document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with inthe
stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS: - .

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical Bid
and a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid Security, GSTIN, PAN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in
hand , list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill of Quantities
(BOQ) and any other price related information/ undertaking including rebates.

3.4. Bidders are to submit only the original BOQ (in xls format) uploaded by Procurement Officer Publisher (Officer Inviting
Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission by bidder
shall lead to cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than zero valuein the
specified cells without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be
taken at par with the estimated rate of the work putto tender.

3.5, The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the desi gnated locations of Technical
Bid '

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ)
published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective items(s)
without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two decimal
places only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time, The bids once submitted cannot be viewed, retrieved or corrected.

The Bidder should ensure correctness of the Bid prior to uploading and take print out of the

system generated summery of submission to confirm successful uploading of bid. The bids cannot be opened even by the
OIT or the Procurement Officer Publisher/ opener before the due date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user including
the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.
3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic systemused
during the e-procurement process.

o



3.15 The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of
Quantity duly filled in. Itis not necessary for the part of the bidder to upload the drawing and the other Bid documents (after
signing) while uploading his bid. Tt is assumed that the bidder has referred all the drawings and documents uploaded by the
Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The
date and time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statement’s documents, certificates uploaded by him, owning
responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder is
found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in the portal shall be
blocked and the bidder 1s liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require
all the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized
openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server
date and ime) is oVver, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered
even ifthe specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the
Jast bid submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server
time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.

7 MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of
submission. The bidder shall have to log on to the system and resubmit the dotuments as asked for by the system including
the price bid. In doing so, the bids already submitted by the bidder will be removed automatically from the system and the
latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure
or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated
time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has to write a letter with appropriate
reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned document t0O portal in the
respective bid before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after expiry
of the closure time of the bid.

3 OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in
IFB, tender document as well as the home page of portal. Bid opening can be done by the authorized users which are defined
during the tender publication / approval stage. The bids are encrypted using their public keys and can be decrypted only on
or after the Bid Opening due date and time. The bid openers private key will be required to open the bids and all the openers
have to log on to the portal during that time.

8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any system logging on to the
portal with the DSC away from opening place. Contractors are not required to be present during the bid opening at the opening
location if they so desire.

8.12. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.
8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-
Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the «Bid” shall be that in which they appear
in the “Invitation for Bid".

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security in the
form specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be opened and

declared.
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8.4.1. Combined bid security for more than one work is not acceptable.

842 The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all theOfficers
who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.

85. In case of non-responsive tender, the officer Inviting tender should complete the e-Procurement process by uploading
the official letter for cancellation/ re-tender.

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and the
scanned document of Bid security with that of the original submitted. If found in order, they will continue opening of all
other documents in the system provided under Technical Bid.

852 Spbjept to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bid cost
and valid bid security will be taken up for evaluation with respect to the qualification Information and other information
furnished.

EVALUATION OF BIDS: -

8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the
tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the documents as
available in the portal containing. nos. of pages”. .

8.53. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in their registered e- mail
D) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible
documents required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical
nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the
bidders price bid. Non submission of legible documents may render the bid non-responsive. The authority inviting bid may
reserve the right to accept any additional document.

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder
will be evaluated on its own merit

85.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will
finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on the Technical
evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log onto the system with his
digital signature and check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall automatically
generate letter to all the responsive bidders and the system shall forward the letter to all the responsive bidder that their
technical bid has been evaluated responsive with respect to the data/information furnished by him and the letter shall also
intimate him the date & time of opening of financial bid. The system shall also inform the non-responsive bidders in their e-
mail ID that their bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But
evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder
is found to have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be taken
against the bidder/contractor. :

8.7 The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.

8771 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The Procurement
Officer-Openers shall log on to the system in sequence and open the financial bids.

872 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorisedrepresentative

who wish to be present. ,

873 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will
be announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

874 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the item rate

tender and percentage above or less in case of percentage rate tenders will be announced. any discounts and withdrawals, and
such other details as the officer inviting the tender may consider appropriate, will be announced by him or his authorized
representatives at the time of opening. .

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-
generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular work by
logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and
furnish a certificate to that respect.
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279 System provides an option to Procurement OMoer Publisher for reconaldaring the rejected bid with the approval of
concem Chiel Mngineer? ead of Department,

9 CLARIFICATION AND NEGOTIATION Or BINS;
.1, Mot examination, evaluation, and comparison of bids, the officer inviting the bid may, at his dincretion, nak the lowest
bidder for clarifioation of his ratos including roduction of rate on negotiation and bronkdowns of unit rates,

9.2, On opening of the price bid the systom shall arrange the financial bids In order of their value (LI firat, followed by L2,

LY ) fo a\\\\goquem gvaluation. The evaluation status (Sheoet) will be visible to all the participating biddors after opening
on their respective logins. Bach aotivity {8 recorded in the aystem with date and time stamping,

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMUNT:

10.1. 1n the B-Procurement Portal, the systom shall gonorato the template of award letter and the Officer Inviting the Bid
<hall mention the amount of Performanco Seourity and additional security roquired 1o be furnished in the letter and intimate
tho bidders in his o-mail 1D,

10.2. The Bmployer/ BEnginoor=in-Charge shall notify neeoptanco of tho work prior to expiry of tho validity period by cable,
tolex or faosimile or o=mail confirmod by rogisterad letter, This lottor of Accoptance will state tho sum that the Engineer-in-
Charge Will pay the contractor in considoration of exccution and completion of tho works by the contractor as prescribed by
the contract and the amount of perfornmance soeurity and Additional Porformance Security required to be furnished. The igsue
of the letter of Accoptance shall be troatod as closuro of tho Bid process and commeoncement of the contract.

10.3. The Contractor after fumishing {he required accoptable Porformance Security and Additional Performance Security,
“Lettor of Proceed™ or "Work Ordor” shall be issued by the Enginoer-in-Charge with copy thereof to the Procurement Officer-
Publisher. The Procurement Officer-Publisher shall up load the summery and declare the process as complete.

104, 1f the L1 bidder does not turn up for agrecment after finalization of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ JV/firm
where such an agency/ firm already happens to be or is going to be a pariner/ member/ proprietor, he/ they shall neither be
allowed for participation in bidding for three years nor his/ their application will be considered for registration and action
will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria wouldbe called for drawing
agreement for execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder,
otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the
competent authority his portal registration shall be blocked automatically on receipt of information to that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in
receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority.

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn
shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the Officer Inviting
Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief

Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of

the following provisions are violated.
13.1 Fails to fumish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments before the
designated officer within the stipulated date and time.

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period (including
till the extended bid validity period)

1.3.3 Failsto execute the agreement within the stipulated date.
1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly, the officer Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for
blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER
for blacklisting as per Appendix-XXXIV of OPWD code Volume-11.




DETAILED TENDER CALL NOTICE
FOR ROAD, BRIDGE & BUILDING WORKS

AARRAR

1 Sea!ed percentage rate bids are invited on ONLINE in Single cover system from only B CLASS contractors
registered with the State Govemments and contractors of equivalent Grade / class registered with Central
Government / MES / Railways for execution of civil works on production of definite proof from the appropriate authority

in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works “Construction of multi purpose hall

at sargad (Auditorium).” at an estimated cost of Rs. 76,91,553‘ The adopted format for percentage raté is same as
that of the form adopted for item rate tenders but theword “Item rate” shall be replaced by “Percentage rate” and
the contract will be named as P-1. Bids from JointVenture are not allowed.
2 The Bid documents are available from official website of Government: HTTPs;//tendersodisha.gov.in
from 01.00 PM of Dt. 29.10.2026 up to 1.00PM of Dt. 12.11.2026. The last date and time of
submission of Bid is as per contract data.
3 The Technical Bid documents (Cover-1) will be opened by the assigned officer in the office of the BLOCK
DEVELOPMENT OFFICER, LOISINGHA, BALANGIR at 10.00 Hours on D, 13.11.2026 in the presence
of the bidders or their authorized representatives who wish to attend.

4 The cost of Bid documents is to be remitted offline for Rs.10,000.00 towards cost of each bid respectively.

5 The bid is to be submitted in Single cover.

() Coverl is to contain scanned  GST | Registration Certificate(CIVIL WORKS
CONTRACTOR/SERVICE PROVIDER) and GSTIN, scanned copy of registration certificate, PAN
card, undertaking/certificates duly filled, affidavit, Price Bid and documents requiredas per the relevant
clauses of this DTCN.

6 The bidder shall remit the bid security offline as part of bid of the amount as specified in the Contract
Data. Bidders desirous to hire machineries or equipmerits from outside the State or owned but deployed
outside the State are required to furnish the bid security offline as specified in the ContractData and as per
the above terms and conditions. Bid not accompanied with EMD as specified above shall be liable for
rejection.

7 The lowest preferred bidder is required to produce documents viz original Registration, GST Registration
Certificate(CIVIL WORKS CONTRACTOR/SERVICE PROVIDER), GSTIN, PAN card after opening
of Technical Bid for verification purpese in the latter stage along with the original decuments relating fo
ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within five days
from the date of opening of the tender (price bid). Fumnishing scanned copy of such documents along with
the Technical Bidis mandatory otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection.

8 The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders
whose bid is accepted must submit 2 work programme at the time of execution of Agreement.

9 All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department.

0 (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment in Schedule-C as per

Annexure-L. .

@) In case the contractor executing several works, he is required to fumnish a time schedule for movement
of equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.
i) The contractor chall fumish ownership documents for those machineries which he is planning to
deploy for the tendered work if these are not engaged and produce certificate from the BLOCK
DEVELOPMENT OFFICER as per Annexure — ITI of Schedule-C under whom these are deployed at the
time of tendering as to the period by which these machines are likely to be released from the present contract.
Certificate from the BLOCK DEVELOPMENT OFFICER of Government of Odisha or Engineer-in-Charge
of the project (in case of non-Government projects) under whose jurisdiction the work is going on, shall not
be more than 90 days old on the last date of receipt of tender

(v) In case the contractor proposes to engage machineries and equipment as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD
/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the
contractor fails to mobilize the machineries within a period as to be able to execute an item of work as per

original programme which will be part of the agreement.

() The contractor intending to hire/lease equipment/machineries are required to furnish proof of
ownership from the company/person providing equipment/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on
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Jong term basis for a minimum period of as mentioned in contract data from the Jast date of receipt of Bid
documents.

1L An applicant or any of its constituent pariners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication
of bid documents. An affidavit to this effect is to be fumnished in Schedule-F. Non furnishing of the scanned
copy of information in Schedule - E and required affidavit in Schedule — F, the bid document will be
summarily rejected.

'3 No Relation certificates.

The contractor shall fumish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary &
above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The eamest money & the total security will be forfeited & he shall be liable to make good the
Joss or damages resulting for such cancellations. The proforma for no relationship certificate is contained
in a separate sheet vide Schedule-A.

3 It;l 311 individual makes the application, the individual should sign above his full type written name and current
address.

W If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full
type written name and the full name of his firm with its current address in a forwarding letter.

1 If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power
of attomey for the firm in which case a certified copy of the power of attomey shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm shall
also accompany the application.

16 If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified copy of
the power of attorney shall accompany the application. Such limited company or corporation will be
required to furnish satisfactory evidence of its existence along with the technical bid.

177 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

R No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be
submitted online in English.

19 Submission of more than one tender by a bidder for 2 particular work will liable for rejection of all such
tender papers.

A A. Percentage rate contract (vide Works Department letter
no. 8310 dt.17.05.2006) In case of Percentage Rate tender, -

(i) The contractor has to quote percentage excess Or less over the estimated cost in the Price Bid appended
to the tender document. The estimated cost is excluding GST. The rates of item basing on which estimated
cost has been derived are excluding GST on different components to arrive at such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate
so offered shall be considered after opening of all packages called in the same Tender Notice. The
Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender
shall have the Bid Identification No., Name & S1. No. of the work (as per IFB) to which they refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. Ifhe writes the percentage
excess/less up to three or more decimal points, the second decimal point shall only be considered without
rounding off '(videWorks‘Depaﬂmerit’O.MNo-7885dtd.23 .07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress

specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered exceptin case of exceptional circumstances with

due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid-over the bill amount at the time of payment of bill.

73l The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted bidder and
detailed specifications for Odisha and other relevant specifications and drawings. Complain at a future
date that plans and specifications have not been seen by the bidders cannot be entertained.
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2 The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
bidder will hold good in case of such modification of drawings during the time of execution and shall in
no way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when

required.

A (i) Every bidder is expected before quoting his rate to inspe
should also inspect the quarries and approach roads to quarri
quality and availability of materials. In every case

ot the site of the proposed work. The bidder

es and satisfy himself/themselves about the

the materials must comply with the relevant

specifications. Complaints at future date that the availability of materials at quarries has been misjudged

cannot be entertained.

(i) Amendment to Para 3.4.16 (a vii) of OPWD Code Vol
For the purpose of estimate, the approved quarry lead is to

-1 by substitution.
be provided judiciously. Engineers in charge

would be responsible for ensuring the quality of the materials supplied. The contractors would, however,

be responsible for procurement of materials from au

of procurement for the purpose of billing. Besides,
quarry for procurement while submitting the bids.

U The offer of bidder shall be inclusive of cost of constructio
weather road, service road, foot bridge, pylon base, winch

work.

thorized sources and voluntarily disclose the source
the bidder would be required to submit the details of

n and maintenance of island, ferry service, fair-
stand and derrick stand etc. as required for the

% Tt must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross-section.

% (i) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.
The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual
registered Contractors belonging to Schedule Caste and Schedule Tribe having RegistrationCertificate
up to ‘B” Class as per Works Department Resolution No.16262 dtd.30.10.2018.

(ID)in supersession of Works Department O.M. No.173, dated 03.01.2026,0.M. No.632/W., dated 09.01.2026
and Corrigendum No.14560/W., dated 11.08.2026, it has been decided that the Additional Performance
Security (APS) shall be obtained from the selected bidder, on an incremental basis, where the accepted bid
price is lower than the Cost Put to Tender, as per the works department order no 17941 dated 08.10.2026

The Successful bidder shall submit the required amount of Additional Performance Security in shape of NSC/
Postal Saving Pass Book /Post Office Time Deposit / Kishan Vikash Patra [Term Deposit Receipt in Scheduled
Bank duly pledged in favour of Block Development Officer, LOISINGHA, BALANGIR Payable at
BALANGIR before issuance of Letter of Acceptance (LoA). As per scheduled below

20% but not below 30%

Sl Range of difference between the "Additional Performance Security to be
No. Estimated cost put to Tender and Bid deposited by the successful bidder
amount.
1 Where the accepted bid price is No Additional Performance Security
such that the ROPL.is Up to 10%
2 where the accepted bid price is Additional Performance Security
such that the ROPL is below percentage shall be incremented by
10% but not below 20% 0.2% for every percentage of ROPL
below (-)10%
3 where the accepted bid price is Additional Performance Security
such that the ROPL is below percentage shall be incremented by

0.3% for every percentage of ROPL
below (-)20% in addition to 2% of the
accepted bid price.

4 where the accepted bid price is
such that the ROPL is below30%
Or more

Additional Performance Security
percentage shall be incremented by
0.5% for every percentage of ROPL
below (-)30% in addition to 5% of the
accepted bid price.

71 In case of any discrepancy in printing or omissions 0
of the approved document during download of the bi

bid will be binding on the bidder.

f statutory specifications or any other part or portion
d document, the decision of the officer inviting the

® The tender containing extraneous conditions not covered by the tender notice are liable for rejection




and quotations should be strictly in accordance with the tender call notice, Any change in the wording
will not be accepted.

A i) Schedule of quantities are accompanied in Cover-II (Price Bid). Tt shall be understood that the

iv)

v)

vi)

Government does not accept any responsibility for the correctness or completeness of thisschedule
and that this schedule is liable for alternation or omissions, deductions or alternations setforth in
the conditions of the Contract and such omissions, deductions, additions or alternations shall no
way invalidate the contract and no extra monetary compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject

to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of
competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of what so ever.

The bid security (eamest money) will be retained
OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in-

charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”)
will state the sum that the Engineer-in-charge will pay the contractor in consideration of the
execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

Ii) The notification of award will constitute the formation of the contract, subject only to the furnishing

of a performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule
Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal
Office Time Deposit Account and additional performance security as per Clause 26 of DTCN duly
pledged in favour of the BLOCK DEVELOPMENT OFFICER and payable at the place as
specified in the Contract Data and in no other form which shall be 2% of the value of the tendered
amount (excluding 1% deposited towards hiring of equipment’ s/machineries from outside the State
if any) and sign the agreement in the PWD Form P-1 for the fulfilment of the contract in the office
of the BLOCK DEVELOPMENT OFFICER and payable at the place as specified in the
Contract Data or asdirected. The security deposit and the amount withheld according to the
provision of P1 agreement shall be retained as security for the due fulfilment of this contract and
additional performance security in accordance with the provisions of the agreement.

jii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer- in-

Charge and the successful bidder. Within 15 days following the notification of award along withthe
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-
in-Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until
the required amount of initial security deposit and additional performance security deposit are
received by the Engineer-in-Charge. The security will be refunded after One year of completion of
the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05.
J.0.R.No.202

W E.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where bidders/tenderers back
out from the offer before acceptance of tender by the competent authority.

Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-1

Before acceptance of tender, the successful bidder will be required to submit a work programme and
mile stone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failure on the part of the agency 10 achieve the mile stone liquidated damage witl be
imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed
to have been entered in to within the State of Odisha and itis agreed that neither party to the contract
will be competent to bring a suit in regard to the matter by this contract at any place outside the
State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VI of 1923 on any account of the workmen employed by

and dealt with as per the terms and conditions of the
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the contractor and full amount of compensation paid will be recovered from the contractor.
Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.- VIII-R 8/5223 Dtd. 26.02.35 and No ITM- 36/628842(5) Dtd.27.09.6] as
amended from time to time.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the BLOCK DEVELOPMENT OFFICER will have the
right to investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the BLOCK
DEVELOPMENT OFFICER is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

Rent, toyalties and other charges of materials, including all taxes as applicable, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building
and temporary electric connection to work site as well as construction of service road and diversion
road and its maintenance till completion of work as required by the bidders for Collection of
wmaterials, storage, housing of staff or other purpose of the work. No bidder will however be liable
to pay Govt. for temporary occupation of land owned by Govt. at the site of thework.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works
and approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect ofany
major precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his

‘own cost.

After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where required. The percentage rate to be quoted should be inclusive of carriage of all
materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works, extra quantity of any item besides agreement quantity unless written order is obtained from
the Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150dtd 25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents during office hours every day excepton Sundays and Public Holidays till last date of
sale and receipt of bid documents. Interested bidders may obtain further information at the same
address. But it must be clearly understood thatthe bids must be received in order and according to
the instructions.

Bidders are required to go through each. clause of P.W.D. Form P-1 carefully in addition. to the
clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1
with latest amendments shall supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II,
I, IV and VII & latest design criteria for prestressed concrete bridges specifically for road and
bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road & Bridge work
(Latest Revision) shall be the guiding book for execution, quality assurance, specification and
measurement for all items of Road & Bridgeworks.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the BLOCK
DEVELOPMENT OFFICER. The contractor should arrange his own concrete mixer, vibrator, and
pumps etc, for this




purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the bidder due to delay in procurement of
materials,

The bidder will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reasons what — so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time thereafter become
due to the bidder or from his security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work
issued by the Sub- Divisional office in-charge subject to the availability of the materials. The bidder
shall make all arrangement for proper storages of materials but no cost for raising shed for storage,
pay of watchman etc. will be bome by the Department. The Department is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any suchplea if the bidder
stops the work, he shall have to pay the full penalty as per clause of P- 1agreement.

The Department will have the right to supply atany time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy
or dispute on that account. The rate of issue of such materials will be at the stock issue rates
inclusive of storage charges or rates fixed by the Department or current market rate whichever is
higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock
and the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to
required sizes in case of M. S. Rods or Tor steel/M. S Angles, Tees and Joists etc. After issue from
the P. W. D. store the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length
of different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by
the Indian Standard Specification or as directed by the Engineer-in- Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However,
the department has got the right to shift the actual bridge position within a reasonable range in both
Uls and Dfs.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipment
for testing one unplugged well -and specified span free of cost as directed by the Engineer-in-
Charge and bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting shall be economically utilized infilling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M
which will be taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the
suitable stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness of
stacking which would be determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire
charges of Government in force at the time of execution of work subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department Road roller for unavoidable reasons, no
extension of time will be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works
(Latest Revision).




@& All method of sinking including pneumatic sinking by employment of divers and other equipment
shall be included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of
sand or earth from existing well, rectification of tilt and shiftif any, etc. shall also beincluded within
the rate.

& The depth of foundation indicated on the drawing are provisional but these may be altered, if
necessary, in the light of the nature of strata indicated by boring which must be taken in advance
of actual execution of the foundation.

6l When resort has to be made for sinking the wells by air lock and vacuum chamber method rates
there of shall be pre- decided by authority accepting the tender.
® Construction of coffer dam or island or the work of open excavation or dressing or labour for laying

well curbs shall be included in the rate.

® For concreting the bottom plugs of well under the method of providing concrete should be either

with tremie or any other approved method as well be directed by the Engineer-in charge with 10%

extra cement to be used for under water concreting without any extra cost to the Department.

No‘ lclaim will be entertained in respect of difficulties during sand blowing met with during sinking of

wells,

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the

piers / abutments immediately in contact with the bearing to ensure proper distributions of heavy

load. ,

R Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

! Inspection by the Director General of Supplies and Disposals of the bearing during manufacture
and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of
bearing if considered necessary shall have to be carried out at the contractor’s cost. The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.

B a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or
bolts nuts as will be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant BLOCK
DEVELOPMENT OFFICER. The contractor shall bear the cost so involvedin testing. The test
specimen in cube should be carried out in the Departmental Quality Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-TIL

¢) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality
of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Quality Control -and Research Laboratory at Bhubaneswar. Cost of testing of all
specimens and samples will be bome by the Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in
position shall not be permitted.

& The thickness of cement concrete in top plugging should be as per Departmental drawing.

y// In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the
normal direction. Where it is not feasible to work these tolerances, the contractor shall carry out.
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse
effects of tilts and shifts without any extra cost to the Department and without any damages to the
well. Any additional work necessary consequent upon the excess tilt and shift shall be carried out
by the contractor at no extra cost to the Department.

R Concreteofstrengthbelowoftherequiredstrength(asdeterminedbyactualtests)shallnotbeaccepted.

R If the well is beyond rectification the well shall be rejected, the well has to be abandoned and
another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the
well including compensation is to be abided as per the clauses of MoSRT&H Specification for
Roads & Bridge works (Latest Revision).

N

aQ No claim for carriage of water what-so-ever will be entertained as this has been included in the
estimate and the bidder has to quote his / the'u" rate accordingly.
8l The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice

at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected
by the Chief Engineer. The period of employment will commence within one month
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after the date of work order and would last till the date, when 90% of the work is completed. The
fair wage to be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Govemnment. The number of apprentices to be employed
should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed
one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holder belonging to the state of Odisha. Likewise, ‘A’ class contractor
shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of
Odisha. The contractor shall pay to the Engineering personnel monthly emoluments which shall
not be less than the emoluments of the personnel of equivalent qualification employed under the
State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor
with names of such unemployed Graduate engineers and Diploma Holders if such help is sought
for by the contractor. The names of such Engineering personnel appointed by the Contractors
should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A” Class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of
the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-
15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a
separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about the
quality and availability of the required quantity of material including the wheat/ rice referred to
above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender willbe
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials, octroi, other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of the work,
to the entire satisfaction of the Engineer-in —Charge of the work and his authorized subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials, labour and
other factors. The rates quoted by the Contractor shall be excluding GST. GST as applicable for
works contract shall be payable to Contractor on bill amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be
deducted from the contractor’s bill as tax deduction at source (TDS) as per rules.

The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such
documents in support of their payment to the concerned BLOCK DEVELOPMENT OFFICER
with their bills, falling which the amount towards royalties of different materials as utilized by them
in the work will be recovered from their bills and deposited in the Government revenue. This is as
per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government
of Odisha.

CESS @ 1 {one)% of the amount of each bill shall be proportionately deducted from the
Contractor’s bill at the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

‘Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned BLOCK
DEVELOPMENT OFFICER.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is
“purely tentative and for the general guidance only. The Department has no.responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S B.C. and
credibility of the strata at founding level. While quoting his rates for tender the contractor shall

’



take in to account of the above aspects.

9 Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in- Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Department may recover from the contractor the cost of
making good the works. The defect liability period for the work is 12 (Twelve) calendar months
from the date of successful completion of the work.

L] From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Govt. of Odisha harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the contractor
or any one in his employment during the execution of the work. Also no claim shall beentertained
for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.

%  Price Adjustment

96.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels

and lubricants in accordance with the following principles and procedures and as per formula given
in following Paras.
(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end
of the initial intended completion date or extensions granted by the Engineer and shall not apply to.the work
carried out beyond the stipulated time for reasons attributable to the contractor.
(b) The price adjustment shall be determined during each month from the formula given in following Paras
(c) Following expressions and meanings are assigned to the work done during each month:
R= Total value of work done during the month. It would include the amount of secured advance granted, if
any, during the month, less the amount of secured advance recovered, if any during the month. 1t will exclude
value for works executed for extra items under variations.
98.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be
deemed to include amounts to cover the contingency of such other rise or fall in costs.
The formula () for adjustment of prices is:

96(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and
POL procured by the contractor shall be paid in accordance with the following formula:

Va=  0.85X Pn/100 x Rg (M- Mo)/M,

Vu=  Increase or decrease in the cost of work during the month under consideration due

to changes in rates for local materials other than cément, steel, bitumen and POL.
Mo= The all-India wholesale price index (all commodities) on 28 days preceding the date
of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

M= The all-India wholesale price index (all commodities) for the month under
consideration as published by the Ministry of Commerce and industry, Government
of India, New Delhi.

Pyv= Percentage of local material component (other than cement, steel, bitumen and

POL) of the work.

96(a)(ii): Adjustment for Cement Componen

Price adjustment for increase or decrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula:

V= 0.85 x Pc/100 x R x (C1-Co)/Co

V= Increase or decrease in the cost of work during the month under consideration due to changes in the rates
for cement

Co= The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding thedate

of opening of Bids as published by the Ministry of commerce and Industry, Government of India, New Delhi.




C= The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pc= Percentage of Cement Component of the work
96(a)(iii): stment for m

il Price adjustment for increase or decrease in the cost of steel procured by the

contractor shall be paid in accordance with the following formula:

Vs= 0.85 x Ps/100 x R x (S1-So0)/So

Vs= increase or decrease in the cost of work during the month under consideration due to changes in the
rates for steel

So= The all-India wholesale price index for steel (Mild Steel long products) on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New

Delhi.

Si= . The all-India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of commerce and industry, Government of India, New Delhi.
Ps= Percentage -of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has been

chosen to represent steel group.

96(a)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following
formula:

V= 0.85x Py/100 x R x (B1- B,)/B,

Vo=  Increase or decrease in the cost of work during the month under consideration due to changes in the
rate for bitumen. .

Bo= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days
prior to date of opening of Bids.

By= The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th day of the
month under consideration.
Py= Percentage of bitumen component of the work

96(a)(v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following
formula:

Vpi= 0.85 x Ppi /100x R x (Pi1- Pio)/Pio

V,=  Differential cost of pipe i.e., amount of increase or decrease in rupees to be Paid or recovered during
the month under consideration.

Pri= Percentage of pipe component of the work

Pi= All India Whole sale price index of pipe for the period under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of commerce.and Industry, Government of India, New Delhi.

96(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the

following formula:
VL= 0.85x P/100 x Rx (Li- Lo)/Lo

V= Increase or decrease in the cost of work during the month under consideration due to changes in rates
for local labour.

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the
last stipulated date of receipt of tender including extension, if any.

L= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the
last date of the Month previous to the one under consideration.

P= Percentage of labour component of the work.

) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance
with the following formula:

Ve 0.85 x P/100 x R x (F1- Fo)/Fo

Vi= increase or decrease in the cost of work during the month under consideration due to changes in the
rates for fuel and lubricants.

Fo= The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL

/ HPCL at nearest centre on the day 28 days prior to the date of opening of Bids.




Fi= The official retail price of HSD at the existing consumer pumps of 10C / BPCL/ HPCL at nearest
Centre for the 15th day of the month under consideration.
Pr= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to represent fuel
and
lubricants group.
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lant and machinery spares procured by the

(vi)

Contractor shall be paid in accordance with the following formula.

Vp- 0.85x Pp/100 x R x (P1- Po)/Po

Vp- Increase or decrease in the cost of work during the month under consideration due to changes in the
rates for plant and machinery spares.

Po- The all-India wholesale price index for manufacture of machinery for mining, quarrying and

construction on 28 days preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

P1- The all-India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and industry,
Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work

Note:  For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to
change of base year of WPI from 1993- 94 to 2004-05 & 201 1-12, it is observed that, the commodity Bars
and Rod', 'Cement’, 'Heavy machinery and parts 'included in the list of WPI.1993-94 series are not mentioned
as such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12

series shall be considered corresponding to items in WPI 1993-94 series:

SL Item in WPI 1993-94 series Item in WPI 2004-05 Item in WPI2011-12
No. series series
1 Cement : Grey Cement Ordinary Port land
cement
2 Bars & rods Rebars Mild steel long
products
3 Heavy Machinery & parts Construction Machinery Manufacture of
machinery for
mining, quarrying &
construction.

96(e): APPLICATION OF ESCALATION GLAUSE:
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that
the amount of increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Government and further, shall at the request of the Engineer-in-Charge, furnish
documents to be verified in such a manner as the Engineer-in-charge may require any document and
information kept' The contractor shall within a reasonable time of 15 days of his becoming aware of any
alteration in the price of such material, wages of labour and /or price of P.O.L. give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition along with information relating to

there to which he may be in a position to supply.

Percentage Table




Sk Category of works % Component (cost wise)
No.
Labour POL Steel (PS)+Cement
(P1) (Pf) (PC)+Bitumen
(PB)+Pipes
(Ppi)+Plant and
Machinery spare and
component (Pp)+other
materials*
1 Road Works 5 5 90
ng s g o [Brdee Work |5 5 50
i § 88 € | Building 5 5 90
=~ © = | Works
2 Irrigation Structural 5 5 90
works (% work
of Earth, Canal 5 5 90
component) 1 & 1
Embankment
work
3 P.H. work Structural S . 5 90
Work
1 Pipeline 15 15 | Pipe- 70% *Machmery
Work + QOther material -20%
Sewer Line 5 5 Pipe- /70%
*Machinery + Other
material -20%

*Note: - Further break up may be worked out considering the consumption of cement, steel, Bitumen, pipe and
Plant & Machinery spare component in the concerned works and shall be provided in the bid document in
shape of "Schedule of Adjustment Data" as an " Appendix to Bid". (enclosed herewith)

TFor all works, adjustment factor for Labo
Pipes, other Materials and Machinery shall ¢
for each work separately during preparation o

Appendix to Bid
Schedule of Adjustment Data

sanction as a "Schedule of Adjustment Data" and shall form part of the Bid Document]

ur and POL shall be considered @ 5% each. Steel, Cement,
ontribute to 90% of Price Adjustment and shall be calculated
f estimate, shall be approved by the authority during technical

Cl. No- 96 Index Source of index Base | Base | Weight
of: P1 | descripti value* | Date* | age of
Contract on | Ttem**
Sl. No.
96 (a)(1) Other All India Whole sale price index (all commodities) as
Materials | published by the Economic Advisor to the Govt of India, 55.66%
Ministry of Commerce and industry
96 (a)(i1) Cement | Whole sale price index for Cement (Ordinary Portland
1 1 Cement) as published by the office the Economic, Advisor 9.52%
to the Govt. of India, Ministry of commerce and industry.
96 (a)(iii) | Steel Whole sale price index for steel (Mild Steel-Long Products)
as published by the office of the Economic Advisor to the 24.33%
, Govt. of India. Ministry of Commerce and Industry.
96 (a)(iv) | Bitumen | Official retail price of bulk bitumen at the nearest )
(VG-30) | IOC/HPCL depot 0.00%
96 (a)(v) Pipes Whole sale price index for the type of Pipe under )
consideration, as published by the office the Economic 0.00%

N




*Values to be filled up at the time of drawl of contract
*xValues to be filled up in the bid document.

Advisor to the Govt. of India, Ministry Commerce and ‘—_‘
Industry.
96 (b) Tabour | Minimum Wage notified by the Labour and Employee's 5%
State Insurance Department of Government of Odisha, India °
96 (c) POL Official retail price of HSD at near 10CL/ HPCL/ BPCL 5%
Consumer pump depot.
96 (d) Plant and | Whole sale price index for Manufacture of Machinery for
Machiner | Mining, Quarrying and Construction as published by the 0.49%
y office the Economic Advisor 1o the Govt. of India, Ministry ‘
of Commerce and industry. __\
[ Total | _100%

9. For diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary, for which agreement of such land by the side of C.D. works and the rental
charges for such private land shall be bome by the contractor including the proper maintenance

with lighting arrangements during the night time and signaling during day time and barricading etc.
till the C.D. works are opened to the traffic. No extra cost will be paid to the contractor for the

above rental charges etc. His rate in the tender shall include this arrangement, T
the land and maintenance, lighting and removal of such temporary road crust from

to bring the land to its original condition etc. Complete.

ental charges for
the private land

R The contractor has to arrange the land required for borrowing earth if necessary, for the road work

at his cost. No extra payment by the Department will be made on this accoun
so-ever will be entertained on this ground. The rate quoted by the contractor sh

all such charges.

R Where it will be found necessary by the Department, the Officer-in-Charge of the

t and no claim what-
ould be inclusive of

work shall issue

a Site Order book to the contractor to be kept at the site of the work with pages serially numbered.
Orders regarding the work whenever necessary are to be entered in this book by the
P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his

authorized agents with their dated signature.’ Orders entered in this book
contractor’s agent shall be considered to have been duly given to the contractor
instructions of the Department. The Site Order Book shall be the property of the P.

and noted by the
for following the

W.D. and shall

not be removed from the site of work without written permission of the Engineer (BLOCK
DEVELOPMENT OFFICER) and to be submitted to the Engineer-in-charge every month.

m The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and
abutments location and furnish the test results in conformity with LR.C. code at his own cost before
execution of the work and rate quoted by the contractor should be inclusive of such bores and

S.B.C. tests etc. without any exira cost to the Department.

0L The details of foundation, sub-structure and floor protection for execution shall be done in

accordance with the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in

view of above possible changes and payments is to'be made as per Clause 10 of the P-1Contract.

1B Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications

with latest revision. / amendment are also-binding on the partof the contractor.

0 No part of the contract shall be sublet without written permission of the

concemed BLOCK

DEVELOPMENT OFFICER or transfer be made by power of Attomney authorizing others t0

receive payment on the contractor’s behalf.

108 The contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating to his registration.

16 Any damages caused by natural calamities should be done by the contractor

at his own cost. The

Department will not be any way responsible for the same and will not pay any cost towards the

repair done by the contractor.

107 The rate quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. Are

the responsibility of the contractor.

1® The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolationof water.

The quoted rate will be inclusive of this.

e @000
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The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.
The contractor shall make requisition of claim book from the date of commencement of the work
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in
order to record items of works are not covered by his contract and cl aimable as extra. Claims shall
be entered regularly in this book under the dated signature of the contractor or his duly authorized
agents at the end of each month. A certificate should be furnished along with the claimto the effect
that hie has no other claim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate 1o that effect should be furnished by the contractor in the claim book. Each
claim must be defined and should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10% and
16% days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim books not maintained from the commencement of the work are
liable to be summarily rejected. The claim books rae the propertyof the P.W.D. and shall be
surrendered by the contractor to the Engineer-in-charge after completion of the work or before
recession of the contract by the Department whichever is earlierfor record.
Number of tests as specified in LR.C./MoSRT&H/L.S.1 specification required for the construction
of roads /bridges / buildings or any other structural works will be conducted in any Govt. Test
House / Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation of
samples /specimens etc. will be bome by the contractor. The collection of samples and testing are
to be conducted for both prior to execution and during execution -as. may be directed by the
Engineer-in- charge and on both the accounts the cost shall be borne by the contractor.
i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost for
providing sufficient opportunity for checking from time to time.

ii) An Engineering personnel of the executing agency should be present at work site at the
time of visit of high-level inspecting officers in the rank of Chief Engineer and above.
iii) After completion of the road in all respects the road furniture’s should be affixed by the

executing agency indicating locations like school, hospital, No-hom etc.
Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued
to the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the Department. The Sanction of the BLOCK DEVELOPMENT
OFFICER shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay
in supply by the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including
refund of security deposit will not be made until the total amount due to the Government on account
of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor
at.any contract at any time shall be recovered from his next subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be bome by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant
and machinery is made over up to and inclusive of the date of its return, even though the same day
it may not have been utilized for any reason except for a major break down which may take more
than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer —in-
charge when any plant or machinery goes out of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of
the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-
in-charge from time of time. In no case the tools and plants shall be operated beyond 8 hours in any
shift without prior written permission of the Engineer-in- charge.

The contractor shall release the plant and machinery as and when required for periodical servicing
and maintenance. He shall also provide for any labour and water source for washing theplants. In
the case of Concrete mixtures, pavers and similar such type of equipment, the contractor shall
arrange to get the hopper cleaned and the drums etc. washed at the close of work each day.




The plant and machinery once issued to a contractor shall not be returnéd by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when
they do not require or when in the option of Engineer-in-charge the work or a portion of work for
which issued is completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed
by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to
the extent of damage or the value of article lost, the decision of BLOCK DEVELOPMENT
OFFICER shall be final. The contractor shall on or before the supply of plant and machinery sign
an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor
shall also be responsible for any claim for compensation for loss of life, injury or damages to
property etc. arising from any cause what-so-ever. The contractor shall provide full time chaukidar
for guarding the plant and machinery at site.
If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
Tevied for the period that the machinery is not returned. Such period will be treated as working
time. In the event of the non-return of the machinery, the full value of the articles at the current
market price will be recovered from the contractor’s outstanding bills or any bills that may become
due in respect of his other work under the state public works Department. The decisionof the
BLOCK DEVELOPMENT OFFICER shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery,
enter in t0-an agreement with the Engineer-in-charge.or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised
agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log
book, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the, Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded
by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and
the Govt. of Odisha (here in after referred to as the Govemor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt.

and more particularly specified in the schedule here under between here in after referred to as “the tools

and plants”.

And whereas Government has agreed to Jet in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows: -

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which
this machinery will be used or any other than standing in the names of contractors in the book of the
Department or any other Government Department. The Govt. agrees t0 let the hirer tools and plants for
the period to be computed from the date of delivery of the tools and plant to the hirer at the
P.W. Department workshop at headquarters of concerned BLOCK DEVELOPMENT OFFICER
as per Contract Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(¢) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall retum the tools and plants to the Public Works

Department. & Workshop
/ Store at headquarters of concerned BLOCK DEVELOPMENT OFFICER as per Contract Data in the
same goodcondition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the
hirer shall without prejudice and any other liability pay to the Government on account equivalent to the
rate of hire specified for the wor. ing period and ah increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours
each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and

plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to




Government additional hire charges as well as over time charges for staff for such excess operation at
the rate approved by the Engineer-in-charge from time to time,

(W) In case of break down, repairable at the site within a period of three days hire charges as specified
in the schedule will be levied except in case of major repairs,

() Normally the tools and plants will be supplied with operating staff.

(1) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to

property etc. arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants
for the period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engineer-in-charge. In the event of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in- harge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The hirer
shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss or
damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within
72 hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to
comply with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-
charge for the period the tools and plant are detained provided that the maximum penalty shall not
exceed the cost replacement of the tools and plants.

(n) In case of any disputes between the hirer and the Government, the decision of the BLOCK DEVELOPMENT

OFFICER shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term

Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf.
THE SCHEDULE

Serial No. | Description and Name of the No. Amount of hire per hour. Remarks.
articles

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the

Governor of the State has set their respective hand, the day and the year here in above written.
Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.

izt The agency will be responsible for traffic management and maintenance of the stretch of the road
(for which the tender has been invited) at his own cost during the period of execution.

15 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

116 The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
117 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one,

thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivizing the
tenderer.

1R ADDENDUM TO THE CONDITION OF P1CONTRACT

Clause-2 (a) of P-1 Contract: _TIME CONTROL (Vide Works Department Office
Memorandum No.24716 dt.24.12.2005 and.No.8310 dt.17.05.2006): -

2.1. Progress of work and Re-schedule in g programme.
24.1. The BLOCK DEVELOPMENT OFFICER/ Engineer- in- Charge shall issue the letter of acceptance to
the

»




21.2.

213,

2.1.5.

2.2,
221

222

223

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the
tender. The successful bidder will be required to submit a work programme and Milestone basing
on the financial achievement so as to complete the work within the stipulated time and in case of
failure on part of the agency to achieve the Milestone Liquidated damages will be imposed.

To ensure good progress during the execution of the work the contractors shall be bound in all cases
in which the time allowed for any work exceeds one month to complete, 1/4™ of the whole time
allowed under the contract has elapsed, ¥ of the whole of the work before %; of the whole time
allowed under the contract has elapsed, 3/4" of the whole of the work before 3/4™ of the whole time
allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does
not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary 1o ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in- Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress-achieved on the timing of the remaining work inclading any
changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the efféct of Variations and Compensation Events.
Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15" day or such time period
as mentioned in letter of Award after the date on which the Engineer-in-Charge issues written
orders to commence the work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the works. It
shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the Engineer-in-
Charge and the Contractor within the limitations of time imposed in the contract documents, and
further to ensure good progress during the execution of the work, the contractor shall in all cases
in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract
data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

223.1 Force majeure, or

2.23.2 Abnormally bad weather, or

2.23.3 Serious loss or damage by fire, or

2.23.4 Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

2.23.5 Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract.

223.6 Incasea Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate
the remaining work and which would cause the Contractor to incur additional cost,
or :

2237 Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

.



224  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

225  Inany such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in- Charge and
this shall be binding on the contractor.

23. Compensation for Delay.

23.4. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the Government
on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the BLOCK DEVELOPMENT OFFICER(whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month
(as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that
the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified.
‘Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in contract data, (which is in this case the original work
programme fumished by the Contractor and approved by the Engineer-in-Charge which formed a
part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the
amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone, shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent

Milestone (s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest whatsoever shall be payable on such withheld amount.

2.4. Bonus for early completion

241  Amendment to Para3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion
For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concemed BLOCK
DEVELOPMENT OFFICER to report the actual date of completion of the project as soon as
possible through Fax or e-mail so that the report is received within 7 (seven) days of such
completion by the concemed BLOCK DEVELOPMENT OFFICER, Chief Engineer & the
Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

s Before 30% of contract period =5% of Contract Value

> Before 20% to 30% of the contract period = 4% of contract value.

> Before 10% to 20% of the contract period = 3 % of contract value.

> Before 5% to 10% of the contract period = 2% of contract value.

> Before 5% of the contract period = 1%.of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
2.5 Management Meetings.

251. Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record

to those attending the meeting and to the Employer. The responsibility of the parties for



actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting,

Qlause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per
letter No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the BLOCK DEVELOPMENT OFFICER shall be conclusive evidence), 20% of the value of
left-over work will be realized from the contractor as penalty.

m A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.-11 on rules for black listings of Contractors vide letter no.3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a. Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b. Involvement in any sort of tender fixing.

c. Constant non-achievement of milestones on insufficient and imaginary grounds andnon-
adherence to quality specifications despite being pointed out.

d. Persistent and intentional violation of important conditions of contract.

e. Security consideration of the State i.e. any action that jeopardizes the security of the State.

¥t Submission of false/ fabricated / forged documents for consideration of a tenderer.

Q. Non submission of Additional Performance Security (APS) within stipulated period as

specified in Clause 28 (iii) as per Works Department Office Memorandum
No.14402dtd.06.10.2017.

h. Keeping Business Relationship with a fraud Company in any manner that affects the
contract executed with Government or Government agency as per Works Department
Office Memorandum No.10496 dtd.12.07.2018.

m EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.
a. Required Cost of Bid document as per.Clause No.04. The proof of payment of cost of bid
document must be uploaded with the tender documents.
b. Required E.M.D (Bid Security) as per Clause - 06.

Scanned Copy of valid Contractor’s Registration Certificate, GST Registration
certificate(CIVIL WORKS CONTRACTOR/SERVICE PROVIDER), GSTIN, PAN card
along with the tender documents as per ClauseNo.07.

d. Information in scanned copy regarding current litigation, debarring / expelling of the applicant
or abandonment of work by the applicant in schedule “E” and affidavit to that effect
including authentication of tender documents in schedule “F” as per clause-11.

e. No relation Certificate in Schedule — A as per clause-12

f.  Submission of documents as prescribed in the relevant clause of DTCN.
The bidder who meets the above minimum eligible criteria shall be qualified.

Total: - 120 (One Hundred Twenty) clauses only.
Special Condition:

< All reinforcement steel and structural steel shall be procured from primary producers of steel -
SAIL/RINL/TATA/JINDAL STEEL/ SHY AMSTEEL.

In case of exigency, other brands (primary producers) of steel may be used with proper
justification and prior approval of competent authority satisfying the tests as required by BIS’s
Code.

The Cement of the companies having their own manufacturing units in the State of Odisha is
to be used in all works.




SCHEDULE-A

I/We hereby certify that I/We* am/are* related / not related (*) to any officer of panchayat samiti Loisingha of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the PR & DW
Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will
be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting
from such cancellation.

(*) - Strike out which is not applicable Signature of the Tenderer
Date: -

SCHEUDLE -C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

Sl. No. List of plants and equipment’s Requirement Marks

TOTAL

NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the authority of
which in either case is to be substantiated before award of the work. "

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.™

4. Apart from the above list, all other machinery/equipment as will be required for satisfactory completion of the work shall have to be
deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.

Signature of Tenderer




SCHEUDLE -D
CERTIFICATE OF LIST WORKS EXECUTED

I/We do hereby certify that the following works have been executed by me/us in the past.

SINo. | Particulars of work Value of work Name of Period of Whether the Remarks
already cxecuted executed/ In Department commencement work was
progress under which the | & completion. completed in
works were stipulated
executed period.
1 2 . 3 4 5 6 7
Signature of the tenderer
Date.

1 a)
b)
2 a)
3 a)
b)
Note:

Is the tenderer currently involved

in any litigation relating to the works.
If yes: give details:

Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

If yes, give details:

Yes / No

Yes / No

Signature of the tenderer

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily

iz

tad

Ctear [



SCHEDULE — F
AEFIDAVIT

(To be furnished in original in legal stamp paper)

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have
abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my (our)
competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish
any such information at the request of the Department.

(Signature of Tenderer)

Title of Officer
Name of Firm

Date.
BIDDER CONTACT ADDRESS
1. Name.

2. Address.
3. E-mail ID
4. Telephone No.

5. Mobile No.

Sd- BLOCK
DEVELOPMENT
OFFICER LOISINGHA




MEMORANDUM OF UNDERSYANDING

First Party | Sri/Smt.........ccoooveveenneen, , Aged ..., Years, S/0- .........ccceverinnenenne. eerveareeeh vy At/P.0. / Dist-.......ocouees (Hereinafter
called the First Part)
AND -
Second Party | Sri/Smt.......cocvvniieieinne, yAged....Years, SMe......ccooocreeinreneinnniinians ,At/P.0./Dist-............... (Hereinafter cafled

the Second Part) having H.T. / L.T. license registration No............. vaidupto ...\..........

AND WHEREAS the First Party of 1¢! part is the managing partner of .....................
AND WHEREAS the First Party wiling to appoint the Second Party to execute the E.|. portion fg¢ the tender work,

AND WHEREAS the Second Party accepted the offer of First Party.
<
NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tenggt is ewarded to First Party.
2) That, the Second Party shall fulfill all the E.1. works as per the tender schedule by insftjolign of Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of £.1. works of above said matter.
In witness where of both the party have signed in presence of )
WITNESS .

Wi -

Total: - 36 (Thirty-SIX) pages only APPROVED for 36 (Thirty-SIX) pages only




