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Bid Identification No. BID ID NO. – 04/Kuliana/2026-27 
 
 
 
 
 
 
 
 
 
 
 

july- 2026 

DETAILED TENDER CALL NOTICE (DTCN) 
FOR 1 no. of civil work 

1. 
 

Construction of one office building and 50MT godown in PACS/LAMPCS at 
Goudaruma under goudaruma GP. 
 



  SECTION-1 

 

GOVERNMENT OF ODISHA 
OFFICE OF THE PANCHAYAT SAMITI KULIANA. 

Email - ori-kuliana@od.gov.in 

* * * * * * 
NOTICE INVITING TENDERS FOR THE WORK 

 
NATIONAL COMPETITIVE BIDDING THROUGH e-Tendering 

Identification No- 04/Kuliana/2026-27 
 

 
The OFFICE OF THE PANCHAYAT SAMITI, Kuliana, Odisha on behalf of Governor of Odisha invites 

percentage Rate Bids through e-Tendering in conformity with the terms and conditions of the Detailed Tender Call Notice 

(DTCN) in Single Bid system from Class of Contractors as mentioned in Col.6 of table registered with the State 
Governments and contractors of equivalent Grade/Class registered with Central Government/MES/Railways for 
execution of Civil Works requirements given in the DTCN on percentage Rate Bids to be eventually drawn up in the 

standard P1 Contract Form. The bid should be submitted on-line in the website www.tendersodisha.gov.in by eligible class of 
contractors. The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate). The 
registered bidders of outside Odisha can also participate in this process, after necessary Portal Enrolment, but shall have to 
subsequently undergo registration with the appropriate authority of the State Government before signing agreement. 

Sl. 
No. 

Name of the Work Estimated Civil 
cost (in Rs.) 

Cost of Tender 
paper (in Rs.) 

EMD (in 
Rs.) 

Class of 
Contractor 

Time of 
completion 

Grant 

1 2 3 4 5 6 7 8 

 
 

 
1 

Construction of one 
office building and 
50MT godown in 
PACS/LAMPCS at 
Goudaruma under 
goudaruma GP. 

 
 

 
 30,10,873/- 

 
 

 
6000/- 

 
 

 
30,108/- 

 
 

 
B & C 

 
 

 
150 
days 

 
 

I.D under 
TASP 

 

2. Mode of Submission of tender: Tender should be submitted online in www.tendersodisha.gov.in 
 

3. The bidders desirous to participate in bidding must possess compatible Digital Signature Certificate of Class-II or 
Class-III and should follow the changes / modifications / addendum to DTCN if any. 

4. a) The bidder should be made payment through online receipt towards Tender Paper Cost. No offline receipt of Tender 
Paper Cost will be allowed in e‐Tendering portal of Government of Odisha. 

 
b) The bidder should be made payment through online receipt towards EMD. No offline receipt of EMD will be allowed 
in e‐Tendering portal of Government of Odisha. 



c) The scanned copy of Bid Security Declaration, Registration certificate, GST, PAN, EPF or undertaking for EPF & 
affidavit including all required papers uploaded through website should be produced in original to the BLOCK 
DEVELOPMENT OFFICER, KULIANA BLOCK for verification within seven days of opening of Bid, otherwise the 
tender will be rejected. 

 

5. Critical Dates:- 
 

Sl. No. Description Critical Dates 
(i) Period of availability of tenders on-line : From 10 .00 Hrs. of 24.07.2026 

to 17.00 Hrs. of 06.08.2026 

(ii) Last date &   time of seeking 
clarification 

: UP TO 17.00 Hrs. of 05.08.2026 

(iii) Last date & time of bidding on-line : UP TO 17.00 Hrs. of 06.08.2026 

(iv) Date & time of opening of Bid : 11.00 AM of 07.08.2026 

6. The bid for the work shall remain open for acceptance for a period of 30(Thirty) days from the date of opening of bids. If any 
Bidder / Tenderer withdraws his bid/ tender before the said period or makes any modifications in the terms and conditions of the bid, the 
said earnest money shall stand forfeited. 

7. Other details can be seen in the bidding documents,  which is available in website www.tendersodisha.gov.in. 

8. Subsequent corrigendum if required shall be appeared in the website. 

9. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof. 



CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Name of the Work: - “ _”. 
 
 

Sl. 
No Particulars 

Reference to 
Clause no. 

Whether furnished Reference to 
Page no. Yes No 

01. Cost of tender paper (Online remittance) As per TCN    

02. EMD online receipt As per 
D.T.C.N 

   

03. Copy of valid Registration Certificate As per 
D.T.C.N 

   

04. Copy of valid GST As per 
D.T.C.N 

   

05. Copy of PAN Card As per D.T.C.N    

06. 
(a) 

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 

Schedule-C    

(b) Declaration Schedule-D    

(c) Affidavits Schedule-E    

(d) Structure & Organization Schedule-A    

(e) Tools & Plants and machineries as per the 
requirement in Schedule-B. (Proof of 
ownership of Tools & Plants and machineries 
isto be furnished in shape of copy of invoices / 

required sale deed incase of 2nd purchase / 
required lease deed with owner ship 
documents of the leaser. 

Schedule-B    

07 Construction Schedule/Bar chart As per 
DTCN 

   



CONTRACT DATA 
 

A. GENERAL INFORMATIONS 
 

Sl. No Item Details 

1 Bid Identification No. 04/Kuliana/2026-27 

2 Name of the Work. AS PER DTCN 

3 Officer inviting tender. Block Development Officer, Kuliana, Mayurbhanj 

 
4 

Executive Engineer concerned with head 
quarters authorized as Engineer-in-charge of 
thiswork. 

 
Assistant Executive Engineer, Kuliana, Mayurbhanj 

5 Executive Engineer with head quarter 
Additional Executive Officer(Tech), Zilla Parishad 
Mayurbhanj 

6 Accepting Authority Block Development Officer, Kuliana, Mayurbhanj 

7 Estimated Cost AS PER DTCN 

B. BID INFORMATION 
 

 
8 

Intended completion period/Time period assigned 
for Completion 

 
AS PER DTCN 

9 Last Date & time of submission of Bid 17:00 Hrs. of 06/08/2026 

10 Cost of Bid Document As per DTCN 

i) Bank draft amount As per DTCN 

ii) In favour of Block Development Officer, Kuliana, Mayurbhanj 

iii) Payable at Kuliana,{Chandua} 

11 Bid Security  

i) Amount EMD online receipt in prescribed format 

ii) Pledged in favour of Block Development Officer, Kuliana, Mayurbhanj 

iii) Payable at Block Development Officer, Kuliana, Mayurbhanj 

iv) Type of instrument As specified in the Bid document 

12 Bid validity period 30 days after opening of Bid 

13 
Minimum period of contract / agreement/ 
lease deed of equipment and machineries. 

5 (five) Calendar Month 

14 Currency of Contract Indian Rupees 

15 Language of Contract English 



SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED 
FOR ONLINE BIDDING 

 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in 

the website www.tendersorissa.gov.in failing which the tender will be cancelled. 

i. Remittance of Cost of Bid Document (Online). 

ii. Submission of EMD online receipt. 

iii. GST Registration Certificate. 

iv. PAN Card. 

v. Registration certificate. 

vi. Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ Acceptance 
oftender conditions / free from criminal proceedings etc ( Schedule-E & D) 

vii. Letter of submission of tender. 

viii. Bar chart showing schedule of execution of work. (optional) 

ix. Any other relevant required document, if any. 

x. Non submission of any other documents as per clauses not relevant to the nature of the work as per 
BOQ will not be consider for rejection 

 
 

(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as per 
the enclosed formats should be uploaded in appropriate place after converting the same to PDF. 

 
Schedule A - Structure & Organisation. (Valid email id & Mobile Nos) 
Schedule B - List of plant & equipment proposed to be deployed in the 
work.Schedule C - Information regarding current litigation/debarment etc. 
Schedule D - Declaration. 
Schedule E - Affidavit. 
Schedule F - EMD online receipt. 

 

 
(The details of the Format is enclosed in the DTCN) 

 
(c) Uploaded documents of valid successful bidders will be verified with the original before acceptance of offer. 

 

 
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the 

DTCN. The bidders, who disagree on the conditions of DTCN, cannot participate in the tender. 

 
(e) Cost of Bid Document will be paid on online mode by the Bidder, failing which the bidder will be 

disqualified. 



SECTION- 2(B) 

INSTRUCTIONS TO BIDDERS 
A. GENERAL 

1. Definition 
 

a) “Employer” means the Office of the Panchayat Samiti, Kuliana, of the Government of Odisha 
represented by the Block Development Officer, Kuliana, Mayurbhanj or his authorised representative 
with whom the selected Contractor signs the contract for the services. 

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning throughout the 
DTCN and Contract. 

c) “Contract” means the contract / agreement signed by the parties along with all attached documents 
listed in the DTCN (Tender Document Part-I & II). 

 
d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment 

conditions and evaluation of the bid. 

 
e) “Day” means a calendar day. 

 
f) “Government” means the Government of Odisha. 

 
g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all 

informationneeded to prepare their proposals. 

 
h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 

 
i) “Personnel” means professionals and support staff provided by the Contractor and assigned to perform 

the services in full or in any part thereof. 

 
j) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document). 

 
k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection 

ofcontractor. 

 
l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be. 

 
1. Introduction / Selection Procedure: 

The Employer named in the Data Sheet will select a contract farm to execute the work as described in the 
scope of work and in the Data sheet. 

 
The Contractor shall bear all costs associated with the execution of the work on Percentage Rate 

Bids. The Employer is not bound to accept any proposal, and reserves the right to annul the selection process 
at any time prior to contract award without thereby incurring any liability to theContractor. 

 
2. Location of the Project: 

The place of action is at Panchayata samiti, Kuliana, Mayurbhanj in the State of Odisha. 

3. Source of Funding: 
The work will be funded by Government of Odisha. 

 
4. Eligibility: 

1. A Bidder shall be deemed to have the nationality of India. 

2. Government-owned enterprises shall be eligible only if they can establish that they are legally and 



financially autonomous and operate under commercial law. 

3. Registered Contractor of Odisha State PWD or equivalent class of CPWD / Railway / MES / 
Central or other State Govt. and Reputed Engineering Farms. Proof of registration is to be furnished 
along with the tender. 

 
5. History of Litigation and Criminal Record: 

1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of submitting 
the tender, then the tender shall be summarily rejected. In such a case, the Contractor shall submit an 
affidavit to the effect that the history of litigation, criminal cases pending against him/her/partners 
furnished by him/her is true. 

 
2. In case it is detected at any stage that the affidavit is false, he will abide by the action taken by the 

Block Development Officer, Kuliana, Mayurbhanj without approaching any court whatsoever for 
redress. He will however, be given suitable opportunity to offer his explanation before action is 
taken against him. 

 
6. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an Assistant 

Executive Engineer and above in PR & DW department of the State of Odisha. 
 

7. Other Requirements: 

1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is found to have 
misled or made false representation in the form of any of the statements submitted in proof of the 
eligibility and qualification requirements. 

 
2. The tender shall also be summarily rejected if he has a record of performance such as absconding from 

work, works not properly completed as per contract, inordinate delays in completion, financial failure. 

 
3. In addition to the above, even while executing the work, if it is found that he produced false / fake, 

certificates in his tender, he will be blacklisted. 

 
4. The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt Restructuring 

(CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from Financial Institutions or 
those are facing Sickness and under consideration of Board for Industrial& Financial Reconstruction 
(BIFR) are not eligible for qualification. Self declaration Certificate by the bidder in the form of affidavit 
is to be submitted. 

5. As per the Amendment to Rule 15 of Appendix IX of the Odisha Public Works Deptt. Code Vol-I refund 
of tender paper cost of the bidder in case of single tender by inclusion vide Govt. Of Odisha Finance 
Deptt. No. 12925 dt. 23.08.2018 “in case of cancellation of single tender which has not been evaluated 
the tender paper cost deposited by the concerned bidder shall be refunded by him/her”. 

 
Corrupt or Fraudulent Practices 

 
It is required that the bidders / contractors observe the highest standard of ethics during the 
procurement and execution of such contracts. In pursuance of this policy, it is; 

(a) Defined, for the purposes of this provision, the terms set forth below as follows: 
(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution and 
(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer and includes collusive 
practice among bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non competitive levels and to deprive the Government of the benefit of free and open 
competition. 

The Employer   will   reject   a   proposal   for   award   if   it   determines   that   the   Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in question 
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded 
a contract it at any time determines that the firm has engaged in corrupt or 



fraudulent practices in competing for, or in executing the contract. 

 
8. Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the copies of statements 
and other information furnished along with tender. Failure to produce original documents in time will lead 
to disqualification. 

 
9. Cost of Tendering: 

The Contractor shall bear all expenses associated with the preparation and submission of his tender. Block 
Development Officer, Kuliana, Mayurbhanj shall in no case be responsible or liable for reimbursement of 
such expenses. 

 
10. Site Visit: 

The contractor is advised to visit and examine the site area and its surroundings and obtain for himself all 
information that may be necessary for preparing the tender and quoting rates at his cost and responsibility. 



B. TENDER DOCUMENTS 
 

11. Tender Documents: 
12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following together 

with allAddenda thereto, which may be issued in accordance with Clause 2(B) 13 and Clause 
2(B) 14. 

 
Section Description 

DTCN Part – I: General & Technical- Bid 

Section-1 Notice Inviting Tender 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-3 Conditions of Contract 

Section-4 Special Conditions of Contract 

Section-5 Scope of Work 

Section-6 Technical Specifications & Design Criteria 

Section-7 Payment Schedule 

Schedule-A to F Formats for furnishing Information by the Bidder 

Annexure-I Guidelines/Procedure to be followed in introduction of e-Procurement in 
Govt. of Odisha 

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Bill of Quantity 

 
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, forms, 

appendices to tender, addenda in the tender documents. Failure to comply with the requirements of tender 
submission will be at the contractor’s own risk. 

 
12. Clarification of Tender Documents: 

The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and 
matters, which may in any way affect the work or the cost thereof. Should a Contractor find any discrepancy 
in or omission from the specification or any other of the tender documents or should he be in doubt as to 
their meaning, he should immediately address a clarification online as per the critical dates mentioned in 
the DTCN. 

 
13. Amendment of Tender Documents: 

14.1. At any time prior to the dead line for submission of tenders, Block Development Officer, Kuliana, 
Mayurbhanj may for any reason, whether at its own initiative or in response to the clarifications requested 
by the prospective Contractor, modify the tender documents by issuing an Addendum. 

 
14.2. Such addenda will be notifying in the website and will be binding upon them. 

 
14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in preparing 

their tenders, Block Development Officer, Kuliana, Mayurbhanj at his discretion, may extend the dead 
line for the submission of tenders, if necessary. 



C. PREPARATION OF TENDER DOCUMENT 
 

Guidelines for preparation of bids on line mode has been issued by Government in Works 
Department letter No.1027 dated 24.01.09 and appended at last part of this document. The bidders 
are required to go through the procedure before preparation of bids. 

14. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 

 
15. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice(DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 
 

16. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the services to be provided and of the prices quoted in the financial bid, which 
shall cover all his obligations under the contract and all matters and things necessary for the successful 
accomplishment of the work. 

 
17. Preparation of Proposal: 

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence exchanged by 
the employer & the Contractor shall be written in the language specified in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents comprising 
the DTCN. Material deficiencies in providing the information requested may result in rejection of 
a proposal. 

 
18.3. Site Inspection by tenderer. 

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the nature 
and extent of the work involved, the actual site conditions, existing facilities and shall collect any 
other information which may be required before submitting the tender. Any further data required 
during execution of the work / scheme shall be ascertained by the contractor at his own cost. 

18. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within the time schedule. 
He should have sufficient financial background / machinery and equipment required for execution of the 
work / free from litigation / have good working record of completion of the works in time. It may be noted 
that the contractor should satisfy the minimum eligible criteria for award of Contract. The Technical 
Proposal shall provide the information indicated in the following paragraphs [clause 2(B) 19.1 to 2(B)19.8] 
using the attached Standard Forms. A page is considered to be one printed side of A4 or letter size paper. 
19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
19.2 A description of the approach, methodology and work plan for performing the assignment. 
19.3 The list of the key machinery & equipment to be deployed in the work with owner proof 

oragreement with the rightful owner in Schedule- ‘B’. 
19.4 Copy of GST Registration Certificate. 
19.5 Copy of PAN Card. 
19.6 Copy of Contractor’s Registration Certificate. 
19.7 General Power of Attorney if required in favour of the authorised signatory. 
19.8 Other information as required. 

19. Bill of Quantities: 
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) 

already supplied in the Tender. 

 
20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all materials 

to be utilized as per scope of work cost of T&P, consumables, infrastructure backup etc. The offer 
shall also be inclusive of all duties, levies, taxes of the Central and State Govt. Further it shall also 



include all other expenses incidental thereto for successful accomplishment of the assignment in 
conformity with the DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the extent of 
expert technical and managerial inputs and resources required to carry out the work diligentlyto 
complete the work within the stipulated time and quote their offer accordingly. 

20. Tender Validity: 
21.1. A Contractor agreeing to the request of extending The proposal must remain valid for 30 (Thirty) days from 

the date of openingof Bid. 

21.2. the validity period of the proposal will not be required or permitted to modify his tender, but 
will be required to extend the validity of his EMD. 

21. Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so. Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which shall 
accompany the tender. 

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures except 
those which accord with instructions given by the Block Development Officer, Kuliana, 
Mayurbhanj 

22.3. Only one tender shall be submitted by a contractor. Submission of bids through e-Procurement 
portal the system shall consider only the last bids submitted through portal. 

22. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration: 
23.1. Earnest Money Deposit: 

The Earnest Money Deposit (EMD) of 1 % of Estimated has been exempted as per Memorandum 
of Works Department Vide No.5984/W, Dated. 27.04.2021, wherein the bidder has to submit a 
“EMD online receipt” in prescribed format in Schedule - F 

23.2. Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit 
(ISD) equal to 1% (One percent) of the accepted value of the tender in shape of NSC/Postal Saving 
Pass Book /Post Office Time Deposit / Kishan Vikash Patra/Deposit Receipt in Schedule Bank duly 
pledged in favour of the Block Development Officer, Kuliana, Mayurbhanj Payable at Kuliana, 
(Chandua) within 7(seven) days of receipt of intimation failing which their tender shall be cancelled 
and appropriate action as deemed fit will be taken. 

 
23.3. Additional Performance Security: 

Additional Performance Security (APS) i.e. the differential cost of the estimated cost put to tender 
minus the quoted amount shall be obtained only from the successful bidder when the bid amount is 
less than the estimated cost put to tender. 

In view of Security of the amount of difference can be imposed only for a successful bidder. 

On intimation MRT and Highway Department Letter No.33044/34/2024/ Dt.30.04.2025, the said 
condition of providing Additional Performance from the tender inviting authority, the Successful 
bidder shall submit the required amount of Additional Performance Security in shape of NSC/ Postal 
Saving Pass Book /Post Office Time Deposit / Kishan Vikash Patra /Deposit Receipt in Scheduled 
Bank duly pledged in favour of Block Development Officer, Kuliana, Mayurbhanj Payable at 
Kuliana, (Chandua)  before issuance of Letter of Acceptance (LoA). As per scheduled below 



 

While evaluating tender for grant of concession to SC/ST contractors, Govt. Circular No. 16/370-27748 dt. 
11.10.1977 will be considered and provision made in the OPWD Code Vol. I & Volume II will also be 
followed. 

Price preference of 10% will be given to the Contractor belonging to SC / ST Category over General 
Caste contractor on submission of Affidavit for availing the benefit of price preference. 

In case of Engineer Contractor not having availed EMD exemption of more than 2 works following 
undertaking has to be clearly mentioned in the Affidavit “Being an Engineer contractor I have not availed 
EMD exemption in more than two works in the financial year of 2023-24”. 

Engineer contractor has to upload all pages of Licence including blank pages for verification of entries 
made on award of work with exemption of EMD. 

Engineer contractor belonging to SC/ST category can not avail 10% price preference over the General 
caste Contractor. He can avail exemption of EMD for three nos of works in the financial year. Facilities 
availed by SC / ST Contractors cannot be availed to an Engineer contractor belonging to SC / ST Category. 

 
23.4. GST Clearance Certificate: 

Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ GST 
Registration Certificates along with their tenders, failing which their tenders will not be considered. 

23.5. Security Deposit 
In addition to above, 3% / 5% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to payment of 
final bill. 

23.6. The bidder shall be blacklisted, if, (a) a contractor withdraws the tender during the validity period 
of tender or (b) if the farm fail to furnish ISD within due time or (c) the successful tenderer fails to 
sign the Agreement for whatever reason. 

23.7. In consideration of the Executive Officer / Government to investigate and to take into account each 
tender and in consideration of the work thereby involved, the bidder will be blacklisted in the event 
of such tenderer either modifying or withdrawing his tender at his instance within the validity 
period. 

 
23. Signing of Tenders / Bid 

All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder 
shalldigitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for their 
correctness / authenticity as per IT Act’2000. If any of the information furnished by the bidder is found to 
be false / fabricated / bogus, the bidder is liable to be blacklisted. 

 
24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate 

(DSC). 

 
24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized officer who 

shall produce with his tender satisfactory evidence of his authorization. Such a corporation / 
company may be required before the contract is executed, to furnish evidence of its corporate 
existence. 

The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made by the 



Tenderer, in which case all such corrections shall be digitally signed. 

 
24.3 No alteration made by the tenderer in the contract form, the conditions of the contract, statements 

/ formats accompanying the tender shall be recognized and in case of any alterations made by the 
tenderer, the tender will be void. 

 
24.4 All documents furnished by the contractor along with the tender are to be digitally signed by the 

bidder. 

 
24. Clarification on an Amendment to DTCN Document: 

25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number of 
days indicated in the Data Sheet before the proposal submission date. Any request for clarification 
must be sent online in the portal. The Employer will respond to this online through the same portal. 
Should the Employer deem it necessary to amend the DTCN as a result of a clarification, it shall 
do so following the procedure under para.2 (B) 25.2. 

 
25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by issuing 

anaddendum/corrigendum which shall be published in the portal. The addendum/corrigendum shall 
be binding for the bidders. To give the bidders a reasonable time to take into account the amendment 
into their proposals the Employer may, if the amendment is substantial, extend the deadline for the 
submission of proposals. The purpose of this is to clarify issues on any matter, a tenderer may raise 
concerning the tendering of the works. 

 
 

D. SUBMISSION OF TENDERS 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 
12.03.2008 & 1027/W Dt.24.01.2009 following changes/ modification/ addendum shall be effected. 

 
26.1. Bid Documents: 

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids 
will be through the e-Procurement portal. The bidders shall prepare the documents & up load the 
scanned document to the portal in appropriate place in PDF format. 

26.2. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the scanned 
copy of the documents in the designated locations of the DTCN & BOQ. Submission of document 
shall be effected using Digital Signature Certificate (DSC) of appropriate class and thus shall be in 
encrypted form. 

26.3. Bid Price: (BoQ) 
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall 
down load that particular Excel sheet and fill in rates in figures at the appropriate location. The 
bidder will only fill in the designated cell and activate “less” or “excess” to indicate whether his 
price offer is how much excess or less than the estimate amount. The bidder is not supposed to 
change or modify the format of the excel sheet in any form. 

 
26.4. Bid Security/EMD: 

(i) The bidder shall remit bid security for the amount shown in Col. 5 of the table of 
NoticeInviting Tender (NIT) on online mode. 

 
(ii) The EMD will be forfeited in any of the following case. 

 
a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 



b) If the Bidder does not accept the correction of the Bid Price. 

 
c) In the case of a successful Bidder, If the Bidder fails within the specified time limit to 

i) Sign the Agreement / contract or 
ii) Furnish the required ISD and Performance Security. 

d) In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be false/ 
fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid Security shall be 
forfeited. 

 
26.5. Submission of Bid: 

In case of submission of bids though e-Procurement portal on the bidder shall upload the scanned 
copy/copies of documents as required as per DTCN. The on line bidder shall have to produce the 
original documents in support of scanned copies & statements up-loaded in the portal on demand 
by the employer prior to award of contract-failing which action as per DTCN will be initiated. 

 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit single 
copy of the document. He is required to check the documents uploaded with the requirement asked 
for in the bid. Only after satisfying that all the documents have been uploaded,he should activate 
submit button. His bids shall not be considered responsive and action as per relevant clause shall 
be taken if he does not provide the required documents or provided illegible document. Clarity of 
the document may be ensured by taking out a sample printing. 

 
26.6. Late Bids: 

In case of submission of Bids through the e-Procurement Portal, the system shall reject submission 
of any bid through portal after closure of the receipt time. For all purpose the portal time displayed 
in the system shall be the time to be followed by the bidder. 

 
27. Modification & Withdrawal of Bid: 

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. 
The bidder shall have to log on to the system and resubmit the documents as asked for by the system 
including the price bid. In doing so, the bids already submitted by the bidder will be 

removed automatically from the system and the latest bid only will be admitted. But the bidder 
should avoid modification of bid at the last moment to avoid system failure or malfunction of 
internet or traffic jam. If the bidder fails to submit his modified bids with in the designated time of 
receipt, the bids already in the system shall be taken for evaluation. 

 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. The 
bidder has to click on the “withdraw” button and record the necessary justification for the same in 
the space provided. In addition to this, he has to write a letter addressed to the Officer inviting the 
bid and up load the scanned document to portal in respective bid. The system shall not allow any 
withdrawal after expiry of the closure time of the bid. 

 
28. Bid Opening: 

In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the online 
bidding can witness opening of the bid from any system logging on to the portal away from opening place. 
The bids can only be opened by the pre-designated officials only after the opening time mentioned in the 
bid. 

 
29. Award of Work: 

In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award of 
Contract letter and intimate the bidders in his e-mail. 



E. TENDER OPENING AND EVALUATION 

30. Tender Opening: 
30.1 The Block Development Officer, Kuliana ,Mayurbhanj  will open the tenders electronically 

on the date & time mentioned in the Notice Inviting Tender (NIT). 

30.2 A) A tender shall be rejected if; 
i) BOQ is not enclosed. 

ii) Cost of tender document has not remitted online on submission of bid. 

iii) EMD as per Clause 2(B) 23.1 has not submitted in Schedule-F. 

iv) Proof of eligibility is not enclosed. 

v) Copy of GST Registration, PAN, License is not enclosed. 

vi) Copy of EPF Registration/ undertaking 

vii) Affidavit is not enclosed as in Schedule-E. 

viii) Scheduled A, B, C & D in appropriate format duly signed in token of acceptance. 

 
30.2 B) Tenderer should up load other required documents as stipulated in the 

Section-2(A) of DTCN. 

30.3. The Block Development Officer, Kuliana ,Mayurbhanj  may prepare, for his own record, minutes 
of the tender opening, including the tender opening summary which shall be posted in the portal. 

31. Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Block Development Officer, 
Kuliana ,Mayurbhanj  may ask contractor individually for clarification on their tenders. The request for 
clarification and response shall be in writing or by mail. However, no change in the tender amount/ rate or 
substance shall be sought, offered or permitted by the Block Development Officer, Kuliana ,Mayurbhanj  
during the evaluation of the tenders. 

32. Determination of Responsiveness: 
32.1 Prior to the detailed evaluation of tenders, Block Development Officer, Kuliana ,Mayurbhanj  

will determine whether each tender has been submitted in the proper form and whether it is 
substantially responsive to the requirements of the tender documents. 

32.2 Any tender which is not substantially responsive to the requirements of the tender documents as 
mentioned in 30.2(A) will be rejected by the Block Development Officer, Kuliana ,Mayurbhanj  
such a tender shall not be allowed subsequently to be made responsive by the contractor by correcting 
or withdrawing the non-conforming deviation(s) or reservation(s). 

33. Proposal Evaluation: 

33.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor should 
not contact the client on any matter related to its proposal except any required in Clause- 2(B)31. 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the contract may 
result in the rejection of the contractor’s proposal. 

33.3 Evaluation of the Bid: 
33.3.1 The Evaluation Committee shall evaluate the Bids on the basis of their responsiveness to 

the DTCN. 

33.3.2 A Bid shall be rejected at this stage if it does not respond to required aspects of the TCN 
/ DTCN. 

33.3.3 The bids determined to be substantially responsive will be checked by the employer for 
any arithmetic error(s). 

33.3.4 The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total 
amount or between words and figures, the amount in words will prevail. 



33.3.5 If the bid price increases as a result of these corrections, the amount as stated in the bid 
will be the bid price and any increase will be treated as rebate. If the bid price decreases, 
the decreased amount will be treated as bid price. 

33.4 Selection of Contractor: 

In case of Percentage Rate Contract, the contactor shall write percentage excess or less up to one decimal 
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal 
point shall only be considered without rounding off. (As per Para No. 3.5.5.(V) of OPWD Code Vol-I). 

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement 
portal. The bidder shall download that particular excel sheet and fill in the rates both in words and 
figures for all items at the appropriate location. The bidder is not supposed to change or modify the 
format of the excel sheet in any form. 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of each item and 
amount thereto. The tenderer has to mention percentage excess over/ less than the estimated cost (in 
figures and words) in the prescribed format appended to the tender document. The tenderer who 
participates in the tender for more than one work will offer conditional rebate. Rebate offer submitted 
in separate sealed envelope shall be opened, declared and recorded first. The rebate offered shall be 
considered after opening of all packages called in the tender notice. The tenderer who wish to tender 
for two or more work shall submit separate tender for each. Each tender shall have the name and 
number of the works to which they refer, written on the envelope. 

In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by 
the tenderer shall be accurately filled in figures and words, so that there is no discrepancy. If any 
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 
tenderer in words shall be taken as correct. If any discrepancy is found in the percentage quoted in 
percentage excess/less and total rate quoted by the tenderer then percentage will be taken as correct. The 
percentage rate quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. The tenderer will write percentage excess or less up 
to two decimal point only. If he writes the percentage excess or less up to three or more decimal point, 
the first two decimal points shall only be considered without rounding off. Where the tenderer has 
omitted to quote the Percentage rates either in figures or in words, the Officer opening the tender 
should record the omission. 

 
(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for individual 

items subject to maximum of 5% over the estimated cost. If it exceeds this limit prior approval of 
competent authority is mandatory before payment 

 
(d) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 

with the due approval from next higher authority. Each bidder shall submit only one bid for one work. 
A bidder who submits or participates in more than one bid (other than as a sub-contractor or in case 
of alternatives that have been permitted or requested) will cause all the proposals with the bidder’s 
participation to be disqualified. 

34. Negotiations: 
Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has 

furnished any condition which grossly affects the tender value / contains such conditions which make the 
value of the offer indefinite, he may be given an opportunity to withdraw such condition(s) to make the 
tender definite. Failure to withdraw such condition(s) may lead to rejection of the tender as in consistent / 
non responsive. In such case the employer may explorer the possibility of considering the next valid tender as 
L1. 



If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to black list the contractor. In case, 
the L2 bidder ,if fulfils, other required criteria would be called for drawing agreement for execution of work 
subject to condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. (As per the Government of Odisha, Works Department Office Memorandum 
No.12366 dated 08.11.2013 on amendment to Para No. 3.5.14, Note-I of OPWD Code Vol-I, by 
inclusion.) 

 
F. AWARD OF CONTRACT 

 
35. Award Criteria: 

35.1. After acceptance of the bid by competent authority, the selected contractor will be intimated 
about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the location specified in the 
Data Sheet. 

 
 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the CDO-cum-Executive Officer, Zilla Parishad, Mayurbhanj / Block 
Development Officer, Kuliana ,Mayurbhanj  / Government of Odisha reserves the right to accept or 
reject  any tender, annul the tendering process, reject all tenders at any time or any stage prior to the award 
of contract without thereby incurring any liability to the affected bidders. 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B) 30 & 2(B) 33, information relating to 
examination, clarification, evaluation and comparison of tenders and recommendations, 
concerning to the award of contract shall not be disclosed to the contractor or any other persons, 
officially not concerned with the process, until the award of the contract to the successful 
contractor has been announced. 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, may 
result in the rejection of their Tender. 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of acceptance 
will state the sum that the Engineer-in-charge will pay the contractor in consideration of the 
execution & completion of the works by the contractor as prescribed by the contract & the amount 
of performance security and additional performance security required to be furnished. The issue of 
the letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

b) The contractor after furnishing the required acceptable performance security and additional 
performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in- 
charge with copy thereof to the procurement Officer-Publisher. The Procurement Officer-Publisher 
shall up load the summary and declare the process as complete. 

c) In the e-Procurement Portal, the system shall generate the template of award letter and the Officer 
Inviting the Bid shall mention the amount of Performance Security and additional security required 
to be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and commencement of the contract. 

e) The bidder shall within 7 days of issue of letter of acceptance, furnish the Performance security & 
additional Performance security (if any) in the prescribed form & the work programme & shall sign 
the agreement in prescribed format, failing which the Engineer-in-Charge shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The 
agreement will incorporate all  agreements between the officer inviting the bid and the 



successful bidder. 

f) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 

debarred form participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the 
rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black 
listed, it will be widely published and intimated to all departments of Government and also to Govt. 
of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 
g) Following documents shall form part of the agreement 

i. The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence & documents leading thereto & required amount of 
performance security including additional performance security as per sub clause 37.B.e. 
hereof. 

 
ii. Standard Bid Document P.W.D. Form P-1. 

 
iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing 

of the agreement. The notification of award will constitute the formation of the contract subject 
only to the furnishing of performance security and additional performance security in 
accordance with the provisions of the agreement. 

 
iv. On acceptance of the composite bids by the competent authority the letter of award will be 

issued by the Engineer-in-Charge of the major component of the work on behalf of the 
Governor of Odisha. 

 
*********** 



SECTION- 2(C) 
 

 

DATA SHEET 
 
 

Ref Cl. No. Description 

 Name of the Work: As per DTCN 

 

Section-5 

Scope of Works: As per DTCN 

 
 
2(B)1.(a) 

Name of the Employer: Office of the Panchayat Samiti, Kuliana ,(Chandua)  under PR & DW 
Deptt.,Govt. of Odisha, Bhubaneswar. 

 

2(B)33.4 

Method of selection: Qualifying in the Bid (L1). 

 

2(B)26. 

Single Bid System: To be submitted as detailed at Clause-2(B)26. 

 
2(B)15. 

Proposals shall be submitted in the following language: English 

 
2(B)21. 

Offers must remain valid for 120 (One Hundred twenty) days after the date of opening of        
Bid. 

2(B)25.1 
Clarifications may be requested on-line till 17.00 Hrs. Of 05/08/2026 

2(B)30 
The tender will be opened on following date and time: 
Dt-11.00 AM of 06/08/2026 



SECTION –2 (D) 
 

LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

 

Ref. No. /Dated   
 

To 
The Block Development Officer,  Kuliana 
,Mayurbhanj   

 

Sub: Tender for the Work “ ”. 
 
 

Ref: Identification No. 04/Kuliana/2026-27 published in the websitewww.tendersorissa.gov.in. 
 

Dear Sir, 
With reference to the above, we are to inform you that in response to your above 

referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after having 
thoroughly examined the same, we hereby tender for the work to execute the work within the stipulated time and in 
conformity with the relevant clauses of the DTCN along with all related statutory rules and regulations for the 
amounts as quoted in the accompanying BOQ. 

 
2) I/We have studied, acquainted and satisfied ourselves with the site and its working conditions for 

the successful and timely completion of the work. 
 

3) I/We are submitting herewith Bar Chart to complete the work in time. 
 

4) Our offer is unconditional and is in conformity with the requirements of the DTCN. We understand 
that any additional condition put by us in the tender shall make our tender liable for rejection. 

 

5) I/We understood that you are not bound to assign any reason in case of rejection of our 
tender. 

 

6) I/We agree to keep our offer open for a minimum of 150 (One Hundred Fifty) 
days from the date of opening of the Bid. Further extension of validity will be our prerogative. 

 
Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and provisions of this 

Detailed Tender Call Notice (DTCN). 
 

Thanking you. 
Yours faithfully, 

 
 

Name and Signature 
of the authorised signatory 

 along with seal and address of the farm. 

(2)  



 

CONDITIONS OF CONTRACT 

3.1. Decision of Block Development Officer is Final: 
The party whose tender is accepted hereinafter called the contractor is to provide everything of every sort 
and kind (with the exceptions noted in the schedule attached) which may be necessary and requisite for the 
due and proper execution of the several works included in the contract according to the true intent and 
meaning of the drawings and specification taken together, which are to be signed by the Block 
Development Officer, Kuliana ,Mayurbhanj  herein after called the Executive Officer and the contractor 
whether the same may or may not be particularly described in the specification or shown on the drawing 
provided that the same are reasonably and obviously to be inferred there from and in case of any 
discrepancy between the drawings and the specifications the Executive Engineer is to decide which shall 
be followed. 

 
3.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be deputed by the 
Executive Engineer and during the progress of the works to amend on the requisition of the Executive 
Engineer any errors which may arise therein and provide all the necessary labour and materials for doing. 
The contractor is to provide all plant labour and materials (with the exception noted in Schedule), which 
may be necessary and requisite for the works. All materials and workmanship are to be the best oftheir 
respective kinds. The contractor is to leave the works in all respects clean and perfect at the completion 
thereof. 

 
3.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is below the age of 
fourteen years, and shall pay to each labourer, for the work done by such labourer, fair wages. Fair wages 
means wages whether for time or piecework, prescribed by the State P.W.D. provided that where higher 
rates have been prescribed under the minimum wages Act, 1948, wages at such higher rates should 
constitute fair wages. 
The Executive Engineer shall have the right to enquire into and to decide any complaint alleging that the 
wages paid by the contractor to any labourer for the work done by such labourer is less than the wages 
paid for similar work in the neighbourhood. 

 
The Officer-in-charge of the work shall have the right to decide whether any labourer employed by the 
contractor is below the age of fourteen years and to refuse to allow any labourer whom he decides to be 
below the age of fourteen years, to be employed by the contractor. 

 
3.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Executive Engineer and the same or 
copies thereof are to be kept with the works in-charge of the contractor's agent which is to be constantly 
kept on the ground by the contractor and to whom instructions can be given by the Executive Engineer. 

 

3.5. Work not to be Sublet: 
The work should not be sublet. During execution of work if it is found that the work/ part of the work 
is sublet, the Executive Engineer may there upon by notice in writing, rescind the contract and the security 
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Government. In addition, the contractors shall not be entitled to recover or be paid for any work thereafter 
actually performed under the contract. 

 
3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any extra work of 
any kind whatsoever unless upon the authority of the Executive Engineer to be sufficiently shown by any 
order in writing, by any plan or drawing expressly given and signed by him as an extra or variation or by 
any subsequent written approval signed by him. In case of daily labour all vouchers for the same are to be 
delivered to the Executive Engineer or the Officer-in-Charge at least during the week following that in 
which the work may have been done and no day work shall be allowed unless authorised by the Executive 



 

Engineer and no such authority shall be given if the work is capable of being measured and being paid for 
at an agreed rate. 

 
3.7. Rate for Extra Work. 

Any authority given by the Executive Engineer, for any alterations or additions in or to the works, is not 
to vitiate contract. But all additions, omissions or variations made in carrying out the works are to be 
measured and valued and certified by the Executive Engineer and added to or deducted from the amount 
of the contract as the case may be. For new items the same shall be paid at the rates, in accordance with 
the sanctioned schedule of rates, in force at the time, when the particular item of work was 

commenced. In those cases in which rates do not exist, the Additional Executive Officer (Technical), 
Zilla Parishad, Mayurbhanj will fix the rates to be paid and his decision shall be final. 

 
3.8. Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the ground of his having 
been come across with unavoidable hindrance in its execution or any other grounds he shall apply in 
writing to Executive Engineer within 30 days of the date of the hindrance on account of which he desires 
such extension as aforesaid and the authority shall if in his opinion (which shall be final) as reasonable 
ground be shown thereof authorized such extension of time if any, as may in his opinion, be necessary 
or proper. The authority shall at the same time inform the contractor whether the authority claims 
compensation for delay, in case there is any delay in execution due to non-availability of stock materials 
or land or rise in cost of materials and labour or any reason whatsoever beyond the control of authority, 
the contractor is bound to execute the work as per the terms and rates in the contract and no monetary 
claim on such account will be acceptable to the authority but extension of time, proportionate to the delay 
in execution may be granted by the authority considering the merit of the case. The competent authority 
reserves the right to take any expert advice of any Committee/ Secretary/ Legal Advisor while considering 
the application of the contractor for extension of time and can impose any condition which shall be binding 
on the contractor. 

 
3.9. Works & Materials at Site to be Property of Government of Odisha. 

All works and materials brought and left at site by the contractor or by his orders for the purpose of forming 
part of the works are to be considered to be the property of the Governor of Odisha and the same are not to 
be removed or taken away by the contractor or any other person without the specific permission in writing 
of the Executive Engineer but the Governor of Odisha will not be liable for any loss or damage which may 
happen to or in respect of any such work or materials either by the same being lost or stolen or injured by 
weather or otherwise. 

 
3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work. The materials supplied 
by the contractor shall conform to relevant latest editions of the specification and codes of practices of the 
Bureau of Indian Standards or in their absence to other specifications as may be specified by the Engineer- 
in-charge. The contractor shall furnish necessary certificates in support of the quality of the materials as 
may be required by the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time through 
any reputed laboratory at the cost of contractor. The contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

The Executive Engineer has full power for removal from the premises of all materials which, in his 
opinion, are not in accordance with the specification and in case of default, the Executive Engineer is to 
be at liberty to sell such materials and to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. The 
Executive Engineer is also to have full power to require other proper materials to be substituted and in 
case of default, the Executive Engineer may cause the same to be supplied and all costs which may attend 
such removal and substitution are to be borne by the contractor and may be recovered from the sale 
proceeds of such rejected materials when necessary, the balance, if any, being kept in deposit in the 
contractor’s favour. 



 

3.10.1 The successful bidder is to purchase materials necessary for execution of work contractfrom local SSI units & MS 
Enterprises having valid rate contract & ISI mark. 

 
3.11. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Executive Engineer any of the works have been executed with improper materials 
or defective workmanship, the contractor is then required by the Executive Engineer forthwith to re- 
execute the same and to substitute proper materials and workmanship and in case of default of the 
contractor in so doing within a week, the Executive Engineer is to have full power to employ other agency 
to re-execute the work and the cost thereof shall be borne by the contractor. 

3.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the completion 
of the work arising out of defective or improper materials or workmanship are upon the direction of the 
Executive Engineer to be amended and made good by the contractor at his own cost unless the Executive 
Engineer for reasons to be recorded in writing shall decide that they ought to be paid for andin case of 
default, the Governor of Odisha may recover from the contractor the cost of making good the works. 

 

3.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they are to be under the contractor’s 
charge. The contractor is to be held responsible for and to make good all injuries, damages 

and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold the 
Governor of Odisha harmless from any claims for injuries to persons or for structural damage to property 
happening from any neglect, default, want of proper care or misconduct on the part of the contractor or of 
any one of his employees during the execution of the works. 

 
3.14. Execution of Works in the Site by Other Workmen: 

The Executive Engineer is to have full powers to send workmen upon the premises to execute fittings and 
other works not included in the contract for whose operations the contractor is to afford every reasonable 
facility during ordinary working hours provided that such operations shall be carried on in such a manner 
as not to impede the progress of the work included in the contract but the contractor is not to be responsible 
for any damage which may happen to or be occasioned by any such fittings or other works. 

 
3.15. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be reckoned from the date on which the written order to commence work is given to 
the contractor. The work shall throughout the stipulated period of the contract, be carried on with all due 

diligence (time being deemed to be essence of the contract on the part of the contractor) and the contractor 

shall pay, as compensation, an amount equal to 1/2 percent of the amount of the estimated cost, if the 
whole work as shown by the tender for every day that the work remains un-commenced, or un-finished 
after the proper dates (The work should not be considered finished until such date as the Executive 
Engineer shall certify as the date on which the work is finished after necessary rectification of defects as 
pointed out by the Executive Engineer or his authorised agents, are fully complied with by the contractor 
to the Executive Engineer’s satisfaction). And further to ensure good progress during the execution of the 
work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds one 
month, to complete one-fourth of the whole of the work before one fourth of the whole time allowed under 
the contract has elapsed, one half of the work, before the half of such time has elapsed, and three fourth 
of work before three fourths of such time has elapsed, in the event of the contractor failing to comply with 
the condition he shall be liable to pay as compensation an amount equalto one-third percent on the said 
estimated cost of the whole work for every day that the due quantity of work remains incomplete. Provided 
that the entire amount of compensation to be paid under the provision of this clause shall not exceed 10% 
(Ten Percent) of the estimated cost of the work as shownin the tender. 

 
(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of the 

estimated cost, or in any case in which under any clause or clauses of this contract, the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security deposit in the 
hands of Government (whether paid in the sum or deducted by instalments) the Executive Engineer on 



 

behalf of the Governor of Odisha, shall have power to adopt any of the following courses, as he may deem 
best suited to the interest of the Government. 

i) To rescind the contract (of which recession notice in writing to the contractor under the hand of the 
Executive Officer shall be conclusive evidence) 20% of the value of the left over work will be 
realized from the contractor as penalty. 

ii) To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the work, 
or any part of the work, debiting the contractor with the cost of the labour and the price of the 
materials (of the amount of which the cost and price certificate of the Executive Engineer shall be 
final and conclusive against the contractor) and crediting him with the value of the work done, in 
all respect in the same manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract; the certificate of the Executive Engineer as to the value of the work 
done shall be final and conclusive against the contractor. 

iii) To measure up the work of the contractor and to take such part of the work of the contract, as shall 
be unexecuted out of his hands and to give it to another contractor to complete, in which case any 
expenses which may be incurred in excess of the sum which would have been paid to the original 
contractor if the whole work had been executed by him (of the amount of which excess the 
certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and 
paid by the original contractor and may be deducted from any money due to him by Government 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof or a 
sufficient part thereof. 

In the event of any of the above courses being adopted by the Executive Engineer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagements, or made any advance on 
account of with a view to the execution of the work or the performance of the contract. And in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work there to for actually performed under this contract, unless 
and until the Executive Engineer shall have certified in writing the performance of such work and 
the value payable in-respect thereof and he shall only be entitled to be paid the value so Certified. 

3.16. Circumstances for Rescission of Contract: 
If the contractor shall become bankrupt or compound with or make any assignment for the benefit of his 
creditors or shall suspend or delay the performance of his part of the contract (except on account of cause 
mentioned in Clause 3.15 or in consequence of not having proper instructions for which the contractor 
shall have duly applied) the Executive Engineer may give to the contractor or his assignee or trustee as 
the case may be notice requiring the works to be proceeded with and in case of default on thepart of the 
contractor for a period of seven days, it shall be lawful for the Executive Engineer to rescind the contract, 
if necessary, and to enter upon and take possession of the work and to employ any other person to carry 
on and complete the same and to authorise him or them to use the plant, materials and property of the 
contractor upon the works and the costs and the charge incurred in any way in carrying on and completing 
the said works are to be paid to the Executive Engineer by the contractor or may be set off by the Executive 
Engineer against any money due or to become due to contractor. If the assigneeor trustee of the Contractor 
proceeds with the work, the conditions of this contract shall be binding upon the said assignee or trustee. 

 
3.17. Payment Certificate. 

A Certificate of the Executive Officer or an award of the refer hereinafter referred to as the case may be 
showing the final balance due or payable to the contractor is to be conclusive evidence of the works having 
been duly completed and that the contractor is entitled to receive payment of the final balance, but without 
prejudice to the liability of the contractor under the provisions of Clause-3.11. 

 
3.18. The Executive Officer shall make payment of work in full or part thereof those shall have been certified, 

subject to availability of Letter of Credit (LoC). 

 
3.19. Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum No.12606/W 

dt.24.12.2012) 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 



 

Bitumen, Pipes, POL & other material component in accordance with the following principles and 
procedures as per formula given below: 
This clause will be applicable to the contracts where original stipulated period of completion is more than 
18 months. 

 
(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS 

OTHER THAN(STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

 
“If during the progress of the work the price of any materials (excluding the cost of steel, cement, 
bitumen & POL) incorporated in the work (not being materials supplied from the Engineer-in-charge’s 
store) in accordance with clause there of increases or decreases as a result of increase or decrease in 
the Average Wholesale Price Index (all commodities), and the Contractor thereupon necessarily and 
properly pays in respect of that materials incorporated in the work such increased or decreased price, 
then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an 
amount, as shall be equivalent to the plus or minus difference of 85% in between the Average 
Wholesale Price Index (all commodities) which is operating for the quarter under consideration and 
that operated for the quarter in which the bid was received (last date of receipt) as per the formula 
indicated below provided that the work has been carried out within the stipulated time or extension 
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price escalation on the above materials on the value of works 
executed during the extended period. 

 
This clause will be applicable to the contracts where original stipulated period of completion is 
more than 18 months. 

 
In the situation where the period of completion is initially stipulated in the agreement as less than 18 
(eighteen) months but subsequently the completion period has been validly extended on the ground 
that the delay in completion is not attributable to the contractor and in the result the total period 
including the extended period stands more than 18 (eighteen) months or more, price escalation for other 
materials is admissible only for the remaining period excluding 18 (eighteen) months there from. 

Formula to calculate the increase or decrease in the price of material:- 

 
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes 
and POL procured by the contractor shall be paid in accordance with the following formula: 

 
Vm = 0.85 x Pm / 100 x R x (Mi-M0)/ M0 

 
Vm = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of materials other than cement, steel, bitumen, pipes and POL. 

 
R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/ derived rates. 

 
Mo = The all India wholesale Price Index (all commodities) prevailed during the quarter of last 

date of receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry 
of Industry and Commerce, New Delhi). 

 
Mi =    The all India wholesale price index (all commodities) for the quarter under consideration as 

published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New 
Delhi. In respect of the justified period extended for completion of the work, the index 
prevailing at the time of stipulated date of completion or the prevailing index of the period 
under consideration, whichever is less, shall be considered. 

Pm = Percentage of material Component (other than cement, steel, bitumen, pipes and POL) of the 
work, as indicated in clause – (d) below. 



 

(A) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN 
PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED 
BY DEPARTMENT) AFTER SUBMISSION OF TENDER. 

 
If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being supplied 
by the Department) increases / decreases beyond the price (s) prevailing at the time of the last date 
for submission of tenders including extension for the work, the contractor shall be eligible to get 
differential cost due to such hike on the value of works executed during the stipulated period and 
during the extended period when the reason of delay in completion of the work is not attributable 
to the contractor. If penalty is levied for delayed completion of the work, the contractor shall not 
be eligible to get price variation on the above materials on the value of works executed during the 
extended period. 
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and 
pipes are to be made by the Executive Engineer with prior approval of tender accepting authority 
subject to following conditions: 

 
1) Contractors have to submit the vouchers showing procurement of different materials 

fromauthorized dealers for the said work. 
2) Differential cost will be allowed only for the works which are progressed as per the 

approvedwork programme / revised work programme duly approved by the Engineer-in- 
charge. 

 
Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by 
concerned Executive Engineer from the Contractor immediately. 

 
The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / 
recovery shall be determined as follows. 

 
a) Adjustment towards differential cost of cement 

 
Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work during the quarter under 

consideration x base price of cement as prevailing on the last stipulated date of receipt of tender 
including extension, if any. 

 
Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 

recovered 

 
Ci = All India wholesale price index for cement for the quarter under consideration as published by 

Economic Adviser, Government of India, Ministry of Industry and Commerce, New Delhi. 

 
C0 = All India wholesale price index (as published by Economic Adviser, Government of India, 

Ministry of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated 
date of receipt of tender. 

b) Adjustment towards differential cost of Steel 

 
Vs = (Si-S0) x Actual quantity of steel utilised in the work during the quarter under consideration 

 
Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered 

 
Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority 
of India. 



 

S0 = Base price of steel prevailing as on the last date of submission of tender including 

extension,if any. 

 
c) Adjustment towards differential cost of Bitumen. 

 
Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during the quarter under 

consideration 

 
Vb = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid or 

recovered 

 
Bi = Average Cost of Bitumen prevailed during the period under consideration as fixed by IOCL/ 

BPCL/HPCL. 

 
B0 = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender including 

extension, if any. 

 
d) Adjustment towards differential cost of Pipes. 

 
Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0 

 
Vp = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

 
Pp = Percentage of pipe component of the work as indicated in the Clause - (d) 

 
R = Value of work done during the quarter under consideration excluding the value of work 
executed under extra items, if any, at prevailing schedule of rates or derived rate. 

 
Pi = All India Wholesale Price Index for the period under consideration as published by Economic 

Advisor, Government of India, Ministry of Industry & Commerce, New Delhi for the type of pipe 
under consideration. 

 
Po = All India Wholesale Price Index (as published by Economic Advisor, Government of India, 

Ministry of Industry & Commerce, New Delhi) as on the last stipulated date of receipt of tender 
including extension, if any, for the type of pipe under consideration. 

(B) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 
WAGES BYGOVERNMENT. 

 
If after submission of the tender, the wages of labour increases or decreases as a direct result of the 
coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the 
time of the last date of submission of tenders including extensions, the contractor shall be eligible 
to get escalation due to such hike on the value of works executed during the stipulated period and 
during the validly extended period when the delay in completion is not attributable to the contractor. 
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get 
escalation on labour on the value of works executed during the extended period. 

 
The contractor shall within a reasonable time of his becoming aware of any alteration in the price 
of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same 
is given pursuant to this condition together with all information relating thereto which he may be 
in a position to supply. Engineer-in-Charge may call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices of wagesand actual 
payment thereof. For this purpose, the labour component of the work executed during period under 
consideration shall be the percentage (as specified in table below) of the value of thework done 
during that period and the increase / decrease in labour shall be considered on the cost of minimum 



 

daily wages of any unskilled Labourer, fixed by the Government of Odisha under Minimum Wages 
Act. 

The compensation for escalation for labour shall be worked out as per the formula given 
below: 

 
Vl =    0.85 x Pl /100) x R x (Li – Lo )/Lo 
Vl = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of minimum wages. 
R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 
Lo = The Minimum Wages for labour as notified by State Government, as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 
Li = The minimum wages for labour as notified by State Government & as prevailed on the 

last date of the quarter previous to the one under consideration. In respect of the justified 
period extended, the minimum wage prevailing on the last date of quarter previous to the 
quarter pertaining to stipulated date of completion or the minimum wage prevailing on the 
last date of the quarter previous to the one under consideration, whichever is less, shall be 
considered. 

Pl =   Percentage of labour component of the work, as indicated in the Clause (d). 

 
(C) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L: 

Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil & Lubricants increases 
or decreases as a result of the price fixed thereof by the Government of India and the contractor 
there upon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, 
Oil & Lubricants used in the execution of the work, then he shall be entitled to reimbursement or 
liable to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or 
minus difference of 85% in between the price of P.O.L, which is operating for the quarter under 
consideration and that operated for the quarter of last date of receipt of bids as per the formula 
indicated below provided that the work has been carried out within the stipulated time or extension 
there of as are not attributable to him. If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price escalation on 
P.O.L on the value of works executed during the extended period. 

 
Formula to calculate the increase or decrease in the price of P.O.L:- 

 
Vf =    0.85 x Pf / 100 x R x (Fi – F0) / F0 

 
Vf = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates for POL. 
Pf =   Percentage of P.O.L component of the work, as indicated in Clause – (d) below. 

 
R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 
Fi = All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for the quarter 

under consideration as published by Economic Adviser, Government of India, Ministry of 
Industry & Commerce, New Delhi. In respect of the justified period extended, the rates 
prevailing at the time of stipulated date of completion or the prevailing rates of the period 
under consideration, whichever is less, shall be considered. 

F0 = All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing 

on the last stipulated date of receipt of tender including extension, if any. 

 
(D) The following percentages will govern the price adjustment for the entire contract for 

differenttypes of works as applicable given in the following table. 



 

Percentage Table 
Sl. 
No. 

Category of works % Component (cost wise) 

Labour 
(Pl) 

P.O.L (Pf) Steel + Cement+ 
Bitumen+ other materials 

* 
1. R&B works (% of 

component) 
Road works 5 5 90 

Bridge works 25 5 70 
Building works 25 - 75 

2. Irrigation 
works(% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment 

work 

25 10 65 

3. P.H. Work Structural work 25 5 70 
Pipeline work 5 - Pipe – 70% 

* other material -25% 
  Sewer line 10 - Pipe – 70% 

* other material -20% 

*Note: Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and 
Pipe in the concerned works for the period under consideration. 

 
(E) APPLICATION OF ESCALATION CLAUSE: 

 
(i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, 

bitumen, cement, pipe, POL and wages, keep such books of account and other documentsas are 
necessary to show that the amount of increase claimed or reduction available and shall allow 
inspection of the same by a duly authorised representative of Government and further, shall at the 
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the 
Engineer-in-Charge may require any document and information kept. The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such material, 
wages of labour and / or price of P.O.L give notice thereof to the Engineer-in-Charge stating that 
the same is given pursuant to this condition along with information relating thereto which he may 
be in a position to supply. 

 
(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 

to the cost of work done as per bills paid during the three calendar months of the said quarter. The 
first such payment shall be made at the end of three months after the month (excluding the month 
in which tender was accepted) and thereafter at three months interval. At the time of completion of 
the work, the last period for payment might become less than 3 months,depending on the actual 
date of completion. 

 
3.20. If at any time after the commencement of the work the Governor of Odisha shall for any reason whatsoever 

not require the whole thereof as specified in the tender to be carried out the Engineer-in- charge shall give 
notice in writing of the fact to the contractor who shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage, which he might have derived from execution of the work 
in full but which he did not derive in consequence of the full amount of the work not having been carried 
out, neither shall he have any claim for compensation by reason of any alterations having been made in the 
original specification, drawings, designs and instruction which shall involve any curtailment or increase of 
the work as originally contemplated. 

 
3.21. Incentive for Early Completion: 

For availing incentive clause in any project which is completed before the stipulated date of completion, 
subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the 
actual date of completion of the project as soon as possible through fax or e-Mail so that the report is 
received within 7 days of such completion by the concerned SE, CE & the Administrative Department. 



 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (Five) percent 
of the contract value. Assessment of incentives may be worked out for earlier completion of work in all 
respect in the following scale. 

 
Before 30% of contract period = 5% of contract value 
Before 20 to 30% of contract period = 4% of contract value 
Before 10 to 20% of contract period = 3% of contract value 
Before 5 to 10% of contract period = 2% of contract value 
Before 5% of contract period = 1 % of contract value 

 
(As amended in Works Department letter No.5288/W dt.4.05.2016 to Para-3.5.5 (V) Note-III of OPWD 
Code. Vol.I) 

 
3.22. Defects Liability Period: 

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in- charge. 

 
3.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any part of a building 
or structure in which they may be working or any building, road, fence, enclosure or grass land cultivated 
ground continue to the premises on which the work or any part of it is being executed or in any damage 
shall happen to the work while in progress from any cause whatsoever or any imperfection become apparent in 
it within six months from the date of the final certificate of its completion shall have been given by the 
Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own expenses or in default 
the Engineer-in-charge may cause the same to be made good by other workman and deduct the expenses of 
which the certificate of the Engineer-in-charge shall be final from any sums that may be then or at any time 
thereafter may become due to the contractor or from his security or the 

proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable to pay of the 
expenses not so recovered by the Engineer-in-charge. 

 

3.24. Action where No Specification is mentioned: 
In the case of any class or items of works for which there is no such specification as mentioned in file, if 
such work shall be carried out in accordance with the detailed standard specification of Odisha, as followed 
by the State PWD and in the event of there being no specifications born in the said standard specification 
of Odisha for such items of work, then in such case the said item of work shall be carried out in all respects 
in accordance with the instructions and requirements of the Engineer-in-charge after obtaining approval 
from competent authority. 

 
3.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted 

Monthly: 

 
A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in- charge 
for all works executed in the previous month and the Engineer-in-charge and/or Assistant Engineer and/or 
Junior Engineer in immediate charge of the work shall take the requisite measurements for the purpose of 
having the same verified, and the claims for as admissible adjusted if possible before the expiry of ten days 
from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, 
the Engineer-in-charge and/or his Engineering subordinates shall measure up the said work in the presence 
of the contractor, whose counter signature to the measurement list will be sufficient warrant, and the 
Engineer-in-charge and/or Assistant Engineer and/or his Engineering subordinates shall prepare a bill from 
such list which shall be binding on the contractor in all respects. Payment shall be made to the contractor 
in all respects. 

 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill prepared and 
submitted by the contractor, if any, on account of works done, and such sum or sums to be held in deposit 
as a further security for the due performance of the condition of the contract provided always thatthe 
Executive Engineer may refuse to make such monthly payments if in his opinion, the progress of the work 



 

or the conduct of the contractor is not satisfactory or the contractor has in any other may done or neglect to 
do anything as to make it appear doubtful to the authority as to whether the works will be completed by the 
contractor in accordance with his contract, or has failed to comply with any instruction or order of 
Engineering personnel. All such interim payments from time to time shall be regarded as payments by way 
of advance against the final payment only and not as payments of work actually done and completed and 
shall not preclude the requirement of bad, unsound and imperfect or unskilful work to be removed and 
taken away and for reconstructed or re-erected, or be considered as an admission of the due performance 
of the contract, of any part thereof in any respect, or accrual of any claim not shall it conclude, determine 
or affect in any way the powers of Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer 
under these condition or any of them as to the final settlement of adjustment of the accounts or otherwise 
or in any other way vary or affect this contract. The contractor shall submit the final bill within one month 
of the date for completion of the work failing which the Engineer-in-charge or his authorized 
representatives in the presence of the contractor shall prepare the final bill. For recording final measurement 
of the work, the Engineer-in-charge or his authorized representative shall serve a notice upon the contractor 
stipulating therein the date fixed for recording such measurement. If the contractor fails to attend the 
recording of final measurement by the Engineer-in-charge or his authorized representative on the date as 
stipulated, the Engineer-in-charge may at his discretion get the measurements recorded ex-parte or fix up 
another date as per his own convenience. Such measurements and the total amount payable to the contractor 
as certified by the Engineer-in-charge shall be final and binding on all parties. 

 
3.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II 
on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works Department, 
Odisha. As per said amendment a Contractor may be blacklisted. 

 
a) Misbehavior/threatening   of Departmental & supervisory officers during execution 

ofwork/tendering process. 
b) Involvement in any sort of tender fixing. 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- 

adherenceto quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e., any action that jeopardizes the security of the State. 
f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 
 

 
3.28 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. In that case,the 

L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work 

subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated to all 
Departments of Government and also to Government of India agencies working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter No.12366/Wdt.18.11.2013). 

3.29 Before acceptance of tender, the successful bidder will be required to submit a work programme and 
milestone basing on the financial achievement so as to complete the work within the stipulated time and 
in case of failure on the part of the agency to achieve the milestone liquidated damaged will be imposed. 
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter No.12366/W dt.18.11.2013). 

 
*** 



 

SECTION-4 

SPECIAL CONDITIONS OF CONTRACT 

4.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the firm shall be forth with 
notified by the contractor to the Additional Executive Officer (Tech), Zilla Parishad, Mayurbhanj for 
his information. In case of failure to notify the change in the constitution within 15 days, the Additional 
Executive Officer(Technical),Zilla Parishad, Mayurnhanj may by notice in writing, rescind the contract 
and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
the Governor of Odisha and the same consequence shall ensure as if the contract had been rescinded thereof 
and in addition the contractor shall not be entitled to recover or be paid for any work there for actually 
performed under the contract. 

 
4.2. Engineer’s Access to Work: 

The Executive Engineer is to have at all times access to the works, which are to be entirely under his control. 
He may require the contractor to dismiss any person in the contractor’s employee upon the works who may 
be incompetent or misconduct him-self and the contractor is forthwith to comply with such requirements. 
Other supervising officers shall have all time access to the works. 

 
4.3. Workmen Compensation Act VIII of 1923: 

The Governor of Odisha shall be entitled to recover in full from contractor any amount that the Governor of 
Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to any workman employed 
incourse of execution of any part of the work covered by this contract. 

 
4.4. Jurisdiction in the Event of Dispute: 

That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have been 
entered into within the State of Odisha and it is agreed that neither party to this agreement will be competent 
to bring a suit in regard to the matters covered by this contract at any place outside Odisha. 

 
4.5. Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at his own 
cost for his labour camp. 

 
4.6. Payment of TAXES: 

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges and Tollages where 
necessary & Government of Odisha shall not entertain any claim whatsoever in this respect. Statutory 
deduction of Taxes as applicable shall be done from each running bill. 

 
4.7. The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the approved agreement value will be 
deducted from the R/A Bill at the time of making payment to the contractor and such amount shall be 
remitted in favour of The Odisha Building & Other Construction Workers Welfare Board. 

 

4.8. Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed by Contractor at his 
own cost and preliminary works such as vats, mixing platforms, level pillars, temporary sheds and go- downs 
etc. are to be dismantled and all such materials removed from site. The site involved in the construction 
activities should be cleared and dressed properly with outward slope away form the structure. After the work 
is completed in all respects as per the contract, the contractor shall vacate the site within three months from 
the date of completion & commissioning, by making good the damages if any. 

 
4.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and plants, equipment 
and transport which may be required in preparation of and for in the full and entire execution and completion 



 

of the works. The description given in the schedule of quantities/scope of work shall, unless otherwise stated, 
be held to include wastage on materials, carriage & cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized principles. 

4.10. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities (DTCN 
Part-II Price Bid), which rates and prices shall, except as otherwise provided, cover all his obligations under 
the contract and all matters and things necessary for the proper completion and commissioning of the works. 

4.11. Rates: 
The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the estimated costin the 
Price Bid appended to the tender document for complete work in all respects. The estimated cost is 
excluding GST. The rates of item basing on which estimated cost has been derived are excluding GST 
on different components to arrive at such rates. The offer shall be inclusive of cost of all materials, labour, 
T&P including the building and other construction workers welfare cess with surcharge, tollages, royalties, 
packing and forwarding, transportation, insurance, loading & unloading, storage, watch and ward, delivery 
of the materials to the site etc. and all other expenses incidental thereto for successful completion, testing & 
commissioning of the work. 

 
GST as applicable on works contract shall be paid over the bill amount at the time of Payment of Bill. 

 
4.12. Transportation: 

The contractor shall be responsible for the transportation of all materials, tools and plant, equipment and 
machinery to the work site as may be required at site. 

 
4.13. Custody of the Materials: 

The contractor shall be responsible for safe custody of the materials at site and the Governor of Odisha will 
not be responsible for any loss or damage of the property at site. 

 
4.14. Construction Schedule: 

The contractor shall submit a detailed work schedule in the form of Bar Chart along with his tender 
indicating the detailed break-up of the job. This will include all operations from submission of design & 
drawing, procurement of materials, construction to final testing & commissioning at site to be indicated in 
detail with reference to the time period for each. 

 
The construction schedule as submitted by the contractor shall be revised by the Executive Engineer and 
approved with necessary modification if any after acceptance of the tender. However the Engineer-in- Charge 
shall reserve the right to modify the sequence of execution of different items/components/sub- items of the 
project as and when found necessary & in such cases it will be obligatory on the part of the successful bidder 
to abide by such changes in construction schedule/bar chart as per direction of EIC. No claim and/or condition 
should either be put forth in any manner by the successful bidder or shall be acceptable to the EIC. 

 
4.14 (a) Progress reports – submission by the contractor 

 
(1) The contractor shall submit monthly progress report of the work in a computerised form. The 

progress report shall contain the following, apart from whatever else may be required asspecified: 

 
(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the broad structural or other 

details. 
(iii) Construction schedule of the various components of the work through a bar chart for the next three 

quarters (or as may be specified), showing the milestones, targeted tasks and up to date progress. 
(iv) Progress chart of the various components of the work that are planned and achieved, for the month 

as well as cumulative up to the month, with reasons for deviations, if any, in a tabular format. 
(v) Plant and machinery statement, indicating those deployed in the work, and their working status. 



 

(vi) Man-power statement, indicating individually the names of all the staff deployed in the work, along 
with their designations. 

(vii) Financial statement, indicating the broad details of all the running account payments received up to 
date, such as gross value of work done, advances taken, recoveries affected, amounts withheld, net 
payments, details of cheque payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the contractor, and the payments 
received against them, items pending for sanction /decision by the Department, broad details of the 
bank guarantees, indicating clearly their validity periods, broad details of the insurance policies 
taken by the contractor, if any, the advances received and adjusted. 

(ix) Progress photographs, in colour, of the various items/ components of the work done upto date, to 
indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the results thereof. 

 
(2) The progress report submitted by the contractor shall be checked and certified by the Junior 

Engineer and the Assistant Engineer, and has to be reviewed by the Executive Engineer and the 
Superintending Engineer, over their dated signatures. 

(3) Work of unique importance and character irrespective of the value of the work, should have 
videography undertaken at various stages of construction right from the day of start of work to date 
of completion / occupation, covering all major events, inspections, visits by dignitaries, etc. 

 
4.15. Initial Security Deposit: 

The tenderer whose tender is selected for acceptance shall have to deposit 1% (One percent) of the accepted 
tender amount as Initial Security Deposit (ISD) within 7 (seven) days of receipt of Letter of Acceptance 
(LoA) and sign the agreement in the prescribed form within 10 (ten) days of receipt of Letter of Acceptance 
after depositing the ISD. The ISD shall be deposited in shape of NSC / POTD / Post Office Savings Bank 
Account / KVP/ Deposit Receipt in Schedule Bank duly pledged in favour of the Block Development 
Officer, Kuliana, Mayurbhanj. No tender shall be accepted unless required amount of security money is 
deposited. 

 
In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the security deposit. 
The earnest money deposit, the initial security deposit before and after acceptance of tender together with 
the subsequent deduction from the contractor’s bill shall form part of the security deposit equivalent to 7% 
of the contract value for the due fulfilment of the contract. 
The security deposit of the contractor shall be refunded only 12 (twelve) months after the date of completion 
of the work provided the final bill has been paid and defects if any rectified. 

 
If however there is inevitable delay in payment of final bill, the earnest money deposit and initial security 
deposit forming part of the security deposit may be refunded on orders of competent authority. 

 
4.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely monitored to ensure that 
quality; cost & time of the project are not compromised in any manner. 
The contractor shall submit monthly progress reports in a format as may be prescribed by the Engineer-in- 
charge. The monthly progress report shall be evaluated by the Executive Engineer vis-à-vis the approved 
Bar chart & PERT Chart and any deficiency observed thereto shall be communicated to the contractor. 
The contractor shall have to make up the deficiencies within the specific time period communicated to him 
by the Executive Engineer failing which the contractor shall be liable for action as per Clause -4.26. 

 
In addition, the contractor shall submit monthly day-wise work program one month in advance to Executive 
Engineer for approval under intimation to the Executive Officer, Zilla Parishad, Mayurbhanj to ensure 
speedy implementation of the work and effective monitoring at all levels. Failing to do so shall also invite 
action under Clause-4.26. 

 
4.17. Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his representative. The 



 

contractor shall keep this Book always at site and any special order or instruction to be issued to the 
contractor shall be recorded in this Book by the Engineer-in-charge or his representative. The contractor 
shall sign all orders and instructions as token of his knowledge about the same. The site Order Book shall be 
the property of the department but will remain during the period of the progress of the work with the 
contractor. The safe custody of the site Order Book during this period shall be the responsibility of the 
contractor. After completion of the work, the Book shall be returned back by the contractor to the Engineer- 
in-charge, which will be enclosed in the final bill. 

 
4.18. Guarantee: 

Defect liability period is 12 (twelve) months from the date of final acceptance of the work conforming to 
provisions in scope of work. During this period, the contractor shall replace the defective materials if any or 
rectify the defects if any at his own cost as pointed out by the Engineer-in-charge to the satisfaction of the 
later. 

 
4.19. Land: 

The Department may provide land if available for construction of site office to the contractor on payment of 
usual rent. 

 
4.20. Unilateral Stoppage of Work: 

Unilateral stoppage of work by the contractor without prior written permission of the Engineer-in-charge 
shall be considered as breach of contract and the Governor of Odisha reserves the right to take such actions 
as it may be deemed fit. 

 
4.21. Resident Engineer: 

The contractor shall engage for this work competent, qualified and authorised resident Engineers and 
Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer shall represent the contractor 
in his absence in receiving directions from officers of the Department, which will be binding on the 
contractor. 

4.22. Force Majeure: 
Neither the contractor nor the Executive Engineer shall be considered in default in delayed performance of 
its obligation if such performance is prevented or delayed because of work to hostilities, revolution, civil 
commotion, epidemic, accident, fire, cyclone, flood, earthquake or because of any law and order 
proclamation, regulations or ordinance of the Government thereof or because of any act of God or for any 
cause beyond reasonable control of the party affected. Should one or both the parties be prevented from 
fulfilling their contractual obligations a state of force majeure lasting continuously for a period of 6 months, 
the two parties shall consult each other regarding the future execution of the contract for mutual settlement. 

 
4.23. Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other property of any persons. 
He shall indemnify and keep indemnified the employee against all claims for injuries or damages to any 
person or any such property (including surface or land or crops in site) which may arise out of or in 
consequence of any negligence or default on the representatives and against all claim, demands proceedings 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto. The Department does 
not take any responsibility on this account. 

 
4.24. Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and the contractor 
is unable and unwilling at once to carry out, the Engineer-in-charge may by his own or through other agency 
carry it out, as he may consider necessary. All expenses incurred on it shall be recoverable from the contractor 
or be adjusted against any sum payable to him. 

 
4.25. Safety Devices: 

i) Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not be safely 
done from the ground or solid construction except such short period of work as can be done safely 
from the ladders. When a ladder is used an extra labour shall be engaged for holding the ladder andif 



 

the ladder is used in carrying the materials, suitable foot holds and handholds shall be provided on the 
ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for the work 
and can reject partly or fully such structure if found defective in his opinion. 

ii) Working Platforms: Working platforms, gangways and stairways shall be constructed such that they 
do not sag unduly or unequally. If the height of the platforms or gangway or stairway is more than 
3.25 meters above the ground or floor level, it shall be closely guarded, have adequate width and 
suitably fenced. 

iii) Safe means of access: Safe means of access shall be provided to all working platform and other 
working places. 

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent danger 
from electrical equipment. Hand lamps shall be provided with Mesh guard, wherever required. 

v) Preventing Public from Accident: No materials on any of the sites shall be so stacked or placedas 
to cause danger or inconvenience to any person or public. The contractor shall provide all necessary 
fencing and light to protect public from accident and shall be bound to bear expenses of defence or 
any suit action or other proceedings at law that may be brought by any persons for injury sustained 
owing to neglect of the above precaution and to pay any damages and cost which may be awarded in 
any such suit action or proceedings to any such person or which may with the consent of the contractor, 
be paid to compromise any claim by any such person. The contractor not to come cause blockage of 
traffic /disruption of the traffic. 

vi) Demolition: Before any demolition work is commenced and also during process of work: 
a) all roads and open areas adjacent to the work site shall either be closed or suitably 

protected, 
b) no electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged, 
c) all practical steps shall be taken to prevent danger to persons employed from the risk of 

fire, explosion or flooding, 
d) no floor roof or other parts of the building shall be so over loaded with debris 

ormaterials as may render it unsafe. 
vii) Personal safety equipment: All personal safety equipment shall be made adequately available by the 

contractor for use of persons employed at the site of work and maintained in a condition suitable for 
immediate use. The contractor shall take adequate steps to ensure proper use of the equipment by 
persons concerned. 

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be provided at the 
work site to tackle situations of fire. 

 
4.26. Rescission of Contract: 

Subject to other provisions contained in this clause the Executive Engineer of the Department may without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and whether 
the date of completion has or has not elapsed, recommend the accepting authority to rescind the contract in 
any of the following cases: 
i) If the contractor having been given by the Executive Engineer a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workmen like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 
if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or 
which entitle to court to make a winding up order. 

iii) If the contractor has, without reasonable cause, suspended the progress of the work with due diligence 
so that in the opinion of the Executive Engineer (which shall be final & binding) he will be unable to 
secure completion of the work by the date of completion and continues to do so after a notice in writing 
of seven days from the Executive Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-4.15 & other relevant clauses mentioned 



 

elsewhere in this DTCN. 
v) If the contractor fails to complete the work within the stipulated date or items of the work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in writing in that behalf by the Executive 
Engineer. 
When the contractor has made himself liable for action under any of the cases aforesaid, the accepting 
authority shall have the powers to rescind the contract (of which rescission notice in writing to the 
contractor under the hand of Executive Engineer shall be conclusive evidence), 20%of the value of 
the left over work will be realized from the contractor as Penalty 

 
4.26.1. In case of rescission of contract as per Clause-4.26 the contractor shall have no claim to compensation 

for any loss sustained by him by regions of having purchased or procured any materials or entered any 
engagement on account of or with a view to execute the work / performance of the contractor. 

 
4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. However, 

pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is imposed by 
Statute, after the last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the Additional 
Executive Officer, Zilla Parishad, Mayurbhanj (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorised 
representative of the Department and/ or the Engineer-in-Charge and further shall furnish such other 
information/ document as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to the 
Engineer-in-Charge that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

 
4.27(b) Other statutory Taxes such as I.T., etc, will be deducted at sources from the bills of the 

contractor and deposited with concerned authority. 

 
4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and deposited 

with concerned authority. 

 
4.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person who is below the age 
of fourteen years and shall pay to each labourer for work done by such labourers fair wages. 

 
Explanation–“Fair Wage” means wages, whether for time or piece work prescribed by the State 
Public Works Department provided that where higher rates have been prescribed under the 
minimum wages Act 1948 wages at such higher rates should constitute fair wages. 

 
The Executive Engineer shall have the right to enquire into and decide any compliant alleging that 
the wages paid by the contractor to any labourer for the work done by such labourer is less than the 
wages as per sub-paragraph-I above. 

 
(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause to be paid 

a fair wage to labourers indirectly engaged on the work including any labour engaged by his 
sub- 

contractors in connection with the said work, as if, the labourers had been immediately employed 
by him. 



 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this agreement, the contractor shall comply with or cause to be complied with 
all regulations made by Government in regard to payment of wages, wage period deductions from 
wages, recovery of wages not paid and deductions unauthorisedly made, maintenance of wage 
register, wage cards, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of a like nature. 

 
(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from 

the money due to the contractor, any such required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract 
for the benefit of the workers non-payment of wages or of deduction made from his or their wages, 
which are not justified by their terms of the contract or non-observance of the regulations. Money 
so deducted should be transferred to the workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all payments to be 

made under and for the observance of the regulations aforesaid without prejudice to his right to 
claim indemnity from his sub-contractor. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be breach of this contract. 
Odisha PWD / Electricity Department Contractor’s Labour Regulations 

 
4.28.1. Short title – These regulations may be called “The Odisha Public Works Department / Electricity 

Department Contractor’s Regulations”. 

 
4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following words 

andexpressions shall have the meaning here by assigned to them respectively, that is to say - 

 
i) “Labour” means a worker employed by a contractor of the Odisha Public Works Department / 

Electricity Department directly or indirectly through a sub-contractor or other person, or by an agent on 
his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the State Public Works 
Department provided that where higher rates have been prescribed under the minimum wages Act, 
1948 wages at such higher rates should constitute fair wages. 

iii) “Contractor” shall include every person whether a sub-contractor or headman or agent employing 
labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and include time 
and piece rate wages, if any. 

 
4.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall:– 
a) Before he commences his work on contract display and correctly maintain and continue to display 

and correctly maintain, in a clean and legible condition, in conspicuous places on the work, notices 
in English and in the local Indian language spoken by the majority of the workers, giving the rate 
of wage prescribed by the State Public Works Department / Electricity Department for thedistrict 
in which the work is done. 

b) Send a copy of such notices to the Engineer-in-charge of the work. 

 
4.28.4. Payment of wages: 

(1) Wages due to every worker shall be paid to him direct. 
(2) All wages shall be paid in current coin or currency or in both 

 
4.28.5. Fixation of wage period: 

1) The contractor shall fix the wage period in respect of which the wages be payable. 
2) No wage period shall exceed one month. 
3) Wages of every workman employed on the contract shall be paid before the expiry of ten days, after 



 

the last day of the wage period in respect of which the wages are payable. 
4) When the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the day succeeding the one on which his 
employment is terminated. 

5) All payments of wages shall be made on a working day. 

 
4.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as may be convenient, but 
the same shall include the following particulars- 

(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the ground for 

whichthe deduction is made. 
(f) Wage actually paid for each wage period. 

 
(2) The contractor shall also maintain a wage card for each worker employed on the work. 
(3) The Executive Engineer may grant an exemption form the maintenance of wage bond, wage cards 

to a contractor who, in his opinion – may not directly or indirectly employ more than 100 persons 
on the work. 

 
4.28.7 Fines and deduction which may be made from wages: 

(i) The wages of a worker shall be paid to him without and deduction of any kind except the following 
- 
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to 
the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the employed person for 
custody or for loss of money for which he is required to account where such damage or 
loss is directly attributable to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to time allow. 

 
(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 
deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a works shall not exceed 
an amount equal to five paise in a rupee of the wages payable to him in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or after the expiry of 
60 days from the date on which it was imposed. 

 
4.28.8 Register of fines, etc.: 

(i) The contractor shall maintain a register of fines and of all deduction for damage or loss. Such 
register shall mention the reason for which fine was imposed or deduction for damage or loss was 
made. 

(ii) The contractor shall maintain a list in English and in the local Indian language, clearly defining 
acts and omissions for which penalty of fine can be imposed. It shall display such list and maintain 
it in a clean and legible condition in conspicuous places on the work. 

4.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to be maintained under 
the regulations shall be preserved for 12 (twelve) months after day of the last entry madein them. 

4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of Odisha on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 



 

observance of the fair wage clauses and the provisions of these regulations. He shall investigate into 
any complaint regarding default made by the contractor, sub-contractor in regard to such provisions. 

4.28.11. Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the results of his 
investigation or enquiry to the Executive Engineer concerned, indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor bill be made and 
the wages and other dues be paid to the labourers concerned. 

 
4.28.12. Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other 
person so authorized may appeal against such decision to the Labour Commissioner within 30 days 
from the date of decision forwarding simultaneously a copy of his appeal to the Executive Engineer 
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

4.28.13. Inspection of register: 
The contractor shall also allow inspection of the wage book and wage cards to any of his workers or 
to his agent at a convenient time and place after due notice is received, or to the Labour Commissioner 
or any other person authorized by the Government of Odisha on his behalf. 

4.28.14. Submission of return: 
The contractor shall submit periodical returns as may be specified from time to time. 

 
4.28.15. Amendments: 

The Government of Odisha may from time to time, add to or amend these regulations and on any 
question as to the application, interpretation of effect of these regulations, the decision of the Labour 
Commissioner or any other person authorized by the Government of Odisha in that behalf shall be final. 
The terms and conditions of the agreement have been read by Me/Us and I/We certify that I/We 
clearly understand them and agree to abide by them. 

 

Contractor 



 

SECTION – 05 

SCOPE OF WORK 
GENERAL 

 

The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in conformity with the 
technical specifications as enumerated in the subsequent clauses for the work As per DTCN. 

5.1. Location: 
Town : OFFICE OF THE PANCHAYAT SAMITI, KULIANA 
District : Mayurbhanj 
State : Odisha 
Connected to : 
Railway Station : Baripada 

 
5.2 Items of Work to be Executed (Broad Scope of works): 

i) As per BOQ 
 

The above scope of works is not exhaustive but gives only an idea about the type of work involved. 
Any other items/works, which have not been specifically mentioned but required for completeness and 
soundness of the systems, shall be automatically covered within the scope of work & no extra claim 
shall be entertained due to such coverage. 

The above works shall have to be executed in accordance with the detailed design criteria & specifications 
given in Section-7 and other conditions mentioned elsewhere in the DTCN & subsequent correspondences 
made if any. 

 
5.3 Site Visit: 

The tenderer before tendering shall inspect the site at his own cost in consultation with Junior Engineer in 
Charge of work and shall satisfy him with regard to the nature and extent of the work involved, the actual 
site conditions, existing facilities & shall collect any other information which may be required before 
submitting the tender. Any claim afterwards by the tenderer shall not be entertained on account of the 
ignorance of the site conditions. 

5.4. Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the documents, on the 
drawings, and the submissions shall be in S.I/ Metric Units. 

5.5. Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their respective kinds and shall comply with 
latest revisions of Indian Standards/ International Standards/ Water Supply & Public Health regulations 
stipulated by Govt. of India, AWWA, State Pollution Control & Prevention Board, Indian Electricity Rules 
and other statutory requirements of Govt. of India and Govt. of Odisha. 

The contractor shall be responsible for the quality of materials and workmanship. The contractor shall 
guarantee the satisfactory functioning & performance of the structure. If any modification/ replacement is 
necessitated during trial-run and guarantee period, the same shall be carried out immediately free of cost. 

5.6. Construction & Erection Facilities: 
Water, power, accommodation and storage of materials for construction, erection and fabrication at site shall 
be arranged by the contractor at his own cost. The power supply & consumption during the construction stage 
shall be the responsibility of the contractor & no extra payment shall be made on account of this. Department 
will be responsible for supply of water for testing, trial running & commissioning. 

 
5.7. Inspection & Testing: 

For all materials, the contractor shall furnish Manufacturer’s test certificate with each consignment. At site, 
Testing and inspection shall be carried out as per Indian standards/International Standards in presence of 
Engineer-in-Charge, contractor and 



 

manufacturer. The contractor shall detail out the codes and standards in accordance with which the testing 
shall be carried out. 

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his liability for 
rectifying the defects which may subsequently appear or be detected during testing and commissioning or 
subsequent operation. After rectification of the defects or replacement,the equipments shall be re-tested to 
the satisfaction of the Department. 

 
All equipments, labour, tools & tackles, instruments and other facilities for testing shall be provided by the 
contractor. He shall also maintain records of all the tests and furnish copies of the same to the Department. 

Whenever untested materials are used, written permission from the Engineer-in-Charge shall be obtained. 
Manufacturer’s test certificates shall be furnished by the contractor for such equipments and materials used. 

The Department reserves the right to test any material at any of the reputed laboratories if necessity arises 
& the cost of such test(s) shall be borne by the contractor & rejected materials shall have to be replaced by 
the contractor by approved material at his cost. 

5.8. Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a time frame ofas per 
DTCN from the date of issue of work order by the Executive Officer, Zilla Parishad, Mayurbhanj. The 
tenderer shall submit a Bar Chart indicating starting and completion dates of each activity such as submission 
of designs & drawings, site mobilization, procurement of materials and equipments, transportation, 
execution, assembly/ erection, testing, trial running and commissioning without which the tender shall be 
liable for rejection. 

5.9. Payment Criteria 
Since the contract is on percentage rate basis, running bills shall be prepared as per the actual quantities of 
item of works executed at the accepted offered rates. 

 
 

***** 



 

SECTION – 06 
 

ISSUE OF MATERIALS TO CONTRACTOR 
 
 

6.1 All materials required for the work will have to be supplied by the contractor. 
The materials to be supplied by the contractor shall be of best description and quality in strict accordance with the 
relevant IS specification approved by the Engineer-in-charge of the work. 

 
6.2 As per Court Order No-07 Dated 18.12.2012 passed in WP(C) No-18565/2012 by Hon’ble Odisha High 

Court, the successful bidder shall purchase materials necessary for execution of work contract from local 
rate contract holders having ISI mark so that the interest of SSI Units and M.S Enterprises is protected. 

 
6.3 As per standing instructions of the Chief Engineer (PH) vide Letter No-9806 Dt 31.08.2013, the DI/CI 

fittings, valves & specials should confirm relevant IS Specifications and should be used after pre-delivery 
inspection by EPM/BIS/ISO having NABCB Certificate. 

 
6.4 The contractor/agency after issue of work order should arrange for watching materials at their own cost at 

the work site etc. till the work is completed in all respect and handed over to the department. 



 

SECTION – 07 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

All the structure shall be designed conforming to state-of the art technology & practice and based on the latest 
concepts & principles enumerated in the standard text books conforming to latest BIS Code. 

 
7.1 General Conditions: 

a) Cement shall not be less than O.P.C.-53 grade of reputed manufactures confirming to relevant IS. 

 
b) Reinforcement to confirm Fe-415 and IS specification (SAIL/TATA/Vizag). 

 
c) As & when required, the steel/cement & other building materials will be tested by Department at 

the cost of contractor to ensure proper quality as per IS specification. 

 
 

d) Machine mix shall be used in concrete work for all structure. Design mix of concrete will be 
preferred. Vibrator of appropriate type shall be used for compaction of concrete. 

 
e) All the structures are to be designed as permanent type and shall have aesthetic elevation. 

 
f) Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as 

decided by Engineer-in-charge to be used for the centring and shuttering ofthe structures. 

 
g) Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat 

of primer. 

 
h) All electrical work / earthings including wiring of pump house to be done as per relevant IS 

specification and Indian Electrical Rules. Single phase wiring shall be done for lighting purpose & 
three phase wiring shall be done for running pump motors & wherever necessary. 

 
i) All the valves are to conform relevant IS specification and of reputed make. 

 
j) The surplus earth and debris should be lifted after completion of work and proper levelling of site 

as directed by Engineer-in-charge without any extra claim. 
k) Pumps and motors to be of reputed and approved make. 

 
l) All the work including supply of materials to be executed as per relevant IS specification and 

direction of Engineer-in-charge. 

m) Foundation of all structure including supply of materials shall be designed depending on Ground 
water table / subsoil condition. In no case the Depth of foundation below virgin soil shall be less 
than 1.0 mtr. at respective places. 

n) All equipments, accessories, auxiliaries, piping, electrical instruments, installations, construction, 
buildings etc. including all mechanical, electrical & civil engineering works covered under the 
scope of work of contractor shall be subject to inspection & testing by the Department for its 
material, quality, workmanship and the performance. The contractor shall arrange and carryout all 
such inspection, testing, trial run etc. and demonstrate in presence of the Engineer-in-charge of the 
Department. 

o) The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the contractor. 
All responsibility of such inspection, testing, trial run, demonstration etc. and any damage/loss that 
may cause directly or indirectly shall exclusively rest with the contractor. 



 

p) Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of 
their liability for replacing / rectifying any defects, which may subsequently appear or be detected 
during erection and guarantee period. 

 
q) All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at 

manufacturer’s cost in accordance with relevant Indian Standards/International Standards. The 
contractor shall furnish all test certificates etc. related to the quality of all the materials to the 
Department along with the delivery of the materials at site without which no payment shall be 
released. However, such test certificates, quality assurance certificate shall not relieve the 
contractor of it’s obligation to replace forthwith any instrument/materials found defective during 
tests at works / trial running period/guarantee period. 

 
r) Testing for performance of equipments shall be carried out and be checked with the approved 

parameters and performance characteristic curves for the purpose of acceptance. 

 
7.2 Inspection and testing of other materials 

For all other materials, the contractor shall furnish Manufacturer’s test certificate with each consignment. 
At site, Testing and inspection shall be carried out as per Indian standards/ International Standards in 
presence of Engineer-in-Charge, contractor and manufacturer. The contractor shall detail out the codes and 
standards in accordance with which the testing shall be carried out. 

 
Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his liability for 
rectifying the defects which may subsequently appear or be detected during testing and commissioning or 
subsequent operation. After rectification of the defects or replacement,the equipments shall be re-tested to 
the satisfaction of the Department. 

 
All equipments, labour, tools & tackles, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain records of all the tests and furnish copies of the same to 
the Department. 

 
Whenever untested materials are used, written permission from the Engineer-in-Charge shall be obtained. 
Manufacturer’s test certificates shall be furnished by the contractor for such equipments and materials used. 

 
The Department reserves the right to test any material at any of the reputed laboratories if necessity arises 
& the cost of such test(s) shall be borne by the contractor & rejected materials shall have to be replaced by 
the contractor by approved material at his cost. 

 
7.3 The agency has to submit Bar Chart for execution of work along with the tender 

 
All provisions of the technical scope of work & terms & conditions of the contract have been read by Me/Us 
and I/We certify that I/We clearly understand them & agree to abide by them. 

 
 
 

Witness Contractor 



 

SCHEDULE – A 

STRUCTURE & ORGANISATION 

 
1. 

 
General Information 

 

a) Name of Applicant  

 
b) 

 
Head Office Address 

 

  
e-Mail Address: 

 

 Telephone No. Fax : 

 
c) 

 
Regional Office Address (if any) 

 

  
e-Mail Address: 

 

 Telephone No. Fax : 

 
d) 

 
Local Office (if any) 

 

  
e-Mail Address: 

 

 Telephone No. Fax : 

 
e) 

 
Class of contractor / farm and year of incorporation(attach copy 
of certificate of registration) 

f) Name and Address of Bankers 
 

 
g) 

 
Main Lines of Business 

 

 
h) 

 
Establishment details: 

 

 
 
 
 
 
 
 
 

 
Signature of the bidder 



 

SCHEDULE – B 

LIST OF PLANT & EQUIPMENT 
 

Proposed to be deployed by the Applicant for use in the work 
 

(Additional equipments if any may be added) 
 

Sl. 
No. 

List of plants & 
equipments 

Owned Leased Remarks 
Nos. Ownership 

certificate 
furnished / 
not furnished 

Nos. Lease deed along with 
the ownership certificate 

furnished / 
not furnished 

1 2 3 4 5 6 7 

1. Concrete Hopper Mixer 
15 cum/Hr. 

     

2. Plate / Skid Vibrator      

3. Needle Vibrator      

4. Water Tanker      

5. Weigh batching plant      

6. Excavator (Hydraulic)      

7. Water Tank      

8. Truck (10 Tonne 
capacity) 

     

9. Generator (32KW 
capacity) 

     

10. Compressive testing 
machine 

     

11. Slump test apparatus      

12. Theodolite      

13. Levelling instrument      

14. Dewatering Pump set from 
5 to 20 HP capacity 

     

15. Steel shuttering plates 

(600 x 1200mm) with 

steel scaffoldings 

     

16. Transportation trolley      

 
 
 

Signature of the bidder 
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SCHEDULE –C 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER 
OF ABANDONMENT OF WORK BY TENDER 

 
1. (a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No 

(b) If yes, give details 
 
 
 
 
 
 

2.(a) Has the applicant or any of its constituent partners have been debarred / expelled by any agency 

in India during the last 5 years - Yes/No 

(b) If yes, give details 
 
 
 
 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on 

any contract work in India during the last 5 years - Yes/No 

(b) If yes, give details 
 
 
 
 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification application will be 
summarily rejected. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Signature of the bidder 
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SCHEDULE –D 
 

DECLARATION BY THE TENDERER 
 

1. I/We have visited the site and have fully been acquainted myself/ourself with the local situation 
regarding materials, labour and the factors pertaining to the work before submitting the tender. 

 
 

2. I/We have carefully studied the conditions of the contract, specification and other documents of 
this work and I/We agree to execute the same accordingly. 

 
 

3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as responsible 
contractor and complete the work within the prescribed time limit. I/We shall submit detailed 
construction programme with target dates for various items and stages of work keeping in view the 
time limit and shall accordingly arrange for necessary labours, materials, and equipments etc., 
punctually. In case there are deviations from the construction programme, I/We shall abide by the 
decision of the Engineer-in-charge for revision of the programme and shall arrange for labour, 
materials, equipments etc 

 
 

4. I/We shall follow all rules and regulations of the state in force with regard to engagement of labour 
for the work. 

 
 

5. The documents furnished with the tender are correct to the best of my/our knowledge and belief 
and if any information found to be incorrect in future, the Department has the liberty to take any 
action as deemed fit. 

 
 

6. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and provisions 
of the said conditions and special conditions of the contract annexed hereto or in default thereof to 
forfeit and pay to the Governor of Odisha the sums of money mentioned in the said conditions and 
in the event of such default the transaction effected by this tender shall cease and determine. 

 
 
 
 
 
 
 
 
 
 
 
 

Date: 
 

Place: Signature of the Tenderer 
Name/Organisation 

Seal 



-3- 
 

 

SCHEDULE – E 
 

AFFIDAVIT 
1. I/We certify that all information furnished is true and agree 

that my / our Tender shall be rejected if I / we am / are found to have misled or made false representation in 
the form of any of the Schedules of Supplementary information and / or statements submitted in proof of the 
eligibility and qualification requirements or if I / We have a record of poor performance such as absconding 
from work, works not properly completed as per contract, in ordinate delays in completion, financial failure 
and / or has / have participated in previous Tendering for the same work/s and had quoted unreasonable high 
Tender premium.In addition I/we shall be blacklisted and the work be taken over invoking relevant clause 
of the General conditions of contract and conditions of particular application. 

 
2. I/We certify that no criminal cases are pending against me/us 

partners at the time of submitting the Tender. 
 

3. I/We accept that my / our Tender shall be rejected if any 
criminal cases are pending against me/us/partners of the farm at the time of submitting the Tender. 

 
4. I/We agree that if the history of litigation, criminal cases 

pending against me/us/Partners furnished by me/us is false, I / We _ 
will attend by the action taken by the PR & DW Deptt., without approaching any court whatsoever for 
redress. However, I/We shall be given suitable opportunity to offer my/our explanation before action is taken 
against me/us. 

 
5. I/We certify that the following addenda issued by the CDO- 

cum-Executive Officer, Zilla Parishad, Mayurbhanj have been received by me/us and incorporated in my/ 
our Tender. 

 
1. dated 

 
2. dated 

 
3. dated 

(Add if the addenda issued are more than 3) 
 

6. Further I/We _ _ certify that no near relatives in the cadre of an Assistant 
Engineer or above are working in the Zilla Parishad, Mayurbhanj in Govt. Odisha. 

 
7. I / We certify that the technical specification for which I 

have quoted rate is as per the requirement of the DTCN. 
 

Dated this … … … … … … … day of … … … … … … 20.. .. 
 

Signature … … … … … … … … … … … in the capacity of ................................. duly authorized to sign the 
Tender for and on behalf of 

 
… … … … … … … … … … … … 

… …(Block Capitals) 
 

Signature of Witness: Deponent 

Name of Witness: 

Address of Witness 
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SCHEDULE – F 

 
 

FORMAT FOR EMD ONLINE RECEIPT FROM BIDDERS IN LIEU OF EMD 
 
 

I/We, the authorised signatory of M/s _ , 
 

participating in the tender for the work “   
 

  ” vide Bid identification No. 04/Kuliana/2026-27 do hereby declare: 
 

That in the event I/we withdraw/ modify our bid during the period of validity or I/we fail to execute formal 

contract agreement within the given timeline or I/we commit any breach of tender conditions/ contract which attracts 

penal action of forfeiture of EMD and I/we will be suspended from being eligible for bidding / award of all future 

contract(s) of Government of Odisha for a period of three year from the date of committing such breach. 

 
Signature of the Bidder 

Name of the Bidder: 

Mobile No.: 

Email Id: 
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ANNEXURE – I 

Guidelines/ Procedure to be followed in introduction ofe- 
Procurement in Government of Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009 
 

Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in 
Government    of Odisha. 

 
1. This office memorandum consists of the procedural requirement of e-Procurement and shall be made part 

of the Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders hosted in the portal. 

 
2. The e-Procurement portal of the Government of Odisha is “https// tendersodisha.gov.in” 

 
3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a registered 

Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), Government of 
India such as n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users. 

 
4. The DSC issued to the Department users is valid for the period of two years only. All the Department users 

are responsible to revalidate their DSC prior to expiry. 

 
5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by all 

the users. 

 
6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the e- 

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 
Department of Water Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hosting of tenders by any other departments, authority, corporations, 
local bodies etc of the State with prior approval from Information Technology Department. 

 
7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts 

Code/ Government statutes including any amendments brought from time to time to suit to the requirement 
of the best national practice. 

7. Registration in the e-procurement portal is without levy of any charges but Government reserves the right 
to levy any charges for such value added services in future. 

 
9. Contractors not registered with Government of Odisha, can participate in the e-procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering 
authority of the State Government before award of the work as per prevalent registration normsof the State. 

 
10. For the role management “Department”, is the Administrative Department, Organisation or wing is the Chief 

Engineer or highest tender accepting authority or equivalent officer under the Administrative Department, 
Division-II is the Executive Engineer or equivalent officer, Division is the Executive Engineer orequivalent 
officer and sub-division is the Assistant Engineer or equivalent officer. 

 
11. The e-procurement software assigns role for operation of the module for specific function. The 

terminologies used in the Portal and their respective functions in the software are as follows: 

 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 

ii. Nodal officer creation 
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iii. Report Generation 

iv. Transfer and blocking of officers. 

 
b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank). 

 

i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 

 
c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level). 

i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 

 
d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting 

thetender). 
i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Opening of Bid 

 
f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Evaluating Bid 

 
g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ 

FinanceOfficer). 
i. To take up auditing. 

 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as 
applicable to conventional Bids and will be finalized/ approved by the officers competent as in the 
case of conventional Bids. 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 

 

 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer 

Government of Odisha “e” Procurement Notice 
Bid Identification No:   

 
1. Name of the Work:   

2. Estimated cost Rs. _ 

3. Period of completion:   

4. Date & time of availability of bid document in the portal   

5. Last date/ time for receipt of bids in the portal:   

6. Name and address of the Officer inviting Bid:   

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 
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Administrator and published by Procurement Officer Publisher (Officer inviting tender) using their 
DSCs in appropriate format so that the document is not tampered with. 

 
d. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in 

the website https://tendersodisha.gov.in will appear in the “Latest Active Tenders”. The Bidders/ 
Guest Users can downloaded the Bid documents only after the due date & time of sale. the 
publication of the tender will be for specific period of time till the last date of submission of bids 
as mentioned in the ‘Notice Inviting Bid’ after which the same will be removed from the list of 
Latest Active tenders. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 
 

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum 
/ cancellation of tender in the website https://tendersodisha.gov.in, notice board and through 
paper publication and such notice shall form part of the bidding documents. 

b. The system shall generate a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is required to 
register in the portal using his/ her active personal / official e-mail ID as his/ her Login ID and attach 
his/ her valid Digital signature certificate (DSC) to his/ her unique Login ID. He / she will enter relevant 
information as asked for about the farm/ contractor. This is a one time activity for registering in Portal. 

i. Bidders participating through Joint Venture shall declare the authorized signatory through 
Memorandum of Understanding duly registered and enroll in the portal in the name and style of the 
Joint Venture Company. It is mandatory that the DSC issued in the name of the authorized signatory is 
used in the portal. 

 
ii. Any third party/ company/ person under a service contract for operation of e-procurement system 

in the State or his/ their subsidiaries or their parent companies shall be ineligible to participate in 
the procurement processes that are undertaken through the e-procurement system irrespective of 
who operates the system. 

 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and 

password. The system will again ask to select the DSC and confirm it with the password of DSC as a 
second stage authentication. For each login, a user’s DSC will be validated against its date of validity 
and also against the Certificate Revocation List (CRL) of respective CA stored in system database. The 
system checks the unique Login ID, password & DSC combination and authenticates the login process 
for use of portal. 

 
c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 

to undertake necessary preparatory work off-line and upload the completed tender at his convenience 
before the closing date and time of submission. 

 
d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal using 

his/ her DSC; provided the questions are raised within the period of seeking clarification as mentioned 
in tender call notice/ Bid. The officer inviting the bid/ procurement officer- publisher will clarify queries 
related to the tender. 

 
e. PREPARATION OF BID: 

i) The bids may consist of general arrangements drawings or typical or any other drawing relevant 
to the work for which bid has been invited. Bidder may download these drawings and take out the 
print for detail study and preparation of his bid. Any other drawings and documents pertaining to 
the works available with the officer inviting the Bid will be open for inspection by the bidders. 
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ii) The bidder shall go through the Bid carefully and list the documents those are asked for submission. 
He shall prepare all documents including cost of Bid document, Bid security, Declaration form, 
price bid etc and store in the system. 

 
f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i) The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under NIT/ 
Contract Data. The bidder shall scan all the written / printed pages of the bid security and upload 
the same in portal document format (PDF) to the system in designated piece of the technical Bid. 
Furnishing scanned copy of such documents is mandatory otherwise his/ her bid shall be declared 
as non-responsive and liable for rejection. 

 
ii) The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) 

or as mentioned in the bid document. The validity period of the EMD or Bid Security shall be as 
mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security and not 
secured as indicated in the bid document shall be rejected as non-responsive. The bid security shall 
be retained till such time the successful bidder furnishes Initial Security Deposit (ISD) or 
Performance security acceptable to the officer inviting the Bid. Failure of the successful Bidder to 
comply with the requirements shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security. The Bid security in the form of FD/ BG shall be from a Nationalized 

 
Bank valid for a period of 45 days beyond the validity of the Bid. Bid Security in other form is 
acceptable if the bid documents provides for it. 

 
iii) The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice 

in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are 
to be scanned and uploaded in portable document format (PDF) along with the bid. 

 
iv) The bidder shall provide the cost of bid and the Bid Security in a sealed cover superscripting the 

name of the work for which the instruments are intended and the Officer Inviting the Bid. He/ she 
is not required to write his/ her name on the cover. The original FD/BG/BD shall be physically 
produced before the Officer inviting the Bid or the concerned Division/ Division-II/ Chief Engineer 
before the specified period mentioned in the bid; which in no case shall be less than three days 
excluding the last date of submission and opening of bids (Technical cover opening in case of 
Double Cover System). The bidder is also allowed to submit the original FD/BG/BD by Registered 
Post/ Speed post or any other delivery system before the last date & time of opening of tender. 

 
v) The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) shall 

transmit the sealed envelopes carefully to the Procurement Officer–Publisher prior to opening of 
the Bid. The Procurement Officer–Publisher shall provide signed receipt with date and time for 
having received the number of sealed envelopes. 

 
vi) The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned officers 

authorized to receive the Original Bid Security and Bid Cost on behalf of the Procurement Officer– 
Publisher shall not be responsible for any postal delay and/ or non–receipt of the original copy of 
the bid security on or before specified date and time. Non submission of bid security within the 
designated period shall debar the bidder from participating in the on-line bidding system and his 
portal registration shall be blocked. His name shall also be informed to the registering authority for 
cancellation of his registration as contractor. 

 
vii) Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidence towards his eligibility for such exemption. 

 
viii) Government of Odisha has been actively considering integrating e-payment gateway into the portal for 

payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e- 
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payment gateway shall be issued separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid shall have 
a Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, EMD/ 
Bid Security, GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, Joint Venture 
Agreement. List of similar nature works, work in hand, list of machineries, and any other information 
required by OIT. the Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price 
related information/ undertaking including rebates. 

 
b. The protected Bill of Quantities (BOQ) uploaded by the Procurement Officer – Publisher for the Bid is 

the authentic BOQ. Any alteration or deletion or manipulation in BOQ shall lead to cancellation of Bid. 

 
c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid. 

 
d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the officer inviting tender. the bidder shall type rates in figure only in 
the rate column of respective item(s) without leaving any blank cell in the rate column in case of item 
rate tender and type percentage excess or less upto one decimal place only in case of percentage rate 
tender. 

 
e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for uploading the 

documents in appropriate place one by one simultaneously checking the documents. 
i) Bids can not be submitted after due date and time. The bids once submitted can not be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take 
print out of the system generated summary of submission to confirm successful uploading of 

 
bid. The bids can not be opened even by the OIT or the Procurement Officer–Publisher/Opener 
before the due date and time of opening. 

 
ii) Each process in the e-procurement is time stamped and the system can detect the time of log in of 

each user including the Bidder. 

 
iii) The Bidder should ensure clarity / legibility of the document uploaded by him to the portal. 

 
iv) The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/ tender. 

 
v) The bidder should check the system generated confirmation statement on the status of the 

submission. 

 
vi) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure 

in the network. 

 
vii) The tender inviting officer is not responsible for any failure, malfunction, or breakdown of the 

electronic system used during the e-procurement process. 

 
viii) The Bidder is required to up load documents related to his eligibility criteria and qualification 

information and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to up- 
load the drawings and other Bid documents (after signing) while up-loading his bid. It is assumed 
that the bidder has referred all the drawings and documents uploaded by the Officer inviting the 
Bid. 
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ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to any or 
all documents provided in the Bid by the Officer inviting the Bid will be construed as plea to disrupt 
the bidding process and in such cases the bid security shall be forfeited. 

 
x) The bidder will not be able to submit his bid after expiry of the date and time of submission of Bid 

(server time). The date & time of bid submission shall remain unaltered even if the specified date 
for the submission of bids declared as a holiday for the Officer inviting the Bid. 

 
f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates, 

uploaded by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any 
ofthe information furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid security 
shall stand forfeited and the bidder is liable to be blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 

 
b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the due date and 

time. 

17. RESUBMISSION AND WITHDRAWAL OF BIDS: 
a. Resubmission of bid by the bidders for any number of times before the final date and time of submission 

is allowed. 

 
b. Resubmission of bid shall require uploading of all documents including price bid afresh. 

 
c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 

 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 

 
e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Procurement Officer–Publisher (Officer Inviting Tender) 
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 

 

18. OPENING OF THE BID: 
a. Bid opening date and time is specified during tender creation or can be extended through corrigendum. 

Bids can not be opened before the specified date & time. 

 
b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 

 
c. The bidders & guest users can view the summary of opening of bids from any system. Contractors are 

not required to be present during the bid opening at the opening location if they so desire. 

 
d. In the event of the specified date of bid opening being declared a holiday for the officer inviting the 

Bid, the bids will be opened at the appointed time on the next working day. 

 
e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 

 
f. During bid opening, the covers containing original financial instruments towards cost of bid and Bid 

Security in the form specified in the DTCN/ ITB valid for the period stated in the Bid, received after 
lastdate of receipt of bid and before opening of the bids shall be opened and declared. The Procurement 
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Officer–Opener shall continue opening of other documents if he is satisfied about the appropriateness 
of the cost of Bid and the Bid security. 

 
g. Combined bid security for more than one work is not acceptable. 

 
h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer 

from their new location if they are transferred after the issue of Notice Inviting Bid and before bid 
opening. Further action on bid documents shall be taken by the new incumbent of the post. 

 
i. 

 
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The Procurement 
Officer–Openers shall sign on each page of the documents downloaded and furnish a certificate that the 
documents as available in the portal for the tender have been down loaded. 

 
b. The Procurement Officer–Evaluators shall take up evaluation of bids with respect to the qualification 

information and other information furnished subject to confirmation of the bid security by the issuing 
institutions. 

 
c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the 

documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical evaluation of the tender. Provided in all such cases, furnishing of any document in no way 
alters the Bidder’s price bid. Non submission of legible documents may render the bid non-responsive. 

 
d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 

bid of the bidder will be evaluated on its own merit. 

 
e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But 

evaluation of bids does not exonerate bidders from checking their original documents at later date. If 
the bidder is found to have misled the evaluation through wrong information, action as per relevant 
clause of DTCN / ITB shall be taken against the bidder/ contractor. 

 
f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders. 

 
g. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer – Openers shall log on to the system in sequence and open the financial bids. 
i. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

 
ii. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive 

willbe opened. 
a. The responsive bidders name, bid prices, item wise rates, total amount of each item in case 

of item rate tender and percentage above or less in case of percentage rate tenders will be 
announced. 

 
b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and 

thecomparative statement and furnish a certificate to that respect. 

 
c. Bidder can witness principal activities and view the documents/ summary reports for 

thatparticular work by logging on to the portal with his DSC from any where. 
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20. NEGOTIATION OF BIDS: 
a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 
breakdown of unit rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance 
will state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution 
& completion of the Works by the Contractor as prescribed by the contract & the amount ofperformance 
security and additional performance security required to be furnished. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and commencement of the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and additional 

performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 
with copy thereof to the Procurement Officer–Publisher. The Procurement Officer–Publisher shall up 
load the summary and declare the process as complete. 

 
Sd/- 

24.01.2009EIC-CUM-SECRETARY TO 
GOVERNMENT 
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Appendix - II 
Online Receipt of Tender Paper Cost & Earnest Money Depositthrough e- 

Procurement Portal as per 
Works Department Letter No.17276/W Dt.06.12.2017 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 

Sub: Electronic receipt, accounting and reporting of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids. 

1. The State Government have formulated rules and procedures for Electronic receipt, 
accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids through the e-procurement portal of Government of Odisha 
i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 
payment gateway. Now it has been decided to introduce electronic receipt of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids through payment 
gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government 
Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies 
etc. in phases (ANNEXURE- I). The process outline as well as accounting and reporting 
structure are indicated below : 
a) It will be carried out through a single banking transaction by the bidder for multiple 

payments like Cost of Tender Paper and Earnest Money Deposit on 
submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated 
Banks and their Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 
d) Credit of receipts into the Government accounts and to the designated Bank 

account of the participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest 
Money Deposit on submission of bids would be eligible to participate in the tender/bid 
process. The bidders with pending or failure payment status shall not be able to submit 
their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks 
shall not be held responsible for such pendency or failure. 
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4. Banking arrangement: 
a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being 

integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in). 

b) The Designated Banks participating in Electronic receipt, accounting and 
reporting of Cost of Tender Paper and Earnest Money Deposit on submission 
of bids will nominate a Focal Point Branch called e-FPB, who is authorized to 
collect and collate all e-Receipts. Each such branch will act as the Receiving 
branch and Focal Point Branch notwithstanding the fact that the bidder might have 
debited his account in any of the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost and 
EMD by bidder: 

 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e- 

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 
certificate and then search and then select the required active tender from the 
"Search Active Tender" option. Now, submit button can be clicked against the 
selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to 
upload the required Prequalification /Technical/Financial bid, as mentioned in the 
bidding document and in line with Works Department office memorandum 
no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to 
select and submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking 
enabled account with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using 
NEFT/RTGS facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the 
bidder holds his account, by adding the account number as mentioned in the challan 
as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal 
regarding successful transaction by bidder the system will activate the 'Freeze Bid 
Submission' button to conclude the bid submission process. 

 
e) System generated acknowledgement receipt for successful bid submission: 

System will generate an acknowledgement receipt for successful bid submission. 
The bidder should make a note of 'Bid ID' generated in the acknowledgement 
receipt for tracking their bid status. 
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6. Settlement of Cost of Tender Paper; 
a) Cost of Tender Paper: In respect of Government receipts on account ofCost of 

Tender Paper, the e-Procurement portal shall generate a MIS for the State 
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The State 
Procurement Cell shall generate Bank-wise-head- wise challans separately for 
Cost of Tender Paper and instruct the designated Banks to remit the money to the 
State Government account under different heads. In respect of the cost of tender 
paper received through the e-procurement portal, the remittance to the Cyber 
Treasury account will be made to the Head of Account 0075-Misc, General 
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter 
payment facility of the Odisha Treasury portal. Thereafter, remittance through 
NEFT & RTGS will be facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and 
Local Bodies etc., Cost of Tender Paper, the e-Procurementportal shall generate 
a MIS for the State Procurement Cell (SPC). The MISwill contain an abstract of 
the cost of tender paper collected with reference to Bid Identification Number. 
The State Procurement Cell shall generate Bank-wise list of challans and instruct 
the designated Banks to remit the money through the Odisha Treasury portal. The 
cost of tender papers will be credited to the registered Bank account of the 
concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local 
Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is cancelled 
before opening of Bid as per direction received from TIA through e-procurement 
system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paperand 
Earnest Money Deposit on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 
a) The Bank will remit the Earnest Money Deposit on submission/ cancellation of 

bids to respective bidders accounts as per direction received from TIA through e- 
procurement system. 

 
8. Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 
occasioned for various reasons. 
a) In case the Earnest Money Deposit on submission of bid is forfeited,the e- 

Procurement portal will direct the Bank to transfer the EMD value 
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from the Pooling Account of SPC to the registered account of the tender 
inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the 
forfeited Earnest Money Deposit on submission of bid, in the State Government 
Treasury under the appropriate head (8782- Cash Remittances and Adjustments 
between the officers rendering accounts to the same Accounts Officer-102- 
P.W.Remittances-1683- Remittances-91028-Remittances into Treasury) after 
taking the amountas a revenue receipt in their Cash Book under the head 0075- 
Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080- 
Misc. Deposits and submit the detail account to DAG (Mayurbhanj) as a deposit 
ofthe Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will 
not allow the evaluator to edit the initiation after clicking the submit button. 
Forfeiture option can be carried out in phased manner likeone bidder at a time. 

9. Role of the Banks: 
a) Make necessary provision / customizations at their end to enable the provision for 

online payments / refunds as per this document. 
b) Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect them to e- 
Procurement website with necessary transaction reference details enabling them to 
submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the 
Government Head/current account of PSUs/ULBs within the next bank working 
day as per the directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to 
carry out their role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e- Procurement 
system on the next bank working day from the date of generation of the XML file 
and also provide a confirmation to NIC on the same. 

 
10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/Autonomous 
Bodies/ ULBs online payment requirements to National Informatics Centre / the 
authorised Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e- 
Procurement portal to ascertain the tender paper cost received in the e-Tendering 
process separately bank-wise for the Government Department and the 
PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the 
Odisha Treasury portal and make the remittance through over the counter facility 
or NEFT/RTGS (as and when this functionality is available in Treasury portal) and 
issue instruction to the bank for remittance of the receipt to the State Government 
account. 
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c) The State Procurement Cell shall be responsible for providing challan details and 
MIS in respect of the remittance towards tender paper cost to the Tender inviting 
authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through an 
MIS. State Procurement Cell shall monitor and send monthly progress reports to 
the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML 
file as an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) 
provider to pull the encrypted refund and settlement details in XML file against a 
day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the 
refund and settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 
a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the 

Chart of Account. 
c) NIC will provide an interface to organisations to download the electronic receipt 

data. 
d) Enable automatic generation of daily XML files from e-Procurement system and 

ensure delivery of the same to the authorised Banks for enabling automatic 
refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 
Procurement Cell in order to make remittance of the tender paper cost to the State 
Government account using the Odisha Treasury portal. 

12. Role of Cyber Treasury : 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal 

which will be accounted for by the Cyber Treasury and it shall submit the accounts 
to A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of 
accounting and reconciliation of the electronic remittances made to the State 
Government account. 

13. Redressal of Public grievances: 
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the 

e-FPB will have an effective procedure for dealing with, public complaint for e- 
Receipt related matters. In case, any mistake is detected by any of the stakeholders 
in reporting of receipt of tender paper cost and EMD, either suo moto or on being 
brought to its notice, the State Procurement Cell, Odisha, National Informatics 
Centre, Odisha unit, Cyber 
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Treasury and the bank will promptly take steps for rectification. The e- Focal Point 
Branch of the participating Banks, National Informatics Centre, Odisha and the 
State Procurement Cell, Odisha will notify the contact number and address of the 
Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 
earnest deposit will be applicable for electronic submission of bids through e-procurement 
portal. Existing provisions regulating cost of tenderpaper, earnest money deposit in OPWD 
Code and OGFR would stand modified tothe extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated 
Banks and the State Procurement Cell, firming up of Banking arrangements and technical 
integration between designated Bank and e- Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified to the 
above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39- WF-I 
Dt.09.11.2017. 

 
 

Sd/05.12.2017 
E.I.C-cum-Secretary to Govt. 

 
[For any Technical related queries please call at Help desk numbers of State Procurement Cell (SPC), 

Govt. of Odisha – 1800 3456 765, (0674) 2530998 / 
2530996] 
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ANNXURE-I of Appendix - II 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost ofTender 
Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government 
Departments 

I. The payment towards the cost of Tender 
Paper, in case Government Departments, 
shall be collected in separate Pooling 
accounts opened in Focal Point Branch 
called e-FPB of respective designated 
banks [as statedin Para 2] at Bhubaneswar 
on T+1_day. 

I. In case of tenders of Government 
Departments, amount towards 
Earnest 

Money Deposit onsubmission of 
bids shall be collected ina pooling 
account opened for thispurpose at Focal 
Point Branch called e-FPB of respective 
designated banks atBhubaneswar and the 
banks will remitthe amount to 

respective bidder’saccount within 
two working days onreceipt of instruction 
from TIA throughrefund and settlement of 
e- procurement system. 

II. With reference to the Notice Inviting 
Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head Of 
Account 0075-Misc. General Services-800- 
Other Receipts-0097- Misc. Receipts- 
02237-Cost of TenderPaper through Odisha 
Treasury Portal after opening of the bid. 

 

II. In case of forfeiture of Earnest Money 
Deposit on submission of bids, the e- 
Procurement portal will direct the Bank to 
transfer the EMD value from the Pooling 
Account of SPC to the registered account of 
the tender inviting authority within two 
workingdays of receipt of instruction from 
TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards Cost 
of Tender Paper, on submission of bids 
shall be collectedin separated pooling 
accounts opened in Focal Point Branch 
called e-FPB of respective designated 
Banks at Bhubaneswar on T+1 days. 

I. Amount towards EMD on submission of bids 
shall be collected in a separate pooling 
account of Focal Point Branch called e-FPB 
of respective designated banks at 
Bhubaneswar and the banks will remit the 
amount to respective bidder’s account on 
receipt of instruction from TIA through 
refund and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 

 
II. The Paper cost will be transferred to the 

respective current accounts of concerned 
State PSUs, Statutory Corporation, 
Autonomous Bodies and Local Bodies etc. 
after opening of bid. 

 
II. In case of   forfeiture  of Earnest 

Money deposit on submission of 
bids, the e- Procurement portal willdirect 
the Bank to transfer the EMDvalue 
from the Pooling Account of SPCto the 
registered account of the tenderinviting 
authority within two working days of 
receipt of instruction from TIA. 

 


