GOVERNMENT OF ODISHA
PANCHAYAT SAMITI, BHAWANIPATNA
E-Procurement Notice

Bid Identification No. PS-BPT-T-1/2026-27

1. The Block Development Officer, Bhawanipatna on behalf of Governor of Odisha invites Percentage Rate bids for the works as detailed
in the table below in SingleCover system on ONLINE MODE from the Class of Contractors mentioned in column-5 registered with the
State Governments and Contractors of Equivalent Grade / Class Registered with Central Government / MES / Railways for execution of
Civil works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who
is not registered under the state government has to be registered under the appropriate registering authority of state Government of
Odisha in appropriate class for eligibility before signing of the agreement.
2. The bidders may submit bids for the following works.
Approxim Date & time of
ate availability of bid
Value of Cove EMD 1% of the documents in the
Work Class of r Cost of amount put to tender portal
Name of Work. . Period of Contract Bid
(Excludin completion or Type Document
g GST)
(Rs.In
lakhs)
2 3 4 5 6 7 8 9
Construction of Addl. Class Rs. 14.21 6 months C&D Single | Rs.6000/- Rs. 14500/- From 11.00 hours of
room at Govt. PS Kasakendu 17.06.2026 to 17.00
in Risigaon GP under hours of 01.07.2026
Bhawanipatna Block
Construction of Addl. Class Rs. 13.82 6 months C&D Single | Rs.6000/- Rs. 14000/- From 11.00 hours of
room at Govt. PS 17.06.2026 to 17.00
Miangpadar UPS in hours of 01.07.2026
Jugsaipatna ~ GP  under
Bhawanipatna Block
Construction of Addl. Class Rs. 14.21 6 months C&D Single | Rs.6000/- Rs. 14500/- From 11.00 hours of
room at Govt. PS 17.06.2026 to 17.00
Sundhimunda in Chheliamal hours of 01.07.2026
GP under Bhawanipatna
Block
Construction of Addl. Class Rs.13.96 6 months C&D Single | Rs.6000/- Rs. 14000/- From 11.00 hours of
room at Govt. High School 17.06.2026 to 17.00
Tikrapda in Risigaon GP hours of 01.07.2026
under Bhawanipatna Block

The Bid documents will be available in the www.tendersodisha.gov.in from 11.00 hours of 17.06.2026

Bid documents consisting of specifications, the schedule of quantities and the set of terms
conditions of contract and other necessary Documents can be seen in the website

The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class- IIIL.

Bids shall be received “online” only on or before 17.00 hour of 01.07.2026.

The technical Bid & price Bid within a single cover shall be opened at 11.00 Hours on 02.07.2026 in the
office of the PanchayatSamiti, Bhawanipatna, Kalahandi in presence of the bidders who wish to attend.
Bidders who will participate in the bid can witness the opening of bids after log in on to the site through
their DSC. If it happens to be a holiday the same will be opened in the next working day at the same time &

The cost of bid documents as mentioned in column 7 shall be deposited online only in favour of BDO, Bhawanipatna.
The items covered in Clause No-124 of DTCN are ESSENTIAL CRITERIA for eligibility for qualification.

This Notice is to be read with all clauses/ addendum to the ‘Procedure to participate in on-line Biddings’
The intending Bidders are required to furnish their e-mail address and cell Phone No so as to inform

If any intending bidders wish to withdraw from participation in the bid, He/she can freely withdraw from
the participation before scheduled date and time of closure, In case the 1st lowest Bidder or even the next
lowest Bidder withdraw in series one by one, in later stage thereby facilitating a particular Bidder for
award, then they shall be penalized with adequate disincentives with forfeiture of EMD/Bid Security unless

adequate justification for such back out is furnished. Appropriate action for blacklisting the bidder shall also

The authority will not be held responsible for any technical problem/ failure of network and server

3.

to 17.00 hrs of 01.07.2026 online bidding.
4.
&

www.tendersodisha.gov.in.
5.
6.
7.

venue.

8.

The cost of bid document is non- refundable.
9.

Other details can be seen in the bidding document.
10
11 Checklist to be duly filled in.
12

them any things relating to the tender.
13

be taken apart from disincentivizing the bidder.
14

during the schedule dates of online Bidding.
15

Any corrigendum/ Addendum will be displayed in the website www.tendersodisha.com only.


http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
http://www.tendersodisha.com/

16
17.

The authority reserves right to cancel any or all bids without assigning any reason thereof.
The bidder shall deposit 1% EMD in online mode & 1% at the time of signing of agreement in  shape

of NSC, TDR, Kisan Bikash Patrika.

18.

EMD shall be exempted for Engineer contractors for three works in a financial year.The Engineer
contractor willing to avail the Exemption of E.M.D will submit the scan copy of affidavit to avail the
exemption along with bid document and the original affidavit will be submitted before opening of  Bid.

Affidavit should contain how many times such facility have been availed by him prior to this during the current
financial year. Otherwise they will not be entitled to avail such facilities.

19.

20.
21.

22.

23.

24.

The ST/SC contractor shall be exempted from depositing EMD 50% of the usual rate ie. 1% of
estimated cost.

The ST/SC contractor can avail price preference of 10% on production of affidavit.

The bidder may ask question in the e-procurement portal using his/her Digital Signature Certificate from
11.00 hours 0of 17.06.2026 to 17.00 hour of 24.06.2026 relating to tender for clarification.

The 1st lowest bidder must produce the original documents within the stipulated time period failing which
action shall be taken to blacklist the Agency.

The APSD will be followed by the office memorandum of Works Dept. No. 173 dt. 03.01.2026 which
enclosed for your reference.

If the Contractor fails to complete the work, the amount so furnished as additional performance security
will be forfeited & other penal action will be initiated.

Sd/-
C.Bhoi
Block Development Officer
Bhawanipatna

Memo No. 1852 // Dated.11.06.2026

Copy forwarded to the Director, Printing Stationary and Publication, Government of Odisha,

Madhupatana, Cuttack -10 for information and necessary action. He is requested to arrange for
publication next issue of Orissa Gazette.

Sd/-
C.Bhoi
Block Development Officer
Bhawanipatna
Memo No. 1853 // Dated.11.06.2026
Copy forwarded to the Head State Portal Group, I.T.Centre Department of I.T. of Odisha,
Bhubaneswar for information and necessary action.
Sd/-
C.Bhoi
Block Development Officer
Bhawanipatna
Memo No.1854 // Dated.11.06.2026
Copy submitted to CDO-cum-EO, ZillaParishad, Kalahandifor information & necessary action.

Sd/-
C.Bhoi
Block Development Officer
Bhawanipatna
Memo No.1855 // Dated. 11.06.2026
Copy submitted to the Collector and District Magistrate, Kalahandi for favour of kind information
and necessary action.

Sd/-
C.Bhoi
Block Development Officer
Bhawanipatna
Memo No. 1856 // Dated.11.06.2026
Copy submitted to Principal Secretary PR & DW Dept. Govt. of Odisha, Bhubaneswar for favour

of kind information & necessary action.

Sd/-
C.Bhoi
Block Development Officer
Bhawanipatna



GOVERNMENT OF ODISHA
PanchayatSamiti, Bhawanipatna
E-Procurement Notice
Bid Identification No. PS-BPT-T-1/2026-27

1 | No. of the work: Building works 4 nos.
2 | Estimated cost: Rs. 13.96 Lakh to Rs. 14.21 Lakh
3 | Class of Contractor : "C"&"D"
4 | Period of completion: 6 months
5 | Date and time of availability of bid document 11.00 hrs of 17.06.2026 to 17.00 hrs of
in the portal: 01.07.2026
6 | Last date/Time for receipt of bid in the portal: 17.00hour of 01.07.2026
7 | Name and address of the Officer Inviting Bid: Block Development Officer, Bhawanipatna
8 | Date & Venue of Opening of the Single Cover On 02.07.2026 at 11.00 AM in the Office of

Bid and Technical Bid (Cover 1).

the PanchayatSamiti, Bhawanipatna

Memo No.1858

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in

Memo No. 1857

Copy in duplicate forwarded to the Director of Information and Public Relation Department Odisha,
Bhubaneswar for kind information and necessary action.

// Dated. 11.06.2026

Block Development Officer
Bhawanipatna

// Dated. 11.06.2026

Copy in duplicate along with details of works list and the CD containing the Tender Call Notice forwarded to
the Deputy Director of Information and Public Relation Department (Advertisement) Odisha, Bhubaneswar for
information with a request to arrange for publication in the two consecutive issues of leading newspaper in two
local Odia dailies and one National English daily for wide publication. The complimentary copy of the newspaper
containing the tender call notice may please be sent to this office for reference and record.

Block Development Officer
Bhawanipatna

Block Development Officer
Bhawanipatna



https://tendersodisha.gov.in/

CHECKLIST TO BE ENSURED BY THE BIDDER

Sl. No Particulars Whether furnished Reference to Page
Yes No No.

01. Cost of tender paper Rs.6000.00 paid in online mode Which is
mandatory or the bid will be treated as non responsive

02. EMD - As mention above

03. Copy of valid Registration Certificate

04. Copy of valid GSTIN Registration certificate

05. Copy of PAN Card

06. No Relationship Certificate in Schedule — A

07. Deleted

(A) Deleted

(B) Deleted

08. Information regarding current litigation, debarring / expelling of the

(A) tender or abandonment of the work by the tenderer (Schedule-E)

(B) Affidavit (Schedule-F)

9. Deleted

10. Deleted




A. GENERAL INFORMATIONS

CONTRACT DATA

SI No Item Details
1 Bid Identification No. PS'BPT'T'1/2026'27
Name of the Work
1. Construction of Addl. Class room at Govt. PS Kasakendu in Risigaon GP under
Bhawanipatna Block
2. Construction of Addl. Class room at Govt. PS Miangpadar UPS in Jugsaipatna GP under
2. Bhawanipatna Block

3. Construction of Addl. Class room at Govt. PS Sundhimunda in Chheliamal GP under
Bhawanipatna Block
4. Construction of Addl. Class room at Govt. High School Tikrapda in Risigaon GP under
Bhawanipatna Block

Officer Inviting Tender

Block Development officer, Bhawanipatna

Estimated Cost of Work

B. BID INFORMATION

Intended completion period/Time
5 period assigned for Completion 06 month
Last Date & time of submission of Bid 17.00 Hrs
6 Date- 01.07.2026
Cost of Bid Document
7 i Paper cost amount should be submitted
online or the bid will be treated as non | Rs.6000/-
responsive.
i in favour of
Block Development officer, Bhawanipatna
iii payable at SBI, Bhawanipatna
EMD As mention in above table in shape of TDR, NSC POTD
8
| Amount As mention in above table
ii Type of instrument As specified in the bid document
9 Bid validity period 90 days
10 Minimum period of contract / agreement / lease deed of .
equipment and machineries Not applicable.
11 Currency of payment for Contract Indian Rupee
12 Language of Contract English




Procedure to Participate in on-line bidding

€-procu rement
It stands modified vide Work’s department , Odisha ,office memorandum No-7885

Dt.23.7.2013 (Included in the DTCN)

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The authority belonging to the major discipline is competent to invite tender of composite bids. He will also nominate
the Assistant Executive Engineer who will deal with all matters relating to the bids in the invitation of bids.

1.2. For composite tender, estimated cost of each component should be clearly indicated in addition to combined estimated
cost put to tender. The eligibility of bidders will correspond to the combined estimated cost of different components put to
tender.

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments issued there

under from time to time. If he fails to do so, it will be considered a breach of the contract and the Block Development

officer, Panchayat Samiti , Bhawanipatna may at his discretion without prejudice to any other right or remedy
available under law, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation of the provisions of the said Act by him.

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the
rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials, plant &
services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedying of any defects therein.

1.5. The successful bidder shall complete the works by the intended completion date specified in the Contract data.

1.6. Throughout these bidding documents, the terms “* bid and tender’” EMD and Bid Security and their derivatives (bidder
/ tenderer, bidding / tendering, etc.) are synonymous.

1.7. In case the tender for composite work includes in addition to main work / building work all other ancillary works such
as sanitary and water supply installations, drainage installation, electrical work, horticulture work, roads and paths and
gate works in dams and canals etc. , the bidder apart from being a registered civil Contractor of appropriate class must
associate himself with agencies of appropriate class those who is eligible to tender for sanitary and water supply drainage,
electrical and horticulture works in the composite tender. Intending purchasers are not required to produce any documents
viz. copy of Registration,

Valid GSTIN clearance certificate etc, at the time of purchase of tender documents but will be required for verification
purpose at later stage. Furnishing copy of such documents is mandatory along with the tender documents otherwise his/her
bid shall be declared as non-responsive and thus liable for rejection.

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to
participate in the bid is required to register in the Portal with some information about the firm/Contractor. This is a onetime
activity for registering in Portal. During registration, the contractor has to attach a Digital Signature Certificate (DSC) to his
/ her unique user ID. The DSC used must be of appropriate class ( Class Il or Class I11) issued from a registered Certifying
Authority such as n-Code, Sify, TCS, MTNL etc.

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system will
again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be validated

against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in

6



system database. The system checks the unique ID, password and DSC combination and authenticates the login process for

use of portal.

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersorissa.gov.in will appear
in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move
to “Active Tender” Section of the homepage. Only a small notification will be published in the newspaper specifying the
work details along with mention of the specific website for details. The publication of the tender will be for specific period
of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed
from the list of Active tenders. Any bidder can view or down load the bid documents from the web site.

1.8.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

1.8.4. If the software application has the provision of payment of cost of tender document through payment gateways of
authorized bankers by directly debiting the account of the bidders, bidders will be required to avail on-line payment.

1.9. DELETED.

1.10. DELETED.

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the eprocurement process,
the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems strictly
within their own control.

1.12. Any third party/company/person under a service contract for operation of e-procurement system in the  State or
his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are
undertaken through the e-procurement system irrespective of who operates the system.

2. DELETED

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State
Governments and Contractors of Equivalent Grade / Class Registered with Central Government / MES / Railways for
execution of civil works. The Bidders are required to enclose the proof of registration from the registering authority along
with the Bid subject only to the registration in the portal using his’/her DSC for on-line bids.

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or
indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other documents for the
Project or being proposed as Project Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of the works, and any of its affiliates shall not be eligible to
bid.

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and above in
the Government of Orissa in the concerned Department, he shall inform the same in the bid mentioning the exact details in
a covering letter along with the tender, failing which his bid will not be considered. Also if the fact of relationship
subsequently comes to light, his contract will be rescinded. The bid security or the performance security will be forfeited
and he shall be liable to make good any loss or damage resulting from such cancellation. In case the bidder has no

relationship with any of the officers mentioned above he shall have to furnish with his bid an undertaking to that effect.

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any gazette officer in the concerned Department. Any breach of this condition by the
contractor would render him liable for penal action for suppression of facts.

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an

Engineering Department of the Government of Orissa is allowed to work for contractor for a period of two years after



his retirement from Government service, without prior permission of the Government of Orissa in writing. Such a contract
is liable to be cancelled if either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of Orissa as aforesaid before submission of the tender for engagement in the

contractor’s service.

3. DELETED.

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned copy/copies of
documents listed under clause 3.2 in prescribed format wherever warranted in support of eligibility criteria and
qualification information. The on line bidder shall have to produce the original documents in support of the scanned
copies and statements uploaded in the portal before the specified date as per DTCN. Bids from Joint ventures are
acceptable.

3.2. The bid shall include following information and documents.

a. Copy of valid contractor’s registration certificate, PAN card, GSTIN clearance certificate and labour
license should accompany the technical bid.

b. Copies of original documents defining the constitution or legal status, place of registration, and principal
place of business; written power of attorney of the signatory.

c. Major construction equipment to be deployed to carry out the Contract. The contractors are
required to furnish evidence of ownership of principal machineries / equipments for only
those machineries / equipments asked for in the tender documents. (As per Annexure-I).

d. In case if contractor executing several works, he is required to furnish a time schedule for movement of
equipment/machinery from different site to this work site when work is to be executed.

e. The contractor shall furnish ownership documents for those machineries which he is planning to deploy
for the tendered work.

f. In case the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the state, he/she is required to furnish additional 1%
EMD/BId security.

g. The contractor intending to use/lease equipments/machineries are required to furnish proof of ownership
from the company/persons providing equipment/lease deed and duration of such contract.

h. The contractor or his identified sub-contractor (Permissible in case of Composite bids only) should
possess and furnish required valid license for executing the water supply/sanitary engineering
works/electrical installation works/mechanical works/ building electrification works and should have
executed similar water supply/sanitary engineering works .

i Details of work under progress (As per Schedule- B)

j. Details of works executed (As per Schedule-D)

3.3.1 DELETED

3.4 The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc.; and/or

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could not furnish
rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.
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Been black listed/their registrations by the competent authority.

4. ONE BID PER BIDDER:

4.1.

Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by cost of
bid document and appropriate bid security paid in online. The system shall consider only the last bid submitted

through the E-Procurement portal.

5. COST OF BIDDING:

5.1

52

53

54

The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-in-
Charge will in no case be responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, viz. Central or State Sales Tax, Octroi, Goods & services
tax or any other local taxes, ferry, tollage charges and royalties and any other charges.

The rate of royalties and taxes prevailing on the date of measurement shall be considered while making deductions
in the bills.

The successful bidder shall make his own arrangement for all materials unless otherwise specified in the

conditions of contract.

6. SITE VISIT:

6.1.

6.2.

6.3.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and

nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, electricity access,
facilities for workers and all other services required for executing the work unless otherwise specifically provided
for in the contract documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be done and of
conditions and rates at which tools and plant, etc. will be issued to him by the Government and local conditions
and other factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data,
supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by the
intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the questions

are raised before the date mentioned in the home page under critical dates.



B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

7.1
7.2

7.3

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or
typical sections of the project. Bidder may down load these drawings and take out the print for detail study. Any
other drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the
office of the Executive Engineer as mentioned in the contract data will be open for inspection during working
hours on all working days by the bidders. The bidder is required to down-load all the documents including the
drawings for preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings other Bid
documents (after signing) while up-loading his bid. He is required to up load documents related to his qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has

referred to all the drawings and documents uploaded by the Officer Inviting the Bids.

Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all documents

provided in the Bid document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms,
and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to

comply with the requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

8.2.
8.3.
8.4.

8.5.

Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various items of
work to be done and the set of terms & conditions of contract to be complied with by the contractor who intends to
bid and other necessary Documents can be seen in the office of the officer inviting the Bid during office hours
everyday except on Sundays & Public Holidays till last date of sale of tender paper.

No paper copy of the bid shall be sold.

DELETED

The bidder can seek clarification on the bids which he received earlier than 15 days prior to

the deadline for submission of bids. The Employer's response will be forwarded through the e-mail

ID of the enquirer.

PRE-BID MEETING: DELETED

9. AMENDMENT OF BIDDING DOCUMENTS:

9.1.

9.2.

9.3.

Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by
issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be notified in the website
www.tendersorissa.gov.in / notice board and through paper publication.

To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids,
the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the higher

authority may, at his discretion, extend as necessary the dead line for submission of bids.
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C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:

10.1.

All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other

language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1.

11.1.1.

Following documents will be deemed to be part of the bid even if not submitted with the bid.

(i) Invitation for Bids (IFB)

(ii) Instructions to bidders (ITB)

(iii) Conditions of Contract

(iv) Contract Data

(v) Specifications

(vi) Drawings
All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall
carefully go through the document and prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the percentage
rate in the BOQ down loaded for the work in designated Cell and up-load the same in designated

locations of Financial Bid. Submission of document shall be effected by using DSC of appropriate class.

A. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,
B. “Financial Bid “shall comprise.
(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:
12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made available to

12.2.

12.3.

12.4.
12.5.

12.6.

12.7.

the bidder.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank. The line item
total in words and the total amount shall be calculated by the system and shall be visible to the bidder.

In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or “excess” to
indicate how much his price offer is excess or less than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding documents, Including the
Conditions of Contract basic technical design as indicated in the drawing and specification. Conditional offer or
alternative offers will not be considered in the process of bid evaluation.

All duties, taxes, including GSTIN and other levies payable by the contractor under the contract, or for any other
cause shall be included in the rates, prices submitted by the bidder. Sales-tax, purchase tax, turnover tax or any
other tax on material in respect of this contract shall be payable by the Contractor and Government will not
entertain any claim whatsoever in respect of the same.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as
unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be

disqualified and rejected.
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12.8.
12.9.
12.10.
12.11.
12.12.
12.13.

12.14.

DELETED
DELETED
DELETED
DELETED
DELETED
The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and
of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided
in the Contract, cover all his obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum) and all matters and things
necessary for the proper execution and completion of the work and the remedying of any defects therein.
The contractor shall conform in all respects, by giving all notices and paying all fees, with the
provisions of:
(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of  any local or
other duly constituted authority in relation to the execution and completion of the works and remedying
of any defects therein, and
(ii) The rules and regulations of all public bodies and companies whose property rights are

affected or may be affected in any way by the works.

12.15. FOR COMPOSITE BIDS: DELETED.
13. CURRENCIES OF BID AND PAYMENT:

131 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made
in Indian Rupees.-

14. VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after the
deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for a shorter period
shall be rejected by the Engineer-in-charge as non-responsive.

14.2.  Inexceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request the
bidders to extend the period of validity for a specified additional period. The request and the bidders’ responses
shall be made in writing or by cable or by e-mail. A bidder may refuse the request without any risk of forfeiture of
his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be

Required to extend the validity of his bid security for the period of the extension.

15. Payment of EMD / Bid security and cost of Bid documents::

15.2.0
15.2.1

15.2.2

DELETED.

The bid security shall be retained till such time the successful bidder furnishes Initial Security Deposit (ISD) or
Performance security acceptable to the Officer inviting the Bid. Failure of the successful Bidder to comply with
the requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.
The bid security in the form of FD / BG shall be from a Nationalized Bank valid for a period of 45 days beyond
the validity of the bid. Bid security in other form is acceptable if the bid documents provides for it.

The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of the lowest
successful bidder to produce the original documents, he will be debarred in future from participating in tender for
3 years and will be black listed by the competent authority. In such a situation, successful L-2 bidder will be
required to produce his original documents for consideration of his tender at the negotiated rate equal to L-1
bidder.
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15.2.3

15.2.4

15.2.5
15.2.6

Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

Government of Odisha has been actively considering integrating e-payment gateway in to the portal for payment
of Cost of Bid and Bid security / earnest money deposit. The process of using e-payment gateway is established.

Combined bid security for more than one work is not acceptable.

The Bid Security may be forfeited

If the bidder withdraws the bid after opening of the bid but within the period of validity.

If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bids.

If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause 3.1,

In the case of a successful bidder, if the bidder fails within the specified time limit to

(i) Sign the Agreement; or

(ii) Furnish the required Performance Security including additional performance security if any.

16. FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

16.3.1.

16.3.2.

16.3.3.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal.

In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will be
self-generated. The Bidders are advised to up-load the completed Bid document well ahead of the last date & time
of receipt to avoid any last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall
prepare all documents including Declaration form, price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the documents in
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the
documents have been up-loaded in appropriate place, he clicks the submit button to submit the bid to the portal.
Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only after satisfying that
all the documents have been uploaded, the Bidder should activate submit button.

In the e-procurement process, each process is time stamped. The system can identify each individual who has
entered into the portal for any bid and the time of entering into the portal.

The Bidder should ensure clarity of the document up-loaded by him to the portal, especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid non-
responsive. However, the Officer inviting the Bids if so desires , can ask for legible copies or original copies for
verification within a stipulated period provided such document in no way alters the Bidder’s price bid. If the

Bidder fails to submit the original documents with in the stipulated date, his bid security shall be forfeited.

D. SUBMISSION OF BIDS
17. SECURITY OF BID SUBMISSION:

17.1.

17.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall
require all the mandatory forms and fields filled up by the contractor during the process of submission of the
bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the

authorized openers only on or after the due date and time.
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18. DEADLINE FOR SUBMISSION OF THE BIDS:

18.1.

18.2.

The online bidding will remain active till the last date and time of the bid submission. Once the date and time
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission
shall remain unaltered even if the specified date for the submission of bids declared a holiday for the Officer
inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in
accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid &
Engineer-in-Charge and the bidders previously subject to the original deadline will then be subject to the new
deadline.

19. LATE BIDS :

19.1.

The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the
server time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned
officers.

20. MODIFICATION AND WITHDRAWAL OF BIDS:

20.1.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of
submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system
including the price bid. In doing so, the bids already submitted by the bidder will be removed automatically from
the system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last

moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the

bidder fails to submit his modified bids with in the designated time of receipt, the bid already in the system shall be taken

20.2.

for evaluation.

In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned document
to portal in the respective bid before the closure of receipt of the bid. The system shall not allow any withdrawal
after expiry of the closure time of the bid.

E. OPENING AND EVALUATION

21 OPENING OF THE BID:

21.1

21.2
21.3

21.4

215

21.6

217

Bid opening date and time is specified during tender creation or can be extended through corrigendum.
Bids cannot be opened before the specified date & time.

All bid openers have to log on to the portal to decrypt the bid submitted by the bidders.

The bidders & guest users can view the summery of opening of bids from any system. Contractors are not required
to be present during the bid opening at the opening location if they so desire.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the bids
will be opened at the appointed time on the next working day.

Combined bid security for more than one work is not acceptable.

The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from their
new location if they are transferred after the issue of Notice Inviting Bid and before bid opening. Further action on
bid documents shall be taken by the new incumbent of the post.

In case of non-responsive tender the officer inviting tender should complete the e-procurement process by
uploading the official letter for cancelled / re-tender.
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22 EVALUATION OF BIDS

22.1

22.2

22.3

22.4

22.5

22.6

22.7

22.8
22.9

22.10

22.11

22.12

All the opened bids shall be down loaded and printed for taking up evaluation. The officer authorised to open the
tender shall sign on each page of the documents downloaded and furnish a certificate that the documents as
available in the portal containing nos of pages.

The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded documents
provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The officer inviting
tender may ask for any other document of historical nature during technical evaluation of the tender. Provided in
all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non-submission of legible
documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any
additional document.

The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit.

Technical evaluation of all bids shall be carried out as per information furnished by Bidders.

The procurement Officer-Evaluators; will evaluate bids and finalize list of responsive bidders.

The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
procurement Officer-Openers shall logon to the system in sequence and open the financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be opened.

The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate tender and
percentage above or less in case of percentage rate tenders will be announced.

Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the comparative statement and
furnish a certificate to that respect.

Bidder can witness principal activities and view the documents / summary reports for that particular work by
logging on to the portal with his DSC from anywhere.

System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval of

concern Chief Engineer / Head of Department.

23 NEGOTIATION OF BIDS

23.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates.

24. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
24.1. The Employer / Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by

cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum
that the Engineer-in-Charge will pay the contractor in consideration of the execution and completion of the
Works by the contractor as prescribed by the contract and the amount of performance security and additional
performance security required to be furnished. The issue of the letter of acceptance shall be treated as closure of

the Bid process and commencement of the contract.
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24.2. The Contractor after furnishing the required acceptable performance security and additional performance security,

“Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the

Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summary and declare the

process as complete.

24.3.

If the L-1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium / JV / firm where such an agency / firm already happens to be or is going to be a partner / member
/ proprietor, he / they shall neither be allowed for participation in bidding for three years nor his / their
application will be considered for registration and action will be initiated to blacklist him / them. It that case,
the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the
tender will be cancelled.

25. BLOCKING OF PORTAL REGISTRATION

25.1.

25.2.

25.3.

25.4.

255.

255.1.

25.5.2.

25.5.3.

2554,

If the Registration certificate of the contractor is cancelled / suspended by the registering authority /
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of

information to that effect.

The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked

automatically in receipt of revocation of cancellation / suspension / blacklisting from the concerned authority.

The Office Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice.
Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his
unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of portal registration within

10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with
Deleted

intimation to the Registering Authority and concerned Chief Engineer / Head of Office if any of the

following provisions are violated.

Fails to furnish original Technical / Financial (Tender Paper cost, EMD / Bid Security) instruments before the

designated officer within the stipulated date and time.
Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.
Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false / fabricated / bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement Cell,

Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER
INVITING TENDER for blacklisting ass per Appendix-XXXIV of OPWD Code, Volume-II.
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26. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION :

26.1.

UNBLOCKING OF PORTAL REGISTRATION.

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.

EIC (Civil)-cum-CPO - Chairman

Engineer-in-Chief (WR) - Member

Concerned Chief Engineer - Member

Sr. Manager (Finance), SPC - Member

Officer Inviting Tender - Member

Chief Manager (Technical),SPC- Convener

26.2.  The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for

26.3.

26.4.

26.5.

26.6.

26.7.

this purpose. The Committee shall meet not less than once in a month if required and shall consider the
recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the

meeting will be four.

The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After blocking
of Portal Registration, the Contractor whose Portal Registration has been blocked may file application to the
concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along
with a Treasury Challan showing deposit of [J 10,000/- (Rupees ten thousand) only (non-refundable) under
the head of accounts ‘0059 — Public Works’ as processing fees. The officer inviting tender shall forward the

application filed by the contractor to the Chief Manager (Tech), State Procurement Cell.

On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall place the
case before the Committee for examination and taking a decision in this regard. After examination the

Committee may recommend for unblocking of the portal registration of said contractor if the

Committee is satisfied that the fault committed by the contractor is either unintentional or done for the first

time.

After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been
blocked for the 2™ time the Chief Manager (Tech), SPC may not consider his case to be placed before the
Committee and may advice the concerned officer inviting tender to issue show cause notice to the contractor
asking him to explain as to why his portal registration shall not remain blocked. On receipt of show cause

reply from the contractor the officer inviting tender shall examine the same & if considered

proper he may report to the Chief Manager (Tech), SPC along with hsi views furnishing the copy of the show
cause reply for placement of the same before the Committee for taking a decision in respect of blocking /
unblocking. If the Committee found that the contractor is in habit of committing such fault again and again
intentionally the committee may advice the concerned officer inviting tender to initiate proceeding for

blacklisting as per the existing rule.
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27.

28.

29.

29.3.

29.4.

29.5.

29.6.

1. These amendments shall take effect from the date of issue of the order.

2. This amendment is an addition to the existing provision and will be placed below Appendix-1X to OPWD Code,
Vol-II.

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified.

4. This has been concurred in by the Finance Department vide their U.O.R. No.3-WF-I dt.04.01.2013.

PROCESS TO BE CONFIDENTIAL:

27.1. Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations
for the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with
such process until the award to the successful bidder has been announced. Any effort by a bidder to influence the
officer inviting the bid, processing of bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

28.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his
discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable or by e-mail, but no change in the bid price or
substance of the bid shall be sought, offered.

28.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid
from the time of the opening to the time the contract is awarded. If the bidder wishes to bring additional
information to the notice of the officer inviting the bid, it should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

29.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each bid:-

a.  Whether the Bid security is confirmed by issuing institution/bank.

b. Has submitted legible documents for evaluation

c. Meets the eligibility criteria defined in Clause 3 and;

d. Issubstantially responsive to the requirements of the bidding documents.

29.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical

specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and specifications
of the bidding documents, without material deviation or reservation. A material deviation or reservation is one

@) Which affects in any substantial way the scope, quality, or performance of the works.

(b) Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer
inviting the bid or the bidder’s obligations under the contract or

(c) Whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by
L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders
after opening on their respective logins. Each activity is recorded in the system with date and time stamping.
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30.

31.

32.

33.

33.1.

33.2.

33.3.

33.4.

AWARD CRITERIA:
30.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined to be

substantially responsive to the bidding documents and who has offered the lowest evaluated price.

30.2. On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would be
responsible for taking instructions from the Engineer-in-Charge.

30.3. Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting the whole or any
part of the bid and the bidder shall be bound to perform the same at the rate quoted.

30.4. The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent rank has
to register under state PWD before signing of the agreement.

30.5. Ammendment to Para 3.5.18 Note — viii of OPWD Code Vol.-1

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile stone
basing on the financial achievement so as to complete the work within the stipulated time and in case of failure on
the part of the agency to achieve the mile stone liquidated damage will be imposed

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

31.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby facilitating a
particular Bidder for award, then they shall be penalised with adequate disincentives with forfeiture of EMD/Bid
Security unless adequate justification for such back out is furnished. Appropriate action for blacklisting the bidder
shall also be taken apart from dis-incentivising the bidder.

31.2. The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder fails
to sign the agreement with in the stipulated period mentioned under clause 29.2, his bid security shall stand
forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

32.1. The competent authority on behalf of the Governor of Orissa does not bind him to accept the lowest or any other
tender and reserves to him the authority to reject any or all the tenders received without assigning any reason.

32.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid
shall mention the amount of Performance Security and additional security required to be furnished in the

letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security & additional
Performance security (if any) in the prescribed form & the work programme & shall sign the agreement in
prescribed format, failing which the Engineer-in-Charge shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will incorporate all agreements
between the officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance

thereof together with any correspondence & documents leading thereto & required amount of performance
security including additional performance security as per sub clause 29.2 hereof.

Standard Bid Document P.W.D. Form P-1
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33.5.

33.6.

33.7.

The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the agreement. The
notification of award will constitute the formation of the contract subject only to the furnishing of performance
security and additional performance security in accordance with the provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be issued by the Engineer-
in-Charge of the major component of the work on behalf of the Governor of Orissa, making it clear in the letter of
award that the contractor will have to execute separate agreements for different components of work with the
concerned officers of the respective discipline (Designation to be given).

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the other

bidders that their bids have been unsuccessful.

34. CORRUPT OR FRAUDULENT PRACTICES:

34.1.

35.

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended for award
has been engaged in corrupt or fraudulent practices in competing for the contract in question. He will report to the
Officer Inviting Bid / next higher authority.

PREFERENCE TO SC/ ST & ENGINEER CONTRACTOR.

35. 1. The ST/SC contractors "B" class & below can avail 10% price preference on production of required affidavit.
35. 2. The SC / ST contractor desirous to avail price preference shall submit affidavit in the appropriate format.
35. 3. The ST / SC contractor shall deposit 50% of the EMD cost.

35. 4. The start up shall be exempted from depositing work experience certificate

35. 5. EMD shall be exempted for Engineer contractors for three works in a financial year.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the

tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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SECTION 2

(TECHNICAL SPECIFICATION)
DETAILED TENDER CALL NOTICE
BUILDING WORKS.

The bidders are requested to go through details of Works Dept. Letter No File
N0.07556900042013 (Pt-11 )-7885(W) dt.23.07.2013 Guidelines/Procedure to be followed in
introduction of e-Procurement in Government of Orissa (Included in the DTCN). & WORKS
DEPARTMENT Memorandum No-12366 Dt.8.11.2013 will be strictly followed.

Sealed Percentage rate bids are invited in Single cover system from ""C"" / “D"* Class contractors registered
with the State Government and contractors of equivalent Grade / class registered with Central Government /
MES / Railways for execution of civil works on production of definite proof from the appropriate authority in
prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work

1. Construction of Addl. Class room at Govt. PS Kasakendu in Risigaon GP under Bhawanipatna Block

2. Construction of Addl. Class room at Govt. PS Miangpadar UPS in Jugsaipatna GP under Bhawanipatna Block
3. Construction of Addl. Class room at Govt. PS Sundhimunda in Chheliamal GP under Bhawanipatna Block

4. Construction of Addl. Class room at Govt. High School Tikrapda in Risigaon GP under Bhawanipatna Block

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & conditions of
contract and other necessary Documents can be seen in the website www.tendersorissa.gov.in.

2. The cost of Bid documents of Rs. 6000.00 to be paid online.
The Bid documents will be available in the Www.tendersorissa.gov.in. From 11 hours of 17.06.2026 to 17.00
hours to 01.07.2026

4, The Bidder must possess compatible Digital Signature Certificate (DSC) of Class Il or Class-III.

5. Bids shall be received only “online” on or before 17.00 hours of 01.07.2026

6. Bids received on “online” shall be opened at 11.00 hrs on 02.07.2026 in the office of Panchayat Samiti,

Bhawanipatna in the presence of bidders who wish to attend. Bidders who participated in the bid can witness
the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the last
date of receipt and on date of opening of Bids as specified, the bids will be received and opened on the next
working day at the same time and venue maintaining the same time gap between receipt and opening.

7. After verification of the uploaded documents, if found correct, then the date, time and place for verification of
original documents of L1 bidder will be intimated. The bidder who will avoid to get their original
document verified after opening of Bid in order to facilitate to a particular bidder for award of work, in such
case action will be taken to black list the contractor with due procedure.

8. The 1st lowest  bidder will be intimated for submission of required EMD @ ONE (1) percent, ISD @ ONE (1)
percent and APSD as per requirement after being successful.

9. Deleted.

10. The work is to be completed in all respects within 06 (six) Months for Building work. Renderers whose
tender is accepted must submit a work programme before acceptance of tender.

11. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and

validity of tenders can also be extended if agreed to by the tenderer and the Department.

12. Deleted.
(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-1V of  Schedule-C.
(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for
the tendered work if these are not engaged and produce certificate from the Executive Engineer as per Annexure —
11 of Schedule-C under whom these are deployed at the time of tendering as to the period by which these
machines are likely to be released from the present contract. Certificate from the Executive Engineer of
Government of Orissa or Engineer-in-charge of the project (in case of non Government projects) under whose
jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of tender

(iv) Incase the contractor proposes to engage machineries and equipments as asked for in the tender document,
owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The
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14.
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18.

19.

20.

21,

22,

23.

24,

25.

26.

entire bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize
the machineries within a period as to be able to execute an item of work as per original work programme
which will be part of the Agreement.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed
and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum

period of 10 (Ten) months from the last date of receipt of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing
of the information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in
the Works Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The
earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting
for such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-
A.

Deleted
If an individual makes the application, the individual should sign above his full type written name and current
address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their
full type written names and current address, or alternatively by a partner holding power of attorney for the
firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney

shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should
be submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorised representative at the bottom of each page.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.

Percentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006)
In case of percentage rate tender:-

(1) The Contractor has to mention percentage excess or less over the estimated
cost (In figures as well as words) in the prescribed format appended to the tender document.
(i) DELETED

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct

a) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount
quoted by the Contractor, then percentage will be taken as correct.

b) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

c) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
eXcess.

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.
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e) The Contractor will write percentage excess/ less up to one decimal point only. If he writes the
percentage excess / less up to two or more decimal points, the first decimal point shall only be
considered without rounding off.

f) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out,
initialing, dating and rewriting.

(iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.
(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill

27. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint
at a future date that plans and specifications have not been seen by the tenderers can not be entertained.

28. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

29. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should
also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and
availability of materials. In every case the materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been misjudged cannot be
entertained.

(i) Ammendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge
would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be
responsible for procurement of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry
for procurement while submitting the bids.

30. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

31. It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings shown in the Cross Section.
31. PROPOSAL FOR PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF

MINIMUM WAGES, PRICIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED

CONDITION OF CONTRACT. (Vide Works Department Memorandum No-12606 /W Dt.24.12.2012)

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & Other material component in accordance with the following principles and procedures as
per formula given below:
31 (a) (i): REIMBURSEMENT/RECOVERY DUE, TO VARIATION IN PRICES OF MATERIALS OTHER THAN
(STEEL, CEMENT, BITUMEN, PIPES & P.O.L.).

If during the progress of the work the price of any materials (Excluding the cost of steel cement, bitumen
& P.O.L.) incorporated in the work (not being materials supplied from the Engineer-in-charge's store) in
accordance with clause there of increases or decreases as a result of increase or decrease in the Average wholesale
price Index (all commodities), and the contractor there upon necessarily and properly pays in respect of that
materials incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement or
liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus
difference of 85% in between the Average wholesale price Index (all commodities) which is operating for the
quarter under consideration and that operated for the quarter in which the bid was received (last date of receipt) as
per the formula indicated below provided that the work has been carried out within the stipulated time or extension
thereof as are not attributable to him, if penalty is levied for delayed completion of the work, the contractor shall
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not be eligible to get price escalation on the above materials on the value of works executed during the extended
period.

This clause will be applicable to the contracts where original stipulated period of completion is more than
18 (eighteen) months. in the situation where the period of completion is initially stipulated in the agreement as less
than 18 (eighteen) months but subsequently the completion period has been validly extended on the ground that
the delay in completion is not attributable to the contractor and in the result the total period including the extended
period stands more than 18(eighteen)months or more, price escalation for other materials is admissible only for the
remaining period excluding 18(eighteen) months there from.

Formula to calculate the increase or decrease in the price of materials:
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the following formula;

V= 0.85x P, /100 X R X (M; - Ms)/Mo

V= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.

R=. Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule of rate/ derived rates.

M= The all India wholesale price index (All commodities) prevailed during the quarter last day of receipt of
bids as published by the "Economic Adviser to Govt. of India, Ministry. of Industry and Commerce,
New Delhi).

M; = The all India wholesale price index (all commaodities) for the quarter under consideration as published by

Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the
justified period extended for completion of the work, the index prevailing at the time of stipulated date of
completion or the prevailing index of the period under consideration, whichever is less, shall be
considered.

Pn=  Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as
indicated in clause -31 (d) below.

31 (a) (ii)): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF

1

2)

PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY
DEPARTMENT) AFTER SUBMISSION OF TENDER:

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by
the Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of
tenders including extension™ for the work, the contractor shall be eligible to get differential cost due to such hike
on the value of works executed during the stipulated period and during the extended period when the reason of
delay in completion of the work is not attributable to the contractor. If penalty is levied for delayed completion of
the work, the contractor shall not be eligible to get price variation on the above materials on the value of works
executed during the extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be
made by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:

Contractors have to submit the vouchers showing procurement of different materials from authorized dealers for
the said work.
Differential cost will be allowed only for the works which are progressed as per the approved work programme /
revised work programme duly approved by the Engineer in charge.
Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by concerned Executive
Engineer from the Contractor immediately.

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be
determined as follow.

a) Adjustment towards differential cost of cement

=  (Ci- Cu)IC, x Actual quantity of cement utilized in the work during the quarter under consideration x base
price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.

=  Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.
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All India Wholesale price index for cement for the quarter; under consideration as published by Economic
Adviser Govt. of India ,Ministry of Industry and commerce New Delhi

All India Wholesale price index (as Published by Economic Adviser, Govt. of India Ministry of Industry and
commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.
Adjustment towards differential cost of Steel

(Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration

V= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.

Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.

So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.

C) Adjustment towards differential cost of Bitumen.

Vp,=  (Bi- Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.

V= Different cost of Bitumen i.e. amount of increase or decreases, in rupees to be paid or recovered.

Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by
I0CL/BPCL/HPCL.

Bo= Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension,
if any.

d) Adjustment towards differential cost of pipes.

Vp=  0.85% P» /100 X R (P; - Po)/ P,

Vp=  Differential cost of pipe i.et amount of increase or decrease in rupees to be paid or recovered during the
quarter under consideration.
Pp= Percentage of pipe component of the work as indicated in the clause 31 (d).

= Value of work done during the quarter under consideration excluding the value of work executed under
extra items, if any, at prevailing schedule of rates or derived rate.

Pi= All India Whole sale price index for the period under consideration as published by Economic Advisor,
Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.
Po,= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry

and Commerce, New Delhi ) as on the last stipulated date of receipt of tender including extension, if any,
for the type of pipe under consideration.

31 (e): APPLICATION OF ESCALATION CLAUSE:

0]

(i)

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,
cement, pipe, POL and wages , keep such books of account and other documents as are necessary to show that the
amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized
representative of Government and further, shall at the request of the Engineer-in-charge, furnish documents to be
verified in such a manner as the Engineer-in-charge may require any document and information kept. The
contractor shall within a reasonable time of 15 days of his becoming aware of any alteration in the price of such
material, wages of labour and/or price of P.O.L. give notice thereof to the Engineer-in-charge stating that the same
is given pursuant to this condition along with information relating

thereto which he may be in a position to supply.

The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost of
work done as per bills paid during the three calendar months of the said quarter. The first such payment shall be
made at the end of three months after the month (excluding the month in which tender was accepted) and
thereafter at three months interval. At the time of completion of the work, the last period for payment might
become less than 3 months, depending on the actual date of completion.
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32.

33.

34.

35.

36.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Schedule of quantities are accompanied in Cover-11 (Price Bid). It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-
ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

a. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-
charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price™).
The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per Clause 99 of DTCN in
form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National

Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the Executive Engineer,
Kalahandi (R&B) Division, Bhawanipatna and in no other form which including the amount already deposited as
bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards
hiring of equipments/machineries from outside the State if any) and sign the agreement in the PWD Form P1 for
the fulfillment of the contract in the office of the Executive Engineer, Kalaahandi (R&B) Division, Bhawanipatna,
as directed. The security deposit together with the earnest money and the amount withheld according to the
provision of P1 agreement shall be retained as security for the due fulfillment of this contract and additional
performance security in accordance with the provisions of the agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall
form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence
leading thereto & required amount of performance security including additional performance security.

b) Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial
security deposit and additional performance security deposit are received by the Engineer-in-

Charge. The performance security will be refunded after One Year of completion of the work and payment of the
final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

¢) Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile stone

basing on the financial achievement so as to complete the work within the stipulated time and in case of failure on the
part of the agency to achieve the mile stone liquidated damage will be imposed

37.

38.

39.

40.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a
suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter
No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
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41.

42.

43.

44,

45,

46.

47.

48.

49.

50.

51.

52.

53.

54,

55.

56.

default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

following or similar category.

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour welfare cess ,
sales tax, ferry, tolls conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to work site as well as construction of service road and
diversion road and its maintenance till completion of work as required by the tenderer for Collection of
materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to pay
Govt. for temporary occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

d. Feesand duties levied by the municipal, canal or water supply authorities.

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of
any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the Engineer-
in-Chief (Civil) during office hours every day except on Sundays and Public Holidays till last date of sale and receipt
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly
understood that the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supercede the
condition of DTCN.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, I, 111, IV and VII &
latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MORT&H & H, Govt.
of India. MORT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution,
quality assurance, specification and measurement for all items of Bridge & Road works.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time
thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-

Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for
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proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s risk.
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per Clause of P1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used
in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or
Tor steel/M.S Angles, Tees and Joists etc. After the issue from the P. W. D. store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel more than
one meter in length will be returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sorts of materials from approved manufacturer, get it tested
in the Departmental Laboratory and approved by the Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the right to shift the actual bridge position within a reasonable range in both U/s and D /s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the
test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from

cutting shall be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x

1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of

volume or more depending upon the looseness of stacking which would be determined on actual observation and

deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of Government

in force at the time of execution of work subject to the condition that the contractor will execute in advance an

agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision).

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in

the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,

rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of

the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any

other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water

concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments

immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama

Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall

have to be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed

bearing manufactured by widening.

a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as

will be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible
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officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear
the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Quality
Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-III.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of
the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by
the Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction.

Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as may be

directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the

Department and without any damages to the well. Any additional work necessary consequent upon the excess tilt and

shift shall be carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at

a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as

per the clauses of MORT&H for Road and Bridge works (Latest Revision).

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work

as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The period of

employment will commence within one month after the date of work order and would last till the date, when 90% of
the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel
of equivalent

qualification employed under Government. The number of apprentices to be employed should be fixed by the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of
the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the
bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as
laid down in works and Transport Department Resolution No0-285 date-17.04.1974 .The Orissa Bridge and
Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender
amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction of
rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes , octroi ,other duties, lead, lifts, loading and unloading, freight
for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in —Charge of the work and his authorised subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement
Value is one lakh and above.
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The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution
of work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost
to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the contractor
shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 36 (thirty six) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The defect liability period for the work is 36 (thirty six) calendar
months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to
person or structural damage to property happening from any neglect, default, want of proper care or misconduct on the
part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.

Additional performance Security:

As per memorandum of Works Dept. No. 173 dt. 03.01.2026 ,. In such an event, only the successful
Bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to
furnish the exact amount as Additional Performance Security (APS) in shape of Demand
Draft/Term Deposit Receipt pledged in favour of Block Development Officer, Bhawanipatna
otherwise the bid shall be cancelled and security shall be forfeited. Further, proceeding for black listing
shall be initiated against bidder.

If the Contractor fails to complete the work, the amount so furnished as additional performance
security will be forfeited in addition to the other penal clauses, if any, to be imposed.

100.For diversion road the contractor will have to make his own arrangement to make the same in private land if

necessary for which agreement of such land by the side of C.D. works and the rental charges for such private

land shall be borne by the contractor including the proper maintenance with lighting arrangements during the

night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No

extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust
from the private land to bring the land to its original condition etc. complete.

101.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. ~ No

extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on
this ground. The rate quoted by the contractor should be inclusive of all such charges.

102.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book

to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and  duly
noted by the contractor or his authorised agents with their dated signature. Orders  entered in this book and noted by
the contractor’s agent shall be considered to have been duly given to the  contractor for following the instructions of
the Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of
work without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-
charge every month.
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103.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with 1.R.C. code at his own cost before execution of the work
and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to
the Department.
104.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.
105.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.
106.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications
with latest revision / amendment are also binding on the part of the contractor.
107.No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

108.The contractor should attach the certificate in token of payment deposit with the registration authority as perr  ecent
circular of the Government relating to his registration.

109.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department  will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

110.The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.
111.The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution  or
operation of the items due to standing water as well as due to percolation of water. The quoted rate  will be
inclusive of this.
112.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.
113.The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate should be

furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the guantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16" days of each
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
books not maintained from the commencement of the work are liable to be summararily rejected. The claim book is
the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion

of the work or before recession of the contract by the Department which ever is earlier for record.

114.Number of tests as specified in I.LR.C./ MORT&H / 1.S.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

115.Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per

IRC/ MORT&H & H / 1SI requirements at his own cost for providing sufficient opportunity for checking from
time to time.
An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.
After completion of the road in all respects the road furniture's should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

117 Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the

contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to
the Department. The Sanction of the Block Development Officer, Bhawanipatna shall be necessary in
each case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the
bills of the contractor regularly and the final payment for the work including refund of security deposit will not be
made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.
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All transit and incidental charges in connection with the despatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery
is made over up to and inclusive of the date of its return, even though the same day it may not have been utilised
for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall
immediately intimate in writing to the Engineer —in-charge when any plant or machinery goes out of order
requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time.
In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete
mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and
the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,
the decision of Block Development officer, Panchayat Samiti , Bhawanipatna shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.
against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide
full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that
the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the Block Development officer, Panchayat Samiti, Bhawanipatna shall
be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be
final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on
the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded

by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of
Orissa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context
include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more particularly
specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after
mentioned.

Now it is here by and between the parties here to as follows:-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date
of delivery of the tools and plant to the hirer at the P.W. Department workshop at Balangir.
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(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop / store at Balangir in the same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for
the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(9) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as
over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be
levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising
due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period
of hire shall be defrayed by the hirer.

(I) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined
by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of
the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost
thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make
good the loss or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided
that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government, the decision of the Block Development officer,

Panchayat Samiti , Bhawanipatna shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorised by him to exercise powers on his behalf

THE SCHEDULE

Serial No. | Description and Name of the articles. No. Amount of hire per hour. Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State have set
their respective hand, the day and the year here in above written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.

118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender has been invited) at his own cost during the period of execution.

119. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

120. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

121. In case the 1* lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD
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121.1

122.

2.1.
2.1.1.

2.1.2.

2.1.3.

2.14.

2.15.
2.1.6.

2.2.
2.2.1.

2.2.2.

2.2.3.

unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall
also be taken apart from disincentivising the tenderer.

Bid Capacity ( Applicable for work costing more than 03 (Three) Crores).

Deleted

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716
dt.24.12.2005 :-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast..

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under the contract has
elapsed, % of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4™ of the
whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated Programme within this period,
the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15" day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated
in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or
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2.24.

2.2.5.

2.3.

2.3.1.

2.3.2.

24.

2.5.

25.1.

25.2.

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the

amount calculated at the rates stipulated below as the Block Development officer, Panchayat Samiti ,

Bhawanipatna (whose decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every

completed day / month (as applicable) that the progress remains below that specified in Clause 2 or that the work
remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, (which is in this case the original work programme furnished by the Contractor and
approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms
of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion (Applicable for work costing more than 03 (Three) Cores for road and bridge
works).
Ammendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-1 by inclusion
For availing incentive clause in any project which is completed before the stipulated date of completion, subject to
other stipulations it is mandatory on the part of the concerned BDO to report the actual date of completion of the
project as soon as possible through FAX or e-mail so that the report is received within 7 days of such completion
by the concerned Block Development officer, Panchayat Samiti , Bhawanipatna , Chief Engineer &
the Administrative Department. The incentive for timely completion should be on a graduated scale of one percent
to 10 percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in
all respect in the following scale.

» Before 30% of the contract period = 5% of contract value.

> Before 20% to 30% of the contract period = 4% of contract value.

> Before 10% to 20% of the contract period = 3 % of contract value.

> Before 5% to 10% of the contract period = 2% of contract value.

> Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
Management Meetings.
Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a

management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedures.

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided
by the Engineer either at the management meeting or after the management meeting and stated in writing to all
who attended the meeting.Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract
(Amendment as per letter No0.10639 dt27.05.2005 of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
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Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as
penalty.

123. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for
black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

a) Misbehavior / threatening of Departmental & supervisory officers during execution of work/ tendering
process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f)  Submission of false/ fabricated / forged documents for consideration of a tender.

124. ELIGIBILITY CRITERIA FOR QUALIFICATION,

Applicants shall furnish the followings.

a. Scanned copy of valid Registration Certificate, Valid GSTIN clearance certificate, PAN card along with the tender
documents and furnish the Original Registration certificate, GSTIN clearance certificate and Pan card.
b. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by

the applicant in Schedule “E” and in the form of affidavit as per Schedule “F”

C. Deleted
Deleted
e. Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for

construction. (As per Schedule B)7

f. Each bidder should further demonstrate: Availability (either owned or leased) of the following key and critical
equipments for the work: Based on the studies, carried out by the Engineer the minimum suggested major
equipments to attain the completion of works in accordance with the prescribed construction

.g. The bidders are requested to go through details of Works Dept. Letter No File N0.07556900042013 (Ptll)
7885(W) dt.23.07.2013 Guidelines/Procedure to be followed in introduction of e-Procurement in
Government of Orissa (Included in the DTCN). NOTE: Scanned copies of evidence of all documents to
justify Eligibility under the above clauses are to be furnished with the online bid.

Total:-124 (One hundred twenty four) clauses only

Sd/-
Block Development Officer
Bhawanipatna
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of P.W.D of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of
E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-
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SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER / DIPLOMA HOLDERS

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

Sl Name of the Qualification Date of Monthly Whether full If they are Superannuated/
No. Engineering Appointment | emolument time retired/  dismissed  or
personnel engagement removed personnel from
appointed for and continuous | state Govt./ Central Govt./
Supervising Public Sector
contractor’s work Undertaking/ private
with address Companies and s or any
one ineligible for

Government service

1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection.
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Schedule - C

Plant and equipment proposed to be employed by the applicant for use on the work

Total Equipment in Equipment to be
- requirement Hand procured > e
c & SE8lgeg L
Sl o E - > = > = SS|S25S <
! S v c 2 v o e S |we = =3 TS S
No. %-— cZ8ls2| T |o=s|lscs 5 $L8|lox o 29 E_'9$E_'g e
23 |cclvs| S |c8Eg38|s8l S| 28 |83|/§33 o
1 2 3 4 5 6 7 8 9 10 11 12 13 14
A. Construction Equipments
B Trucks etc.
Reference Annexure I for list of essential equipments for contracts.
1. If leased indicate the date when the current lease expires
Signature
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(@)

(b)

(©

(@)
(b)
(©
(d)

(@)

(b)

(@)
(b)
(©

ANNEXURE — 11 OF SCHEDULE-C

CAPACITY OF PLANTS AND EQUIPMENTS

Tractor

Water Tanker trailing unit

Smooth wheeled Roller

Compressor
Water Pump
Jack Hammer

Winch with grab

Concrete Mixer

Welding generator

Diesel Generator
Truck

Jeep

The tractor should have a minimum capacity of 22 to 50
H.P

The water tanker should be a truck mounted one or as a
having minimum capacity of 5000 liters.

Weight from 8 tonnes to 10 tonnes
Unballasted : 8 tonnes Approx.
Water Ballasted : 9 tonnes approx.
Sand Ballasted : 10 tonnes Approx
Having capacity of 450 CFM

Having capacity of 5H.P. to 27 H.P

Having capacity of 2 tonnes

Winch having capacity of 5 tonne and grab having 1
tonne capacity.

Batch type Concrete Mixer as per 1S-1791 / 1985 for
capacity of 15 Cum / hour (Tilting drum type) with
power operated side loaded revolution counter,
automatic shaker, Gear mounted on steel chassis with 4
MS wheels complete with suitable prime mover

Having Capacity of 8-15 KW. Immersion type with
vibrating Needle of 40 mm/ 50mm / 60mm & 4 meter
length.

Having capacity of 32 KW

Having capacity of 12 tonnes

Diesel jeep having capacity of 16 H.P. with trailer.

40



ANNEXURE — 111 OF
SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

Sl Name of the Identification | Capacity | Year of Condition Since when | When it is likely

No. | machineries/ | No./ Engine/ purchas (Working deployed to be released
equipments Chassis No. e breakdown) under him from current

assignment
1 2 3 4 5 6 7 8

Certified that >

1. I have verified the ownership documents with the identification no. of the Machineries / Equipments.

2. Machines are currently utilized exclusively for the work under the Division.

3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

EXECUTIVE ENGINEER
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ANNEXURE — IV OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE

TENDERER

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

Sl Name of equipment & Required Name of the Name of the Name of the Time schedule
No. machineries No. work for Division place where for movement
which under whose equipments for equipment/
Equipment & jurisdiction and machineries to
Machineries equipment & machineries | work site for use
deployed Machineries deployed in tendered work
deployed
01.
02.
03
04
05
06

Certified that, the above machineries shall be available solely for this work from the date mentioned against them.
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Working experience

List of Bridge/Road work executed

Schedule-D1

Name of Name of Contract Items of Date of Stipulated Actual date Reasons for
employer location price in works starting the date of of delay in
and name Indian work as per | completion of | completion starting/
of work Rupees Agreement work as per of the work | completion if
Agreement any
1 2 3 4 5 6 7 8

NOTE: This page is to be certified by the Engineer-in-Charge/ Employer
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Working experience

Schedule -D2

List Of Bridge/Road work in progress

Name of Name of Contract Items of Date of Stipulated Revised Reason for
employer location price in works starting the date of target date of slow
and name Indian work as per completion completion progress, if
of work Rupees Agreement of work as of the work, any, with

per if any the updated

Agreement billing

amount

1 2 3 4 5 6 7 8

NOTE:- This page is to be certified by the Engineer-in charge / Employer.

44

Signature of the tenderer



SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes/No
in any litigation relating to the works.

b) If yes: give details:

2. a) Has the tenderer or any of its Yes / No
Constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes/No
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note: If any information in this schedule is found to be incorrect or concealed, qualification application will be
summararily be rejected.

Signature
SCHEDULE - F
FORMAT OF AFFIDAVIT
AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and agree to furnish
any such information at the request of the Department.

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the

Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer
Name of Firm
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Existing commitments and on-going works:

SCHEDULE -G

Description | Place & Contract | Name & | Value of | Stipulated Value of Anticipated date
of works State No. Address of| Contract Period of works* of completion.
Employer | (Rs. lakh.) | Completion | remaining to
be completed
1 2 3 4 5 6 7 8

*Attach certificate(s) from the Engineer(s)-in-Charge

46




10.

11.

Addendum for
e-procurement

(Relevant clauses in the DTCN/Bid document shall be superseded)
Works Department Office memorandum
File No.07556900042013 (Pt-11)-7885(W) dt.23.07.2013

This office memorandum consists of the procedural requirement of e-procurement and shall be made part of the
Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hosted in the portal.

The e-procurement portal of the Government of Orissa is “https//tendersorissa.gov.in”

Use of valid Digital Signature Certificate of appropriate class (Class-I1 or Class-I11) issued from a registered certifying
authority (CA) as stipulated by Controller of certifying authorities (CCA), Government of India such as n-Code,
Sify, TCS, MTNL, e-Mudhra is mandatory for all users.

The DSC issued to the Department users is valid for the period of two years only. All the department users are
responsible for revalidate their DSC prior to expiry.

For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by all the users.

Government after careful consideration has decided to host all tenders costing 10 lakhs or above in the e-procurement
portal. This will be applicable across all Engineering Departments such as Works Department, Department of Water
Resources, Rural Development and Housing & Urban Development Department, Government of Orissa also
welcomes hosting of tenders by any other departments, authority, corporations, local bodies etc of the State with prior
approval from Works department. Works department is the Nodal department for the implementation of e-
Procurement in the State.

The e-procurement shall be operated compliant to relevant provisions of OGFR/OPWD Code / Accounts code /
Government statutes including any amendments brought from time to time to suit to the requirement of the best
national practice.

Registration in the e-procurement portal is without levy of any charges but Government reserves the right to levy any
charges for such value added services in future.

Contractors not registered with Government of Orissa, can participate in the e-procurement after necessary enrolment
in the portal but have to subsequently register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the State.

For the role management “Department” is the Administrative Department, Organisation or wing is the Chief Engineer
or highest tender accepting authority or equivalent officer, Circle is the Block Development officer, Panchayat

Samiti , Bhawanipatna or equivalent Officer, Division is the Executive Engineer or equivalent Officer and Sub-
division is the Assistant Engineer or equivalent officer.

The e-procurement software assigns role for operation of the module for specific function. The terminologies used in
the Portal and their respective functions in the software are as follows.

11.1  Application Administrator : (NIC and State Procurement Cell)
I.  Master Management
Il.  Nodal officer Creation
I1l.  Report generation
IV.  Transfer and Officer’s login ID.
V.  Blocking & unblocking of officer’s and bidder’s login ID.

11.2  Nodal Officer (At organization level not below the Block Development officer, Panchayat Samiti ,
Bhawanipatna or equivalent rank)

I. Creation of Users
Il. Role Assignment
I1l. Transfer of Officer’s login ID

IV. Blocking & unblocking of officer’s login ID.
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11.3

114

115

11.6

11.7

Procurement Officer — Publisher (Officer having Tender inviting power at any level)
I.  Publishing of Tender
Il.  Publishing of Corrigendum / addendum / cancellation of Tender
I1l.  Bid clarification
IV.  Uploading of Pre-Bid Minutes
V. Report generation
Procurement Officer — Administrator (Generally Sub-ordinate officer to Officer inviting tender)
I.  Creation of Tender
Il.  Creation of corrigendum / addendum / cancellation of Tender
1. Report generation
Procurement officer-opener (Generally Sub-ordinate officer to Officer inviting tender)
I. Opening of Bid
Procurement Officer — Evaluator (Generally Sub-ordinate officer to Officer Inviting tender)
I. Evaluation Bid
Procurement Officer-Auditor (Procurement Officer —Publisher and / or Accounts Officer / Finance Officer)

I.  To take up auditing

12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB):

121

12.2

The notice Inviting Bods (NIB) and Bid documents etc. shall be in the Standard formats as applicable to
conventional Bids and will be finalised / approved by the officers competent as in the case of conventional
Bids.

The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal.
Simultaneously, a notification should also be published in the news papers as per existing rules preferably, in
the following format, to effect economy:-

[T3%1]

Government of Orissa “e” procurement Notice
Bid Identification No.

Name of the work :

Estimated cost : Rs.

Period of completion :

Date & Time of availability of bid document in the portal :

gk 0w np P

Last date / Time for receipt of bids in the portal :

6. Name and address of the Officer Inviting Tender:

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in

12.3

The tender documents published by the tender inviting officer (Procurement officer publisher) in the website
https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders / Guest users can
download the Bid documents only after the due date and time of sale. The publication of the tender will be
for specific period of time till the last date of submission of bids as mentioned in the ‘Notice inviting bid’
after which the same will be removed from the list of “Last Active tenders”

13. ISSUE OF ADDENDA / CORRIGENDA / CANCELLATION NOTICE

15. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum /

cancellation of tender in the website https://tendersodisha.gov.in, notice board and through paper publication
and such notice shall form part of the bidding documents.

25. The System generates a mail to those bidders who have already uploaded their tenders and those bidders if they

wish can modify their tenders. The bidders are required to watch the website till last date and time of bid
submission for any addendum / corrigendum / cancellation thereof. Tender inviting authority is not
responsible for communication failure of system generated mail.
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14.  CREATION AND PUBLISHING OF BID.

15. All the volumes / documents shall be uploaded in the portal by the tendr creating officer (Procurement officer

Administrator) and published by the Officer Inviting Tender (Procurement Officer Publisher) using their
SDCs in appropriate format so that the document is not tampered with.

25. The tender document comprise the notice inviting tender, bid document / SBD, drawings in .pdf format and the

schedule of quantities / BoQ in.xls format to be uploaded by the Officer Inviting Tender.

35. Procurement officer Administrator creates tender by filling up the following forms:

Vi.

Vii.

viii.

BASIC DETAILS

COVER CONTENT: The procurement officer Administrator should briefly describe the name and type
of documents to be uploaded by the bidder in the following format:

(a) For Single cover / Packet:

SI. No. Cover Type Document description Type
1 Fee [/ Prequal /| Tender Cost & EMD (online pdf
Technical / Finance mode), Valid GSTIN, PAN,
Contractor RC
Affidavits, undertakings and any pdf
other document as per SBD /
DTCN
BoQ Xls
(b) For Two cover / Packet:
SI. No. Cover Type Document description Type
1 Fee / Prequal /| Tender Cost & EMD (online .pdf
Technical / Finance mode), Valid GSTIN, PAN,
Contractor RC
Affidavits, undertakings and any pdf
other document as per SBD /
DTCN
BoQ Xls
2 Finance BoQ Xls
Special  condition if any .pdf

specifically mentioned by Officer
Inviting Tender

TENDER DOCUMENT: The procurement officer Administrator should upload the NIT in .pdf format.
WORK ITEM DETAILS

FEE DETAILS: The Procurement Officer Administrator should mention the cost of tender paper and
EMD amount as laid down in DTCN / SBD.

CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of tender
such as publishing date, document download start date & end date, seek clarification start date & end date
(optional), bid submission start date & closing date, bid opening date as per DTCN / SBD.

BID OPENER SELECTION: The Procurement Officer creator can select two / three / four bid openers
for a particular bid. If required the bid openers can also be selected within an organisation from other
procurement units / Circles / Divisions).

WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally
signed tender document (SBD / DTCN) or any other addition document / drawings in .pdf format and
Bill of Quantities in .xls format.
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15.

iX. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using his / her
DSC after detail scrutiny of the fields created and documents uploaded by the Procurement Officer
Administrator, Procurement Officer Publisher can publish tenders for multiple procurement units using
multiple DSCs procured for each post separately. After being relieved from the additional charges he has
to surrender the additional DSCs to the Nodal Officer of the concerned organisation.

PARTICIPATION IN BID:

15. PORTAL REGISTRATION : The Contractor / Bidder intending to participate in the bid is required to register in
the Portal using his / her active personal / official e-mail 1D as his / her Login ID and attach his / her valid
Digital signature certificate (DSC) to his, her unique Login ID. He / She has to submit relevant information
as asked for about the firm / contractor. The portal registration of the bidder / firm is to be authenticated by
the State Procurement Cell after verification of original valid certificates / documents such as (i) PAN and (ii)
Registration Certificate (RC) / VAT Clearance Certificate (for procurement of goods) of the concerned
bidder. The time period of validity in the portal is at par with validity of RC / VAT Clearance. Any change
of information by the bidder is to be re-authenticated by the State Procurement Cell. After successful
authentication bidder can participate in the online bidding process.

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory through Memorandum of
Understanding duly registered and enrol in the portal in the name and style of the Joint Venture Company. It
is mandatory that the DSC issued in the name of the authorised signatory is used in the portal.

15.1.2 Any third party / company / person under a service contract for operation of e-procurement system in the
State or his / their subsidiaries or their parent companies shall be ineligible to participate in the procurement
processes that are undertaken through the e-procurement system irrespective of who operates the system.

25. Logging to the portal: The Contractor / Bidder is required to type his / her Login ID and password. The system
will again ask to select the DSC and confirm it with the password of DSC as a second stage authentication.
For each login, a user’s DSC will be validated against its date of validity and also against the certificate
Revocation List (CRL) of respective CA stored in system database. The system checks the unique Login ID,
password & DSC combination and authenticates the login process for use of portal.

35. Downloading of bid: The bidder can down load the tender of his choice and save it in his system to undertake
necessary preparatory work off-line and upload the completed tender at his convenience before the closing
date and time of submission.

45, Clarification on bid: The bidder may ask question related to tender online in the e-procurement portal using his /
her DSC; provided the questions are raised within the period of seeking clarification as mentioned in tender
call notice / Bid. The Officer inviting the bid / Procurement Officer-Publisher will clarify queries related to
the tender.

55. Preparation of bid :

15.5.1 The bids may consist of general arrangements drawings or typical or any other drawings relevant to the work
for which bid has been invited. Bidder may down load these drawings and take out the print for detail study
and preparation of his bid. Any other drawings and documents pertaining to the works available with the
Officer Inviting the Bid will be open for inspection by the Bidders.

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall
prepare all documents including cost of bid document, Bid Security, Declaration form, price bid etc. and store
in the system.

65. Payment of EMD / Bid security and cost of Bid documents:

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT / Contract
Data. The bidder shall scan all the written / printed pages of the bid security and up load the same in portable
document format (PDF) to the system in designated place of the technical Bid. Furnishing scanned copy of
such documents is mandatory otherwise his / her bid shall be declared as non-responsive and liable for
rejection.

15.6.2 The EMD or Bid security payable along with the bid is 1% of the estimated contract value (ECV) or as
mentioned in the bid document. The validity period of the EMD or Bid security shall be as mentioned in the
bid document. Any bid not accompanied with EMD in the bid document shall be rejected as non-responsive.
The bid security shall be retained till the time the successful bidder furnishes Initial Security Deposit (ISD)
additional 1% of estimated contract value or Performance security acceptable to the Officer inviting the Bid.
Failure of the successful Bidder to comply with the requirements shall constitute sufficient grounds for
cancellation of the award and forfeiture of the Bid Security. The bid security in the form of FD / BG shall be
from a Nationalized Bank valid for a period of 45
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15.6.3

15.6.4

15.6.5

15.6.6

days beyond the validity of the bid. Bid security in other form is acceptable if the bid documents provides for
it. The Engineer, contractor can avail exemption of EMD for 3 works in a financial year by uploading
documentary evidences towards his eligibility for such exemption i.e. (affidavit). The ST/SC contractor
shall furnish EMD / ISD at half usual rate up to "B" class contractor.

The Fixed deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect of
Earnest Money Deposit and the Bank draft in respect of cost of Bid are to be scanned and up loaded in
portable document format (PDF) along with the bid.

The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of the lowest
successful bidder to produce the original documents, he will be debarred in future from participating in tender
for 3 years and will be black listed by the competent authority. In such a situation, successful L-2 bidder will
be required to produce his original documents for consideration of his tender at the negotiated rate equal to L-
1 bidder.

Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

Government of Odisha has been actively considering integrating e-payment gateway in to the portal for
payment of Cost of Bid and Bid security / earnest money deposit. The process of using e-payment gateway
shall be issued separately after it is established.

16. SUBMISSION OF BID:

15. The

bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, EMD / Bid
Security, VAT, PAN / TIN, Registration certificate, Affidavits, Profit Loss statement, Joint venture
agreement, List of similar nature works, work in hand, list of machineries and any other information required
by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related
information / undertaking including rebates.

25. Bidders are to submit only the original BoQ (in .xIs format) uploaded by procurement officer publisher (Officer

35. The

45.The

55. The

16.5.1

16.5.2

16.5.3
16.5.4

16.5.5
16.5.6

Inviting Tender) after entering the relevant fields without any alteration / deletion / modification. Multiple
BoQ submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in
their rates other than zero value in the specified cells without keeping it blank. In the percentage rate tender
the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the work put to
tender.

Bidder shall upload the scanned copy / copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations
of Technical Bid.

bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities
(BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column
of respective item (s) without any blank cell in the rate column in case of item rate tender and type
percentage excess or less up to two decimal place only in case of percentage rate tender.

bidder shall log on to the portal with his / her DSC and move to the desired tender for uploading the
documents in appropriate place one by one simultaneously checking the documents.

Bids can not be submitted after due date and time. The bids once submitted can not be viewed, retrieved or
corrected. The bidder should ensure correctness of the bid prior to uploading and take print out of the system
generated summery of submission to confirm successful uploading of bid. The bids can not be opened even
by the OIT or the Procurement Officer-Publisher / Opener before the due date and time of opening.

Each process in the e-procurement is time stamped and the system can detect the time of log in of each user
including the Bidder.

The Bidder should ensure clarify / legibility of the document uploaded by him to the portal.

The system shall require all the mandatory forms and fields filled up by the contractor during the process for
submission of the bid / tender.

The bidder should check the system generated confirmation statement on the status of the submission.

The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.
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17.

18.

19.

20.

16.5.7 The Tender inviting Officer is not responsible for any failure, malfunction, or breakdown of the electronic
system used during the e-procurement process.

16.5.8 The Bidder is required to up load documents related to his eligibility criteria and qualification information
and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to upload the drawings and
other Bid documents (after signing) while up-loading his bid. It is assumed that the bidder has referred all
the drawing sand documents uploaded by the Officer inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (Server
time). The date and time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared as a holiday for the Officer Inviting the Bid.

65. Signing of Bid : The ‘online bidder’ shall digitally sign on all statements, documents, certificates, uploaded by
him, owning responsibility for their correctness / authenticity as per IT ACT 2000. If any of the information
furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid security shall stand forfeited
and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

SECURITY OF BID SUBMISSION

15. All bid uploaded by the Bidder to the portal will be encrypted.

25. The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due date and time.
RESUBMISSION AND WITHDRAWAL OF BIDS:

15. Resubmission of bid by the bidders for any number of times before the final date and time of submission is
allowed.

25. Resubmission of bid shall require uploading of all documents including price bid afresh.

35. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only
the last bid submitted.

45. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet or
traffic jam or power failure etc.

55. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned copy
of a letter addressing to the Procurement Officer-Publisher (Officer Inviting Tender) citing reasons for
withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid.

OPENING OF THE BID:

15. Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids
cannot be opened before the specified date & time.

25. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders.

35. The bidders & guest users can view the summery of opening of bids from any system. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

45. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the bids
will be opened at the appointed time on the next working day.

55. Combined bid security for more than one work is not acceptable.

65. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from their
new location if they are transferred after the issue of Notice Inviting Bid and before bid opening. Further
action on bid documents shall be taken by the new incumbent of the post.

75.In case of non-responsive tender the officer inviting tender should complete the e-procurement process by
uploading the official letter for cancelled / re-tender.

EVALUATION OF BIDS:

15. All the opened bids shall be down loaded and printed for taking up evaluation. The officer authorised to open the
tender shall sign on each page of the documents downloaded and furnish a certificate that the documents as
available in the portal containing nos of pages.

25. The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded documents
provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The officer
inviting tender may ask for any other document of historical nature during technical evaluation of the tender.
Provided in all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non-
submission of legible documents may render the bid non-responsive. The authority inviting bid may reserve
the right to accept any additional document.
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22,

23.

35. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit.

45, Technical evaluation of all bids shall be carried out as per information furnished by Bidders.
55. The procurement Officer-Evaluators; will evaluate bids and finalize list of responsive bidders.

65. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
procurement Officer-Openers shall logon to the system in sequence and open the financial bids.

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be
opened.

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate
tender and percentage above or less in case of percentage rate tenders will be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the comparative statement
and furnish a certificate to that respect.

20.6.5 Bidder can witness principal activities and view the documents / summary reports for that particular work by
logging on to the portal with his DSC from anywhere.

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer / Head of Department.

NEGOTIATION OF BIDS:

15. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the
lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit
rates.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

15. The Employer / Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by
cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the
sum that the Engineer-in-Charge will pay the contractor in consideration of the execution and completion of
the Works by the contractor as prescribed by the contract and the amount of performance security and
additional performance security required to be furnished. The issue of the letter of acceptance shall be
treated as closure of the Bid process and commencement of the contract.

25. The Contractor after furnishing the required acceptable performance security and additional performance security,
“Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the
Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summary and declare
the process as complete.

35. If the L-1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium / JV / firm where such an agency / firm already happens to be or is going to be a partner / member
| proprietor, he / they shall neither be allowed for participation in bidding for three years nor his / their
application will be considered for registration and action will be initiated to blacklist him / them. It that case,
the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for execution of work
subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the
tender will be cancelled.

BLOCKING OF PORTAL REGISTRATION

15. If the Registration certificate of the contractor is cancelled / suspended by the registering authority / blacklisted by
the competent authority his portal registration shall be blocked automatically on receipt of information to that
effect.

25. The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked automatically
in receipt of revocation ortehr of cancellation / suspension / blacklisting from the concerned authority.

35. The Office Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in
turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice.
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Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his
unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of portal registration within
10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the
Registering Authority and concerned Chief Engineer / Head of Office if any of the following provisions are
violated.

23.3.1 Fails to furnish original Technical / Financial (Tender Paper cost, EMD / Bid Security) instruments before the
designated officer within the stipulated date and time.

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.
23.3.3 Fails to execute the agreement within the stipulated date.
23.3.4 If any of the information furnished by the bidder is found to be false / fabricated / bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement Cell,
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER
INVITING TENDER for blacklisting ass per Appendix-XXXIV of OPWD Code, Volume-lII.

GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION :
1. UNBLOCKING OF PORTAL REGISTRATION.

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.

EIC (Civil)-cum-CPO - Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member
Sr. Manager (Finance), SPC - Member

Officer Inviting Tender - Member
Chief Manager (Technical),SPC- Convener

2. The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for this
purpose. The Committee shall meet not less than once in a month if required and shall consider the recommendation
of the officer inviting tender for unblocking of portal registration. The quorum of the meeting will be four.

The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After blocking of
Portal Registration, the Contractor whose Portal Registration has been blocked may file application to the
concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along with a
Treasury Challan showing deposit of [J 10,000/- (Rupees ten thousand) only (non-refundable) under the head of
accounts ‘0059 — Public Works’ as processing fees. The officer inviting tender shall forward the application filed
by the contractor to the Chief Manager (Tech), State Procurement Cell.

On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as mentioned
above, the Chief Manager (Tech) being the member Convener of the Committee shall place the case before the
Committee for examination and taking a decision in this regard. After examination the Committee may
recommend for unblocking of the portal registration of said contractor if the Committee is satisfied that the fault
committed by the contractor is either unintentional or done for the first time.

5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been
blocked for the 2™ time the Chief Manager (Tech), SPC may not consider his case to be placed before the
Committee and may advice the concerned officer inviting tender to issue show cause notice to the contractor
asking him to explain as to why his portal registration shall not remain blocked. On receipt of show cause reply
from the contractor the officer inviting tender shall examine the same & if considered proper he may report to the
Chief Manager (Tech), SPC along with hsi views furnishing the copy of the show cause reply for placement of the
same before the Committee for taking a decision in respect of blocking / unblocking. 1f the Committee found that
the contractor is in habit of committing such fault again and again intentionally the committee may advice the
concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule.

6. These amendments shall take effect from the date of issue of the order.

7. This amendment is an addition to the existing provision and will be placed below Appendix-1X to OPWD Code,
Vol-1I.

8. Accordingly Office Memorandum No0.1027 dt.24.01.2009 stands modified.
9. This has been concurred in by the Finance Department vide their U.O.R. No.3-WF-I dt.04.01.2013.
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